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INDORE MUNICIPAL CORPORATION, INDORE 
 

 

APPENDIX 2.10 

TENDER DOCUMENT 

FOR PREMIUM RATE BASIS TENDER 

 

NIT Number and Date         : 07/EE/WWD/26-27/E-TENDER-G-1  28/04/2026  

Agreement Number and Date          : ______________________________________ 

Name of Work                                 : Development of Bilawali lake, Khandwa Road, Indore on 

Public Private Partnership (PPP) model for Operation of 

water sports activities in defined area including Paddle 

boating, Sailing, Kayaking, Water Craft Vehicle (Jetski/PWC), 

Musical Show & Fountain, Boat House, Lake Side 

Restaurant with ecofriendly structures and other outdoor 

activities for public space development & recreational 

activities. (Second Call) 

Name of the Contractor                   : ______________________________________ 

Probable Amount of Contract            

(Rs. In Figure)                            :  

(Rs. In Words)                           :  

Stipulated Period of Completion     : 15 Yrs (including development period)  + 

extendable for minimum 2 years, (maximum up to 

21 years) 
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Section – 1 

INDORE MUNICIPAL CORPORATION, INDORE 

JAL YANTRALAY& DRAINAGE DEPARTMENT 
DETAILED NOTICE INVITING TENDERS 

E-mail :eestpindore@gmail.com 

TENDER NOTICE 
NIT No. 07/EE/WWD/26-27/E-TENDER-G-1     Date:- 28/04/2026 

Premium rate basis online tenders are invited for following works. Tender forms may be purchased online by the 
experienced and reputed firm/ agencies/contractors registered in centralized registration of M.P. P.W.D.  
S. 
No
. 

Name of work Earnest 
money 
deposit 

(Rs.) 

Cost of 
Tender 

form 
(Rs.) 

Applicable 
SOR 

Completion 
Time 

1. Development of Bilawali lake, Khandwa Road, 
Indore on Public Private Partnership (PPP) 
model for Operation of water sports activities in 
defined area including Paddle boating, Sailing, 
Kayaking, Water Craft Vehicle (Jetski/PWC), 
Musical Show & Fountain, Boat House, Lake 
Side Restaurant with ecofriendly structures 
and other outdoor activities for public space 
development & recreational activities. 
(Second Call) 

3,00,000/- 30,000/- Public 
Private 

Partnership 
(PPP)  

15 Years 
(including 

development 
period) + 

extendable 
time  

 
Note:-Earnest money deposit online payment through Debit Card/ Credit Card/ Internet Banking or System 

Generated Challan 
 
1. CONTRACTOR SHOULD HAVE TO SUBMIT EPF NO., NOTARIZED ORIGINAL AFFIDAVIT ON THE STAMP OF  

Rs. 500, GST & PWD REGISTRATION WITH ONLINE TENDER DOCUMENT. 
 

2. CONTRACTOR SHOULD HAVE BE REGISTERED IN CERTRALISED REGISTRATION SYSTEM OF PWD. 
TENDERER COMPULSORY TO REGISTERED IN CENTRALISED REGISTRATION SYSTEM BEFORE EXECUTE 
AGREEMENT.   

3. ACCORDING TO THE RULES, ACCORDING TO THE RATE AT WHICH GST WILL BE APPLICABLE TO THE 
CONTRACTOR, PAYMENT OF GST WILL BE DONE SEPARATELY TO THE CONTRACTOR. THE CONTRACTOR 
WILL BE RESPONSIBLE FOR PAYING THE LEVY FEE (DUTY) TOLL, ALL EXCEPT GST. IN THE TENDER TO BE 
SUBMITTED BY THE TENDERER, THE ABOVE AMENDMENT WILL BE SUBMITTED BY THE GST WITHOUT 
TENDERING RATES. 

 
4. CHIEF ENGINEER URBAN ADMINISTRATION AND DEVELOPMENT M.P. ACCORDING TO THE CIRCULAR OF 

BHOPAL, THE NUMBER ............ / / / 07/2018/1201 BHOPAL DATED 3/2/2018, ACCORDING TO THE CLAUSE 17 .4 
SECTION 03 OF THE TENDERER FORM CONTAINS THE NECESSARY MODIFICATIONS IN RELATION TO THE 
TEST OF MATERIAL INVOLVED. 

 
5. IT IS COMPULSORY FOR CONTRACTOR TO PURCHASE AND USE BRICKS, PAVER BLOCK, CHAMBER 

COVER, GSB, ETC. FROM CND WEST'S PLANT LOCATED ON  TRENCHING GROUND, FAILING WHICH THE BILL 
WILL NOT PASS. 20% PURCHASE RECEIPT WILL BE MANDATORY. 

 
 

Important Dates for Tender processing is as under:- 
1- Last date for Purchase & Submission of Tender document    :-               28/05/2026 before 05.30 P.M. 
2- Earnest Money and Technical bid will be opened online on   :-                          29/05//2026 after   05.30 P.M. 
Tender document and other details shall be available on:- 
Website - http://mptenders.gov.in 
 

 
Executive Engineer 

Indore Municipal Corporation, Indore 
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Notice Inviting e-Tenders 

INDORE MUNICIPAL CORPORATION, INDORE 
NIT No. 07/EE/WWD/26-27/E-TENDER-G-1     Date :- 28/04/2026 

 Online Premium rate basis bids for the following works are invited from registered contractors and firms of 
repute fulfilling registration criteria: 
S. 
No
. 

Name of work Earnest 
money 
deposit 

(Rs.) 

Cost of 
Tender 
form 
(Rs.) 

Applicable 
SOR 

Completion 
Time 

1. Development of Bilawali lake, Khandwa 
Road, Indore on Public Private Partnership 
(PPP) model for Operation of water sports 
activities in defined area including Paddle 
boating, Sailing, Kayaking, Water Craft 
Vehicle (Jetski/PWC), Musical Show & 
Fountain, Boat House, Lake Side Restaurant 
with ecofriendly structures and other outdoor 
activities for public space development & 
recreational activities. (Second Call) 

3,00,000/- 30,000/- Public 
Private 

Partnership 
(PPP)  

15 Years 
(including 

developme
nt period) + 
extendable 

time 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website 
mentioned in NIT. 

2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 
Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of 
Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered with the 
Government of Madhya Pradesh and are eligible for registration can also submit their bids after 
having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time 
of signing of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 
the earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be Purchased and submission only Online up to 28/05/2026 (05:30 PM) 

Other key dates may be seen in Bid data sheet. 

8. Amendment to NIT, if any, would be published on website only, and not in Newspaper.  
 
 

  
       Executive Engineer 

Indore Municipal Corporation, Indore 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF WORK 

Indore Municipal corporation intends to lease Bilawali Lake premises for Public Outdoor activities 
including Paddle Boating, Motor boating, kayaking, Boat house, Lake side restaurants, Musical show and  
fountains and other possible activities as per the approved master plan for public entertainment on Public 
Private Partnership following the Guidelines of Hon’ble National Green Tribunal.   

General Information : 

Indore city is located in center of Indore District, situated on fertile Malwa Plateau at 22043’N latitude and 
76042’ E longitude. Indore is located at an average altitude of 553 m above Mean Sea Level (MSL). 

Indore, a 2.0 million plus city today has transformed from a traditional commercial urban center into a 
modern dynamic commercial capital of the state. Indore, the most prominent city of Madhya Pradesh  is 
situated on the western part of the Malwa (historically known as Deccan plateau) on the banks of two 
small rivers, the Khan and the Saraswati.  

LAKE HISTORY - Indore is the city of the lakes from historical era relies on its constructed lakes for its 
water supply. Throughout its development, the city has consistently recognized the vital role of its lakes 
and integrated their importance into its urban planning. Indore boasts 24 lakes, including Sirpur Lake and 
Yashwant Sagar Lake, both declared Ramsar sites by the Government of India. 

Indore is one of the selected cities under AMRUT 2.0. As per the Operational Guidelines issued by 
Ministry of Housing and Urban Affairs, each municipality shall select  three water bodies for  rejuvenation 
of them, Indore Municipal Corporation selected:  

Figure 1 - Rajwada Palace, Indore 
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1. Small Sirpur lake   

2. Bilawali  Lake  

3. Limbodi Lake  

When the Holkars shifted their capital from Maheshwar to Indore, the lack of planned development 
regarding essential facilities such as water supply, drainage, sanitation, and waste disposal became 
evident. Consequently, the first municipality in Indore was established in 1870, with Bakshi Khajan Singh 
appointed as the chairman. In 1906, the Indore municipality initiated its own powerhouse and established 
a new water supply system sourced from the Bilawali water body  

 

1 

2 
3 

Figure 2 - Selected lakes for rejuvenation by Indore Municipal Corporation. 
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About Bilawali Lake: 

Bilawali Lake is located on Indore-Khandwa Road in Indore. The total area of the lake and its surrounding 
protected region is 400 hectares (around 4 square kilometers) and falls under the jurisdiction of the Indore 
Municipal Corporation. Major source of water is Rainfall and catchment runoff. 

TOPOGRAPHY - With an objective to establish and understand the overall profile detailed topography 
and Catchment of Bilawali lake a surveys map and details of lakes given below:  

Location details of the water 
Body 

Khandwa Road Tahsil Indore District Indore 

GPS location LA. 22o 39'22.40369"N  /  LO. 75o 52'23.42094"E 

Water Depth(in m) During monsoon Depth =9.50 (M)  / Non - monsoon Depth = 7.00 

Ownership of the water body Indore Municipal Corporation 

Catchment Area 3538.00 ha 

Wetland Area 387.83 ha 

 

Figure 3 - Bilawali lake a survey map 
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LAND USE - Major land use within zone of influence (provide as approximate % of catchment area ) : 

Forests  0.00 %  

Plantation  4.00 %  

Agriculture  44.00 %  

Settlement (Rural)  4.00 %  

Settlements (Urban)  48.00 %  

Industrial   0.00 % 

 

Bilawali Lake (Current Scenario) 

 

A broad level assessment of catchment area of Bilawali  Lake has been done. Detailed survey of the lakes 
has been conducted to find out lake physiography. The existing lake earlier is used for drinking water 
supply scheme for Indore city from 1934 to 2015, but due to pollution issue and water level decreasing 
issues the water using from these lake stop. 

 

Existing Infrastructure: 

Entrance area: 

The entrance gate is located on Main Khandwa Road. However, due to the lack of signage and proper design, it 
can be somewhat difficult to notice. The entrance area does offer a few amenities, including a toilet block and a 
guard room. Additionally, metal fencing lines both sides of the entrance to separate it from adjacent properties. 

  

 

 

Pathway:  

A natural pathway extends along the entire length of the bund; however, its characteristics vary in different 
sections. For most of the pathway's length, railings are present along the lakeside, while a natural slope is 
maintained on the external boundary side. The pathways are surfaced with gravel on top and compacted soil for 
the most part. In the inner areas, the pathway remains largely undeveloped, retaining its natural bund state. 
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Banks: 

The bank of the bund extends along its entire length, with its characteristics varying in different sections. Stone 
pitching work has been completed on most of the bank at an early stage, although re-strengthening is needed in 
most areas. 

 

 

 

Viewpoint:  

There are two different viewpoints: one is located at the entrance of the lake area, which is currently unusable due 
to its poor condition, with barricades preventing access to it. The other viewpoint is situated somewhere in the 
middle of the bund length. However, it is in decent shape, with a concrete base that can also be used as seating 
space. 

   

Lake Boundary:  

Despite the challenge of encroachment, there are active efforts to preserve the lake's integrity. Although illegal 
constructions have appeared along the south and northwest edges, there's a growing agreement on the urgent 
need to prevent more encroachment in these areas. This proactive approach shows the community's dedication to 
safeguarding the lake's natural beauty and ecological harmony. It ensures that the lake remains a cherished 
resource for future generations to appreciate and enjoy. 
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Jack Well: 

A Jack well is a type of intake tower where the water level is practically maintained. The structure, constructed in 
the form of a chhatri, and equipment dating back to the Holkar period are still in good condition, making it an 
attractive point for visitors to observe. 

   

 

Spillway: 

The spillway structure is made of RCC (Reinforced Concrete) and stone retaining wall. It is situated at the end of 
the bund and is used to supply water to Pipliyapala Lake in Indore. 

 

 

 

 

Water level of Lake: There fluctuation in water levels of a lake throughout the year. This is a common occurrence 
in many lakes, particularly those influenced by seasonal changes in precipitation such as rainy and dry seasons. 
During the hot summer months, when there's typically less rainfall, the water level of the lake tends to be at its 
lowest, around the minimum level of 24 – 28 feet. This is because there's less water flowing into the lake from 
precipitation or other sources, and evaporation rates may be higher due to the heat. After the rainy season, which 
typically follows the hot summer months, the water level of the lake rises significantly. This is because of 
increased rainfall, which replenishes the lake's water levels. Depending on the amount of rainfall and other factors, 
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the water level can rise to its maximum level, which in this case is around 34 feet. This natural cycle of fluctuating 
water levels is important for the health of the lake ecosystem and Wetland.  

   

 

 

Infrastructure Development Proposed under AMRUT 2.0 SCHEME, Construction of these components will 
continue parallely by separate contractor appointed by IMC, time period of construction will be 1 year: 

 

 Construction of Stone Boulder Pitching  

 Construction of Toe wall to support pitching 

 Railing at Bund  

 Construction of Eco Friendly Pathway  

 Desilting of Lake and plantation  

 Chain link fencing of boundaries 

 Illumination of Lake pathways.  

 Phy-Thoroid Tretment of Lake  

 Construction of DRIP irrigation system 

 Concrete lining with Toe wall of Rau Bilawali channel 

 

Note:- Appointed agencies for water sports activities should co-operate with other civil work agency 
during construction work of AMRUT-2.0 scheme. 
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(2) Master Plan For Public Space Development on PPP Model:- 

 
 Indore Municipal Corporation has developed Master plan of Bilawali Lake for public space development in 
two phases. In phase-1 which will be implemented immediately after appointment of agency paddle boating, motor 
boating, Kayaking or any other eco friendly activities proposed by the agency  can be started with development of 
temporary structures of basic utilities like ticket counter, bio toilet, parking facility and other basic works necessary 
for operation of boating facility. Revenue sharing to IMC of these tickets will start immediately and lease premium 

Figure 4 – (1) Entrance and Parking (2) Boating (3) Musical Fountain (4) Ghat (5) Lakeside Restaurant  

(6) Water Sports Club (7) Boat Houses (8) Food court and kids play zone. 

Figure 5 - Master Plan Phases 
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will start after period of 1 year. 

 

 Due to the substantial 
size of the lake area, a strategic 
approach was taken in designing 
the master plan. This involved 
breaking down the various 
activities into distinct zones, 
taking into consideration factors 
such as accessibility, privacy, and 
water availability.  

  Phase-1 of lake development:- 
A modern and eco-friendly 
structure around 100 sq.m. can 
be constructed as waiting lounge 
and ticketing counter which will 
be connected to a floating deck to 
boat the boats. Electricity 
expenses of such units will be 
beared by agency. 

 

Phase-II of Bilawali lake:- IMC has adopted a comprehensive plan which will be implemented in next two years 
on PPP basis.  Infrastructure development of all the components will be under the scope of appointed agency with 
their own source of funding except civil works covered under AMRUT 2.0 scheme. Appointed agency will be 
responsible for Operation and Maintenance of Entire Lake premises. Components taken in the Phase-II of master 
plan development include following items. 

Mandatory components of Phase-II development by appointed agency:- 

1. Entrance and Parking: The design should reflect the club's character, ensure smooth traffic flow, 
incorporate security features, enhance the environment with landscaping, provide sufficient parking, and 
promote accessibility for all members. Stakeholder feedback and cost analysis are essential for a 
successful project. 

2. Musical Fountain: Mesmerizing musical fountain show, beautifully illuminated with synchronized lights 
and captivating sound, celebrating the rich cultural heritage of Indore city.  

Figure 6 - Boating. 

Figure 7 - Musical Fountain and Seating area. 
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3. Ghat for public sitting area:  Drawing inspiration from traditional Indian ghats, the seating arrangement 
was ingeniously designed along the natural contours of the lake embankment. These seating areas not 
only provide a comfortable vantage point but also serve as the perfect setting for a captivating musical 
fountain show. Enhanced with synchronized lights and sound, this spectacle aims to showcase the 
cultural richness of Indore city's heritage while simultaneously educating the public on the paramount 
importance of water conservation, particularly concerning its lakes. With the Seating capacity for over 500 
people and a Covered area of 300 Sq.M. 
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4. Lakeside Restaurant: Our lakeside restaurant boasts a modern design that harmonizes with the tranquil 
surroundings. Featuring expansive windows and open-air seating, guests enjoy panoramic views of the 
serene waters. Natural materials like wood and stone create a warm ambiance, while the interior exudes 
elegance with modern furnishings. Whether dining indoors or on the spacious terrace, guests relish fresh 
cuisine amidst the peaceful serenity of lakeside dining. 

 

  

 

5. Water Sports Club:  
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Establishing a water 
sports sailing, kayak club, 
jet ski,motar boat, sail 
noat, banana boat, donout 
boat offers revenue 
opportunities through 
memberships, event 
hosting, equipment 
rentals, sponsorships, 
merchandise sales, and 
venue rentals and rides. 
Beyond profits, it fosters 
community engagement, 
promotes active lifestyles, 
and conserves natural 
waterways. 

 

6. Boat Houses : Offering private lakeside accommodations provides revenue through lodging fees, 
exclusive experiences, event hosting, recreational facilities, seasonal offerings, and partnership 
collaborations. This 
not only generates 
income but also 
offers guests a 
unique retreat 
experience within 
the city limits by the 
water. 

 

- 10 luxury boat 
houses, offering 
unparalleled 
comfort and 
relaxation on 
the water. 

 

- spa treatments, 
sauna sessions, 
and natural 
therapies amidst 
the serene 
beauty of 
nature. 

 

7. Food court and kids play zone : Introducing lakeside Food court  and a kids' play zone offers diverse 
revenue streams and enhances visitor experience. Food court provide food options, while the play zone 
attracts families, generating revenue through entry fees and private events. 
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(3) TERMS OF REFERENCE 
 

A. Project Background 
 

Indore is one of the fastest growing cities of Indian State of Madhya Pradesh and is an important centre for trade 
and commerce. To cater the ever-growing demand of recreational facilities in the city, Indore Municipal 
Corporation (IMC) (the “IMC”) proposes to develop an Eco Boat Club at Bilawali lake viewpoint, Indore, Madhya 
Pradesh. IMC also proposes to refurbish and up- grade the existing Facility. 
 
Indore Municipal Corporation (IMC), Indore intends to carry out Development of Eco Boat Club and Refurbishment 
of existing Bilawali Lake view on Public Private Partnership (PPP) mode at Bilawali, Indore, Madhya Pradesh on 
Operation and maintenance basis ("the Project"). 
 
IMC intends to select a Concessionaire for Operation and maintenance of Eco Boat Club on land admeasuring an 
area of 7000 sq ft (Approximately) at Bilawali lake viewpoint; along with its operation and maintenance for a 
concession period of 15 Years (Plus extendable time); in accordance with the provisions of the RFP Document. 
 
The prospective bidders must quote the Annual Premium Fee (the "Annual Concession Fee") and percentage 
sharing of revenue from tickets of services like entry ticket, parking fees, paddle boating, jetski, banana boat, 
musical fountain, kayaking, donout boat, house boat and other water sports activities except trades like restaurant 
etc. The Bidder quoting highest Annual Concession Fee and shared revenue will be selected as Concessionaire 
for the Project.Addiotional water sports or other activity can be added with mutual consent between IMC and 
appointed concessionaire. 
 
Bids are invited for the Project based on the highest Annual Premium Fee (the "Annual Concession Fee") and 
shared revenue to be paid by the Successful Bidder during the Concession Period. The Concession Period is pre-
determined, as indicated in the draft Concession Agreement. The Annual Concession Fee and shared revenue 
shall constitute the criteria for evaluation of Bids. Subject to this RFP the Project will be awarded to the Bidder 
quoting the highest Annual Concession Fee. Bidders are required to quote Annual Concession fees in Positive 
Figure. Bids with an offer of Negative Figure shall be treated as non- responsive and will be summarily rejected. 
Annual Concession Fee( lease amount) as quoted by Bidder shall be payable from the Commercial Operation 
Date (time period of one year will be provided to Concessionaire to complete his setup in all aspect from date of 
agreement)  and shall be paid quarterly during the Concession Period & the same shall be increased after every 
year @ 8% compounded annually (only for Annual Concession Fee ), percentage quoted of revenue sharing shall 
remain constant. For initial one year revenue sharing of tickets will be applicable. 
 

B. Objective: 
 
At present the Bilawali lake in Indore, where no boating activities are carried out in order to promote eco-tourism 
boating the city IMC through this tender intends to operate a Eco Boat club with activities that have minimum to 
zero pollution in the lake. 

C. Scope of Services  

Operation of Eco boating activities with all safety parameters, following guidelines are mandatory:-  
 

 The successful bidder compulsorily operate the eco-friendly activities like recreational Sailing, Donut Boat, 
Speed boat, Stand up Boat, Pedal boat, Zorbing ball, kayaking, jet ski, sail boat, motorised boating (as per 
prevailing CPCB and NGT guidelines) as per the guideline of NGT and Boat House for night stay, 
Installation of fountain show &  including musical fountains etc.  

 Operation of floating restaurant, boat house, kids play area etc. 
 It will be the responsibility of the successful bidder to procure all the boating equipment, install water 

fountain show including musical fountain(mandatory) and employ relevant manpower in the boat club. A 
small ticket counter to be made by the bidder and to maintain the ticket sale account, the ticket to be sold 
by POS systems. All boating activities to be run by the bidder in accordance to the safety modules 
prescribed by the IMC and other government directive agencies. 

 It will be sole responsibility of boat owner to bring in & utilize own finances and resources for full 
operation, maintenance, and management of the property (Vessel/boat) 

 The responsibility of the boat owner to conduct annual boat survey by relevant surveyor and submit the 
same to IMC. 
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 The boat owner shall be responsible for the safety and security of the boats at its own cost. 
 The boat owner will ensure the basic minimum safety standard for water sports and operating the activity 

and operating the equipment decided by the Ministry of tourism, govt of India. 
 The boat owner must maintain high standard of cleanliness, sanitation, hygiene on the property like 

cafeteria, boat club and boat house and have to take due care to prevent any immoral/illegal activities on 
the property. 

 The boat owner shall always allow the officers of IMC free and undisputed access to the set property for 
the purpose of inspection. 

 The boat owner take adequate coverage of third party insurance for tourist/visitor who are on the board at 
the boat against damage, destruction by fire, flood, mob violence or such other cases  

 The boat owner shall have the right to select and appoint any number of employees as it may deemed for 
smooth operation and functioning of the property however the staff for boat operation must have training 
license with life saving techniques from Rashtriya Life Saving Society (India).  

 The boat owner shall ensure that all persons aboard the boat wear life jackets. And should make sure 
adequate number of life jackets / life buoy and other safety measures re in place. 

 The operation of the boat is allowed from sunrise to sunset, boat operating in night to have proper 
navigation lights. 

 The boat owner shall ensure that a first aid box is available on the boat club. 
 For any specific activity the operator shall be free to fix the tickets rates. 
 Number of passengers shall be restricted on board as per carrying capacity of the boat.  
 The boat owner shall operate the water sports activities in the specific area only and within visual range. 
 The sitting of all challenges arising out of the license, or its implementation shall be in Indore court.  
 License shall be liable to comply with all the legal provisions of state and central govt as and when 

required. 
 A rescue boat made available by the operator in full readiness during the entire period of water sports 

operations in the immediate vicinity. This boat must be powered by an OBM of minimum required HP.  
 All water sports activity must begin with a thorough safety briefing. The briefing must highlight the 

equipment used dos and don’ts, rescue, and emergency provisions.  
 All passengers to sign an Indemnity bond. 
 Training centre for kayaking or any other Olympic games can be established with separate agreement and 

revenue sharing model.  
 

D. Operation of cafeteria, Lake side Restaurant and Parking facility:- 
 
 The Successful bidder can also operate a cafeteria in the premises of the lake view point with all the 

hygiene conditions and relevant manpower. 
 The appointed agency will have rights to operate and maintain parking facility as per available government 

land, revenue sharing to IMC as per digital ticketing system has to be done by appointed agency. 
 

 
E. Terms & conditions for operation of Boat club and other water sports activities:- 

a. All water born equipments must be certified for buoyancy and safe operations either by IRS 
(Indian register of shipping) or any international authorised agency/ISI Standard. The copy of 
above certificates for the equipments which licensee wish to operate must be submitted to IMC. 

b. The appointed agency shall be fully responsible and liable for any injury arising to any member of 
its staff/any participant of tourism activities/any other person affected due to any water related 
activity. IMC shall not be liable for any claim. The appointed agency shall also have third party 
insurance for all users by any national insurance company. 

c. It will be sole responsibility of appointed agency to bring in and utilize on finances and resources 
for full operation, maintenance and management of boats and entire lake premises. 

d. The appointed agency shall be responsible for security of entire property of IMC at lake premises. 
e. The appointed agency will ensure the basic minimum safety standard for water sports for 

operating the activity and operating the equipment according to the policy decided by Ministry of 
Tourism, Government of India. 

f. The appointed agency will have to maintain high standard of cleanliness, sanitation, hygiene on 
the entire lake premises including water quality of lake, also will have to take due care to prevent 
any immoral/illegal activities in lake premises. 

g. The appointed agency shall have to settle liabilities/loses or claims which may be raised by any 
person at its own cost.  

h. The appointed agency shall not allow any such activities which may be detrimental to the 
interest/reputation/credibility of IMC. 
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i. The appointed agency shall also ensure pest control and prevent any nuisance from insects, 
rodent or any other source of infection. 

j. The appointed agency shall engage only such person who have good character/behaviour and 
are skilled/competent to handle the water sports activities. He shall also adhere to all stipulated 
rules for employment of HR such as PF/minimum wages act etc. 

k. The appointed agency shall not allowed any alcoholic beverage in entire lake premises. 
l. The appointed agency shall take adequate coverage of Third party insurance for visitors who are 

on board at the board against damage, destruction by fire, flood, mob, violence or any other such 
cases. 

m. The appointed agency shall have the right to select and appoint any number of employees/staff as 
may deem fit for smooth operation and functioning of the property. However the staff for the boat 
operation (Skipper, ast. Skipper, Driver/boat men and helpers) must have training licence with life 
saving techniques from National Institute of water sports Goa/Rashtriya Life Saving 
Society/Yatching Association of India  and they must have swimming experience and the licence 
must follow all the rules and regulations as per labour laws of GOI and MP Govt. 

n. The appointed agency shall be responsible for the payment of all kind of taxes/duties and other 
liabilities resulting from the operation of equipments. 

o. The appointed agency shall not permit any person to store combustible and explosive material or 
any other prohibited material in lake premises. However the adequate quantity of Diesel/Petrol of 
as fuel for vessel engines and generators may be kept and essential fire fighting instruments (Fire 
Fighting Extinguisher) has to be arranged and kept in working order. 

p. The appointed agency shall keep a separate place for storage of inflammable materials such as 
Petrol, Diesel etc. 

q. The appointed agency shall insure that polythene and carry bags, disposal waste material, 
guthka, pan masalla, pouches, cigarettes are not allowed in lake premises. 

r. The appointed agency shall insure that all persons aboard the property wear life jackets and 
should have adequate no. of life jackets/life boy and other safety measures. 

s. The appointed agency shall insure that first aid box in the boat/vessel. 
t. In case of any emergency, Helpline contact numoer must be displayed on the 

property/Boat/vessel. 
u. The appointed agency shall be solely responsible for obtaining all necessary  approvals/clearance 

as  required  from the appropriate state/central pollution control boards/authorities to follow all 
rules and regulation as applicable. No spillage or drainage in the water body is allowed. Proper 
outlets/Septic tanks for drainage system to be made by appointed agency specially for boat 
house. 

v. By this agreement only, the right to use the property for water tourism activities as per the rules & 
regulations mentioned.  Appointed agency can not in any manner mortgage, dispose of or any 
other way alienate or create third party interest over the property with the prior written permission 
of the Commissioner IMC. Further, The appointed agency shall not create any alteration in the 
origİnal structure of the  property without obtaining written permission from IMC. 

w. The appointed agency shall use the property only within permitted water body area and follow the 
instructions for maintaining water quality parameters of lake water. It has to maintain and keep the 
premises in a proper state of cleanliness and hygiene in and around. The appointed agency will 
ensure the compliances of  all the rules and regulations failing which it will be treated as act of 
default. 

x. If at any time by any reason of war or hostility, act of the public enemy, civic, commutation, 
sabotage, explosion, epidemic, strikes, lock out, fire, flood, natural calamities or any act of god, 
the appointed agency will not have any such claims for the damages. 

y. In case of an event of default or breach of conditions of the agreement a penalty of Rs. 10,000/- 
per violation shall be imposed and agreement can be suspended,  temporarily   suspension   shall  
be  revoked  after the rectification of violation.  On violation of conditions of agreement for more 
than three times the agreement may be terminated. 

z. As the appointed agency creates its own infrastructure such as boat club, jetty, boat house he will 
be free to fix ticket rates and make his own arrangements. 

aa. For any specific activity/services the agency shall be free to fix the ticket rates. 
bb. Number of passengers/tourists shall be restricted on board as per carrying capacity of the Boat. 
cc. No other operation should be undertaken except the allowed (agreemented) Boat/Vessel as 

separate new written permission has to be obtain in advance form IMC for any new water sports 
activities. 
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dd. Any additional terms & conditions may also be incorporated as and when required  as per  the  
instructions  of  Government  of  Madhya Pradesh and any new IMC policy other than the 
mentioned terms and conditions of agreement,  and Shall be binding to the appointed agency. 

ee. The appointed agency shall not have any adverse record in the past and no foreigner shall be 
permitted to work as a partner or operator without valid work visa and the approval of competent 
authority. 

ff. The appointed agency shall operate Water Sports Activities in the specified/earmarked area only 
and within  visual range and these activities should be carried out only in settled weather 
conditions. 

gg. The appointed agency has to provide facilities of drinking water, public toilets (Gents/Ladies) and 
proper waiting place with seating arrangement. 

hh. For operation of Houseboat appointed agency has to keep his own pontoon and gang-way to step 
in of Tourist/visitors from Jetty/platform to the boat (Houseboat). 

ii. In case  of  any  emergency  situation IMC and  local administration shall have the right to use the 
boat club/jetties and any other equipments being operated by the agency free of cost. 

jj. In case of termination/cancelation/suspension of agreement, the agency shall not be permitted to 
operate the activities. If the agency found operating the activity/activities during the 
termination/cancelation/suspension of agreement period legal action shall be taken against the 
appointed agency. 

kk. If Executive Engineer terminate/suspend/cancel the agreement, the appointed agency may within 
30 days from  the  issuance  of  termination/suspension/cancellation order, prefer an appeal 
before the Commissioner, Indore Municipal Corporation, challenging the 
termination/suspension/cancellation order. The decision of Commissioner, Indore Municipal 
Corporation shall be final and be binding on both the parties.  If no appeal is preferred within 30 
days of issuance of termination/suspension/cancellation order  the right of agency to challenge 
the termination/suspension/cancellation order shall be barred. 

ll. The sitting of all challenges arising out of the agreement or its implementation shall be in Indore 
High Court Bench Only. 

mm. The appointed agency shall be liable to comply with all the legal provisions of state and 
central government as and when required. 

nn. This activity may be allowed in areas as demarked by the I.M.C.  
oo. Light helmets (ISI approved) shall should be made mandatory for the passengers. At all times 

participants shall wear a properly fitted type approved life jacket. 
pp. A rescue boat must be made available by the operator in fuIl readiness during the entire period of 

water sport operation in the immediate vicinity (within visual distance). This boat must be powered 
by an OBM 4 Stroke engine. A certified lookout cum boat driver must be at stand by near the boat 
for prompt deployment with personal duty qualified to operate/carry out rescues operations. 

qq. The boat as well as the lookout should not be involved with any other activity while on rescue duty 
the rescue boat should be equipped with rescue tube, life jackets, first aid box, stretcher etc. as 
recommended by N.I.W.S. 

rr. All water sports activities must begin with a thorough safety briefing. The briefing must highlight 
the equipment used, do’s and dont’s, demarcation of the boundary for the activity, rescue and 
emergency procedures. The operator shall strictly ensure that passenger are free from health, 
medical problems such as blood pressure, heart problems etc. and shall obtain necessary under 
taking regarding risk and release of liability waiver from all the passengers prior to starting the 
activities and in no case pregnant women and children below 16 years of age be allowed to 
parasail (if proposed). 

ss. Alcohol/drugs are not permitted at least 6 hours prior or during the activity. 
tt. The appointed agency shall be bound to follow all the instructions of Commissioner, Indore 

Municipal Corporation. 
uu. All construction/Civil/fabrication work will be allowed only after approval of design & drawing 

submitted by agency and construction will be completed under the supervision of consultant 
agency appointed by IMC. 

vv. Visitors for morning walk will be exempted for any kind of entry fees. (Time 05:00 a.m to 09:00 
a.m.) 

ww.  IMC can place its hoardings on lake premises, appointed agency can not object on this. 
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4.  General Quality of Work: 

The work shall have to be executed in accordance with the drawings (prepared and approved by the 
competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and shall 
have to meet high standards of workmanship, safety and security of workmen and works. 

5. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

6. ONE BID PER BIDDER  

6.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the 
J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.   

6.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 
wherein the bidder has participated shall stand disqualified. 

7.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
whatsoever for the same shall lie on the ULB. 

8.  Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and entering into a 
contract for construction of the work. All costs shall have to be borne by the bidder. 

F. BID DOCUMENTS 

9.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders,  

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings, 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

10. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be 
solely responsible for his failure to do so 

 

11. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

11.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 
schedule of pre-bid meeting would be communicated on the website only, and intimation to 
bidders would not be given separately. 

11.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. The Employer may, at his option, give such 
clarifications as are felt necessary.  
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11.3 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

11.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, 
it shall be done by issuing amendment to the online NIT. 

12.  Amendment of Bid Documents 

12.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

12.2 All amendments shall form part of the Bid Document. 

12.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of 
the same on the website. 

G. PREPARATION OF BID 

13. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid 
Seals (Hashes) of all the envelopes and documents related to the Bid  required to be uploaded as per 
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by 
the Digital Signature of their authorized representative. 

14. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the 
following as per details given in the Bid Data Sheet: 

a. Registration number or proof of application for registration and organizational details in format 
given in the Bid Data sheet. 

b. Payment of the cost of Bid Document; 

c. Earnest Money  

d. Scanned copy of EPF Registration  

e. An affidavit duly notarized. 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.  Online 
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of 
pre-qualification conditions. Technical proposal of PPP Model will be covered under this section, Financial 
Bid of only those bidders will be opened which will obtain minimum 75% Marks by Tender  evaluation 
committee. Marking of Technical proposal will be under following heads: 

a] Experience of minimum 2 years in Operation & Maintenance of water 
sports activities for govt. organization, semi government organization, 
PSU, ULB etc. (Kayaking/ boating/sailing/ etc.) with licensed agreement 
by competent authority in last 10 years  

30 

b] All relevant license including PWD registration, FSSAI license, Power 

boat handling license issued by NIWS/YAI (5 marks for each license). 

15 

c] Membership of Adventure Tour Operator Association of India 5 

d] Proposed MIS based revenue sharing ICT model to IMC. (Marks to be 
given by tender evaluating committee) 

10 

e] Annual turnover of minimum 1.00 Crore of sole firm or joint 
venture/consortium in last 3 years or best of three of last 5 years. 

i.e. 2024-25, 2023-24, 2022-23, 2021-22, 2020-21 

10 

f] Understanding of the Project & Comments with power point 
presentation to tender evaluation committee. 

20 

g] Organization setup, defining roles for Partners, Associates, Sub-
Consultants and key personnel 

10 

Total  100  
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Note:- Experience certificate from only government, semi government, PSU, ULB, organization will 
be valid. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelop C shall contain financial 
offer in the format prescribed enclosed with the Bid Data Sheet. In financial proposal agency has to submit 
amount of annual premium which will be deposited to Indore Municipal Corporation, this premium will be 
deposited quarterly.  

 

15. LANGUAGE 

 The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 
may be in another language provided they are accompanied by an accurate translation of the relevant 
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

16. TECHNICAL PROPOSAL 

16.1  Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 
Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

16.2 All the documents / information enclosed with the technical proposals should be self attested and 
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 
document / information are found false/fake/untrue before acceptance of Bid. If it is found after 
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 
security/guarantee, security deposit, enlistment deposit and take any other suitable action.  

17. FINANCIAL BID 
i. The bidder shall have to quote rates in format referred in Bid Data sheet. If the bid is in absolute 

amount, overall percentage would be arrived at in relation to the probable amount of contract given 
in NIT. Agency submitting Highest Revenue sharing percentage (H1) to IMC will be awarded 
with contract.  

ii. Amount shall be quoted in figures as well as in words. If any difference in figures and words found, 
higher of the two shall be taken as valid and correct.  

iii. All taxation for O&M will be paid by agency, rest all rules will as applicable by governing law. 
iv. The material along with the units and rates, which shall be issued, if any, by the department to the 

contractor, is mentioned in the Bid Data Sheet.Annual Concession 
v. Format of financial bid  

Sl
.n
o. 

particular Tender evaluation base 
price/offset price 

Quoted 
price 

Revenue sharing 
to IMC 

1 Annual concessioner fees for 
lease of Bilawali lake for boating 
and other outdoor activities, to 
be increased @ 8% per annum 
compounded annually. (A) 

Rs. 15,00,000/- To be 
quoted 
in INR 

As quoted by 
contractor               
( Quoted amount 
should be more 
than offset price, 
otherwise tender 
will be disqualified 
financially) 

2 Digital ticketing revenue sharing 
percentage for each water 
sports activity except trading 
activities. 

Base price & units for 
tender evaluation purpose 
(in INR) (for tender 
evaluation purpose only, 
contractor will be free to 
fix their ticket charges) 

  

   PAX 
(per 

annum) 

Fees Total 
revenue 

  

 Entry Ticket 109500 25 2737500   
 Parking fees 36500 30 1095000 To be 

quoted 
in 
percent
age. 

Bidder has to quote 
minimum 21% 
above tender 
evaluation offset 
price.  

 Paddle boating  36500 100 3650000 

 Jetski 36500 250 9125000 

 Motor boating 36500 150 5475000 

 Donut boating 36500 100 3650000 
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 Banana boating 36500 100 3650000 (x%)  
 Boat house for overnight stay 3650 5000 18250000 

 Musical fountain/fountain show 36500 30 1095000 

 All other water sports activity 36500 50 1095000 

 Total (B)    50552500   
 H1 Bidder = highest quoted amount  of total (A) + (B) amount Tender will be 

awarded to 
highest(H1) Bidder. 

 
vi. Revenue Sharing system to IMC:- 

a. Annual lease amount (Quoted as amount A)  should be transferred to the account of 
Commissioner, Indore Municipal Corporation. The equally distributed amount shall be paid 
by appointed agency on quartely basis. This amount will increase at interest @ 8% per annum 
(compounded each year on preceding year value). 

b. Technical provisions for E-ticketing system to be provided by the operator with the following but 
not limited to:- 
1. Parking management system. 
2. Entry stations-automated ticketing system for each components like paddle boating, Jet 

ski, boat house etc. 
3. Express Exit system.   
4. Auto pay stations incorporated with digital ticketing system. 
5. Parking guidance system. 
6. Digital parking availability signage at main Khandwa road. 
7. Integration with IMC specified web portal and mobile app for consumers for booking 

purpose.  
8. Activity identification, pre booking, payment and navigation system.  
9. Control and command center accessible to IMC web portal. 
10. Data management, analytics and business intelligence on real time basis. 
11. Management of real time transactions, bookings, pre-booking, daily parking ticket 

generation data 
12. Dash board and reports linked to IMC web portal 
13. Live camera feed of the entry and exit gates, water sports activities center including 

parking facility.   
14. Revenue sharing as per MIS data of digital ticketing system shall be done to IMC account 

on monthly basis.   
15. In financial bid contractor who provides highest revenue sharing percentage will be 

awarded with contract. 
16.  Audit of monthly sale of tickets by appointed officer of IMC should be done. 
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18. PERIOD OF VALIDITY OF BIDS 

  The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.  

19.  EARNEST MONEY DEPOSIT (EMD) 

19.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the 
Bid Data Sheet.  

19.2.A. EMD/Bid Security shall be submitted only online using options available in the tender portal within the 
specified time    limit. Bidders are advised to process it well in advance. No claim shall be entertained due 
to delay in online transactions via payment gateway/banking portal. 

19.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
19.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the  

bid. 
19.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the Bank Guarantee of required value for Performance Security. 
19.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall  result in forfeiture of the 

earnest money deposit. 

H. SUBMISSION OF BID 

20. The Bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only.  
No physical submission of the Bid will be accepted except power point presentation, presented to tender 
evaluation committee. 

 OPENING AND EVALUATION OF BID 

20 PROCEDURE 

21.1   Envelope ‘A’ shall be opened first online at the time and date notified and it’s contents shall be checked. In 
cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened. 

21.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the 
time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ 
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. Date & 
Time of power point presentation to tender evaluation committee will be informed to concerned agency via 
E-mail. 

21.3    Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 

21.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the highest evaluated bid. 

21.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all 
the bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall 
be recorded. 

21.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

21.7      “In exceptional case, if physical submission of certain documents is found essential, then  
expressed prior permission must be obtained in writing by the tender issuing authority from an authority, 
as authorized by the State Government. In such a case, such documents are required to be submitted 
physically at the place and date specified in the Bid Data Sheet. In case of any mismatch in the 
documents submitted in the physical form and that uploaded online, or if the contractor fails to submit the 
document physically, the bid shall be liable for rejection as non-responsive." 
 

21.8   During Bid evaluation, the employer or its representative may, at its discretion, ask the bidder for a 
clarification of its Bid. The request for clarification and the response shall be in writing, and no change in 
the price or substance of the Bid shall be sought, offered or permitted. (as per guideline of MPUADD 
no. 3974 dated 19/04/2017.) 

222. Confidentiality 

22.1  Information relating to examination, evaluation, comparison and recommendation of contract award shall 
not be disclosed to bidders or any other person not officially concerned with such process until final 
decision on the bid.  
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22.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions may result in the rejection of its bid. 

I. AWARD OF CONTRACT 

23.  Award of Contract 

The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that his bid has 
been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the time 
of signing of the contract. 

24. Performance Security 
24.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount, form and duration, etc. as specified in the Bid Data Sheet.  
24.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

25. Signing of Contract Agreement 

25.1  The successful bidder shall have to furnish Performance security and sign the contract agreement within 
15 days of issue of LOA. 

25.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 
separate work order shall be issued by the Employer to the contractor for commencement of work. 

25.3  In the event of failure of the successful bidder to submit Performance Security and additional performance 
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right 
of the employer for taking action against the bidder. 

26. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 
execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 
the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 
contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or 
to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another part. 

 

Bid Data Sheet 

General  

S.No. Particulars Data 

1 Office Inviting Tender   INDORE MUNICIPAL CORPORATION , INDORE 
2 NIT No 07/EE/WWD/26-27/E-TENDER-G-1 

3 Date of NIT 28/04/2026 

4 Bid document download 

available from date & time 

28/04/2026 after 05:30 PM 

5 Website link http://www.mptenders.gov.in. 

 For Section 1 - NIT  
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Clause 

reference 

Particulars Data 

1 Portal fees Rs. ____ 

2 E.P.F   

3 Cost of bid document ( in the form of 

Demand Draft)  

Rs.30,000/- 

Cost of bid document  

payable to 

Commissioner IMC 

Cost of bid document in favour of Commissioner IMC 

4 Affidavit  Annexure B 

5 Pre-qualifications required YES 

If Yes, details Annexure C 

6 Special Eligibility Yes 

If Yes, details Annexure D  

7 Key Dates Annexure A 

For Section 2 - ITB 

Clause 

reference 

Particulars Data 

1 Name of work  

2 Specifications Annexure E 

3 Procedure for participation in e-tendering Annexure F 

4 Whether Joint-venture is allowed Yes 

If yes, requirement for Joint venture Annexure G 

9 Pre bid meeting to held Yes 

If Yes, Date, Time & Place 13.05.2026, 03:00 P.M. at Office of Executive 
Engineer, Drainage Department, IMC, Indore 

12 Envelope – Acontaining : 
i. Registration number or proof of 

application for registration and 
organizational details as per Annexure 
‘H’ 

ii. Cost of Bid Document 
iii. EMD 
iv. E.P.F. registration copy. 
v. An affidavit duly notarized as per 

Annexure –B 

No physical submission required 
 

14 Envelope-B Technical Proposal (Online)  

          Power Point Presentation (Offline) 

Annexure – I and 

Annexure – I (Format I-1 to I-5) 

15 Envelope-C Financial Bid Annexure – J 

Materials to be issued by the department Nil 

16 Period of Validity of Bid 180 Days 

17 

 

Earnest Money Deposit Rs 3,00,000/- 

Forms of Earnest Money Deposit  Online payment through Debit Card/ Credit 

Card/ Internet banking or system Generated 

Challan 

Account Detail For Online EMD Payment i Name of Account Holder.................. 

ii Account No ...................................... 

iii Bank Name ............................................ 

iv IFSC Code............................................... 

EMD valid for a period of  180 days 

FDR (Fixed Deposit Receipt) must be drawn 

in favour of  

Commissioner I.M.C., Indore 
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19.7 Date and Place for submission of Physical 

Form of contents of Envelope A i) and ii) 

and Envelope B as specified in clause 12 of 

ITB 

(NO PHYSICAL SUBMISSION REQUIRED) 

 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security in the form 

of FDR/Bank Guarantee from any schedule 

bank.  

Rs 25,00,000/- 

Additional Performance Security, if any If tender is received at 10 percent less 
than the schedule rate, additional 
performance security against deposited 
it will be difference of 10 % of less 
quoted rate. 

Performance security  in the format Annexure M (in the form of FDR/B.G.) 

Performance security in favour of 

 

Commissioner I.M.C., Indore 

Performance security valid up to Valid contract period plus 1 years 

 Competent Authority  Superintending Engineer, Drainage 

department, Indore Municipal Corporation, 

Indore. 

 Appellate Authority Commissioner, Indore Municipal Corporation. 
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Annexure – A 
(See clause 1, 7 of Section 1 NIT) 

Key Dates 

 

S.No 
Works 

Department Stage 
Bidder's Stage Start Expiry  Envelopes 

      Date Time Date Time   

1   
Purchase & Bid 

Submission 
Tender-Online 

28/04/2026 05:30PM 28/05/2026 05:30PM   

2 

Mandatory / 
Technical 

submission Open 
(Envelope -A) 

  29/05/2026 
 After 
5:30 PM 

    
Envelope 
A and B 

3 

Power Point 
Presentation to 

Tender Evaluation 
Committee 

      

 

 Original receipt of earnest money deposit and affidavit shall be submitted by the bidder so as to reach the 

office as prescribed in Bid Data Sheet,. 
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Annexure – B 
(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 500) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the affidavit on behalf 
of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the following 
information in bid documents which are being submitted in response to notice inviting e-tender No. 
______________ for __________________________ (name of work) dated _______ issued by the 
________________ (name of the ULB). 

I/we are fully responsible for the correctness of following self certified information/ documents and 
certificates: 

1. That the self certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other 
relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 
c. Information regarding various physical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above 
paras 1 to 3 are correct to the best of my knowledge and belief. 
Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one working day before opening of the bid, 
by 15.00 hrs. 
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Annexure – C 
(See clause 5 of Section 1 NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 

 The bidder should have:  

A.  Financial 

i. Experience of having successfully executed: 

i. Experience of minimum 2 years in providing services related to commercial eco-friendly 
boating/water sports activities in last 10 years. 
NOTE: Bidder has to submit completion certificate/experience 
certificate/Agreement/License of similar work in the last 10 financial years. 

i. Annual turnover of minimum 1.00 Cr. of sole firm or joint venture/consortium in last 5 years or best of 
three i.e. 2024-25, 2023-24, 2022-23, 2021-22, 2020-21 

ii. Bid-Capacity – Bidder shall be allotted work up to his available Bid capacity, which shall be worked 
out as given in format I-2 of Annexure I. 

Note:- Experience certificate of government organization signed by gazette/class-I government 
officer will be valid.  

B.  Physical  

 (i) Physical qualifications for the work shall be as below, 

S. No.  Particulars Quantity Period 
1 Physical qualification required Yes 

(The Employer shall specify all physical qualifications required). 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

 
 

 
 



 
33 

 

 

Annexure – D 
(See clause 6 of Section 1 IT) 

 
SPECIAL ELIGIBILITY CRITERIA 

 
 

Deleted 
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Annexure – E 

(See clause 2 of Section 2-ITB & 

Clause 10 of GCC) 
Specifications 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
1. MP UADD Specifications, 
 
 
------------------------------------------------------ 
-------------------------------------------------------- 
 
 
(The soft copy of above specifications is available at departmental website 
www.mpurban.gov.in) 
 
 
 
 
 
 
The provisions of general / special conditions of contract, those specified 
elsewhere in the bid document, as well as execution drawings and notes, or other 
specifications issued in writing by the Employer shall form part of the technical 
specifications of this work. 
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ANNEXURE-F 

(See clause 3 of Section 2-ITB) 
 

Procedure for participation in e-Tendering 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this 
eProcurement Portal 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in 
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after 
logging into the portal. The e-token may be obtained from one of the authorized Certifying 
Authorities such as eMudhra CA/GNFC/IDRBT/Mtnl Trustline/SafeScrpt/TCS. 

 
2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

 
3. The e-token that is registered should be used by the bidder and should not be misused by others. 

 
4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

Inactivated. 
 

5. The Bidders can update well in advance, the documents such as certificates, purchase order 
details etc., under My Documents option and these can be selected as per tender requirements and 
then attached along with bid documents during bid submission. This will ensure lesser upload of 
bid documents. 

 
6. After downloading / getting the tender schedules, the Bidder should go through them carefully and 

then submit the documents as per the tender document, otherwise, the bid will be rejected. 
 

7. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded 
after filling the relevant coulmns, else the bidder is liable to be rejected for that tender. Bidders are 
allowed to enter the Bidder Name and Values only. 

 
8. If there are any clarifications, this may be obtained online through the eProcurement Portal, or 

through the contact details given in the tender document. Bidder should take into account of the 
corrigendum published before submitting the bids online. 

 
9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, 
they can be clubbed together. 

 
10. Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date 
and time for the tender. 

 
11. The bidder reads the terms and conditions and accepts the same to proceed further to submit the 

bids 
 

12. The bidder has to submit the tender document(s) online well in advance before the prescribed time 
to avoid any delay or problem during the bid submission process. 

 
13. There is no limit on the size of the file uploaded at the server end. However, the upload is decided 

on the Memory available at the Client System as well as the Network bandwidth available at the 
client side at that point of time. In order to reduce the file size, bidders are suggested to scan the 
documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets 
reduced. This will help in quick uploading even at very low bandwidth speeds. 

 
14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she 

completes the Bid Submission Process. Bids Which are not Frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

 
15. In case of Offline payments, the details of the Earnest Money Deposit(EMD) document submitted 

physically to the Department and the scanned copies furnished at the time of bid submission 
online should be the same otherwise the Tender will be summarily rejected 



 

37 
 

 
16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues. 
 

17. The bidder may submit the bid documents online mode only, through this portal. Offline 
documents will not be handled through this system. 

 
18. At the time of freezing the bid, the e-Procurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be shown 
with the bid no, date & time of submission of the bid with all other relevant details. The documents 
submitted by the bidders will be digitally signed using the e-token of the bidder and then 
submitted. 

 
19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a 

token of the submission of the bid. The bid summary will act as a proof of bid submission for a 
tender floated and will also act as an entry point to participate in the bid opening event. 

 
20. Successful bid submission from the system means, the bids as uploaded by the bidder is received 

and stored in the system. System does not certify for its correctness. 
 

21. The bidder should see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is liable to be 
rejected 

 
22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all 

actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should 
adhere to this time during bid submission. 

 
23. All the data being entered by the bidders would be encrypted at the client end, and the software 

uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be 
viewable by unauthorized persons during bid submission and not viewable by any one until the 
time of bid opening. Overall, the submitted bid documents become readable only after the tender 
opening by the authorized individual. 

 
24. During transmission of bid document, the confidentiality of the bids is maintained since the data is 

transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption of 
sensitive fields is also done. 

 
25. The bidders are requested to submit the bids through online e-Procurement system to the TIA well 

before the bid submission end date and time (as per Server System Clock). 
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ANNEXURE-G 
(See clause 4 of Section 2-ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. No of partnersin a joint venture shall not exceed 4 (Four). The partners shall comply with the following 
requirements  

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 
submitting a power of attorney signed by legally authorized signatories of all the partners; 

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all 
partners; 

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and 
all partners of the joint venture and the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. All the partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, 
design, construction equipment, key personnel, work execution, and financing of the project. All members of JV 
should have active participation in execution during the currency of the contract. This should not be 
varied/modified subsequently  without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and 
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 

 
2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must meet 

the criteria specified in full. Failure to comply with this requirement will result in rejection  of the joint venture’s 
bid. 
 

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 
5. An individual bidder can not at the same time be member of Joint Venture applying for bid. Further a member of 

a particular Bidder Joint Venture can not be member of any Bidder Joint Venture applying for this bid.   
6. Furnish details of participation proposed in the joint venture as below: 

 

PARTICIPATION DETAILS  
FIRM ‘A’ (Lead 
partner) FIRM ‘B’ FIRM ‘C’ FIRM ‘D’ 

Financial      
Name of the Banker(s)     
Planning     
Construction Equipment     
Key personnel     
Execution of Work (Give 
details on contribution of 
each) 

   
 

 

7. The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner/JV consortium must meet the minimum requirement of technical and financial 
eligibility criteria required for the bid.  

b.     Lead partner must have minimum 51% of share in JV firm. 
c. The lead partner and the other partners should together meet 100% of all the eligibility criteria required for 

the bid. 
d.    Bid will be disqualified if lead partner withdraws the from the bid.   
 

8          For meeting the minimum qualification criteria of experience of similar nature work, every partner   
            can have experience of different works as defined in similar nature works and together should have  
           the experience of all types of works described in similar nature works.    
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ANNEXURE-H 

(See clause 12 of Section 2 ITB &      clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

S.No. Particulars Details 
1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 
application for registration  

(If applicable, scanned copy of proof of application 
for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 
through centralized registration of Govt. of MP 

Registration no………………. date………. 
(Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual  
4. Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation 

 
 
 

5. Address of Communication  
6. Telephone Number with STD Code   
7. Fax Number with STD Code  
8. Mobile Number  
9. E-mail Address for all communications  
 Details of Authorized Representative   

10. Name  
11. Designation   
12. Postal Address  
13. Telephone Number with STD Code   
14. Fax Number with STD Code  
15. Mobile Number  
16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association 
and Memorandum of Association alongwith registration certificate of the company shall have to be 
enclosed. 

 
Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 of ITB) 

 
Envelope – B, Technical Proposal 

                               Technical Proposal shall comprise the following documents:  
S.No. Particulars Details to be submitted 

1 Experience - Financial and Physical Annexure – I (Format : I - 1)  
2 Annual Turnover Annexure – I (Format : I - 2)  
3 List of technical personnel for the key 

positions 
Annexure – I  (Format: I - 3) 

4 List of Key equipments boats etc. Annexure – I  (Format: I - 4) 
5 Operation & maintenance and safety 

manual. 
Annexure – I  (Format: I – 5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I (Format:  I-1) 
(See clause 14 of Section 2 of ITB 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A.  PRE-QUALIFICATIONS CRITERIA 

 

 The bidder should have:  

A.  Financial 

ii. Experience of having successfully executed: 

ii. Experience of minimum 2 years in providing services related to commercial eco-friendly 
boating/water sports activities in last 10 years. 
NOTE: Bidder has to submit completion certificate/experience certificate/Agreement 
/License  of similar work in the last 10 financial years. 

iii. Annual turnover of minimum 1.00 Cr. of sole firm or joint venture/consortium in last 5 years or best of 
three i.e. 2024-25, 2023-24, 2022-23, 2021-22, 2020-21 

iv. Bid-Capacity – Bidder shall be allotted work up to his available Bid capacity, which shall be worked out 
as given in format I-2 of Annexure I. 

Note:- Experience certificate of government organization signed by gazette/class-I/competent 
government officer will be valid.  

B.  Physical  

 (i) Physical qualifications for the work shall be as below, 

S. No.  Particulars Quantity Period 
1 Physical qualification required Yes 

(The Employer shall specify all physical qualifications required). 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Employer's 
Name and 
Address 

      
      
      

 
 Existing commitments – (Value of ‘C’ for Bid Capacity formula)  

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount  Employer's 
Name and 
Address 

       
       
       

 
B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years should 
not be less than the minimum physical requirement fixed for the work. 

S.No. Particulars 
Actual Quantity Executed 

(To be filled in by the contractor) 
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Year – 1-10 

1 Physical qualification requirement Yes 
2     
3     

 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year 

during the last 10 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or 

other characteristics of main items of work . 
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Annexure – I (Format:  I-2) 
(See clause 14 of Section 2 of ITB 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover should be more than 50 Lacs in best of three last 5 financial 
years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 
2020 - 21  
2021 - 22  
2022 - 23  
2023 - 24  
2024 - 25  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above financial years to 
be enclosed. 

 

.
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                                   Annexure – I (Format:  I-3) 
(See clause 14 of Section 2 of ITB  

& Clause 6 of ITB 

 
LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 
 

 

Minimum Requirement Available with the bidder 
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Annexure – I (Format:  I-4) 
                                    (See clause 14 of Section 2 of ITB) 

 

List of Key Equipments like motor boat, kayak boat and boat house facilities 
 

Minimum requirement Available with the Bidder 
S. 

No. 
Name of Equipment/ Machinery Quantity Name of Equipment/ 

Machinery 
Quantity 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

The above list of essential equipment for quality control is for guidance and is not complete. 
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the 
Contractor 
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Annexure – I (Format:  I-5) 
 (See clause 14 of Section 2 of ITB) 

     
Operation & maintenance and safety manual. 
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 Annexure – J 
(See clause 14 of Section 2 of ITB) 

FINANCIAL BID  
(TO BE CONTAINED IN ENVELOPE C) 

 

NAME OF WORK_______________________________________ 

 

I/We do hereby BID to lease Bilawali Lake for time specified at the proposed initial annual premium rate (In 
figures) __________________ (In words) and ticket revenue sharing …………………………………… (In 
percentage) for of Bilawali Lake development following the guidelines of NGT, CPCB & IMC accordance with the 
specification, designs, drawings and instruction in writing in all respects in accordance with such conditions so far 
as applicable. I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and movement of labor etc. required 
for the satisfactory execution of contract. I/we are fully responsible for safety of each visitors and will be 
responsible for any accident occurs in our leased premises. In financial bid I have included cost of mass insurance 
for public accessing Bilawali Lake. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the 
said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 
Governor of Madhya Pradesh of his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only premium amount proposed by agency to Indore Municipal Corporation on initial annual basis 
ii. All duties, taxes, (excluding GST) and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  
 
 
 

Signature of Bidder 
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the _____________ 
day of ___________ 20_____ 
 
 

________________ 
 
 

Signature of Officer by 
whom accepted 
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Annexure – K 
(See clause 15 of Section 2 of ITB) 

 

                                            MATERIALS TO BE ISSUED BY THE DEPARTMENT 

S.No Name of material Rate (Issue rate) Unit Remarks 

     

     

     

     

     

     

     

DELETED 
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  Annexure – L 
(See clause 21 of Section 2 of ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. ___________                                  Dated: ___________, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB) at your 
bided offer as per scope of work given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

1. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 
____________________________________________ in words only). The performance security shall 
be in the shape of term deposit receipt (FDR/Bank Guarantee) of any nationalized / schedule 
commercial bank valid upto three months after the expiry of defects liability period. 

2. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is __________ months 
including/excluding rainy season, shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 
separate letter for commencement of work is required. Therefore, after signing of the agreement, you are 
directed to contact Engineer-in-charge for taking the possession of site and necessary instructions to start 
the work. 

       

 

Yours faithfully, 

 
(NAME OF SIGNING AUTHORITY) 

 



 

50 
 

 

                    Annexure – M 
(See clause 22 of Section 2 of ITB) 

PERFORMANCE SECURITY 

To 

     _______________________________[Name of Employer] 

     _______________________________ 

     _______________________________[Address of Employer] 

     ______________________________ 

 WHEREAS_______________________[name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No._______________ 

Dated _________to execute_________[Name of Contract and brief description of Works] (herein after called “the 
Contract”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you with 
aFDR by a recognized bank for the sum specified therein as security for compliance with his obligation in 
accordance with the contract; 

 AND WHREREAS we have agreed to give the Contractor such a BANK GURANTEE: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of ___________[amount of BANK GURANTEE]*__________ (in words), such sum being 
payable in the types and proportions of currencies in which the contract price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within the limits 
of_____________[ amount of BANK GURANTEE) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 
with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract of the 
Works to be performed there under or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this BANK GURANTEE, and we hereby waive 
notice of any such change, addition or modification. 

 This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability Period. 

 

Signature, Name and Seal of the Guarantor________________________________________________ 

Name of Bank__________________________________________________________________________ 

Address_______________________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority___________________________________ 

Date__________________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 
Table of Clauses of GCC 

Sno Particulars Sno Particulars 
 A. General 21 Payments for Variations and / or Extra 

Quantities 
1 Definitions                                         22 No compensation for alterations in or 

restriction of work to be carried out. 
2 Interpretations and Documents                                     23 No Interest payable 
3 Language and Law                             24 Recovery from Contractors 
4 Communications                                       25 Tax 
5 Subcontracting                                  26 Check Measurements 
6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 
8 Contractor's Risks                         29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 
11 Discoveries 32 Mobilization and Construction Machinery 

Advance 
12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payment certificates 
13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion of Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
  17 Tests 38 Labour 
  18 Correction of Defects noticed during the 

Defect Liability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings etc. 
41 Death and Permanent Invalidity of 

Contractor 
20 Extra Items 42 Jurisdiction 
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A. General 

1.  DEFINITIONS 
 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
 Commissioner: means COMMISISSIONER OF INDORE MUNICIPAL CORPORATION APPOINTED BY 

GOVT. OF MP. 
 

 Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with 
provisions of agreement. 

 
 Contract: means the Contract between the Employer and the Contractor to execute, complete and/or 

maintain the work. Agreement is synonym of Contract and carry the same meaning wherever used.   
 

 Contract Data Sheet: means the documents and other information which comprise of the Contract. 
 

 Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the 
Employer. 

 
 Contractor's bid : means the completed bid document submitted by the Contractor to the Employer. 

 
 Contract amount : means the amount of contract worked out on the basis of accepted bid. 

 

 Completion of work : means completion of the entire contracted work. Exhaustion of quantity of any 
particular item mentioned in the bid document shall not imply completion of work or any component 
thereof. 

 Day: means the calendar day. 

 Defect : means any part of the work not completed in accordance with the specifications included in the 
contract.    

 Department: means department of WATER WORKS AND DRAINAGE DEPARTMENT,  

INDORE MUNICIAL CORPORATION as the case may be.  

 Drawings : means drawings including calculations and other information provided or approved by the 
Engineer-in-Charge. 
 

 Employer :  means the party as defined in the Contract Data, who employs the Contractor to carry out the 
work. The employer may delegate any or all functions to a person or body nominated by him for specified 
functions. The word Employer/Government/Department  wherever used denote the Employer 

 Engineer: means the person named in contract data sheet.  

 Engineer in charge:means the person named in the contract data. 

 Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development 

 Equipment : means the Contractor's machinery and vehicles brought temporarily to the Site for execution 
of work. 

 Government: means Government of Madhya Pradesh. 

 In Writing: means communicated in written form and delivered against receipt. 

 Material : means all supplies, including consumables, used by the Contractor for incorporation in the work. 

 Executive Engineer: means Executive Engineer Indore Municipal Corporation. 

 Stipulated date of completion: means the date on which the Contractor is required to complete the work. 
The stipulated date is specified in the Contract Data.  

 Specification:  means the specification of the work included in the Contract and any modification or 
addition made or approved by the Engineer-in-Charge.  

 Start Date:  means the date 14 days after the signing of agreement for the work. However, the employer 
may extend this time limit by another 14 days, as and when required. 

 Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by the employer) 
with the Contractor to carry out a part of the construction work under the Contract. 
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 Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the work. 

 Tender / Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever used.   

 UADD:  Urban Administration and Development Department 

 Variation: means any change in the work which is instructed or approved as variation under this contract. 

 Work: the expression "work" or "works" where used in these conditions shall unless there be something 
either in the subject or context repugnant to such construction, be construed and taken to mean the work 
by virtue of contract, contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional. 

 ZONAL OFFICER:Means In-charge of concerning Zone Of Indore Municipal Corporation. 

2. INTERPRETATIONS AND DOCUMENTS     
    2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be recorded 
in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in 
a permanent record; 

 
    2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 
3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent on 
the address or contact details given by the Contractor in [Annexure H of ITB]. The address and contract 
details for communication with the Employer/Engineer shall be as per the details given in Contract Data 
Sheet. Communication between parties that are referred to in the conditions shall be in writing. The notice 
sent by facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the 
transmission. The notice sent by registered post or speed post shall be effective on delivery or at the 
expiry of the normal delivery period as undertaken by the postal service. In case of any change in address 
for communication, the same shall be immediately notified to Engineer-in-Charge 

5. Subcontracting  
Subcontracting shall be permitted for contracts value more thanamount specified in the Contract Datawith 
following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 
Contractor's obligations.  

b. The following shall not form part of the sub-contracting: 
i. hiring of labour through a labour contractor, 
ii. the purchase of Materials to be incorporated in the works, 
iii. hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised 
registration system for contractors of the GoMP. 
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6.  Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as 

provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy required number 
of technical staff, recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and 
has no further connection with the Works in the Contract. 

7.  Force Majeure 
7.1 The term "Force Majeure" means an exceptional event or circumstance: 
             a) Which is beyond a party’s control, 
             b) Which such party could not reasonably have provided against before entering into the contract, 

c) Which, having arisen, such party could not reasonably have avoided or overcome, and 
  d)Which is not substantially attributed to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 

i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 
ii. Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 
iv. Munitions of war, explosive materials, ionising radiation or contamination by radio activity, except ass 

may be attributed to the Contractor’s use of such munitions, explosives, radiation or radio activity, and 
v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 

7.2     In the event of either party being rendered unable by force majeure to perform any duty or discharge any 
responsibility arising out of the contract, the relative obligation of the party affected by such force majeure 
shall upon notification to the other party be suspended for the period during which force majeure event lasts. 
The cost and loss sustained by either party shall be borne by respective parties. 

7.3     For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall 
apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for price 
adjustment to contracts which are otherwise not subject to the benefit of Price adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand extended by 
the period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the 
parties to the contract shall be at liberty to foreclose the contract after holding mutual discussions. 

8.  Contractor's Risks 
8.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract are the responsibility of the Contractor. 
8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or information 

submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that 
designs/drawings or other documents have been approved by the department. 

 
9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the 
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by 
any persons employed by the contractor or his subcontractor for the works whether under the General law 
or under workman's compensation Act, or any other statute in force at the time of dealing with the question 
of the liability of employees for the injuries suffered by employees and to have taken steps properly to 
ensure against any claim there under. 

 
10.  Contractor to Construct the Works  
10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 

Drawings as specified in the Contract Data 
10.2    In the case of any class of work for which there is no such specification as is mentioned in contract Data, 

such work shall be carried out in accordance with the instructions and requirement of the Engineer-in-
charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the 
scaffolding, timbering, Machinery, tools implements and generally of all means used for the fulfilment of this 
contract whether such means may or may not approved of or recommended by the Engineer. 

 
11.  Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 
Engineer's instructions for dealing with them. 
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12.  Dispute Resolution System 
12.1   No dispute can be raised except before the Competent Authority as defined in Contract data in writing giving 

full description and grounds of Dispute. It is clarified that merely recording protest while accepting 
measurement and/or payment shall not be taken as raising a dispute. 

 
12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 days 

of its first occurrence shall not be entertained and the Employer shall not be liable for claims arising out of 
such disputes. 

12.3 The Competent Authority shall decide the matter within 45 days.   
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate 

Authority as defined in the Contract data. The Appellate Authority shall decide the dispute wiithin 45 days. 
12.5 Appeal against the order of the Appellate Authority can be preffered before the adhya Pradesh Arbitration 

Tribunal constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983. 
12.6 The contractor shall have to continue execution of the works with due diligence notwithstanding pendency 

of a dispute before any authority or forum. 
 

B. Time Control 
13.   Programme 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the 
Works for the construction of works.  

13.2 The program shall be supported with all the details regardingkey personnel, equipment and machinery 
proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment 
and machinery being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field laboratory along with the 
Programme 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 
sequence of the activities.  

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next payment after the date on which the 
overdue Programme has been submitted.    

 13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 
 
14.  Extension of Time 
14.1 If the Contractor desires an extension of time for completion of the work on the ground of his having been 

unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-in-
charge, on account of which he desires such extension. Engineer-in-charge shall forward the aforesaid 
application to the competent authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 days of 
receipt of application from contractor and shall not wait for finality of work. Such extensions shall be 
granted in accordance with provisions under clause- 15 of this agreement. 

14.3    In case of the work already in progress, the contractor shall proceed with the execution of thr works, 
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with 
all due diligence. 

 
15.  Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the 

Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of signing of the agreement. 

It is clarified that the need for issue of work order is dispensed with. 
15.3     In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall 

have to ensure strict adherence to the same. 
15.4     Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages 

as is laid down in the Contract Data 
15.5    In the event of delay in execution of the works as per the timelines mentioned in the contract data the 

Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated damages 
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liveable until the contractor makes such delays good. However, the Engineer-in-charge shall accept 
bankable security in lieu of retaining such amount. 

15.6      If the contractor is given extension of time after liquidated damages have been paid, the engineer in 
charge shall correct any over payment of liquidated damages by the Contractor in the next payment 
certificate. 

15.7     In the event the contractor fails to make good the delay until completion of the stipulated contract period 
(including extension of time) the sum so retained shall be adjusted against liquidated damages levied. 

 
16.  Contractor's quoted percentage 

The contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ added from/to 
the net amount of the bill after deducting the cost of material supplied by the department. 
 

C. Quality Control 
17.  Tests 
17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and having such 
equipments as are specified in the Contract Data. 

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in the Contract 
Data. 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out through 
departmental Laboratories of Public works Department of Government of M.P. The Engineer-in-charge or 
officer senior to him may also get these tests carried out through any laboratory confirming to ISQ/ IEC 
17011  accredited by National Accreditation Board of Laboratories (NABL) or any other accrediting agency 
who is authorised to accridate as per ISQ/ IEC 17025 

18.  Correction of Defects noticed during the Defect Liability Period 
18.1      Thedefect liability period of work in the contract shall be the Contract Data 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 

Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is 
rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of 
the Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having the 
Defect corrected, and the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and other available securities. 
 

D. Cost Control 
 
19.  Variations - Change in original Specifications, Designs, Drawings etc. 
19.1 The Engineer in charge shall have power to make any alterations, omissions or additions to or 

substitutions for the original specifications, drawings, designs and instructions, that may appear to him to 
be necessary during the progress of the work and the contractor shall carry out the work in accordance 
with any instructions which may be given to him in writing signed by the Employer, and such alterations, 
omission, additions or substitutions shall not invalidate the contract and any altered, additional or 
substituted work, which the contractor may be directed to do in the manner above specified, as part of the 
work, shall be carried out by the contractor on the same conditions in all respects on which he agree to do 
the main work.  

19.2 The time for the completion of the work shall be extended in the proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of the Engineer in charge shall be 
conclusive as to such proportion.  

20.  Extra items 
20.1      All such items which are not in the priced BOQ shall be treated as extra items. 

 
21.  Payments for Variations and / or Extra Quantities 
21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this clause 

shall be worked out in accordance with the following provisions in their respective order:- 
a.        The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified 

in the contract for the work. 
b.         If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived 

at by applying the quoted tender percentage on the SOR rate. 
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c.          If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be derived 
from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for the work. 

d.         If the rates are for the altered, substituted work cannot be determined in the manner specified in the sub 
clause (c) above-then the rates for such composite work item shall be worked out on the basis of the 
concerned schedule of rates minus/plus the percentage quoted by the contractor. 

e.        If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the 
altered, or substituted work item cannot be determined in the manner specified in sub clause (b) to (d) 
above, the rate for such part or parts will be determined by the Competent Authority as defined in the 
Contract data on the basis of the rate analysis derived out of prevailing market rates when the work was 
done.  

f.           But under no circumstances, the contractor shall suspend the work on the plea of non acceptability of rates 
on items falling under sub clause (a) to (d). In case the contractor does not accept the rate approved by 
Engineer in charge for a particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable shall be arrived at through 
the dispute settlement procedure. 

 
22.  No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, not 

require the whole or any part of the work as specified in the bid to be carried out, the Engineer in charge 
shall give notice in writing of the fact to the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit 
or advantage which he might have derived from the execution of work in full or on account of any loss 
incurred for idle men and machinery due to any alteration or restriction of work for whatsoever reason. 

22.3  The Engineer in charge may supplement the work by engaging another agency to execute such portion of 
the work, without prejudice to his rights. 

23.  No Interest Payable  
 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 
 
24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the Department 
shall be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , if any; 
and/or Security deposit and/or any sums payable under the contract to the contractor..  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered 
from any payment due to the contractor under any other contractor of the department, including the 
securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under 
the M.P. Land revenue Code. 

 
 
25.       Tax 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 

cess, toll, taxes of Central and State Governments, local bodies and authorities. But excluding of GST, 
which will be paid by the department to the firm on the payment of bills as per the prevailing applicable of 
GST. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect of 
materials actually consumed on public work, shall be borne by the Contractor. 
However the GST as per its applicability will be paid by the department as stated in clause in 25.1 above.   

25.3     Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to the 
contractor excluding GST. The payment of GST will be paid by the department to the firm on the payment 
of bills as per the prevailing applicable rate of GST. However, for payment of GST the firm / bidder/ 
consultant must have registration in GST and should have GSTIN. The authority shall perform his duties in 
regard to the deduction of all other taxes as may be lawfully imposed on it but excluding GST. For the 
avoidance of doubt it is made clear that only GST will be paid by Department but payment of remaining all 
taxes, sub-taxes, levy, fee, toll etc. Will be the liability of the firm/bidder/consultant and it will be presumed  
that the financial offer/proposal submitted by the firm/bidder/consultant includes all other taxes. 

25.4     As per third proviso of rule 68 of MP minor mineral rules 1996 and amended enforce from date 23/03/2013, 
“Contractor shall be submitted no mining dues certificate to ensure payment of royalty for the 
mineral used in construction work from open market”  
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26.   Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in general or 

specific scale for specific works or by other special orders. 
26.2 Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), 

and the former will become the basis of the payment.   
26.3. Any over/excess payments detected, as a result of such check measurement or otherwise at any stage 

upto the date of completion of the defect liability period specified in this contract, shall be recoverable from 
the Contractor, as per clause 24 above. 

 
27.      Termination by Engineer in Charge 
27.1     If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by notice 

require the Contractor to make good the failure and to remedy it within a specified reasonable time. 
27.2    The Engineer in charge shall be entitled to terminate the contract if the Contractor 

a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 
amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable 
period of time; 

d) the Contractor does not maintain a valid instrument of financial Security, as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the maximum amount 

of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as 

specified in the Contract Data.  
g) if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent practices 

in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data. 
i) Fails to maintain biological parameters of lake. 
j) If contractor’s activities allows pollution in Bilawali lake. 
k) If contractor allows any non-social activities in lake premises. 
l) If contractor allows any acitivity which is not approved by competent authority.  

 
27.3     In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice to the 

contractor, terminate the contract and expel the Contractor from the site. However, in the case of sub 
paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract immediately. 

27.4     Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by giving 
notice to the contractor. 
 

28. Payment upon Termination  
28.1      If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the work 

accepted on final measurements, less advance payments and penalty as indicated in the Contract Data. 
The amount so arrived at shall be determined by the Engineer-in-charge and shall be final and binding on 
both the parties. 

28.2 payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of the 
work done, the reasonable cost of removal of Equipment, repatriation of the contractor’s personnel 
employed solely on the works, and the contractor’s costs of protecting and securing the works and less 
advance payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 
recovered as per clause 24 above. 

29. Performance Security 
The Contractor shall have to submit performance security and additional performance security, if any, as 
specified in Bid data sheet at the time of signing of the contract. The contractor shall have to ensure that 
such performance security and Additional performance, if an, security remains valid for the period as 
specified in the Contract data. 

30. Security Deposit 

30.1      Security deposit shall be deducted from the each running bill at the rate as specified in the contract data. 
The total amount of security deposit so deducted shall not exceed the percentage of contract price 
specified in the Contract data. 
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30.2     The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to 
the Employer, with validity up to 3(three) months beyond the completion of defect Liability PERIOD/ 
extended Defect Liability. 

30.3      The Security deposit shall be refunded on completion of defect liability period 
 

 

 

31. Price Adjustment 

31.1     Applicability 
1. Price adjustment shall be applicable only if provided for in the contract data. 
2. The price adjustment clause shall apply only for the works executed from the date of singing of the 

agreement until the end of the initial intended completion date or extensions granted for reasons attributed 
to the Employer by the Engineer. 

3.    The contractor shall not be entitled to any benefit arising from the price adjustment clause for extension in 
the contract period for reasons attributed to the contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 
 
31.2      Procedure 
1.  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with following principles and procedures and as per formula given in the contract 
data. 

2. The price adjustable shall be determined during each quarter from the formula given in the contract data. 
3.  Following expression and meaning are assigned to the work done during each quarter: 
 R= Total value of work during the quarter. It would include the amount of secured advance granted, if any, 

during the quarter, less the amount of secured advance recovered, if any during the quarter, less value of 
material issued by the department, if any during the quarter.Weightages of various components of the work 
shall be as per the Contract Data. 

 
31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contact, the unit rates and prices included in the contract shall be 
deemed to include amounts to cover the contingency of such other rise or fall in costs. 

31.4    The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average 
of the indices relevant of the calendar month. 

31.5   For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, i.e. if 
the price adjustment is in favor of the Employer, the same shall be recovered from the sums payable to the 
Contractor. 

32.  Mobilization and Construction Machinery Advance 
32.1      Payment of advances shall be applicable if provided in the Contract Data. 

32.2      If applicable, the Engineer in charge shall make interest bearing advance payment to the contractorof the 
amounts stated in the Contract Data, against provision by the contractor of an unconditional Bank 
Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the Contract data, in 
amounts equal to the advance payment. The Guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the guarantee shall be progressively reduced by theamounts repaid by 
the contractor. 

32.3      The rate of interest chargeable shall be as per Contract data. 
32.4   The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only for new construction machinery. 
  32.5     The advance payment shall be recovered as stated in the Contract data by deducting proportionate 

amounts from payment otherwise due to the Contractor. No account shall be taken of the advance 
payment or its recovery in assessing valuations of work done, variations, price adjustments, compensation 
events, or liquidated damages. 

33.  Secured Advance 
33.1     Payment of secured advance shall be applicable if provide in the Contract data. 

33.2    If applicable, the Engineer shall make advance payment against materials intended for but not yet 
incorporated in the works and against provision by the contractor of an unconditional bank guarantee in a 
form and by a nationalized/scheduled bank, in the name as stated in the contract data, in amounts equal to 
the advance payment. The bank guarantee shall remain effective until the advance payment has been 
adjusted, but the amount of the guarantee shall be progressively reduced by the amounts adjusted by the 
contractor. 
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33.3      The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract Data. 
33.4 The secured advance paid shall be recovered as stated in the Contract data. 
 
 
34.  Payment Certificates 
 The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed less the 
cumulative amount certified previously, supported with detailed measurement of the items of work 
executed. 

(b) The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the 
contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 
Engineer/Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of quantities 
completed. 

(e) The value of work executed shall also include the valuation of variations and compensation events. 
(f) All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in 

terms of contract and taxes at source as applicable under the law. 
(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information. 
(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the final 

payment and not as payments for work actually done and completed. 
(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to 

be removed and taken away and reconstructed or be considered as an admission of the due performance 
of the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

E. Finishing the Contract 
 
35. Completion Certificate 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in charge 
after physical completion of the work. 

35.2 After final payment to the contractor, a final completion certificate in the prescribed format in the contract 
data shall be issued by the Engineer in charge. 

 
36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the Contract within 21 days of issue of certificate of physical completion 
of works. The Engineer shall issue a Defects Liability Certificate and certify any payment that is due to the 
Contractor within 45 days of receiving the Contractor’s account if it is correct and complete. If the account 
is not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Account is still unsatisfactory after it has been 
resubmitted, the matter shall be referred to the competent authority as defined in the Contract data, who 
shall decide on the amount payable to the contractor after hearing the Contractor and the Engineer in 
Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in 
clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate 
within 28 days.  

 
J. Other Conditions of Contract 

37.  Currencies 
All payments will be made in Indian Rupees. 

38.  Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 
38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and 

at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other information as the 
Engineer may require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 
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39.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law (including rules), regulations, bye 
laws that may be passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority.  Salient features of some of the major labour laws 
that are applicable to construction industry are given in the Contract data. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may 
be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part of the Contractor, 
the Engineer/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage suffered by 
the Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
40.        Audit and Technical examination 
 Government shall have the right to cause an audit and technical examination of the works and the final bill 

of the contract including all supporting vouchers, abstract etc. To be made after payment of the final bill 
and if as a result of such audit and technical examination nay sum is found to have been overpaid in 
respect of any work done by the contractor under the contract or nay work claimed by him to have been 
done under the contract and found not to, have been executed, the contractor shall be liable to refund the 
amount of overpayment and it shall be lawful for government to recover the same from him in the manner 
prescribed in clause 24 above and if it is found that the contractor was paid less than what was due to him, 
under the contract in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by government to the Contractor. 

 
41.        Death or permanent invalidity of contractor 
              If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of 

the contract or becomes permanently incapacitated, where the surviving partners are only minors, the 
contract shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the 
contract agreement. However, if the competent authority is satisfied about the competence of the 
survivors, then the competent authority shall enter into a fresh agreement for the remaining work strictly on 
the same terms and conditions under which the contract was awarded. 

 
42.  Jurisdiction 

This contract has been entered into the Jurisdiction of Indore High Court Bench only and its validity, 
construction, interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in 
Bhopal.  

 
 

 [End of GCC] 
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Contract Data 

Clause 
reference 

Particulars Data 

1.14 
Employer  INDORE MUNICIPAL CORPORATION, INDORE 

 
1.15 Engineer Engineer as notified by the employer 
1.16 Engineer in charge Executive Engineer IMC 
1.22 Stipulated period of completion  

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
As per Annexure H 

 Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail. 

__________________________________________ 
__________________________________________ 
 

5 Subcontracting permitted for 
contract value  

NOT APPLICABLE 

6 Technical Personnel to be 
provided by the contractor – 
requirement & 

As per Annexure I (Format I-3) 

 Penalty, if any condition of 
agreement is breached 

Rs. 10,000/-  

10 Specifications As per Annexure E 
 Drawings As per Annexure N 

12 Competent authority for deciding 
dispute under Dispute resolution 
system 

Additional commissioner, IMC 

 Appellate Authority for deciding 
dispute under Dispute resolution 
system 

Commissioner, IMC 

13 Period of submission of updated 
construction program 

15 days upon signing the agreement 

 Amount to be withheld for not 
submitting construction program 
in the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 
Time Extension 

Additional Commissioner, Drainage Department 

15 Milestones laid down for the 
contract 

YES/NO 

 If Yes, details of milestones As per Annexure O 
 Liquidated damage As per Annexure P 

17 List of equipments for lab  As per Annexure Q 
 Time to establish lab 2 months of signing the agreement 
 Penalty for not establishing field 

Laboratory 
0.20% of the Contract amount till the establishment of 
Lab 

18 Defect Liability Period 1 year after completion of work. 
21 Competent authority for 

determining the rate 
 

27 Any other conditions for breach of 
contract  

Performance security and Security Deposit of work 
should be FORFEITED. 
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Clause 

reference 
Particulars Data 

28 Penalty  Penalty shall include 
(a)Security deposit as per clause 30 of General 
conditions of contract and 
(b)Liquidated damages imposed as per clause 15 or 
performance security (Guarantee) including additional 
performance security (Guarantee), if any, as per 
clause 29 of General conditions of contract, 
whichever is higher. 

29 Performance Guarantee 
(security) shall be valid upto 
 

Till issue of physical completion certificate as per 
clause 35.1 

30 Security deposit to be deducted 
from each running bill 

NOT APPLICABLE  

 Maximum limit of deduction of 
security deposit 

NOT APPLICABLE  

31 Price adjustment formula and 
procedure to calculate 

NOT APPLICABLE  

31.1 (1) Price adjustment shall be 
applicable 

 
 

32 20.1 Mobilization and 
Construction Machinery Advance 
applicable 

No Mobilization and Construction Machinery Advance 
payable 

 20.2 If yes, unconditional Bank 
Guarantee 

In the format prescribed in Annexure - S 

 20.3 If yes, Rate of interest 
chargeable on advance  

10% annual simple interest 

 20.4 If yes, Type & Amount 
payment that can be paid 

1. Mobilization advance-Not more than___% of 
contract amount 
2. Construction Machinery advance-not more than 
___% of contract amount 

 20.5 If yes, Recovery of Advance 
payment 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% of the 
contract amount is executed and recovery of total 
advance shall be done on pro-rata basis and shall be 
completed by the time work equivalent to 80% of the 
contract amount is executed. 
In addition to the recovery of principal amount, 
recovery of interest shall be carried out as calculated 
on the outstanding amount of principal at the close of 
each month. The interest shall be accrue from the day 
of payment of advance and the recovery of interest 
shall commence when 10% of the contract amount is 
executed and shall be completed by the time work 
equivalent to 80% of the contract amount is executed. 

33 21.1 Secured Advance applicable No Security Advance payable 

 21.2If yes, Unconditional bank 
Guarantee 

NOT APPLICABLE 
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Clause 

reference 
Particulars Data 

 33.3 If yes, Conditions for 
secured Advance 

a) The materials are in accordance with the 
specification of works, 
b) Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
engineer. The contractor shall store the bulk 
material in measurable stacks, 
c) The Contractor’s records of the requirements, 
ordered, receipt and use of materials are kept in 
a form approved by the Engineer and such 
records shall be available for inspection by the 
Engineer; 
d) The contractor has submitted whit his 
monthly statement the estimated value off the 
materials on site together with such documents 
as may be required by the engineer for the 
purpose of valuation of the materials and 
providing evidence of ownership and payment 
thereof; 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. 

 21.4 If yes, recovery of secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

35 Completion certificate- After 
physical completion of the work 

As per Annexure - U 

 Final Completion Certificate – 
after final payment on completion 
of the work 

As per Annexure - V 

36 Competent Authority  Engineer-in-charge 

39 Salient features of some of the 
major labour laws that are 
applicable  

As per Annexure - W 

41 Competent Authority Engineer-in-charge 
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Annexure – N 
(See clause 10 of Section 3 of GCC) 

DRAWINGS 
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Annexure – O 
(See clause 10 of Section 3 of GCC) 

 

DETAILS OF MILESTONES 

(Shall be decided by ULB for every project) 
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Annexure – P 
   (See clause 10 of Section 3 of GCC) 

 

COMPENSATION FOR DELAY 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 
contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 
following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the work 
remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under consideration – 
5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under construction – 
7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% of the work 
remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays which are 
not attributable to the Contractor shall be considered. The slippage on any milestone is if made good in 
subsequent milestones or at the time of stipulated period of completion, the amount retained as above 
shall be refunded. In case the work is not completed within the stipulated period of completion along with 
all such extensions which are granted to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to maximum of 
10% of contract price. 

The decision of ExecutiveEngineershall be final and binding upon both the parties. 
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Annexure – Q 
  (See clause 10 of Section 3 of GCC) 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R  
   (See clause 10 of Section 3 of GCC) 

 

PRICE ADJUSTMENT 

The formulas for adjustment of price are as follow: 

R = value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

S. No. Component 
Percentage of 

component in the work 

1 Material  –Pm 60% 

2 Labour –Pl 25% 

3 POL – Pf 15% 

 

 Weightages of various components of the work shall be as determined by the competent technical sanction 

authority. 

 

Adjustment for cement component  

i. Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 

accordance with the following formula: 

Vm         =     0.85 x Pm/100 x R x (C1-C0)/C0 

Vm=  increase or decrease in the cost of work during the month under Consideration due to changes in price 

index of materialof chamber cover and frame. 

C0       =    The all India Wholesale price index for materialof chamber cover and frame on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1     =   The all India average wholesale price index for materialof chamber cover and frame for the month 

under  consideration as published by Ministry of Industrial Development, Government of India, 

New Delhi. (www.eaindustry.nic.in) 

  Pm=     Percentage of materialof chamber cover and frame component of the work 

       Note:             For the application of this clause, index of materialof chamber cover and frame has been chosen 

to represent Cement group. 

 

 Adjustment of labourcomponent 

(iii) Price adjustment for increase or decrease in the wages of labourin accordance with the following formula: 

Vl         =      0.85 x Pl x /100 x R x (L1-L0)/L0 

Vl      =    Increase or decrease in the cost of work during the month under consideration due to     changes in 

the rates for labour wages. 

L0       =     The all India wholesale price index for labour wages on the date of opening of bids as published by 

the Ministry of Industrial Development, Government of India, New Delhi. (www.eaindustry.nic.in) 

L1      =   The all India wholesale price index for labourwagesfor the month under consideration as published by 

the Ministry of Industrial Development, New Delhi. (www.eaindustry.nic.in) 

PL=     Percentage of labourcomponent of the work. 
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 Adjustment of POL (fuel and lubricant) component 

(v)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in accordance with 

the following formula: 

Vf =    0.85 x Pf / 100 x R x (F1-F0) / F0 

Vf =      Increase or decrease in the cost of work during the month under consideration due to changes in rates 

for fuel and lubricants. 

F0 =   The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at    nearest  

center on the date of opening of Bids. 

F1 =    The official retail price of HSD at the existing consumer pumps of IOC at the nearest center for the 15th 

day of month of the under consideration. 

Pf=     Percentage of fuel and lubricants component of the work. 

          Note:    For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel 

and lubricants group.    
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Annexure - S 

(See clause 32 of Section 3 -GCC ) 

 
BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE 
 
  To, 
        ______________  [name of Employer] 
        ______________  [address of Employer] 
        ______________ [name of Contractor]  

 ln accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 
Construction Machinery Advance") of the above-mentioned Contract________________[name and address of 
Contractor] (hereinafter called "the Contractor") shall deposit with ________________[name of Employer] a 
bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of [amount of Guarantee* [in words]. 
We, the ______________________ [bank of financial institution] as instructed 'by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 
_____________ [name of Employer] on his first demand without whatsoever right of obligation on our part and 
without his first claim to the Contractor, in the amount not exceeding [amount of guarantee]*[in words].  
We further agree that no change or addition to or other modification of the terms of the Contractor or Works to 
be performed there under or of any of the Contract documents which may be made between [name of 
Employer] and the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 
until ______________[name of Employer] receives full repayment of the same amount from the Contractor.                

Yours truly, 
    Signature and Seal : 

Name of Bank/Financial Institution: 
Address : ' 
Date : 

 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 
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         Annexure –T  

(See clause 33 of Section 3- GCC) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the----------------day of --------------20--------BETWEEN----------------(hereinafter called 
the contractor which expression shall where the context so admits or implies be deemed to include his 
executors, administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated-------------(herein called the said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the 
said agreement for use in the construction of such of the works the subject of the said agreement for use in the 
construction of such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive 
of the cost of materials and labour and other charges)   

   AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees------------------
--on the security of materials the quantities and other particulars of which are detailed in Accounts if Secured 
Advance attached to the Running Account Bill for the said works signed by the Contractor on---------------and the 
Employer has reserved to himself the option of making any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and in consideration of the 
sum of Rupees------------------on or before the execution of these presents paid to the Contractor by the 
Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if any) 
as may be made to him as a for said the Contractor doth hereby convenient and agree with the President and 
declare as follows: 

That the said sum of Rupees-----------------------so advanced by the Employer to 

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the 
Contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

(1) That the materials details in the said Account of Secured Advances which have been offered to and accepted 
by the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of any 
kind and the contractor will not make any application for or receive a further advance_ on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind and the 
Contractor indemnified the Employer against all claims to any materials in respect of which an advance has 
be made to him as aforesaid. 
 

(2) That the materials detailed in the said account of Secured Advances and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (hereafter called the said 
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer. 
 

(3) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 
watch, safe custody and protection against all risks of the said materials and that until used in construction as 
aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his 
own responsibility and shall at all times be open to inspection by the Engineer or anyofficer authorized by him. 
In the event of the said materials or any part thereof being stolen, destroyed     or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the same required by the 
Engineer. 
 

(4) That the said materials shall not be removed from the site of the said works exceptwith the written permission 
of the Engineer or an officer authorized by him on that 

(5) That the advances shall be repayable in full when or before the Contract receives payment from the Employer 
of the price payable to him for the said works under the terms and provisions of the said agreement. Provided 
that if any intermediate payments are made to the Contractor on account of work done than on the occasion 



 

73 
 

of each such payment the Employer will be at liberty to make a recovery from the Contractor's bill for such 
payment by deducting there from the value of the said materials than actually used in the construction and in 
respect of which recovery has not been made previously, the value for this purpose being determined in 
respect of each description of materials at the rates at which the amounts of the advances made under these 
presents were calculated.  

(6) That if the Contractor shall at any time make any default in the performance or observance in any respect of 
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum from 
the date or respective updates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants 
and agrees with the Employer to reply and pay the same respectively to him accordingly.  

(7) That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum 
of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these presents provided always and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the power contained therein if and 
whenever the covenant for payment and repayment here-in-before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Employer may at any time thereafter adopt all 
or any of the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provision in that behalf contained in the said agreement debiting the 
contractor with the actual cost of effecting such completion and the amount due to the contractor with the 
value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and 
pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 
under the said agreement.  

(8) That except in the event of such default on the part of the contractor as aforesaid interest on -the said 
advance shall not be payable. 

(9) That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been here-in-before expressly 
provided for the same shall be referred to the Employer whose decision shall be final and the provision of the 
Indian Arbitration Act for the time being in force shall apply to any such reference. ' ‘ 
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Annexure - U 

(See clause 35 of section 3 -GCC) 

Physical Completion Certificate 
 
Name of Work: 

______________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

 

Agreement No. ______________________Date________________________ 

Amount of Contract Rs __________________________ 

Name of Agency: ______________________________ 

Used MB No.: __________________________________ 

Last measurement recorded 

a. Page No. & MB No.:____________________________ 

b. Date:_______________________________________ 

 

 

Certified that the above mentioned work was physically completed on.................   (Date) and taken over 

on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done properly. 

 

 

Date of issue 

          Executive Engineer 

          ________________ 

          ________________ 
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Annexure-V 
(See clause 35 of section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

___________________________________________________________________________________________
___________________________________________________________________________________________
____________________________ 

Agreement No._______________________________________ Date: ______________ 

Name of Agency:________________________________________________________ 

Used MB No._______________________________ 

Last Measurement recorded 

b. Page No. & MB No._______________________ 

c. Date___________________________________ 

Certified that the above mentioned work was physically completed on__________(date) 

And taken over on__________(date). 

Agreement amount Rs.____________ 

Final amount paid to contractor Rs._____________ 

 

Incumbency of officers for the work 

 

                           I have satisfied myself to bets of my ability that the work has been done properly. 

Date of Issue 

 

                                           Executive Engineer 

     ________________ 

           
________________ 
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Annexure – W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising 
out of and during the course of employment.  
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 
service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed 
year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i.       Pension or family pension on retirement or death as the case may be. ' 

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.     Payment of P.F. accumulation on retirement/death etc.  

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 
case of confinement or miscarriage etc.  
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is, required to take license from the designated Officer. The 
Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 
minimum (say 20) or more contract labour. 
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways is scheduled employment. 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 
and what deductions can be made from the wages of the workers.  
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 
male and female workers and for not making discrimination against female employees in the matters of 
transfers, training and promotions etc. 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 
(say, 20) or more workmen. The Act provides for payments of annual bonus 'within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of employment size. 

(j)   Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment.  

(k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and gets these certified by the designated 
Authority. 

(l)   Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years 
of age in certain occupations and processes and provides for regulations o employment of children in all 
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other occupations and processes. Employment of child labour is prohibited in building and construction 
industry. 

(n)  Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The inter-State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc.  

(o)   The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 
and the Cess Act of 1996: - All the establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as. may be 
modified by the Government., The Employer of the establishment- is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the-work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. it is applicable to premises 
employing the prescribed minimum (say, 10) persons or more with aid of power or another prescribed 
minimum (say, 20) or more persons without the aid of power engaged in manufacturing process. 
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      Section 3 
          Conditions of Contract 
Part-II Special Conditions of Contract [SCC] 

1. GENERAL: 

 The special conditions are supplementary conditions to the TENDER and shall form the part of the 
contract. 

1.1 It shall be the responsibility of BIDDER to co-ordinate with traffic authority, Railways, MPRDC, M.P. 
Electricity Board, Telephone authority, various authorities including Public Health Engineering, Water 
resource Department for obtaining necessary permissions regarding crossing of road/railway tracks, shift 
of various types of public utilities like existing pipe line, sewer line, cable etc. as may be required for the 
due fulfillment of the obligations under this contract. Indore Municipal Corporation shall deposit all charges 
including charges for Electric Connection, Crossing of Railway and Road way etc. as may be necessary for 
seeking required permissions from different authorities but it shall be the primary responsibility of the 
contractor/firm to pursue with various authorities and obtain the permissions at the earliest. If as a result of 
excavation of trenches the underground services such as water main electric telephones cable, sewer 
lines become naked and unsupported it shall be the responsibility of the contractor to make suitable and 
necessary arrangement as per direction of the Engineer-in-Charge for their protection and no extra 
payment on this account will be made to the contractor. Any damages caused to the above mentioned 
underground services due to negligence of the contractor or otherwise the same shall be made good by 
the contractor at his own cost. 

 

2.0 Accuracy of Lines, Levels and Grades 

2.1 The various works shall be done true to line, level and grade. The periodical checking of these by the 
Engineer or Engineer's representative shall not absolve the Contractor of his responsibility regarding their 
accuracy. In case of any deviation or discrepancy in line, level or grade at the meeting faces, the 
contractor shall make good the discrepancy at his own cost and without any compensation for the 
additional work if any involved. Whenever such a discrepancy is found to arise at the junction of works 
being carried out by different Contractors the responsibility to set right their respective discrepancies shall 
be fixed by the Engineer whose decision shall be final and binding on the Contractors concerned. Engineer 
shall further have the unquestioned right if need be to rectify the discrepancies and recover the cost from 
the Contractor or Contractors according to proportions as he May consider reasonable. 

2.2 The details of location and the nearest permanent bench marks. Reference Grid Marks shall be obtained 
by the Contractor in writing from the Engineer. Temporary bench mark for day to day use shall be fixed 
with reference to above permanent bench marks with double leveling. The Grid Co-ordinates and its 
references May be obtained from the Engineer. 

3.0 Arrangements of Water and Electric Power 

 Arrangement for water and electric power required by the Contractor for the works shall be made by him at 
his own cost. Employer will however recommend to the State Electricity Board for giving the connection 
and power to the Contractor. However the Employer will bear no responsibility in this respect. 

4.0 Measures for Prevention of Fire 

4.1 The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without a written 
permission from the Engineer. 

4.2 When such permission is given and also in all cases when destroying out of dug trees, brush wood, grass 
etc. by fire, the Contractor shall take necessary measures to prevent such fire spreading to or otherwise 
damaging surrounding property. 

4.3  Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer's property, 
the amount of the damage shall be recovered by the Engineer from the Contractor's Bills as damages or 
deducted by any other duly authorized officer from any sums that May be due or become due from the 
Employer to the Contractor under the contractor otherwise. 

4.4  The Contractor shall bear the expenses of defending any action or law proceedings that May be brought 
by any person by injury sustained owing to neglect of precautions to prevent the spread of fire and shall 
pay any damage and cost that May be awarded in consequence. 

 

5.0 Site Order Book 
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 A site order book shall be kept at the Employer's office on the site of the work. As far as possible all orders 
regarding the works are to be entered in this book. All entries therein shall be signed by the Engineer on 
his representative and the contractor or his authorized representative. In important cases the Engineer will 
countersign the entries which have been made. The site order book shall not be removed from the work 
site except with written permission of the Engineer and the Contractor or his representative shall be bound 
to take note of all instructions and directions meant for the Contractor as entered in the site order book 
without having to be called on separately to note them. The Engineer shall submit periodically copies of the 
remarks in the site order book to the Employer for record and to the contractor for submitting compliance 
report. 

6.0 Foundations Depth/Levels. 

 The drawings indicate the general foundation levels to be adopted for the different conditions of the 
structures. During execution these levels May be modified to suit the site conditions. The Contractor shall 
not be liable to any compensation for any minor delays on this account. However this May be considered 
for granting suitable extension in the completion period if necessitated by such events. 

7.0 Approach Road 

 Necessary approach roads for various construction of components of the work like Intake, WTP, OHT etc. 
shall be satisfactorily constructed and maintained by the Contractor at his own cost. 

8.0 Regulation and Bye-Laws 

 The contractor shall conform to the regulations, bye laws or any other statutory rules made by any local 
authorities or by the Government and shall protect and indemnify the Employer against any claims or 
liability arising from or based on the violations of any such laws, ordinance, regulations, orders and 
decrees etc. 

9.0 Contractor to use Excavated Hard Rock 

 All useful materials like hard rock etc. excavated by the Contractor at site shall be the property of Employer 
and shall be issued to the Contractor at the issue rate of Rs. 200/- per cum. It shall be binding on the 
Contractor to use it as rubble, metal aggregate etc. after breaking into the required size for concrete work 
and as directed by the Engineer. 

10.0 Income Tax 

 During the course of contract period, deductions of Income Tax shall be made at the prevailing rate of 
Department of Income Tax Government of India and as revised from time to time as per the advice of 
Income Tax authorities. 

11.0 Supply and Arrangement of Materials 

(1) The contractor shall make his own arrangement for supply of materials including cement and steel. The 
contractor shall be responsible for all transportation and storage of the materials at site and shall bear all 
the related costs. The Engineer shall be entitled at any time to inspect or examine all such materials. The 
contractor shall provide reasonable assistance for such inspection or examination as May be required. 

(2) The contractor shall keep an accurate record of use of materials like cement and steel used in the works in 
a manner prescribed by the Engineers. 

12.0 Cement 

(a) The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days but in no 
case later than 90 days Cement older than the period aforesaid shall not be used on any work except with 
the written permission of the Engineer, and after satisfactorily passing such lest as he May specify. The 
Contractor shall forthwith remove from the work such cement that Engineer has not allowed. The final 
disposal of such cement shall comply with the rules in force at the time and as the Engineer May approve 

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept to assure 
continuity of the work. The Contractor shall provided and maintain efficient water proof storage sheds for 
cement on the site of work. It shall be stacked on the platform 30 cms. above the floor level and shall be 
covered with tarpaulin or any other impervious covering materials in order to protect the cement bags from 
moisture. The cement shall be neatly stacked in an orderly manner so as to allow an easy access and 
count. The arrangement of storage and utilization shall be such as to ensure the utilization of cement in the 
order of its arrival at the stores and the Contractor shall maintain satisfactory records which would at any 
time show the date of receipt and proposed utilization of cement laying in the stores at site. 

(c) The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have authority 
to check and examine the method of storage, record accounting and security provided by the Contractor. 
The Contractor shall comply with instructions that May be issued by the Engineer in this connection. The 
Contractor shall further at all times satisfy the Engineer on demand and by the production of records and 
books or submission of returns and proforma or by other proofs that May be demanded that the cement 
brought from the approved manufacturer with date of receipt & consumption etc. The Contractor shall at all 
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times keep his records up to date to enable the Engineer to apply such checks as he May desire to 
impose. 

 The contractor shall provide a double locking arrangement to the store the key of one of the locks being 
with the Engineer or his representative at site. The Engineer or his authorized agent will have the authority 
to verify the stocks and check the consumption in any manner he thinks proper. 

13.0 Special Condition Regarding Conditional TENDER 

 The BIDDER will have to give an under taking with the instrument of Earnest Money to the effect that there 
are no conditions in the TENDER and if any conditions are found the same shall be ignored. 

 If such an under taking is not found with the Earnest Money the TENDER will not be opened and not taken 
into consideration. However in case the contractor gives such an undertaking at the time of opening of 
TENDER the same May be considered. 

14.0 Design and Drawings 

(1)  Bidder shall carryout detail survey and investigations (including soil test) as may be required for 
preparation of detail designs and drawings.  

(2) The detailed design and drawing shall be prepared by ContractorandsubmittedtoGovernmentEngineering 
College for examination through city engineer and the observations made by the examining institute shall 
be duly incorporated by Contractor without any claims what so ever in this regard. Thereafter the drawing 
duly vetted by engineering college shall be submitted to Executive Engineer for final approvals. 

(3)  The approved drawings shall remain in the sole custody of the Engineer. The Contractor shall obtain and 
make at his own expense any further copies required by him. At the completion of the contract the 
Contractor shall return to the Engineer all Drawings provided under the Contract. 

(4)        All works of civil construction will be done under supervision of PMC agency appointed by IMC. 

One copy of the Drawings to be kept on Site. 

(4)  One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor on the 
site and the same shall at all reasonable times be available for inspection and use by the Engineer and the 
Engineer's Representative and by any other person authorized by the Engineer in writing. 

  Disruption of Progress 

(5)  The Contractor shall give written notice to the Engineer whenever planning or progress of the works is 
likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or 
approval is issued by the Engineer within a reasonable time. The notice shall include details of the drawing 
or order required and of why and by when it is required and of any delay or disruption likely to be suffered 
if it is late. 

  Delay and Cost of delay of Drawings 

(6)  If, by reason of any failure or inability of the Engineer to issue within a time reasonable in all the 
circumstances any drawing or order required by the Contractor in accordance with sub-clause (3) of this 
Clause, the Contractor suffers delay then the Engineer shall take such delay into account in determining 
any extension of time to which the Contractor is entitled under Clause 44 hereof. However the Contractor 
shall not be entitled to any compensation for such delay, except extension of time.  

  Further Drawings and Instructions 

(7)  The Engineer shall have full power and authority to supply to the Contractor from time to time during the 
progress of the Works such further drawings and instructions as shall be necessary for the purpose of the 
proper and adequate execution and maintenance of the Works The Contractor shall carry out and be 
bound by the same. 

 

15.0 Sufficiency of TENDER 

 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his TENDER for the Works and of the rates and prices of various Quantities and the 
Schedule of Rates and Prices, if any, which TENDER rates and prices shall, except in so for as it is 
otherwise provide in the Contract, cover all his obligations under the Contract and all matters and things 
necessary for the proper execution and maintenance of the Works. If, however, during the execution of the 
Works the Contractor shall encounter physical conditions, other than climatic conditions on the Site, or 
artificial obstructions, which conditions or obstruction could, in his opinion, not have been reasonable 
foreseen by an experienced contractor the Contractor shall forthwith give written notice thereof to the 
Engineer's Representative and if in the opinion of the Engineer, such conditions or artificial obstructions 
could not have been reasonably foreseen by an experienced contractor, than the Engineer shall certify and 
the Employer shall pay the additional cost to which the Contractor shall have been put by reason of such 
conditions, including the proper and reasonable cost. However the Engineer in charge decision shall be 
final & binding. 
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As per third proviso of rule 68 of MP minor mineral rules 1996 and amended enforce from date 
23/03/2013, “Contractor shall be submitted no mining dues certificate to ensure payment of 
royalty for the mineral used in construction work from open market” 
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Section – 4 

Bill of Quantities  

 

(Attached separately) 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
 

This agreement, made on the day of __________________between (name and address of Employer) 

(hereinafter called “the Employer) and ________________(name and address of contractor) hereinafter called 

"the Contractor" of the other part.  

                    Whereas the Employer is desirous that the Contractor execute ____________________(name and 

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 

the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 

cost of Rs. __________________________ 

 

     NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned to them 

in the conditions of contract hereinafter referred' to and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in  the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.  

i.     Letter of Acceptance 

ii.    Contractor's Bid 

iii.  Condition of Contract: General and Special 

iv.  Contract Data 

v.     Bid Data 

vi.    Drawings 

vii.  Bill of Quantities and _ 

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first 

before written. 

 
The Common Seal of affixed in the presence of: 

 
Signed, Sealed and Delivered by the           in the presence of: 

 
 

Binding Signature of Employer ________________________________ 
 
Binding Signature of Contractor _______________________________ 


