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GOVERNMENT OF RAJASTHAN OFFICE
NOTICE INVITING TENDERS FOR WORKS

Tenders are herby invited on behalf of the Governor of Rajasthan for the works of....
from enlisted contractors of the appropriate class. Contractors enlisted with the ( PWD Post.}l Telccom Rallway,
MES. other State Govemment/Central Government Undertaking/Organisations equivalent to AA and A Class of
Rajasthan dre also eligible after giving prescribed Earnest Money to tender for works as Under;
(i) Contractor equivalent to AAClass of Rajasthan. Works of which cost exceeds Rs. | .5 crores
(ii) Contractor equivalent to A Class of Rajasthan. Works of which cost exceeds Rs. 7.5croresbut

: ; ndt exceed Rs. 3.00 crores.
Contract document consisting of the detailed pian, complete specifications, the Schedule of the quantities of the
various classes of work to bé done and the set of Condition of Contract to bé complied with by the persons whose
tender may bé accepted, which will also be found printed in the form of tenders, can be seenat the of Fice
TR oot ot e S e G e (nameof the officer)everydayexcept on Sundays and
Public Holidays,duringofficehours.
Tenders, which should always bé placed in sealed covers with the name of the work written on the envelopes will bé

e IVEHBYIRG, o rovovrcnmummsssmvepmesmanoms masnisaring (name of the officer) upto..........ceeeine am/pm (time) on
thE oo (date)' and will be opned by him in his office at........................
am/pm(time)on......ccoovevevmereerierereiens (date) in the presence of Such Contractors or their authorised representatives, as
arepresent

Tenders ére to be submitted on a prescribed from, which can bé obtained from the office (s) of
T e T ‘(name of the officer(s)) on pay ment of a
suin 6F BRseamanmmrsss in cash or by demand draft. The sale of tender from will Start at
([~ TN ). days before the déte of recipt of tenders. The sale of teners will bé closed oné day before

actual time of receipt of tender. Before submitting tenders, it should bé ensured that all the tender papers including
Conditions of Contact 4re signed by the tender. Eligibility to get tender forms shall bé with reference to the amount
mentained in the NIT.

The work is to bé completely finished to the satisfaction of Engineer-in-charge within............................ months
fromthe 1 O" day after the date of written order to commence the work.

Earnest Money, amounting t0 RS."........ccocoiciviiiiiicccccccc must accompany each tender, and each
tender is to bé in a sealed cover, superscnbed BT TOT::cvoves tivmstiretim by v T T B et s "
And AAATEEeARORRG.. . oo s e e R S e i e e e s s (nameof

me officer) Earnest Money, in cash or Bankers Cheque inthe name of officer inviting tender or Demand Draft of
Nationalised/Scheduled Banks, should bé deposited with the cashier or authorised clerk and his receipt should bé
atteched with tenders. In ¢ase of tenders for works of which tendered costin Rs. 5 crores and abo*e, Earnest Monay of
Rs. 10 Lac. shall bé accepted in cash as above and remaining part of Earnest Monay can bé acepted either in the form
of Bank Gurantee (From RPWA 87) or in cash. Enlisted contractors shall bé required to deposit V, % of estimated cost
of work as Earnest Monay while tendering within their enlistment zZone. For outside their zéne, 2% Earnest Monay
shall bé required to bé deposited.

The security deposit @ 10% of the gross amount of the running bili shall bé deducted from each running bili, and shall
bé refunded as per rules on cumpleuon of the contract as per terms and conditions. However, the amount of security
deposit deducted from running bt]lq shall not bé converted into, any mdde of securities like bank gurantee. FDR etc.
The eamest monay deposited s'na” however bé adjusted while deducting security deposit from first running bili of
the contractor. There will bé no maximum limit of security deposit.

However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank
gurantee or any acceptable form of security before or at the time of executing agreement. In that ¢ase earnest money
may bé refunded only after depesi"' ~-i ot iull 10% as above However, in ¢ase during execution cost of works exceeds
as shown at the time of depositing 10% as above, balance security deposit shall bé deducted from the Running
Account Bills."

The acceptance of the tender will rest with the Competent Authority who does nét bind itself to accent the lowest
tender, and reserves to itself the authority to rejectany orall the tenders received without assigning any reason.
* Tender forms as issued from the office (s) mentioned above (Para 4), must bé returned, with bé returaed, with all
enclosures, to the following office/officers, on the déte of receipt of tenders:

(1)
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Value of Tenders Name of Office

(i) Tenders for which sanctioning _authority i;; Executive Engineer/Superintending Engineer Divisional Office -
(i) Tenders for which:the sanctioning authority is Additional Chief Engincer/Chief Engineer Circle Office
(iii) Tenders fér which sanctioning authority is Board/State Government. Additional Chief Engineer/

Chief Engineer Office

10. No refund oﬁ_‘endcr fees is claima_ble for tenders not accepted or forms returned or for tenders not submitted.
[1. The tenders for works shall remain open for acceptance for the peridd as given below from the déte of opening of financial

| For tenders to bé accepted by Executive Engineer ' 20 days

2. For tenders to bé accepted by Superi.ntending Engineer ‘ 30 days

3. For tenders 10 b accepted by Additional Chief Enginces )

4. For tenders o bé accepted by Chief Engineer | 50 daysl

3. For tenders to bé accepted by Adm. Deptt. / Board ; 60 days

6. For tenders to bé accepted by finance committee Boa/d empowered committee. Empowered Board 70 days
Note :- Communicafion of acceptance of tender shall also within the above limits,

If any tenderer withdraws his tender prior to expiryof said validity periéd or mutually expended periéd or makes
modifications in the rates, terms amd conditions of the tender within the said periéd. Which are nét acceptable to the
deprtment. or fails to commence the work in the specified period, fails to execute the agreement the department shall
without prejudice to any, other right or remedy, bé at liberty to forfeit the amount of e.arnest money given in any form
absolutely. If any contractor, who having submitted a tender does nét execute the areement or §tart the work or does nét
complete the work and work has to bé piit to., retendering, he shall stand debarred from participating Such retendering in
addition to forfeiture of Earnest Money/Security Deposit and other #ction under agreement.

12. All tenders, in which any of the prescribed conditions are nét fulfilled or which héve been vitiated by errors in
calculations, totalling or other Discrepancies or which contain over-writting in figures or words or corrections nét
initialled and dated, will bé liable ro rejection.

13. Enlisted Contractors, will bé required to pay Earnest Money @ 1/2 % of estimated cost of work put to tender, in &ase

of work or which they 4re authorised to tender under Rules for enlistment of contractors, but the amount to the extent of

' full Earnest Monay shall bé liable to bé forfeited in the event of circumstances explained in Clause 11 above.

Degree/Diploma holder Engineers may pay Earnest Money, equal to oné half of the normal rates, subjct to ‘the
provisions of Rules for enlistment of Contractors.

14. The tender should bé accompained with Income Téx and Sales Tax Clearance Certificates from the Concerned"
departmentl aumorites, without which the tenders may nét bé entertained.

15. The whole work may bé split up between two or more contractors or accepted in part and nét in entirety if considered
expedient.

Signature of Engineer-in -charge
For and on behalf of the Governor of Rajasthan

2
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GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONT
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CONTRACT FoR WORK
¥ RACTORS

. i TRy s 4. o8 : es and
All workd, proposed for execution by Contract, will bé notified in @ form of invitation to tender pasted on public phe

onaboard hung up in the office of and signed by the Chi ef Engincer or other duly authorised Engineer,

The form of invitation to tender will state the wotk to bé carried out, as well as the déte of submitting and opening , of tenders
and the time allowed for carrying out the work, also the amount of Earnest Money to bé deposited with the tender and the
amount of the Security Deposit to bé deposited by the successful tenderes and the percentage, if any, to bé deducted from
bills. Copies of the specifications, designs and drawings and estimated rates/scheduled rates and any other documents
required in connection with the work signed fér the purpose of Identification by the Executive Engineer shall bé open for
inspection by the Contractor at the office of the Chief Engineer or other duly authorised Engineer during oifice hours.

In the evenjt of the tender being submitted by a firm, it must bé signed separately by each partner, thereof, or in the event of
the absence of any partner, it must bé signed on his behalf, by a person holding a Power of Attorney, authorising him to do
s0. Such Power of Attorney will bé submitted with the tender and it must disclose that the firm, is dufy, is duly registered
under the Indian Partnership Act, by submitting the copy of the registration certificate,

Receipts for payments, made on account of a work then executed, by a firm must also bé signed by the several partners,
except where the contrpctors re described in their tender as a firm, in which &ase the receipts must bé signed in the name of
the firm by oné of the partners or by some other person having authority to gi ve effectual receipts for the firm.

Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or
below the rates specified in Schdule G, he is willing to undertake the work. Only oné rate of percentage, more or less, on all
the estimated rates/ scheduled rates shall bé mentioned. Tenders which propose any alteration in the work;, specified in the
said form of invitation oifender, or in the time allowed for carrying out the work, or which contain any other conditions of
any sort will bé liable to rejection. No single tender shall include more than oné work, but Contactors, who wish to tender
for two of more works, shall submit a separaete tender for each work. Tenders shall have the name and number of work, to

which they refer, written outside the envelope.

The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any, contractor (s) or their
authorised representatives who may bé present at the time, and will announce and enter the rates/amounts of all leaders in
the Register of Opening of Tenders (Form RPWA 20A). In the event of the tender being accepted, a receipt for the earnest

‘money deposited shall bé given to the Contractors, who shall sign copies of the specifications and other documents

mentioned in Rule 1. In the event of a tender being rejected, the Eamest Money forwarded with $uch unaccepted tenders
shall/be returned to the Contractor making the samé.

The Chief Engineer of other duly authorised Engineer shall have the right of rejecting all or any of the tender without
assigning any, reason.

The receipt of an Accountant, Cashier or any other official, ndt authorised to receive §uch amount, will nét bé -considered
asan acknowledgement of payment to the Chief’ Engmeer orother duly authorised Engineer.

The memorandum of work tendered for, memorandum of materials and tools and plant to bé supplied by thc Depart) x-
it and their rates, shall bé filled in and completed in the office.-of the Chief Engineer or duly authorised Engineer before

uV tender form is, issued.
If it is found that the tender is n6t submitted in proper manner, or contains too many corrections and or unreasonable
rates or amounts, it > ould bé open fér the Fngineer-in-charge nét to consider the tender, forfeit the amount of eaniest

money and/or delist the ¢o, 1 tractor,

The tenderer shall sign a declaration under Official Séct ;ts Act for maintaining secrecy of the tender documents,
drawings or other record connected with the work given to him in form given below. The unsuccessful tenderers shall

return al] the drawing given to them.

()



Declaration: :

"I/We hereby declare that I/We shall treat the-tender documents, drawings and other records, connected vvith the wprk, ag"
secret. confidential documents and shall nét communicate Information derived therefrom to any person Ut_h‘:f than a person

1o whom 1/We am/are authorised to communicate the samé or use the inforrriation in any manner prejudicial to the sefety of
the same"

11.  Anypercentage rate tender containing item-wise rates, and any item rate tender containing percentage Rate below or al_JOVc
esfimated/scheduled rates, will bé summarily rejecied, However, if a tonderer voluntarily offers a rebate for payment wiihin

astipulated period, this may bé considered. : ‘

12. Onacceptance of the tender, the name of the accredited representative (s) of the Contractor (with a photograph a'nd signatare
attested). who would bé responsible for taking instructions form ihe Engineer in chargé, shall bé communicated to the
Engineer in chargé. _

13.  Salestax orany other tax on matenals or Income T4x in respeci of the contract shall bé govemed by Clause 36 A,Band cand
D of ihe Condifions of Contract. Deductions of Income T4x at source will bé made as per provistons of the Income Téx Act,

‘in force from time to time.

14.  The tender to work shall ndt bé witnessed by a Contra/ctor or Contractors who himeslf/themsel ves has/hdve tendered or
who may and has/have tendered for the samé work. Failure to observe fhe secrecy of tenders will render tenders of ihe
contractors, tendering as well as witnessing the tender, liable to summary rejection.

15.  Ifoncheck there 4re discrepancies the foliowing procediire shall bé followed.

(1) Where there is a difference beiween the rates in figures and words, lower of the two rates shall bé také as valid and
correctrate,

(i) When the rate quoted by the contractor in figures and in words fallies, but the amount is not workde out correctly, the
rate quoted by the contractor shall bé taken as cotrect and n6t the amouni worked out.

(i1i) While quoting rates, if rate/rates against any item or items dre found to bé omitted, the rate given in the Schedule 'G' by
the department for Such times will bé taken into account while prcparmg comparative staiement and conir?ctor shall bé
Bound to execute Such item on'G' Schedule rates.

(iv) Inase where percentage is given but the 'above' or "below' nét scored, the iender will bé non-respénsive.

16.  The Contractor shall comply with the provisions of the Apprenticeship Act, 1961 abd the rules and orders issued thereunder,
from time to time. If he fails to do so, his faulure will bé a breach of the coniract and ori gin.a’.l sanctioning authority in his
discretion may cancel tht cfoniract. The contracior shall also bé liable for any precuniary liability arismg on accou violations
by him of the provisions of the Act.

17.  The Coniractor shall read the specifications and study ihe working drawings carefuliy before submitting the tender.

18. The site for execution of the work will bé made available as soon as the work is awarded. In Case, it is not possjble ic
Department to make the entire site available on the award of the work, the Contractor shall arrange his working progr;.;
accordingly. No claim/whatsoever, for n6t giving the site in full on award of the work or for giving the site graduaily in » will
bé tenable. The contractor may satisly himselfregarding site, acquisitionofland, approach roads ets.

19. The lender documents show already the specific terms and conditions on which tenders are required by the Govern-Hence
all tenders should bé in strict conformity with ihe tehder documents and should bé fulfilled in, wherever ne¢es and initiated.
Jncomplete tenders are liable to bé rejected. The terms and conditions of the tender documents Are firm, as Such
conditional.tenders are liable to bé rejected.

20. The ienderer, while submitting tender, must provide adequaie informaiion .regarding his financial, iechnicai and
organisational capacity and working experience to execute the work of the the nature and magnitude.

21.. The Chief Engineer or oiher duly authorised Engineer i*eserves the right to ask for submission of samples as in respect of
materials for which the tenderer has-qucted his rates before the t inder can bé considered for acceptance If the ienderer, who
is called tpon to do so, does not submit within seven days of wri te"n order to do so, the Engineer-in-Charge shall bé at liberty
to forfeit the said earnest money absolutely,

Q)]



22, The Contractor shall subnut tne hst of the work, which are in h

and (progress). In the following form:;

Name of Name and Particulars of the Amount Posti
Work Sub Division/Division of Work fo wrg: RIS
Where work is being executed In progress
1 ) 2 3 * :

12
[

25.

26.

27

28.

29.

The Contractor should quote his rates orily in oné language i.e. either ir Hindi or English. Rates should bc quote d in
figures as well as in words. in ¢ase a contractor has quoted raies in both the languages, and the rates so quoted differ, then
the lower of the tvvo shall bé treated as the rate quoted by the Contractor.

All additions, deletions, corrections and overwritings, must bé serially numbered and attested by ihe Contractor at every
page. so also by the officer opening the tenders, so as to make further disputes impossible ofith i

Afier acceptance of the tender, the Contractor or all partners (in the Case of partnership firm), wili append photographs and
signatures duly attested at ihe time of execution of Agreement.

If any contractor, who having submitted a tender does not execute the agreer" ihc work or does nét complete the
work and the work has to bé pit to retendering, he shall stand debarred from participating in Such retendering if addition to
for fciture of Eamest Money/Security Deposit and other action under agreement.

The tender documents shall bé issued 1o those contractors only having valid enlistment as on the dite of issue of’
documents.

(a) Ifa tender reduces the rates volunterily afier opning of tenders / negotiations md concelled automatically. his camest

money shall bé forfeited and action for debarmig him from business shall bé taken as per enlistment rules.
(b) Ifanon-tenderer oil'ers lower rates after opning of tenders, action for debamng him from business shall bé taken as per

enlistment rules. ‘
Contractors shall submit only uncon uonal tenders. Conditional tenders dre liable to bé rejected sumrmarily.

(5)
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Tender for works
[/We hereby tender fér the exccution for the Govemor of

the State of Rajasthan of the work specified in. the underwrittep,
memorandum within the time specified in §uch memorandor

nattherates, (in figures).........ccoovererrerreen.n.. % (as well as inwords)
perecentbelow/

above the amount, entered in the schedule G in all resp

ects in accortdance with the speciflcations, design, drawings ang
instructions is writing referred to in Rule | in

allrespects in accordance with sicu vuuditton so far as applicable. I/We hay,
visited the site of work and am/are fully aware of all the difficulties and conditions likeiy to affect carrying out the work. I/w,
have fully acquainted mysefl/ourselves abg>ut the conditions in regard to accessibility of site and quemes/kilns, nature and the
extent of ground, working conditions including stacking, of materials, installation of tools & plant; conditions effectiong
accommodation and movement of labour etc. required for the satisfactory ececution of contract.

Memorandum

(a) General description of work
b) Estimated costRs
(c) Earnest money R
(d) Security Deposit:

.........................................................................

(i) "The security deposit @ 10% of the gross amount of the running bill shall deducted from each running bill and
_ shall bé refunded as per reules on completions of the contr:

: act as per terms and conditions. However tl:n?T amount
of security deposit deducted from running bills shall nét bé converted into any mode of securities bank
guarantee, FoR etc, The earned money deposited s

d hall however be adjusted while deducting security
deposit'from first running bill of the contractor. There will be no meximum limit of security deposit.

Hower, a contractor may elect to deposit of full amount of 10% security deposit in the the shape of bank
guarantee or any acceptable form of security before or at the time of executing agreement. In that &ase earaest
mony may bé refunded only after deposition of full 10% as above. How, in ¢ase during execution cost of works

exceeds as shown at the time of depositing 10% as above, balance security deposit shall bé deducted form the
"Running Account Bills",

(i)  Bank Guarantee shall in all cases be payable at *
Headquarters. -

(e) lime allowed for the completion of work (to be reckoned form the 1 O* day after the dite of written order to commence
thework) is.........

5 months. Should this tender bé accepted in whole or in Part, /T We hereby agree to abide by
and fultull all the terms and provisions of the conditions of contract annexed hereto and of the Notice Inviting Tender, or

in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sim of money
mentioned in the said conditions. '

ne headquarter of the Division or the nearest District

ARBEOF RS v isccainivsiaiasissianiony is forwarded herewith in the form of cash, Bank Draft, Banket's Cheque as Earnest
Money. This amount of earnest money shall absolutely bé forfeited to the Governor of Rajasthan or his successor in
office without prejudice to any other right or remedies of Govemnor of Rajasthan of his successor in his office, should

- I/We fail to commence the work specified in the above memorandum.Signatire of Witness Witness's address &
occupation '

Signature of Witness Signature of Contractor

Witness's address & Occupation . Address or Contractor

Date:
The above tender is herebly accepted by me on behalf of The Governor of Rajasthan.

........................................ Engineer-in-charge
Dated the & 5

(6)
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CONDITIONS OF CONTRACT
Clausel: Security Deposit:

"The security deposit (10% of the gross amount of the running bill shall deducted fro
ret'unded as per rules on completion of the contract as per terms and conditions. The carne
bé adjusted while deducting security deposit from the first running bill of the contractor.
security deposit. ,

A contractor may however, elect to furnish bank

m each running bill and shall bé
stmoney deposited shall however
There will be no maximum limit of

: _ guarantee or any acceptable form of security for an amount equal to
the full amount of security deposit @ 10% of the work order before or at the time of executing the agreement, In that ¢ase,

earnest money may bé refunded only after, furnishing of the bank guarantee as above. During the exection for the work or

after completion of the work also a contractor may replace the security deposit by rurnishing bank guarantee for an equal
amount. However during execution of the work if cos

tof work exceeds as shown at the time of rurnishing bank guarantee,,
balance security deposit shall be deducted from the "Running Account Bills".

All compensations or other sums of money payable by the Contractor to the Government under the terms of his contract
may bé deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or
from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and
in the event of his security deposit being reduced by reason of any such deductions or ssle as aforesaid, the Contractor shall
within ten days thereafter, make good in cash or Bank Guarantee of Nationalised/Secheduled bank, as aforesaid, any stium of
sums which may have been, deducted from or raised by séle of his security deposit or any part there of.

If ¢ase of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the Government at
part of the Security Deposit and the bank goes into liquidation or, for any reason, is unable to make payment against the said
Bank Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand furnish
additional security to the Government to make good the deficit.

The liability or obiligation of the bank under the Gurantee Bond shall nét bé affected or suspended by any dispute
between the Engineer-in-charge and the Contractor, and,the payment, under the Guaratee Bond by the bank to the
Government shall not wait till the disputes 4re decided. The bank shall pay the amount the Guarantee, without any demur,
merely on a demand from the Government stating that the amount claimed is required to meet the recoveries due or likely to
bé due from the Contractor. The demand so made, shall bé conclusive as regards, to amount due and payable by the bank,
under the guarantiee limited to the amount specified in the guarantee Bond. The guarantee will ndt bé discharged due to the
change in the constitution of the Bank or'the Contractor.

The Bank Guarantee shall remain valid upto the specified date unless, extended on demand by the Engineer-in-charge,
which shall include the periéd of completion of the contract and the defect removal peridd as per terms of the Agreement.
Bank's liability shall, stand automatically discharged rnless a chaim in writing is lodged with the Bank within the period
stated in the Bank Guarantee including the extended peiod. After satisfactory completion of the contract and clearance of
all dues by Contractor, the Chief Engmeer or duly authorised Engineer will discharge the Bank Guarantee after expiry of
the original or the extended peridd, as the case may bé. In Ease the déte of expiry of the Bank Guarantee is a holiday, it will
bé deemed to expire on the close of the next working day. :

Government, is nét concerned with any interest accruing to the Contractor On any form of Security (priméry or
collateral) lodged by him with the bank or any sums payable to sureties obtained by the Bank as counter guarantee to secure

its own position. These will bé matters between the Bank and the Contractor.

Clause 2 : Compensation for delay;

The time allowed for carrying out th work, as entered in the tender, shall bé strictly observed by the Contractor and
shall bé reckoned from the 10th day after the date written order to commence the work given to the Contractor. If the
contractor does ndt commence the work within the period specified in the work order, he shall stand liable for the forfeiture
of the amount of Earnest Money, and Security Deposit. Besides appropriate action may bé taken bé the Engineer-in-
charge/competent authority to debar him from taking part in future tenders for a specified period or black listhim. The work
shall, through-out the stipulated periéd of completion of th contract, bé proceeded with all due dili gence, time being
essence of the contract, on the part of the Contratcor. To ensure good progress during the the execution of work, the
contractor shall bé bound in all cases in which the time allowed for any work exceed good progress during the execution of
work, the contractor shall bé bound in all cases in which the time allowed for any work exceed oné month (save for special
jobs), to complete 1/8 * of the whole of the work before 1/4'h of the whole time a! lowed under the contract has elapsed 3/8*
of the work bé for'/ of Such time has elapsed and 3/4* of the work before 'A of Such time has elapsed. If the contracter fails
to vomplete the work in accordance with this time schedule in terms of cost in money, and the delay in execution of work is
attributable to the contractor, the contractor shall bé liable to pay compensation to the Government at every time span as
below:

)
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Ful
A Time Spans of full 1/4th 1/2th 3;4thdays (.............I.da :
Stipulated period EE—— 017 days (e ath Fal
1/8th 3/8th . 2 e ]
B Work to be completed {1 PSS F& s ) [S:ussamsaarantany B o
in terms of money 2.5% of LA 5% of 7 DA S h;g:T %
Schedule Schedule Sc¢hedule c '€ work
C Comprensation payable work work work RIS
by the contractor for remained remained remained une}iﬁcmed
delay attributable to unexecuted unexecuted unexecuted 021 e lat
satage day of (1/4))  day of (1/2)) day of (314)) eriod 8
time spam time spam time spam P

Note : In tase delayed period over a particular span is split up and is jointly attnbutgble'to’govemment and
contractor, the competent authority may reduce the compensation in proportion of delay attrlb_utdb e to %{Wemmem
over entire delayed over that span after clubing up the split delays attributable to geovernnient and t lff xl'?duc_:ed
compensation would bé¢ applicable over the entire delayed period withoutpaying any escalation. Following
illustration is given
[i] First time span is fo 6 months, delay is of 30 days which is split over as under
Sdays [attributable to govemment] + Sdays [attributable to contractor] + Sdays [attributable to govemment] + Sdays
[attributable to contractor] + Sdays [attributable to govemment] + Sdays [attributable to contractor]. Total delay is
thus clubbed to 15 days [attributable to govemment] and 15 days [attributable to contractor]. The normél
compensation of 30 days as per clause 2 of agreement is 2.5 which can bé reduced as 2.5 15/301.25 over 30 days
without any escalation by competent authority. .

The contractor shall, further, bé hound to carry out the work in accordance with the déte and quantity entered
in the progress statement atteched to the tender. '

In Case the" delay in execution of work is attributable to the contractor, the spanwise compensation, as laid
down in this clause shall bé mandatory. However in ¢ase the slow progess in on etime span is covered up within
original stipulated period’then the amount of Such compensation levied earlier shall bé refunded. The price
escalatio™i, if ary, admissible under clause 45 of Conditions of Contract would bé admissible only on Such rates and
costof work, as would bé admissible if work would hive been .carrid out in that particular time span. The Engineer-in-
charge shall review the progress achieved in every time span, and grant stagewise extension in ¢ase of slow progress
with compensation, if the delay is attributable to contractor, otherwise without compensation.

However, if for any special job, a time schedule has been submitted by the contractor before execution of the
agreement, and it is entered in agreement as well as samé has been accepted by the Engineer-in-charge, the contractor
shall complete the work within the said time schedule, In the event of th contractor failing to comply with this
condition, he shall bé liable to pay compensation as this clause shall nét exceed 10% of the value of the contract. While
granting extension in time attributable to the Government, reasons shall bé recorded for each delay.

Clause 3 :Risk & Cost Clause : .

The Engineer-ni-charge or the Competent Authority defmd under rules may, without prejudice to his rights
against the Contractor, in respect of any delay or inferior workmanship or otherwise, or taany claims for damages in
respect pf any breaches of contract and without prejudice to any rights or remedies under any of provisions of this
contract or otherwise, and whether the date for completion has or has nét elapsed by notice in writing, absolutely
determine the contract in any of the following cases.

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient or otherwise improper or
unworkmanlike manner, shal! omit to comply with the requirements of $uch notice for a peridd of seven days,
thereafter, or if the contractor shall delay or suspend the execution of the work so that either in the judgement of
the Engineer-in-charge (which shall bé final-and binding) he will bé unable to secure completion of the work by
the date for completion of he already, failed to complete ihe work by that date.

(i)  If the Contractof, being complany, shall pass.a resolution or the Court shall make an order that the company
shall bé wound up or 'lfa receiver or a manager, on bch_alfofa c!'edltmr, shall bé appointed or if circumstances
shall arise, which entitle the Court or Creditor to appoint a receiver or a manager or which eniitle the Court to

indi 1.
make a winding up orde! - . |
[fthe Contractor commits breach ofany of the terms and condtions of this contact..........

(8)
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(iv) Ifthe Contractor commitsany acts mentioned in Clause 19 hereof.

i el e on behalf of the
E . . ,-_m-(.hal'g

: A . P . the Enginee
When the Contractor has made himself liable for action under any of the cases aforesaid

When the :

i { g ice i riting to the
Gorvernor of Rajasfhan shall hiave powers. n notice 1M W g

§ s issio e
; b d n or rescis « stermination or
) To determine or rescind the contract, as aforesaid (of which determinatio on Such dete

a

incer-i : ive evidonoe) UPOR o shall bg
Contractor under the hand of the Engineer-in-charge shall bé conclu:-_-w](i' o ble o b forfeited and ‘
rescission, the eamnest money. full security deposit of the contract sha
absolutely at the disposal of th Government.

. . wOI’k or any pal’t Of the worka
(b)  To employ labour paid by the Department and to supply lpalerlais torce:r[‘ylsﬂ{l:ft::]‘; b of'Whl_Ch CQ?L?E:E;EZ
debiting the Contractor with the cost of the labour and the price of the materia tractor) and crediting him wi e
certified by the Engineer-in-charge shall bé final and conclusive agz}1|1st the C_t}[} had been carried out by the Con r - oai
of the work done in all respects in the samé manner and at the samé rates, as if it h lue of the work done, shall tge ina
under the terms of this contract. The certificate of the Divisional Officer, as to the Valhe i shall only bé taken
and conclusive evidence against the Contractor provided always that action uqder ed by the department are less than
after giving notice in writing to the Contractor. Frivided also that if the expenses IPCUE ‘o the Contractor.
amount payable to the Contractor at his agreement rates, the difference shall not bé pai

i art thereof, as shall bé
After giving notice to the Contractor to measure up the work of the contractor and’to tzvlke S::;gxpenses whichmay bé
unexecuted out of his hands and to give it to another contractor to complete, in which casﬁ‘f the whole work had been
"incurred in excess of the siim which would hiave been paid to the origindl contractor, 1i charge shall bé final and
executed by him [of the amount of which excess, the certificate in writing of the Engineer-in- foney due to him by
conclusivej shall bé borne and paid by the original contractor and may bé deduc_ted From any SeciiFity DEpOst,
Government under this contractor on any other account. Whatsoever, or from .hls Earnest ’momlﬁl}’: e anyonbon
Enlistment security or the proceeds or sales therof, or a ufficient part thereof as the ¢ase may bé. Inthe e

; ; 5 i ensation
more of the above courese being adopted by the Engineer-in- chargé, the contractor shall have no claim to comp
tor any loss sustained by him by

reason of his having purchased or procured any matenals. or entere'd mto i“y
engagements or made any advances on account or with a view to the performance of contract. And, in Case actl(?n 1s taken
under any of privisions aforesaid, the Contractor shall not bé exaction of the work or the entitled to recover or bé ps_ud, any
work thereof or actually performed under this contract unless and the Engineer-in-charge has certlﬁ'ed, In writing, the
performance of $uch work and the value payable in respect thereof, and he shall only bé entitled to bé paid the value so
certified. ;

(c)

Clause 4: Contractor remains liable to pay compensation,

(1) In any-case in which any of the powers conferred by clause 3
notbeen exercised the non-exercise, therof,
with starting, bé exerciseable in the event of any future ¢ase of default b

y the contractor for which, by any clause oV clause
hereof, he is declared liable to pay compensation amounting to the, whole of his security Deposit/Earnest Money/Enlistmmt
security and the liability of the pastand future compensation shall remain unaffected:

Powers to také possession of. or require removai, sile

i, of Contractor's plant:
(i1) In the event of the Engineer-in-charge putting in force, powers vested in him under the
desires, také possession of all or an i ,Inor Gipon the w
to the contractor or procured by hj i : i

allowing for the samé in account, pen e ;
sy bl gineer [whose certifi - . market rates, to b
otherwise the Engineer-in chargé may, bé notice | ;

authorised agent, require him to remove &y
in Such notice], and in the event of the Co
authorised Engineer may remove them
contractor and at his risk in all respects,
expense of any Such removai, and the
against the Contractor.

Clause 5: Extension of Time:

ifaction ndt taken under clause 3:

hereof, shall have become exerciseable and the samé shall have
shall nét constitute waiver ofany the conditions hereof, and $uch power shall not

precedin.' Hausge
orks or the

ntractor failing to com)

. _ Private sile On acc ot
r(lj(P:;f Ezgme;.r or ?ther c't_le authorised Engin:;l:ts tJZ ;}l:z
Pense of any such S0 shall b¢ fina| and conciusive

amount of the proceeds a

If the contractor shall desirce an extension of ti
unavoidably hindered in its execution or on any other groun
of the date of

me for completion of

the work "
ds he shall apply, in-writing, to theognlg}ﬁ ground of b

A s having been

Wwithin 30 days
(©))



. on PPN s 7 B " S T, L T

the hinderance, on account of which he desires duch extension as afore
the rule/delegations of powers or other duly authorised Engincer shall
bé shown therefore, authorise Such extension of time if
completion of contract expires before the expiry of the
shall bé made before the expiry of the period stipulate

said, and the Authority Competent to grant extension under
.il'inhis opinion, [which shall bé fmal] reasonable grounds
Y as may, in his opinion, bé necessary or proper, if the period of
periad of oné month provided in this clause, the application for extension

d Tor completion of the ¢ '
‘ | i . [ ¢ contract the competent authority shall grant Such
exenston at each Such occasion within a periad of 30 days of receiptofapplication from contractor and shall not wait for fianlity of

work. Such extensions shall bé granted inaccordane with priovislons under clause [2] of this agrecment
Clause 5 A: Monthly Return of Extra Claims:

_ Contractor has to submit a return every moth for any work claimed as extra, The Contractor shall deliver the return in the
office of the the Exccutive Engineer arid obtain Receipt Number of the Receipt Register of (he day on orbefore 10" day of every
month during the continuance of the work covered by this contract a return snowing details of any work claimed as extra by the
| contractor. which value shall bé based ipon the rates and prices mentioned in the contract or in the schedule of Rates in force in the

District for the time being. The contractor shall bé deemed to héve waived all claims, nét included in $uch return, and will have no
right to enforce any Such claims not included, whatsoever bé the circumstances.
Clause 6: FinalCertificate:

* On completion of the work, the Contractor shall send a registered notice to the Engineer-

completion and sending a copy of if to the officer, accepting the contracto on behalf of the G

Engineer-in chargé to give him a certificate of completion, but no Such certificate shall bé givenn

to bé complete until the contractor shall héve removed from the site on which the work shall bé executed, all scaffolding, surplus

materials and rubbish and cleared off the dirt form all wood, doors, walls, floors, or other parts of any building in ipon or about

which the work is to bé executed or of which he may have possession for the execution thereof, he had filled up the pits. If the

, contractor shall fail to comply-with the requirements of thir clause as to removal of scaffolding, surplus materials materials and
i rubbish and dirt and filling of, pits on or before the date fixed for completion of the work, the Engineer-in-charge may, at the
expense of the contractor, remove $uch scaffolding, surplus materials, and the rubbish and dispose of the samé, a; he thinks fit, and

clean off Such dirt and fill the pit, as aforesaid, and the contractor shall forthwith pay the amount of all expenses, so incurred, and

shall have no claim inrespect of any Such scaffolding or surplus materials, as aforesaid, except for any stiim actually realised by the

sdle therof. On completion, the work shall bé measured by the Engineer-in-charge himself or through his subordinates, whose
measurements shall bé binding and conclusive against the contractor. Provided that, if subsequent to the taking of measurements

by the subordinate, as aforesaid, the Engineer-in-charge had reason to believe that the measurements taken by his subordinates dre

not correct, the Engineer-in-charge shall hive power to cancel the measurements already taken by his subordinates and

acknowledged By the Contractor and to také measurements again, after giving reasonable notice to the Contractor, and 3uch re-
measurements shall bé binding on the Contractor. ’

Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the ’work and if there is no visible defects
on the face of the work, shall give the Contractor, a certification. If the Engineer-in-charge fids that the work has been fully
completed, it shall bé menticnal in the certificate so granted. If, on the other hand, itiis found that there dre certain visible defects

to bé removed, the certificate to bé granted by the Engineer-in-charge shall specifically mention the details of the visible defects

alongwith the estimate of the cost for removing these defects. The final certificate of work shall bé given after the visible defects
pointed outas above have been removed.

(Delete whichever is nét applicable). (Ten days will apply to works at the headquarters of Engineer-in-charge and thirty
days for works at other place).

Clause 7; Payments of Intermediate Certificate to bé regarded as advance;

No payments shall bé made for works estimated to cost less than Rupees twenty five thousand, till after the whole ofthe works
shall have been completed and a certificate of completion given. Fut in the ¢ase of works estimated to cost more than Rupees
twenty five thousand, the contractor shall on submitting the bili therefore, bé entitled to receive a monthly payment pn‘jportionalc
to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate oféu?h approval and passing of sim,

. 50 paybale, shall bé fmal and conclusive. Running Account Bili shall bé paid within 15 days from presentation,, But all 3uch
intermediate payments by way of advance against the fmal payment only and ndt as payments for work actually donte and
completed, and shall n6t erected, or considered as an admission of the due performance of the contract, or any pzm. thcrcpf, inany
respect, or the aceruing of any claim, nor shall it conclude, determine, or effect in any way the powers of the Engineer-in-charge
under these conditions or any of them to the fimal s¢ttlement and adjustment of' the accounts of otherwise or in any other way vary
of effect the contract. The fmal bili shall bé made/submitted by the Contractor within oné month of the date fixed for completion
of the work :

incharge, giving the date of
overnor and shall request the
or shall the work bé considered

(10)



£ . ) ) . . v | accordingly shall bé
otherwise theengineer-in-charge's certificate of the measurement and of the total amount payable {6r the wor gly

final and binding on .all partics.
Clause 7 A: Time Limit fér Payments of Final Bills: . ’ _

The final bijl shall bé paid within 3 month on presentation by the Contractor afier issuance of final completioi certificate in
accordance with Clause 6 of the conditions of the Contract. If there shall bé digpute about any item(s) 0 lhe. work, tl.'nen the
undisputed item(s) only, shall bé paid within the said period of 3 months. if'a fmal bili (whicl contains no disputed n.cm ofdlfipulcd
amourit o' any item) is noi. paid within 3 months of presentation of final bil or 6 months from the date of rccup,l of rcg:stcrc(,i
notice regarding completion of work in accordance with Clause 60: the conditions of the contract, the dCf-Ct.:iS. if any, shall bé
brought to the notice of the higher iuthority. The period 013 months shall commence ffom the déte rectification of.lhe deferc'ls.
* The higher duthority shall ensure that in no cast final bili should bé lefi unpaid after 9 months from the rccc?pt qf rcgllstcf‘cd notice
regarding completion of work. The contractor shall submit a memorandum of the disputed items alnngwilhjt;lstlﬁ:iﬁ'on o SUEPD:}
within 30 days ffom the disallowance thereof. and if he fails 0. his claim shall bé deemed to hdve been fully waived an
absolutely extinguished. mol e St o i R el el e

Clause 8: Bills to bé submitted monthly;

A bili shall b¢ submitted by the Contractor each month on or before the date fixed by the En gineer-in-charge for all }vork
executed in the previous month and the Engineer-in-charge shall také or cause to bé taken the requisted measurement Br the
purpose of having the samé verified and the claim, as far as admissible, an 'thorised or paid, if possible, before the explry‘often
days from the presentation of the bili. If the Contractor does nét sG bmit the bili within the time fixed, as aforesaid, the Engl_neer-
m-charge may depute a subordinate to measure up fch>e said work in the presence of the Contractor, whose signattre in Fhe
Measurement Book will bé sufficient warrant and the Engineer-in-charge may prepare a bili from such Measurement Book which
shall bé binding on the Contractor in all respects. : '

Clause 8 A: Contractor to bé given time to the ob jection to the Measurement recorded by the department:

Before taking any measurement of any work as have been referred to the preceeding clauses. 6,7 & 8 the Engineer-in-charge
or subordinate, deputed by him shall give reasonable notice to the contractor. If the contra ctor fails to bé present at the time of
taking measurements after Such notice or fails to sign or to record the dirl’e rence within a week from the date of measurement in
the manner required by the Engineer-in-charge than in any Such event, the measurements taken by the Engineer-in-charge or by
the subordinate deputed by him, as the ¢ase may bé, s.hall bé final and binding on the Contractor and the Contractor shall have no
right to diSpute the samé. '

Clause 8 B: recovery of cost of preparation of the Bili:

In ¢ase of Contractors of Class "A" and "AA" do n6t submit the bili with time fixed, the Engineer-in-cha.rge may prepare the
bili as per provision of Clause 8 of the Conditions of Contract but deduction @ 0.5" of amount of such a bili shall bé made and
creditied to the general revenue on account of preparation of bili.

Clause 9: Bills to bé on printed forms:

The Contractor shall submit all bills on the printed forms, to bé had on application, at the ofice of the Engineer-in-charge and
charges in the bills shall always'bé entered at the rates specified in the tender or in the ¢ase ofany extlrr work ordered in pursuance
of these conditions, and nét mentioned or provided for in thetender, at the rates herei nafte r provided for sit... work.

Clause 9A: Payments of Contractor's Bills to Banks:

payments due to the contractor may if so desired by him, made to his Bank instead of direct to him, provided i'hat the contract-
has furaished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, su'ch a Power of Attorney
conferring duthority on the Bank to receive payments and (ii) his own acceptance of the correctne ss of the account made cut, as
being due to him, by Government, or his signature on the Bili or other claim preferred agains 't Governmen before settlement by
the Engineer-in-charge of the account or claim, by payment to the Bank. While the' receipt given hv Such Bank shall constitute a
fiill and sufficient ,, ischarge for the payment, the Contracto, should whenever possible, present his bili duly receipted and
discharged through his Banker. Nothing, herein contained, she; | operate to create in favour of the Ba;<k any rights vis-a-vis the
Govemnor.

Clause | O: Stores supplied by Government;

In the specification or estimate of the wodrk ptovides for the use of any special description of material, to bé supplied from
Engineer-in-charge's stores, or if, it is required that Contractor shall use certain stores to bé provided by the Engineer-in-charge
specified in the schedule or memorandum hereto annexed, the Contractor shall bé bound to procure and shall bé supplied Such
materials and stores as are from time to time, required to bé used by him for the purpose of the

(11)
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purpose of the contract only, and the value of the full quantity of materials and stores, so supplied ot the tales specified in the said
schedule or memorandum, may bé set .Off or wh.ich may bé deducted from any siim, then due or thxreafter become due, to the
cont'raclpr under the .conlrac.l or otherwise or ugams.t or from the Performance Guarantee and or Security Deposit or the proceeds
or sdle, it the samé is held in Government sccurll]cs, the samé or a sufficient portion thereof being in this &ase, sold fér this
purpose. All materials supplied to the Contractor, either from departmental stores or with the assistance of the Government, shall
remain the absolute property of Government, The C ontracto: shall bé the trustee of the stores/materials, so supplied/procured, and
these shall ndt, on any account, bé rcmm.ved from the site of work and shall bé, all-times open for inspection by the Engineer,-in-
charge. Any suchg material, unused and in perfectly good condition at the time of completion or determination or rescinding of the
contract, shall bé returned to the Divisional Officet's Stores If by a notice in writing under his hand, he shall so require, and if on
service of Such notice, the contractor fails to retum Such materials, so required, he shall bé liable to pay the price of Such materials
in accordance w'th the provisions of clause 10 B ibid. But the Contractor shall nét bé entitled to return any Such materials, unless
with Such consent, and shall have no claim for compensation on account of any §uch materials, so supplied to him as aforesaid
being unused by him, or fér any wastage in or damage to any Such materials. For the stores returned by the Contractors, he shall bé
paid for at the price orginally charged excluding storage charges, in ¢ase of materials supplied from departmental stores and actual
cost including freight, cartage, taxes etc. paid by the (‘ontgractor, in Case of supplies received with the assistance of the
Government, which however, should in no éase exceed market rate prevailing at the time materials are taken back. The decision of
the Engineer-in-charge, as to the price of the stores returned, keeping in view its conditions etc. shall bé final and conchisive. In
the event of breach of the aforesaid condition, the Contractor shall, in addition to throwing himself open to account of
contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the Government all advantages or
profits resulting, or which in the usual course, would result to him by reason of Such breach. Provided that the Contractor shall, in
no &ase bé entitled to any compensation or damage on account of any delay in supply, or non-supply thereof, all or any Such
materials and stores. Cooe

Clause 10 A: Rejection of materials procured bv the Contractor:

The Engineer-in-charge shall have fiill powers to require the removal from the premises of all materials which in his opinion,
4re not in accordance with the speciflcations and, in &ase of default, the Engineer-in-charge shall bé at liberty to emploe other
person (s) to remove the samé without being answerable or accountable for any loss of damage, that may happen or arise to Such
materials to bé substituted thereof, and in &ase of default, Engineer-in-charge may cause the samé to bé supplied and all costs
which may attent Such removal and substitution, are to bé borne by the Contractor.

Clause 10 B: Penal Rate in &ase of excess consumption;

The Contractor shall also bé charged for the materials consumed in excess of the requirements calculated on the basis of
Standard comsumptio approved by the department at double of the issue rate including storage and supervision charges or market
rate, whichever is higher. AMaterial Supply and Consumption Statement, in prescribed Form RPWA 3 5 A shall bé submitted with
every Running Account Bili, distinguishing materil supplied by the Government and the material procured by the Contractor
himself. The recovery for such material shall bé made from Running Account Bili next after the consumption and shall ndt be,
deferred. Certificate of Such nature shall bé given in each Running Account Bili. : '

Clause 10 C: Hire of Plint & Machinery: .

Special Plant and Machinery required for execution of the work, may bé issued to the Contractor, if available, on the rates of
hire charges and other terms and conditions as per departmental Rules, as per Schedule annexed to these conditions. Rates of Such
Plant & Machinery shall bé got revised periodically so as to bring them at par with the market rate.

Clause 11: Works to bé executed in accordance with speciflcations. Drawing Orders etc.

The Contractor shall execute the whole and every part of the work in the most substantial and satisfactory manner and both as
regards materials and otherwise in every respect, in strict accordance with ihe Speciflcations. The Contractor shall also conform
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office arid to which the Contractor shall bé entitled to have access at Such office or on the site of the work
for the purpose of inspection during office hours and the Contractor shall, if he so require, bé entitled, at his own expense, to make
or cause to bé made copies of speciflcations and of all Such designs, drawings and inst; actions as a aforesaid. A Certificate of
Eexecuting works as per agpproved design and speciflcations etc. shall bé given on each Running Account Bili.

The specification of work, matéria’, methodology of execution, drawings and designs shall bé signed by the Contractor and
the Executive Enginer while executing agreement and shall formpart of agrement.

Clause 12: :
The Engineer-in-charge shall have power to make any alteration, omissions or additions to or substitutions forthe original
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i ' ist i rogress of the we
s that may appear to him to bé necessary ([urmglttilfl:“!‘:n ibn i i by o
ontract and any altered,
as part of the work shall

specifications, drawings, designs and instruction .
contractor shall carry out the work in accordance with any instructions which may bé given

Engineer-in-charge, and Such alteration. omission, additions or substitituons shall ndt invalidalc}?c;
additional or substituted work, which the contractor may bé directed to do in the manner above spect icd,
bé carried out work shall bé extended inthe proport ion 'hat the altered, additional or substituted work bear
work. and the certificate of chf Engineer-in-charge sha'l bé concluisive as to 3uch proportion. The ra vision
altered or subtituted work under this:clause shall- bé worked out in accordance with the following pro

tes for Such additional,
s in their
re pectiveorder. Contractoris boun dto
(i) Ifthe rates for the additional, altered or substituted work are specified i
carry out the additional, altered or substituted work at the samé rates as are specified in the contrac
(i) 11 the rates for the additional, altered or substituted work 4re nét specifically provided in the contract
rates will bhe derived from the rates fora similar class of work as are specified in the contract for thelwork'- -
(iii) Tf the rates for the altered, additional or substituted work can nét bé determined in the manncr speeified in lhcgl;; -lfcdule of
‘to (ii) above, then the rates for Such compositie work item-shall bé worked out on the basis of the concerned ¢ ted cost
Rates of District/area specified above minus/plus die percentage which the total tendered amount bear§ to t,hff' estlmsa e
of the entire work pit to tender. Provided always that if the rate for a particular part of parts of the item is not 11 t_h? c ket
of Rates, the rate for Such part of parts will bé determined by the Engineer-in-charge on the basis of the prevailing mar
rates when the work was done. .
(iv) Ifthe rates for the altered, additional or sugbstituted work item can nét bé determined in the manner specified In _sub-clause
(i) to (iii) above, then the contractor shall within 7 days of the déte of receipt of order to carry out the wf_Jrk, inform the
Engineer-in-charge of the rate which it is his intention to chargé for Such class of work supported by analysis of the rate or
rates claimed and the Engineer-in-charge shall determine the rate or rates on the bssis of prevailing market rates, and pay the
contractor accordingly. However, the Engineer-in-charge, by notice in writing, will bé at liberty to'cancel his order to carry
out Such class of work and arrange to carry it out in Such manner as he may consider advisable. But under no circumstances,
the contractor shall suspend the work on the plea of non settlement of rates on items failing under theclause.
(v) Exceptin ase of items relating to fundations, provisions contained in sub-clasue (i) to (iv) above shall nét apply contract or
substituted items'as individually exceed the percentage set out iiTthe tender documents under Clause 12A.
For the purpose of operation of Clause 12 (v) the following works shall bé treated as work relating to fundations:

n the contract for the work, the
{ forthe work.

for the work, the Such

(a) For buildings, compound, wall, plinth level or 1.2 meters (4 ft.) above ground level whichever is lower, exeluding items
above flooring and D.P.C. but including base concrete below the floors. '

(b) Fér abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the bed of floor level.

(c) Fér retaining walls, where floor levels is nt determinate | .2 meters above the average ground level or bed level

(d) Férroads, all items of excavation and filling including treaitment of sub base and soil ing work. "

(e) For water supply lines, sewer Unes under ground storm water drains and similar work, all items of work below ground
level except items of pipe work for proper masonry work. -

(t) For open storm water drams, all items of work except lining of drains.

(g) - Any otheritems of similar nature which Engineer-in-charge may decide relating to foundation.

The rate of any $uch work, except the items relating to foundations, which is in excess of the deviation limit shall bé
determined in accordance with the provisions contained in Clausel2A Clausel2A:

The quantum of additional work for each item shall not exceed 50% of the origindl quantity given in the agreement and
the total value of additional work shall nét exceed 20% of the total contract value, uinless otherwise mutually agreed by the
Engineer-in-charge and the Contractor. The limit shall ndt bé applicable on items relating to foundation work which shall bé
excuted as per original rates of provision of clause 12 (i) to (iv).

In &ase of contract substituted items ot additional items, which results" in exceeding the deviation limit laid down in this
clause except items relating to foundation work, which the contractor is required to do under clause 12 above, the contractor shall
within 7 days from the receipt of order, claim revision of the rate supported by proper analysis in respect of Such items for
quantities in excess of the deviation limit notwithstanding the fact that the rates for $uch items exist-in the tender for the main
work or can bé derived in accordance with the provision of sub-clause

(ii) of clause 12 and the Engineer-in-charge, may revise their rates having derived in according with the provision of sub-

clause

(13)

s to the origindl contract
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may revise their rates having regard to the prevailing market ratos e e s i Y .
_ﬁ:.x'ed. The Engingcr-i]z-chm‘gc' may Tx:visc‘thgir rmg:- having :c]g!:,::il::;l:']l:;l:::::];lr;::,:::;:-lkl;t:ur:l::::l: |'l|f[:(;l :;Icnr'danc‘c .W”h. e a
in acgqrdanicc with fates s0 tle‘d. llhc 1'pgnmcr-m-clmrgc shall, b¢ at liberty to cancel his ulni- ( 1cit.nnlr.u.tor hha'” ol
quantities of work by giving notice in writing (o the contractor and arrange (o carry it aut in Qubcri N f‘drr)., {.m.l §pch IEréased
advisable. But under no circumstances, the contractor shall suspend trie work on the plea of ﬁnn-]w:.:;:::::':r;:suill'cr ::1:!)’ (;'n:]der

! ates of items

falling under this clause.

Allthe provisions of the preceding paragraph shall ¢

1008 aph shall equally apply to the decrease in rates of i ) itics i
_ e tiandl i : 5 : : casein rates of items fe antitics
ofthe deviation limit no withstanding the fact that the rates for Such items exist in the lc‘ndcr ﬁ’;r the main w(frj; :‘:dmul:(:hdm 'cxc(i'?h

~ ., [T -, [. 1 > " @ ol I Yl 1 3 - 1 ) 4 J can c :
accordance with the provisions of sul>clause (ii) of the preceding clause 12 and the Engincer-in-charge may revise §::;1v?allt
1 Tl T vty ot vabai T linde ikt 1 ’ K ( VISE.Jue o
having regard to in¢ prevailing market rates unless otherwise mutually agreed by the the engineer-in-charge and the Contractor )

Clause 13; No compensation fér alteration in or restraction of work to bé carried out:

o \\-;‘}:t-i; ‘:;:zrl‘m;c 2““2“?;‘ (:jo.;n;?el*lc‘e?enl og E‘he: work, the Govcrqmenl,_ shall for any reason, whatsoever, not require the

cof, as specified in the tender, to bé carried out, the Engm_ccr—:n-charge shall give notice in writing, of the fact to
the Contractor, who shall have no claim to any paymentys or compensation, whatsoever. on account of any profit or advantage
which he might have derived from the execution of the work in full but which he did nét derive in consequence of the full amou!;!
of the work nét having been carried out, Neither, shall he have any claim for compensation by reasons of alterations having been
made in the original specifications, drawings and design and instructions, which shall involve any cutrilment of the work, as
originally contemplated. Provided, that the contractor shall bé paid the charges for the cartage only, of materials, actually brought
to theb site of the work by him for bonafide use and rendered surplus as a result of the adandonment or curtailment of the work as
any portion thereof. and taken them back by the Contractor provided, however that the Engineer-in-charge shall have, in all Such
cases, the option of taking over all or any Such materials at their purchase price or at local market rates whichever may bé less. In
the ¢ase of Such stores, having been issued from Government stores, charges recovered, including storage charges shall bé
refunded after lacking into consideration any deduction for claim on account of any deterioration or damage while in the custody
of the contractor, and in this respect the decision of' e Engineer-in-charge shall bé final.

* Clause 14: Action and compensation payable, in ¢ase of bad work:

If. it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-charge or his subordinates in-

charge or the work, or to the committee of retired officers appointed by the State Government for the puipose that any work has
been executed with unsound, imperfect or unskillful workmanship, or. with material of any inferior description, or that any
materials or articles privided by him for the execuiion of the work are unsound or of a quality inferior to that contracted or
otherwise nét in accordance with contract, the Contractor shall on demand in writing from the Engineer-in-charge, specifying the
work/materials-or articles complained of, notwithstanding that the samé may have been inadvertently passed, certified and paid
for, will rectify or remove and reconstruct the work, so specified, in whole, or in part, as the ase may bé, remove the materials or
articles, so specified, and provide other proper and suitable materials or articles, at his own cost, and in the event pfhis failing to do
so, within a peridd to bé specified bv the Engineer-in-charge in his demand, as aforesaid, then the Contractor shall bé liable to pay
compensation, at the rate of oné percent, on the tendered amount of work for every week,, nét exceeding ten percent, while his
failure to do so shall continue, and in the ¢ase of any Such failure, the Engineer-in-charge may rectify orremove and re-execute the
work or remove and replace with others, the materials or articles complained of as the Case may bé, at the risk and expense, in all

respects, of the Contractor.
Clause 15: Work to bé open to inspection; Contractor or his responsible Agent to bé present:

All work, under or in course of execution or executed in pursuance of the contract, shall; at all times, bé open to
inspection and supervision of the Engineer-in-charge and hissuperior office ¢.g. Superintending Engineer, Additional Chief
Engineer, Chief Technical Engineer, Chief Engineer. and his subordinates and any other authorised agency of the Govenunent and
the contractor shall, at all times during the usual working hours, and at all other items at which reasonable notice of the intention of
the Engineer-in-charge or his subordinate or any other authorised agency of the Government of committee of reFired
officer/officers appointed by the State Government fér the purpose to visit the works shall have been given to C.onrra,ctor. either
himself bé present to receive orders and instructions or have a responsible agent, duly accredited in wn’ling. present for purpose.
Orders given to the Contractor's agent shall bé considered to have the samé force as if they had been given to the Contractor

himself.

Clause 16: Notice to bé given before any work is covered up:
The Contractor shall given not less than 7 days notice; in writing to the Engineer-in-charge or his subordinate‘in-cnar_ge of the
ise placing beyond the reach of measurement, any work in order that the same may bé
f bé taken before the samé is so covered up or placed beyond the reach of measurement

work, before covering up or otherw
measured, and correct dimensions therco
and shall n6t

(14)
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p . : iting of he Engineer-in-
cover up or plade beyond the reach of measurement any work without the consent in wrstmgl, i i
charge of the work, and if, any work, shall bé covered up or placed beyond the reach ol'measurcmcr;n default, thereof, no
having ->een given or consent obtained, the samé shall bé uncovered at the Contractor's expense or s ,
paymentor allowance shall bé made for Such work, or for the malerials, with wliich the samé was executed.
Clause 17: Contractor tiahle for damage done and for imperfections”

Ifthe Contractor or his work people or servants shall break, deface, injure or destroy any part ofa b.‘“"ldmg";ai;vﬁ;ﬁg
they may bé working or any building, road, fence, enclosure. or cultivated ground conliguous.lo the pre|n15f535 onan -
work or any part of it is being executed, or if any damage shall happen to the work, While in progress, I-'(;'Tate yﬂnal 01’*
whatsoever, or any imperfection become apparent in it, within a period specified in Clause 37, after a Certifi d,b it
otherwise of its completion shall have been given by the Engineer-in-Charge, may cause the samé to bé made goo thyt e
workmen and deduct the expense (of which the certificate of the Engineer-in-charge shall bé final) ffom any sums that may

: . _ : : ale
be then, or at any time, thereafter, may become due to the Contractor, or ffom his security deposit, or the proceeds G
thereof, or of a sut'ficient portion thereof.

Clause 1-8: Contractor to supply Plant, Ladders. Scaffoldingetc. . :

The Contractor shall arrange and supply at his own cost, all material (except Such special matctlals, ifany as may In
accordance with the contract, bé supplied ffom the Engineer-in-charge's stores) plants, tooK appliances, 1mplemenfli,
ladders, cordage, tackle. Scatfolding and temporary works requisite or proper for the the proper éxecution of the work,
Whether original, altered or substituted and whether included in the specification or other documents, forming part of the
contract, or referred to in these conditions or nodt, or which ma} bé necessary for the purpose of satisfying or comp'lymg with
the requirments of the Engmccr—in-charge as to any matter as to which, under these conditions, he is entitled to bé statisfied
of which he is entitled to require, together with carriage thereof to and from the work. The Contractor shall also arrange and
supply, withour charge, the requisite number of persons with the means and material necessary air the purpose of setting out
work and counting, weighing and assisting in the measurement or examination at any time and from time to time of the
work, or materials. Failing his so doing, the samé may bé provided by the Engineer-in-charge, at the expense of the

contractor, and the expenses may bé deducted fiom any money due to the Contractor under the contract, or ffom his
Performace Guarantee and/ or Security De

posit or the proceeds of sale therof, 4r a sufficient portion thereof. The (?ontractor
shall also provide all necessary fencing abd lights reguired to protect the public from accident and shall, bé bear the
expenses of defense of defense of every su

it, action or other proceeding at, iaw, that may bé brought by any person for injury
sustained Owing tc neglect of the above precautions, and to pay =my damages and costs, which may bé awarded in any $uch

suit, action proceeding to any $uch person’ or which may with consent of the Contractor, bé paid to compromise any claim
by any Such person. .

Clause 19 : Work nét to bé sub-let, Contract ma
for subletting, bribing or if Contractor Becomes insolvent:

The contract shall nét bé assigned of sublet without the written approval of the Chief Engineer; and if the Contractor

shall assign or sublet his contract or attempt so to do, or become insolvent, or commence any insolvence proceeding of mark
any composition with his creditiors or attempt so to do,, or if any bribe, gratuity, gift, loan, requisite reward or advantage,
pecuniary or otherwise, shall either, directly or indirectly bé given promised or offered by the Contractor or any of his
servants of agents, to any public ofTicer or persoji, in the .employ of Government, in any way, relating to this office or
employment, or if any $uch officer or person shall become, in any way,

directly or indirectly interested in the contract, the
Chief Engineer may, there tipon by notice, in writing, rescind the contract a

Deposit of the Contractor shall, thereupon, stand forfei

y bé rescinded and Security Deposit and Performance Forfeited

nd the performance Guarantee and Secutiry

ted and bé absolutely at the disposal of Government and the samé
consequences shall ensure as, if the contract had been rescinded under Clause 3 hereof, and in addition the Contractor shall

not bé entitled to recoyer or bé paid for any work therefore, actually performed under the contract.
Clause 20: Sums payable byway of compensation to bé considered as reasonble compensation without reference
to actualloss:
All sums payable by way of comnpensation under any
compensation to bé applied to the use of Government without
whether or not any rfamage shall hdve been sustained.

Clause 21: Changesin Constitution of firm:"

Where the contractor is a partnership firm, the previous approval, in writing of the Engineer-
obtained Defor business any change is made in the constitutioq of the firm. Where the contractor is an in
undivided family concern, $uch approval, as aforf:said, shall l:kewlse bé f.(')r obtained before the contr
partnership igreement where under the partnership firm-would have the right to carry out the work thereby undertaken by
the Contractor. If, Drevious approval, as aforesaid, is ndt obtained, the contract shall bé deemed to have been assi gned in
contravention of Clause 19 .MxdM'.ftB samé actiotimay bé taken, and the samé consequences shall ensure, zsprivided in
the Si.idclause 19

of these conditions shall bé considered as reasssonable
reference to the actual loss or damage sustained and

in-charge shall bé
dividual of a Hindu
actor enters into any
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Clause 21: StandingComniitteefor Settlement of disputes:

H ne q““lio.“' ‘“‘7"‘""‘““‘, of’ objection, whatsocver shall arise in any way, in connection with of arisi f this
in§trument of the meaning of operation of any part thercof, of the right dutics urliuhili‘icw of either part 1;1~ i --dm‘mg- <)u’1 . .lhlb
decision of any Such matter, as hercin before provided has been otherwise provided fhatd th"?:.r' it htnhs(wc - ?0 a0 2 e
accordingly, or whether the contract should bé terminated, or has been rightly terminated and as re r'urz!s‘ [‘:"'_ f"': ﬁna]ly ."‘fc‘_d"d
of the parties as the result of Such termination, shall bé referrred for decision to the empowered :;'l,mbi' ;('“' ks ubhganons
consistof'the followings. powered Standing Committe, which would

Clause 22: Works to bé under direction of Engineer-in-Charge;

All the \\vgt'ks to beé executed under the contract, shall bé exected under the direction and subject to the approval. In all
respect, of the Engincer-in-charge of the Government of Rajasthan for the rime being. Who shall bé entitled to direct, at what point
orpoints and in what manner they are bé bé commenced, and form time to time, earaed on.

() Addministrative Secretary concerned.

(11) Finance Secretary or his nominee, nét below the rank of Deputy Secretary and /or Chief Accounts officer
(1) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer.

(1v) Chief Engineer-cum-Addl, Secretary of the concerned department.

(V) Chief Engineer concerned (Member-Secretary)

The Enginner-in-chargem on receipt of application alon with non refufndable prescribed fee, (the fee would bé two
percent of the amount in dipute, ndt exceeding Rs. One lac) from the contractor shall refer the disputes to the committee within a
period of oné month from dnte of receipt of application. ‘

Procedire and Application for referring cases for settlement by the Standing Committee shall bé as given in Form
RPWA90. ‘
Clause 23. A: Contractor to indemnify fér infringement of Patent or design:

Contractor shall fully indemnify "he Governor of Rajasthan against any, claim or proceeding, relating to infringe ment
or use of any patent or design or any alleged patent or deSipn, rights and shall pay any royalties which may bé payable in respect or
any article of partthereof included in,the contract, in the event of any, claims made under of action brought agamst Government In
respect of any Such matters as aforesaid, the Contractor shall bé immediately, -noticed thereof, and trie Contractor shall bé at
liberty, at his own expense, to settle any diSpute or to conductany litigation, that may arise there from, provided that the contractor
shall not bé liable to indemnify the Governor of Rajasthan, if the infringement or the patent or dessign or any alleged patent, or
design. right is the direct result of an order passed by the Enginner-in-charge in this behalf.',

Clause 24: Imported Store articles to bé obtained from Government:

The Contractor shall obatin from the stors of the Engineer-in-charge, all imported store articles, which may bé required
for the work of any part thereof, or in making up atricles required thereof, or in connection therewith, unless he has obtained
permission in writing, from the Engineer-in-chargg, to obtain Such stores and articles from else-where. The value of 3uch stores
and articles, as may bé supplied to the contractor by the Engineer-in-charge, will bé debited to the Contractor, in his account. at the
rates shown in the schedule attached to the contract, and if they re not entered in the schedule, they will bé debited at cost price,

* which fér the puiposes of this contract, shall included the cost or carriage and all other expenses, whatsoever, which shal have

been incurred in obtaining delivery or the samé at the stores aforesaid plus storage charges.

Clause 25: Lump-sums in estimates:

When the estimate on which a tender is made includes lump sums, in respect of parts of the work, the Contractor shall be
entitled to payment in respect of the item of work involved or the part of the work in question al the samé rates as dre payable
under the contract for Such items or if the part of the work in question is not in the opinion of the Engineer-in-charge, capable ol
measurement, the Engineer-in-charge may at his discretion pay the lump stiim amount entered in the estimate and the certificate in
writing of the Engineer-in-charge shall bé fmal and conclusive with regard to any sim or sumspayable to nim under the provision

of'this clause.

Clause 26: Action where no Specification:
In ¢ase of any Class of work for which there i$ no Such specification as is mentioned inh Rule I, Such work shall bé
carried out in accordance with the detailed specification of the department and also in accordance with the instruction and

requirement of the Engineer-in-charge.

(16)
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Clause 27: Deflnition of work:
The expression'Vorks" of "Work™ where used in these conditions, shall, unless diere bé some thing either in subject of
" context, repugnant to Such construction, bé construed and taken to meafl the works by or by virtue of tne contract-contracted to bé
executed, whether temporary or permanent, and whether orgininal, altered, subsituted or additional.

Clause 27 A: Definition of Engineer-in chargé:
The term "Engincer-in-charge" means the Divisional Officer, who shall supervise, and bé in chargé of the work and who
shall sign the contracton behalfof'the Governor.

Clause 28:
It can nét bé guaranteed that the work will bé started inmmediately after the tenders hiave been received. No claims fof

increase of rate will bé entertained, if the orders for starting work are delayed.
Clauuse 29: Payments at reduced rates* on account of items of work nét accepted and nét completed to bé at the
discretion of the Engineer-in-charge:

The rates for several items of works, estimated to cost more than Rs 000/-, agreed within, will bé valid only when the
item concerned is accepted, as having been completed fully in accordance with the sanctioned specifications. In cases, where the
items of work are nét accepted, as so completed, the Engineer-in-charge may make payment on account of 3uch items, at Such
reduced rates as he considers reasonable in the preparation of final or on account bills, and his decision in the matter shall bé fmal
andbinding. '

Clause 29 A: Payment at part rates;

The rate for several items of works may bé paid at part rates provisionally in running bills in proportion to the quantum of
items executed at the discretion of Engineer-in-charge. In &ase of item rates, if the fate quoted for certain items are very high in
comparison to the average/overall tendered premium, then-trie payment at running stages shall n6t bé made more than the average
sanctioned premium. The deferred payment, will however béreleased after successful completion of work.

Clause 30: Contractor's percentage. whether applied to net or gross amount of bills:

The percentage referred to in the "Tender for works" will bé deducted/added-from/to the gross amount of the bili before
deducting the value of any stock issued. :
Clause 31: Contractor to adhere to labour laws/regulation:

The Contractor shall adhere to the rquirements of the Workmen's Conipensatic n Act and” Labour Legislation in force
from time to time and bé responsible for and shall pay any compensation lo his workmen which would bé payable for injuries
under the workmen Compensation Act, hereinafter called the said Act. If Such' compensation to his workmen which would bé
payable fpr injuries under the Wokmen's Compensation Act, hereinafter called the said Act. If Such compensation is paid by the
State as Principal employer under Sub Section (1) of se¢ tion 12 of the said Act, on behalf of the contractor it shall bé recoverable
by the State from the Contractor under sub Section (2) of the said section. Such compensation shall bé recovered in the manner
laid down in clause I of of the conditions of contract.

"All Contract with Government shall require registration of workers under the Building & other 'Construetion Workers
(Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to Such workers under the Act."

Clause 32: Withdrawal of work from the Contrator:

If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability to maintain prorata progress, think
any portion of the work should nét bé executed or should bé withdrawn from the contractor, he may by notice in writing to that
eifect. require the Contractor n6t to execute the portion of the work specified in the notice, or may withdeaw from the Contractory
the portion of work, so specified, and the Contractor shall ngt bé entitled to any compensation, by reason of Such portion of work
having been withdrawn from him. The Enginee-in-chagre may supplement the work by engaging another agency to execute Such
portion of the work at the cost of the originalo contractory without prejudice to his rights under clause 2. He * all also bé competent
to levy compensation for delay in progress. The recovery of excess cost shall bé made from next availar 3 running bili or any other

claim and shall not bé deferred.

Clause33:
The contract includes clearance, levelling and dressing of site within a di§tance of 15 meters of the building on all sides

except where the building adjoins another building,

Clause 34: Protect works:

The contractor shall arrangte to protect at his own cost, in an adequate manner all out stone work and other work,
requiring protection and to maintain $uch protection, as long as work is in progress. He shall remove and replace this protection as
required by the Engineer-in-charge, from time to time, Any damage to the work, so protected on matter how it may bé caused.

shall bé made good by the Contractor free of cost.

(17)



1t he opinion of the Engineer-in-charge

it
trator frec of cost.

All template, forms, moulds, centering, false works and mdoels, which s
are necessary f6r the proper and workman like execution of the work, shall bé provided by e 0n

Clause A8: Contractor linble fér settlement of clajms cnused by his delays: ‘ he work from carryi

I the progress of the work has fallen so muach in arrears as to prevent other Ct"‘*f’“‘:l"ls n.nt 1(:. Lin by any ‘,nﬁl,n,g
out their part of the work within the stipulated time he will bé lible for the scttlement of any t:lml‘lll-ll"l:_J ”mcy[;nginccr-‘jhc
contractors 1or the expenses of keeping their labour unemployed, Lo extent considered reasonabie ¥ - In-
charge. Clause 36 A:

The liabality, ifany. onaccount of quarry fees, royalties, octfoi and any othe
actually consumed on pulic work, shall bé borne by the Contractor.

Clause 36 B:

The cost of all water connection, necessary 6r the execution of work, »nd the qnﬂl
charges of meters and the cost of electricity consumed in connection with the execution o
Contractor except where othenwise specifically indicatd.
Clause 36 C; Payments of Sales Téax and anv other Taex;

Royalty or other tdx on materials, issued in the process of full-filling contract payabl
tules in force, will bé paid by the Contractor himself,
Clause 36 D:

In respect of goods and materails procurred by the Contractor for use in works under
paid by the Contractor himself. But in respect of all 3uch goods manufacured and supplied by t
under the contract, the responsibility of payment of sales tax would by that of the Engineer-in-charge.

|Clause36E:

If any rates of Tax are increased or decreased, a new tax is introduced
or any change in interpretation or application of any Tax resulting from a change or
any National or State Statute, Ordinance, Decree or other law or any regulation or bye-law of any local or other duly
constituted authority in India only. in the course of performance of contract, which was or will be asses_sed on the
Contractor, in connection with the performance of the Contract, an equitable adjustment of the Contract price shall be
made to fully take into account any such change by addition to the Contract Price or deduction there from, as the case
may be.

However, these adjustments would be restricted to direct transactions between the Owner and Contractor
only those items which are included in bid. Further, no adjustment of the Contract Price shall be made on account of
variation in deemed export benefits, if any, Any increase or decrease which is included in price variation formuld
incorporated in the contract shall not be accounted for this purpose.

Such increase including GST shall not be made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time.

Clause 37: Refund of Security Deposit:

taxcs and duties in repect of materia|g

of water cunsummcd' and hire
 work, shall b¢ paid by the

¢ to the Government under

the contract, sales tax will bé
he Contractor works execued

in India only. an existing Tax is abolised,
Introduction in India only due to

Security will bé refunded after the expiry of the peridd as prescribed below :- \

(a) In case of contract relating to hiring of trucks and other T &P trasnporation including the loading unloading of
materials, the amount of Security Deposit is refundable alon with the final bill

{(b) Suppliers of mateiral : As per privisions of the G.F. & A.R.

(c) Ordinary repairs: 3 months after completion of the work provided the final bili has been paid. L
«(d) Original works/special repairs works : Security deposit will bé refunded six months after completion, or expiry of

oné full ramy season, or after expiry of defect liability peridd as defined in the special condition of agreement,
whichever is later provided the final bili has been paid.]
In ¢éase of PWD original works/special repairs works costing more than Rs. 10.00 lacs, partial amount of Security
Deposit will bé refunded during the defect liability periéd @ 10% of SD amount after lapse of oné year of
completion and there after 10% of original amount of SD at the end of each subsequent year. The remaining
amount of $D bé refunded after the expiry of defect liability period.

\

Clause 38: Fair Wage Clause:

(a) The Contractor shall pay riot less than fair wages/minimum wages to labourers engaged by him on the work as

reyised from time to time by the Government but the Government shall ndt bé liable to pay anything extra for it

except as stipulated in price escalation clase (clause 45) of the agreement.

Explanation : "Fair Wage" means minimum wages for timw or picce work fixed or revised by the State Government

under the Minimum Wages Act, 1948,

(b) The Contractor shall, notwithstanding the _provisicxnﬁ of any coritact of the contrary, cause to bé¢ paid fair wages to
labourers indirectly engaged ont he work, including any labour engaged by his sub-contractors in connection with

the said York as if the labourers have been immediately or directly employed by him,

In respect of all Jabourers immediately or dirc.ctly employed on the work fér the purpose of contactors part of this

agreement, the Contractor shall comply with or cause to bé complied with the Public Wark Department

Contractor's Labour Regulupons 'made, or that may bé made by the Government, from time to time, inregard to

payment of wages, wage pcljl()d. deductions from wages, recavery of wages n6t paid, and unauthorised deductions,

ntaintenance of wages register, wages &ard, publication of scale of wages and other terms of employment,

inspection and submission of periodical returns and other matters of'a like nature.

(18)
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(d) The Engineer-in-charge shall hive the right to deduct from the money due to the Contractor any sam required or
estimated to bé required formaking good the loss suffered by a worker or workers,. by reasons of non-fulfillment of the
conditions of the contract. {or the benefit of the worker or workers, hon-payment of wages or of deduction made
therefrom. which dre n6t justified by the terms of the contract, or as a ressult of non-observance, of the .aforesaid
regulations.

(e) Vis-a Vis. the Government of Rajasthan, the Contractor shall *o o

. . y liable for all payments to bé made and for the
observance of the regulations aforesacid, without prejudice to his right ¢

o claim indemnity from his sub-contractors. ,

(D Theregulations, aforesaid, shall bé deemed to bé partof'this contract and any breach, thercof, shall bé deemed to bé
breach

Cla use 39: Contractor to engageteachnicalstaff:

The Contractor shall engage the technical sta ff, as follows, on the contract works.
(8) FérworksconstingRs. 100 lac and above-One Graduate Engineer.

(b)  Forworks costing between Rs. 50 lac to Rs. 100 lac-One qualified Diploma Holder having experieence of ndt less than
3 years.

(¢) Forworks costing between Rs. 15 lac and Rs. 50 lac-One qualified Diploma Holder.

The technical staffshould bé available at site, whenever required by Engineer-in-charge to také instruction.
Clause39A: ' '

The Contractor shall comply with the provisions of the Apprenticeship Act. 1961, and the Rules and Orders issued,
thereunder. from time to time. Ifhe fails to do 50, his failure will bé breach of contract. The Contractor shall also bé liabie for
any pecuniary liability arming-on account of any violation by him of the provisions of the said Act.

Clause40:SafetyCode:

The Contractor shall follow the safety code of the Department.
Clause 41: Near Relatives barred from tendering:

The Contractor shall nt bé permitted to tender for works, in Circle, in which his near relative is posted as Divisional
Accountant or as an officer in any capacity between the grades of the Superinatending Engineer and Assiatant Engineer
(both inclusive). He shall also intimate the names of persons, who dre working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazette officer in-the Organization/Department. Any breach of this
condition by the Contractor would render him liable to bé removed from the approved list of Contractors of the Department.
If Such fact is noticed (a) before sanction of tender, his ofl’er shall bé declared invalid and earnest money, shall bé forfeited,
(b) after sanction of the tender men the tender sanctioning authority may at his discretion forfeit hi
performance guarantee, security deposit and enlistment deposit and the work/remaining work may allot
contractor on the samé rates as per rules. ¢

s earnest money,
to any registered

Note: By the term 'near relative' is meant wife, husband and grand parents, children and grand children, brothers and
sisters, uncles and cocsins and their corresponding in-laws.

* Clause 42: Retired Gazetted Officers barred for2 years:

No Engineer of Gazetted rank or other Gazetted OfF icer, enployed in Engineering or Administrative duties in an
Engineering Department of the Government of Rajasthen, is allowed to work as a Contractor for a period of 2 years of his
retirement from Government service without the pievious permission of Govemnement of Rajasthan. The contract is liabk to
bé cancelled, if either the Contractor or any of his employee is found, at any time, to bé <ateh a person, who had nét obtained
the permission of Government, as aforesaid, before submission of the tender of engagement in the Contractot’s service, as
the casemaybe.

* Clause 43: Quality Control:
) The Government shall have right to exercise proper Qur lity Control measures. The Contractor shall provide all
assistance to conduct Such tests.
Clause43A:

The Work (whether fully constructed or ndt) and all materials, machmes, tools, and plént, scaffolding, temporary
buildings and other things connected therewith, Miali bé at the risk of the Contractor until the work has been delivered to the
Engineer-in-charge, and a certificate from him, to the effect obtained.

(19)
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Claused4: Death of Contractor:

Wi@hout pt_‘ejudice to any of the rights or remedies under the contract, if the Contractor dies, th
ChiefEngineer or duly authorised Engineer shall hive the option ofterminating the contract Wl}h"

the legal heirs of the anl orhe
utany compensatio

Clause 45: Price Variation Clause:
If, during the progress of the contract of i acce dered amount minus o il
g the progress ¢ contract of value exceeding Rs. 50 lackh (accepted tende ‘he conditions shoi fulfilled), the

by the department), and where stipulated completi iod'i hs (both

; : stipula pletion period'is more than 3 months (both the £V : .
price, of any materials/bitumen/diesel/petrol/cement arid steel incorporated’in the works (not being matenallls: -t‘l‘:pi)h.ed oy
the department) and/or wages of labour- increascs or decreases, as compared to the price and/or wages prevel; o tﬁs’l i
of submission of bids the amounts payable to contractors for the work shall be adjusted for increase or decrease in fe rates

of materials (excepting those materials supplied y the department)/ labour/bitumen/diesel and petrol/ cement/steel.
'[Increase or decrease in the cost of labour/material/bitcemen/diesel/petrol and cement steel shall bé calculated quarter

accordance with the following formula:]

(A)Labour:

TR PL g L-lo
1=0.75x 1003:1{-——--_Im

V, = Increase of decrease in the cost of work during the quarter under consideration due to change in rates for labour.

R= The value of the work done in rupees during the quarter under consideration excluding the cost of mterials supplied by

department and excluding other items as mentioned in this clause. -

I,,= The average consumer price index for industrial workers (whole-sale prices) for the quarter in which tender were open
negotiated (as Rf_:serve Bank of India Journal/ Labour Bureau Simla, for the area).

L, = The average consumer price index for industrial workers (whole-saleprices for the quarter of calendar year un
consideration (as published in Reserve Bank of India Journal/ Labour Bureau Simla, for the area).

P,- Percentage of labour components.

Note :In &ase of revision of minimum wages by the Government of other competent authority, nothing extra would bé payal
except the price escalation permissible under this clause.

(B) Material (excluding materidl supplied by the department).

- Pu Limi-Lvo
Vi=0.75x IOOXR-——-—'_LMO ) :

V,, = Increase or decrease in the cost during the quarter under consideration due to change in the rates of material.

R= The value of the work done in rupees during the quarter under consideration excluding the cost of materials supplied
by ti department and excluding other items as mentioned in this clause.

L, = The average wholesale price index (all commodires) for the quarter in which tenders were opened/negotiated (a8
publishe in Reserve Bank of India Journal/Economic Adviser to Government of India, Ministry of Industries, for the area).

L,, = The average wholesale price index (all commodit.es) for the quarter under consideration (as published in Reserve
Bank o India Journal/ Economic Adviser to Govemment of India, Ministry of Industries, fér the area). PM= Percentage of
(excluding matmals supplied by (he Department).

matéria components
B: -B
Vs =085 x BaR=p=

(20)
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V = [crease or decrease in the cost of work during ihe month under consideration due to changes in the rate fér bitumen.

R = Tne value of the work done in rupees during the month under consideration excluding the cost of materials supplied
by Department and excluding other items as mentioned in this clause,

B=The official retail price of bitumen at the {OC depot at nearest center on the day 28 days prior to d4te of opening of Bids.
B = Fne offkial retail price of bitumen of {OC depot at nearest center for the 1 5th day of the month under consideration.

P.=Percentage of bitumen component of the work. ]
(D) Petroleum

V.=0.75x B (F1. "1, -Fo)
Ty

V= Increase or decrease in the cost of work durhg the quarter under consideration due to change in rates for ruel and

R= T :theworkdonein rupees during "he quarter under consideration excluding the cost of materials supplied by
the department and excluding other items as mentioned in this clause.

F= The average wholesale price index of High Speed Diesel (HSD) as published by the Economic Adviser to the
GovernmentD=a. Ministry of Industry on the day of opening of tender/negotiations.

F.-  Theaverage whole sile price Index of H.S.D. for the quarter under consideraiion as published weekly by the
Economic :0 the Government of India, Ministry of Industry for the quarter under consideration.

Percentage of fuel and lubricants components excluding fuel and lubricants supplied by the Department (Specified in
the sanctioned est mate for the work).

P=

R= Total work done during_ the quarter as prescribed under this clause.

Note: Forapplication of this clause price of HSD is chosen to indicate fuel and lubricani component.
(E) Cement

2 P: g (Lc -Leo)
Vo=0.75 x = xR UG-

= Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of cement,

R= The value of the work done in rupees during the quarter under consideration excluding the cost of cement supplied by

the department and excluding other items as mentioned in this clause.

L_= The average wholesale price index for the quarterin which tenders were opened/negotiated (as published by. the

Economic Adviser to the Government of India, Ministry of lndustnes)

L.= The average whole séle price Index for the quarter under consideration (as published by the Economic Adviser to
Government of India, Ministry of Industries).

= Percentage of cement components (excluding cement supplied by the Department).

(F) Steel

(Lsi -Lso)
Vs=0.75x I—O"OXR g

V.= Increase or decrease in ihe cost of work during the quarter under consideration due to change in the rates of steel.
R= ' The value of the work done in rupees during the quarter under consideration excluding the cost of steel supplied by
the department and excluding other items as mentioned in this ciause.

L.= The average wholesale price index for the quarter in which tenders were opened/negotiated (as published by the
Economic Adviser to the Government of India, Minisiry of Industries).

Ly= The average whole sale price Index for the quarter under c0n51derat:0n (as published by the Economic 4dviser to

Government of India, Ministry of Industries).

P, = Percentage of steel components (excluding steel supﬁlied by the Department).
: (21)

T



= - > ﬁ
) ir Conditioning and Ceng,
Clause 45A: Price Variation in installation of elevators. supplv/installation of Centrallv Air Al

E vaporating Cooiing Works. (

In all cases of contricts for installation of elevators, supply/installation of Central Ailr CondlttQBItng ?:lig;r:izliivaigléﬁng
Cooiing Works, the price quoted shall bé based on the Indidn Electrical and Electronics Mam!’tac ltircul-gmission of bids ang IA
price variation clause based on the cost of raw materials/components and labour cost as on the date of's e dhe
samé is deemed to bé related to wholesale price index number of metal products and All India Avcragclco o sub'en ex
number of industrial workers as specified below, In tase of any variation in these index numbers, the prices s Jectty
adjustment up or down in accordance with following furmula. '

P- B (15455
Where;
P=

MP Wo(D) Wo(l)
MPﬂ+IS Wo +15 Wo

Price payable as adjusted in accordance with the above price variation formula.

P= Price quoted/confirmed,

MP;= Wholesale Price Index Number for metal product as published by the office of the EConomic. Adviser, F\/Illggs'lrygof
Industry, Government of India, in their weekly bulletin, Revised Index Number of Wholesale Prices (Base : 198! - 82.

100) for the week ending first Saturday of the relevant calendar month. The relevant month shall bé that in which price
was offered or negotiated whichever is later.

All India Average Consumer Price Index Number for Industrial workers (Base : 1982=100), as published .by Labour

Bureau, Ministry of Labour, Government of India, for relevant calendar month, The relevant month shall bé that in which
price was offered or negotiated whichever is later.

The above index number MPo & Wo ire those published by IEEMA as prevailing on the first working day of the
calendar month FOUR months prior to the déte of tendering.

MP= Wholesale Price Index Number of Metal Products as published by the office of Economic Adviser, Ministry of Industry,
Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base : 198 1-82=100). The
applicable wholesale price Index Number for Metal Products as prevailing on I'st Saturday of the month covering the d4te
FOUR months prior to .the date of delivery and would bé as publ ishedby IEEMA.

‘W,(D)= All India Average Consumer Price Index Number fér Industrial workers prevailing for the month coverin g the date
FOUR months prior to the date of del ivery of manufactured material and would bé as published by IEEMA.

1982= 100) as published by Labour
mer Price Index Number of Industrial

Note-1 The Wholesale Price Index Number for Metal Products ;
there dre any changes, the samé are incorporated in the
Price Variation Clause, the fmal index figures shall apply.

s published weekly by the office of the Economic Adviser, but if
issue appearing in the following week. For the purpose of this

% Note-2 The sole purpose of the above stipulation is to arrive at the entire contract under the vari

. ‘ : Ous situations. The above
stipulation does nét indicate any intentions to sell materials under this contract as movables.

Note-3 The indices MP & Wo are regularly published by IIEMA.in mo
from the authorities mentioned. These will bé used fér dete
shown as évidence, if required.

rfthly basic price circulars based on information, bulletins -
rmining price variation and only IEEMA Circulars will bé

(22)
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2.

(a)
(b
(c)
(d)

(]

10.

11.

12.

13

15.
16.

17.

petrol/cement/st eclas indic

The exact percentage of labour/material (excluding materials to bé supplied by the departmentybitumen/diesel and :eel

sent for the work shall bé approved by the authority while sanctioning the detailed Estimates.
compor .

The breakup of components of labour/material (excluding materials to be supplied by the department / bitymen/diesel and
ated in Claus 45 have been pre-determined as below

(a) Labour---==r=ssssmmsnsmmmmmssmmm oo m oo sa s percent
(» Material - --percent
©) Bitumen percent .
(d) Diesel and petrol-- percent
(e) Cement percent:
(0 Steel percent
Total 100%

While allowing price escalation the fol lowing shall bé deducted from the value of work done (R):

Cost of material supplied by the Department. '

Costof services rendered as per Clause 34,

Secured Advance/any advance added earlierbut deducted nowafter work ismeasured.

Cost of extra items, the rates for which have been worked out based on market rates/mutually agreed rates.

The first statement of escalation shall bé prepared at th¢ end of three months in which the work was awarded and the w_ork done
from the date of 3tart to the end of this period shall bé taken into account. For subsequent statement, cost of work done during every
quarter shall bé taken into account. At the completion of work, the work done during the last quarter or fraction, thereof! shall bé
taken into account. !

Fér the purpose of reckoning the work done during any period, the bills prepared during the period shall bé considered. The dates
of recording measurements in the Measurement Book by the Assistant Engineer shall bé the guiding factor to decide the bills
relevant to any period, The date of completion, as fmally recorded by the competent authority in the Measurement Book, shall bé
the cniterion. ‘

The index relevant to any quarter, for which Such compensation is paid, shall bé the arithmetical average of the indices relevant of
the calendar month.

Price adjustment clause shall bé applicable only for the work that is carried out within the stipulated time, or extension thereof, as
are not attributable to the contractor. : ;
If during the progress in respect of contract works stipulated to cost '[Rs.50 lacs] or less, the value of work actually done excluding
cost of materidl supplied by the Department, exceeds Rs. 50 lac and completion period is more than '[3 months] then escalation
would bé payable only in respect of value of work in excess over [Rs.50 lacs,] from the déte of satisfying both the conditions.
Where originally stipulated period is'[ 3months] or les but actual peridd of execution exceeds beyond '[3 months] on account of
reasons ndt attributable to contractor, escalation amount would bé payable only in respect of extended peridd if amount of work is
more than '[Rs.50 lacs]. . :

In ¢ase the contractor does not make prorata progress in the first or another time span and the short fall in progress is covered up by
him during subsequent time span within origindl stipulated period then the price escalation of Such work expected to bé done in the
previous time span shall bé notionally given based tipon the price index of that quarter in which Such work was required to bé done.

No claims for price adjustment other than those provided herein, shall entertained.

If the period of completion including extended period attributable to Government exceeds twelve months but cost does not
exceeds more than '[Rs.50 lacs,] no escalation is admissible. . ‘

Similarly, if cost of works increases more than [Rs.50 lacs] but completion period including extended periéd attributable to
govermnment is less than '[ 3months.] no escalation is admissible.

No provisional escalation is payable on the basis of indices of the previous quarter in absence of non publication of indices for
concerned quarter by the RBI. _ i

Escalation is always payable quarterly and no provisional escalation is payable monthly or forthnightly.

In éase at the time of executing agreement, both the conditions (completion period '[3 months] and amount of work '[Rs.50 lacs] for
admissibility of price escalation 4re not fulfilled and subsequent due to additional work and extension of time attributable to
Government, both the conditions become rulfilled, in that ¢ase the escalation shall bé payable from the date of satisfying both the
conditions and only for work done beyond'[Rs.50 lacs] and in period of work beyond '[3months] ' F
The contractor shall fér the purpose of this conditions keep $uch books of account and other documents as &re necessary to show
the amount of any increase climbed or reduction available and shall allow inspection of the samé by a duly aduthorised
representative of Government and further shall at the request of the Engineer-in-charge furnish, verified in ¥uch 2 manner as the
Engineer-in-charge may require any documents so kept and $uch other information as the Engineer-in-charge may require.

(23)
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ineer-in Chargé furngy
fthe Engll‘leer . fol‘mati ;.
. 11 at the request © Such other In On g
by a duly authorised representative 9fG0yemmcnl and fuﬁl"lji’-;::l;iy ddcuments so kept and Su
verified in Such a manner as the Engineer-in-Charge may req more than Rs. 100 Crore Wit
. ] 4 % y t
the Engineer-in c]harge:::%: rl:?:;;licable in Gase of lump sam contracts estimated t0 »
ice vari Se Ao .
18 PFICC o o iod of more than 18 months. _ rice shall not bé subject to Pf}ce
stipulated completion perio ) ded in the contract p dewrthetotal Pric
19 :I‘he component of operation and maintenance (O&M) cost include la (or formulae) whi ch breaks =
¥ itlion The price may bé adjusted by the use of prescribed formu ST o
into components. o ) ill bé made by adding or deducting, ;
20. The amount of price variation in ¢ase of lump sim contracts wi e
) from the payments made at the stages of work specified in the contract do ot
i s r -8
Clause 46: Force Majeure: ioned by or arising out of acts 0 as
Neither party shall bé liable to each other, for any loss orqamage, —— sand other aote:
unprecedented floods, voleanic eruptions, earthquake of other invasion of natur ‘
Clause 47: General Discrepancies and errors: ) i, the rates shown by fhe department in
In ¢ase of percentage rate tenders, if there is any typotraphical or clerical error i ¢ for the area shall bé taken as Correcy,
the "G" Schedule. the rates as gi ven in the basic Schedule_ of Rates of the Departmen |
'Clause 48: Post payment Audit & Technical Examination: _ - f the works, and the final b!l!s of the
The Government shall have right to cause an audit and technical examination 0 fier payment of the final bili, and ¢
contractor, including all Supporting vouchers, abstracts etc., to bé made erfhln 2 years;i aid in respect of any work done by
asaresultofSuch audit and technical examination, any Sﬁm is fou’nd to have been 0;8 ﬂnder the contract and found nétfy
the Contractor under the contract/or any work claimed by him to have been done by him t of.overpayll‘leﬂtn and it shal] b
have been executed below specification, the Contractor shall bé liable to refund the amoug0 or in any other manner legall
lawful for department to recover the samé from him in the manner prescribed in Clause der the contract in respect of any
permissible and if it is found that the contractor was paid less than what was due to _hlm u; Goveenment s Gt
work executed hy him under it, the amount of §uch under payment shall b j duly paid by the Governm
Clause 48 A: Pre Check or Post Check or Bills: ’ ‘ . o e
. : z : rganisation,
The Government shall have right to provide a systém of pre-check of (?ontrac_tor's bills by a S'pemfii:ldAdvgisor i
and payment by an Engineer or an Accounts Officer/Sr. Accounts Officer/Chief Accounts Officer/F ma(;lc . E;f§uch .
Government may in its absolute descretion prescribe, Any over - payments/execess payment detected, as a r

pre-check orpost-check of Contractor's bills, can bé recovered from the contractor's bills in the manner, hereing
beforeprovided and the Contractor will refund §uch over/excess payments. '

-Clause 48 B; Chekc Measurements:

The department reserves to itself, the right to prescribe a scale of check measurement of work in general

scale for specifie works or by orher speual orders (about which the decision or the Department shall bé final) Checkin gof
measurement by superior officer shall “upersede measurements by

the subordinate officer and the former will become the
basis of the payment. Any over/ex&ess paymeiit Jetected, as a result of Such check measurement or otherwise at any stage
upto the date of completion and the defect removal pei io Ispecified else-where in this contract shall bé recoverable from the
Contractor, as any other dues payable to the Govciiicmt,
Clause 49: Dismantled Materials;
The Contractor in coures of the wor
obtainable in the work by dismantling etc, will bé considered as t
the best advantage on the Governmet. Ag perdirection, of the Eng
Clause 50: Recovery from Contractors:

Whenever any claim against the Contractor for the
Department shall bé entitled to recover §uc

k, should understand that all materials €.8. stone, bricks, stee]

he property of the Government and wi
inccr~in-charge.

and other materials
II'bé disposed offto

The department s
Recovery Act.

Clause 51: Jurisdiction of Court;

In the event of any diSpute arising between the parties heret,
agreement, the samé shall bé settled by a competent courr having Juris,
any by no other court, after completion ofproceedings under Clause 23

(24)
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Clause52:Road: - |
In continuation to pervious order dated 02.07.2010 the condition fér additional performance security has modified
by Empowered Board in meeting held on dated 27-08-2010 as follows: '

1 For the future cases rate analysis fr specific project shall bé worked out by S. E. PWD circle concerned
considenng geographical conditions/paramoters, availability of material and manpower ht site, etc. This rate
analysis is to bé submitted in soulod envelope before opening financial bici. '

E After receiving a bid if the difference between lowest successful bidder rate/amount and department project
specific rate analysis is more than 10% then the bid shall bé considered unbalanced and arnountequal to this
difference amount shall bé taken as additional performance security from the successful pldder.

3. In Ease of the teners floated before 02.07.2010 the project specific rate analysis may bé pre_pared afresh as
above by concerned SE and amount of additional performance guarantee bé declded accordingly.

The other conditions of order dated 02-07-2010 will remain same.

Building: .

In contir?uation to previousorder'sofChief Engineer and Additional Secretary no,. F.5.(15) (1??)!S§c. _II/2009!D-

45dated 16.09.2010 these order will bé appliable for building works (Civil and Electrical) also with immedate

effecton BSR and non BSR rites. '

25)




Schedule of Materials to be supplied by the Department, if available
(Referred to in Clause 10)

SL
No.

Particulars

Quantity

—]
Rates

Unit

Rupees

Place of
Delivery

—

(26)
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Schedule of Machinery / T & P to be supplied by the Department

The following Ma‘-‘hineryl’l“ & P Shall be supplied by the Department if available, to the Contractor, or hire as per "Rules
of the Department forsupply for machinery and T & P to the contractor on highers. (Reffered in clause 10C)

——-'_"_-__-—‘-'——-_____
SL

No. Item Rates

—_—

Place of Delivery/Return

(27)
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. i .ontract
Progress Statement Referred to in clause 2 of conditions of €0

of
Date from which the Date by which the Monthly I'I;I;e
Name of work should be work should be Progre!
Works commenced Completed _

he Contractor has been informed that his tender has been accepted.

Dated........cooveevenne.

wenensneen.SignatureoiEngineer-in-charge Dated

Signatire of Contractor

Notes: Forfilling in the Progress Statenent Frora

1.
2,
3

4,

Columns 2,3 and 4 must bé initialled and dated by the Contractor,
Columns4 must bé initialled and dated by the Chief Engineerorotherduty authorisedEnginceralso

The date in column 2 should correspond to the dite on which the order to commence work is give

read with Clause 2 of the conditions of contract. gven to the contractor
E;T- }?ff'e in column 3 must correspond to the perioud stated in Sub clause (e)ofthe Memorendom below.
Column 4 This will ordinarily bé worked out proportionately;
of work tendered for, and six months periéd of completion, then the monthly rate of progress

necessary quantities may alsp bé specified in this column at the discretion of the ChiefEngine should bé R, 4,000.If
The Certificate ad to intimation of acceptance of tender printed at the foot of the fo i

!m‘ I . -
by the Chief Engineeroro ther duty authorised Engineer and the Contractor, MuStbé signed and dated both

"Tender for
thus if Rs. 24.000/- is the cost of the whole of portion

(28)



T WAL M ST S Z N W R e
ANNEXURE TO APPENDIX XI
RAJ
ASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS
LABOUR REGULATIONS

I .Shor: Tit'te : These Regulationg may bé called "The Rajasihan Poblic Works Department Contractor's-Laboor
Regolations.
2. Deﬁnltlgn *In these Repolations unless othewise expressed or indicated, the following works and expressions shall
have the r;.]eetmng herfby assigned to them respectively, that is to say:
(i) 'Laboor " means works employed by a Rajasthn P. W. Department contractor directly, or indirectly throogh a
) s':ab-.contractor orother person by an agent on his behalf. -
(i1) F_al.r Wage" means minimum wages for time or piece work fixed or revised by the State Government onder the
_ Minimom Wages Act, 1948 ,
(iif)  "Contractor" Shall include every person whether sob-contractor or headman or. Agent employing laboor
on the work taken on contract,
(iv)"Wages" shall have the samé meaning as defined in the Payment of Wages Act and inclodes time and piece, rate
wages.
3. Display of Notice regarding wages etc.: The contractor shall (a) before he commences his work on contract, display
and correctly maintain and continome to display and inconspicooos blaée on the work notices in English and the correctly
mainatian in Hindi by the majority of the workers giving the rate of wages which have been certified by the Execotive,
Engineer, the Soperintending Engineer, the Chier Engineer or Laboor commissioner as fair wages and the hoors of Vorks
for which sdch wages are earaed, and (b) send a copy of séch notices to the Certit'ying Officers.
4. Paymentof.Wages:
(i) Wagesdoe to every worker shall bé paid to him direct.
(i) AH wages shall bé paid in corrent coin or corrency or in both.
5. Fixation of wage periods: i .
(i) The contractor shall fix the wage periods'in respect of which the wages shall bé payable. (i) No wage peridd shall

exceed oné month.
(i) Wages of every workman employed on the contract shall bé paid before the expiry often days after the last day of the

wage peroid in respect of which the wages 4re payable.

(iv) When the emplovment of any worker is terminated by or on behalf or the contractor, the wages earned by him shall bé
paid before the expiry of the day socceeding the oné on which his employment is terminated.

(v) AH payments of the wages shall bé made on a working day except when the work is completed before the expiry of the
wage period, in which ¢ase, final payments shall bé made within 48 hoors of the last working day.

Note: The term "working day" means a day on which lavoor is employed in progress.

6. Wage Book and Wage Slips etc. :

(i)  The contractor shall maintain a Wage Book of each worker in séch form as may bé convenient bot the samé shall
inclode the following particolars:

(a)  Rateofdaily ormonthly wages.

(b)  Natore of work on which employed

(c)  Total nomber of days worked doring each wage periéd. _

(d)  Total amoontpay ably for the work doring each wage peridd.

(¢)  AH dedoctions made form the wages wi than indication is each Case of the groond for which the dedoction in made.

(f) Wagesactoally paid for each wage peridd.
(ii') The contractor shall also maintain a wage slip for each worker emplbyed on the work.
(iii) The Execotive Engineer may grant an exemption form the maintenance of the wage books and wages slips to a

contractor who, in his opinion, may nét directly or indirectly employ more than 50 persons on the work.

(29)
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Fines and deductions which raay bé made from wages:

; i mely the
2 uthonscd, na
pt thosc a
(1) The wages of a worker shali bé paid to him without any dedu
1 ]

ctions of any kind €xce
fol lo wing.. ' . o his employment, he is required to
(a) Fmes.- ] o o from the plate or plages where, by the terms O
(d) Deductions for absence from duty i.¢. from the p ne hich he was absent.
work. The amount of deduction shall bé in propotion to the peri6d for w the cmployed perso
(¢) Deductions for damages to or loss ofgooc%s expressly entrusted to ’f—‘d mages or losses
other deductions of money, which he is required to account where Such da E
neglector default. ' ~especiﬁ8d m clause i above.

% : i i ductions other than thos : Hias
(ia)  The Rajasthan Government may, from time to time, allow de Kl bémade until worker . .
(i)  No fines shall bé imposed on a worker and on deductions for dam_age OTJQSS STh ettt of fines, which may be
been given an opportunity or showing cause against each fine or deductions. (iii) ¢ :
imposed in any oné wage peroid on a worker, shall ndt exceed an i6d
amount equal to three paise in rupee of the wage payable to him in respect of that wage perios, v of 60 days from the dite
(iv)  No fine imposed on any worker shall bé recovered from him by installments or after expiry
on which it was imposed. ) " ~Such
8.  Register ofl:ines etc: The contractor shall maintain a register of fines and of all deductions for damage or loss
register shil mention the reaons for which fine was imposed of deduction for damage or loss was made. -,
The Contractor shall maintain both in english.and local Indian Language a list approved by the labopr Co.mr.nls -
clearly stating the acts and omission for which penalty or fine may bé imposed on a workman and disply itina g
condition in conspicuous plage on the work. , . .
9. Preservation of Register : The wage register, the wage ¢ard and the register of fines deduction required to bé
maintained under these regulations, shall bé preserved for 12 months after the date or the | stentry made in them.
10.  Powers of Labour Welfare Offker to make investigation of enquiry: The Labour Welfare Officer or any other
peson, authorized by the State Government on their behalf shall have power to make euquies with a view to ascertaining and
enforcing due and proper observance of the fair wage clauses and provisions of the regulation. He shall investigate into any
complaint regarding default made by the Contractor of Sub-Contractor in regard to Such provisions..
11.  Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized as aforesaid, shall
submit areport of the result of his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any
to which the default has been committed with a note that necessary deductions from the contractors bili bé made and the
wage and other dues bé paid to the labour concerned in ¢ase an appeal is made by contractor under clause 12 of these
regulations, actual payment to.Labours will bé made by the Executive Engineer after the Labour Qommissior had give
decision .on Such appeal.
12.

n for custody or for loss or any
are directly atfributab! o his

Appleal against the decision of Labour Welfare Officers : Any person aggrieved by the decision and
recor_nmendation of the Labour Welfare Officer or other persons, so authorised, may appeal against. Sy
Labour Commissioner w_ith‘m 30 days from the date do decision forwarding simultaneously a cop
Executive Engineer Concerned but subject to Such appeal the decision of the Officer shall bé fina] an
contractor.

12-A No party shall bé allowed to bé represented by a lawyer durin i igati :

procedings. ¥ v & Jawyer duning any investigation, enquiry, appeal or any other
13.  Inspection fo Wage Books and Silps : The contractor shall a
register of fines and deductions to any of his workers or to his age

received or to the Labour Welfare Officer or any othe person authoris
14.  Submission of Returns: The Contractor shall submit periodical returns as may bé specifi

15. Amendments: The State Government may, from time to time ie
questions as to the application, Interpertationer effect or these regu >
Government of Rajasthan or any othe person authorised by the Stat

ch decision to the
Yy of his appeal to
d binding Gpon the

llow inspeclior} 6f the wage books and wage sli d
nt at a convenient time and plage i dr IIJ.S an.
ed by the Sated Government on his behalf. TARe

d ﬁ‘om ti .
add to or amend the me to time,

lations, the decision ofthe L

ur - i £
e Government in the behalf, shall bé(;lonleml 8s10ner to the

(30) '
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(CHEDULE OR FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGEVEER LIST OF ACTS AND |

COMMISSION FOR W : OSED
lifull i inati HICH FINE CAN BE IMP i
willfull In subordination or disobedience whether alone or in combination with anothe. (2) The f{aud dlshonc_s;y |r]1

) Taking or giving bribes or any illega
behaviour. (6) Habitual

(" connection with the contractors busine
: : - SINEss or prope iasthn PW.D. 3

ratllﬁcanon. (4) Hab}malatc attendance. (5) %;al::ﬁ:eigll%:giizhriot or disgrdcly or indecent e o gt adialts

negligence. (7) Smoking near or around the area wher camb,us{ible or other materials 4re stocked- (8) Habl'tua] indiscip ]{ll )
- g] tc'ri:;es:?fgd;? o -Work in progress or to property of the Rajasthan pP.W.D. or the contractor. (I 0 s]e?;)il':lcgfgl;g;tg l f 13;

al sowing sowinjr down wo ivi i tion regarding name. i i

Habitol loss of wage cidssupplied by he erployers. g O use of cmployer's POpeTty o e
making of upauﬂmrised articles at the work pII)aEz (1‘5) Bad workmanship in construction and mz}lnl?r}ancc b)’NSlk]n(le
workers is n6t approved by the department and for w.hi ch contractors 41¢ compelledto undertake recitl ﬁ({ﬂtmn. (16)Ma Ang
fals'c chplamts and/or misleading staement, (17) Engaging in trade within the premises of the establishment. ,(‘1 ﬁ) t;;)’
delinquency business affairs or the employers. (19) Collection or canvassing for the collection of any money within the

prem_ises of an establishment unless authorised by the employer. (20) Holding meeting inside .{he premises wn}:ho::st
previous sanction of the employer. (21) Thereatening or intimid during the working iou

ithi ating any workman or employee
within the premises,

Schedule showing (approximately) materials to bé supplied

from the Public Works Store for work

y dre to bé charged for

contracted to bé executed and the rates of which the -
Raptieiars Rates which the materials will bé charged Plal eo
to the contracter Delivery
Unit Rs. NP.

Windows with Chowkhats do
Steel Shapes
do-
I [y T
| Bars Mild Steel Sheets Plain, G.I.
weeeenomd@---=------Corrugated G.I. ettng, Wire

Belts Tower

do
Locks, Mortice
J—" [, BEE Rim
Hinges, Butt

U, [,

Hinges, Spring Cement, Portland

Note : The person or firm submitting the tender should see that the rates i
; : _ es in the abo 5 g ;
. Chargé on the issue of the form prior to the submission to the tender. e S L L

(Signature of Contractor) - i
| (Signature of Engineer)

(1)
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. s of Col‘l'_:_':’_‘_(_:_______.-—---'—"_‘
Progress Statement Referred to in Clause 3 of Conditions 07 & Monthly rate of

i ich the work progress
hich the work Date by Which t
Nvavn;ﬁ?f Diﬁﬁmf commieneed should be commenced 3
-
1 2 3 L

" 4. The date

The contractor has been informed that his tender has been accepted

Date : Date :
Engineer iri-charge Contractor

NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM
ON THE LAST PAGE '

1. Columns 2,3 and 4 must be initialled and dated by the contractor.

Columns 4 must be initialled and dated by the Chief Engineer or other duly authorised Engineer also

3. The date in column 2 should correspond to the date on whi

ch the order to commence
the contractor, specified in Hne 3, clause 2, page 3 of the "

e work is given to
conditions of contract", '

in column 3 must correspond to the perioud stated in clause (f) page 2 of the tender.

5. Column 4. This will ordinarily be worked out proportionately;
portion of work tendered for, and six months perioud of comple
Rs. 4,000. If neccessary quantities may also be specified in this

t}lus if Rs. 24,0007 - is the cost of the whole or
tion, then the monthly rate of Progress should be
column at the discreati

On of the Chjef Engineer.
6. - The Certificate as to intimation acceptance of tender

printed at the foot ot' the formm :
by the Chief Engineer or other duly authorised Engineer and the contractor, + 0¢ signed ang St bt

e
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