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Entrance Gate of Type-III (old), LHMC quarters, New Delhi.
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approved.
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SSKH Division, CPWD SSKH Division, CPWD
New Delhi New Delhi
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CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDERS

The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) invites on behalf of
the President of India online Percentage rate bids from the approved and eligible contractors of appropriate class of
CPWD for the following work.

S. NIT No Name of work Estimated cost Earnest Period of Last time &
No. Money completion date of
submission
of bid
1 03/EE/AE- Laying of cement | Rs.30,28257.00 Rs.60,565.00 | 04 Months | Upto 17.00
III/SSKHD/202 | concrete road and on
6-27 replacement of 22.05.2026
Entrance Gate of
Type-III (old), LHMC
quarters, New Delhi.
Conditions
1. The maintenance of hospital building is very important nature and work to be executed in fixed timeline regarding
attending of complaints and other miscellaneous work as directed. In case of Non-compliance of work within Stipulated
period as directed, department reserve the right to recommend to the competent authority to take any action as deemed
fit apart from levy of compensation to black listing from taking up any further work in entire CPWD for next one year.
2. Work may have to be carried out during odd hours and/or during night shift as per availability of site/work area.
Rates quoted by agencies shall be inclusive of every single component likely to be  involved for working under such
conditions. Nothing extra over and above the quoted rates shall be payable on this account.

The bid forms and other details can be obtained from the website https://etender.cpwd.gov.in or
www.cpwd.gov.inTo participate in the bidding process for tenders to be hosted on the new website, all
intending contractor(s)/Firm(s)/agencies are requested to register/update their profiles on the new e-
Tendering and e-Auction website: https;//etender.cpwd.gov.in and https;//eauction.cpwd.gov.in respectively.
Information on wupdating of profiles is available on CPWD Website https;//www.cpwd.gov.in vide
circularhttps;//www.cpwd.gov.in/WriteReadData/othercir/50798.pdf. All intending
contractor(s)/Firm(s)/Agencies are requested to update their profile in new e-tendering website well in
advance before last date of submission of tender.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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CPWD-6 for e-Tendering

Percentage rate bids are invited on behalf of the President of India from approved and eligible
contractors of appropriate class of C.P.W.D for the work of: Laying of cement concrete road and
replacement of Entrance Gate of Type-III (old), LHMC quarters, New Delhi.

1.

1.1

v

The enlistment of the contractors should be valid on the last date of submission of bids. In case the
last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The work is estimated to cost Rs. 30,28,257.00 This estimate, however, is given merely as a rough
guide.

Agreement shall be drawn with the successful bidder on prescribed Form No.C.P.W.D.7 (or other
standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 04 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with
the phasing, if any, indicated in the bid documents.

The site for the work is available or The site for the work shall be made available in parts.

The bid document consisting of plans, specifications, the schedule of quantities of the various types
of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents except Standard General Conditions of Contract Form can be seen on
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

Earnest Money Rs 60,565.00 in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee(for balance
amount as prescribed) from any of the Commercial Banks (drawn in favor of Executive Engineer,
SSKH Division, CPWD, New Delhi) shall be scanned and uploaded on the e-Tendering website
within the period of bid submission.

The original EMD should be deposited either in the office of Executive Engineer inviting bids or division
office of any Executive Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee including e- Bank Guarantee of any Commercial
bank having validity for a period of 90days for single bid works and 180 days for two bid system or
more from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of
bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation. Copy of Enlistment Order and certificate of work
experience and other documents as specified in the notice inviting e- tender shall be scanned and
uploaded on the e-Tendering website within the period of bid submission. However, certified copy of all
the scanned and uploaded documents as specified in e- tender notice shall have to be submitted by the
lowest bidder within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, who’s original EMD deposited
with any division of CPWD and other documents scanned and uploaded are found in order.

EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer
submitting the bid, shall not be accepted.

The bid submitted shall be opened at 17:30 on 22.05.2026
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The bid submitted shall become invalid if:

The bidder’s is found ineligible.

The bidder does not deposit original EMD with division office of any Executive Engineer, CPWD
(The EMD document shall only be issued from the place in which the office of receiving division
office is situated).

The bidders does not upload all the documents (including GST registration) as stipulated in the
bid document including the copy of receipt for deposition of original EMD instrument.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tender.

EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer
submitting the bid, shall not be accepted.
The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks
in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule 'F', including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with bid shall be
returned after receiving the aforesaid performance guarantee. The contractor whose bid is
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board
including Provident Fund Code No. If applicable and also ensure the compliance of aforesaid
provisions by the subcontractors, if any engaged by the contractor for the said work within the
period specified in Schedule F.
The Description of the work as follows: - As per Schedule attached.
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstance which may influence or effect their bid. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.
The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)
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The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts
in which his near relative is posted as Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

No. Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30)days from the
date of opening of bids.

If any tenderer withdraws his tender or makes any modification in the terms &conditions of
the tender which is not acceptable to the department within 7 days afterlast date of
submission of bids, then the Government shall without prejudice to anyother right or remedy,
be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms &conditions of
the tender which is not acceptable to the department after expiry of 7days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, thebidders shall
not be allowed to participate in the rebidding process of the same work.

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign the contract consisting of:-
The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.
Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of:

Various standard clauses with corrections up to the date stipulated inSchedule 'F' along with
annexures thereto.

C.P.W.D. Safety Code.

Model Rules for the protection of health, sanitary arrangements for workersemployed by
CPWD or its contractors.

CPWD Contractor's Labour Regulations.

List of Acts and omissions for which fines can be imposed.

No payment for the work done will be made unless contract is signed by the contractor.
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In case any discrepancy is noticed in the documents as uploaded at the time of submission of the
bid online and hard copies as submitted physically in the office of Executive Engineer, then the bid
submitted shall become invalid and the Government shall, without prejudice to any other right or
remedy, be a liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders
shall not be allowed to participate in the retendering process of the work.

The intending bidders are required to update their profile in CPWD e- tender portal and to upload
their bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned ExecutiveEngineer/ Assistant
Engineer (E- mail Id *... ) or ERP helpline no.18001803286 or e-mail 1D
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Jurisdiction of Courts
The Court of the place from where the letter of award of work has been issued shall have the
jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from their
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after
getting budget / authorization / deposit from various Ministries / Client Departments. The
payment to the contractor can be done only on availability of funds for that work from client
department and in case of delay in getting funds from Ministry / Client Department, CPWD will
not be responsible for delay in payment and no extra compensation on this account shall be
granted apart from specified elsewhere in this document. The contractor has to quote his tender
accordingly considering this aspect.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE
(Applicable for inviting open bids)
The Executive Engineer, SSKH Division, CPWD, New Delhi (E-mail ID deleecsskh.cpwd@nic.in) on behalf
of the President of India invites online Percentage rate bids from the approved and eligible contractors of
appropriate class of CPWD for the following work.

S. NIT No Name of work Estimated Earnest Stipulated | Last date of | Date &
No. & location cost put to Money Period of | online time
bid (Rs.) completion | submission | of opening
of workin | of of bid
(Months) | bid, copy of
receipt of
deposition
of
original
EMD and
other
documents
as specified
in the bid
document.
1 2 3 4 5 6 7 8
1 03/EE/AE- Laying of | Rs. Rs 04 Months | Upto 17.00 | 17:30 on
I1I/SSKHD/2026- | cement 30,28,257.00 | 60,565.00 on 22.05.2026
27 concrete road 22.05.2026
and
replacement
of Entrance
Gate of Type-
III (old),
LHMC
quarters,
New Delhi.

1. The intending bidders must read the terms and conditions of CPWD-6 carefully. He should only submit his bid
if he considers himself eligible and he is in possession of all the documents required.

2. Information and instructions for bidders posted on website shall form part of Bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be Seen and downloaded from website https://etender.cpwd.gov.in or
www.cpwd.gov.infree of cost.

4.  But the bid can only be submitted after deposition of original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of bid submission and
uploading the mandatory scanned documents such as Insurance Surety Bonds, Account Payee Demand draft or
Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive Engineer (including
NIT issuing EE/ AE), CPWD and other documents as specified.

5.  Those contractors who are not registered or have not updated their profile on the website mentioned above,
are required to get registered / update their profile beforehand. The necessary training materials including the
videos with step to step process are available on download section ofhttps://etender.cpowd.gov.in

6. The intending bidder must have valid Class-III digital signature certificate with encryption key (combo type) to
perform any operations / transactions on the e-tendering portal / website and the bidder should download
and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.

7. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive
the competitor bid sheets.

8.  Contractor can upload documents in the form of JPG format and PDF format.
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Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears in
yellow colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of the
cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any cell is left
blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).However, If a
tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above/below
on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.

The contractor shall have to make his own arrangement for housing facilities for staff and labour away
from maintenance site and shall have to transport the labour to and for between construction site and
labour camp at his own cost. No labour huts will be allowed to be constructed at the site. The decision
about store at site shall rest with the Engineer-in-charge and the contractor shall have no claim on this
account.

It is mandatory to upload scanned copies of all the documents including GST registration if these documents
are not uploaded, then bid will become invalid and shall summarily be rejected.

C.P.W.D Contractor’s Labour Regulations:

Payment of Wages

i. Wages due to every worker shall be paid to him direct by contractor through Bank orECS or online transfer
to his bank account.

ii. All wages shall be paid through Bank or ECS or Online Transfer.

iii. It shall be the duty of the contractor to ensure the disbursement of wages throughbankaccount of labour.The
contractor shall obtain from the junior Engineer or any other authorizedrepresentative of the Engineer-in-
Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of
Wages” or the “Wage cum-MusterRoll” as the case may be in the following form:-“Certified that the amount
shown in column No............... has been paid to the workmanconcernedthrough bank account of labour

List of Documents to be scanned and uploaded within the period of bid submission:

. Scan Copy of EMD. EMD shall be made / issued only from the account of the bidder / tenderer
submitting the bid/tender. EMD made/ issued from the account other than that of the
bidder/ tenderer submitting the bid, shall not be accepted

II. Receipt of deposition of original EMD.

III. Copy of Pan Card.

IV. GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration certificate as applicable, then he shall scan and upload
following undertaking along with bid document.

“If work is awarded to me. I/we shall obtain GST registration certificate as applicable within one month
from the date of receipt of award letter or before release of any payment by CPWD, whichever is earlier,
failing which I/we shall responsible for any delay in payment which will be due towards me/us on account
of the work executed and/or for any action taken by CPWD or GST department in this regard”.

V. Enlistment order of the contractor.

VI. Contact number and E-Mail ID on contractor letter Head.

VII. ERP Training Certificate issued through LMS Portal CPWD.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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CP.W.D.-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE :- New Delhi. Circle:-S.E./DC-9
BRANCH:-B & R DIVISION :- SSKH- Division

Percentage Rate Tender& Contract for Civil Works

Tender for the work of :- Laying of cement concrete road and replacement of Entrance Gate of
Type-III (old), LHMC quarters, New Delhi.
Bids to be submitted online by 17:00 on 22.05.2026

(i) To be opened on line in presence of bidders who may be present at 17:30 on
22.05.2026 in the office of Executive Engineer, SSKH Division, CPWD, New
Delhi.

Issued to ....cocoeceerrennenes Bid document made available On line to the agency.
Signature of the Officer issuing the documents. On line uploading authority
Designation: Executive Engineer, SSKH Division, CPWD

Date of issue.......c.cceeuene As per NIT
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TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications
applicable. Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of contract,
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract
and all other contents in the tender documents for the work.
I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule 'F’, viz,, schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respects in accordance with, such conditions so far as applicable.
We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to make
any modifications in its terms and conditions.
A copy of earnest money deposit receipt of Rs 60,565.00 deposited in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank
Guarantee(as prescribed)issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). Ifl/We, fail to furnish the prescribed performance performance guarantee within
prescribed period, I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further,
if [/We fail to commence work as specified, I/ We agree that President of India or the successors in office
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to
those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money or
Performance Guarantee as aforesaid, [/We shall be debarred for participation in the re-tendering process
of the work.
[/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount Performance Guarantee.
[/We hereby declare that [/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived
therefrom to any person other than a person to whom I/We am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

Dated ..ccocernneeree Signature of Contractor
Postal Address #

Witness : #

Address: #

Occupation : #

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on
behalf of the President of India for a sum of Rs. *

(Rupees* )

The letters referred to below shall form part of this contract Agreement:-

n*

i) ¥

iii) *
For & on behalf of the President of India.
Signature ...

Dated™ . Designation ...

*To be filled in by EE

# To be filled by the contractor
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PROFORMA Of SCHEDULES

SCHEDULE ‘A’ See Page No. 35 to 39

Schedule of quantities (Enclosed)

SCHEDULE ‘D’

Extra schedule for specific requirements/documents for the work, if any. NIL

SCHEDULE ‘F’

1. Reference to General Conditions of contract. Applicable GCC is Maintenance Works2023

as Modified and corrected upto previous day
of the last date of submission of the tender:

Name of work: Laying of cement concrete road and replacement of Entrance Gate of Type-
I1I (old), LHMC quarters, New Delhi.

Estimated cost of work: Rs.30,28,257.00

(i) (a)Earnest money: Rs 60,565.00(To be returned after receiving
Performance Guarantee)

(ii) Performance guarantee: (a) 5% of tendered value or Estimated Cost Put
to Tender (ECPT) (Whichever is higher.)

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to
the requirement under (a) above, shall be
increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and the
tendered amount.

(iii)Security Deposit: 2.5% of tendered value
SCHEDULE ‘F’
General Rules & Directions:

Officer inviting tender- Executive Engineer/SSKH - Division/CPWD/
New Delhi or his Successor.

Definitions:

2(v) Engineer-in-Charge Executive Engineer/SSKH Division/CPWD/ New Delhi or his successor
2(viii) Accepting Authority Executive Engineer/SSKH Division/CPWD/ New Delhi or his Successor

2(x) Percentage on cost of materials and labour to cover all overheads and profits:- 15%

2(xi) Standard schedule of Rates: Delhi Schedule of rate 2023 with up to date correction
Slips and Market rates.

2(xii) Department Central Public Works Department

9(ii) Standard CPWD contact Form General Conditions of Contract Maintenance Works 2023, CPWD

Form 7/8 as modified & Corrected
upto previous day of the last date of
submission of the tender

Clausel
i) Time allowed for submission of Performance Guarantee,
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Programme Chart (Time and progress) and applicable
Labour licenses, registration with EPFO, ESIC and
BOCW Welfare Board of proof of applying thereof
from the date of issue of letter of acceptance.

ii) Maximum allowable extension with late fee @ 0.1%
per day of Performance Guarantee amount beyond the
period as provided in ( i) above

Clause 2Authority for fixing
Compensation under clause 2
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7 Days

3 Days (on written request of
contractors stating the reason of delay in
procuring performance guarantee to the
satisfaction of Engineer in charge).

Superintending Engineer, DC-IX,
CPWD, New Delhi or his successor.

Clause 2 Whether Clause 2A shall be applicable. NO
Clause 5 Number of days from the date of issue
of letter of acceptance for reckoning date of start. 10 Days
MILE STONE (s) as per table given below:
TABLE OF MILE STONE ( S)
S.No. Description of Mile Time Allowed in days ( from date of Amount to be with held-
Stone (Financial) start) in case of non
achievement of milestone
1 12.5% 1/4th (of whole work) In the event of non-
achieving the necessary
2 37.5% 1/2th (of whole work) progress as assessed from
the running payment, 1.25
% of the tendered value of
3 75.00% 3/4th (of whole work) work will be withheld for
failure of each mile stone.
4 100.00% Full

Time allowed for execution of work

(i) Authority to Convey decision of
shifting of Mile stone and Extension
of time:-

(ii) Authority to decide rescheduling of mile

stones and Extension of time:-

(iii) Shifting of date of start in cases of delay :-

In handing over of site

1. PROFORMA OF SCHEDULES Clause 5
Schedule of handing over of site:

Clause5(i) :-Applicable clause 5/5A
Clause-6 :-Computerized Measure Book (CMB) /

Electronic Measurement Book (EMB):-
(a) Mode of measurement: CMB / EMB:-
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Executive Engineer, SSKH Division,
CPWD, New Delhi or his successor.

Superintending Engineer, DC-IX,
CPWD, New Delhi or his successor.

Superintending Engineer, DC-IX,
CPWD, New Delhi or his successor.

The site for the work shall be made available
in parts.

5

Electronic Measurement Book (EMB)
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(b) Measurement to be recorded by:- Contractor
Clause 7
Gross work to be done together with net )] 1st RA Bill- 7.00 Lakh
Payment/adjustment of advances for material (ii) Subsequent RABill- 10.00 Lakh
Collected, if any, since the last such payment or (iii) Final Bill - Any Amount
being eligible to interim payment (iv) For other then as mentioned above
Prior approval of Engineer-in-Charge.
Clause 7A: Whether clause 7A shall be applicable: Yes

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the Engineer-
in-charge.

Clause 7B: Whether clause 7B shall be applicable: Yes

Clause 8: Competent authority to inspect and issue completion certificate Executive Engineer
Clause 10 A

List of testing equipment to be provided As per Annexure No. III

by the contractor at site lab.

Clause 10C:Component of labour expressed as percent of value of work = 25%

Clause 10CC-  Clause 10CC to be applicable in contracts
With stipulated period of completion exceeding

The period shown in the next column. NOT APPLICABLE.

Schedule of component of other Materials, Labour, POL etc. for price escalation.

Component of Civil - Xm....NIL ... %
(Except material covered under clause 10CA)

Electrical construction materials expressed

as percent of total value of work

Component of Labour expressed as percent
of total value of work YN %

Component of POL expressed as percent
of total value of work Z..NL .. %

Clause -11

SPECIFICATIONS TO BE FOLLOWED FOR EXECUTION OFWORK: - CPWD SPECIFICATION 2019
VOL1 & IIWITH CORRECTION SLIPS
ISSUED UPTO THE DATE OF RECEIPT

OF TENDER.
Clause 16
Competent Authority for (i) Superintending Engineer, DC-IX, CPWD, New Delhi or his
deciding reduced rates. successor.
Clause 18

List of mandatory machinery, tools & plants to be deployed: - All T&P required as per site requirement
by the contractor at site:

Clause 19 C: Authority to decide penalty for each default:- Executive Engineer, SSKHD,
CPWD, New Delhi or his successor.
Penalty Rs. 5000 on Each default

Clause 19 D: Authority to decide penalty for each default:- Executive Engineer, SSKHD,
CPWD, New Delhi or his successor.
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Penalty Rs. 1000 on Each default

Clause 19 G: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD, New
Delhi or his successor.
Penalty Rs. 200 Per day or subject to
maximum 5% of the estimated cost of the
work put to tender.

Clause 19 K: Authority to decide penalty for each default:- Executive Engineer, SSKHD, CPWD,
New Delhi or his successor.

Clause 25
Constitution of Dispute Redressal Committee (DRC)
(i) Conciliator: ADG, Delhi
(ii) Arbitrator Appointing Authority: Superintending Engineer, DC-IX, CPWD, New Delhi or his
successor
Place of Arbitration: Delhi
CLAUSE 32: - Requirement of Technical Representative(s) and Recovery Rate
S.No. | Minimum Discipline | Designation Minimu | Numbe | Rate at which recovery
Qualification ( Principal m r shall be made from the
of Technical Technical/Technical Experie contractor in the event
Representativ representative) nce of not fulfilling
e provision of clause 36
).
Figures Words
1 Graduate Principal Technical 2 Years (Rs. Forty
Engineer Representative Thousand
or Civil ( Project Planning / Or 1 Rs. only per
Diploma site/Billing Engineer) 5 Years 40,000/- month per
Engineer person)

Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par with Graduate
Engineer.

Diploma holder with minimum 10-year relevant experience with a reputed construction co. can be treated at per
with graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

Clause-38

I) (a)Schedule/statement for determining theoretical
Quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by C.P.W.D.
with up to date correction slip.

1) Variations Permissible On Theoretical Quantities

a) Cement
For works with estimated cost put 3% plus/minus.
to tender not more than Rs. 25 lakhs
for works with estimated cost put to 2 % plus/minus.

tender more than Rs. 25 lakhs

b) Bitumen for all works As per Morth Specification
) Steel Reinforcement and structural steel

sections for each diameter, section and 2% plus/minus

category.
d) All other materials Nil.
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Annexure-I

Receipt of deposition of original EMD
(Receipt No......... /date..............)

1. | Name of work

Laying of cement concrete road and
replacement of Entrance Gate of Type-III (old),
LHMC quarters, New Delhi.

2. | NIT No.

03/EE/AE-11I/SSKHD,/2026-27

3. | Estimated Cost

Rs.30,28,257.00

4. | Amount

of Earnest
Deposit

Money

Rs 60,565.00 in favour of Executive Engineer,
SSKH Division, CPWD, New Delhi

5. | Last date of submission of bid

Upto 17:00 dated on 22.05.2026

1 | Name of the Contractor

2 | Form of EMD

3 Amount

of Earnest
Deposit

Money

4 | Date of submission of EMD

Signature, Name and Designation of EMD
Receiving officer (EE/AE/AE(P)/AAOQ)
along with Office stamp

The Authority receiving EMD in original form examines the EMD deposited by the bidder
and issues receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting authority. The receipt can also be issued by any subordinate
gazette authority as authorized by the Engineer-in-Charge /DDH.

The authority receiving original EMD also intimates tender inviting authority about
deposition of EMD by the agency by email /fax/telephonically.

The original EMD receiving authority releases the EMD to unsuccessful bidders after the
expiry of stipulated bid validity period or immediately after acceptance of the successful

bidder, whichever is earlier.
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) Form
of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) ......................, CPWD on behalf of the President of
India (hereinafter called “The Government”)has invited bids under ..................... (NIT number).......ccceevereunen. dated
.................. fOr o (NAME Of WOTK) e, THE
Government has further agreed to accept irrevocable Bank

Guarantee for RS. ......ccocerceienn (RUPEES ..eeeeeie et only) valid upto ......... (date)*......... as Earnest Money
Deposit from .......ccccovrreriernene (name and address of contractor) ..........ccccoeeeuuee (hereinafter called “the contractor”) for

compliance of his obligations in accordance with the terms and conditions of the said NIT.
OR**

Whereas the Executive Engineer ................ (name of division) ........cccccoeevvrvvreenee , CPWD on behalf of the President of
India (hereinafter called “The Government”) has entered into an agreement bearing number............ccenn.. With

ceeemmeeee(N@me and address of the contractor) ................. (herein after called “the Contractor”) for execution of
IWOTK sttt et ettt e e ettt see e et e e ebe e e e e seet £k e e eneeeb s e ees (Name of work)
........................................................................... The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. .....cccoevrnnnes (RUPEES .o only) valid upto ....... (date)........ as Performance
Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, v (indicate the name of the bank) ...................... (herein after referred to as “the Bank”), hereby
undertake to pay to the Government an amount not exceeding Rs. ........cccccvreiiinnrnnnn. (Rupees....c.cccoeene. only) on
demand by the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) ........ccccoeueee , do here by undertake to pay the amount due and
payable under this guarantee without any demur, merely on a demand from the Government stating that

the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
.......(Rupees ...................only)

4. We, .................. (Indicate the name of the Bank] ...................., further undertake to pay the Government any

money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment thereunder
and the Contractor shall have no claim against us for making such payment.

5. We, ......ccceeee.. (indicate the name of the Bank) .......ccccoveeennee. , further agree that the Government shall have the
fullest liberty without our consent and without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Government against the
said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. We, oo (indicate the name of the Bank] ........................., further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance without
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proceeding against the Contractor and notwithstanding any security or other guarantee the Government may have
in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, ......cccevvrueee (indicate the name of the Bank) .............c.ceeueeen, undertake not to revoke this guarantee
except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to .......cccccoovvviv v unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees .................... only) and unless a claim in writing is lodged with us within the date of expiry or

Date ....coeeue.
Witnesses:
1. Signature..........ccceeune Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature .......ccoceeeevereeeeeeene Bank seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days
fortwo/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for
performance guarantee/security deposit/mobilization advance, as the case may be.
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ... day of .o two thousand and ...
between.....oenenen. Y0} s o] RN (o) S (hereinafter called the Guarantor of the one part)and
the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated

............. and made between the GUARANTOR of the one part and the Government of the other part,
whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract
recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the
Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the Engineer-
in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ... and for
and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of-

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ...ccooeeeureuneenas in the presence of
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GENERAL CONDITIONS

The work shall be carried out as per CPWD specifications 2019 Vo. I to II with upto date correction slips upto
the date of receipt of tender, where CPWD specifications are silent, relevant B.L.S. codes shall be applicable. If
the item is not available in the relevant B.LS. codes then the decision of the Engineer-in-charge shall be final.

The contractor has to make his own arrangement for all the materials required for the work and get them
approved from the Engineer-in-charge before using the same in the work.

The dismantling wherever required shall be done in a manner that no other portions of the building or its
fixtures are damaged. If any damage is done to the building it will be made good by the contractor at his own
cost and no claim what so ever will be entertained on the work.

The contractor must get himself acquainted with the proposed site for the works and study specifications
and conditions carefully before tendering, no claim whatsoever on this account shall be entertained later on.

All incidental charges of any kind for the materials to be arranged by the contractor whatsoever including
cartage, storage, cutting and wastage etc. shall be borne by the contractor himself and nothing extra will be
paid to him on this account.

The contractor shall have to carry out the work according to the programme mutually decided between him
and the Engineer-in-charge of the work. No claim for idle-labour on any account shall be entertained.

Necessaryrecoveries such as water charges,IncomeTax, GST, Labour welfare cess etc. as per applicable rate
shall be made from the amount due to the contractor.

The quantities of items should not be executed beyond the agreement quantities without
priorapproval /permission of the Engineer-in-Charge.

Contractor will have to make his own arrangement for tools and plant & machinery required for the work
and department will not supply any tools and plants.

The contractor should study the General Conditions of Contract before tendering. This shall be the part of the
agreement. It is available in the office of EE/AE & in market as well as C.P.W.D. website.

Samples for testing of various materials shall be provided free of cost by contractor. Other incidental
expenditure required to be incurred for taking the sample, conveyance; packing, sealing, loading, unloading
etc. shall be borne by the contractor himself. The cost of testingshall be borne by the contractor.

Any damages done to the electric fittings, installations, while using them shall be made good by him at his
own cost.

No residential accommodation shall be provided to any of the staff engaged by the contractor.
The rates include all leads, lifts, heights within campus etc. No extra payment shall be made on any account.

If contractor uses electricity of department, a recovery @0.50% shall be made on gross bill amount from
each bill. If no electricity is required, then no recovery shall be made on this account.

Site will be made available in parts. The contractor shall start the work as prescribed in schedule A to F.

The equivalent make of the item shall be allowed only when the make mentioned in the nomenclature of
item or in the list of approved brand is not available. This shall be allowed only with prior approval of
Engineer-in-charge.

All the materials shall be supplied in good condition of approved make only to the concerned Junior
Engineer/Assistant Engineer at his relevant store along with original invoices of materials.

All rates of items are inclusive of all taxes i.e. G.S.T. etc. and nothing extra will be paid on a/c of G.S.T. etc.

The MAS Register should include following details at the time of supply / issue of the plants and other
materials:

i. The details of bills in respect of supply of the plants and other materials.

Executive Engineer /SSKHD
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PARTICULAR SPECIFICATION

Inspection of materials and work: All the materials brought to the site by the contractor for use in
the work as well as fabricated work shall be subject to inspection and approval by the Engineer-
in-charge.

Removal of rejected materials: In case any materials are rejected by the Engineer-in-Charge, the
same shall be removed from the site within 48 hours, failing which the same may be got removed
by the Engineer-in-charge at the risk and cost of the contractor.

Manufacturer’s Test Certificate: The contractor shall produce Manufacture’s Test Certificate for
any material of particular batch of materials supplied by him, if required by the Engineer in
charge. The test(s) carried out shall be as per relevant specifications/ BIS Code.

Contractor should ensure the availability of material at site duly tested as per specifications and
approved by the Engineer-in-charge. In no case the dismantling etc. should be carried out before
the availability of approved quality of material. If contractor fails to follow this instruction a
penalty of Rs.200/- per day delay for this fault shall be recovered. The decision of Engineer-in-
Charge shall be final and binding.

Wherever the malba / rubbish occurs on account of work at upper floors / roof, the same shall be
brought down through stair case or with some mechanical arrangement only and shall not be
thrown to the ground directly from upper floors and has to be disposed off at specified dumping
point in the area.

In no case malba / rubbish / unserviceable material or Construction material shall be stacked or
dumped near the staircase / path /road berms / road / lawn / outside premises even for
temporarily purpose.

If the contractor fails to comply the above conditions for removal / disposal of malba, a fine of
Rs.500/- for each fault per day shall be recovered from the contractor. The department may
remove the malba so generated and dumped, by issue a notice or instruction through site order
book, by Junior Engineer / Assistant Engineer, concerned and a recovery of Rs.1500/- per
cum shall be made from the contractor. (In this case item for disposal of malba at approved
municipal ground shall not be paid).

No claim / dispute shall be entertained on the conditions at any stage either during execution of
work or after completion of work and decision of the Engineer-in-charge shall be final and
binding.

Unless and until specified in the item the contractor shall make his own arrangement for lifting /
hoisting / placing of steel girders / steel sections by suitable arrangement either manually or by
mechanical crane etc. as approved by the Engineer-in-charge upto all heights in the building at no
extra cost.

The contractor shall stack the building materials away from the building at site as approved by
the Engineer-in-charge and nothing extra for lead / lift of material for bringing the materials
manually in the premises shall be paid.

The dismantled materials received during demolition, if not taken back by the Department, shall
be recovered at the rates as follows: -

Wooden window/doors/shutters with or without frames shall be recovered @ Rs.300/-
per Sqm except M.S. bars.

Steel girders / reinforcement / sectional windows / steel door windows / grills / C.I / G.I
Pipes etc. at Rs.30/- per Kg.

Aluminum doors / windows / sections at Rs.150/- per Kg.

0ld C.I. flushing cistern including fittings at Rs.250/- per cistern

Wooden Scrap/Fuel wood Rs. 10/- Per Kg

Empty container of Acrylic/ Distemper/ Paint/Chemical @ Rs. 2/- per kg/per litre
PVCitems @ Rs. 25/- kg.

FRP items @ Rs. 12 /-per kg.

Brass Items @ Rs. 400 /-per Kg.
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The decision of Engineer in charge for dismantled materials to be taken back / mode of payment
or recovery shall be final and binding.

The contractor shall at his own cost make arrangement for weighing of the dismantled materials
at site of work.

The dismantled bricks, brick tile and red sand stone shall be accounted for recovery from the
contractor at rate described below:-

S.No. | Item Cement mortar Mud mortar Recovery rate

1 Bricks 297 nos. or actual | 371 nos. or actual | Rs. 4590/- per
quantity whichever is | quantity which ever | thousand.
more in one cum of brick | more in one cum of

work dismantled brick work
dismantled
2 Brick tiles 228 nos. or actual quantity whichever is more per | Rs. 4600/- per
ten sqm area dismantled thousand.
3 Red sand | 60% of area dismantled or actual quantity which | Rs. 230/- per
stone of any | ever more sqm.

thickness

The dismantled Red stone slabs shall be accounted for maximum 60% or actual quantity of the
area of stone dismantled. The recovery of the balance stone slabs not returned by the contractor
after being measured in respective item will be made at the rate of Rs.30/- per Sqm.

Before starting the work the contractor shall chalk out a programme in consultation with the
Junior Engineer /Assistant Engineer-In-charge as to inform the occupants at least one week
ahead. The contractor shall have to adhere to this programme failing which contractor shall be
responsible for any inconvenience caused lo the occupants. In order to ensure that the work is
carried out according to the programme drawn up the contractor shall ensure adequate supply of
the material and employ required labour strength for execution of work. In case contractor fails to
arrange / employ adequate labour to stick the programme, the Engineer-in-charge may
supplement the labour and cost of the labour shall be recovered from the contractor after issue of
one day's notice to the contractor. No claim for idle labour shall be entertained. The contractor
shall depute his representatives daily at site of work for the record of the department.

The contractor shall prepare one sample of all items which should be got approved from the
Engineer-in-charge, only on acceptance of sample work, contractor will be allowed to commence
the work and sample is to be preserved by contractor till the whole work is completed. The
quality of work should be confirmed to the approved samples.

The contractor shall note that the items of work in any room shall be undertaken at one time one
after the other and completed at one stretch in time allowed for the same by the Engineer-in-
charge and got noted by Junior Engineer-in-charge for the residents. Any items left over in any
building shall be got done at his cost and risk without any further notice (other than one entry in
the site order book) to the contractor after 4 days from the date of entry in the site order book.

The contractor and/or his authorized agent should see the site order book every day and get the
compliance noted by the J.E. /A.E. / Engineer-in-charge.

The rooms/sites where the work is to be executed on any day shall be got approved from the
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in any
room/site without the approval of the representative of the Engineer at the site of work. Such
work carried out without the approval of the representative of the work shall be rejected and will
not be measure and paid for.

Nothing extra shall be paid to the contractor for excess consumption of materials in case of
material arranged by him.

Due to security reason the contractor shall have to arrange timetable of labour according to the
security staff and Engineer-in-charge instructions. The contractor should see the site before the
execution of work.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)



21.

22.
23.

24.

25.

26.

27.

28.

29.

30.

Page |22

The contractor shall make his own arrangement for getting the permission to ply the trucks from
the traffic police.

Passes shall be arranged by the department for inside the building only,ifnecessary.

The contractor shall be responsible for behavior and conduct of his workers. No worker with
doubtful integrity or having a bad record shall be engaged by the contractor.

The contractor shall have to remove all splashes after completing the work. In case the splashes
are not removed by the contractor the same shall be got removed by the Engineer-in-charge and
necessary recovery for the cost of removal of splashes shall be made from the contractor.

The work shall be carried out in the manner complying in all respects with the requirement of
relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed
and nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in two or more shifts
including night shifts and no claim whatsoever shall be entertained on this account,
notwithstanding the fact that the contractor will have to pay to the labours and other staff
engaged directly or indirectly on the work according to the provisions of the labour regulation
and the agreement entered upon and/or extra amount for any other reason.

The contractor must take adequate precautions to ensure that no spillage of construction
material/malba/building rubbish takes place on to the carriageway. Failure to observe this will
make the contractor liable to pay compensation @ Rs. 100/- (Rs.One Hundred only) per day, per
metre length of each carriage way as affected by spill or of any construction material, subject to a
maximum of 5% ( Five percent) of the estimated cost of the work put to the tender. The decision
of Engineer-in-charge in this regard, shall be final and binding on the contractor.

The temporary warning lamps shall be installed at all barricades during the hours of darkness and
kept lit at all times during these hours.

The malba/rubbish shall be disposed off by mechanical transport to the approved municipal
dumping ground for which payment shall be made as per item in the agreement. The lead
specified in the agreement is indicative only. The rateto be quotated by the agency /contractor
for disposal upto the approved municipal dumping ground shall be inclusive of all and nothing
extra over and above the agreement item(s) shall be paid. If the quantum, of malba, so generated
from the work is less than one truck load, the same shall have to be collected in wheel barrow
/trolley and shall be dumped at the specified dumping point, approved by the Engineer in-charge,
in the area and the same should be lifted as soon the one truck load is collected or within three
days which ever is earlier. Malba to be disposed at nearest MCD dumping ground by
mechanical transport as per direction of Engineer-in-charge.

GUARANTEE BOND:-Five years guarantee bond in prescribed proforma, herewith shall
be submitted by the contractor which shall also be signed by thecontractorto meet their
liability/liabilities under the guarantee bond.

10% of total cost of water proofing item (excluding cost of external plaster on masonry, if water
proofing compound added in external plaster also) shall be retained as additional security deposit
and the amount so withheld would be released after five years from the date of completion of the
entire work under the agreement. If the performance of the work done is found unsatisfactory
and any defects noticed during the guarantee period, they shall be rectified by the agency within
10 days of receipt of intimation of defects in the work. If the defects pointed out are not attended
to within the specified period, the same will be got done from another agency at the risk and cost
of the agency.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.
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The site should be cleared by the contractor in all respect otherwise Compensation of Rs.
10,000/- shall be imposed on the contractor.

It should be noted that no labour huts shall be provided to the Agency inside the campus. If
required only necessary space for storage space shall be provided till the completion of work after
approval of hospital authority.

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor.

The maintenance of hospital building is very important nature and work to be executed is fixed
timeline manner. In case of Non-compliance of work within Stipulated period as specified
department reserve the right to recommend to the competent authority to take any action as
deemed of part from levy of compensation to black listing from taking up any further work in
entire CPWD for next one year.

Work may have to be carried out during odd hours and/or during night shift as per availability of
site/work area. Rates quoted by agencies shall be inclusive of every single component likely to be
involved for working under such conditions. Nothing extra over and above the quoted rates shall
be payable on this account.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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SPECIAL CONDITIONS OF PAINT

1. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, prior to

application of priming and putty on surface.

2. The contractor shall have to remove all splashes after completing each day’s work. In case the splashes are
not removed by the contractor the same shall be got removed by the Engineer-in-charge at contractor’s risk

& cost

the Engineer-in-charge.

Material of following make/brand shall be used by the contractor and sample shall be got approved from

a) Synthetic Enamel Paint having VOC (Volatile Organic Compound) content less than 150

gm/litre
Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) Kansai Nerolac Paint Ltd
(iv) ICI Paints
(v) Shalimar Paint

Brand Name

Apcolite Enamel

Luxol Hi - Gloss

Nerolac Synthetic Enamel high Gloss Finish
Dulux Gloss

Superlac Hi-Gloss Enamel

b) Premium Acrylic Smooth Exterior with Silicone additives paint.

Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) Kansai Nerolac Paint Ltd
(iv) ICI Paints
(v) Shalimar Paint

Brand Name

Ulitima Paint

Weather coat all guard
Excel Total

Weather Shield Max

Xtra Maxima/Weather Pro*

c) Acrylic Distemper 15t Quality having VOC (Volatile Organic Compound) content less than 50

gm / litre
Name of the firm
(i) Asian Paint
(ii) Berger Paints
(iii) ICI Paints
(iv) Kansa Nerolac Paints
(v) Shalimar Paint

d) CementPrimer
Name of the firm
i IcI
(ii) Nerolac Cement Primer
(iii) Asian
(iv) Berger

e) Water Proofing cement Paint
Name of the firm
(i) M/s Berger Paints
(ii) M/s Asian Paints
(iii) M/s Snowcem India Ltd.
(iv) M/sJenson &Nickolsen

Brand Name

Premium Acrylic Distemper
Berger Acrylic Distemper
Maxolite

Nerolac Beauty Acrylic Distemper
No.1 Premium Acrylic Distemper

Brand Name

Dulex Cement Primer
Nerolac Cement Primer
Deco Cement Primer
Berger cement Primer

Brand Name
Durocem
Gattucem
Snowcem Plus
Robbiacem

f) Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less

than 50gm/Itr.
Name of the firm
(i) Asian
(ii) Berger
(iii) Nerolac
(iv) ICI
(v) Shalimar Paint
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g) Luxury/ Superior acrylic Emulsion paint Interior grade having VOC (Volatile organic
Compound) less than50gm/Itr

Name of the firm Brand Name
(i) IcCI Velvet Touch
(ii) Nerolac 24 Carot
(iii) Asian Paint Royal Shine
(iv) Berger Silk Luxury emulsion
(v) Shalimar Paint Hussain Collections/Signature/stay clean

h) Cement Based Putty

Name of the firm Brand Name
(i) Birla Birla Putty
(i) JK JK Wall Putty
(iii) Burger Burger wall putty

Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from
Engineer-in-charge in advance before starting the work.

In case of material/fittings of make/brand other than mentioned above is to be used due to non-
availability or any other reason permission will have to be obtained from Engineer-in-charge in writing.
The date of manufacturing and batch no. will be inscribed or printed on pack/containers by manufacturers
are acceptable for all the above said materials. Fresh material shall be brought at site as far as possible and
materials more than 4 months old from the date of manufacturing will be rejected.
The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing cement
paint etc. Approved from the Engineer-in-charge before procurement of materials.

4. The Co-efficient for working out theoretical consumption of paint items are as below (If it is not mentioned
in items): -

(a) Textured exterior paint.
8] One or more coats on old work applied @ 1.82 Itr per 10 sqm.
(ii) Two or more coats on new work applied @ 3.28 Itr per 10 sqm.

(b) Water proofing cement paint.
(0 One or more coats on old work @ 2.20 kg per 10 sqm.

(ii) Two or more coats on old work @ 3.84 kg. per 10 sqm.

() Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre.
0] One coat @ 0.53 Itrs. Per 10 sqm.

(i) Two coats @ 0.84 Itr. Per 10 sqm.

(d) Premium Acrylic Emulsion having VOC (Volatile Organic Compound) less than 50gm/litre.
(i) One coat @ 0.38 Itrs. Per 10 sqm.

(ii) Two coats @ 0.60 Itr. Per 10 sqm.

(e) Acrylic Distemper 1st Quality having VOC (Volatile Organic Compound) content less
than 50 gm / litre

(0 One coat @ 0.62 Itrs. Per 10 sqm.
(ii) Two coats @ 0.99 Itr. Per 10 sqm.

(f)Synthetic enamel paint having VOC (Volatile Organic Compound) content less than 150 gm/litre.

(i) One coat @ 0.53 Itrs. Per 10 sqm.
(ii) Two coats @ 0.84 Itr. Per 10 sqm.

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)



(g)Premium Acrylic Exterior paint

(i) Two or more coats on old work applied @ 1.43 Itr per 10 sqm.
(ii) One or more coats on old work applied @ 0.83 Itr per 10 sqm.

(h)Melamine paint

(i) One or more coat on wooden doors/window @ 0.65 Itr per 10 sqm.
(ii) Plastic Emulsion Paint One or more coat @ 0.73 ltr per 10 sqm.

(i)Groove painting with plastic emulsion paint

(i) Plastic emulsion paint @ 0.027 ltr per 15 m.

(j)Painting with fire retardant paint

(i) Painting with fire retardant paint@ 0.70 ltr per 10 sqm.

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the
contractor. In case of less consumption of material than theoretical requirement, the payment shall be
restricted for the area covered theoretically with the quantity actually consumed provided the quality of
work is acceptable.

6. 70% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge before start of the painting work along
with original invoices of material.

7. All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store till
completion of the work and shall not be allowed to be removed without permission of the Engineer-in-
charge.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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ADDITIONAL CONDITIONS
WHEN CEMENT IS ARRANGED BY THE CONTRACTOR

I. Conditions for Cement

(i) The contractor shall Procure 43 grade (conforming to IS 8112) ordinary Portland
cement, as required in the work, from reputed manufacturers of cement, having a
production capacity of one million tonnes or more per annum, such as ACC, L&T, ].P.Rewa,
Vikram, Shri Cement, Birla Jute & Cement Corporation of India etc. as approved by
Ministry of Industry, Government of India, and holding licence to use ISI certification
mark for their product whose name shall be got approved from Engineer-in-charge.
Supply of cement shall be taken in 50 kg. Bags bearing manufacturer's name and ISI
marking.

(ii) The contractor shall assess theoretical requirement of cement to be used in the
work. The cement shall be brought at site in supply of approximately 50% of the total
assessed requirement or 100 bags which ever is more. In case assessed requirement is
less than 100 bags, then agency has to bring whole quantity in one lot. However decision
of the Engineer-in-Charge shall be final.

(iii)  The cement godown of the capacity to store a minimum of 200 bags of cement
shall be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provision shall be made to the door of the cement godown. The keys of
one lock shall remain with the Engineer-in-Charge or his authorized representative and
the keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any
time.

(iv)  The contractor shall produce manufacturer’s test certificate for cement for each
lot of cement, which the contractor has brought at site. The contractor shall also produce
bill of purchase from manufacturer or their authorized dealer in addition.

(v) The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in Clause 10 of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in Clause 42 of
the contract and shall be governed by conditions laid therein.

(vi) Cement brought to site and cement remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-Charge.

(vii) Damaged cement shall be removed from site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within
three days of the receipt of such notice, the-Engineer-in-charge shall get it removed at the
cost of the contractor.
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Special Conditions for Steel Reinforcement Bars

1. Only ISI marked TMT Bars of various grades shall be procured from steel manufacturer.

The procured steel should have following qualities:-

i. Excellent ductility, bend ability and elongation of finished product due to possible refining technology.
ii. Consumption of steel should be accurate as per design.

iii. Steel should have no brittleness problem in finished product.

iv. Steel should carry the quality of corrosion and earthquake resistance.

v. Quality steel with achievement of proper level of Sulphur and phosphorus as per 1S:1786-2008.

Credentials for eligibility criteria & other technical parameters for steel manufactures:

a) The steel manufacturer should have following documentary evidence :

i. certificate of incorporation

ii. Memorandum of articles of Association.

iii. Credit rating of the company from CARE/CRISIL/ICRA (the grading should not be C/D grade
from minimum last 3 years)

b) The steel manufacturer must have following licenses and certificates:
i. ISI certificate for billets (IS 2830 : 2012)
ii. ISI certificate for TMT Bars (IS 1786:2008 (Amendement-1 November 2012).

c) The steel manufacturer should also preferably have the following licenses:
i.1S0 9001:2015

ii. ISO 14001: 2015

iii. OHSAS 18001:2007

d) The steel manufacturer should be using iron ore as the basic raw material. The entire gamut of
iron and steel production is owned by the same company or its subsidiary company (ies) and the
iron making capacity is sufficiently matching the steel making capacity, adopting any of the
refining technologies for manufacturing steel & TMT Bars as given under are eligible :

i. BF-BOF route
ii. COREX-BOF route
iii. DRI-EAF round (Each Electric Arc Furnace should be 100 MT or more)

e) Billets produced must be ISI marked (IS 2830:2012)
f) The TMT bars produced must be ISI marked (IS 1786:2008)
g) The steel manufacturer should have the following in house testing facilities (NABL Accredited):

i. Computerized Universal Testing Machine

ii. Spectrometer

iii. Bend Re-bend facility as per IS: 1786:2008 (Amendment-1 November-2012)

iv. Raw material laboratory: Arrangement for testing Carbon, Sulphur & Phosphorous etc.
v. Other testing facilities as specified in IS: 1786:2008 & IS: 2830:2012.

(2) The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of
all supplies of steel brought by him to the site of work.

(3) Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to the specifications, the same shall stand rejected, and it shall be removed from the site
of work by the contractor at his cost within a week time or written orders from the Engineer-in-charge to
do so.
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(4) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as
decided by the Engineer-in charge.

(5) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

(6) For checking nominal mass, tensile strength, bend test, re-bend test, elongation etc. specimens of
sufficient length shall be cut from each size of the bar random, and at frequency not less than that
specified below:-

Size of bar For consignment For below 100
consignment above 100 tonnes tonnes

Under 10 mm diabars One sample for each 25 tonnes or | One sample for each 40 tonnes or
part thereof part thereof

10 mm to 16 mm dia bars | One sample for each 35 tonnes or | One sample for each 45 tonnes or
part thereof part thereof

Over 16 mm dia bars One sample for each 45 tonnes or | One sample for each 55 tonnes or
part thereof part thereof

(7) The contractor shall supply free of charge the steel required for testing including its transportation to
testing laboratories. The cost of tests and testing charges shall be borne by the contractor.

(8) The actual issue and consumption of steel on work shall be regulated and proper accounts maintained
as provided in clause 10of the contract. The theoretical consumption of steel shall be worked out as per
procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In case
the consumption is less than theoretical consumption including permissible variations recovery at the
rate so prescribed shall be made. In case of excess consumption no adjustment need to be made.

(9) The steel brought to site and the steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.
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LIST OF PREFERRED MAKESLIST

Preferred/Brands names of materials approved by the Engineer-in-Charge, are listed below. However, approved
equivalent materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market, the same shall be subjected to approval of the alternate brand by the
Engineer-in-Charge.

Sl. No Materials Approved make
1 Cement (OPC) ACC, Ambuyja, ].K, Ultra-Tech, Birla Uttam, Shri Cement,
Cement Corporation of India.
2 White Cement ].K. White, Birla White
3 Steel Reinforcement TISCO, SAIL, RINL & JSPL
4 Structural Steel Sections TISCO, SAIL, RINL, Jindal & Capital, JISPL
5 Superplasticizers Fosroc, SIKA&Pidilite, Makphalt.
6 Water Proofing Pidilite, Fosroc, Snowcem, Cico& Sika, Makphalt.
Compound(Liquid)
7 Flush door shutters Century,Duro, Greenlam, Kitply& Merino, Bhutan Tuff
8 Commercial ply, Wood Century,Duro, Greenlam, Kitply& Merino, Bhutan Tuff
9 High pressure Formica, Sunmica, Greenlam, Kitply& Merino, Bhutan Tuff
laminates/Venners
10 GI Profile sheet and accessories Bhushan steel, Kamdhenu steel,Everest steel & Essar steel
11 Poly carbonate sheet Galina, Lexan, Polygan, GE
12 FRP door shutters and frames Fibreways, Rajshree, Jain doors, Selected, CIMBA, Ashoo
Model arts.
13 | Gl wire mesh Sterling, Trimurty & Tiger
14 | PTMT fittings Prayag, Prima, Polytuff, Shakti, Sparsh Pearl
15 Stainless Steel Pipes Jindal Steel, Lohia steel & Salem Steel
16 | Glass wool UP Twiga&Rockwoollloyod
17 | Ceramic Wall Tiles/Floor Tiles Kajaria, Johnson & Somany
18 Vitrified Tiles Kajaria, Johnson, Somany & Nitco
19 | Wooden/ Steel Fire Check doors | Navair, Sukri, Kutty, Bhawani and Pacific
20 | Polysulphide Sealant Fosroc, Pidilite, Tuffseal, Sika, Makphalt.
21 Dash/ Anchor Fasteners Hilti, Fischer, Bosch &Canon
22 Aluminium Extrusions Hindalco, Nalco, Jindal, Mahavir
23 | SS Hinges Godrej, Ebco, Jolly & Argent
24 | All Types Of Glass St. Gobain, Modiguard, Pilkington, Asahi &Atul
25 | Fire-Rated Glass St. Gobain, Pilkington &Schott
26 Epoxy Primer and Paints ICI India, Nerolac, Asian Paints & Berger
26 Gypsum Board St. GobainGyproc, BORAL& AMF
27 G. L. Pipe Tata, Jindal Hissar, Jindal star & Surya Prakash
28 G.L Fittings ZOLOTO, UNIK & ICS
29 CPVC Pipes & Fittings Astral, Finolex, Prayag & Ashirwad, Prince, Sparsh Pearl
30 Intumescent Strip For FRD Promat, Pemko, Ntumex, Astoflame
Shutters
31 Door closer and floor spring Godrej, Hardwyn & DORMA
32 All Hardware and Fittings For all | Dorset, Everite, Ebco, Classic
Types of Doors and Windows
33 Prelaminated Particle Board ECO Board, GVK Novopan, Green ply, Nuwood, Duratuff
,Actiontesa
34 | Adhesives Fevicol, Anchor, Dunlop &Pidilite
35 | Weather Silicon Sealant Wacker, Dow Corning, Mccoy &Soudal
36 EPDM Gasket Hanu& Anand
37 Fire Retardant Paints Navair, Asian Paints & Shalimar
38 European / Indian WC, Wash Parry ware, CERA, Hind ware Jaquar
basins and other vitreous
chinaware.
39 RCC Pipes Pragati, Lakshmi, Sood&Sood, Jain & Co.
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Sl. No Materials Approved make
40 CC Pavers KK Manholes & covers, M/s Tuftech, M/s Modern tiles, Dalal,
M/s Kriti
41 | SFRC/ RCC manhole covers Gully | KK Manholes & covers, M/s Modern tiles, M/s Kriti
grating and Road gully chamber
covers
42 | Crystalline Cementious Xypex, Consruction Chemicals, Krytone, Penitrone &Fosroc,
Waterproofing Compound Makphalt.
43 Stainless Steel Sinks Neelkanth, Nirali, Jayna, Shakti & Cera, Sparsh Pearl
44 CCI/ SCI Pipes& Fittings Bharat Industrial Corporation, Jaiswal Neco, HIF, RIF & SKF
45 | Stoneware Pipes and Gully Traps | Perfect, Anand & Sant
46 Gunmetal Valves Zoloto, Leader & Sant
47 CI Double Flanged Sluice Valve Kirloskar, Jaiswal Neco, RIF, HIF & SKF
48 CI Manhole Frame & Covers Jaiswal Neco, RIF, KK & SKF
49 Sanitary CP Fittings MARC, Jaquar, kohler, grohe, Sparsh Pearl
50 Calcium Silicate Board Gyproc, Boral, Hilux
51 PVC Flushing Cistern Parryware, CERA, Hindware, Sparsh Pearl
52 Metal false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech
53 Calcium silicate false ceiling tiles | Aerolite or Gyptech
54 | False ceiling grid and accessories | Newage, Boral, Gyproc &Dexune, Gyptech
55 PVC laminated false ceiling tiles Newage, Boral, Gyproc &Dexune, Gyptech
56 GI Frames and studs Gyproc, Boral
57 PVC Water storage tank Syntex,Unitank, POLYCON, SPL, Sparsh Pearl (weight and wall
thickness as per CPWD specifications)
58 FRP Chajja Fibreways, Cimba, Rajshree, Jain doors, Selected &Ashoo
Model arts, Bhatt fibreways
59 | FRP Sheet Sincryl, Cimba, Fibreways , Rajshree, Jain doors, Selected
&Ashoo Model arts, Bhatt fibreways
60 | Laminated wooden flooring Pergo, Vista &Armstrong
61 MS tubes Bhushan steel, Swastik, APL Apollo, Surya & Jindal, Premium
(Square/Rectangular/circular)
62 Synthetic enamel paint Brands as per special conditions of paints
63 | Acrylic Distemper Brands as per special conditions of paints
64 | Premium Acrylic Interior Brands as per special conditions of paints
Emulsion
65 | Acrylic Exterior Emulsion Brands as per special conditions of paints
66 Premium Acrylic Exterior Brands as per special conditions of paints
Emulsion
67 | Cement Primer Brands as per special conditions of paints
68 Cement Based Putty Brands as per special conditions of paints
69 R.M.C. Ultratech, L&T, Lafarge, V.K. Ready Mix Concrete Pvt.
Ltd.M/s Shri Ram Ready Mix Concrete Pvt. Ltd.
PRISM RMC, NDCON.
70 Wood Polymer Composite ALSTONE, Cimba, ECOCELL
material for solid door frames,
Soild plain and moulded doors,
plain/Pre-laminated boards for
wall linings etc.
71 (a) WPC Doors for frames, WPC ALSTONE, Cimba, Rajshri plastiwood

Board, WPC Jali
(b) Alstone Silicon Sealant
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Sl. No Materials Approved make

72 Copper alloy fancy single taps, KINGSTON, Jaquar, Kohler, Roca, Prima, Sparsh Pearl
combination tap assembly and
stop valves for water services (
C.P. Brass Bathroom fitting &
Accessories) (ISI Marked
8931:1993)

73 Stainless Steel Sinks for Domestic | KINGSTONE/COBRA/ NIRALI, Sparsh Pearl
Purposes ( ISI Marked
13983:1994)

74 APP sheets Bitumen co. Itd., Roflex, STP, Dermabit, Makphalt.

75 Furniture Items Godrej, steelcase, Geekeen Seating Collection Pvt. Ltd., Herman

millar, Durian.

76 RO System Thermax, lon exchange, Eureka forbes.

77 | Homogeneous antibacterial WONDERFLOOR, Premier polyfilm Itd, LX HAUSYS
speciality wall covering

78 | Vinyl Flooring WONDERFLOOR, Premier polyfilm Itd, LX HAUSYS

79 | Stainless steel Surgical scrub seat | VIKRANT, JAYNA, Vijay
with dual bays

80 Roller blinds /Vertical Blind Luxaflex, Vista, Blindtex

81 | Stone polymer composite floor Wall spun, Argil
tiles & Stone polymer composite
wall paneling

Note:

1. Unless otherwise specific specified, the makes mentioned in the nomenclature of concerned item will
prevail over the list of makes specified above.

2. The contractor shall provide the materials as per the make or Brand indicated above. When two or more
alternative brands have been mentioned, the brand to be finally used shall be decided by the Engineer-
In-Charge. The contractor shall obtain the approval of Engineer-in-charge for the alternative brands,
before the actual execution of items.

RAW MATERIAL SOURCE TO BE APPROVED BY THE ENGINEER-IN-CHARGE.
NOTE: - THE MATERIALS NOT COVERED IN ABOVE LIST OF APPROVED MAKE/
BRAND, SHALL BE OF L.S. MARKS AS APPROVED BY ENGINEER-IN-CHARGE.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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Annexure-II

List of approved Laboratories for testing of Material

Laboratory approved by Competent Authority i.e. ADG Delhi.

Executive Engineer
SSK Hospital Division
CPWD, New Delhi

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, Sr.D/MAN AE(P)



Page |34

Annexure-III
LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY

1. Balances

(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm.

(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm.

(iii) Pan balance- 5 kg. capacity - accuracy 10 gms.

2.Sieves: as per IS 460-1962.

(i) LS. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 25mm, 20 mm,
12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan.

(ii) LS. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 microns, 425
microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, with lidand pan.
3. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing switch
assembly.

4. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop.

5. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos.

6. Graduated measuring cylinders 200 ml capacity - 3 Nos.

7. Enamel trays (for efflorescence test for bricks).

(1) 300 mm x 250 mm x 40 mm- 2 nos.

(ii) Circular plates of 250 mm dia - 4 nos.

8. Steel tapes - 3 m

9. Vernier calipers

10. Micrometer screw 25 mm gauge

11. A good quality plumb bob

12. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical

13. Wire gauge (circular type) disc

14. Footrule

15. Long nylon thread

16. Magnifying glass

17. Screw driver 30 cms long

18. Ball pin hammer, 100 gms

19. Plastic bags for taking samples

20. Depth Gauge

21. Straight edge

Executive Engineer
SSK Hospital Division
CPWD, New Delhi
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SCHEDULE OF QUANITITIES
State: New Delhi Division SSKHD
Branch: B&R Sub-Division III

N/W | Laying of cement concrete road and replacement of Entrance Gate of Type-III (old), LHMC quarters, New Delhi.

SLNo Description Qty Unit Rate Amount

1 By Mechanical Transport including loading,unloading and stacking

Disposal of moorum/building rubbish/ malba/ similar unserviceable,
dismantled or waste material by mechanical transport including loading,
transporting, unloading to approved municipal dumping ground for lead upto
1.1 10 km for all lifts, complete as per directions of Engineer-in-charge.
Note - Item to be applicable in urban areas having directions for restricted hours
for movement/plying of load carrying motor vehicle of 3.5 cum or more.

100 cum 494.10 49410.00

Earth work in excavation by mechanical means (Hydraulic excavator) / manual
means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm
2 on plan), including dressing of sides and ramming of bottoms, for all lift,
including getting out the excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m.

21 All kinds of soil.
: 6 cum 260.30 1562.00

Surface dressing of the ground including removing vegetation and in- equalities
3 not exceeding 15 cm deep and disposal of rubbish, lead up to 50 m and lift up to
1.5 m.

31 All kinds of soil

310 sqm 34.15 10587.00

Providing and laying in position cement concrete of specified grade
4 excluding the cost of centering and shuttering - All work up to plinth level :

1:2:4 (1 cement : 2 coarse sand (zone-Ill) derived from natural sources : 4
41 graded stone aggregate 20 mm nominal size derived from natural sources)

2 cum 7878.50 15757.00

Providing and laying in position ready mixed or site batched design mix cement
concrete for plain cement concrete work; using coarse aggregate and fine
aggregate derived from natural sources, Portland Pozzolana/ Ordinary Portland
/Portland Slag cement, admixtures in recommended proportions as per IS: 9103
to accelerate / retard setting of concrete, to improve durability and workability
without impairing strength; including pumping of concrete to site of laying,
5 curing, carriage for all leads; but excluding the cost of centering, shuttering and
finishing as per direction of the engineer-in-charge; for the following grades of
concrete. Note: Extra cement up to 10% of the minimum specified cement
content in design mix shall be payable separately. In case the cement content in
design mix is more than 110% of the minimum specified cement content, the
contractor shall have discretion to either re-design the mix or bear the cost of
extra cement.

51 All works upto plinth level :

51.1 Concrete of M10 grade with minimum cement content of 220 kg /cum 31 cum 8835.15 273890.00

Brick work with common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 in foundation and plinth in:

6.1 Cement mortar 1:6(1 cement :6 coarse sand) 2 cum 7132.25 14265.00

Stone tile work for wall lining upto 10 m height with special adhesive over 12
mm thick bed of cement mortar 1:3 (1 cement : 3 coarse sand), including
7 pointing in white cement with an admixture of pigment to match the stone
shade.

71 8 mm thick (mirror polished and machine cut edge)

711 Granite stone of any colour and shade

25 sqm 3094.55 77364.00
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Providing and fixing 18 mm thick gang saw cut, mirror polished,
premoulded and prepolished, machine cut for kitchen platforms, vanity
counters, window sills, facias and similar locations of required size, approved
shade, colour and texture laid over 20 mm thick base cement mortar 1:4 (1
cement : 4 coarse sand), joints treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing, moulding and polishing of
edges to give high gloss finish etc. complete at all levels.
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Granite stone slab of colour black, Cherry/Ruby red

Area of slab upto 0.50 sqnn

sqm

5413.50

27068.00

Steel work welded in built up sections/ framed work, including cutting, hoisting,
fixing in position and applying a priming coat of approved steel primer using
structural steel etc. as required.

9.1

In gratings, frames, guard bar, ladder, railings, brackets, gates and similar
works

200

kg

172.60

34520.00

10

Providing and fixing stainless steel ( Grade 304) railing made of Hollow tubes,
channels, plates etc., including welding, grinding, bufing, polishing and making
curvature (wherever required) and fitting the same with necessary stainless
steel nuts and bolts complete, i/c fixing the railing with necessary accessories &
stainless steel dash fasteners , stainless steel bolts etc., of required size, on the
top of the floor or the side of waist slab with suitable arrangement as per
approval of Engineer-in-charge, (for payment purpose only weight of stainless
steel members shall be considered excluding fixing accessories such as nuts,
bolts, fasteners etc.).

1000

kg

772.40

772400.00

11

Kota stone slab flooring over 20 mm (average) thick base laid over and jointed
with grey cement slurry mixed with pigment to match the shade of the slab,
including rubbing and polishing complete with base of cement mortar 1 : 4 (1
cement : 4 coarse sand) :

25 mm thick

65

sqm

1948.25

126636.00

12

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal ring conforming to
IS : 5382, leaving 10 mm gap for thermal expansion, (i) Single socketed pipes.

12.1

110 mm diameter

50

metre

377.40

18870.00

13

12 mm cement plaster of mix:

13.1

1:6 (1 cement: 6 coarse sand)

50

sqm

343.65

17183.00

14

Finishing walls with Acrylic Smooth exterior paint of required shade:

14.1

New work (Two or more coat applied @ 1.67 ltr/10 sqm over and including
priming coat of exterior primer applied @ 0.90 litre/10 sqm)

350

sqm

160.60

56210.00

15

Providing and applying white cement based putty of average thickness 1 mm, of
approved brand and manufacturer, over the plastered wall surface to prepare
the surface even and smooth complete.

350

sqm

156.05

54618.00

16

Removing dry or oil bound distemper, water proofing cement paint and the like
by scrapping, sand papering and preparing the surface smooth including
necessary repairs to scratches etc. complete.

450

sqm

25.15

11318.00

17

Painting with synthetic enamel paint of approved brand and manufacture of
required colour to give an even shade:

17.1

One or more coats on old work

100

sqm

102.80

10280.00

18

Providing and fixing double scaffolding system (cup lock type) on the exterior
side, up to seven story height made with 40 mm dia M.S. tube 1.5 m centre to
centre, horizontal & vertical tubes joining with cup & lock system with M.S.
tubes, M.S. tube challies, M.S. clamps and M.S. staircase system in the scaffolding
for working platform etc. and maintaining it in a serviceable condition for the
required duration as approved and removing it there after. The scaffolding
system shall be stiffened with bracings, runners, connection with the building
etc wherever required for inspection of work at required locations with
essential safety features for the workmen etc. complete as per directions and
approval of Engineer-in-charge. The elevational area of the scaffolding shall be
measured for payment purpose. The payment will be made once irrespective of
duration of scaffolding. Note: - This item to be used for maintenance work
judicially, necessary deduction for scaffolding in the existing item to be done.

60

sqm

338.25

20295.00
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19

Demolishing cement concrete manually/ by mechanical means including
disposal of material within 50 metres lead as per direction of Engineer - in -
charge.
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19.1

Nominal concrete 1:3:6 or richer mix (including equivalent design mix)

cum

2434.25

4869.00

20

Dismantling steel work manually/ by mechanical means in built up sections
without dismembering and stacking within 50 metres lead as per direction of
Engineer-in-charge.

500

kg

3.85

1925.00

21

Dismantling stone slab flooring laid in cement mortar including stacking of
serviceable material and disposal of unserviceable material within 50 metres
lead.

65

sqm

266.45

17319.00

22

Dismantling barbed wire or flexible wire rope in fencing including making rolls
and stacking within 50 metres lead.

100

kg

36.80

3680.00

23

Dismantling old plaster or skirting raking out joints and cleaning the surface for
plaster including disposal of rubbish to the dumping ground within 50 metres
lead.

100

sqm

54.65

5465.00

24

Providing and laying design mix cement concrete of M-30 grade, in roads/ taxi
tracks/ runways, using cement content as per design mix, using coarse sand and
graded stone aggregate of 40 mm nominal size in appropriate proportions as per
approved & specified design criteria, providing dowel bars with sleeve/ tie bars
wherever required, laying at site, spreading and compacting mechanically by
using needle and surface vibrators, levelling to required slope/ camber, finishing
with required texture, including steel form work with sturdy M.S. channel
sections, curing, making provision for contraction/ expansion, construction &
longitudinal joints (10 mm wide x 50 mm deep) by groove cutting machine,
providing and filling joints with approved joint filler and sealants, complete all
as per direction of Engineer- in-charge (Item of joint fillers, sealants, dowel bars
with sleeve/ tie bars to be paid separately). Note:- Cement content considered
in M-30 is @ 340 kg/cum. Excess/ less cement used as per design mix is
payable/ recoverable separately.

24.1

Cement concrete manufactured in automatic batching plant (RMC plant)
including transportation to site in transit mixer

96

cum

11098.45

1065451.00

25

Providing and fixing pre-moulded joint filler in expansion joints of RCC roads /
CC pavements after making the joints dust free with high pressure air jet
cleaners, all complete as per direction of the Engineer-in-Charge. (Pre-moulded
joint fillers shall be made of bitumen hot sealing compound impregnated fibre
board having impregnation more than 35%, conforming to 1S:1838 for fibre
board and IS: 1834 for hot sealing bitumen compound grade A.)

150

per cm
depth per
cm width
per metre
length

795.00

26

Providing and filling in position rubberized bitumen hot sealing compound for
sealing of expansion joints in roads / pavements all complete as per direction of
the Engineer-in-Charge.

26.1

Providing and filling in position rubberized bitumen hot sealing compound for
sealing of expansion joints in roads / pavements all complete as per direction of
the Engineer-in-Charge.

150

per cm
depth per
cm width
per metre
length

8.65

1298.00

27

Providing and fixing Glow studs of size 100x20 mm made of heavy duty body
shall be moulded ASA (Acrylic styrene Acryloretrite ) or HIP (High impact
polystyrene) or ABS having electronically welded micro- prismatic lens with
abrasion resistant coating as approved by Engineer in charge. The glow stud
shall support a load of 13635 kg tested in accordance with ASTM D4280. The
slope of retro- reflective surface shall be 35 (+/- 5) degress to base .The
reflective panels on both sides with at least 12 cm of reflective area up each side.
The luminance intensity should be as per the specification and shall be tested as
described in ASTM I: 809 as recommended in BS: 873 part 4 : 1973. The studs
shall be fixed to the Road surface using the adhesive conforming to IS, as per
procedure recommended by the manufacturer complete and as per direction of
Engineer-in-charge.

40

each

206.30

8252.00
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28

Providing and fixing concertina coil fencing with punched tape concertina coil
600 mm dia 10 metre openable length ( total length 90 m), having 50 nos rounds
per 6 metre length, upto 3 m height of wall with existing angle iron Y’ shaped
placed 2.4m or 3.00 m apart and with 9 horizontal R.B.T. reinforced barbed wire,
stud tied with G.I. staples and G.I. clips to retain horizontal, including necessary
bolts or G.I. barbed wire tied to angle iron, all complete as per direction of
Engineer-in-charge, with reinforced barbed tape(R.B.T.) / Spring core (2.5 mm
thick) wire of high tensile strength of 165 kg/ sq. mm with tape (0.52 mm thick)
and weight 43.478 gm/ metre (cost of M.S. angle, C.C. blocks shall be paid
separately)

120

metre

375.80
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45096.00

29

Providing and laying 60 mm thick faciory made cement concrete
interlocking paver block of M -30 grade made by block making machine with
strong vibratory compaction, of approved size, design & shape, laid in required
colour and pattern over and including 50 mm thick compacted bed of coarse
sand, filling the joints with line sand etc. all complete as per the direction of
Engineer-in-charge.

90

sqm

972.00

87480.00

30

Taking out existing CC interlocking paver blocks from footpath/ central verge,
including removal of rubbish etc., disposal of unserviceable material to the
dumping ground, for which payment shall be made separately and stacking of
serviceable material within 50 metre lead as per direction of Engineer-in-
Charge.

310

sqm

131.75

40843.00

31

Providing and fixing square-mouth S.W. gully trap class SP-1 complete with C.I.
grating brick masonry chamber with water tight C.I. cover with frame of 300 x
300 mm size (inside) the weight of cover to be not less than 4.50 kg and frame to
be not less than 2.70 kg as per standard design:

150 x 100 mm size P type

3111

With common burnt clay F.P.S. (non modular) bricks of class designation 7.5

each

2734.20

16405.00

32

Providing and fixing in position pre-cast R.C.C. manhole cover and frame of
required shape and approved quality

321

HD-20

32.11

Circular shape 560 mm internal diameter

each

1675.70

10054.00

33

Supplying and fixing C.I. cover 300x300 mm without frame for gully trap
(standard pattern) the weight of cover to be not less than 4.5 kg

12

each

787.00

9444.00

34

Making connection of drain or sewer line with existing manhole including
breaking into and making good the walls, floors with cement concrete 1:2:4 mix
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size)
cement plastered on both sides with cement mortar 1:3 (1 cement : 3 coarse
sand), finished with a floating coat of neat cement and making necessary
channels for the drain etc. complete :

34.1

For pipes 250 to 300 mm diameter

each

922.40

1845.00

35

Raising manhole cover and frame slab to required level including
dismantling existing slab and making good the damage as required (Raising
depth of manhole to be paid separately) :

35.1

Rectangular manhole 90x80 cm with rectangular cover 600 x 450 mm of grade
LD-2.5

each

2625.50

10502.00

35.2

Rectangular manhole 120x90 cm with circular cover 560 mm dia of grade HD -
20

each

3881.50

11645.00

36

Constructing brick masonry road gully chamber 45x45x77.5 cm with bricks in
cement mortar 1:4 (1 cement : 4 coarse sand ) with precast R.C.C. vertical
grating complete as per standard design :

36.1

With common burnt clay F.P.S. (non modular) bricks of class designation 7.5

10

each

6889.80

68898.00

DSR Item no. 1 to 36.1 Total

3003499.00

Modified Estimate Cost after using Correction factor on DSR 2023
on account of GST @ 0.973

2922404.53

Total

2922404.53

Cost Index (101~107/107) = Minus 0.06%

1753.44

Total

2920651.09

Say

2920651.00
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Providing and fixing High-Density Polyethylene (HDPE) DWC SN8 pipes
including jointing of pipe & fittings with one step solvent cement, trenching,
37 refilling & testing of Joints complete as per direction of Engineer-in-charge.
300 di t
37.1 mm dlameter 80 mtr 153258 |  122606.00
Less Credit for Dismantled materials as per item as follows:-
(Note) : The rate of credit for all items should not be quoted by the agency less
38 than the rate prescribed in schedule of quantities, if agency quote his rate less
than the prescribed rate in schedule of quantity, then will be treated as
prescribed in schedule of quantity if the agency quoted his rate, higher than the
rate mentioned in schedule of quantities then his quoted rate in tender will be
considered.
18.1 Steel girders / reinforcement / sectional windows / steel door windows / grills
: /M.S. Tubes/ C.I / G.I. Pipes etc. 500 Kg -30.00 -15000.00
Non-Schedule on item no. 37 to 38.1 i.e. Total 107606.00
Total (A + B) 3028257.00

Assistant Engineer (P)
SSKH Division, CPWD
New Delhi
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