‘To
Online MPWZ Portal/Notice Board
MPWZ Indore

Sub: - Enquiry for inviting offer rate From 'A’ class contractor Registered at QCC Portal in Relevant Category as per
Circular no 16480/14.11.24 only eligble for Participation in these Enquiry work (A) Estimate For Bifurcation of
Industrial-2 Feeder From 33/11 Chambal S/s to Dhanotiya Industries Ratlam under City Dn. Ratlam.

PROJECT NO.-(A) 462749

Terms & condition:-

01~ Tender Fee: - Nil .

02, [EMD — Nil for tender value upto Rs 1 lacks and @ 1 % of total tender valuc in casc greater than 1 lacks and up to Rs 2 lacks, shall be deposited along with
offer price bid in form of demand draft payable to Executive Engineer (STC) MPPKVVCI, Mandsaur. No Offer will be accepted without valid Farnest
Money Deposit. if on opening of tender, it is revealed that EMD amount is inadequate / any other discrepancyls noticed, the tender shall be rejected:

03, Enquiry No may be clearly mentioned on top of right hand side of enveloped as well‘as in your quotation.Physical submission of quotation place will b
Executive Engineer (STC) office .Chambal colony Mandsaur. M.P.458001.Phone No.07422-255637
04.. " Any over writing or cutting of rates. Terms & Conditions should be signed by you otherwise the same shall be rejocted. The bidder shall be deemed to by

satisficd-himself before bidding as to the correctness and sufficiency of his bid for the work and the rates and prices stated in the schedule of the items
rates and prices quoted shall cover all obligation of the bidder under the Contract and all materials and things necessary for the proper completion and
maintenance of the Works and services .All the prices shall be quoted in INR (Indian rupees) only. The prices quoted by the bidder shall be firm during ¢
entire period of Contract/LoA. The bid comprises of SoR (Schedule of Rate of DISCOM) based Price Schedules. The Price schedules shall be SoR bascd
. (Ex-work rate) excluding GST and including any other taxes if applicable. Price bid also includes t transportation, Insurance, loading-Unloading and
other expenses incurred for the supply of material as well as erection, testing and commissioning thercof. The rate of SoR based Price schedules shou!
quoted on percentage basis in Summary Price Schedule (Above/ below only). Final amount of price schedules in Summary Schedule shall be worked
by givinig effect of percentage (below / above) rates to the SoR rates. The bidder, whose total price in summary price schedule shall be lowest, will be

declared as successtul L-1 bidder.

0s. I'he bids submitted by the bidder shall remain valid for a period of 180 days from the date of opening of the bid. A bid valid for a shorter period tha
preseribed in the tender shall be rejected by the, Employer.

06. Seeurity deposit: - An amount equal to 10% of the value of the order shall be deduct from contractor bill.

07. Guaranty Period: - Material would be guaranteed for 12 months. If failed within guparantee period the same shall be replaced free of cost by contractor
else Cost would be deducted from the SD. ;

08. Contractor shall arrange transportation of material up to site .

09. Work will be carried out in Strict supervision shall be exercised by AE/JE at cach & every stage of work for exceution of quality work.

10. The Contractor is advise to visit the site & verified the work involve before filling thic rate. No any Charges shall-be given separatcly for visiting the si

Verification ol the work.
11, Payment: - The bill in quadruplicate should be submitted to the AL in-charge of the work. Payment shall be made after processing bill from EL (5 {6
RAO As per availability funds .In case delay no any interest will be pai

12, All the tools & plants labour required for pole erection & DP erection & other works shall be arranged by the contractor at his own cost.
13. The contractor shall be responsible for breakage lost or theft of material during transit or crection issued to him till the date of work taken over by the
M.P.P.K.V.V.Co. LTD. Indore.
f. . during the course of work execution by you MPPKVVCo. LTD shall not responsible for any fatal / non-fatal accident .It is overall responsibility of
contractor .
i3 I'he undersigned reserves the right to accept or reject any offer without assigning any reason. :
16. I'he Quantity-Shown:- Eng. May increase or decrease or vary as per site requirement. Actual billing will be done as per material provided and executes

Contractor at work site .Extension order may be placed up to 50% of amount.

1%. It is contractor responsibility to produce written requirement of material required to complete order to jurisdiction sub division office within 7 days of
Order Issued otherwise completion period will be pointed after seven days. In case material is not provided/issue by sub division due to any cause .sain
Should be Intimate to this office in written otherwise no plea will be entertained thereafter. In case any ROW same should be intimated to concerning [
In charge along With under signee office. ‘

18. I'he quoted rate more than SOR rate will not be considered.
19 Possible Quantity Variation:-
20. The quantity of RCA may vary up to + 50% to -50% and could be modified by EE (STC) as per requirement. The qty. shown in tender is approx. and

Hence Change in quantity may take place at site. Billing will be done as per actual work carried out. Also on unavailability of material same should b
Arrange by Contractor and it will be billed as per SOR rate.
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Labour rate will be provided as per quantum of work carried out .If any item/labour rate shown in NI'T is mismatched with SOR rate, in such condition

S()R‘. rate will be considered final .Contractors are advice to refer SOR available at company website before offering rate.

It is contractors overall responsibility to handed over said work to concerning officer in charge of distribution center.

The bidder shall not be permitted to withdraw their bid during the interval between bid submission deadline (as n11el1liqx1cc1 in NIT) and the period ol bid

validity .If any withdrawal of bid is made by the bidder during the-above period, it shall result in the forfeiture of the bid security.

The work Completion Schedule shall be 45 days (Fourty five)i.e.1*1/2 (one and half) months from the effective date Jf Contract.In case of material
unavailability at MPPKVVCL then in such cases work completion schedule will be as follows- :

Frection Rates will be caleulated as per SOR Guidline 22-23 in case transportation don by Contractor

All pole erection/plinth construction/Bay erection work should be completed within 30 days from the effective date of contract or Avalibilty of Material
Further work completion schedule for balance work will be 15 days from The basic consideration i.c. on availability issuance of material to contracto
and the ‘essence of the Contract shall be the strict adherence to the time schedule specified in the detailed Tender. No credit will be given for earlicr
completion for the purpose of evaluation. Any deviation from above will be treated as delay and penalty will imposed accordingly.

Items cither to be supplied and erected by the Contractor OR supplied by the Company and to be erected by the Contractor are specifically mentioned i

BOQ This may carefully by noted that in case during the work exccution Company Fails to supply his part of material/materials and asks the contractor

“ 1o supply. it will be binding for the contractor to supply those items at his own for which the Contractor will be paid at the SOR rates(2022-23) duly

reduced/inereased by the Percentage (%) of on which the award has been accepted and at the time of execution of work material supplied by contractor
mentioned in BOQ if available in company same will be provided by the company. .
It is overall responsibility of contractor to produce material requirement within 3 days of issuance of Award of contract and arrange (o lift material
accordingly from concerning store.All charges regarding material loading-unloading are inclusive of price bid and no any charges will be paid separat.|
In case contractor is lacing any issue regarding survey, material issuance then same should be brought in notice in writing to EE(STC) and same shou
exempted in time limit until not resolved, if it is found that subject is not controlled by contractor. No verbal communic¢ation will be entertained. and
hence there will be no exemption in time limit for work execution if not found in order.
At the time of signing the Contract or within thirty (30) days of the placement of the LoA, whichever is earlier, the Contractor shall provide the Employer
a performance security in the form of bank guarantee/FDR, for an amount of Ten percent (10%) of the total Contract Price, from a scheduled commercia
bank in India.
Works and services means and include all work or any part of the work thereof covered in the scope of the Contract, as per specifications. and erection
testing and putting into satisfactory operation including supply, transportation, handling, unloading and storage at Site. If at any stage it is found that ai
single favor is taken for transportation, loading-unloading through deptt vehicle, in such cases flat 40% amount of total work contract value will be
deducted from bill without giving any chance of consideration. And it will be treated as Corrupt or Fraudulent Practices.
After work completion it is responsibility of contractor to submit work completion report, material accounting pole schedule within 7 days after
completion of work. otherwise 0.5% per month panelty will be imposed and new work will be terminated. :
Documents to be Enclosed (A) Enquiry copy (B) INDEMNITY Bond copy (C) Offer quotation (D) Licnece copy and QCC registration
(E)Insuarnce Documenets (if Not submittedn office for currunt financial year 24-25) :
After quotation open if a bidder will come L1 , it is responsibility of bidder to submit necessary document and Aggrement within 7 working days ali
date of quotaion opening , if bidder fails to submit documents its participation will be cancelled and offer will be sent to 1.2 bidder
linclosed: - As above : : ,
Work Should be carried out only as per GIS feeder 1D, Measurement will be done only by MPEZGIS App any change in Physical work not be allowe
In case Return of material taken in Estimate, same amount DD will be provided in Favour of EE STC as Security deposite.
Security deposit against returnable material equal to SOR amount of new material will be call to deposit from L-1 bidder in case security deposit again
old completed work not available at RAO L :
Work Period Terms & Conditions (A) Completion Period - 1. The work shall be completed within 30 days from the date of opening of quotation.
including the rainy season. 2.In case of delay, a penalty of 1.5% per week of the order value will be imposed on the contractor. 5
(B) Right of Way (ROW) = 1. I any ROW issue arises, it shall be the duty of the contractor (o intimate this office on the same day. 2. The period require
for resolving the ROW shall be considered as an extension in thécomplclion period. (C) Material Account - 1. The material account shall be clearcd
within one week of completion of the work. 2. Failure to do so will result in a proposal being sent to higher authorities for debarment of the contractos
from future enquirics. (D) Survey & Order Revision- 1. urther revision in the order will be entertained after submission of the survey. 2. [However, i
ROW issues arise and line parameters need alteration, the order will be revised as per actual site conditions. () Survey & Material Requirement -
1. The survey shall be submitted within 3 days from the date of opening of quotation. 2. The material requirement/indent shall be raised on the same iy
the survey is submitted.
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~ M.P. PASCHIM KSHETRA VIDHYUT VITRAN CO. LTD

5 2 S.T.C. DIVISION MANDSAUR (PRICE BID)

(A) Estimate No. :- 462749/12-09-25

DIVISION- CITY RATLAM

SOR 2025-26

Name of viork . Estimate for Bifurcation of Industrial-2 Feeder From 33/11 Chambal S/s to

Estt. Amt:- 3742334

Scheme:- SSTD

Dhanotiya Industries Ratlam under City Dn. Ratlam. e«
: - uom Planned work Quantity Proposed Qty.

0.

1 11 KV Line Kilometer 25

2 11 KV BAY Number 1

DP Structure Number 0

3 33 KV LINE Kilometer 0

4 LT LINE Kilometer 0

B

Work Order No. (O&M) 28/29-09-25

Work Order No. (STC)

1066/10-10-25

Material Supplied By M.P.P.K.V.V.CO.LTD

Material
o FoR Works Erection rates| Total Amt. of
Unit Rate Qty. (A) “:;:’:::’i‘- 100% Erection (A)
1 | M-0501067 |H-Beams 152 X 152 mm., 37.1 Kg./Mtr.-11 mtr. Long = 408.1 kg No. | 28913 i | 231304 2149 17192
2 | M-0502010 [11 KV 'V' cross-arms angle type (65x65x6 mm angle) No. 1101 50 55050 143 7150
3 | M-0502060 (11 KV Top clamps angle type 65x65x6 mm No. 268 : 13400 51 2550
4 | M-0401013 |AAAC Rabbit conductor 0.05 sq. inch. (55 sq.mm. ALEq.) Km. 40072 ; 84151.2 7460 15666
Stay set 16 mm. Complete erection including Pit digging, binding of
5 | M-0502230 |stay wire at eye bolt , stay insulator and anchor rod & tigtning on No. 631 11358 594 10692
pole
6 | M-0403019 [Stay wire 7/3.15 mm. (5.5 kg.stay wire per stay set ) Kg. 83 7470 0 0
7 M-0601036 |[Stay insulator No. 17 306 0 0
11 KV VCB, OUTDOOR TYPE WITH COMPLETE STRUCTURE AND
8 | M-0201014 ACCESSORIES No. 129182 129182 4833 4833
9 | M-0116032 [11 KV.C.Ts.(Outdoor oil type) 300-150/5 Amps No. 8414 25242 810 2430
10 | M-0117011 [11 KV Single Phase PT(Resin Molded)/Oil immersed No. 9422 28266 810 2430
11 KV CONTROL & RELAY PANEL WITH NUMERICAL STATIC
11 | M-0201046 |RELAY FOR SINGLE FEEDER PROTECTION (1F) / TRANSFORMER No. 28898 28898 2100 2100
PROTECTION (1T)
12 | M-0201289 (11 KV ISOLATOR Motorised Isolator / TURN & TWIST TYPE No. 21761 43522 6336 12672
13| M-0502097 D.C. CHANNEL 4.8 MTR CENTRE 100X50X6MM (each weight-99.90 i 8907 12 106884 2300 27600
i 765033.2. ]
aterial Supplie
s N FoR Works sl Erection | Total Amt. of
Particulars Unit Rate Qty. (A) | Supply by rates | Erection (A
G . il | il i il b w Pl d
M0001037 g\zrfn;::)mg of for H BEAM @ 0.3 cmt. for pole (Including oMT 472 15132.8
Concreting of for VC cMT 4729 16551.5 0
TAL ; : ‘i 31684 0
NIT Value of contract (Excluding GST) 136999

Notes:: 1. All material must be

form d d Vendor at QCC Portal Only.

PP

2. Quantity may very at time of Execution of work Same will be Referred on Quoted Rates During final BOQ.

3. All Material Include T P

From any

ASSISTANT
M.P.P.K.V

Stpre to Site Location,Ip-€ase no Transportation done erection amount will be deducted as per SOR guidgh
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