3GOVERNMENT OF MADHYA PRDESH/X
GWALIOR MUNICIPAL CORPORATIN DEPARTMENT

APPENDIX 2.10

TENDER DOCUMENT

For Percentage Rate only in works departments and other
Departments similar to work departments
(Effective from 01/01/2014)

OFFICE OF THE COMMISSIONER MUNICIPAL CORPORATION GWALIOR

NIT Number and Date . MPGMC/36/26x13/1/Park/2026-27

Agreements Number and Date dt. 18.05.2026

Name of Work Chirwai Naka to IPS Collage Road Divider, Nagar Nigam

Gwalior. 03 Year SH Plantation and its Maintenance.(36
Months). File No. 36/26X13/1

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) :  27.00.820/-
(Rs. In Words)

Contract Amount
(Rs. In Figure)

(Rs. In Words)

St|pU|ated Period of Completion 1095 Days i/c rainy Season
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SECTION -1
Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT
OFFICE OF THE COMMISSIONER MUNICIPAL CORPORATION GWALIOR

No. - MPGMC/36/26X13/1/Park/2026-27 Dated — 18-05-2026

Contractor have to submit Attested Scanned copy of PWD registration, Scanned copy of EPF
registration, GSTIN NO., pan no., 'Annexure H' And 'Annexure B’(Non Judicial Stamp Rs. 100) Online tender
through e-procurement are invited on portal http://www.mptenders.gov.in on behalf of GMC.

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria :

District (s) Probable
S. No.
/pk o/ N f Work Amount of Period of
& ame ot for Contract Completion
Code
(Rs. in lakh)
Chirwai Naka to IPS Collage Road Divider, 1095
Nagar Nigam Gwalior. 03 Year SH Rs Days i/c
1 Plantation and its Maintenance.(36 | GWALIOR | 27,00,820/- rainy
Months). File No. 36/26X13/1 Season

1. Interested bidders can view the detailed NIT in the website http://mptenders.gov.in.

2. The Bid Document can be purchased only online from 19/05/2026 10.30 to 19/06/2026 17.30.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Commissioner
GWALIOR MUNICIPAL CORPORATIO
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SECTION -1
Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT
OFFICE OF THE COMMISSIONER MUNICIPAL CORPORATION GWALIOR

No. - MPGMC/36/26X13/1/Park/2026-27 Dated: - 18-05-2026

Contractor have to submit Attested Scanned copy of PWD registration, Scanned copy of EPF
registration, GSTIN NO., pan no., 'Annexure H" And 'Annexure B’ Online tender through e-procurement are

invited on portal http://www.mptenders.gov.in on behalf of GMC.

Online percentage rate bids for the following works are invited from registered contractors
and Firms of repute fulfilling registration criteria :

SN Probable Earnest Cost of Category Period of
. NO. 0OSt O eriod o
District Amount of Money of .
/Pkg/ Name of Work Contract Bid Completi
(s) Deposit (In Contract
Code Document on
(Rs. in lakh) Rupees) or
1 2 3 4 5 6 7
Chirwai Naka to IPS
Collage Road Divider,
Nagar Nigam Gwalior. 1095
1 03 Year SH Plantation . C(‘;“]K;‘]lli)l Days i/c
and its | 1OR Rs 27,00,820/- 20,260/- | 5,000/- liegistra ¢ rainy
Maintenance.(36 ion Season
Months). File No.
36/26X13/1
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website
http://mptenders.gov.in
2. Bid Document can be purchased after marking online payment of portal fees through
Credit/Debit/Cash card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list; and

iv) Submit an affidavit.
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10.

Details can be seen in the Bid Data Sheet

ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in the appropriate class. However, such bidders who are
not registered with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in

forfeiture of the earnest money deposit.
(d) Tenderer will have to submit Scanned copy of EPF Registration.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.

(N.A.)

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. (N.A.)
The Bid Document can be purchased only online from 19.05.2026 10:30 to 19.06.2026 17:30.
Amendments to NIT, if any, would be published on website only, and not in newspaper.

The bidder should have own plant & machinery for asphalting work and having ownership papers
for plant and machinery.

Defect liabilities period Valid for various work are as under :-

a) For asphalting work - 5 Years after completion of work.

b) For Cement Concrete roads - 5 Years after completion of work.

c) For Building works - 2 rainy season after completion of work.
d) For patch Repair work - 1 Year

e) For Thermo plaster - 1 Year

f) For Other Work - 1 Year

(Maintenances and Repair)

Earnest Money Deposit and the tender fee:-

The Tender fee is to be submitted by bidder by making Online Payment only against Tender.

The Tender EMD to be submitted by bidder only online, drawn in favor of Commissioner, Gwalior
Municipal Corporation, The Proof of EMD must be submitted in Envelop-A.

No Proposal will be accepted without valid earnest money deposit and Tender Document fee paid
Online.

The prospective bidders/contractors, will upload scanned self-certified copies of requisite proof of
EMD on the website along with tender offer.
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e Technical bid: - Bidders must positively complete online e-tendering procedure at
www.mptenders.gov.in. They shall have to submit the documents as prescribed in the RFP online
in the website.

e In case of any doubt during the tender process or after opening of the tenders, bidders may be
asked to show original documents to verify the scanned documents uploaded online.

Price bid: - Bidder shall have to submit the Price bid document as per the format given in RFP and uploaded
as per instructions therein. Physical submission of price bid will not be considered. The price of technically
qualified bidder shall be opened online at the notified date. The bidder can view the price bid opening date
by logging into web-site.

e On the due date of e-tender opening, the technical bid of bidders and EMD, will be opened online.
Client reserves the right for extension of due date of opening of technical bid.

e C(Client reserves the right to accept or reject any or all tenders without assigning any reason what so
ever.

e In case, due date for submission & opening of tender happens to be a holiday, the due date shall be
shifted to the next working day for which no prior intimation will be given.

e Any change/modifications/alteration in the tender documents by the Bidder shall not be allowed
and such tender shall be liable for rejection.

For amendment, if any, please visit http://www.mptenders.gov.in web site regularly. In case of any bid

amendment and clarification, the responsibility lies with the bidders to note the same from web site. Client
shall have no responsibility for any delay/omission on part of the bidder.

Commissioner
GWALIOR MUNICIPAL CORPORATION (GMC)
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in the
Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship, safety and

security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture is given in

the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so,

all bids where in the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no

claim what so ever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself
on its own responsibility all information that may be necessary for preparing the bid and entering
into a contract for construction of the work. All costs in this respect shall have to be borne by the
bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexures

3. Conditions of Contract:
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10.

10.1

10.2

103

i. Part | General Conditions of Contract and Contract Data with all Annexures and
ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings.

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document.

Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to

bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
guestions on any matter that may be raised at that stage. The Employer may, at his option,

give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses

given together with any response prepared after the meeting will be hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid

Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents

by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids. By publication of

the same on the website.
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11.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit

Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the

time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the

Digital Signature of their authorized representative.

12,

13.

14.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online Envelop A shall

contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in

format given in the bid data sheet.
ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.
Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate

fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop C shall

contain financial offer in the format prescribed format enclosed with the Bid Data Sheet.
LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that are
part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of the

bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be self-attested
and certified by bidder. The bidder shall be liable for forfeiture of his earnest money deposit,
if any document/information are found false/fake/untrue before acceptance of bid. if it is
found after acceptance of the bid. The bid sanctioning authority may at his description forfeit
his performance security/guarantee security deposit, enlistment deposit and take any other

suitable action.
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15.

FINANCIAL BID

i The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would be
arrived at in relation to the probable amount of contact given in NIT. The overall percentage

rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words

is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the

Employer shall not be liable for the same.

16.

17.

171

17.2

17.3

1741

17.5

17.6

iii.  The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except
Goods and Services Tax (GST), the amount of applicable GST will be paid separately to the
Contractor with each bill at the time of payment. The employer shall not be liable for any

duties, taxes (except GST) royalties and levies.
PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent in

writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in
the Bid Data Sheet.

“EMD/Bid Security Shall be Submitted only online using options available in the tender portal within
The Specified Time Limit. Bidders are advised to Process it well in Advance. No Claim Shall be
Entertained Due to Delay in Online Transactions Via Payment Gateway/Banking Portal.”

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after
furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever

reason, shall result in forfeiture of the earnest money deposit.
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18.

19.

D. SUBMISSION OF BID

“The bidder is required to submit digitally Signed Bid i.e. Envelop A, B and C Online Only. No Physical

Submission of the Bid Will be Accepted Expect in Exceptional Case Under Clause 19.7".

19.1

19.2

19.3

194

19.5

19.6

19.7

19.8

E. OPENING AND EVALUATION OF BID
PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall
be checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid

shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of the
Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid

(Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The

bidder shall have freedom to witness opening of the Envelop ‘C'.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest

evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process
and reject all the bids at any time prior to contract award, without incurring any liability. In all

such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part

of it.

“In Exceptional Case if Physical Submission of Certain Documents is Found Essential, Then
Expressed Prior Permission must be obtained in Writing by the Tender Issuing authority from
an Authority, as Authorized by the State Government. In Such a Case, Such Documents are
required to be Submitted Physically at the Place and Date Specified in the Bid Data Sheet. In
Case of any Mismatch in the Documents Submitted in the Physical form and that uploaded
online, or if the Contractor Fails to Submit the Document Physically, the Bid Shall be Liable for

Rejection as non responsive.”

During Bid Evaluation, the Employer or its representative may, at its discretion, ask the

bidder for a clarification of its Bid. The request for clarification and the response shall be in
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20.

21.

22.

23.

24,

writing, and no change in the price or substance of the Bid of the Shall be sought, offered or

permitted.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially concerned

with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract

award decisions may result in the rejection of its bid.
F. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid
has been accepted. The Original Copy of Affidavit will have to be submitted by the Successful Bidder

at the Time of Signing of the Contract.
Performance Security

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount, in the form and for the duration, etc. as

specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall

be in the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1  The successful bidder shall have to furnish Performance security and additional performance

security, if any and sign the contract agreement within 15 days of issue of LOA.

23.2  The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for

commencement of work.

23.3  In the vent of failure of the successful bidder to submit Performance Security and additional
performance security, if any or sign the Contract Agreement, his EMD shall stand forfeited

without prejudice to the right of the employer for taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement

and execution of contracts. In pursuance of this policy, the Employer:
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1.

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive

practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or

indirectly, anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or

other benefit or to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the

actions of a party;

d. “Collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party.

[End of ITB]
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BID DATA SHEET

General
Sr.No. Particulars Data
1 Office of the OFFICE OF THE COMMISSIONER MUNICIPAL
CORPORATION GWALIOR
2 NIT No MPGMC/36/26X13/1/Park/2026-27
3 Date of NIT 18.05.2026
4 Bid document submitted in office From
date & time NIL
5 Website link .
https:/www.mptenders.gov.in
Section 1 - NIT
Clause .
Particulars Data
reference
2 Portal Fees . . .
As mentioned on online e-tendering portal
Cost of bid document
Rs 5,000/-
3 Cost of bid document payable at .
Online mode
Cost of bid document in favor of .
Online mode
4 Affidavit format
Annexure - B
5 Pre-qualifications required
No
If Yes, Details
Annexure C
6 Special Eligibilit
P g Y N.A.
If Yes, details
Annexure D
7 Key dates
Annexure A
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Bid Date Sheet

SECTION 2 -1ITB

ITB CLAUSE PARTICULARS DATA
Chirwai Naka to IPS Collage Road Divider,
1 Name of the "Work' Nagar Nigam Gwalior. 03 Year SH Plantation

and its Maintenance.(36 Months). File No.
36/26X13/1

Specifications

Annexure-E
3 Procedure for participation in e-tenderin
P P g Annexure-F
Whether Joint Venture is allowed. No
4 If yes, requirement for Joint Venture
Y q Annexure-G
Pre bid meeting to be held
no
9 Date ...
if yes, Date, time & Place Time form ............
Place ...
Envelope-A containing :
i. Organization details as per 'Annexure H' Yes.
ii. Cost of bid Document Yes.
iii. Copy of Proof of EMD Yes.
12
iv. Annexure-B' Yes.
V. Attested Scanned copy of Valid Document Yes.
PWD registration, EPF registration,, GSTIN., Gwalior Municipal Corporation
pan no.
14 Envelope-B Technical Proposal As per 'Annexure-l' and 'Annexure-l' (Format I-1 to
I-5)
Envelope-C Financial Bid As per Annexure J (Price BID Fill in Online Schedule
15 in enclose online tender)
Materials to be issued by the department As per 'Annexure-K' (N/A)
16 Period of Validity of Bid

120 Days
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Bid Date Sheet

ITB PARTICULARS DATA
CLAUSE

Earnest Money Deposit Rs 20,260/-

Amount of Earnest Money to be deposited Only
Forms of Earnest Money Deposit Online/RTGS/NEFT in favor of Commissioner, Gwalior
Municipal Corporation, (Make payments
online/RTGS/NEFT Before 48 hours)

17
EMD valid for a period of .
Six-Month-or-more
FDR must be drawn in favour of COMMISSIONER MUNICIPAL CORPORATION GWALIOR
21 Letter of Acceptance (LoA) As per 'Annexure-L'
f Perf i
Amount of Performance Security 3% of the Contract Amount,
Additional Performance Security to be deposited @
Additional Performance Security, if | equal to the difference between cost of PAC @ 10
any percent below and contract amount considering bid
rates less than ten percent below PAC to be
unworkable.
22

Performance Security in the format
€ urty ! As per 'Annexure-M'

Performance Security in favor of COMMISSIONER MUNICIPAL CORPORATION GWALIOR

Perf Security valid up to
erformance Security valld up Valid Contract Period plus 3 months
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Annexure - A

(see Clause 1, 7 of Section 1 —NIT)

KEY DATES
Sr. Works Bidders Stage Start Expiry Envelopes
No | Department Stage
Date Time Date Time
1 Publishing Date 18.05.2026
Document
2 Download/Sale 19.05.2026 | 10:30
Start Date
Bid
3 submission | g 06,2026 | 10:30 | 19.06.2026 | 17:30
Start Date
Bid
4 Submission 19.06.2026 | 17:30
Closing Date
5 | Bid Opening Date ) 22.06.2026 | 11:00

Original Affidavit Shall have to be Submitted by the Bidder before Agreement.
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Annexure - B
(See Clause-3 of Section 1 — NIT)

| | AFFIDAVIT | |

(To be Contained in Envelope-A)
(On Non Judicial Stamp of Rs. 100)

I/we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S (contractor) do solemnly affirm an oath and state

that:
I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-

tender No. for (name of work) dated issued
by the

(Name of the department).

I/we are fully responsible for the correctness of following self certified information/
documents and certificates:

1. That the self certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various Technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned
in above paras 1 to 4 are correct to the best of my knowledge and belief. Verified today
(dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one Calendar day before opening of the bid.
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Annexure - C
(See Clause-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable

amount of contract in any one financial year during the last 3 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of the

probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years, which

should not be less than the minimum, physical requirement, if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which shall be

worked out as given in format I-2 of Annexure-|
B. Physical

Physical qualifications for the work shall be as below

Sno Particulars Quantity Period
1 Physical qualification required Yes No
2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure-D
(See Clause-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates

B. Construction of tunnel S —.

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid.
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Annexure - E
(See Clause-2 of Section 2-itb & Clause 10 of GCC)

Specifications

2.

3.

The provisions of general / special conditions of contract, those specified elsewhere in the bid document,
as well as execution drawings and notes, or other specifications issued in writing by the Employer shall

form part of the technical specifications of this work.

MORTH

IRC

DEPARTMENT Specifications.
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Annexure —F
(See Clause-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering System:

All the PWD Registered Bidders are already registered on the new e-Procurement portal

http://mptenders.gov.in the user ID will be the contractor ID provided to them from MP online. The

password for the new portal has been sent to the bidders registered e-mail ID. For more details may
contract M/s tata Consultancy services Corporate Block, 5" Floor, DB City, Bhopal-462011 email ID:

mptenders@mpsdc.gov.in helpdesk phone numbers are available on website.

2. Digital Certificates:
The Bids submitted online should be signed electronically with a Class Il Digital Certificate to establish
the identity of the Bidder submitting the Bid online. The Bidders may obtain Class Ill Digital Certificates
issued by an approved Certifying Authority authorized by the Controller of Certifying Authorities,
Government of India.
A Class Il Digital Certificate is issued upon receipt of mandatory identity proofs along with an

Application. Only upon the receipt of the required documents, a Digital Certificate can be issued. For

details please visit cca.gov.in

Note:

1. It may take upto 7 working days for issuance of Class Ill Digital Certificate, hence the bidders are
advised to obtain the certificate at the earliest. Thous bidder hwo alraidy have vellid class Il Digital
certificate need note obtain another Digital Certificate for the same. The bidders may obtain more
information and the application form required to be submitted for the issuance of Digital Certificate

form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid

submission.
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The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company
/ Public Limited Company and used for online bidding will be considered as equivalent to a no-

objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific individual through

Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorized a specific individual through authority letter. Unless the certificate is revoked, it will be
assumed to represent adequate authority of the specific individual to bid on behalf of the
Organization for online bids as per Information Technology Act 2000. This Authorized User will be
required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of
Management / Partners of the concerned firm to inform the Certifying Authority, if the Authorized

User changes, and apply for a fresh digital certificate for the new Authorized User.

3. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. the details are

available at http://www.mptenders.gov.in

4. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks
and responsibilities to participate in the bid, as all the stages of each bid are locked before the start time
and date and after the end time and date for the relevant stage of the bid as set by the concerned

Department Official.

5. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid of
all the envelopes and documents required to be uploaded related to the Tender as per the time
schedule mentioned in the key dates of the Notice Inviting Tenders after signing of the same by the

Digital Signature of their authorized representative.

6. Purchase of bid Documents:
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For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as per
bid data sheet) cost of bid document is separately maintained in the detail NIT. The bid document shall
be available for purchase to concerned eligible bidder immediately after online release of the bid and
upto scheduled date and time as set in the key dates. The payments for the cost of bid document shall
be made online through Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway

provided on the portal.

Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure -G
(See Clause-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

IfJ.V. is allowed following conditions and requirements must be fulfilled:

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partner shall comply with the following
requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a
power of attomey signed by legally authorized signatories of all the partners.

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners.

c. The partner in change shall be authorized to incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture and the entire execution of the contract, including payment shall be done exclusively with
the partner in charge.

d. All the partners of the joint venture shall be liable jointly and severally for the excuation of the contract in
accordance with the contract terms, and a statement to this effect shall be included in the authorization
mentioned under {C} above as well as in the bid and in the agreement [In case of successful bid];

e. The Joint Venture agreement should indicate precisely the role and responsibilities f all the members of JV in
respect of planning, design, construction, equipment, key personal, work execution, and financing of the
project including operation and maintenance of the works, all members of JV should have active participation
without prior approval of the employer.

The joint venture agreement should be registered so as to be legally valid and binding on all partners.
A copy of the Joint Venture Agreement entered into by the partner shall be submitted with the bid.

2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint
venture’s bid.

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture.

4. Attach the power of attomey of the partners authorization the bid signatory(les) on behalf of the joint venture.

5. An individual bidder cannot at the same time be member of a joint venture applying for this bid further a
member of a particular bidder joint venture cannot be member of any other joint venture applying for this bid.

6. Furnish details of participation proposed in the joint venture as below.

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work

(give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below.
a. The Lead partner must meet at least 50 % requirement o f technical and financial eligibility criteria
required for the bid.
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b. The other partner (s) must meet at least 25 % requirement of technical and financial eligibility criteria
required for the bid.

c. The Lead partner and the other partners should together meet 100 % f all the eligibility criteria
required for the bid.

8. For the meeting the minimum qualification criteria of experience of similar nature work, every partner
can have experience of different works as defined in similar nature works and together should have the
experience of all type of works described in similar nature works.
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Annexure — H

(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)
S.

No. Particulars Details
Registration number issued by Centralized (if applicable scanned copy of
Registration System of Govt. Of M.P. Or Proof of proof of application for
application for registration. registration to  the uploaded)

Registration No.
Valid Registration of bidder in appropriate class through Date
Centralized Registration of Govt. of MP (Scanned copy of Registration to
be uploaded)
Name of Organization/Individual/ Proprietary
Firm/ Partnership Firm
Entity of Organization Individual/ Proprietary Firm/
Partnership Firm Registered under Partnership Act)/
Limited Company, (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture
Address of Communication
Telephone Number with STD Code
Fax Number with STD Code
Mobile Number
E-mail Address for all communications
Details of Authorized Representative
Name
Designation
Postal Address
Telephone Number with STD Code
Fax Number with STD Code
Mobile Number
E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration certificate of the
company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure - |

(See Clause-14 of Section 2 - ITB))

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted

1 | Experience - Financial & Physical Annexure I (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 List of Key equipments/ machines for construction Annexure - 1 (Format: 1-5)
work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - I(Format : I-1)
(See Clause-14 of Section 2 - ITB )

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract financial last 3 financial

years;

in anyone year during the

To be filled in by the contractor:

i.  Details of successfully completed similar works shall be furnished in the following format.
ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and

Order Address

[ 1] \Y Vv Vi
Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion Contract balance Name and

Year Order work Address

Page 29 of 80




B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 3 financial years should

not be less than the minimum physical requirement fixed for the work
S. No. | Particulars Actual Quantity Executed

(To be filled in by the contractor)
Year—1 Year —2 Year—3
1 Physical qualification
required

2 Earthwork
3 Concrete work
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in anyone year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology
or.other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement

concrete, brick masonry, stone masonry etc.
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Annexure — I(Format : I-2)
(See Clause-14 of Section 2 - ITB))

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or
completed

Note:

i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financiotvears to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where

A= Maximum value of civil engineering works executed in anyone year during

The last five year (10% weightage per year shall be given to bring the value
of work executed at present price level)
B=  Proposed contract period in years.

C=  Amount of work in hand at present.
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Annexure - | (Format: |-3)

(See clause 14 of Section 2 -ITB & Clause 6 of GCC)
List of Technical Personnel for the Key Positions

S Key
Positi Minimum requirement Available with the bidder
on
Minimum
requirement for
. Q Q
work costing Q § < Q §
c 'GCJ Q2 P - 'q:" Q
S g @ | & S g | o
s x Q. . 2 S P= x o
s ) [J) ) ] [0) oy 8 ) [J) 2
= < o) o ; | a =] < o) Fos
© s (s v o > © s )
3 : |3 2 & |3 |I|3
Upt | From | Above o :—3 g o 73
oRs | Rs 5 | Rs20 € kS < E | 9o
5Cr | to Rs Cr n n
20 Cr
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
Note:

1. Aforesaid personnel shall be deployed within the period starting from the date of

award of contract as stipulated in the contract.

2. Approval of the superintending engineer about suitability of personnel shall be

obtained before deployment.

Section 2 — Annexure I (Format I-3)
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Annexure | (Format: | -4)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

S. Name of Equipment/ Machinery Quantity for works costing Quantity Remarks

No Available
Upto | FromRs | Above with the

Rs 5 Cr 5Crto | Rs20Cr Bidder
20Cr

Note: Intention to procure/lease the equipment should be accompanied by documents to the effect. The nature of

documents could be any one of the under:

i)  Order to the manufacturer of the plant and equipment’s.
ii) Confirmation from the manufacturer.

iii) Proof of payments in full or part.

iv) Agreement to lease the equipment.
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Annexure - | (Format: |-5)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work (Road)

Minimum requirement

S. No.

Name of Equipment/
Machinery

Quantity Required with the
bidder for works costing

UptoRs5
Cr

FromRs 5
Crto 20 Cr

Above Rs
20 Cr

Quantity
Available
with the

bidder

Remarks

Note: Intention to procure/lease the plants and machinery should be accompanied by documents to the effect. The

nature of documents could be any one of the under:

i)
i)
i)

iv)

Order to the manufacturer of the plant and equipment’s.
Confirmation from the manufacturer.
Proof of payments in full or part.
Agreement to lease the equipment.

Section 2 — Annexure I (Format I-5)
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‘Annexure —J
(See Clause-14 of Section 2 - ITB)

FINANCIAL BID
(Price BID Fill in Online Schedule in enclose online tender)
NAME OF WORK :-

I/We hereby bid for the execution of the above work within the time specified at the rate
. B 1 T 7401 1) T (in words)
percent below/ above or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in writing in
all respects in accordance with such conditions so far as applicable. /'We have visited the site of
work and ami are fully aware of all the difficulties and conditions likely to affect carrying out the
work. I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of
site and quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and movement of
labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the s~ms of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and item
wise rates given therein shall be quoted.

. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be

forfeited.

k. iii. In case the percentage "above" ar "below" is not given by a bidder, his bid shall be
treated as non-responsive.

L. iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in
the rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum bids) quoted
by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof ....ooiiiiiiiiiiiiin 20 Signature of Officer by whom accepted
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Annexure — K

(See Clause-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure - L
(See Clause-21 of Section 2 - ITB)

LETTER OF ACCEPTANCE

No. Dated .......ccccuueeee.
To,

/S e _

(Name and address of the contractor)
Subject: (Name

of the work as appearing in the bid for the work)

skskesksksksk

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. ............... (in figures)
(RUPEES ..ttt i i e ettt e e e e e ns in words only). The
performance security shall be in the shape of term deposit receipt bank guarantee
of any nationalized / schedule commercial bank valid up to three months after the
expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully
Executive Engineer
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Annexure-M
(See Clause-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

CHIEF MUNICIPLA OFFICER

WHEREAS . [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.
................. dated to execute
......................................................................................... [Name of Contract and

brief description of Works] (Hereinafter called The Contract).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ...................ooii. [amount of guarantee]*
................................................................... (in words),such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within the
limits of ... ... [amount of guarantee] as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive ~10tice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor ..o,
Name of Bank ...t e
AAIESS ... et aaas

¢ An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part — | General Conditions of Contract

Table of Clauses GCC
Claus Particulars Clause .

e No Particulars

No
A. General 21 Payments for Variations and / or Extra

Quantities

1 [Definitions 22 No compensation for alterations in or

restriction

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 [Subcontracting 26 Check Measurements

6 |Personnel 27 Termination by Engineer in Charge

7 |Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person 30 Security Deposit

10 |Contractor to Construct the Works| 31 Price Adjustment (N.A.)

11 Discoveries 3 Mobilization and Construction Mach.inery

Advance (N.A.)

12 |Dispute Resolution System 33 Secured Advance (N.A.)
B. Time Control 34 Payments Certificates

13 [Programme E. Finishing the Contract

14 |Extension of Time 35 Com pletion Certificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labour
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labour Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original

19 [Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 [Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of
the Bid.

1.2. Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge ,in
accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6  Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the. entire contracted work. Exhaustion of
guantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this document.

1.13. Drawings: means drawing including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the

Contractor to carry out the work. The Employer may delegate any or all functions to
a person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the
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1.15

1.16

1.17

1.18

1.19

1.20

1.21.

1.22.

1.23.

Engineer: means, , means the person named in the Contract Data.
Engineer in charge: means, means the person named in the Contract Data .

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized toward out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction,
be construed and taken to mean the work by virtue of contract, contracted to be
executed, whether temporary or permanent and whether original, altered,
substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations

In the contract, except where the context requires otherwise:
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a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

C. provisions including the word "agree", "agreed" or "agreement"
require the agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written, printed

or electronically made, and-resulting in a permanent record;

2.2  Documents Forming Part of Contract:
1.NIT with all amendments.
2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3.Conditions of Contract:
1. Part I General Conditions of Contract and the Contract Data;
with all Annexures
i1. Part II Special Conditions of Contract.
4.Specifications
5.Drawings
6.Bill of Quantities
7.Technical and Financial Bid'
8. Agreement, and
9. Any other documents), as specified.
3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data
Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall
be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The
address and contact details for communication with the Employer/Engineer shall be as per the
details given in the Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. In case of any change in address for
communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of
the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:

1. Hiring of labour through a labour contractor.

Page 42 of 80



ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical

6.2

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data

will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

(a) Which is beyond a Party's control?

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party?

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(ii1)) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
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munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any Duty

7.3

Or discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such  force  majeure  shall upon  notification to  the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance o] the relative obligation suspended by the force majeure

shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

9.

10.

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of

the sufficiency of the scaffolding, timbering, machinery, tools and implements,
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and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

12.1

12.2

12.3

124

12.5

12.6

No dispute can be raised except before the Competent Authority Superintending
engineer of Devision in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or payment

shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute
raised
after expiry of 45 days of its first occurrence shall not be entertained and the

Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.
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13.2

133

134

13.5

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.

14. Extension of Time

14.1.

14.2

143

The contract is for completion of works and therefore non approval of EOT shall not in
any way invalidate the contract .The contractor will have to complete the works.

In the event of delays attributable to the contractor, the EOT shall not be given by the
Engineer-in-Charge and the Liquidated Damages shall be levied from the contractor in
accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be issued by
the Engineer-in-Charge without imposition of Liquidated Damages either suo-motto or
on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the
EOT shall be issued only for the part, which is not attributable to the contractor.

Compensation for delay

15.1

15.2

153

15.4

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.
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15.5

15.6

15.7

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount eqd'al to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/added from/to the net amount of the bill after deducting the cost of
material-supplied by the department.

17. Tests

17.1  The Contractor shall be responsible for:

17.2

17.3

17.4

Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory

or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Ten percent of the mandatory tests prescribed under the specifications shall be got
carried out through laboratories accredited by National Accreditation Board of
Laboratories ( NABL) by the Engineer in Charge and the Cost of the Such Testing
shall be Deducted from the Payments Due to Contractor.”

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.
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D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or additions to or
substitutions in the original specifications, drawings, designs and instructions, that may appear to
him to be necessary during the progress of the work and the contractor shall carry out the
work in accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge, and such alterations, omission, additions or substitutions shall not invalidate
the contract and any altered, additional or substituted work, which the contractor may be
directed to do in the manner above specified, as part of the work, shall be carried out by the

contractor on the same conditions in all respects on which he agrees to do the main work

The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Employer shall be conclusive as to such proportion.

20.Extra items

20.1

All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

. If the item is not in the priced BOO and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner

specified in the sub clause (c) above - then the rates for such

Page 48 of 80



composite work item shall be worked out on the basis of the concerned Schedule o

Rates minus/plus the percentage quoted by the contractor.

. If rates for a particular part or parts of the item is not in the Schedule of

Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

223

23.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Page 49 of 80



Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable under
the contract to the contractor.

(b) If the amount recoverd in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of the

department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue
under the M.P. Land Revenue Code.

25. Tax

25.1 The rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum bids) quoted by the
Contractor shall be deemed to be inclusive of all duties, royalties, levies and taxes except Goods
and Services Tax (GST). The amount of applicable GST will be paid separately to the Contractor
with each bill at the time of payment.

25.2  The liability, if any, on account of quarry fee, duties, taxes (except GST), royalties and levies in respect of
material consumed or services rendered on public work shall be borne by the Contractor.

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the
contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or 'otherwise at any
stage up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by
notice require the Contractor to make good the failure and to remedy it within a specified reasonable
time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

abandons the Works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction
or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as
specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
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28.

29.

corrupt or fraudulent practices in competing for or in executing the contract;

27.3  Any other fundamental breaches as specified in the Contract Data. In any of these events or
circumstances, the Engineer in Charge may, upon giving 14 days' notice to the Contractor,
terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the Contract
immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by
giving notice to the Contractor

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty as
indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.

28.2  Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30.Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified

in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.
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30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment

31.1

(b)
(c)

31.2

Contract price shall be adjusted for increase or decrease in rates and price of labor,
materials, fuels and lubricants in accordance with following principles and procedures
and as per formula given in the contract data.

The price adjustment shall apply for the work done from the start date given in the
contract data up to the end of initial intended completion date or extensions granted by
the Engineer and shall not apply to the work carried out beyond the stipulated time for
reasons attributable to the contractor.

The price adjustable shall be determined during each month from the formula given in
the contract data.

The following expressions and meaning are assigned to the work done during each
moth:

R = Total value of work during the month. It would include the amount of secured
advance granted, if any, during the month, less the amount of secured advance
recovered, if any during the month. It will exclude value of works executed under
variations for which no price adjustment shall be payable.

To the extent that full compensation for any rice or fall in cost to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and prices

included in the contract shall be deemed to include amounts to cover the contingency of

such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive

or

negative, i.e. if the price adjustment is in favor of the Employer, the same shall be

recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance

32.1
322

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment

to the contractor of the amounts stated in the Contract Data, against provision by

the contractor of an unconditional Bank Guarantee in a form and by a
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323
324

325

nationalized/ scheduled banks, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective until
the advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

33.Secured Advance

33.1

33.2

333

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be progressively
reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a)

(b)

(c)

(d)

(e)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and

Compensation Events.
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()

(2

(h)

1)

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCe.

E. Finishing the Contract

35.Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.

36. Final Account

36.1

The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable for works under the Contract

within 21 days of issue of certificate of physical completion of works. The

Engineer shall issue a Defects Liability Certificate and certify any payment that is

due to the Contractor within 45 days of receiving the Contractor's account if it is

correct and complete. If the account is not correct or complete, the Engineer

shall issue within 45 days a schedule that states the scope of the corrections or

additions that are necessary. If the Account is still unsatisfactory after it has been

resubmitted, the matter shall be referred to the Competent Authority as defined

in the Contract Data, who shall decide on the amount payable to the Contractor

Page 54 of 80



36.2

after hearing the Contract Or and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to
finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the

Engineer may require.

39.Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the

Central Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given in the Contract Data.
The Contractor shall keep the Employer indemnified in case any action is taken against
the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including
amendments .. If the Employer is caused to payor reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/ byelaws/ Acts/ Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his ~amount of performance security. The

Employer/Engineer shall also have right to recover from the Contractor any sum
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required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the Contractor and the Sub-Contractor in no case

shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under
the contract and found not to, have been executed, the Contractor shall be liable to
refund the amount of overpayment and it shall be lawful for Government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid

by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners
are only minors, the contract shall be closed without levying any damages/ compensation as
provided for in clause 28.2 of the contract agreement. However, if the competent authority is
satisfied about the competence of the survivors, then the competent authority shall enter into a
fresh agreement for the remaining work strictly on the same terms and conditions under which

the contract was awarded.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement

is entered into. No other jurisdiction shall be applicable.

[End of GCC]

Contract Data
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GCC PARTICULARS DATA
CLAUSE
1.14 Municipal Corporation/Municipal Council, their
Employer Commissioner/
Chief Municipal Officer.
1.15 In the case of Gwalior Municipal Corporation relevant
Executive
Engineer Engineer. In the case of Municipal Council relevant Executive
Engineer if available otherwise Divisional Executive
Engineer.
1.16 Engineer posted on the senior technical post in Gwalior
Engineer in Charge Municipal Corporation, which may be at junior levels from
Executive Engineer.
(Like Assistant Engineer or Sub-Engineer).
1.22 Stipulated Period of Completion 06 Month
3 Language & Law of contract
4 Address & contract details of the
contractor
Address & contact details of the
Employer/Engineer, Phone, Fax, E-mail
5 The contractor may subcontract upto 25 percent of the
Subcontracting permitted for the Contract coot.r act price. with the' approval of the Employer . in
value. writing, but will not assign the contract. Subcontracting
shall not alter the contract
obligations.
6 Technical Personnel to be provided by the | the appellate authority will be Like Assistant Engineer or
contractor. Sub-Engineer
Penalty, if required Technical Personnel
not employed
10 Specifications
Drawings
12 Competent Authority for deciding dispute | the  appellate  authority will be Superintending
under for Dispute Resolution System Engineer/City Engineer.
Appellate Authority for deciding dispute
under Dispute Resolution System
13 Period for submission of updated

construction program

Amount to be withheld for not
submitting construction program in the
prescribed period
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Contract Data

GCC PARTICULARS DATA
CLAUSE
14 Competent Authority for granting Time | The time will extended according to the provision of Madhya
Extension Pradesh Municipalities Act 1961 and Madhya Pradesh
Municipal
Corporation Act 1956
15 Milestones laid down for the contract As per 'Annexure-O'
If Yes, details of Milestones
Liquidated damage As per 'Annexure-P'
17 List of equipment for lab As per 'Annexure-Q'
Time to establish lab Field laboratory will have to establish with in 15 days from
the date of agreement.
Penalty for not establishing field
Laboratory 25,000/- Per Month
18 Defect Liability Period The defect liability period of all type of road work will
be 5 years.
In other case it will be decided by Divisional Executive
Engineer case to case.
21 Competent Authority for determining The competent authority to set the rates will be
the rate Superintending Engineer/City Engineer /E-in-C.
27 Any other condition for breach of 1 Apart From The other Deduction as per Rule, One Percent
contract Penalty per Week will be Deduction on the Sanction Cost if
The Contractor /Agency is unable to Complete the Task Within
Specified Time After The Issuance of Work Order .2 Other
conditions to be determined by the Municipal Corporation
in each case.
28 Penalty Penalty Shall include:
(a) Security deposit as per clause 30 of General
conditions of contract.
and
(b) liquidated Damages imposed as per clause 15 or
Performance security (Guarantee) including Additional
Performance Security (Guarantee), if any as per clause 29
of General condition of contract, whichever is higher.
29 Performance guarantee (Security) shall Three months beyond the completion of defect Liability
be valid up to Period
(Maintenance Guarantee Period)
30 Security Deposit to be deducted from

each running bill

At the rate of 7% of Gross Amount of Running Bill

Maximum limit of deduction of
Security Deposit

Upto 7% of Final Contract Amount.
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31

Clause 31.1 (1) Price adjustment

shall be applicable NO
Clause 31.2.4 Weight ages of NO
Component in the work
32 Clause 32.1 Mobilization and NO
Construction Machinery Advance
Applicable
Clause 32.2 If yes, Unconditional Bank | NO
Guarantee
Clause 32.3 If yes, Rate of interest NO
chargeable advances
Clause 32.4 If yes, Type & Amount of NO
Advance payment that ca n be paid
Clause 32. 5 If yes, Recovery of advance | NO
payment
33 Clause 33.1 Secured Advance NO
Applicable
Clause 33.2 if yes, Unconditional Bank NO
Guarantee
Clause 33.3 if yes, Amount of Secured NO
Advance
Clause 33.4 if yes, Recovery of Secured | NO
advance
35 Completion Certificate - after physical ' '
completion of the Work As per “Annexure-U
Final Completion Certificate - after final | AS per ‘Annexure-V'
payment on completion of the work
36 Competent Authority Commissioner, Gwalior Municipal Corporation
39 Salient features of some of the major As per 'Annexure-W'
labour laws that are applicable
41

Competent Authority

Commissioner, Gwalior Municipal Corporation
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Annexure - N

(See Clause-10 of Section 3 — GCC)

DRAWING
List of Drawing ;-
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ANNEXURE -0

Details of Milestones
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Annexure - P
(See Clause-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

h. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span ..

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time span

iv. Slippage exceeding 75% in financial target during the milestone under consideration
-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case the
work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The decision

of Superintending Engineer shall be final and binding upon both the parties
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Annexure - Q
(See Clasue-17 of Section 3- GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure — R
(See Clause-31 of Section 3 — GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages™ of component in the work

Percentage of
S. No Component
component in the work

1 | Cement - Pc
2 | Steel - P
3 Bitumen - Py,
4 | POL - Py

e Weightages of various components of the work shall be as determined by the competent
technical sanction authority.

Adjustment for cement component

(1))  Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Ve= 0.85x pc/100 x R x (C;-Cp)/C,

Vc= increase or decrease in the cost of work during the month under Consideration due to
changes in rates for cement.

C,= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

Ci= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India New Delhi. (www.eoindustry. nic. in)

Pc= Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement

group.

Adjustment of steel component
(ii1))  Price adjustment for increase or decrease in the cost of steel procured by the

Contractor shall be paid in accordance with the following formula:
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Vs= 0.85x Pyx /100 x R x (51-50)/50

Vs= Increase or decrease in the cost of work during the month under consideration due to changes
in the rates for steel.

50=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.iA)

Si= The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www-eaindustry.nic.in)

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.

Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:
Vb= 0.8Sx Pb/ 100xRx (Bi- Ba) / Ba

Vb= Increase or decrease in the cost of work during the month under consideration due to changes
in rates for bitumen.

Ba= the official retail price of bitumen at the IOC depot at nearest center on the date of opening of
Bids.

Bi= the official retail price of bitumen of IOC depot at nearest center for the rs" day of the month
under consideration.

Pb= Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula:

VI= 085xPl/lOax R x (Fi-Fa)/Fa

v = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC
at nearest center on the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest center for
the is 15 day of month of the under consideration.

PI= Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in
an amount of [amount of Guarantee] [in
words).

We, the [bank of financial institution], as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not
as surety merely, the pavrnent to [name of Employer] on his
first demand without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding [amount of guarantee]
[in words).

We futher agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed there under or of any of the Contract documents which may
be made between [name of Employer) and the Contractor,
shall in any way release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer) receives
full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: -~ ————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of the

other part.

Whereas by an agreement dated ....................... (Hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive of

the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials

the quantities and other particulars of which are detailed in Accounts of Secured Advance attached
to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the Contractor

to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and
in consideration of the sum of Rupees on or before the execution of these presents paid
to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as a for said the Contractor doth hereby

covenant and agree with the President and declare as follows: That the said sum of Rupees SO
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advanced by the Employer to the Contractor as aforesaid ancj all or any further sum of sums

advanced as aforesaid shall be employed by the Contractor in or towards expending the execution of

the said works and for no other purpose whatsoever.

(1

)

3)

4

That the materials details in the said Account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor's own propriety
and free from encumbrances of any kind and the contractor will not make any application for
or receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnified the
Employer against all claims to any materials in respect of which an advance has be made to
him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
(hereafter called the said materials) shall be used by the Contractor solely in the execution of
the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his own responsibility and shall at all times be open
to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same
required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.
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)

(6)

(7

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the
Employer will- be at liberty to make a recovery from the Contractor's bill for such payment
by deducting there from the value of the said materials than actually used in the construction
and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts
of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or'
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same
respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the Employer
of the said sum of Rupees and any further sum of sums advanced as aforesaid and all costs,
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money owing shall not
be paid in accordance there with the Employer may at any time thereafter adopt all or any of
the following courses as he may deem best:
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®)

©)

(a)

(b)

(©)

Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of effecting
such completion and the amount due to the contractor with the value of work done as if
he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the contractor, he is to pay same to the Employer on
demand.

Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due to

the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on

the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute or

difference arising over the construction or effect of these presents the settlement of which has

not been here-in-before expressly provided for the same shall be referred to the Employer

whose decision shall be final and the provision of the Indian Arbitration Act for the time

being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work: D hteeereeesesreeEEAsEEEEaEeEEeEEREEtEAREEEARERNEER R REREE.
Agreement NO .....ociviiiiiiinn e, DAt
Amount of Contract : Rs.

Name of Agency:

Used M B NO. .coooeeeieeceeeeee

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (Date) and
taken Over on ..........c.coeeiiiinnns (Date) and that I have satisfied myself to best of my ability that

the work has been done properly.

Date of issue

Executive Engineer
Municipal Corporation Gwalior
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work: e teeseeemeEeEeE A EEeE AR EE AR EE AR e E e AR EEA AR NEARaRRRERR R nERanans
Agreement NO ....iviiiiiiiiin e, DATE
Amount of Contract : Rs.

Name of Agency:

Used M B NO. oo

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ..........ccooiiiiinnnn. (date)

Agreemented amount RS ..........cooiiiiiiiiiiiiiiiiiiii,
Final Amount paid to contractor Rs............ccocoiiiiiiiinn.n.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of issue ......ccoevvnnnn...

Executive Engineer
Municipal Corporation Gwalior
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b)

d)

f}

g)

h)

Annexure - W
(See clause 39 af Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
i. Deposit linked insurance on the death in harness of the worker.
III. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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)

k)

D)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or

closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 10a, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child labor (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour .i;, prohibited in building and construction industry.

Inter-State  Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.
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p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]
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SECTION 4

BILL OF QUANTITIES (BOQ)
General Description of work:

Probable Amount of Contract:

(Rs. In Fig u re)
(Rs. In Wo rd s)

Partlculil{/soi)lf Item of Quantity | Unit| Rate Amount Amount Remarks

(in figure) | (in words)
11 11T v Vv VI VII VIII

p .

ol Nla|uialw| | =LIZn

_
S

[a—
-

_
o

p—
(O8]

_
>

p—
V)]

Total Amount (Rs. In Figure)

Total Amount (RS. In WoOrds) ....cuiiiiiiiiii i i i e eaeens

Executive Engineer
Municipal Corporation Gwalior
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SECTION 5
AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between
......................................................... (name and address of Employer) (hereinafter called " the Employer) and Shri
................................................................................... (name and address of contractor)
hereinafter called "the Contractor" of the other part. Whereas the Employer is desirous that the Contractor

EXECULE «eiiviire e ce et tereereerreenee e sessessease sasersensaeseesaessensens (name and identification number of Contract) (hereinafter
called "the Works") and the ,Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs.
............................ /-

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to
form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

1. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.
The Common Seal of was hereunto affixed in the
presence of:

Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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