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OFFICE OF THE NAGAR PARISHAD SARAI 

 DIST- SINGRAULI (M.P.) 

Tender Document 
(SECOND CALL) 

 

NIT Number : 639/N.P./e-Tender/2026 

Date  : 18.05.2026 

Name of Work  : CONSTRUCTION OFR.C.C. BOX CULVERT AND 

RETANING WALL BARDIYA NALA NEAR TEHSIL 

OFFICE AT WARD NO.04  NAGAR PARISHAD SARAI 

DISTT-SINGRAULI (M.P.) 

Probable Amount of 

Contract  

: 12.92 Lacs 

Cost of Tender Document  : Rs.2000.00 

Stipulated Period of 

Completion  

: 03 Month Including Rainy Season. 
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OFFICE OF THE NAGAR PARISHAD SARAI  DIST- SINGRAULI (M.P.) 

Section – 1 

Notice Inviting e-Tenders 
(SECOND CALL) 

Nit no.  639/N.P./e-Tender/2026                                               Sarai,Date:- 18.05.2026 
   Online PERCENTAGE RATE bids for the following works are invited from registered contractors and 

firms of repute fulfilling eligibility criteria: 

 

S.No. Work 

Probable 

Amount 

(In lacs) 

Completion 

Period (months) 

1.0 
CONSTRUCTION OFR.C.C. BOX CULVERT AND RETANING 

WALL BARDIYA NALA NEAR TEHSIL OFFICE AT WARD 

NO.04  NAGAR PARISHAD SARAI DISTT-SINGRAULI (M.P.) 
12.92 03 MONTH 

 

 

1. Interested Bidder can view the NIT on website https://mptenders.gov.in. and www.mpurban.gov.in  

2. The Bid Document can be purchased only Online from 10:30 AM (time) 19/05/2026 (date) to 17:30 PM 

(time) 02/06/2026  (date). 

3. Amendment to NIT, if any, would be published on website only, and not in Newspaper.  

 

 

 

  

 

                                     CHIEF MUNICIPAL OFFICER 

              NAGAR PARISHAD SARAI 

           DISTT – SINGRAULI (M.P.) 

 

  

http://www.mpeproc.gov.in/
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OFFICE OF THE NAGAR PARISHAD SARAI  DIST- SINGRAULI (M.P.) 

Nit no. 639/N.P./e-Tender/2026                                                           Sarai,Date:- 18.05.2026 

Section – 1 

Notice Inviting e-Tenders  
(SECOND CALL) 

   Online PERCENTAGE RATE bids for the following works (estimated on UADD SOR 08/11/2026 and 

02/08/2021) on Form “A” are invited from registered contractors and firms of repute fulfilling eligibility criteria: 

S.No

. 

Name  of  the  work Probable 

amount of 

contract 

(Rs. In 

Lacs) 

Earnest 

Money 

Deposit 

(EMD)  (In 

Rs) 

Cost of Bid 

Document 

(In 

Rupees) 

Category of 

Contractor 

Time of 

Completion 

1.0 CONSTRUCTION OFR.C.C. BOX 

CULVERT AND RETANING WALL 

BARDIYA NALA NEAR TEHSIL 

OFFICE AT WARD NO.04  NAGAR 

PARISHAD SARAI DISTT-

SINGRAULI (M.P.) 

 

Rs. 12.92 

 

Rs.9695.00 

 

Rs 2000.00 

MPPWD 

CENTRALISITIO

N GoMP 

 

03 MONTH 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website 

mentioned in NIT. 

2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash 

Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list;and  

iv) Submit an affidavit. 

v) GST Certificate 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of 

Madhya Pradesh, PWD in appropriate class.However, such bidders who are not registered with the 

Government of Madhya Pradesh and are registered with Central Government, State Government, PSUs 

are eligible for submission of Bids.   

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time of 

signing of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the 

earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6. Special Condition for Construction – According to the actual strata of soil, the bridge design and drawing 

contractor must be done at own cost and approval from the Perrier Authority before the construction of the 

bridge  

7. The Bid Document can be Purchased only Online from 10:30 AM (time) 19/05/2026 (date) to 17:30 PM (time) 

02/06/2026 (date). Other key dates may be seen in Bid data sheet. 

8. Amendment to NIT, if any, would be published on website only, and not in Newspaper.  

 

                                                      CHIEF MUNICIPAL OFFICER 

                                              NAGAR PARISHAD SARAI 

                        DISTT – SINGRAULI (M.P.) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter „work‟, is given in the Bid Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the drawings (prepared by Contractor and approved 

by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and shall 

have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the J.V. 

is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 

wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 

whatsoever for the same shall lie on the ULB. 

6.  Site Visit and examination of works 

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its 

own responsibility all information that may be necessary for preparing the bid and entering into a contract 

for construction of the work. All costs shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders,  

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings, 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 

responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 

schedule of pre-bid meeting would be communicated on the website only, and intimation to bidders 

would not be given separately. 
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the 

pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter 

that may be raised at that stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  

9.3 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given 

together with any response prepared after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 

shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 

by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of the 

same on the website. 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals 

(Hashes) of all the envelopes and documents related to the Bid  required to be uploaded as per the time 

schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the Digital 

Signature of their  authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the following 

as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format 

given in the Bid Data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money;and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as Envelope B and required to be submitted only in works where pre-

qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.  Online 

Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of pre-

qualification conditions. 

Part 3 – This shall be known as Envelope C and would apply to all bids. Envelop C shall contain financial offer 

in the format prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 

            The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 

Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 

may be in another language provided they are accompanied by an accurate translation of the relevant 

passages in English. In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical 

Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

14.2 All the documents / information enclosed with the technical proposals should be self attested and 

certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any 

document / information are found false/fake/untrue before acceptance of Bid. If it is found after 

acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance 

security/guarantee, security deposit, enlistment deposit and take any other suitable action.  

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in Lumpsum, and not item 

wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the NIT 

amount. The overall ITEM RATE would apply for all items of work. 
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ii. Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words 

found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except Goods and 

Services Tax (GST). The amount of applicable GST will be paid separately to the Contractor with each 

bill at the time of payment. The employer shall not be liable for any duties, taxes (except GST) 

royalties and levies. 

iv. The material alongwith the units and rates, which shall be issued, if any, by the department to the 

contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 

  The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as 

prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the 

Bid Data Sheet.  

17.2  EMD/ Bid Security shall be submitted only online using options available in the tender portal within the 

specified time limit. Biddersare advised to process it well in advance. No claim shall be entertained due to 

delay in online transactions via payment gateway/banking portal.” 

 

17.3    Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

 

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid. 

 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished the 

Bank Guarantee of required value for Performance Security. 

 

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the 

earnest money deposit. 

D. SUBMISSION OF BID 

18. The Bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical 

submission of the Bid will be accepted excepted except in exceptional case under clause 19.7 

E. OPENING AND EVALUATION OF BID 

19 PROCEDURE 

19.1 Envelope „A‟ shall be opened first online at the time and date notified and it‟s contents shall be checked. In 

cases where Envelop „A‟ does not contain all requisite documents, such bid shall be treated as non-responsive, 

and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop „B‟ (Technical Bid) is required to be submitted, the same shall be opened online at the 

time and date notified. The bidder shall have freedom to witness opening of the Envelop „B‟. Envelop „C‟ 

(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop „B‟) shall not be opened. 

19.3 Envelope „C‟ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop „C‟. 

19.4 After opening Envelop „C‟ all responsive bids shall be compared to determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all the 

bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall be 

recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

19.7 In exceptional case, if physical submission of certain documents is found essential, then expressed prior 

permission must be obtained in writing by the tender issuing authority from an authority, as authorized by 

the State Government. In such a case, such documents are required to be submitted physically at the place 

and date specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in the physical 

form and that uploaded online, or if the contractor fails to submit the document physically, the bid shall be 

liable for rejection as non-responsive”  

19.8  During Bid evaluation the employer or its representative may, at its discretion, ask the bidder for a 

clarification of its Bid. The request for clarification and the response shall be in writing, and no charge in the 

price or substance of the Bid shall be sought, offered or permitted.  
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20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall 

not be disclosed to bidders or any other person not officially concerned with such process until final decision 

on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions 

may result in the rejection of its bid. 

F. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a „Letter of Acceptance‟ (LOA) that his bid has 

been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the time of 

signing of the contract. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance 

security of the amount, form and duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the contract agreement within 15 

days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate 

work order shall be issued by the Employer to the contractor for commencement of work. 

23.3  In the event of failure of the successful bidder to submit Performance Security and additional performance 

security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right 

of the employer for taking action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 

execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the 

Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 

participate in bids, if it at any time determines that the bidder has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 

contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve an 

improper purpose, including influencing improperly the actions of another party. 

 

[End of ITB] 
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Bid Data Sheet 

General  

S.No. Particulars Data 

1 Office inviting Tender OFFICE OF THE  NAGAR PARISHAD SARAI 

DISTT - SINGRAULI (M.P.) 

2 NIT No  639/N.P./e-Tender/2026 

3 Date of NIT DATED 18.05.2026 

4 Bid document download 

available from date & time 

From 19/05/2026 

10:30 AM .Hrs 

To 02/06/2026 

17:30 PM Hrs 

5 Website link https://mptenders.gov.in 

 For Section 1 - NIT  

Clause reference Particulars Data 

2 Portal fees As per Applicable by Portal  

3 Cost of bid document  2000.00 

Cost of bid document  

payable to 

NAGAR PARISHAD SARAI 

DISTRICT-SINGRAULI (M.P.) 

Cost of bid document in favour of Chief Municipal Officer  

Nagar Parishad Sarai Distt Singrauli 

4 Affidavit  Annexure B 

5 Pre-qualifications required  No 

If Yes, details Annexure C 

6 Special Eligibility  NO 

If Yes, details Annexure D (Not applicable) 

7 Key Dates Annexure A 

For Section 2 – ITB 

 

Clause reference Particulars Data 

1 Name of work 

CONSTRUCTION OFR.C.C. 

BOX CULVERT AND 

RETANING WALL 

BARDIYA NALA NEAR 

TEHSIL OFFICE AT WARD 

NO.04  NAGAR PARISHAD 

SARAI DISTT-SINGRAULI 

(M.P.) 

2 Specifications Annexure E 

3 Procedure for participation in e-tendering Annexure F 

4 Whether Joint-venture is allowed  NO 

If yes, requirement for Joint venture Annexure G 

9 Pre bid meeting to held NO  

If Yes, Date, Time & Place Date : 

Time from : 

Place : 

12 Envelope –A containing : 

i. Registration number or proof of 

application for registration and 

organizational details as per Annexure 

„H‟ 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as per 

Annexure –B 

- 
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v. GST Certificate 

vi. PAN 

Should reach in physical form  

14 Envelope-B Technical Proposal Annexure – I and 

Annexure – I (Format I-1 to I-5) 

15 Envelope-C Financial Bid Annexure – J 

Materials to be issued by the department - 

16 Period of Validity of Bid 180 Days 

17 

 

Earnest Money Deposit Rs. 9695.00 

Forms of Earnest Money Deposit  Online payment through Debit Card/ 

Credit Card/ Internet Banking of 

System Generated Challan  

EMD valid for a period of  6 Months 

FDR (Fixed Deposit Receipt) must be 

drawn in favour of  

CHIEF MUNICIPAL OFFICER 

NAGAR PARISHAD SARAI 

DISTT - SINGRAULI (M.P.) 

21 Letter of Acceptance (LoA) Annexure L 

22 Performance Security & Additional 

Performance Security, if any 
1. Performance Security to be 
deposited @ 3 (Three) % of the 
contract amount.  

2. Additional Performance 
Security to be deposited (@ 
equal to:  

  (a) If rates are below 10% and 
upto 20% value equal to the 
percentage below 10% of 
probable amount of contract 
(PAC).  

  (b) If rates are below 20% - as per   

(a) and twice the value below 

20% of probable amount of 

contract (PAC). 

Performance security  in the format Annexure K 

Performance security in favour of 

 

CHIEF MUNICIPAL OFFICER 

NAGAR PARISHAD SARAI 

DISTT - SINGRAULI (M.P.) 

Performance Security & Additional 

Performance Security Shall be Valid up to 

Valid up to 03 Months From the 

date of issuance of completion 

certificate. 
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Annexure – A 

(See clause 1, 7 of Section 1 NIT) 

Key Dates 

NAME OF WORK:-    CONSTRUCTION OFR.C.C. BOX CULVERT AND RETANING WALL BARDIYA NALA NEAR 

TEHSIL OFFICE AT WARD NO.04  NAGAR PARISHAD SARAI DISTT-SINGRAULI (M.P.) 

Critical Dates 
 

 Published Date 19-05-2026 10:30 AM  Bid Opening Date 04-06-2026 12:00 PM 

 Document Download / Sale Start Date 19-05-2026 10:30 AM  Document Download / Sale End Date 02-06-2026  05:30 PM 

 Clarification Start Date  NA  Clarification End Date  NA 

 Bid Submission Start Date 19-05-2026 10:30 AM  Bid Submission End Date 02-06-2026  05:30 PM 

 

 

 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and affidavit shall 

be submitted by the bidder so as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before 

specified start time and date in key dates for opening of technical proposal as per key dates in Bid Data Sheet.  
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Annexure – B 

(See clause 3 of Section 1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are ______________________ 

(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S 

______________________ (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following 

information in bid documents which are being submitted in response to notice inviting e-tender No. ______________ 

for __________________________ (name of work) dated _______ issued by the ________________ (name of the 

department). 

I/we am/are fully responsible for the correctness of following self-certified information/ digitally signed 

documents and certificates: 

1. That the self-certified information/ digitally signed documents given in the bid document are fully true and 

authentic. 

2. That: 

a. Information regarding financial qualification and annual turnover, submitted online is correct. 

b. Information regarding various technical qualifications, submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 

to 3 are correct to the best of my knowledge and belief. In the event of any information is found to be incorrect/ 

untrue or found violated, then without giving any prior notice, our bid shall be liable for rejection or termination of 

contract, without prejudice to any other rights of remedy including the forfeiture of the bid security/ performance 

security. 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

 

 

 

 

 

 

 

 

 

 

 

 

Section 2 – Annexure - B 
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Annexure – C 

(See clause 5 of Section 1 NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 

 The bidder should have:  

A.  Financial 

i. Experience of having successfully executed: 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of 

contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 

contract during the last 2 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of 

during the last 1financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years which should 

not be less than the minimum physical requirement if any, fixed for the work. 

iv. Bid-Capacity – Bidder shall be allotted work uptohis available Bid capacity, which shall be worked out 

as given in format I-2 of Annexure I. 

B.  Physical  

 (i) Physical qualifications for the work shall be as below, 

Minimum Physical Requirement 

S. No.  Item of Work Quantity 

I II III 

   

   

   

   

 

(ii) Physical qualifications for the work in case of Sewerage related works shall be as below 

 

Minimum Physical Requirement 

S. No.  Item of Work Quantity 

   

   

   

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid. 

 

 

 

 

 

 

 

Not Required 
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Annexure – D 

(See clause 6 of Section 1 NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

 

Not Required 
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Annexure – E 

(See clause 2 of Section 2-ITB & clause 10 of GCC) 
Specifications 

1.   MP UADD Department 02/08/2022 

2 .............................................  

3.   Work should be executed as per on the basis of grant amount sanction / allotted by Collector Singrauli 

and the quantity of itemwise work should be increase /decrease as per instruction/direction of collector 

singrauli  

(The soft copy of above specifications is available at departmental website 

WWW.-mpurban.gov.in) 

The provisions of general /special conditions of contract, those specified elsewhere in the bid document, as well 

as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of 

the technical specifications of this work. 
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ANNEXURE-F 

(See clause 3 of Section 2-ITB) 

 

                              Procedure for participation in e-Tendering 

1. Registration of Bidders on e-Tendering System 

All the PWD registered bidders are already registered on the new e-procurement portal 

https://mptenders.gov.in The user id will be the contractor ID provided to them from MP Online. The 

password for the new portal has been sent to the bidders registered email ID. For more details may contact 

M/s___________ Tata consultancy Services Corporate Block, 5th floor, DB city Bhopal-462011, email id: 

eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are available on website. 

2. Digital Certificate: 

     The bids submitted online should be signed electronically with a class III Digital Certificate to establish the 

identity of the bidder submitting the bid online. The bidders may obtain class III Certificate issued by an 

approved certifying Authority authorized by the controller of certifying Authorities, government of India. A 

class III digital Certificate is issued upon receipt of the required proofs along with an application. Only upon 

the receipt of the required documents, a digital certificate can be issued. For details please visit cca.gov.in. 

Note: 

i. It may take upto 7 working days for issuance of class III digital certificate; hence the bidders are 

advised to obtain the certificate at the earliest. Those bidders who already have valid class III digital 

certificate need not obtain another Digital Certificate for the same. 

 The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE 

SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM cca.gov.in. 

ii     Bids can be submitted till bid submission end date. Bidder will require digital signature while bid 

submission. The digital certificate issued to the authorized user of a partnership firm/Private limited 

company/Public Limited Company and user for online bidding will be considered as equivalent to a no-

objection certificate/power of attorney to that user. 

         In case of Partnership firm, majority of the partners have to authorize a specific individual through 

authority letter signed by majority of partners o the firm. 

         In case of Private Limited company, Public Limited company, the Managing Director has to authorize a 

specific individual through Authority Letter. Unless the certificate is revoked, it will be assumed to 

represent adequate authority of the specific individual to bid on behalf of the organization for online 

bids as per Information Technology Act 2000. This Authorized User will be required to obtain a digital 

certificate. The Digital Signature executed though the use of the responsibility of Management/Partners 

of the concerned firm to inform the Certifying Authority, if the authorized user changes, and apply for a 

fresh Digital Certificate for the new Authorized user. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is required to 

be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at 

https://mptenders.gov.in 

 

 

 

mailto:eproc_helpdesk@mpsdc.gov.in


18 

 

4. Key Dates:  

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for tasks and 

responsibilities to participate in the bid, as all the stages of each bid are locked before the tart time and date 

and after the end time and date for the relevant stage if the bid as set by the Department.  

5. Preparation and Submission of Bids 

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of all the 

envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in 

the key dates of the notice inviting e- Tenders after singing of the same by the Digital Signature of their 

authorized representatives.  

6. Purchase of Bid Document 

         For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid 

Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid Document shall be 

available for purchase to concerned eligible bidders immediately after online release of the bids and upto 

scheduled time and date as set in the key dates. The payment for the cost of bid document shall be made 

online through Debit/Credit card. Net banking or NeFTChallan through the payment gateway provided on 

the portal. 

7. Withdrawal, Substitution and Modification of Bids 

         Bidder can withdraw and modify the bid submission end date.  
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ANNEXURE-G 

(See clause 4 of Section 2-ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements :  
a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 

submitting a power of attorney signed by legally authorized signatories of all the partners; 
b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners; 
c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and 

all partners of the joint venture and the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. All the partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization mentioned 
under [c] above, as well as in the bid and in the Agreement [in case of successful bid]; 

e. The joint venture agreement should indicate precisely the role of the members of JV in respect of planning, design, 
construction equipment, key personnel, work execution, and financing of the project. All members of JV should  
have active participation in execution  during the currency of the contract. This should not be varied/modified 
subsequently  without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and 
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 

 
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder‟s compliance 

with the minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria 
specified in full. Failure to comply with this requirement will result in rejection of the joint venture‟s bid. 

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 
5. Attach the agreement among all partners of the joint venture (and which is legally binding on all partners), which 

shows the requirements as indicated in the instructions to Bidders‟. 
6. Furnish details of participation proposed in the joint venture as below: 

 

PARTICIPATION DETAILS  FIRM „A‟ (Lead partner) FIRM „B‟ FIRM „C‟ 

Financial     

Name of the Banker(s)    

Planning    
Construction Equipment    

Key personnel    

Execution of Work (Give details 
on contribution of each) 

   

 

7. The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must have a share of minimum 51% in the J.V. 
b. The other partner(s) must have a share of minimum 26% in the J.V. 
c. The lead partner and the other partner must also meet 51% and 26% of the all qualification 

criteria respectively except for the requirement of work experience described in Annexure I-1(A). 
However both the partners must satisfy the full (100%) qualification criteria jointly. For this purpose 
the qualification of individual partners shall be added (for Annual Average Turnover and for Bid 
Capacity only).    

d. For the requirement contained in Annexure - I-1(A) for Joint Venture, 
   

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead partner 
and one work to be done by other partner, 

OR 
ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done by lead 

partner and 1 (one) work to be done by other partner, 
OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the criteria. 
However the other partner must satisfy the criteria in (i) above i.e., at least 20% of PAC. 
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ANNEXURE-H 

(See clause 12 of Section 2 ITB &      clause 4 of GCC)  

 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S.No. Particulars Details 

1. Registration No. issued by centralized 

registration system of Govt. of MP or proof of 

application for registration  

(If applicable, scanned copy of proof of application 

for registration to be uploaded) 

2. Valid registration of Bidder in appropriate class 

through centralized registration of Govt. of MP 

Registration no………………. date………. (Scanned 

copy of Registration to be uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 

(Registered under Partnership Act)/ Limited 

Company (Registered under the Companies Act–

1956)/ Corporation 

 

 

 

5. Address of Communication  

6. Telephone Number with STD Code   

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative   

10. Name  

11. Designation   

12. Postal Address  

13. Telephone Number with STD Code   

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and 

Memorandum of Association alongwith registration certificate of the company shall have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 of ITB) 

 

Envelope – B, Technical Proposal 

                               Technical Proposal shall comprise the following documents:  

S.No. Particulars Details to be submitted 

1 Experience - Financial and Physical Annexure – I (Format : I - 1)  

2 Annual Turnover Annexure – I (Format : I - 2)  

3 List of technical personnel for the key 

positions 

Annexure – I  (Format: I - 3) 

4 List of Key equipments/ machines for quality 

control labs 

Annexure – I  (Format: I - 4) 

5 List of Key equipments/ machines for 

construction work 

Annexure – I  (Format: I – 5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I (Format:  I-1) 

(See clause 14 of Section 2 of ITB 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 

A.  Financial Requirement 

The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of contract 

during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of contract 

during the last 2 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract 

during the last 1 financial years; 

 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 

Number & Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

      

 

 Existing commitments – (Value of ‘C’ for Bid Capacity formula)  

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Amount  Employer's 

Name and 

Address 

       

       

       

 

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years should 

not be less than the minimum physical requirement fixed for the work. 

S.No. Particulars 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification requirement Yes 

2     

3     

 

Note:  

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year during the last 3 

financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or 

other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 

concrete, brick masonry, stone masonry etc.  

 

Not Required 
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Annexure – I (Format:  I-2) 

(See clause 14 of Section 2 of ITB 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable amount 

of contract during the last 3 financial years; 

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the above financial years to be enclosed. 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 

 

Bid Capacity = (1.5 A X B) - C   

 Where, 

A  =  Maximum value of civil engineering works executed in any one year during the  

last five year (10% weight age per year shall be given to bring the value of work executed at 

present price level)  

B  =  Proposed contract period in years. 

C  =  Amount of work in hand at present. 

 

 

 

 

 

 

Not Required 
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Annexure – I (Format:  I-3) 

(See clause 14 of Section 2 of ITB & Clause 6 of ITB 

 
LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

 

 

Note :- It is clarified that the minimum requiremet is amandatory requirement and part of technical bid, but the pre 

qualification is not to be done on the basis of this criteria.   

Minimum Requirement Available with the bidder 
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 1 
 Project 

Manager 

     

              

 2 
 Site 

Engineer 

     

              

 3 
 Plant 

Engineer 

     

              

 4 
 Quantity 

Surveyor 

     

              

 5 

Soil & 

Material 

Engineer 

     

              

6 
Supervisio

r             
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Annexure – I (Format:  I-4) 

(See clause 14 of Section 2 of ITB) 

 

List of Key Equipments/ Machines for Quality Control Labs 

 

Minimum requirement Available with the Bidder 

S. 

No. 

Name of Equipment/ Machinery Quantity Name of Equipment/ 

Machinery 

Quantity 

1 Digging tools like pick axe, 

shovel, etc. 

   

2 IS Sieves Nos. with lid and pan (90 

mm, 80 mm, 63 mm, 

53 mm, 45 mm, 37.5 mm, 

26.5 mm, 19 mm, 13.2 mm, 

11.2 mm, 9.5 mm, 4.75 mm, 

2.8 mm, 5.6 mm, 3.35 mm, 

2.36 mm, 600 Micron, 

425 Micron, 300 Micron, 

150 Micron, 180 Micron, 

90 Micron and 75 Micron) 

   

3 Sand Pouring Cylinder with tray 

complete for field Density test 

   

4 Speedy moisture meter 

complete with chemicals 

   

5 Straight Edges 3.00 metre width    

6 Liquid Limit and plastic limit 

testing apparatus complete with 

water bottle and glass wares 

   

7 Electronic/digital balance 5 kg    

8 Pan balance with weight box, 5 kg.    

9 Slump cone    

10 Concrete cube moulds (150 mm X 

150mm) 

   

11 Free swelling index test 

Apparatus 

   

12 Flakiness and elongation testing 

gauges 

   

13 Water absorption test apparatus    

14 Specific gravity test apparatus    

15 B.S. compaction apparatus    

16 Proving rings    

17 Glass ware    

18 Auto level and staff    

19 Rapid moisture meter    

20 Post Hole Auger with 

extensions 

   

21 Measuring tape, 

spatula,  glassware, 

porcelain dish, pestle 

mortar 

   

22 Standard Proctor Density Test 

Apparatus with rammer 

   

23 Electronic/digital balance 1 

kg with the least count of 

0.01 gm 

   

24 Camber Board    

25 Core Cutter (10 cm dia) 

10cm/15cm height complete with 

dolly and 
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hummer. 
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CBR Testing machine 

   

27 Oven (ambient to 200°C)    

28 Digital Thermometers    

 Aggregate Soundness 

test apparatus 

   

30 Concrete cube testing 

machine 

   

31 First aid box    

32 Sampling Pipette    

33 Balance    

34 Dial Gauges    

35 Thickness gauge    

36 Water still (4 ft.)    

37 A.I.V. testing equipment    

     

The above list of essential equipment for quality control is for guidance and is not complete. 

Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the Contractor 

 

Note :- It is clarified that the minimum requiremet is amandatory requirement and part of technical bid, but the pre 

qualification is not to be done on the basis of this criteria. 
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Annexure – I (Format:  I-  5) 

 (See clause 14 of Section 2 of ITB) 

     

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK 

 

Minimum requirement Available with the Bidder 

S. No. Name of 

Equipment/ 

Machinery 

Quantity Name of 

Equipment/ 

Machinery 

Quantity 

     

     

     

     

     

     

     

     

 

Note :- 

1. The Bidder has to either provide evidence of owning the equipments or of having made lease 

arrangements for empolying the required equipments as listed in the table above. Bidders can also give 

an undertaking that in case he is awarded the work, he shall make suitable arrangement for providing 

these equipmentsm prior to signing the agreement. 

2. It is clarified that the minimum requiremet is amandatory requirement and part of technical bid, but 

the pre qualification is not to be done on the basis of this criteria.   
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Annexure – J 

(See clause 14 of Section 2 of ITB) 

FINANCIAL BID 

(TO BE CONTAINED IN ENVELOPE C) 

 

APPENDIX : 2.18 

(See Paragraph 2.091) 

FINANCIAL BID 

NAME OF WORK 

I/We hereby bid for the execution of the.above work within the time specified at the 

rate (in figures) _______ (in words) _____________________ •        percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, .drawings and instructions in writing in all respects in accordance with such conditions 

so far as applicable. I/We have visited the site of work and am/ are fully aware of all the difficulties and 

conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 

conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working 

conditions including stacking of materials, installation of tools and plant conditions 'effecting 

accommodation and movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of 

the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower 

of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate 

and declines to furnish performance security and sign the agreement his earnest money deposit shall be 

forfeited. 

in. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the bidder. 

Signature of Bidder Name of Bidder The above bid. is hereby accepted by me on behalf of the 

Governor of Madhya Pradesh dated the _______ day of  20 

 

Signature of Officer by whom accepted 

 

 

Note: 

i. Only Lumpsum cost for the scope of work given therein shall be quoted. 

ii. Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words found lower of 

the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct rate and 

declines to furnish performance security and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the price is not given by a bidder,  his bid shall be treated as non responsive. 

iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in the rates (in case of 

percentage rate bids)/lump-sum offer (in case of lump-sum bids) quoted by the bidder.  
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Annexure – K 

    (See clause 15 of Section 2 of ITB) 

 

                                            MATERIALS TO BE ISSUED BY THE DEPARTMENT 

  

S.No         Name of material          Rate (Issue rate)     Unit        Remarks 

     

     

     

     

     

     

     



30 

 

  Annexure – L 

(See clause 21 of Section 2 of ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________                                  Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB)  at your 

bided lumpsum offer as per scope of work given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 

____________________________________________ in words only). The performance security shall be in 

the shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid 

upto three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is __________ months 

including/excluding rainy season, shall be reckoned from the date of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate 

letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to 

contact Engineer-in-charge for taking the possession of site and necessary instructions to start the work. 

       

 

Yours faithfully, 

 

(NAME OF SIGNING 

AUTHORITY) 

 

Chief Municipal Officer 

NAGAR PARISHAD SARAI 

Distt – SINGRAULI (m.p.) 
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    Annexure – M 

(See clause 22 of Section 2 of ITB) 

PERFORMANCE SECURITY 

To 

     _______________________________[Name of Employer] 

     _______________________________ 

     _______________________________[Address of Employer] 

     ______________________________ 

 WHEREAS_______________________[name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No._______________ 

Dated _________to execute_________[Name of Contract and brief description of Works] (herein after called “the 
Contract”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you 
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligation in accordance with the contract; 

 AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 
Contractor, up to a total of ___________[amount of Guarantee]*__________ (in words), such sum being payable in 
the types and proportions of currencies in which the contract price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits of_____________[ 
amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with 
the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract of the 
Works to be performed there under or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability Period. 

 

Signature, Name and Seal of the Guarantor________________________________________________ 

Name of Bank__________________________________________________________________________ 

Address_______________________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority___________________________________ 

Date__________________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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   SECTION 3  

Conditions of Contract 

Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions                                         22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents                                      23 No Interest payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payment certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion of Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‟s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

  17 Tests 38 Labour 

  18 Correction of Defects noticed during the 

DefectLiability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings etc. 

41 Death and Permanent Invalidity of 

Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1.  DEFINITIONS 

1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

2. Chief Engineer: means Chief Engineer of the Zone/basin concerned. 

 

3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with 

provisions of agreement. 

 

4. Contract: means the Contract between the Employer and the Contractor to execute, complete and/or maintain 

the work. Agreement is synonym of Contract and carry the same meaning wherever used.   

 

5. Contract Data Sheet: means the documents and other information which comprise of the Contract. 

 

6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the 

Employer. 

 

7. Contractor's bid : means the completed bid document submitted by the Contractor to the Employer. 

 

8. Contract amount : means the amount of contract worked out on the basis of accepted bid. 

 

9. Completion of work : means completion of the entire contracted work. Exhaustion of quantity of any 

particular item mentioned in the bid document shall not imply completion of work or any component thereof. 

10. Day: means the calendar day. 

11. Defect : means any part of the work not completed in accordance with the specifications included in the 

contract.    

12. Department: means department of urban administration and development, Madhya Pradesh and 

................(Name of ULB) as the case may be.  

13. Drawings : means drawings including calculations and other information provided or approved by the 

Engineer-in-Charge. 

 

14. Employer :  means The Chief Municipal Officer Nagar Parishad SARAI Distt – SINGRAULI (the party as 

defined in the Contract Data, who employs the Contractor to carry out the work. The employer may delegate 

any or all functions to a person or body nominated by him for specified functions. The word 

Employer/Government/Department  wherever used denote the Employer) 

15. Engineer:means the Excutive Engineer UaddRewa 

16. Engineer in charge:Sub Engineer Nagar Parishad SARAI 

17. Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development  

18. Equipment : means the Contractor's machinery and vehicles brought temporarily to the Site for execution of 

work. 

19. Government: means Government of Madhya Pradesh. 

20. In Writing: means communicated in written form and delivered against receipt. 

21. Material : means all supplies, including consumables, used by the Contractor for incorporation in the work. 

22. Superintending engineer: means superintending engineer of the concerned division of the mp urban 

administration & development department as the case may be. 

23. Stipulated date of completion : means the date on which the Contractor is required to complete the work. The 

stipulated date is specified in the Contract Data.  

24. Specification :  means the specification of the work included in the Contract and any modification or addition 

made or approved by the Engineer-in-Charge.  

25. Start Date :means the date 14 days after the signing of agreement for the work. However, the employer may 

extend this time limit by another 14 days, as and when required. 

 

26. Sub-Contractor : means a person or corporate body who has a Contract (duly authorized by the employer) 

with the Contractor to carry out a part of the construction work under the Contract. 



34 

 

 

27. Temporary Work : means work designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the work. 

28. Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever used.   

29. UADD :  Urban Administration and Development Department 

30. Variation : means any change in the work which is instructed or approved as variation under this contract. 

31. Work: the expression "work" or "works" where used in these conditions shall unless there be something either 

in the subject or context repugnant to such construction, be construed and taken to mean the work by virtue 

of contract, contracted to be executed, whether temporary or permanent and whether original, altered, 

substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

    2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the agreement to be recorded in 
writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; 

 
    2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data; with all Annexures 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement 

9. Any other document (s), as specified. 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent on the 

address or contact details given by the Contractor in [Annexure H of ITB]. The address and contract details 

for communication with the Employer/Engineer shall be as per the details given in Contract Data Sheet. 

Communication between parties that are referred to in the conditions shall be in writing. The notice sent by 

facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the transmission. 

The notice sent by registered post or speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. In case of any change in address for communication, the 

same shall be immediately notified to Engineer-in-Charge 

5. Subcontracting  

Subcontracting shall be permitted for contracts value more thanamount specified in the Contract Datawith 

following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations.  

b. The following shall not form part of the sub-contracting: 

i. hiring of labour through a labour contractor, 

 

ii. the purchase of Materials to be incorporated in the works, 

iii. hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised registration 

system for contractors of the GoMP. 
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6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as 

provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy required number 

of technical staff, recovery as specified in the Contract Data will be made from the Contractor.( Requirement of 

technical persion is decided by EE UADD REWA ) 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has no 

further connection with the Works in the Contract. 

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

            a) Which is beyond a party‟s control, 

            b) Which such party could not reasonably have provided against before entering into the contract, 

            c) Which, having arisen, such party could not reasonably have avoided or overcome, and 

 d) Which is not substantially attributed to the other Party 

             Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 

so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies), 

(ii) Rebellion, terrorism, sabotage by persons other than he contractor‟s Personnel, revolution, insurrection, 

military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor‟s Personnel, 

(iv)  Munitions of war, explosive materials, ionising radiation or contamination by radio activity, except ass 

may be attributed to the Contractor‟s use of such munitions, explosives, radiation or radio activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, 

7.2    In the event of either party being rendered unable by force majeure to perform any duty or discharge any 

responsibility arising out of the contract, the relative obligation of the party affected by such force majeure 

shall upon notification to the other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3    For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall 

apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for price 

adjustment to contracts which are otherwise not subject to the benefit of Price adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand extended by the 

period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the parties 

to the contract shall be at liberty to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract are the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or information 

submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that 

designs/drawings or other documents have been approved by the department.  

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or the employer, 

against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 

employed by the contractor or his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of dealing with the question of the 

liability of employees for the injuries suffered by employees and to have taken steps properly to ensure against 

any claim there under. 

 

10. Contractor to Construct the Works  

10.1   The Contractor shall construct, install and maintain the Works in accordance with the Specifications and 

Drawings as specified in the Contract Data 

10.2   In the case of any class of work for which there is no such specification as is mentioned in contract Data, such 

work shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding, 

timbering, Machinery, tools implements and generally of all means used for the fulfilment of this contract 

whether such means may or may not approved of or recommended by the Engineer. 

 

11. Discoveries 
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Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

 

12. Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority ( Superintendent Engineer Rewa)as defined in 

Contract data in writing giving full description and grounds of Dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising a dispute. 

 

12.2  No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45 days of its 

first occurrence shall not be entertained and the Employer shall not be liable for claims arising out of such 

disputes. 

12.3 The Competent Authority (Superintendent Engineer Rewa)shall decide the matter within 45 days.   

12.4 Appeal against the order of the Competent Authority (Superintendent Engineer Rewa)can be preferred within 

30 days to the Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the 

dispute wiithin 45 days.  

12.5 Appeal against the order of the Appellate Authority (ENGINEER IN CHIEF) can be preffered before the 

adhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

MadhyasthamAdhikaranAdhiniyam, 1983. 

12.6 The contractor shall have to continue execution of the works with due diligence notwithstanding pendency of 

a dispute before any authority or forum. 

 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the Works 

for the construction of works.  

13.2 The program shall be supported with all the details regardingkey personnel, equipment and machinery 

proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment and 

machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipments 

being placed in field laboratory and the location of field laboratory along with the Programme 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 

sequence of the activities.  

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than 

the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this 

period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.    

 13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations 

 

14. Extension of Time 

14.1 The Contract in for completion of works and therefore non approval of EOT shall not in any way invalidate 

the contract. The Contractor will have to complete the work. 

14.2 In the event of delays attributabel to the contractor, the EOT shall not be given by the Engineer-in-Charge 

and the liquidated Damages shall be levled from the contractor in accordance with the provisions of the 

contract. 

14.3     In the event, the delays are not attributable to the contractor the EOT may be issued by the Engineer-in-

charge without imposition of Liquidated Damages either suo-motto or on a written request of the contractor. 

It is clearifide that out of the total delays in completion of works, the EOT shall be shall be issued only for the 

part which is not attributable the contractor.  

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the 

Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is 

clarified that the need for issue of work order is dispensed with. 

 

 

15.3     In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall 

have to ensure strict adherence to the same. 
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15.4     Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as 

is laid down in the Contract Data 

15.5    In the event of delay in execution of the works as per the timelines mentioned in the contract data the 

Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated damages 

liveable until the contractor makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount. 

15.6      If the contractor is given extension of time after liquidated damages have been paid, the engineer in charge 

shall correct any over payment of liquidated damages by the Contractor in the next payment certificate. 

15.7     In the event the contractor fails to make good the delay until completion of the stipulated contract period 

(including extension of time) the sum so retained shall be adjusted against liquidated damages levied. 

 

16.  Contractor's quoted offer : NA 

The contractor‟s quoted lump sum offer referred to in the "Bid for works" will be deducted/ added from/to the 

net amount of the bill after deducting the cost of material supplied by the department. 

 

C. Quality Control 

17.  Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified  15 Days and having such 

equipments as are specified in the Contract Data. 

17.3 Failure of the contractor to establish laboratory shall attract such penalty as is specified in the Contract 

Data. 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out through 

Departmental laboratories of Public work Department of Government of MP. The Engineer-in-charge or 

officer senior to him may also get these tests carred out through any laboratory confirning to ISO/IEC 17011 

accredited by NABL or any other accredating agency who is autorised ot accridate as per ISO/IEC 17025 

18.1       Thedefect liability period 3 Year of work in the contract shall be the Contract Data and Decided by EE UADD 

REWA 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 

Defect Liability Period. The Defect Liability Period shall automatically stand extended until the defect is 

rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of the 

Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having the Defect 

corrected, and the cost of correction of the Defect shall be recovered from the Performance Security or any 

amount due or that may become due to the contractor and other available securities. 

 

D. Cost Control 

 

19. Variations - Change in original Specifications, Designs, Drawings etc. 

19.1 The Engineer in charge shall have power to make any alterations, omissions or additions to or substitutions 

for the original specifications, drawings, designs and instructions, that may appear to him to be necessary 

during the progress of the work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Employer, and such alterations, omission, 

additions or substitutions shall not invalidate the contract and any altered, additional or substituted work, 

which the contractor may be directed to do in the manner above specified, as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on which he agree to do the main work.  

19.2 The time for the completion of the work shall be extended in the proportion that the altered, additional or 

substituted work bears to the original contract work and the certificate of the Engineer in charge shall be 

conclusive as to such proportion.  

20.  Extra items 

20.1      All such items which are not in the priced BOQ shall be treated as extra items. 

 

21.  Payments for Variations and / or Extra Quantities 

21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this clause 

shall be worked out in accordance with the following provisions in their respective order:- 

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified 

in the contract for the work. 

b.         If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived at 

by applying the quoted tender percentage on the SOR rate. 
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c.          If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be derived 

from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for the work. 

d.         If the rates are for the altered, substituted work cannot be determined in the manner specified in the sub 

clause (c) above-then the rates for such composite work item shall be worked out on the basis of the concerned 

schedule of rates minus/plus the percentage quoted by the contractor. 

e.        If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the altered, 

or substituted work item cannot be determined in the manner specified in sub clause (b) to (d) above, the rate 

for such part or parts will be determined by the Competent Authority as defined in the Contract data on the 

basis of the rate analysis derived out of prevailing market rates when the work was done.  

f.           But under no circumstances, the contractor shall suspend the work on the plea of non acceptability of rates 

on items falling under sub clause (a) to (d). In case the contractor does not accept the rate approved by 

Engineer in charge for a particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. CE/E IN C UADD BHOPAL  The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Government, for any reason whatsoever, not require 

the whole or any part of the work as specified in the bid to be carried out, the Engineer in charge shall give 

notice in writing of the fact to the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or 

advantage which he might have derived from the execution of work in full or on account of any loss incurred 

for idle men and machinery due to any alteration or restriction of work for whatsoever reason.  

22.3  The Engineer in charge may supplement the work by engaging another agency to execute such portion of the 

work, without prejudice to his rights. 

23.  No Interest Payable  

 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

 

24.        Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the Department shall 

be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , if any; 

and/or Security deposit and/or any sums payable under the contract to the contractor..  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered 

from any payment due to the contractor under any other contractor of the department, including the 

securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under 

the M.P. Land revenue Code.  

 

25.       Tax 

25.1 The rates (in case of percentage rate bids)/lump-sum offer (in case of lump-sum bids) quoted by the 

Contractor shall be deemed to be inclusive of all duties, royalties, levies and taxes except Goods and Services 

Tax (GST). The amount of applicable GST will be paid separately to the cntractor with each bill at the time 

of payment. 

25.2 The liability, if any, on account of quarry fees, duties, taxes (except GST), royalties and levies in respect of 

material consumed or services rendered on public work shall be borne by the Contractor.   

25.3     Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to the 

contractor. 

 

26.         Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in general or 

specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), and the 

former will become the basis of the payment.   

 

 

26.3. Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up to 

the date of completion of the defect liability period specified in this contract, shall be recoverable from the 

Contractor, as per clause 24 above. 

 

27.       Termination by Engineer in Charge 

27.1     If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by notice 

require the Contractor to make good the failure and to remedy it within a specified reasonable time. 
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27.2       The Engineer in charge shall be entitled to terminate the contract if the Contractor 

a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance of his 

obligations under the contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 

amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable 

period of time; 

d) the Contractor does not maintain a valid instrument of financial Security, as prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for which the maximum amount of 

liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as 

specified in the Contract Data.  

g) if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent practices in 

competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3     In any of these events or circumstances, the engineer in charge may, upon giving 14 days‟ notice to the 

contractor, terminate the contract and expel the Contractor from the site. However, in the case of sub 

paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract immediately. 

27.4     Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by giving 

notice to the contractor. 

 

28. Payment upon Termination  

28.1     If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the work 

accepted on final measurements, less advance payments and penalty as indicated in the Contract Data. The 

amount so arrived at shall be determined by the Engineer-in-charge and shall be final and binding on both 

the parties. 

28.2 payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the contractor‟s personnel employed 

solely on the works, and the contractor‟s costs of protecting and securing the works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms of the contract and less 

taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 

recovered as per clause 24 above. 

29. Performance Security 

         The Contractor shall have to submit performance security and additional performance security, if any, as 

specified in Bid data sheetat the time of signing of the contract. The contractor shall have to ensure that such 

performance security and Additional performance, if an, security remains valid for the period as specified in 

the Contract data. 

30. Security Deposit 

30.1      Security deposit shall be deducted from the each running bill at the rate as specified in the contract data. The 

total amount of security deposit so deducted shall not exceed the percentage of contract price specified in the 

Contract data. 

30.2    The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the 

Employer, with validity up to 3(three) months beyond the completion of defect Liability PERIOD/ extended 

Defect Liability. 

30.3      The Security deposit shall be refunded on completion of defect liability period. 

 

 31.       Price Adjustment 

 31.1     Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accrdance with following prinples and procedures and as per formula given in the contract data. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data upto the 

end of the initial intended completion date or extensions granted by the Engineer and shall not apply to the 

work carried out beyond the stipulated time for reasons attributable to the cntractor. 

(b) The price adjustable shall be determined during each month from the formula given in the contract dada. 

(c) Following expression and meaning are assigned to the work done during each month: 

R = Total value of work during the month. It would include the amoount of secured advance granted, if 

any, during the month, less the amount of secured advance recovered, if any during the month. It 

will exclude value of works executed under variations for which no price adjustment shall be 

payable.  

(Amended as per Govt. Order No. F-53-55-2018-19, Yo 1154 bhopal, dated 23.03.2018) 
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31.2      To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs. 

 

32.       Mobilization and Construction Machinery Advance 

32.1      Payment of advances shall be applicable if provided in the Contract Data. 

 32.2      If applicable, the Engineer in charge shall make interest bearing advance payment to the contractorof the 

amounts started in the Contract Data, against provision by the contractor of an unconditional Bank 

Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the Contract data, in 

amounts equal to the advance payment. The Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by theamounts repaid by the 

contractor. 

32.3      The rate of interest chargeable shall be as per Contract data. 

  32.4   The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only fro new construction machinery. 

  32.5     The advance payment shall be recovered as stated in the Contract data by deducting proportionate amounts 

from payment otherwise due to the Contractor. No account shall be taken of the advance payment or its 

recovery in assessing valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

33.       Secured Advance 

33.1      Payment of secured advance shall be applicable if provide in the Contract data. 

 33.2     If applicable, the Engineer shall make advance payment against materials intended for but not yet 

incorporated in the works and against provision by the contractor of an unconditional bank guarantee in a 

form and by a nationalized/scheduled bank, in the name as stated in the contract data, in amounts equal to 

the advance payment. The bank guarantee shall remain effective until the advance payment has been 

adjusted, but the amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

  33.3      The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract Data. 

33.4      The secured advance paid shall be recovered as stated in the Contract data. 

 

34.        Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed less the 

cumulative amount certified previously, supported with detailed measurement of the items of work executed 

as per the Billing Break-up in section 6. 

(b) The engineer shall check the Contractor‟s monthly statement and certify the amount to be paid to the 

contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 

Engineer/Engineer in charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing Breakup 

given in Section 6. 

(e) The value of work executed shall also include the valuation of variations and compensation events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in 

terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the final 

payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or be considered as an admission of the due performance of the 

contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in charge 

after physical completion of the work. 

35.2 After final payment to the contractor, a final completion certificate in the prescribed format in the contract 

data shall be issued by the Engineer in charge. 
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the Contract within 21 days of issue of certificate of physical completion of 

works. The Engineer shall issue a Defects Liability Certificate and certify any payment that is due to the 

Contractor within 45 days of receiving the Contractor‟s account if it is correct and complete. If the account is 

not correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has been resubmitted, 

the matter shall be referred to the competent authority as defined in the Contract data, who shall decide on 

the amount payable to the contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause 

32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate within 28 days.  

 

G. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and 

at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the Site and such other information as the Engineer 

may require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

39.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority.  Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 

the right to deduct any money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. The employees of the Contractor and 

the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time. 

 

40.        Audit and Technical examination 

 Government shall have the right to cause an audit and technical examination of the works and the final bill of 

the contract including all supporting vouchers, abstract etc. To be made after payment of the final bill and if 

as a result of such audit and technical examination nay sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or nay work claimed by him  

 

 to have been done under the contract and found not to, have been executed, the contractor shall be liable to 

refund the amount of overpayment and it shall be lawful for government to recover the same from him in the 

manner prescribed in clause 24 above and if it is found that the contractor was paid less than what was due to 

him, under the contract in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by government to the Contractor. 

 

41.Death or permanent invalidity of contractor 

 During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications, and bye laws of the state or 

central government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the state or the 

major labour laws that are applicable to construction industry are given in the contract data. The contractor 

shall keep the employer indemnified in case any action is taken against the employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause  or observe, or for non-observance of the provisions stipulated in the 
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notifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of the contractor, the 

engineer/employer shall have the right to deduct from any money due to the contractor including his amount 

of performance of security. The employer/engineer shall also have right to recover from the contractor any 

sum required or estimated to be required for making good teh loss or damage suffered by the employer. The 

employees of the contractor and the sub contractor in no case shall be treated as the employees of the 

employer at any point of time. 

 

42.  Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Bhopal or of the 

courts at the place where this agreement is entered into. No other jurisdiction shall be applicable.  

[End of GCC] 
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Contract Data 

Clause 

reference 

Particulars Data 

1.14 
Employer Chief Municipal Officer Nagar Parishad SARAI Distt 

SINGRAULI 

1.15 Engineer Executive Engineer UADD Rewa 

1.16 Engineer in charge Sub Engineer Nagar Parishad Sarai Distt SINGRAULI 

1.22 Stipulated period of completion  

3 Language & Law of Contract English & Indian Contract Act 1872 

 

            4 

Address & contact details of the 

Contractor 

As per Annexure H 

 Address & contact details of the 

Employer/Engineer-phone, Fax, e-

mail. 

__________________________________________ 

__________________________________________ 

 

5 Subcontracting permitted for 

contract value  

25% of the Contract value 

 

 

6 

Technical Personnel to be provided 

by the contractor – requirement & 

As per Annexure I (Format I-3) Decided By UADD 

REWA 

 Penalty, if required Technical 

personal not employed 

Rs. 20,000/- per month 

10 Specifications C 

 Drawings As per Annexure N 

 Component authority for deciding 

dispute under Dispute resolution 

system 

Superintending Engineer of UADD JABALPUR/ 

BHOPAL in charge of Concerned Division 

 

           12  Appellate Authority for deciding 

dispute under Dispute resolution 

system 

Engineer –In-Chief /Chief Engineer UADD 

13 Period of submission of updated 

construction program 

15 days upon signing the agreement 

 Amount to be withheld or not 

submitting construction program in 

the prescribed period 

0.20% of the Contract Amount 

14 Competent Authority for granting 

Time Extension 

NAGAR PARISHAD SARAIDistt – SINGRAULI 

(m.p.) 

 Milestones laid down for the 

contract 

YES/NO 

15 If Yes, details of milestones As per Annexure O 

 Liquidated damage As per Annexure P 

17 List of equipments for lab  As per Annexure Q 

 Time to establish lab 15 Days After Workorder of signing the agreement 

 Penalty for not establishing field 

Laboratory 

0.20% of the Contract amount till the establishment of 

Lab 

18 Defect Liability Period 36  Months after physical completion of work/Decided by 

UADD REWA ….. 

21 Competent authority for 

determining the rate 

Engineer-In-Chief 

27 Any other conditions for breach of 

contract  

______________________________________ 
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Clause 

reference 

 

Particulars 

 

Data 

28 Penalty  Penalty shall include 

(a)Security deposit as per clause 30 of General conditions 

of contract and 

(b)Liquidated damages imposed as per clause 15 or 

performance security (Guarantee) including additional 

performance security (Guarantee), if any, as per clause 

29 of General conditions of contract, whichever is higher. 

29 Performance Guarantee (security) 

shall be valid up to 

 

Till issue of physical completion certificate as per clause 

35.1 

 

30 

Security deposit to be deducted 

from each running bill  

As the rate of 7 % 

 Maximum limit of deduction of 

security deposit 

Up to 7 % of Final contract amount. 

31 Price adjustment formula and 

procedure to calculate 

As per Annexure R 

(NOT APPLICABLE) 

31.1(1) Price adjustment shall be 

applicable 

 

(NOT APPLICABLE) 

 

32 32.1 Mobilization and Construction 

Machinery Advance applicable 

No Mobilization an Construction Machinery Advance 

payable 

 32.2 If yes, unconditional Bank 

Guarantee 

In the format prescribed in Annexure - S 

 32.3 If yes, Rate of interest 

chargeable on advance  

10% annual simple interest 

 32.4 If yes, Type & Amount 

payment that can be paid 

1. Mobilization advance-Not more than___% of contract 

amount 

2. Construction Machinery advance-not more than ___% 

of contract amount 

 32.5 If yes, Recovery of Advance 

payment 

Recovery of Mobilization and/or Construction Machinery 

advance shall commence when 10% of the contract 

amount is executed and recovery of total advance shall 

be done on pro-rata basis and shall be completed by the 

time work equivalent to 80% of the contract amount is 

executed. 

In addition to the recovery of principal amount, 

recovery of interest shall be carried out as calculated on 

the outstanding amount of principal at the close of each 

month. The interest shall be accrue from the day of 

payment of advance and the recovery of interest shall 

commence when 10% of the contract amount is executed 

and shall be completed by the time work equivalent to 

80% of the contract amount is executed. 

33 33.1 Secured Advance applicable No Security Advance payable 

 33.2If yes, Unconditional bank 

Guarantee 

In the format prescribed in Annexure-T 
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Clause 

reference 

Particulars Data 

 33.3 If yes, Conditions for secured 

Advance 

a) The materials are in accordance with the 

specification of works, 

b) Such materials have been delivered to site, and 

are properly stored and protected against damage 

or deterioration to the satisfaction of the engineer. 

The contractor shall store the bulk material in 

measurable stacks, 

c) The Contractor‟s records of the requirements, 

ordered, receipt and use of materials are kept in a 

form approved by the Engineer and such records 

shall be available for inspection by the Engineer; 

d) The contractor has submitted whit his  monthly 

statement the estimated value off the materials on 

site together with such documents as may be 

required by the engineer for the purpose of 

valuation of the materials and providing evidence 

of ownership and payment thereof; 

f) The quantity of materials are not excessive and 

shall be used within a reasonable time as 

determined by the engineer. 

 33.4 If yes, recovery of secured 

advance 

The advance shall be repaid from each succeeding 

monthly payments to the extent materials [for 

which advance was previously paid] have been 

incorporated into the works. 

35 Completion certificate- After 

physical completion of the work 

As per Annexure - U 

 Final Completion Certificate – after 

final payment on completion of the 

work 

As per Annexure - V 

36 Competent Authority  __________________ 

39 Salient features of some of the 

major labour laws that are 

applicable  

As per Annexure - W 

41 Competent Authority __________________ 
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Annexure – N      

(See clause 10 of Section 3 of  GCC) 

DRAWINGS 
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Annexure – O 

(See clause 10 of Section 3 of GCC) 

 

DETAILS OF MILESTONES 

(Shall be decided by ULB for every project) 

 

NAGAR PARISHAD SARAI Distt.-SINGRAULI (M.P.) 

CONSTRUCTION SHEDULED 

    
Sl. No. Name of Component 

 

DATE 
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Annexure – P 

                     (See clause 10 of Section 3 of GCC) 

 

COMPENSATION FOR DELAY 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 

contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per 

following scale –  

i. Slippage up to 25% in financial target during the milestone under consideration – 2.5% of the work 

remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but up to 50% in financial target during the milestone under consideration – 

5% of the work remained unexecuted in the related time span. 

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under construction – 

7.5% of the work remained unexecuted in the related time span. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration – 10% of the work 

remained unexecuted in the related time span. 

Note: For arriving at the dates of completion of time span related to different milestones, delays which are 

not attributable to the Contractor shall be considered. The slippage on any milestone is if made good in 

subsequent milestones or at the time of stipulated period of completion, the amount retained as above shall 

be refunded. In case the work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer‟s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to maximum of 

10% of contract price. 

The decision of Chief Engineer shall be final and binding upon both the parties. 
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Annexure – Q 

                     (See clause 10 of Section 3 of GCC) 

 

                               LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R  

                     (See clause 10 of Section 3 of GCC) 

 

Annexure- R 
 

PRICE ADJUSTMENT 
 

[ Cl. 31 of Section 3- GCC ] 
 

The formula for adjustment of prices are : 
 

R = Value of work as defined in Clause 31.1 of Conditions of Contract 

Adjustment for Labour Component 
 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula.  
VL = 0.85 X P1/100 X R(Li – Lo ) / Lo  
VL = increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local Labour.  
Lo= the consumer price index for industrial workers for the State on 28days preceding the 

date of opening of Technical Bids as published by Labour Bureau, Ministry of Labour, 

Government of India.  
Li= the consumer price index for industrial workers for the State for the month under 

consideration as published by Labour Bureau, Ministry of Labour component of the 

work.  
P1 = Percentage of Labour component of the work. 

Adjustment for Cement Component  
(ii) Price adjustment for increase or decrease in the cost of cement 

procured by the contractor shall be paid in accordance with the 

following formula: 

VC= 0.85 X PC/100 X R X (C1-C0)/C0  

Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement.  

Co= The all India wholesale price index for Pozzolana Cement on 28 days preceding the date 

of opening of Technical Bids, as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi.  

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi.  

Pc= Percentage of cement component of the work 
Adjustment of Steel Component  
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 X PS X /100 X R X (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel.  

S0= The all India wholesale price index for mild steel long products / flats on 28 days 

preceding the date of opening of Technical Bids, as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New Delhi.  

Si = The all India average wholesale price index for mild steel long products / flats for the 

month under consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi. 

Ps= Percentage of steel component of the work. 

Note: For the application of this clause, index of mild steel long products / flats 

has been Chosen to represent steel group. In any work only one of the indices i.e. either 
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for long products or for flats shall be used as decided by the Employer/ Executing 

Agency.  
Adjustment of Bitumen Component  

(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula:  
Vb=   0.85 X Pb / 100 X R X ( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for bitumen.  
Bo = The official retail price of bitumen at the IOC depot nearest to the work site on the 

day 28 days prior to the date of opening of Technical Bids.  
Bi = The official retail price of bitumen at the IOC depot nearest to the work site for 

the 15
th

 day of the month under consideration.  
Pb=   Percentage of bitumen component of the work.  

Adjustment of POL (Fuel and Lubricant) Component  
( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula:  
Vf= 0.85 X Pf / 100 X R X ( Fi– Fo) / Fo  
Vf= Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for fuel and lubricants.  
Fo= The official retail price of High Speed Diesel (HSD) at the existing  

consumer pumps of IOC nearest to the work site on the day 28 days prior  
to the date of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
th 

 

Pf = Percentage of fuel and lubricants component of the work. 
 

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen to 

represent fuel and lubricants group.  
Adjustment for Plant and Machinery Spares component  
( Vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula:  
Vp= 0.85 X Pp / 100 X Rx( Pi – Po) / Po 

Vp = Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for plant and machinery spares.  
Po= The all India wholesale price index for manufacturer of machines for mining / 

quarrying and construction on 28 days preceding the date of opening of 

Technical Bids, as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi.  
Pi = The all India wholesale price index for manufacturer of machines for mining / 

quarrying and construction for the month under consideration as published by 

the Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 

India, New Delhi.  
Pp = Percentage of plant and machinery spares component of the work.  

Note : For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and Machinery 

Spares group.  
Adjustment of Other Materials Component.  
( Vii) Price adjustment for increase or decrease in cost of local materials other than cement, 

Steel, Bitumen and POL procured by the contractor shall be paid in accordance with the 

following formula: 

 

Vm= 0.85 X Pm / 100 X R X ( Mi – Mo) / Mo  

Vm = Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for local materials other than 

 cement, Steel, Bitumen and POL.  

Mo= The all India wholesale price index ( all commodities ) on  28 days 
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 preceding the date of opening of Technical Bids, as published by the 

 Economic Advisor, DIPP, Ministry of Commerce & Industry Government 

 of India, New Delhi.  

Mi = The all India wholesale price index( all commodities) for the month under 

 consideration as published by the Economic Advisor, DIPP, Ministry of 

 Commerce & Industry Government  of India, New Delhi. 

Pm = Percentage of local material component (other than Cement, Steel, 

 Bitumen and POL) of the work. Plant and Machinery spares component of 

 the work.  

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal dated 

23-3-2018 ) 
 

The following percentages will govern the price adjustment for the entire contract: 
 

 

S.No.  Component  Nature of Work  
       

   B.T. Road B.T. Rigid Bridge 
   Constructio Renewal Pavement Works 

   n  Construction  

1  2 3 4 5 6 

1 Labour component-P1 10% 10% 10% 20% 
      

2 Cement component -Pc 5% 0% 23% 15% 

3 Steel component -Ps 5% 0% 12% 20% 

4 Bitumen component-Pb 20% 30% 0% 0% 

5 POL component -Pf 10% 10% 10% 10% 
6 Plant &  Machinery 5% 5% 5% 5% 

 Spares component -Pp     
7 Other Materials 45% 45% 40% 30% 

 component-Pm     
 

 

Note: Ordinarily the 7 components shown above are components of the civil works. 

However for specific works in which some components not included in the 

aforementioned 7 components, form a substantial part of the works the same can 

be provided using similar formula and related indices. In all cases the sum total 

of percentage of different components shall be 100%. 
 

 

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1314 bhopal dated 

28-3-2018 ) 
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Annexure - S 
(See clause 32 of Section 3 -GCC ) 

 

BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE 

 

  To, 

        ______________  [name of Employer] 

        ______________  [address of Employer] 

        ______________ [name of Contractor]  

ln accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract________________[name and address of 

Contractor] (hereinafter called "the Contractor") shall deposit with ________________[name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

[amount of Guarantee* [in words]. 

We, the ______________________ [bank of financial institution] as instructed 'by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 

_____________ [name of Employer] on his first demand without whatsoever right of obligation on our part and 

without his first claim to the Contractor, in the amount not exceeding [amount of guarantee]*[in words].  

We further agree that no change or addition to or other modification of the terms of the Contractor or Works to 

be performed there under or of any of the Contract documents which may be made between [name of Employer] 

and the Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 

until ______________[name of Employer] receives full repayment of the same amount from the Contractor.                 

Yours truly, 

    Signature and Seal : 

Name of Bank/Financial Institution: 

Address : ' 

Date : 

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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          Annexure –T  

(See clause 33 of Section 3- GCC) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the----------------day of --------------20--------BETWEEN---------------- (hereinafter called 
the contractor which expression shall where the context so admits or implies be deemed to include his executors, 
administrators and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated------------- (herein called the said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the 
said agreement for use in the construction of such of the works the subject of the said agreement for use in the 
construction of such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of 
the cost of materials and labour and other charges)   

   AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees--------------------
on the security of materials the quantities and other particulars of which are detailed in Accounts if Secured 
Advance attached to the Running Account Bill for the said works signed by the Contractor on---------------and the 
Employer has reserved to himself the option of making any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and in consideration of the 
sum of Rupees------------------on or before the execution of these presents paid to the Contractor by the Employer 
(the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if any) as may be 
made to him as a for said the Contractor doth hereby convenient and agree with the President and declare as 
follows: 

That the said sum of Rupees-----------------------so advanced by the Employer to 

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the 
Contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

(1) That the materials details in the said Account of Secured Advances which have been offered to and accepted by 
the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of any kind 
and the contractor will not make any application for or receive a further advance_ on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an advance has be made to him 
as aforesaid. 
 

(2) That the materials detailed in the said account of Secured Advances and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (hereafter called the said materials) 
shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the 
Engineer. 
 

(3) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 
safe custody and protection against all risks of the said materials and that until used in construction as aforesaid 
the said materials shall remain at the site of the said works in the Contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer or any  officer authorized by him. In 
the event of the said materials or any part thereof being stolen, destroyed     or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the same required by the Engineer. 
 

(4) That the said materials shall not be removed from the site of the said works except with the written permission 
of the Engineer or an officer authorized by him on that 

(5) That the advances shall be repayable in full when or before the Contract receives payment from the Employer of 
the price payable to him for the said works under the terms and provisions of the said agreement. Provided that 
if any intermediate payments are made to the Contractor on account of work done than on the occasion of each 
such payment the Employer will be at liberty to make a recovery from the Contractor's bill for such payment by 
deducting there from the value of the said materials than actually used in the construction and in respect of 
which recovery has not been made previously, the value for this purpose being determined in respect of each 
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description of materials at the rates at which the amounts of the advances made under these presents were 
calculated.  

(6) That if the Contractor shall at any time make any default in the performance or observance in any respect of any 
of the terms and provisions of the said agreement or of these presents the total amount of the advance or 
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum from 
the date or respective updates of such advance or advances to the date of repayment and with all costs, charges, 
damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 
security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees 
with the Employer to reply and pay the same respectively to him accordingly.  

(7) That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum of 
Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 
under these presents provided always and it is hereby agreed and declared that notwithstanding anything in the 
said agreement and without prejudice to the power contained therein if and whenever the covenant for payment 
and repayment here-in-before contained shall become enforceable and the money owing shall not be paid in 
accordance there with the Employer may at any time thereafter adopt all or any of the following courses as he 
may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provision in that behalf contained in the said agreement debiting the 
contractor with the actual cost of effecting such completion and the amount due to the contractor with the value 
of work done as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 
If the balance is against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay 
over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 
under the said agreement.  

(8) That except in the event of such default on the part of the contractor as aforesaid interest on -the said advance 
shall not be payable. 

(9) That in the event of any conflict between the provisions of these presents and the said agreement the provisions 
of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect 
of these presents the settlement of which has not been here-in-before expressly provided for the same shall be 
referred to the Employer whose decision shall be final and the provision of the Indian Arbitration Act for the 
time being in force shall apply to any such reference. ' „ 
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Annexure - U 
(See clause 35 of section 3 -GCC) 

Physical Completion Certificate 

 

Name of Work: 

______________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

 

Agreement No. ______________________Date________________________ 

Amount of Contract Rs __________________________ 

Name of Agency: ______________________________ 

Used MB No.: __________________________________ 

Last measurement recorded 

a. Page No. & MB No.:____________________________ 

b. Date:_______________________________________ 

 

 

Certified that the above mentioned work was physically completed on.................   (Date) and taken over 

on.................... (Date) and that I have satisfied myself to best of my ability that the work has been done properly. 

 

 

Date of issue 

          Chief Municipal Officer  

         NAGAR PARISHAD SARAI 

           Distt – SINGRAULI (M.P.) 
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Annexure-V 
(See clause 35 of section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

__________________________________________________________________________________________________

__________________________________________________________________________________________________

______________ 

Agreement No._______________________________________ Date: ______________ 

Name of Agency:________________________________________________________ 

Used MB No._______________________________ 

Last Measurement recorded 

b. Page No. & MB No._______________________ 

c. Date___________________________________ 

Certified that the above mentioned work was physically completed on__________(date) 

And taken over on__________(date). 

Agreement amount Rs.____________ 

Final amount paid to contractor Rs._____________ 

 

Incumbency of officers for the work 

 

                           I have satisfied myself to bets of my ability that the work has been done properly. 

Date of Issue 

 

                          Chief Municipal Officer  

          Nagar Parishad SARAI 

              Distt – SINGRAULI (M.P.) 
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Annexure – W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 

(a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising 
out of and during the course of employment.  
 

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service 
or more or on death the rate of prescribed minimum days‟(say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or 
more employees. 
 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i.       Pension or family pension on retirement or death as the case may be. ' 

ii.      Deposit linked insurance on the death in harness of the worker. 

iii.     Payment of P.F. accumulation on retirement/death etc.  

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case 
of confinement or miscarriage etc.  
 

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is, required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more 
contract labour. 
 

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways is scheduled employment. 
 

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 
and what deductions can be made from the wages of the workers.  
 

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male 
and female workers and for not making discrimination against female employees in the matters of transfers, 
training and promotions etc. 
 

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 
20) or more workmen. The Act provides for payments of annual bonus 'within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of employment size. 

(j)   Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment.  

(k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and gets these certified by the designated 
Authority. 

(l)   Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

(m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years 
of age in certain occupations and processes and provides for regulations o employment of children in  
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all other occupations and processes. Employment of child labour is prohibited in building and construction industry. 

(n)  Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The inter-State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc.  

(o)   The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 
and the Cess Act of 1996: - All the establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as. may be modified by the 
Government., The Employer of the establishment- is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the-work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

(p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. it is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 
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Section 3 

          Conditions of Contract 

Part-II Special Conditions of Contract [SCC] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Chief Municipal Officer 

Nagar Parishad SARAI 

Distt – SINGRAULI (M.P.) 
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Section 4 

Price Break-Up Schedule 
 

Not Applicable 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 

 

This agreement, made on the day of __________________between (name and address of Employer) (hereinafter 

called “the Employer) and ________________(name and address of contractor) hereinafter called "the Contractor" 

of the other part.  

                    Whereas the Employer is desirous that the Contractor execute ____________________(name and 

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 

Contractor for the execution and completion of such Works and the remedying of any defects therein, at a cost of 

Rs. __________________________ 

 

     NOW THIS AGREEMENT WITNESSED as follows: 

1.  In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the 

conditions of contract hereinafter referred' to and they shall be deemed to form and be read and construed as part 

of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in  the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.  

i.     Letter of Acceptance 

ii.    Contractor's Bid 

iii.  Condition of Contract: General and Special 

iv.  Contract Data 

v.     Bid Data 

vi.    Drawings 

vii.   Bill of Quantities and _ 

viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before 

written. 

 

The Common Seal of affixed in the presence of: 
 

Signed, Sealed and Delivered by the said __________________________________________________ in the 
presence of: 

 
 

Binding Signature of Employer ________________________________ 
 
Binding Signature of Contractor_______________________________ 
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Annexure –  X      

 

BILL OF QUANTITY 
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