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(Rs. In Figure)
(Rs. In Words)

Contract Amount
(Rs. In Figure)
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Stipulated Period of Completion
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OFFICE OF THE NAGAR PARISHAD HARPALPUR, DIST- CHHATARPUR

(FIRST CALL)

Section — 1

Notice Inviting e-Tenders

NIT No.603/e-tendering

Date:15.05.2026

online percentage rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

diffrent locotion in NP harpalpur.

Probable Completion
S.No. Work Amount Period (months)
1 Construction CC Road Near sattan taliya ward 12 and 1689858.00 03 months

N~

(time)19.06.2026(date).

Interested Bidder can view the NIT on website http://www.mptenders.gov.in. and www.mpurban.gov.in
The Bid Document can be purchased only Online from 10.30 (time)19.05.2026(date) to 17.30

CHIEF MUNICIPAL OFFICER




Notice Inviting e-Tenders
OFFICE OF THE NAGAR PARISHAD HARPALPUR, DIST-CHHATARPUR(M.P)

N.I.T. No603/e-tender dated 15.05.2026

online percentage rate bids for the following works are invited from registered contractors and firms of
repute fulfilling registration criteria:

S.No Name of the work Probable Earnest Cost of Bid Category Time of
. amount of Money Document of Completi
contract Deposit (In Rupees) | Contractor on
(Rs. In Lacs) |(EMD) (In
Rs)
Suitable 03 months
class including
A/B/C  of | rainy
Construction CC Road GoMP or | season.
y Near sattgn taliya wgrd 1689858.00 18,000 Rs 5,000.00 gqUIvaIent
12 and diffrent locotion in any
in NP harpalpur. State/Cent
ral Govt./
PSU
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the website
mentioned in NIT.
2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash

Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list;and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet
4. ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of
Madhya Pradesh, PWD in appropriate class.However, such bidders who are not registered with the
Government of Madhya Pradesh and are registered with Central Government, State Government,
PSUs are eligible for submission of Bids.

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time
of signing of the Contract.




(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of
the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.
Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be Purchased only Online from 10.30 (time)19.05.2026(date) to 17.30
(time)19.06.2026(date). Other key dates may be seen in Bid data sheet.

CHIEF MUNICIPAL OFFICER




SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor and
approved by the competent authority), technical specifications specified in the Bid Data Sheet/Contract
Data, and shall have to meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the
J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids
wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the ULB.

Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on
its own responsibility all information that may be necessary for preparing the bid and entering into a
contract for construction of the work. All costs shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; and
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings,
. Priced Bill of Quantities

. Technical and Financial Bid

o N o 0 b

. Letter of Acceptance
9. Agreement and
10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract data,
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall
be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)




10.

11.

12.

13.

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to
bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on
any matter that may be raised at that stage. The Employer may, at his option, give such
clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the jist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document,
it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of
the same on the website.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by
the Digital Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Envelop A shall contain the
following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in format
given in the Bid Data sheet.

ii) Payment of the cost of Bid Document;
iii) Earnest Money;and
iv) An affidavit duly notarized.

Part 2 — This shall be known as Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of
pre-qualification conditions.

Part 3 — This shall be known as Envelope C and would apply to all bids. Envelop C shall contain
financial offer in the format prescribed enclosed with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the

14.

Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid
may be in another language provided they are accompanied by an accurate translation of the relevant
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall
govern.

TECHNICAL PROPOSAL

10




15.

16.

17.
17.1

17.2

17.3

17.4
bid.
17.5

17.6

18.

19
19.1

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2 All the documents / information enclosed with the technical proposals should be self attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/fake/untrue before acceptance of Bid. If it is found after
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance
security/guarantee, security deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i The bidder shall have to quote rates in format referred in Bid Data sheet, in Lumpsum, and not item
wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the NIT
amount. The overall percentage rate would apply for all items of work.

ii. Lumpsum offer shall be quoted in figures as well as in words. If any difference in figures and words
found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the
Employer shall not be liable for the same. Excise exemption on pipe shall be available as per
norms.

iv.  The material alongwith the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the
Bid Data Sheet.

EMD/Bid Security shall be submitted only online using options available in the tender portal within the
specified time limit. Biddrsare advised to process it well in advance. No claim shall be entertained due to
delay in online transations via payment gateway/banking portal.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and
furnished the Bank Guarantee of required value for Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.

D. SUBMISSION OF BID

The bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical
submission of the Bid will be accepted except in exceptional case under clause 19.7

E. OPENING AND EVALUATION OF BID
PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and it's contents shall be checked.
In cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.

11




19.2

19.3

194

19.5

19.6
19.7

19.8

20.
20.1

20.2

21.

22.
221

22.2
23.
231

23.2

23.3

24.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the
time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified.
The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all
the bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall
be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

"In exceptional case, if physical submission of certain documents is found essential, then expressed prior
permission must be obtained in writing by the tender issuing authority from an authority, as authorized b
the State Government. In such a case, such documents are required to be submitted physically at the
place and date specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in
the physical form and that uploaded online, or if the contractor fails to submit the document physically, the
bid shall be liable for rejection as non-responsive."

During Bid evaluation, the employer or its representative may, at its discretion, ask the bidder for a
clarification of its Bid. The request for clarification and the response shall be in writing, and no change in
the price or substance of the Bid shall be sought, offered or permitted.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award shall
not be disclosed to bidders or any other person not officially concerned with such process until final
decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award
decisions may result in the rejection of its bid.

F. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a Letter of Acceptance(LOA) that his bid has
been accepted.The original copy of affidavit will have to be submitted by the successful bidder at the time
of signing of the contract.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount, form and duration, etc. as specified in the Bid Data Sheet.
Additional performance security, if applicable, is mentioned in the Bid Data Sheet.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and sign the contract agreement within
15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance Security and additional performance
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right
of the employer for taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement and
execution of contracts. In pursuance of this policy, the Employer:

12




may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for
the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed to achieve
an improper purpose, including influencing improperly the actions of another party.

[End of ITB]
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General

Bid Data Sheet

S.No.

Particulars

Data

1

Office inviting Tender

Chief Municipal Officer
(Nagar parishad Harpalpur)

2 NIT No 603/e-tender
3 Date of NIT 15.05.2026
4 Bid document download From 19.05.2026 To 19.06.2026
available from date & time 10.30 Hrs 17.30 Hrs
5 Website link http://mptenders.gov.in
For Section 1 - NIT
Clause Particulars Data
reference
2 Portal fees As Applicable
3 Cost of bid document (in the Rs. 5,000.00
form of Demand Draft)
Cost of bid document Nagar parishad Harpalpur
payable to
Cost of bid document in favour | Chief Municipal Officer
of Nagar parishad Harpalpur
4 Affidavit Annexure B
5 Pre-qualifications required ‘ NO
If Yes, details Annexure C
6 Special Eligibility | NO
If Yes, details Annexure D (Not applicable)
7 Key Dates Annexure A
For Section 2 - ITB
Clause Particulars Data
reference
1 Name of work Construction CC Road Near sattan taliya ward 12 and
diffrent locotion in NP harpalpur.
2 Specifications Annexure E
3 Procedure for participation in e- Annexure F
tendering
4 Whether Joint-venture is allowed NO
If yes, requirement for Joint venture Annexure G
9 Pre bid meeting to held NO
If Yes, Date, Time & Place Date :
Time from :
Place :
12 Envelope —A containing : Physical Submission Date:
i. Registration number or proof of (Envelope A) from NA
application for registration and
organizational details as per
Annexure ‘H’
i. Cost of Bid Document
iii. EMD
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iv. An affidavit duly notarized as per
Annexure -B
Should reach in physical form

14 Envelope-A Technical Proposal Annexure — | and
Annexure — | (Format I-1 to I-5)
15 Envelope-B Financial Bid To be filled in online BOQ
Materials to be issued by the NA
department
16 Period of Validity of Bid 90Days
17 Earnest Money Deposit Rs. 18,000.00
Forms of Earnest Money Deposit FDR
EMD valid for a period of 240 Days
FDR (Fixed Deposit Receipt) must be | Chief Municipal Officer
drawn in favour of Nagar parishad Harpalpur
21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security 3% of Sanctioned Amount (for 36 month after work
completion
Additional Performance Security, if Additional Performance Security required if rate quoted
any is less than 10% below. Amount of additional PG would
be = (-10%-(rate quoted))*PAC and towice after 20%
blow
Performance security in the format
Annexure M
Performance security in favour of Chief Municipal Officer
Nagar parishad Harpalpur
Performance security valid up to Valid contract period plus 3 months
23 Place of physical Submission of NA

Envelope A and B
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Annexure — A
(See clause 1, 7 of Section 1 NIT)

Key Dates
Works
Sr. No. Department Bidders Stage Date Time
Stage
1 ] Publishing 19.05.2026 10:30 AM
Date
Document
Download .
2 - Jsale Start 19.05.2026 10:30 AM
Date
3 ] Bid Submission 19.05.2026 10:30 AM
Start Date
4 - Bid Submission 19.06.2026 05:30 PM
Closing Date
5 Technical Bid ; 22.06.2026 11:30 AM
Opening Date

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and
affidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid Data Sheet, at least
one calendar day before specified start time and date in key dates for opening of technical proposal as per
key dates in Bid Data Sheet.
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Annexure - B
(See clause 3 of Section 1-NIT)

|| AFFIDAVIT ||
(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 100)

l/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on behalf
of M/S (contractor) do solemnly affirm an oath and state that:

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the following
information in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the

(name of the Department).

I/'we are fully responsible for the correctness of following self certified information/ digitalysigned
documents and certificates:

1. That the self certified information/ digitaly signed documents given in the bid document are fully true and
authentic.
2. That:

a. Information regarding financial qualification and annual turn-over,submitted online is currect
b. Information regarding various technical qualifications, submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting
4. | shall abide by all the terms and conditions of the tender document of this tender, otherwise the

Municipality shall be free to proceed as per the terms and conditions of the tender document

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above
paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any information is found to be
incorrect/untrue or found violated, then without giving any prior notice, our bid shall be liable for rejection or
termination of contract, without prejudice to any other rights of remedy including the forfeiture of the bid
security/performance security.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure - C
(See clause 5 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

Financial

i. Experience of having successfully executed:

a)
b)

c)

three similar works each costing not less than the amount equal to 20% of the probable amount of
contract during the last 3 financial years; or

two similar works each costing not less than the amount equal to 30% of the probable amount of
contract during the last 3 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the probable amount
of during the last 3 financial years;

In case of water supply related works similar works means work related to water supply comprising
of essentially each of the following components,

i. Construction of Intake/ Bridges Pier/ Any water body structure.

ii. Providing, laying, jointing of water pipeline of any material or nature like rising, feeder or
distribution/Overhead Tanks (OHT).

ii. Construction of water treatment plant (WTP).

In case of Sewerage related works similar works means work related to sewerage comprising of
essentially each of the following components,

i. Providing, laying, jointing of sewer pipeline of any material or nature
ii. Construction of Sewage Treatment plant (STP).

ii. Average annual building construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years which should
not be less than the minimum physical requirement if any, fixed for the work.

iv. Bid-Capacity — Bidder shall be allotted work upto his available Bid capacity, which shall be worked out
as given in format I-2 of Annexure I.

Physical

(i) Physical qualifications for the work shall be as below,
Minimum Physical Requirement
S. No. Item of Work Quantity
I Il 11
1 Cc Similar work

18




(i) Physical qualifications for the work in case of Sewerage related works shall be as below

Minimum Physical Requirement

S. No. Item of Work Quantity

Sewer Pipeline of any
material, diameter

2 Sewage Treatment plant

C. Successful Bidder shall employ ‘A’ Class Registered Electrical Contractor for electrical works.

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid.
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Annexure - D
(See clause 6 of Section 1 NIT)

SPECIAL ELIGIBILITY CRITERIA

- In case of water supply related works the Bidder should have,
a)
b)

- In case of sewerage related works the Bidder should have,

a) Bidder shall submit a Technology Tie-up Agreement for biological treatment section proposed by him
under this project, with a technology provider, who must have a registered company in India. The
technology provider should have provided in last 7 years technology, core equipment and supervision
services during O & M period for atleast one number Municipal Sewage Treatment Plant of capacity
22 MLD or more in India on same technology running successfully at present.

b) SBR technology provider should be enlisted as approved SBR technology provider for his SBR
technology with any State/Central Government Authorities/Undertaking.

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid.
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Specifications

Annexure - E
(See clause 2 of Section 2-ITB &
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ANNEXURE-F
(See clause 3 of Section 2-ITB)

Procedure for participation in e-Tendering
1. Registration of Bidders on e-Tendering System

All the PWD registered bidders are already registered on the new e-procurement portal
https://www,mptenders.gov .in. The user id will be the contractor ID provided to them from MP
Online. The password for the new portal has been sent to the bidders registered email ID. For
more details may contact M/s Tata consultancy Services Corporate Block, 5™ floor,
DB city Bhopal-462011, email id: mptenders helpdesk@mpsdc.gov.in. Helpdesk phone numbers
are available on website.

2. Digital Certificate:

The bids submitted online should be signed electronically with a class Il Digital Certificate to establish
the identity of the bidder submitting the bid online. The bidders may obtain class Ill Certificate
issued by an approved certifying Authority authorized by the controller of certifying Authorities,
government of India. A class lll digital Certificate is issued upon receipt of the required proofs
along with an application. Only upon the receipt of the required documents, a digital certificate can
be issued. For details please visit cca.gov.in.

Note:

i It may take upto 7 working days for issuance of class Ill digital certificate; hence the bidders
are advised to obtain the certificate at the earliest. Those bidders who already have valid
class Ill digital certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM cca.gov.in.

ii Bids can be submitted till bid submission end date. Bidder will require digital signature while
bid submission. The digital certificate issued to the authorized user of a partnership
firm/Private limited company/Public Limited Company and user for online bidding will be
considered as equivalent to a no-objection certificate/power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual
through authority letter signed by majority of partners o the firm.

In case of Private Limited company, Public Limited company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
organization for online bids as per Information Technology Act 2000. This Authorized User
will be required to obtain a digital certificate. The Digital Signature executed though the use of
the responsibility of Management/Partners of the concerned firm to inform the Certifying
Authority, if the authorized user changes, and apply for a fresh Digital Certificate for the new
Authorized user.

3. Set Up of Bidder’'s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is
required to be set up for Operating System, Internet Connectivity, Ultilities, Fonts, etc. The details
are available at https://www.mptenders.gov.in.
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Key Dates:

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before
the tart time and date and after the end time and date for the relevant stage if the bid as set by the
Department.

Preparation and Submission of Bids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of
all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the notice inviting e- Tenders after singing of the same by
the Digital Signature of their authorized representatives.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs.
[as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The
Bid Document shall be available for purchase to concerned eligible bidders immediately after
online release of the bids and upto scheduled time and date as set in the key dates. The payment
for the cost of bid document shall be made online through Debit/Credit card. Net banking or NeFT
Challan through the payment gateway provided on the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid submission end date.
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ANNEXURE-G

(See clause 4 of Section 2-ITB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

Bids submitted by a joint venture of two or more firms as partners shall comply with the following
requirements :

One of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners;
The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all
partners;

The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of
any and all partners of the joint venture and the entire execution of the contract, including payment,
shall be done exclusively with the partner in charge;

All the partners of the joint venture shall be liable jointly and severally for the execution of the contract
in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of
successful bid];

The joint venture agreement should indicate precisely the role of the members of JV in respect of
planning, design, construction equipment, key personnel, work execution, and financing of the project.
All members of JV should have active participation in execution during the currency of the contract.
This should not be varied/modified subsequently without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all partners;
and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.

The figures for each of the partners of a joint venture shall be added together to determine the Bidder's
compliance with the minimum qualifying criteria required for the bid. All the partners collectively must
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the
joint venture’s bid.

The performance security of joint venture shall be in the name of the partner Lead partner/joint venture.
Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint
venture

Attach the agreement among all partners of the joint venture (and which is legally binding on all
partners), which shows the requirements as indicated in the instructions to Bidders’.

Furnish details of participation proposed in the joint venture as below:

PARTICIPATION DETAILS FIRM ‘A’ (Lead partner) | FIRM ‘B’ FIRM ‘C’
Financial

Name of the Banker(s)

Planning

Construction Equipment

Key personnel

Execution of Work (Give details
on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must have a share of minimum 51% in the J.V.

b. The other partner(s) must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of the all qualification
criteria respectively except for the requirement of work experience described in Annexure I-
1(A). However both the partners must satisfy the full (100%) qualification criteria jointly. For
this purpose the qualification of individual partners shall be added (for Annual Average
Turnover and for Bid Capacity only).

d. For the requirement contained in Annexure - I-1(A) for Joint Venture,

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by
lead partner and one work to be done by other partner,
OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done
by lead partner and 1 (one) work to be done by other partner,
OR

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy

the criteria. However the other partner must satisfy the criteria in (i) above i.e., at least
20% of PAC.
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ANNEXURE-H

(See clause 12 of Section 2 ITB &
clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S.No. Particulars Details
1. Registration No. issued by centralized | (If applicable, scanned copy of proof of application
registration system of Govt. of MP or proof of | for registration to be uploaded)
application for registration
2. Valid registration of Bidder in appropriate class | Registration (3 (o J date..........
through centralized registration of Govt. of MP__ | (Scanned copy of Registration to be uploaded)
3. Name of Organization/ Individual
4. Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. PAN Card
10. Aadhar Card
11. E-mail Address for all communications
Details of Authorized Representative
12. Name
13. Designation
14. Postal Address
15. Telephone Number with STD Code
16. Fax Number with STD Code
17. Mobile Number
18. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of

Association and Memorandum of Association alongwith registration certificate of the company
shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure — |
(See clause 14 of Section 2 of

ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

positions

S.No. Particulars Details to be submitted
1 Experience - Financial and Physical Annexure — | (Format: 1-1)
2 Annual Turnover Annexure — | (Format : 1 - 2)
3 List of technical personnel for the key Annexure — | (Format: | - 3)

4 List of Key equipments/ machines for
quality control labs

Annexure — | (Format: | - 4)

5 List of Key equipments/ machines for
construction work

Annexure — | (Format: | - 5)

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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Annexure - | (Format: I-1)
(See clause 14 of Section 2 of

I8

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement

The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the probable amount of

contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable amount of

contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount

of contract during the last 3 financial years;

To be filled in by the contractor:

i.  Details of successfully completed similar works shall be furnished in the following format.
ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Order Completion Contract Name and

Address

Existing commitments — (Value of ‘C’ for Bid Capacity formula)

Agreement Name of Date of Date of Amount of | Amount Employer's
Number & Work Work Completion Contract Name and

Year Order Address

B. PhysicalRequirement:

Execution of similar items of work in any one financial year during the last 3 financial
years should not be less than the minimum physical requirement fixed for the work.

Actual Quantity Executed
S.No. Particulars (To be filled in by the contractor)
Year —1 Year -2 Year -3
1 Physical qualification requirement Yes/No
2
3

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any
one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure - | (Format: I-2)
(See clause 14 of Section 2 of ITB

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year | Payments received for contracts in progress or completed
1

A |WIN

Note:

i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above financial
years to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are
to be evaluated further for bid capacity as under:

Bid Capacity = (1.5 AXB)-C

Where,

A = Maximum value of civil engineering works executed in any one year during the
last five year (10% weight age per year shall be given to bring the value of work
executed at present price level)

B = Proposed contract period in years.

C = Amount of work in hand at present.
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Annexure - | (Format: I-3)

(See clause 14 of Section 2 of ITB

& Clause 6 of ITB

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS

Minimum Requirement

Available with the bidder

S.No.

Key Position
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Annexure - | (Format: 1-4)
(See clause 14 of Section 2 of ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement Available with the Bidder
S. Name of Equipment/ Machinery | Quantity Name of Equipment/ Quantity
No. Machinery
1 Digging tools like pick axe, One set
shovel, etc.
2 IS Sieves Nos. with lid and pan ONE
(90 mm, 80 mm, 63 mm, SET
53 mm, 45 mm, 37.5 mm,
26.5 mm, 19 mm, 13.2 mm,
11.2 mm, 9.5 mm, 4.75 mm,
2.8 mm, 5.6 mm, 3.35 mm,
2.36 mm, 600 Micron,
425 Micron, 300 Micron,
150 Micron, 240 Micron,
90 Micron and 75 Micron)
3 | Sand Pouring Cylinder with tray One set
complete for field Density test
4 Speedy moisture meter One set
complete with chemicals
5 | Straight Edges 3.00 metre width Two set
6 | Liquid Limit and plastic limit One set
testing apparatus complete with
water bottle and glass wares
7 | Electronic/digital balance 5 kg One no.
8 | Pan balance with weight box, 5 One no.
kg.
9 | Slump cone Two no.
10 | Concrete cube moulds (150 mm Twelve
X 150mm) no.
11 | Free swelling index test Six no.
Apparatus
12 | Flakiness and elongation testing Two no.
gauges
13 | Water absorption test apparatus One no.
14 | Specific gravity test apparatus One no.
15 | B.S. compaction apparatus One no.
16 | Proving rings One
each
17 | Glass ware One set
18 | Auto level and staff Three
nos.
19 | Rapid moisture meter One no.
20 | Post Hole Auger with One set
extensions
21 Measuring tape, One set
spatula, glassware,
porcelain dish, pestle
mortar
22 | Standard Proctor Density Test One set
Apparatus with rammer
23 Electronic/digital balance 1 One set
kg with the least count of
0.01 gm
24 | Camber Board Two no.
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25 | Core Cutter (10 cm dia) One set
10cm/15¢cm height complete with
dolly and
hummer.
26 | CBR Testing machine One no.
27 | Oven (ambient to 200°C) One no.
28 | Digital Thermometers Three
no.
Aggregate Soundness One no.
test apparatus
30 | Concrete cube testing One no.
machine
31 First aid box One no.
32 Sampling Pipette One no.
33 | Balance One no.
34 Dial Gauges Six No.
35 | Thickness gauge One set
36 | Water still (4 ft.) One no.
37 | Al.V. testing equipment One no.

The above list of essential equipment for quality control is for guidance and is not complete.
Other apparatus and equipment as desired/required by the Engineer-in-Charge shall be procured by the
Contractor
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Annexure - | (Format: I-5)
(See clause 14 of Section 2 of ITB)

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK

Minimum requirement

Available with the Bidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of
Equipment/
Machinery

Quantity
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Annexure - J
(See clause 14 of Section 2 of ITB)

FINANCIAL BID
(TO BE CONTAINED IN ENVELOPE C)

APPENDIX : 2.18
(See Paragraph 2.091)
TENDER FOR A LUMP SUM CONTRACT:

I/'We do hereby TENDER to execute the whole of the work described in the drawing and according to the
annexed specification for the sum of RS.............ocoiiii and should this
TENDER be accepted I/We do hereby agree and bind myself/ourselves to a Tender by and fulfill all the
conditions annexed to the said specification or in default thereof to forfeit and pay to the (Name of ULB)
the penalties of sums of money mentioned in the said itions viz.

Dated

dder's Signature

ddress

Witnesses :
Address:

The above said TENDER'is hereby accepted by me on behalf of the (Name of ULB)
The 2015

* To be expressed in words and figure)
SECURITIES

Name Address Occupation or Remarks
Profession

The above bid is hereby accepted by me on behalf of the (Name of ULB)on dated the
day of 20

Municipal Officer/fCommissioner
Name of ULB
District (M.P.)
Note:
] w i
i

. Only Lumpsum cost for t§f€ k giv rein shall be quoted.

il Lumpsum offer shall be
words found lower of the
accept such valid and
agreement his earnest

D
t#d ingfi as well as in words. If any difference in figures and
h taken as valid and correct rate. If the bidder is not ready to
te and declines to furnish performance security and sign the

ey deposit shall be forfeited.

jii. In case the price is not given by a bidder, his bid shall be treated as non responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the lumpsum offer
given by the bidder. Only Exemption in Excise duty shall be available.

V. All rates which offer by bidder will be excluded GST. GST payment given by department
separately
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Annexure - K
(See clause 15 of Section 2 of ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No

Name of material Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See clause 21 of Section 2 of
ITB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:

To,
M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB)
at your bided lumpsum offer as per scope of work given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

b. The performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance
security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized /
schedule commercial bank valid upto three months after the expiry of defects liability period.

c. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no
separate letter for commencement of work is required. Therefore, after signing of the agreement,
you are directed to contact Engineer-in-charge for taking the possession of site and necessary
instructions to start the work.

Yours faithfully,

(NAME OF SIGNING
AUTHORITY)

Chief Municipal

Officer/lCommissioner
Name of ULB
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Annexure - M
(See clause 22 of Section
2 of ITB)
PERFORMANCE SECURITY

To

[Name of Employer]

[Address of Employer]

WHEREAS [name and Address of Contractor]

(Hereinafter called “the Contractor’) has undertaken, in pursuance of Letter of Acceptance
No.

Dated to execute [Name of Contract and brief description of Works] (herein after
called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of [amount of Guarantee]* (in words), such sum
being payable in the types and proportions of currencies in which the contract price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [ amount of Guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of
the Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby
waive notice of any such change, addition or modification.

This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability
Period.

Signature, Name and Seal of the Guarantor

Name of
Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
Sno Particulars Sno Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 | No Interest payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in charge
7 Force Majeure 28 | Payment upon Termination
8 Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works 31 | Price Adjustment
11 Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payment certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion of Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed during the 39 | Compliance with Labour Regulations
DefectLiability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death and Permanent Invalidity of
Specifications, Designs, Drawings etc. Contractor
20 | Extra ltems 42 | Jurisdiction
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A. General

1. DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
Chief Engineer: means Chief Engineer of the Zone/basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance
with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carry the same meaning
wherever used.

Contract Data Sheet: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been accepted by
the Employer.

Contractor's bid : means the completed bid document submitted by the Contractor to the
Employer.

Contract amount : means the amount of contract worked out on the basis of accepted bid.

Completion of work : means completion of the entire contracted work. Exhaustion of quantity of
any particular item mentioned in the bid document shall not imply completion of work or any
component thereof.

Day: means the calendar day.

Defect : means any part of the work not completed in accordance with the specifications included
in the contract.

Department: means department of urban administration and development, Madhya Pradesh and
................ (Name of ULB) as the case may be.

Drawings : means drawings including calculations and other information provided or approved by
the Engineer-in-Charge.

Employer : means the party as defined in the Contract Data, who employs the Contractor to carry
out the work. The employer may delegate any or all functions to a person or body nominated by
him for specified functions. The word Employer/Government/Department wherever used denote
the Employer

Engineer: means the person named in contract data sheet.

Engineer in charge:means the person named in the contract data.
Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development

Equipment : means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material : means all supplies, including consumables, used by the Contractor for incorporation in
the work.

Superintending engineer: means superintending engineer of the concerned division of the mp
urban administration & development department as the case may be.

Stipulated date of completion : means the date on which the Contractor is required to complete
the work. The stipulated date is specified in the Contract Data.

Specification : means the specification of the work included in the Contract and any modification
or addition made or approved by the Engineer-in-Charge.
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Start Date : means the date 14 days after the signing of agreement for the work. However, the
employer may extend this time limit by another 14 days, as and when required.

Sub-Contractor : means a person or corporate body who has a Contract (duly authorized by the
employer) with the Contractor to carry out a part of the construction work under the Contract.

Temporary Work : means work designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the work.

Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever
used.

UADD : Urban Administration and Development Department

Variation : means any change in the work which is instructed or approved as variation under this
contract.

Work: the expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken
to mean the work by virtue of contract, contracted to be executed, whether temporary or
permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

21

2.2

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; with all Annexures
ii. Part 1l Special Conditions of Contract.

. Specifications

. Drawings

. Bill of Quantities

. Technical and Financial Bid

. Agreement

9. Any other document (s), as specified.

0 N O 0N

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be
sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The address
and contract details for communication with the Employer/Engineer shall be as per the details
given in Contract Data Sheet. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email)
shall also be effective on confirmation of the transmission. The notice sent by registered post or
speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service. In case of any change in address for communication, the same
shall be immediately notified to Engineer-in-Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more thanamount specified in the Contract
Datawith following conditions.
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a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. The following shall not form part of the sub-contracting:

i. hiring of labour through a labour contractor,
ii. the purchase of Materials to be incorporated in the works,
iii. hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralised
registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure |-3 of Bid Data sheet, if applicable. If the Contractor fails to
deploy required number of technical staff, recovery as specified in the Contract Data will be made
from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

a) Which is beyond a party’s control,

b) Which such party could not reasonably have provided against before entering into the contract,

¢) Which, having arisen, such party could not reasonably have avoided or overcome, and

d)Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind

listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),

(i) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity,
except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation
or radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

7.2 In the event of either party being rendered unable by force majeure to perform any duty or discharge
any responsibility arising out of the contract, the relative obligation of the party affected by such
force majeure shall upon notification to the other party be suspended for the period during which
force majeure event lasts. The cost and loss sustained by either party shall be borne by respective
parties.

7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of Price
adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force majeure
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after
holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that designs/drawings or other documents have been approved by the
department.

9. Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government and/or
the employer, against all action, suits, claims, demands, costs etc. arising in connection with
injuries suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other statute in force
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at the time of dealing with the question of the liability of employees for the injuries suffered by
employees and to have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1The Contractor shall construct, install and maintain the Works in accordance with the Specifications
and Drawings as specified in the Contract Data

10.2 In the case of any class of work for which there is no such specification as is mentioned in contract
Data, such work shall be carried out in accordance with the instructions and requirement of the
Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the
scaffolding, timbering, Machinery, tools implements and generally of all means used for the
fulfilment of this contract whether such means may or may not approved of or recommended by the
Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries
and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract data in
writing giving full description and grounds of Dispute. It is clarified that merely recording protest while
accepting measurement and/or payment shall not be taken as raising a dispute.

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of
45 days of its first occurrence shall not be entertained and the Employer shall not be liable for claims
arising out of such disputes.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the
dispute wiithin 45 days.

12.5 Appeal against the order of the Appellate Authority can be preffered before the adhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983.

12.6  The contractor shall have to continue execution of the works with due diligence notwithstanding
pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order, and timing for all the
activities in the Works for the construction of works.

13.2 The program shall be supported with all the details regardingkey personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall submit the
list of equipment and machinery being brought to site, the list of key personnel being deployed, the
list of machinery/equipments being placed in field laboratory and the location of field laboratory
along with the Programme

13.3  An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations

14. Extension of Time

14.1  If the Contractor desires an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds, he shall apply, in
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed.
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14.2 The competent authority shall grant such extension at each such occasion within a period of 30
days of receipt of application from contractor and shall not wait for finality of work. Such extensions
shall be granted in accordance with provisions under clause- 15 of this agreement.

14.3 In case of the work already in progress, the contractor shall proceed with the execution of thr works,
including maintenance thereof, pending receipt of the decision of the competent authority as
aforesaid with all due diligence.

15. Compensation for delay

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed
by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the
contractor shall have to ensure strict adherence to the same.

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated
damages as is laid down in the Contract Data

15.5 In the event of delay in execution of the works as per the timelines mentioned in the contract data
the Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated
damages liveable until the contractor makes such delays good. However, the Engineer-in-charge
shall accept bankable security in lieu of retaining such amount.

15.6 If the contractor is given extension of time after liquidated damages have been paid, the engineer
in charge shall correct any over payment of liquidated damages by the Contractor in the next
payment certificate.

15.7 In the event the contractor fails to make good the delay until completion of the stipulated contract
period (including extension of time) the sum so retained shall be adjusted against liquidated
damages levied.

16. Contractor's quoted offer : NA

C. Quality Control

17. Tests
17.1  The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2  The contractor shall have to establish field laboratory within the time specified and having such
equipments as are specified in the Contract Data.

17.3  Failure of the contractor to establish laboratory shall attract such penalty as is specified in the
Contract Data.

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried out
through Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the
Engineer-In —Charge and the cost of the such testing shall be deducted from the payments due to
Contractor.

18. Correction of Defects noticed during the Defect Liability Period

18.1 Thedefect liability period of work in the contract shall be the Contract Data

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of
the Defect Liability Period. The Defect Liability Period shall automatically stand extended until the
defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess the
cost of having the Defect corrected, and the cost of correction of the Defect shall be recovered
from the Performance Security or any amount due or that may become due to the contractor and
other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, Drawings etc.

19.1  The Engineer in charge shall have power to make any alterations, omissions or additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to
him to be necessary during the progress of the work and the contractor shall carry out the work in
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19.2

20.
201

21.
211

22.
221

22.2

22.3

23.

accordance with any instructions which may be given to him in writing signed by the Employer,
and such alterations, omission, additions or substitutions shall not invalidate the contract and any
altered, additional or substituted work, which the contractor may be directed to do in the manner
above specified, as part of the work, shall be carried out by the contractor on the same conditions
in all respects on which he agree to do the main work.

The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the Engineer
in charge shall be conclusive as to such proportion.

Extra items

All such items which are not in the priced BOQ shall be treated as extra items.

Payments for Variations and / or Extra Quantities

The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this
clause shall be worked out in accordance with the following provisions in their respective order:-
The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are
specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be
arrived at by applying the quoted tender percentage on the SOR rate.

If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ)
for the work.

If the rates are for the altered, substituted work cannot be determined in the manner specified in
the sub clause (c) above-then the rates for such composite work item shall be worked out on the
basis of the concerned schedule of rates minus/plus the percentage quoted by the contractor.

If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for
the altered, or substituted work item cannot be determined in the manner specified in sub clause
(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as
defined in the Contract data on the basis of the rate analysis derived out of prevailing market rates
when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea of non acceptability
of rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate
approved by Engineer in charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Government, for any reason whatsoever,
not require the whole or any part of the work as specified in the bid to be carried out, the Engineer
in charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any
part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of
any profit or advantage which he might have derived from the execution of work in full or on
account of any loss incurred for idle men and machinery due to any alteration or restriction of work
for whatsoever reason.

The Engineer in charge may supplement the work by engaging another agency to execute such
portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security ,

if any; and/or Security deposit and/or any sums payable under the contract to the contractor..

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be

recovered from any payment due to the contractor under any other contractor of the department,
including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land

revenue under the M.P. Land revenue Code.
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25. Tax

251

25.2

253

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,
duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. But the
rates shall be excluding excise duty exemption on pipes as per Norms

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in
respect of materials actually consumed on public work, shall be borne by the Contractor.

Any Changes in the taxes due to change in legislation or for any other reason shall not be payable
to the contractor.

26. Check Measurements

26.1

26.2

26.3.

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any
stage upto the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

271

274

28.

281

28.2

28.3

29.

If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by
notice require the Contractor to make good the failure and to remedy it within a specified
reasonable time.

The Engineer in charge shall be entitled to terminate the contract if the Contractor

Abandons the works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial Security, as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum
amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory
as specified in the Contract Data.

if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice
to the contractor, terminate the contract and expel the Contractor from the site. However, in the
case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contract
immediately.

Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by
giving notice to the contractor.

Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the

work accepted on final measurements, less advance payments and penalty as indicated in the
Contract Data. The amount so arrived at shall be determined by the Engineer-in-charge and shall
be final and binding on both the parties.

payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the
value of the work done, the reasonable cost of removal of Equipment, repatriation of the
contractor’s personnel employed solely on the works, and the contractor’s costs of protecting and
securing the works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional performance security, if any, as

specified in Bid data sheetat the time of signing of the contract. The contractor shall have to
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ensure that such performance security and Additional performance, if an, security remains valid for
the period as specified in the Contract data.
30. Security Deposit

30.1 Security deposit shall be deducted from the each running bill at the rate as specified in the
contract data. The total amount of security deposit so deducted shall not exceed the percentage of
contract price specified in the Contract data.

30.2 The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt
assigned to the Employer, with validity up to 3(three) months beyond the completion of defect
Liability PERIOD/ extended Defect Liability.

30.3  The Security deposit shall be refunded on completion of defect liability period.

31.Price Adjustment

311 Applicability
1. Price adjustment shall be applicable only if provi

2. The price adjustment clause shall ap
agreement until the end of t
attributed to the Employqr byfithe Efgi

3. The contractor shall i
extension in t

4.In the Force Majeurd

31.2 Procedure

1. Contract price sha
and lubricant
the contract dp.

2. The price adjustable shall be determined during each quarter from the formula given in the contract
data.

3. Following expression and meaning are assigned to the work done during each quarter:
R= Total value of work during the quarter. It would include the amount of secured advance
granted, if any, during the quarter, less the amount of secured advance recovered, if any during
the quarter, less value of material issued by the department, if any during the quarter.

3 Weightages of various components of the work shall be as per the Contract Data.
31.3 To the extent that fullcompensation for any rise gr fall in costs to the contractor id not covered by

the contract data.
e works executed from the date of singing of the
ompletion date or extensions granted for reasons

for increase or decrease in rates and price of labour, materials, fuels
dance with following principles and procedures and as per formula given in

the provisions of this or other clauses in tact, the unit rates and prices included in the
contract shall be deemed to include a er the contingency of such other rise or fall in
costs.

31.4 The index relevant to any quart§g®, for jvh ompensation is paid, shall be the arithmetical

average of the indices rg lejdar th.

i utgha ice adjustment may be either positive or negative,

vor off th€ Employer, the same shall be recovered from the sums
payable to the Cq

32. Mobilization and Co
321 Payment of adva ‘ e applicable if provided in the Contract Data.

32.2 If applicable, th@afFngineer in charge shall make interest bearing advance payment to the
contractorof the amounts started in the Contract Data, against provision by the contractor of an
unconditional Bank Guarantee in a form and by nationalized/Scheduled banks, in the name as
stated in the Contract data, in amounts equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid, but the amount of the guarantee shall
be progressively reduced by theamounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract data.
324 The construction machinery advance, if appligg shall be limited to 80% of the cost of

construction machinery and admissible onl struction machinery.
32.5 The advance payment shall be re ged in the Contract data by deducting
proportionate amounts from payme i b tgthe Contractor. No account shall be taken

33. Secured Advance

33.1 Payment of secured a

33.2 If applicable, the Engirfg
incorporated in the
guarantee in a form 4

licable if provide in the Contract data.

advance payment against materials intended for but not yet
against provision by the contractor of an unconditional bank
by a nationalized/scheduled bank, in the name as stated in the contract
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data, in amounts equal to the advance payment. The bank guarantee shall remain effective until
the advance payment has been adjusted, but the amount of the guarantee shall be progressively
reduced by the amounts adjusted by the contractor.
33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract
Data.
33.4The secured advance paid shall be recovered as stated in the Contract data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a) The contractor shall submit to the engineer monthly statement of the value of the work executed
less the cumulative amount certified previously, supported with detailed measurement of the items
of work executed as per the Billing Break-up in section 6.

(b) The engineer shall check the Contractor’'s monthly statement and certify the amount to be paid to
the contractor.

(c) The value of work executed shall be determined, based on the measurements approved by the
Engineer/Engineer in charge.

(d) The value of work executed shall comprise the value of the quantities of the items in the Billing
Breakup given in Section 6.

(e) The value of work executed shall also include the valuation of variations and compensation
events.

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the
final payment and not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or be considered as an admission of the
due performance of the contractor any part thereof, in any respect or the occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A completion certificate in the prescribed format in Contract data shall be issued by the Engineer
in charge after physical completion of the work.

35.2  After final payment to the contractor, a final completion certificate in the prescribed format in the
contract data shall be issued by the Engineer in charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate of
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify
any payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it
is correct and complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the
competent authority as defined in the Contract data, who shall decide on the amount payable to
the contractor after hearing the Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided
in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment
certificate within 28 days.

G. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.
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38.2

39.
39.1

40.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of
the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and bye
laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given in
the Contract data. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or noatifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the works and the
final bill of the contract including all supporting vouchers, abstract etc. To be made after payment
of the final bill and if as a result of such audit and technical examination nay sum is found to have
been overpaid in respect of any work done by the contractor under the contract or nay work
claimed by him to have been done under the contract and found not to, have been executed, the
contractor shall be liable to refund the amount of overpayment and it shall be lawful for
government to recover the same from him in the manner prescribed in clause 24 above and if it is
found that the contractor was paid less than what was due to him, under the contract in respect of
any work executed by him under it, the amount of such under payment shall be duly paid by
government to the Contractor.

41.Death or permanent invalidity of contractor

42.

During continuance of the contract, the contractor and his sub-contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications, and bye
laws of the state or central government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the state or the major labour laws that are applicable to construction
industry are given in the contract data. The contractor shall keep the employer indemnified in case
any action is taken against the employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules regulations including amendments, if any, on the part of the contractor, the
engineer/employer shall have the right to deduct from any money due to the contractor including
his amount of performance of security. The employer/engineer shall also have right to recover
from the contractor any sum required or estimated to be required for making good teh loss or
damage suffered by the employer. The employees of the contractor and the sub contractor in no
case shall be treated as the employees of the employer at any point of time.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in Bhopal
or of the courts at the place where this agreement is entered into. No other jurisdiction shall be
applicable.

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer (Nameof ULB ..............ccneee. )
1.15 Engineer Engineer as notified by the employer
Engineer in charge Executive Engineer of ULB (If ULB does not have
1.16 Executive Engineer posted, the Executive Engineer of
Division office of UADD)
1.22 Stipulated period of completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per Annexure H
4 Contractor
Address & contact details of the
Employer/Engineer-phone, Fax,
e-mail.
5 Subcontracting permitted for 25% of the Contract value
contract value
Technical Personnel to be As per Annexure | (Format |-3)
provided by the contractor —
6 requirement &
Penalty, if required Technical Rs. 20,000/- per month
personal not employed
10 Specifications C
Drawings As per Annexure N
Component authority for deciding | Superintending Engineer of UADD in charge of
dispute under Dispute resolution | Concerned Division
system
12 Appellate Authority for deciding Engineer —In-Chief /Chief Engineer UADD
dispute under Dispute resolution
system
13 Period of submission of updated | 15 days upon signing the agreement
construction program
Amount to be withheld or not 0.20% of the Contract Amount
submitting construction program
in the prescribed period
14 Competent Authority for granting | Authority notified by the Employer
Time Extension
Milestones laid down for the YES/NO
contract
15 If Yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipments for lab As per Annexure Q
Time to establish lab 2 months of signing the agreement
Penalty for not establishing field 0.20% of the Contract amount till the establishment of
Laboratory Lab
18 Defect Liability Period 12 Months after physical completion of work
21 Competent authority for Engineer-In-Chief
determining the rate
27 Any other conditions for breach

of contract

48




Clause Particulars Data
reference
28 Penalty Penalty shall include
(a)Security deposit as per clause 30 of General
conditions of contract and
(b)Liquidated damages imposed as per clause 15 or
performance security (Guarantee) including
additional performance security (Guarantee), if any,
as per clause 29 of General conditions of contract,
whichever is higher.
29 Performance Guarantee Till issue of physical completion certificate as per
(security) shall be valid upto clause 35.1
Security deposit to be deducted As the rate of 7 %
30 from each running bill
Maximum limit of deduction of Up to 7 % of Final contract amount.
security deposit
31 Price adjustment formula and As per Annexure R
procedure to calculate (NOT APPLICABLE)
31.1(1) Price adjustment shall be
applicable (NOT APPLICABLE)
32 32.1 Mobilization and No Mobilization an Construction Machinery Advance
Construction Machinery Advance | payable
applicable
32.2 If yes, unconditional Bank In the format prescribed in Annexure - S
Guarantee
32.3 If yes, Rate of interest 10% annual simple interest
chargeable on advance
32.4 If yes, Type & Amount 1. Mobilization advance-Not more than___ % of
payment that can be paid contract amount
2. Construction Machinery advance-not more than
__ % of contract amount
32.5 If yes, Recovery of Advance | Recovery of Mobilization and/or Construction
payment Machinery advance shall commence when 10% of
the contract amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the
contract amount is executed.
In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated
on the outstanding amount of principal at the close of
each month. The interest shall be accrue from the
day of payment of advance and the recovery of
interest shall commence when 10% of the contract
amount is executed and shall be completed by the
time work equivalent to 80% of the contract amount
is executed.
33 33.1 Secured Advance applicable | No Security Advance payable

33.2If yes, Unconditional bank
Guarantee

In the format prescribed in Annexure-T
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Clause Particulars Data
reference
33.3 If yes, Conditions for a) The materials are in accordance with the
secured Advance specification of works,
b) Such materials have been delivered to site,
and are properly stored and protected against
damage or deterioration to the satisfaction of the
engineer. The contractor shall store the bulk
material in measurable stacks,
c) The Contractor’s records of the requirements,
ordered, receipt and use of materials are kept in
a form approved by the Engineer and such
records shall be available for inspection by the
Engineer,;
d) The contractor has submitted whit his
monthly statement the estimated value off the
materials on site together with such documents
as may be required by the engineer for the
purpose of valuation of the materials and
providing evidence of ownership and payment
thereof;
f) The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the engineer.
33.4 If yes, recovery of secured The advance shall be repaid from each
advance succeeding monthly payments to the extent
materials [for which advance was previously
paid] have been incorporated into the works.
35 Completion certificate- After As per Annexure - U
physical completion of the work
Final Completion Certificate — As per Annexure - V
after final payment on completion
of the work
36 Competent Authority
39 Salient features of some of the As per Annexure - W
major labour laws that are
applicable
41 Competent Authority
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Annexure — N(see
clause 10 of Section 3 of GCC)
DRAWINGS
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Annexure — O(see
clause 10 of Section 3 of GCC)

DETAILS OF MILESTONES

(Shall be decided by ULB for every project)
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Annexure - P
(See clause 10 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable
to the contractor, the Employer shall retain an amount from the sums payable and due to the
contractor as per following scale —

i. Slippage up to 25% in financial target during the milestone under consideration — 2.5% of the
work remained unexecuted in the related time span.

i. Slippage exceeding 25% but up to 50% in financial target during the milestone under
consideration — 5% of the work remained unexecuted in the related time span.

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under
construction — 7.5% of the work remained unexecuted in the related time span.

iv.  Slippage exceeding 75% in financial target during the milestone under consideration — 10%
of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any milestone is
if made good in subsequent milestones or at the time of stipulated period of completion, the
amount retained as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted to the Contractor
for either Employer’s default or Force Majeure, the compensation shall be levied on the contractor
at the rate of 0.05% per day of delay limited to maximum of 10% of contract price.

The decision of Chief Engineer shall be final and binding upon both the parties.
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LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure — Q
(See clause 10 of Section 3 of GCC)




Annexure - R
(See clause 10 of Section 3 of GCC)
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Annexure - S
(See clause 32 of Section
3-GCC)

BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE

To,

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and
Construction Machinery Advance") of the above-mentioned Contract [name and
address of Contractor] (hereinafter called "the Contractor") shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and faithful
performance under the said Clause of the Contract in an amount of [amount of Guarantee™ [in words].

We, the [bank of financial institution] as instructed 'by the Contractor,
agree unconditionally and irrevocably to guarantee asgrimary obligator and not as surety merely, the
payment to [name of Employe js first demand without whatsoever right of

e Contractor, in the amount not exceeding

obligation on our part and without his firs )
[amount of guarantee]*[in words].

i odification of the terms of the Contractor or
f anWoffhe (Jogfract documents which may be made between

We further agree that no change
Works to be performed there

way release us from any liability under this
change, addition or modification.

[name of Employer] ang
2 ticg of a
ﬁ agfull effect from the date of the advance payment under the

This guarantee shall re
Contract until
the Contractor.

guarantee, and we hereé
Employer] receives full repayment of the same amount from

Yours truly,
Signature and Seal :

Name of Bank/Financial Institution:
Address ;'

Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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(1)

(2)

®)

(4)

Annexure -T
(See clause 33 of Section 3- GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES
This indenture made the----------—---—--- day of 20 BETWEEN--------------—-
(hereinafter called the contractor which expression shall where the context so admits or implies be

deemed to include his executors, administrators and assigns) or the one part and the Employer of the
other part.

Whereas by an agreement dated------------- (herein called the said agreement) the contractor has
agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on
the security of materials absolutely belonging to him angslarought by him to the site of the works the
subject of the said agreement for use in the constr such of the works the subject of the said
agreement for use in the construction of such as he has undertaken to execute at rates
fixed for the finished work (inclusive of the d labour and other charges)

AND WHEREAS the Em as ed taladviedE to the Contractor the sum of Rupees-------
————————————— on the security ofgnderiaf t uaptitipg d other particulars of which are detailed in
m
rity

Accounts if Secured Adva d t@ the RurMing Account Bill for the said works signed by the
Contractor on--------------- a loy] s reserved to himself the option of making any further
advance or advances on tHg er materials brought by the Contractor to the site of the said
works.

Now THIS INDENT®RE WITNESSTH that in pursuance of the said agreement and in
consideration of the sum of Rupees------------------ on or before the execution of these presents paid to
the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of
such further advances (if any) as may be made to him as a for said the Contractor doth hereby
convenient and agree with the President and declare as follows:

That the said sum of Rupees so0 advanced by the Employer to

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for no other
purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been offered to and
accepted by the Employer as security are absolutely the Contractor's own propriety and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance_ on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any
materials in respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereafter
called the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Engineer or anyofficer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with other materials of
like quality or repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works exceptwith the written
permission of the Engineer or an officer authorized by him on that

58




®)

(6)

(8)

©)

That the advances shall be repayable in full when or before the Contract receives payment from the
Employer of the price payable to him for the said works under the terms and provisions of the said
agreement. Provided that if any intermediate payments are made to the Contractor on account of
work done than on the occasion of each such payment the Employer will be at liberty to make a
recovery from the Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has not been made
previously, the value for this purpose being determined in respect of each description of materials at
the rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing of the Employer shall immediately on the
happening of such default be re-payable by the Contractor to be the Employer together with interest
thereon at twelve percent per annum from the date or respective updates of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materia
said sum of Rupees and any further sum of sum
damages and expenses payable under these gf always and it is hereby agreed and
declared that notwithstanding anything in t and without prejudice to the power
contained therein if and whenever the eniint forfjpaffmerg gffd repayment here-in-before contained
shall become enforceable and th ey nglls be paid in accordance there with the
Employer may at any time theg tqh adqpt affor a following courses as he may deem best:

he repayment to the Employer of the
dlas aforesaid and all costs, charges,

(a) Seize and utilize the said
behalf of the contractor in

rialsfjo part thereof in the completion of the said works on
a ith the provision in that behalf contained in the said
agreement debiting the contr the actual cost of effecting such completion and the amount
due to the contractor with thqgBlue of work done as if he had carried it out in accordance with the
said agreement and at the rates thereby provided. If the balance is against the contractor, he is to
pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these
presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on -the said
advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been here-in-before expressly
provided for the same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. '
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Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement No. Date
Amount of Contract Rs

Name of Agency:
Used MB No.:
Last measurement recorded
a. Page No. & MB No.:

b. Date:

Certified that the above mentioned work was physically completed on................. (Date) and taken over
(o] o FUURPURTR (Date) and that | have satisfied myself to best of my ability that the work has been done
properly.

Date of issue
Executive Engineer
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Final Completion Certificate

Name of Work:

Annexure-V
(See clause 35 of section 3 -GCC)

Agreement No. Date:

Name of Agency:

Used MB No.

Last Measurement recorded

b. Page No. & MB No.

c. Date

Certified that the above mentioned work was physically completed on
And taken over on (date).

Agreement amount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work

(date)

| have satisfied myself to bets of my ability that the work has been done properly.

Date of Issue
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Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

(a)

(b)

(d)

®)

(h)

(i)

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed the prescribed minimum years (say,
five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages
for every completed year of service. The Act is applicable to all establishments employing the
prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable
under the Act are:

Pension or family pension on retirement or death as the case may be. "'
Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the
same are required to be provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is, required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer if
they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees in
the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances. States may have
different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the
conditions of employment by the Employer on matters provided in the Act and gets these certified by
the designated Authority.

(I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen

and Employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below

14 years of age in certain occupations and processes and provides for regulations o employment of
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children in all other occupations and processes. Employment of child labour is prohibited in building
and construction industry.

(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain facilities such
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.

(o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other
construction work and employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as. may be modified by the Government., The Employer of the establishment- is required
to provide safety measures at the building or construction work and other welfare measures, such as
canteens, first-aid facilities, ambulance, housing accommodations for workers near the-work place
etc. The Employer to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. it is
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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1.1

2.0
21

22

3.0

4.0
4.1

4.2

4.3

4.4

Section 3
Conditions of Contract
Part-ll Special Conditions of Contract [SCC]

GENERAL.:

The special conditions are supplementary conditions to the TENDER and shall form the part of the
contract.

It shall be the responsibility of BIDDER to co-ordinate with traffic authority, Railways, MPRDC,
M.P. Electricity Board, Telephone authority, various authorities including Public Health
Engineering, Water resource Department for obtaining necessary permissions regarding crossing
of road/railway tracks, shift of various types of public utilities like existing pipe line, sewer line,
cable etc. as may be required for the due fulfillment of the obligations under this contract. Nagar
parishad, shall deposit all charges including charges for Electric Connection, Crossing of
Railway and Road way etc. as may be necessary for seeking required permissions from different
authorities but it shall be the primary responsibility of the contractor/firm to pursue with various
authorities and obtain the permissions at the earliest. If as a result of excavation of trenches the
underground services such as water main electric telephones cable, sewer lines become naked
and unsupported it shall be the responsibility of the contractor to make suitable and necessary
arrangement as per direction of the Engineer-in-Charge for their protection and no extra payment
on this account will be made to the contractor. Any damages caused to the above mentioned
underground services due to negligence of the contractor or otherwise the same shall be made
good by the contractor at his own cost.

Accuracy of Lines, Levels and Grades

The various works shall be done true to line, level and grade. The periodical checking of these by
the Engineer or Engineer's representative shall not absolve the Contractor of his responsibility
regarding their accuracy. In case of any deviation or discrepancy in line, level or grade at the
meeting faces, the contractor shall make good the discrepancy at his own cost and without any
compensation for the additional work if any involved. Whenever such a discrepancy is found to
arise at the junction of works being carried out by different Contractors the responsibility to set
right their respective discrepancies shall be fixed by the Engineer whose decision shall be final
and binding on the Contractors concerned. Engineer shall further have the unquestioned right if
need be to rectify the discrepancies and recover the cost from the Contractor or Contractors
according to proportions as he May consider reasonable.

The details of location and the nearest permanent bench marks. Reference Grid Marks shall be
obtained by the Contractor in writing from the Engineer. Temporary bench mark for day to day use
shall be fixed with reference to above permanent bench marks with double leveling. The Grid Co-
ordinates and its references May be obtained from the Engineer.

Arrangements of Water and Electric Power

Arrangement for water and electric power required by the Contractor for the works shall be made
by him at his own cost. Employer will however recommend to the State Electricity Board for giving
the connection and power to the Contractor. However the Employer will bear no responsibility in
this respect.

Measures for Prevention of Fire

The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without a
written permission from the Engineer.

When such permission is given and also in all cases when destroying out of dug trees, brush
wood, grass etc. by fire, the Contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property.

Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer's
property, the amount of the damage shall be recovered by the Engineer from the Contractor's Bills
as damages or deducted by any other duly authorized officer from any sums that May be due or
become due from the Employer to the Contractor under the contractor otherwise.

The Contractor shall bear the expenses of defending any action or law proceedings that May be
brought by any person by injury sustained owing to neglect of precautions to prevent the spread of
fire and shall pay any damage and cost that May be awarded in consequence.
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6.0

7.0

8.0

9.0

10.0

11.0
(1

)

12.0
(@)

(b)

Site Order Book

A site order book shall be kept at the Employer's office on the site of the work. As far as possible
all orders regarding the works are to be entered in this book. All entries therein shall be signed by
the Engineer on his representative and the contractor or his authorized representative. In
important cases the Engineer will countersign the entries which have been made. The site order
book shall not be removed from the work site except with written permission of the Engineer and
the Contractor or his representative shall be bound to take note of all instructions and directions
meant for the Contractor as entered in the site order book without having to be called on
separately to note them. The Engineer shall submit periodically copies of the remarks in the site
order book to the Employer for record and to the contractor for submitting compliance report.

Foundations Depth/Levels.

The drawings indicate the general foundation levels to be adopted for the different conditions of
the structures. During execution these levels May be modified to suit the site conditions. The
Contractor shall not be liable to any compensation for any minor delays on this account. However
this May be considered for granting suitable extension in the completion period if necessitated by
such events.

Approach Road

Necessary approach roads for various construction of components of the work like Intake, WTP,
OHT etc. shall be satisfactorily constructed and maintained by the Contractor at his own cost.

Regulation and Bye-Laws

The contractor shall conform to the regulations, bye laws or any other statutory rules made by any
local authorities or by the Government and shall protect and indemnify the Employer against any
claims or liability arising from or based on the violations of any such laws, ordinance, regulations,
orders and decrees etc.

Contractor to use Excavated Hard Rock

All useful materials like hard rock etc. excavated by the Contractor at site shall be the property of
Employer and shall be issued to the Contractor at the issue rate of Rs. 200/- per cum. It shall be
binding on the Contractor to use it as rubble, metal aggregate etc. after breaking into the required
size for concrete work and as directed by the Engineer.

Income Tax

During the course of contract period, deductions of Income Tax shall be made at the prevailing
rate of Department of Income Tax Government of India and as revised from time to time as per
the advice of Income Tax authorities.

Supply and Arrangement of Materials

The contractor shall make his own arrangement for supply of materials including cement and steel.
The contractor shall be responsible for all transportation and storage of the materials at site and
shall bear all the related costs. The Engineer shall be entitled at any time to inspect or examine all
such materials. The contractor shall provide reasonable assistance for such inspection or
examination as May be required.

The contractor shall keep an accurate record of use of materials like cement and steel used in the
works in a manner prescribed by the Engineers.

Cement

The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days but
in no case later than 90 days Cement older than the period aforesaid shall not be used on any
work except with the written permission of the Engineer, and after satisfactorily passing such lest
as he May specify. The Contractor shall forthwith remove from the work such cement that
Engineer has not allowed. The final disposal of such cement shall comply with the rules in force at
the time and as the Engineer May approve

Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept to
assure continuity of the work. The Contractor shall provided and maintain efficient water proof
storage sheds for cement on the site of work. It shall be stacked on the platform 30 cms. above
the floor level and shall be covered with tarpaulin or any other impervious covering materials in
order to protect the cement bags from moisture. The cement shall be neatly stacked in an orderly
manner so as to allow an easy access and count. The arrangement of storage and utilization shall
be such as to ensure the utilization of cement in the order of its arrival at the stores and the
Contractor shall maintain satisfactory records which would at any time show the date of receipt
and proposed utilization of cement laying in the stores at site.
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13.0

The Engineer shall at all time have access to the stores at sites of the Contractor. He shall have
authority to check and examine the method of storage, record accounting and security provided by
the Contractor. The Contractor shall comply with instructions that May be issued by the Engineer
in this connection. The Contractor shall further at all times satisfy the Engineer on demand and by
the production of records and books or submission of returns and proforma or by other proofs that
May be demanded that the cement brought from the approved manufacturer with date of receipt &
consumption etc. The Contractor shall at all times keep his records up to date to enable the
Engineer to apply such checks as he May desire to impose.

The contractor shall provide a double locking arrangement to the store the key of one of the locks
being with the Engineer or his representative at site. The Engineer or his authorized agent will
have the authority to verify the stocks and check the consumption in any manner he thinks proper.

Special Condition Regarding Conditional TENDER

The BIDDER will have to give an under taking with the instrument of Earnest Money to the effect
that there are no conditions in the TENDER and if any conditions are found the same shall be
ignored.

If such an under taking is not found with the Earnest Money the TENDER will not be opened and

not taken into consideration. However in case the contractor gives such an undertaking at the time
of opening of TENDER the same May be considered.

14.0Design and Drawings

(1
)

)

Bidder shall carryout detail survey and investigations (including soil test) as may be required for
preparation of detail designs and drawings.

The detailed design and drawing shall be prepared by Contractor andsubmitted toGovernment
Engineering College for examination through CMO and the observations made by the examining
institute shall be duly incorporated by Contractor without any claims what so ever in this regard.
Thereafter the drawing duly vetted by engineering college shall be submitted to chief engineer for
final approvals.

The approved drawings shall remain in the sole custody of the Engineer. The Contractor shall
obtain and make at his own expense any further copies required by him. At the completion of the
contract the Contractor shall return to the Engineer all Drawings provided under the Contract.

One copy of the Drawings to be kept on Site.

4)

®)

(6)

15.0

One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the Contractor
on the site and the same shall at all reasonable times be available for inspection and use by the
Engineer and the Engineer's Representative and by any other person authorized by the Engineer
in writing.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the
works is likely to be delayed or disrupted unless any further drawing or order, including a direction,
instruction or approval is issued by the Engineer within a reasonable time. The notice shall include
details of the drawing or order required and of why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

Delay and Cost of delay of Drawings

If, by reason of any failure or inability of the Engineer to issue within a time reasonable in all the
circumstances any drawing or order required by the Contractor in accordance with sub-clause (3)
of this Clause, the Contractor suffers delay then the Engineer shall take such delay into account in
determining any extension of time to which the Contractor is entitled under Clause 44 hereof.
However the Contractor shall not be entitled to any compensation for such delay, except extension
of time.

Further Drawings and Instructions

The Engineer shall have full power and authority to supply to the Contractor from time to time
during the progress of the Works such further drawings and instructions as shall be necessary for
the purpose of the proper and adequate execution and maintenance of the Works The Contractor
shall carry out and be bound by the same.

Operation and Maintenance

Contractor shall operate and maintain the water supply project of Nagar Palika/Parishad........ for
5 years after successful completion of works, for which Contractor shall be paid separately. The
details of the operation and maintenance alongwith the payment is given on annexure Y and Z.
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16.0

Sufficiency of TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his TENDER for the Works and of the rates and prices of various Quantities and
the Schedule of Rates and Prices, if any, which TENDER rates and prices shall, except in so for
as it is otherwise provide in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper execution and maintenance of the Works. If, however,
during the execution of the Works the Contractor shall encounter physical conditions, other than
climatic conditions on the Site, or artificial obstructions, which conditions or obstruction could, in
his opinion, not have been reasonable foreseen by an experienced contractor the Contractor shall
forthwith give written notice thereof to the Engineer's Representative and if in the opinion of the
Engineer, such conditions or artificial obstructions could not have been reasonably foreseen by an
experienced contractor, than the Engineer shall certify and the Employer shall pay the additional
cost to which the Contractor shall have been put by reason of such conditions, including the
proper and reasonable cost. However the Engineer in charge decision shall be final & binding.

CHIEF MUNICIPAL OFFICER/COMMISSIONER
NAME OF ULB
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Section 4

Price Break-Up Schedule

S. No.

Name of the work

- )
Commissioning & Performance Pro-rata Share %

1.0

20

3.0

4.0

5.0

6.0

7.0

8.0

Note:

1.0

20

3.0

4.0

50
6.0

Under this agreement, it is clarified that any payment for the work of feeder/ distribution/ road restoration/
house service connection/ Ht feeder for any executed quantity shall only be made on the item rates given
against each item of the work, after these given rates are adjusted by a factor explained in point no. 2
below. Accordingly the total lumpsum accepted tender cost shall be adjusted as per actual work done
under these items.

Thus, any increase or decrease in the work described above (pipe line, road restoration and house
connection work) shall be paid or deducted from the total agreement cost of the work on the basis
of the unit rates of actual quantities of these items executed.

The final rates of above items shall be the rates plus or minus the overall percentage of the approved lumpsum
tender cost. If the accepted cost of this tender is “X’ than all the above mentioned rates shall be adjusted by a
factor of “x” / (__) and the increase/reduction shall be done on the basis of such adjusted rates.

As per clause 51 of GC if any order for change of scope is issued the contractor shall be liable to execute
quantities more than the above quantities, if required as per site conditions and payment for such excess
work shall also be made on the adjusted rates mentioned in point no. 2 above. Such excess quantities
shall however remain within the 10% of the agreement cost of the total work.

Bidder shall be responsible for road restoration of pipe trenches till one rainy season. In case of any repair
to be made because of bad quality of construction the same shall be made good without any extra cost.

Bidder shall carry out fencing along the boundary of OHT and WTP.

The scope of work includes crossing of Railway/Highway as may be required for laying of pipeline. No extra
payments hall be made to the contractor for doing the same.
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SECTION 5

AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between (name and address of Employer)
(hereinafter called “the Employer) and (name and address of contractor) hereinafter
called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the Works")
and the Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned
to them in the conditions of contract hereinafter referred' to and they shall be deemed to form and be
read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying the defects wherein Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii.  Bill of Quantities and _

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and
year first before written.

The Common Seal of affixed in the presence of:

Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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Section-6

BILLING BREAK-UP
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ANNEXURE : Y
Operation and Maintenance :

The Bidder shall be responsible for the operation and maintenance of the project for a period of 5
years from the date of successful completion of the work. During O&M all the expenses for repairs,
replacements & consumables except electricity (to be borne by Nagar parishad as per actual) shall
be on the part of Bidder. It shall be the responsibility of Bidder that the system runs at desired
capacity and efficiency during the O&M period. ULB shall extend all the necessary support to the
Bidder for fulfilling the Obligations for operating and maintaining the system successfully. During
O&M the scope of Contractor shall be,

Details of the operation and maintenance,

SVoNoURARLON =

Details of Staff,

S.No. Particulars Minimum Experience No. Minimum
Qualification monthly salary
at the start of
O&Min
Rupees
1.0 Project Manager B.E.(Civil) 5 years 30,000
2.0 Chemist BSc.(Che) 3 years 12,000
3.0 Electrician ITI (Elect.) 3 years 10,000
4.0 Valve man/Fitter ITI 3 years 7,200
5.0 Skilled labours - - 7,200
6.0 Un skilled labours - - 6,000

The payment against the O&M shall be made every year on satisfactory upkeep and running of the

system @ ............. % of the sanctioned Bid cost with an increment of 6% every succeeding year
after 2" year,

S.No. Year % of amount to be paid by ULB
1.0 1" Year
2.0 2" Year
3.0 3 Year
4.0 4" Year
5.0 5" Year
Total

The payment against the O&M shall be made in 4 equal installments after completion of each
quarter.Period of Operation and Maintenance can be extended upto 10 years on the same terms and
conditions as mentioned in this Bid. If bidder will not employ the no. of staffs shown, proportionate
deduction shall be made accordingly.
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Operation and Maintenance Estimate
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ANNEXURE : Z




