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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING
1. The Executive Engineer, Panchayat (R&B) Division Tapi-Vyara invites bids for the construction of

works detailed in the table.
The bidders may submit bids for any or all of the following works.

TABLE
Package Name of work Approximate Bid Costof | Period of #Class of
No. value of works security document | completion| Registration
(Rs) (Rs) Tender / Category of
Fee contractor if
required
1 2 3 4 5 6 7
Single  [Const.of Borda 1,07,10,225.15/ 1,08000/- | 3600.00/- 09 (Nine) “C” Class
Viilage to Khodada Months | Special Catt 111 or
road (insim) Ch Above)
0/0t02/160
TaNizar Dist.Tapi.

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.Tender.nprocure.com free of cost till the Time and Date as mentioned on online NIT at
website https://www.Tender.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee/ Tender Fee
through Demand Draft only of any Schedule Bank payable atand in favour of ‘Executive

Engineer, Panchayat (R&B) DivisionTapi'. Once the Bid is received online, Bid Document / Tender

Fee will not be refundable.
The Demand Draft for Bid Document /

Tender fee and FDR / Bank Guarantee against Bid Security / EMD shall be submitted in electronic
format through online (by scanning) while uploading the bid, this submission shall mean that bid
document / tender fee and Bid Security / EMD has been received. Accordingly, the offer of only those
shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee
bidder shall send the same in original through RP.AD. so as to reach to ‘Executive Engineer,
Panchayat (R&B) DivisionTapi’ within 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to
Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online NIT at
website https://www.Tender.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened
on the next working day at the same time and venue.

5. A pre bid meeting will be held on_--_at _--_hrs. at the office of -- to clarify the issues and to
answer questions on any matter that may be raised at that stage as stated in clause 9.2 of
‘instructions to Bidders’ of the bidding documents.

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded
off to the next thousand rupees.

7. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender submission

date and time. After the tender submission date and time, the bidder cannot modify / edit / withdraw
their submitted offer in any case. No written or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids,
will not be considered or accepted.

D. Thecostincurred by the contractor for this offer for clarification or attending discussion, conferences


https://www.Tender.nprocure.com
https://www.Tender.nprocure.com.
https://www.Tender.nprocure.com

or site visits will not be reimbursed by the Employer or Engineer-in-Charge.
Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender are liable to be
rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be
considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the format given in the
checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly in electronic
format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be
deemed to be a ground / reason for not giving required information for this work / bid.

Information supplied for earlier projects shall not be considered while evaluation of this bid. The
Government will not ask for any other information, unless it is found absolutely necessary by the
competent authority.

If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly
refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works
following documents shall be submitted in electronic format only through online by scanning and the (i)
Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender opening
authority through RPAD, so as to reach the Executive Engineer within 7 days from last day of submission

of Bid.
) Bid Document Fee / Tender Fee
(i) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of
Approved Contractors
(iii)  Registration Certificate of Appropriate Class Class “C"& or Above
(iv)  Registration Certificate of Special Category - Road /-Bridge/Building-and-Category Il
W) GST Number
(vi)  Work Experience, if necessary...
(vii)  Other Documents, as required...

-Valid Bank Solvency certificate for Calendar year 2026.
-Valid Drum Mix Plant Certificate (Certified by S.E., Mechanical (R&B) Ahmedabad)
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3.2

4.2
4.3

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt.
of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted




452

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 45.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will bg used for the costs of works executed and the
financial figure to acommon base valye for works completed in India.

Year Fihancial Year | Multiplying factor
Base year of inviting tender | /2024-2025 1.00
-1 / 2023-2024 1.10
-2 / 2022-2023 121
-3 2021-2022 1.33
-4 2020-2021 1.46
-5 /| 2019-2020 161

Applicant should indicate actual figures of costs and amount for the works
executed by them without gccounting for the above-mentioned factors.

In case the financjal figures and value of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date of
submission of the bid) will be applied for the purpose of conversion of the amount in
foreign currency into India rupees.




454,

455.

4.5.6.

Personnel Capabilities.
Availability for his work of personnel with adequate experience as requjred; as per
Appendix.

Equipment Capabilities
Based on the studies carried out by the Engineer, the minimum guggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the enjiployer to review their
proposals. The numbers, types and capacities of each plant/gquipment shall be shown
in the proposals along with the cycle time for each operatign for the given production
capacity to match the requirements.

Financial Position
The Applicant should give undertaking that he has accegs to, or has available, liquid assets

(aggregate of working capital, cash in hand and uncommyjitted bank guarantees) and / or credit
facilities up to 25 percent of the value of the contract //contracts applied.

45.7. The audited balance sheets for the last five years should be submitted, which must

4.5.8.

4509.

demonstrate the soundness of the applicant’s financial position, showing long — term
profitability including an estimated financigd projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History
The Applicant should provide accurate infofmation on any litigation or arbitration resulting
from contracts completed or under execytion by him over the last five years. A consistent
history of awards against the Applicant of any partner of a joint venture may result in failure
of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified
if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non — performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non — performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

10



#4.6

46.1.
(a)
(i)

(i)

(b)

4.6.2.

4.7.

4.8

JOINT VENTURE: (Maximum 3 Membersi.e. 1 Lead & 2 Others)
(Applicable only for estimated project cost of 50 Crore and above)

Joint ventures must comply with the following requirement:
Following are the minimum qualification requirements:

The lead partner shall meet not less than 50 percent of all criteria given in para
45.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para
453 & 4.5.6 above. The experience of the other joint venture partners shall be
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 &
4.5.6 above.

Individually each member must satisfy the requirements of para4.5.7 & 4.5.8 above.

Bid shall be signed so as to legally bind all partners, jointly and severally, and shall
be submitted with a copy of the joint venture agreement providing the joint and
several liabilities with respect to the contract.
Qualification of a joint venture does not necessarily qualify any of its partners individually
or as a partner in any other joint venture. In case dissolution of a joint venture, each one
of the constituent firms may qualify if they meet all the qualification requirements, subject
to the written approval of the Employer.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total estimated
cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity =  (A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) taking into account
the completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works to be
completed during the next ( period of completion of work for which bids
are invited ); and

N = Number of years prescribed for completion of the works for which the bids are
invited.

Note :- In Case of joint venture, the available bid capacity will be applied for

each partner to the extent of his proposed participation in the
execution of the work.

Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and /7 or

11



- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid per bidder

5.1.

6.1.

7.1

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’'s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12



8.
8.1

8.2.

8.3.

91

9.2.

921.

B. BIDDING DOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda

issued in accordance with Clause 10:

Section Particulars Volume No.
- Invitation for Bids

Instructions to Bidders |

Qualification Information, and other forms

Conditions of Contract

Contract Data

Technical Specifications 1
Form of Bid Il

Bill of Quantities

Securities and other forms

O| 00| N| o g | W| N|

Drawings \Y

=
o

Documents to be furnished by bidder \Y

Volumes I, 11, 11l and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume- V
in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents shall
be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which
he received earlier than 15 days prior to the deadline for submission of bids.
Employer’s response will be published on website including a description of the
enquiry but without identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at the address, venue, time and date as indicated in the appendix.

13



922

923

924

9.25.

10.

101

10.2.

10.3.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the source

of enquiry) and the responses given will be published without delay on the tender
website i.e. www.nprocure.com. Any modification of the bidding documents listed
in sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting
shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

14
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11.

111

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part 1 shall be named “Technical Bid” and shall comprise

Q) Bid Security in the form specified in Section 8

(i)  Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v)  Undertaking that the bid shall remain valid for the period specified in Clause
151

Part 11 shall be named “Financial Bid” and shall comprise

Q) Form of Bid as specified in Section 6

(i)  Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

131

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume |
Conditions of Contract

Contract Data

Specifications Volume Il
Drawings Volume IV

OO~ WLk

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price

15



133

134

135

14.

141

15.

151

152

#16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume
I1l. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date
21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

16



16.2.

16.3.

16.4.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 = 165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

16.6.

17.

17.1.

18.

18.1.

The bid Security may be forfeited

(a)

(b)
(©)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
Q) Sign the Agreement; or

(i) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not
respond intime, his Bid Security (EMD) will be forfeited and his tender will be rejected.
Punitive action will be taken on such contractors. (As per GoG R&B Dept's Gr. No.
$/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further in
the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

17



19.

20.

20.1.

20.2.

21.

22.

221.

222

223.

224.

D. SUBMISSION OF BIDS

Deleted

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of the
Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or

as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

18



23.

E. BID OPENING AND EVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant to

23.2.
233.

234.

235.

236

237

238

239

Clause 22, in the presence of the Bidders or their representatives who choose to attend

at time, date and the place specified in Appendix in the manner specified in Clauses 20

and 23.3, In the event of the specified date of Bid opening being declared a holiday for

the Employer, the Bids will be opened at the appointed time and location on the next
working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause

16, the technical bid will not be opened.

(1) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part | of the bid pursuant to Clause 12.1.

(i)  If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found responsive

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders

will be opened. The responsive Bidders’ names, the Bid prices, the total amount of
each bid, any discount, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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24
241

25.

251.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to influence
the Employer’s processing of Bids or award decisions may result in the rejection of his
Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

26.1

26.2

26.3

27.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the Bidding document. During the detailed
evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive
Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
293.

294.

295.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements of
the Bidding documents or otherwise result in unsolicited benefits for the Employer,
shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not be
taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may
require the Bidder to produce detailed consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set forth in
Clause 34 be increased at the expense of the successful /bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected as non-responsive.

Deleted
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31.

311.

32.

32.1.

33.

33.1.

332

33.3.

334.

34.

34.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid

has been determined.

Q) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(i)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his
evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award
of contract, without thereby incurring any liability to the affected bidder or Bidder or
any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of Acceptance.
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it
to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank
inthe form set forth in Section 8 (the “Performance Security”) for an amount equal
to 5% (Five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security,
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34.2.

34.3.

35

351

36.

37.

371

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(@) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(b)  If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security shall
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

(c)  This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid beyond
28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder's option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the
Bid Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract
in question and will declare the firm ineligible, either indefinitely or for a stated
period of time, to be awarded a contract with National Highways Authority of India/
State PWD and any other agencies, if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in completing for the contractor, or in
execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.
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11.

12.

13.

14.

15.

16.

17.
18.

APPENDIXTOITB

Clause Reference
With respect to
Section I

The Name of the Employer is Executive Engineer Panchayat
(R&B) Division Tapi, vyara.

The last five years.

2023 - 2024

2022-2023

2021-2022

2020 - 2021

2019 - 2020

This Annual Financial Turnover Amount is Rs. N.A.

Value of Work is Rs. 10710225.15/-

Deleted

The cost of electric workisRs. _--

The cost of water supply / sanitary works isRs. _--

Liquid assets and / or availability of credit facilitiesisRs. _--

Price level of the financial year 2025-26

The pre-bid meeting will take placeat _--

The technical Bid will be opened at the office of the
Superintending Engineer, Panchayat (R&B) Circle, Surat on
dt at AM/PM

Address of the Employer: Office of The Executive Engineer,
Panchayat (R&B) Division Tapi, 1st Floor, Block 10, Jilla Seva
Sadan, Panvadi, Vyara

Deleted

The bid should be submitted latest by As stated on online

NIT

The bid will be opened at Office of the Superintending Engineer,

Panchayat (R&B) Circle, Surat As stated on online NIT
The Bank Draft in favor of Executive Engineer, Panchayat (R&B)

Division, Tapi

Deleted

Escalation factors (for the cost of works
executed and financial figure to a common base
value) for works completed

[Cl45.2]

[Cl.11]

[C1.4.5.3 @)]

[C1.4.5.6]

[Cl.45.2]
[Cl.9.2.1]

[Cl.20.1 &20.2]

[Cl.23.1]

ear Financial Year Multinl/wi/nq factor
Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 121
-3 20&-}@/2 1.33
-4 29@-20& 1.46
-5 2019-2020 161
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possesgion and which they

propose to use on the work.

Sr.
No.

Plant or
Machinery

Location

Age of
Machinery
(maximu
m 15
years)

Make

Capacity,

Approximate
Value

Remark

2(a)

2(b)

3
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

3.

Two graduate Civil Engineers and two diploma Civil Engineers when cost of the work to
be executed is more than Rs.50 lakhs.

One graduate & one Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but
more than Rs.5 lakhs.

Minimum one Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty except
this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall be non-refundable.
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the

purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This
information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder

(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)

1.2  Total value of Civil engineering constructions 20_20_ Work
performed in the last five years 20_20__ (in
Rs. Lakhs) 20___20___

20__20____
20__20____

15.2.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main
items of work described in the bid documents, provided further that all other
qualification criteria are satisfied (in the same name) on works of a similar nature over
the last five years** and in current year before the submission of the bid.

Project | Nameof | Description | Contract | Valueof | Date | Stipulated | Actual date Remark

Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasonsfor
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided, further
that all other qualification criteria are called (in the same name and style) in the last
five years** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contract Ref)

(Including
RCC &
PCC)

2024-2025

2023-2024

2022-2023

2021-2022

2020-2021

1.4  Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A)  Existing commitments and on-going works:

Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion remaining | completion
Employer to be
completed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

15 Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leasedtobe | Capacity | Conditions | whomto
procured be
purchased
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16  Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the
Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experiencein
(General) the proposed
position
Project Manager
Etc.

1.7  Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experiencein
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.

1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and attach
copies.

19  Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may

provide references if contacted by the Employer.
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1.11 Information on Litigation history in which the Bidder is involved.
Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is * ... )
1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause 4.1)
114 Programme
Deleted
Additional Requirements
3.1  Bidders should provide any additional information required to fulfill the

requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(i)  Undertaking

* Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake..... that our firm
IVIZS oot e would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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11

CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period.
It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any of
the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

21 Ininterpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3  Thedocuments forming the Contract shall be interpreted in the following order
of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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41

5.1

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7)  Drawings

(8)  Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter
the Contractor’s obligations. Sub-contracting of supply or specific items of
work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify
the contractor of any such modifications.
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10.

101

11.

111

12.
121

13.

131

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’'s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data for
the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

40



133

134

135

14.
141

15.
151

16.

16.1

17.
171

18.

181
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184
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19.
191

If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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22.
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231

232

24.
241

242

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this
will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer Panchayat (R&B) Circle Surat within 14 days of the notification of
the Engineer's decision. If the issue is not resolved, any party can refer the
matter for conciliation within 15 days from the decision given by the
#Superintending Engineer.

(@) Forthe work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer Panchayat (R&B) Circle
Surat, both the parties have to refer to the Chief Engineer concern for the
conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the # Superintending Engineer Panchayat (R&B)
Circle Surat, both the parties have to refer to the #Secretary, Roads &
Building Department, Government of Gujarat for the conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14
days of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’'t follow the above
sequence in stipulated time and he should not stop the work.

25.  Procedure for Disputers

251 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted
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28.

281

282

283

29.

30.
301

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer his
decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’'s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the extension
and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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311

312

32.

321

322

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and completion
date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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# 33.

C. QUALITY CONTROL

Identifying Defects/ Defect liability period

33.1: Defect liability period : The contractor shall be responsible to make good and

remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any,
Incurred by him in rectification, removal or re-execution. The Defects Liability
period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months

from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse

332

of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,

PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

Free malntenance guarantee perlod for works of Road/Bridge constructlon

contractor shaII have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall visit
the site every six months along with the concerned Section Officer / Deputy
Executive Engineer and will examine the work already carried out in this
contract like road work, jungle cutting, side shoulders, side gutter, road
furniture, patta etc. and will prepare Km. wise inspection report duly signed
by all concerned and any defect observed shall be done within 15 days by
the contractor at his risk and cost as per the direction of Engineer in charge.
The contractor needs to do videography of these visits and require to
submit at the time of release of FMG. If B.T. the surface during the
maintenance period of 4 years is worn out then agency shall have to provide
renewal coating as per tender item as directed by the Engineer-in- charge.
The amount equivalent to 5% of each running bill shall be withheld and will
be released after the free maintenance guarantee period (i.e. 4 years) is
over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under
no circumstances shall exceed the allowable limit set forth in the relevant
clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard stones,
sign boards etc. are completed in all respect by the contractor. After
completion of the miscellaneous items, the above said 2% withheld amount
shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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34.

341

342

343

35.

351

352

36.
36.1

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect

and to uncover and test any work that the Engineer considers may have a
Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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381
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40.

40.1

D. COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he agreed to do the main work and at
the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender
by more than 130%, the contractor will be paid for the quantity in excess of
130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate is
specified in this contract, then such class of work shall be carried out as under.

(i) At the rate derived from the item within the contract which is comparable to

the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(i) If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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(iii)

40.2

41.

411

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the year
in which the tender was received. If the Schedule of rates of the Division does
not contain all the items, the percentage increase or decrease of the tender shall
be calculated considering such items which were included in the “Scheduled
Rates” of the division for the year and for materials consumed on such item the
rate to be charged would be the basic rate taken into account for fixing the rate
in S.O.R. referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or the
nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with
an updated cash flow forecast.
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442

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified by
the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract to
the Contractor will be made by the Employer. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with
eligible contractual price escalation.
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48.

48.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R =Total value of work done during the month. It would include the amount
of secured advance granted, if any, during the month less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed under variations for which price adjustment will be
worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor
isnot covered by the provisions of this or other clause in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts
to cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.
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48.2

48.3

49.

49.1

49.2

49.3

On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be
made in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional Bank guarantee for an
equal amount substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee submitted
for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole of
the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the remainder
of the Works or of that Section shall, for any period of delay after the date stated
in such Taking-Over-Certificate, and in the absence of alternative provisions in
the Contract, be reduced in the proportion which the value of the part so
certified bears to the value of the whole of the Works or Section, as applicable.
The provisions of this Sub-clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.
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Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids shall
be valid until a date 28 days from the date of issue of the certificate of
completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be made
at the rates approved by the Employer, within 90 days from the physical
completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’'s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

593

594

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by the
Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Borrower of the benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the

o7



60.2

61.
61.1

62.
62.1

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and less
advance payment received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to deducted at source as per
applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which commitment was made.
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63.

64.

F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or other,
and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are
applicable to the construction industry are given below. The Contractor shall
keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for observance of the
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the
Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing 10
or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not
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)

K)

L)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of this
Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

N)

0)

employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations
and processes. Employment of Child labour is prohibited in Building and
Construction Industry.

Inter — State Migrant workmen'’s (Requlation of Employment & Conditions
of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officers appointed by the Government.
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P)

Q)

R)

65.

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system)ISO-14001- 2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either

242

outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the #Superintending
Engineer.

(@) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with
the decision of the Superintending Engineer, both parties have to refer to
the #Secretary, Roads & Building Department, Government of Gujarat for
the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
Item marked “N/A” do not apply to this Contract. respect To section 3

1. TheEmployersis [CL11]
Name: EXECUTIVE ENGINEER, PANCHAYAT (R&B) DIVISION TAPI.
Address: 15T FLOOR, BLOCK 10, JILLA SEVA SADAN, PANVADI, VYARA, TAPI. 394650
Name of authorized Representative (will be intimated later)

2. TheEngineer is EXECUTIVE ENGINEER
Name of Authorized Representative: SHRI DHARMESH A. PATEL

3. The Defects Liability Period is 05 (Five) years from the date of [CL1.1&33]
completion.

4.  The Start Date shall be 1st days for the date of issue of the Notice [CL1.1]
to proceed with the work.

5. The Intended Completion Date for the whole of the works is [CL1117&2]
09 (Nine) Months after start of work with the following milestones:
Milestone dates: [CL2.2& 49.1]

Physical works to be completed Period from the start date
Milestone 1ie. 25% 67 days.

Milestone2ie. 50% 135days.
Milestone3ie. 75% 202 days.
Milestone4ie. 100%  270days.
6. The Siteis located at Nizar Taluka. [CL11]

7. The name and identification number of the Contract is: [CL11]
Const.of Borda Viilage to Khodada road (in sim) Ch 0/0 to 2/160 TaNizar Dist.Tapi.

8.  Theworks consist of Rs. 10710225.15 with items as per [CL11]
B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:
(A) Road Works

Site clearance; setting — out and layout; widening of existing carriageway
and strengthening including camber corrections; construction of new
road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works for
roads/bridge; all aspects of quality assurance of various components of
the works; rectification of The defects in the completed works during the
Defects Liability Period; submission of “As- built” drawings and any
other related documents; and other item of work as may be required
to be carried out for completing the work in

accordance with the drawings and the provisions of the contract and to
ensure safety.



10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22.

(C) Other Items [CL11]

Any Other Items as required to fulfill all contractual obligations as per the Bid

documents.

The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3

The law which applies to the Contract is the law of Union of India [CL3.1]

The language of the Contract documents is English [CL3.1]

Limit of subcontracting 25% of the Initial Contract Price [CL.7.1]

The Schedule of Other Contractors [CL.8]

The Schedule of Key Personnel As per Annex — Il to Section | [CLI]

The minimum insurance cover for physical property, injury and death [CL13]

is Rs. 5 lakhs per occurrence with the number of occurrences limited to

four. After each occurrence, the contractor will pay an additional

premium necessary to make insurance valid for four occurrences

always.

Site Investigation report [CL.14]

The Site Possession dates shall be .......................... [CL.21]

The period for submission of programme for approval of the engineer  [CL.27.1]

shall be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 67 days. [CL.27.3]

The amount to be withheld for late submission of an updated [CL.27.3]

programme shall be Rs 1.00 lakhs

The following events shall also be Compensation Events [CL. 44]

Substantially adverse ground conditions encountered during the course of
execution of work not provided for in the bidding document.

Q) Removal of underground utilities detected subsequently

(i)  significant changes in classification of soil requiring additional
mobilization by the contractor, e.g. ordinary soil to rock excavation,

(ili)  Removal of unsuitable material like marsh, debris dumps, etc. not

caused by the contractor.
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23.
24.

(iv)  Artesian conditions

(v)  Seepage, erosion landslide

(vi)  Rivertraining requiring protection of permanent work
(vii)  Presence of historical, archeological or religious structures,

monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority

The currency of the Contract is Indian Rupees
The formula (e) for adjustment of prices are as under:

If any of the commodities like Cement, Steel or
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such
that the gross % weight of the components shall remain as 100% .

itumen are not

itumen’ (Pb) as

R = value of work as defined in Clause 47.1 of Conditjons of Contract

Adjustment for labour component

(i)

Adjustment for cement component.

(i)

Price adjustment for increase or decrease |n the cost due to
labour shall be paid in accordance with the following formula:

V= 0.85x(P/100) x R x (Li— Lo)/Lo

VL= Increase or decrease in the cost jof work during the
month under consideration due t¢ changes in rates for
local labour

Lo = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of opening
of technical Bids as published by lLabour Bureau, Ministry
of Labour, Government of India

Li= The consumer price index for infustrial workers for the
State for the month under consjderation as published by
the Labour Bureau, Ministry of Labour, Government of
India.

Pi=  Percentage of labor component of the work.

Prices adjustment for increase or glecrease in the cost of
cement procured by the contractor

Ve= 0.85 x (Pc/100) x R x (Ci — Co)/Co

Ve = Increase or decrease in the/cost of work during the
month under consideration due to changes in rates
for cement.

Co = The all India wholesale Jprice index for Ordinary

Portland Cement on [28 days preceding the
scheduled date of opé¢ning of technical bid as
published by the Officd of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

[CL. 46]
[CLAT]
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Adjustment for steel component

(iif)

Ci

Pc = Percentage of cement component of

= The all India average wholesale price

index for Ordinary

Portland Cement for the month unger consideration as
published by Office of the Economic Adviser, Department
for Promotion of Industry and Internal Trade, Ministry

of Commerce & Industry.

the work

Price adjustment for increase or decrgase in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85 x (Ps/100) X R x (Si—So0)/So

Vs= Increase or decrease in the cpst of work during the month under
consideration due to changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products

Rebars) on 28 days preceding the
Office of the Economic Adviser, D

date of opening of Bids as published by the
epartment for Promotion of Industry and

Internal Trade, Ministry of Commerce & Industry.

Si= The all India average wholesal
Products Rebars) for the month
of the Economic Adviser, Depart

price index for steel (Mild Steel - Long
nder consideration as published by Office
ent for Promotion of Industry and Internal

Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component gf

Note : For the application of this
products Rebars has been

Adjustments of bitumen compong

the work

clause, the index of Mild Steel- Long
chosen to represent the steel group.

nt

(iv)  Price adjustment for incregse in the cost of bitumen shall be paid in

accordance with the followin

Vb =0.85x (Po/100) x R x (Bi

g formula

—-Bo)/Bo

Vb = Increase or decrease in the cost of work during the month under

consideration due to change

Bo = The official retail price

s in rates for bitumen.

of bitumen at the 10C depot at the nearest

centre on the day 28 dayg prior to the scheduled date of opening of

technical bid.

Bi = The official retail price|o
for the 15t day of the mon'~

Pb =Percentage of bitumen

f bitumen of I0OC depot at the nearest centre

h under consideration.

component of the work
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Adjustment of POL (fuel and lubrig¢ant) component

(V)

Price adjustment for increage or decrease in cost of POL (fuel and
lubricant) shall be paid in accprdance with the following formula

Vi= 0.85x (P+/100) xR x (Fi

Vi = Increase or decrease in

— Fo)/Fo

he cost of work during the month under

consideration due to changeg in rates for fuel and lubricants.

Fo = The official retail price

consumer pumps of IOC at t
date of opening of Bids.

Fi = The official retail price

of High Speed Diesel (HSD) at the existing
he nearest centre on the day 28 prior to the

of HSD at the existing consumer pumps of

IOC at the nearest centre fgr the 15t day of the month of the under

consideration.

Pr = Percentage of fuel and

Note: For the application of this cl
been chosen to represent thie fuel and lubricants group.

ubricants component of the work

use, the price of High-Speed diesel Oil has

Adjustment for Construction Maghinery

(vi)

Pp = Percentage of plant and m3

Note: For the application of this

Price adjustment for increase or decrease in the cost of plant and

Machinery spare procured
with the following formula

Vp= 0.85x (Pp/100) x R x

by the Contractor shall be paid in accordance

(Pi — Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po =
machinery for mining,
under consideration as p,
Department for Promg
Ministry of Commerce &

Pi = The all India average
machinery for mining,
under consideration as
Department for Prom
Ministry of Commerce &

The all India whg
cparrying and Construction for the month

lesale price index for manufacturer of

blished Office of the Economic Adviser,
tion of Industry and Internal Trade,

Industry.

wholesale price index for manufacturer of
nuarrying and Construction for the month

tion of Industry and Internal Trade,
Industry.

Fblished Office of the Economic Adviser,

chinery spares component of the work.

clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group
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25.

26.

Adjustment of other materials Component

(vii) PNce adjustment for increase or decrease in cost of local materials other

cement, steel, bitumen and POL procured by the contractor shall
be p&id in accordance with the following formula

Vm= 085x (Pm/100) x R x (Mi — Mo)/Mo

Vm = Inckease or decrease in the cost of work during the month under
consideratjon due to change in rates for local materials other than
cement, stegl, bitumen and POL.

Mo = The All IRdian wholesale price index (all commodities) on 28 days
preceding the sgheduled date of opening of technical Bids, as published
by the Office of the Economic Adviser, Department for Promotion of
Industry and Intgrnal Trade, Ministry of Commerce & Industry.

Mi= The All Indiawhplesale price index (all commodities) for the month
under consideration\as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage wilk govern the price adjustment for the
entire contract:

Labour -Pl........cccocooviiiiiee N 20.54 %
CeMENT = PC..ivciiiiiie e N 0.74 %
Steel -PS...ooiiiec N 0.00%
BIitumen —PbD ..o\ 18.29%

Nogh~wdE

POL — P e 16.72%
Plant & Machinery Spares Pp......\..c.c...... 20.54 %
Other Materials —Pm........cccoveieovreenens 23.18%

Total

The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for
delay in completion of works

For Whole of work {CL.49}
(1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data) (1/2000)t of
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.
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27.  Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand

28.  Amount of Bonus for early completion ~ Amount of bonus for early
completion of work shall be given

as per CL.50 of Section-3

29.  Maximum limit of bonus for early 5 percent of the Contract {CL. 50}
Completion of work Price

30.  Theamount of the advance payment are: {CL.51 & 52}

#Nature of Advances Amount (Rs.) Conditions to
Be fulfilled
i Mobilization 10% of the contract On submission of unconditional
Price Bank Guarantee. (to be drawn

before the end of 20% of the
contract period). The contractor
may furnish four bank guarantees
of 2.5 % of each valid for the full
period.

ii Equipment  90% for new and 50% of After equipment is brought to site
depreciated value for old (provided the Engineer is satisfied
equipment. Total amount That the equipment is required
will be subject to a for performance of the contract)
maximum of 5% of the and on submission of
Contract Price unconditional Bank Guarantee for

amount of advance

Deleted
Advance for
Non-persish

able material

(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment {CL.51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall commence

in the next Interim Payment Certificate following that in which the
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32.
33.

34.

35.

36.

37.

38.

total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of payment of first installment
of advance, whichever period concludes earlier, and shall be made at the rate of 20

percent (collectively for both Mobilization Advance and Equipment Advance)

of the amounts of all Interim Payment Certificate until such time as the loan has
been repaid, always provided that the loan shall be completely repaid prior to the
expiry of the original time for completion pursuant to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................. (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause
295

The standard form of Performance security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding
Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as— built” drawings (in scale as directed) in 2 sets  {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the
Date required is Rs 4 Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION-5
TECHNICAL SPECIFICATION
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the Works in the Contact within the time stated in the document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ------------------------- day of--------m-mmmmeme oo 20

(in block capitals or typed)

74



Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

. The rates and prices tendered in the priced Bill of Quantities shall, exceptin so far
as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

. The rates and prices shall be quoted entirely in Indian Currency.

. Arate or prices shall be entered against each item in the Bill Quantities, whether
guantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

. The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

. General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

10.Rock is defined as all materials which, in the opinion of the Engineer, required

blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR50Cr.)
Item | Description of Item (with brief | Quantity | Unit RateIn | Amount
No specification and reference to figures
book of specifications)

I/We am/are willing to carry out the work at..........c.cc.uee. % above/below percent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

(B) For Item Rate Tender (For above INR 50 Cr.):

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification

and reference to book of I_n In

specifications) figures | Words

(A) Total Tendered Amount
(B) Rebate on above tendered amount (ifany) % (in figure) ..o,
(INWOIAS) .o et ettt

(C)Net Tendered Amount (A-B) (infigure) ..........ccccvvvvviiiinenn,
(INWOEAS) ..t e e e es e r e et et e e et an s e e s

#

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 Inall R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.
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SECTION -8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ----------m- oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ----------=-m-mmmmemmmmmm oo

(name of Bank) Of ------------m-mmmm oo (name of country) having our
registered office at -------------m-m-m-memem ( hereinafter called
“the bank”) are bound unto -------------=---mmememmm - (name of Employer)
(hereinafter called “The Employer”) in the sum Of--------------m-mcmmmm oo *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this -----------=-=-------- day of ------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date------------------- *x
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

DATE - SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

e (Name of Employer)

= oo (Address of Employer)
WHEREAS  —-mm e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in  pursuance of
Contracts NO. --------=-=-=-=m-mmmmomm dates -------=-=-m-mememememenns to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total Of ------------—-m-mrmmr
(amount of guarantee)*-----------------=----------- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ---------------m-mmmmmmrm oo (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor ------------------
Name of Bank -----------=-mm oo

Address -- -
Date --

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

e (Name of Employer)

= oo (Address of Employer)
WHEREAS = (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in  pursuance of
Contracts NO. --------=-=-=m=m=mmmmmm dates -------=-=-m-memememnmene to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total Of ------------—=mmmrmmmr
(amount of guarantee)----------------------------- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ---------------m-mmmmmmrm e (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor --------------=-=-----—-——-—-

Name of Bank -------------mom e

Address -- -

Date --
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

e EE e (Name of Employer)

= e (Address of Employer)
G LIS EE e (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (*Advance Payment”) of the above mentioned Contract, --------------------=----------
------------------- (name and address of Contractor) (hereinafter called  “the

Contractor”) shall deposit With------=-==-=-m-mmmmem oo (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of --------------=---—--—--—- (amount of Guarantee)* -
e e e in words).

We, the -----------mmmm oo (bank of financial institution), as instructed

by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to -----------------m-mmmmmmmmmmm oo
(name of Employer) on his first demand without whatsoever right of obligation on our
part and without his first claim to the Contractor, in the amount not exceeding ---

---------------------- (amount of guarantee)* ----------------m-m-mmmmmemmeo e (iN

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between -------------m-emommmmomoe- (name of
Employer) and the Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until -----------==-==-==-msmmmmm - (name of employer)
receives full repayment of the same amount from the contractor.

YOUR'S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,

This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as given
in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in accordance

with the Instructions to Bidders* is hereby accepted by our agency.
You are requested to furnish performance security, in the form detailed in para
34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

S — (date)
To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to

and they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz
i) letter of Acceptance

i) Notice to proceed with the works:
i) Contractor’'s Bid
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iv) Conditions of contract: General and Special

V) Contract Data

vi) Additional conditions

Vii ) Drawings

viii)  Bill of Quantities and

iX) Any other documents listed in the Contract
data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS
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SECTION-10
DOCUMENTS TO BE FURNISHED BY BIDDER




