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OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL (M.P.)

Appendix 2.10

Tender Document

NIT Number and date : 16/ES/BMC/Z18/2025-26 dated  18.05.2026

Agreement Number and Date : _________________________________

Name of Work  : CONST. OF R.C.C. DRAIN AND ROAD AT DAMKHEDA A
SECTOR, W-80, Z-18. FIFTH CALL

Name of the Contractor : _________________________________

Probable Amount of Contract  :

(Rs. In Figure)  Rs   4,20,953

(Rs. In Words)  Rs FOUR LAKH TWENTY THOUSAND NINE
HUNDRED AND FIFTY THREE ONLY

Contract Amount

(Rs. In Figure) : Rs. ______________________

(Rs. In Words) : Rs. ____________________________________

      ____________________________________

Stipulated Period of Completion  : 45 days
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SECTION 1

Notice Inviting e-Tenders

OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL (M.P.)
N.I.T.  NO. : 16/ES/BMC/Z18/2025-26                                                   dated 18.05.2026

 Online percentage / item rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

S.
No.

Tender ID Name of Work Probable
Amount of
Contract

(Rs. in
lakh)

Earnest
Money
Deposit
(EMD)
(In Rs)

Cost of
Bid

Docum
ent

(In Rs)

Period of
Completion
(in Months)

1

2026_UAD_
474662_5

CONST. OF R.C.C. DRAIN AND
ROAD AT DAMKHEDA A
SECTOR, W-80, Z-18. FIFTH
CALL

 4,20,953/- 4210/- 2000/- 45 days MPUADD
ISSR 2021

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in/
2. The Bid Document can be purchased only online from 17:30 P.M. (time) 18.05.2026 (date) to

17:30P.M. (time) 30.05.2026 (date).
3. Amendments to NIT, if any, would be published on website https://www.mptenders.gov.in/ only,

and not in newspaper.
4. The initial period of 3 (THREE) year after completion shall be treated as Defect Liability

Period (DLP).

Assistant Engineer
Municipal Corporation Bhopal

District Bhopal
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Notice Inviting Tender
OFFICE OF THE MUNICIPAL CORPORATION, BHOPAL (M.P.)

N.I.T. NO. : 16/ES/BMC/Z18/2025-26                                              dated 18.05.2026
 Online percentage/ Item rate bids for the following works are invited from registered contractors
and firms of repute fulfilling registration criteria;

S.
No.

Tender ID Name of Work Probable
Amount of
Contract

(Rs. in
lakh)

Earnest
Money
Deposit
(EMD)
(In Rs)

Cost of
Bid

Docum
ent

(In Rs)

Period of
Completion
(in Months)

1

2026_UAD_
474662_5

CONST. OF R.C.C. DRAIN AND
ROAD AT DAMKHEDA A
SECTOR, W-80, Z-18. FIFTH
CALL

 4,20,953 /- 4210/- 2000/- 45 days MPUADD
ISSR 2021

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website https://www.mptenders.gov.in/

2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to;
i. Pay the cost of Bid Document;

ii. Deposit the Earnest Money;
iii. Submit a checklist; and
iv. Submit an affidavit.

Details can be seen in the Bid Data Sheet.
4. ELIGIBILITY For BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who are
not registered with the Government of Madhya Pradesh and are eligible for registration can
also submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of
Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
7. The Bid Document can be purchased only online from 17:30 P.M. (time) 18.05.2026(date) to 17

P.M. (time) 30.05.2026 (date).Other key dates may be seen in bid data sheet.
8. The bidder who bids in the tender will have to submit the document of participating firm.

Documents of other firm viz any other partnership firm/sister concern will not be valid.
9. Amendments to NIT, if any, would be published on website only, and not in newspaper.
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                Assistant Engineer
Municipal Corporation Bhopal

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
1. Scope of Bid

The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet.

2. General Quality of work:
The work shall have to be executed in accordance with the technical specifications specified in the Bid
Data/ Contract Data, and shall have to meet high standards of workmanship, safety and security of
workmen and works.

3. Procedure for Participation in E-tendering
The procedure for participation in e-tendering is given in the Bid Data Sheet.

4. One Bid Per Bidder
4.1 The bidder can be an individual entity or a joint venture ( i f permitted as per Bid Data

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified.

5. Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself
on its own responsibility all information that may be necessary for preparing the bid and entering into
a contract for construction of the work. All costs in this respect shall have to be borne by the bidder.

B. Bid Documents
7. Content of Bid Documents

The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract:

I. Part I General Conditions of Contract and the Contract Date with all Annexure; and
II. Part II Special Conditions of Contract.

4. Specifications
5. Drawings
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement, and

10. Any other document(s), as specified.

Clic
k t

o buy N
OW!PD

F-XChange Product

w
w

w.tracker-software
.c

om Clic
k t

o buy N
OW!PD

F-XChange Product

w
w

w.tracker-software

.c
om

http://www.tracker-software.com/buy-now
http://www.tracker-software.com/buy-now


6 | P a g e

8. The bidder is expected to examine carefully all instructions, conditions of contract, the con Intel data,
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder
shall be solely responsible for his failure to do so.

9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet, Any

change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the
Bid Document, it shall be done by issuing amendment to the online NIT.

10 Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or modify the

Bid Documents by publication of the same on the website only.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission of bids by

publication of the same on the website only.

C. Preparation of Bid

11 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
Seals (Hashes) of ail the envelopes and documents related to the Bid required to be uploaded as per
the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the
same by the Digital Signature of their Authorized representative.

12 Documents Comprising the Bid
The bid submitted. Online by the bidder shall be in the following parts:
Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i. Registration number or proof of application for registration and organizational details in
format given in the Bid Data Sheet.

ii. Payment of the cost of Bid Document;
iii. Proof of Earnest Money; and
iv. An affidavit duly notarized.

Part 2 - This shall be known as Online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated
in the Bid Data Sheet, Online Envelop B shall contain a self-certified sheet duly supported
by documents to demonstrate fulfillment of pre-qualification conditions.
Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet.
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13 Language
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that
are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of
the bid, such translation shall govern.

14 Technical Proposal
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the

Technical Proposal shall comprise of formats and requirements given in the Bid
Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untru
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/guarantee, security
deposit, enlistment deposit and take any other suitable action.

15 Financial Bid
i. The bidder shall have to quote rates in overall percentage, and not item wise. If

bid is in absolute amount, overall percentage would be arrived at in relation to
the probable amount of contract  given in NIT. The overall percentage rate
would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and taxes except goods and services Tax (GST@18%) the amount of
applicable GST@18% will be paid separately to the Contractor with each bill at the
time of payment .the employer shall not be liable for any duties, taxes (except GST)
Royalties and levies"

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16 Period of Validity Of Bids
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
"close for biding" as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.

17 Earnest Money Deposit (EMD)
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD)

the amount specified in the Bid Data Sheet.
17.2 The EMD/Bid Security shall be submitted only online using options available

in the tender portal within the specified time limit. Bidders are advised to
process it well in advance. No claim shall be entertained due to delay in online
transactions via payment gateway/banking portal.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.
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17.4 EMD of bidders whose bids are not accepted will be returned within ten
working days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed
Agreement after furnishing the required Performance Security.

17.6 Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest money
deposit.

D. Submission of Bid
18 The Bidder is required to submit digitally signed Bid i. e. Envelope A, B & C Online only. No

physical submission of the Bid will be accepted except in exceptional case under clause 19.7.

E. Opening and Evaluation of Bid
19 Procedure

19.1 Envelope 'A' shall be opened first and its contents shall be checked. In cases where
Envelop 'A' does not contain all requisite documents, such bid shall be treated as
non-responsive, and Envelop B and/or C of such bid shall not be opened.

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified in the Bid Data Sheet. The bidder shall
have freedom to witness opening of the Envelop 'B'. Envelop 'C' (Financial Bid) of
bidders who are not qualified in Technical Bid (Envelop 'B') shall not be opened.

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop 'C'.

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring
any liability, in all such cases reasons shall be recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

19.7 In exceptional case, if physical submission of certain documents is found essential, then
expressed prior permission must be obtained in writing by the tender issuing authority
from an authority, as authorized by the State Government. In such a case, such
documents are required to be submitted physically at the place and date specified in the
Bid Data Sheet. In case of any mismatch in the documents submitted in the physical form
and that uploaded online, or if the contractor fails to submit the document physically, the
bid shall be liable for rejection us non responsive.

20 Confidentiality
20.1 Information relating to examination, evaluation, comparison and recommendation

contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.
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F. Award of Contract
21 Award of Contract

The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA)
that his bid has been accepted. The original copy of affidavit will have to be submitted by
the successful bidder at the time of signing of contract.

22 Performance  Security
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have

furnish performance security of the amount in the form and for the duration, etc.
specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet
shall be in the form and for the duration, etc, similar to Performance Security.

23 Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of issue
of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall,
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.

24 CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the procurement
and execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:
a. "corrupt practice" means the offering, giving, receiving, or soliciting,

directly or indirectly, anything of value  to  influence  improperly  the
actions of another party;

b. "fraudulent practice" means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

c. "coercive practice" means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;d. "collusive practice" means an arrangement between two or
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more parties designed to achieve an improper purpose, including influencing
improperly the actions of another party. [End of ITB]
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Bid Data Sheet
General

SR.NO. Particulars Data
1 Office inviting tender Municipal Corporation Bhopal
2 NIT No 16/ES/BMC/Z18/2025-26
3 Date of NIT 18.05.2026
4 Bid document download available from date &

time
18.05.2026
17:30P.M

30.05.2026
17:30P.M

5 Website link https:// www.mptenders.gov.in
Section 1-NIT

Clause
reference

Particulars Data

2 Portal fees As Applicable
3 Cost of bid document Rs. 2000/-
 Cost of bid document Payable at At online only
 Cost of bid document in favor of
4 Affidavit format Annexure B
5 Pre-qualifications required  No
 If Yes, details Annexure C
6 Special Eligibility  No
 If Yes, details Annexure D
7 Key dates Annexure A

Section 2 – ITB
Clause

reference
Particulars Data

1 Name of 'work' CONST. OF R.C.C. DRAIN AND ROAD AT
DAMKHEDA A SECTOR, W-80, Z-18.
FIFTH CALL

2 Specifications Annexure E
3 Procedure for participation in e-tendering Annexure F
4 Whether Joint Venture is allowed  No

If yes, requirement for Joint Venture Annexure G
9 Pre bid meeting to be held   No

If Yes,  Date :
Time From :
Place :

Envelope-A containing :
i. Registration number or proof of application

for registration and organizational details
ii. Cost of Bid Document
iii. EMD Scanned copy of proof
iv. An affidavit duly notarized should reach in

physical form (Scanned copy to be
submitted online)

Annexure – H

Annexure – B

14 Envelope-B Technical Proposal Annexure I and
Annexure I (Format I-1 to I-5)

15 Envelope-C Financial Bid Annexure J
Materials to be issued by the department Annexure K

16 Period of Validity of Bid 45 days from the date of bid opening
17 Earnest Money Deposit Rs 4210/-
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Form Earnest Money Deposit Amount of Earnest Money to be
deposited Online only.

EMD valid for a period of not less than 45 days from the date of
opening of Financial Bid

FDR must be drawn in favour of
21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security Performance security to be deposited

@03(three)% of the Contract amount

Additional Performance Security, if any

Additional Performance security to be
deposited @ equal to:-

(a) If rates are below 10% and
upto 20% value equal to the
percentage below 10% of
probable amount of contract
(PAC)

If rates are below 10% as per (a) and
twice the value below 20% of
probable amount of contract (PAC)

Performance security in the format Annexure M
Performance security in the favour of  Commissioner Municipal Corporation

Bhopal
Performance security & Additional
Performance security shall be valid up to

Valid upto 03 month from the date of
issuance of completion certificate
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Annexure – A
(See clause 1, 7 of section 1-NIT)

KEY DATES

Published Date 18.05.2026
17:30 P.M

Bid Opening Date 01.06.2026
11:00 A.M

Document Download/
Sale Start Date

18.05.2026
17:30 P.M

Document Download/
Sale End Date

30.05.2026
17:30 P.M

Clarification Start Date  NA Clarification End Date NA
Bid Submission Start
Date

18.05.2026
17:30 P.M

Bid Submission End
Date

30.05.2026
17:30 P.M

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by
the bidder so as to reach the office as prescribed in NIT for e-Tenders by “Physical
Submission End Date” mentioned above.

 Original Affidavit shall have to be submitted by the bidder before agreement.
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Annexure-B
(See clause 3 of Section 1–NIT)

||AFFIDAVIT||

(To be contained in Envelope A)

(On Non Judicial Stamp of Rs. 200)

I/we______________________ who is/ _________________________ (status in the firm/
company) and competent for submission of the affidavit on behalf of M/S ________________
______(contractors) do solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No.  ______________________ (name of work) dated _______
issued by the ___________________ (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified Information/
digitally signed documents and certificates:
1. That the self-certified information given in the bid document is fully true and

authentic.
2. That:

a. Information regarding financial qualification and annual turnover submitted online is
correct.
b. Information regarding various technical qualifications submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the
department.

OR
Following close relatives are working in the department:
Name___________ Post__________ Present Posting _____________

Signature with Seal of the Deponent (bidder)
 I/ We, ___________________ above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In then without
giving any prior notice, our bid shall be liable for rejection or termination of contact, without
prejudice any other rights of remedy including the forfeiture of the bid security/ performance
security.
 Verified today_____________ (dated) at ______________ (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before
opening of the bid. Be submitted (original copy) before agreement.
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Annexure - C
(See clause 5 of Section 1 –NIT)

PRE-QUALIFICATIONS CRITERIA (NOT APPLICABLE)

The bidder should have

A. Financial
i. experience of having successfully executed: (Successfully executed would mean

successfully completion and commissioning of the project),
a) three similar works, each costing not less than the amount equal to 20% of the

probable amount of contract during the last 5 financial years; or
b) two similar works, each costing not less than the amount equal to 30% of the

probable amount of contract during the last 5 financial years; or
c) cone similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract in any one financial year during the last 5 financial
years;

ii.  Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract during the last 5 financial years.

ii. Executed similar items of work in any one financial year during the last 5 financial years,
which should not be less than the minimum, physical requirement, if any, fixed for the
work.

iii. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which
shall be worked out as given in format 1-2 of Annexure I.

B. Physical
Physical qualifications for the work shall be as below

Sno Particulars Quantity Period
1 Physical qualification required Yes/ No
2 Earthwork
3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific
Bid.
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Annexure-D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA (NOT APPLICABLE)

The bidder should have experience of:
A.
B.
C.

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific
bid.
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ANNEXURE- E
(See clause 2 of Section 2 -ITB &

 Clause 10 of GCC)
Specifications

1. MP Urban Administration and Development Department Specifications, ISSR ROAD SOR

volume 3 and ISSR BUILDING SOR volume 2 will be applicable (The soft copy of above

specifications and SOR is available at departmental website http://www.mpurban.gov.in/)

2.  MORTH Department specifications,

3. IRC Specifications,

4. CPHEEO Manual / PHE Specifications

The provisions of general/ special conditions of contract, those specified elsewhere in the bid

document, as well as execution drawing and notes, or other specifications issued in writhing

by the employer shall form part of the technical specifications of this work.
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Annexure- F
(See clause 3 of Section 2- ITB)

Procedure for participation in e-tendering

1. Registration of bidders on e-tendering System:
All the bidders are required to register themselves on the e-tendering System on the
website http:// and for more details may contact M/s

2. Digital Certificate:
The bids submitted online should be signed electronically with a Class III Digital
Certificate to establish the identity of the bidder submitting the bid online. The
bidders may obtain Class III Digital Certificate issued by an approved Certifying
Authority authorized by the Controller of Certifying Authorities, Government of
India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs
along with an application. Only upon the receipt of the required documents, a Digital
Certificate can be issued.

Note:
i. It may take upto 7 working days for issuance of Class III Digital Certificate;

hence the bidders are advised to obtain the certificate at the earliest. Those bidders
who already have valid Class III Digital Certificate need not to obtain another
Digital Certificate for the same.
The bidders may obtain more information and the Application Form required to be
submitted for the issuance of Digital Certificate from M/S.

ii. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the
Digital Certificate that is used to encrypt the data and sign the hash during the
ONLINE BID PREPARATION AND HASH SUBMISSION stage. In case, during
the process of a particular bid, the bidder looses his Digital Certificate because of any
problem (such as misplacement virus attack, hardware problem, operating system
problem, etc.); he may not be able to submit his bid online. Hence, the bidders are
advised to keep their Digital Certificate in a safe place under proper security to be
used whenever required,
The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online biding
will be considered as equivalent to a no-objection certificate / power of
attorney to that user.
In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm.
In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
Information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate; The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Certificate for the new Authorized User.
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3. Set Up of Bidder's Computer System:
 In order for a bidder to operate on the e-tendering System, the Computer System of the

bidder is required to be set up for Operating System, Internet Connectivity, Utilities,
Fonts, etc. The details are available at http:// -----------------------------------  .............. —

4. Key Dates:
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as ail the stages of each bid
are locked before the start time and date and after the end time and date for the relevant
stage of the bid as set by the Department.

5. PREPARATION AND SUBMISSION OF BIDS
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and
submit Bid of all the envelopes and documents related to the Bid required to be uploaded
as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.

6. Purchase of Bid Document
For purchasing of the bid document bidders have to pay Service Charge online ONLY
which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in the
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible
bidders immediately after online release of the bids and upto scheduled time and date as
set in the key dates.
The payment for the cost of bid document shall be made online through Debit/Credit
card, Net banking or NEFT Challan through the payment gateway provided on the
portal.

7. Withdrawal, Substitution and Modification of Bids
 Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure-G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.) DELETED
If J.V. is allowed following conditions and requirements must be fulfilled -

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements:

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall
be evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding
on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment,  shall  be done exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the
Agreement [in case of a successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV in respect
of planning, design, construction equipment, key personnel, work execution, and financing of
the project.  All members of JV should have active participation in execution during the
currency of the contract. This should not be varied/modified subsequently without prior
approval of the employer;

f. The joint venture agreement .should be registered, so as to be legally valid and binding on all
partners; and

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the
bid.

2. The figures for each of the partners of a joint venture shall be added together to determine the
Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners
collectively must meet the criteria specified in full. Failure to comply with this requirement will
result in rejection of the joint venture's bid.

3. The performance security of a Joint Venture shall be in the name of the partner Lead
Partner/joint venture.

4. Attach the power of attorney of the signatory[ies] of the bid authorizing signature of the bid on
behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is legally binding on
all partners], which shows the requirements as indicated in the Instructions to Bidders'.

6. Furnish details of participation proposed in the joint venture as below;
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM 'A'
(Lead Partner)

FIRM 'B' FIRM 'C

Financial
Name of the Banker(s)
Planning
Construction Equipment
Key Personnel
Execution of Work
(Give details on contribution of each)
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Annexure: H
(See clause 12 of Section 2 -ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained with Envelope-A)

S. No. Particulars Details

1. Registration number issued by Centralized
Registration System   of Govt. of M.P. or
Proof of application for registration.

2. Valid Registration of bidder in appropriate
class  through   Centralized   Registration   of
Govt. of MP

Registration No. _________________
Date ___________________________
(Scanned copy of Registration to be uploaded)

3. Name of Organization/ Individual

4. Entity of Organization Individual/
Proprietary   Firm/   Partnership Firm
(Registered   under  Partnership  Act)/
Limited   Company   (Registered   under   the
Companies  Act-1956)/  Corporation/ Joint
Venture

5. PAN Number

6. GST Number

7. Address of Communication

8. Telephone Number with  STD Code

9. Fax Number with  STD Code

10. Mobile Number

11. E-mail Address for all communications

Details of Authorized Representative

12. Name

13. Designation

14. Postal Address

15. Telephone Number with  STD Code

16. Fax-Number with  STD Code

17. Mobile Number

18. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
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Annexure- I
 (See clause 14 of Section 2 –ITB)

Envelope-B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted

1 Experience - Financial & Physical Annexure-I (Format: I-1)

2 Annual Turnover Annexure-I (Format: I-2)

3 List of technical personnel for the key
positions

Annexure-I (Format: I-3)

4 List- of Key equipments/ machines for
quality control labs

Annexure-I (Format: I-4)

5 List of Key equipments/ machines for
construction work

Annexure-I (Format: I-5)

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Annexure-I (Format: I-1)
(See clause14 of Section 2- ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS (NOT APPLICABLE)

A.      Financial Requirement:
The bidder should have completed either of the below:

a) three similar works such costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the probable
amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 5 financial
years;

To be filled in by the contractor:
i. Details of successfully completed similar works shall be furnished in the following

format,
ii. Certificate duly signed by the employer shall also be enclosed for each completed

similar work.

Agreement
Number &

Year

Name
of

Work

Date of
Work
Order

Date of
Completion

Amount of
Contract

Employer's
Name and
Address

 Existing commitments -(Value of 'C' for Bid Capacity Formula)
Agreement
Number &

Year

Name
of

Work

Date of
Work
Order

Date of
Completion

Amount of
Contract

Amount of
balance

work

Employer's
Name and
Address

B.  Physical Requirement:
Execution of similar items of work in any one financial year during the last 3 financial
years should not be less than the minimum physical requirement fixed for the work.

Sno Particulars Actual Quantity Executed
(To be filled in by the contractor)

Year-1 Year-2 Year-3 Year-4 Year-5

1 Physical qualification
required

Yes/ No

2 Earthwork
3 Concrete work
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in any one year during the last 5 financial years.
 2. Similar works; The similarity shall be based on the physical size, complexity,

methods technology or other characteristics of main items of work viz. earth work,
cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc
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Annexure-I (Format: I-2)
(See clause 14 of Section 2- ITB)

ANNUAL TURN OVER (NOT APPLICABLE)

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

1

2

3

4

5

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant,
ii. Audited balance sheet including all related notes, and income statements for the above financial

years to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated above

are to be evaluated further for bid capacity as under:

Bid Capacity = (1.5 A X B) - C

Where

A  =    Maximum value of civil engineering works executed in any one year during the last

five year (10% weightage per year shall be given to bring the value of work executed

at present price level)

B    =    Proposed contract period in years.

C   =     Amount of work in hand at present.
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Annexure-I (Format: I-3)
(See clause 14 of Section 2 -ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum Requirement Available with bidder
S. 
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Annexure-I (Format: I-4)
(See clause 14 of Section 2 - ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement Available with the bidder

S. No. Name of Equipment/

Machinery

Quantity Name of Equipment/

Machinery

Quantity
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Annexure-I (Format: I-5)
(See clause 3d of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work
Minimum requirement Available with the bidder

S. No. Name of Equipment/
Machinery

Quantity Name of Equipment/
Machinery

Quantity
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Annexure-J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID

(To Be Contained in Envelope-C)
NAME OF WORK _________________________________

I/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) ________________(in words)________________  percent below/ above or at par based on
the Bill of Quantities and item wise rates given therein in all respects and in accordance with the
specifications, designs, .drawings and instructions in writing in all respects in accordance with such
conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the
difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the
extent of ground, working conditions including stacking of materials, installation of tools and plant
conditions 'effecting accommodation and movement of labour etc. required for the satisfactory
execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to
forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money
mentioned in the said conditions.
 Note:

I. Only one rate of percentage above or below or at par based on the Bill ofn Quantities and item
wise rates given therein shall be quoted.

II. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security and
sign the agreement his earnest money deposit shall be forfeited.

III. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated
as non-responsive.

IV. "All duties, royalties, levies and  taxes, except Goods and services Tax (GST) are
included in the rates (in case of percentage rate bids)/lump -sum offer (in case of lump -
sum bids) quoted by the bidder.

V.
Signature of Bidder

Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the _______ day of ________ 20__

Signature of Officer by whom accepted
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Annexure- K
(See clause 15 of Section 2 –ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks
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Annexure – L
(See clause 10 of Section 3 of GCC)

LETTER OF ACCEPTANCE (LOA)

N o.  ________________ , Dated: _________
To,

M/s. -_________________________
(Name and address of the contractor)

Subject:        _____________________________________________
                    (Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage ______ below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ___________ (in figures) (Rupees
_______________________________ in words only). The performance security shall, be in
the shape of term deposit receipt/ bank guarantee of any nationalized / schedule
commercial bank valid up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
 ________ months excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site
and necessary instructions to start the work.

Yours Faithfully

Authorized Signature
Municipal Corporation,

Bhopal
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Annexure- M
(See clause 22 of Section 2 –ITB)

PERFORMANCE SECURITY
To

__________________ [Name of Employer]
__________________
__________________ [Address of Employer]
__________________
WHEREAS _____________________ [name and address of Contractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.
_________ dated _________ to execute [name of Contract and brief description of Works]
(hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you

on behalf of the Contractor, up to a total of ________[amount of guarantee]*
___________ (in words), such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of
________ [amount of guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor _______________________
Name of Bank ___________________________________
Address _________________________
Phone No., Fax No., E-mail Address, of Signing Authority ___________________
Date ________________________

An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced Bids,
if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part -1 General Conditions of Contract [GCC]

Table of Clauses of GCC

Clause
no.

Particulars Clause
no.

Particulars

A. General 21 Payments for Variations and / or Extra
Quantities

1 Definitions                                         22 No compensation for alterations in or
restriction of work to be carried out.

2 Interpretations and Documents 23 No Interest payable
3 Language and Law                             24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting                                  26 Check Measurements
6 Personnel      27 Termination by Engineer in charge
7 Force Majeure                                    28 Payment upon Termination
8 Contractor's Risks                         29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Price Adjustment
11 Discoveries 32 Mobilization and Construction Machinery

Advance
12 Dispute Resolution System 33 Secured Advance

B. Time Control 34 Payment certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion of Certificate
15 Compensation for Delay 36 Final Account
16 Contractor’s quoted percentage F. Other Conditions of Contract

C. Quality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed during

the Defect Liability Period
39 Compliance with Labour Regulations

D. Cost Control 40 Audit and Technical Examination
19 Variations - Change in original

Specifications, Designs, Drawings etc.
41 Death and Permanent Invalidity of

Contractor
20 Extra Items 42 Jurisdiction
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A. General
1. DEFINITIONS

1.1. Bill of Quantities; means the priced and completed Bill of Quantities forming part of the Bid.
1.2. Chief Engineer; means Chief Engineer of the Municipal Corporation Bhopal.
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in

accordance with provisions of agreement.
1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning
wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6. Contractor; means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.
1.11. Defect: means any part of the work not completed in accordance with the specifications

included in the contract.
1.12. Department: means Department of the State Government viz. Water Resources

Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organization which adopts this document.

1.13. Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer:   means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a person
or body nominated by him for specified functions. The word Employer/ Government/
Department wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.
1.16. Engineer in charge: means the person named in the Contract Data.
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site

for execution of work.
1.18. Government: means Government of Madhya Pradesh.
1.19. In Writing: means communicated in written form and delivered against receipt.
1.20. Material: means all supplies, including consumables, used by the Contractor for

incorporation in the work.
1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle

concerned.
1.22. Stipulated date of completion: means the date on which the Contractor is required to

complete the work. The stipulated date is specified in the Contract Data.
1.23. Specification: means the specification of the work included in the Contract and any

modification or addition made or approved by the Engineer-in-Charge,
1.24. Start Date: means the date of signing of agreement for the work.
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the

Contractor, duly authorized to carry out a part of the construction work under the
Contract.
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1.26. Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1.27. Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where ever
used.

1.28. Variation: means any change in the work which is instructed or approved as
variation under this contract

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether
temporary or permanent and whether   original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word "agree", "agreed" or "agreement" require the agreement

to be recorded in writing;
d. written" or "in writing" means hand-written, type-written, printed or electronically

made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data sheet with all Annexure)
3. Conditions of Contract:

i. Part I General Conditions of Contract and the Contract Data;
with all Annexure

ii. Part II. Special Conditions of Contract.
4. Specifications
5. Drawings '
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9.Any other document(s). as specified.

3.   Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract
Data.

4.     Communications
All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the Contractor
in [Annexure H of ITB]. The address and contact details for communication with the
Employer/Engineer shall be as per the details given in the Contract Data. Communication
between parties that are referred to in the conditions shall be in writing. The notice sent by
facsimile (fax) or other electronic means (email) shall also be effective on confirmation of
the transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In
case of any change in address for communication, the same shall be immediately notified to
Engineer-in-Charge.
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5.   Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions.
a. The Contractor may subcontract up to 25 percent of the contract price with the approval

of the   Employer   in writing,   but   will   not   assign   the   Contract. Subcontracting
shall not alter the Contractor's obligations.

b.  Following shall not form part of subcontracting:
i.    Hiring of labour through a labour contractor.
ii.   The purchase of Materials to be incorporated in the works.
iii   Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.

6.    Personnel
6.1 The Contractor shall employ for the construction work and routine maintenance the technical

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable, if the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract
Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within three days and has no further connection with the Works in the Contract.

7.  Force Majeure

7.1      The term "Force Majeure" means an exceptional event or circumstance:
(a)  which is beyond a Party's control,
(b)  which such Party could not reasonably have provided against before entering into the

Contract,
(c)     which, having arisen, such Party could not reasonably have avoided or overcome, and
(d) Which is not substantially attributable to the other Party.

Force Majeure may include,   but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(ii) Rebellion, terrorism,  sabotage  by  persons  other than the  Contractor's Personnel,
revolution, insurrection, military or Usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for the
period during which force majeure event lasts. The cost and loss sustained by either party
shall be borne by respective parties.

7.3.  For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this sub
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clause shall not give eligibility for price adjustment to contracts which are otherwise not
subject to the benefit of price adjustment clause.

7.4  The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the
contract after holding mutual discussions.

8.  Contractor's Risks
8.1 All risks of loss or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2 All  risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact
that the designs/ drawings or other documents have been approved by the department.

9. Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government
against all action,. suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other statute
in force at the time of dealing with the question of the liability of employees for the
injuries suffered by employees and to have taken steps properly to ensure against any claim
there under.

10. Contractor to Construct the Works
10.1 The Contractor shall construct, install and maintain the Works in accordance with the

Specifications and Drawings as specified in the Contract Data.
10.2 In the cast of any class of work for which there is no such specification as in

mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfillment of this contract whether such means
may or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them,

12. Dispute Resolution System
12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is clarified
that merely recording protest white accepting measurement and/or payment shall
not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer
shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days .
12.4 Appeal against the order of the Competent Authority can be preferred within 45
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days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days ,

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham
Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence

notwithstanding pendency of a dispute before any authority or forum,

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,  arrangements, order
and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key
personnel, equipment and machinery proposed to be deployed on the works for
its execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the   Contractor's obligations.

14. Extension of Time
14.1. If the Contractor desires an extension of time for completion of the work on the

ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a
period of 45 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause-15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay
15.1   The time allowed for carrying out the work, as entered in the agreement, shall be

strictly observed by the Contractor.
15.2 The time allowed for execution of the contract shall commence from the date of

signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.
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15.3 In the event milestones are laid down in the Contract Data for execution "of the
works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu
of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including, extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied by
the department.

C. Quality Control
17. Tests

17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or

elsewhere.
17.2 The contractor shall have to establish field laboratory within the time specified and

having such equipments as are specified in the Contract Data.
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period
18.1 The Defect Liability Period of work in the contract shall be as per the Contract   Date
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the  Defect corrected, and the cost of
correction of the Defect shall be recovered from the Performance Security or any
amount  due  or that  may  become   due to  the  contractor  and  other  available
securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.
19.1 The Engineer-in-charge shall have power to make any alterations, omissions or

additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work and
the contractor shall carry out the work in accordance with any instructions which
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may be given to him in writing signed by the Engineer-in-charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to do
in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main
work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra Items
20.1   All such items which are not included in the priced BOQ shall be treated as   extra

items.
21        Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-
a. The contractor is bound to carry out the additional (Extra quantity), work at the

same rates as are specified in the contract for the work.
b. If the item is not in the priced BOQ and is included in the SOR of the department, the

rate shall be arrived at by applying the quoted tender percentage on the SOR rate.
c. If the rates for the altered or substituted work are not provided in

applicable SOR - such rates will be derived from the rates for a similar class (type) of
work as is provided in the contract ( priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such composite
work item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

e.  If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined in
the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of
non-acceptability of rates on items falling under sub clause (a) to (d). In case the
contractor does not accept the rate approved by the Engineer in Charge for a
particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any

reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever,
on  account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men and
machinery due to any alteration or restriction of work for whatsoever reason.

22.3 :'Engineer-in-charge may supplement the work by changing another agency to carry
out such portion of the work, without prejudice to his rights.
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23.    No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:
(a)  Appropriating, in part or whole of the Performance Guarantee and/or Security

Deposit and / or any sums payable under the contract to the contractor.
(b)  If the amount recovered in accordance with (a) above is not sufficient, the

balance sum may be recovered from any payment due to the contractor under any
other contract of the department, including the securities which become due for
release.

(c)  The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

25. Tax
25.1 "The rates in case of percentage rate bids)/lump -sum offer (in case of lump -

sum bids) quoted by the Contractor shall be deemed to be inclusive of all duties,
royalties, levies and taxes except Goods and services Tax (GST). The amount of
applicable GST will be paid separately to the Contractor with each bill at the
time of payment."

25.2 "The liability ,if any , on account of quarry fee, duties taxes (except
GST),royalties and levies in respect of material consumed or services rendered
on public work shall be borne by the Contractor"

25.3 The liability, if any, on account of quarry fees, royalties, octroi and any other tax
sand duties in respect of materials actually consumed on public work, shall be
borne by the Contractor.

25.4   Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26.   Check Measurements
26.1 The   department   reserves   itself the   right to prescribe a scale of check

measurements of work in general or specific scale for specific works or by
other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability
period specified in this contract, shall be recoverable from the Contractor, as per
clause24 above.

27.   Termination by Engineer in Charge
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer

in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract,

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;
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c) Without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time.

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for which
the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph (c) or (g), of clause 27.2, the Engineer in Charge may
terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate

for value of the work done less liquidated damages, if any, less recoverable advance
payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed as indicated in the
Contract Data. The amount so arrived at shall be determined by the Engineer-in-
Charge and shall be final and binding on both the parties.

28.2 Payment on termination under clause 27.4 above -
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries due
in terms of the contract and less taxes due to be deducted at source as per applicable
law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security
The Contractor shall have to submit performance security as specified in the Bid Data Sheet at
the time of signing of the contract. The contractor shall have to ensure that such performance
security remains valid for the period as specified in the Contract Data.

30. Security Deposit
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in

the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

 31.1  Applicability
1. Price adjustment shall be applicable only if provided for in the Contract Data.
2. The price adjustment clause shall apply only for the works executed from the date

of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed to the
Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure
1. Contract price shall be adjusted for increase or decrease in rates and price of

labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter:
R= Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract Data.
31.3 To the extent that full compensation for any rise or fall in costs to the contractor is

not covered by the provisions of this or other clauses in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance
32.1 Payment of advances shall be applicable if provided in the Contract Data.
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to

the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost

of construction machinery and admissible only for new construction machinery.
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting

proportionate  amounts from payment otherwise due to the Contractor. No account
shall be taken of the advance payment or its recovery in assessing valuations of work
done, variations, price adjustments, compensation events, or liquidated damages.
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33. Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.
33.2 If applicable, the Engineer shall make advance payment against materials intended

for but not yet incorporated in the Works and against provision by the contractor of
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in
the name as stated in the Contract Data, in amounts equal to the advance payment.
The guarantee shall remain effective until the advance payment has been adjusted,
but the amount of the guarantee shall be progressively reduced by the amounts
adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:
(a)  The Contractor shall submit to the Engineer monthly statements of the value of the work

executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

(b)  The Engineer shall check the Contractor's monthly statement and certify the amount
to be paid to the Contractor.

(c)  The value of work executed shall be determined, based on the measurements approved
by the Engineer/ Engineer-in-charge.

(d)  The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

(e)  The value of work executed shall also include the valuation of Variations and
Compensation Events.

(f)  All payments shall be adjusted for deductions to advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(h)  Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

(i) Intermediate payment shall not preclude the requiring of bid, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof. In any respect or the. Occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-Charge.

Clic
k t

o buy N
OW!PD

F-XChange Product

w
w

w.tracker-software
.c

om Clic
k t

o buy N
OW!PD

F-XChange Product

w
w

w.tracker-software

.c
om

http://www.tracker-software.com/buy-now
http://www.tracker-software.com/buy-now


45 | P a g e

36. Final Account
36.1 The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable for works under the Contract within
21 days of issue of certificate of physical completion of works. The Engineer
shall issue a Defects Liability Certificate and certify any payment that is due to
the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to
finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37.  Currencies
All payments will be made in Indian Rupees.

38.  Labour
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS
39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all  times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules}, regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.
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40.  Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under the contract and found not to,
have been executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner prescribed in
clause 24 above and if it is found that the Contractor was paid less than what was due to
him, under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same
terms and conditions under which the contract was awarded.

42.  Jurisdiction
This contract has been entered into the .State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data
Clause

reference
Particulars Data

1.14 Employer  Commissioner Municipal  Corporation Bhopal
1.15 Engineer Assistant Engineer  or equivalent Engineer
1.16 Engineer in Charge Assistant Engineer
1.22 Stipulated date of completion As per Bid Data Sheet

3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the

Contractor
As per Annexure H

Address & contact details of the
Employer/ Engineer -phone, Fax, e-mail.

In Chief Engineer/ Assistant Engineer  on
behalf of  Commissioner Municipal
Corporation Bhopal

5 Subcontracting permitted for the
Contract Value

Only allowed for contracts of Tenders costing
more than Rs 200.00 Lakhs upto a limit of
25% on written and express approval from
Employer.

6 Technical Personnel to be provided by
the contractor -requirement, &

As per Annexure I (Format 1-3)

Penalty, if required Technical Personnel
not employed

Rs 30,000/- pm per person for Degree Holder
Rs.18,000/- pm per person for Diploma Holder

10 Specifications As per Annexure E
Drawings As per Annexure N

12 Competent Authority for deciding
dispute under Dispute Resolution
System

Commissioner Municipal Corporation
Bhopal

Appellate Authority for deciding
dispute under Dispute Resolution
System

Commissioner Municipal Corporation
Bhopal

13 Period for submission of updated
construction program

45 days upon signing the Agreement

Amount to be withheld for not submitting
construction program in the prescribed
period

0.20% of the Contract Amount

14 Competent Authority for granting Time
Extension

Commissioner, Municipal  Corporation
Bhopal

15 Milestones laid down for the contract  Yes
If Yes, details of Milestones As per Annexure O
Liquidated damage As per Annexure P

17 List of equipment for lab As per Annexure Q
 Time to establish lab 15 day After signing the agreement
 Penalty for not establishing field

Laboratory
Upto 0.5% of value of the contract

18 Defect Liability Period 03 (THREE)Year after Physical
Completion of work

21 Competent Authority for determining
the rate

Commissioner Municipal Corporation
Bhopal

27 Any other condition for breach of
contract
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28 Penalty Penalty Shall include
(a) Security deposit as per clause 30 of
General Conditions of Contract and
(b)  Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including Additional
Performance Security (Guarantee), if any, as
per clause 29 of General Conditions of
Contract, whichever is higher

29 Performance guarantee (Security) shall
be valid up to

Till issue of Physical Completion Certificate
as per clause 35.1

30 Security Deposit to be deducted from
each running bill

At the rate of 07%

Maximum limit of deduction of Security
Deposit

Up to 07% of final contract amount, security
deposit will be returned after successful
completion of Defect Liability Period(DLP)

31 Price Adjustment formula and procedure
to calculate

Annexure R (Not Applicable)
(NO)

31.1(1) Price adjustment shall be applicable, if
the amount put to tender is more than

No

32 32.1 Mobilization and Construction
Machinery Advance applicable

No Mobilization and Construction
Machinery Advance payable

32.2 If yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure S

32.3 if yes, Rate of interest chargeable
on advance

10% annual simple interest

32.4 If yes, Type & Amount of Advance
payment that can be paid

1. Mobilization advance-Not more than...%
of contract amount

2. Construction Machinery Advance-Not
more than ... % of contract amount

32.5 If yes, Recovery of advance payment Recovery of Mobilization and/or
Construction Machinery advance shall
commence when 10% of the Contract
Amount is executed and recovery of total
advance shall be done on pro-rata basis and
shall be completed by the time work
equivalent to 80% of the Contract Amount is
executed.
In addition to the recovery of principal
amount, recovery of interest shall be carried
out as calculated on the outstanding amount
of principal at the close of each month. The
interest shall be accrue from the day of
payment of advance and the recovery of
interest shall commence when 10% of the
Contract Amount is executed and shall be
completed by the time work equivalent to
80% of the Contract Amount is executed.

33 33.1 Secured Advance applicable No Secured Advance payable.
33.2 if yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure –T
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 33.2 if yes, Amount of Secured Advance 75% of value of material as determined  by
the Engineer in Charge

33.3 if yes, Conditions for secured
advance

a) The materials are in-accordance with the
specification for Works;

b) Such materials have been delivered to
site, and are   properly stored and
protected   against damage or
deterioration to the satisfaction of the
Engineer. The contractor shall store the
bulk material in measurable stacks;

c) The Contractor's records of the
requirements, orders, receipt and use of
materials are kept in a form approved by
the Engineer and such records shall be
available for inspection by the Engineer;

d) The contractor has submitted with his
monthly statement the estimated value of
the materials on site together with such
documents as may be required by the
Engineer for the purpose of valuation. of
the materials and providing evidence of
ownership and payment thereof;

e) Ownership of such materials shall be
deemed to vest in the Employer for which
the Contractor has submitted an Indemnity
Bond in an acceptable format; and

f) The quantities of materials are not
excessive and shall be used within a
reasonable time as determined by the
Engineer.

33.4 if yes, Recovery of Secured advance The advance shall be repaid from each
succeeding monthly payments to the extent
materials [for which advance was previously
paid] have been incorporated into the Works.

35 Completion Certificate - after physical
completion of the Work

As Per Annexure U

Detailed Completion Certificate - after
final payment on completion of the
Work

As Per Annexure V

36 Competent Authority Commissioner Municipal Corporation
Bhopal

39 Salient features of some of the major
labour laws that are applicable

Annexure W

41 Competent Authority
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ANNEXURE-N
(See clause10 of Section 3 - GCC)

Drawings
List of drawings-
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ANNEXURE-O
(See clause 15 of Section 3-GCC)

Details of Milestones

 The time allowed for the carrying out the work, as entered in the tender form shall be strictly

observed by the contractor and shall be deemed to be essence of the contract and shall be

reckoned immediately 14 days after the signing of Agreement.

 The work shall throughout the stipulated period of contract be proceeded with all due

diligence keeping in view that time is the essence of the contract. The contractor shall be

bound in all cases, to complete

 - 1/8th of the whole work before 1/4th of the whole time allowed under the contract has

elapsed,

 - 3/8th of the work before 1/2 of such time has elapsed

 - 3/4th of the work before 3/4 of such time has elapsed.
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ANNEXURE-P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to

the contractor, the Employer shall retain an amount from the sums payable and due to the contractor

as per following scale -

i) Slippage up to 25% in financial target during the milestone under consideration

- 2.5% of the work remained unexecuted in the related time span.

ii) Slippage exceeding 25% but Up to 50% in financial target during the milestone under

consideration

- 5% of the work remained unexecuted in the related time span.

iii) Slippage exceeding 50% but Up to 75% in financial target during the milestone under

consideration

- 7.5% of the work remained unexecuted in the related time span.

iv) Slippage exceeding 75% in financial target during the milestone under consideration

- 10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays

which are not attributable to the Contractor shall be considered. The slippage on any

milestone is if made good in subsequent milestones or at the time of stipulated period

of completion, the amount retained as above shall be refunded. In case the work is not

completed within the stipulated date of completion along with all such extensions which are

granted to the Contractor for either Employer's default or Force Majeure, the compensation

shall be levied on the contractor at the rate of 0.05% per day of delay limited to a maximum of

10% of contract price. The decision of Chief Engineer shall be final and binding upon both the

parties.
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ANNEXURE-Q
(See clause 17 of Section 3-GCC)

List of Equipment for Quality Control Lab

Minimum requirement Available with the Bidder

S.
No. Name of Equipment / Machinery  Quantity Name of Equipment / Machinery Quantity

1 Digging tools like pick axe, shovel, etc. One Set

2

IS Sieves Nos. with lid and pan      (90
mm,80mm, 63 mm, 53 mm, 45 mm, 37.5
mm, 26.5mm, 19 mm, 13.2 mm, 11.2
mm, 9.5 mm, 4.75 mm, 2.8 mm, 5.6 mm,
3.35 mm, 2.36 mm, 600 Micron, 425
Micron, 300 Micron, 150 Micron, 180
Micron, 90 Micron and 75 Micron)

One Set

3 Sand Pouring Cylinder with tray complete
for field Density test One Set

4 Speedy moisture meter complete with
chemicals One Set

5 Straight Edges 3.00 meter width Two Set

6
Liquid Limit and Plastic limit testing
apparatus complete with water bottle and
glass wares

One Set

7 Electronics / digital balance 5 kg One no.
8 Pan balance with weight box, 5 kg One no.
9 Slump cone Two no.

10 Concrete cube moulds (150 mm X 150
mm)

Twelve
No.

11 Free swelling index test Apparatus Six no.
12 Flakiness and elongation testing gauges Two no.
13 Water absorption test apparatus One no.
14 Specific gravity test apparatus One no.
15 B.S. compaction apparatus One no.
16 Proving rings One each
17 Glass ware One Set
18 Auto level and staff Three no.
19 Rapid moisture meter One Set
20 Post Hole Auger with extensions One Set

21 Measuring tape, spatula, glassware,
porcelain dish, pestle mortar One Set

22 Standard Proctor Density Test Apparatus
with rammer One Set

23 Electronics / digital balance 1 kg with the
least count of 0.01 gm One Set
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24 Camber Board Two no.

25 Core cutter (10 cm dia) 10cm/15cm
height complete with dolly and hummer. One Set

26 CBR Testing machine One Set
27 Oven (ambient to 200 C) One Set
28 Digital Thermometers Three no.
29 Aggregate Soundness test apparatus One Set
30 Concrete cube testing machine One no.
31 First aid box One no.
32 Sampling Pipette One no.
33 Balance One no.
34 Dial Gauges Six no.
35 Thickness gauge One Set
36 Water still (4 ft.) One no.
37 A.I.V. testing equipment  One no.
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ANNEXURE- R
(See clause 30 of Section 3 -GCC)

Price Adjustment Deleted
The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3} of General Conditions of Contract
Weightages* of component in the work
S.No. Component Percentage of component in the work

1 'Labour -Pi
2 Cement- Pc
3 Steel - Ps
4 Bitumen - Pb
5 POL- Pf
6 Other Materials- Pm

TOTAL 100
*Weight ages of various. Components of the work shall be as determined by the competent technical
sanction authority.
Adjustment for Labour component

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula.
VL= 0.85 x Pi/100 X R X (U-to) / Lo
VL= increase or decrease in the cost of work during the month under consideration due to

changes in rates for local Labour.
U> = the consumer price index for industrial workers for the State nearest city from the

site on the date of opening of Bids as published by Labour Bureau, Ministry of
Labour, Government of India,

L = the consumer price index for industrial workers for the State nearest city from the site
for the month under consideration as published by Labour Bureau, Ministry of
Labour  component of the work.

Pi = Percentage of Labour component of the work.
Adjustment for cement component

ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:
Vc= 0.85 x Pc/100 x R x (CrC0)/C0
Vc= increase or decrease in the cost of work during the month under consideration due to

changes in rates for cement.
C0= The all India wholesale price index for Grey cement on the date of opening of Bids as

published by the Ministry of Industrial Development, Governmentof India, New
Delhi, (www.eoindustry.nic.in)

Ci= the all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindu$try.nic.in)

Pc= Percentage of cement component of the work
Note: For the application of this clause, index of Grey Cement has been chosen to

represent Cement group.
Adjustment of steel component

iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall
be paid in accordance with the following formula:
Vs= 0.85 X Ps x /100 x R x (Sl-S0)/S0
Vs- Increase or decrease in the cost of work during the month under consideration

due to changes in the rates for steel.
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S0= The all India wholesale price index for steel {Bars and Rods) on the date of opening
of Bids as published by the Ministry of Industrial Development, Government of India,
New Delhi, (•s.'ww.eoinduttry.nic.in)

Sj = The all India average wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development,
NewDelhi. (www.eamdustry.nic.fn)

Ps=      Percentage of steel component of the work.
Note: For the application of this clause, index of Bars and Rods has been chosen to

represent steel group. Adjustment of bitumen component
iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance

with the following formula:
Vb= 0.85x Pb/ 100xRx( Bi- Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Bo= the official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.

Bi = the official retail price of bitumen of IOC depot at nearest center for the 15th day of
the month under consideration.

Pb = Percentage of bitumen component of the work.
Adjustment of POL (fuel and lubricant) component

v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula:
Vf= 0.85xPf/100x'Rx(Fi-Fo)/Fo
Vf=    Increase or decrease in the cost of work during the month under consideration due to

changes in rates for fuel and lubricants.
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps

of IOC at nearest center on the date of opening of Bids.
Ft = The official retail price of HSD at the existing consumer pumps of   IOC at   nearest

center   for  the   15th day   of  month   of  the   under consideration.
Pf = Percentage of fuel and lubricants component of the work.
Note: For the application of this clause, the price of High Speed Diesel has been chosen to

represent fuel and lubricants group.

Adjustment of Other materials Component.
vi) Price adjustment for increase or decrease in cost of local materials other than cement, Steel,

Bitumen and POL procured by the contractor shall be  paid in accordance with the following
formula:
Vm= 0.85x Pm/ 100xRx( Mi- Mo) / Mo
Vm= Increase or decrease in the cost of work during the month under consideration due to

changes in rates for local materials other than cement, Steel, Bitumen and
POL.

Mo = The all India wholesale price index (all commodities) on the date of opening of Bids,
as published by the Ministry of Industrial Development Government of India,
New Delhi.

Mi = The all India average wholesale price index (all commodities) for the month under
consideration as published by Ministry of Industrial Development,

Government of India, New Delhi.
Pm = Percentage of local   material component (other than cement, Steel, Bitumen and POL)

of the work plant and machinery spares component of the work
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Annexure-S
(See clause 31 of Section 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

................................................... [Name of Employer]

................................................... [Address of Employer]

................................................... [Name of Contractor]
 In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned
Contract................................................ [Name and address of Contractor] (Hereinafter called "the
Contractor") shall deposit with.................  [Name of Employer] a bank guarantee to guarantee his
proper and faithful performance under the said Clause of the Contract in an amount of.................
[Amount of Guarantee]* ..................... [in words].
 We, the [Bank of financial institution], as instructed by the Contractor, agree unconditionally
and irrevocably to guarantee as primary obligator and not as surety merely, the payment
to..................... [Name of Employer] on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not
exceeding................................. [Amount of guarantee]*............................ [In words].
 We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed there under or of any of the Contract documents which may be
made between............................................................... [Name of Employer] and the Contractor, shall
in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.
 This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until............................ [Name of Employer] receives full repayment of the same
amount from the Contractor.

Yours truly,
Signature and
Seal :...................................................................................................................

Name of
Bank/Financial
Institution

:...................................................................................................................

Address :...................................................................................................................
Date :...................................................................................................................

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure- T
(See clause32 of Section 3-GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

 This indenture made the.....................day of.......................20........BETWEEN......................
(Hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of the
other part.

 Whereas by an agreement dated................................................... (Hereinafter called the said
agreement) the contractor has agreed.

 AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges)

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees...................... on the security of materials the quantities and other particulars of which are
detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works
signed by the Contractor on and the Employer has reserved to himself the option of making any
further advance or advances on the security of other materials brought by the Contractor to the site of
the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees......................................on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees...........................................so advanced by the Employer to

(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for no
other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been offered to
and accepted by the Employer as security are absolutely the Contractor's own propriety and
free from encumbrances of any kind and 'the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnified the
Employer against all claims to any materials in respect of which an advance has be made to
him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
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(hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times be
open to inspection by the Engineer or any officer authorized by him.   In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of tike quality or repair and make
good the same required by the Engineer.

(5) That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

(6) That the   advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement.   Provided that if any intermediate payments are made
to the Contractor on account of work done than on the occasion of each such payment the
Employer will be at liberty to make a recovery from the Contractor's bill for such payment
by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for this
purpose being determined in respect of each description of materials at the rates at which
the amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of these
presents the total amount of the advance or advances that may still be owing of the
Employer shall immediately on the happening of such default be repayable by the
Contractor to be the Employer together with interest thereon at twelve percent per
annum from the date or respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the Employer in
or for the recovery thereof or the enforcement of this security or otherwise by reason of the
default of the Contractor and the Contractor hereby covenants and agrees with the
Employer to reply and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
Employer of the said sum of Rupees..........................................................and any further
sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power
contained therein if and whenever the covenant for payment and repayment here-in-before
contained shall become enforceable and the money owing shall not be paid in accordance
there with the Employer may at any time thereafter adopt alt or any of the following
courses as he may deem best;

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
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effecting such completion and the amount due to the contractor with the
value of work done as if he had carried it  out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the contractor,
he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any) to the
Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due
to the Contractor under the said agreement

(9) That except in the event of such default on the part of the contractor as aforesaid interest on
the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for
the time being in force shall apply to any such reference.
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Annexure-U
(See clause 34 of Section 3-GCC)

Physical Completion Certificate

Name of Work :......................................................................................................................

Agreement no &  Date :......................................................................................................................

Amount of Contract Rs :......................................................................................................................

Name of Agency :......................................................................................................................

MB No. :......................................................................................................................

Last measurement

recorded on date

:......................................................................................................................

Certified that the above mentioned work was physically completed

on...................................................... (Date) and taken over

on................................................................................ (Date) and that I have satisfied myself to best of

my ability that the work has been done properly.

Date of issue

Assistant Engineer
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Annexure-V
(See clause 34 of Section 3 –GCC)

Final Completion Certificate

Name of Work :......................................................................................................................

Agreement no Date :......................................................................................................................

Name of Agency :......................................................................................................................

MB No. :......................................................................................................................

Last measurement

recorded on date

:......................................................................................................................

Certified that the above mentioned work was physically completed

on............................................................ (Date) and taken over on............................................. (Date).

Agreemented amount Rs......................................................................

Final Amount paid to contractor Rs.......................................................

Incumbency of officers for the work

 I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Assistant Engineer
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Annexure-W
(Seedause38 of Section 3-GCC)

Salient Features of Some Major Labour Laws Applicable

a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972:-Gratuity is payable to an employee under the Acton
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed minimum
days'(say, 15 days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more employees.

c) Employees P.P. and Miscellaneous Provision Act 1952:- The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker,

iii. Payment of P.P. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ prescribed minimum
(say 20) or more contract labour.

f) Minimum Wages Act 1948:- The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled employment.

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.
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j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to ail
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters provided in
the Act and gets these certified by the designated Authority.

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of
workmen and Employers, The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service)
Act 1979:- The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses
from home up to the establishment and back etc.

o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments who
carry on any building or other construction work and employs the prescribed minimum (say,
10) or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.
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SECTION 3

Conditions of Contract

Part - II Special Conditions of Contract [SCC]
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SECTION 4

BILL OF QUANTITIES [BOQ]
General Description of work:
Probable Amount of Contract: Rs.

s. No. Particulars of Item of
Work Quantity Unit Rate Amount

(in figure)
Amount

(in words) Remarks

i ii iii iv v vi Vii viii
1
2
3
4
5
6
7
8
9

10
11
12
13
14
15

Total
Total Rupees (In Words)
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SECTIONS 5
AGREEMENT FORM

Agreement

 This agreement, made the ...................... day of............. between. ................................ (Name
and address of Employer) (Hereinafter called "the employer) and
………………………………………… (Name and address of contractor) hereinafter called "the
Contractor" of the other part.
 Whereas the Employer is desirous that the Contractor execute...............
……………………………………………………………………………… (Name and identification
number of Contract) (Hereinafter called "the Works") and the Employer has/ accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any defects
therein, at a cost of Rs.......................................................................................................................

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expression shall have the same meanings as are

respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects
with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part
of this Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid

iii. Condition of Contract: G[46]& Special
iv. Contract Data
v. Bid Data

vi. Drawings
vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be

executed the day and year first before written.
  The Common Seal of............................................................... was hereunto affixed in the
presence of:

           Signed, Sealed and Delivered by the said .......................................................................
......................................................................................................... in the presence of:

Binding Signature of Employer.......................................................................

Binding Signature of Contractor.......................................................................
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