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SECTION 1  
Government of Madhya Pradesh  

Urban Development & Environment Department  
Office of the Chief Municipal Officer, Nagar Parishad Khajuraho,  

Distt. Chhatarpur (M.P.) 
 

N.I.T. No./  NPK/e-tendering/992 Dated :   15/05/2026 
 

Notice Inviting e-Tenders First Call 
 

Online PERCENTAGE RATE bids for the following works are invited from 
registered contractors and firms of repute fulfilling registration criteria: 

S.No. /Pkg. 
/Code 

Name of Work District Portable 
Amount 
(Rs. In 
Lakhs) 

Cost of 
Document  (in 
Rupees) 
And EMD (in 
Rupees) 

Category of 
Contractor 

Period of 
Completi
on (in 
Month) 

2026_UAD_
508356 _1 

okMZ dza 07 esa vt; lsu ds ?kj ls 
ccyw vfgjokj ds ?kj rd lh0lh0 
lMd fuekZ.k dk;Z 

 

Chhatarpur 

 

838054/- 

2000/- 

8500/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky 
lfgr½ 

2026_UAD_
508361 _1 

okMZ dza 07 esa eqDrh/kke ds nwljs 
xsV ls vksejs ds ?kj rd lh0lh0 
lMd fuekZ.k dk;Z A 

Chhatarpur  

838838/- 

10000/- 

8500/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky 
lfgr½ 

2026_UAD_
508362 _1 

okMZ dza 07 esa jsMhlu gksVy ds 
ihNs lh0lh0 lMd fuekZ.k dk;Z A 

Chhatarpur  

420807/- 

2000/- 

4300/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky 
lfgr½ 

 
1. Interested bidders can view the detailed NIT & Other document on website  

https://mptenders.gov.in/nicgep/app (Department Name: “Urban Development 
Department”). 

 
2. The Bid Document can be purchased only online from 10:30 (time) 19/05/2026 (date) to 17:30   

(time) 08-06-2026 (date).  
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.  
 

Chief Municipal Officer  
          Nagar Parishad Khajuraho  

District Chhatarpur (M.P.)  
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Notice Inviting e-Tenders  
Government of Madhya Pradesh  

Urban Development & Environment Department  
Office of the Chief Municipal Officer, Nagar Parishad  

Khajuraho,Distt. Chhatarpur (M.P.) 
N.I.T. No./  NPK/e-tendering/992                                                     Dated : 15/05/2026 
Online PERCENTAGE RATE bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

  
S.No. 
/Pkg. 
/Code 

Name of Work District Portable 
Amount 
(Rs. In 
Lakhs) 

Cost of 
Document  (in 
Rupees) 
And EMD (in 
Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Month) 

01 okMZ dza 07 esa vt; lsu ds ?kj ls 
ccyw vfgjokj ds ?kj rd lh0lh0 
lMd fuekZ.k dk;Z 

 

Chhatarpur 

 

838054/- 

2000/- 

8500/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky lfgr½ 

02 okMZ dza 07 esa eqDrh/kke ds nwljs xsV ls 
vksejs ds ?kj rd lh0lh0 lMd 
fuekZ.k dk;Z A 

Chhatarpur  

838838/- 

10000/- 

8500/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky lfgr½ 

03 okMZ dza 07 esa jsMhlu gksVy ds ihNs 
lh0lh0 lMd fuekZ.k dk;Z A 

Chhatarpur  

420807/- 

2000/- 

4300/- 

Centralised 
PWD 
registration 

06  ekg 
¼o’kkZdky lfgr½ 

 
Note: Social Organizations having experience of undertaking Similar Work can also 
participate in this tender. 

 
1. All details relating to the Bid Documents can be viewed and downloaded free 

of cost on the website.   
2. Bid Document can be purchased after marking online payment of portal fees 

through Credit/Debit/Cash Card/Internet Banking.  
3. At the time of submission of the bid the eligible bidder shall be required to:   

a. Pay the cost of Bid Document;  
b. Deposit the Earnest Money;  
c. Submit a Check list; and  
d. Submit an affidavit.  
e. EPF Licence. 

Details can be seen in the Bid Data Sheet 
4. Eligibility for Bidders:   

a. At the time of submission of the Bid the bidder should have valid 
registration with the Government of Madhya Pradesh, PWD in 
appropriate class. However, such bidders who are not registered with 
the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having applied for registration with 
appropriate authority.   

b. The bidder would be required to have valid registration at the time of 
signing of the Contract.   

c. Failure to sign the contract the selected bidder, for whatsoever 
reason, shall result in forfeiture of the earnest money deposit.   

5. Pre-qualification - Prequalification conditions, wherever applicable, are 
given in the Bid Data Sheet.  



6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet.  

7. The Bid Document can be purchased only 10:30 (time) 19/05/2026 (date) to 17:30   
(time) 08/06/2026(date). Other key dates may be seen in Bid Data Sheet.  

Amendments to NIT, if any, would be published on website only, and not in 
newspaper.  

Chief Municipal Officer  
Nagar Parishad Khajuraho 



   
SECTION 2 

 
INSTRUCTIONS TO BIDDERS (ITB) 

 
A. GENERAL 

 
1. Scope of Bid  
 

The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet.  
 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works.  
 
3. Procedure For Participation In E-Tendering  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. One Bid Per Bidder  
 

4.1 The bidder can be an individual entity or a joint, venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall 

be as per the Bid Data Sheet.  
 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. 

If he does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of 

his bid, and no claim whatsoever for the same shall lie on the Government.  
 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs 

in this respect shall have to be borne by the bidder.  
 

B. Bid Documents   
7. Content of Bid Documents  
 

The Bid Document comprises of the following documents:  
 

7.1 NIT with all amendments.  
 

7.2 Instructions to Bidders, Bid Data Sheet with all Annexures  
 

7.3 Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data with all 

Annexures; and  
 

ii. Part II Special Conditions of Contract.  
 

7.4 Specifications  
 

7.5 Drawings  
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7.6 Priced Bill of Quantities  
 

7.7 Technical and Financial Bid  
 

7.8 Letter of Acceptance  
 

7.9 Agreement, and  
 

7.10 Any other document(s), as specified.  
 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so.  
 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue date and time would be mentioned in the Bid Data Sheet. 

 Any change in the schedule of pre-bid meeting would be communicated on the website 

 only, and intimation to bidders would not be given separately.   

9.2 Any prospective bidder may raise his queries and/or seek clarifications in Writing 

 before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

 and answer questions on any matter that may be raised at that stage. The Employer 

 may, at his option, give such clarifications as are felt necessary.   
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting 

will be hosted on the website.  
 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT.  
 
10. Amendment of Bid Documents  
 

10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website.  
 

10.2 All amendments shall form part of the Bid Document.  
 

10.3 The Employer may, at its discretion, extend the last date for submission of bids 

by publication of the same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to 

be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-

Tenders after signing of the same by the Digital Signature of their authorized representative.  
 
12. Documents Comprising The Bid  
 

The bid submitted online by the bidder shall be in the following parts:  
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Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online 
 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 
 

i. Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet.  
 

ii. Payment of the cost of Bid Document;  
 

iii. Earnest Money; and  
 

iv. An affidavit duly notarized.  
 

Part 2 - This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions. 
 

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C 

shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such 

case, for the purposes of interpretation of the bid, such translation shall govern.  
 
14. Technical Proposal  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  
 

14.2 All the documents/ information enclosed with the Technical Proposal should be 

self-attested and certified by the bidder. The Bidder shall be liable for forfeiture of 

his earnest money deposit, if any document / information are found false/ fake/ 

untrue before acceptance of bid. If it is found after acceptance of the bid, the bid 

sanctioning authority may at his discretion forfeit his performance security/ 

guarantee, security deposit, enlistment deposit and take any other suitable action.  
 
15. Financial Bid  
 

15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contract 

given in NIT. The overall PERCENTAGE RATE would apply for all items of 

work.  
 

15.2 Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct.  
 

15.3 The bidder shall have to quote rates inclusive of all duties, taxes, royalties and oth



 
 

levies; and the Employer shall not be liable for the same. 
 

15.4 The material along with the units and rates, which shall be issued, if any, 

by the department to the contractor, is mentioned in the Bid Data Sheet.  
 
16. Period of Validity of Bids  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the 

date of "close for biding" as prescribed by the Employer. The validity of the bid 

can be extended by mutual consent in writing.  
 
17. Earnest Money Deposit (EMD)  
 
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 

(EMD), in the amount specified in the Bid Data Sheet.  
 

17.2 The EMD shall be in the form of online payment using Debit 

Card/Credit Card/Internet Banking Or System Generated Challan in 

favour of name and Particulars given in Bid Data Sheet. The EMD Shall 

be valid for a Period of Minimum Six Months after the date of receipt 

of the Bid.  

 

Earnest Money Deposit.      -     As per NIT 

Form Of Earnest Money Deposit  -  Online payments Though Debit 

Card/Credit card/Internet Banking of system 

Account Datails For Online EMD Payments ---  

1. Name Of Account Hounder-CMO NAGAR PARISHAD KHAJURAHO 

2. Account No 

3. Bank Name  

4. IFSC CODE  
 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
 

17.4 EMD of the successful Bidder will be discharged when the. Bidder has signed 
the Agreement after furnishing the required Performance Security.   

17.5 Failure to sign the contract by the selected bidder, within the specified 

period, for whatsoever reason, shall result in forfeiture of the earnest 

money deposit.  

D. Submission of Bid  
 
18. The bidder is required to submit online bid duly signed digitally 
 

E. Opening and Evaluation of Bid  
 
19. Procedure  
 

19.1 Envelope 'A' shall be opened first online at the time and date notified and 

its contents shall be checked. In cases where Envelop 'A' does not contain 

all requisite documents, such bid shall be treated as non-responsive, and 



Envelop B and/or C of such bid shall not be opened.  
 

19.2 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop 'B'. Envelop 'C' (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop 'B') shall not be 

opened.  
 

19.3 Envelope 'C' (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop 

'C.  

19.4 After opening Envelop 'C' all responsive bids shall be compared to determine 
the lowest evaluated bid. 

 
19.5 The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all the bids at any time prior to contract 

award, without incurring any liability. In all such cases reasons shall be 

recorded.  
 

The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. Date and Place for Submission of Physical form of contents of 
Envelope A i) and ii) and Envelope B as specified in Clause 12 of ITB –  
1. Place Nagar Parishad Khajuraho 
2. Office of Divisional Executive Engineer of Urban Administration and 

Development Division Sagar 
19.6 Sagar.During Bid evaluation, the employer or its representative may, at its 

discretion. Asl the bidder for a clarification of its Bid. The request For 

clarification and the response shall be in writing, and no change in the 

price or substance of the Bid shall be sought, offered or permitted. 

19.7 The Payment Of Work Will only Process When The Budget in Municipal 

fund Of Nagar Parishad Khajuraho Will Available. 

 

 

20. Confidentiality  
 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid.  
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid.  



 

F. Award of Contract  
 
21. Award of Contract  
 

The Employer shall notify the successful bidder by issuing a 'Letter of 

Acceptance' (LOA) that his bid has been accepted.  
 
22. Performance Security  
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 

shall have to furnish performance security of the amount in the form and 

for the duration, etc. as specified in the Bid Data Sheet.  
 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to Performance 

Security.  
 
23. Signing of Contract Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issue of LOA.  
 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work.  
 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of 

the employer for taking any other action against the bidder.  
 
24. Corrupt Practices  
 

The Employer requires that bidders observe the highest standard of ethics during 

the procurement and execution of contracts. In pursuance of this policy, the 

Employer:  

i. May reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and  
 
ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing, a contract.  
 

For the purposes of this provision, the terms set forth above are defined as follows:  
 

a. "Corrupt Practice" means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party;  
 

b. "Fraudulent Practice" means any act or omission, including a 



misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation;  
 

c. "Coercive Practice" means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party;'  
 

d. "Collusive Practice" means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party.  
 

[End of ITB] 
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BID DATA SHEET  

GENERAL 
 

SR. No. Particulars Data  
                   

 

1 Office inviting tender  Chief Municipal Officer, Nagar   
 

      Parishad Khajuraho   
 

                    

2 NIT No 
 

               

992-993
          

 

                  

3 Date of NIT 
 

               

15-05-2026         
 

                 
 

4 Bid document download available from 
 

From: 
       

    

  

  19/05/2026 10:30  
 

 

date & time 
 

To: 
     

    

  

   08/06/2026 17:30   
 

             
 

5 Website link  https://mptenders.gov.in/nicgep/app   
 

                   
 

SECTION 1 –NIT                 
 

                 
 

Clause Particulars          Data   
 

Reference                   
 

2 Portal fees  As Applicable   
 

           

3 Cost of bid document 

 As     

     

  

 
AS PER 
NIT  

 

            

 Cost of bid document Payable at    On Line   
 

            

     Chief Municipal Officer, Nagar   
 

 Cost of bid document In favor of   Parishad Khajuraho   
 

     Distt. Chhatarpur (M.P.)   
 

         
 

4 Affidavit format  Annexure B   
 

               

5 Pre-qualifications required  YES     NO   
 

           

 If Yes, details  Annexure C   
 

                  

YES NO                
 

           

 If Yes, details  Annexure D   
 

          

7 Key dates  Annexure A   
 

                  

SECTION 2 –ITB                 
 

                
 

                
 

Clause Particulars         Data  
 

Reference                   
 

1 Name of 'work' 
           

   

  

   
 

       

  

  

     AS PER NIT  
 

          
 

2 Specifications  Annexure –E  
 

     In addition to as below-  
 

     (A) In case of roads and briges works:  
 

     Specification for road and bridge  
 

     work(fifth revision) by Morth.  
 

     (B) In case of Building Works  
 

       Specification for building work by  
 

       CPWD  
 

                  



  
 

         (C) Stipulation by S.O.R in Force. 
 

               

3 Procedure for participation in e- tendering  Annexure – F 
 

                

4 Whether Joint Venture is allowed  YES    NO 
 

               

  If yes, requirement for Joint Venture  Annexure – G 
 

                

9 Pre bid meeting to be held  YES    NO 
 

                

  If Yes, Date, Time & Place  Date:       
 

                

        Time from:   
 

                 

        Place:       
 

                

 Clause   Particulars      Data  
 

 Reference               
 

 12 Envelope  -A containing:        
 

  i.  Registration number or proof Of       
 

    Application for registration And       
 

    organizational details  as Per       
 

    Annexure H            
 

  ii.  Cost of Bid Document          
 

  iii. EMD            
 

  iv.  An affidavit duly notarized      
 

              
 

               
 

       

14 Envelope-B Technical Proposal  Annexure -1 and 
 

        Annexure -1 (Format 1-1 to 1-5). 
 

       

15 Envelope-C Financial Bid  Annexure-J 
 

        

  Materials to be issued by the department  Annexure-K 
 

         

16 Period of Validity of Bid  180   Days 
 

        

17 Earnest Money Deposit 

  

Rs 

   

 

 

  
AS PER 
NIT 

 

     
 

  Forms of Earnest Money Deposit  

i. Online payments Though Debit 

Card/Credit card/Internet Banking of 

system 

 
 

  

       

 

      

1. Name Of Account Hounder 
CMO NAGAR PARISHAD 
KHAJURAHO 
2. Account No  
3. Bank Name SBI KHAJURAHO 
BRANCH 
4. IFSC CODE                  

 

    

Account 
Details for 
Online 
EMD      

 



Payment 

  
       

 

       
          

 

       

  EMD valid for a period of   1 Year 
  

 FDR must be drawn in favour of Chief Municipal Officer, Nagar 
   Parishad Khajuraho Distt. 
  Chhatarpur (M.P.) 
   

21 Letter of Acceptance (LoA) Annexure L 
   

22 Amount of Performance Security 3% of contract amount 
   
   

 Additional Performance Security, if any Equal to an amount at. By multiplying 
  the contract amount with difference of 
  percentage between percent rates 
  (below/minus) of successful bid and ten 
  percent (Below/minus) considering bid 
  rates less than ten percent below PAC to 
  be unworkable and shall required 
  additional performance security 
  (guarantee) 
   

 Performance security in the format Annexure M 
   

 Performance security in favour of Chief Municipal Officer, Nagar 
   Parishad Khajuraho Distt. 
  Chhatarpur (M.P.) 
   

 Performance security valid up to Valid Contract period plus 3 months 
   

 
 
 
 
 



 
 
Annexure - A 

KEY DATES 

 

 
Publish Date 19/05/2026 

10:30 AM 
Bid Opening Date 10/06/2026 

10:30 AM 

Document Download / Sale 
Start Date 

19/05/2026 
10:30 AM 

Document Download / Sale 
End Date 

08/06/2026 
05:30 PM 

Clarification Start Date NA Clarification End Date NA 

Bid Submission Start Date 19/05/2026 
10:30 AM 

Bid Submission End Date 08/06/2026 
05:30 PM 
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Annexure - B  
(See clause 3 of section 1-NIT) 

||AFFIDAVIT|| 
 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 
 

I/we _________________________________who is/are 

______________________ (status in the firm/ company) and competent for submissions of 

the affidavit On behalf of M/S______________________________________ (contractor) 

do solemnly affirm an oath and state that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 

of the following information in bid documents which are being submitted in response to notice inviting 

e-tender No. ______________________________________for______________________ 
 
(Name of work) dated ____________________________ issued by the 

__________________ (Name of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified 

information/ documents and certificates: 
1. That the self-certified information given in the bid document is fully true and authentic.  

 
2. That:  

 
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic.  
 

b. Information regarding financial qualification and annual turnover is correct,  
 

c. Information regarding various technical qualifications is correct.  
 

3. No close relative of the undersigned and our firm/company is working in the department.  
 

Or 
 

Following close relatives are working in the department: 
 

Name_____________ Post ________________ Present Posting__________________. 
 
 

Signature with Seal of the Deponent (Bidder) 
 
 
I/we, __________________; ________________ above deponent do hereby certify that 

the facts mentioned in above paras 1 to 4 are correct to the best of my knowledge and 

belief. Verified today____________________ (dated) at ____________________ (place). 

 
Signature with Seal of the Deponent (Bidder) 

 
Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. 
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Annexure - C  
(See clause 5 of section 1-NIT) 

Pre-Qualifications Criteria 
 
The bidder should have: 

 
A. Financial  

 
i.  experience of having successfully executed:  

 
a. three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or  
 

b. two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c. one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years;  
 

ii. Average annual construction turnover on the construction works not less than 50% 

of the probable amount of contract during the last 3 financial years.  
 

iii. Executed similar items of work in any one financial year during the last 3 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the work.  
 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in format 1-2 of Annexure I.  
 
B. Physical  

 
Physical qualifications for the work shall be as below  

 

S.No Particulars Quantity  Period 
     

1 Physical qualification required  Yes/No 
     

2 Earthwork    
 

3 Concrete work 
 

(The Employer shall specify all physical qualifications required). 
 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific Bid. 
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Annexure - D  
(See clause 6 of section 1-NIT) 

Special Eligibility Criteria 
 
The bidder should have experience of: 
 
 
 
 

A. Erection of Steel Gates  
 

B. Construction of tunnel  
 
 
 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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Annexure - E  
(See clause 2 of 2 sections 2- ITB & Clause 10 of GCC) 

 
Specifications 

 
 
 
 

1. MP………………………….Department  Specification,  

 
2. ………………………………………………………….  

 
3. ………………………………………………………….  

 
(The soft copy of above specifications is available at departmental website www……………………) 
 
 
 
 
The provisions of general/special conditions of contract, those specified elsewhere in the 

bid document, as well as execution drawings and notes, or other specifications issued in 

writing by the Employer shall form part of the technical specifications of this work. 
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Annexure - F  
(See clause 3 of sections 2- ITB) 

 
Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System:  

 
All the PWD registered bidders are already registered on the new e- procurement portal  

https://www.mpeproc.gov.in. The user id will be the contractor ID provided to them from 

MP Online. The password for the new portal has been sent to the bidders registered 

email ID. for more details may contact M/s. _Tata Consultancy Services Corporate 

Block, 5th floor, DB City BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. 

Helpdesk phone numbers are available on website.  

 
2. Digital Certificate:  

 
The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the receipt of the 

required documents, a Digital Certificate can be issued. For details please visit cca.qov.in.  
 
Note: 

 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already 

have valid Class III Digital Certificate need not obtain another Digital Certificate for the 

same. The bidders may obtain more information and the Application From required to be 

submitted for the issuance of Digital Certificate from cca.qov.in  

 
ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission.  

 
The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that user.  

 
In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm.  
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In case of Private Limited Company, Public Limited Company, the Managing Director 

has to authorize a specific individual through Authority Letter. Unless the certificate is 

revoked, it will be assumed to represent adequate authority of the specific individual to 

bid on behalf of the organization for online bids as per information Technology Act 2000. 

This Authorized User will be required to obtain a Digital Certificate. The Digital Signature 

executed through the use of Digital Certificate of this Authorized User will be binding on 

the firm. It shall be the responsibility of Management / Partners of the concerned firm to 

inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 
 
3.  Set  Up  of  Bidder’s  Computer  System: 
 

In order for a bidder to operate on the e-tendering System, the Computer System 

of the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at  https://www.mpeproc.gov.in 
 
4. Key Dates:  

 
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 

on their side for tasks and responsibilities to participate in the bid, as all the stages 

of each bid are locked before the start time and date and after the end time and 

date for the relevant stage of the bid as set by the Department.  

 
5. Preparation and Submission of Bids  

 
The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and 

submit Bid of all the envelopes and documents related to the Bid required to be uploaded as 

per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative.  

 
6. Purchase of Bid Document  

 
For purchasing of the bid document bidders have to pay Service Charge online ONLY which is 

Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. 

The Bid Document shall be available for purchase to concerned eligible bidders immediately after 

online release of the bids and upto scheduled time and date as set in the key dates. The payment 

for the cost of bid document shall be made online through Debit/Credit card, Net banking or NEFT 

Challan through the payment gateway provided on the portal.  

 
7. Withdrawal, Substitution and Modification of Bids  
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Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure - F  
(See clause 4 of sections 2- ITB) 

Joint Venture (J.V.) 
 
If J.V. is allowed following conditions and requirements must be fulfilled - 
 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements:  
 

a. One of the partners shall be nominated as being Lead Partner, and this 

authorization shall 'be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the partners;  
 

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as 

to be legally binding on all partners;  
 

c. The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and the 

entire execution of the contract, including payment, shall be done exclusively 

with the partner in charge; all partners of the joint  
 

d. Venture shall be liable jointly and severally for the execution of the contract in 

accordance with the contract terms, and a statement to this effect shall be 

included in the authorization mentioned under [c] above, as well as in the bid 

and in the Agreement [in case of a successful bid];  
 

e. The joint venture agreement should indicate precisely the role of all members of 

JV in respect of planning, design, construction equipment, key personnel, work 

execution, and financing of the project. All members of JV should have active 

participation in execution during the currency of the contract. This should not be 

varied/modified subsequently without prior approval of the employer;  
 

f. The joint venture agreement should be registered, so as to be legally valid and 

binding on all partners; and  
 

g. A copy of the Joint Venture Agreement entered into by the partners shall be 

submitted with the bid.  
 

2. The figures for each of the partners of a joint venture shall be added together to 

determine the Bidder's compliance with the minimum qualifying criteria required for 

the bid. All the partners collectively must meet the criteria specified in full. Failure to 

comply with this requirement will result in rejection of the joint venture's bid.  
 

3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture.  
 

4. Attach the power of attorney of the partners authorizing the Bid signatory(IES) on 

behalf of the joint venture  
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5. Attach the agreement among all partners of the joint venture [and which is legally binding on 

all partners], which shows the requirements as indicated in the Instructions to Bidders'.  

6. Furnish details of participation proposed in the joint venture as below:  
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
 

Participation Details Firm 'A'(Lead Partner) Firm 'B'  Firm 'C' 
 
Financial 
 
Name of the Banker(s) 
 
Planning 
 
Construction Equipment 
 
Key Personnel 
 
Execution of Work 
 
(Give details on contribution of each) 
 
 

7.  The partners cf J V should satisfy the qualification criteria as below 
 

a. The Lead Partner must meet at least 50% requirement of Technical and 

Financial eligibility criteria 

required for the bid 
 

b. The other partner(s) must meet at least 26% requirement of Technical and 

Financial eligibility 
 

criteria required for the bid. 
 

c. The lead partner and the other partners should together meet 100% of 

all the eligibility criteria 
required for the bid. 

 
8. For the meeting the minimum qualification criteria of experience of similar nature work, every 

partner can have experience of different works as defined in similar nature works and 

together should have the experience of all type of works described in similar nature works  
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   Annexure - H 
  (See clause 12 of sections 2- ITB & clause 4 of GCC) 

 ORGANIZATIONAL DETAILS 
    

S.No. Particulars  Details 
    

1 Registration  number  issued  by  Centralized  (If applicable, scanned copy of proof of 
 Registration System of Govt, of M.P. or Proof of  application  for  registration  to  be 
 application for registration.  uploaded) 
    

2 Valid Registration of bidder in appropriate class  Registration No. Date (Scanned copy 
 through Centralized Registration of Govt, of MP  of Registration to be uploaded) 
    

3 Name of Organization/ Individual/ Proprietary   
 Firm/ Partnership Firm   
    

4 Entity of Organization   
 Individual/ Proprietary Firm/ Partnership Firm   
 (Registered  under  Partnership  Act)/  Limited   
 Company (Registered under the Companies Act-   
 1956)/ Corporation/ Joint Venture   
    

5 Address of Communication   
    

6 Telephone Number with STD Code   
    

7 Fax Number with STD Code   
    

8 Mobile Number   
    

9 E-mail Address for all communications   
    

 Details of Authorized Representative   
    

10 Name   
    

11 Designation   
    

12 Postal Address   
    

13 Telephone Number with STD Code   
    

14 Fax Number with STD Code   
    

15 Mobile Number   
    

16 E-mail Address   
    

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

Association and Memorandum of Association along with registration certificate of the company shall 

have to be enclosed. 
 

Signature of Bidder with Seal 
 

Date: 
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Annexure - I  
(See clause 14 of sections 2- ITB) 

Envelope - B, Technical Proposal 
Technical Proposal shall comprise the following documents: 

 

S.No. Particulars Details to be submitted 
   

1 Experience - Financial & Physical Annexure -1 (Format: 1-1) 
   

2 Annual Turnover Annexure -1 (Format: 1-2) 
   

3 List of technical personnel for the key positions Annexure -1 (Format: 1-3) 
   

4 List of Key equipments/ machines for quality control labs Annexure -1 (Format: 1-4) 
   

5 List of Key equipments/ machines for construction work Annexure -1 (Format: 1-5) 
   

 
Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  
 

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format: I-1)  
(See clause 14 of sections 2- ITB)  

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 
A. Financial Requirement:  

 
The bidder should have completed either of the below:  

 
a. Three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or   
b. Two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or   
c. One similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years;   
To be filled in by the contractor: 

 
i. Details of successfully completed similar works shall be furnished in the 

following format.  

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar  
 

work.  
Agreement Name of Date of Work Date of Amount of Employer's Name 

Number & Year Work Order Completion Contract and Address 
      
      
      

 
Existing commitments - (Value of 'C' for Bid Capacity formula)  

Agreement Name of Date of Work Date of Amount of Employer's Name 
Number & Year Work Order Completion Contract and Address 

      
      
      
 
B. Physical Requirement:  

SNo Particulars 
Actual Quantity Executed (To be filled in by the contractor) 

 
    

Year -1 Year -2 Year -3  

  
 

      

1 Physical qualification required    
 

2 Earthwork    
 

3 Concrete work    
 

 
Note: 

 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years.  
 

2. Similar works: The similarity shall be based on the physical size, complexity, 

methods technology or other characteristics of main items of work viz. earth work, 

cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure - I (Format: I-2)  
(See clause 14 of sections 2- ITB)  

ANNUAL TURN OVER 
 
Requirement: 
 
Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 
Financial Year Payments received for contracts in progress or completed 
 
1 
 
2 
 
3 
 
4 
 
5 
 
 
Note: 
 

i. Annual turnover of construction should be certified by the Chartered Accountant,  
 

ii. Audited balance sheet including all related notes, and income statements for the 

above financial years to be enclosed.  
 
Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to  
be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 

 
Where 
 

A. Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value of work 

executed at present price level)  
 

B. Proposed contract period in years.  
 

C. Amount of work in hand at present.  
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Annexure - I (Format: I-3)  
(See clause 14 of sections 2- ITB &Clause 6 of GCC)  

List of Technical Personnel for the Key Positions  

  Minimum requirement    Available with the bidder   
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   Annexure - I (Format: I-4) 
   (See clause 14 of sections 2- ITB) 
 List of Key Equipments/ Machines for Quality Control Labs 
     

 Minimum requirement Available with the bidder 
     

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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   Annexure - I (Format: I-5) 
   (See clause 14 of sections 2- ITB) 
 List of Key Equipments/ Machines for Construction Work 
     

 Minimum requirement Available with the bidder 
     

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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Annexure - J  
(See clause 14 of sections 2- ITB)  

FINANCIAL BID  
(To Be Contained in Envelope-C) 

 
NAME OF WORK___________________________________________________________ 
 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) __________________________ (in words) ____________________________ percent 

below/ above or at par based on the Bill of Quantities and item wise rates given therein in all 

respects and in accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site of work 

and am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We 

have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and 

quarries/kilns, nature and the extent of ground, working conditions including stacking of materials, 

installation of tools and plant conditions effecting accommodation and movement of labour etc. 

required for the satisfactory execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 
 

i. Only one rate of percentage above or below or at par based on the Bill of 

Quantities and item wise rates given therein shall be quoted.  
 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is 

not ready to accept such valid and correct rate and declines to furnish performance 

security and sign the agreement his earnest money deposit shall be forfeited.  

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall 

be treated as non-responsive.  
 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  
 

Signature of Bidder 
 

Name of Bidder 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
 

the ______________day of______________20 ______ 
 
 
Signature of Officer by whom accepted 
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Annexure - K  
(See clause 15 of sections 2- ITB)  

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

S.No. Name of material Rate (Issue rate) Unit Remarks 
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Annexure - L  
(See clause 21 of sections 2- ITB)  

LETTER OF ACCEPTANCE (LOA)  
No.__________ Dated: 
 
To, 
 

M/s.__________________________ 
 

(Name and address of the contractor) 
 
Subject: ____________________________________________ 
 

(Name of the work as appearing in the bid for the  
work) Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the 

Governor of Madhya Pradesh at your bided percentage_________________ below/ above 

or at par the Bill of Quantities and item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
 

a. The performance security/ performance guarantee of Rs.__________(in figures) (Rupees  
 

____________in words only). The performance security shall be in the shape of 

term deposit receipt/ bank guarantee of any nationalized / schedule commercial 

bank valid up to three months after the expiry of defects liability period.  
 

b. Sign the contract agreement  
 

Please note that the time allowed for carrying out the work as entered in the bid 

is________________ months including/ excluding rainy season, shall be reckoned from 

the date of signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

 
Yours Faithfully 

 
 
 
 

Executive Engineer 
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Annexure - M  
(See clause 21 of sections 2- ITB)  

PERFORMANCE SECURITY  
To, 
 

________________________ [Name of Employer] 
 

________________________ [Address of Employer] 
 
 
WHEREAS________________________ [name and address of Contractor] (Hereinafter called "the 

Contractor") has undertaken, in pursuance of Letter of Acceptance No.________________________ 
 
dated ____________________ to execute _______________ [Name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of_______________________ [amount of guarantee]* 
 
_________________(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits 

of________________________[amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract of 

the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. This guarantee shall be 

valid until 3 (three) months from the date of expiry of the Defect Liability Period. 
 
Signature, Name and Seal of 
the guarantor Name of Bank  
Address  
Phone No., Fax No., E-mail Address, of Signing Authority  
Date  
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTION 3 
 

Conditions of Contract 
 

Part - I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC  
Clause  Particulars Clause Particulars 

No    No  
      

A. General  21 Payments for Variations and / or Extra 
      Quantities 
      

1  Definitions  22 No compensation for alterations in or 
      restriction of work to be carried out. 
     

2  Interpretations and Documents 23 No Interest Payable 
      

3  Language and Law  24 Recovery from Contractors 
      

4  Communications  25 Tax 
      

5  Subcontracting  26 Check Measurements 
      

6  Personnel  27 Termination by Engineer in Charge 
      

7  Force Majeure  28 Payment upon Termination 
      

8  Contractor's Risks  29 Performance Security 
     

9  Liability For Accidents To Person 30 Security Deposit 
     

10  Contractor to Construct the Works 31 Price Adjustment 
      

11  Discoveries  32 Mobilization and Construction Machinery 
      Advance 
     

12  Dispute Resolution System 33 Secured Advance 
     

B. Time Control  34 Payments Certificates 
      

13  Programme  E. Finishing the Contract 
      

14  Extension of Time  35 Completion Certificate 
     

15  Compensation for Delay 36 Final Account 
     

16  Contractor's quoted percentage F. Other Conditions of Contract 
     

C. Quality Control  37 Currencies 
      

17  Tests  38 Labour 
     

18  Correction of Defects noticed during the Defect 39 Compliance with Labour Regulations 
  Liability Period    
     

D. Cost Control  40 Audit and Technical Examination 
     

19  Variations - Change in original Specifications, 41 Death or Permanent Invalidity of Contractor 
  Designs, Drawings etc.   
      

20  Extra Items  42 Jurisdiction 
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A. General 
 
1. DEFINITIONS  
 

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.  
 

1.2 Chief Engineer: means Chief Engineer of the zone/ basin concerned.  
 

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, 

in accordance with provisions of agreement.  
 

1.4 Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used.  
 

1.5 Contract Data: means the documents and other information which comprise of the Contract.  
 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer.  
 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer.  

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid.  
 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imjDly 

completion of work or any component thereof.  

1.10 Day: means the calendar day.  
 

1.11 Defect: means any part of the work not completed in accordance with the 

specifications included in the contract.  
 

1.12 Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this document.  
 

1.13 Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge.  
 

1.14 Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to 

a person or body nominated by him for specified functions. The word Employer / 

Government / Department wherever used denote the Employer.  
 

1.15 Engineer: means the person named in the Contract Data.  
 

1.16 Engineer in charge: means the person named in the Contract Data.  
 

1.17 Equipment: means the Contractor's machinery and vehicles brought 

temporarily to the Site for execution of work.  
 

1.18 Government: means Government of Madhya Pradesh.  
 

1.19 In Writing: means communicated in written form and delivered against receipt.  
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1.20 Material: means all supplies, including consumables, used by the Contractor for 

Incorporation in the work.  
 

1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned.  
 

1.22 Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the Contract Data.  
 

1.23 Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge.  

1.24 Start Date: means the date of signing of agreement for the work.  
 

1.25 Sub-Contractor: means a person or corporate body who has a Contract with 

the Contractor, duly authorized to carry out a part of the construction work under 

the Contract.  
 

1.26 Temporary Work: means work designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the work.  
 

1.27 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used.  
 

1.28 Variation: means any change in the work which is instructed or approved as 

variation under this contract.  
 

1.29 Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or additional.  
 
2. INTERPRETATIONS AND DOCUMENTS  
 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  
 

a. Words indicating one gender include all genders;  
 

b. Words indicating the singular also include the plural and vice versa.  
 

c. Provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  
 

d. Written" or "in writing" means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record;  
 

2.2 Documents Forming Part of Contract:  
 

1. NIT with all amendments.  
 

2. Instructions to Bidders (ITB, Bid Data Sheet with all 

Annexures) 3. Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
 

ii. Part If Special Conditions of Contract.  
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4. Specifications  
 

5. Drawings  
 

6. Bill of Quantities  
 

7. Technical and Financial Bid  
 

8. Agreement, and  
 

9. Any other document(s), as specified.  
 
3. Language and Law  
 

The language of the Contract and the law governing the Contract are stated in the Contract Data.  
 
4. Communications  
 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge.  
 
5. Subcontracting  
 

Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions.  
 

a. The Contractor may subcontract up to 25 percent of the contract price with 

the approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  
 

i. Hiring of labour through a labour contractor.  
 

ii. The purchase of Materials to be incorporated in the works.  
 

iii. Hiring of plant & machinery.  
 

c. The sub-contractor will have to be registered in the appropriate category in 

the centralized registration system for contractors of the GoMP.  

6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  
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6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within three days and has no further connection with the Works in the Contract.  

7. Force Majeure  
 

7.1 The term "Force Majeure" means an exceptional event or circumstance:  
 

a. Which is beyond a Party's control,  
 

b. Which such Party could not reasonably have provided against before entering 

into the Contract,  
 

c. Which, having arisen, such Party could not reasonably have avoided or overcome, and  
 

d. This is not substantially attributable to the other Party.  
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied:  

i. War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
 

ii. Rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war,  
 

iii. Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel,  
 

iv. Munitions of war, explosive materials, ionising radiation or contamination 

by radio-activity, except as may be attributable to the Contractor's use of 

such munitions, explosives, radiation or radio-activity, and  
 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  
 

7.2 In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of 

the party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified 

that this sub clause shall not give eligibility for price adjustment to contracts which 

are otherwise not subject to the benefit of price adjustment clause.  
 

7.4 The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall 

be at liberty to foreclose the contract after holding mutual discussions.  
 
8. Contractor's Risks  
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8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are 

the responsibility of the Contractor.  
 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department.  
 
9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered 

by any persons employed by the contractor or his subcontractor for the works whether under the 

General law or under workman's compensation Act, or any other statute in force at the time of 

dealing with the question of the liability of employees for the injuries suffered by employees and 

to have taken steps properly to ensure against any claim there under.  

10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data.  
 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge.  
 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  
 
11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them.  

12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute.  
 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute.  
 

12.3 The Competent Authority shall decide the matter within 45 days.  
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12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The 

Appellate Authority shall decide the dispute within 45 days.  
 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983.  
 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum.  
 

B. Time Control  
 
13. Programme  
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution.  

The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed in 

field laboratory and the location of field laboratory along with the Programme.  

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities.  
 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.  
 
14. Extension of Time  
 

14.1 If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 

which he desires such extension. Engineer-in-Charge shall forward the 

aforesaid application to the Competent Authority as prescribed.  
 

14.2 The competent authority shall grant such extension at each such occasion within a period of 

30 days of receipt of application from contractor and shall not wait for finality of work.  
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Such extensions shall be granted in accordance with provisions under clause-15 of this 
 

agreement. 
 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence.  
 
15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor.  
 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with.  
 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data.  
 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept 

bankable security in lieu of retaining such amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate.  
 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied.  
 
16. Contractor's quoted percentage  
 

The Contractor's quoted PERCENTAGE RATE referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by the 

department.  

C. Quality Control  
 
17. Tests  
 

17.1 The Contractor shall be responsible for:  
 

a. Carrying out the tests prescribed in specifications, and  
 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data.  

 



Page 43 of 74 



17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

17.4 10% of mandatory tests prescribed under the specification shall be got carried out 

through departmental Laboratories of Public Works Department of Government of 

MP. the engineer-in-charge or officer senior to him may also get this test carried out 

through any laboratory confirming to ISO/IEC 17011 accredited by NABL or any 

other accrediting agency who is authorised to accredite as per ISO/IEC 17025. 
 
18. Correction of Defects noticed during the Defect Liability Period  
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.  
 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified.  
 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to  
 

the satisfaction of the Engineer, within the  time specified  by  the  Engineer,  the 
 

Engineer will assess the cost of having the Defect corrected, and the cost of correction 

of the Defect shall be recovered from the Performance Security or any amount due or 

that may become due to the contractor and other available securities. 
 

D. Cost Control  
 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work and 

the contractor shall carry out the work in accordance with any instructions which may be 

given to him in writing signed by the Engineer-in- charge, and such alterations, omission, 

additions or substitutions shall not invalidate the contract and any altered, additional or 

substituted work, which the contractor may be directed to do in the manner above 

specified, as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agrees to do the main work.  
 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  
 
20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.  
 
21. Payments for Variations and /or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:-  
 

a. The contractor is bound to carry out the additional (Extra quantity), work at 

/the same rates as are specified in the contract for the work.  
 



b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate.  
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c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract (priced BOQ) for the work.  
 

d. If the rates for the altered, substituted work cannot be determined in 

the manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule Of Rates minus/plus the percentage quoted by the contractor.  
 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 

and the rates for the altered, or substituted work item cannot be determined in the 

manner specified in sub clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority as defined in the Contract Data on the basis 

of the rate analysis derived out of prevailing market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the  
 

contractor does not accept the rate approved by the Engineer in Charge for 

a particular item, the contractor, shall continue to carry out the item at the 

rates determined by the Competent Authority. The decision on the final rates 

payable shall be arrived at through the dispute settlement procedure.  
 
22. No compensation for alterations in or restriction of work to be carried out.  
 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for, any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  
 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived' from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 

to execute such portion of the work, without prejudice to his rights.  
 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded by any authority.  
 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by:  
 

a.  Appropriating, in part   or whole of the Performance Security and Additional 
 

Performance Security,  if any; and/or Security Deposit and / or any sums payable 
 

under the contract to the contractor. 
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b. If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release.  
 

c. The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code.  
 
25. Tax  
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities.  
 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, shall 

be borne by the Contractor.  
 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor.  
 
26. Check Measurements  
 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period specified 

in this contract, shall be recoverable from the Contractor, as per clause 24 above.  

27. Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time.  

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor  
 

a. Abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  
 

b. The Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
 

c. Without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
 

d. The Contractor does not maintain a valid instrument of financial security as 

prescribed;  
 

e. The Contractor has delayed the completion of the Works by such duration 

for which the maximum amount of liquidated damages is recoverable;  
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f. If the Contractor fails to deploy machinery and equipment or personnel or 

set up a field laboratory as specified in the Contract Data;  
 

g. If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;  
 

h. Any other fundamental breaches as specified in the Contract Data.  
 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days' notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately.  
 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor.  
 
28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  
 

28.2 Payment on termination under clause 27.4 above-  
 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  
 
29. Performance Security  
 

The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The 

contractor shall have to ensure that such performance security and additional performance 

security, if any, remains valid for the period as specified in the Contract Data.  
 
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period.  
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30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
 
31. Price Adjustment  
 

31.1 Applicability  
 

1. Price adjustment shall be applicable only if provided for in the Contract Data.  
 

2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  
 

3. The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons 

attributed to the Contractor.  
 

4. In the Force Majeure event the price escalation clause shall apply.  
 

31.2 Procedure  
 

1. Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data.  
 

2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data.  
 

3. Following expression and meaning are assigned to the work done during 

each quarter: R= Total value of work during the quarter. It would include 

the amount of secured advance granted, if any, during the quarter, less 

the amount of secured advance recovered, if any during the quarter, less 

value of material issued by the department, if any, during the quarter.  
 

4. Weightages of various components of the work shall be as per the Contract Data.  
 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs.  
 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 

the arithmetical average of the indices relevant of the calendar month.  
 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor.  

32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data.  
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in  
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the name as stated in the Contract Data, in amounts equal to the advance 

payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by 

the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data.  
 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction machinery.  
 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages.  
 
33. Secured Advance  
 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.  
 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor.  
 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the  
 

Contract Data.  
 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates  
 

The payment to the contractor will be as follows for construction work:  
 

a. The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed.  
 

b. The Engineer shall check the Contractor's monthly statement and certify the 

amount to be paid to the Contractor.  
 

c. The value of work executed shall be determined, based on the 

measurements approved by the Engineer/ Engineer-in-charge.  
 

d. The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  
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f. All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law.  
 

g. The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information.  
 

h. Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  
 

i. Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and 

reconstructed or be considered as an admission of the due performance of 

the contractor any part thereof, in any respect or the occurring of any claim.  

j. The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

E. Finishing the Contract  
 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work.  
 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in- Charge.  
 
36. Final Account  
 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of 

receiving the Contractor's account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge.  
 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue  
 

a payment certificate within 28 days.  
 

F. Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees.  
 
38. Labour  
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38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require.  
 
39. Compliance with Labour Regulations  
 

39.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the, State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 

of the Contractor, the Engineer/Employer shall have the right to deduct from any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the 

Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time.  
 
40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of the 

final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed by him 

to have been done under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to recover the same 

from him in the manner prescribed in clause 24 above and if it is found that the Contractor was paid 

less than what was due to him, under the contract in respect of  
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any work executed by him under it, the amount of such under payment shall be duly paid by 
 

Government to the Contractor. 
 
41. Death or Permanent Invalidity of Contractor  
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract was awarded.  
 
42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 
 

[End of GCC] 
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       Contract Data 
 

              
 

 Clause    

Particulars 
     

Data 
 

 

          
 

 reference          
 

             
 

 1.14   Employer      CMO, Nagar Parishad Khajuraho Distt Chhatarpur 
 

            
 

 1.15   Engineer      Executive Engineer, UADD division office, Sagar Distt 
 

          Sagar 
 

            
 

 

1.16 
  

Engineer in Charge 
   Sub Engineer, Nagar Parishad Khajuraho Distt 

 

      Chhatarpur 
 

         
 

 

1.22 
  

Stipulated period of completion 
   

Months 
 

     06 
 

        
 

 3   Language & Law of Contract   English & Indian Contract Act 1872 
 

       
 

 4   Address & contact details of the  As per Annexure H 
 

    Contractor          
 

    Address & contact details of the  Office of the CMO, Nagar Parishad, Khajuraho Distt 
 

    Employer/ Engineer - phone, Fax,  Chhatarpur  cmokhajuraho@mpurban.gov.in 
 

    e- mail.      Executive Engineer, UADD division office, Sagar 
 

          Distt Sagar eesagar@mpurban.gov.in 
 

         
 

 5   Subcontracting permitted for the More than Rs 
 

    Contract Value         
 

 6   Technical Personnel to be As per Annexure-I (Format 1-3) 
 

    provided  by  the  contractor  -       
 

    requirement, &         
 

    Penalty, if required Technical     
 

    Personnel not employed        
 

 10   Specifications     As per Annexure E  

        
 

           
 

    Drawings      As per Annexure-N 
 

       
 

 12   Competent Authority for deciding  Concerning Superintending Engineer, UADD 
 

    dispute under Dispute Resolution     
 

    System          
 

    Appellate Authority for deciding E-IN-C, CE uadd directorate, Bhopal/In absence of 
 

    dispute under Dispute Resolution e-in-c ce uadd directorate will be appellate 
 

    System      Authority 
 

 13   Period for submission of updated   (a) Every 3 Months 
 

    construction program    Or   
 

          (b) At the end of every milestone, whichever is 
 

            less. 
 

    Amount to be withheld for not       
 

    submitting construction program in      
 

    the prescribed period        
 

 14   Competent Authority for granting  As per MP Nagar Palika Adhiniyam 1961 (Nagar 
 

    Time Extension    Parishad Khajuraho) 
 

 15   Milestones  laid  down for  the     Yes 
 

    contract          
 

    If Yes, details of Milestones       
 

         
 

    Liquidated damage    As per Annexure – P 
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17 List of equipment for lab  As per Annexure – Q  

  
 

    
 

 Time to establish lab  30 days from date of signing of the agreement 
 

   
 

 Penalty for not establishing field  
 

 Laboratory    
 

    
 

18 Defect Liability Period  3 years 
 

19 Competent Authority for Executive Engineer UADD Sagar 
 

 determining the rate   
 

20 Any other condition for breach of Yes as below: 
 

 contract    If the contractor fails to achieve 50% financial 
 

     progress in any milestone and/or fails to achieve 
 

     75% financial progress in two consecutive mile 
 

     stones. 
 

28 Penalty    Penalty Shall Include  

     

     a.  Security deposit as per clause 30 of General 
 

     condition of contract and 
 

     b. Liquidated damages as per clause 15 or 
 

     performance security (Guarantee) including 
 

     additional performance security (Guarantee), if 
 

     any, as per clause 29 of General Conditions of 
 

     Contract, whichever is higher 
 

     
 

29 Performance guarantee (Security) 3 months beyond the completion of defect liability 
 

 shall be valid up to  period (maintenance Guarantee period) 
 

30 Security Deposit to be deducted At the rate of 5%. of Gross amount of running bill. 
 

 from each running bill   
 

 Maximum limit of deduction of Up to 5% of Final Contract Amount. 
 

 Security Deposit   
 

31 31.1(1) Price adjustment shall be  
 

 applicable    
 

 Clause 31.2.4 Weight ages of  
 

 component in the work.   
 

32 32.1 Mobilization and No Mobilization and Construction Machinery 
 

 Construction Machinery Advance Advance payable 
 

 Applicable    
 

 32.2 If yes, Unconditional Bank Not Applicable 
 

 Guarantee    
 

 32.3 If yes, Rate  of interest Not Applicable 
 

 chargeable on advances   
 

 32.4 If yes, Type & Amount of Not Applicable 
 

 Advance payment that can be paid  
 

 32.5 If yes, Recovery of advance Not Applicable 
 

 payment     
 

33 33.1 Secured Advance Applicable Not Applicable  

  

   
 

 33.2 if yes, Unconditional Bank Not Applicable 
 

 Guarantee    
 

      
 

 33.2 if yes, Amount of Secured Not Applicable 
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 Advance  
   

 33.3 if yes, Conditions for secured  
 advance Not Applicable 
 33.4 if yes, Recovery of Secured Not Applicable 
 advance  

35 Completion  Certificate  -  after As per Annexure-U 
 physical completion of the Work  
 Final  Completion  Certificate  - As per Annexure-V 
 after final payment on completion  
 of the Work  

36 Competent Authority Executive Engineer, UADD Sagar 
   

 Salient features of some of the As per Annexure-W 
39 major  labour  laws  that  are  

 applicable  

41 Competent Authority Chief Municipal Officer, Nagar Parishad Khajuraho 
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Annexure - N  
(See clause 10 of sections 3-GCC) 

Drawings 
 
List of drawings - 
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Annexure - O  
(See clause 15 of sections 3-GCC) 

Details of Milestones 
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Annexure - P  
(See clause 15 of sections 3-GCC) 

Compensation for Delay 
 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale - 
i. Slippage up to 25% in financial target during the milestone under consideration  

 
- 2.5% of the work remained unexecuted in the related time span.  

 
ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration  

- 5% of the work remained unexecuted in the related time span..  
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration  
 

- 7.5% of the work remained unexecuted in the related time span.  
 

iv. Slippage exceeding 75% in financial target during the milestone under consideration  
 

- 10% of the work remained unexecuted in the related time span.  
 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer's default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. 
 
The decision of Superintending Engineer shall be final and binding upon both the parties. 
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Annexure - Q  
(See clause 17 of sections 3-GCC) 

List of Equipment for Quality Control Lab 
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Annexure - R  
(See clause 31 of sections 3-GCC) 

Price Adjustment 
 
The formulas for adjustment of price are as follow: 
 
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 
Weightages* of component in the work 
 
S.No Component Percentage of component in the work 
 

1 Cement - Pc  
 

2 Steel - Ps  
 

3 Bitumen - Pb  
 

4 POL- Pf  
 
 
Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 
 
Adjustment for cement component 
 

ii. Price adjustment for increase or decrease in the cost of cement procured by the  
 

contractor shall be paid in accordance with the 

following formula: Vc= 0.85 x Pc/100 x R x (CrC0)/C0 

Vc= increase or decrease in the cost of work during the month under Consideration 

due to changes in rates for cement.  
C0= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of industrial Development, Government of 
India, New Delhi,  (www.eaindustry.nic.in)  

Cl= The all India average wholesale price index for Grey cement for the month 

under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 
 

Pc= Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
Adjustment of steel component 
 

iii. Price adjustment for increase or decrease in the cost of steel procured by 

the Contractor shall be paid in accordance with the following formula:  
 

Vs= 0.85xPsx/100xRx (SrSo)/So 
 

Vs= Increase or decrease in the cost of work during the month under consideration due to 
 

changes in the rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening 
 

of Bids as published by the Ministry of Industrial Development, Government of 
 

India, New Delhi,  (www.eaindustry.nic.in) 
 

Si= The all India average wholesale price index for steel (Bars and Rods) for the month 
 

under consideration as published by Ministry of Industrial Development, New Delhi, 
 

(www.eaindustry.nic.in) 
 

Ps= Percentage of steel component of the work. 
 
Note: For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
 
Adjustment of bitumen component 
 

iv. Price adjustment for increase or decrease is the cost of bitumen shall 

be paid in accordance with the following formula:  
 

Vb= 0.85x Pb / 100xRx (Bi - Bo) / Bo 
 

Vb= Increase or decrease in the cost of work during the month under consideration due to 
 

changes in rates for bitumen. 
 

Bo= The official retail price of bitumen at the IOC depot at nearest center on the date of 
 

opening of Bids. 
 

Bi= The official retail price of bitumen of IOC depot at nearest center for the 15th day of 
 

the month under consideration. 
 

Pb =  Percentage of bitumen component of the work. 
 
Adjustment of POL (fuel and lubricant) component 
 

v. Price adjustment for increase or decrease in cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula:  
 

Vf= 0.85 x Pf/ 100 x R x ( Fi- Fo) / Fo 
 

Vf= Increase or decrease in the cost of work during the month under consideration due to 
 

changes in rates for fuel and lubricants. 
 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 
 

of IOC at nearest center on the date of opening of Bids. 
 

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest 
 

center for the 15th day of month of the under consideration. 
 

Pf= Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
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Annexure - S  
(See clause 32 of sections 3-GCC) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

 
To, 
 

_______________________________ [Name of Employer] 
 

_______________________________ [Address of Employer] 
 

_______________________________ [Name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
 
________________________ [Name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with___________________ [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of__________________ [amount of Guarantee]* __________________ [in words]. 
 

We, the__________________ [Bank of Financial Institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the 

payment to__________________ [Name of Employer] on his first demand without whatsoever right 

of obligation on our part and without his first claim to the Contractor, in the amount not exceeding 
 
__________________ [amount of guarantee]* __________________ [in words]. 
 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________ [Name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until __________________ [Name of Employer] receives full 

repayment of the same amount from the Contractor. 
 

Yours truly, 
 
Signature and Seal:  
Name of Bank/Financial Institution:  
Address :  
Date: 
 
* An amount shall be inserted by the Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure - T  
(See clause 33 of sections 3-GCC) 

 
Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

 
 
This indenture made the__________ day of__________ 20__ BETWEEN__________ (hereinafter 

called the contractor which expression shall where the context so admits or implies be deemed to 

include his executors, administrators and assigns) or the one part and the Employer of the other part. 
 
Whereas by an agreement dated__________ (hereinafter called the said agreement) the 

contractor has agreed. 
 
AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such of 

the works as he has undertaken to executive at rates fixed for the finished work (inclusive 

of the cost of materials and labour and other charges) 
 
AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees__________ on the security of materials the quantities and other particulars of 

which are detailed in Accounts of Secured Advance attached to the Running Account Bill 

for the said works signed by the Contractor on__________ and the Employer has reserved 

to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 
 
Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
 
and in consideration of the sum of Rupees__________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said 

the Contractor doth hereby covenant and agree with the President and declare as follows: 
 
That the said sum of Rupees__________ so advanced by the Employer to 
 
1. The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever.  
 
2. That the materials details in the said Account of Secured Advances which have been offered to 

and accepted by the Employer as security are absolutely the Contractor's own propriety and free 

from encumbrances of any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own property and free  
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from encumbrances of any kind and the Contractor indemnified the Employer against all 

claims to any materials in respect of which an advance has be made to him as aforesaid. 
 
3. That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer.  
 
4. That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 

use and wear thereof the Contractor will forthwith replace the same with other materials of like quality 

or repair and make good the same required by the Engineer.  
 
5. That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf.  
 
6. That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to 

the Contractor on account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated.  
 
7. That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing of the Employer shall immediately on the 

happening of such default be re-payable by the Contractor to be the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such advance or advances 

to the date of repayment and with all costs, charges, damages and expenses incurred by the 

Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly.  
 
8. That the Contractor hereby charges all the said materials with the repayment to the Employer of the 

said sum of Rupees ______________ and any further sum of sums advanced as aforesaid and  
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all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable 

and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 
 

a. Seize and utilise the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provision in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand.  
 

b. Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor.  
 

c. Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement.  
 
9. That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable.  
 
10. That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be referred to 

the Employer whose decision shall be final and the provision of the Indian Arbitration 

Act for the time being in force shall. apply to any such reference.  
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Annexure - U  
(See clause 35 of sections 3-GCC) 

 
Physical Completion Certificate 

 
Name of Work: 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 

 
Agreement No.……………………………………………Date……………………………………… 
 

 
Amount of Contract Rs………………………………………………………………………………….. 
 

 
Name of Agency: ……………………………………………………………………………………….. 
 

 
Used MB No. …………………………………………………………………………………………... 
 

 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: _________________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) 

and taken over on……………… (Date) and that I have satisfied myself to best of my ability 

that the work has been done properly. 
 
 
Date of issue 
 

Executive Engineer 
 

…………………… 
 

…………………… 
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Annexure - V  
(See clause 35 of sections 3-GCC) 

 
Final Completion Certificate 

 
Name of Work: 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 

 
Agreement No.……………………………………………Date……………………………………… 
 

 
Name of Agency: ……………………………………………………………………………………….. 
 

 
Used MB No. …………………………………………………………………………………………... 
 

 
Last measurement recorded 
 

a. Page No. & MB No: _____________________  
 

b. Date: __________________________  
 
Certified that the above mentioned work was physically completed on……………… (Date) 

and taken over on……………… (Date). 
 
Agreement Amount  Rs.  ……………………………………………………………………………….. 
 
Final Amount paid to contractor Rs………………………………… 

Incumbency of officers for the work. 

 
I have satisfied myself to be best of my ability that the work has been done properly. 

 

 
Date of issue 
 

Executive Engineer 
 

…………………… 
 

…………………… 
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Annexure - W  
(See clause 39 of sections 3-GCC) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a. Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  
 
b. Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed minimum 

days'(say, 15 days) wages for every completed year of service. The Act is applicable to all 

establishments employing the prescribed minimum number (say, 10) or more employees.  
 
c. Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 

8.33%), The benefits payable under the Act are:  
 

i. Pension or family pension on retirement or death as the case may be.  
 

ii. Deposit linked insurance on the death in harness of the worker.  
 

iii. Payment of P.F. accumulation on retirement/death etc.  
 
d. Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc.  
 
e. Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

license from the designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract labour.  
 
f. Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Construction of buildings, roads, runways is scheduled employment.  
 
g. Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers.  
 
h. Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfers, training and promotions etc.  
 
i. Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of  
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wages, calculated in the prescribed manner. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 
 
j. Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 

of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment.  
 
k. Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority.  
 
l. Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities.  
 
m. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry.  
 
n. Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc.  
 
o. The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 19.96: - All the establishments who carry on any building 

or other construction work and employs the prescribed minimum (say, 10) or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the Government. The Employer 

of the establishment is required to provide safety measures at the building or construction work 

and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 

accommodations for workers near the work place etc. The Employer to whom the Act applies 

has to obtain a registration certificate from the Registering Officer appointed by the Government.  
 
p. Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is  
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applicable to premises employing the prescribed minimum (say, 10) persons or more 

with aid of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process. 
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SECTION 3 
 

Conditions of Contract 
 
Part - II Special Conditions of Contract [SCC] 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 
General Description of work:  …………………………………………………………………………… 

 
…………………………… ……Estimate As Per Attech…………………………………………… 

 
…………………………………………………………………………………………………………… 

 
Probable Amount of Contract: 

 
(Rs. In Figure) …………………………………………………………………………………………. 

 
(Rs. In Words) ………………………………………………………………………………………… 

 

 

S.No. 
Particulars of 

Quantity Unit Rate 
Amount Amount 

Remarks  

Item of Work (in figure) (in words)  

     
 

i ii iii iv v vi Vii viii 
 

1        
 

        
 

2        
 

        
 

3        
 

        
 

4        
 

        
 

5        
 

        
 

6        
 

        
 

7        
 

        
 

8        
 

        
 

9        
 

        
 

10        
 

        
 

11        
 

        
 

12        
 

        
 

13        
 

        
 

14        
 

        
 

15        
 

        
 

  Total Amount (Rs. In Figure)    
  

Total Amount (Rs. In Words)…………………………………………………………………………… 
 

 
Executive Engineer 
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SECTION 5 
 

AGREEMENT FORM 
 

AGREEMENT 
 
This agreement,  made  on  the____________________  day  of____________________ 
 
between____________________ (Name and Address of Employer) (hereinafter called "the 

Employer) and ____________________ (Name and Address of Contractor) hereinafter 

called "the Contractor" of the other part. 
 
Whereas the Employer is desirous that the Contractor execute___________________________(Name 

and identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the 

Bid by the Contractor for the execution and completion of such Works and the remedying of any defects 

therein, at a cost of Rs.____________________. 

NOW THIS AGREEMENT WITNESSED as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read and construed as part of this Agreement.  
 

2. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy any defects therein in conformity 

in all aspects with the provisions of the contract.  
 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying the defects wherein 

Contract Price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract.  
 

4. The following documents shall be deemed to form and be ready and construed 

as part of this Agreement viz.  
 

i. Letter of Acceptance  
 

ii. Contractor's Bid  
 

iii. Condition of Contract: General and Special  
 

iv. Contract Data  
 

v. Bid Data  
 

vi. Drawings  
 

vii. Bill of Quantities and  
 

viii. Any other documents listed in the Contract Data as forming part of 

the Contract.  
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In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 
 

The Common Seal of____________________ was hereunto affixed in the presence of: 
 
Signed, Sealed and delivered by the 

said_______________________________________________in the presence of: 
 
Binding Signature of Employer____________________ 
 
Binding Signature of Contractor____________________ 
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