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Reconstruction of High Level Major Bridge at CH. 7/00 to
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Road Km 0/00 to 10/800 Ta. Sagbara Dist.Narmada

(Bridge Diversion)
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1.

Package 

No.

Name of Work Approximate 

value of Works

Bid 

Security / 

EMD

(Rs.)

Cost of 

Document / 

Tender Fee

(Rs.)

Period of 

completio

n 

(Months)

Class of 

Registration / 

Category of 

Contractors if 

required

1 2 3 4 5 6 7

13062469.50 131000 3600 2   Months B Class and 

above, Special  

Cat. III Road

2.

3.

4

5.

6.

7.

A.

B.

The Executive Engineer Rajpipla R&B Division Rajpiplainvites bids for the construction of works detailed in

the table. The bidders may submit bids for any or all of the following works.

TABLE

Reconstruction of High Level Major Bridge at 

CH. 7/00 to 7/20 Near Umarkui Village on

Sagbara - Borda - Sherula Road Km 0/00 to

10/800 Ta. Sagbara Dist.Narmada (Bridge

Diversion)

Prospective / Interested bidder may download the Bid Documents from website https://tender.nprocure.com

free of cost till the Time and Date as mentioned on online NIT at website https://tender.nprocure.com.

NATIONAL COMPETITIVE BIDDING

However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee

/ Tender Fee through Demand Draft only of any Schedule Bank payable at

Rajpipla and in favor of Executive Engineer Rajpipla R&B Division Rajpipla Once the Bid is received

online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / EMD

shall be submitted in electronic format through online (by scanning) while uploading the bid, this submission

shall mean that bid document / tender fee and Bid Security / EMD has been received. Accordingly, the offer of

only those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have been received

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder

shall send the same in original through R.P.A.D. so as to reach to office of the Executive Engineer Rajpipla

R&B Division  Rajpiplawithin 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to Executive Engineer /

Tender Inviting Authority by bidder shall be initiated.

Agencies can prepare and edit their offers a number of times before the end of the tender submission date and

time. After the tender submission date and time, the bidder cannot modify / edit / withdraw their submitted

offer in any case. No written or online request in this regard shall be granted.

Offers in physical form will not be accepted in any case.

Bids received online, will be opened on the time, date and place as specified in the online NIT at website

https://tender.nprocure.com in the presence of the bidders or their authorized representatives, who wish to

remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on the

next working day at the same time and venue.

A pre bid meeting will be held on / /2025 at 00:00 Hrs. at the office of Superintending Engineer,

Vadodara (R&B) Circle, Vadodara to clarify the issues and to answer questions on any matter that may be

raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of the bidding documents.

Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off to the

next thousand rupees.

Other Information is as under:
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C.

D.

E.

F.

G.

H.

I.

J.

K.

L.

M.

(i)

(ii)

(iii)

(iv)

(v)

Executive Engineer

Rajpipla R&B Division

Rajpipla

Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids,

will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending discussion, conferences

or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

Conditional tender shall not be accepted.

Deputy Executive Engineer

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works

following documents shall be submitted in electronic format only through online by scanning and the (i)

Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender

opening authority through RPAD, so as to reach the Executive Engineer within 7 days from last day of

submission of Bid.

Any changes, addition, alternation made in the prescribed form attached with tender are liable to be

rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be

considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the format given in the

checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly in electronic

format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be

deemed to be a ground / reason for not giving required information for this work / bid.

Bid Document Fee / Tender Fee

Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of

Approved Contractors

Registration Certificate of Appropriate B Class and above, Special  Cat. III Road

Information supplied for earlier projects shall not be considered while evaluation of this bid. The

Government will not ask for any other information, unless it is found absolutely necessary by the

competent authority.

If found necessary, the contractor will be intimated for negotiation,

#	For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly 

refer to SSR-10-2015-17-C dated 03-02-2017

GST Number

Const. R&B Sub-Division

Dediapada

Other Documents, as required.
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INSTRUCTIONS TO BIDDERS

(ITB)

SECTION - 1
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A. General

1 Scope of Bid 8 19 Sealing & Marking of

Bids

18

2 Source of Funds 8 20 Deadline for Submission

of Bids

18

3 Eligible Bidders 8 21 Late Bids 18

4 Qualification of the Bidder 8 22 Modification and

Withdrawal of Bids

18

5 One Bid per Bidder 12

6 Cost of Bidding 12

7 Site Visit 12 23 Bid Opening 19

24 Process to be Confidential 20

25 Clarification of Financial

Bids

20

8 Content of Bidding

Documents

13 26 Examination of Bids and

Determination of

Responsiveness

20

9 Clarification of Bidding

Documents

13 27 Correction of Errors 20

10 Amendment of Bidding

Documents

14 28 Deleted 21

29 Evaluation and

Comparison of Financial

Bids

21

30 Deleted 21

11 Language of Bid 15

12 Documents Comprising

the Bid

15

13 Bid Prices 15 31 Award Criteria 22

14 Currencies of Bid and

Payment

16 32 Employer’s Right to 

Accept any Bid and to 

Reject any or all Bids

22

15 Bid Validity 16 33 Notification of Award

and Signing of Agreement

22

16 Bid Security 16 34 Performance Security 22

17 Alternative Proposals By

Bidders

17 35 Advance Payment and

Security

23

18 Format and Signing of Bid 17 36 Dispute Review Expert 23

37 Correct or Fraudulent

Practices

23

Section 1: Instructions to Bidders

Page No. Page No.

D. Submission of Bids

E.  Bid Opening and Evaluation

B. Bidding Documents

C.  Preparation of Bids

F.  Award of Contract

Table of Clauses
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1. Scope of Bid

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as

defined in these documents and referred to as ‘the works”) detailed in the table given in IFB.

The bidders may submit bids for any or all of the works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended completion date

specified in the Contract data.

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/

tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of India

for centrally sponsored projects.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement

that the Bidder is neither associated, nor has been associated, directly or indirectly, with the

consultant or any other entity that has prepared the design, specifications, and other documents

for the Project or being proposed as Project Manager for the Contract. A firm that has been

engaged by the Employer to provide consulting services for the preparation or supervision of the

works, and any of its affiliates, shall not be eligible to bid.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a

preliminary description of the proposed work method and schedule, including drawings and

charts, as necessary. The proposed methodology should include a program of construction

backed with equipment planning and deployment duly supported with broad calculations and

quality assurance procedures proposed to be adopted justifying their capability of execution and

completion of work as per technical specifications, within stipulated period of completion.

4.2 Deleted

4.3 Deleted

4.4 Deleted

#4.5 QUALIFICATION CRITERIA:

(Applicable for the works which require Post Qualification)

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail criteria

regarding the Applicant’s general and particular experience, personnel and equipment

capabilities and financial positions, as demonstrated by the applicant’s responses in the forms

attached to the letter of application ( specified requirement for joint ventures are given under

para 4.6 below ) Subcontractors experience and resources shall not be taken in to account in

determining the applicants compliance with the qualifying criteria

A.  GENERAL
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4.5.2

Year Financial Year Multiplying factor

Base (year of inviting tender) 2026 – 2027 1.00

-1 2025 – 2026 1.10

-2 2024 – 2025 1.21

-3 2023 – 2024 1.33

-4 2022 – 2023 1.46

-5 2021 – 2022 1.61

4.5.3

(a)

(b)

To qualify for more than one contract, the applicant must demonstrate having experience and

resources sufficient to meet the aggregate of the qualification criteria for each contract given in

paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the financial

figure to a common base value for works completed in India.

Applicant should indicate actual figures of costs and amount for the works executed by them

without accounting for the above-mentioned factors.

The works may have been executed by the applicant as prime contractor or as a member of a joint

venture or as a nominated sub-contractor. As subcontractor, he should have acquired the

experience of execution of all major items of works under the proposed contract. In case a project

has been executed by a joint venture, weight towards experience of the project would be given to

each joint venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 % completed as on the

date of submission (i.e. gross value of work done up to the last date of submission is 90 % or more

of the original contract price) and continuing satisfactorily.

In case the financial figures and value of completed works are in foreign currency the above

enhanced multiplying factors will not be applied. Instead, the current market exchange rate (State

Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for the

purpose of conversion of the amount in foreign currency into India rupees.

General Experience. (As per P.Q.)

The Applicant shall meet with the following minimum criteria:

Achieved a minimum annual financial turnover (defined as billing for works in progress and

completed in all classes of civil engineering construction works only) in any one year, over the last

five years Rs. 0.00 Lakhs.

Experience in successfully completing or substantially completing at least one contract of highway

(bridge works) of at least 40 percent of the value i.e. Rs.0.00 Lakh for Bridge of the amount put

to tender of proposed contract within the last five years.

For these, a certificate from the employers shall be submitted along with the application 

incorporating clearly the name of the work, contract value, billing amount, date of commencement 

of works, satisfactory performance of the contractor and any other relevant information.
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4.5.4

4.5.5

4.5.6

4.5.7

4.5.8

4.5.9

#4.6

4.6.1 

(a) 

Personnel Capabilities

Availability for his work of personnel with adequate experience as required; as per Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major equipment to

attain the completion of works in accordance with the prescribed construction schedule are shown

in the Appendix.

The bidders should, however, undertake their own studies and furnish with their bid, a detailed

construction planning and methodology supported with layout and necessary drawings and

calculations to allow the employer to review their proposals. The numbers, types and capacities of

each plant/equipment shall be shown in the proposals along with the cycle time for each operation

for the given production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid assets (aggregate of

working capital, cash in hand and uncommitted bank guarantees) and / or credit facilities up to 25

percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must demonstrate the

soundness of the applicant’s financial position, showing long – term profitability including an estimated

financial projection for the next two years If necessary, the employer will make inquiries with the

applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration resulting from

contracts completed or under execution by him over the last five years. A consistent history of awards

against the Applicant or any partner of a joint venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or Record of

poor performance such as abandoning the work, rescinding of contract for which the reasons are

attributable to the non – performance of the contractor; consistent history of litigation awarded

against the applicant or financial failure due to bankruptcy. The rescinding of contract of a joint

venture on account of reasons other than non – performance, such as Most Experienced partner of

joint venture pulling out, court directions leading to breaking up of a joint venture before the start

of work, which are not attributable to the poor performance of the contractor will, however, not

affect the qualification of the individual partners.

JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) (Applicable only for 

estimated project cost of 50 Crore and above)

Joint ventures must comply with the following requirement:

Following are the minimum qualification requirements:
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(i)

(ii)

(b)

4.6.2

4.7.

4.8.

-

-

-

5.

5.1.

The lead partner shall meet not less than 50 percent of all criteria given in para & 4.5.6 above. The

joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 above. The experience of

the other joint venture partners shall be considered if it is not less than 30 percent of the qualifying

criteria in para 4.5.3 & 4.5.6 above.

Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above.

Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be submitted

with a copy of the joint venture agreement providing the joint and several liabilities with respect to

the contract.

Qualification of a joint venture does not necessarily qualify any of its partners individually or as a

partner in any other joint venture. In case dissolution of a joint venture, each one of the constituent

firms may qualify if they meet all the qualification requirements, subject to the written approval of

the Employer.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their available bid

capacity at the expected time of bidding is more than the total estimated cost of the works. The

available bid capacity will be calculated as under:

Assessed Available Bid Capacity  =   ( A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years (updated to the

price level of the year indicated in appendix) taking into account the completed as well as works in

Progress.

Note :- In Case of joint venture, the available bid capacity will be applied for each partner to the

extent of his proposed participation in the execution of the work.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if

they have:

Made misleading or false representation in the forms, statements and Attachments the submitted in 

proof the qualification requirements; and / or

B = Value at current price level of the existing commitments and ongoing works to be completed

during the next 24 Months ( period of completion of work for which bids are invited ); and

N = Number of years prescribed for completion of the works for which the bids are invited.

Record of poor performance such as abandoning the works, not properly completing the contract,

inordinate delay in completion, litigation history, or financial failures etc.; and/ or

Participated in the previous bidding for the same work and had quoted unreasonably high bid

prices and could not furnish rational justification to the employer.

 One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or participates in

more than one bid (other than as a subcontractor or in cases of alternatives that have been

permitted or requested) will cause all the proposals with the bidder’s participation to be

disqualified.
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6.

6.1.

7.

7.1.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the

Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site 

of work and its surrounding and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada

Executive Engineer

Rajpipla R&B Division

Rajpipla
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8.

8.1

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders

2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications II

6 Form of Bid

7 Bill of Quantities

8 Securities and other forms

9 Drawings IV

10 Documents to be furnished by bidder V

8.2.

8.3.

9.

9.1.

9.2.

9.2.1.

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued in

accordance with Clause 10:

I

III

B. BIDDING DOCUMENTS

The bidder or his official representative is invited to attend a pre-bid meeting which will take place

at the address, venue, time and date as indicated in the appendix.

Volumes I, II, III and IV are available online and documents to be furnished by the bidder in

compliance to section 2 will be prepared by him and furnished as Volume- V in two parts (refer

clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own

risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements

of the Bid Documents shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the Employer

in writing or through E-mail at the Employer’s address indicated in the invitation to bid. The

Employer will respond to any request for clarification which he received earlier than 15 days prior

to the deadline for submission of bids. Employer’s response will be published on website including

a description of the enquiry but without identifying its source.

Pre-bid meeting
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9.2.2.

9.2.3

9.2.4

9.2.5.

10.

10.1

10.2

10.3

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

The purpose of the meeting will be to clarify issues and to answer questions on any matter that

may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach the Employer

not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the source of enquiry)

and the responses given will be published without delay on the tender website i.e.

https://tender.nprocure.com. Any modification of the bidding documents listed in sub-Clause 8.1

which may become necessary as a result of the pre-bid meeting shall be made by the Employer

exclusively through the issue of an Addendum pursuant to Clause 10 and not through the

minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents by

issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer will assume no

responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into account in

preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for

submission of bids, in accordance with Sub-Clause 20.2 below.
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11.

11.1

12.

12.1

12.2

12.3

Section Volume No.

Invitation for Bids (IFB)

1 Instruction to Bidders	 Volume I

3 Conditions of Contract

4

5 Volume II

9 Volume IV

13.

13.1

13.2

13.3

13.4 Deleted

The bidder shall fill in rates and prices and line-item total (both in figures and words) for all

items of the Works described in the Bill of Quantities along with total bid price

(Both in figures and words). Items for which no rate or price is entered by the bidder will not be 

paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the contract, or for

any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.

(GST will be paid extra)

(ii) Priced Bill of Quantities for items specified in Section 7

(iii) Certificates, undertakings, affidavits as specified in Section 2

(iv) Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced

Bill of Quantities submitted by the Bidder.

The Bidder shall submit the details / information pertaining to each part i.e. technical as well as

financial and must be submitted online only.

Following documents will be deemed to be part of the bid.

Particulars

Drawings

Contract Data

Specifications	

(ii) Qualification Information and supporting documents as specified in Section 2

All documents relating to the bid shall be in the English language.

Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be

in two separate parts:

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

C. PREPARATION OF BIDS

Language of the Bid

Part I shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8
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13.5

14.

14.1

15.

15.1

15.2

#16.

16.1

a.

b.

#

16.2

16.3

16.4

16.5

16.6 The bid Security may be forfeited

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid

validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has signed the

Agreement and furnished the required Performance Security.

Fixed Deposit Receipt issued by any Scheduled Indian Bank, or a foreign Bank approved by the

Reserve Bank of India.

OR

A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building Department

or (2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat.

Exemption Certificate is applicable only when Registration Certificate of Appropriate Class and

Category of Approved Contractors is required as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall

be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 Days

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request

that the bidders may extend the period of validity for a specified period. A bidder may refuse the

request without forfeiting his bid security. A bidder agreeing to the request will not be required

or permitted to modify his bid, but will be required to extend the validity of his security for a

period of the extension, and in compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of

the table of IFB for this particular work. This Bid security shall be in favor of Employer as

named in Appendix and may be in one of the following forms.

Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. (Bank

Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) and Bank

Guarantee of Schedule and Private Banks shall be considered as per GoG Finance Department’s

Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest

amendment.

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All

payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date forbid

submission specified in Clause 20.

The rates and prices quoted by the bidder are subject to adjustment during the performance of

the Contract in accordance with the provisions of Clause 47 of the Condition of Contract

(Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment
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(a)

(b)

(c)

(i)

(ii)

(d)

17.

17.1

18.

18.1

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

The Bidder shall prepare documents comprising the bid as described in Clause 12 of these

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be

uploaded.

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,

including the conditions of contract (including mobilization advance or time for completion),

basic technical design as indicated in the drawing and specifications. Conditional offers or

alternative offers will not be considered further in the process of tender evaluation.

Format and Signing of Bid

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to

Sign the Agreement; or

Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum

three times within the validity period for negotiation, If contractor does not respond in time, his

Bid Security (EMD) will be forfeited and his tender will be rejected. Punitive action will be

taken on such contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

If the Bidder withdraws the bid after Bid opening during the period of Bid validity.
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19.

20.

20.1

20.2

21.

22.

22.1

22.2

22.3

22.4

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

No bid shall be modified or withdrawn after the deadline for submission of Bid.

Withdrawal or modification of a bid between the deadline for submission of bids and the

expiration of the original period of bid validity specified in Clause 15.1 above or as extended

pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.

The Employer may extend the deadline for submission of bids by issuing an amendment in

accordance with Clause 10, in which case all right and obligation of the Employer and the

bidders previously subject to the original deadline will then be subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website specified above

not later than the date indicated in appendix.

Deleted

D. SUBMISSION OF BIDS

Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 20 or

pursuant to Clause 23.

Deleted
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23.

23.1

23.2

23.3

23.4

(ii)

(iii)

(iv)

23.5

23.6

23.7

23.8

23.9

The time of opening of “Financial Bid”, the names of the bidders were found responsive in

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be

opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any

discount, and such other details as the Employer may consider appropriate, will be announced by

the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the “Financial Bid”

shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information disclosed to

those present in accordance with Sub-Clause 23.6.

23.5	Deleted

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found responsive

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be

opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any

discount and such other details as the Employer may consider appropriate, will be announced by

the Employer at the opening.

The Employer will open all the Bids received including modifications made pursuant to Clause

22, in the presence of the Bidders or their representatives who choose to attend at time, date and

the place specified in Appendix in the manner specified in Clauses 20 and 23.3, In the event of

the specified date of Bid opening being declared a holiday for the Employer, the Bids will be

opened at the appointed time and location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not conform to the

amount and validity period as specified in the invitation for bid (ref. Column 4 and paragraph 3),

and has not been furnished in the form specified in Clause 16, the technical bid will not be

opened.

Bid Opening

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with

valid bid security will be taken up for evaluation with respect to the Qualification information

and other information furnished in part I of the bid pursuant to Clause 12.1.

If required, the bidder will be asked in writing to clarify his Qualification Documents with

respect to any required clarification.

The bidders will respond in not more than 7 days of issue of the clarification letter.

Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation

Committee will finalize the list of responsive bidders whose financial bids are eligible for

consideration.

E. BID OPENING AND EVALUATION
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24

24.1

25.

25.1

25.2

25.3

26.

26.1

26.2

26.3

27.

28.

29.

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive

in accordance with Sub-Clause 26.2.

Deleted

Evaluation and Comparison of Financial Bids

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non-conforming

deviation or reservation.

Deleted

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his

Bid opening to the contract is awarded. If the Bidder wishes to bring additional information to

the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid

comparison or contract award decision may result in the rejection of the Bidders’ bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid

(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is

accompanied by the required securities and; (d) is substantially responsive to the requirements of

the Bidding document. During the detailed evaluation of the “Financial Bid”, the responsiveness

of the bids will be further determined with respect to the remaining bid conditions, i.e., priced

bill of quantities, technical specifications, and drawings.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The

request for clarification and the response shall be in writing or by e- mail, but no change in the

price or substances of the Bid shall be sought, offered, or permitted except as required to confirm

the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids.

A substantially responsive “Financial Bid” is one which confirms all the terms, conditions and

specifications of bidding documents, without material deviation or reservation. A material

deviation or reservation is one (a) which affects in any substantial way the scope, quality, or

performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding

documents, the Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose

rectification would affect unfairly the competitive position of other Bidders presenting

substantially responsive Bids.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and

recommendations for the award of a contract shall not be disclosed to Bidders or any other

persons not officially concerned with such process until the award to the successful Bidder has

been announced. Any effort by Bidder to influence the Employer’s processing of Bids or award

decisions may result in the rejection of his Bid.
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29.2

29.3

29.4

29.5

29.6

30.

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

A bid which contains several items in the bill of Quantities which are unrealistically priced low

and which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.

Deleted

Deleted.

The Employer reserves the right to accept or reject any variation or deviation. Variation and

deviations and other factors, which are in excess of the requirements of the Bidding documents

or otherwise result in unsolicited benefits for the Employer, shall not be taken in to account in

Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of

Contact, during the period of implementation of the Contract, will not be taken in to account in

Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate

of the cost of work to be performed under the contract the Employer may require the Bidder to

produce detailed consistency of those prices with the construction methods and schedule

proposed. After evaluation of the price analyses, the Employer may require that the amount of

the performance security set forth in Clause 34 be increased at the expense of the successful

/bidder to a level sufficient to protect the Employer against financial loss in the event of default

of the successful Bidder under the Contract.
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31.

31.1

(i)

(ii)

32.

32.1

33.

33.1

33.2

33.3

33.4

34.

34.1

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnish

to the Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in

Section 8 (the “Performance Security”) for an amount equal to 5% (five percent) of its

Contract Price. In case of bids mentioned below, the successful Bidder, along with the

Performance Security, shall also furnish to the Authority an irrevocable and unconditional

guarantee from a Bank in the same form given at Section 8 towards an Additional Performance

Security (The “Additional Performance Security”) for an amount calculated as under:

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter.

This letter (hereinafter and in the condition of contract called the “Letter of Acceptance”) will

state the sum that the Employer will pay the Contractor in consideration of the execution,

completion, and maintenance of the Works by the Contractor as prescribed by the Contract

(hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the

furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the successful Bidder.

It will be signed by the Employer and to the successful Bidder, within 28 days following the

notification of award along with the Letter of Acceptance. Within 21 days of receipt, the

successful Bidder will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer will

promptly notify the other Bidders that their Bids have been unsuccessful.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to

cancel the Bidding process and reject all Bids, at any time prior to the award of contract, without

thereby incurring any liability to the affected bidder or Bidder or any obligation to inform the

affected Bidder or Bidders of the grounds for the Employer’s action.

Notification of Award and Signing of Agreement

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been

determined.

to be substantially responsive to the Bidding documents and who has offered the lowest

evaluated Bid Price; and

to be within the available bid capacity adjusted to account for his bid price which is the lowest

evaluation in any of the packages opened earlier than the one consideration.

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than

the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such

cases be awarded to the next lowest bidder at his evaluation bid price.

 Award Criteria

F. AWARD OF CONTRACT
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(a)

(b)

(c)

(B)

34.2

34.3

35.

35.1

36.

37.

37.1

37.2

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it shall 

be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled Indian bank or (b) by a foreign 

bank located in India and acceptable to the Employer. As per GoG Finance Department’s Circular No. FD/ 

MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the

Conditions of Contract.

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for award has

engaged in corrupt or fraudulent practices in completing for the contract in question and will

declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a

contract with National Highways Authority of India/ State PWD and any other agencies, if it at

any time determines that the firm has engaged in corrupt or fraudulent practices in completing

for the contractor, or in execution.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated in the

Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

If the Contract Price offered by the Selected Bidder is lower than 10% but upto 20% of the

Estimated Project Cost, then the Additional Performance Security shall be calculated @ 20% of

the difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 10% of

the Estimated Project Cost and (ii) Contract Price offered by the selected Bidder.

If the Contract Price offered by the Selected Bidder is lower than 20% of the Estimated Project

Cost, then the Additional Performance Security shall be calculated @ 30% of the difference in

the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated

Project Cost and (ii) Contract Price offered by the selected Bidder.

This Additional Performance Security shall be treated as part of the Performance Security.

The Performance Security shall be valid beyond 60(sixty) days of the Defects Liability Period

and the Additional Performance Security shall be valid beyond 28 (twenty-eight) days of Project

Completion Date.
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1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

APPENDIX TO ITB
Clause Reference

With respect to Section –I

The Name of the Employer: Executive Engineer  Rajpipla R&B Division  

Rajpipla

[ Cl.1.1]

The last five years.

2022 – 2023

2021 – 2022

2025 – 2026

2024 – 2025

2023 – 2024

The pre-bid meeting will take place at Superintending Engineer  Vadodara 

(R&B) Circle  Vadodara on Date:     /      /2026 ; 12:00 Hrs.

[Cl. 9.2.1]

The technical Bid will be opened at the Office of the Superintending Engineer 

Vadodara (R&B) Circle Vadodaraon as mentioned in Online NIT.

The Address of the Employer : Executive Engineer  Rajpipla R&B Division  

Rajpipla

Liquid assets and / or availability of credit facilities is Rs. 0.33  Lakh. (25% of 

Tender Amount)

[Cl.4.5.6 ]

Price level of the financial year 2026-27 [Cl. 4.5.2]

The cost of water supply / sanitary works is Rs. 0.00

Value of Work is Rs. 13062469.5

Deleted

The cost of electric work is Rs. 0

This Annual Financial Turnover Amount is 0  Lakh. [Cl.4.5.3 (a)]

Escalation factors (for the cost of works executed and financial figure to a 

common base value) for works completed

[Cl.4.5.2]

Multiplying factorFinancial YearYear

Base year of inviting tender 2026 – 2027 1.00

Deleted

The bid should be submitted latest by As stated on online NIT  on Date:     /      

/2026 ; 12:05 Hrs.

[Cl. 20.1 & 

20.2]

The bid will be opened at Office of the Office of the  Superintending Engineer  

Vadodara (R&B) Circle  Vadodara As stated on online NIT on Date:     /      

/2026 ; 12:05 Hrs.

[Cl. 23.1 ]

The Bank Draft in favor of  : Executive Engineer  Rajpipla R&B Division  

Rajpipla

Deleted

-1 2025 – 2026 1.10

-2 2024 – 2025 1.21

-5 2021 – 2022 1.61

-3 2023 – 2024 1.33

-4 2022 – 2023 1.46
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Sr.

No.

Plant or 

Machinery

Location Age of 

Machinery 

(maximum 

15

years)

Make Capacity Remark

1 2(a) 2(b) 3 4 5 7

#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 

WORK

[Reference CL. 4.5.5]

Executive Engineer

Rajpipla R&B Division

Rajpipla

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada

The contractors shall also give a list of machineries in his possession and which they 

propose to use on the work.

Approximate 

Value

6
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1.

2.

3.

4.

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

Within 15 days of issue of work-order the Contractor will have to furnish to the

Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of

marksheet, Colour Photograph and the appointment order issued such engineers

engaged for this contract work. If 15 days after issue of work order such designated

Site Engineers do not resume or do not remain present on site of work, the recovery at

the rate of Rs.15,000-00 per month per Engineer will be made from the

bills/deposit/dues of the contractor. Such recovery shall be non-refundable.

Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs

but more than Rs.5 lakhs.

Minimum one Diploma Civil Engineers for the work when the cost of work to be

executed is less than Rs. 5 lakhs.

The Engineer so employed for the Government work must have sufficient experience

to handle the work independently. Such an Engineer shall have to stay at the site of

work, and he shall not be entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,

Employment of a separate Engineer will not be necessary provided that the Engineer

partner himself attends the execution of the work on the site.

List of Key Personnel to be deployed on Contract Work

(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this

work as under: -

Two graduate Civil Engineers and three diploma Civil Engineers when cost of

the work to be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be

executed is more than Rs.15 lakhs but less than Rs.50 lakhs.
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SECTION - 2

QUALIFICATION INFORMATION
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1

1.1

(Attach)

1.2 2025 – 2026

2024 – 2025

2023 – 2024

2022 – 2023

2021 – 2022

1.3.1

Project 

Name

Name of 

the 

Employer

Description 

of work

Contract 

No.

Value of 

contract 

(Rs.

Crore)

Date of 

issue of

work 

order

Stipulated

period of

completion

Actual date of 

completion*

Remark 

explaining 

reasons for 

delay &

work 

Completed

Place of registration            ____________________

Power of attorney of signatory of Bid 

Principal place of business   ____________________

Total value of Civil engineering constructions

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the purpose of post

qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be

incorporated in the Contract.

For Individual Bidders

Constitution or legal status of Bidder (Attach Copy)

Work performed in the last five years

(in Rs. Lakhs)

Work performed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered the sub-contract involved execution of all main items of work described 

in the bid documents, provided further that all other qualification criteria are satisfied (in the 

same name) on works of a similar nature over the last five years** and in current year before 

the submission of the bid.

*Attach certificate(s) from the Engineer(s)in-charge

** Immediately preceding the financial year in which bids are received.
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#1.3.2

Employer

2025 – 2026

2024 – 2025

2023 – 2024

2022 – 2023

2021 – 2022

1.4

(A)

Description 

of works

Contract 

No.

1 3

1.5

NO

Quantities of work executed as prime contractor, work performed, in the past as a nominated sub-

contractor, will also be considered provided the sub-contract involved execution of all main items

of work described in the bid document, provided, further that all other qualification criteria are

called (in the same name and style) in the last five years** and in current year before the

submission of the bid.

work Concrete 

(Including

Works Work contract 

Ref)

RCC &

Year Name 

of the

Name of 

the

Quantity of work performed (Cum/MT) Remarks* 

(indicateCement Masonry Earth Bituminous

PCC)

Place 

& State

Name & 

Address of 

Employer

Value 

Contract 

(Rs. Cr)

Stipulated 

Period of 

Completion

Value of 

Works* 

remaining to 

be completed

(Rs. Cr)

Anticipated 

 of 

completion

Information on Bid Capacity (works for which bids have been submitted and works which are yet

to be completed) as on the date of this bid.

Existing commitments and on-going works:

2 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge

** Immediately preceding the financial year in which bids are received.

Item of 

Equipment

Requirement Availability Proposals Remarks 

(from whom 

to be

purchased

Capacity Owned/ Leased 

to be procured

Nos/. 

Capacity

Age/ 

Conditions

Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause

4.5.5). The Bidder should list all the information requested below.
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1.6

Position Name Year of 

experience in the 

proposed

position

Project Manager

Etc.

1.7

Sections of the 

works

Qualification Year of 

Experience 

(General)

Qualifications and experience of key personnel required for administration and execution of the 

contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract.

Value of Sub- 

Contractor

Sub-Contractor 

(Name &

Address)

Experience in similar 

work

Proposed sub-contract and firms involved

Attach copies of certificates on possession of valid license for executing water supply/ sanitary 

work/ building electrification works.
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1.8

1.9

1.10

1.11

Other Party (ies) Employer Cause of Dispute Amount 

Involved

Remarks 

showing Present 

Status

1.12

1.13

1.14

2. Deleted

3. Additional Requirements

3.1

(i) 

Affida

Affidavit

(ii) 

Under

Undertaking

Evidence of access to financial resources to meet the qualification requirements: cash in hand,

lines of credit, etc. List them below and attach copied documents.

Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 

(in case of companies/corporations), etc. List them below and attach copies.

Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to Bidders.

(Name of Consultant engaged for project preparations is *…..................................)

_____________________________________________________________________________________________

_____________________________________________________________________________________________

*	Fill the name of Consultant

Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts

as necessary to comply with the requirements of the Bidding documents. (Refer ITB Clause 4.1)

Programme

Bidders should provide any additional information required to fulfill the requirements of Clause

4 of the Instructions to the Bidders, if applicable.

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada Rajpipla

Information on Litigation history in which the Bidder is involved.

Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may provide

references if contacted by the Employer.

Executive Engineer

Rajpipla R&B Division
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___________________________________

This is to certify that M/s.______________________________________________is a reputed company 

with a good financial standing.

If the contract for the work, namely ___________________________________________________ is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

(Signature)

Name of Bank

Senior Bank Manager

Address of the Bank

Rs. _________________________to meet their working capital requirements for executing the above

during the contract period.
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1.

2.

3.

4.

___________________________

Date

Title of Officer

___________________________

Name of Firm

___________________________

_____________________________________________

The Undersigned understands and agrees that further qualifying information may be requested,

and agrees to furnish any such information at the request of the Department/ Project implementing

agency.

__________________ have not abandoned any work of Government of Gujarat/Government of

India/any Board or Corporation under Government of Gujarat/Government of India nor any

contract awarded to us for such works have been rescinded, during last five years prior to the date

of this bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation to

furnish pertinent information deemed necessary and requested by the Department to verify this

statement or regarding any (our) competence and general reputation.

AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct.

The undersigned also hereby certifies that neither our firm M/s. 

(Signed by an Authorized Officer of the Firm)
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Dediapada Rajpipla

Deputy Executive Engineer

Const. R&B Sub-Division

Executive Engineer

Rajpipla R&B Division

___________________

DATE

___________________

Name of firm

Title of officer

(Signed by an Authorized officer of the firm)

___________________

UNDERTAKING

I,   the   undersigned   do   hereby   undertake….................		that	 our 	firm  M/s…........

..............................................................................................................would invest a minimum 

up to 25% of the value of the work during implementation of the contract.

_____________________________________________
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1.

1.1

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Contractor is a person or corporate body whose Bid to carry out the Work has been accepted

by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the

Employer and includes Technical and Financial Bids.

The Completion Date is the date of completion of the Works as certified by the Engineer in

accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute, complete and

maintain the Works till the completion of Defects Liability Period. It consists of the documents

listed in Clause 2.3 below.

The Contract data defines the documents and other information which comprise the Contract.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person appointed

and notified to the contractor to act in replacement of the Engineer) who is responsible for

supervising the Contractor, administering the Contract, certifying payments due to the Contractor,

issuing and valuing Variations to the Contract, awarding extensions of time, and valuing the

Compensations Events.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in

accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and calculated from the

Completion Date.

Materials are all supplies, including consumables, used by the contractor for incorporation in the

works.

Plant is any integral part of the work which is to have mechanical, electrical, electronic or

chemical or biological functions.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to construct the

Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall

complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended

Completion Date may be revised only by the Engineer by issuing an extension of time.
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2.

2.1

2.2

2.3

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

3.

3.1

4.

4.1

5.

5.1

The Site is the area defined as such in the Contract Data.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out

a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works.

Site Investigation Reports are those which were included in the Bidding documents and are

factual interpretive reports about the surface and subsurface conditions at the site.

Specifications means the Specifications of the works included in the Contract and any

modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence

execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

If sectional completion is specified in the Contract Data, references in the Conditions of Contract

to the Works, the Completion date, and Intended Completion Date apply to any Section of the

Works (other than references to the Completion Date and Intended Completion date for the whole

works)

The documents forming the Contract shall be interpreted in the following order of priority

Agreement

A Variation is an instruction given by the Engineer, which varies the Works. The Works are what 

the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined 

in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or

neuter and the other way around. Heading have no significance. Words have their normal meaning

under the language of the Contract unless specifically defined. The Engineer will provide

instructions clarifying queries about Conditions of Contract.

Drawings

Bills of quantities and

Any other document listed in the Contract Data as forming part of the Contract.

Language and Law

Letter of Acceptance, notice to proceed with works

Contractor’s Bid

Contract Data

Conditions of Contract including Conditions of Contract

Specifications

Delegation

The Engineer may delegate any of his duties and responsibilities to other people after notifying the

Contractor and may cancel any delegation after notifying the Contractor.

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer.
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6.

6.1

7.

7.1

7.2

8.

8.1

9.

9.1

9.2

10.

10.1

11.

11.1

12.

12.1

Communications

Communications between parties which are referred to in the conditions are effective only when in

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities

and the Employer between the dates given in the Schedule of other Contractor. The Contractors

shall as refer to in the Contract Data, also provide facilities and services for them as described in

the Schedule. The employer may modify the schedule of other contractors and shall notify the

contractor of any such modifications.

Personnel

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in contract data, with

the approval of the engineer but may not assign the Contract without the approval of the Employer

in writing. Subcontracting shall not alter the Contractor’s obligations. Sub-contracting of supply or

specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for the part of work to be

subcontracted.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as they directly affect the

execution of the Works, the risks of war, hostilities, invasion, act of foreign enemies, rebellion,

revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless

restricted to the Contractor’s employees), and contamination from any nuclear fuel or nuclear

waste or radioactive toxic explosive.

Contractor’s Risks

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred

to in the Contract Data to carry out the functions stated in the Schedule or other personnel

approved by the Engineer. The Engineer will approve any proposed replacement of key personnel

only if their qualifications, abilities, and relevant experience are substantially equal to or better

than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the Contractor Staff or

his work force stating the reasons the Contractor shall ensure that the person leaves the Site within

seven days and has no further connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks, and the Contractor 

carries the risks which these Contracts states are Contractors risk.

All risks of loss of or damages to physical property and of personal injury and death which arise

during and in consequence of the performance of the Contract other than the excepted risks are the

responsibility of the Contractor.
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13.

13.1

(a)

(b)

(c)

(d)

13.2

13.3

13.4

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

Loss of or damage to Equipment

Loss of or damages of property (expect the Works, Plant, Materials and Equipment) in connection

with the Contract; and

Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance

cover from the Start date to the end of the Defects Liability Period, in the amounts and deductibles

stated in the Contract data for the following events which are due to the Contractor’s risks:

Loss of or damage to the works, Plant and materials,

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports referred to in the

Contract Data, supplemented by any information available to the Bidder.

Queries about the Contract data

If the Contractor does not provide any of the policies and certificates required, the Employer may

affect the insurance which the Contractor should have provided and recover the premiums the

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the

payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the

Works in accordance with the programme submitted by the Contractor, as updated with the

approval of the Engineer, and complete them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary works

to the Engineer, who is to approve them if they comply with the Specifications and drawings.

The engineer will clarify queries on the Contract Data

Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the specification and 

Drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design of the Temporary

works.
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18.4

18.5

19.

19.1

20.

20.1

21.

21.1

21.2

22.

22.1

23.

23.1

23.2

24.

24.1

24.2

(a)

All Drawings prepared by the Contractors for the execution of the temporary or permanent work

are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall obtain approval of third parties to the design of the Temporary works where

required.

If within 25% of the time limit of the project, 80% of possession of the site is not handed over to

the Contractor, then contractor/ Employer may fore-close the contract. Contractor/Employer has to

foreclose the work within 30 days after lapse of 25%-time limit and after 30 days foreclosure

option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer access to the

Site, to any place where work in connection with the Contract is being carried out or is intended to

be carried out and to any place where materials or plants are being manufactured/ fabricated/

assembled for the works.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the site

is the property of the Employer. The contractor is to notify the engineer of such discoveries and

carry out the Engineer’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If possession of a part

is not given by the date stated in the Contract Data the Employer is deemed to have delayed the

start of the relevant activities and this will be a Compensation Event.

For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the

Superintending Engineer, Vadodara (R&B) Circle, Vadodara, both the parties have to refer to the

Chief Engineer concern for the conciliation process.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to works which comply

with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and records relating

to the performance of the Contractor and to have them audited by auditors appointed by the

Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either outside the

authority given to the Engineer by the Contract or that the decision was wrongly taken, the decision

shall be referred to Superintending Engineer Vadodara (R&B) Circle, Vadodara, (Higher

Authority)within 14 days of the notification of the Engineer's decision. If the issue is not resolved,

any party can refer the matter for conciliation within 15 days from the decision given by the

Superintending Engineer, Vadodara (R&B) Circle, Vadodara.
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(b) 

25.

25.1

26.

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of the

Superintending Engineer, Vadodara (R&B) Circle, Vadodara, both the parties have to refer to the

Secretary, Roads & Building Department, Government of Gujarat for the conciliation process.

Deleted

If the dispute is not resolved through the conciliation process, he may refer the dispute to Gujarat

Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim /

dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the

Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above

sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration procedure stated in the

Special Conditions of Contract.
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27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29.

30.

30.1

31.

31.1

An update of the Programme shall be a programme showing the actual progress achieved on each

activity and the effect of the progress achieved on the timing of the remaining work including any

changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated programme at intervals no

longer than the period stated in the Contract data. If the Contractor does not submit an updated

programme within this period, the Engineer may withhold the amount stated in the Contract data

from the next payment after the date on which the overdue programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s obligations. The

Contractor may revise the programme and submit it to the Engineer again at any time. A revised

programme is to show the effect of Variations and Compensations events.

B. TIME CONTROL

Programme

Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval

a Programme showing the general methods, arrangements orders, and timing for all the activities in

the works along with monthly cash flow forecast.

Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within the

works.

The Engineer shall decide whether and by how much to extend the Intended Completion Date

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a

compensation event or Variation and submitting full supporting information. If the Contractor has

failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay

by this failure shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the contractor for extension

of Intended Completion Date refer to the Employer his decision. The employer shall in not more

than 21 days communicate to the engineer the acceptance or otherwise of the Engineer’s decision.

If the employer fails to give his acceptance, the Engineer shall not grant the extension and the

contractor may refer the matter under Clause 24.1

Deleted

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation Event occurs or a

Variation is issued which makes it impossible for completion to be achieved by the Intended

Completion Date without the Contractor taking steps to accelerate the remaining work and which

would cause the Contractor to incur additional cost.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of a management meeting shall be to review the plans for remaining work and to deal with

matters raised in accordance with the early warning procedure.
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31.2

32.

32.1

32.2

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility of the parties for

actions to be taken is to be decided by the Engineer either at the management meeting or after the

management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or

circumstances that may adversely affect the quality of the work, increase the Contract price or

delay the execution of works. The Engineer may require the contractor to provide an estimate of

the expected effect of the future event or circumstance on the contract price and completion date.

The estimate is to be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals for how the

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work

and in carrying out any resulting instruction of the Engineer.

44



# 33.

33.1

(a)

(b)

(c)

(d)

33.2

(a)

(b)

Identifying Defects/ Defect liability period

Defect liability period: The contractor shall be responsible to make good and remedy at his own

expense any defect which may develop or may be noticed before the period mentioned hereunder

from the certified date of completion. The Engineer in charge shall give the contractor a notice in

writing about the defects and the contractor shall make good the same within 15 days of receipt of

the notice. In the case of failure on the part of the contractor, the Engineer- in-charge may rectify or

remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-charge shall be

entitled to appropriate the whole or any part of the amount of security deposit towards the

expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects Liability

period shall be as under….

For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months from

the certified date of completion.

C. QUALITY CONTROL

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,

PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular No.TNC/10/2016/Clause 17A

(Correction/(1)C Dated 12/05/2016]

Free maintenance guarantee period for works of Road/Bridge construction

For resurfacing work of road free maintenance guarantee period one year from the date of

completion.

For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the period

shall be 12 (Twelve) months from the certified date of completion or one monsoon, whichever is

later.

For major projects costing more than Rs. 1 crore, the period shall be 36 Months from the

certified date of completion which should include three monsoons.

For original building works the defect liability period will be 4 years or elapse of 4 monsoon period

following date of possession of building taken over by user agency following the certified date of

completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be treated as the last

date.

In case of widening of the road/strengthening of the road/bridge, the contractor shall have to give

four years free maintenance guarantee from the certified date of completion. During this period the

contractor shall visit the site every six months along with the concerned Section Officer / Deputy

Executive Engineer and will examine the work already carried out in this contract like road work,

jungle cutting, side shoulders, side gutter, road furniture, patta etc. and will prepare Km. wise

inspection report duly signed by all concerned and any defect observed shall be done within 15

days by the contractor at his risk and cost as per the direction of Engineer in charge. The contractor

needs to do videography of these visits and require to submit at the time of release of FMG. If B.T.

the surface during the maintenance period of 4 years is worn out then agency shall have to provide

renewal coating as per tender item as directed by the Engineer-in- charge. The amount equivalent

to 5% of each running bill shall be withheld and will be released after the free maintenance

guarantee period (i.e. 4 years) is over.
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(1)

(2)

(3)

(4)

(5)

(6)

33.3

34.

34.1

Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C, dtd.31/05/07

before final bill is paid.

Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own risk and cost, the existing

lane(s) of the road so that the traffic worthiness and safety thereof are at no time materially inferior

as compared to their condition 10 (ten) days prior to the date of the Agreement, and shall undertake

the necessary repair and maintenance works for this purpose; provided that the Contractor may, at

his cost, interrupt and divert the flow of traffic if such interruption and diversion is necessary for

the efficient progress of works and conforms to Good Industry Practice; provided

2% of the amount eligible for the payment of bituminous items shall be withheld till the

miscellaneous items like earthwork in embankment / cutting for side shoulders, side gutters,

kilometer / indicator / guard stones, sign boards etc. are completed in all respect by the contractor.

After completion of the miscellaneous items, the above said 2% withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

Videography for the surface under Maintenance Guarantee is to be done as per Govt. letter No.:

SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 5.00 Crore.

Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate equipment. Till the setting up of

adequate laboratory is completed & reported of this to the engineer (subject to due verification by

engineer’s representative) by contractor in writing, Rs.2,00,000/- shall be withheld. The qualified

quality Engineer shall be deployed exclusively for this contract by the contractors. If quality

Engineer is not deployed by contractor within one month after the date of work order, the amount

equivalent to Rs.20,000 per month shall be recovered till the actual deployment of quality engineer.

The amount so recovered towards the deployment of quality engineers shall not be refunded.

However, this amount shall be released against fixed deposit or bank guarantee pledged in the

name of Executive Engineer after completion certificate of work is issued.

The flakiness and elongation index (combined) for coarse aggregates under no circumstances shall

exceed the allowable limit set forth in the relevant clause for the material in question.

If the engineer instructs the Contractor to carry out a test not specified in the Specification to check

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test

and any samples. If there is no defect the test shall be a Compensation Event.

further that such interruption and diversion shall be undertaken by the Contractor only with the

prior written approval of the Executive Engineer which approval shall not be unreasonably

withheld. For the avoidance of doubt, it is agreed that the Contractor shall at all times be

responsible for ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of any defects that are

found. Such checking shall not affect the Contractor’s responsibilities the Engineer may instruct

the Contractor to search for a Defect and to uncover and test any work that the Engineer considers

may have a Defect.

Tests
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34.2

34.3

35.

35.1

35.2

36.

36.1

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

Agency has to establish testing laboratory on site for the various test to be carried out in the work

for this purpose agency shall construct a pukka laboratory building with all facility on site at

location specified by the engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of the defects

Liability Period, which begins at Completion and is defined in the contract data. The Defects

Liability Period shall be extended for as long as Defects remain to be corrected.

#1% of the amount of work done should be deducted from R.A. Bill of the contractor for testing

the quality of material workmanship, irrespective of actual charges.

Every time notice of a Defect is given, the Contractor shall correct the notified defect within the

length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the Engineer’s notice, the

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this

amount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(i)

(ii)

The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the quantity

of the work done at the rate in the Bill of Quantities for each item.

Change in the Quantities

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation, testing and

commissioning work to be done by the Contractor.

D. COST CONTROL

At the rate derived from the item within the contract which is comparable to the one involving

additional or altered class of work; where there are more than one comparable items, the item of

the contract which is nearest in comparison with regard to class or classes of the work involved

shall be selected and the decision of the Superintending Engineer as to the nearest comparable item

shall be final and binding on the contractor.

If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out

at the rate entered in the Schedule of Rates of the division for the year in which the tender was

received, increased or decreased by the percentage by which the tender amount is more or less as

compared to the amount arrived at the rates in the “Schedule of Rates” of the Division in the year

in which the tender was received. If the Schedule of rates of the Division does not contain all the

items, the percentage increase or decrease of the tender shall be calculated considering such items

which were included in the “Scheduled Rates” of the division for the year and for materials

consumed on such item the rate to be charged would be the basic rate taken into account for fixing

the rate in S.O.R. referred to above.

All Variations shall be included in updated programmes produced by the Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate is specified in this

contract, then such class of work shall be carried out as under.

The Engineer shall have power to make any alterations in or addition to the original specifications ,

drawings, designs and instructions that may appear to him to be necessary or advisable during the

progress of the work and the contractor shall be bound to carry out the work in accordance with

any instruction in this connection which may be given to him in writing signed by the Engineer and

such alteration shall not invalidate the contract and any additional work which the contractor may

be directed to do in the manner above specified as part of the work shall be carried out by the

contractor on the same conditions in all respects on which he agreed to do the main work and at the

same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender by more than

130%, the contractor will be paid for the quantity in excess of 130%, at the rate entered in the

SOR of the year during which the excess in quantity is first executed.

Variations
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(iii)

40.2

41.

41.1

42.

42.1

42.2

42.3

42.4

42.5

42.6

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the estimated value of the work

completed less the cumulative amount certified previously.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with an updated cash

flow forecast.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried

out at the rate decided by the competent authorities on the basis of detailed rate analysis after

hearing the contractor before a Committee of two Superintending Engineers stationed at the same

place or the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the

Division is ordered to be carried out before the rate is agreed upon, then the contractor shall within

seven days of the date of receipt by him of the order to carry out the work, inform the Engineer-in-

charge of the rate, which it is his intention to charge for such class of work and if the Engineer in

charge does not agree to this rates, he shall by notice in writing be at liberty to cancel his order to

carry out such class of work and arrange to carry it out in such manner as he may consider it

advisable, provided always that if the contractor shall commence work or incur any expenditure in

regard thereof before the rates shall have been determined as lastly herein before mentioned, then

in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure

incurred by him prior to the date of the determination of the rate as aforesaid according to such rate

or rates as shall be fixed by the Engineer-in-charge. In the event of the dispute, the decision of the

Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs, drawings and specifications

recommended by the contractor and accepted by the competent authority, the alternation above

referred to shall be within the scope of such designs, drawings and specifications appended to the

tenders.

The time limit for the completion of the work shall be extended in the proportion that the increase

in the cost occasioned by alterations bears to the cost of the original work and the certificate of the

Engineer-in-charge as to such proportion shall be final and conclusive.

The value of work executed shall include the valuation of variations and compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of

any item previously certified in any certificate in the light of later information

The Engineer shall check the Contractor’s monthly statement within 14 days and certify the amount 

to be paid to the Contractor after taking in to account any credit or debit for the month in question

in respect of materials for the works in the relevant amounts and under conditions set forth in sub-

clause 32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in the Bill of

Quantities completed.
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43.

43.1

43.2

43.3

44.

44.1

(a)

44.2

45.

45.1

45.2

46.

46.1

47.

47.1

Payments

The following are compensation Events unless they are caused by the Contractor:

The Employer does not give access to a part of the Site by the site Possession date stated in

Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed beyond the

Intended Completion Date then Authority will approve EOT with eligible contractual price

escalation.

Payments shall be adjusted for deductions for advance payments, retention, other recoveries in

terms of the contract and taxes at source, as applicable under the law. The Employer shall pay the

Contractor the amounts certified by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract to the Contractor will

be made by the Employer. Hence, it is the responsibility of the contractor to pay the GST to the

concerned Authority.

Items of the works for which no rate or price has been entered in will not be paid by the Employer

and shall be deemed covered by other rates and prices in the Contract.

Compensation events

Currencies.

All payment shall be made in Indian Rupees.

Price Adjustment

The rates quoted by the Contractor must be inclusive of all taxes prevailing on due date of bid

submission except GST. However, any subsequent changes in the tax structure by Government

after due date of bid submission will be compensated (+/-) on availability or submission of actual

documentation. Contractor will have to intimate Engineer regarding changes occurred in the tax

structure after bid submission. If the contractor fails to provide such information and if any

financial obligation may arise due to change in tax structure, same will be recovered from the

contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the contractor to pay the

GST to the concerned Authority.

Tax

Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,

fuels and lubricants in accordance with the following principles and procedures and as per formula

given in the contract data:

(a) The price adjustment shall apply for the work done from the start date given in the contract data

up to end of the initial intended completion date or extensions granted by the Engineer and shall

not apply to the work carried out beyond the stipulated time for reasons attributable to the

contractor.
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47.2

48.

48.1

48.2

48.3

49.

49.1

49.2

The Employer shall retain from each payment due to Contractor the proportion stated in the

Contract Data until Completion of the whole of the Works.

R = Total value of work done during the month. It would include the amount of secured advance

granted, if any, during the month less the amount of secured advance recovered, if any during the

month. It will exclude value for works executed under variations for which price adjustment will be

worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by

the provisions of this or other clause in the contract, the unit rates and prices included in the

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in

costs.

Retention

(b) The price adjustment shall be determined during each month from the formula given in the

contract data.

(c) Following expressions and meanings during to the work done during each month

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next

payment certificate. The Contractor shall not be entitled for any interest on the over payment

calculated from the date of payment to the date of repayment.

In case, Contractor requests for refund of the Retention Money deducted by the Employer under

the provision of this clause, Employer shall consider the said request of the Contractor provided

that the refund hereunder shall be made in tranches of not less than 1% (One Percent) of the

Contract Price and Contractor furnishes an irrevocable and unconditional Bank guarantee for an

equal amount substantially in the format of Bank Guarantee for Performance Guarantee enclosed

with SBD and valid up to 60 day beyond the scheduled / extended Defects Liability Period. On

completion of the whole works, the contractor has however an option to submit a fresh irrevocable

and unconditional Bank Guarantee for an amount equal to 5% of the total value of work executed

substantially in the format of Bank Guarantee for Performance Guarantee enclosed with SBD and

valid up to 60 days beyond the Defect Liability Period and yet refund the Retention Money Bank

Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the

Contract Data for each day that the Completion Date is later than the Intended Completion Date

(for the whole works or the milestone as stated in the contract data). The total amount of liquidated

damages shall not exceed the amount defined in the Contract Data. The Employer may deduct

liquidated damages from payment due to the Contractor. Payment of liquidated damages does not

affect the Contractor’s liabilities.

On Completion of the whole of the Works half the total amount retained is repaid to the Contractor

and half when the Defects Liability Period has passed and the Engineer has certified that all

Defects notified by the Engineer to the Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention money with an “on

demand” Bank guarantee.
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49.3

49.4

50.

50.1

50.2

% of Time Saved % of Initial Contract 

Price entitled for Bonus

50 % 5%

40 % 4%

30 % 3%

20 % 2%

10 % 1%

Less than 10% 0%

51.

51.1

If the contractor fails to comply with the time for completion as stipulated in the tender, then the contractor 

shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for such default 

and not as penalty for everyday or part of day which shall elapse between relevant time for completion and 

the date stated in the taking over certificate of the whole of the works on the relevant section, subject to the 

limit stated in the contract data.

Advance Payment.

The Employer shall make advance payment (not to be paid less than two installments except in

special circumstances for which the reason to be Recorded in writing) to the Contractor of the

amounts stated in the Contract Date by the date stated in the Contract Date, against provision by the

Contactor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer

in amounts and currencies equal to be at least 110% of the advance payment. The guarantee shall

remain effective until the

The employer may, without prejudice to any other method of recovery deduct the amount of such 

damages from any monies due or to become due to the contractor. The payment or deduction of 

such damages shall not relieve the contractor from his obligation to complete the works on from 

any other of his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable any Section, a

Taking Over Certificate has been issued for any part of the Works or of a Section, the liquidated

damages for delay in completion of the remainder of the Works or of that Section shall, for any

period of delay after the date stated in such Taking-Over-Certificate, and in the absence of

alternative provisions in the Contract, be reduced in the proportion which the value of the part so

certified bears to the value of the whole of the Works or Section, as applicable. The provisions of

this Sub-clause shall only apply to the rate of liquidated damages and shall not affect the limit

thereof.

Bonus

If the contractor achieves completion of the whole of the works prior to the intended Completion

Date prescribed in Contract Data the Employer shall pay to the contractor a sum stated in Contract

Data as bonus for every completed month but subjected to maximum amount as stated in Contract

Data; which shall elapse between the date of completion of all items of works as stipulated in the

contract, including variations ordered by the Engineer and the time prescribed in Clause 17.

Bonus shall be paid only to works amounting to above INR 5 crore with time limit of the works is

equal or more than 6 months. The bonus would be paid as under
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51.2

51.3

51.4

52.

52.1

53. Deleted

54.

54.1

Deleted

Securities

Loss or damage to the Works or Materials to be incorporated in the Works between the Start date

and the end of Defects Correction periods shall be remedied by the Contractor at the Contractor’s

cost if the loss or damages arises from the Contractor’s acts or omissions.

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada

Executive Engineer

Rajpipla R&B Division

Rajpipla

advance payment has been repaid, but the amount of the guarantee shall be progressively reduced

by the amounts repaid by the Contractor. The Mobilization advance would be deemed as interest

bearing advance at an interest rate of 10 % to be compounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization

expenses required specifically for execution of the Works. The Contractor shall demonstrate that

advance payment has been used in this way by supplying copies of invoices or other documents to

the engineer.

The advance payment shall be repaid by deduction proportionate amount from payments otherwise

due to the Contractor, following the schedule of completed percentages of the Works on a payment

basis. No account shall be taken of the advance payment or its repayment in assessing valuations of

work done, variations, price adjustments, Compensation Events, or Liquidated damages.

The performance Security (including additional security for unbalanced bids) shall be provided to

the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an

amount and form and by a bank or surety acceptable to the Employer, and denominated in Indian

Rupees. The performance Security shall be valid until a date 60 days from the date of expiry of

Defects Liability Period and the additional security for unbalanced bids shall be valid until a date

28 days from the date of issue of the certificate of completion.

Cost of Repairs.
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.

59.1

59.2

1.

Fundamental breaches of Contract include, but shall not be limited to the following:

The contractor stops work for 28 days when no stoppage of work is shown on the

current programme and the stoppage has not been authorized by the Engineer

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

data, or they do not receive the Engineer’s approval, the Engineer shall withhold the amount stated

in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a fundamental

breach of the Contract.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings in final

account is observed, the Engineer/Employer shall be at liberty to restrict the final payment of BOQ

items to the lowest amount evaluated of the bids considering the final quantities and the rates

quoted including the rebates if any. Payment of variation items shall however be made at the rates

approved by the Employer, within 90 days from the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required, the Contractor shall

supply them by the dates stated in the Contract data.

The Employer shall take over the Site and the Works within seven days of the Engineer issuing a

certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total amount that the

Contractor considers payable as full and final settlement of all claims under the Contract for items

before the end of the Defects Liability Period. The Engineer shall issue a Defect Liability

Certificate and certify any final payment that is due to the Contractor within 56 days of receiving

the Contractor's account if it is correct and complete. If it is not, the Engineer shall issue within 56

days a schedule that states the scope of the corrections or additions that are necessary. If the Final

Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the

amount payable to the Contractor and issue a payment certificate, within 56 days of receiving the

Contractor’s revised account.

The Contractor shall request the Engineer to issue a Certificate of Completion of the works and the

Engineer will do so upon deciding that the work is completed.

Taking Over

E. FINISHING THE CONTRACT

Completion
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2.

3.

4.

5.

6.

7.

8.

59.3

59.4

60.

60.1

Certificate, less other recoveries due in terms of the contract, less taxes due to deducted at source as 

per applicable law and less the percentage to apply to the work not completed as indicated in the

Contract data. Additional Liquidated Damages shall not apply. If the total amount due to the

Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the

Employer.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the

Engineer shall issue a Certificate for the value of the work done less advance payments received up

to the date of the issue of the

When either party to the Contract gives notice of a breach of contract to the Engineer for a cause

other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach

is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for convenience.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or

soliciting of anything of value to influence the action of a public official in the procurement process 

or in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to

influence a procurement process or the execution of a contract to the detriment of the borrower, and

includes collusive practice among Bidders (prior to or after bid submission) designed to establish

bid prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free

and open competition.

The Contractor has delayed the completion of works by the number of days for

which the maximum amount of liquidated damages can be paid as defined in the

Contract data; and

If the Contractor, in the judgment of the Employer has engaged in corrupt or

fraudulent practices in competing for or in executing the Contract.

The Engineer gives Notice that failure to correct a particular Defect is a

fundamental breach of Contract and the Contractor fails to correct it within a

reasonable period of time determined by the Engineer;

The Contractor does not maintain a security which is required;

The Engineer instructs the Contractor to delay the progress of the Works and the

instructions is not withdrawn within 28 days;

The Employer or the Contractor is made bankrupt or goes into liquidation other

than for a reconstructions or amalgamation

A payment certified by the Engineer is not paid by the Employer to the Contractor

within 56 days of the date of the Engineer’s certificate
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60.2

61.

61.1

62.

62.1

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event entirely outside the control

of either the Employer or the Contractor the Engineer shall certify that the Contract has been

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after

receiving this certificate and shall be paid for all work carried out before receiving it and for any

work carried out afterwards to which commitment was made.

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the

cost of balance material brought by the contractor and available at site, the reasonable cost of

removal of equipment, repatriation of the Contractor’s personnel employed solely on the works,

and the Contractor’s cost of protecting and securing the Works and less advance payment received

up to the date of the certificate, less other recoveries due in terms of the contract and less taxes due

to deducted at source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are deemed to be

property of the Employer, if the Contract is terminated because of a Contractor’s default.
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63.

64.

During continuance of the contact, the Contractor and his sub- contractor shall abide at all times by

all existing labour enactments and rules made thereunder, regulations, notification and bye laws of

the State or central Government or local authority and any other labour law (including rules),

regulations, bye laws that may be passed or notifications that may be issued under any labour law

in future either by the State or the Central Government or the local authority. Salient features of

some of the major labour laws that are applicable to the construction industry are given below. The

Contractor shall keep the Employer indemnified in case any action is taken against the Employer by

the competent authority on account of contravention of any of the provisions of any Act or rules

made thereunder, regulations or notifications including amendments. If the Employer is caused to

pay or reimburse, such amounts as may be necessary to cause or observe, or for observance of the

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if

any, on the part of the Contractor, the Engineer/employer shall have the right to deduct any money

due to the Contractor including his amount of performance security. The Employer/Engineer shall

also have the right to recover from the Contractor any sum required or estimated to be required for

making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point to time.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such

form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the

several classes of labour from time to time employed by the Contractor on the site and such other

information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the

engagement of all staff and labour, local or other, and for their payment of housing, feeding and

transport.

F. SPECIAL CONDITIONS OF CONTRACT

LABOUR
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A)

B)

C)

1.

2.

3.

D)

E)

F)

G)

H)

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 or more

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of

wages and maximum of 20 % of wages to employees drawing Rs. 3500/- per month or less. The

bonus to be paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be

worked out by taking wages as Rs. 2500/- per month only. The Act does notapply to certain

establishments. The newly set-up establishments are exempted for five years in certain

circumstances. Some of the State Governments have reduced the employment size from 20 to 10

for the purpose of applicability of this Act.

Payments of wages Act 1936:- It lays down as to by what date the wages are to be paid, when it

will be paid and what deductions can be made from the wages of the workers.

Equal remunerations Act 1979 :- The Act provides for payment of equal wages for work of equal

nature to Male and Female workers and for not making discrimination against female employees in

the matter of transfer, training and promotions etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to women

employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain welfare

measures to be provided by the Contractor to contract labour and in case the Contractor fails to

provide, the same are required to be provided, by the Principal Employer by Law. The principal

Employer is required to take Certificate of Registration and the Contractor is required to take

license from the designated Officer. The Act is applicable to the establishments or Contractor of

Principal Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum Wages

fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled

employment. Construction of Building, Roads, Runways are scheduled employment.

Pension or family pension on retirement or death, as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Workmen Compensation Act 1923 :- The Act provides for compensation in case of injury by

accident arising out of and during the course of employment.

Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act on satisfaction

of certain conditions on separation if an employee has completed 5 years service or more on death,

the rate of 15 days wages for every completed year of service. The Act is applicable to all

establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly

contributions by the employer plus workers @ 10% or 8.33% The benefits payable under the Act

are:

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE 

TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS 

WORK
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J)

K)

L)

M)

N)

O)

P)

Inter – State Migrant workmen’s (Regulation of Employment & Conditions of service) Act

1979:- The Act is applicable to an establishment which employs 5 or more inter-state migrant

workmen through an intermediary (who has recruited workmen in one state for employment in the

establishment situated in another state).The inter-state migrant workmen, is an establishment to

which this Act becomes applicable, are required to be provided certain facilities such as housing,

medical aid, traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of employment and Conditions of

Service) Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or

other constructions work and employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of the cost of

construction as may be modified by the government. The Employer of the establishment is required

to provide safety measures at the Building or construction work and other welfare measures, such

as canteens, First Aid facilities, Ambulance, Housing accommodations for workers near the

workplace etc. The Employer to whom the Act applies has to obtain a registration certificate from

the Registering Officers appointed by the Government.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all establishments

employing 100 or more workmen (employment size reduced by some of the State and Central

Government to 50). The Act provides for laying down rules governing the conditions of

employment by the Employer on matters provided in the Act and get the same certified by the

designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions of workmen

and employers. The Trade Unions registered under the Act have given certain immunities from

civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits employment of children

below 14 years of age in certain occupations and process and provides for regulation of

employment of children in all other occupations and processes. Employment of Child labour is

prohibited in Building and Construction Industry.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for resolutions of

Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the

requirements for laying off or retrenching the employees or closing down the establishment.

Factories Act 1948 :- The Act lays down the procedure for approval of plans before setting up a

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and

rendering information regarding accidents or dangerous occurrences to designated authorities. It is

applicable to premises employing 10 persons or more with aid of power or 20 or more persons

without the aid of power engaged in the manufacturing process.
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Q)

R)

1.

2.

3.

65.

24.2

(a)

(b)

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada

Executive Engineer

Rajpipla R&B Division

Rajpipla

For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the

Superintending Engineer,Vadodara (R&B) Circle,Vadodara, both the parties have to refer to the

Chief Engineer concerned for the conciliation process.

For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of the

Superintending Engineer, Vadodara (R&B) Circle, Vadodara, both parties have to refer to the

Secretary, Roads & Building Department, Government of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, contractor may refer the dispute to

Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim

/ dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the

Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above

sequence in stipulated time. However, during such period, he would not stop the work in any case.

The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either outside the

authority given to the Engineer by the Contract or that the decision was wrongly taken, the decision

shall be referred to Superintending Engineer, Vadodara (R&B) Circle, Vadodara (Higher

Authority) within 14 days of the notification of the Engineer's decision. If the issue is not resolved,

any party can refer the matter for conciliation within 15 days from the decision given by the

Superintending Engineer, Vadodara (R&B) Circle, Vadodara.

The contractor must commit to adopting Environmental management plan for best energy use,

waste management, the reduction of pollution as in EMS (Environmental Management system) ISO-

14001- 2015

Water (Preservation and control of Pollution) Act, 1975

Air (Prevention and Control of Pollution Act 1982

Environmental (Protection) Act 1987

Royalty charges-The contractor shall pay the royalty to the competent authority as per rule. The

royalty charges paid shall be borne by the contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from time to time shall be

applicable.

ARBITRATION (GCC Clause 24)
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CONTRACT DATA

SECTION - 4
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1. The Employers is [CL.1.1]

Name: Executive Engineer, Rajpipla R&B Division, Rajpipla

Address: Rajpipla

Name of authorized Representative (will be intimated later)

2. The Engineer is Executive Engineer

Name of Authorized Representative : Executive Engineer, Rajpipla 

R&B Division, Rajpipla

3. Defects Liability Period is 36 Months from the date of Completion

including 3 Monsoon

[CL.1.1 & 33]

4. The Start Date shall be 1st days for the date of issue of the Notice to

proceed with the work.

[CL.1.1]

5. The Intended Completion Date for the whole of the works is 2 Months

after start of work with the following milestones:

[CL.1.1,17 & 2]

Milestone dates:

Physical works to be completed Period from the start date 

[CL.2.2 & 49.1]

Milestone 1 i.e. 25%  15 Days

Milestone 2 i.e. 50%  30 Days

Milestone 3 i.e. 75%  45 Days

Milestone 4 i.e. 100%  60 Days

6. The Site is located at Reconstruction of High Level Major Bridge at CH.

7/00 to 7/20 Near Umarkui Village on Sagbara - Borda - Sherula Road

Km 0/00 to 10/800 Ta. Sagbara Dist.Narmada (Bridge Diversion)

[CL.1.1]

7. The name and identification number of the Contract is: [CL.1.1]

8. The works consist of Bridge Works with items as per B.O.Q. The works

shall, inter alia, include the following, as Specified or as directed:

[CL.1.1]

(A)

#CONTRACT DATA

Item marked “N/A” do not apply to this Contract.

Clause Reference With respect To section 3

Road Works

Site clearance; setting – out and layout; widening of existing carriageway and strengthening including camber

corrections; construction of new road/ Parallel service road; bituminous pavements remodeling/construction of

Junctions, intersections, bus bays, lay-bays; supplying and placing of drainage Channels, flumes, guard posts

and guard other related items; construction/extension of cross drainage works, bridge, approaches and other

related stones; protective works for roads/bridge; all aspects of quality assurance of various components of the

works; rectification of The defects in the completed works during the Defects Liability Period; submission of

“As- built’’ drawings and any other related documents; and other item of work as may be required to be carried

out for completing the work in accordance with the drawings and the provisions of the contract and to ensure

safety.
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(B) Bridge Works

Any Other Items as required to fulfill all contractual obligations as per the

Bid documents.

10. The following documents also form part of the Contract: [CL.1.1]

______As per clause 2-3 _____________________________

11. The law which applies to the Contract is the law of Union of India [CL.3.1]

12. The language of the Contract documents is English [CL.3.1]

13. Limit of subcontracting                           25% of the Initial Contract Price [CL.7.1]

14. The Schedule of Other Contractors [CL.8]

15. The Schedule of Key Personnel	As per Annex – II to Section I [CL.9]

16. The minimum insurance cover for physical property, injury and death is

Rs. 5 lakhs per occurrence with the number of occurrences limited to

four. After each occurrence, the contractor will pay an additional

premium necessary to make insurance valid for four occurrences always.

[CL13]

17. Site Investigation report [CL.14]

18. The Site Possession dates shall be 1
st
 day of work order [CL.21]

19. The period for submission of programme for approval of the engineer

shall be 21 days from the issue of Letter of Acceptance.

[CL. 27.1]

20. The period between program updates will be 15 days. [CL.27.3]

21. The amount to be withheld for late submission of an updated programme 

shall be Rs. 0.26  Lakhs.

[CL. 27.3]

22. The following events shall also be Compensation Events [CL. 44]

Substantially adverse ground conditions encountered during the course

of execution of work not provided for in the bidding document.

(i) Removal of underground utilities detected subsequently

(ii) Significant changes in classification of soil requiring additional

mobilization by the contractor, e.g. ordinary soil to rock excavation,

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not

caused by the contractor.

(iv)  Artesian conditions

(v)  Seepage, erosion landslide

Site clearance; setting out, provision of foundations, piers abutments and bearing; prestressed/reinforced

cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainages

spouts/ downtake pipes, arrangements for fixing light posts, water mains, utilities etc; provision of suitably

designed protective works; providing wing/return walls; provision of road markings, road signs etc.; all aspects

of quality assurance; clearing the site and handing over the works on completion; rectification of the defects

during the Defects Liability Period and submission of “As-built” drawings and other related documents; and

other items of work as may be required to be carried out for completing the works in accordance with the

drawings and the provisions of the contract and to Insure safety.
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(vi) River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures, monuments

interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or military

authority

23. The currency of the Contract is Indian Rupees [CL. 46]

24. The formula (e) for adjustment of prices are as under: [CL.47]

If any of the commodities like Cement, Steel or Bitumen are not found

applicable in a work, the weight component of that commodities {i.e. ‘Cement’

(Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the purpose of Price

Adjustment} shall be clubbed with the weight component of ‘Other Material’

(Pm), such that the gross % weight of the components shall remain as 100%

R = value of work as defined in Clause 47.1 of Conditions of Contract
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Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance

with the following formula:

VL =	0.85 x (Pl/100) x R x (Li – L0)/L0

VL = Increase or decrease in the cost of work during the month under consideration due to

changes in rates for local labour

L0 = The consumer price index for industrial workers for the State on 28 days preceding the

scheduled date of opening of technical Bids as published by Labour Bureau, Ministry of

Labour, Government of India

Li = The consumer price index for industrial workers for the State for the month under

consideration as published by the Labour Bureau, Ministry of Labour, Government of India.

Pl =	Percentage of labor component of the work.

Adjustment for cement component.

(ii) Prices adjustment for increase or decrease in the cost of cement procured by the contractor

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0

Vc = Increase or decrease in the cost of work during the month under consideration due to

changes in rates for cement.

C0 = The all India wholesale price index for Ordinary Portland Cement on 28 days preceding

the scheduled date of opening of technical bid as published by the Office of the Economic

Adviser, Department for Promotion of Industry and Internal Trade, Ministry of Commerce &

Industry.

Ci = The all India average wholesale price index for Ordinary Portland Cement for the month

under consideration as published by Office of the Economic Adviser, Department for Promotion

of Industry and Internal Trade, Ministry of Commerce & Industry.

Pc = Percentage of cement component of the work

Adjustment for steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be

paid in accordance with the following formula

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0

Vs= Increase or decrease in the cost of work during the month under consideration due to

changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products Rebars) on 28 days

preceding the date of opening of Bids as published by the Office of the Economic Adviser, Department

for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long Products Rebars) for

the month under consideration as published by Office of the Economic Adviser, Department for

Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long products Rebars has been

chosen to represent the steel group.
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Adjustments of bitumen component

(iv) Price adjustment for increase in the cost of bitumen shall be paid in accordance with the 

following formula

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0

Vb = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the day 28

days prior to the scheduled date of opening of technical bid.

Bi = The official retail price of bitumen of IOC depot at the nearest centre for the 15th day of

the month under consideration.

Pb = Percentage of bitumen component of the work

Adjustment of POL (fuel and lubricant) component

(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in

accordance with the following formula

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0

Vf = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of

IOC at the nearest centre on the day 28 prior to the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of IOC at the nearest

centre for the 15th day of the month of the under consideration.

Pf = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has been chosen 

to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi) Price adjustment for increase or decrease in the cost of plant and Machinery spare procured

by the Contractor shall be paid in accordance with the following formula

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0

Vp= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for plant and machinery spares

P0 = The all India wholesale price index for manufacturer of machinery for mining,

quarrying and Construction for the month under consideration as published Office of the

Economic Adviser, Department for Promotion of Industry and Internal Trade, Ministry of

Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of machinery for mining,

quarrying and Construction for the month under consideration as published Office of the

Economic Adviser, Department for Promotion of Industry and Internal Trade, Ministry of

Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts has been 

chosen to represent the Plant and Machinery Spares group
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(vii)

1

2

3

4

5

6

7

26.

27.

28.

29.

For Whole of work {CL.49}

(1/2000)th of the Initial contract price, rounded off

to the nearest Thousand, per day. For sectional

Completion (wherever specified In item 6 of

Contract data) (1/2000)th of initial contract price

for #5 km Section, rounded off to the nearest

thousand per day

Pm = Percentage of local material components (other than cement, steel, bitumen and POL) of the

work.

Mi= The All India wholesale price index (all commodities) for the month under consideration as

published by the Office of the Economic Adviser, Department for Promotion of Industry and

Internal Trade, Ministry of Commerce & Industry.

Amount of Liquidated damages for delay in 

completion of works

The following percentage will govern the price adjustment for the entire contract:

POL - Pf  

Plant & Machinery Spares Pp

9.53%

13.78%

19.79%

100%

The proportion of payments retained (retention money) shall be 6% {CL. 48} from each bill subject to

a maximum of 5% of final contract price.

Other Materials - Pm

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0

Price adjustment for increase or decrease in cost of local materials other than cement, steel,

bitumen and POL procured by the contractor shall be paid in accordance with the following

formula

Adjustment of other materials Component

Steel -	P s

Bitumen - Pb

Labour -Pl

Cement – Pc

M0 = The All Indian wholesale price index (all commodities) on 28 days preceding the scheduled

date of opening of technical Bids, as published by the Office of the Economic Adviser,

Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.

Vm = Increase or decrease in the cost of work during the month under consideration due to change

in rates for local materials other than cement, steel, bitumen and POL.

16.84%

9.31%

29.45%

1.3%

Maximum limit of bonus for 

{CL. 51 & 52}The amount of the advance payment are: 

Deputy Executive Engineer

5 percent of the Contract Price {CL. 50} 

Const. R&B Sub-Division

Dediapada

Divisional Account officer

Rajpipla R&B Division

Rajpipla

Executive Engineer

Rajpipla R&B Division

Rajpipla

Maximum limit of liquidated 

damages For delay in completion 

work.

Total...

10 percent of the Initial {CL.49}

Contract Price rounded off to the nearest thousand.
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i Mobilization

ii Equipment

iii Deleted

31.

32. Deleted

33.

34.

35.

36.

37.

38.

39.

On submission of unconditional Bank Guarantee. (to be 

drawn before the end of 20% of the contract period). The 

contractor may furnish four bank guarantees of 2.5 % of 

each valid for the full period.

Amount (Rs.) Conditions to Be fulfilled

Deputy Executive Engineer

Const. R&B Sub-Division

Dediapada

Executive Engineer

Rajpipla R&B Division

Rajpipla

The standard form of Performance security acceptable to the Employer shall be

an unconditional Bank Guarantee of the type as presented in Section 8 of the

Bidding Documents.

Performance Security for 5 percent of contract price plus Rs. __________/- (to

be decided after evaluation of the bid) as additional security in terms of ITB

Clause 29.5

The securities shall be for the following minimum amounts equivalent

As a percentage of the Contract Price:

{CL. 52}

The advance loan shall be repaid with percentage deduction from the interim

payments certified by the Engineer under the Contract. Deduction shall

commence in the next Interim Payment Certificate following that in which the

total of all such payments to the Contractor has reached not less than 20 percent

of the Contract Price or 6 (six) months from the date of payment of first

installment of advance, whichever period concludes earlier, and shall be made at

the rate of 20 percent (collectively for both Mobilization Advance and

Equipment Advance) of the amounts of all Interim Payment Certificate until such

time as the loan has been repaid, always provided that the loan shall be

completely repaid prior to the expiry of the original time for completion pursuant

to Clause 17 and 28.

# Nature of Advances

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the above

conditions).

After equipment is brought to site (provided the

Engineer is satisfied That the equipment is required for

performance of the contract) and on submission of

unconditional Bank Guarantee for amount of advance

Secured Advance for Non-persish able material 

Brought to site

Repayment of advance payment for mobilization and equipment

90% for new and 50% of 

depreciated value for old 

equipment. Total amount will 

be subject to a maximum of 5% 

of the Contract Price

10% of the contract Price

{CL. 51.3}

The Schedule of Operating and maintenance Manuals…..N/A.

{CL. 58}

{CL. 58}

{CL.59.2}

{CL.60}

{CL. 58}

Input rate for Cement shall be considered as per CE CG SOR 2024-25 : 5234.00 Rs. /MT.

according to same cement recovery shall be done.

The percentage to apply the value of the work not completed representing the

Employer’s additional cost for completing the Works shall be 20 per cent.

The following events shall also be fundamentals breach of contract: 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The amount to be withheld for failing to to supply “as built” drawings by the

Date required is Rs 1.52  Lakhs.

The date by which “as– built” drawings (in scale as directed) in 2 sets are

required within 28 days of the issue of certificate of completion of the whole or

section of the work, as the case may be.
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SECTION - 5 

TECHNICAL SPECIFICATION
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SECTION - 6

FORM OF BID
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BID

To :

Address :

Dated this-------------------------------------day of------------------------------------20

(in block capitals or typed)

Address

_______________________________________________________________________

Witness

_______________________________________________________________________

Address

_______________________________________________________________________

Occupation

_______________________________________________________________________

Signature------------------------------------	in the capacity of---------------duly authorized to 

sign bids for and on behalf of--------------------------------

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the whole 

of the Works in the Contact within the time stated in the document.

We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 

the same, and it shall remain binding upon it and may be accepted at any time before the 

expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

(------------------------------------------------------------------------------------------------------------)

FORM OF BID

_______________________________________________________________

_______________________________________________________________

_______________________________________________________________

Description of the Works:

We offer to execute the Works described above and remedy any defects therein in 

conformity with the Conditions of Contract, specification, drawings, Bill of Quantities and 

Addenda for the sum (s) of ________________________________________________

_______________________________________________________________________

_______________________________________________________________________

71



SECTION - 7

BILL OF QUANTITIES
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1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,

Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are

given to provide a common basis for bidding. The basis of payment will be the actual

quantities of work ordered and carried out, as measured by the Contractor and verified

by the Engineer and valued at the rates and prices tendered in the priced Bill of

Quantities, where applicable, and otherwise at such rates and prices as the Engineer may

fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it

is otherwise provided under the Contract, include all constructional plant, layout,

supervision, materials, erection, maintenance, insurance, profit, taxes and duties,

together with all general risks, liabilities and obligations set out or implied in the

Contract.
The rate sand prices shall be quoted entirely in Indian Currency.

Deputy Executive Engineer Executive Engineer

Const. R&B Sub-Division Rajpipla R&B Division

Dediapada Rajpipla

A rate or prices shall be entered against each item in the Bill Quantities, whether

quantities are stated or not. The cost of Items against which Contractor has failed to

enter a rate or price shall be deemed to be covered by other rates and prices entered in

the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included in the

items provided in the priced Bill of Quantities, and where no Items are provided the cost

shall be deemed to be distributed among the rates and prices entered for the related items

of Work.

General direction and descriptions of work and materials are not necessarily repeated or

summarized in the Bill of Quantities. References to the relevant sections of the contract

documentation shall be made before entering rates or prices against each item in the Bill

of Quantities.

The method of completed work of payment shall be in accordance with the specification

for Road and Bridge works. For building works specifications for building are to be 

Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 

of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required blasting,

or the use of metal wedges and sledgehammers, or the use of compressed air drilling for

its removal, and which cannot be extracted by ripping with a tractor of at least 150 kw

with a single rear mounted heavy duty ripper.
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(A)

Item 

No

Quantity Unit

As per Separate Sheet 

(B)

(A)

(B)

(C)

#

1

2

3

4

5

6

For Item Rate Tender (For above INR 50 Cr.):

Deduct .........% below Add .........% below

Net Net

In words In words 

Percentage Rate Tender (Up to INR 50 Cr.)

Desciption of Item (with brief 

specification and reference to 

reference to book of specifications)

Rate In figures Amount

I/We am/are willing to carry out the work at .....................%   ab0ve/below percentt(Should be 

written in figures and words) of the estimated rate mentioned above. Amount of my / our tender 

works out as under.

Estimated amount put to tender Estimated amount put to tender

Total Tendered Amount

GST and Income tax TDS will be deducted at a source while making payments of bills

Item 

No

Desciption of Item (with brief 

specification and reference to 

reference to book of specifications)

Quantity Unit Rate In figures Amount

In 

Figures

In 

Words

Rebate on above tendered amount (if any) % (in figure) ............................

The Contractor shall exhibit a board with detailed specification and details of work as

directed by the Engineer-In-Charge for which no extra payment shall be made.
The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

(in words) ..................................................................................................................

Net Tendered Amount (A-8) (in figure) ...................................................

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as

per Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:l 1/05/2017 as stated

in S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the

cost of difference of cement consumption have been deducted from the rate of original

item at the rate of input rate mentioned in all the tender.

Credit for Diversion & dismantled materials of Rs.1764611.71 /- must be recovered

from 1st R.A. bill of Contractor's.

The Contractor will have to submit the mix design for different grades of cement

concrete at his own cost before execution as directed and to be approved from the

Engineer in charge.
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SECTION-8

SECURITIES AND OTHER FORMS
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1.

OR

2.

A.

B.

C.

___________________________________________________________________

(Signature, name and address)

SEALED with the Common Seal of the said Bank this ------------------ day of-------20

THE CONDITIONS of these obligations are:

If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid;

If the Bidder has been notified of the acceptance of his bid by the Employer during the

period of Bid Validity:

Fails or refuses to execute the Form of Agreement in accordance with the

Instructions to Bidders, if required; or

Fails or refuse to furnish the Performance Security, in accordance with the

Instructions to Bidders; or

BID SECURITY (BANK GUARANTEE)

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the

construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ------------------------------------------(name

of Bank) of------------------------------------------(name of country) having our

registered office at -------------------------------------------------------(here in after called “the

bank”) are bound unto --------------------------------------------(name of Employer) (here in

after called “The Employer”) in the sum of---------------------* for which payment well

and truly to be made to the said Employer the Bank itself, his successors and assigns by

these presents.

does not accept the correction of the Bid Price pursuant to Clause 27

(Correction of Errors)

This Guarantee will remain in force up to and including the date------------------**

days after the deadline for submission of Bids as such the deadline is stated in the

Instructions to Bidders or as it may be extended by the Employer, notice of which

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date

* The Bidder should insert the amount of the guarantee in words and figures

denominated in Indian Rupees. This figure should be the same as shown in Clause

16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted by the

Employer before the Bidding documents are issued.

We undertake to pay to the Employer up to the above amount upon receipt of his first

written demand, without the employer having to substantiate his demand, provided that

in his demand the Employer will note that the amount claimed by him is due to him

owing to the occurrence of one or any of the three conditions, specifying the occurred

conditions or conditions.

DATE ---------------------------------------	SIGNATURE----------------------------------

WITNESS-----------------------------------SEAL------------------------------------------
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TO,

Address

Date

PERFORMANCE SECURITY

------------------------------------------------------------------ (Name of Employer)

------------------------------------------------------------------- (Address of Employer)

-------------------------------------------------------------------

WHEREAS ----------------------------------------------------------- (name and address of

contractor) (here after called “the Contractor”) has undertaken, in pursuance of

Contracts No. ------------------------- dates -------------------------- to execute ---------------------

----- (name of Contract and brief description of Works) (here in after called “The

Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified

therein as security for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you

on behalf of the Contractor, up to a total of ------------------------------------------- (amount of 

guarantee)*--------------------------(in words), such sum being payable in types and

proportions of currencies in which the Contract prices is payable, and we undertake to

pay you, upon your first written demand and without cavil or argument, any sum or sums

within the limits of ------------------------------------------ (amount of guarantee) as aforesaid

without your needing to prove or to show grounds or reasons for your demand for the

sum specified there in.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the

Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the Defect

Liabilities period.

_______________________________________________________________________

_*An amount shall be inserted by the Guarantor, representing the percentage the

Contract price specified in the Contract denominated in Indian Rupees.

-----------------------------------------------------------

Name of Bank -----------------------------------------------------

Signature and Seal of the guarantor -----------------------------

-----------------------------------------------------------
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TO,

Address

Date

ADDITIONAL PERFORMANCE SECURITY

[Clause 34.1. (A)]

Signature and Seal of the guarantor -----------------------------

Name of Bank -----------------------------------------------------

-----------------------------------------------------------

-----------------------------------------------------------

------------------------------------------------------------------ (Name of Employer)

------------------------------------------------------------------- (Address of Employer)

-------------------------------------------------------------------

WHEREAS----------------------------------------------------------- (Name and address of

contractor) (here after called “The Contractor”) has undertaken, in pursuance of

Contracts No. ------------------------- dates -------------------------- to execute ---------------------

----- (Name of Contract and brief description of Works) (hereinafter called “The

Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified

therein as security for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you

on behalf of the Contractor, up to a total of ------------------------------------------- (amount of 

guarantee)*--------------------------(in words), such sum being payable in types and

proportions of currencies in which the Contract prices is payable, and we undertake to

pay you, upon your first written demand and without cavil or argument, any sum or sums

within the limits of ------------------------------------------ (amount of guarantee) as aforesaid

without your needing to prove or to show grounds or reasons for your demand for the

sum specified there in.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the

Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the from the project completion date.

78



TO,

Gentlemen:

YOUR’S TRULY

Signature and Seal____________________________

Name of Bank/ Financial Institution______________

Address____________________________________

DATE______________________________________

BANK GUARANTEE FOR ADVANCE PAYMENT

-------------------------------------------------------------------------- (Name of Employer)

------------------------------------------------------------------------(Address of Employer)

------------------------------------------------------------------------- (Name of Contractor)

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1

(“Advance Payment”) of the above mentioned Contract, ------------------------------------------

-------- (name and address of Contractor (herein after called “the Contractor”) shall

deposit with------------------(name of Employer) a bank guarantee his proper and faithful

performance under the said Clause of the Contract in an amount of-------------(amount of

Guarantee)* ------------------------------------- in words).

We, the-----------------(bank of financial institution), as instructedby the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety

merely, the payment to ----------------------------------------(name of Employer) on his first

demand without whatsoever right of obligation on our part and without his first claim to

the Contractor, in the amount not exceeding ------------------------- (amount of guarantee)*

words)

We further agree that no change or addition to or other modifications of the terms of the

Contractor or Works to be performed thereunder or of any of the Contract documents

which may be made between --------------------------------- (name of Employer) and the

Contractor, shall in any way release us from any liability under this guarantee, and we

hereby waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance payment 

_______________________________________________________________________

*An amount shall be inserted by that Bank or Financial Institution representing the

Advance Payment, and denominated in Indian Rupees.
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 (date)

To,

________________________ (Name and address of the Contractor)

________________________

________________________

Dear Sirs,

Yours Faithfully

Authorized Signature

Name and title of Signatory

Name of Employer

______________________________________________________________________

This is to notify you that your Bid dated for execution of

the__________________________(Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees_______

(________________) (amount in words and figures) as corrected and modified in

accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in para 34.1 of

ITB for an amount equivalent to Rs._______within 10 days of the receipt of this letter of

acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e.

up to____________and the Additional Performance Security for an amount equivalent

to Rs.____________shall be valid beyond 28 (twenty-eight) days of Project Completion

Date i.e. up to_________________and sign the contract, failing which action as stated

in Para 34.3 of ITB will be taken.

Delete “Corrected and” or and modified if only one of these actions applies. Delete as

corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.

Letter of Acceptance

(Letter head paper of the Employer)

_____________________
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 (date)

To,

________________________ (Name and address of the Contractor)

________________________

________________________

Dear Sirs,

Yours Faithfully

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of the 

Contract for the construction 

of______________________________________________________________________

_______________________________________________________________________

______________________________at a bid Price of Rs._____________.

Issue of Notice to proceed with the work

(Letter head of the Employer)

____________________________

(Signature, name and title of signatory

authorized To sign on behalf of Employer)

You are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.
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____________________________________________________________________

1.

2.

3.

4.

i )

ii )

iii )

iv )

v )

vi )

vii )

viii )

ix)

The Common seal of  ___________ Was hereunto affixed in the presence of :

In the presence of

Binding signature of Employer____________________

Binding signature of Contractor___________________

In Consideration of the payment to be made by the Employer to the contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to executive

and complete the works and remedy any defects therein in conformity in all aspects with

the provisions of the contracts.

The employer hereby covenants to pay the Contractor in consideration of the execution

and completion of the works and the remedying the defects wherein contract price or

such other sum as may become payable under the provisions of the Contract at the times

and in the manner prescribed by the contract.

The Following documents shall be deemed to form and be ready and construed as part of

this Agreement viz

In witness whereof the parties there to have caused this Agreement to be executed the

day and year first before written

Signed, sealed and Delivered by the said_____________

____________________________________________

letter of Acceptance

Notice to proceed with the works:

Contractor’s Bid

Conditions of contract: General and Special

In this Agreement, words and expression shall have the same meanings as are

respectively assigned to them in the conditions of contract hereinafter referred to and

they shall be deemed to form and be read construed as part of this Agreement.

Whereas the Employer is desirous that the Contractor execute.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

AGREEMENT FORM

This agreement, made on

the____________________________________________________________day

of__________________________between_____________________(name and address

of Employer) (Here in after called “the Employer)

and________________________(name and address of contractor) here in after called

“the Contractor” of the other part.

Name and identification number of contract (hereinafter called “the works”) and the

employer has accepted the Bid by the Contractor for the execution and completion of

such works and the remedying of any defects therein, at a cost of Rs.______________

Contract Data

Additional conditions

Drawings

Bill of Quantities and

Any other documents listed in the Contract data as forming part of the

Contract.
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UNDERTAKING

(For Investment)

________________________________

(Signed by an Authorized officer of the firm)

________________________________

Title of officer

________________________________

Name of firm

________________________________

DATE

I, the undersigned do hereby undertake that our firm M/s

…………………………………………………..……………………………….. would

invest a minimum cash up to 25% of the value of the work during implementation of the

contract.
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UNDERTAKING
(For Validity)

________________________________

(Signed by an Authorized officer of the firm)

________________________________

Title of officer

________________________________

Name of firm

________________________________

DATE

Dediapada Rajpipla

Const. R&B Sub-Division Rajpipla R&B Division

I, the undersigned do hereby undertake that our firm

M/s…………………………..……………………………….. agree to abide by this bid

for a period...................days for date fixed for receiving the same and it shall be binding

on us and may be accepted at any time before the expiration of that period.

Deputy Executive Engineer Executive Engineer
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DRAWINGS

SECTION-9
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SECTION-10

DOCUMENTS TO BE FURNISHED

BY BIDDER
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