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INSTRUCTIONS TO THE TENDERER 
 
=================================================================  
Sr. Particulars No. 
 
================================================================= 
 

PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS 
while submitting the E-Tender 

 
1. Declaration of the Contractor on Rs 100 bond paper in PDF format.  
 
2. UTR in the form of RTGS/NEFT/EFT for cost of tender document as mentioned in 

notice inviting tender.  
 
3. UTR in the form of RTGS/NEFT/EFT for Earnest Money Deposit as per mentioned 

in notice inviting tender.  
 
4. A certificate or Photostat copy of valid Registration Certificate.  
 
5. Photostat of attested copy of Partnership deed and power of attorney, if necessary.  
 
6. Valid Income Tax Clearance Certificate, GST, Professional Tax Cert and 

clearance cert  in original Photostat copy.  
 
7. A list of works tendered for and in hand (Statement No. I)  
 
8. A list of work carried out (Statement No. II)  
 
9. A list of work of plant and machinery immediately available with the Tenderer for 

this work (As per page no 10) (Statement IV)  
 
10. Details of Site lab as per page No 12 (Satement VI)  
 

.  
 
 
 
 
 
Important Note : 
 
Please note that omission to attach any of the above documents is likely 
to invalidate the tender. 
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DETAILED TENDER NOTICE 
 
 Grampanchayat BHADSHIVANITq KARANJA , Washim District 

NOTICE INVITING E-TENDER NO. 1/2026-2027 (I call) 
 

SARPANCH/SECRETORY Grampanchayat BHADSHIVANI Tq KARANJA Dist 
Washim.(MS) invites online percentage rate tender from contractors registered in Zilla 
Parishad in appropriate class / category for following Works in District Washim. 
Sr.No Name of Work Estimated Cost 

Of Work Rs. 
EMD Rs Class of 

Contractor 
Tender 

Fee in Rs 
1 CONSTRUCTION OF CEMENT 

CONCRETE ROAD AT BAUDH 
WASTI GP BHADSHIVANI TQ 
KARANJA DIST WASHIM 

600000/- 6000/- CLASS VIII 
& 

500/- 

 
1.  The complete bidding process will be online (E-tendering).  
All the notifications regarding this tender notice hereafter will be published online on 
website http://mahatenders.gov.in  

2. Bidding document can be seen and downloaded from the website “ 
http://mahatenders.gov.in” from 09.00 hours on 18/05/2026 to 25/05/2026 up to 15.00 hours 
for the work   

3. The bid can be submitted in electronic format on the website “ http://mahatenders.gov.in” 
from 09.00 hours on 18/05/2026 The deadline for submission of bid is up to 15.00 hours on Dt. 
25/05/2026   

4. Bids MUST be accompanied with.   
5). Bidder must have submit the tender fee & EMD (1%) Should be submitted online or 
DD shown in benefishary details on portal only. Or Offline To Grampanchayat 
BHADSHIVANI   

6. Bid shall be treated as ‘invalid’ if scanned copies as mentioned in (4) & (5) above are not 
Submitted online along with the bid.   

7. Technical Bids will be opened online on 26/05/2026 at 15:00 hours on website  
http://mahatenders.gov.in” in the Office of the Sarpanch / Sachiv Grampanchayat 
BHADSHIVANI Tq KARANJA Dist Washim and financial bid may also open on same day 
and same time if Possible  

8. Security Deposit (total 4 % of the cost of bid) to be submitted at the time of agreement is 2.% 
of contract price and balance 2.% will be deducted from running billto whom is applicable.   

9. The guidelines to download the tender document and online submission of bids and   
Procedure of tender opening can be downloaded from website  http://mahatenders.gov.in  

10. Time allowed for completion is 9 months from the date of work order.  
11. Right to reject or cancel any or all the tenders without assigning any reason thereof what 

so ever is reserved by the undersigned.  
12. R.C.C.Design for the Structure will make available by the contractor by his own cost before 

starting the work & get approval from the competent Athority Charges required for design 
should bear by the contractor.   

13. The contractor must have to set up a site lab at construction site.He must have to submitt the 
ownership documents alongwith the calibration certificate of instrumentsin form no V  

 
14. The amount of earnest money will be forfeited in case of successful contractor does not pay 

the amount of initial security deposit within the time specified as stipulated by the Executive 
Engineer and complete the contract documents. In all other cases earnest money will be 
refundable.   

15. The successful bidder shall have to pay, half the Security Deposit in cash or in the form of 
approved security form and the balance is recoverable through running account bills at the 
percentage stipulated in the agreement.   

16. The validity period of the tender is 90 days from the date of the opening of the tender.   
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17. In the event of failure of the tenderer to pay cash security deposit within 10 days (Unless 

extended in writing by the executive enginner from the date of receipt of notice (sent by 
Registered post) of acceptance of his tender, the amount of earnest money shall be forfeited 
to Government. The acceptance of his tender shall be considered as withdrawn Except that, in 
the event of the notice of acceptance of the tender to being issued within 90 days of the date 
of opening of tenders, the tenders shall, have the option to be intimated in writing in good time 
before the expiry of (90 days period) of withdrawing his tender, in which case the earnest 
money should be refunded in full.   

18. Earnest money of the un-successful tenderers will be refunded on their application only after 
an intimation of rejection of their tender is sent to them or on the expiry of the validity of the 
validity period whichever is earlier.   

19. The acceptance of the tender may be intimated to the contractor telegraphically or otherwise 
and either by the officer competent to accept the tender or by higher authorities such as 
Executive Engineer (Works Divn.), Z.P.Washim or Add. C E O Z P Washim or Government 
and such intimation shall be deemed to be an intimation of acceptance of the tender given by 
the authority competent to accept the tender.   

20. No pages should be removed from, added in, or replaced in the tender.  
21. Examination of drawing and site conditions-The tenderer shall in his own interest carefully 

examine the drawing conditions of contract specifications etc. He shall also inspect the site 
and shall acquaint himself about the climate, physical and all other conditions prevailing at 
site, the nature, magnitude, special features, practicability of the works, all existing and 
required means of communications and access to site, availability of housing and other 
facilities, the availability of labour and material, Quarries, labour camp site, stores and go 
downs etc. He shall obtain all necessary information as to the risks, contingencies and other 
circumstances which may effect and influence the tender. No claims on any of the above or 
any other factors will be entertained by the Government, should there be any discrepancy, 
doubt or obscurity as to the meaning of any of the tender documents, or as to the instructions 
to be observed by him. He shall set forth in writing such discrepancy or doubt or obscurity and 
submit the same to the Executive Engineer Works Division Z P Washim.   

22. The tender submitted by the tenderer shall remain valid for a period of 90 days from the date 
opening of tenders. Also see para 2 of General Rules etc. of the contract form.  

23. The contractor (s) whose tender is accepted is required to note that no foreign exchange will be 
released by the Department.  

24. Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect are 
liable to summary Rejected.  

25. Right to reject any or all tenders without assigning any  reasons is reserved. By the   
undersigned acceptance of the tender lies with the Competent Authority Z P Washim. 

26. This notice inviting tender shall form part of the tender agreement.  
27. The successful tenderer will be required to produce to the satisfaction of the specified concerned 

authority a valid and concurrent license issued in his favour under the provision of the Contract 
Labour (Regular and Abolition) Act, 1970 before starting the work. Failure to do so, 
acceptance of the tender shall be liable to be withdrawn and security deposit forfeited. 

 
 

 
Sarpanch / Sachiv   
Grampanchayat BHADSHIVANI 
Tq KARANJA Dist Washim 
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DECLARATION OF THE CONTRACTOR  
(To be submitted by contractor on Rs 100 bond paper in pdf format) 

 

 
Name of work: 
 
Tender Notice No.: 
 
 
 
I / We hereby declare that, 
 

1. I / We are interested in the above named work in the tender notice.  
 

2. I / We have submitted a bid for the said work.  
 

3. I / We have made myself / ourselves thoroughly conversant with the local 
conditions regarding all materials quarries and labour on which I / We have 
based my / our rates for this tender. The specifications and leads on this work 
have been carefully studied and understood before submitting this tender.   
I / We undertake to use only the best Quality materials approved by Executive 
Engineer, or his duly authorized assistant during execution of the work and to 
abide by the decisions.  

 
4. I / We accept all the terms and conditions laid down in the tender document.  

 
5. The rate quoted by me / us are unconditional, I / we understand that conditional 

tender in liable for rejection.  
 
 
 

Signature  
(Contractor) 

 
To,  

Tender Inviting Authority 
Sarpanch / Sachiv  
GP BHADSHIVANI TQ KARANJA, 
Zilla Parishad, Washim. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor No. of Corrections Sarpanch / Sachiv 



7 
 

STATEMENT NO. I 
 

Details of work tendered for and in hand as on the date of submission of tender.  
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of the Tenderer:- 

 
Sr. Name of work Place & Work in hand Anticipated Work tendered for Remarks. 
No.  Country   date of     

   Tendered Cost of completion Estimated Date Stipulated  
   Cost remaining  cost when date or  
    work   decision period of  
       in completion  
       expected   

1 2 3 4 5 6 7 8 9 10 
          

          
 
 
 
 
 

Signature of the Contractor 
 
 
Contractor No. of Corrections Sarpanch / Sachiv 



8 
 

STATEMENT NO. II 
 

Details of works carried out by the Contractor.  
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. Name of Work Cost of Work Date of Stipulated date Actual date of Remarks 
No.   starting of completion completion  

1 2 3 4 5 6 7 

       
 
 

 
Signature of the Contractor 
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STATEMENT NO. III 
 

Details of plant and machinery immediately available with the Tenderer for this work  
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. Name of Equipment No. of units Kind and Capacity Age and Present Remarks. 
No.   make  condition Location  
1 2 3 4 5 6 7 8 

        
 
 
 
 
 

Signature of the Contractor 
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STATEMENT NO. IV  
List of the Plant and Machinery Which The Contractor must owon in his name 
(To be submitted by contractor on contractor’s letter head in pdf format) 

 
Name of the Tenderer :- 

 
Sr.No. Description Nos No of plant/ Machinery Whether documents of 

   in contractors own name ownership attached ? 
1 2 3 4 5 
1 Needle Vibrator 2   
2 Concrere Mixture 1   
4 Tippers 1   
5 Steel Centering 100 sqm   
7 Water Tanker 1   
6 Platevibrator for corner 1   
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STATEMENT NO. V 
 

Details of technical personnel available with the contractor whenever is applicable  
(To be submitted by contractor on contractor’s letter head in pdf format) 

Name of the Tenderer: 
 

Sr. Name of Person Qualification Whether working Experience of Period for which the Remarks 
No.   in field or in office execution of person is working with  

    similar work the tender  
1 2 3 4 5 6 7 

       
 
 

 
Signature of the Contractor  
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STATEMENT NO. VI 
 

Site lab  
List of the Instruments available in the site lab which the contractor must owon in his name  

(To be submitted by contractor on contractor’s letter head in pdf format) 
 
Name of the Tenderer :- 

 
Sr.No. Description Nos No of plant/ Machinery Whether documents of 

   in contractors own name ownership attached ? 
1 2 3 4 5 
1 Set of I.S. Sieves 2   
2 Concrete cube moulds 15x15x15 cm 15   
3 Sitjar 200ml capacity 2   
4 Slump cones 2   
5 Compression testing machine 1   
6 Oven drier 1   
7 Steel tape 25 m,5m 2   
8 Steel rule 2   
9 Electronics Weighing Balance (50 kg 1   

 capacity)    
10 Micrometer Screw Gauge 1   
11 Thermometer 1   
12 Total Sration 1   
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CONDITIONS OF B – 1 CONTRACT 
 

Clause1. The person / persons whose tender may be accepted (hereinafter called the 
contractor, which expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators, and assigns) shall (A) 
within 10 days (which may be extended by the Superintending Engineer 
concerned up to 15 days if the Superintending Engineer thinks fit to do so) of 
the receipt by him of the notification of the acceptance of his tender deposit with 
the Executive Engineer in cash or Government securities endorsed to the 
Executive Engineer (if deposited for more than 12 months) of sum sufficient 
which will made up the full security, deposit specified in the tender or (B) Permit 
Government at the time of making any payment to him for work done under the 
contract to deduct such as will amount to*2 yers.percent of all moneys so 
payable such deductions to be held by Government by way of security deposit) 
Provided always that in the event of the contractor depositing a lump sum by 
way of security deposit as contemplated at (A) above, then and in such case, if 
the sum so deposited shall not amount to*4 .percent of the total estimated cost 
of the work, it shall be lawful for Government at the time of making any 
payment of the contractor for work done under the contract to make up the full 
amount of 4 Percent by deducting a sufficient sum from every such payment as 
last aforesaid until the full amount of the security deposit is made up. All 
compensation or other sums of money payable by the contractor to 
Government under the terms of his contract may be deducted from or paid by 
the sale of sufficient part of his security deposit or from the interest arising there 
from, or from any sums which may be due or may become due by Government 
to the contractor under any other contract or transaction of any nature on any 
account what over and on the extent of his security deposit being reduced by 
reason of any such deduction or sale aforesaid the contractor shall, within 10 
days there after, make good in cash or Government securities endorsed as 
aforesaid any sum of sums which may have been deducted from raised by sale 
of his security deposit or any part there of the security deposit referred to when 
paid in cash may at the depositor, be converted into interest bearing securities 
provided that the depositor has expressly desired this in writing.  

If the amount of the security deposit to be paid in a lump sum within the 
period specified at (A) above is not paid the tender/contractor already 
accepted shall be considered as cancelled and legal steps taken against 
the contract for recovery of the amount, the amount of the security deposit 
lodged by a contractor shall be refunded along with the payment of the final 
bill, if the dated upto which the contractor has agreed to maintain the work 
in good order is over. If such dated is not over only 50% amount of security 
deposit shall be refunded after 3 month final bill. The amount of security 
deposit retained by the government shall be released after expiry of period 
up to which the contractor has agreed to maintain the work in good order is 
over. In the event of the contractor has agreed to maintain the work in good 
order then subject to provision of clauses 17 and 20 here of the amount of 
security deposit retained by the government shall be adjusted towards the 
excess cost incurred by the department on rectification work. 
 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 
strictly observed the contractor and shall reckoned from the date on which the 
order to commence work in given to the contractor. The work shall thorough the 
stipulated period of the contract be proceed with all due diligence 

 
 
 
 
 
 
Security 
deposit P.W.D. 
resolution No. 
CAT /1087/CR-
94 Building-2 
dt. 14-06-89 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Compensation 

for delay. 
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Action when, 
whole of 
security 
deposit is 
forfeited. 

 
(time being deemed to be the séance of the contract on the part of the contractor) 
and the contractor shall pay as compensation an amount equal to one percent or 
such smaller amount as the Superintending Engineer (whose decision in writing 
shall be final) may decide of the amount of the estimated cost of the whole as 
shown by the tenderer for every day that the work remains uncommented or 
unfinished after the proper dates and further to ensure good progress during 
execution of the work. The contractor shall be bound in all cases in which the 
time allowed for any work exceeds one month to complete. 

Of the work in of the time 
25% 22 days 
50% 23 days 
75% 23days 
100% 22 days 

Note:- The quantity of the work to be done within a particular time to be 
specified above shall be fixed and inserted in the blank space kept for 
the purpose by the officer competent to accept the contracts after taking 
into consideration the circumstance of each case and abide by the 
programme of detailed laid down by the Executive Engineer. 

The following proportion will usually be found suitable in 1/1, ½, ¾ of 
the time. 

 
Reasonable progress of earth work, 1/6, 1/2, 3/4 of the total 

value of sthe work to be done.  
Reasonable progress of masonry work 1/10, 4/10, 8/10 of the 

total value of the work to be done. 
In the event of the contractor failing to comply with this conditions he shall be liable 

to pay as compensation an amount equal to one percent or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide of the said 
estimated cost of the whole work for every day that the due quantity of work remains 
incomplete provided always that the total amount compensation to be ad under the 
provisions of this clause shall not exceed 10 percent of the estimated cost of the work as 
shown in the tender. Superintending Engineer should be the final authority in this 
respect, irrespective of the fact that the tender is accepted by Chief Engineer, Additional 
Chief Engineer, Superintending/Executive Engineer or Asst. Engineer/Deputy Engineer. 

 
Clause 3. In any case in which under any clause of this contract the contractor shall 
have rendered himself liable to Signature of the Contractor pay compensation 
amounting to the whole of this security deposit whether paid in one sum or deducted 
by installments of in the case of abandonment of the work owing to serious illness or 
death of the contractor or any other cause the engineer, on behalf of the Government 
of Maharashtra, shall have power to adopt any of the following courses, as he may 
deem best suited to the interest of Government:- 
 
(a) The respond the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 
evidence) and in that case the security deposit of the contractor shall 
stand forfeited and be absolutely at the disposal of Government.  

 
(b) To carry out the work or any part of the work departmentally debiting the 

contractor whit the cost of the work, expenditure incurred on tools and plant, and 
charges on additional supervisory staff including the cost of work-charged 
establishment employed for getting the un-executed part of the works completed  
 
 
Contractor No. of Corrections Sarpanch / Sachiv 
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and crediting him with the value of the work done departmentally in all respect in the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of his contract. The certificate of the Executive Engineer as to the 
costs and other allied expenses so incurred and so the value of the work so done 
departmentally shall be final and conclusive against the contractor.  

(c) To order that the work of the contractor be measured up and to take such part there of as 
shall be unexecuted out of his hands, and to give it to another contractor to complete, in 
which case all expenses incurred on advertisement for fixing a new contracting agency, 
additional supervisory, staff including the cost of work charged establishment and the cost 
of the work executed by the new contract agency will be debited to the contractor and the 
value of the work done or executed through the new contractor shall be credited to the 
contractor in all respects and in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his contract. The certificate of the 
Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid 
for or in getting the unexecuted work done by the new contractor and as to the value of the 
work so done shall be final and conclusive against the contractor.  

 
In case the contract shall be rescinded under clause (a) above the contractor shall not 
be entitled to recover or he paid, any sum for any work therefore actually performed by 
him under this contract unless and until the Executive Engineer shall have certified in 
writing the performance of the such work and the amount payable to him in respect 
there of and he shall only be entitled to paid the amount so certified. In the event of 
either of the courses referred to in clause (b) or (c) being adopted and the cost of the 
work executed departmentally or through a new contractor the amount of excess shall 
be deducted from any money due to the contractor by Government under the contract 
or otherwise howsoever or from his security deposit or the sale proceeds there of 
provided, however, that contractor shall have no claim against. Government even if the 
certified value of the work done departmentally or through a new contractor exceeds 
the certified cost of such work and allied expenses, provided always that whichever of 
the there courses mentioned in clause (a), (b) or (c) is adopted by the Executive 
Engineer, reason of his having purchased or procured any materials, or entered into 
any engagements, or made any advance on account of or with a view to the execution 
of the work or the performance of the contract. 
 

Clause 4. In the progress of any particular portion of the work is unsatisfactory the 
Executive Engineer shall notwithstanding that the general Progress of 
the work is in accordance with the conditions mentioned in clauses 2, be 
entitled to take action under clause 3(b) after giving the contractor 10 
day’s notice in writing. The contractor will have no claim for 
compensation, for any loss sustained by him owing to such action. 

 
Action when the 
progress of any 
particular portion 
of the work is 
unsatisfactory. 

 
Clause 5. In any case in which any of the powers conferred upon the Executive Engineer Contractor  

by clause 3 and 4 here of shall have become exercisable and the same shall not  

remains liable to  

have been exercised the non-exercise there of shall not constitute a waving of  

pay compensation  

any of the conditions here of and such powers shall not with standing be  

if action not taken  

exercisable in the event any future case of default by the contractor for which  

under clauses  

under any clause here of he is declared liable to pay compensation amounting to  

3and 4. 
 

 

the whole of his security deposit and the liability of the contractor for past and  
 

  
 

future compensation shall remain unaffected.  In the event of the Executive Power to take 
 

Engineer taking action under sub-clause (b) or (c) of clause 3, he may, if he so possession of or 
 

desires, take possession of all any tools and plant, materials and stores in or require removal 
 

upon the work of the site there of or belonging to the contractor, or there of of or sell  
 

paying or allowing for the same in account at the contract rates, or in the case of contractor’s 
 

Contractor No. of Corrections 
 plant.  
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contract rates not being applicable at current market rates, or in the case of 
contract rates not being applicable at current market rates to be certified by the 
Executive Engineer whose certificate there of shall be final. In the alternative the 
Executive Engineer may, after giving notice in writing to the contractor or his clerk 
of the work, for man or other authorized agent require him to remove such tools 
and plant, materials, or stores from the premises within a time to be specified in 
such notice and in the event of the contractor failing to comply with any such 
requisition, the Executive Engineer may remove them at the contractor’s expense 
or sale them by action or private sale on account of the contractor and at his risk in 
all respect and the certificate of the Executive Engineer as to the expense of any 
such removal and the amount of the proceeds and expense of any such sale shall 
be final and conclusive against the contractor. 

 
Clause 6. If the contractor shall desire an extension of the time for completion of work on the 

ground of his having been unavoidable hindered in its execution or on any other 
ground he shall apply in writing to the Executive Engineer before the expiration  

Extension of time. of the period stipulated in the tender or before the expiration of 30 days from 
the date on which he was hindered as a foresaid or on which the cause for 
asking for extension occurred, whichever is earlier and the Executive 
Engineer, or in the opinion of Superintending Engineer, of Chief Engineer as 
the case may be if in his opinion, there were reasonable grounds for granting 
an extension, grant such extension as he thinks necessary or proper. 

 
Clause 7. On the completion of the work the contractor shall be furnished with a certificate by 

the Executive Engineer (hereinafter called the Engineer-in-charge) of such 
completion, but no such certificate shall be given nor shall the work be considered to 
be complete until the contractor shall have removed from the premises on which the 
work shall have been executed, all scaffolding, surplus materials and  

Final certificate rubbish, and shall have cleaned off, the dirt from all wood work, doors, windows, 
wall, floor or other parts of any building in or upon which the work has been 
executed or of which he may have had possession for the purpose of executing 
the work, or until the work shall have been measured by the Engineer-in-charge 
or where the measurement have been taken by his subordinates until they have 
received approval of the Engineer-in-charge, the said measurements being 
binding and conclusive against contractor. In the contractor shall fail to comply 
with the requirements of this clause as to the removal of scaffolding surplus 
materials and rubbish and cleaning of dirt on or before the date fixed for the 
completion of the work the Engineer-in-charge may at the expense of the 
contractor, remove such scaffolding, surplus materials and rubbish, and dispose 
off the same as he thinks fit and clean of such dirt aforesaid and the contractor 
shall forthwith pay the amount of all expenses so incurred, but shall have no 
claim in respect of any such scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

 
Clause 8. No payment shall be made for any work estimated to cost less than rupees one 

thousand till after the whole of work shall have been completed and a certified of 
Payment on completion given. But in the case of works estimated to cost more than rupees 
intermediate on thousand the contractor shall on submitting a monthly bill therefore be entitled 
certificate to to receive pay-in-charge, whose certificate of such approval and passing of the 
be regarded sum so payable shall be final and conclusive against the contractor. All such 
as advance. intermediate payments shall be regarded as payments by way of advance against 
 the final payments only and not as payments for work actually done and 
 completed and shall not preclude the Engineer-in-charge from  

 Contractor No. of Corrections Sarpanch / Sachiv
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requiring any bad, unsound imperfect or unskillful work to be removed or taken 
away and reconstructed or re-erected not shall nay such payment be 
considered as an admission of the due performance of the contract or nay part 
thereof in any respect or the occurring of any claim nor shall it conclude, 
determine or effect in any other way the powers of the Engineer-in-charge as to 
the final settlement and adjustment of the accounts or otherwise, or in any other 
way very or effect the contract. The final bill shall be submitted by the contractor 
within one month of the date fixed for the completion of the work otherwise the 
Engineer-in-charge’s certificate of the measurements and of the total amount 
payable for the work shall be final and binding on all parties. 
 

Clause 9. The rates for several items of work estimated to cost more than Rs.1,000 agreed 
to within, shall be valid only when the item concerned is accepted as having been 
completed fully in accordance with the sanctioned specifications. In case where the 
items of work are not accepted as so completed by the Engineer-in-charge make 
may payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 
 

Clause 10. A bill shall be submitted by the contractor in each month or before the date fixed 
by the Engineer-in-charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim, so far as it 
is admissible, shall be adjusted, if possible, within ten days from the presentation of 
the bill. It the contractor does not submit the bill within the time fixed as aforesaid, 
the Engineer-in-charge may depute a subordinate to measure up the said work in 
the presence of the contractor or his duly authorized agent whose countersignature 
to the measurement list shall be sufficient warrant, and engineer-in-charge may 
prepare a bill from such list which shall be binding on the contractor in all respects. 

 
 
to be at the 

discretion of 

the Engineer-

in-charge. 
 
 
 
 
 
Bill to be 

submitted 

monthly 

 
Clause 11. The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-charge. The charges to be made in 
the bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered in pursuance of these conditions, and not 
mentioned or provided for in the tender at the rates hereinafter for such work. 

 
Bills to be on 

printed forms 

 
Clause 12. If the specification or estimate of the work provides for the use of any special 

description of material to be supplied from the store of the Department store of if it 
is required that the contractor shall use certain stores to be provided by the 
Engineer-in-charge. (such material and stores and the prices to be charged 
therefore as hereinafter mentioned being so far as practicable for the convenience 
of the contractor but not so as in any way to control the meaning or effect of h\this 
contract specified in the schedule or memorandum here to annexed) the contractor 
shall be supplied with such materials and stores as may be required from time to 
time to be sued by him for the purpose of the contract only, and value of the full 
quantity of the materials and stores f\so supplied shall be set off or deducted from 
any sums then due, or thereafter to become due to the contractor under the 
contract, or otherwise, or from the security deposit or the proceeds of sale there of 
the security deposit is held in government and shall n no account be removed from 
the site of the work, and shall at all time be open for inspection by the Engineer-in-
Charge so requires by a notice in writing given under his hand but the contractor 
shall not be entitled to return any such materials except with consent of the 
Engineer-in-charge so requires by a notice in writing given under his hand but the 
contractor shall not be entitled to return any such materials except with consent of 
the Engineer-in-charge and he shall have no claim for compensation on account of 

 
Stores supplied 

by Government 
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any such material supplied to him as aforesaid but remaining unused by him 
or any wastage in or damage to any such materials.  

Clause 12.(A) - All stores of controlled materials such as cement, steel etc. 
supplied to the contractor by Government should be kept by the 
contractor under lock and key and will be accessible for inspection b 
the Executive Engineer or his agent at all the times. 

 
Clause 13. The contractor shall execute the whole and every part of the work in the most  

substantial and workmanlike manner, and both as regards materials and 
every other respect in strict accordance with specifications. The contractor 
shall also son form exactly, fully and faithfully to the designs, drawing and 
instructions in writing relating to the work signed by the Engineer-in-charge 
and lodged in his office and to which the contractor shall be entitled to have 
access for the purpose of inspection at such office, or on the site of the work 
during office hours. The contractor will be entitled to receive their sets of 
contract drawing and working drawings as well as one certified copy of the 
accepted tender along with the work order free of cost further copies of the 
contract drawings and workings drawings if required by him, shall be supplied 
at the rate of Rs……………. Per set of contract drawings and Rs………. Per 
working drawing except where otherwise specified. 
 

Clause 14. The Engineer-in-charge shall have power to make any alteration in or  
additions to the original specifications, drawings designs, and instructions that 
may appear to him to be necessary or advisable during the progress of the 
work and the contractor shall be bound to carry out the work in accordance 
with any instructions in this connection which may be given to him in writing 
signed by the Engineer-in-charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respect on which he main work, and 
at the same rates as are specified in the tender for the main work and if the 
additional and altered work includes any class of work for which no rate is 
specified in this contract, then such class of works shall be carried out at the 
rates entered in the schedule of rates of the division or at the rates mutually 
agreed upon between the Engineer-in-charge and the contractor whichever 
are lower. It the additional or altered work for which no rate is entered in the 
schedule of rates of the division is ordered to be carried out before the rates 
are agreed upon then the contractor shall within seven days of the date of 
receipt by him of the order to carry out of the work, inform the Engineer-in-
charge of the rate which it is his intention to charge for such class of work and 
I the Engineer-in-charge does not agree to this rate he shall by notice in 
writing be at liberty to cancel his order to carry out such class of work and 
arrange to carry out in such manner as he may consider advisable provided 
always that if the contractor shall commence work or in cure any expenditure 
in regard there to before the rates shall have been determined as lastly 
hereinbefore mentioned, then in such case he shall only be entitled to be paid 
in respect of the work carried out or expenditure in cured by him prior to the 
date of the determination of the rate as aforesaid according to such rate or 
rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the 
decision of Superintending Engineer of the circle will be final. 
 
 
 
 

Contractor No. of Corrections Sarpanch / Sachiv 

 

Rates for works not 
entered in estimate 
or schedule of rate 
of the district. 

 

Alteration in 
specifications and 
designs not to 
invalidate contracts 

 

Specification, 
drawing, 
orders, etc. 

 
Works to be 
executed in 
accordance with 



19 
 
Where, however the work is to be executed according to the designs, drawings 
and specifications recommended by the contractor and accepted by the 
completed authority the alterations above referred to shall be within the scope 
of such designs drawings, and specifications appended to the tender. 
 
The time limit for the completion of the work shall be extended in the proportion 
that increase in its cost occasioned by alterations or additions bears to the cost 
of the original contract work, and the certificate of the Engineer-in-charge as to 
such proportion shall conclusive. 
 

Clause 15. (1) If any time after the execution of the contract documents the Engineer shall for any reason 
what-so-ever (other than default on the part of the contractor for which the Government is 
entitled to rescind the contract) desires that the whole or any part of the work specified in 
the tender should be suspended for any period or that the whole or art of the work should 
not be carried out at all he shall given to the contractor a notice in writing of such desire 
and upon the receipt of such notice the contractor shall forthwith suspend or stop the 
wholly or in part as required, after having due regard to the appropriate stage at which the 
work should be stopped or suspended so as not to cause any damage or injury to the work 
already done or endanger the safety there of provided that the decision of the Engineer as 
to the stage at which the work or any part of it could be or could have been safely stopped 
or suspended shall be final and conclusive against the contractor. The contractor shall 
have no claim to any payment or compensation whatsoever by reason of or in pursuance 
of any notice as aforesaid, on account of any suspension, stoppage or curtailment except 
to the extent specified hereinafter. 

 
 
 
 
 
 

Extension of 

time in 

consequence 

of additions 

or alterations. 
 
 
 
No claim to any 

payment or com 

pens-ation. 

 
(2) Where the total suspension of work ordered as aforesaid continued for continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part 
of the work by giving a 10 day’s, of such intention and requiring the Engineer to 
record the final measurement of the work already done and to pay final bill. Upon 
giving such notice the contractor shall be deemed o have been discharged from his 
obligations to completed the remaining unexecuted work under his contract. On 
receipt of such notice the Engineer shall proceed to complete the measurements and 
make such payment as may be final due to the contractor within a period of 90 days 
from the receipt of such notice in respect of the work already done by the contractor. 
Such payment shall not in any manner prejudice the right o the contractor to any 
further compensation under the remaining provisions of this clause.  

 
(3) Where the Engineer required to contractor to suspend the work for a period in excess of   

30 days at any time or 60 days in the aggregate, the contractor shall be entitled to apply to No claim to 
the Engineer within 30 days of the resumption of work after such suspension of payment compensation of 
compensation to the extent of pecuniary loss suffered by him in respect of working on account of 
machinery remained idle on the site or on the account of his having and to pay the salary loss on account 
or wages of labour engaged by him during the said period of suspension provided always of loss due to 
that the contractor shall not be entitled to any claim in respect of any such working delay in supply 
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of material by or 
such suspension or in respect or any suspension whatsoever occasioned by Government. unsatisfactory 
work or any other default on his part. The decision of the Engineer in his   
regard shall be final and conclusive against the contractor.  

 
(4) In event of-  
(i) Any total stoppage of work on notice from Engineer under sub clause (1) in the behalf. 
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(ii) Withdrawal by the contractor from the contractual obligations complete the 
remaining unexecuted work under sub-clause (2) on account of continued 
suspension of work for a period exceeding 90 days.  

OR  
(iii) Curtailment in the quantity of item or items originally tendered on account 
of any alternation, commission on substitution in the specification, drawings, 
designs or instruction under clause (14) I where such curtailment exceeds 
25% in quantity and the value of the quantity curtailed beyond 25 percent at 
the rates for the item specified in the tender is more than Rs. 5000/- 

 
It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 
obligations under the contract on account of the continued suspension of work or 
(iii) notice under clause (14) 1 resulting in such curtailment to produce to the 
Engineer satisfactory documentary evidence that he had purchased or agreed to 
purchase material for use in the contracted work, before receipt byhim of the 
notice of stoppage suspension or curtailment and require the Government to take 
over on payment such material at the rates determined by the Engineer, provide, 
however, such rates shall in no case exceed the rates at which the same was 
acquired by the contractor. The Government shall thereafter take over the 
material so offered provided the quantities offered, are not in excess of the 
requirements of the unexecuted work as specified in the accepted tender and are 
of quality and specifications approved by the Engineer in charge. 

 
Clause 15.(A) The contractor shall not be entitled to claim any compensation from 

Government for the loss suffered by him on account of de by Government in 
the supply of materials entered in schedule A where such delay is caused by- 

No claim to  
 

compensation on (i) Difficulties relating to the supply of railway wagons. 
 

account of loss (ii) Force majeure 
 

due to delay in (iii)Act of God 
 

supply of (iv) Act or enemies of the state or any other reasonable cause beyond the control of 
 

material by Government. 
 

Government. 
In the case of such delay in the supply of materials, Government shall grant such 

 

 
 

 extension of time for the completion of the work as shall appear to the Executive 
 

 Engineer to be reasonable in accordance with the circumstances of the case.  The 
 

 decision of the Executive Engineer as to the extension of time shall be accepted as 
 

 final by the contractor. 
 

 
Clause 16. Under no circumstance whatever shall the contractor be entitled to any compensation  

from Government on any account unless the contractor shall have submitted a claim in 

writing to the Engineer-in-charge within one month of the case osuch claim occurring. 
 
 

Clause 17. If any time before the security deposit or any part thereof is refunded to the contractor it shall 
appear to the Engineer-in-charge or his subordinate in charge of the work, that any  
work has been executed with unsound, imperfect or unskillful workmanship or with 
materials of inferior quality, or that any materials or articles provided by him for the 
execution of the work are unsound, or of a quality inferior to that contracted for, or are 
otherwise not in accordance with the contract, it shall lawful for the Engineer-in-charge 
to intimate this fact in writing to the contractor and then notwithstanding the fact that 
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the work, materials or articles companied of may have been inadvertently passed, 
certified and paid for, the contractor shall be bound forthwith to rectify, or remove and  

reconstruct the work so specified in whole or in part, as the case may require or if 
so required, shall remove the materials or articles so specified and provided other 
proper and suitable materials or articles at his own charge and cost and in the 
event of his failing to do so within a period to be specified by the Engineer-in-
charge in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate for every 
day not exceeding 15 days, during which the failure so continue and in the case of 
any such failure the Engineer-in-charge may rectify or remove and re-execute the 
work or remove, and replace the materials or articles complained of as the case 
may be at the risk and expenses in all respects of the contractor should the 
Engineer-in-charge consider that any such inferior work or materials as described 
above may be accepted or made use of it shall be within his discretion to accept 
the same as such reduced rates he may fix therefore. 
 

Clause 18. All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-in-
charge and his subordinates, and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention to the 
Engineer-in-charge and his subordinate to visit the work shall have been given to the 
contractor, either himself be present to receive orders and instruction or have 
responsible agent duly accredited in writing should present for that purpose. Orders 
given to the contractor’s duly authorized agent shall be considered to have the same 
force and effect as if they had been given to the contractor himself. 
 

Clause 19. The contractor shall give not less than fiteen day’s notice in writing to the 
Engineer-in-charge or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof taken before the same is 
so covered up or place beyond the reach of measurements and shall not cover up 
or place beyond the reach of measurements any work without the consent in 
writing of the Engineer-in-charge or his subordinate in charge of the work, and if 
any work shall be covered up or placed beyond the reach of measurement, without 
such notice having been given or consent obtained the same shall be uncovered at 
the contractor’s expense and in default thereof no payment or allowance shall be 
made for such work or for the materials with which the same was executed. 
 

Clause 20. If during the period of 24 months for carpet, seal coat & C. D. Work & 12 months 
for other items from the date of completion as certified by the engineer-in-charge 
pursuant to clause 7 of the contract or36 months/years after commissioning the work, 
whichever is earlier in the opinion of the Executive Engineer, the said work is defective 
in any manner whatsoever, the contractor shall forthwith on receipt of notice in that 
behalf from the Executive Engineer, duly commence execution and completely carry 
out at his cost in every respect all the work that may be necessary for rectifying & 
setting right the defects specified therein including dismantling and reconstruction of 
unsafe portions strictly in accordance with and in the manner prescribed and under the 
supervision of the Executive Engineer in the event of the contractor failing or neglecting 
to commence execution of the said rectification work within the period prescribed 
therefore in the said notice and/or to complete the same as aforesaid as required by 
the said notice, the Executive Engineer get the same executed and carried out 
departmentally or by any other 
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agency at the risk cost of the contractor. The contractor shall forthwith on 
demand pay to the Govt. the amount of such costs,  

charge and expenses sustained or incurred by the Government of which the certificate of 
the Executive Engineer shall be final and binding on the contractor, Such costs, charges 
and expenses shall be deemed to be arrears of land on the contractor failing or 
neglecting to pay the same on demand as a foresaid without prejudice to any other rights 
and remedies of the Government the same may be recovered from the contractor as 
arrears of land revenue. The Government shall also be entitled to deduct the same from 
any amount which may then be payable or which may thereafter become payable by the 
Government to the contractor either in respect of the said work or from the amount of 
security deposited retained by Government. 

 
Clause 21. The contractor shall supply at his own cost all material (except such special materials  

 if any as may in accordance with the contract, be supplied from the ownstores), plant, 
 

Contractor to 
tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

 

requite or proper for the proper execution of the work, whether, in the original, altered
 

supply plant, or  substituted from, and whether included in the specification or  other documents
 

ladder, forming part of the contract or referred to in the conditions or not and which may be
 

scaffolding 
 

necessary for the purpose of satisfying or complying with the requirement of the  

etc. 
 

Engineer-in-charge as to any matter as to which under these conditions he is entitled to 

 
 

be satisfied, or which he is entitled to require together with the carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of 
person with the means and materials necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement or examination at any tie and from 
time to time of the work or the materials, failing which the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be deduced 
form any money due to the contractor under the contract or from his security deposit or 
the proceeds of sale there of the or of a sufficient portion therefore .The contractor shall 
provide all necessary fencing and lights required to portion the public from accidents and 
shall also bound to bear the expand to defense of every suit, action of other legal 
proceeding, that may be brought by person for injury sustained owing to neglect of the 
above precautions, and to pay any damages and cost which may with consent of the 
contractor be paid for compromising any claim by any such person.  
List of machinery in contractor’s possession & which they propose to use on 
the works should be submitted along with the tender. 

 
Clause:-21(A) The contractor shall provide suitable scaffolds and working platforms gangways 

and stairways and a shall comply with the following regulations in connections therewith. 
a) Suitable scaffolds shall be provided for workmen for all works the can not be 

safely done from a ladder or y other means.  
b) A scaffold shall not be constructed taken down or substantially altered except   
i) Under the supervision of a competent send responsible persons: and   
ii) as far as possible buy competent workers processing adequate experience in this kind   

of work 
c) All scaffolds and appliances connected there with and ladders shall.  
i) Be of sound material   
ii) Be of adequate strength having regard to the loads stresses and strains to 
which they will be  

subjected, and   
iii) Be maintained in proper condition.   
d) Scaffolds shall be so constructed that no part thereof can be displaced 

inconsequence of normal use.  
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e) Scaffolds shall not be over-loaded-and as for as practicable the load shall be 
evenly distributed.  

 
 
Before installing lifting gear on scaffolds special precautions shall be taken to 
ensure the strength and stability of the scaffold.  
Scaffold shall be periodically inspected by the competent person & Engineer 
incharge. Before allowing a scaffold to be used by his workmen the contractor 
shall, whether the scaffold has been erected by is workmen or not, take steps 
to insure that it complies fully with the regulations here-in specified. 
Working platform, gangways stairways shall. 
i) Be so constructed that no part there of can sag unduly or unequally.   
ii) Be so constructed and maintained having regarded to the prevailing conditions 

as to reduce as far as practicable risks of persons tripping or slipping and   
iii) Be kept free from any unnecessary construction.   
f) In case of working platform, gangways, working places and stairways at 

height exceeding 3 meters.  
i) Every working platform and every gangway shall be closely boarded unless 

other adequate measures are taken to ensure safety.  
ii) Every working platform and gangway shall have adequate width and.   
iii) Every working platform, gangway, working places and stairway shall be suitably   

fenced.  
Every opening in the floor of a building or in a working platform shall except for the time 
and to the extent required to allow the excess of persons or the transport or shifting of 
materials be provided with suitable means to Protect the fall of persons or materials.  
When Persons are employed on roof where there is a danger of falling from a 
height exceeding 3 meters suitable precautions shall be taken to Protect the fall 
of persons or materials.  
Suitable precautions shall be taken to Protect persons being struck by articles 
which might fall from scaffold or other working places. 
Safe means of access shall be proceed to all working platforms and other 
working places. 
The contractor(s) will have to make payment to the laborers as per minimum 
wages Act. 
 

Cause 21B:- The contractor shall comply with the following regulations as regards the 
testing application to be used by him:-  

a) Hosting machine and rankle including their attachments, anchorages 
and support shall  

i) Be If good mechanical construction, sound material and adequate 
strength and free form patent defect.  

And 
 

ii) Be kept in good repair and in good working order.   
b) Every reputed in heisting or lowering materials or as a means of suspension 

shall be of suitable quality and adequate strength and free from patent defect.   
c) Hosting machine and tackle shall be examined and adequately tested 

after erection on the site and before use and be re-examined in posited at 
intervals to be prescribed by the Government.   

d) Every chain, ring, hook shackle swivel and pulley block used in hoisting or 
lowering materials or as means of suspension shall be periodically examined.   

e) Every crane driver or hoisting appliance operator shall be properly qualified.  
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f) No person who is below the age of 18 years shall be in control of any hoisting 
machine, including any scaffold which, or give signals to the operator.   

g) In the case of every hoisting machine and of every chain, ring, hook swivel 
pulley block used in hosting or lowering or as means of suspension the 
safe working load shall be as curtained by adequate means.   

h) In the case of hosting machine having a variable safe working load each safe working 
load and the conditions under which it is applicable shall be clearly indicated.  

i) Every hosting machine and all gear referred to in proceeding regulation shall 
be plainly marked with the safe working load.  

j) No part of any hosting machine or of any gear referred to in regulation (g) above 
shall be loaded beyond the safe working load except from the purpose of testing.   

k) Motors gearing transmissions, electric wiring and other dangerous part or 
hosting appliances shall e provided with such means as will reduces to 
minimum and the risk of the accidental descent of the loads.   

l) Hoisting appliances shall be provided with such means as will reduce to 
minimum and the risk of the accidental descent of the load.  

m) Adequate precaution shall be taken to reduce to a minimum the risk of any part of a   
suspended load. 

Clause22.:- The contractor shall not set fire to any standing jungle, trees brushwood or grass without  
a written permit from the Executive Engineer. When such permit is given and 
also in al cases when destroying cut or dug up trees, brushwood grass etc. by 
fire; the contractor shall take the necessary measure to percent such fire 
spreading to or otherwise damaging surrounding property. The contractor shall 
make his own arrangements for finking water for the labor employed by him. 
 

Clause23:- Compensation for all damages done intentionally or unintentionally by contractor’s 
labours whether in or out site the limits of Government property including any damage 

Liability of caused the spreading of fire mentioned in clause 22 shall be estimated the engineer-in 
contractor for charge subject to the decision of the Superintending Engineer on compensation on 
any damage demand failing which, the same will be recovered from the contractor as damages in the 
done in or manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums 
outside work that may be due or become due from Government to contractor under this contract or 
side. otherwise. 
 The contractor shall Bear the expenses of defending ay action or other legal proceeding 
 that may be brought by any persons for injury sustained by him owing to neglect of 
 precautions to Prevent the spread of fire and he shall pay any damages and cost that 
 may bane awardees by the court on consequence. 
 

Clause:-24.:- The employment of female labors on works in neighbor-hood of soldiers’ barracks 
should be avoided as far as possible.  

Employment of 
female labour. 
 

Clause25:- No work shall be done on a Sunday without the sanction in writing of the Engineer-in-  
charge. 
 

Clause26:-The contract shall not be assigned or Sublet without the sanction in writing of the 
Engineer-in-charge and if the contractor shall assign or Sublet his contract, or attempt so  
to do or become insolvent or commence any composition with his creditors, or attempt 
so to do or if bribe, gratuity, gift, Loan, perquisite reward or advantage, pecuniary or 
otherwise shall either directly or indirectly bat given, promised or offered by the 
contractor or any of his servant or agents to any public officer to person in the employee 
of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
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Engineer-in-charge may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government and the same consequences shall ensure as if the contract had  

been rescinded under clause3 hereof and in addition the contractor shall not be entitledDepositto forfeited 
recover of be paid for any work therefore actually performed under the contract. for subletting it

 

Clause:-27:-All payable buy a contractor by way of compensation under any of these without approval 
 

conditions shall be considered as a reasonable compensation to be applied to or for bribing a
 

the use of Government without reference to the actual loss or damages public officer or
 

sustained, and whether any damage has not been sustained. if  contractor 
 

 becomes    
 

Clause28:- In the case of tender by partners, any change in the constitution of a firm 
insolvent.   

 

Sum payable by
 

shall be forthwith notified by the contractor to the Engineer-in-charge for his 
 

information. way of compen-
 

 sation  to  be
 

Clause29:-All works to be executed under the contract shall be executed under the considered  as
 

direction and subject to the approval in all respects of the Superintending reasonable com- 
 

Engineer of the circle for the time being, who shall be entitled to direct at pensation   
 

what point or points and in what manner they are to bone commenced and without reference 
 

from time to time carried on. to actual loss. 
 

 Changes in  the
 

Clause30:- (1) Except where otherwise specified in the contract and subject to the constitution  of
 

powers delegated to him by Government under the code, rules then in force, form  to  be
 

the decision of the Superintending Engineer of the circle for the time being notified.    
 

shall be final conclusive, and binding on all parties to contract upon all       
 

question relation to the meaning of the specification, designs, drawings and 
Direction 

 
and 

 

instructions here in before mentioned and as to the quality or workmanship or  
 

materials used on the work, or as to any other question claim, right matter, or control of the 
 

thing whatsoever if any way arresting of  or relating t the contract designs Superintending  
 

drawings specification s estimates, instructions, orders, or these conditions or Engineer.    
 

otherwise concerning the works, of the execution, of failure to execute 
the same whether arising during the progress of the work, of after the 
completion or abandonment thereof. 

 
(2) The contractor may within thirty days of receipt by him of any order 
passed by the Superintending Engineer of the circle as aforesaid 
appeal against it to the Chief Engineer concerned with the contract, 
work or project provided that. 

 
a) The accepted value of the contract exceeds Rs.10 Lacks (Rs. Ten Lacks)  

 
b) Amount of claim is not less than 1.00 Lacks. (Rs. One Lacks)  

 
3) If the contractor is not satisfied with the order passed by the Chief Engineer as 
aforesaid, the contractor may within thirty days of receipt by him of any such 
order, appeal against it to the concerned Secretary, Rural Road Development 
Department, Superintending Engineer/ Chief Engineer is not frivolous and that 
there is some substance in the claim of the contractor as would merit a detailed 
examined and decision by the standing committee shall put up to the standing 
committee at Government level for suitable decision. 

 
(Vide P.W. Circle No. CAT-1086-CR-110/Bldg. 2 Dt.7-5-86) 

 
Clause 31:- The contractor shall obtain from  Local Market, all stores and articles of  

European or American manufacture which may be required for the work, or 
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any part thereof or in making up any articles required therefore or in connection 
there-with unless he has obtained permission in writing from the Engineer-in-
charge to obtain such stores and articles elsewhere. The value of such stores 
and articles as may be supplied o the contractor by the, Engineer-in-charge will 
be debited to the contractor in his account at the rates shown in  

the schedule, in form A attached to the contract and at cost price which for the purpose of 
this contract shall include the cost of carriage and other expenses, whatsoever which shall 
have been incurred in obtaining delivery of the same at the stores aforesaid. 

 
Clause 32:-When the estimate on which a tender is made includes lumps sums in respect of parts of 

 

 the work the contractor shall be entitled to payment in respect of the items of work 
 

Lump sums in involve or the part of the work in question at the same rates as ate payable under thesis 
 

contract for each item, or if the part of the work invation is not in the opinion of the 
 

estimates.  

Engineer-in-charge capable of measurement, the  lump sum amount entered in the  

 
 

 estimate and the certificate in writing of the Engineer-in-charge shall be final and 
 

 conclusive against the contractor with regard to any sum or sums payable to him under 
 

 the provision of this clause. 
 

Clause 33:- In the case of any class of work for which there is no such specification as is mentioned 
 

Actions where 
in rule 1 such work shall be carried out on accordance with the divisional specification 

 

and in the event of there being no divisional specification, then in such code the work 
 

no shall be carried out in all respects in accordance with all instructions and requirements 
 

specifications. of the Engineer-in-charge. 
 

 
Clause 34:- The expression ’works’ or  work where used in these conditions shall unless there be  

something in the subject of context repugnant to such construction, be 
construct to mean the work or works contracted to be executed under or in 
virtue of the contract, whether temporary or permanent and whether original 
altered substituted or tradditional. 

 
Clause 35 :- The percentage referred to in the tender shall be deducted from/ added to the 

gross amount of the bill before deducting the value of an stock issued.  
Contractor’s 

Clause 36 :- All quarry feed, royalties, octori dues and ground rent for stacking materials,
 

percentage 
 

whether of any should be paid by the contractor, who will, however, be entitled to a refund
 

applied to net of such of the charges as per  permissible under rules, on obtaining a certificate
 

or gross from the Engineer-in-charge that the materials were required for use on Govt.
 

amount of bill. work. 
 

Refunded of 
Clause 37 :-The contractor shall be responsible for and shall pay any compensation to his

 

quarry fees and 
 

royalties. workmen payable under the workman’s compensation Act 1923 (VIII of 1923)
 

(hereinafter called the side Act) for injuries caused to the workmen. If such  

 
 

 companion is Act on behalf of the contractor, it shall be recoverable by Government
 

 from the contractor under sub-section (2) of the said section, such compensation
 

Compensation shall be recovered in the manner laid down in clause I above. 
 

 Definition of 

 

work. 



 
 

under Clause 37(a):- The contractor shall be responsible for and shall pay the expenses of  

workmen’s 
 

providing medical aid it any workmen who may suffer a badily injury as a result of an
 

compensation 
 

accident if such expenses are incurred by Government the same shall be recoverable
 

etc. 
 

from the contractor forthwith and be deduced without prejudice to any other remedy
 

 of Govt. from any amount due or that may become due to the contractor. 
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Clause 37 (B) :- The contractor shall provide all necessary personal safety equipment and 

first aid apparatus available for the persons employed on the site and shall 
maintain the same in condition suitable for immediate use at any time and 
shall comply with following regulation in connection there with.  

a) The workers shall be required to use the equipment so provided 
by the contractor and the contractor shall take adequate steps to 
ensure proper use of the equipment by those concerned.   

b) When work is carried on in proximity to any place there is a rash 
or drawing all necessary equipment shall be provided and kept 
ready for use and all necessary steps shall taken for the prompt 
rescue of any person in danger.  

c) Adequate provision shall be meds for prompt first aid treatment of 
all injuries like to be sustained during the course of the work.  

 
Clause 37 (C):- The contractor shall duly comply with the provisions of the Apprentices  

 

Act 1961 (lll of 1961) the rules made there under and the orders that may  
 

be issued from time to time under the act the side rules and on his failure  
 

or neglect to do so he shall be subject to all the liabilities and penalties and  
 

penalties provided by the said Act and said rules.  
 

Clause 38 (1):-Quantities in respect of the several items shown in the tender are  
 

approximate and no revision in the tendered rate shall be permitted in  
 

respect of any of the items so long as, subject to any special provision  
 

contained  in  the  specifications  prescribing  a  different  percentage  of  
 

permissible variation in the quantity of the item does not exceed the tender  
 

quantity by more than 30 percent and so long as the value of the excess  
 

quantity beyond this limit at the rate of the item specified in the tender is not  
 

more than Rs.5000/-  
 

2) The contractor shall if ordered in writing by the Engineer to do so, also 
Claim of  

carry out any quantities in excess of the limit mentioned above in sub clause  

quantities  

(i)  hereof on the  same  conditions  as  and  in accordance  with their  

entered in the  specifications in the tender and at the rates (i) derived from the rates entered  

tender or 
 

in the current schedule of rates and in the absence of such rates (ii) at the  

estimates. 
 

rate prevailing in the market. The said rates being increased or decreased as  

  

the case may be by the percentage which the total tendered amount bears to  
 

the estimated cost of the work as put to tender based upon the current  
 

schedule of rates applicable for the year in which the tender were invited  
 

(for the purpose of operation of this clause this cost shall be work out from  
 

the CSR prevailing at the time of acceptance of the tender for -----------------  
 

Rs. --------------------).  
 

3) Claims arising out of reduction in the tendered quantity of any item  
 

beyond 25% will be governed by the provision of clause 15 only when he  
 

amount of such reduction beyond 25 percent at the rate of the item specified  
 

in the tender is more than Rs.5000/- (The Clause is not applicable to extra  
 

items)  
 

 
Clause 39:-The contractor shall employ any famine, convict or other labor of a particular 

kind or class if ordered in editing to do so by the Engineer in-charge. 
 

Clause 40:- No Compassion shall be allowed for any delay caused in the starting of 
the work on account of accusation of land or on the case of clearances 
works on account of any delay in accounting t sanction of estimates. 

 
Employment 

of famine 
labour etc. 
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Clause 41:- No compensation shall be allowed for any delay in the execution of the work on account of 
water, standing in borrows pits or compartments. The rates are inclusive for hard of 
cracked soil. Excavation in mud, soil, water standing in borrow pits and no claim for an 

 extra rate shall be entertained unless of otherwise expressly specified. 
Clause 42:- The contractor shall not enter upon or commence any portion of work except with the 

Entering upon written authority and instructions of the Engineer-in-charge or of the subordinate in 
of commencing charge of the work. Failing such authority the contractor shall have no claim to claim to 

any portion of ask for measurements of or payments for work. 
work. 
 

Clause 43:- i) No contractor shall employ any person who is under the age of 18 years.  
ii) No contactor shall employ /any donkeys or other animals with breeching of string or 
thin rope. The breeching must be at least three inches wide and should be of tape 

Minimum age 
(Newer). 

of persons 
iii) No animal suffering from sores, lameness or emaciation or which is immature shall 

employed the 
be employed on the work. 

employment 
iv)The engineer –in-charge or his Agent is authorized to remove from the work any 

of donkeys 
person or animal found working which does not satisfy these conditions and no 

and for other 
responsibility shall be accepted by Government for any delay caused in the completion 

animals and 
of the work by cash removal. 

the payment 
v) The contractor shall pay fair and reasonable wages to the workmen employed by 

of fair wages. 
him, in the contract undertaken by him. In the event of any dispute arising 
between the contractor and his workmen on the grounds that the wages paid 
are not fair & reasonable, the dispute shall be referred without delay to the 
Executive Engineer who shall decide the same. The decision of the Executive 
Engineer shall be conclusive and binding on the contractor but such decision 
shall not in any way affect the conditions in the contract regarding the payment 
to be made by Government at the sanctioned tender rates.  
vi) Contractor shall provide drinking water facilities to the workers similar 
ammenities shall be provide the workers engaged on large work in urban areas.  
vii) Contractor to take precaution against accidents which takes place on 
account labuors using loose garments while working near machinery.  

 
Clause 44:- Payment of contractors shall be made by Cheque drawn on any treasury within the  

Method of 
decision convenient to them proceeds the amount exceeds Rs. 10 Amounts not

 

exceeding Rs. 10 will be paid in cash. 
 

payment. 
Clause 45:- Any contractor who does not accept these conditions shall not be allowed to

 

Acceptance 
 

of conditions tender for works. 
 

compulsory Clause 46:- If Government declares a states of scarcity or famine t exist in any village  

before 
 

situated within 10 miles of the work, the contractor shall employ upon such  

tendering the 
 

parts of the work, as are suitable for unskilled labor, any person certified to
 

work. 
 

him by the Executive Engineer or by any  person to whom the Executive  

Employment 
 

Engineer may have delegated this duty in writing to be in need of relief and
 

of scarcity 
 

shall be bound t pay to such person wages not below the minimum which
 

labour. 
 

government may have fixed in this behalf. Any disputes which may arise in
 

  

 connection with the implementation of this clause shall be decided by the
 

 Executive Engineer in charge whose decision shall be final & binding on the
 

 contractor. 
  

Clause 47:- The price quoted by the contractors shall not in any case exceed the control price, if any 
fixed by Govt. or reasonable price which it is permissible for him to him to charge a 
private purchaser for the same class and description, the controlled price of price 
permissible under Hoarding and profiting Ordinances, 1948 as amended from time to 
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time if the price quoted exceeds the controlled price or the permissible under Hording 
and Profeeting Prevention Ordinance, the contractor will specifically mention this fact 
in his tender along with the reasons for quoting such higher prices.  
The purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so to confirm with the controlled price 
on the permissible under the hoarding and profiteeting presentation 
ordinance, this discretion will be exercised without prejudice to any 
other action hat may be taken against the contractor. 

 
Clause 48 :- The tendered rates shall be inclusive of all taxes, rates and cases and shall   Maharashtra Act  

also be inclusive of the tax livable in respect of works contract under the   XIX of 1985, 
precision of the Maharashtra sales tax on transfer of property in good   clause regarding  
involved in the execution of works contract Act, 1985 (Maharashtra Act   turnover tax vide  
XIX of 1985). P.W.D. circle  

No.CAT/1086/C  
Clause 49:- In case of materials that may remain surplus with the contractor from those   R-330 building-2 

issued for the work contracted from the date of ascertainment of the   Dt. 10
th

 June 
materials surplus will be taken as the date of sale for the purpose of sale tax   1987. 
will be recovered on such sale. 

 
Clause 50:- The contractor shall employ at least 80 percent of the total number of  

unskilled laborers be to employed by him on the said work form out of the 
persons ordinarily residing in the district in which site of the said work is 
located. 
not available, the contractor shall in the first instance employ such number 
of persons as is available and thereafter may with precious permission in 
writing of the Executive Engineer-in charge- of the said work, obtain the 
rest of the requirement of unskilled labour from outside district. 

 
Clause 50A:- The contractor shall employ the unskilled labour to be employed by him on  

the work only from locally available labour and shall give preference to 
those persons enrolled under Maharashtra Government Employment and  
Self Employment Department’s Scheme. 
Provided, however that if the required unskilled labour are not available 
locally, the contractor shall in the first instance employ such number of  
person as is available and thereafter may with previous permission, in 
writing of the Executive Engineer-in-Charge of the said work, obtain the 
rest of requirement of unskilled labour from outside the above scheme. 

 
Clause 51:- Wages to be paid to the skilled and unskilled laborers engaged by the  

contractor. 
The  contractor  shall  pay  the  labors  skilled  and  unskilled 

wagesaccording to the wages prescribed by the minimum wages Act of 1948 
applicable to the area in which the work of the contract is located. 

The contractor shall comply with the provision of the apprentices 
Act 1961 and the rules and orders issued the under from time if he fails to 
do so his failure will be a breach of the contract and the superintending 
Engineer, may in his discretion, cancel the contract  the contractor shall also 
be liable for any pecuniary leanest arising on account of any violation by 
him of the provision of Act. The contractor shall pay the labours skilled and 
unskilled according to wages prescribed by minimum wages Act applicable 
to the area in which the work lies. 
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Clause 52:- All amounts whatsoever which the contractor is liable to pay to the Government in 
connection with the execution of the work including the amount payable in respect of 
(i) materials and or stores supplied/ issued hereunder by the Government to the 
contractor (ii) here charges in respect of heavy plant, machinery and equipment 
given on hire by the Government to the contractor for execution by him of the 
work and / or on which advanced of the land revenue and the Government may 
without prejudice to any other rights and remedies of the Government recover 
the same from the contractor as arrears of revenue. 

 
Clause 53:- The contractor shall duly comply with all the provisions of the contract labour 

(Regulation and Abolition) Act, 1970 (37of 1970) and the Maharashtra contract labour 
P.W. Department Regulation and Abolition rules 1971 as amended from time to time and all other 
No. CAT/1284 relevant statutes and statutory provisions concerning payment of wages particularly to 
(120)/building-2 workman employed by the contractor and working on the site of the work. In particular 
dated 14-08-85. the contractor shall pay wages to each worker employed by him on the site of the work 
 at the rates prescribed under the Maharashtra contract labor (Regulation and Abolition) 
 Rules 1971 If the contractor fails or neglects to pay wages at the said rates or makes 
 short payments and the Government makes such payment of wages in full or part 
 thereof less paid by the contractor as the case may be the amount so paid by the 
 Government to such workers shall be deemed to be arrears of land revenue and the 
 Government shall be entitled to recover the same as such from the contractor or deduct 
 same from the amount payable by the Government to the contractor hereunder of from 
 the amount payable by the Government to the contractor hereunder or from any other 
 amounts payable to him by the Government. 
 

Clause 54:- The contractor shall engage apprentices such as bricks layer, carpenters, wiremen, 
plumber as well as black-smith as recommended by the state Apprenticeship deviser 
Director of Technical Education, Dhobi Talav, Bombay-1 on the construction work.  
Government of Maharashtra Education Department No. TSA-5170/T-56689 date7-7-72 

 
Clause 55:-Government of Maharashtra P.W.D.(Resolution N0. CAT1086/CR-243/K/Building-2  

Bombay-32 date 1-9-87)  
A) The anti-malaria and other health measures shall be as directed by the joint 

director (Malaria and Filarial) of Health Services, Pune.  
B) Contractor shall see that mosquitozenic conditions are not created so as to 

keep vector population to minimum level.  
C) Contractor shall carry out anti-malaria measures in the are as per guidelines 

prescribed under national malaria Eradication Programmed and as directed by 
the joint director (M&F) of Health services, Pune.   

D) In case of default in carrying out prescribed anti-malaria measures resulting 
increase in malaria incidence, contractor shall be liable to pay Government on 
anti-malaria measures to control the situation in addition to fine.   

E) Relation with public authorities: the contractor shall make sufficient arrangements for 
draining away the salvage water as well as water coming from the bathing and 
washing places and shall dispose of this water in such a way as not to cause any 
musicale. He shall also keep the premise clean by employing sufficient of sweepers.   
The contractor shall comply with all rules, regulations, bye laws and direction given 
from time to time by any local or public authority connection with this work and shall 
pay fees or charges which are livable on him without any extra cost to Government.  
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SCHEDULE “A” 
 

Schedule showing (approximately) the materials to be supplied from the Works 
Division washim stores for work contract to be executed and preliminary and 
ancillary works and the rates at which they are to be charge for. 
 
  Rates at which the material will be  

 

Particulars Quantity  charged to the contractor Place of 
 

  
Unit 

 In Figure 
In Words 

Delivery 
 

   Rs. Ps.  
 

        
  

--------- Nil ------- 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATION 
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1. ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS  

Shall apply as additional specifications and conditions, unless 
otherwise already provided for contradictorily elsewhere in this contract. 
 
2. INDEMENITY:-  

The contractor shall indemnity the Government against all 
actions, suits claims and demands brought or made against him in 
respect of anything done or committed to be done by the Contractor in 
execution of or in connection with the work of this contract and against 
any loss or damage to the Government in consequence of any action or 
suit being brought against the Contractor for anything done or committed 
to be done in the execution of the work of this contract. 
 
3. DEFINITIONS:-  
Unless excluded by or repugnant to the context.  
a) The expression “Government” as used in the tender papers shall 

mean the Public works irrigation and Housing Department of the 
Government of Maharashtra.  

b) The expression “Chief Engineer” as used anywhere in the tender 
papers shall mean an Chief Engineer or the Government of 
Maharashtra who is designated as such.  

c) The expression “Superintending Engineer-in-charge” as used in the 
tender papers shall mean officer of Superintending Engineer’s rank 
(by whatever designation he may be known) under whose control the 
work lies for the time being.   

d) The expression “Superintending Engineer-in-charge” as used in the 
tender papers shall mean the executive Engineer-in-charge of the 
work for time being.  

e) The expression “Contract” as used in the tender papers shall mean 
the successful tendered whose tender has tender has been accepted, 
and who has been authorized to proceed with the work.  

f) The expression “contract” as used in tender papers shall mean the 
deed to contract together with its original accompaniment and those 
latter incorporated in it by mutual consent.  

g) The expression “Plant” as used in the tender papers shall mean every 
temporary and necessary of considered necessary by the Engineer to 
execute, construct, complete and maintain the works and used in 
altered, modified, substituted & additional work ordered in time and 
the manner herein provided and all temporary materials and special 
and other articles of appliances of every sort, kind and description 
whatsoever intended or used thereof.   

h) “Drawings” shall mean the drawings referred to in the specifications 
and any modifications of such drawings approved in writing by 
Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer.  

 
 
Contractor No. of Corrections Sarpanch / Sachiv 



34 
 
i) “Engineer’s representative” shall mean as assistant of the Engineer 

notified in writing to the contractor by the Engineer.   
j) ‘Provisional sum’ of Provisional lump sun shall mean lump sum including by 

Government in tender documents and shall represent the estimated value of 
work for which details are not available at the time of issue of tender   

k) ‘Provisional items shall mean items for which approximate quantities 
have been included in. the tender documents   

l) The ‘site’ shall mean the lands and / or other places, on under-in or 
through which the work is to be executed under the contract including 
any other lands or places, which any be allotted by Government or 
used for the purpose of contract   

m) The ‘Work’ shall mean the works to be executed in accordance with 
the Contract or part (s) there of as the case may be and shall include 
all extra or additional, altered or submitted works as required for 
performance of the Contract   

n) The “Contract sum” shall mean the sum for which the tender is accepted   
o) The accepting “Authority” shall mean the sum for which the 

tender is accepted.   
p) The “Day” shall mean a day 24 hours from midnight to midnight 

irrespective of the number of hours worked in any-day in the weeks   
q) “Temporary work” shall mean all temporary works of every kind required 

in or about the execution, completion, or maintenance of the works.   
r) “Urgent works” shall moan any measure which, in the opinion of the 

Engineer-in-charge become necessary during the progress of the works 
to the works to obviate any risk or accident of failure or which become 
necessary for security of the work or the persons working, thereon.  

 
Where the context sp requires, words importing the singular only also 
include the plural and viewer 
 
Heading and marginal notes, if any, to the general conditions shall not be 
deemed to form part there of or taken into consideration in the 
interpretation or construction there of the contract.  
Wherever there is mention of “Schedule of rates” of the Division or simply 
D.S.R. in this tender it will be taken to mean as the Schedule of rate of 
Division in whose jurisdiction the work lies.” 
 
4. ERRORS OMISSION AND DISCREPANCIES:- 
 
a) In case of errors, omissions and for disagreement between written and 

scaled dimensions on the drawing or between drawing and 
specification etc. the following order of preference shall apply.   

i) Between actual scaled and written dimensions or descriptions on a 
drawing the latter shall be adopted.   

ii) Between the written or shown description or dimension in the drawing 
and corresponding one in the specifications, the latter shall apply.   

iii) Between the quantities shown in schedule of quantities and those 
arrived at from the drawings the latter shall be preferred.  
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iv) Between the written description of the item in the schedule of 

quantities and the detailed description in the specifications of the same 
items, the later shall be adopted.  

b) In case of discrepancy between percentage rate quoted in figures and 
words, the lower of the two will be considered for acceptance of tender.   

c) In all case of omissions and or doubts or discrepancies in the 
dimensions or description of any item of specification, a reference 
shall be made to the Executive Engineer  

d) The special provision in detailed specification and wording of any item 
shall again precedence over corresponding contradictory provision (if 
any) in the Standard Specifications of Public Works Department Hand 
Book where reference to such specification is given without 
reproducing the details in contract.  

 
 
5. AGENT AND WORK ORDER BOOK:-  

The contractor shall himself manage the work or engage an authorized 
all time agent on the work capable of managing and guiding the work and 
understanding the specifications and contract conditions. A qualified and 
experience. Engineer-in charge considers this is essential for the work & so 
directs contractors. He will take orders as will be given by the Executive 
Engineer or his representative and shall be responsible for carrying them out. 
This agent shall not be his representative and shall be responsible for carrying 
them out. This agent shall not be changed without prior intimation to the 
Executive Engineer and his representative on the work site the contractor shall 
supply to the Engineer the details of all supervisory and other staff employed by 
the Contractor and notify changes when made and satisfy the Engineer 
regarding the quantity and sufficiency of the staff, thus employed. The Engineer 
will have the unquestionable right to ask for changes in the quality and numbers 
of Contractor’s supervisory staff and to order removal from work of any of such 
staff. The Contractor shall comply with such staff and to order removal from 
work of any of such staff. The Contractor shall comply with such orders and 
effect replacements to the satisfaction of the Engineer. 
 
6. SETTING OUT:- 
 

i) ROAD WORKS:-   
6.1 The contractor shall establish working bench marks in the area 
soon after taking possession of the site. The reference Bench mark for 
the area shall be as indicated in the Contract Documents. The working 
bench marks/shall be at the rate of four per KM and also at or near all 
drainage structures, over bridge and underpasses. The working bench 
marks / levels should be got approved from the Engineer Checks must be 
made on these bench marks every month and adjustments if any got 
agreed with the Engineer and recorded. An up to date record of all bench 
marks including approved adjustment, if any shall be maintained by the 
contractor and also a copy supplied to the Engineer for his record.  
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6.2 The lines and levels of formation, side sloes, drainage, carriageways and 
shoulders shall be carefully set out and frequently checked, care being taken to 
ensure that correct gradients and cross sections are everywhere obtained.  
 
6.3 In order to facilitate the setting out of the works, the centre line of the 
carriageway or highway must be accurately established by the contractor 
and approved by the Engineer. It must then be accurately referenced, in a 
manner satisfactory to the Engineer, every 50m intervals in plain and roiling 
terrain and 20m intervals in hilly terrain and in all curve points as directed by 
the Engineer, with marker pegs and change boards set in or near the fence-
line and a schedule of reference dimension shall be prepared and supplied 
by the contractor to the Engineer. These markers shall be maintained until 
the work reach finished formation level and are accepted by the Engineer.  
 
6.4 On construction reaching the formation level stage the centre line 
shall again be set out by the contractor and when approved by the Engineer 
shall be accurately referenced in a manner satisfactory to the Engineer by 
marker by marker pegs set at the outer limits of the formation.  
 
6.5 No reference pegs or marks shall be moved or withdrawn without 
the approval of the Engineer and no earthwork or structural work shall be 
commenced until the centre line has been referenced.  
 
6.6 The contractor will be the sole responsible party for safeguarding all 
survey movements, bench marks, beacons etc. The Engineer will provide the 
contractor with data necessary for the setting out of the centre line. All 
dimensions and levels shown on the drawings or mentioned in documents 
forming part of issued under the contract shall be verified by the contractor on 
the site and he shall immediately inform the Engineer of any apparent errors of 
discrepancies in such dimensions or levels. The contractor-shall after or in 
connection with the setting out of the centre line, survey the terrain along the 
road and shall submit to Engineer for his approval a profile along the road 
centerline and cross sections at intervals as required by the Engineer.  
 
6.7 After obtaining approval of the Engineer, work on earthwork can 
commence and the profile and cross sections shall form the basis for 
measurement and payment. The contractor is responsible for checking 
that all the basic traverse points are in place at the commencement of the 
contract and if any are missing, or appear to have been disturbed, the 
contractor shall make arrangements to re-establish these points.   

A’ survivor Files* containing the necessary data will be made 
available for this purpose, if in the opinion of the Engineer, design 
modifications of the centre line or grade are advisable, the Engineer will 
issue detailed instructions to the contractor and the contractor and the 
contractor shall perform the modifications in the field, as required and 
modify the ground levels on the cross sections accordingly as many times 
as required. There will be no separate payment for any survey work 
performed by the contractor. The cost of these services shall be considered 
as being included in the cost of the items of work in the bill of Quantities.  
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6.8 The work of setting out shall be deemed to be part of general works 
preparatory to the execution of work and no separate payment shall be 
made for the same. 
 

ii) SETTING OUT FOR (BRIDGE WORKS) :-  
Immediately on receipt of the work order, the contractor shall at his own 

expense clean the site and take up a provisional and final setting out and lining out 
of the work under the supervision of his responsible representative and shall 
provide necessary material, labour, tools, instruments etc. required for the same. 

One tentative abutment location will be indicated by Engineer-in-
charge and the center line or the bridge shall be defined by him. The 
contractor will then have to fix up the location of the adjusted. Once the 
final location of abutments is so finalized, it wills the contractor’s 
responsibility to line out and locate the remaining foundations.  

The contractor shall be responsible for true and proper setting out of 
the works and for the correctness of the positions, level dimensions and 
arrangements of all parts of works and for providing all necessary 
instruments appliances and labours in connection there with at his own cost. 
Officers may assist the contractor in proper setting out. Government 
instruments may be allowed to be used for setting out of work, for any errors 
arise in regard to levels or dimensions or alignment of any part of the work, 
rectification thereof on being required to do so, will be carried out by the 
contractor at his cost, unless such errors are based on incorrect date, 
supplied in writing by the Engineer or his authorized representative in which 
case the expensed of the rectification shall be refunded by Government.  

The checking of any setting out or checking of levels by the 
Engineer or his authorized reprehensive shall not in any way relieve the 
contractor of his responsibility for the correctness there of the contractor 
shall carefully protect and preserve all bench marks site rails, pegs and 
other things used in setting out of works. 
 

RESPONSIBILITIES FOR LEVEL AND ALIGNMENT:-  
The contractor shall be entirely and exclusively responsible for the 

horizontal and vertical alignment the levels and correctness of every part 
of the work and shall rectify effectual any errors or imperfections there in, 
such rectifications shall be carried out by the contractor at his own cost, 
when instruction are issued to the effect by Engineer-in-charge. 
 
7. LEVELING INSTRUMENTS:-  

If measurements of items of the work are based on volumetric 
measurement calculated form levels taken before and after construction of 
the item, a large number of leveling staves, tapes etc. in required numbers 
may cause delay in measurements and the work. The contractor will have 
therefore to keep sufficient number of these readily available at site. 
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8. AUTHORITIES OF THE-ENGINEER IN CHARGE’S 
REPRESENTATIVE:-  

The duties of the representative of the Engineer-in-charge are to 
watch and supervise the work and to test and examine any material to be 
used or workmanship employed in connection with the works.   

The Engineer-in-charge may from time to time, in Writing delegate to his 
representative any powers and authorities vested in the Engineer-in-charge and 
shall furnish to the contractor a copy of all such delegations of powers and 
authorities. Any written instruction of approval given by the representative of the 
Engineer-in-charge to the contractor within the terms of such delegations (but 
not otherwise) shall bind on the contractor and the department as though it had 
been given by the Engineer-in-charge, provide always as follow:   

Failure of the representative of the Engineer-in-charge to 
disapprove any work or materials shall not prejudice the power of the 
Engineer-in-charge thereafter to disapprove such work or materials and 
so order the putting down, removal or breaking up thereof.  
 
9. CO-ORDINATION:-   

When several agencies for different sub-works of the project are to work 
simultaneously on the project site, there must be full co-ordination and co-
operation between different contractors to ensure timely completion of the 
whole Project smoothly. The scheduled dates for completion specified in each 
contract shall therefore, be strictly adhered to Each contractor any make his 
independent arrangement for water, power, housing etc. if they so desire On 
the other hand the contractors are at liberty to mutual agreement in this behalf 
and make joint arrangements with the approval of the Engineer, No single 
Contractor shall take or cause to be taken any steps or action that may cause, 
disruptions discontent, or disturbance of work, Labour or arrangement etc. of 
other Contractor in the Project localities. Any action by any contractor which the 
Engineer in his unquestioned discretion may consider as infringement of the 
above code, would the Engineer in his unquestioned discretion may consider 
as infringement of the above code, would be considered as a breach of the 
Conditions and shall be dealt with as such. 
 

In case of any dispute, disagreement between the contractors the 
Engineer’s decision regarding the co-ordination, co-operation and facilities 
to be provided by any the contractors shall be final and binding on the 
contractors concerned and such a decision or decisions shall not vitiate any 
contract nor abortive the contractor (s) of his / their obligation under the 
contract not consider for the grant for any claim or compensation. 
 
10. QUARRIES :-  
10.1 No. Government quarries are available / with this department. The 
contractor(s) shall have to arrange the same he / themselves. 
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10.2 The quarrying operations snail is. Carried out by the Contractor 
with proper equipment such as compressors, jack-hammers drill bits, 
explosives etc. and sufficient number of workmen shall be employed so 
as to get required out turn.   
10.3 The contractor shall carry out the works in the quarries in 
conformity with all the rules and regulations already laid down or that may 
be laid down from time to time by Govt. Any cost incurred by 
Governments due to non compliance of any rules or regulations or due to 
damages by the Contractor shall be the responsibility of the Contractor.   

The Engineer-in-charge or his representative shall be give full facilities 
by the Contractor for inspection at all times of the working of the quarry records, 
maintained the stocks of the explosives and detonators etc., so as to enable 
him to check that the working records and storage are all in accordance with 
the relevant rules. The Engineer-in-charge or his representative shall at any 
time be allowed to inspect the work buildings and equipment at the quarters.   
10.4 The Contractor shall maintain at his own cost the books, registers etc. 
required to be maintain under the relevant rules and regulations and as directed 
by the Engineer-in-charge These books shall be open for inspection at all times 
by the Engineer-in-charge or his representative and the Contractor shall furnish 
the copies or extracts or books or registers as and when required.   
10.5 All quarrying operations shall be carried out by the contractor in 
organized and expeditions manner, systematically and with proper planning. 
The Contractor shall engage linked blaster and adopt electric blasting and/or 
any other approved method which would ensure complete safely to all the men 
engaged in the quarry and its surrounding. The Contractor shall himself provide 
suitable magazines and arrange to procure and store explosives etc. as 
required under the rules at his own cost. The designs and the location of the 
magazine shall be got approved in advance from the Chief inspector of 
Explosives and the rules and regulations in this connection as laid down by the 
Chief Inspector of Explosive from time to time shall be strictly adhered to by the 
Contractor. It is generally experienced that it takes time to obtain the necessary 
license for blasting and license for storage of materials from the concerned 
authorities the contractor must therefore take timely advance action for 
procuring all such licensor so that the work progress may not be hampered.   
10.6 The approac to the quarrying place from the existing public roads shall 
have to be arranged by the Contractor at his own cost ant the approaches shall 
be maintained by the Contractor at his own cost till the work is over.  
10.7 The quarrying operations shall be carried out by the Contractor to the 
entire satisfaction of the Engineer-in-charge and the development of the quarry 
shall be made efficien so as to avoid stage of stones. Only such stones are of 
the required quality shall be used on the work. Any stone which is in the opinion 
of the Engineer-in-charge, not in accordance with the specification or of 
required quality will be Rejected at any time at the quarry or at the site of work. 
The rejected stones shall not be used on the work and such rejected materials 
shall be removed to the place shown at the Contractor’s cost.   
10.8 Since all stones quarried from Government quarry (it made available) by the 
Contractor including the excavated over burden are the property of the Govt. No 
stones or earth shall be supplied by the Contractor to any other agencies or works 
are allowed to be taken away for any other works. All such surplus  
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quarried materials not required for work under this contract shall be the property of 
the Govt. and shall be handed at the spots indicated by the Engineer-in-charge. 
The Contractor will be entitled to the refund or royalty if any paid by him for such 
quantity handed over to Govt. for which necessary certificate will be issued by 
Executive Engineer incharge as per usual procedure If however, the Government 
does not require such surplus material, the contractor may be allowed dispose off 
or use such materials elsewhere with prior written permission of the Engineer-in-
charge. Leaving off a quarry face of opening of a new quarry face shall be done 
only on the approval of the Engineer-in-charge.  
10.9 Quarrying permission will have to be directly obtained by the Contractor, 
from the Collector of the District concerned for which purpose the department 
will render necessary assistance. All quarry fees royalty charges, octroi duties, 
ground rent for stacking materials etc. if any to be paid, shall be paid directly by 
the Contractor as per rules in force. The Contractor will however be entitled to a 
refund of part of such charges as are admissible Under rules as maintained 
elsewhere in this contract, after obtaining a certificate from the Engineer-in-
charges that material where required for use on Government works.   
10.10 The Contractor will be permitted to erect at his own risk and cost at the 
quarry site if suitable vacant space in government area is available for the 
purpose, his won structures for stores, offices, etc. at places approved by the 
Engineer-in-charge. On completion of the work the contractor shall remove all 
the structure erected by him and restore the site to its original condition.   
10.11 The contractor shall not use any land in the quarry either for 
cultivation or for any other purpose except, that required for breaking or 
stacking or transporting stones.  
 
11. TREASURE-TROVE :-  

In the event of discovery by the contractor or his employees, the 
during progress of the work of any treasure,’ fossils, minerals’ or any other 
articles of value or interest, the contractor shall give immediate intimation 
thereof to the Engineer incharge and forthwith hand over to the Engineer 
incharge such treasure or things which shall be the property of Government. 
 
12. EXPLOSIVE :-  

The contractor shall at his own expense construct and maintained proper 
magazines if such are required for the storage of explosives for use in connection 
with the work and such magazine being situated, constructed and maintained in 
accordance with the Government Rules applicable in the behalf. The contractor 
shall at his own expenses obtain such license of licenses may be necessary for 
storing and using explosives. Not with standing that the location etc. or storage of 
explosives are approved by the Engineer, the Government, shall not be incurring 
any responsibility whatever in connection with storage and use of explosives on 
the site or any accident or occurrence what so ever in connection, there with, all 
operations in or for which explosive are employed being at the risk of the 
contractor and upon his sole responsibility and the contractor here by gives to 
Government an absolute indemnity in respect thereof. 
 
13. DAMAGE BY FLOODS OR ACCIDENTS :- 
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The contractor shall take all precaution against damage by floods 
or like or from accident etc. No compensation will be allowed to the 
contractor shall be liable to make good at his cost any plant or material 
belonging to the Government lost or damaged by flood or from any other 
case which is in his charge.  
14. POLICE PROTECTION :-  

For the Special Protection of camp and of the Contractor work, the 
Dep’t. Will help the contractor as for as possible to arrange for such 
protection with concerned authorities, if so required by the Contractor in 
writing. The full cost of such protection shall be borne by the contractor. 
 
15. TRAFFIC REGULATION FOR ROAD WORKS :-   

15.1 Unless separately provided for in the contract. The Contractor 
shall have to make all necessary arrangement for regulating traffic, day & night 
during the period of construction to the entire satisfaction of the Engineer. This 
includes the construction and maintenance to diversions if necessary. The 
contractor shall have to provide necessary caution boards, barricades, flags, 
lights and watchmen etc. so as to comply with the latest Motor Vehicles rules 
and regulation and for traffic safely and he shall be responsible for all claims 
from accidents which may arise due to his negligence whether in, regulating the 
traffic or in stacking materials on roads, or due to any other reasons.   

15.2 The Contractor shall at all times carry out the work on the road in the 
manner creating least in interference to the flow of traffic, while consistence with 
the satisfactory execution of the same, for all works involving improvements to the 
existing road, the contractor shall, in accordance with the directives of the 
Engineer-in-charge, provide and maintain, during the execution of work a passage 
for traffic, either along or part of the existing carriageway under improvement or 
along a temporary diversion constructed close to the road.  
 

15.3 TRAFFIC  REGULATION  FOR  BRIDGES  AND  C.D.   
WORKS :-  

It is to clearly understood that whatever work carried out by the 
Contractor for construction of diversion road including earthwork, W.B.M. 
bituminous surface dressing R.C.C. pipe drains etc. will be paid for only 
once if due to flow of traffic, due to floods or do to any other cause, this 
diversion road and for the R.C.C. drain gets damaged it shall be repaired 
and maintained by the contractor in good condition till completion of the 
whole work at his own expenses.  
 
16. SUPERVISION AND INSPECTION OF WORKS AND QUALITY 
CONTROL :-  
16.1 SUPERVISION :-  

The contractor shall either himself supervise the execution of the works or   
shall appoint the competent agent approved by the Engineer-in-charge to act on 
his behalf. If in the opinion of the Engineer-in-charge, the contractor has himself no 
sufficient knowledge and experience of receiving instruction or cannot give his full 
attention to the works, the contractor shall at his own expenses employ as his 
accredited agent a qualified Engineer approved by the Engineer-in-charge orders 
given to the contractor’s agent shall be considered to have the force as if 
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there had been given to the contractor himself, if the contractor fails to 
appoint suitable agent as directed by Engineer-in-charge, the Engineer-
in-charge shall have full power to suspend the execution of the work until 
such date a suitable agent is appointed and the contractor shall be 
responsible for the delay so caused to the works and the contractor shall 
be entitled for any compensation on this behalf. 
 
16.2 INSPECTION :-   

The contractor shall inform the Engineer-in-charge in writing when any   
portion of the work is ready for inspection giving him sufficient notice to enable 
him to inspect the same without effecting the further progress of the work. The 
work shall not be considered to have been completed in accordance with the 
terms of the contract until the Engineer-in-charge shall have certified in writing 
to the effect / approval of materials or workmanship or approval of part of the 
work during the progress of execution shall not bind the Engineer-in-charge or 
in any way affect him even to reject the work which is alleged to be completed 
and to suspend the issue of his certificate of completion. Until such alteration 
and modification or reconstruction have been effected to his satisfaction.  

The contractor shall provide at his cost necessary ladders and 
such arrangements as to provide necessary facilities and assistance for 
proper inspection of all parts of the work at his own cost. 
 
17. INITIAL MEASUREMENT FOR RECORD :-  

Where, for proper measurement of the work. It is necessary to have 
an initial set of levels or other measurements taken, the same as recorded 
in the authorized field book or measurement book of Government by the 
Engineer or his authorized representative will be signed by the contractor 
who will be entitled to have a true copy of the same made at his cost. Any 
failure on the part of the contractor to get such levels etc. recorded before 
starting the work will render him liable to accept the decision of the Engineer 
incharge as to the basis of taking measurement. Difficult or impossible 
without first getting the same jointly measured by himself and the authorized 
representative of the Executive Engineer incharge. The record of such 
measurements on the Government side will be signed by the contractor and 
he will be entitled to have a true copy of the same made at his cost. 
 
18. SAMPLES AND TESTING OF MATERIAL :-   

i) All materials to be issued on work shall be got approved in 
advance from the Engineer-in-charge and shall pass the test and / or 
analysis required by him which will be :-   

a) As specified in the specification for the items concerned and / or   
b) I.S.I. Specifications (whichever and wherever applicable) or   
c) Such recognized specifications acceptable to Engineer-in-charge 

as equivalent there to or in absence of such authorized specifications.   
d) Such requirement test and / or analysis as may be specified by 

the Engineer-in-charge in order of precedence given above.   
ii) The contractor shall at his risk and cost make all arrangements & / or 

shall provide for all such facilities as the Engineer-in-charge may require for 
collecting preparing required number of samples for tests or for analysis at such  
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time & to such place or places as may be directed by the Engineer and 
bear all charges & cost of testing. Such samples shall also be deposited 
with the Engineer-in-charge.  

iv) The contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work of due to any corrective measures 
required to be taken on account of and as a result of testing of the materials.   

v) The contractor or his authorized representative will be allowed 
to remain present in the departmental laboratory white testing samples 
furnished by him. However the results of all the tests carried out in the 
departmental laboratory in the presence or absence of the contractor or 
his authorized representative will be binding on the contractor.   

vi) The contractor shall at his own set up laboratory to carry out the 
routine tests of materials which are to be used on the work. The test will 
have to be carried out either in his field laboratory or in an approved 
laboratory. In case tests are carried out in field laboratory, at least 50% tests 
should be carried out in nearest quality control laboratory of the Department.  

vii) In case of materials procured by the contractor, testing as 
required by the codes and specifications shall be arranged by him at his 
own cost. Testing shall be done in the presence of authorized representative 
of the Engineer-in-charge at the nearest approved laboratory. If additional 
tasting other than as required by specification is ordered, the testing 
charges, shall be borne by the Department, if the test results are satisfactory 
and by the contractor if the same are not satisfactory.   

viii) In case of materials supplied by the Government, if the 
contractor demands certain testing, the charges there of shall be paid by 
the contractor if the testing results are satisfactory and by the department 
if the same are not satisfactory.  
 
19) CHANGES OF CEMENT CONTENT ETC. :-  

The tendered rates for any item, involving the use of cement, shall apply to 
the quantity of cement specified for the mix for the item in the specification. If for 
any reasons except those required for compensating the deficiencies, in the 
components, the cement content and properties are altered by the Engineer 
(Engineer-in-charge) at any time or from time to time the tendered rates for that 
properties item and quantity or quantities, shall be duly enhanced or reduced only 
to account for the addition or reduction in cost of the cement content from that laid 
down in the specification at the rates specified in the schedule ‘A’ of the contract 
price 10% to cover all other incidental charges whatsoever likewise if any additives 
compounds water proofing materials etc. are ordered by Engineer to be added to 
the mortar or concrete, no extra rate shall be payable for this change which shall 
be carried out as per directions of the Engineer-in-charge. 
 
20.MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED 
FOR LABOUR EMPLOYED IN THE CONSTRUCTION BY THE 
CONTRACTOR:- 
 

a) The contractor shall provide an adequate supply of portable 
water for the use of labours on work and in camps.  
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b) The contractor shall construct trench or semi permanent latrines 

for the use of the laborers, Separate latrines shall be provided 
for men and women.   

c) The contractor shall built sufficient number of huts on a suitable 
plot of land for use of the Labourers according to the following 
specifications.  

 
1. Huts of Bamboos and grass may be constructed   
2. A good site not liable to submergence shall be selected on high 

ground remote from jungle but well provided with trees, shall be 
chosen wherever it is available. The neighborhood of tank, 
jungle, grass or woods should be particularly avoided Camps 
should not be established close to large cuttings of earth work.   

3. The lines of huts shall have open spaces of at feast ten yards 
between rows. When a good natural site cannot be procured, 
particular attention should be given to the drainage.  

4. There should be no over crowing. Floor space at the rate of 30 
Sq Ft. per head shall be provided. Care should be taken to see 
that the huts are kept clean and in good order.   

5. The contractor must find his own land and if he wants 
Government land, he should apply for it and pay assessment for 
it, if made available by Government.  

6. The contractor shall construct a sufficient number of bathing 
places. Washing places should also be provided for the purpose 
of washing clothes.  

7. The contractor shall make sufficient arrangements for draining away   
the surface and sewage water as well as water from the bathing 
and washing places and shall dispose off this waste water in 
such way as not to cause any nuisance.  

d) The contractor shall engage a Medical Officer with a traveling 
dispensary for a camp containing 5. Or more persons if there is no 
Govt. or other private dispensary situated within 8 kilometers from 
the camp. In case of emergency the contractor shall arrange at his 
cost for transport for quick medical help to his sick worker.  

e) The contractor shall provide the necessary staff for effecting a 
satisfactory drainage system & cleanliness of the camp to the 
satisfaction of the Engineer. At least one sweeper per 200 
persons should be engaged.   

f) The assistant Director of Public Health shall be consulted be fore 
opening a labour camp and his instruction on matters such as water 
supply, sanitary conveniences, the camp site accommodation and 
food supply shall be followed by the contractor,   

g) The contractors shall make arrangements for all anti-malaria – 
measures to be provided for the Labour employed on the work. 
The anti-malaria measure shall be provided as directed by the 
Assistant Director of Public Health.  
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21. SAFELY CODE ;-  

Suitable Scaffolds shall be provided for workmen for all works that 
cannot safely be done from the ground from solid construction except 
such short period work as can be done safely from ladders. When ladder 
is used an extra mazdoor shall be engaged for holding the ladder and If 
the ladder is used for carrying materials as well, suitable footholds and 
handholds shall be provided on the ladder shall be given an inclination 
not steeper than 1 to 4 ( 1 horizontal and 4 vertical ).  

Scaffolding of staging more than 3.25m above the ground of floor, swing or 
suspended from an overhead support or erected with stationary supports, shall 
have a guard rail properly attached bolted, braced and otherwise assured at least 
1m high above the floor a platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such openings as 
may be necessary the delivery of materials, such scaffolding or staging so 
fastened as to prevent it from swaying from the building or structure  

Working platform, gangways, and stairways shall be so 
constructed that they do not sag unduly or is more than 3.25m above 
ground level or floor level. If shall be closely boarded, have adequate 
width and suitable fenced as described in 2 above.  

Safe means of access shall be provided to all working platform and other 
working places Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m in length, width between side rails in a rung ladder shall is no 
case be less than 30cms for ladders up to and including 3m length for longer 
ladders this width shall be increased at least 6 mm for each additional 30 Cms. 
of length. Uniform step spacing shall not exceed 30 Cms.  

Adequate precaution shall be taken to prevent danger from 
electrical equipments. No materials on any of the site shall be stacked or 
placed as to cause danger or inconvenience to any person or the public. 
The contractor shall provided all necessary fencing and lights to protect 
public from accidents and shall be bound to bear expenses of defense or 
every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precaution and 
to pay damages and costs which may be awarded in any such suit action 
or proceedings to any such person or which may with the consent of the 
contactor, to be paid to compromise any claim by any such person.  

EXCAVATION AND TRENCHING :-  
All trenches, 1.5 meters or more in depth, shall at all times be 

supplied with at least one ladder for each 30 meters in length or fraction 
thereof, Ladder shall be extended from bottom of trench to at least 1 meter 
above surface of the ground, sides of a trench which is 1.5 meters or more 
in depth shall be stepped back to give suitable slope, or security held by 
timber branching. So as to avoid the danger of sides collapsing Excavated 
materials shall not be placed with 1.3 meters of edge of trench or half of 
depth or trench whichever is more. Cutting shall be done from top to bottom 
under no circumstances shall undermining or undercutting be done. 
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DEMOLITION :-  
Before any demolition work is commenced and also during the 

process of the work,  
a) All roads and open areas adjacent to the site shall either be closed 

or suitably protected.   
b) No electrical cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to person 
employed from risk or fire or explosion or hooding. No floor, roof or 
other part or building shall be so overloaded with debris of 
materials as to render it unsafe.  

 
All necessary personal safely equipments as considered adequate by 

the Engineer-in-charge are available for use of persons employed on the site 
and maintained in condition suitable for immediate use and contractor shall 
take adequate step to ensure proper use of equipment by those concerned.  
a) Workers employed on mixing asphaltic materials cement end lime 

mortars concrete shall be provided with protective footwear and 
protective goggles.   

b) Those engaged in handing any materials which is injurious to eyes 
shall be provided with protective goggles.   

c) Those engaged in welding works shall be provided with welder’s 
protective eye shields.   

d) Stone breakers shall be provided with protection, goggles and 
protective clothing and seated at sufficiently safe intervals.   

e) When workers are employed in sewers and manholes which are in use, the 
contractor shall ensure that manhole covers are opened and manholes are 
ventilated at least for an hour before workers are allowed to get into them. 
Manholes opened shall be cordoned off with suitable railing and provided 
with warnings signals or boards to prevent accident to public.   

f) The contractor shall not employ, men below the age of 18 and 
women on the work of painting with products containing lead in any 
from wherever man above the age of 18 are employed on the work 
of lead paining the following precautions shall be taken.   

i) No Paint containing lead or lead product shall be used by used 
except in the   
form of paste or readymade paint.   

ii) Every rope used in hoisting or lowering materials or as means of 
suspension   
shall be of durable quality and of adequate strength and free from 
potent defects.  

iii) Overalls shall be supplied the contractor to workman and adequate 
facilities shall be, provided to enable working painters to wash 
during and on cessation of work.  

g) When work is done near and place where there is risk of drowning 
all necessary equipment hall be provide and kept ready for use ad 
all necessary steps taken for prompt rescue of all injuries likely to 
be sustained during the course the course of the work.  
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a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from potent defects and shall be kept in 
good repair and in good working order.  

ii) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and of adequate strength and 
free from potent defects.  

b) Every crane driver pre-hoisting appliance operator shall be property 
qualified and no person under the age or 21 years shall be in charge 
of any hoisting machine including any scaffolding.  

c) In case of every hoisting machine and of every chain ring hook 
shackle ownel and pulley block used in hosting of lowering or as 
means of suspension safe working load shall be ascertained by 
adequate means. Every hoisting machines and all gear referred to 
above shall be plainly marked with safe working loads.  

 
In case of hoisting machine having a variable safe working load, 

each safe working load and conditions under which it is applicable 
shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing.  

d) In case of departmental machines safe working load shall be notified 
by the Engineer-in-charge. As regards contractor machines the 
contractor shall notify safe working load of each machine to the 
Engineer-in-charge whenever, he brings it to site of work and get it 
verified by the Engineer-in-charge.  

 
Motors, gearing, transmission, electric wring and other dangerous parts of 
hoisting appliances shall be provided with such means as will reduce to the 
minimum the risk of accidental descent of load. Adequate precaution shall 
be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced, when workers are employed. On electrical 
installations which are already energized insulating material wearing 
approved such as gloves, sleeves and coats as may be necessary shall be 
provided. Workers shall not wear any rings, watches any, carry keys of their 
materials which are good conductors of electricity.  

 
All Scaffolds, ladders, and other safety devices mentioned or 
described herein shall he maintained in a safe condition and no 
scaffold or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at near places of work.  

 
These safety provisions shall be brought 10 the notice of all 
concerned display on a notice board at prominent place at the work 
spot Persons responsible ensuring compliance with the safety code 
shall be named than by the contractor.   

i) To ensure effective enforcement of the rules and regulations 
relating to safety precautions, arrangements made by the contractor 
shall be open to inspection by the Engineer-in-charge of his 
representatives and the inspecting officers.  
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ii) Failure to comply with the provision hereunder shall make the 
contractor liable to pay to the Department as penalty an amount not 
exceeding Rs. 50/- for each default and decision of the Engineer-in-
charge shall ho final and binding.  

Not with standing the above conditions 1 to 14 the contractor is 
not exempted from the operation of the order Act or rules in force. 

 
 
22. PAYMENTS ;-  

a) Running Bills:-  
one payment in a month will be granted by the Engineer-in-

charge if the progress is satisfactory Contractor should submit bills 
to the Engineer-in-charge in appropriate forms.  
b) Final Bills:-  

The contractor should submit final bill within one month after 
completion of work and the same will be paid within 3 months if it 
is I order. Disputed item and claims if any shall be excluded from 
the final bill and settled separately after later on. 

 
23. HANDING OVER OF WORK :-  

All the working and materials before finally taken over by Government 
will be the entire liability of the contractor for guarding. Maintaining and making 
good any damages of any magnitude. Interim payments made for such work 
will not alter this position. The handing over by the Contractor and taking over 
by the Executive Engineer incharge or his authorized representative will be 
always in writing of which copies will go to the Executive Engineer incharge or 
his authorized representative and the contractor, it is however understood that 
before taking over such work Government will not put into regular use as 
distinct from casual or incidental one, except as specifically mentioned 
elsewhere in this contractor or as mutually agreed to. 
 
24. CLAIMS :-  

Bills for extra work or for any claim shall be paid separately apart 
from the interim bill for the main work. The payment of bills for them main 
work shall not be withhold for want of decision on the extra or claims not 
covered in the appendices.  

Claims for extra work shall be registered with 30 days of 
occurrence of the event. However bill for these claims including 
supporting data / details may be submitted subsequently. 
 
25. Procurement of R.C.C. Pipe :-  

The R.C.C. pipes required for the work shall be procured from the 
MSSIDC only. The payment toward providing and fixing NP2 / NP3 / NP4 
Pipes will be released only after the contractor submits the bills of 
MSSDC to authenticate that the pipes have been purchased from the 
MSSIDC. No payment towards the item of providing & laying of the pipe 
will be released in absence of the submission of requisite documents.  
ADDITIONAL TECHNICAL CONDITIONS  
32.1 The work shall be carried out in the best workmanship like manner and in strict 
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accordance with P.W.D. hand book Volume I & II 1960. Edition supplemented 
by specification attached and as per Standard Specifications Book of 
Government of Maharashtra of 1979 and as per specific order of the 
Executive Engineer or his representative from time to time.  
32.2 The orders issued by the Government in P.W. Department and the 
Superintending Engineer, Akola (P.W.) Circle, Akola from time to time regarding 
construction procedure shall be binding on the contractor in addition to the 
specification contained in P.W.D. hand book Volume I & II and book of standard 
specification of P.W. Department and the specifications enumerated above.   
32.3 The contractor shall submit day to day account of the materials issued to 
him and its use and also monthly progress and programme of work.  
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32.4 a) The concrete mix design shall be got approved from Engineer in charge 
and the mix design shall give preliminary strength of 1.33 times working strength.   
b) The maximum size of aggregate permissible would be as per A-7 
page-8 of Standard Specifications Book 1979 Edition.   
32.5 The items provided with watering for curing include continuous watering operations 
through out the day including lunch hours and also during holidays. For this purpose 
contractor shall have to construct tank of appro. 5000 liters capacity near each   
building and provide necessary Booster Pumps etc. to ensure adequate curing 
and wetting. Hold fasts coming in contact with R.C.C. columns shall be of sizes 
30 cm x 4 cm to be fitted with two rows, nails fixed properly in concrete.   
32.6 For all sand covering items, use of washed mixer sand (with sand washing 
machine) is obligatory. No separate claim in this regard will be entertained.   
32.7 Material testing requirement frequency and type of testing is enclosed separately. 
Material to be used shall be tested accordingly and cost shall be borne by contractor.  

32.8 For R.C.C. centering plywood and M.S. sheet of approved quality shall be 
used and adjustable props and fasteners shall be used.   
32.9 The execution of any work from external side of the building 'H' 
frame steel scaffolding shall be used. No separate payment for claims in 
this regard shall be entertained.   
32.10 The scaffolding shall not be supported on existing external walls of the building by 
making holes in it and also the scaffolds shall not rest on any part of the building.   
32.11 Quality Assurance Manual : Contractor shall prepare the quality assurance manual 
booklet in consultation with the Executive Engineer. Quality assurance manual shall  
be comprehensive document covering every aspect of the work. Superintending 
Engineer shall approve this document. The quality manual document shall be used only 
after approval from Superintending Engineer. Provision of the quality manual be binding 
on the contractor. Quality manual shall be treated as a legal document as per   
with this contract document. It shall be used till the work is completed in full respect. 
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Annexure 'A'  
QUALITY CONTROL TESTS 
(Refer Condition No.7 (vi) on Page No.91)  
Sr.No. Material Test  
1 Laterite Stone i) Compressive 
Strength. ii) Water Absorption 
2 Trap Metal i) Crushing value.  
ii) Impact value.  
iii) Abrasion value.   
iv) Water Absorption.  
v) Flakiness Index & Elongation index  
vi) Gradation  
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3 Bricks i) Crushing Strength. 
ii) Water Absorption. 
4 Flooring Tiles i) Flexural 
strength ii) Water Absorption  
5 Glazed Tiles i) Water Absorption  
6 Cement i) Compressive Strength  
ii) Initial setting time.   
iii) Final setting time.  
iv) Specific Gravity  
v) Soundness  
vi) Fineness  
vii) Std. Consistency  
7 Steel i) Weight per meter.  
ii) Ultimate Tensile stress.   
iii) Yield stress  
iv) Elongation  
v) Bend Test.   
8 Interlocking concrete paving block i) Compressive Strength  
ii) Flexural Test   
iii) Resistance to wear  
9 Wood work (shutters) i) End immersion tests  
ii) Knife test   
iii) Glue adhesion test   
10 Cement Concrete i) Mix 
design ii) Compressive strength  
11 Structural steel i) Weight/Running metre 
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12 Murum i) Optimum Dry Density 
ii) C.B.R.   
iii) Liquid & Plastic Limit/Plasticity Index  
iv) Filed Density 100% P.D.  
v) Filed Moisture Content   
13  
Sand i) Water Absorption & Specific Gravity 
ii) Fineness Modulus iii) Silt Content 
iv) Bulkage 
14 Water i) P.H. Value / For water 
ii) Chloride & Sulphate content 
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Annexure 'B'  
Construction Material Testing & its frequency  
(Refer Condition No.7 (vi) on Page No.113)  
Sr. Material Rate Frequency  
1 CEMENT   
1) Consistency  
2) Initial & Final Setting time  
3) Fineness  
4) Specific Gravity  
5) Soundness  
6) Compressive Strength  
Test per 50 M.t. above six 
tests shall be carried.   
2 METAL  
a 1) Sieve Analysis (Gradation) 
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(Concrete work)  
1 Test for every day work  
2) Sieve Analysis Red 
Book Specification   
1 Test per 100 m3   
3) Sieve Analysis   
Granular Sub Base (N.H.Work) 
MOST 1 Test per 200 m3  
b Water Absorption 1 Test per 200 m3  
c Impact (Concrete WBM/BT) 1 Test per 200 
m3 d Crushing 1 Test per for Each Source  
e Abrasion 1 Test per for Each Source  
f Flakiness & Elongation Index 1 Test per 200 
m3 g Plasticity Index for blindage used for  
WBM  
1 Test per 25 m3  
3 SAND 
1) Water Absorption & Specific Gravity 1 Test per for Each Source  
2) Fineness Modulus 1 Test per for Each day  
3) Slit Content 1 Test per for Each day work  
4) Bulkage 1 Test per for Each day work   
4 BRICKS  
1) Water Absorption  
2) Comp Strength  
3) Effloresce   
For each 50000 Nos bricks Above 
three test are to be carried out  
5 Flooring Tiles 
1) Flexural Strength  
2) Water Absorption  
3) Abrasion   
For 2000 Nos of Tiles above 
three tests are to be carried out  
6 Glazed Tiles 
1) Water Absorption 1 Test- 6 Tiles per 2000 Nos. 
7 Concrete Mix Design 1 Concrete Mix Design for each  
Compressive strength C.C. 
Cubes for Qty  
grade of concrete per every per 
hour Qty. utpo 5 m3 1 Set (3 Nos.)  
6-15 m3 2 Set (3 Nos)  
16-30 m3 3 Set (3 Nos)  
31-50 m3 4 Set (3 Nos)  
Quantity above 51 m3 4+1 additional set per 50 m3 
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8 MURUM/ SOIL for earth work 
1) Optimum Dry Density 2 Test per 3000 m3  
2) C.B.R. 1 Test per 3000 m3  
3) Liquid & Plastic Limit/Plasticity   
Index  
1 Test per 3000 m3 
4) Filed Density 100% P.D. 1 Test per 3000 m3  
5) Filed Moisture Content 1 Test per 3000 m3  
9 WOOD   
1) Moisture Content 1 test per Source   
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2) Density 1 test per Source  
10 WATER 
1) P.H. Value for Water and Sand 1 test per Source  
2) Chloride & Sulphate content 2 test per Source   
11 Steel  
1) Wt per meter   
2) Ultimate Tensile Stress  
3) Yield stress  
4) Elongation   
One test for every 5.0 MT or 
part thereof for each diameter 
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The contractor shall achieve that following requirements in respect of quantity 
of work and his contract rate shall provided for the same.  
1.1 ADMIXTURES :-  
Whenever necessary the admixture should be used to achieved the required 
workability. The type of admixture should be got approved from Engineer-in-
charge. The rate is inclusive of all admixtures etc. if found necessary. 
1.2 CEMENT IN CONCRETE :  
For this purpose the conditions mentioned in additional specifications on 
Page 125 to 129 shall be applicable.  
1.3 WATER / CEMENT RATIO :  
For high quality concrete of low permeability, the water/cement ratio shall 
be as per IS 456 and mix design, more than 0.45 and preferably 0.40 or 
less subject to the attainment of adequate workability. 
1.4 CURING FOR CONCRETE :  
Special attention shall be paid to curing of concrete in order to ensure maximum 
durability and to minimize cracking. Concrete shall be cured with fresh water 
whenever it is possible to ensure that the concrete surface can be kept wet despite 
wind, etc. care shall be taken to avoid rapid lowering of concrete temperatures 
caused by applying cold water to hot concrete surface (thermal shock) Sea water 
shall not be used for curing reinforced concrete or prestressed concrete. Where 
there is doubt about the ability to keep concrete surface permanently wet for the 
whole of the curing period heavy duty membranes curing compound shall be used.  
1.5 CONCRETE COVER TO REINFORCEMENT :  
(i) The cover concrete must be of the same quality, impermeability and 
strength as the rest of the concrete. Special mix design should be carried 
out for the concrete to be used for making concrete cover blocks.   
(ii) The concrete cover must develop sufficient alkalinity, and protect 
the steel. The alkalinity developed shall not be less than 0.04 N and 
shall not more than 0.08 N.   
ADDITIONAL SPECIFICATIONS 
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(iii) The cover must be uniform throughout and it's thickness shall be 
exclusive of plaster or other decorative finishes.   
(iv) The concrete cover shall be as per the relevant clause of IS codes. In 
the case of poles the cover thickness shall be separately decided by the 
Engineer in charge.  
1.6 DETAILING OF MISCELLANEOUS ITEM :   
Binding Wires : All ends of binding wires shall be carefully turned inwards so that they 
do not project out of concrete and start rusting action. Plastic coated galvanized wires 
shall be used. Wherever possible polythene binding string and polythene bar grips shall 
be used, after making sure that these do not result in loss of bond or chemical reaction 
with concrete. The use is subject to approval of Engineer-in-charge.   
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1.7 BAR SPACING : As per relevant I.S. codes and as detailed design 
drawing or as directed by Engineer-in-charge.   
1.8 HOLLOWS IN CONCRETE : After concreting is complete the concrete 
surface particularly where there is congestion of reinforcement, shall be 
tested by light hammering or if possible by Schmidtz hammer. Any portion 
showing signs of hollowness should be grouted immediately.   
SPECIFICATION FOR FORMWORK AND STEEL, CENTERING :-
I) FORMWORK :-   
1.1 Formwork :- Formwork shall include all temporary forms of moulds 
required for forming the concrete which is cast-in-situ, together with all 
temporary construction required for their support. Unless otherwise stated all 
formwork shall conform to I.S. Specification.   
1.2 Design of Formwork :- Formwork including complete false work shall be 
designed by the contractor in accordance with I.S.: 2750 (1964), 4041 (1987) and 
all other relevant I.S. codes without any extra cost to the Government and these 
shall be got approved from Engineer before any formwork is taken up.  
123 
Contractor No. of Corrections Executive Engineer  
1.3 The contractor shall entirely be responsible for the adequacy and safety for false 
work not-withstanding any approval or review by the Engineer of his drawing and design. 
Proprietary system of formwork if used a detailed information shall be furnished to  
the Engineer for approval. 
2. QUALITY OF SHUTTERING : The shuttering shall have smooth and even 
surface and its joints shall not permit leakage of cement slurry.   
2.1 Ply-board shuttering materials to be used shall be steel shuttering/marine 
plywood well seasoned free from projecting nails, splits or other defects that 
may mark on the surface of concrete. It shall not be so dry as to absorb water 
from concrete, or so green or wet as to shrink after erection. Mild steel plates 
or plywood shall be used for slab and beam bottoms.   
2.2 The timber shall be accurately spawned planed on the sides and the surface 
coming in contact with concrete.   
2.3 So far as practicable, clamps shall be used to hold the forms together. 
Where use of nails is unavoidable minimum number of nails shall be used and 
these shall be left projecting so that they can be easily with drawn. use of 
double headed nails shall be preferred.   
3. TOLERANCE :-   
3.1 The formwork shall be made so as to produce finished concrete true to 
shape, lines, levels plumb and dimensions as shown on the drawings, subject 
to the following tolerance unless otherwise specified in these documents or 
drawings or as directed by the Engineer :   
a) Section dimension = 5 mm 
b) Plumb = 1 in 1000 of height  
c) Levels = 3 mm before any deflection takes place.  
3.2 Tolerance given above are specified for local aberrations in the finished 
concrete surface and should not be taken as tolerance for the entire structure taken 
as a whole or for the setting and alignment of formwork which should be as 
accurate as possible to the entire satisfaction of the Engineer, Errors if noticed in 
any lift/ tilt of the structure after stripping of forms, shall be corrected in the 
subsequent work to bring back the surface of the structure to its true alignment.  
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4. SPECIAL PROVISION :- Whenever the concreting of thinner members in required 
to be carried out within shutters of considerable depth, temporary openings in the side 
of the shutters shall, if so directed by the Engineer be provided to facilitate the purring 
and consolidation of the concrete. Small temporary openings shall be provided as 
necessary at the bottom of shutters of walls and deep beams to permit the expulsion of 
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rubbish etc.  
5. REMOVAL OF FORMWORK :- The formwork shall be so removed that it 
shall not cause damage to concrete. Centering shall be gradually and 
uniformly lowered in such a manner as to avoid any shock or vibrations. 
Supports shall be removed in such a manner as to permit the concrete to 
take stresses due to its own weight uniformly and gradually.  
The whole of the formwork removal should be planned and definite scheme of 
operation shall be worked out. Under no circumstances forms be struck until 
the concrete reaches a strength of at least twice the stress to which the 
concrete may be subjected at the time of striking but not before the period as 
mentioned in IS:456-2000 where ordinary Portland cement is used.  
II) STEEL CENTERING :-  
1. Work include :- Erecting steel centering with contractor's material comprising of 
standard steel adjustable props and standard steel trusses / joists / spans, centering 
place for bottom of slab and steel plats for bottom of beams etc. of adequate strength 
properly balanced for obtaining adequate rigidity to with stand all loads coming on it 
including permanent and temporary fixtures and fastenings etc complete for R.C.C. 
member like beams slabs and canopy including its removal after the specified period, 
stacking making good the damaged parts / its replacement before its next use with all 
leads and lift (all centering material shall be contractor.)   
2. For R.C.C. works formwork shall be of marine plywood of adequate thickness and 
grade only. The centering and supporting arrangement such as standard steel trusses/ 
joists/ spans standards adjustable/ fixed props. H type frames etc shall be designed by 
the Contractor and approved from the Engineer before commencement of its erection. 
The Contractor with the prior approval of the Engineer shall use standard steel centering 
arrangement which may be manufactured by the reputed firm.  
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3. The supporting arrangement designed by the contractor shall conform to the 
relevant I.S. code and Standard practice adopted in this type of work. The 
centering arrangement shall be adequately braced and properly secured by using 
appropriate type of fastenings and fixtures to ensure stability and rigidity of the 
centering to withstand all loads coming on it. The entire responsibility for design, 
erection, maintenance and safety etc. will exclusively rest with the contractor. The 
Engineer reserves right to call detailed design calculations of the entire centering 
or part there of to verify its stability and also reserve tight to reject entire centering 
arrangement or part there of and any material used for the centering in the event 
of which the contractor shall have to arrange for its replacement at his own cost.  
SPECIFICATIONS FOR CONCRETE WORKS :-  
1 DESIGN OF CEMENT CONCRETE MIXES : 
a) All the cement concrete of grade M-15 and higher strength shall be done with 
proper mix design as per IS : 10262 - 1982 and shall confirm to the durability and 
other requirements of IS 456 2000. The mix design shall be got approved from the 
Executive Engineer from time to time whenever there is change in the source and 
type of cement and aggregates and change in the gradation of aggregates.   
b) The design of concrete mixes for various concrete items in the work shall be obtained by 
the contractor at his cost from and approved laboratory. The contractor shall  

submit in advance details of such design to the Engineer-in-charge for 
his prior approval.   
c) For concrete of Grade M-25/ M-30/M-35.   
Preliminary mix design must be carried out from an approved laboratory, for 
subsequent changes field mix design shall be acceptable. However incase the 
Executive Engineer has got difficulty in acceptance of the field mix design, 
laboratory mix design shall be got done by the contractor from approved 
laboratory at his own cost. Cement, find aggregate and coarse aggregate must 
be used by weight only according to the requirement of the approved mix design.  
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d) The concrete mix design shall give target strength of 1.33 times the working strength.  
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e) The minimum size of aggregate permissible shall be as per para A-7 of 
Page - 8 f of standard specification book of 1979 Edition Vol. 1.   
f) The provision of the specification No. B-7 at page - 38 to 40 of Vol. 1 1979 
Edition of standard specification book for controlled concrete shall be applicable 
for all the structural concrete items. The maximum water cement ratio shall be 
0.45. The mix design shall be done accordingly.   
g) All the expenses of preliminary mix design, subsequent field/ laboratory mix 
design, work tests, shall be borne by the contractor.   
2. FROMWORK FOR CONCRETE WORK :- The forms of concrete shall be of 
the materials as directly by the Executive Engineer-in-charge and shall 
preferably be of steel or plywood, Forms shall be of the required shape, profile 
and lines. Suitable devices shall be used to hold corners, adjacent ends, edges 
of panel or other forms together in accurate alignment. The forms and joints 
shall tight enough. Forms used for circular curved or structures of unusual 
shape, petal dome etc. shall be of such a character that will result in smooth 
concrete surface and exact shape. They shall be prepared such that they will 
not warp or distort during erection or while placing concrete. Their design and 
layout shall be got approved form the Executive Engineerin-charge in advance.  
3. ERECTION AND REMOVAL OF FORM WORK :- The centering and strutting shall 
be of steel or plywood board exclusively for concreting. The design and drawing 
should be got approved in advance from the Department. For minor members the 
Engineer-in-charge may, at his discretion, permit use of wooden shuttering. The 
centering and shuttering shall be close and tight to prevent leakage of cement slurry. 
The centering shall have the necessary props, bracing and edges sufficiently strong 
and stable which shall not yield or displace while or after laying of concrete. They 
shall be made in such way that they can be slackened and removed gradually and 
slowly without distributing the concrete. Centering and shuttering shall not be 
removed before the design strength is achieved.   
4. MIXTURE OF CONCRETE :- Design mix concrete as well as nominal mix 
concrete shall be mixed by following the provision in Standard specification at B. 6.4   
unless otherwise directed by the Engineer. 
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Unless otherwise agreed by the Engineer concrete shall be mixed in a 
batch type mixer of such other type of mixer as the Engineer my approve.  
During hot weather the Contractor shall ensure that the constituent 
materials are sufficiently cool to prevent the concrete from stiffening in the 
intervals between its discharge from the mixer and its final position.  
5. TRANSPORTATION, PLACING AND COMPACTION OF CONCRETE :- The 
method of transportation placing and compaction of concrete shall be followed 
as per section B.6.6, 6.7 and 6.8 of Standard Specification unless otherwise 
directed by the Engineer. The compaction shall be done with surface float 
vibrators for slabs and with pin vibrators for columns and beams. Vibrators of 
adequate vibrating capacity shall be employed for all types of works.   
6. CURING :- Curing shall be done by following provision of Section B.6.9 of 
Standard Specification and as directed by the Engineer.   
7. WORKING IN EXTREME WEATHER : During windy weather sufficient 
protection shall be provided to prevent the cement from being blown away 
during the process of proportioning and mixing. During wet weather, the 
concrete shall be adequately protected as soon as it is placed in position.   
No concreting shall be carried out during period of continuous heavy rains unless, it is 

completely covered during mixing, transporting and placing, In extreme hot weather, 

concreting shall be restricted to morning and evenings The time between mixing and  
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placing of concrete shall be kept to the minimum and formwork shall be 
cooled by sprinkling with water.  
8. FINISHING : Finishing work shall comply with requirement of section 
B.6.10 of Standard Specification unless otherwise specified herein below :  
Immediately on removal of forms, the R.C.C. work shall be examined by the 
Engineer before any defects are made good.  
a) The work that has sagged or contains honey combing to an extent 
detrimental to structural safety or architectural concept shall be rejected. 
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b) Surface defects of a minor nature shall be rectified generally as 
indicated below by the contractor.  
i) Surface defects which require rectification when forms are removed 
usually consist of bulges due to movement of forms, ridges at form 
joints, honeycombed areas, damage resulting from the stripping of 
forms and bolt hole. Bulges and ridges shall be removed by careful 
chipping or tooling and the surface is then rubbed with a grinding 
stone. Honey combed and other areas shall be chipped out, the edges 
being cut as straight as possible and perpendicular to the surface, or 
preferably slightly under cut to provide a key at the edge, of the patch. 
Bolt holes shall be closed by cement mortar to ensure thorough filling.  
ii) Shallow patches shall be treated with a coat of thin grout composed of one part of 
cement and one part of sand and then filled with mortar similar to that used  
in concrete. The mortar is placed in layers not more than 10 mm thick and 
each layer shall be given a scratch finish to secure bond with the 
succeeding layer. The last layer shall be finished to match the surrounding 
concrete by floating, rubbing or tooling on formed surfaces by pressing the 
form material against the patch while the mortar is still plastic.   
iii) Large and deep patches requires filling up with concrete held in 
place by forms. Such patches shall be reinforced and carefully 
dowelled to the hardened concrete.   
iv) The same amount of care to cure the material in the patches shall be 
taken for the whole structure. Curing shall be started, as soon as possible 
after the patch is finished to prevent early drying. Damp Hessian cloth may 
be used. But in some locations it may be difficult to hold it in place, a 
membrane curing compound in these cases will be most convenient.   
9. CONSTRUCTIONS JOINTS : Construction joints shall be provided and treated 
following the provisions of Specification and as directed by the Engineer-in-charge. 
10. DURABILITY :- Minimum cement contents for different exposures and sulphate   
attack are given in Tables 4 and 5 o I.S. 456, 2000 shall be followed for design mix.  
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11. TESTS AND STANDARD OF ACCEPTANCE :-  
11.1 Tests and Standard of acceptance criteria of design mix concrete and 
nominal mix concrete shall be as follows:   
Sampling and testing of Concrete shall be done as per provision of section 
B.6.12 of Standard Specifications. Acceptance criteria for strength of 
concrete shall be as per IS 456-2000.   
Case falling outside the above limit shall be examined by the Engineer on 
Merits in each case.   
11.2 DEFECTIVE CONCRETE : Any concrete which gives substandard results, or is 
severely damaged due to cracking or shows excessive honey combing and exposure 
of reinforcement, if exhibits any fault which in the opinion of the Engineer, seriously 
impairs its function, may be declared as defective concrete. Such non acceptable 
concrete shall be removed from the site and replaced by fresh concrete of the   
specified quality by the contractor at his own expenses. Alternatively in case of   
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acceptable concrete, the Contractor shall carry out whatever other remedy 
the Engineer may reasonably suggest "Small rendering shall be done by 
the Contractor without extra cost."  
12 KEEPING RECORDS : The record of mix design, mixing, slum, testing of 
C.C. cubes etc. shall be maintained in accordance with Section B-6.13 of the 
Standard Specification. 
13 R.C.C DESIGN 
1 The Agency shall submit the detailed R.C.C Design conforming to Is 456-2000 ,IS1993 ,2002 
and Design Circle’s note seismic Zone II and got approved from the competent authority at 
his own cost.  
2 The detailed architectural drawings are attached with the tender such as general layout of 
plan and building drawing . There are no structural type design with details of reinforcement 
readily available with department. The contractor shall provide the detail structural design and 
drawings based on the standard practice of P.W.D Maharashtra , after award of contract and 
shall got it approved from competent authority No separate payments in this account and no 
extra time will be allowed for preparation and approval of design and drawings.  
i) General R.C.C. Layout and foundation plan with approximate orientation of 
structuralmember and approximate concrete sizes and lives loads considered.   
ii) After approval of the above, the detail structural design and drawings shall be 
prepared and got approved.   
iii) R.C.C design shall include;   
a) Columns footing, Columns up to plinth level , Beams and slabs.   
b) Columns, superstructure / Beams of slabs at typical floor level and roof level 
slabs at all floor levels.   
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LIST OF APPARTUS REQUIRED FOR BUILDING WORK 
(Ref. Page No.92 Clause 7.1, Page No.109 Clause 24) 
Sr. Name of Apparatus Nos ( 
min ) required 
1. 30 m and 50 m chain/ tape 2 Nos  
2. Automatic leveling instrument/ Tachometer with all 
accessories like 5.00 metre staff   
2 Nos.  
3. Vernier calipers 1 No.  
4. Cube moulds for concrete/ Cube moulds for cement mortar 6 Sets  
5. Silt jar for sand silt testing. 4 Sets  
6. Oven- Electrically operated, thermostatically controlled, 
range upto 200 0C sensitivity 10C.   
1 No.  
7. Platform balance 300 kg capacity  
8. Balance 20 kg capacity - self indicating type 1 No.  
9. Electronic Balance 5 kg capacity, accuracy 0.5 gm 2 Nos   
10. Water bath- electrically operated and thermostatically 
controlled with adjustable shelves, sensitivity 10C.   
1 No.  
11. Thermometers : Mercury-in-glass thermometer, range 00 to 2500C 
Mercury-in-steel thermometer with 30 cm stem, range upto 3000C.  

4 Nos.  
12. Kerosene or gas stove or electric hot plate. 1 No.  
13. Set of IS sieves with lid and pan:  
450 mm diameter  
63 mm, 53 mm, 37.50 mm, 26.50 mm, 13.20 
mm, 9.50 mm, 6.70 mm, and 4.75 mm size  
200 mm diameter 
2.36 mm, 2.0 mm, 1.18 mm, 600 micron, 425 
micron, 300 micron, 150 micron, and 75 micron 
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1 Sets   
2 Sets  
14. Water testing Kit 1 Set   
15. Atterbergs Limits (liquid and plastic limits) 
Determination apparatus   
1 Set  
16. Dry Bulk Density Test apparatus (sand pouring cylinder, 
tray, can etc.).   
1 Set  
17. Speedy Moisture Meter complete with chemicals 1 Set  
18. Aggregate Impact Value Test apparatus/   
Los Angles Abrasion Test 
apparatus. 1 Set  
19. Flakiness and Elongation Test Gauges 1 Set   
20. Vicat apparatus for testing setting times 1 Set  
21. Slump testing apparatus 4 Sets  
22. Compression and Flexural strength testing machine, 
200 tonne capacity with additional dial for flexural testing.   
1 No.  
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QUALITY ASSURANCE AND MAINTENANCE  
To ensure the specified quality of work which shall also include necessary surveys, 
temporary works etc., the contractor shall prepare a quality assurance plan and get the 
same approved from the Engineer in charge within eight days from the date of work 
order. For this, contractor shall submit an organization chart of his technical personnel 
to be deployed on the work along with their qualification, job descriptions defining the 
functions of reporting, supervising inspecting and approving. The contractor shall also 
submit a list of tools, equipment’s and the machinery and instrumentation which he 
proposes to use for the construction and for testing in the field and/or in the laboratory 
and monitoring. The contractor shall modify/supplement the organization chart and the 
list of machinery, equipment etc. as per the direction of the Superintending Engineer 
and shall deploy the personnel and equipment on the field as per the approved chart 
and list respectively. The contractor shall submit written method statements detailing his 
exact proposals of execution of the work in accordance with the specifications. He shall 
get these approved from the Engineer in charge. The quality of the work shall be 
properly documented through certificates, records, check-lists and logbooks of results 
etc. Such records shall be complied from the beginning of the work and be continuously 
updated and supplemented and this shall be the responsibility of the contractor. The 
forms should be got approved from the Executive Engineer-in-charge.  
The contractor shall prepare detailed completion drawings after completion of the work. 
He shall also prepare and submit a maintenance manual giving procedure for 
maintenance, with the period of maintenance works including inspections, tools and 
equipment to be used, means of accessibility for all parts of the structure. He shall also  
include in the manual, the specifications for maintenance work that would be 
appropriate for his design and technique of construction. This manual shall be 
submitted within the contract period. .  
R.C.C.Design for the Structure will make available by the contractor by his own cost 
before starting the work & get approval from the competent Athority Charges required 
for design should bear by the contractor 
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