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NATIONAL COMPETITIVE BIDDING 
 

1. The Executive Engineer, Panchayat R & B Division, Anand invites bids for the 
construction of works detailed in the table. The bidders may submit bids for any or all 
of the following works. 

TABLE 
Package No. Name of work Approximate 

value of works 
(Rs.) 

Bid 
security 

(Rs.) 

Cost of 
docume
nt (Rs.) 

Period of 
completion 

#Class of 
Registration 
/ Category of 
contractor if 
required 

1 2 3 4 5 6 7 
AND 

/MMGSY/NO

RMAL/2025-

26/24 

Construction of Khambhat 

Golana Road To Sokhda 

Panjrapole Road (VRNP) km. 

0/000 To 0/300 Ta. :- Khambhat 

Dist. :- Anand Pkg. No.  AND 

/MMGSY/NORMAL/2025-26/24 

1868432.11 19000.00 900.00 6 (Six) Months 

including 

Monsoon 

Period 

“E1” class 

with Special 

Cat. -III for 

Road and 

Above  

 
 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online 
NIT at website https://www.nprocure.com. 

# 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 

/   Tender   Fee   through   Demand   Draft   only   of   any   Schedule   Bank   payable   at 
 Anand and in favour of ‘Executive Engineer, Panchayat R & B Division, Anand’. 
Once the Bid is received online, Bid Document / Tender Fee will not be refundable. 

 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) 

while uploading the bid, this submission shall mean that bid document / tender fee and 

Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 

Guarantee  bidder shall send  the same  in original through R.P.A.D.  so as to reach to 

Executive Engineer, Panchayat R & B Division, Anand within 7 Days from the last day 

of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in 

original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at ………………………..hrs. at the 
office of ………………………………………to clarify the issues and to answer questions on any 
matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to 
Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 
be rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 

bidder cannot modify / edit / withdraw their submitted offer in any case. No written 

or online request in this regard shall be granted. 
 

B. Offers in physical form will not be accepted in any case. 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/
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C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 
 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 

Engineer-in-Charge. 
 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 

bidder will be considered non-responsive. 
 

H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 
 

I. It is mandatory for the bidders to supply each and every information as asked strictly 

in electronic format at appropriate places only. 
 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 
 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, 

it shall not be deemed to be a ground / reason for not giving required information for 

this work / bid. 
 

L. Information supplied for earlier projects shall not be considered while evaluation of 

this bid. The Government will not ask for any other information, unless it is found 

absolutely necessary by the competent authority. 
 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 
Bridge Works following documents shall be submitted in electronic format only through 
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD 
should be sent in original to the Tender opening authority through RPAD, so as to reach 
the Executive Engineer within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class “E1” class with Special Cat. -III for 

Road and Above 
(iv) GST Number 
(v) Work Experience, if necessary… 
(vi) Other Documents, as required… 

-Valid Drum Mix plant certificate (Certified by S.E. Mechanical (R & B). 
                 (vii)       Page No. (32) Bank Certificate compulsory with mention of Name of work. 
                 (viii)      Page No. 94 & 95 undertaking compulsory with mention of Name of work. 
 
 
 Executive Engineer  

Panchayat (R & B) Division, 
Anand 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 
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INSTRUCTIONS TO BIDDERS 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 

Page No. Page No. 
A.  General D. Submission of Bids 

 

1. Scope of Bid 8  19. Sealing & Marking of Bids 18 

2. 

 
3. 

Source of Funds 

 
Eligible Bidders 

8 

 
8 

 20. 

 
21. 

Deadline for Submission of 

Bids 

Late Bids 

18 

 
18 

4. 

 
5. 

Qualification of the 

Bidder 

One Bid per Bidder 

8 

 
12 

 22. Modification and 

Withdrawal of Bids 

18 

6. Cost of Bidding 12 E. Bid Opening and Evaluation  

 7. Site Visit 12  23. Bid Opening 19 
    24. Process to be Confidential 20 

B. Bidding Documents   25. Clarification of Financial 

Bids 

20 

8. 
 

 
9. 

Content of Bidding 

Documents 

 
Clarification of Bidding 

13 
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 26. 
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Examination of Bids and 

Determination of 

Responsiveness 

Correction of Errors 

20 
 

 
20 

 
10. 

Documents 

Amendment of Bidding 
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28. 

 
Deleted 
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 Documents    
29. 

 
Evaluation and Comparison 

 
21 

     of Financial Bids  

C.   Preparation of Bids 30. Deleted 21 

11. Language of Bid 15 

12. Documents Comprising 

the Bid 

15 F.   Award of Contract 

13. Bid Prices 15 31. Award Criteria 22 

14. 
 

 
15. 

Currencies of Bid and 

Payment 

 
Bid Validity 

16 
 

 
16 

32. 
 

 
33. 

Employer’s Right to Accept 

any Bid and to Reject any 

or all Bids 

Notification of Award and 

22 
 

 
22 
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Bid Security 
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34. 

Signing of Agreement 

Performance Security 
 

22 

17. Alternative Proposals By 

Bidders 

17 35. Advance Payment and 

Security 

23 

18. Format and Signing of Bid 17 36. Dispute Review Expert 23 

   37. Correct or Fraudulent 

Practices 

23 
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 
 (as defined in these documents and referred to as ‘the works”) detailed in the table 
 given in IFB. The bidders may submit bids for any or all of the works detailed in the 
 table given in IFB. 
 
1.2 The successful bidder will be expected to complete the works by the intended 
 completion date specified in the Contract data. 
1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
 derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
 synonymous. 

2. Source of Funds 
 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / 
 Govt. of India for centrally sponsored projects. 

 
 
3. Eligible Bidders 

 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
 statement that the Bidder is neither associated, nor has been associated, directly or 
 indirectly, with the consultant or any other entity that has prepared the design, 
 specifications, and other documents for the Project or being proposed as Project 
 Manager for the Contract. A firm that has been engaged by the Employer to provide 
 consulting services for the preparation or supervision of the works, and any of its 
 affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
 preliminary description of the proposed work method and schedule, including 
 drawings and charts, as  necessary. The proposed methodology should include a 
 program of construction backed with equipment planning and deployment duly 
 supported with broad calculations and quality assurance procedures proposed to be 
 adopted justifying their capability of execution and completion of work as per 
 technical specifications, within stipulated period of completion. 
4.2 Deleted 
4.3 Deleted 
4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: (As Per Separate PQ Book Attached) 
(Applicable for the works which require Post Qualification) 

 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 
 fail criteria regarding the Applicant’s general and particular experience, personnel 
 and equipment capabilities and financial positions, as demonstrated by the applicant’s 
 responses in the forms attached to the letter of application ( specified requirement 
 for joint ventures are given under para 4.6 below ) Subcontractors experience and 
 resources shall not be taken in to account in determining the applicants compliance 
 with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 
 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2025-2026 1.00 
-1 2024-2025 1.10 
-2 2023-2024 1.21 
-3 2022-2023 1.33 
-4 2021-2022 1.46 
-5 2020-2021 1.61 

 
 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

 
4.5.3 General Experience. 

 
 The Applicant shall meet with the following minimum criteria: 

 
(a) Achieved a minimum annual financial turnover (defined as billing for works in 

progress and completed in all classes of civil engineering construction works 
only) in any one year, over the last five years of the annual value of contract / 
contracts applied for. 

 
(b) Experience in successfully completing or substantially completing at least one 

contract of highway (road works) airport runway of at least 40 percent of the 
value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture. 

 
Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 

 
4.5.4 Personnel Capabilities. 

 Availability for his work of personnel with adequate experience as required; as 
 per  Appendix. 

 
4.5.5 Equipment Capabilities 

 Based on the studies carried out by the Engineer, the minimum suggested 
 major equipment to attain  the completion of works in accordance with the 
 prescribed construction schedule are shown in the Appendix. 

 The bidders should, however, undertake their own studies and furnish 
 with their bid, a detailed construction planning and methodology supported 
 with layout and necessary drawings and calculations to allow the employer to 
 review their proposals. The numbers, types and capacities of each 
 plant/equipment shall be shown in the proposals along with the cycle time 
 for each operation for the given production capacity to match the 
 requirements. 

 
4.5.6 Financial Position 

 
 The Applicant should give undertaking that he has access to, or has available, liquid 
 assets (aggregate of working capital, cash in hand and uncommitted bank 
 guarantees) and / or credit facilities up to 25 percent of the value of the contract / 
 contracts applied. 

 
4.5.7 The audited balance sheets for the last five years should be submitted, which must  
  demonstrate the soundness of the applicant’s financial position, showing long –  
  term profitability including an estimated financial projection for the next two  
   years If necessary, the employer will make inquiries with the applicant’s bankers. 
 
4.5.8 Litigation History 

 The Applicant should provide accurate information on any litigation or arbitration 
 resulting from contracts completed or under execution by him over the last five 
 years. A consistent history of awards against the Applicant or any partner of a joint 
 venture may result in failure of the applicant. 

 

4.5.9 Disqualification 
 Even though the applicants meet the above criteria, they are subject to be 
 disqualified if they have: 
 Made misleading or false representation in the forms, statements submitted, 
 and / or Record of poor performance such as abandoning the work, rescinding 
 of contract for which the reasons are attributable to the non – performance of 
 the contractor; consistent history of litigation awarded against the applicant 
 or financial failure due to bankruptcy. The rescinding of contract of a joint 
 venture on account of reasons other than non – performance, such as Most 
 Experienced partner of joint venture pulling out, court directions leading to 
 breaking up of a joint venture before the start of work, which are not 
 attributable to the poor performance of the contractor will, however, not 
 affect the qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
 4.6.1 Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 
4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 

above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 
be submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

 

4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B =  Value at current price level of the existing commitments and ongoing works to 

be completed during the next  6 (Six) Months   ( period of completion of 
work for which bids are invited ); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :- In Case of joint venture, the available bid capacity will be applied for 
each partner to the extent of his proposed participation in the 
execution of the work. 

 
 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to  

 be disqualified if they have: 

 
- Made   misleading   or   false   representation   in   the   forms,   statements   and 

Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation  history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

 

 
5. One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1 The bidder shall bear all costs associated with the preparation and submission of his 
 Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
 examine the Site of work and its surrounding and obtain all information that may be 
 necessary for preparing the Bid and entering into a contract for construction of the 
 Works. 
 The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2 Volumes I, II, III and IV are available online and documents to be furnished by the 
 bidder in compliance to section 2 will be prepared by him and furnished as Volume- V 
 in two parts (refer clause 12). 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
 contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 
 and drawings in the Bid Document. Failure to comply with the requirements of Bid 
 Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
 which are not substantially responsive to the requirements of the Bid Documents 
 shall be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 

 
9.2 Pre-bid meeting 

 
9.2.1 The bidder or his official representative is invited to attend a pre-bid  
  meeting which will  take place at the address, venue, time and date as  
  indicated in the appendix. 
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9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on 
 any matter that may be raised at that stage. 

 
9.2.3 The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4  Minutes of the meeting, including the question raised (Without identifying the 

source of enquiry) and the responses given will be published without delay on the 

tender website i.e. www.nprocure.com. Any modification of the bidding 

documents listed in sub-Clause 8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 
9.2.5.   Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1    Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2 Any addendum thus issued shall be part of the bidding documents. The Employer will 
 assume no responsibility for the same. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into 
 account in preparing their bids, the Employer may, at his discretion, extend as 
 necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
 below. 

http://www.nprocure.com/
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1     The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
    8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form specified in Section 8 
 

(ii) Qualification Information and supporting documents as specified in Section 2 
 

(iii) Certificates, undertakings, affidavits as specified in Section 2 
 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 
 
 

12.2  The  Bidder  shall  submit  the  details  /  information  pertaining  to  each  part  
  i.e. technical as well as financial and must be submitted online only. 
12.3  Following documents will be deemed to be part of the bid. 

 

 
 Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders Volume I 
3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 
9 Drawings Volume IV 

 

13. 
 

Bid Prices 
  

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
 the priced Bill of Quantities submitted by the Bidder. 
 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for 
 all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 
 contract, or for any other cause shall be included in the rates, prices and total Bid 
 Price submitted by the Bidder. (GST will be paid extra) 
 
13.4 Deleted 
 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 
 performance of the Contract in accordance with the provisions of Clause 47 of the 
 Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 
 All payments shall be made in Indian Rupees. 

 
15. Bid Validity 

 
15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 
 forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
 may request that the bidders may extend the period of validity for a specified period. A 
 bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 
 the request will not be required or permitted to modify his bid, but will  be required to 
 extend the validity of his security for a period of the extension, and in compliance 
 with Clause 16 in all respects. 

 
#16. Bid Security 

 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
 column 4 of the table of IFB for this particular work. This Bid security shall be in 
 favor of Employer as named in Appendix and may be in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in 
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar 

Department of Govt of Gujarat. Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder. 
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16.2  Bank guarantees (and other instruments having fixed validity) issued as surety 
  for the bid shall be valid for 45 days beyond the validity of the bid i.e. total 
  validity of 120+45 = 165 Days 

 
16.3  Any bid not accompanied by an acceptable Bid Security and not secured as  
  indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer 
  as non-responsive. 
 
16.4  The Bid Security of unsuccessful bidders will be returned within 28 days of the 
  end of the bid validity period specified in Sub-Clause 15.1 
 
 
16.5   The Bid Security of the successful bidder will be discharged when the bidder 
  has signed the Agreement and furnished the required Performance Security. 
 
16.6  The bid Security may be forfeited 

 
(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 

validity. 
 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG 
R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding 
 documents, including the conditions of contract (including mobilization advance or 
 time for completion), basic technical design as indicated in the drawing and 
 specifications. Conditional offers or alternative offers will not be considered further in 
 the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1 The Bidder shall prepare documents comprising the bid as described in Clause 12 of 
 these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
 parts to be uploaded. 
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D.  SUBMISSION OF BIDS 
 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1 Complete  Bids  must  be  received  online  by  the  Employer  at  the  tender  website 
 specified above not later than the date indicated in appendix. 
 
20.2 The Employer may extend the deadline for submission of bids by issuing an 
 amendment in accordance with Clause 10, in which case all right and obligation of 
 the Employer and the bidders previously subject to the original deadline will then be 
 subject to the new deadline. 
 

21. Deleted 
 
 

22. Modification and Withdrawal of Bids 
 

22.1 Bidders may modify or withdraw their bids online before the deadline prescribed in 
 Clause 20 or pursuant to Clause 23. 
22.2 Deleted 
 
22.3 No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 
22.4 Withdrawal or modification of a bid between the deadline for submission of bids 
 and the expiration of the original period of bid validity specified in Clause 15.1 
 above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 
 security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 

 
23.1  The Employer will open all the Bids received including modifications made pursuant 
 to Clause 22, in the presence of the Bidders or their representatives who choose to 
 attend at time, date and the place specified in Appendix in the manner specified in 
 Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared a 
 holiday for the Employer, the Bids will be opened at the appointed time  and location 
 on the next working day. 
23.2 Deleted. 
23.3 The “Technical Bid” shall be opened. The amount, form and validity of the bid security 
 furnished with each bid will be announced. If the bid security furnished does not 
 conform to the amount and validity period as specified in the invitation for bid (ref. 
 Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 
 16, the technical bid will not be opened. 
23.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids  
  accompanied with valid bid security will be taken  up for evaluation with  
  respect to the Qualification 2 3 . 3  information and other information  
  furnished in part I of the bid pursuant to Clause 12.1. 
 (ii) If required, the bidder will be asked in writing to clarify his Qualification 
  Documents with respect to any required clarification. 
 (iii) The bidders will respond in not more than 7 days of issue of the clarification 
  letter. 
 (iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 
  Evaluation Committee will finalize the list of responsive bidders whose  
  financial bids are eligible for consideration. 
23.5 Deleted 
 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 
 responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
 these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 
 total amount of each bid, any discount and such other details as the Employer may 
 consider appropriate, will be announced by the Employer at the opening. 
 
23.7 the time of opening of “Financial Bid”, the names of the bidders were found 
 responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
 these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 
 total amount of each bid, any discount, and such other details as the Employer may 
 consider appropriate, will be announced by the Employer at the opening. 
 
23.8 In case bids are invited for more than one package, the order for opening of the 
 “Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 
 disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
 his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
 rates. The request for clarification and the response shall be in writing or by e- mail, 
 but no change in the price or substances of the Bid shall be sought, offered, or 
 permitted except as required to confirm the correction of arithmetic errors 
 discovered by the Employer in the evaluation of the Bids. 
25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 
 relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 
 additional information to the notice of the Employer, it should do so in writing. 
25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
 bid comparison or contract award decision may result in the rejection of the Bidders’ 
 bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 
 each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 
 properly signed; (c) is accompanied by the required securities and; (d) is substantially 
 responsive to the requirements of the Bidding document. During the detailed 
 evaluation of the “Financial Bid”, the responsiveness of the bids will be further 
 determined with respect to the remaining bid conditions, i.e., priced bill of 
 quantities, technical specifications, and drawings. 
 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
 conditions and specifications of bidding documents, without material deviation or 
 reservation. A material deviation or reservation is one (a) which affects in any 
 substantial way the scope, quality, or performance of the Works; (b) which limits in 
 any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
 or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
 unfairly the competitive position of other Bidders presenting substantially 
 responsive Bids. 
 
 
26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
 Employer, and may not subsequently be made responsive by correction or 
 withdrawal of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of Financial Bids 

 
29.1 The Employer will evaluate and compare only the Bids determined to be substantially 
 responsive in accordance with Sub-Clause 26.2. 
29.2 Deleted. 
29.3 The Employer reserves the right to accept or reject any variation or deviation. 
 Variation and deviations and other factors, which are in excess of the requirements of 
 the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
 shall not be taken in to account in Bid evaluation. 
29.4 The estimated effect of the price adjustment conditions under Clause 47 of the 
 Conditions of Contact, during the period of implementation of the Contract, will not 
 be taken in to account in Bid evaluation. 
 
29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
 Engineer’s estimate of the cost of work to be performed under the contract the 
 Employer may require the Bidder to produce detailed consistency of those prices 
 with the construction methods and schedule proposed. After evaluation of the price 
 analyses, the Employer may require that the amount of the performance security set 
 forth in Clause 34 be increased at the expense of the successful /bidder to a level 
 sufficient to protect the Employer against financial loss in the event of default of the 
 successful Bidder under the Contract. 
 
29.6 A bid which contains several items in the bill of Quantities which are unrealistically 
 priced low and which cannot be substantiated satisfactorily by the bidder may be 
 rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 
31.1 Subject to Clause 32, the Employer will award the contract to the Bidder whose  
 Bid has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
 Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
 award of contract, without thereby incurring any liability to the affected bidder or 
 Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
 the Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the 
 Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
 confirmed by registered letter. This letter (hereinafter and in the condition of 
 contract called the “Letter of Acceptance”) will state the sum that the Employer will 
 pay the Contractor in consideration of the execution, completion, and maintenance of 
 the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
 Contract called the “Contract Price”). 
 
33.2 The notification of award will constitute the formation of the contract, subject only to 
 the furnishing of a performance security in accordance with the provisions of Clause. 
 
33.3 The Agreement will incorporate all agreements between the Employer and the 
 successful Bidder. It will be signed by the Employer and to the successful Bidder, 
 within 28 days following the notification of award along with the Letter of 
 Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
 and deliver it to the Employer. 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
 Employer will promptly notify the other Bidders that their Bids have been 
 unsuccessful. 

 
34. Performance Security  
34.1 (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 
  shall furnish to the Employer an irrevocable and unconditional guarantee from a 
  Bank in the form set forth in Section 8 (the “Performance  Security”) for an 
  amount equal to 5% (five percent) of its Contract Price. In case of bids  
  mentioned below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the 
Estimated Project Cost and (ii) Contract Price offered by the selected 
Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance  Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B)  The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2 If the performance security is provided by the successful Bidder in the form of a 
 Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
 Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
 acceptable to the Employer. As per GoG Finance Department’s Circular No. 
 FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
 amendment. 
 
34.3 Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
 shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
 Bid Security. 

 
35 Advance Payment and Security 

 
35.1       The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the 
Contract Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 
 award has engaged in corrupt or fraudulent practices in completing for the 
 contract in question and will declare the firm ineligible, either indefinitely or for a 
 stated period of time, to be awarded a contract with National Highways Authority of 
 India/ State PWD and any other agencies, if it at any time determines that the firm 
 has engaged in corrupt or fraudulent practices in completing for the contractor, or in 
 execution. 
3.72 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 
 the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is Executive Engineer, 

Panchayat, R & B Division, Anand. 
[ Cl.1.1] 

2. The last five years.  

 2024-2025  

 2023-2024  

 2022-2023  

 2021-2022  

 2020-2021  

3. This Annual Financial Turnover Amount is Rs. 
………. 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs 1868432.11  

5. Deleted  

6. The cost of electric work is Rs.0.00  

7. The cost of water supply / sanitary works is Rs. 0.00  

8. Liquid assets and / or availability of credit facilities 
is Rs. N.A. 
 

[Cl.4.5.6 ] 

9. Price level of the financial year 2025-26 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at …………. [Cl. 9.2.1] 
11. The technical Bid will be opened at the Govt. of the 

……………………on dt……………..... at 
………….AM/PM 

 

12. Address of the Employer: Executive Engineer. 
Panchayat R & B Division, Anand,  

 

13. Deleted  

14. The bid should be submitted latest by As stated 
on online NIT 

[Cl. 20.1 & 20.2] 

15. The bid will be opened at …………………………… As stated 
on online NIT 

[Cl. 23.1 ] 

16. 
 

The Bank Draft in favor of Executive Engineer Panchayat (R 
& B) Division, Anand 
 
 
 
 
 

 
 

17. Deleted 
 

18. Escalation factors (for the cost of works 
executed and financial figure to a common base 
value) for works completed 

[Cl.4.5.2] 

 

Year Financial Year Multiplying factor 

Base year of inviting tender 2025-2026 1.00 

-1 2024-2025 1.10 

-2 2023-2024 1.21 

-3 2022-2023 1.33 

-4 2021-2022 1.46 

-5 2020-2021 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximu

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 
# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum 2(Two) Diploma Civil Engineer when the cost of work is less than Rs.15 

lakhs but more than Rs.5 lakhs. 
4. Minimum 1(One) Diploma Civil Engineers for the work when the cost of work to 

be executed is less than Rs. 5 lakhs. The Engineer so employed for the Government 
work must have sufficient experience to handle the work independently. Such an 
Engineer shall have to stay at the site of work and he shall not be entrusted with 
other duty except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish  to  the 
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of 
marksheet, Colour Photograph and the appointment order issued such engineers 
engaged for this contract work. If 15 days after issue of work order such designated 
Site Engineers do not resume or do not remain present on site of work, the recovery at 
the rate of Rs.15,000-00 per month per Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 

 
 
 
 
 
 
 
 

Executive Engineer  
Panchayat (R & B) Division, 

Anand 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 
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QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder (Attach Copy) 

 
Place of registration 

 

Principal place of business    
 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions    

Work performed in the last five years               

(in Rs. Lakhs) 

2024-2025   

2023-2024   

2022-2023   

2021-2022   

2020-2021   

 

1.3.1   Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered the sub-contract involved execution of all 
main items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

 

*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract 
involved execution of all main items of work described in the bid document, 
provided, further that all other qualification criteria are called (in the same name and 
style) in the last five years** and in current year before the submission of the bid. 

 
Year Name 

of the 
work 

Name of 
the 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract Ref) 

Cement 
Concrete 
(Including 
RCC & 
PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

2024-2025        
2023-2024        
2022-2023        
2021-2022        
2020-2021        

 

1.4  Information on Bid Capacity (works for which bids have been submitted and works 
 which are yet to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works: 

 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 
        

 

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 
 Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 
 execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of 
 the Conditions of Contract. 
 

Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
 
 
 

 

1.7 Proposed sub-contract and firms involved 

 
Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

Attach  copies  of  certificates  on  possession  of  valid  license  for  executing  water 
supply/ sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
 auditors’ reports (in case of companies/corporations), etc. List them below  and attach 
 copies. 
 
1.9 Evidence of access to financial resources to meet the qualification requirements: 
 cash in hand, lines of credit, etc. List them below and attach copied documents. 
 
1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
 may provide references if contacted by the Employer. 
 
1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is * …………………..) 

 
 

 
 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
 drawings and charts as necessary to comply with the requirements of the Bidding 
 documents. (Refer ITB Clause 4.1) 

 
1.14 Programme 

 
2. Deleted 

3. Additional Requirements 
 

3.1 Bidders   should   provide   any   additional   information   required to   fulfill   the 
 requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s. is a reputed company 

with a good financial standing. 

 

If the contract for the work, namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs. to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 
 
 

 

 

 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  _ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further  qualifying  information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 
 
 
 
 

 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

 

Title of Officer 
 

 
 

 

Name of Firm 
 

 
 

 

Date 
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UNDERTAKING 

 
I, the undersigned          do          hereby          undertake that our firm 

M/s………………………………………………………..………………………….. would invest a minimum cash 

up to 25% of the  value of the work during implementation of the contract. 

 

 

  _   

(Signed by an Authorized officer of the firm) 

 
 

 
 

 

Title of officer 
 
 
 
 
 
 

 

 

Name of firm 
 
 
 

 

 

DATE 
 
 
 

 
 
 
 
 

 
 

Executive Engineer  
Panchayat (R & B) Division, 

Anand 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 
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CONDITIONS OF CONTRACT 
 

 
1. Definitions 

A.  GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
 Contract but keep their defined meaning. 
 

Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid 

 
Compensation Events are those defined in Clause 44 hereunder 

 
The Completion Date is the date of completion of the Works as certified by 

the Engineer in accordance with Sub Clause 55.1 
 

The Contract is the contract between the Employer and Contractor to 
execute, complete and maintain the Works till the completion of Defects 
Liability Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines  the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 
Works. 

 
The Engineer is the person named in the  Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to the Contract, awarding extensions of time, and valuing the Compensations 
Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, 
  male also means female or neuter and the other way around. Heading 
  have no significance. Words have their normal meaning under the 
  language of the Contract unless specifically defined. The Engineer will 
  provide instructions clarifying queries about Conditions of Contract. 
 
2.2 If sectional completion is specified in the Contract Data, references in 
  the Conditions of Contract to the Works, the Completion date, and Intended 
  Completion Date apply to any Section of the Works (other than references 
  to the Completion Date and Intended Completion date for the whole works) 
 
2.3 The documents forming the Contract shall be interpreted in the  
  following order of priority 

 
(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

 
4. Engineers Decisions 

 
Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
The Engineer may delegate any of his duties and responsibilities to other 
people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
The Contractor may subcontract any portion of work, up to a limit specified in 
contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in  writing. Subcontracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

 
The sub-contractor must be registered in appropriate class and category for 
the part of work to be subcontracted. 

 
8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other  
  contractors, public authorities, utilities and the Employer between the 
  dates given in the Schedule of other Contractor. The Contractors shall as 
  refer to in the Contract Data, also provide facilities and services for them 
  as described in the Schedule. The employer may modify the schedule of 
  other contractors and shall notify the contractor of any such modifications. 
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9. Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Schedule of 
  Key Personnel as referred to in the Contract Data to carry out the functions 
  stated in the Schedule or other personnel approved by the Engineer. The 
  Engineer will approve any proposed replacement of key personnel only if 
  their qualifications, abilities, and relevant experience are substantially 
  equal to or better than those of the personnel listed in the Schedule. 
 
9.2 If the engineer asks the Contractor to remove a person who is a member 
  of the Contractor Staff or his work force stating the reasons the Contractor 
  shall ensure that the person leaves the Site within seven days and has no 
  further connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are  
  Employer’s risks, and the Contractor carries the risks which these  
  Contracts states are Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far 
  as they directly affect the execution of the Works, the risks of war, 
  hostilities, invasion, act of foreign enemies, rebellion, revolution,  
  insurrection or military or usurped power, civil war, riot commotion or 
  disorder (unless restricted to the Contractor’s employees), and  
  contamination from any nuclear fuel or nuclear waste or radioactive toxic 
  explosive. 

 
12. Contractor’s  Risks 
12.1 All risks of loss of or damages to physical property and of personal injury 
  and death which arise during and in consequence of the performance of the 
  Contract other than the excepted risks are the responsibility of  the  
  Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and 
  the Contractor, insurance cover from the Start date to the end of the 
  Defects Liability Period, in the amounts and deductibles stated in the 
  Contract data for the following events which are due to the Contractor’s 
  risks: 

 
(a) Loss of or damage to the works, Plant and materials, 

 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 
13.2 Policies and certificates for insurance shall be delivered by the Contractor 
  to the Engineer for the Engineer’s approval before the Start Date. All such 
  insurance shall provide for compensation to be payable in the types and 
  proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates 
  required, the Employer may affect the insurance which the Contractor  
  should have provided and recover the premiums the Employer has paid 
  from payments otherwise due to the Contractor or, if no payment is due, the 
  payment of the premiums shall be a debt due. 
13.4 Alterations to the terms of an insurance shall not be made without the 
  approval of the Engineer. 
 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 
14.1 The Contractor in preparing the Bid shall rely on any site Investigation 
  reports referred to in the Contract Data, supplemented by any  
  information available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with 
  the specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 
17.1 The Contractor may commence execution of the Works on the Start Date 
  and shall carry out the Works in accordance with the programme  
  submitted by the Contractor, as updated with the approval of the  
  Engineer, and complete them by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the  
  proposed Temporary works to the Engineer, who is to approve them if 
  they comply with the Specifications and drawings. 
18.2 The Contractor shall be responsible for design of temporary works. 
 
18.3 The Engineer’s approval shall not alter the contractor responsibility for 
  design of the Temporary works. 
 
18.4 The Contractor shall obtain approval of third parties to the design of 
  the Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the  
  temporary or permanent work are subject to prior approval by the Engineer 
  before their use. 

 
19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 
20.1 Anything of historical or other interest or of significant value  
  unexpectedly discovered on the site is the property of the Employer. The 
  contractor is to notify the engineer of  such discoveries  and carry out the 
  Engineer’s instructions for dealing with them. 

21. Possession of the Site 
21.1 The Employer shall give possession of all parts of the site to the Contractor. 
  If possession of a part is not given by the date stated in the Contract Data 
  the Employer is deemed to have delayed the start of the relevant  
  activities and this will be a Compensation Event. 
21.2 If within 25% of the time limit of the project, 80% of possession of the site 
  is not handed over to the Contractor, then contractor/ Employer may fore-
  close the contract. Contractor/Employer has to foreclose the work within 
  30 days after lapse of 25%-time limit and after 30 days foreclosure 
  option will be closed. 

 
22. Access to the Site 

 
22.1 The Contractor shall allow the Engineer and any person authorized by 
  the Engineer access to the Site, to any place where work in connection 
  with the Contract is being carried out or is intended to be carried out and to 
  any place where materials or plants are being manufactured/ fabricated/ 
  assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining 
  to works which comply with the applicable laws where the site is located. 
23.2 The Contractor shall permit the Employer to inspect the Contractor’s 
  accounts and records relating to the performance of the Contractor and 
  to have them audited by auditors appointed by the Employer, if so required 
  by the Employer. 

24. Disputes 
24.1  If the Contractor is of the view that a decision taken by the Engineer was  either 

outside the authority given to the Engineer by the Contract or that the decision    
was    wrongly    taken,   the    decision    shall    be referred    to  Superintending 
Engineer Panchayat (R& B) Circle, Ahmedabad (Higher Authority)within 14 
days of the notification of the Engineer's decision. If the issue is not resolved, 
any party can refer the matter for conciliation within 15 days from the decision 
given by the Superintending Engineer, Panchayat (R & B) Circle, 
Ahmedabad 

24.2  
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of Superintending Engineer, Panchayat (R & B) Circle, 
Ahmedabad, both the parties have to refer to the Chief Engineer 
concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the Superintending Engineer, Panchayat (R & B) 
Circle, Ahmedabad, both the parties have to refer to the #Secretary, 
Roads & Building Department, Government of Gujarat for the 
conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute to the Higher Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the   
 arbitration procedure stated in the Special Conditions of Contract. 

 
 

26. Deleted 
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27. Programme 

B. TIME CONTROL 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
  the Engineer for approval a Programme showing the general methods, 
  arrangements orders, and timing for all the activities in the works along 
  with monthly cash flow forecast. 
 
27.2 An update of the Programme shall be a programme showing the actual 
  progress achieved on each activity and the effect of the progress achieved 
  on the timing of the remaining work including any changes to the  
  sequence of the activities. 
 
27.3 The Contractor shall submit to the Engineer, for approval an updated 
  programme at intervals no longer than the period stated in the Contract 
  data. If the Contractor does not submit an updated programme within this 
  period, the Engineer may withhold the amount stated in the Contract data 
  from the next payment after the date on which the overdue programme has 
  been submitted. 
 
27.4 The Engineer’s approval of the programme shall not alter the  
  Contractor’s obligations. The Contractor may revise the programme and 
  submit it to the Engineer again at any time. A revised programme is to 
  show the effect of Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a   
  compensation Event occurs or a Variation is issued which makes it 
  impossible for completion to be achieved by the Intended Completion Date 
  without the Contractor taking steps to accelerate the remaining work and 
  which would cause the Contractor to incur additional cost. 
 
28.2 The Engineer shall decide whether and by how much to extend the  
  Intended Completion Date within 35 days of the Contractor asking the 
  Engineer for a decision upon the effect of a compensation event or  
  Variation and submitting full supporting information. If the Contractor has 
  failed to give early warning of a delay or has failed to cooperate in dealing 
  with a delay, the delay by this failure shall not be considered in assessing 
  the new Intended Completion Date. 
 
28.3 The Engineer shall within 14 days of receiving full justification from the 
  contractor for extension of Intended Completion Date refer to the  
  Employer his decision. The employer shall in not more than 21 days  
  communicate to the engineer the acceptance or otherwise of the  
  Engineer’s decision. If the employer fails to give his acceptance, the  
  Engineer shall not grant the extension and the contractor may refer the 
  matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of 
  any activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 
  management meeting. The business of a management meeting shall be 
  to review the plans for remaining work and to deal with matters raised in 
  accordance with the early warning procedure. 
 
31.2 The Engineer shall record the business of management meetings and is 
  to provide copies of his record to those attending the meeting and to the 
  Employer. The responsibility of the parties for actions to be taken is to 
  be decided by the Engineer either at the management meeting or after the 
  management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of  
  specific likely future events or circumstances that may adversely affect the 
  quality of the work, increase the Contract price or delay the execution of 
  works. The Engineer may require the contractor to provide an estimate of 
  the expected effect of the future event or circumstance on the contract 
  price and completion date. The estimate is to be provided by the  
  Contractor as soon as reasonably possible. 
 
32.2 The Contractor shall cooperate with the Engineer in making and  
  considering proposals for how the effect of such an event or circumstance 
  can be avoided or reduced by anyone involved in the work and in carrying 
  out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period 
 

 33.1:  Defect liability period : The contractor shall be responsible to make good and 
 remedy at his own expense any defect which may develop or may be noticed 
 before the period mentioned hereunder from the certified date of completion. 
 The Engineer in charge shall give the contractor a notice in writing about the 
 defects and the contractor shall make good the same within 15 days of receipt of 
 the notice. In the case of failure on the part of the contractor, the Engineer- in-
 charge may rectify or remove or re-execute the work at the risk & cost of the 
 contractor. The Engineer-in-charge shall be entitled to appropriate the 
 whole or any part of the amount of security deposit towards the expenses, if 
 any, Incurred by him in rectification, removal or re-execution. The Defects 
 Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 
Months from the certified date of completion which should include three 
monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 
 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one  year 
  from the date of completion. (As per MMGSY Special Condition Attached) 
 
(b) In case of widening of the road/strengthening of the road/bridge, the 
 contractor shall have to give four years free maintenance guarantee from 
 the certified date of completion. During this period the contractor shall 
 visit the site every six months along with the concerned Section Officer / 
 Deputy Executive Engineer and will examine the work already carried out in 
 this contract like road work, jungle cutting, side shoulders, side gutter, road 
 furniture, patta etc. and will prepare Km. wise inspection report duly signed 
 by all concerned and any defect observed shall be done within 15 days by 
 the contractor at his risk and cost as per the direction of Engineer in charge. 
 The contractor needs to do videography of these visits and require to 
 submit at the time of release of FMG. If B.T. the surface during the 
 maintenance period of 4 years is worn out then agency shall have to 
 provide renewal coating as per tender item as directed by the Engineer-in- 
 charge. The amount equivalent to 5% of each running bill shall be 
 withheld and will be released after the free maintenance guarantee period 
 (i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 

(1) The flakiness and elongation index (combined) for coarse aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days  prior to the  date of the  Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow 

of traffic if such interruption and diversion is necessary for the efficient 

progress  of  works  and  conforms  to  Good  Industry  Practice;  provided 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor 
  of any defects that are found. Such checking shall not affect the  
  Contractor’s responsibilities the Engineer may instruct the Contractor to 
  search for a Defect and to uncover and test any work that the Engineer 
  considers may have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in 
  the Specification to check whether any work has a Defect and the test 
  shows that it does, the Contractor shall pay for the test and any samples. 
  If there is no defect the test shall be a Compensation Event. 
 
34.2 #1% of the amount of work done should be deducted from R.A. Bill of 
  the contractor for testing the quality of material workmanship,  
  irrespective of actual charges. 
 

34.3 Agency has to establish testing laboratory on site for the various test to 
  be carried out in the work for this purpose agency shall construct a pukka 
  laboratory building with all facility on site at location specified by the 
  engineer in charge. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the 
  end of the defects Liability Period, which begins at Completion and is 
  defined in the contract data. The Defects Liability Period shall be extended 
  for as long as Defects remain to be corrected. 
35.2 Every time notice of a Defect is given, the Contractor shall correct the  
  notified defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a defect within the time specified in 
  the Engineer’s notice, the Engineer will assess the cost of having the Defect 
  corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37. Bill of Quantities 

 
37.1 The bill of Quantities shall contain items for the constructions, installation, 
  testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor 
  is paid for the quantity of the work done at the rate in the Bill of Quantities 
  for each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to 

  the original specifications , drawings, designs and instructions that may 

  appear to him to be necessary or advisable during the progress of the 

  work and the contractor shall be bound to carry out the work in  

  accordance with any instruction in this connection which may be given to 

  him in writing signed by the Engineer and such alteration shall not  

  invalidate the contract and any additional work which the contractor 

  may be directed to do in the manner above specified as part of the work 

  shall be carried out by the contractor on the same conditions in all  

  respects on which he agreed to do the main work and at the same rate as 

  are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 

tender by more than 130%, the contractor will be paid for the quantity in 

excess of 130%, at the rate entered in the SOR of the year during which the 

excess in quantity is first executed. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 
  Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no 
  rate is specified in this contract, then such class of work shall be carried 
  out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii)   If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or 

the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the  
  “Schedule of Rates” of the Division is ordered to be carried out before the 
  rate is agreed upon, then the contractor shall within seven days of the date 
  of receipt by him of the order to carry out the work, inform the Engineer-in-
  charge of the rate, which it is his intention to charge for such class of work 
  and if the Engineer in charge does not agree to this rates, he shall by notice 
  in writing be at liberty to cancel his order to carry out such class of work 
  and arrange to carry it out in such manner as he may consider it advisable, 
  provided always that if the contractor shall commence work or incur any 
  expenditure in regard thereof before the rates shall have been determined 
  as lastly herein  before mentioned, then in such cases he shall only be  
  entitled to be paid in respect of the work carried out or expenditure  
  incurred by him prior to the date of the determination of the rate as  
  aforesaid according to such rate or rates as shall be fixed by the Engineer-
  in-charge. In the event of the dispute, the decision of the Superintending 
  Engineer of the Circle shall be final. 
   Where, however, the work is to be executed according to the  
  designs, drawings and specifications recommended by the contractor and 
  accepted by the competent authority, the alternation above referred to shall 
  be within the scope of such designs, drawings and specifications appended to 
  the tenders. 
   The time limit for the completion of the work shall be extended in 
  the proportion that the increase in the cost occasioned by alterations bears 
  to the cost of the original work and the certificate of the Engineer-in-
  charge as to such proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the  
  engineer with an updated cash flow forecast. 
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42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements of the 
  estimated value of the work completed less the cumulative amount  
  certified previously. 
 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 
  days and certify the amount to be paid to the Contractor after taking in to 
  account any credit or debit for the month in question in respect of  
  materials for the works in the relevant amounts and under conditions set 
  forth in sub-clause 32.3 of the Contract Data (secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of 
  the items in the Bill of Quantities completed. 
42.5 The value of work executed shall include the valuation of variations and 
  compensation events. 
42.6 The Engineer may exclude any item certified in a previous certificate or 
  reduce the proportion of any item previously certified in any certificate in 
  the light of later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments,  
  retention, other recoveries in terms of the contract and taxes at source, 
  as applicable under the law. The Employer shall pay the Contractor the 
  amounts certified by the Engineer within 28 days of the date of each  
  certificate. 
43.2 Payment of GST (prevailing rates) on the amount payable under the  
  contract to the Contractor will be made by the Employer. Hence, it is the 
  responsibility of the contractor to pay the GST to the concerned Authority. 
43.3 Items of the works for which no rate or price has been entered in will not 
  be paid by the Employer and shall be deemed covered by other rates and 
  prices in the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 
  Contractor: 

(a) The  Employer  does  not  give  access  to  a  part  of  the  Site  by  the site 

Possession date stated in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being 
  completed beyond the Intended Completion Date then Authority will  
  approve EOT with eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing 
  on due date of bid submission except GST. However, any subsequent  
  changes in the tax structure by Government after due date of bid  
  submission will be compensated (+/-) on availability or submission of 
  actual documentation. Contractor will have to intimate Engineer regarding 
  changes occurred in the tax structure after bid submission. If the contractor 
  fails to provide such information and if any financial obligation may arise 
  due to change in tax structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of 
  the contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price 
  of labour, materials, fuels and lubricants in accordance with the following 
  principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond  the stipulated  time for  reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value  of work done during the  month. It would include the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based on the terms mutually 
agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the 
  contractor is not covered by the provisions of this or other clause in the 
  contract, the unit rates and prices included in the contract shall be deemed 
  to include amounts to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the 
  proportion stated in the Contract Data until Completion of the whole of 
  the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained 
  is repaid to the Contractor and half when the Defects Liability Period has 
  passed and the Engineer has certified that all Defects notified by the  
  Engineer to the Contractor before the end of this period have been corrected. 
 
48.3 On completion of the whole works, the contractor may substitute  
  retention money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money 

deducted by the Employer under the provision of this clause, Employer shall 
consider the said request of the Contractor provided that the refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract Price and Contractor furnishes an irrevocable and unconditional 
Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate 
  per day stated in the Contract Data for each day that the Completion Date is 
  later than the Intended Completion Date (for the whole works or the  
  milestone as stated in the contract data). The total amount of liquidated 
  damages shall not exceed the amount defined in the Contract Data. The 
  Employer may deduct liquidated damages from payment due  to the  
  Contractor. Payment of liquidated damages does not affect the Contractor’s 
  liabilities. 
 
49.2 If the Intended Completion Date is extended after liquidated damages 
  have been paid, the Engineer shall correct any overpayment of liquidated 
  damages by the Contractor by adjusting the next payment certificate. The 
  Contractor shall not be entitled for any interest on the over payment  
  calculated from the date of payment to the date of repayment. 
 
49.3 If the contractor fails to comply with the time for completion as stipulated 
  in the tender, then the contractor shall pay to the employer the relevant 
  sum stated in the Contract Data as Liquidated damages for such default and 
  not as penalty for everyday or part of day which shall elapse between 
  relevant time for completion and the date stated in the taking over  
  certificate of the whole of the works on the relevant section, subject to the 
  limit stated in the contract data. 
   The employer may, without prejudice to any other method of  
  recovery deduct the amount of such damages from any monies due or to 
  become due to the contractor. The payment or deduction of such damages 
  shall not relieve the contractor from his obligation to complete the works on 
  from any other of his obligations and liabilities under the contract. 
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49.4 If, before the Time for Completion of the whole of the Works or, if applicable 
  any Section, a Taking Over Certificate has been issued for any part of the 
  Works or of a Section, the liquidated damages for delay in completion of 
  the remainder of the Works or of that Section shall, for any period of delay 
  after the date stated in such Taking-Over-Certificate, and in the absence 
  of alternative provisions in the Contract, be reduced in the proportion which 
  the value of the part so certified bears to the value of the whole of the 
  Works or Section, as applicable. The provisions of this Sub-clause shall only 
  apply to the rate of liquidated damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to 

  the intended Completion Date prescribed in Contract Data the Employer 

  shall pay to the contractor a sum stated in Contract Data as bonus for every 

  completed month but subjected to maximum amount as stated in 

  Contract Data; which shall elapse between the date of completion of all 

  items of works as stipulated in the contract, including variations ordered 

  by the Engineer and the time prescribed in Clause 17. 

 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with 

  time limit of the works is equal or more than 6 months. The bonus would 

  be paid as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than 

  two installments except in special circumstances for which the reason to be 

  Recorded in writing) to the Contractor of the amounts stated in the  

  Contract Date by the date stated in the Contract Date, against provision by 

  the Contactor of an Unconditional Bank Guarantee in a form and by a bank 

  acceptable to the Employer in amounts and currencies equal to be at 

  least 110% of the advance payment. The guarantee shall remain effective 

  until the  
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  advance payment has been repaid, but the amount of the guarantee shall 

  be progressively reduced by the amounts repaid by the Contractor. The 

  Mobilization  advance would be deemed as interest bearing advance at 

  an interest rate of 10% to be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for  

  Equipment, plant and Mobilization expenses required specifically for  

  execution of the Works. The Contractor shall demonstrate that advance 

  payment has been used in this way by supplying copies of invoices or 

  other documents to the engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate  

  amount from payments otherwise due to the Contractor, following the 

  schedule of completed percentages of the Works on a payment basis. No 

  account shall be taken of the advance payment or its repayment in 

  assessing valuations of work done, variations, price adjustments,  

  Compensation Events, or Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced 

  bids) shall be provided to the Employer no later than the date specified 

  in the Letter of Acceptance and shall be issued in an amount and form and 

  by a bank or surety acceptable to the Employer, and denominated in Indian 

  Rupees. The performance Security shall be valid until a date 60 days 

  from the date of expiry of Defects Liability Period and the additional 

  security for unbalanced bids shall be valid until a date 28 days from the 

  date of issue of the certificate of completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the 

  Works between the Start date and the end of Defects Correction periods 

  shall be remedied by the Contractor at the Contractor’s cost if the loss or 

  damages arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of  
  Completion of the works and the Engineer will do so upon deciding 
  that the work is completed. 
 

56. Taking Over 
 

56.1 The Employer shall take over the Site and the Works within seven days of 

  the Engineer issuing a certificate of Completion. 

 

 
57. Final Account 

 
57.1 The Contractor shall supply to the Engineer a detailed final account of 

  the total amount that the Contractor considers payable as full and final 

  settlement of all claims under the Contract for items before the end of the 

  Defects Liability Period. The Engineer shall issue a Defect Liability 

  Certificate and certify any final payment that is due to the Contractor 

  within 56 days of receiving the Contractor's account if it is correct and 

  complete. If it is not, the Engineer shall issue within 56 days a schedule 

  that states the scope of the corrections or additions that are necessary. If 

  the Final Account is still unsatisfactory after it has been resubmitted, the 

  Engineer shall decide on the amount payable to the Contractor and issue a 

  payment certificate, within 56 days of receiving the Contractor’s revised 

  account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of  

  excesses and savings in final account is observed, the Engineer/Employer 

  shall be at liberty to restrict the final payment of BOQ items to the lowest 

  amount evaluated of the bids considering the final quantities and the 

  rates quoted including the rebates if any. Payment of variation items 

  shall however be made at the rates approved by the Employer, within 90 

  days from the physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are 

  required, the Contractor shall supply them by the dates stated in the  

  Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the 

  dates stated in the Contract data, or they do not receive the Engineer’s 

  approval, the Engineer shall withhold the amount stated in the Contract 

  Data from payments due to the Contractor. 

 
59. Termination 
59.1 The Employer or the Contractor may terminate the Contract if the other 

  party causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to 

  the following: 

1. The contractor stops work for 28 days when no stoppage of work is 
shown on the current programme and the stoppage has not been 
authorized by the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower of the benefits of free and open 

competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to 

  the Engineer for a cause other than those listed under Sub Clause 59.2 

  above, the Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

  convenience. 

 
60. Payment upon Termination 

 
60.1 If the Contract is terminated because of a fundamental breach of Contract 

  by the Contractor, the Engineer shall issue a Certificate for the value of the 

  work done less advance payments received up to the date of the issue  
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  of the certificate, less other recoveries due in terms of the contract, less 

  taxes due to deducted at source as per applicable law and less the  

  percentage to apply to the work not completed as indicated in the  

  Contract data. Additional Liquidated Damages shall not apply. If the total 

  amount due to the Employer exceeds any payment due to the Contractor 

  the difference shall be a debt payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of 

  a fundamental breach of Contract by the Employer, the Engineer shall 

  issue a certificate for the value of the work done, the cost of balance material 

  brought by the  contractor and available  at  site, the reasonable  cost  of 

  removal of equipment, repatriation of the Contractor’s personnel employed 

  solely on the works, and the Contractor’s cost of protecting and securing 

  the Works and less advance payment received up to the date of the 

  certificate, less other recoveries due in terms of the contract and less 

  taxes due to deducted at source as per applicable law. 

61. Property 
 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works 

  are deemed to be property of the Employer, if the Contract is terminated 

  because of a Contractor’s default. 

 
62. Release from Performance 
 

62.1 If the Contract is frustrated by the outbreak of war of by any other 

  event entirely outside the control of either the Employer or the Contractor 

  the Engineer shall certify that the Contract has been frustrated. The 

  Contractor shall make the Site safe and stop work as quickly as possible 

  after receiving this certificate and shall be paid for all work carried out 

  before receiving it and for any work carried out afterwards to which  

  commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such 

other information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on 

matters provided in the Act and get the same certified by the designated 

Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in Building 

and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions  

of service) Act 1979:- The  Act is applicable to an establishment which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which 

this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 
authority as per rule. The royalty charges paid shall be borne by the 
contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof 
from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

The contractor must commit to adopting Environmental 
management plan for best energy use, waste management, the reduction 
of pollution as in EMS (Environmental Management system) ISO-14001- 
2015 

65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to Superintending 
Engineer, Panchayat (R & B) Circle, Ahmedabad (Higher Authority) within 
14 days of the notification of the Engineer's decision. If the issue is not 
resolved, any party can refer the matter for conciliation within 15 days from 
the decision given by the Superintending Engineer, Panchayat (R & B) 
Circle,Ahmedabad.

24.2  
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the Superintending Engineer, Panchayat (R & B) Circle, 
Ahmedabad, both the parties have to refer to the #Chief Engineer 
concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending Engineer, both parties have to 
refer to the #Secretary, Roads & Building Department,  Government of 
Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 

 
 
 
 

 

Executive Engineer  
Panchayat (R & B) Division, 

Anand 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 
 

 

 
Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1. The Employers is [CL.1.1] 

Name: Executive Engineer, Anand, Panchayat (R & B) Division, Anand 

 

 
Address: Second Floor, Sardar Vallabhbhai Patel Jilla Panchayat Bhavan, 

Khambhat Chokadi, Anand-388001 

Name of authorized Representative (will be intimated later) 

2. The Engineer is Dy. Executive Engineer    

Name of Authorized Representative: Dy. Executive Engineer, Panchayat 

 (R & B) Sub Division, Khambhat 

 3. The Defects Liability Period is 01 years from the date of 

completion. (Including Monsoon Period) 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

06 (Six) Months (Including Monsoon Period) after start of work 
with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 
Milestone 1 i.e. 25 % 45 days. 

Milestone 2 i.e. 50 % 90 days. 

Milestone 3 i.e. 75.% 135 days. 

Milestone 4 i.e. 100% 180 days. 

[CL.2.2& 49.1] 

6. The Site is located  at  Khambhat Dist  Anand. [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of 1868432.11with items as per 

B.O.Q. The works shall, inter alia, include the following, as 

Specified or as directed:  

[CL.1.1] 

(A) Road Works 

Site clearance; setting – out and layout; widening of existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance  of  various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 

 
 
 
  
  
 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 

Executive Engineer  
Panchayat (R & B) Division, 

Anand 
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(B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments 

and bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ downtake pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs 

etc.; all aspects of quality assurance; clearing the site and handing over 

the works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety 

 (C) Other Items 
 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

[CL.1.1] 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be …………………….. [CL.21] 

19. The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be  30  days. [CL.27.3] 

21. The amount to be with held for late submission of an updated 
programme shall be Rs 1.00  lakhs  

[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

[CL. 44] 
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(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of  work  during  the 
month under consideration due to changes in rates for 
local labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of 
opening of technical Bids as published by Labour 
Bureau, Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 = The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 

Pc  = Percentage of cement component of the work 
 
 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs  = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all India wholesale price index for steel (Mild Steel -  Long  Products 
Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Ps  =  Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 
 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb  = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi    =   The official retail price of bitumen of IOC depot at the nearest 
centre for the 15th day of the month under consideration. 

 
Pb  = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL  (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf =  0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to 
the date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th day of the month of the under 
consideration. 

 
Pf  = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for  increase or  decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula 

 
Vp =  0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pp  = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials 
other than cement, steel, bitumen and POL procured by the contractor 
shall be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Mi= The All India wholesale price index (all commodities) for the 
month under consideration as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm  = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The  following  percentage  will  govern  the  price  adjustment  for  the 

entire contract: 

1. Labour –Pl 17.15% 

2. Cement – Pc 28.41% 

3. Steel -    Ps 0.00% 

4. Bitumen - Pb 0.00% 

5. POL - Pf 7.35% 

6. Plant & Machinery Spares Pp 20.42% 

7. Other Materials - Pm 26.68% 

Total 100.00% 

 
25. The proportion of payments retained (retention money) shall be 6%  {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 

26. Amount of Liquidated damages for For Whole of work {CL.49} 
 delay in completion of works (1/2000)th of the Initial contract 
 price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In 

item 6 of Contract data) (1/2000)th of 

initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment are:  {CL. 51 & 52} 

 
#Nature of Advances Amount (Rs.) Conditions to 

Be fulfilled 

i Mobilization  10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5 % of each valid for the full 

period. 

 

ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guarantee for 

amount of advance 

 

iii Secured 75% of invoice value  

 Advance for   
 Non-persish                                                        Deleted 
 able material   

Brought to site  

  
  
  

 (1)  
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31. Repayment of advance payment for mobilization and equipment  {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall commence in 

the next Interim Payment Certificate following that in which the total of all such 

payments to the Contractor has reached not less than 20 percent of the Contract Price 

or 6 (six) months from the date of payment of first installment of advance, whichever 

period concludes earlier, and shall be made at the rate of 20 percent (collectively for 

both Mobilization Advance and  Equipment Advance) of the amounts of all 

Interim Payment Certificate until such time as the loan has been repaid, always 

provided that the loan shall be completely repaid prior to the expiry of the original time 

for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} As a 

percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus ………………………… (to be decided 

after evaluation of the bid) as additional security in per terms of ITB Clause 29.5   (Clause 

34.1 (A)) 
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The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets  {CL. 58} 

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs 2.00 Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 

 

 

 

 
 
 
 

Executive Engineer  
Panchayat (R & B) Division, 

Anand 

Deputy Executive Engineer  
Panchayat (R & B) Sub Division, 

Khambhat 
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SECTION - 5 

TECHNICAL SPECIFICATION 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

 
BID 

To : 
 

Address : 
 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 
 

 
 

 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this ------------------------- day of ------------------------------------ 20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 

 

 
 

(in block capitals or typed) 
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Address 
 

 

 
 

 

Witness 
 

 

 
 

 

Address 
 

 

 
 

 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 



78  

BILL OF QUANTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all constructional 
plant, layout, supervision, materials, erection, maintenance, insurance, profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications 
for building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

 

(Separately Attached) 

    

 

I/We am/are willing to carry out the work at………………….% above/below percent(Should  
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 

(B) For Item Rate Tender (For above INR 50 Cr.): 
 

Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in       words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in       words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt.  G.R.:  PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as  stated  in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of --------------------------------------------- (name of country) having our 

registered   office at  -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ----------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of          20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does  not  accept  the  correction  of  the  Bid  Price  pursuant  to  Clause  27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date -------------------** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 

DATE --------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS --------------------------------- SEAL -------------------------------------- 
 

 

 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
Executive Engineer     (Name of Employer) 
Panchayat R & B Division , Anand (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS     -----------------------------------------------------------  (name  and  address  of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ---------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 

Executive Engineer     (Name of Employer) 
Panchayat R & B Division , Anand (Address of Employer) 

------------------------------------------------------------------- 
 

WHEREAS     -----------------------------------------------------------  (Name  and  address  of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ---------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address of Contractor) (hereinafter called “the Contractor”) 

shall deposit with ----------------------------------------------------- (name of Employer) a bank 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of -------------------------- (amount of Guarantee)* - 

------------------------------------ in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to ---------------------------------------- (name of Employer) 

on his first demand without whatsoever right of obligation on our part and without his 

first claim to the Contractor, in the amount not exceeding --- 

----------------------  (amount  of  guarantee)*  -------------------------------------------     (in 

words) 

 
We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between --------------------------------- (name of Employer) and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 
 

Signature and Seal      Name of 
Bank/ Financial Institution     Address  
                              Date  
  

 
 

* An amount shall be inserted by that Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 
 
(For use in case in which the contract is for finished work and the contractor has entered into an agreement for 

the execution of a certain specified quantity of work in a given time) 

 

This indenture made the    day of   20  BETWEEN   (hereinafter called the contractor 

which expression shall where the context so admits or implies be deemed to include his executors, 

administrators and assigns) or the one part and the Employer of the other part. 

 

Whereas by an agreement dated   (hereinafter called the said agreement) the contractor has agreed. 

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the security of 

materials absolutely belonging to him and brought by him to the site of the works the subject of the said 

agreement for use in the construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees   on the security 

of materials the quantities and other particulars of which are detailed in Accounts of Secured Advances attached 

to the Running Account Bill for the said works signed by the Contractor of 

  and the Employer has reserved to himself the option of making any further advance or advances on the 

security of other materials brought by the Contractor to the site of the said works. 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of 

Rupees   on or before the execution of these presents paid to the Contractor by the Employer (the receipt 

whereof the Contractor both hereby acknowledge) and of such further advances (if any) as may be made to him 

as a for said the Contractor doth hereby covenant and agree with the President and declares as follows 

 

1. That the said sum of Rupees   so advanced by the Employer to the Contractor as aforesaid 

and all or any further sum of sums advanced as aforesaid shall be employed by the Contractor 

in or towards expanding the execution of the said works and for no other purpose 

whatsoever. 
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2. That the materials details in the said Account of Secured Advances which have been offered to 

and accepted by the employer as security are absolutely the Contractor’s own propriety and 

free from encumbrances of any kind and the contractor will not make any applications for or 

receive a further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and Contractor indemnified the employer 

against all claims to any materials in respect of which an advance has be made to him as 

aforesaid. 

 

3. That the materials detailed in the said account of Secured Advances and all other materials on 

the security of which any further advances or advances may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the contractor solely in the execution of 

the said works in accordance with the directions of the Engineer. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor’s custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer or any officer authorized by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality of repair and make good the same 

required by the engineer. 

5. That the said materials shall not be accounted for be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by him on that 

behalf. 

 

6. That the advances shall be repayable in full when or before the Contractor receives payment 

from the Employer of the prices payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor in account of work done than on the occasion of each such payment the employer 

will be at liberty to make a recovery from the Contractor’s bill for such payment by deducting 

there from the value of the said materials than actually used in the constructions and in 

respect of which recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of 

the advances made under these presents were calculated. 

 

7. That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing of the Employer shall 

immediately of the happening of such default be repayable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the dates of such 

advances or advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the Employer to reply and pay the same respectively to him 

accordingly. 
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8. That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees   and any further sum of sums advances as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and with our prejudice to the power contained 

therein if and whenever the covenant for payment here-in-before contained shall 

become enforceable and the money owing shall not be paid in accordance there with 

the Employer may at any time thereafter adopt all or any of the following courses as 

he may deem best. 

 

a. Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completing and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay the 

same to the Employer on demand. 

 

b. Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable to the 

employer under these presents and pay over the surplus (if any) to the Contractor. 

 

c. Deduct all or any part of the money owing out of the security or any sum due to the 

Contractor under the said agreement. 

 

9. That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

 

10. That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provisions the 

Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

 
To, 

  (date) 

  (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the     (Name  of  the  contract  and  identification  number,  as 

given   in   the   Instructions   to   Bidders)   for   the   Contract   Price   of   Rupees   

  (

 ) (amount in words and figures) as corrected and modified in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

 

 
To, 

------------------------------- (date) 

 

  (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of     

 
 

 

  at  a bid Price  of Rs. 

  . 
 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 

 

This  agreement,  made  on  the     day  of     between 
  _  (name  and  address  of  Employer)  (Hereinafter  called  “the 
Employer) and    (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 
 

 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 
 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 

4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of    

Was hereunto affixed in the presence of : 

 
 
 

Signed, sealed and Delivered by the said    
 

 
 

 
In the presence of 

 
 
 
 
 

Binding signature of Employer    
 

 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 
 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the  value of the work during implementation of the contract. 

 

 

  _   

(Signed by an Authorized officer of the firm) 

 
 

 
 

 

Title of officer 
 
 
 
 

 

 

Name of firm 
 
 
 

 

 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

 
I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ................................. days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 

  _   

(Signed by an Authorized officer of the firm) 

 
 

 
 

 

Title of officer 
 
 
 
 

 

 

Name of firm 
 
 
 

 

 

DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 


