GOVERNMENT OF MADHYA PRDESH

PUBLIC WORKS DEPARTMENT

PWD DIVISION Ujjain

APPENDIX 2.10

TENDER DOCUMENT

For Percentage Rate only in works departments and other

Departments similar to work departments

(Effective from 01/01/2014)

OFFICE OF THE

Executive Engineer PWD Simhasth Ujjain

N.L.T. No. and Date

Agreement Number and Date

Name of Work

BADNAWAR DEWAS ROAD (NHAID) TO
SIKANDARI DAUDKHEDI

Name of Contractor

Probable Amount of Contract
(Rs. In Figure)
(Rs. In Words)

2664.71Lac
Twenty Six crore Sixty Four Lac Seventy one
Thousand only

Contract Amount
(Rs. In Figure)
(Rs. In Words)

Stipulated Period of
Completion

12 Month inc. RS
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NIT. No.-

SECTION -1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH

PUBLIC WORKS DEPARTMENT
PWD DIVISION ---

/e-tendering/2025

Dated

Online percentage rate bids for the following works are invited from registered contractors and
Firms of repute fulfilling registration criteria:

TO SIKANDARI DAUDKHEDI

SN District (s) Probable
PO Amount of Period of
/Pkg/ Name of Work .
Contract Completion
Code .
(Rs. in lakh)
1 BADNAWAR DEWAS ROAD (NHAI) Ujjain 2664.71 12 RSMonth
inc.

1. Interested bidders can view the detailed NIT on the website https://mptenders.gov.in

2. The Bid Document can be purchased only online from------------—- -10:30 AM to --—--—-——--
17:30 PM.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
P.W.D. Simhasth Division Ujjain
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NIT.No.

/e-tendering/ 2025

Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
PUBLIC WORKS DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. DIVISION ----—----
(FIRST CALL)

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria:

S District Probable Earnest
) (s) Amount of Money Cost of .
No. . . Category of Period of
Name of Work Contract Deposit Bid .
/Pkg/ . Contractor Completion
(Rs. in (EMD) Document
Code
lakh) (In Rs.)
1 2 3 4 5 6 7
1 BADNAWAR DEWAS | Ujjain 2664.71 | 1332355.00 | 50000.00 | Centralised }2 Month
ROAD (NHAI) TO PWD | inc-RS
SIKANDARI Registration
DAUDKHEDI
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website https:/mptenders.gov.in

i) pay the cost of Bid Document;

Bid Document can be purchased after making online payment of portal fees.

At the time of submission of the Bid the eligible bidder shall be required to:

ii) deposit the Earnest Money; (Online Mode Only)
iii) Submit a check list and
iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet. The above details are to be submitted online
only.
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ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD. However, such bidders who are not registered
with the Government of Madhya Pradesh and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the
Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result

in forfeiture of the eamest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

Pre Bid meeting — A pre bid meeting will be held in the

. The Bid Document can be purchased only As provided in the portal (
https://mptenders.gov.in 10:30 AM to 17:30 PM.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

Executive Engineer
P.W.D. Simhasth Division
Ujjain
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture

is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the
bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
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10.
10.1

10.2
103

2. Instructions to Bidders, bid data sheet with all Annexure

3. Conditions of Contract:
i. Part I General Conditions of Contract and Contract Data with all Annexure sand
ii. Part II Special Conditions of Contract.

. Specifications

. Drawings.

. Priced Bill of Quantities

. Technical and Financial Bid

. Letter of Acceptance

O 0 39 &N n K~

. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawings in the

Bid Document. Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website

only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer

may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted

on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid

Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids.By

publication of the same on the website.
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11.
12.

13.

14.

C. PREPARATION OF BID
The bidders have to submit their bids online as per guidelines given in the portal.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online Envelop
A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational

details in format given in the bid data sheet.
i) Payment of the cost of Bid Document;
iii) Earnest Money and
iv) An affidavit duly notarized.
The above details are to be submitted online only.

Part 2 — This shall be known as online Envelope B and is required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported

by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the format prescribed format enclosed with the Bid Data
Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,

for the purposes of interpretation of the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case ofbids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his earnest
money deposit, if any document/information are found false/fake/untrue before

acceptance of bid. If it is found after acceptance of the bid. The bid sanctioning

Page 8 of 142



15.

16.

17.
17.1

17.2

17.3

17.4

17.5

17.6

authority may at his description forfeit his performance security/guarantee security

deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

1. The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT. The

overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures

and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other

levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.
PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of
“close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall
be valid for six months or more after the last date of receipt of bids. However other form(s)
of EMD may be allowed by the employer by mentioning it in the bid data sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of
the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.
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18.

20.

SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally.

D. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of

such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are

not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the

lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring

any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of'it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and recommendation
of contract award shall not be disclosed to bidders or any other person not officially

concemed with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.
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21.

22.

23.

24.

E. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA)
that his bid has been accepted.

Performance Security

22.1 Priorto signing of the Contract the bidder to whom LOA has been issued shall have
to furnish performance security of the amount, in the form and for the duration, etc.
as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet

and shall be in the form and for the duration, etc. similar to performance security.
Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and additional

performance security, if any and sign the contract agreement within 15 days of issue

of LOA.

232 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the Employer

to the contractor for commencement of work.

23.3 In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking action
against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

i.  may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and

ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of

time, to participate in bids, ifit at any time determines that the bidder has, directly or

Page 11 of 142



through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a.  “corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

b.  “fraudulent practice” means any act or omission, including a misrepresentation,

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain

a financial or other benefit or to avoid an obligation;

c.  “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

d. “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the

actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
;lz' PARTICULARS DATA
1 Office Inviting Tender Executive Engineer P.W.D.Simhasth Ujjain
2 NIT No. 2025-26
3 Date of NIT
4 Bid document download As provided in the portal

available from date & time

( https://mptenders.gov.in )

5 Website link https://mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE
2 Portal Fees As notified in E-tendering website
(also known as processing fee)
3 Cost of Bid Document 50000.00
Cost of Bid Document Payable | PWD MP
at
Cost of Bid Document In favor | Madhya  Pradesh  State  Electronics
of Development Corporation Ltd.
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required Yes
required as below:
In case of Roads and Bridge works costing more than
Rs. Two Cr.
And In case of Building works costing more than Rs. One
Cr.
Amended Vide no 2582479/2025/19/Y0/813
dated 25.03.2025
If Yes, details As per' Annexure- C'
(Evaluation by Chief Engineer who will
intimate reasons to disqualified bidders)
6 Special Eligibility NO
(if yes, prior permission of E-in-
C required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 - ITB!

ITB

CLAUS PARTICULARS DATA
E

1 Name of the “Work’ BADNAWAR DEWAS ROAD (NHAI) TO
SIKANDARI DAUDKHEDI

2 Specifications & SOR As per 'Annexure — E'
in addition to as below:

(a) In case of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND
BRIDGE WORK (fifth Revision) By
MORTH

(b) Stipulation of SOR for Road & Bridge w.e.f.
11.04.2025 and its amendments Issued up to
date of N.L.T.

(c) Stipulation of SOR for Electrical works
(w.e.f.01-01-2024 and its amendments Issued
up to date of N.L.T.

(d) Stipulation of SOR for Building work w.e.f.
01.01.2024 and its amendments Issued up to
date of N.I.T

3 Procedure for participation in e- As per 'Annexure — F'
tendering

Whether Joint Venture is allowed. Yes,

allowed as below:

In case of Roads and Bridge works costing more than
4 Rs. Twenty five Cr.

Additional Special Condition Govt. Order of MP
PWD Order 4648/2023/19/Y 0/4734 Dated 26/09/02023
If yes, requirement for Joint Venture As per 'Annexure — G'

Envelope-A containing : Online Only
i. Organizational details as per

'Annexure H'
ii. Cost of Bid Document
12 iii. EMD
iv. An affidavit duly notarized as
per 'Annexure- B'
should reach in physical form in the
office of :

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Formatl-1to I-5)

Note: The technical evaluation will be done only on the
basis of financial & physical experience details submitted
in formats ( I-1) &( I-2) requiring Annual Turn Over &
Bid Capacity. Requirement as regard to Key technical
personnel, key Lab equipments& construction
requirement as per Formats I-3, I-4 & I-5 respectivaly shall
not be part of technical evaluation.However the non
compliance on these requirements during the currancy of
the contract may attract penalties.

Amended Vide no 3042/3465147/2025/Yo/19 dated
08.09.2025

15 Envelope-C Financial Bid As per 'Annexure - J'
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Materials to be issued by the department

As per 'Annexure - K'

16

Period of Validity of Bid

120 Days
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Bid Data Sheet

ITB PARTICULARS DATA

CLAUSE
Earnest Money Deposit 1332355.00
Forms of Earnest Money Deposit | e-EMD (RTGS/NEFT)

17 EMD valid for a period of Six months or more

FDR must be drawn in favour of | Madhya Pradesh State Electronics
Development Corporation Ltd.

21 Letter of Acceptance (LOA) As per 'Annexure -L'

(A formal work order on request of contractor
may be issued.)

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building works.

Additional Performance Equal to an amount arrived at, by multiplying the
contract amount with difference of percentage
between percent rates (below/minus) of
successful bid and 10% percent (below/minus),
considering bid rates less than Ten percent below
PAC, to be unworkable and shall require
additional performance security (guarantee).
22 valid up to — Till stipulated time of completion
plus three months (Amended vide Govt. memo
No. 53/02/2011/Y0/19/524 Bhopal dt. 14-02-
2025) and 08-09-25

Performance Security in the As per 'Annexure- M-1'

Security, if any

format

Performance Security in favor of | E.E P.W.D. Simhasth Division Ujjain

Performance Security valid up As provided in the Contract Data
to? (Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)
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Annexure — A
(See Clause 1, 7 of Section 1 —NIT)

KEY DATES-As provided in the portal ( https://mptenders.gov.in )
Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by

the bidder so as to reach the office as prescribed in bid data sheet, at least before the bid opening
date.
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Annexure-B
(see clause 3 of section 1 NIT)

/ 7/ AFFIDAVID / /
(To be contained in Envlope A)
{On Non judicial stamp of Rs 50/-)

I'We -- -- who is/are
(status in the form/company) and competent for submission of the affidavit on
behaif of M/S (contractor)do solemnly affirm an oath and state

that:

I/'we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No
for —=--esmeemeeee (name of work) dated------------- issued by the-------------- (name of
the department).

I/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:

1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual turnover is
correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.
OR
Following close relatives are working in the department:
Name --Post Present Posting------------------

Signature with seal of the Deponent(bidder)
[/'We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------------- {dated)at------------ {place).
Signature with seal of the Deponent(bidder)
Note- Affidavit duly notarized in origional shall reach atleast one callender day
betore opening of the bid.

(Section 2-Annexure-B)



Annexure — C
(See Clouse-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract during the last 5 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of

the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5 financial
years, which should not be less than the minimum, physical requirement, if any, fixed

for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity which

shall be worked out as given in format I-2 of Annexure-I
B. Physical

Physical qualifications for the work shall be as below

S.no Particulars Quantity Period

1 Physical qualification required NA

2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria is indicative, subject to suitable stipulations by the

departments and specific Bid.

Page 19 of 142



Annexure — D
(See Clouse-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of: @
A. Erection of Steel Gates &
B. Construction of ;%g:l: @ __________

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.
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Annexure — E
(See Clouse-2 of Section 2-ith&
Clause 10 of GCC)

Specifications

1. Specifications for road and bridge works revision (v) MORTH

2. Stipulation of SOR for Road & Bridge w.e.f. 11-04-2025 and its
amendments Issued up to date of N.L.T.

3. Stipulation of SOR for Electrical works (w.e.f.01-01-2024 and its
amendments Issued up to date of N.L.T.

4. Stipulation of SOR for Building work w.e.f. 01.01.2024 and its

amendments Issued up to date of N.I.T

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing by

the Employer shall form part of the technical specifications of this wortk.
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Annexure — F
(See Clouse-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering Portal:
All the Contractors registered under Centralized Registration System (CRS) of PWD or the

Contractors having applied under CRS shall be eligible for tendering in the designated portal

( https://mptenders.gov.in ). However the Bidders registered under CRS shall also be required

to register themselves in this portal as per guidelines shown on the portal.
Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital Certificate

to establish the identity of the Bidder submitting the Bid online.

2. Preparation and Submission of Bids:

The Bidders have to prepare their Bids and submit the Bids online as per procedure given in

the portal.

3. Purchase of bid Documents:
For purchasing the bid document, bidders are to pay online as per details given in the portal.

4. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid before the bid submission end date.
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Annexure - G
(See Clouse-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

IfJ.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply with the

a.

following requirements:

one of the partners shall be nominated as being Lead Partner, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge;

. all partners of the joint venture shall be liable jointly and severally for the execution of

the contract in accordance with the contract terms, and a statement to this effect shall
be included in the authorization mentioned under [c] above, as well as in the bid and
in the Agreement [in case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV
in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project. All members of JV should have active
participation in execution during the currency of the contract. This should not be
varied/modified subsequently without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding
on all partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted
with the bit!.

The figures for each of the partners of a joint venture shall be added together to
determine the Bidder's compliance with the minimum qualifying criteria required for
the bid. All the partners collectively must meet the criteria specified in full. Failure to
comply with this requirement will result in rejection of the joint venture's bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

Attach the agreement among all partners of the joint venture [and which is legally
binding on all partners], which shows the requirements as indicated in the Instructions
to Bidders'.

Furnish details of participation ploposedin the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of each)
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Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and
requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).
For the purpose of evaluation of technical bids, it is hereby clarified that in addition
to the conditions contained in Annexure-G of the bid document, the partners of
J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s) must have a share of minimum 26% in the J.V.

c. Thelead partner and the other partner must also meet 51% and 26% of the all
gualification criteria respectively except for the requirement of work
experience described in Annexure-I-1(A) (Page 27). However both the partners
must satisfy the full (100%) qualification criteria jointly. For this purpose the
qualification of individual partners shall be added (for Annual Average Turn
Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement contained
in Annexure-I-1(A) for J.V.

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must

be done by lead partner and one work to be done by other partner,

OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work

must be done by lead partner and 1 (One) work to be done by other partner,

OR
iii. In case of one similar work of value more than 50% of PAC the lead partner
must satisfy the criteria. However the other partner must satisfy the criteria

in (i) above i.e. at least one work of 20% of PAC.
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Annexure - H
(See Clouse-12 of Section 2 — ITB& Clouse 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

8. No. Particulars Details
1 Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration System Of GOVt. Of M.P. or application for registration to the
Proof of application for registration. uploaded)
2 Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of | Date
Govt. of MP (Scanned copy of Registration to be
uploaded)
3 | Name of Organization/Individual/
Proprietary
Firm/ Partnership Firm
4 | Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm Registered under Partnership Act)/
Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 | Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note:  In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Technical Proposal shall comprise the following documents:

Annexure -1
(See Clouse-14 of Section 2 — ITB)

Envelope - B, Technical Proposal

S. Particulars Details to be submitted

No

1 | Experience - Financial &Physical Annexure [ (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipment's/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipment's/ machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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A.

Annexure — [(Format : I-1)
(See Clouse-14 of Section 2 — ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial
years;

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -| are

generally for having completed similar work in last 5 financial years. However the bidders who
have executed a part of the project during last 5 financial years, and that part covers all the major
items of road construction and the value of such executed part is more than the qualified amount
mentioned in Annexure-C and / or Annexure-I shall be considered.

It is clarified that the experience of constructing bridges shall be considered as experience of
similar works, irrespective of it being work of rigid or flexible pavement.

It is clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be
considered in this case last 5 financial year will be counted as current financial year and 4 years

backwards.

To be filled in by the contractor:

i

Ii.

Details of successfully completed similar works shall be furnished in the following format.

Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
1 11 111 v \Y VI
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Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address
B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last Sfinancial years should
not be less than the minimum physical requirement fixed for the work

S. No. | Particulars Actual Quantity Executed
(To be filled in by the contractor)

Year—1 Year -2 Year—3 | Year—4 | Year—5
1 Physical qualification
required
2 Earthwork
3 Concrete work

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in anyone year during the last 5 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure — [(Format : 1-2)
(See Clouse-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Payments received for contracts in progress or
Year completed
2020-21
2021-22
2022-23
2023-24
2024-25

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited balance sheet including all related notes, and income statements for the above
financial year to be enclosed.
Clarification:-
Provisional balance sheets for financial year 2025-26 shall be considered subject to
authentication by the C.A.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where

A= Maximum value of civil engineering works executed in anyone year during
The last five years(10% weightage per year shall be given to bring the value
of work executed at present price level)

B = Proposed contract period in years.

= Amount of work in hand at present.
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Annexure — [(Format : 1-3)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder

g g g B oo | o 9 g = & g B ool 9
.| B 5| £ g 2 o & R = = 2 E g 2| © =
° | B s o ol =02 |2 £ 8| o ol = .9
Z. o g = an =it = |z o g 5| ,2| o =gt =
| g = <|Sg|ze|l|=|EEE < |Z2g 38
o) == = al 8 ol wn E 3= = 8 & &
> < g x| © x > S g X| © ¥
Q 2 = = o = Q E O = =D =W
N o n N = O %5}
1 | Project
Manager
2 | Site
Engineer
3 | Plant
Engineer
4 | Quantity
Surveyor
5§ | Soil &
Material
Engineer
6 | Supervisior
7
8

Note: It is clarified that the minimum requirement is a mandatory requirement and part of
technical bid, but the pre qualification is not to be done on the basis of this criteria.

Amended Vide no 3042/3465147/2025/Y 0/19 dated 08.09.2025
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Annexure — I[(Format : 1-4)

(See Clouse-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipment's/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

S.No.

Name of Equipment/
Machinery

Quantity

Revision

Machinery and Equipment Required for
Conducting Test as per MOST Specification V

Note: It is clarified that the minimum requirement is a mandatory requirement and part of

technical bid, but the pre qualification is not to be done on the basis of this criteria.

Amended Vide no 3042/3465147/2025/Y 0/19 dated 08.09.2025
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Annexure — [(Format : I-5)
(See Clouse-14 of Section 2 — ITB)

List of Key Equipment's Machines for Construction Work

Minimum requirement

Available with the bidder

minimum 100-120 TPH capacity as required

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery

1

Tipper Trucks -
2

Motor Grader -
3 Dozer -
4

Front end Loader -
5

Smooth Wheeled roller -
6 .

Vibratory Roller -
7 . . .

Hot mix plant with electronic control -
8 . . .

Paver finisher with electronic sensor -
9

Water tanker -
10 :

Bitumen Sprayer -
11

Tandem Roller -
12 . . . . .

Concrete mixer with Integral weigh Batching facility -
13 | Slip Form Concrete paver capable of paving in

required width of carriageway in one single

pass including all appropriate accessories such )

as, integral vibratory system and electronic

sensors ancillary equipment for applying curing

compound, joint cutting etc.
14 | Concrete batching and mixing plant with automatic )

control (minimum 100 cum/hour)
15 | Pnumetictyre roller -
16 Batch Mixing plant with electronic controls (series

Total

Note. 1. The Bidder has to either provide evidence of owning the equipment's or of having made lease
arrangements for employing the required equipment's as listed in the table above. Bidders can also give an
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these
equipment's, prior to signing the agreement.
2. Itis clarified that the minimum requirement is a mandatory requirement and part of technical bid, but the pre-
qualification not to be done on the basis of this criteria.
Amended Vide no 3042/3465147/2025/Yo/19 dated 08.09.2025
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Annexure — J
(See Clouse-14 of Section 2 — ITB)

FINANCIAL BID
(To be Contained in Envelop-C)

NAME OF WORK :-

I/We hereby bid for the execution of the above work within the time specified at the
21 (1(7) S or at par based on the Bill of Quantities and item wise rates given therein
in all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/'We have visited
the site of work and am in are fully aware of all the difficulties and conditions likely to affect
carrying out the work. /'We have fully acquainted myself/ourselves about the conditions in regard
to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation oftools and plant conditions effecting accommodation
and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions. \

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

Jj. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be
treated as non-responsive. 1

L. iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof ......oooiiiiiiinins 20

Signature of Officer by whom accepted
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Annexure — K
(See Clouse-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no Name of material Rate (Issue rate) | Unit

Remarks

Page 34 of 142




Annexure — L
(See Clouse-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

MYS e _

(Name and address of the contractor)
Subject:  mmmmm e

(Name of the work as appearing in the bid for the work)

-x0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures) (RUPEES.....oeiniiiiiii i in words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully

Executive Engineer,
PWD Division
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Annexure-M
BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name of the Executive Engineer) in the sum of

* for which payment well and truly to be made to the

said name of the Executive Engineer the Bank itself, his successors and assigns by these
presents.
SEALED with the Common Seal of the said Bank this _ day of 20
THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by the name of the
Executive Engineer during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with
the Instructions to Bidders; or
We undertake to pay to the (name ofthe Executive Engineer) up to the
above amount upon receipt of his first written demand, without the (name of the Executive
Engineer) having to substantiate his demand, provided that in his demand of (name of
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the Executive Engineer) will note that the amount claimed by him is due to him owing to
the occurrence of one or any of the two conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date 180 ** days
after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the (name of the Executive Engineer), notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid

Data Sheet at reference 17.

** EMD should be valid for a period of Six Months of more.
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Annexure — M-1
(See Clouse-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated ...l to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of .....................o.... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ..., [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor ................c..coooii..
Name of Bank ........ooiiii

e Anamount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.

SECTION 3
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Conditions of Contract
Part — I General Conditions of Contract

Table of Clauses GCC

Claus Particulars Clause .
e Particulars
. No
No
A. General 1 Payments for Variations and / or Extra
Quantities
1 |Definitions 22 No compensation for alterations in or
restriction
2 |Interpretations and Documents 23 No Interest Payable
3 |Language and Law 24 Recovery from Contractors
4  (Communications 25 Tax
5 |Subcontracting 26 Check Measurements
6 |[Personnel 27 Termination by Engineer in Charge
7 |Force Majeure 28 Payment upon Termination
8 [Contractor's Risks 29 Performance Security
9 |Liability For Accidents To Person| 30 Security Deposit

10 (Contractor to Construct the Works| 31 Price Adjustment
11 [Discoveries 3 Mobilization and Construction Machinery
Advance

12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 [Programme E. Finishing the Contract

14 |[Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 [Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor

18 dcli)rrirneg?l?:[(;gg(e:‘[feli:f;b?ﬁ:;fle’irio d 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination

Variations - Change in original
19 [Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.

20 |Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

I.1.

1.2.
1.3.

1.4.

L.5.

1.6

1.7.

1.8.

1.9.

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge
in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

10. Day: means the calendar day.

1.12.

1.13.

1.14.

1.18
1.19
1.20

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this document.
Drawings: means drawing including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
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1.21.

1.22.

1.23.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:

a.
b.
C.

d.

words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.

provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

written" or "in writing" means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record;

Documents Forming Part of Contract:

1.NIT with all amendments.

2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3.Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexure
11. Part II Special Conditions of Contract.

4.Specifications

5.Drawings

6.Bill of Quantities

7.Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

1. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data

will be made from the Contractor.
If the Engineer asks the Contractor to remove a person who is a member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.
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7. Force Majeure
7.1 The term "Force Majeure" means an exceptional event or circumstance:
(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either
party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents

9.

10.

and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.
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12.2

12.3

12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

132

133

134

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements,’ order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programmes how in the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1

142

143

The contract is for completion of works and therefore non approval of EOT shall
not in any way invalidate the contract. The contractor will have to complete the
works.

In the event of delays attributable to the contractor, the EOT shall not be given by
the Engineer-in-Charge and the Liquidated Damages shall be levied from the
contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be issued
by the Engineer-in-Charge without imposition of Liquidated Damages either suo-
motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, Dated 23-
03-2018)

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.
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16.

17.

Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department.,

Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability

Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects

on which he agrees to do the main work
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19.2 The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra

items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

,a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOO and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be workedout on the basis of the concemed Schedule o

Rates minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
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In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1

222

223

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23.  No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24 Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance

sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears

25.Tax

25.1

of'land revenue under the M.P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local
bodies and authorities.

25.2

253

The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and
duties in respect of materials actually consumed on public work, shall be bome by the

Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be

payable to the contractor.
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26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in Charge

27.1

272

273

274

If the Contractor fails to carry out any obligation under the Contract, the Engineer
in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;
Any other fundamental breaches as specified in the Contract Data.

In any ofthese events or circumstances, the Engineer in Charge may, upon giving
14 days' notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor
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28.

29.

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for The value of the work done less Advance Payments received up to
the date of issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract Data.
(As per Amended vide Govt. memo No.F-53/16/2012/19/Y/6842 dt. 2.11.15)

28.2  Payment on termination under clause 27.4 above-
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to .the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30.Security Deposit- ,

30.1 Security Deposit shall be deducted from each running bill at the rate as specified

in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

303 The Security deposits shall be refunded of completion of defect liability period.

The additional performance security shall be refunded on satisfactory
completion of the work.

(As per Amended vide Govt. memo No.F-53/16/2012/19/yo0/1317 dt. 28.02.15)

Price Adjustment
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31.1

Contract price shall be adjusted for increase or decrease jarates and price of
labour, materials, fuels and lubricants in ae odan@ith following
principles and procedures and as per formulagiven in\the doh

(a)  The price adjustment shall apply work dohe from the start date

(b) efermined during each month from
g pntract data.
(c) QW1 fon ahd meaning are assigned to the work done

ppount of secured advance granted, if any, during the month,
less the amount of secured advance recovered, if any during
the month. It will exclude value of works executed under
variations for which no price adjustment shall be payable.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018 and
Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022)

31.2

To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit rates

and

prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.
(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018 and

Gov

t. Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022)

32. Mobilization and Construction Machinery Advance

32.1
322

323
324

325

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee shall
be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
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valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

33.Secured Advance

33.1

332

333

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

Payment Certificates

The payment to the contractor will be as follows for construction work:

(a)

(b)
(©
(d)

©)

®

(g

(h),

(i)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and

Page 53 of 142



imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

G) The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract

35.Completion Certificate

35.1

352

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.
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F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return

in detail, in such form and at such intervals as the Engineer may prescribe,

showing the staff and the numbers of the several classes of labour from time to

time employed by the Contractor on the Site and such other information as the

Engineer may require.

39.Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of'the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions 'stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his ~amount of performance security.

The Employer/Engineer shall also have right to recover from the Contractor any sum
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required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the Contractor and the Sub-Contractor in no case

shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed by him to have been
done under the contract and found not to, have been executed, the Contractor shall
be liable to refund the amount of overpayment and it shall be lawful for Government
to recover the same from him in the manner prescribed in clause 24 above and if it
is found that the Contractor was paid less than what was due to him, under the
contract in respect of any work executed by him under it, the amount of such under

payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms

and conditions under which the contract was awarded.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this

agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A.
GCC Particulars Data
Clause
1.14 Employer Executive Engineer P.W.D.Simhasth Ujjain
1.15 Engineer Executive Engineer P.W.D.Simhasth Ujjain
1.16 Engineer in Charge Executive Engineer P.W.D Ujjain
1.22 Stipulated Period of 12 Month inc. RS
Completion (period is always excluding rainy season,
unless mentioned otherwise)
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details As per 'Annexure-H'
of the Contractor
4 Address & contact details Executive Engineer P.W.D. Division Ujjain
of the Employer/ Engineer email:- -—---
— phone, Fax, e-mail.
5 Subcontracting permitted More than Rs. Five Crores.
for the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format 1-3)
provided by the contractor
6 Penalty, if required Rs thirty thousand per month for each
Technical Personnel not Graduate Engineer and
employed Rs eighteen thousand per month for each
Diploma Engineer/ITI Surveyor
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Superintending Engineer PWD ----------
deciding dispute under
12 Dispute Resolution System
Appellate Authority for Chief Engineer PWD ------------
deciding dispute under
Dispute Resolution System
Period for submission of (a) Every 3 months
updated construction or
program (b) at the end of every milestone,
whichever is less
13 Amount to be withheld for @ 1 % (one) percent of contract amount,
not submitting construction subject to a maximum of Rs. 50,000/-.
program in the prescribed
period
Competent Authority for Engineer-in-Charge
14 granting Time Extension (Amended as per Govt. Order No. F-53-55-
2018-19-Yo-1154 Bhopal, Dated 23-03-2018)
15 Milestones laid down for YES

the contract
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GCC
Clause

Particulars

Data

If Yes, details of
Milestones

As per 'Annexure - O' or
as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the
whole time allowed has elapsed,
Mile Stone 2:-
3/8th of the whole work before 1/2th of the
whole time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the
whole time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time

Liquidated damage

As per 'Annexure - P'

17

List of equipment for lab

As per 'Annexure - Q'

Time to establish lab

30 days from date of signing of the
Agreement

Penalty for not establishing
field Laboratory

1% of Contract Amount per month,
subject to a maximum of Rs. 50,000/- per
month of delay

18

Defect Liability Period

As below:

(A) For Road work:-

(i) For New Road (Bituminous) Construction
along with granular crust (including
strengthening): - 5 years ;

(i) For New Road (Concrete) Construction
(including strengthening): - S years;

(iii) For Renewal with BT layer equal to or less
than30 mm thickness: - 3Years;

(iv) For Renewal with BT layer more than 30
mm thickness : § years

(B) For Bridge works - 3 Years to execute,

complete and maintain works in accordance
with agreement and special conditions of
contract (SCC) after issuance of physical
completion certificate as per “Annexure-U”
(C) For Building works - 3Years
(D) For Road Maintenance — 1 Years (The
work of strengthening and renewal shall not
be treated as road maintenance work)

(E) For Building Maintenance Works — 1 Years
(Except for water proofing works and the
works in which specific guarantee period is
mentioned).

Note: In accordance with clause 18 the defect

observed in the works during the Defect Liability

Period shall be intimated by the Engineer-in-

Charge to the contractor and the contractor shall

rectify the defects promptly. In case the defects are
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GCC
Clause

Particulars

Data

not removed in reasonable time, the same can be
got done by the Engineer-in-Charge by way of-
(a) deploying departmental labour and material
or
(b) engaging a contractor by issuing a work order
at contract rate/SOR rate
or
(c) sanctioning supplementary work in a existing
agreement to a contractor for zonal works or
other similar work
or
(d) inviting open tender
or
(e) combination of above
The Engineer-in-Charge shall assess the cost of
such rectification which shall be recoverable from
the contractor from his Performance Security or
any amount due or that may become due to him and
from other available securities. If this amount is not
sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered
as Land Revenue Arrears as per MPLRC
(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopaldt.06-04-18)

21

Competent Authority for
determining the rate

Superintending Engineer PWD ------------

27

Any other condition for

breach of contract

Yes as below:
If the contractor fails to achieve 50%
financial progress in any milestone and
/or
fails to achieve 75% financial progress in
two consecutive mile stones

28

Penalty

(a) Penalty shall include forfeiture of Security
deposit as per clause 30 of General
Conditions of Contract and the percentage
to apply to the value of work not completed
representing the Employers additional cost
for completing the works which shall be 20
percent and

(b) Liquidated Damages imposed as per clause
15 or Performance Security (Guarantee)
including Additional Performance Security
(Guarantee), if any, as per clause 29 of
General Conditions of Contract, whichever
is higher
(Amended vide Govt. memo No.F-53/
16/2012/19/Y0/6842 dt. 2.11.15)

29

Performance guarantee
(Security) shall be valid up

to

The wupfront Bank Guarantee against
Performance Security shall be taken for a
period as mentioned below —
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GCC
Clause

Particulars

Data

(a) Works having Performance Guarantee of 5
Years- Construction Period + 3 Years + 3
Months.

(b) Works having Performance Guarantee of 3
Years- Construction Period + 2 Years + 3
Months.

(c) Works having Performance Guarantee of 1
Years- Construction Period + 1 Years + 3
Months.

It is clarified that in case the construction
period of the work is extended beyond the
stipulated completion period, the Bank
Guarantee against PG shall have to be got
extended by the contractor for the relevant
period so as to satisfy the validity criteria
mentioned above.

(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)

30

30.1) Security Deposit to
be deducted from each
running bill

At the rate of 5% of Gross Amount of Running
Bill

30.2) Maximum limit of
deduction of Security
Deposit

Up to 5% of the Final Contract Amount.

30.3) Refund of Security
Deposit

The total Security Deposit deducted from the
running bills shall be refunded (equivalent BG
released) only after the completion of the
Performance  Guarantee  Period/Extended
Performance Guarantee period, if any

(Amended vide Govt. memo No.
1400/1246/2018/19/Y 0 Bhopal dt. 06-04-18)

31

Clause 31 Price
adjustment shall be
applicable

As per Annexure R and as below:

(a) The price Adjustment shall apply only
in respect of Labour, Cement, Steel,
Bitumen , Plant & Machinery Spares,
POL and Other Materials components.

(b) Price Adjustment shall be applicable
only in case of Probable Amount of
Contract (PAC) in NIT is more than
Rs ten Cr. This clause shall not have
any bearing with the Contract Amount.

Clause 31 Weight ages of
Component in the work

Component

Percentage of Component
in the work
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GCC

Particulars Data
Clause
B.T. Road B.T. Rigid Bridge
(Amended As per vide Construction Renewal Pavemel?t Works
Construction
Govt. Order No. F-53-55- Labour 10% 10% 10% 20%
2018-19-Yo-1314bhopal component-P;
dated 28-3-2018 ) Coment 507 0% 239 15%
component -P¢
Steel 5% 0% 12% 20%
component -Pg
Bitumen 20% 30% 0% 0%
component-Py,
POL 10% 10% 10% 10%
component -P¢
Plant & 5% 5% 5% 5%
Machinery
Spares
component -Pp
Other Materials 45%, 45%, 40%, 30%
component-Pn
323 Clause 32.1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance Payab]e
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank
Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32 4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
33 Clause 33.1 Secured Not Applicable
Advance Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank
Guarantee
Clause 33.2 if yes, Amount .
of Secured Adzance Not Applicable
Clause 33.3 if yes, Not Applicable
Conditions for secured
advance
Clause 33 4 if yes, Recovery Not Applicable
of Secured advance
Completion Certificate —
35 after physical completion of As per 'Annexure - U™

the Work
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GCC
Clause

Particulars

Data

Final Completion Certificate
— after final payment on
completion of the Work

As per 'Annexure- V'

36

Competent Authority

Superintending Engineer PWD --------

39

Salient features of some of
the major labour laws that
are applicable

As per 'Annexure-W'

41°

Competent Authority

Chief Engineer PWD --------

Section 3 —Contract Data
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Annexure — N
(See Clouse-10 of Section 3 — GCC)

DRAWING
List of Drawing ;-

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be
proposed & submitted by the contractor which shall be scrutinized & approved by competent
authority of department & will be issued to contractor for execution.
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Annexure — O
(See Clouse-15 of Section 3 — GCC)

DETAILS OF MILESTONES
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Annexure — P
(See Clouse-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i.  Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case the
work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate 0of 0.05% per day of delay limited to a maximum of 10% of contract price. The decision

of Superintending Engineer shall be final and binding upon both the parties
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Annexure — Q
(See Clouse-17 of Section 3 — GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL AB

As per Format I-4

Page 66 of 142



Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC]

The formula for adjustment of prices are :

R:

Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

(i)
VL=
VL=
Loz
Li=
P =

Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula.

0.85 XP]/]OOXR(LI— Lo) /Lo

increase or decrease in the cost of work during the month under consideration

due to changes in rates for local Labour.

the consumer price index for industrial workers for the State on 28days preceding
the date of opening of Technical Bids as published by Labour Bureau, Ministry of
Labour, Government of India.

the consumer price index for industrial workers for the State for the month under
consideration as published by Labour Bureau, Ministry of Labour component of
the work.

Percentage of Labour component of the work.

Adjustment for Cement Component

(i1)

Ve=
VC:
Co=

Ci=

Pc:

Price adjustment for increase or decrease in the cost of cement

procured by the contractor shall be paid in accordance with the

following formula:

0.85 X Pc/100 X R X(C1-C)/Co

increase or decrease in the cost of work during the month under

Consideration due to changes in rates for cement.

The all India wholesale price index for Pozzolana Cement on 28 days preceding
the date of opening of Technical Bids, as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

The all India average wholesale price index for cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce
& Industry Government of India, New Delhi.

Percentage of cement component of the work

Adjustment of Steel Component

(iii)

V=
V=

So=

Note:

Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

0.85 X Psx /100 X R X (S1-S0)/So

Increase or decrease in the cost of work during the month under consideration due
to changes in the rates for steel.

The all India wholesale price index for mild steel long products / flats on 28 days
preceding the date of opening of Technical Bids, as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New Delhi.
The all India average wholesale price index for mild steel long products / flats for
the month under consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Percentage of steel component of the work.

For the application of this clause, index of mild steel long products / flats has been
Chosen to represent steel group. In any work only one of the indices i.e. either for
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long products or for flats shall be used as decided by the Employer/ Executing
Agency.
Adjustment of Bitumen Component
(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:
Vb= 0.85 X Po/ 100XRX( Bi— Bo) / Bo

Vo= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.
Bo = The official retail price of bitumen at the IOC depot nearest to the work site
on the day 28 days prior to the date of opening ofTechnical Bids.
Bi=  The official retail price of bitumen at the IOC depot nearest to the work
site for the 15" day of the month under consideration.
Pr= Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component
(V)  Priceadjustment for increase or decrease in cost of POL (Fuel and Lubricant) shall
be paid in accordance with the following formula:
Vi=  0.85XPr/ 100X RX(Fi—Fo)/Fo
V= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existingconsumer
pumps of 10C nearest to the work site on the day 28 daysprior to the date
of opening of Technical Bids.

Fi=  The official retail price of HSD at the existing consumer pumps of 10C
nearest to the work site for the 15" day of month under consideration.

Pr= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen
to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(Vi)  Price adjustment for increase or decrease in the cost of plant and machinery spares
procured by the Contractor shall be paid in accordance with the following formula:

Vp= 0.85X Pp/ 100XRx( Pi— Po) / Po
Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares.
o= The all India wholesale price index for manufacturer of machines for

mining / quarrying and construction on 28 days preceding the date of
opening of Technical Bids, as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Pi= The all India wholesale price index for manufacturer of machines for
mining / quarrying and construction for the month under consideration as
published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

Pp = Percentage of plant and machinery spares component of the work.

Note : For the application of this clause, index of manufacturer of machines for mining /
quarrying and construction has been chosen to represent the Plant and Machinery
Spares group.

Adjustment of Other Materials Component.

(Vii) Price adjustment for increase or decrease in cost of local materials other than
cement, Steel, Bitumen and POL procured by the contractor shall be paid in
accordance with the following formula:

Vin= 085XPm/]00XR_X(M—M0) / Mo
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Vm= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than cement,
Steel, Bitumen and POL.
Mo=  The all India wholesale price index ( all commodities ) on 28 days
preceding the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry Government
of India, New Delhi.
Mi = The all India wholesale price index( all commodities) for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.
Pnm = Percentage of local material component (other than Cement, Steel, Bitumen
and POL) of the work. Plant and Machinery spares component of the work.
(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal
dated 23-3-2018 and Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal,
dated 06.05.2022)
The following percentages will govern the price adjustment for the entire
contract:
S.No. Component Nature of Work
B.T. Road B.T. Rigid Bridge
Constructio | Renewal | Pavement Works
n Construction
1 2 3 4 5 6
1 Labour component-P; 10% 10% 10% 20%
2 Cement component -Pe 5% 0% 23% 15%
3 Steel component -Ps 5% 0% 12% 20%
4 Bitumen component-Py, 20% 30% 0% 0%
5 POL component -P¢ 10% 10% 10% 10%
6 Plant & Machinery 5% 5% 5% 5%
Spares component -P,,
7 Other Materials 45% 45% 40% 30%
component-Pny

Note: Ordinarily the 7 components shown above are components of the civil works.

However for specific works in which some components not included in the
aforementioned 7 components, form a substantial part of the works the same
can be provided using similar formula and related indices. In all cases the
sum total of percentage of different components shall be 100%.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1314 Bhopal
dated 28-3-2018)
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Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

Contractor") shall deposit with

guarantee to guarantee his proper and faithful performw\der\% '

in an amount of [amount of Gua [in
words).

We, the A bank of financial institution], as
instructed by the Contractor, agree condit}ag;?xﬁl irrevocably to guarantee as primary
3 AVEL [name
oever right of obligation on our part and without
[amount of

Wgét agree that no change or addition to or other modification of the terms of
the Contract orks to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: —-————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the ~ dayof = 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or i

deemed to include his executors, administrators and assigns) or the one part and tf

the other part.

Whereas by an agreement dated

agreement) the contractor has agreed.

advanced on the security of materials 2
of the works the subject
such of the works as he ha

of the cost of materia

FREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials

the quantities and other particulars of which are detailed in Accounts of Secured Advance attached
to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration ofthe sumof Rupees ~ on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said
the Contractor doth hereby covenant and agree with the President and declare as follows: That the

said sum of Rupees so advanced by the Employer to
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(1

2)

3)

4)

)

the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works
and for no other purpose whatsoever.

racior's own

That the materials details in the said Account of Secured Advan h ave been

for the prepet watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times
be open to inspection by the Engineer or any officer authorized by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and
make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.
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(6)

(7

(8)

That the advances shall be repayable in full when or before the Cg Cel es payment
from the Employer of the price payable to him for the sgid\warks wader the’terms and

provisions of the said agreement. Provided that if anyfitexmediatepayments are made to

charges, damages and expenses incurred by the Employer in or for the recovery thereof or

the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same
respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid
and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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(a)  Seize and utilize the said materials or any part thereof in the edmplstion of the said

p|@§>n q that behalf
i actual cost of

works on behalf of the contractor in accordance with thg

(b) ctionf the seized materials or any part thereof and out of

on the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for

the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ...... ...l e Date ...cocooveveiiiiicice .

AmOount 0f Contract RS....o.ueeeeeieeeeeeee et e et

Name 0f AZENCY: .oocvvveieieiiiiieiereeeee e .

Used MBNO.......ooviviiiiiiiiiiiiii

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on .............cooeeinl. (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue
Executive Engineer,
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement NO ...... ..l e Date ...cocooveveeiriiicicen .

AmOount 0f Contract RS....o.ueeeeeeeeeeeeeeeeeeeeeeeeeeeee et e,

Name 0f AGENCY: .oooevveienieiiiiieiereeeee e .

Used MBNO.......ooviiiiiiiiiiiiiiiin

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken overon ....................e.... (date)

Agreement amount Rs...............ooc
Final Amount paid to contractor Rs................c.ccoviinieni

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.
Date ofissue ...................

Executive Engineer,
PWD Simbhasth Ujjain
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b)

d)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
III. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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3

k)

D)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or Closing
down the establishment. .

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, LOA, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labor prohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment &Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cass Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay case at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.
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p)

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual eamed leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]

1) All concrete pavement work is required to be done using
a) Slip form paver equipped with electronic sensor
b) Fully computerized RMC plant of adequate capacity
c) Mechanical arrangement for texturing

2) The firm shall have to make adequate arrangement for proper regulation of traffic so that no
traffic plies on freshly laid PQC at least for 15 days and shall make adequate arrangement for
uninterrupted movement of traffic during the progress of work for which no extra shall be
payable.

3) The list of key equipment's and key personnel provided in the document is indicative.
However, the firm shall provide additional man power and machineries to complete the work
in stipulated time frame in accordance with relevant specifications.

Amended Vide no 3042/3465147/2025/Y0/19 dated 08.09.2025
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work

(Rs. In Figure) --------- lakh
(Rs. In Words) Rs. =====----

3 Particulars of Item of Quantity | Unit | Rate Amount Amount Remarks
No Work (in figure) | (in words)
1 1I 111 v \Y% VI VII VIII

As Per Schedule Attached

Total Amount (Rs. In Figure)

Total Amount (Rs.In Words) ........ooviiiiiiii e

Executive Engineer,
PWD Simbhasth Ujjain
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SECTION 3§

AGREEMENT FORM
AGREEMENT
This agreement, made on the .......ceereueeee between Executive EngineerP.W.D. Ujjain-—--(name
and address of Employer) (hereinafter called " the Employer) and .....cceveuereneeee (name and address of

contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the ---------- (name and identification number of Contract)
(hereinafter called "the Works") and the ,Employer has accepted the Bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein, at a cost of RS...ccceeerescrreneee

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto affixed in

the presence of:
Signed, Sealed and Delivered by the said
in the presence of:

Executive Engineer
PWD cmmmmm e Binding Signature of Contractor
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amm%t A ﬁquqs ﬂﬁzﬂ
*EIGH '!ﬂ‘ﬂﬁ
YD TR e 3 %
Cla_j.lse I‘mmu‘la:s
g Ex:simg Data
18 Dofecl {A) For Road Works:
_LI::_lPJ_.I_I_ly () For New Road (Bituminows)
- |:Period as | Construction along with granular crust:- §
below Years, ;
3k () For ‘MNew Road

(Conerete):
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"Arnnexre-U" pﬁ.
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2 issue of ) physical conipletion certificateas |
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sessed, for nm'hng good the defects, md._
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: . (ﬁ} ForR

Ihken 1he Engineer urChargeasbclw.- L (Ihs
'yla parimeatal labour “nd |
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Construction along with granular

(i) For Mew Road {Conerete)
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d Mainten
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TR 4052015 & TnChergo W the contractor and thc'h
szrzrgonn,ﬂfmﬂ‘*’” conuacior shall rectify the defects |
¥ ,LB'DSE'?O]E} ; Pfompl[j' In case (he defects -are nol

g removed in ressomsble fime, e
came  cun be gai done by the

Engineer-in-Charge’ by wey of =
(x) .deploying dcpo.rtmcmnl labour
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(b) cngaglog & contractos by i lssumg :
. work ord'-cr i cantmcl mcfS-OR 5
-ﬂt:_ 3

-or B

(c} s:tndmmug supp!emnmry work
in @& cxisting ﬁg,rmmcnt © &
conteactar for zonal works or other
similar work .

or

(d} inviting open tender

or®

(¢) combination of above
The Engincer-in-Charge shall’ nsscss
the cost of such rectification whmh
shall  be recoverable from  the
contractor from  his Pgrfor'maﬁcq"
Seeurily or any amount duc or that.
may become due to him and’ Arom!
| other available, s.cmnlms, If ths
amount is not sufficient to meet 1he
| expenses intuered . on réctification,
g the  balance atoudt may “bal

ey recovered z3 Lﬂ.l'ld ,R:?tnuc Ar‘ws

MGHMt {sm 5 as per MPLRC.
: ot (Scourity’ shou'ld The upfront Bank Gumn :

: alid ‘up 1o hree ; monl.'h; hc}*cnd the | Pecfi mﬂ:m‘l e ‘m!zkm
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o e L T R e e e

R
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MADHYA PRADESH ORDINANCE : TN

) NO. | OF 2020
THE MADHYA PRADESH FINANCE ORDINANCE, 2020
| Firet published in the “Madhys Pradesh Garstte [Extra-aeoflnary)”, dated the 28 March, 2020 ]
et i l'mmulgatuni by the Governor in the severly l‘l‘:rsi;:;}rﬂcl!! ol ke Repuhlic of India. o

An Drdinance lurther bo amend the Madhya Pradesh Rafkoshiya Utndayilve Avam
Budget Frabandhan Adhiniyam, 2003, and [ndiss Stamp Act. 1899 in s applicadon to the
State of Madhya Pradesh,

Whoreas, the Stale Legislature is not in seesion and the Governor of Madhya Pradesh.
is satisfied that droumnstances exists which render it necessary for him o take frnmediate
action;

Now, therefore, in exercise of the powers conferred by clause (1) of srticle 213 of the
Constitution of Indin, the Governor: of Madhys Fradesh is ploased b promulgate the

fallowing Ordinance:-
Short title and L (1} This Crdinance may be called the Madhys Pradesh Finance
commencement Crdinance, 2020 ="
[2} 1t shall comae inta foree from the date.of s pubilication in the
Madhya Pradesh Gozelie. :
Madlya Pradesh 2. During the period of operation ‘of this Ordinance, the Madhya
| A:tﬁp.ru of - ‘Frad,e-;h Rajkoshiva Uttardayitva Avam. Budpet .F!ab-l:hdhan

to be t.empn.r?lﬂy Adhiniyam, 2005 (Me. 18 af 2005) shall have offect subgieck to the

amended. amendment specilied in section 3, fh=
Amendmentof 3. In the Madhya Pradesh Rajkoshiys Ublardsyilva Avam Budget
section, Prabandhan Adhiniysm, 2005 (No. 18 of 2005), in socilon 3,
aller sub-scctfon (3), the fallowing aew sub-scclion shall be £ :
mdded, namedy- ,-,. ;:
“i4) Nnn"u.-ilh.:ﬂ:inding,_ any limit or targel conlained in e II

sib-section (2), fheState Governm _unf ey repelee anadditianal
loan of Rupees 4433600 crare darring the linancisl year coding
A Musch 2020, which 25all aet b reckoned apainst any tmit

b target doibatnad wosuleseenion (217

Searmed by fephzanney
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204 (4]

Central Act No. 11
of 1899 te be
temporarily

amended.

‘Schedule I-A to the

« Central Ace 1 of

1599 in its
application tp the
State of Madhya

. Pradesh,

BHOPAL «

DATERD, THE 27rh MARCH, 2020,

FRtast, iRy afem e g AU ST I ARAATY g g, sl 8 s o ke -

During the period of operation of this Ordinance, the Indian
Stamp Act, 1899 (1l of T899) shall have effect subject Lo’ the
amendment specified in secfons 5.

. The Indian Slarop Act, 1899 (I1 of 1899) shall in its application’to

the State of Madhya Pradesh be amended in the manner

hereinafter provided:-

In Schedule 1-4,-(1) in artcle 6, lor clause (g, the folewing

clause shall be substituted, namely:- .,

“igb) Work cantracl, nol being a de\re!u.prnmt or construction
agreement or a Security Bond, containing an agrésment to
secure the due pefformance of # contract or due discharge
af a tiability-

{i) If contbract valug is upto five hundred rupecs

fifty lakh rupees

(i} JE contract valus exceeds 01 percenl of oontract value

Eilty larkls repess subfert 1o s maximum of fee

kb rupoes”

(2) in ardcle 38, for clause {bf the following clanse shall be

substituled, namely -

“b) Mining fease, of any tokem including sn under-lease or

. syb-lease and any agreement to tet or sul>lel or any renewal

of lease- ) :
(i} in cage of major mineral 2% “for the whals amount
payable or deliverable under

*

such lease,
(if) in case of minor 1.25% for the whole amount
mineral payable or deliverable urlder
bt sugh loase ", L
LAL I} TANDON
Grpvernor

Madhiya Prnlesh.

it i a

glnle

Ecwriwd Oy i Scaomar
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SECTION 3 (Conditions of Contract)
Part - 11 Special Conditions of Contract [SCC|

Additional Special Conditions of Contract
BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY.

letter MDR 07-04-17 Page 137
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Additional Special Condition
(Appendix 2.10)

(A) Clause 1(f) of Annexure-G (See Clause 4 of section 2- ITB) Joint venture

(B)

has been replaced as:-

The joint venture agreement should be duly notarized as per extent rules,
so as to be legally valid and binding on all partners.

Clause 7 in Annexure-G (See Clause 4 of section 2- ITB) Joint venture is
added as mentioned under:-

In the event the JV is declared to be the Successful Bidder, the partners of :

the JV shall form a Special Purpose Vehicle (SPV) which should be‘a
company registered under the Companies Act, 2013/Partnership Firm
registered under “The Indian Partnership Act” to execute the contract. In
the SPV, one of the partners shall be the Lead Partner who shall hold
minimum 51% shares/share of interest. The said share pattern shall

continue during the contract period. All the payments shall be made to the

SPV so constituted.
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Addendum-1

1 RID DATA SHEET — folle wing is added in bt 12w of Bid data sheet

CLAUSE REFERENCE ]~ PARTICULATS "1 "OATA ]
22 Additional performance | Till stipulated ume of |
! | security as per clause - [ completion plus three |
(S _ 1222 of ITB Valid upto | months P

2= CONTRACT DATA - following modification is done under clausie
reference 29 of contract data

[CTAUSE REFERENCE | PARTICULATS

. DATA |

|29 Performance Guerantee | Performance Guarantee |

| (Security) valid upto | (Security) valid upto |

{ | Three months beyond

| the completion of defect

| Hability period

| (Maintence Guarantee

| period) and Additional

| performance Guarantee
valid upto stipulared i

| time of completion plus |

Lﬂg months

3- SECTION 3« CONDITION OF CONTRACT
Replace Sub Clause 30.3 of clause-30 Security deposits with the follewing -

30 3- The Security Deposits shall be refunded on completion of defect
liability perod. The additional perfornance sc curity shall be refunded

on satisfactory completion of the work. : - -
| e
=
{5.K. Kulkami)
Deputy Sectetary

Government of M. P,
Public Works Departinen:

Pt Vgl L g 3
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Government of Madhya Pradesh
Public Works Department
Mantralaya, Vallabh Bhawan, Bhopal M.P.

No. Bhopal Dated

Additional Special Condition

Fhkkkk

In pursuit of quality assurance in Road and Bridge construction works,
minimum requirement of Key Technical personnel as per Annexure-1 Format 1-3, Kéy
Equipment for Quality Control Labs as per Format 1-4 and Plant and Machinery as per
Format 1-5 (A, B, C and D) is hereby fixed as per Formats attached below,

owning/leasing of the equipment as shown in respective column shall be mandatory.

2

L 0. e

=
AR HAT, 2y
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Annexure -I (Format: [-3)

(See Clause -14 of Section 2 - ITB and Clause-6 of GCC)

List of Key technical personnel for the key Positions

E Cost of Project
|S.No Type of Key Person ¢ Rs 10 Cr. to |More than Rs| Minimum Qualification required | Minimum Experience requirement
| UptoRs 10 Cr. 5
50 Cr. 50Cr.
1 2 3 4 5 6 7
Minimum 5 year of similar type of
Project Manager - 1 Graduation in Civil engineering | work experinee and overall 10 year
1 experience of total work.
) Material/ Lab Englucer 1 1 Gmduatlonl})lp!o_ma in Civil Minimum 3 year of S.Imllllr type of
L] engineering work experince.
5 Lab Technician 1 1 1 ITV Diploma in Civil Engineering Munlmumwlo:’;‘:se;uirs;‘x;zlelar type of
e 3
. Quantity Surveryor 1 1 Diploma in Civil engineering Minimumwjo')":ael;oi:ii;:ar type of
ork experince. |
B Highway Engineer 1 1 1 Graduailnnl_l)lplo_ma in Civil Minimum 3 year ofslnml'lar type of
] engmeerlng wO]‘k experince.
Bridge Engineer 1 1 G s 3 5 Hitierous 3 year: Ofs."m[ar typeof
6 Graduation in Civil engineering work experince.
4 Survey Engineer/Surveryor 1 1 1 DiplomajinClvli enginering -
Plant Engineer/Mechnical 1 Diploma in Mechnical -
8 Engineer e_nginecring
" Siifervision 1 2 2 ITI /higher secondary -
Total 4 8 10

Notei-1 Itis clarified that the above values is minimum requirement which is mendatory and part of technical bid, would be the part of pre qualification
criteria. This table may vary as per the requirement of the project.

Submission of foll

ing key D

1) Education qualification and experience certificates of similar work and 1o

mc\y

Lo L

which need to

1

y with the

| qualifi envelope :-

Page 122 of 142



2)  Affidavit for correctiness of CV of key personnel and experience claimed by the firms. (To be submitted on non- judicial siamp paper)

1, the undersigned, on behalf of. {name of the Authority’s Engi bmitting the proposal), do hereby certify that the
details furnished in this proposal including CV of key personnel and experience claimed by the firm/firms are true and correct 1o the best of my knowledge and
belief.

Managing Director/Head of the Firm/
Authorised Representative of the firm* Add:ess
*Lead Member in case of JV

3) Removal and/or replacement of Key Personnel :- In case Removal and/or replacement of key personnel can excuse themselves on valid grounds, e.g., selection
on some other assignment. health problem developed after signing of contract. etc by serving notice peroid. In such a case ro penalty shall be levied on the Firm or
on the person concerned. The firm shall however be asked to give a replacement by an equal or better scoring person, whenever mobilization is ordered.

-

TS
SY Wig
" o

fAf W, W

I
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Annexure -1 (Format: 1-3)

(See Clause -14 of Section 2 - ITB and Clause 6 of GCC)

List of Key Equipment For Quality Control Labs

Sl. no | Name of the Project Number
A) GENERAL
1) Weigh Balances
a} 3= 20 Ly capacity Elechionic Iype — Accuracy 1 gim NGO
b) | 5300 gm capacity—Electronic Type Accuracy 0.01 gm 1 No.
c) Electronic 5 kg capacity Accuracy 0.5 gm . 1 No.
d) Platform Balance scale-300 kg capacity S i 1 No.
e) | Chemicial Balance 100 gm capacity-accuracy 0.001 gm -
2) Oven-electrically operated, thermostatically controlled (including
thermometer), stainless steel interior
From 0°C to 220°C Sensitivity 1°C I No
3) Sieves : as per 1S:460-1962
' a) | L.S. sieves 450 mm internal dia of sieve sets as per BIS of 1 set
required sieve sizes complete with lid and pan
b) | IS sieve 200 mm internal dia (brass frame and steel/or brass wire 2 sets
cloth mesh) consisting of sieve seis of required sieve sizes
complete with lid : :
4) Sieve shaker capable of aking 200 mm and 450 mm dia sieves- [ No
electrically operated with time switch
5) 200 tonnes compression testing machine 1 No
6) Stopwatches 1/5 sec. accuracy 1 No
7) Glassware comprising beakers, pipettes, dishes, measuring 2 No. each
cylinders (100 to 1000 cc capacity) glass rods and funnels. glass
thermometers range 0°C to 100°C and metallic thermometers range
up to 300°C. - )
8) Hot plates 200 mm dia (1500 watt.) 1 No
9) Enamel trays
a) 600'mm x 450 mm x 50 mm 2 Nos
| b) 450 mm x 300 mm x 40 mm 2 Nos
¢) 300 mm x 250 mm x 40 mm - ) ) H 2 Nos »
~= == |d) Circular plaésof 250 mm'tia- =~ = : ﬁ.gwi ol v L {f’
10) Water Testing Kit i 1 No’
B) [FORSOILS
1) Water still =
2) Liquid limit device with ASTM grooving tools as per 1S:2720 I No
3) Sampling pipettes fitted with pressure and suction inlets. 10 ml.. | set
Capacity’ = ' ' . :

P et
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(W)
Sl.no | Name of the Project Number
4) Compaction apparatus (Proctor) as per 18:2720 (Part 7) complete with 1 No
collar, base plate and hammer and all other accessories
3) Modified AASHTO Compaction apparatus as per [S:2720 (Part 8) 1 No
1974 or Heavy Compaction
Apparatus as per IS complete with collar. base plate hammer and all
other accessories
6) Sand pouring cylinder with conical funnel and tap and complete aé per 2 Nos '
1S:2720 (Part 28) 1974 including modern equipment.
7) Ennore Standard Sand As required
-8) Sampling tins with lids 100 mm dia x 75 mm ht. ¥4 kg capacity and 4 Nos
miscellaneous items like moisture tins with lid 50 grams etc.
9) Lab CBR testing equipment for conducting CBR testing, load frame 1 Set
with 3 Tonne capacity, electrically operated with speed control as per -
18:2720 (Part 16) and consisting of following:
a) CBR moulds 150 mm dia — {75 mm ht. -6 No
b) | Tripod stands for holding dial gauge holder 4 Nos
c) -| CBR plunger with settlement dial gauge holder I No
-d) Surcharge weight 147 mm dia 2.5 kg wt. 6 Nos
e) Spacers disc 148 mm dia 47.7 mm ht. With handle 2 Nos
f) Perforated plate (Brass) 2 Nos
g Soaking tank for accommodating 6 CBR moulds 2 Nos
h) Proving rings of 1000 kg. 2500 kg capacity 1 No each
i) Dial gauges 25 mm travel — 0.01 mm/division 2 No
10) Standard penetration test equipment 1 No
1) Nuclear moisture Density meter or equivalent -
12) Speedy moisture meter complete with chemicals I No
13) Unconfined Compression Test Apparatus 1 No
Q) FOR BITUMEN AND BITUMINOUS MIXES
1) Constant temperature bath for accommodatmg bitumen test I No
%ﬂmﬂl&mﬂm -thermos ;
SAccommodate miniHTunT-STX-Specimens) = ;
2) Penetrometer automatic type, including adjustable weight I No i
arrangement and needles as per [S:1203-1958
3) Soxhlet extraction or centrifuge type apparatus complete- with | No
extraction thimbles with solvent and filter paper
4) Bitumen laboratory mixer including required accessories (20 ltrs.) i "o

L 1
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=)

Sk no | Name of the Project Number
' 5} Marshall compaction apparatus automatically operated as per 1 set
ASTM 1339-62 T complefe with accessories (with 180 N Marshall
Moulds)
‘ 6) Furol viscometer 1 No
? N Ductility meter 1 No
8) Seftening point (Ring and bail app) 1 No
9) Distant reading thermometer =
10) Rifle box — 1 No
11) Automatic Asphlat content Meter —1No
i2) Thin film oven test apparatus for modified binder either with PMB or
CRMB
13) Mastic Asphalt Hardness testing equipmént -
14) Sand Equivalent test apparatus ] 1 set
13) Core cutting machine suitable for upto 150 mm dia core I set
16) .. | Thenmometers i ’ 4 Nos
D) FOR CEMENT, CEMENT CONCRETE AND MATERIALS
1) Water still \ 1 No
2) Vicat needle apparatus for setting time with plungers as per 1 No
15:269-1967
3) Moulds .
a)158 mm x 300 mlm ht. Cylinder with capping component along with Asreq
the capping set and compound as per [S
b) Cube 150 mm, and 100 mm (each size) Asreq
4) Concrete permeability apparatus s
5) : High frequency mortar cube vibrator for cement testing —
6) Concrete mixer power driven, 1 cu. ft. capaéity - , -
7 Variable frequency and amplitude vibrating table size | m x | m as per -
the relevant British Standard
8) Flakiness index test apparatus 1 Nb
9) | Aggregate impact test apparatus as per 13:2386 (Part 4) 1963 1 No
10) | Los-Angeles abrasion test apparatus as per 1S:2386 (Part 4) 1963 1 No
1) Flow table as per 15:712-1973 d =
12) = | Equipment for slump test SRR = ~ .
13) Equipment for determination of specific gravity or ﬁné and coarse 1 No
aggregate as per [5:2386 (Part 3) 1963
: 14) Compression and Flexural strength testing machine of 200 T capacity i No
| with additional dial for flexural testing
15) Core cutting machine with 10 em dia diamond cutting edge 1 no
16) | Needle vibrator 2 Nos

P

o
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Number C

SL no | Name of the Project
17) Air entrainment meter
18) 0.5 Cft, 1 CR cylinder for checking bulk density of aggregate with As req
tamping rod
i) Soundness testing apparatus for cement (Lee chattlier) i set
£y FOR CONTROL OF PROFILE AND SURFACE EVENNESS
i) Total Station i No
2) Precision automatic level with micrometer atachment I set
3) Distomat or equivalent | set
4) Theodolite — Electronically operated with computerised output | set
attachment
3) Precision staff 2 sels
6) 3 meter stfaightedge and measuring wedge I set
7y | Camber témp!ate 2 Lane
a) Crown type cross-section | set
b) Straight run cross-section 2 sets
8) Steel tape
a) 5m long 2 Nos
b) 10 m long 2 Nos
c) 20 m long 2 Nos
d) 30 m long 2 Nos
e) 50 m long I No
9 Roughometer (Bump Integrator) I No. (when
required)
Note : The items and their numbers listed above in this Section are indicative and shall be i

decided by the Engineer as per requirements of the Project and modified accordingly.

i

atﬁ.é "7."."'.‘?-7-‘:'.‘ i?s'r-ﬁ',
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: 3ty wuw 240 (Tender Document) ¥ Pre Qualification @1 g

Annexure -1 (Format: I-5)

(See Clause -14 of Section 2 - ITB and Clause 6 of GCC)
(A) List of key equipments for construction of BT ROAD Works

Cost of Project (PAC) / Minimum Quantity of Machinery required Number of
S.No. Name of E:]uipmenu‘ Machiney owned
Mackinery (Uip to Rs.20 Cr.) f (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upto 50Cr.) / Quantity above) / Quantity
Leased / Owned Owned Owned

1 2 3 4 5 6

1 Tippers / Dumpers 4 [ 8

3 Steel Wheel Static / Vibratory 1 1 2

Roller {Owning Compilsory)
3 Motor Grader 1 1 1
(Owning Compilsory)
4 Water tanker 2 4 4
5 Excavator 1 .2 3
i 1

6 Back Hoe (JCB) (OWl:ling Compilsory) 2 2

7 Sensor Paver 1 1 |

8 Bitumen E.multin browser 1 1 1

9 | Pneumatic Tyre Reoller (PTR) - 1 1

11 WMM plant 1 1 1

12 Batch Type Hot Mix Plant 1 1 1

Note :- 1. The Bidder has toprovide evidence ‘of owning /| g of the equif ts.

2. The Machinary owned by respective bidders should not be aged more than 10 years. Callhratmn of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after every calibration.

b
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fAfa<T wus 2.10 (Tender Document) ¥ Pre Qualification 31 & ud
Annexure -1 (Format: 1-5)
{See Clause -14 of Section 2 - ITB and Clause 6 of GCC)
(B) List of key equipments for construction of CC ROAD Works
' Cost of Project (PAC) / Minimum Quantity of Machinery required Number of
Name of Equipment/ 4
5.No. Machi i Machiney owned
Hlacineny (Up to Rs.20 Cr.) / (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upto S0Cr.) / Quantity above) / Quantity
Leased / Owned Qwned Owned
1 2 3 4 5 ) 6
1 Tippers / Dumpers 4 . 6 8
2 Steel Wheel Static / 1 1 2
Vibratory Roller (Owning Compilsory) -
‘ . o
3 Motor Grader (O CoREsE 1 1
4 Water tanker 2 4 4
5 Excavator 1 2 . 3
6 Back Hoe (JCB) - 2 2
ARRLE {Owning Compilsory) -
7 Slip Form Sensor Paver 1 1 1
8 Pneumatic Tyre Roller . 1 1
(PTR)
9 Transit Mixture 4 2 4 6
0 Batch Mix Type Concrete 1 7 1 1
- Plant
Note ;- 1, The Bidder has to provide evidence of owning/leasing of the equipments.
2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after every calibration.
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ffaar go= 2.10 (Tender Document)  Pre Qualification @1 T
Annexure -1 (Format: 1-5)
{See Clause -14 of Seetion 2 - 1TB and Clause 6 of GCC)
(C) List of key equipments for construction of Hybrid Road Works,
Road works where CC road length is more than 5 Km & costing more than Rs. 5.00 Crores
Cost of Project (PAC) / Minimum Quantity of Machinery required
" I Number of
5.No. Name of Ej Prasay Machiney owned
Machinery (Upto Rs20Cr.) / (More than Rs.20 Cr. | (More than Rs.50 Cr. & | by the contractor
Quantity upto 50Cr.) / Quantity above) / Quantity E :
Leased / Owned Owned Owned

1 F 2 3 4 5 6

1 Tippers / Dumpers 4 (3 8

2 Steel Wheel Static / Vibratory 1 1 2

Roller (Owning Compilsory}
1

3 Motor Grader (Owning Compilsory) 1 1

4 Water tanker 2 4 4

5 Excavator 1 2 3

1 ;

6 Back Hoe (JCB) (Owning Compilsary) 2 2

7 |Sensor Paver btiminous layer 1 ' 1 1

8 [Batch type Hot Mix Plant 1 1 1

9 |Bitumen/Emulsion Browser i 1 1

10 |Transit mixers 2 . -4 6

11 [WMM plant 1 1 1

12 Slip Form Sensor Paver 1 1 1

13 | Pncumatic Tyre Roller (P’I'il) - . 1 1

14 " Transit Mixture 2 4 6

15 Batch Mix Type Concrete 1 1 1

Plant

Note ;- 1. The Bidder has to provide evidence of owning/leasing of the equipments.
2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of machineries and plants
shall be done every year or as per the interval specified. Calibration certificate has to be submitted after cvery calibration.

= -
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ffaar yu= 2.10 (Tender Document) ¥ Pre Qualification @7 ¥

Annexure -1 (Format: 1-5)

(See Clause -14 of Section 2 - ITB nad Clause 6 of GCC)

(D) List of key equipments for construction of BRIDGE Work.

Cost of Project (PAC) / Minimum Quantity of

{more than 40 tonne)

. Machinery required Number of Machiney
i Name of Equipment/ - . b
8.No. Machinery (UptoRs.20 Cr.)/ | (More than Rs20 Cr./ | Equipment owned by the
Quantity Quantity contractor
Leased / Owned Owned
1 2 3 4 5
1 Tippers / Dumpers 2 6
, |Steel Wheel Static / Vibratory 1 . '
Roller (Owning Compilsory)
3 Water tanker 2 4
4 Excavator 1 3
5 Back Hoe (JCB : 1
A ) ¢ ) (Owning Compilsory)
6 Batch Mix Concrete Plant 1 1
(30 cum)
) Congcrete Pump 1 1
8 Boom Placer - 1
9 Shuttering Arrangement Minnimum 2 Span Minnimum 4 Span
10 | Earth Compactor Small : 1
B (Owning Compilsory)
1 Mobile Crane 1 1

Note :- 1. The Bidder has to provide evidence of owning/ leasing of the equipments.

2. The Machinary owned by respective bidders should not be aged more than 10 years. Calibration of
machineries and plants shall be done every year or as per the interval specified. Calibration certificate has to
be submitted aftér every calibration.

-
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Draft
Additional Special Condition

To ensure the quality and traceability of bitumen used in the works,
contractors shall procure bitumen from domestic Make-in-India Public Sector
oil refineries that manufacture Bitumen by processing crude oil. The bidder
must submit documentary evidence that the supplying refinery adheres to all
applicable national quality and safety standards.

Contractors shall mandatorily upload digitally verifiable invoices and
quality test certificates of the procured bitumen from the concerned refinery
along with each running bill. Payment shall be released only after successful
verification of these documents through the online portal or by the concerned
authority. .

s
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SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]|

1)  All concrete pavement work is required to be done using
a) Slip form paver equipped with clectronic sensor
b) Fully compﬁterized RMC plant of adequate capacity
¢) Mechanical arrangement for texturing

2) The firm shall have to make adequate arrangement for proper regulation of
traffic so that no traffic plies on freshly laid PQC at least for 15 days and
shall make adequate arrangement for uninterrupted movement of traffic
during the progress of work for which no extra shall be payable.

3) The list of key equipment's and key personnel provided in the document is
indicative. However, the firm shall provide additional man power and
machineries to complete the work in stipulated time frame in accordance
with relevant specifications. 4

4) Pre-bid qualification:- In order to increase the participation & promote the
competition and to ensure the quality of works, the pre-qualification criteria has
been fixed as: "In case of Roads and Bridge works costing more than Rs. Two
Caror" (Amended Vide Govt. memo no 2582479/2025/19/Y0/813 dated
25.03.2025)

5) Additional Performance Security:-To discourage the bidders from quoting
the unworkable rates and, thereby ensuring the quality of works, the
Government has decided to impose additional performance guarantee which
shall be decided as under:-

"Equal to an amount arrived at, by multiplying the contract amount with
difference of percentage between percent rates (below/minus) of successful bid
and 10% percent (below/minus), considering bid rates less than Ten percent
below PAC, to be unworkable and shall require additional performance security
(guarantee), valid up to Till stipulated time of completion plus three months
(Amended vide Govt. memo No. 53/02/2011/Y0/19/524 Bhopal dated
14.02.2025)."

6) Pre-bid qualification for required key personnel, lab equipment and
plant & machinery: '

Requirement of key personal, Lab Equipment and Plant & Machinery
shall be as per Annexure -1 (Format: -3 toI-5) I

=
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7) Procurement of Bitumen: - To cnsure the quality and traceability of
bitumen used in the works, contractors shall procure bitumen from domestic
Make-in-India Public Sector oil refineries that manufacture Bitumen by
processing crude oil. The bidder must submit documentary evidence that the
supplying refinery adheres to all applicable national quality and safety
standards.

Contractors shall mandatorily upload digitally verifiable invoices and
quality test certificates of the procured bitumen from the concerned refinery
along with each running bill. Payment shall be released only after successful
verification of these documents through the online portal or by the concerned
authority.-
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MADHYA PRADESH ACT
No. 18 oF 2025
THE INDIAN STAMP (MADHYA PRADESH AMENDMENT) ACT, 2025

| Received the assent of the Governor on the 3 September, 2025; assent first published in the *“Madbya Pradesh
Gazette (Extra-ordinary)”’, dated the 9 September, 2025. 1

An Act forther to amend the Indian Stamp Act, 1899 in its application to the
State of Madhya Pradesh.

Be it enacted by the Madhya Pradesh Legislature in the Seventy-sixth year of the
Republic of India as follows:-

1. (1) This Act may be called the Indian Stamp {Madhya Pradesh Amendment)
Act, 2025.

(2) It shall come info force from the date of its publication in the
Madhya Pradesh Gazetle.

2. The Indiap Stamp Act, 1899 (II of 1899) (hereinafter referred to as the principal
Act) shall in its application to the State of Madhya Pradesh be amended in the manner
hereinafter provided.

" 3. In Schedule 1-A to the principal Act,-

(1) in article 3, in column (2), for the words "fifty rupees”, the words "two
hundred rupees” shall be substituted.

(2) in article 6,-

{i) in sub-clause (ii) of clause (e), in column (2), for the words "one thou-
sand rupees”, the words "five thousand rupees” shall be substituted.

(i) in clause (gb), for sub-clause (i) and (if), the following sub-clauses shall
be substituted, namely,-

"(i) If contract value One thousand rupees
is upto fifty lakh rupees.

(ii) If contract value 0.2 percemt of contract
exceeds fifty lakh rupees. value subject to a maximum

of rupees ten lakh.".
(i) for clause (h). the following clause shall be substituted, namely:-
"(h) If not otherwise provided for,-

(i) Where value is involved. Rupec one for every
ten thousand rupees or part
thereof of the value, subject
to a minimum of one thousand
rupees.

(i} For the cases not One thousand rupees.”.
covered by (i) above.

Short ttle and
commencement.

Amepdment of
Central  Act Il
of 1899 in its
application to the
State of Madhya
Pradesh.

Amendment of
Schedule I-A.
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(3) in article 24, in column (2), for the words "one thousand rupees"”, the
words "five housand rupees” shall be substituted.
(4) in article 32, in column (2), for the words "one thousand rupees", the
words "five thousand rupees” shall be substituted.
(3) after sub-clause (ii) of clause (b) of article 38, the following sub-clause
shall be added, namely:-

“(iii)  for mining leases not 2% of the whole amount payable
covered by (1) and (ii) or deliverable under such lease.".
above.

(6} in article 41-A,-

(i) in sub-clause (i} of clause (), in column (2), for the words "five
thousand rupees", the words “ten thousand rupees" shall be substi-
tuted.

(ii) in sub-clause (ii) of clause (a), in column (2), for the words "two
thousand rupees”, the words "five thousand rupees” shall be substi-
tuted.

(iiiy  in sub-clause (i) of clause (b}, in column (2), for the words "two
thousand rupees”, the words "five thousand rupees” shall be
substituted.

(iv) in sub-clause (i) of clause (b), in colummn (2), for the words
“one thousand rupees", the words "two thousand rupees” shall be
substituted.

N in article 48, in column (1), in explanation-1, after the word "grandson"”,

the words "and in the event of death of brother, his wife and children”
shall be added.

(8) in article 49,-

(i) in sub-clause (a) of clause A, in columm (2), for the words "two
thousand rupees", the words "five thousand rupees" shall be substi-
tuted.

(i) m sub-clause (b) of clause B, in column (2), for the words “one
thousand rupees”, the words "five thousand rupees" shall be
substituted,

{9) in articte 50,-

(i) in clause (a), in column {2), for the words "one thousand rupees"
the words "two thousand rupees” shall be substituted.

(ii) in clause (b), in column (2), for the words "two thousand
rupees” the words "five thousand rupees” shall be substituted.

(iti) in clause (d), in sub-clause (i), in column (2) for the words
"one thousand rupees” the words "two thousand rupees” shall be
substituted.
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Gv) in clause (&), in column (2) for the words "one hundred rupees"
the words "two thousand rupees” shall be substituted.

) in clause (f), in column (2), for the words "one thousand rupecs"
the words "two thousand rupees" shall be substituted.

(10) in article 53, in colunm (2), for the words "one thousand rupees”, the
words "five thousand rupees" shall be substituted.

(11}  in article 60, in column (2), for the words "one thousand rupées”, the
words "two thousand rupees" shall be substituted.

{12) in article 63, in clause B, in colunm (2), for the words "One thousand
rupees”, the words "five thousand rupees” shall be substituted.
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