Nagar Parishad Madhusudangarh-Dist Guna
MADHYA PRADESH

APPENDIX 2.10

TENDER DOCUMENT

For Percentage Rate only in urban administration and Devlopment Department

(Effective from 10-05-2012)

Office of the : [Nagar Parishad Madhusudangarh]

NIT Number and Date :[561 Date 30-04-2026]

Agreement Number and Date

Name of Work OPERATION AND MAINTENANCE (O&M) OF
WATER SUPPLY SYSTEM OF MADHUSUDANGARH CITY FOR THE FINANCIAL
YEAR 2026-27

Name of the Contractor

Probable Amount of Contract
(Rs. In Figure) :[5500000)

(Rs. In Words) (o]

Contract Amount
(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion : 12 Months
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[Nagar Parishad Madhusudangarh Dist Guna (M.P.)]

N.L.T.NO :561/E-Tenders

This is for information of all concerned that online bids for the following

works have been invited:

SECTION 1
Notice Inviting e-Tenders

Dated: 30-04-2026

Notice Inviting Tenders

S.No./ | Work District( | Probabl | Earnest Cost of | Completion
Pkg/C S) e Money Bid Period
ode f‘moun Deposit Document | (Months)
(Rs. In . .
lacs) (EMD) (in | (in
Rupees) Rupees)
OPERATION AND
MAINTENANCE (O&M) OF
WATER SUPPLY SYSTEM OF (13262"[‘;2;“55)
1 MADHUSUDANGARH CITY [Guna] | 55.00 41250 10000 (From Date
Of LOA)
FOR THE FINANCIAL YEAR
2026-27
1. Interested bidders can view the NIT on website http://www.mptenders.gov.in

2. The Bid Document can be purchased only online from [19-05-2026] [enter

date] to [18-06-2026] ,

3. Read the bid instruction carefully.
4, Amendments to NIT, if any, would be published on website only, and not in
newspaper.
CHAIRMAN Chief Municipal Officer

MUNICIPAL COUNCIL MADHUSUDANGARH

Dist-Guna

MUNICIPAL COUNCIL
MADHUSUDANGARH Dist-Guna




Notice Inviting Tenders
Nagar Parishad Madhusudangarh Dist-Guna (M.P.)

N.I.T. NO :561/E-tender/Madhusudangarh

Dated: 30-04-2026

Online percentage rate bids for the following works are invited from
registered contractors and firms of repute fulfilling registration criteria :

Probable | Earnest | Cost of i
S.n : Period
o/P Amount | Money Bid Category of
k Name of Work of Deposit | Docum of completi
g Contract | (EMD) | ent (in | Contracto p_
/Co (Rs. In (in Rupees r on (in
de ' P Months)
lacs Rupees) )
OPERATION AND
MAINTENANCE (O&M) OF
WATER SUPPLY SYSTEM PWD 12
1 OF MADHUSUDANGARH >3.00 41250 10000 REGT months

YEAR 2026-27

CITY FOR THE FINANCIAL

1. The bidders intending to participate in this tender are required to get
enrolled/ registered on the https://mptenders.gov.in and get empanelled on
the sub portal of Public Works Department https://mptenders.gov.in
Enrolment/registration and subsequent empanelment on the above portal and
sub portal is mandatory.

2. Tender documents can be purchased only online from https://mptenders.gov.in

by making online payment from

3. At the time of submission of the Bid the eligible bidder shall be required to

submitted online only:

®o0 o

deposit the Earnest Money;
Concerned Registration in appropriate class
GSTIN Certificate, PAN Card
Submit a check list; and

Submit an affidavit on Stamp of RS. 100.

Details can be seen in the Bid Data Sheet
4. Earnest Money is accepted in Online Mode /NEFT/RTGS, drawn in favor of

CMO MUNICIPAL COUNCILMADHUSUDANGARHonly.

5. ELIGIBILTY FOR BIDDERS:




a. At the time of submission of the Bid the bidder should have valid
registration in the A CLASS CONTRACTOR. However, such bidders
who are not registered with the A CLASS CONTRACTOR Registration
and are eligible for registration can also submit their bids after having
applied for registration with A CLASS CONTRACTOR.

b. The bidder would be required to have valid registration at the time of
signing of the Contract.

c. Failure to sign the contract by the selected bidder, for whatsoever reason,
shall result in forfeiture of the earnest money deposit.

CMO

[NagarParishad
Madhusudangarh]



SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A.GENERAL
1. SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’ is given in the
bid data sheet.

2. GENERAL QUALITY OF WORK :

The work shall have to be executed in accordance with the technical
specifications specified in the Bid Data sheet/ Contract Data, and shall have to meet
high standards of workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING :

The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. ONE BID PER BIDDER

1.1 The bidder can be an individual entity or a joint venture ( if permitted as per
Bid Data Sheet). In case the J.V. is permitted, the requirement of joint
venture shall be as per the Bid Data Sheet.

1.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall
stand disqualified.

5. COST OF BIDDING :

The bidder shall bear all costs associated with the preparation and submission
of his bid, and no claim whatsoever for the same shall lie on the Government/Jmc.
6. SITE VISIT AND EXAMINATION OF WORKS :

The bidder is advised to visit and inspect the site of Works and its
surroundings and obtain for itself on its own responsibility all information that may
be necessary for preparing the bid and entering into a contract for construction of the
work. All costs in this respect shall have to be borne by the bidder.



B.BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS :
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract :
I. Part | General Conditions of contract and the Contract Data with all
Annexure, and
I1. Part Il Special Condition of Contract.
Specifications
Drawings
Priced bill of quantities
Technical and Financial bid
Letter of Acceptance
. Agreement, and
10. Any other document(s), as specified

©oN G

8. The bidder is expected to examine carefully all instructions, conditions of
contract, the Contract data, forms, terms and specifications, bill of quantities, forms
and drawings in the bid document, Bidder shall be solely responsible for his failure to
do so.

9. PRE-BID MEETING (WHERE APPLICABLE)

Wherever the Bid Data Sheet provides for pre-bid meeting :

9.1 Details of venue, date and time would be mentioned in the Bid Data
Sheet. Any change in the schedule of pre-bid-meeting would be
communicated on the website only, and intimation to bidders would not
be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such
meeting is to clarify issues and answer questions on any matter that may
be raised at that stage. The Employer may, at his option, give such
clarifications as are felt necessary.



9.3 Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website.

9.4 Pursuant to the pre-bid meeting, if the employer deems it necessary to
amend the bid Documents, it shall be done by issuing amendment to the
online NIT.

10. AMENDMENT OF BID DOCUMENTS :
10.1 Before the deadline for submission of bids, the Employer may amend
or modify the bid document by publication of the same on the website.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission
of bids by publication of the same on the website.

C.PREPARATION OF BID

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the bid required to be uploaded as per the time schedule mentioned in the key dates
of the Notice Inviting e-tenders after signing of the same by the Digital Signature of
their authorized representative.

12.  DOCUMENTS COMPRISING THE BID :
The bid submitted online by the bidder shall be in the following parts :

Partl- This shall be known as online Envelop A and would apply for all bids. Online
envelop A shall contain the following as per details given in the bid data sheet :

) Registration number or proof of application for registration and

organizational details in the format given in the bid data sheet.

i) Payment of the cost of Bid Document.

iii)  Earnest Money : and

iv)  An Affidavit Duly Notarized.

V) GST CERTIFICATE

Part 2 — This shall be known as Online Envelope B and required to be submitted
only in work where pre-qualification conditions and / or special eligibility
conditions are stipulated in the Bid Data Sheet. Online envelop B shall contain a
self-certified sheet duly supported by documents to demonstrate fulfillment of
pre-qualification conditions.



Part 3- This shall be known as online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

13. LANGUAGE :

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of
the relevant passages in English. In such case, for the purposes of interpretation of
the bid, such translation shall govern.

14, TECHNICAL PROPOSAL :

14.1. Only, in case of bids with pre-qualification conditions defined in
the Bid Data Sheet, the Technical Proposal shall comprise of
formats and requirements given in the Bid Data Sheet.

14.2. All the documents/ information enclosed with the Technical
Proposal should be self-attested and certified by the bidder. The
Bidder shall be liable for forfeiture of his earnest money deposit,if
any document/information are found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid
sanctioning authority may at his discretion forfeit his performance
security / guarantee, security deposit, enlistment deposit and take
any other suitable action.

15. FINANCIAL BID :

1)  The bidder shall have to quote rates in format referred in Bid Data
Sheet, in overall percentage, and not item wise, If the bid is in
absolute amount, overall percentage would be arrived at in relation
to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

i) Percentage shall be quoted in figures as well as in words. If any
difference in figures and words is found, lower of the two shall be
taken as valid and correct.

iii) The Bidder Shall have to quota rates inclusive of all duties,
royalties, levies and taxes except Goods and Services Tax (GST).
The amount of applicable GST will be paid separately to the
contractor with each bill at the time of payment. The employer
shall not be liable for any duties, taxes (Except GST) royalties and
levies.

iIv) The material along with the units and rates, which shall be issued,
if any, by the department to the contractor, is mentioned in the Bid
Data Sheet.

16. PERIOD OF VALIDITY OF BIDS :



The bids shall remain valid for a period specified in the Bid Data Sheet after

the date of “close forbiding” as prescribed by the Employer. The validity of the bid
can be extended by mutual consent in writing.

17.

18.

19.7."

19.

EARNEST MONEY DEPOSIT (EMD)
17.1 . The Bidder shall furnish, as part of the Bid, Earnest Money Deposit

(EMD), in the amount specified in the Bid Data Sheet.

17.2 EMD/BId security shall be submitted only online using options available
in the tender portal within the specified time limit. Bidders are advised to
process it well in advance. No claim shall be entertained due to delay in
online transaction via payment gateway/banking portal. The EMD shall
be valid for six months or more after the last date of receipt of bids.

17.3 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit
(EMD), in the amount specified in the Bid Data Sheet.

17.4 Bid not accompanied by EMD shall be liable for rejection as non-
responsive.

17.5 EMD of bidders whose bids are not accepted will be returned within ten
working days of the decision on the bid.

17.6 EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement after furnishing the required Performance security.

17.7 Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest
money .

D.SUBMISSION OF BID

The bidder is required to submit digitally signed bid i.e. Envelope A, B & C online only. No
physical submission of the bid will be accepted except in exceptional case under clause

E. OPENING AND EVALUATION OF BID

PROCEDURE :

19.1 Envelop “A” shall be opened first online at the time and date notified and
its contents shall be checked. In cases where Envelop “A” does not
contain all requisite documents, such bid shall be treated as non-
responsive , and envelop B and / or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the
same shall be opened online at the time and date notified. The bidder



shall have freedom to witness opening of the envelop ‘B’ envelop ‘C’
(financial bid) of bidders who are not qualified in Technical Bid
(Envelop ‘B’) shall not be opened.

19.3 Envelop ‘C’ (Financial Bid) shall be opened online at the time and date
notified. The bidder shall have freedom to witness opening of the
Envelop ‘¢’

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to
determine the lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability.In all such cases reasons shall be
recorded.

19.6 The employer reserves the right of accepting the bid for the whole work

or for a Distinct part of it.

19.6.1.1In exceptional case, if physical submission of certain document is found essential,
then expressed prior permission must be obtained in writing by the tender issuing
authority from an authority as authorized by the state government in such a case
such document are required to be submitted physically at the place and date
specified in the bid data sheet. in case of any mismatch in the document submitted in
the physically form and that uploaded online or if the contractor fails to submit the
document physically. The bid shall be liable for rejection as non responsive.

19.6.1.2 During Bid evaluation, the employer or its representative may, at its discretion, ask

20.

21.

the bidder for a clarification of its Bid. The request for clarification and the
response shall be in writing, and no change in the price or substance of the Bid Shall
be sought, offered or permitted.

CONFIDENTIALITY :

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or
any other person not officially concerned with such process until final
decision on the bid.

20.2 Any Attempt by a bidder to influence the employer in the evaluation of
the bids or contract award decisions may result in the rejection of his
bid.

F.AWARD OF CONTRACT

AWARD OF CONTRACT :



22.

23.

The Employer shall notify the successful bidder by issuing a ‘Letter of
Acceptance’ (LOA) that his bid has been accepted. The original copy of affidavit will
have to be submitted by the successful bidder at the time of signing of the contract.
PERFORMANCE SECURITY

22.1

22.2

Prior to singing of the contract the bidder to whom LOA has been
issued shall have to furnish performance security of the amount in the
form and for the duration, etc. as specified in the Bid Data Sheet.
Additional performance security, if applicable, is mentioned in the Bid
data sheet and shall be in the form and for the duration, etc. similar to
Performance Security..

SIGNING OF CONTRACT AGREEMENT :

23.1

23.2

23.3

The successful bidder shall have to furnish Performance Security and
Additional Performance Security, if any, and sign the contract
agreement within 15 days of issue of LOA

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance
Security and Additional Performance Security, if any or sign the
Contract Agreement, his EMD shall stand forfeited without prejudice
to the right of the employer for taking any other action against the
bidder.

24. CORRUPT PRACTICES:

The Employer requires that bidders observe the highest standard of ethics
during the procurement and execution of contracts. In pursuance of this policy, the
employer.
i May reject the bid for award if it determines that the bidder recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

May debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing , a contract.



For the purposes of this provision, the terms set forth above are defined as
follows :

a.

‘corrupt practice’ means the offering, giving, receiving or soliciting
directly or indirectly, anything of value to influence improperly the
actions of another party ;

‘fraudulent practice’ means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a fanatical or other benefit or to avoid an
obligation:

‘coercive practice’ means impairing of harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party,

‘collusive practice’ means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing
improperly the actions of another party.

(END OF ITB)



BID DATA SHEET
GENERAL
SR.NO. PARTICULARS DATA
1 Office inviting tender [Nagar Parishad Madhusudangarh]
2 NIT No. [561]
3 Date of NIT 30-04-2026
4 Bid document download available for date & time 19-05-2026
5 Website link http://www.mptenders.gov.in
SECTION 1-NIT
CLAUSE
REFERENCE PARTICULARS DATA
2 Portal fees Rs. As Per Portal Charge
3 Cost of bid document Rs.10000
Cost of bid document payable at CMO
Cost of bid document in favor of CMO Nagar Parishad Madhusudangarh
4 Affidavit format Annexure B
5 Pre-Qualifications required Yes |
If yes, details Annexure C
6 Special Eligibility Yes |
If Yes, details Annexure D
7 Key dates Annexure A
SECTION2-1TB
+CLAUSE
REEERENCE PARTICULARS DATA
OPERATION AND MAINTENANCE (O&M)
‘ ) OF WATER SUPPLY SYSTEM OF
1 Name of ‘work
MADHUSUDANGARH CITY FOR THE
FINANCIAL YEAR 2026-27
Annexure —E
(a) In case of ROAD AND BRIDGE WORKS:
'SPECIFICATION FOR ROAD AND
BRIDGE WORK (fifth Revision) BY
2 Specifications MORTH. o
(b) In case of Building works :
SPECIFICATION FOR BUILDING WORKS
BY CPWD & UADD
(c) Stipulation by ISSR in Force 02.08.2021
amended issue of the date of NIT
3 Procedure for participation in e-tendering Annexure-F
4 Whether joint venture is allowed ‘ No

If yes, requirement for joint venture

Annexure — G



http://www.mpeproc.gov.in/

Pre bid meeting to be held No
9 Date:ooovvvviiiininne..
If Yes, Date, Time & Place Time form ................
Place ..................
BID DATA SHEET
CLAUSE PARTICULARS DATA
REFERENCE
12 Envelopment A containing : [e]
i. Registration number or proof of applicationfor |
registration and organizational detailsas per |
Annexure H
ii.  Costof Bid Document Rs. /-10000
iii. EMD 41250
iv.  Anaffidavit duly notarized as per Annexure-8 |
14 Envelope-B Technical Proposal Annexure — | and
Annexure —I (Format I-1 to I-5)
15 Envelope-C Financial Bid Annexure —J
Materials to be issued by the department Annexure-k
16 Period of Validity of Bid 120 Days
17 Earnest Money Deposit [41250]
Forms of Earnest Money deposit Online Payment through debit Card/Credit
Card/Internet Banking or option available on
tendering portal.
Account Details for Online EMD Payment Name of Account Holder — [CMO]
Account No. —
Bank Name —
IFSC Code —
Date and Place for submission of Physical form of contents | Not applicable
of Envelope A i) and ii) and Envelope B as specified in
clause 12 of IBT.
Forms of Earnest Money deposit
EMD valid for a period of 365 Days (One year)
21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security 3% of the Contract Amount

Additional Performance Security, if any

EQUAL TO THE DIFFERENCE BETWEEN
COST OF PAC @ 10 PERCENT BELOW
AND CONTRACT AMOUNT CONSIDERING
BID RATES LESS THAN 10 PERCENT
BELOW PAC TO UNWORKABLE

Performance security in the format

Annexure M

Performance security in favor of

[CMO]

Performance security valid up to

Valid Contract Period (defect liability Period 03
months after completion of work)




Annexure — A
(See clause 1,7 of Section 1-NIT)

KEY DATES
s.no | Works department | Bidders stage Start Expiry Envelopes
stage Date Time Date Time
1 Purchase of Tender — 19-05-2026 | 10:30 AM 18-06-2026 05:30
Online PM
2 Bid Submission — | 19-05-2026 10:30 18-06-2026 05:30
Online AM PM
3 Mandatory - 19.06.2026 05:30 [e] [e] Envelope A
submission  Open PM
(envelop-A)
4 Technical Proposal Envelope B
open PQ
Envelope-B)
5 Financial Bid open 19.06.2026 | 06:00 PM [e] Envelope C
(envelope-C)

Note: Original term deposit receipt of earnest money deposit, Payment Receipt of Online Tender
Purchasing for theevidence of cost of bid document, affidavit and other necessary bid documents
shall be submitted by the

bidder so as to reach the office as prescribed in bid data sheet, on ....------- 26 for opening of Financial Bid as per Key-
Dates in bid data sheet.




Annexure — B
(See clause 3 of Section 1-NIT

| | AFFIDAVIT | |

(to be Contained in Envelope-A)
(Non-Judicial Notarized Stamp of Rs. 200/-)

I/we who is/
are

(status in the firm/ company) and competent for submission of the

affidavit on

behalf of M/S (contractor) do solemnly affirm an oath and state
that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-tender No.

for (name of work) dated issued by

the
(name of the department).

I/we are fully responsible for the correctness of following self certified information/
digitally signed documents and certificates:

1. That the self certifiedinformation's/ digitally signed documents given in the bid document
are fully true and authentic.

2. That:

a. Information regarding financial qualification and annual turn-over, submitted online is
correct.

b. Information regarding various Technical qualifications, submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent
(bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. in the
event of any information is found to be incorrect/untrue or found violated, then without
giving any prior notice our bid shall be liable for rejection or termination of contract, without
prejudice to any other rights of remedy including the forfeiture of bid security/ performance
security.

Verified today (dated) at (place).

Signature with Seal of the Deponent
(bidder)
Note : Affidavit duly notarized in original shall reach at least one calendar day before opening
of the bid.



Annexure—C
(Sec clause 5 of Section 1-NIT)

PRE- QUALIFICATIONS CRITERIA
The bidder should have:
A. Financial
I.  experience of having successfully executed: -
a) Three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or
b)  Two similar works, each costing not less than the amount equal to 30% of
the probable amount of contract during the last 3 financial years; or
c) One similar work of aggregate cost not less than the amount equal to 50%
of the probable amount of contract in any one financial year during the last
3 financial years;
ii.  Average annual turnover not less than 50% of the probable amount of contract
during the last 3 financial years. The above to be given by balance sheets

Mot Applicable

(comprising of Trading, Profit &Loss Account) certified by CA with year of
NIT notification serving as the reference financial year.

Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity,
which shall be worked out as given in format 1-2 of Annexure I.

B. Physical
Physical qualifications for the work shall be as below
S.No. Particulars Quantity | Period
1 Physical qualification required Yes/No
2 Earthwork
3 Concrete work

(The Employer shall specify all physical qualifications requited).

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific Bid.



Annexure —D
(See clause 6 of Section 1-NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

1. Deduction shall be done as per rules

2. Read the Instruction carefully as given at “ Instruction to Bidder” (Page No. — 5)

3. Contractor shall Submit the following Documents

A.

PAN No., GST No.

B. Should have ISO 9001:2015 Certificate.
C.
D

. Should have experience in conversion from electric to Gas and installed at-

Should have CE Certificate.

least 5 cremations furnace in last 3year (Attach Workorder).

Registration Acknowledgment from the Office of Bhavisya Nidhi and EPFO
related details given by Self Certified copy of Bank Challan /Online Payment
receipt for all members working under the Establishment for the last 3
months with month of NIT notification serving as the reference month.
Should have Establishment registration certificate issued by District Labor
Office.

Should be manufacturer and supplier of Gas based cremation furnaces.

It is Mandatory to submit the document as desire in A i, ii & iii of Annexure-
C.

The tenderer should have experience of setting up crematorium as well as

building for crematorium.

J. It is mandatory for the tenderer to have a live Civil Contractor Registration

Certificate.

Note: Above criteria are indicative, subject to suitable stipulations by the

departments and specific bid.



ANNEXURE- E
(See clause 2 of Section 2 —ITB & clause 10 of GCC)

SPECIFICATIONS

(The soft copy of above specifications is available at departmental website

www.mptenders.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of this work.



Annexure-F
(See clause 3 of section 2-1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM:

All the PWD registered bidders are already registered on the new e-
procurement portal https://www.mptenders.gov.in. The user id will be the
contractor ID provided to them from MP Online. The password for the new
portal has been sent to the bidders registered email ID. for more details may
contact M/s. _Tata Consultancy Services Corporate Block, 5th floor, DB City
BHOPAL-462011 email id: eproc_helpdesk©mpsdc.gov.in. Helpdesk phone
numbers are available onwebsite.

DIGITAL CERTIFICATE:

The bids submitted online should be signed electronically with a Class Il
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India. A Class Il Digital Certificate is issued
upon receipt of mandatory identity proofs along with an application. Only
upon the receipt of the required documents, a Digital Certificate can be issued.

For details please visit cca.gov.in.

NOTE:

It may take upto 7 working days for issuance of Class Ill DigitalCertificate;
hence the bidders are advised to obtain the Certificate at theirlist. Those bidders
who already have valid Class Il DigitalCertificate need not obtain another
Digital Certificate for the same.The bidders may obtain more information and
the Application From required to be submitted for the issuance of Digital

Certificate from cca.gov.in



I1. Bids can be submitted till bid submission end date. Bidder will require digital
signature while bid submission.

The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online biding
will be considered as equivalent to a no-objection certificate / power of attorney
to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the
firm

In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will .be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall
be the responsibility of Management / Partners of the concerned firm to inform
the Certifying Authority, if the Authorized User changes, and apply for a fresh
Digital Certificate for the new Authorized User.

3.  SET UP OF BIDDER’S COMPUTER SYSTEM:

In order for a bidder to operate on the e-tendering System, the
ComputerSystem of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. The  details are  available
athttps://www.mptenders.gov.in

4. KEY DATES:

The bidders are strictly advised to follow the time schedule (Key Dates) of
the bid on their side for tasks and responsibilities to participate in the bid, as
all the stages of each bid are locked before the start time and date and after the
end time and date for the relevant stage of the bid as set by the Department.



PREPARATION AND SUBMISSION OF BIDS

The bidders have to prepare their bids online, encrypt their bid Data in the
Bid forms end submit Bid of all the envelopes and documents related to the
Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

PURCHASE OF BID DOCUMENT

For purchasing of the bid document bidders have to pay Service Charge
online ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is
separately mentioned in the Detailed NIT. The Bid Document shall be
available for purchase to concerned eligible bidders immediately after online
release of the bids and upto scheduled time and date as set in the key dates.
The payment for the cost of bid document shall be made. online through
Debit/Credit card Net banking or NEFTChallan through the payment gateway
provided on the portal.

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS
Bidder can withdraw and modify the bid till Bid submission end date



Annexure — G(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

NOT ALLOWED FOR THIS PARTICULAR BID

If J.V. is allowed following conditions and requirements must be fulfilled -

1.

Number of partners in a Joint Venture shall not exceed 3 (three). The

partners shall comply with the following requirements :

a.

one of the partners shall be nominated as being Lead Partner, and this
authorization shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so
as to be legally binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the joint venture
and the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms, and a
statement to this effect shall be included in the authorization mentioned
under[c] of above, as well as in the bid and in the Agreement tin case of a
successful bid];

The joint venture agreement should indicate precisely the role of all
members of 1V in respect of planning, design, construction equipment key
personnel, work execution, and financing of the project. All members of
JV should have active participation in execution during the currency of the
contract. This should not be varied/modified subsequently without prior
approval of the employer;

The-joint venture agreement should be registered, so as to be legally valid
and binding on all partners and

a copy of the joint Venture Agreement entered into by the partners shall
be submitted with the bid.

The figures for each of the partners of a joint venture shall be added
together to determine the Bidder’s compliance with the minimum
qualifying criteria required for the bid. All the partners collectively must
meet the criteria specified in full. Failure to comply with this requirement
will result in rejection of the joint venture’s bid.

The performance security of a joint venture shall be in the name of the
partner Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid
signatory(ies) On behalf of the joint venture



5. Attach the agreement among all partners of the joint venture [and which is
legally binding on all partners], which shows the requirements as indicted
in the Instructions to Bidders’.

6. Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE IOINT VENTURE

PARTICIPATION DETAILS . FIRM ‘A’| FIRM ‘B’ FIRM C’
(Lead Partner)

Financial

Name of the Banker(s)

Planning

construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of
each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of Technical and
Financial eligibility criteria required for the bid.

b. The other partner(s) must meet at least 25% requirement of Technical
and financial eligibility criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of
all the eligibility criteria required for the bid.

8. For the meeting the minimum qualification criteria of experience of
similar nature work. Every partner can have experience of different works
as defined in similar nature works and together should have the experience
of all type of works described in similar nature works.



Annexure-H

(See clause 12 of Section 2 —ITB& clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be Contained in Envelope- A)

S.N Particulars Details
0.

1 Registration number issued by Centralized | ‘(If applicable, scanned copy of
Registration System of Govt. of M.P. or Proof of | proof of application for registration
application for registration. to be uploaded)

2 Valid Registration of bidder in appropriate class | Registration No. Date
through Centralized Registration of Govt. of MP (Scanned copy of Registration to be

uploaded)

3 Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm

4 Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm

(Registered under Partnership Act)/Limited
Company (Registered under the Companies
Act—1956)/ Corporation / Joint Venture

5 Address of Communication

6 Telephone Number with STD Code

7 Fax Number with STD Code

8 Mobile Number

9 E-mail Address for all communications

Details of Authorized Representative

10 Name

11 Designation

12 Postal Address

13 | Telephone Number with STD Code

14 Fax Number with STD Code

15 Mobile Number

16 E-mail Address

Note:In case of partnership firm and limited company certified copy of partnership
deed/ Articles of Association and Memorandum of Association along with
registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal

Date:




Annexure —1
See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S.No Particulars Details to be submitted

1 Experience — Financial & Physical Annexure - | (Format: I-1)

2 Annual Turnover Annexure - | (Format: 1-2)

3 List of technical personnel for the key | Annexure - | (Format: I-3)
positions

4 List of Key equipments/ machines for quality | Annexure - | (Format: 1-4)
control labs

5 List of Key equipments/ machines for | Annexure - | (Format: I-5)
construction work

Note:
1.  Technical Proposal should be uploaded duly page numbered and indexed.
2.  Technical Proposal uploaded otherwise will not be considered.




Annexure - | (Format: 1-1)
(See clause 14 of Section 2 -1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:
a) three similar works each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or
b) two similar works each costing not less than the amount equal to 30% of
probable amount of contract during the last 3 financial years; or
c) one similar work of aggregate cost not less than the amount equal to 50%
of the probable amount of contract in any one financial year during the last
3 financial years;
To be filled in by the contractor:
I.  Details of successfully completed similar works shall be furnished in the
following format
ii.  Certificate duly signed by the employer shall also be enclosed for each
completed similar work.

Agreement Name Date of Date of Amount Employer's
Number & | of Work Work Completion | of Contract Name and
Year Order Address

Existing commitments— (Value of ‘C’ for Bid Capacity formula)

Agreemen |  Nam Date Date of Amount |  Amount Employer's
t Number & | eof | of Work | Completion of of balance | Name and
Year Work | Order Contract work Address

B. Physical Requirement:
Execution of similar items bf work in any one financial year during the last 3
financial years should not be less than the minimum physical. requirement fixed
for the work.

S.N Particulars Actual Quantity Executed
0. (To be filled in by the contractor)
Year-1 | Year-2 |  Year-3
1 | Physical qualification Yes/No
required
2 | Earthwork
3 | Concrete work




Note:
1.

2.

Certificate duly signed by the employer shall be enclosed for the actual
quantity executed in any one year during the last 3 financial years,

Similar works: The similarity shall be based on the physical size, complexity,
methods technology or other characteristics of main items of work viz,
furnace, chimney, earth work, cement concrete, Reinforced cement concrete,
brick masonry, stone masonry etc.



Annexure-1(Format: I-2)
(See douse 14 of Section 2 -1TB)

ANNUALTURN OVER

Requirement:
Average annual construction turnover on the construction works not less than 50%

of the probable amount of contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in
progress or completed

OB WINF

Note:
i Annual turnover of construction should be certified by the Chartered
Accountant.
ii. Audited. balance sheet including all related notes, and income
statements for the above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:
Bid Capacity=(1.5AX B) - C

Where

A. = Maximum value of civil engineering works executed in any one year during
the last five year (10% weightage per year shall be given to bring the value of
work executed at present price level)

B = Proposed contract period in years.

C = Amount of work in hand at present.



Annexure - | (Format : 1-3)
(See clause 14 of Section 2-1TB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

S.No.
Key Position

Total Work

Experience

Minimum requirement Available with the bidder
[
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Annexure - | (Format : 1-4)
(See clause 14 of Section 2-1TB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

Available with the bidder

Name of
Equipment/
Machinery

Quantity

Name of Quantity
Equipment/
Machinery




Annexure - | (Format : 1-5)
(See clause 14 of Section 2-1TB)

List of Key Equipments! Machines for Construction Work

Minimum requirement

Available with the bidder

Name of
Equipment/
Machinery

Quantity

Name of Quantity
Equipment/
Machinery




"Annexure - J
(See Clause-14 of Section 2 — ITB)
FINANCIAL BID

(To be contained in Envelop-C)
NAME OF WORK :-

I/We hereby bid for the execution of the above work within the time specified at the rate

(inwords) percent below/ above or at par based on the Bill of Quantities and item wise rates given
therein in all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have visited
thesiteofwork and ami are fully aware of all the difficulties and conditions likely to affect carrying
outthe work. I/We have fullyacquaintedmyself/ourselvesabout the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including
stacking of materials, installation of tools and plant conditions effecting accommodation and
movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditionsof contract annexed hereto so far as applicable,or in default thereof
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the s~ms of money
mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and item
wise rates given therein shall be quoted.

Jj. ii. Percentage shall be quoted in figures as well asinwords. If any difference in
figuresandwordsis found lower of the two shall be taken as valid and correct rate. If the
bidder is notready to accept such valid and correct rate and declines to furnish performance
securityandsign the agreement his earnest money deposit shall be forfeited.

k. iii. In case the percentage "above"ar"below" is not given by a bidder, his bid shall be treated
as non-responsive.

L iv.All duties, royalties, levies and tax except Goods and Service Tax (GST) are included inthe
rates (in case of percentage rate bid)/lump-sum offer (in case of lump-sum bids) quoted by
thebidder.

Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on the... ... ... ... .dayof ... ... ... ... ... ... .....20 S

behalf of the Governor of MadhyaPradesh date dignature of Officer by whom accepted



Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No.

Name of material

Rate (Issue
rate)

Unit

Remarks

Page - 2 -




Annexure—L
(See clause 21 of Section 2 -ITB)
LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.
(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the. work)

Dear Sir(s),
Your bid for the work mentioned above has been accepted on behalf of the Nagar
Parishad Madhusudangarh at your bided percentage below/ above or at par the Bill of
Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. (in-figures)
(Rupees in words only). The performance security shall be in the shape of
term deposit receipt / bank guarantee of any nationalized / schedule
commercial bank valid up to three months after the expiry of defects
liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying-out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the-
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking
the possession of site and necessary instructions to start the work.

Yours Faithfully

[Executive Engineer / CMQO]

Page - 3 -



Annexure — M
(See clause 22 of Section 2 -1TB)

PERFORMANCE SECURITY

To
[name of Employer]
[address of Employer

WHEREAS [name and address of Contractor) (Hereinafter called ‘the
Contractor””) has undertaken, in pursuance of letter of Acceptance No-__ dated to
execute [name of Contract and brief description of Works] (hereinafter called “the
Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, Up to a total of _ [amount of guarantee]*
_(in words), such sum being payable in the types and proportions of currencies in which
the Contract Price is payable, and we undertake to pay you, upon your first written
demand and Without cavil or argument, an sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for
your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the term of the
Contract of the Works to be performed there under or of any of the Contract documents
which maybe made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.
Signature, Name and Seal of the guarantor
Name of Bank
Address
Phone No, Fax No., E-mail Address, of Signing Authority

Date

Page -4 -



*An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced
Bids, if any anddenominated in Indian Rupees.

Page -5 -



SECTION 3
Conditions of Contract
Part - | General Conditions of Contract [GCC]
Table of Clauses of GCC

Clause Particulars Clause Particulars
No. No.
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor’s Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 Contractor to Construct the 31 Price Adjustment
Works
11 Discoveries 32 Mobilization and Construction Machinery
Advance
12 Dispute Resolution System 33 Secured Advance
B Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 final Account
16 Contractor’s quoted | F. Other Conditions of Contract :
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percentage

C. Quality Control 37 Currencies

17 | Tests 38 Labour

18 | Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability
Period

D. Cost Control 40 Audit and Technical Examination . —

19 | variations.- Change in original 41 Death or Permanent Invalidity of
Specifications, Designs, Contractor
Drawings etc.

20 Extra Items 42 Jurisdiction
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1.
1.1.

1.2.
1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.
1.13.

1.14.

1.15.
1,16.
1.17.

1.18.
1.19.
1.20.

1.21.

A. General

DEFINITIONS
Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.
Chief Engineer: means Chief Engineer of the zone/ basin concerned:
Completion: means completion of the work as certified bytheEngineer-in-Charge,
in accordance with provisions of agreement.
Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.
Contract Data: means the documents and other information, which comprise of
the Contract.
Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.
Contractor’s bid: means the completed bid document submitted by the
Contractor to the Employer.
Contract amount: means the amount of contract worked out on the basis of
accepted bid.
Completion of work: means completion of the entire contracted work;
Exhaustion of quantity of any particular item mentioned in the bid document shall
not imply completion of work or any component thereof.
Day: means the calendar day.
Defect: means any part of the work not completed in accordance with the
specifications included in the contract.
Department: means Urban Administration and development department.
Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.
Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.
Engineer: means the person named in the Contract Data.
Engineer in charge: means the person named in the Contract Data.
Equipment: means the Contractor’s machinery and vehicles brought temporarily
to the Site for execution of work.
Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
Superintending Engineer: means Superintending Engineer-in-Charge of the.
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1.22.

1.23.
1.24.
1.25.
1.26.
1.27.
1,28.

1.29.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning
where ever used. -

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression “work’ or “works” where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional,

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

C. provisions including the word “agree”, “agreed” or “agreement’ require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or

electronically made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s)

3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data; with all Annexures
ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings

6 Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.
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Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data

Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case of
any change in address for communication, the same shall be immediately notified
to Engineer-in- Charge.

Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with
the approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractors obligations.

b.  Following shall not form part of subcontracting:

i.  Hiring of labour through a labour contractor.
Il.  The purchase of Materials to be incorporated in the works.
Ii. Hiring of plant&machinery . .

c. The sub-contractor will have to be registered in the appropriate category in

the centralized registration system for contractors of the GOMP.

Personnel

61  The Contractor shall employ for the construction work and routine
maintenance the technical personnel as provided in the Annexure 1-3 of Bid
Data Sheet if applicable. If the Contractor fails to deploy required number
of technical staff, recovery as specified in the Contract Data will be made
from the Contractor.

6.2  If the Engineer asks the Contractor to remove a person who is a member of
the contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within three days and has no further
connection with the Works in the Contract.
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7.
7.1

7.2.

7.3

7.4

Force Majeure

The term “Force Majeure” means an exceptional event or circumstance:

(d) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering
into the Contract

(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

I.  War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

il Rebellion, terrorism, sabotage by persons other than the contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,

ii. Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

Iv. Munitions of war, explosive materials, ionising radiation or contamination
by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and

V. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

In the event of either party being rendered unable by force majeure to perform any

duty or discharge any responsibility arising out of the contract, the relative

obligation of the party affected by such force majeure shall upon notification to
the other party be suspended for the period during which force majeure event lasts.

The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.
The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should the
delay caused by force majeure exceed twelve months, the parties to the contract
shall be at liberty to foreclose the contact after holding mutual discussions.
Contractor’s Risks -
8.1  All risks of loss or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract are the responsibility of the Contractor.
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10.

11.

12.

8.2  All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information
submitted by the contractor shall be the responsibility of the Contractor
alone, notwithstanding the fact that the design/ drawings or other
documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Corporation against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman’s
compensation Act or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as
Is mentioned in Contract Data, such work shall be carried out in accordance
with the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility
of the sufficiency of the scaffolding, timbering, machinery, tools and
implements, and generally of all means used for the fulfillment of this
contract whether such means may or may not be approved or recommended
by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions
for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined
in Contract Data in writing giving full description and grounds of dispute. It
Is clarified that merely recording protest while accepting measurement
and/or payment shall not be taken as raising a dispute.
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13.

13.2

13.3

13.4

13.5

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute
raised after expiry of 45 days of its first occurrence shall not be entertained
and the Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred
within 30 days to the Appellate Authority as defined in the Contract Data.
The Appellate Authority shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before
the Madhya Pradesh Arbitration Tribunal constituted under Madhya
Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or
forum.

B. Time Control
Programme
13.1 Within the time stated in the Contract Data, the Contractor shall submit to
the Engineer for approval a Programme showing the general methods
arrangements, order and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may
withhold the amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

The Engineer’s approval of the Programme shall not alter the
Contractor’sobligations.

Page - 13 -



14.

15.

16.

Extension of Time

14.1.

14.2

14.3

If the Contractor desires an extension of time for completion of the work on
the ground of his having been unavoidably hindered in its execution or on
any other grounds, he shall apply, in writing, to the Engineer-in-charge, on
account of which he desires such extension. Engineer-in-Charge shall
forward the aforesaid application to the Competent Authority as prescribed.
The competent authority shall grant such extension at each such occasion
within a period of 30 days of receipt of application from contractor and
shall not wait for finality of work. Such extensions shall be granted in
accordance with provisions under clause 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with
the execution of the works, including maintenance thereof, pending receipt
of the decision of the competent authority as aforesaid with all due
diligence.

Compensation for delay

151

15.2

15.3

15.4

15.5

15.6

15.7

The. time allowed for carrying out the work, as entered in the agreement,
shall be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the
date of signing of the agreement. It is clarified that the need for issue of
work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of
the works, the contractor shall have to ensure strict adherence to the same.
Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the time lines
mentioned in the Contract Data the Engineer-in-charge shall retain from the
bills of the Contractor amount equal to the liquidated damages leviable
until the Contractor makes such delays good. However, the Engineer-in-
charge shall accept bankable security in lieu of retaining such amount.

If the Contractor is given extension .of time after liquidated damages have
been paid, the Engineer in Charge shall correct any over payment of
liquidated damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of
the stipulated contract period (including extension of time) the sum so
retained shall be adjusted against the liquidated damages levied.

Contractor’s quoted percentage

The Contractor’s quoted percentage rate referred to in the “Bid for works’ will be
deducted or added from/to the net amount of the bill after deducting the cost of
material supplied by the department.
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C. Quality Control

17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his

laboratory orelsewhere.
17.2 The contractor shall have to establish field laboratory within the time
specified and having such equipments as are specified in the Contract Data.
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as
is specified in the Contract Data.
17.4 Ten percent of the mandatory test prescribed under the specification shall
be got carried out through laboratories accredited by national Accreditation
Board of laboratories (NABL) By the Engineer-in-charge and the cost of

S R CS oI U deducted from the payment due to contractor Frequency off
Material Testing will be double as prescribed in PWD work Manual the Amount of test at
extra frequency as well as prescribed frequency will be paid by contractor only.

18.  Correction of Defects noticed during the Defect Liability Period
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.
Defect liability For this work will be as follows

® FOR BT Renewal Work DLP will be 03 years.
® FOR BT Strengthening work DLP will be 05 years.
® For CC Strengthening/Renewal work DLP will be 05 years.

18.2 The Contractor shall promptly rectify all defects pointed out by the
Engineer well before the end of the Defect Liability Period. The Defect
Liability Period shall automatically stand extended until the defect is
rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect
Liability Period to the satisfaction of the Engineer, within the time specified
by the Engineer, the Engineer will assess the cost of haying the Defect
corrected, and the cost of correction of the Defect shall be recovered from
the Performance Security or any amount due or that may become due to the
contractor and other available securities.

D. COST CONTROL
19.  Variations - Change in original Specifications, Designs, and Drawings etc.
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20.

21.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations,
omissions or additions to or substitutions in the original specifications,
drawings, designs and instructions, that may appear to him to be necessary
during the progress of the work and the contractor shall carry out the work
in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge, and such alterations, omission, additions
or substitutions shall not invalidate the contract and any altered, additional
or substituted work, which the contractor may be directed to do in the
manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do
the main work.

The time for the completion of the work shall be adjusted in the proportion
that the altered, additional or substituted work bears to the original contract
work and the certificate of the Engineer-in-charge shall be conclusive as to
such proportion.

Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as
extra items.

Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work /

extra items under this clause shall be worked out in accordance with the

following provisions in the irrespective order:

a. The contractor is bound to carry out the additional (Extra quantity),
work at the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is. included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar
class (type) of work as is provided in the contract (priced BOQ) for the
work.
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d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the
Schedule of Rates and the rates for the altered, or substituted work item
cannot be determined in the manner specified in sub clause (b) to (d)
above, the rate for such part or parts will be determined by the
Competent Authority, as defined in the Contract Data on the basis of
the rate analysis derived out of prevailing market rates when the work
was done.

f.  But under no circumstances, the contractor shall suspend the work on
the plea of non-acceptability of rates on items falling under sub clause
(a) to (d). In case the contractor does not accept the rate approved by
the Engineer in Charge for a particular item, the contractor shall
continue to carry out the item at the rates determined by the Competent
Authority. The decision on the final rates payable shall be arrived at
through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1.1f at any time after the commencement of the work, the Engineer-in-charge for any
reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men and
machinery due to any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. ‘No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

24. Recovery from Contractors
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Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(@) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor -under
any other contract of the department, including the securities which become
due for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land-Revenue Code.

25. Tax -

25.1The Rates (in case of percentage rate bid)/lump-sum offer (in case of lump-sum bids). Quoted by
the Contractor Shall be deemed to be inclusive of all duties, royalties, levies and tax except Goods
and Service Tax (GST) The amount of applicable GST will be paid separately to the contractor
with each bill at the time of Payment

25.2The liability, if any, on account of quarry fee, duties taxes (except GST) royalties and levies in
respect of material consumed or service rendered on public work, shall be borne by the Contractor.

25.3Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

26. check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement
of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

27. Termination by Engineer in charge
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to remedy
it within a specified reasonable time.
27.2 The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor
a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;
b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;
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c) without reasonable excuse falls to comply with the notice to correct a particular
defect within a reasonable period of time;

d) the Contractor does not maintain avalid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set
up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in chargé has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h)  Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving
14 days’ notice to the Contractor, terminate the Contract and expel the Contractor
from the Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2 Payment on termination under clause 27.4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation, of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries due
in terms of the contract and less taxes due to be deducted at source as per applicable
law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit, performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the
contract. The contractor shall have to ensure that such performance security and
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additional performance security, if any remains valid for the period ‘as specified in
the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Delectability Period.

30.3 The Security Deposit shall be refunded on completion of” Defect Liability Period.
31.Price Adjustment

31.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,
fuels and lubricants in accordance with following principles and procedures and as per formula
given in the contract data.

a. The price adjustment shall apply only ork done from the start date given in
contract dataupto the end of theinitial iNAﬂpletion date or extensions granted
by the Engineer and shall not apply to the work carried out beyond the stipulated time
for reasons attributable to the contractor.
b.  The price adjustable shall be determined during each month from the formula given in
the contract data.
c. Following expression and meaning are assigned to the work done during each month
R =Totalvalueofwork during the month.Itwould include the amount of secured
advance granted, ifany,during the month, lesstheamountofsecuredadvancerecovered, if
any during the month, It will exclude value of works executed under variations for
which no price adjustment shall be payable.
32. Mobilization and Construction Machinery Advance

32.1 Payment of advances shall be applicable if provided in the Contract Data.
32.2 If applicable, the Engineer in Charge shall make interest bearing advance

payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.
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33.

34.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by
deducing proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery
in assessing valuations of work done, variations, price adjustments,
compensation events, or liquidated damages.

secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract
Data.

33.2 If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as

stipulated in the Contract Data.
3.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates
The payment to the contractor will be as follows for construction work:
(@) The Contractor shall submit to the Engineer monthly statements of the value of

the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed:

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.
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35.

(f)

(9)

(h)

(i)

()

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance, against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.
E. Finishing the Contract

Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be

issued by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in
Charge.

36. Final Account
36.1 The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractorconsiders payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment
that is due to the Contractor within 45 days of receiving the Contractor’s
account if it is correct and complete. If the account is not correct or complete,
the Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory

after it has been resubmitted, the matter shall be referred to the Competent
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37.

38.

39.

Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer in
Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of
labourfrom time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

Compliance with Labour Regulations
39.1 During continuance of the Contract, the Contractor and his SubContractors

shall abide at all times by all existing labour enactments and rules made there
under, regulations, notifications and bye laws of the, State or Central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or
the local authority. Salient features of some of the major labour laws that, are
applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made their under, regulations or
notifications including amendments, If the Employer is caused to pay or
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40.

41.

reimburse, such amounts as may .be necessary to cause or observe, or for non-
observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall have the right to deduct
from any money due to the Contractor including his amount of performance
security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and
the Sub Contractor in no case shall be treated as the employees of the
Employer at any point of time.
Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers abstract etc
to be made after payment of the final bill and if as a result of such audit and
technical examination any sun is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed by him to have been
done under the contract and found not to; have been executed, the Contractor shall
be liable to refund the amount of overpayment and it shall be lawful for Government
to recover the same from him in the manner prescribed in clause 24 above and if it is
found that the Contractor was paid less than what was due to him, under the contract
in respect of any work executed by him under it, the amount of such under payment
shall be duly paid by Government to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies

42.

during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/compensation as provided for in clause 28.2 of the contract agreement
However, if the competent authority is satisfied about the competence of the
survivors, then the competent authority shall enter into a fresh agreement for the
remaining work strictly on the same terms and conditions under which the contract
was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer COMMISSIONER/CMO
[Nagar Parishad Madhusudangarh]
1.15 Engineer
1.16 Engineer in Charge
1.12 Stipulated period of completion
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Contractor As per Annexure H
Address & contact details of the Employer/ Engineer- | [e]
phone, Fax, email.
5 Subcontracting permitted for the Contract Value 25% of contract value
6 Technical Personnel to be provided the contractor— | As per Annexure - | (Format 1-3)
requirement, &
Penalty, if required Technical Personnel not employed Rs.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding dispute under Dispute
Resolution System
Appellate Authority for deciding dispute under Dispute
Resolution System
13 Period for submission of updated construction program
Amount to be withheld for hot submitting construction | Rs.
program in prescribed period
14 Competent Authority for granting Time Extension.
15 Milestones laid down for the contract Yes No
If Yes, details of Milestones As per Annexure - O
Liquidated damage As per Annexure - P
17 List of equipment for lab As per Annexure - Q
Time to establish lab Not applicable
Penalty for not establishing field Laboratory Not applicable
18 Defect Liability Period _____months after physical
completion of work
21 Competent Authority for determining the rate
27 Any other condition for breach of contract
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Contract Data

Clause Particulars Data
reference
28 Penalty Penalty shall include:
(@) Forfeiture of security deposit as per clause 30 of
General conditions of contract; and
(b) Recovery of Liquidated damages imposed as per
clause 15; and
(c) Forfeiture of Performance Security (Guarantee)
including additional performance security (Guarantee), if
any, as stated in clause 29 of General conditions of
contract,
29 Performance guarantee (Security) Till issue of physical Completion Certificate as per
shall be valid up to Clause 35.1
30 Security Deposit to be deducted At the rate of 5%.
from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and Not Applicable
procedure to calculate
31.1 Price adjustment shall be Not applicable
(1) applicable
32:1 Mobilization and No Mobilization and Construction Machinery Advance
Construction Machinery Advance payable .
Applicable
32.2 If yes, Unconditional Bank In the format prescribed in Annexure — S
Guarantee
32.3 If yes, Rate of interest
chargeable on advances
32.4 If yes, Type & Amount of 1. Mobilization advance - Not more than ... % of contract
Advance payment that can be paid amount
2. Construction Machinery Advance — Not more than ...
% of contract amount
32.5 If yes, Recovery of advance Recovery of Mobilization and/or Construction Machinery
32 payment advance shall commence when 10% of the Contract

Amount is executed and recovery of total advance shall be
done on pro-rata basis and shall be completed by the time
work equivalent to 80% of the Contract Amount is
executed.

In addition to the recovery of principal amount, recovery of
interest shall be carried out as calculated on the outstanding
amount of principal at the close of each month. The interest
shall be accrue from the day of payment of advance and the
recovery of interest shall commence when 10% of the
Contract Amount is executed and shall be completed by the
time work equivalent to 80% of the Contract Amount is
executed.
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Contract Data

Clause Particulars Data
reference
33 33.1 secured Advance Applicable No Secured Advance payable.

33.2 if yes, Unconditional Bank | In the format prescribed in Annexure —T

Guarantee
33.2 if yes, Amount of Secured | 75% of value of material as determined by the Engineer

Advance : in Charge
33.3 if yes, Conditions for secured | a) The materials are in-accordance with the specification

advance . for Works;

b) Such materials have been delivered to site, and are
properly stored and protected against damage, or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in measurable
stacks.;

¢) The Contractor’s records of the requirements, orders,
receipt and use of materials are kept in a form approved by
the Engineer and such records shall be available for
inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on site
together with such documents as may be required by the
Engineer for the purpose of valuation of the materials and
providing evidence of ownership and payment thereof;

e) Ownership of such materials shall be deemed to vest in
the Employer for which the Contractor

has submitted an Indemnity Bond in an acceptable
format; and

f) The quantity of materials are not excessive and shall be
used within a reasonable time as determined by the
Engineer.

33.4 if yes, Recovery of Secured | The advance shall be repaid from each succeeding
advance monthly payments to the extent materials [for which
advance was previously paid) have been incorporated into
the Works.
35 Completion  certificate - after | As per Annexure - U
physical completion of the Work
Final Completion Certificate — | As per Annexure-V
after final payment on completion of
the Work
36 Competent Authority
39 Salient features of some of the | As per Annexure — W
majorlabour laws that are applicable
41 Competent Authority
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ANNEXURE—N
(See clause 10 of Section 3— GCC)

Indicative Drawings

[NOTE: The drawing indicates two furnaces, however indicative estimate is provided for
one furnace, ULB shall customize the drawing and estimates based their requirements]
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ANNEXURE—O
(See clause 15 of Section 3 -GCC)

Details of Milestones
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ANNEXURE—P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

Slippage up to 25% in financial target during the milestone under consideration

2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration - 5% of the work remained unexecuted in the related time span.
Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span,.

Slippage exceeding 75% in financial target during the milestone under

consideration-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,

delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In
case the work is not completed within the stipulated period of completion along with
all such extensions which are granted to the Contractor for either Employer’s default
or Force Majeure, the compensation shall be levied on the contractor at the rate of
0.05% per day of delay limited to a maximum of 10% of contract price. The
decision of Superintending Engineer shall be final and binding upon both the
parties.
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Annexure — Q
(See clause 17 of Section 3 GCC)

List of Equipment for Quality Control Lab
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

PRICE ADJUSTMENT

NOT APPLICABLE FOR THIS WORK
The formulas for adjustment of price are as follow:
R=Value of work as defined in Clause 31.2(3) of General Conditions of Contract
Weightages* of component in the work

S.No. Component Percentage of
Component in the work

1. Cement -P,
2. Steel -P,

3. Bitumen —Py,
4, POL Ps

* Weightages of various components of the work shall be as determined by the
competent Technical authority.

Adjustment for cement component
(ii) Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:
VC= 0.85 x Pc/100 X R X (Cl-Co)/Co

V= increase or decrease in the cost of work during the month under Consideration
due to changes in rates for cement.
Co=  The all India wholesale price index for Grey cement on the date of opening of

Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi (www.eaindustry.nic.in)

Ci;=  The all India average wholesale price Index for grey cement for the month under
consideration as published by Ministry Government of India, New Delhi. (www.
eaindustry.nic.in)

P= Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:
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0.85 x Ps x /100 x R x (S1-S,)/S,

Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial Development,
New Delhi (www.eaindustry.nic.in)

Percentage of steel component of the Work.

Note :For the application of this clause, index of Bars and Rods has been chosen to represent
steel group.

Adjustment bitumen component
Price adjustment for increase or decrease is the cost of bitumen shall be paid in
accordance with the following formula:

(iv)

Vb=
Vb=

Bo=

Bi=

Py =

0.85xP;,/100xRx(B-Bo/B,

Increase or decrease the cost of work during the month under consideration due
to changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest center on the date
of opening of Bids.

The official retail price of bitumen of IOC depot at nearest center for the 15 day
of the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid
in accordance with the following formula:

(V)

Vi =

0.85x Ps/100xRx(Fi—F,)/Fo

Increase or decrease in the cost of work during the month under consideration
due to changes in rates for fuel and lubricant.

The official retail price of High speed Diesel (HSD) a the existing consumer pumps
of I0C at nearest center on the date of opening of Bids.

The official retail priee of HSD at the existing consumer pumps of IOC at nearest
center for the 15th day of month of the under consideration.

Percentage of fuel and lubricants component of the work.

Note: For the application of this douse, the price of High Speed Diesel has been chosen to
represent fuel and lubricants group.
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Annexure - S
(See clause 32 of Section 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To
[name of Employer)

[address of Employer]
[name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause 31
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract
[name and address of Contractor] (hereinafter called “the Contractor”)’
shall deposit with [name of Employer) a bank guarantee to guarantee his
proper and faithful performance under the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the (bank of financial institution], as instructed by the
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and not as
surety merely, the payment to (name of Employer] on his first demand
without whatsoever right of obligation on our part and without his first claim to the Contractor,
in the amount not exceeding ‘[amount of guarantee]* [in
words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which
may be made between [name of Employer] and the Contractor, shall in
any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so

admits or implies be deemed to include his executors, administrators and assigns) or the one
part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the
site of the works the subject of the said agreement for use in the construction of such of the
works as he has undertaken to executive at rates fixed for the finished work (inclusive of the
cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials the quantities and

other particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the authority of
other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents
paid to the Contractor by the Employer (thereceipt where of the Contractor doth hereby
‘acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor’s own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance, on the security Of materials which are not
absolutely his own property and free from encumbrances of any kind and the
Contractor indemnified the Employer against all claims to any materials in respect of
which an advance has be made to him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may here after be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

(4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the
said materials and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor’s custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any officer
authorized by him. In the event of the said materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the same with
other materials of like quality or repair and make good the same required by the
Engineer.

(5) That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contract receives

payment from the Employer of the price payable to him for the said works under the
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terms and provisions of the said agreement. Provided that if any intermediate payments
are made to the Contractor on account of work done than on the occasion of each such
payment the Employer-will be at liberty to make a recovery from the Contractor’s bill
for such payment by deducting there from the value of the said materials than actually
used in the construction and in respect of which recovery has not been made previously,
the value for this purpose being determined in respect of each description of materials
at the rates at which the amounts of the advances made under these presents were
calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
of the Employer shall immediately on the happening of such default were payable by
the Contractor to be the Employer together with interest thereon at twelve percent per
annum from the date or respective dates of such advance or advances to the date of
repayment and with all costs, charges, damages and expenses incurred by the Employer
in or for the recovery thereof or the enforcement of this security or otherwise by reason
of the default of the Contractor and the Contractor hereby covenants and agrees with
the Employer to reply and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any

further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to
the power contained therein if and whenever the covenant for payment and repayment
here-in-before contained shall become enforceable and the money owing shall not be
paid in accordance there with the Employer may at any time thereafter adopt all or any
of the following courses as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the

said works on behalf of the contractor in accordance with the provision in that
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9)

(10)

(b)

(€

behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with the
value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the

contractor, he is to pay same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
or repayable to the Employer under these presents and pay over the surplus (if

any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any

sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute

or difference arising over the construction or effect of these presents the settlement of

which has not been here-in-before expressly provided for the same shall be referred to

the Employer whose decision shall be final and the provision of the Indian Arbitration

Act for the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO ... e Date ..o
AMOUNT OFf CONTIACT RS .ueiiiiiieiiiiiieee ettt s e e e e st e e e e e s e s saaee e e e s essnneeeeeanae
NAME OF ABENCY «.utiiiieieiiiiee ettt e e e st e e e s e e e e s e sabteeeeeassaasaeeeeeeassseaeeesensssaeeaesannes
(8 E=Te 1Y/ 1 = o T PSRRI
Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ...................... (date)
and taken over on .......ccceeeeeeeeeeeennnn. (date) and that | have satisfied myself to best of my ability

that the work has been done properly.
Date of issue

Executive Engineer
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Annexure-V

(See clause 35 of Section 3-GCC)

Final Completion Certificate

Name of Work:

AZreement NO ...cooiviiiiiiiiiiii e Date oo
NAMIE OF A ENCY: . iiiieeieeeee ettt e e e e s e e e st e e aeeeeeesaabteeeeeesssssaeaeeeeansaseeaaesesnsssnneeennns
(8 E=Te IRV = 3 o TSR
Last measurement recorded

a: Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed on
................................. (date) and taken over on ..............ccceuu......n.(date).

Agreemented aMOUNE RS ..o e e e e e e eeeeeaaaaese e s e e e s annearraaeneees
Final Amount paid t0 CONLractor RS. ........uiiiiiiiiiiiiiieec e e e e e e e e e e e e s aeeeeees
Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.
Date of issue

Executive Engineer



b)

d)

f)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923 The Act provides for compensation in case of injury
by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days’(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%),
The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law.. The principal Employer is required to take certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid
when it will be paid and what deductions can be made from the wages of the workers.
Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Page - 13 -



j)

k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. States may have different number of
employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have,
‘been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.
Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary
(who has recruited workmen in one state for employment in the establishment situated
in another state). The Inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as Housing,
Medical-Aid, Traveling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who
carry on any building or other construction work and employs the prescribedminimum
(say, 10) or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to provide
safety measures at the building or construction work and other welfare measures, such
as canteens, first-aid facilities, ambulance, housing accommodations for workers near
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p)

the work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power, or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.
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SECTION 3
Conditions of Contract
Part — Il Special Conditions of Contract [SCC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

Probable Amount of Contract:

(RS. TN FIGUIE)..utrieee et ee ettt e ettt e e e et e e e e e et e e e e e e aaeeeeeseansneeeeeennns
(RSN WOKAS) wettrriiiiiiiiiiieiiiec et e e e e e e e e e bbb ereereeseeeeeas

Indicative Estimate
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Abstract

S.No Items Amount

Total

[Commissioner/ CMO]
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SECTION 5
AGREEMENT FORM

AGREEMENT

This agreement, made on the day of
between: (name and address of Employer) (hereinafter called “ the
Employer) and (name and address of
contractor) hereinafter called “the Contractor’ of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract)
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for
the execution and completion of such Works and the remedying of any defects therein, at a
cost of Rs..........

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meaning as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects
with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other Sumas may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part
of this Agreement viz.

i Letter of Acceptance

ii.  Contractor’s Bid

iii.  Condition of Contract: General and Special -

iv.  Contract Data

v.- Bid Data

vi. Drawings

vii.  Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed
the day and year first before written.

The Common Seal of was hereunto affixed
in the presence of:
Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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