
 
 

 

 

 

 

GOVERNMENT OF GUJARAT 

NARMADA WATER RESOURCE WATER SUPPLY AND KALPSAR DEPARTMENT 

 

 

 

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF 

CIVIL WORKS 
 

 

 

 

 

 

 

 

COMPLETE BIDDING DOCUMENT 
 

 

ESTIMATED COST Rs.  1820411.80 

 

 
Office of The Executive Engineer, Sabarkantha Irrigation Division, Chhapariya 

Cross Road Himatnagar Dist.Sabarkantha-383001 Phone No. 02772-242710 

Name of Work : Flood Damage Restoration work to Existing 

Checkdam on Gauvav River Near Village: Goral,Ta: Idar,Dist: 

S.K, JOB No. 03 



Index 
 

Sr No Section Description Page No 

1 Invitation for Bid (IFB) 3 

2 Section -1 Instructions to Bidders 6 

3 Section -2 Qualification Information 27 

4 Section -3 Conditions of Contract 35 

5 Section -4 Contract Data 63 

6 Section -5 Technical Specification 72 

7 Section -6 Form of Bid 73 

8 Section -7 Bill of Quantities 76 

9 Section -8 Securities and Other Forms 79 

10 Section -9 Drawings 91 

11 Section -10 Documents to be furnished by Bidder 92 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigatino Sub Division 

Idar 



 

 

 

INVITATION FOR BID 

(IFB) 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigatino Sub Division 

Idar 



4 
 

NATIONAL COMPETITIVE BIDDING 

 

 

1. The EXECUTIVE ENGINEER SABARKANTHA IRRIGATION DIVISION- HIMATNAGAR 

invites bids for the construction of works detailed in the table. 

The bidders may submit bids for any or all of the following works. 

 

TABLE 
Packa 

ge 

No. 

Name of work Approxim 

ate value 

of works 

(Rs.) 

Bid 

securit 

y (Rs.) 

Cost of 

document 

Period of 

completion 

#Class of 
Registration / 
Category of 
contractor if 
required 

1 2 3 4 5 6 7 

-- Flood Damage 1820411.80 19000.00 Rs. 900.00 4 MONTHS E-1 CLASS and 
 Restoration work to     Above 
 Existing Checkdam      

 on Gauvav River      

 Near Village:      

 Goral,Ta: Idar,Dist:      

 S.K, JOB No. 03      

 

2. Prospective / Interested bidder may download the Bid Documents from website 

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at 

website https://www.nprocure.com. 

# 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 

/ Tender Fee through Demand Draft only of any Schedule Bank payable at 

HIMATNAGAR and in favour of ‘Executive Engineer, SABARKANTHA IRRIGATION 

DIVISION HIMATNAGAR’. Once the Bid is received online, Bid Document / Tender Fee 

will not be refundable. 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) while 

uploading the bid, this submission shall mean that bid document / tender fee and Bid Security / 

EMD has been received. Accordingly, the offer of only those shall be opened whose Bid 

Document / Tender Fee and Bid Security / EMD have been received electronically. However, 

for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send 

the same in original through R.P.A.D. so as to reach to #‘Executive Engineer, 

SABARKANTHA IRRIGATION DIVISIONHIMATNAGAR within 7 Days from the last day 

of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original 

to Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online NIT 

at website https://www.nprocure.com in the presence of the bidders or their authorized 

representatives, who wish to remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will 

be opened on the next working day at the same time and venue. 

5.   A pre bid meeting will be held on  ............................................... at 
………………………..hrs. at the office of to clarify the issues and to answer questions 

on any 

matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to 

Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 

rounded off to the next thousand rupees. 

7. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end of the tender 

https://www.nprocure.com/
https://www.nprocure.com/
https://www.nprocure.com/
https://www.nprocure.com/
https://www.nprocure.com/
https://www.nprocure.com/
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submission date and time. After the tender submission date and time, the bidder cannot 

modify / edit / withdraw their submitted offer in any case. No written or online request in 

this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are 

liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder 

will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format 

given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in 

electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it 

shall not be deemed to be a ground / reason for not giving required information for this 

work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this 

bid. The Government will not ask for any other information, unless it is found absolutely 

necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 

kindly refer to SSR-10-2015-17-C dated 03-02-2017 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge 

Works following documents shall be submitted in electronic format only through online by 

scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in 

original to the Tender opening authority through RPAD, so as to reach the Executive Engineer 

within 7 days from last day of submission of Bid. 

 

(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 

(iii) Registration Certificate of Appropriate Class (E-1 Class And Above) 

(iv) Registration Certificate of Special Category - Road / Bridge / Building and 

Category I / II / III, if required 

(v) GST Number 

(vi) Work Experience, if necessary… 

(vii) Other Documents, as required… 
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A.  GENERAL 

1. Scope of Bid 

1.1 The EXECUTIVE ENGINEER SABARKANTHA IRRIGATION DIVISION- HIMATNAGAR 

invites bids for Flood Damage Restoration work to Existing Checkdam on Gauvav 

River Near Village: Goral,Ta: Idar,Dist: S.K, JOB No. 03detailed in the table given in 

IFB. The bidders may submit bids for any or all of the works detailed in the table given in 

IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of 

India for centrally sponsored projects. 

 

 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 

indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Project Manager 

for the Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, shall not 

be eligible to bid. 

 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 

and charts, as necessary. The proposed methodology should include a program of 

construction backed with equipment planning and deployment duly supported with broad 

calculations and quality assurance procedures proposed to be adopted justifying their 

capability of execution and completion of work as per technical specifications, within 

stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 

 

4.5.1   Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 

criteria regarding the Applicant’s general and particular experience, personnel and 

equipment capabilities and financial positions, as demonstrated by the applicant’s 

responses in the forms attached to the letter of application ( specified requirement for joint 

ventures are given under para 4.6 below ) Subcontractors experience and resources shall 

not be taken in to account in determining the applicants compliance with the qualifying 

criteria 

To qualify for more than one contract, the applicant must demonstrate having experience 
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and resources sufficient to meet the aggregate of the qualification criteria for each contract 

given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

 

4.5.2 Base year and Escalation 

The base year shall be taken as Current financial year 

 

Following enhancement factors will be used for the costs of works executed and the 

financial figure to a common base value for works completed in India. 
 

 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027 1.00 

-1 2025-2026 1.10 

-2 2024-2025 1.21 

-3 2023-2024 1.33 

-4 2022-2023 1.46 
-5 2021-2022 1.61 

 

 

Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above-mentioned factors. 

 

In case the financial figures and value of completed works are in foreign currency 

the above enhanced multiplying factors will not be applied. Instead, the current market 

exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 

bid) will be applied for the purpose of conversion of the amount in foreign currency into 

India rupees. 

 

4.5.3. General Experience. 

 

The Applicant shall meet with the following minimum criteria: 

 

(a) Achieved a minimum annual financial turnover Rs. 55.00 Lakh (defined as billing 

for works in progress and completed in all classes of civil engineering works only) in 

any one year, over the last five years of the annual value of contract / contracts 

applied for. 

 

(b)  Experience in successfully completing or substantially completing at least one 

contract of highway (road and / or bridge works) airport runway of at least 40 

percent of the value of proposed contract within the last five years. 

 

The works may have been executed by the applicant as prime contractor or as a 

member of a joint venture or as a nominated sub-contractor. As subcontractor, he 

should have acquired the experience of execution of all major items of works under 

the proposed contract. In case a project has been executed by a joint venture, weight 

towards experience of the project would be given to each joint venture in proportion 

to their financial participation in the joint venture. 

 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and continuing 

satisfactorily. 

 

For these, a certificate from the employers shall be submitted along with the 

application incorporating clearly the name of the work, contract value, billing 

amount, date of commencement of works, satisfactory performance of the contractor 

and any other relevant information. 

 

4.5.4.   Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 

Appendix. 

 

4.5.5.   Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with their 

bid, a detailed construction planning and methodology supported with layout and 

necessary drawings and calculations to allow the employer to review their proposals. The 

numbers, types and capacities of each plant/equipment shall be shown in the proposals 

along with the cycle time for each operation for the given production capacity to match 

the requirements. 

 

4.5.6. Financial Position 

 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank 
guarantees) and / or credit facilities up to 25 percent of the value of the contract / 
contracts applied. 

4.5.7.  The audited balance sheets for the last five years should be submitted, which must demonstrate 

the soundness of the applicant’s financial position, showing long – term profitability including 

an estimated financial projection for the next two years If necessary, the employer will make 

inquiries with the applicant’s bankers. 

 

4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five years. 
A consistent history of awards against the Applicant or any partner of a joint venture 
may result in failure of the applicant. 

4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified if 

they have: 

Made misleading or false representation in the forms, statements submitted, and / or 

Record of poor performance such as abandoning the work, rescinding of contract for 

which the reasons are attributable to the non – performance of the contractor; consistent 

history of litigation awarded against the applicant or financial failure due to bankruptcy. 

The rescinding of contract of a joint venture on account of reasons other than non – 

performance, such as Most Experienced partner of joint venture pulling out, court 

directions leading to breaking up of a joint venture before the start of work, which are not 

attributable to the poor performance of the contractor will, however, not affect the 

qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 

(Applicable only for estimated project cost of 50 Crore and above) 

4.6.1. Joint ventures must comply with the following requirement: 

 

(a) Following are the minimum qualification requirements: 

 

(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be  

considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 

4.5.6 above. 

 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 

(b)  Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 

submitted with a copy of the joint venture agreement providing the joint and several 

liabilities with respect to the contract. 

4.6.2.   Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the 
qualification requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 

Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost 

of the works. The available bid capacity will be calculated as under: 

 

Assessed Available Bid Capacity  =   ( A*N*2-B), where 

 

A = Maximum value of work executed in any one year during the last five years (updated 

to the price level of the year indicated in appendix) taking into account the 

completed as well as works in Progress. 

B = Value at current price level of the existing commitments and ongoing works to be 

completed during the next  ( period of completion of work for which bids are 

invited ); and 

 

N = Number of years prescribed for completion of the works for which the bids are 

invited. 

 

Note :- In Case of joint venture, the available bid capacity will be applied for each 

partner to the extent of his proposed participation in the execution of the 

work. 

 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 

- Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delay in completion, litigation history, or financial failures 

etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to the employer. 

 

 

5. One bid per bidder 

 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the bidder’s participation to 

be disqualified. 

 

6. Cost of Bidding 

 

6.1.  The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 

 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of work and its surrounding and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids 
 

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder 

in compliance to section 2 will be prepared by him and furnished as Volume- V in two 

parts (refer clause 12). 

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and 

drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which 

are not substantially responsive to the requirements of the Bid Documents shall be 

rejected. 

 

9. Clarification Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in the 

invitation to bid. The Employer will respond to any request for clarification which he 

received earlier than 15 days prior to the deadline for submission of bids. Employer’s 

response will be published on website including a description of the enquiry but without 

identifying its source. 

 

9.2. Pre-bid meeting 

 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will 

take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting. 

 

9.2.4 Minutes of the meeting, including the question raised (Without identifying the source of 

enquiry) and the responses given will be published without delay on the tender website 

i.e. www.nprocure.com. Any modification of the bidding documents listed in sub-

Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10 and not through the minutes of the pre-bid meeting. 

 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at his discretion, extend as necessary the 

deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 

http://www.nprocure.com/
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C. PREPARATION OF BIDS 

11. Language of the Bid 

 

11.1 All documents relating to the bid shall be in the English language. 

 

12. Documents Comprising the Bid 

 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 

shall be in two separate parts: 

 

Part I shall be named “Commercial Bid” and shall comprise 

(i) Bid Security in the form specified in Section 8 

 

(ii) Qualification Information and supporting documents as specified in Section 2 

 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

 

 

Part II shall be named “Financial Bid” and shall comprise 

(i) Form of Bid as specified in Section 6 

 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 

technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 

 Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

9 Drawings Volume IV 

13. Bid Prices 
  

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for 

all items of the Works described in the Bill of Quantities along with total bid price 



16 
 

(Both in figures and words). Items for which no rate or price is entered by the bidder will 

not be paid for by the Bill of Quantities. 

 

13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder. (GST will be paid extra) 

 

13.4 Deleted 

 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 

Condition of Contract (Irrespective of the time limit and Bid Amount) 

 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

 

15. Bid Validity 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date forbid 

submission specified in Clause 20. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified period. A bidder 

may refuse the request without forfeiting his bid security. A bidder agreeing to the request 

will not be required or permitted to modify his bid, but will be required to extend the 

validity of his security for a period of the extension, and in compliance with Clause 16 in 

all respects. 

 

#16. Bid Security 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favor of 

Employer as named in Appendix and may be in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 

above) and Bank Guarantee of Schedule and Private Banks shall be considered as per 

GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 

21/04/2023 or as per their latest amendment. 

 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 

OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department of 

Govt of Gujarat. Exemption Certificate is applicable only when Registration 

Certificate of Appropriate Class and Category of Approved Contractors is required 

as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the 

bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 

165 Days 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1 

 

16.5  The Bid Security of the successful bidder will be discharged when the bidder has signed 

the Agreement and furnished the required Performance Security. 

 

 

 

16.6. The bid Security may be forfeited 

 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 

 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the requirement Performance Security. 
(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated 

maximum three times within the validity period for negotiation, If contractor does not 

respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected. 

Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. 

S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 

 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time 

for completion), basic technical design as indicated in the drawing and specifications. 

Conditional offers or alternative offers will not be considered further in the process of 

tender evaluation. 

 

18. Format and Signing of Bid 

 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these 

Instructions to bidder as the “Commercial Bid “and “Financial Bid” in separate parts to be 

uploaded. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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D. SUBMISSION OF BIDS 
 

19. Deleted 

 

20. Deadline for Submission of the Bids 

20.1. Complete Bids must be received online by the Employer at the tender website specified 

above not later than the date indicated in appendix. 

 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all right and obligation of the Employer and 

the bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 

21. Deleted 

 

22. Modification and Withdrawal of Bids 

 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 

 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 

 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 

extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant 

to Clause 16. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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E. BID OPENING AND EVALUATION 

23. Bid Opening 

 

 

23.1 The Employer will open all the Bids received including modifications made pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to attend at 

time, date and the place specified in Appendix in the manner specified in Clauses 20 and 

23.3, In the event of the specified date of Bid opening being declared a holiday for the 

Employer, the Bids will be opened at the appointed time and location on the next working 

day. 

23.2. Deleted. 

23.3. The “Commercial Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform 

to the amount and validity period as specified in the invitation for bid (ref. Column 4 and 

paragraph 3), and has not been furnished in the form specified in Clause 16, the 

Commercial Bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 

with valid bid security will be taken up for evaluation with respect to the 

Qualification information and other information furnished in part I of the bid 

pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 

bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these 

bidders will be opened. The responsive Bidders’ names, the Bid prices, the total amount 

of each bid, any discount and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found responsive in 

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 

be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, 

any discount, and such other details as the Employer may consider appropriate, will be 

announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the “Financial 

Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award to the successful 

Bidder has been announced. Any effort by Bidder to influence the Employer’s processing 

of Bids or award decisions may result in the rejection of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by e- mail, but 

no change in the price or substances of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 

his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decision may result in the rejection of the Bidders’ bid. 

 

26. Examinations of Bids and Determination of Responsiveness 

 

26.1 During the detail evaluation of "Commercial Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 

signed; (c) is accompanied by the required securities and; (d) is substantially responsive to 

the requirements of the Bidding document. During the detailed evaluation of the 

“Financial Bid”, the responsiveness of the bids will be further determined with respect to 

the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 

drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions 

and specifications of bidding documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 

with the Bidding documents, the Employer’s rights or the Bidder’s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

 

27. Deleted 
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28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 

29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation 

and deviations and other factors, which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer, shall not be taken 

in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions 

of Contact, during the period of implementation of the Contract, will not be taken in to 

account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract the Employer may require 

the Bidder to produce detailed consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, the Employer may require 

that the amount of the performance security set forth in Clause 34 be increased at the 

expense of the successful /bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 

 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be rejected 

as non-responsive. 

 

30. Deleted 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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F. AWARD OF CONTRACT 

 

31. Award Criteria 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 

been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 

is the lowest evaluation in any of the packages opened earlier than the one 

consideration. 

In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 

bid. The contract will in such cases be awarded to the next lowest bidder at his evaluation 

bid price. 

 

32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 

and to cancel the Bidding process and reject all Bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected bidder or Bidder or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 

action. 

 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the condition of contract called the “Letter 

of Acceptance”) will state the sum that the Employer will pay the Contractor in 

consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

 

33.2 The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause. 

 

33.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 

following the notification of award along with the Letter of Acceptance. Within 21 days of 

receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful. 

 

34. Performance Security 

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a Bank in 

the form set forth in Section 8 (the “Performance Security”) for an amount equal to 

5% (five percent) of its Contract Price. In case of bids mentioned below, the 

successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee from a 

Bank in the same form given at Section 8 towards an Additional Performance 

Security (The “Additional Performance Security”) for an amount calculated as under: 

 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 

Security shall be calculated @ 20% of the difference in the (i) Estimated 

Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 

Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the 

Estimated Project Cost, then the Additional Performance Security shall be 

calculated @ 30% of the difference in the (i) Estimated Project Cost (as 

mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 

(ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 

Performance Security. 

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the 

stipulated date of completion of the project and the Additional Performance 

Security shall be valid beyond 28 (twenty-eight) days of Project Completion Date. 

Performance Security shall become refundable/releasable within 15 days 

after certified project completion date subject to Fulfillment of contractual 

obligation and settlement of all dues and claims. 

 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 

Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 

acceptable to the Employer. As per GoG Finance Department’s Circular No. 

FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security. 

 

35 Advance Payment and Security 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 

36. Deleted 

 

37. Corrupt of Fraudulent Practices 

 

37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with National Highways Authority of India/ State PWD 

and any other agencies, if it at any time determines that the firm has engaged in corrupt 

or fraudulent practices in completing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 

1. The Name of the Employer is Executive Engineer 
SABARKANTHA IRRIGATION DIVISION, 
HIMATNAGAR 

2.  The last five years. 

2025 – 2026 

2024 – 2025 

2023 – 2024 

2022 – 2023 

2021 – 2022 

3. This Annual Financial Turnover Amount is Rs. 
55,00,000.00 

4. Value of Work is Rs. 1820411.80 

5. Deleted 

6. The cost of electric work is Rs. 

7. The cost of water supply / sanitary works is Rs. 

8. Liquid assets and / or availability of credit facilities 

is Rs. ---- 

 

 

 

 

[ Cl.1.1] 

 

 

 

 

 

 

 

 
[Cl.4.5.3 (a)] 
 
 
 
 

 

[Cl.4.5.6 ] 

9. Price level of the financial year ---- [Cl. 4.5.2] 

10. The pre-bid meeting will take place at -----. [Cl. 9.2.1] 

11. The Commercial Bid will be opened at the office 
of the Executive Engineer Irrigation 

SABARKANTHA IRRIGATION DIVISION, 
HIMATNAGAR on dt AABBCCCC at 

--AM/PM As per NIT 
12. Address of the Employer: Executive Engineer 

SABARKANTHA IRRIGATION DIVISION, 
HIMATNAGAR At Post HIMATNAGAR 

13. Deleted 

14. The bid should be submitted latest by As 

stated on online NIT 

15. The bid will be opened at Office of the Executive 

Engineer Irrigation SABARKANTHA 

IRRIGATION DIVISION, HIMATNAGAR At 

Post HIMATNAGAR As stated on online NIT 
16. The Bank Draft in favor of Executive Engineer 

SABARKANTHA IRRIGATION DIVISION, 
HIMATNAGAR At Post HIMATNAGAR 

17. Deleted 

 

18. Escalation factors (for the cost of works 

executed and financial figure to a common base 

value) for works completed 

[Cl. 20.1 & 20.2] 

 

[Cl. 23.1 ] 

 

 

 

 

 

 

 

[Cl.4.5.2] 

 

Year Financial Year Multiplying factor 

 

Base year of inviting tender 2026-2027 1.00 

-1 
2025-2026 

1.10 

-2 
2024-2025 

1.21 
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-3 
2023-2024 

1.33 

-4 
2022-2023 

1.46 

-5 
2021-2022 

1.61 

 

 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 

WORK 

[Reference CL. 4.5.5] 

 

 
The contractors shall also give a list of machineries in his possession and which they propose 

to use on the work. 

 

Sr. 

No. 

Plant or 

Machinery 

Location Age of 

Machinery 

(maximu m 

15 
years) 

Make Capacity Approximate 

Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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SECTION - 2 

QUALIFICATION INFORMATION 
 

 

 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for the 

purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 

information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

(Attach Copy) 

 

Place of registration   

Principal place of business   

 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions 20 20    Work 

performed in the last five years  20 ______ 20 

(in Rs. Lakhs) 20 20  

20 20  

20 20  

15.2.1 Work performed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered the sub-contract involved execution of all main items of 

work described in the bid documents, provided further that all other qualification criteria 

are satisfied (in the same name) on works of a similar nature over the last five years** and 

in current year before the submission of the bid. 

 

Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remark 

explaining 

reasons for 

delay & 

work 

Completed 

         

 

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract involved 

execution of all main items of work described in the bid document, provided, further that 

all other qualification criteria are called (in the same name and style) in the last five 

years** and in current year before the submission of the bid. 

 

Year Name 

of the 

work 

Name of 

the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 

(indicate 

contract Ref) 
Cement 

Concrete 

(Including 

RCC 

& 
PCC) 

Masonry Earth 

Works 

Bituminous 

Work 

20  -20         

20  -20         

20  -20         

20  -20         

20  -20         

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Description 

of works 

Place 

& 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value 

Contract 

(Rs. Cr) 

Stipulated 

Period of 

Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 

of 

completion 

1 2 3 4 5 6 7 8 

        

*Attach certificate (s) from the Engineer(s) in-charge 

** Immediately preceding the financial year in which bids are received. 

 

1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 

 

Item of Requirement Availability Proposals Remarks 

Equipment NO Capacity Owned/ Nos/. Age/ (from 
   Leased to be Capacity Conditions whom to 
   procured   be 

purchased 
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1.6 Qualifications and experience of key personnel required for administration and execution 

of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions 

of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

     

     

     

     

     

     

     

     

     

     

Etc.     

 

 

 

 

 

 

 

1.7 Proposed sub-contract and firms involved 

Sections of the 

works 

Value of Sub-

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ 

sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors’ reports (in case of companies/corporations), etc. List them below and attach 

copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in 

hand, lines of credit, etc. List them below and attach copied documents. 

 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 

provide references if contacted by the Employer. 

 

1.11 Information on Litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing 

Present Status 

     

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 

Bidders. (Name of Consultant engaged for project preparations is * ................................. ) 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents. (Refer 

ITB Clause 4.1) 

 

 

1.14 Programme 

 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 

 

* Fill the name of Consultant 



32 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 

OR AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 

This is to certify that M/s.  is a reputed company 

with a good financial standing. 

 

If the contract for the work, namely  is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the above 

during the contract period. 

 

 

 

 

 

 

(Signature) 

Name of Bank 

Senior Bank Manager Address 

of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s.   

 have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for such 

works have been rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding any (our) competence and general 

reputation. 

 

4. The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Department/ 

Project implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 
 

 

 

 

Title of Officer 
 

 

 

Name of Firm 
 

 

 

Date 
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UNDERTAKING 

 
I, the undersigned do hereby undertake ........... that our firm 

M/s.................................................................................................. would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

 

Name of firm 
 

 

 

DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT 
 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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Conditions of Contract 
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CONDITIONS OF CONTRACT 
 

A. GENERAL. 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meaning. 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid 

 

Compensation Events are those defined in Clause 44 hereunder 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1 

 

The Contract is the contract between the Employer and Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability Period. It 

consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which comprise 

the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Work 

has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract. 

 

Days are calendar days: months are calendar months. 

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the 

Works. 

 

The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 

who is responsible for supervising the Contractor, administering the Contract, certifying 

payments due to the Contractor, issuing and valuing Variations to the Contract, 

awarding extensions of time, and valuing the Compensations Events. 

 

Equipment is Contractor’s machinery and vehicles brought temporarily to the 

site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 

of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 

electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretive reports about the surface and subsurface conditions 

at the site. 

Specifications means the Specifications of the works included in the Contract and 

any modification or addition made or approved by the Engineer. 

 

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the Site. 

 

Temporary Works are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer, which varies the Works. The 

 

Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Heading have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries 

about Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion date for the whole works) 

 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority 

 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 

4. Engineers Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. 

 

5. Delegation 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 

 

6. Communications 

 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act). 

 

7. Sub-Contracting 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 

without the approval of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. Sub-contracting of supply or specific items of work is 

not allowed. 

 

7.2 The sub-contractor must be registered in appropriate class and category for the part 

of work to be subcontracted. 

 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 

other Contractor. The Contractors shall as refer to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The 

employer may modify the schedule of other contractors and shall notify the 

contractor of any such modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer. The Engineer will approve 

any proposed replacement of key personnel only if their qualifications, abilities, 

and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 

Contractor Staff or his work force stating the reasons the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the work in the Contract. 

10. Employer’s and Contractors Risks 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 

and the Contractor carries the risks which these Contracts states are Contractors 

risk. 

11. Employer’s Risks 

 

11.1 The employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works, the risks of war, hostilities, invasion, act 

of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 

employees), and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive. 

 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks are the responsibility of the Contractor. 

 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract data for the 

following events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 

 

(b) Loss of or damage to Equipment 

(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 

the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 

referred to in the Contract Data, supplemented by any information available to the 

Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 

 

16. Contractor to Construct the Works 

16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion date 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 

Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 

 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of 

the Temporary works. 

 

18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use. 

 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to notify 

the engineer of such discoveries and carry out the Engineer’s instructions for 

dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this will 

be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 

handed over to the Contractor, then contractor/ Employer may fore-close the 

contract. Contractor/Employer has to foreclose the work within 30 days after lapse 

of 25%-time limit and after 30 days foreclosure option will be closed. 

 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where 

materials or plants are being manufactured/ fabricated/ assembled for the works. 

 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 

and records relating to the performance of the Contractor and to have them audited 

by auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 

wrongly taken, the decision shall be referred to #Superintending 

Engineer(Higher Authority)within 14 days of the notification of the Engineer's 

decision. If the issue is not resolved, any party can refer the matter for conciliation 

within 15 days from the decision given by the #Superintending Engineer. 

 

24.2  
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to the 

Chief Engineer concern for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to refer to 

the #Secretary, Roads & Building Department, Government of Gujarat for 

the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the 

dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 

Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of 

the notification of the Engineer's decision, the Contractor shall not be entitled to 

any additional payment/claim if he doesn’t follow the above sequence in stipulated 

time and he should not stop the work. 

25. Procedure for Disputers 

 

25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

 

 

26. Deleted 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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B. TIME CONTROL 

27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements 

orders, and timing for all the activities in the works along with monthly cash flow 

forecast. 

 

27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme 

at intervals no longer than the period stated in the Contract data. If the Contractor 

does not submit an updated programme within this period, the Engineer may 

withhold the amount stated in the Contract data from the next payment after the 

date on which the overdue programme has been submitted. 

 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 

Engineer again at any time. A revised programme is to show the effect of 

Variations and Compensations events. 

 

28. Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 

occurs or a Variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 

 

28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 

decision upon the effect of a compensation event or Variation and submitting full 

supporting information. If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer his 

decision. The employer shall in not more than 21 days communicate to the 

engineer the acceptance or otherwise of the Engineer’s decision. If the employer 

fails to give his acceptance, the Engineer shall not grant the extension and the 

contractor may refer the matter under Clause 24.1 

 

29. Deleted 

 

30. Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

 

32. Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 

increase the Contract price or delay the execution of works. The Engineer may 

require the contractor to provide an estimate of the expected effect of the future 

event or circumstance on the contract price and completion date. The estimate is to 

be provided by the Contractor as soon as reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer. 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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C.QUALITY CONTROL 

 

# 33. Identifying Defects/ Defect liability period 

 

33.1 : Defect liability period : The contractor shall be responsible to make good and 

remedy at his own expense any defect which may develop or may be noticed 

before the period mentioned hereunder from the certified date of completion. The 

Engineer in charge shall give the contractor a notice in writing about the defects 

and the contractor shall make good the same within 15 days of receipt of the 

notice. In the case of failure on the part of the contractor, the Engineer- in-charge 

may rectify or remove or re-execute the work at the risk & cost of the contractor. 

The Engineer-in-charge shall be entitled to appropriate the whole or any part of the 

amount of security deposit towards the expenses, if any, Incurred by him in 

rectification, removal or re-execution. The Defects Liability period shall be as 

under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 

Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 

tender), the period shall be 12 (Twelve) months from the certified date of 

completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 

from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse of 4 

monsoon period following date of possession of building taken over by user 

agency following the certified date of completion, whichever is later. 

For the purpose of deciding the monsoon period, the 30th September shall be 

treated as the last date. 

 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 

PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 

No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 

 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year from 

the date of completion. 

(b) In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from the 

certified date of completion. During this period the contractor shall visit the 

site every six months along with the concerned Section Officer / Deputy 

Executive Engineer and will examine the work already carried out in this 

contract like road work, jungle cutting, side shoulders, side gutter, road 

furniture, patta etc. and will prepare Km. wise inspection report duly signed by 

all concerned and any defect observed shall be done within 15 days by the 

contractor at his risk and cost as per the direction of Engineer in charge. The 

contractor needs to do videography of these visits and require to submit at the 

time of release of FMG. If B.T. the surface during the maintenance period of 4 

years is worn out then agency shall have to provide renewal coating as per 

tender item as directed by the Engineer-in- charge. The amount equivalent to 

5% of each running bill shall be withheld and will be released after the free 

maintenance guarantee period (i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 

guarantee pledged in the name of Executive Engineer after completion 

certificate of work is issued. 

 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause 

for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / cutting 

for side shoulders, side gutters, kilometer / indicator / guard stones, sign boards 

etc. are completed in all respect by the contractor. After completion of the 

miscellaneous items, the above said 2% withheld amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as per 

Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing 

more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate equipment. 

Till the setting up of adequate laboratory is completed & reported of this to the 

engineer (subject to due verification by engineer’s representative) by 

contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality 

Engineer shall be deployed exclusively for this contract by the contractors. If 

quality Engineer is not deployed by contractor within one month after the date 

of work order, the amount equivalent to Rs.20,000 per month shall be 

recovered till the actual deployment of quality engineer. The amount so 

recovered towards the deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own risk 

and cost, the existing lane(s) of the road so that the traffic worthiness and 

safety thereof are at no time materially inferior as compared to their condition 

10 (ten) days prior to the date of the Agreement, and shall undertake the 

necessary repair and maintenance works for this purpose; provided that the 

Contractor may, at his cost, interrupt and divert the flow of traffic if such 

interruption and diversion is necessary for the efficient progress of works and 

conforms to Good Industry Practice; provided 



48 
 

further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 

defects that are found. Such checking shall not affect the Contractor’s 

responsibilities the Engineer may instruct the Contractor to search for a Defect and 

to uncover and test any work that the Engineer considers may have a Defect. 

34. Tests 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no defect the 

test shall be a Compensation Event. 

 

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of actual 

charges. 

34.3 Agency has to establish testing laboratory on site for the various test to be carried 

out in the work for this purpose agency shall construct a pukka laboratory building 

with all facility on site at location specified by the engineer in charge. 

 

35. Correction of defects 

35.1 The engineer shall give notice to the Contractor of any defects before the end of 

the defects Liability Period, which begins at Completion and is defined in the 

contract data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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D. COST CONTROL 
 

37. Bill of Quantities 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

 

38. Change in the Quantities 

 

38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the work and the contractor 

shall be bound to carry out the work in accordance with any instruction in this 

connection which may be given to him in writing signed by the Engineer and such 

alteration shall not invalidate the contract and any additional work which the 

contractor may be directed to do in the manner above specified as part of the work 

shall be carried out by the contractor on the same conditions in all respects on 

which he agreed to do the main work and at the same rate as are specified in the 

tender for the main work. 

 

Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 130%, the contractor will be paid for the quantity in excess of 130%, at 

the rate entered in the SOR of the year during which the excess in quantity is first 

executed. 

 

39. Variations 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 

40.1 If the additional or altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carried out as under. 

(i) At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work; where there are more than one 

comparable items, the item of the contract which is nearest in comparison with 

regard to class or classes of the work involved shall be selected and the decision of 

the Superintending Engineer as to the nearest comparable item shall be final and 

binding on the contractor. 

 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall 

be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the amount 

arrived at the rates in the “Schedule of Rates” of the Division in the year in which 

the tender was received. If the Schedule of rates of the Division does not contain 

all the items, the percentage increase or decrease of the tender shall be calculated 

considering such items which were included in the “Scheduled Rates” of the 

division for the year and for materials consumed on such item the rate to be 

charged would be the basic rate taken into account for fixing the rate in S.O.R. 

referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authorities on the basis of 

detailed rate analysis after hearing the contractor before a Committee of two 

Superintending Engineers stationed at the same place or the nearest place. 

 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 

Rates” of the Division is ordered to be carried out before the rate is agreed upon, 

then the contractor shall within seven days of the date of receipt by him of the 

order to carry out the work, inform the Engineer-in-charge of the rate, which it is 

his intention to charge for such class of work and if the Engineer in charge does 

not agree to this rates, he shall by notice in writing be at liberty to cancel his order 

to carry out such class of work and arrange to carry it out in such manner as he 

may consider it advisable, provided always that if the contractor shall commence 

work or incur any expenditure in regard thereof before the rates shall have been 

determined as lastly herein before mentioned, then in such cases he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of the determination of the rate as aforesaid according to such 

rate or rates as shall be fixed by the Engineer-in-charge. In the event of the dispute, 

the decision of the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by the 

competent authority, the alternation above referred to shall be within the scope of 

such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the cost 

of the original work and the certificate of the Engineer-in-charge as to such 

proportion shall be final and conclusive. 

 

41. Cash Flow Forecasts 

41.1 When the programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 

 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking in to account any credit 

or debit for the month in question in respect of materials for the works in the 

relevant amounts and under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 

42.4 The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information 

 

43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer 

within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 

Contractor will be made by the Employer. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

44. Compensation events 

 

44.1 The following are compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

44.2 In case of compensation event occurs and it prevents the work being completed 

beyond the Intended Completion Date then Authority will approve EOT with 

eligible contractual price escalation. 
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45. Tax 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 

structure by Government after due date of bid submission will be compensated (+/- 

) on availability or submission of actual documentation. Contractor will have to 

intimate Engineer regarding changes occurred in the tax structure after bid 

submission. If the contractor fails to provide such information and if any financial 

obligation may arise due to change in tax structure, same will be recovered from 

the contractor. 

 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 

46. Currencies. 

46.1 All payment shall be made in Indian Rupees. 

 

47. Price Adjustment 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 

and procedures and as per formula given in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in 

the contract data up to end of the initial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 

R = Total value of work done during the month. It would include the amount 

of secured advance granted, if any, during the month less the amount of 

secured advance recovered, if any during the month. It will exclude value for 

works executed under variations for which price adjustment will be worked 

separately based on the terms mutually agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clause in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

 

48. Retention 

 

48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is repaid 

to the Contractor and half when the Defects Liability Period has passed and the 

Engineer has certified that all Defects notified by the Engineer to the Contractor 

before the end of this period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention money 

with an “on demand” Bank guarantee. 

In case, Contractor requests for refund of the Retention Money deducted by 

the Employer under the provision of this clause, Employer shall consider the said 

request of the Contractor provided that the refund hereunder shall be made in 

tranches of not less than 1% (One Percent) of the Contract Price and Contractor 

furnishes an irrevocable and unconditional Bank guarantee for an equal amount 

substantially in the format of Bank Guarantee for Performance Guarantee enclosed 

with SBD and valid up to 60 day beyond the scheduled / extended Defects 

Liability Period. On completion of the whole works, the contractor has however an 

option to submit a fresh irrevocable and unconditional Bank Guarantee for an 

amount equal to 5% of the total value of work executed substantially in the format 

of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up to 

60 days beyond the Defect Liability Period and yet refund the Retention Money 

Bank Guarantee submitted for refund of Retention Money. 

 

49. Liquidated Damages 

 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 

Intended Completion Date (for the whole works or the milestone as stated in the 

contract data). The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from 

payment due to the Contractor. Payment of liquidated damages does not affect the 

Contractor’s liabilities. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall not be 

entitled for any interest on the over payment calculated from the date of payment 

to the date of repayment. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer the relevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for 

everyday or part of day which shall elapse between relevant time for completion 

and the date stated in the taking over certificate of the whole of the works on the 

relevant section, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to the 

contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of his 

obligations and liabilities under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any 

Section, a Taking Over Certificate has been issued for any part of the Works or of 

a Section, the liquidated damages for delay in completion of the remainder of the 

Works or of that Section shall, for any period of delay after the date stated in such 

Taking-Over-Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of the part so certified bears 

to the value of the whole of the Works or Section, as applicable. The provisions of 

this Sub-clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof. 

 

50 Bonus 

 

50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay to 

the contractor a sum stated in Contract Data as bonus for every completed month 

but subjected to maximum amount as stated in Contract Data; which shall 

elapse between the date of completion of all items of works as stipulated in the 

contract, including variations ordered by the Engineer and the time prescribed in 

Clause 17. 

 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit 

of the works is equal or more than 6 months. The bonus would be paid as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. 

 

51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be Recorded 

in writing) to the Contractor of the amounts stated in the Contract Date by the date 

stated in the Contract Date, against provision by the Contactor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the Employer in amounts 

and currencies equal to be at least 110% of the advance payment. The guarantee 

shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The Mobilization 

advance would be deemed as interest bearing advance at an interest rate of 10 % to 

be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required specifically for execution of the Works. The 

Contractor shall demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate amount from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 

variations, price adjustments, Compensation Events, or Liquidated damages. 

 

51.4 Deleted 

 

52. Securities 

52.1 The performance Security (including additional security for unbalanced 

bids) shall be provided to the Employer no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by 

a bank or surety acceptable to the Employer, and denominated in Indian 

Rupees. The performance Security shall be valid until a date 60 days from 

the certified date of completion of the project and the additional security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of 

the certificate of completion of the work. Performance and Additional 

Performance Security shall become refundable/releasable within 15 days 

after project certified completion date subject to fulfilment of Contractual 

obligation and settlement of all dues and claims. 

 
53. Deleted 

54. Cost of Repairs. 

 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be remedied 

by the Contractor at the Contractor’s cost if the loss or damages arises from the 

Contractor’s acts or omissions. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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E. FINISHING THE CONTRACT 

 

55. Completion 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 

the works and the Engineer will do so upon deciding that the work is completed. 

 

56. Taking Over 

 

56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

 

57. Final Account 

57.1 The Contractor shall supply to the Engineer a detailed final account of the total 

amount that the Contractor considers payable as full and final settlement of all 

claims under the Contract for items before the end of the Defects Liability Period. 

The Engineer shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of receiving the Contractor's 

account if it is correct and complete. If it is not, the Engineer shall issue within 56 

days a schedule that states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 

the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate, within 56 days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and 

savings in final account is observed, the Engineer/Employer shall be at liberty to 

restrict the final payment of BOQ items to the lowest amount evaluated of the bids 

considering the final quantities and the rates quoted including the rebates if any. 

Payment of variation items shall however be made at the rates approved by the 

Employer, within 90 days from the physical completion of work. 

58. Operating and Maintenance Manuals 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data. 

 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract data, or they do not receive the Engineer’s approval, the Engineer 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor. 

 

59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work is shown on 

the current programme and the stoppage has not been authorized by the 

Engineer 

 

2. The Engineer instructs the Contractor to delay the progress of the Works and 

the instructions is not withdrawn within 28 days; 

 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstructions or amalgamation 

 

4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 

 

5. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer; 

6. The Contractor does not maintain a security which is required; 

 

7. The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in 

the Contract data; and 

 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the borrower, and 

includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive 

the Borrower of the benefits of free and open competition. 

 

59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 

 

59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 

60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a Certificate for the value of the work done 

less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract data. Additional Liquidated 

Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought by 

the contractor and available at site, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the works, and the 

Contractor’s cost of protecting and securing the Works and less advance payment 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to deducted at source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

 

62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall 

certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 

 

 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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F. SPECIAL CONDITIONS OF CONTRACT 

 

63. LABOUR 

 

The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, and 

for their payment of housing, feeding and transport. 

 

The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the site and such other information as the 

Engineer may require. 

 

64. COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the contact, the Contractor and his sub- contractor 

shall abide at all times by all existing labour enactments and rules made 

thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued under 

any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to 

the construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules 

made the reunder, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTIONS WORK 

 

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years service or more on death, the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees. 

 

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The benefits 

payable under the Act are : 

1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated Officer. 

The Act is applicable to the establishments or Contractor of Principal Employer, if 

they employ 20 or more contract labour. 

 

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 

employment is a scheduled employment. Construction of Building, Roads, Runways 

are scheduled employment. 

 

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against female employees in the matter of transfer, training and promotions etc. 

 

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 

employees drawing Rs. 3500/- per month or less. The bonus to be paid to employees 

getting Rs, 2500/- per month or above Rs. 3500/- per month shall be worked out by 

taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

 

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

 

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 

of the State and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and get the same certified by the designated Authority. 

 

L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions 

of workmen and employers. The Trade Unions registered under the Act have given 

certain immunities from civil and criminal liabilities. 

 

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and process and 

provides for regulation of employment of children in all other occupations and 

processes. Employment of Child labour is prohibited in Building and Construction 

Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979:- The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state).The inter-state migrant workmen, is an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back, etc. 

 

O) The Building and Other Construction workers (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments 

who carry on any building or other constructions work and employ 10 or more 

workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the government. The Employer of the 

establishment is required to provide safety measures at the Building or construction 

work and other welfare measures, such as canteens, First Aid facilities, Ambulance, 

Housing accommodations for workers near the workplace etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 

persons or more with aid of power or 20 or more persons without the aid of power 

engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the contractor 

and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof from 

time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 

2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

The contractor must commit to adopting Environmental management 

plan for best energy use, waste management, the reduction of pollution as in 

EMS (Environmental Management system)ISO-14001- 2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 

wrongly taken, the decision shall be referred to #Superintending Engineer (Higher 

Authority) within 14 days of the notification of the Engineer's decision. If the issue 

is not resolved, any party can refer the matter for conciliation within 15 days from 

the decision given by the #Superintending Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to the 

#Chief Engineer concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the Superintending Engineer, both parties have to refer to the 

#Secretary, Roads & Building Department, Government of Gujarat for the 

conciliation process. 

If the dispute is not resolved through the conciliation process, contractor 

may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 

Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 

Authority within 14 days of the notification of the Engineer's decision, the 

Contractor shall not be entitled to any additional payment/claim if he doesn’t 

follow the above sequence in stipulated time. However, during such period, he 

would not stop the work in any case. 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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Deputy Executive Engineer 
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#CONTRACT DATA 

 

Clause Reference With 

respect To section 3 

Item marked “N/A” do not apply to this Contract. 

1. The Employers is [CL.1.1] 

Name: Executive Engineer Irrigation Sabarkantha Irrigation Division 

HIMATNAGAR 

Address: Office of the Executive Engineer Sabarkantha Irrigation Division, 

At Post HIMATNAGAR Ta. HIMATNAGAR Dist SABARKANTHA 

Name of authorized Representative (Deputy Executive Engineer, Quality 
Control Sub Division, Himatnagar) 

2. The Engineer is Executive Engineer Sabarkantha Irrigation Division-

Himatnagar 

Name of Authorized Representative: Deputy Executive Engineer, Dharoi 

Irrigation Sub Division, Idar 

3. The Defects Liability Period is 1 (One) years from the date of 

completion. 

4. The Start Date shall be 1st days for the date of issue of the Notice to 

proceed with the work. 

[CL.1.1&33] 

 

[CL.1.1] 

 

5. The Intended Completion Date for the whole of the works is 

3 MONTHS after start of work with the following milestones: 

Milestone dates: 

Physical works to be completed Period from the start date 

Milestone 1 i.e. 25 % 30 days. 

Milestone 2 i.e. 25 % 61 days. 

Milestone 3 i.e. 25 % 91 days. 

Milestone 4 i.e. 25 % 122 days.. 

[CL.1.1,17&2] 

 

[CL.2.2& 49.1] 

6. The Site is located in Jurisdiction of Dharoi Irrigation Sub Division, Idar [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of Excavation, Dismantling the existing foundation , 

Providing & Placing in position reinforcement bars, Providing & Laying in 

position "NOMINAL MIX" cement concrete with items as perB.O.Q. The 

works shall, inter alia, include the following, as Specified or as directed: 

(A)  Road Works 

Site clearance; setting – out and layout; widening of existing carriageway 

and strengthening including camber corrections; construction of new road/ 

Parallel service road; bituminous pavements remodeling/construction of 

Junctions, intersections, bus bays, lay-bays; supplying and placing of 

drainage Channels, flumes, guard posts and guard other related items; 

construction/extension of cross drainage works, bridge, approaches and 

other related stones; protective works for roads/bridge; all aspects of quality 

assurance of various components of the works; rectification of The defects 

in the completed works during the Defects Liability Period; submission of 

“As- built’’ drawings and any other related documents; and other item of 

work as may be required to be carried out for completing the 

work in 

accordance with the drawings and the provisions of the contract and to 

ensure safety. 

[CL.1.1] 
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(B)  Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments and 

bearing; prestressed/reinforced cement concrete superstructure; wearing 

coat, hand railings, expansion joints, approach slabs, drainages spouts/ 

downtake pipes, arrangements for fixing light posts, water mains, utilities 

etc; provision of suitably designed protective works; providing wing/return 

walls; provision of road markings, road signs etc.; all aspects of quality 

assurance; clearing the site and handing over the works on completion; 

rectification of the defects during the Defects Liability Period and 

submission of “As-built” drawings and other related documents; and other 

items of work as may be required to be carried out for completing the works 

in accordance with the drawings and the provisions of the contract and to 

Insure safety 

(C) Other Items 

Any Other Items as required to fulfill all contractual obligations as per the Bid 

documents. 

10. The following documents also form part of the Contract: 

 As per clause 2-3  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CL.1.1] 

 

 

 

[CL.2.3(9)] 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

 

12. The language of the Contract documents is English [CL.3.1] 

 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

 

14. The Schedule of Other Contractors [CL.8] 

 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death is 

Rs. 5 lakhs per occurrence with the number of occurrences limited to four. 

After each occurrence, the contractor will pay an additional premium 

necessary to make insurance valid for four occurrences always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be date of work order [CL.21] 

19. The period for submission of programme for approval of the engineer shall 

be 21 days from the issue of Letter of Acceptance. 
[CL. 27.1] 

20. The period between program updates will be …….. days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs 1% Of ECV 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 

course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil to 

rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

[CL. 27.3] 

 

[CL. 44] 
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(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not found 

applicable in a work, the weight component of that commodities {i.e. 

‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for 

the purpose of Price Adjustment} shall be clubbed with the weight 

component of ‘Other Material’ (Pm), such that the gross % weight of 

the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 

labour shall be paid in accordance with the following formula: 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for local labour 

L0 = The consumer price index for industrial workers for the State 

on 28 days preceding the scheduled date of opening of 

Commercial Bids as published by Labour Bureau, Ministry 

of Labour, Government of India 

Li = The consumer price index for industrial workers for the State 

for the month under consideration as published by the 

Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 

 

 

Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 

cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland 

Cement on 28 days preceding the scheduled date of 

opening of Commercial Bid as published by the 
Office of the Economic Adviser, 

Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary 

Portland Cement for the month under consideration as 

published by Office of the Economic Adviser, Department 

for Promotion of Industry and Internal Trade, Ministry of 

Commerce & Industry. 

 

Pc = Percentage of cement component of the work 

 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long Products 

Rebars) on 28 days preceding the date of opening of Bids as published by the Office 

of the Economic Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 

Si= The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebars) for the month under consideration as published by Office of the 

Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Ps = Percentage of steel component of the work 

 

Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 

Adjustments of bitumen component 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 

 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

 

Bo = The official retail price of bitumen at the IOC depot at the nearest 

centre on the day 28 days prior to the scheduled date of opening of 

Commercial Bid. 

 

Bi = The official price of bitumen of IOC depot at the nearest center: 
o For the first 15 days of the month under consideration, the 

price declared on the 1st day of that month. 
o For the remaining days of the month under consideration, the 

rate declared on the 16th day of that month. 

 
Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula 

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 

Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at the nearest centre on the day 28 prior to the 

date of opening of Bids. 

 

Fi = The official retail price of HSD at the existing consumer pumps of 

IOC at the nearest centre for the 15th day of the month of the under 

consideration. 

 

Pf = Percentage of fuel and lubricants component of the work 

 

Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 

 

Adjustment for Construction Machinery 

(vi) Price adjustment for increase or decrease in the cost of plant and 

Machinery spare procured by the Contractor shall be paid in accordance 

with the following formula 

 

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 

Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares 

 

P0 = The all India wholesale price index for manufacturer of machinery 

for mining, quarrying and Construction for the month under 

consideration as published Office of the Economic Adviser, Department 

for Promotion of Industry and Internal Trade, Ministry of Commerce 

& Industry. 

 

Pi = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month under 

consideration as published Office of the Economic Adviser, Department 

for Promotion of Industry and Internal Trade, Ministry of Commerce 

& Industry. 

 

Pp = Percentage of plant and machinery spares component of the work. 

 

Note: For the application of this clause, index of Heavy Machinery and parts has 

been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 

 

(vii) Price adjustment for increase or decrease in cost of local materials other 

than cement, steel, bitumen and POL procured by the contractor shall be 

paid in accordance with the following formula 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 

Vm = Increase or decrease in the cost of work during the month under 

consideration due to change in rates for local materials other than cement, 

steel, bitumen and POL. 

 

M0 = The All Indian wholesale price index (all commodities) on 28 days 

preceding the scheduled date of opening of Commercial Bids, as published 

by the Office of the Economic Adviser, Department for Promotion of 

Industry and Internal Trade, Ministry of Commerce & Industry. 

Mi= The All India wholesale price index (all commodities) for the month 

under consideration as published by the Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, Ministry 

of Commerce & Industry. 

Pm = Percentage of local material components (other than cement, steel, 

bitumen and POL) of the work. 

 

The following percentage will govern the price adjustment for the entire 

contract: 

1. Labour -Pl .................................................................................. 18.45 % 

2. Cement – Pc ............................................................................. 14.66 % 

3. Steel - Ps .................................................................................. 10.47% 

4. Bitumen - Pb ................................................................................ 00.00% 

5. POL - Pf ........................................................................................ 6.18% 

6. Plant & Machinery Spares Pp ......................................... 6.18% 

7. Other Materials - Pm ........................................................... 17.06% 
 

Total 100 % 
 

 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 

26. Amount of Liquidated damages for For Whole of work {CL.49} 

delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In item 

6 of Contract data) (1/2000)th of initial 

contract price for #5 km Section, 

rounded off to the nearest thousand per 

day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 

28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given as 

per CL.50 of Section-3 

 

29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 

30. The amount of the advance payment are: {CL. 51 & 52} 

 

#Nature of Advances Amount (Rs.) Conditions to 

Be fulfilled 

i Mobilization 10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees of 

2.5 % of each valid for the full 

period. 
 

ii Equipment   90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is satisfied 

That the equipment is required for 

performance of the contract) and on 

submission of unconditional Bank 

Guarantee for 

amount of advance 

 

iii Secured Deleted 

Advance for 

Non-persish 

able material 

Brought to site 

 

(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

 

31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 

The advance loan shall be repaid with percentage deduction from the interim payments 

certified by the Engineer under the Contract. Deduction shall commence in the next 

Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 percent of the 

Contract Price or 6 (six) months from the date of payment of first installment of 

advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance) of 

the amounts of all Interim Payment Certificate until such time as the loan has been 

repaid, always provided that the loan shall be completely repaid prior to the expiry of 

the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} As 

a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 29.5 

 

The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58} are 

required within 28 days of the issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the 

Date required is Rs .................. Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} “The 

Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} the 

Employer’s additional cost for completing the Works shall be 20 per cent. 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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SECTION - 5 

TECHNICAL SPECIFICATION 
 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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SECTION - 6 

FORM OF BID 
 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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FORM OF BID 

 

Description of the Works: 

 

 

 

 

 

 

BID 

To : 

 

Address : 

 

 

1. We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 

Addenda for the sum (s) of 
 

 

 

( ) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 

whole of the Works in the Contact within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 

the same, and it shall remain binding upon it and may be accepted at any time before the 

expiration of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this day of 20 

Signature in the capacity of 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

 

 

 

 

(in block capitals or typed) 
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Address 

 

 

Witness 

 

 

Address 

 

 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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BILL OF QUANTITIES 

 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and verified 

by the Engineer and valued at the rates and prices tendered in the priced Bill of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, layout, 

supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 

together with all general risks, liabilities and obligations set out or implied in the 

Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities (in case of Item rate contract). 

 

6. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no Items are provided 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of Work. 

 

7. General direction and descriptions of work and materials are not necessarily repeated 

or summarized in the Bill of Quantities. References to the relevant sections of the 

contract documentation shall be made before entering rates or prices against each item 

in the Bill of Quantities. 

 

8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 

building are to be followed. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 

blasting, or the use of metal wedges and sledgehammers, or the use of compressed air 

drilling for its removal, and which cannot be extracted by ripping with a tractor of at 

least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Amount 

Separate Sheet Attached Herewith  

I/We am/are willing to carry out the work at ............................ % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our tender 

works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add ........... % Above 

Net Net 

In words In words 

 

(B) For Item Rate Tender (For above INR 50 Cr.): 

 

Item 

No 

Description of Item (with 

brief specification and 

reference to book of 

specifications) 

Quantity Unit Rate Amount 

In 

figures 

In 

Words 

       

(A) Total Tendered Amount 

(B) Rebate on above tendered amount (if any) % (in figure) 

… ............................................. (in 

words)………………………………………………….……………………………… 

………………... 

(C) Net Tendered Amount (A-B) (in figure) ……………………………… 
(in 
words)………………………………………………….………………………………… 
……………... 

# 

1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 

S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 

of difference of cement consumption have been deducted from the rate of original item at the 

rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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BID SECURITY (BANK GUARANTEE) 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated--------------------------(Date) for the construction 

of ------------- (Name of Contractor hereinafter called “the Bid”) 

 

KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ------------------------------------------------ (name of country) having our 

registered office at ( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ---------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of --------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 

A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 

C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 

We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, 

specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------------ ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date 

 

 

DATE SIGNATURE 

 

 

WITNESS SEAL 

 

(Signature, name and address) 

 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16.1(Bid Security) of the Instructions to Bidders. 

 

**45 days after the end of the validity period of the Bid. Date should be inserted by 

the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 

 

TO, 

- (Name of Employer) 

- (Address of Employer) 
 

 

WHEREAS (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 

Contracts No. dates to execute 

--------- (name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligation in accordance with the 

Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, up to a total of ------------------------------------------ 

(amount of guarantee)* ------------------------------- (in words), such sum being payable in 

types and proportions of currencies in which the Contract prices is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ------------------------------------------ (amount of guarantee) 

as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting is with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed thereunder or of any of the Contract documents 

which may be made between your and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such charge, addition or 

modifications. 

 

This guarantee shall be valid until 60 days from the date of expiring of the Defect 

Liabilities period. 

 

Signature and Seal of the guarantor ------------------------------ Name 

 

of Bank 

 

Address 

Date 
 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 

price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 

[Clause 34.1. (A)] 

 

TO, 

- (Name of Employer) 

- (Address of Employer) 
 

 

WHEREAS (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 

Contracts No. dates to execute 

- -------- (Name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligation in accordance with the 

Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor, up to a total of ------------------------------------------ 

(amount of guarantee) ------------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ------------------------------------------ (amount of guarantee) 

as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

 

We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting is with the demand 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed thereunder or of any of the Contract documents 

which may be made between your and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such charge, addition or 

modifications. 

 

This guarantee shall be valid until 28 days from the project completion date. 

 

Signature and Seal of the guarantor ------------------------------ Name 

 

of Bank 

 

Address 

 

Date 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

TO, 

 

- (Name of Employer) 

 

- (Address of Employer) 

 

- (Name of Contractor) 

 

Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address of Contractor) (hereinafter called - “the 

Contractor”) shall deposit with (name of 

Employer) a bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of ----------------------------- (amount of Guarantee)* - 

- in words). 

 

We, the ---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ---------------------------------------- (name of 

Employer) on his first demand without whatsoever right of obligation on our part and 

without his first claim to the Contractor, in the amount not exceeding --- 

(amount of guarantee)* (in 

words) 

 

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between --------------------------------- (name of Employer) and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 

 

 

YOUR’S TRULY 

 

Signature and Seal    

Name of Bank/ Financial Institution     

Address   

Date   
 

* An amount shall be inserted by that Bank or Financial Institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 

 

 

 

 (date) 

To, 

 (Name and address of the Contractor) 
 

 

 

 

 

Dear Sirs, 

 

This is to notify you that your Bid dated  for execution of 

the   (Name of the contract and identification number, as given 

in the Instructions to Bidders) for the Contract Price of Rupees    

( ) (amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to   and the Additional Performance Security for an 

amount equivalent to Rs.  shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

 

Yours Faithfully 

 

 

 

Authorized Signature Name 

and title of Signatory Name 

of Employer 
 

 

 

 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications 

have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

 

(date) 

To, 

 

 (Name and address of the Contractor) 
 

 

 

 

 

Dear Sirs, 

 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  

 

 at a bid Price of Rs. 

 . 

 

 

You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

Yours faithfully 

 

(Signature, name and title of signatory authorized To 
sign on behalf of Employer) 
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AGREEMENT FORM 

 

 

 

This agreement, made on the   day of   between 
 (name and address of Employer) (Hereinafter called “the 

Employer) and   (name and address of 

contractor)  hereinafter  called  “the  Contractor”  of  the  other  part. 

Whereas the Employer is desirous that the Contractor execute 
 

 

 

Name and identification number of contract (hereinafter called “the works”) and the 

employer has accepted the Bid by the Contractor for the execution and completion of such 

works and the remedying of any defects therein, at a cost of Rs. 
 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read construed as part of this Agreement. 

 

2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity in all 

aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein contract 

price or such other sum as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the contract. 

 

4. The Following documents shall be deemed to form and be ready and construed as part 

of this Agreement viz 

 

i) letter of Acceptance 

ii) Notice to proceed with the works: 

iii) Contractor’s Bid 

iv) Conditions of contract: General and Special 

v) Contract Data 
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vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract 

data as forming part of the Contract. 

 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 

The Common seal of   

Was hereunto affixed in the presence of : 

 

 

 

Signed, sealed and Delivered by the said   
 

 

 

In the presence of 

 

 

 

 

 

Binding signature of Employer   

 

 

Binding Signature of Contractor   
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a 

minimum cash up to 25% of the value of the work during implementation of the contract. 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

DATE 
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UNDERTAKING 
(For Validity) 

 

 

 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ................ days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 

 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

DATE 
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SECTION - 9 

DRAWINGS 
 

 

 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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SECTION-10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
(i) Bid Document Fee / Tender Fee 

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate 

Class of Registration of Approved Contractors 

(iii) Registration Certificate of Appropriate Class 

(iv) Registration Certificate of special category – Road/Building and 

Category I/II/III, if required 

(v) Current Calendar Year Bank Solvency. 

(vi) GST Number and Pan Card 

(vii) Affidavit in prescribed format. 

(viii) Undertaking of Invest as per SBD 

(ix) Form of bid (in prescribed format as per section-6) 

(x) Work Experience, Form 3A (As per Cluase 4.5.3 (b)) If Needed 

(xi) Copy of Partnership Deed or Memorandum as well as Articles of Association in case of 

the company and intimate permanent address of his partner’s/Directors pf the company. 

All copies submitted shall be duly attested. 

(xii) Power of Attorny- A power of attorny duly authorised by a notary public, if power is 

delegated for signing the bid persons other than applicant. If Needed 

(xiii) Supporting Documents- Every blank (fields) in the tender documents (forms, schedules) 

must be filled by the tenderer/bidder and submitted online. Tender forms shall be 

completed in all respects. Online user of – Dash is not permitted. Please write not 

applicable or “Nil” as and where required by the tenderer/bidder. If needed 

(xiv) Undertaking for Engaging Technical staff and machineries as per Prescribed Performa if 

required 

(xv) Information regarding any current litigation in which applicant is involved if required. 

(xvi) The applicant should give undertaking that he has access to, or has access to, or available 

liquid assets and/or credit facilities upto 25 percent of the value of the contract/contracts 

applied as per the prescribed Performa if required 

(xvii) Last Five financial year IT Return if needed. 

(xviii) Details of Existing commitments and ongoing works as per prescribed Performa if needed 

(xix) Last 5 year Turn over year wise for Civil Engineering works certified by CA (For bid 

capacity evaluation) 

(xx) All other required details as per stated in tender documents and as per section-10 

Documents to be furnished by bidder. 

(xxi) Bid Capacity & Work On Hnad 

 

 

 

 

 

 
Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 
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General Technical Specifications for  

Construction Materials 

(Based on CPWD Specifications, Relevant IS Codes and Standard Civil Engineering Practice) 

 

1. Ordinary Portland cement (OPC) – 53 Grade 

Cement shall be Ordinary Portland Cement (OPC) 53 Grade conforming to IS 12269. Cement shall be 

manufactured by approved manufacturers and shall be fresh, dry, free from lumps, caking and 

deterioration. The cement shall satisfy all physical and chemical requirements regarding fineness, setting 

time, compressive strength and soundness as specified in the relevant IS code. Cement shall be stored in 

weatherproof godowns on raised wooden platforms with adequate ventilation and protection from 

moisture. Different brands and lots shall be stored separately. Cement older than three months from the 

date of manufacture shall not be used without prior testing and approval. Sampling and testing shall be 

carried out as per relevant IS procedures 

 

Relevant IS Codes 

 IS 12269 

 IS 4031 

 IS 456 

 

2. Fine Aggregate (Sand) 

Fine aggregate shall consist of clean, hard, durable, sharp and angular sand conforming to IS 383. Sand 

shall be free from clay, silt, mica, organic impurities, salts and other deleterious substances. Fine 

aggregate for reinforced concrete works shall preferably be coarse sand of grading Zone I or Zone II 

unless otherwise specified. The silt content shall generally not exceed 8% by volume. Sand shall be 

obtained from approved sources and screened wherever necessary. Storage shall be done in such a 

manner as to prevent contamination and intermixing with other materials. 

 

Relevant IS Codes 

 IS 383 

 IS 2386 

 IS 456 

 

3. Coarse Aggregate 

Coarse aggregate shall consist of crushed or broken hard stone obtained from approved quarries and 

shall conform to IS 383. Aggregate shall be hard, strong, dense, durable, clean and free from dust, clay 

coatings, organic matter, mica, shale and other deleterious substances. Aggregates shall generally be 

cubical in shape and flaky or elongated particles shall be within permissible limits. Unless otherwise 

specified, nominal maximum size of aggregate shall be 20 mm for RCC work. Aggregate grading shall 
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comply with IS requirements. Water absorption, impact value, crushing value and abrasion value shall 

satisfy relevant specifications. 

 

Relevant IS Codes 

 IS 383 

 IS 2386 

 IS 456 

 

4. Reinforcement Steel – TMT Bars 

Reinforcement steel shall be Thermo Mechanically Treated (TMT) bars conforming to IS 1786 of grade 

Fe-500, Fe-500D, Fe-550 or as specified in the drawings and schedule. Steel bars shall be free from 

loose rust, mill scale, oil, paint, grease, mud or other harmful coatings. Reinforcement shall be 

accurately cut, bent and fixed as per approved bar bending schedule and drawings. Binding wire shall 

conform to relevant standards. Welding of reinforcement shall not be permitted unless specifically 

approved. Reinforcement shall be placed in correct position with adequate cover blocks and securely tied 

to prevent displacement during concreting. Steel shall be stacked above ground on platforms and 

protected from corrosion and contamination. 

 

Relevant IS Codes 

 IS 1786 

 IS 2502 

 IS 456 

 

5. Water 

Water used for mixing and curing concrete shall be clean and free from oils, acids, alkalis, salts, sugar, 

organic matter or other deleterious substances harmful to concrete or reinforcement. Water shall 

generally conform to potable water standards and shall satisfy requirements of IS 456. Sea water shall 

not be used for RCC works. Water from doubtful sources shall be tested before use. pH value of water 

shall generally not be less than 6. 

 

Relevant IS Codes 

 IS 456 

 IS 3025 

 

6. Concrete 

Concrete shall be design mix concrete of specified grade conforming to IS 456 and mix design shall be 

carried out as per IS 10262. Materials shall be measured accurately by weight. Machine mixing shall be 

carried out in approved batch mixers. Water-cement ratio shall be maintained as per approved design 

mix and exposure conditions. Concrete shall be transported, placed and compacted without segregation 

or loss of materials. Mechanical vibrators shall be used for proper compaction. Concreting shall be done 

in layers and construction joints shall be as approved by the Engineer-in-Charge. Fresh concrete shall be 
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protected from rain, flowing water and excessive heat. Curing shall commence as soon as concrete has 

hardened sufficiently and shall continue for a minimum period of 7 days for OPC cement and longer 

where specified. Concrete cubes shall be cast and tested as per relevant IS codes for quality control. 

 

Relevant IS Codes 

 IS 456 

 IS 10262 

 IS 516 

 IS 1199 

 IS 9103 
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DETAILED TECHNICAL SPECIFICATIONS 

 

1. GENERAL 

These specifications cover the detailed requirements for materials, workmanship, methodology, testing, 

quality control, measurements and mode of payment for restoration works of check dam foundation and 

allied RCC works. 

 

The work shall be carried out as per: 

 

 Latest edition of CPWD Specifications 

 Relevant Indian Standards issued by Bureau of Indian Standards 

 IRC guidelines wherever applicable 

 Directions of Engineer-in-Charge (EIC) 

 

In case of discrepancy, the following order of precedence shall apply: 

 

1. Drawings 

2. Special Conditions 

3. Technical Specifications 

4. CPWD Specifications 

5. Relevant IS Codes 

 

The contractor shall provide all labour, machinery, tools, plants, materials, staging, shuttering, 

dewatering arrangements and incidentals necessary for successful completion of work. 

 

 

ITEM NO. 1 

Excavation for foundation in all sorts of soil including yellow sandy gravelly soils 

,soft & hard murrum etc. in dry condition including depositing the excavated stuff 

in uniform layers in banks or as and where directed etc. complete for lead up to 

500m and all lift. (BY MACHINERY) Including dewatering.1.1 Scope of Work 

The item includes excavation for foundation in all types of soils such as: 

 

 Yellow sandy gravelly soil 

 Soft murum 

 Hard murum 

 Mixed soil strata 

 Ordinary soil 

 Gravel deposits 

The work shall include: 

 Setting out 



97 
 

 Excavation by mechanical means 

 Dressing sides and bottom 

 Dewatering 

 Disposal or stacking of excavated material 

 Maintaining safety of excavation 

 All lifts 

 Lead up to 500 m 

 Preparation of foundation surface 

The work shall be executed as per: 

 CPWD Specifications 
 IS 1200 (Part-1) 

 IS 3764 

 IS 4081 

 

1.2 Methodology 

a) Setting Out 

 Reference benchmarks shall be established. 

 Center line, excavation limits and reduced levels shall be marked accurately. 

 Excavation shall not commence without approval of layout. 

 

b) Excavation 

 Excavation shall be carried out using excavator/JCB or approved machinery. 

 Excavation shall be done to the required lines, grades and levels shown in drawings. 

 Final 150 mm excavation near founding level shall be carefully trimmed. 

 

c) Side Protection 

 Necessary shoring, strutting or slope cutting shall be provided. 

 Contractor shall ensure safety against collapse. 

 

d) Dewatering 

 Surface water and seepage water shall be continuously removed. 

 Pumping arrangement shall be adequate to keep foundation dry. 

 No concrete shall be laid in waterlogged foundation. 

 

e) Disposal of Excavated Material 

 Useful excavated material shall be stacked systematically. 

 Surplus/unserviceable material shall be disposed as directed. 

 Lead up to 500 m is included. 

 

f) Preparation of Foundation 
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 Loose material shall be removed. 

 Foundation bed shall be compact and clean before further work. 

 

1.3 Quality Control 

The following checks shall be carried out: 

 

 Verification of excavation dimensions 

 Reduced levels 

 Foundation strata inspection 

 Removal of loose pockets 

 Stability of excavation sides 

 Continuous dewatering arrangements 

 

Engineer-in-Charge may order further excavation if unsuitable strata is encountered. 

 

1.4 Safety Requirements 

 Barricading around excavation 

 Safe access arrangement 

 Warning signs during night 

 Pumping and electrical safety 

 Protection against collapse during rains 

 

1.5 Mode of Measurement 

 Excavation shall be measured in cubic metre (Cum). 

 Length, breadth and depth shall be measured to nearest 0.01 m. 

 No allowance shall be made for working space unless specified. 

 Lead up to 500 m and all lifts included. 

 

1.6 Rate Includes 

The rate shall include: 

 

 Setting out 

 Excavation by machinery 

 Dewatering 

 Dressing 

 Shoring/strutting 

 Disposal within specified lead 

 Labour and machinery 
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 All incidental works 

 

 

ITEM NO. 2 

Dismantling the existing foundation concrete including sorting out the dismentalled 

stuff and stacking the useful material, removing the debris and making good the 

damages etc. complete as and where directed. Cement Concrete 

2.1 Scope of Work 

The item includes dismantling/removal of existing damaged foundation concrete including: 

 

 Breaking concrete 

 Cutting where necessary 

 Sorting useful material 

 Stacking reusable material 

 Disposal of debris 

 Cleaning surface 

 Making good damaged portions 

Applicable standards: 

 CPWD Specifications 
 IS 1200 

 IS 456 guidelines for repair interface preparation 

 

2.2 Methodology 

a) Marking 

 Portion to be dismantled shall be marked jointly with Engineer-in-Charge. 

 

b) Dismantling 

 Dismantling shall be done carefully using: 

o Jack hammer 

o Pneumatic breaker 

o Chisel tools 

 Existing sound portions shall not be damaged. 

 

c) Removal of Debris 

 Debris shall be removed immediately. 

 Site shall be kept clean. 
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d) Surface Preparation 

 Remaining concrete surface shall be roughened. 

 Loose particles shall be removed. 

 Surface shall be washed before new concrete. 

 

2.3 Quality Control 

Checks shall include: 

 

 Extent of dismantling 

 Avoidance of damage to sound structure 

 Proper cleaning 

 Adequate roughening for bonding 

 

2.4 Mode of Measurement 

 Measured in cubic metre (Cum) unless otherwise specified. 

 Dimensions of dismantled portion shall be measured physically. 

 No deduction for reinforcement embedded in dismantled concrete. 

 

2.5 Rate Includes 

Rate includes: 

 

 Labour and tools 

 Machinery 

 Disposal of debris 

 Stacking useful materials 

 Surface preparation 

 All leads and lifts 

 

 

ITEM NO. 3 

Providing & Placing in position reinforcement bars including cutting, bending, 

welding joints where necessary, hooking etc. complete as per drawing for all lead 

and lifts. TMT / CRS (FE 500 D)3.1 Scope of Work 

The item includes: 

 

 Supplying 
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 Cutting 

 Bending 

 Binding 

 Welding where necessary 

 Placing reinforcement 

Steel: 

 Fe-500D TMT/CRS bars 
 8 mm diameter bars 

 Spacing at 200 mm c/c 

Applicable standards: 

 Reinforced Cement Concrete 
 Bureau of Indian Standards IS 1786 

 IS 2502 

 IS 456 

 

3.2 Materials 

Reinforcement Steel 

Steel shall conform to: IS 1786 

Steel shall be: 

 Free from rust, oil and scales 
 Properly stacked above ground 

 Protected from moisture 

 

3.3 Methodology 

a) Cutting and Bending 

 Bars shall be cut and bent as per approved BBS. 

 Bending shall conform to IS 2502. 

 

b) Placement 

 Reinforcement shall be accurately placed. 

 Cover blocks of approved grade shall be used. 
 Binding wire shall be 16 gauge annealed wire. 

 

c) Spacing 
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Bars shall be maintained at: 

 

 200 mm c/c 

 As per drawings 

 

d) Lapping 

Laps shall conform to IS 456 requirements. 

 

e) Welding 

If permitted, welding shall comply with IS 2751. 

 

3.4 Quality Control 

Checks: 

 

 Diameter verification 

 Spacing 

 Cover 

 Binding quality 

 Cleanliness 

 Bar positioning before concreting 

 

3.5 Mode of Measurement 

Measurement shall be: 

 

 By weight in Metric tone (MT) 

 Based on standard unit weight from IS code (i.e weight of 8 mm dia bar considered as 0.39 

kg/metre) 

 No deduction for overlaps, hooks and bends unless specified otherwise 

Binding wire and chairs deemed included. 

 

3.6 Rate Includes 

Rate includes: 

 

 Supply of steel 

 Cutting and bending 

 Binding wire 

 Labour 

 Placement 
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 Chairs, spacers and cover blocks 

 All lifts and leads 

 

 

 

ITEM NO. 4 

Providing & Laying in position "NOMINAL MIX" cement concrete using cement, 

sand and crushed aggregate by mass and machine mix for C.C./R.C.C work incl. 

necessary formworks centering, scaffolding, compaction by vibrator, curing as 

directed with all lead & lift etc complete Without Dewatering and excluding cost of 

steel reinforcement.(A) For Foundation concrete / General purpose (c) C. C. 

Nominal Mix, M-15 and MSA-20 mm 

4.1 Scope of Work 

The work consists of providing and laying nominal mix cement concrete of grade M-15 using: 

 

 Cement 

 Sand 

 Crushed stone aggregate of 20 mm nominal size 

The work includes: 

 Machine mixing 
 Transportation 

 Laying 

 Compaction 

 Formwork 

 Scaffolding 

 Curing 

Excluding: 

 Dewatering 

 Reinforcement steel 

Applicable codes: 

 IS 456 
 IS 383 

 IS 516 

 CPWD Specifications 

 

4.2 Materials 
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a) Cement 

Cement shall conform to: 

 

 OPC as approved 

 Fresh and lump free 

Applicable IS: 

 IS 269 

 IS 8112 

 IS 1489 

 

b) Fine Aggregate 

Sand shall: 

 

 Conform to IS 383 

 Be clean and well graded 

 Free from silt and organic impurities 

 

c) Coarse Aggregate 

Aggregate: 

 

 20 mm down graded 

 Crushed hard stone 

 Clean and durable 

 

d) Water 

Water shall conform to:IS 456 

 

Water shall be clean and free from harmful salts. 
 

 

 

4.3 Mixing 

 Mixing shall be done in mechanical mixer only. 

 Mixing time shall not be less than 2 minutes after all materials enter mixer. 

 Hand mixing shall not be permitted without approval. 

 The cement level shall be in accordance with the prevailing norms of the Government. No extra 

payment would be made for extra cement levels used in the construction. But recovery for the 

cement levels lesser than the ideal cement levels as prescribed by the Government shall lead to 

recovery of the difference in cement levels. 
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4.4 Formwork 

Formwork shall: 

 

 Be rigid and leak proof 

 Maintain alignment and dimensions 

 Be cleaned before concreting 

 

4.5 Laying of Concrete 

 Concrete shall be laid within initial setting time. 

 Segregated concrete shall be rejected. 

 Concrete shall not be dropped from excessive height. 

 

4.6 Compaction 

 Mechanical vibrators shall be used. 

 Over vibration shall be avoided. 

 Honeycombing shall not be permitted. 

 

4.7 Construction Joints 

Construction joints shall: 

 

 Be located as approved 

 Be roughened and cleaned 

 Receive cement slurry before next pour 

 

4.8 Curing 

 Curing shall commence within 24 hours. 

 Minimum curing period: 

o 28 days for OPC 

Continuous wet curing shall be ensured. 

 

4.9 Quality Control Tests 

As per the statement attached separately 
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4.10 Acceptance Criteria 

Concrete shall satisfy: 

 

 Minimum characteristic compressive strength of M-15 grade 

 Proper finish 

 No honeycombing 

 Correct dimensions and alignment 

 

Defective concrete shall be removed and redone at contractor’s cost. 

 

4.11 Mode of Measurement 

Measurement shall be: 

 

 In cubic metre (Cum) 

 Based on finished dimensions 

No deduction shall be made for: 

 Reinforcement up to limits specified in IS 1200 

 Small embedded fixtures 

 

Formwork included unless separately specified. 

 

4.12 Rate Includes 

Rate includes: 

 

 Materials 

 Mixing 

 Transporting 

 Laying 

 Formwork 

 Scaffolding 

 Vibrating 

 Curing 

 Labour 

 Tools and plants 

 All lifts and leads 

 

Excluding reinforcement steel and dewatering. 
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Special Conditions of Contract 

The following special conditions shall apply to the contractor and form an integral part of the agreement. 

These shall be read in conjunction with the General Conditions of Contract and other tender documents. 

 

1. Royalty Payment for Building Materials 

The contractor shall be solely responsible for payment of all royalties, taxes, levies, and other statutory 

dues applicable on building materials such as murum, sand, metal, stone, soil, etc., procured and used in 

the work. Proof of such payment shall be submitted to the Engineer-in-Charge as and when demanded. 

 

2. Access Roads to Construction Site 

The contractor shall make his own arrangements for surveying, identifying, and utilizing access roads 

leading to the various construction spots. No extra claim shall be entertained on this account. The 

contractor shall ensure that such access does not cause any inconvenience or damage to public or private 

property. 

 

3. Compliance with Labour Laws 

The contractor shall strictly comply with all applicable labour laws of the Government of India and State 

Government including but not limited to the Minimum Wages Act, Contract Labour (Regulation and 

Abolition) Act, Employees Provident Fund Act, Workmen’s Compensation Act, and other statutory 

obligations concerning workers. Any violation in this regard shall be the sole responsibility of the 

contractor. 

 

4. Damage to Surrounding Farms or Property 

Any damage caused to nearby agricultural fields, structures, plantations, or any third-party property 

during execution of the work shall be made good by the contractor at his own cost. Compensation or 

Special Conditions 
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restoration as per directions of the Engineer-in-Charge shall be binding on the contractor. 

 

5. Survey Instruments and Equipment 

The contractor shall arrange, at his own cost, a Total Station, Auto Level, or any other leveling/survey 

instrument deemed necessary for layout, level checking, and execution of work. The availability and 

functioning of the instruments shall be ensured throughout the project duration. 

 

6. Photography and Videography 

 
The contractor shall carry out time-bound photography and videography of the entire work at various 

stages of construction including but not limited to initial site condition, excavation, pipe laying, 

backfilling, testing, and final completion. The complete set of photographs and videos shall be submitted 

in soft and hard copy formats along with the final bill. Also drone vediography have to be done if asked 

upon by Engineer-in-charge during the passing of first flood. 

 

7. MATERIAL TESTING AND QUALITY CONTROL CONDITIONS 

The contractor shall, at his own cost, arrange transportation of all construction material samples, 

concrete cubes and other specimens to the approved laboratory for testing as directed by the Engineer-in-

Charge. No payment shall be made for tests carried out in laboratories other than GERI Laboratory, 

Departmental Laboratory or Government/Government Educational Institute Laboratory, unless 

specifically approved by the Engineer-in-Charge. In cases where testing is permitted in a private 

laboratory, such laboratory shall possess valid NABL accreditation for the relevant test at the time of 

testing, and tests conducted without valid NABL approval and scope accreditation shall not be accepted. 

 

8. Instructions of the Engineer-in-Charge 

 
The contractor shall follow all technical and administrative instructions issued by the Engineer-in-

Charge or his authorized representative from time to time during the execution of the work. Non-

compliance may lead to appropriate action including withholding of payments or termination of contract. 
 

 

 

 

 

 

 

 

Deputy Executive Engineer 

Dharoi Irrigation Sub Division 

Idar 


