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SECTION I: NOTICE INVITING BID (NIB) 

 
GOVERNMENT OF UTTARAKHAND 

[Superintending Engineer , Irrigation Work Circle  ,Dehradun   ] 
                                     E-mail: [seiwc.ddn@gmail.com ] Web-site: [https://www.uktender.gov.in ] 
 

NOTICE INVITING BID FOR {STANDARD BID DOCUMENT FOR PROCUREMNET OF NAME OF WORK- 
Channelization work in the Flood Affected Area of the Song River  of Raipur Assembly constituency 

of District Dehradun. under C.M. Announcement no. 389/2026 (Reach - Ch.0.00 Km to 2.100Km.) 
 

(Through E- Procurement Portal only - www.uktenders.gov.in) 

                         Bid Reference No:            05/SE/2026-27                              26-05-2026 

  Superintending Engineer, Irrigation Work Circle, Dehradun   invited Bids from eligible Bidders for 
“Channelization work in the Flood Affected Area of the Song River  of Raipur Assembly 
constituency of District Dehradun. under C.M. Announcement no. 389/2026 (Reach - Ch.0.00 Km to 
2.100Km.) Through E-Procurement Portal as per the following details; 

 

 
Package 
No 

Name of Work Estimated Cost 
(Rs.)In Lakh 

(Excluding GST) 

Completion Period 
(month) 

1 Channelization work in the Flood 
Affected Area of the Song River  of 
Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement 
no. 389/2026 (Reach - Ch.0.00 Km to 
2.100Km.)  

 
300.57 

 
01 Months 

1. Bidding is [National /international] Competitive Bidding and the bidding shall be conducted under Single Stage 
Two-Envelope Bidding process with E-Procurement, comprising Technical Bid and Financial Bid. 

 
1. Bids must be submitted through E-Procurement Portal within the last date and time for submission of Bids. E- 

Procurement System requires the Bidder to submit Technical Bid and Financial Bid simultaneously. Only Tender 
Fee & EMD Physically (By speed Post) submission of Bid shall be accepted. 
 

2. To qualify for award of the Contracts, the Bidders are advised to note the Eligibility and Qualification criteria 
specified in Section IV of the Bid Document. 

 
3. Technical Bids will be opened in the E-Procurement Portal as specified in the Schedule of Bidding Process. If the 

office of the Employer happens to be closed on that specified date of opening of the Bids, then they will be opened 
on the next working day at the same time & place as notified earlier. 

 
4. All notifications, changes and amendments to the Bid Document will be posted only on the E-

Procurement Portal which shall part of the Original Bid Document2. 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

5. The Schedule of Bidding Process is as below:

Date, time and place for Procuring 
Document 

Pre-Bid meeting date, time and place

Start date & time for submission of online 
Bids 
on E-Procurement Portal 
Last date & time for submission of online 
Bids 
on E-Procurement Portal 
Date and Time for opening of Technical 
Bid 
on the E-Procurement Portal 
Date and Time for opening of Financial 
Bid 
on the E-Procurement Poml 
Validity of Bids 
(LoA to be isaued prior to expiration of this period)

Period for Contract 

Address for Communications 

Earnest Money Deposit (EMD) Amount
Bid Securing Declaration’ 

6. Bidders who are specifically exempted 
submit the Bid Securing Declaration as provided in this Bid Document. Bids without Bid Securing 
Declaration and documentary proof of such exemption as required under the Bid Document will be 
summarily rejected and such Bid shall not be considered for any further evaluation. The decision of 
the tender committee shall be legally binding and acceptable to the bidders in this regard.

 
 

 Instructions to the Procuring Entity for issuance of Bid Document.
This Standard Bidding Document may be modified customized
I: Penalty numbered footnotes in this Bid Document are for guidance of the Employer ana should be omined tram th
uploaded in the E-Procurement Portal. 
Note II: All assignment-specific provisions in this Bid Document have been enclosed in square parenthesis and may be modified, as necessary, 
uploading the Bid Doe urgent. The square parenthesis should
Note III: The asterisks in this Bid Document should be substituted by assignment
Bidders. 
Note IV: This Note shall be omitted prior to uploading of this Document
Note V: Deleted clause/provisions from the Bid Document should be shown as Deleted and numbering of the clause/provisions should not be

Note VI: To ensure uniformity, the conditions in the Bid documents a
procurement is to be done separately as part of an Appendix to Instructions to Bid i.e. in Bid Data Sheet or Special Conditio
issuance, the Bid documents should be approved by the Competent Authority

 
' The details of address to be deleted if the Pre-bid meeting is in virtual mode and 
the same to be provided. 
* The initial period of validity shall not be less than 90 days after the deadline for 

•  Strike out whichever is not applicable. Bid Security Declaration wiI1 be applicable to those, who are exempt from submission of EMD,
submission of valid document in this regard. 

 

 

f Bidding Process is as below: 

Procuring Bid From 27-05-2026  to 01-06-2026 to be downloaded 
from the E-Procurement Portal 
www.uktenders.gov.in 

place On  27-05-2026 , AT 11:00 A.M   

Place:-Superintending Engineer , Irrigation work
Circle,Dehradun . 

Start date & time for submission of online On 27-05-2026   12:00 P.M 

Last date & time for submission of online On 01-06-2026   5:00 P.M 

Date and Time for opening of Technical On  01-06-2026   5:00 P.M 

Date and Time for opening of Financial (to be informed later) 
 

LoA to be isaued prior to expiration of this period) 
90 days from the last date for submission of Bids.

 01 Months 

Superintending Engineer , Irrigation work Circle
City: Dehradun  

PIN Code: 248001 

Country: India 

Telephone: NA 

Earnest Money Deposit (EMD) Amount [Rs. 6.75Lakh  ] Pledge to Executicve Engineer 
Irrigation   Division Dehradun .  Submitted as provided
in Clause 12 of ITB. 

Bidders who are specifically exempted under this Bid Document from submitting the EMD should 
submit the Bid Securing Declaration as provided in this Bid Document. Bids without Bid Securing 
Declaration and documentary proof of such exemption as required under the Bid Document will be 

rejected and such Bid shall not be considered for any further evaluation. The decision of 
the tender committee shall be legally binding and acceptable to the bidders in this regard.

Bid Document. 
customized as per the requirements of the Employer in accordance with the instructions below: Note 

I: Penalty numbered footnotes in this Bid Document are for guidance of the Employer ana should be omined tram the Bid Document before it is 

specific provisions in this Bid Document have been enclosed in square parenthesis and may be modified, as necessary, 
should be removed after carrying out the required modification. 

Note III: The asterisks in this Bid Document should be substituted by assignment-specific particulars before uploading the Bid Document to 

all be omitted prior to uploading of this Document 
the Bid Document should be shown as Deleted and numbering of the clause/provisions should not be

ons in the Bid documents are to be used unaltered. Any modification to suit a unique requirement of specific 
procurement is to be done separately as part of an Appendix to Instructions to Bid i.e. in Bid Data Sheet or Special Conditions to Contract. Before 

ts should be approved by the Competent Authority 

bid meeting is in virtual mode and instead link for attending virtual meeting or information regarding

0 days after the deadline for submission of Bid. 
out whichever is not applicable. Bid Security Declaration wiI1 be applicable to those, who are exempt from submission of EMD,
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to be downloaded 
Procurement Portal 

Irrigation work 

from the last date for submission of Bids. 

Circle,Dehradun 

Pledge to Executicve Engineer 
Submitted as provided 

under this Bid Document from submitting the EMD should 
submit the Bid Securing Declaration as provided in this Bid Document. Bids without Bid Securing 
Declaration and documentary proof of such exemption as required under the Bid Document will be 

rejected and such Bid shall not be considered for any further evaluation. The decision of 
the tender committee shall be legally binding and acceptable to the bidders in this regard. 

per the requirements of the Employer in accordance with the instructions below: Note 
e Bid Document before it is 

specific provisions in this Bid Document have been enclosed in square parenthesis and may be modified, as necessary, before 

specific particulars before uploading the Bid Document to prospective 

the Bid Document should be shown as Deleted and numbering of the clause/provisions should not be 

unique requirement of specific 
ns to Contract. Before 

meeting or information regarding 

out whichever is not applicable. Bid Security Declaration wiI1 be applicable to those, who are exempt from submission of EMD, subject to 



 

7. For any additional information or clarification regarding the Bid, the interested Bidder, may contact 
the office of the undersigned at the address given below on all working days during office hours before the 
last date of Pre-Bid queries. Bidders may also raise queries through E
other electronic channel. 

8. The Employer reserves the right to accept or reject or cancel any or all the Bids or to abandon the 
procurement process in the administrative/work/public/proje
competent authority shall be legally binding and acceptable to the bidders 

 
 
 

[Signature, Designation, Address, email id and Phone number of the Employer]
 

                                                                     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

For any additional information or clarification regarding the Bid, the interested Bidder, may contact 
of the undersigned at the address given below on all working days during office hours before the 

Bidders may also raise queries through E-Procurement portal and/or any 

The Employer reserves the right to accept or reject or cancel any or all the Bids or to abandon the 
procurement process in the administrative/work/public/project interest. The decision of the 
competent authority shall be legally binding and acceptable to the bidders in this regard.

[Signature, Designation, Address, email id and Phone number of the Employer]

                  Superintending Engineer , Irrigation Work Circle ,Dehradun 

City: Dehradun  

PIN Code: 248001 

Country: India 

Telephone: NA 
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For any additional information or clarification regarding the Bid, the interested Bidder, may contact 
of the undersigned at the address given below on all working days during office hours before the 

Procurement portal and/or any 

The Employer reserves the right to accept or reject or cancel any or all the Bids or to abandon the 
ct interest. The decision of the 

this regard. 

[Signature, Designation, Address, email id and Phone number of the Employer] 

,Dehradun  



 

Standard Document for Procurement of Works Government of Uttarakhand   
 

SECTION 4 : INSTRUCTIONS TO BIDDERS (ITD) 
(Shall not be modified by the client) 

 
A. General 

 
Scope of Bid 

 
1.1 The Employer invites Bids following E-Procurement System procedure from eligible Bidders (or 

‘tenderer’, or as defined in procurement rules) execution of Works as detailed in Section VI, VII & VIII 
2. One Bid Per Bidder 

 
2.1 Each Bidder shall submit only one Bid (comprising Technical Bid and Financial Bid) for one package. 

Bidder who submits more than one Bid will be disqualified. 
 

2.2 All Bidders are required to register in the Uttarakhand Government E- Procurement Portal. The Bidders, 
who subunits their Bid after digitally using their Digital Signature Certificate (DSC), accept that they have 
clearly understood and agreed the terms and conditions including all the Forms / Appendices of this Bid. 

 

 
3. Eligibility and Qualification Criteria 

 
3.1 The Bidder should satisfy eligibility conditions and establish their competence and capacity based on the 

qualification criteria specified in Section IV. This invitation for Bid is open to all eligible Bidders meeting 
the Qualification Criteria. 

 
3.2 The decision to allow or not allow Joint Ventures and Consortiums are specified in the Bid data sheet 

 
3.3 The Employer may permit subcontracting for certain specialized works as indicated in Section IV. When 

subcontracting is permitted by the Employer, the specialized subcontractor's experience shall be considered 
for evaluation. Section IV describes the qualification criteria for sub-contractors. 

 
4. Rejection of Bid 

 
4.1 Non adherence to any of the eligibility and qualification criteria mentioned in the Bid Documents shall 

lead to the rejection of Bid. 
 

4.7 The Employer reserves the right to verify all statements, information and documents submitted by the Bidder 
in response to the ITB and the Bidder shall, when so required by the Employer, make available all such 
information, evidence and documents as may be necessary for such verification. Any such verification or 
lack of such verification, by the Employer shall not relieve the Bidder of its obligations or liabilities 
hereunder nor will it affect any rights of the Employer the tender. 

4.3 The Employer reserves the right to reject any Bid and appropriate the Earnest Money Deposit if 
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(a) at any time, a material misrepresentation is made or uncovered, or
(b) the Bidder does not provide, within the time specified by the Employer, the supplemental information 
sought by the Employer for evaluation of the Bid.

 
Such misrepresentation/ improper response shall lead to the disqualification of the Bidder. If the Bidder is a 
Joint Venture, then the entire Joint Venture and each member of the Joint Venture may be 
disqualified/rejected. If such disqualification/rejection occurs after the Bids have been opened and the 
lowest Bidder gets disqualified/rejected, then the Authority reserves the 
and invites fresh Bids. 

 
4.4 In case it is found during the evaluation or at any time before signing of the Contract or after its execution 

and during the period of subsistence thereof, including the concession thereby grante
that one or more of the eligibility and /or qualification requirements have not been met by the Bidder, or the 
Bidder has made material misrepresentation or has given any materially incorrect or false information, the 
Bidder shall be disqualified forthwith if not yet appointed as the Contractor either by issue of the LOA or 
entering into the Contract, as the case may be, the same shall, notwithstanding anything to the contrary 
contained therein or in this ITB, be liable to be terminated, 
to the Selected Bidder, without the Employer being liable in any manner whatsoever to the Selected Bidder. 
In such an event, the Employer shall be entitled to forfeit and appropriate the EMD/Performance Securit
as damages, without prejudice to any other right or remedy that may be available to the Employer under 
this ITB, the Bidding Documents, or otherwise.

 

5. Contents of Bid Documents 

 
5.1 The Bid Documents shall include:

a. Section I - Notice Inviting Bids;
b. Section II - Instruction to Bidder (ITB);
c. Section III - Bid Data Sheet
d. Section IV - Eligibility and Qualification criteria;
e. Section V - Formats for Submission of Bids
f. Section VI - Works Requirements;
g. Section VII - Technical Specifications;
h. Section VIII - Drawings
i. Section lX - Form of Contract
j. Section X - General Conditions 
k. Section XI - Special Conditions of Contract (SCC); and
I. Section XII - Formats 

i. Bill of Quantities (Price schedule);
ii. Form of Bank Guarantee for Performance Secur

iii. Notification of Award and Letter of Acceptance/Letter of Intent; and
iv. Any modification, clarifications, addendum/ corrigendum issued to the original 

Bid Document, pre
 

 

at any time, a material misrepresentation is made or uncovered, or 
provide, within the time specified by the Employer, the supplemental information 

sought by the Employer for evaluation of the Bid. 

Such misrepresentation/ improper response shall lead to the disqualification of the Bidder. If the Bidder is a 
e, then the entire Joint Venture and each member of the Joint Venture may be 

disqualified/rejected. If such disqualification/rejection occurs after the Bids have been opened and the 
lowest Bidder gets disqualified/rejected, then the Authority reserves the right to annul the Bidding Process 

In case it is found during the evaluation or at any time before signing of the Contract or after its execution 
and during the period of subsistence thereof, including the concession thereby granted by the Employer, 
that one or more of the eligibility and /or qualification requirements have not been met by the Bidder, or the 
Bidder has made material misrepresentation or has given any materially incorrect or false information, the 

qualified forthwith if not yet appointed as the Contractor either by issue of the LOA or 
entering into the Contract, as the case may be, the same shall, notwithstanding anything to the contrary 
contained therein or in this ITB, be liable to be terminated, by a communication in writing by the Employer 
to the Selected Bidder, without the Employer being liable in any manner whatsoever to the Selected Bidder. 
In such an event, the Employer shall be entitled to forfeit and appropriate the EMD/Performance Securit
as damages, without prejudice to any other right or remedy that may be available to the Employer under 
this ITB, the Bidding Documents, or otherwise. 

B. The Bid Documents 

The Bid Documents shall include: 
ing Bids; 

Instruction to Bidder (ITB); 
Bid Data Sheet 
Eligibility and Qualification criteria; 

Formats for Submission of Bids 
Works Requirements; 
Technical Specifications; 
Drawings 

Form of Contract 
General Conditions o£ Contract (GCC); 
Special Conditions of Contract (SCC); and 

Bill of Quantities (Price schedule); 
Form of Bank Guarantee for Performance Security Deposit 
Notification of Award and Letter of Acceptance/Letter of Intent; and 
Any modification, clarifications, addendum/ corrigendum issued to the original 
Bid Document, pre-bid meeting proceedings. 
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provide, within the time specified by the Employer, the supplemental information 

Such misrepresentation/ improper response shall lead to the disqualification of the Bidder. If the Bidder is a 
e, then the entire Joint Venture and each member of the Joint Venture may be 

disqualified/rejected. If such disqualification/rejection occurs after the Bids have been opened and the 
right to annul the Bidding Process 

In case it is found during the evaluation or at any time before signing of the Contract or after its execution 
d by the Employer, 

that one or more of the eligibility and /or qualification requirements have not been met by the Bidder, or the 
Bidder has made material misrepresentation or has given any materially incorrect or false information, the 

qualified forthwith if not yet appointed as the Contractor either by issue of the LOA or 
entering into the Contract, as the case may be, the same shall, notwithstanding anything to the contrary 

by a communication in writing by the Employer 
to the Selected Bidder, without the Employer being liable in any manner whatsoever to the Selected Bidder. 
In such an event, the Employer shall be entitled to forfeit and appropriate the EMD/Performance Security, 
as damages, without prejudice to any other right or remedy that may be available to the Employer under 

Any modification, clarifications, addendum/ corrigendum issued to the original 



 

Standard Document for Procurement
 
 

 
5.2 The Bid documents may be downloaded From the E

Bidder must upload the scanned copy of the instrument as

5.3 The Bidder is expected to examine all instructions, conditions of contract, forms, terms and specifications, 
bill of quantities in the Bid Documents. Failure to 
submission of a Bid not substantial
risk and may result in rejection of its Bid.

 
6. Amendment to Bid Document 

 
6.1 Before the deadline for submission of Bids, the Employer may, modify the Bid Documents by notifying on 

the E- Procurement Portal through issue of Addendum or Corrigendum or Clarification. Any Addendum or 
Corrigendum or Clarification issued by 

 
6.2 In order to allow prospective Bidders, reasonable time, to take 

their Bids, or procuring entity decide so, the deadline for the submission of Bids 
extended. 

 Information about extension of the deadline for the submission of Bids will 
Procurement Portal. 

 
7. Pre-Bid Meeting and Clarification of Bid Documents

 
7.1 The E-Procurement Portal provides for online clarification. 

clarification of the Bid Documents may notify the Employer in writing or by email at the mailing addr
indicated in the Notice Inviting Bids one day prior to date of pre
in writing to any request for clarification received earlier than the number of days, 
Data Sheet, prior to the last date a
uploaded in the E-Procurement Portal including a description of the enquiry sought for the information of 
public or the other Bidders without identifying the source 

 
7.2 If the pre-bid meeting is to be held, 

time, date and venue is given in Section I and in the Bid Data Sheet

 
7.3 The purpose of the pre-bid meeting will be to clarify issues and to ans

be raised at that stage. 
 

 Queries raised and the responses given will be uploaded by the Employer on the E
Any modification to the Bid Documents listed in Sub
of the pre-bid meeting shall be made by the Employer exclusively through the issue of 
Addendum/Corrigendum/ Clarification pursuant to Clause 6 and 
meeting. 

 Non- attendance at the pre-bid meeting wil

 

Standard Document for Procurement of Works/ Government of Uttarakhand

be downloaded From the E-Procurement (www.uktenders.gov.in), however
Bidder must upload the scanned copy of the instrument as proof of tender fee/EMD submissio

examine all instructions, conditions of contract, forms, terms and specifications, 
the Bid Documents. Failure to furnish all information required by the Bid Documents or 

submission of a Bid not substantially responsive to the Bid Documents in all respects will be
risk and may result in rejection of its Bid. 

Before the deadline for submission of Bids, the Employer may, modify the Bid Documents by notifying on 
Procurement Portal through issue of Addendum or Corrigendum or Clarification. Any Addendum or 

Corrigendum or Clarification issued by the Employer shall form part of the Bid Document. 

In order to allow prospective Bidders, reasonable time, to take the amendment into account in preparing 
their Bids, or procuring entity decide so, the deadline for the submission of Bids as necessary may be 

the deadline for the submission of Bids will be published on 

Bid Meeting and Clarification of Bid Documents 

Procurement Portal provides for online clarification. A prospective Bidder requiring any 
clarification of the Bid Documents may notify the Employer in writing or by email at the mailing addr
indicated in the Notice Inviting Bids one day prior to date of pre-bid meeting. The Employer will respond 
in writing to any request for clarification received earlier than the number of days, as specified in the Bid 
Data Sheet, prior to the last date and time for submission of Bids. The Employer's response will be 

Procurement Portal including a description of the enquiry sought for the information of 
the other Bidders without identifying the source of request for clarification. 

held, the Bidder or his authorized representative is invited 
Section I and in the Bid Data Sheet 

bid meeting will be to clarify issues and to answer questions on any matter that may 

Queries raised and the responses given will be uploaded by the Employer on the E-Procurement Portal. 
Any modification to the Bid Documents listed in Sub-Clause 5.1, which may become necessary

made by the Employer exclusively through the issue of an 
Addendum/Corrigendum/ Clarification pursuant to Clause 6 and / or through the minutes of the pre

bid meeting will not be a cause for disqualification of a Bidder. 
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nment of Uttarakhand 

, however, the 
proof of tender fee/EMD submission. 

examine all instructions, conditions of contract, forms, terms and specifications, 
all information required by the Bid Documents or 

be at the Bidder's 

Before the deadline for submission of Bids, the Employer may, modify the Bid Documents by notifying on 
Procurement Portal through issue of Addendum or Corrigendum or Clarification. Any Addendum or 

 

endment into account in preparing 
necessary may be 

on E- 

prospective Bidder requiring any 
clarification of the Bid Documents may notify the Employer in writing or by email at the mailing address 

bid meeting. The Employer will respond 
specified in the Bid 

nd time for submission of Bids. The Employer's response will be 
Procurement Portal including a description of the enquiry sought for the information of 

invited to attend it. Its 

any matter that may 

Procurement Portal. 
Clause 5.1, which may become necessary as a result 

or through the minutes of the pre-bid 

 



 

8. Language of Bid 
 

The Bid prepared by the Bidder, 
relating to the Bid exchanged by the Bidder and the Employer, s
decided by Employer. All supporting documents other than [Hindi/English] language needs transcript/ 
translation, provided they are accompanied by a self
in (Hindi/English] language, in which case, for purposes of interpretation of the Contract, this transla
shall govern. The Bidder shall bear all the costs and all risks of the accuracy of such translation.

 
9. Cost of Tendering 

 
9.1 The Bidder shall bear all costs as

no case be responsible and liable for those costs regardless of the outcome 

 
10. Document Constituting the Bid

 
10.1 The Bid should be uploaded in the E

the following documents. 

 
A- First Electronic Document shall be named PART 

comprise of scanned copy of all pre
i. Letter of Bid in the format prescribed at Section V 

ii. Details of Bidder in the format prescribed at Section V 
documents; 

iii. Qualification Criteria of the Bidder in the format prescribed at From 
Tech 
13 along with supporting documents;

iv. [Bids submitted by a Joint Venture shall include 
into by all members;] 

v. Power of Attorney for Signing of Proposal in the 
14 / Tech 15; 

vi. Earnest Money Deposit in the manner and form at Section V Form 
(A) as specified in Clause 12;

 Copy of the DD for the cost of Bid Document 
viii. Undertaking regarding restrictions on procurement from a Bidder/Suppl

shares a land border with India in the format prescribed at Section V Form Tech l6;

ix. [Any other information considered relevant]‘

 
Note: Bidder should not furnish the Financial Bid along with the Technical Bid. A Technical Bid 
containing any details of Financial Bid shall be declared as non

 

 
 
 

 

C. Preparation of Bids 

The Bid prepared by the Bidder, as well as all supporting documents, the correspondence 
relating to the Bid exchanged by the Bidder and the Employer, shaI1 be in [English/Hindi] language as 
decided by Employer. All supporting documents other than [Hindi/English] language needs transcript/ 
translation, provided they are accompanied by a self-certified accurate translation of the rel

] language, in which case, for purposes of interpretation of the Contract, this transla
all bear all the costs and all risks of the accuracy of such translation.

The Bidder shall bear all costs associated with preparation and submission of its Bid, and the Employer in 
no case be responsible and liable for those costs regardless of the outcome of Procurement process.

Document Constituting the Bid 

The Bid should be uploaded in the E- Procurement Portal under a two Bid document system comprising 

First Electronic Document shall be named PART — I, Technical Bid documents 
comprise of scanned copy of all pre-qualification/technical information namely; 

in the format prescribed at Section V Form Tech 1. 
Details of Bidder in the format prescribed at Section V Form Tech 2 along with supporting 

Qualification Criteria of the Bidder in the format prescribed at From Section V 

long with supporting documents; 
submitted by a Joint Venture shall include a copy of the Joint Venture Agreement entered 

 
for Signing of Proposal in the format prescribed at Section V Form Tech 

nest Money Deposit in the manner and form at Section V Form Tech 17 or 
specified in Clause 12; 

Copy of the DD for the cost of Bid Document / Proof of Online Payment 
Undertaking regarding restrictions on procurement from a Bidder/Supplier of a Country which 
shares a land border with India in the format prescribed at Section V Form Tech l6;

[Any other information considered relevant]‘ 

Note: Bidder should not furnish the Financial Bid along with the Technical Bid. A Technical Bid 
ing any details of Financial Bid shall be declared as non-responsive. 
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well as all supporting documents, the correspondence and documents 
haI1 be in [English/Hindi] language as 

decided by Employer. All supporting documents other than [Hindi/English] language needs transcript/ 
certified accurate translation of the relevant passages 

] language, in which case, for purposes of interpretation of the Contract, this translation 
all bear all the costs and all risks of the accuracy of such translation. 

sociated with preparation and submission of its Bid, and the Employer in 
Procurement process. 

rtal under a two Bid document system comprising 

I, Technical Bid documents and shall 

2 along with supporting 

V Tech 3 to Form 

copy of the Joint Venture Agreement entered 

prescribed at Section V Form Tech 

or Form Tech 17 

a Country which 
shares a land border with India in the format prescribed at Section V Form Tech l6; 

Note: Bidder should not furnish the Financial Bid along with the Technical Bid. A Technical Bid 



 

Standard 

 
B- Second Electronic Document shall be 

comprise of: 
The Price Schedule furnished in the Bid Documents, indicating the prices for Works to be 
executed under the Contract and 
Portal. A specimen of the Financial Bid to be 
at Form Fin 1. 

 
10.2 Price Components 
 

a) The specimen format for the Financial Bid 
Bidder shall make online entries of the rates and prices in line
figures and words) for all items
with total bid price (both in figures and words).

 
b) [Bidders submitting bids for combination of Packages as stated in the Works 

Requirements will so 
award of more than one Package.

 For combination of Packages 
for any one or more package 
Bidder shall quote for the complete re
on a single responsibility basis, failing which such Bid will not be taken into account for 
evaluation and will not be considered for award. Further, the Bidder shall submit the 
EMD needed against the individ

 
d) All duties, taxes, and other levies payable 

any other cause, excluding 
the Bidder and shall be 
which no take or price is entered by the Bidder will not be paid for by the Employer 
when executed and shall be deemed to have covered by the other rates and prices in the 
Bill of Quantities. 

 
e) The rates and prices quoted by the 

performance of the Contract, if specified in 
provisions of Clause 53 of General Conditions of the Contract.

 Bids submitted by fax
Procurement Portal shall not be entertained and shall be rejected.

 
11. Bid Currency 

 
The Financial Bid should be quoted by the Bidder in Indian Rupees only. All payments shall be 
Indian Rupees. 
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Electronic Document shall be named as PART — H - Financial Bid document 

The Price Schedule furnished in the Bid Documents, indicating the prices for Works to be 
executed under the Contract and is to be provided in the slot provided on the E-

specimen of the Financial Bid to be provided in the E-Procurement Portal is prescribed 

The specimen format for the Financial Bid is provided at Section V Form Fin 1. The 
Bidder shall make online entries of the rates and prices in line-item total (both in 
figures and words) for all items of the Works described in the Bill of Quantities along 
with total bid price (both in figures and words). 

[Bidders submitting bids for combination of Packages as stated in the Works 
so indicate in the bid together with any discounts offe
one Package. 

For combination of Packages as stated in the Works Requirements, the Bidder may submit 
for any one or more package and may offer discount for combined Packages. However, 
Bidder shall quote for the complete requirement of Works specified under each package 
on a single responsibility basis, failing which such Bid will not be taken into account for 
evaluation and will not be considered for award. Further, the Bidder shall submit the 
EMD needed against the individual Packages]’ 

All duties, taxes, and other levies payable by the contractor under the contract, 
any other cause, excluding and GST shall be Excluded in the rates and price submitted by 

be for the whole Work as described in Clause I of the ITB. Items for 
e or price is entered by the Bidder will not be paid for by the Employer 

when executed and shall be deemed to have covered by the other rates and prices in the 

The rates and prices quoted by the Bidder shall be subject to adjustment during 
Contract, if specified in the Bid Data Sheet in accordance with the 

provisions of Clause 53 of General Conditions of the Contract. 

fax, e-mail or any other electronic modes other than through E
Procurement Portal shall not be entertained and shall be rejected. 

should be quoted by the Bidder in Indian Rupees only. All payments shall be 
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document and shall 

The Price Schedule furnished in the Bid Documents, indicating the prices for Works to be 
-Procurement 

Portal is prescribed 

provided at Section V Form Fin 1. The 
item total (both in 

of the Works described in the Bill of Quantities along 

[Bidders submitting bids for combination of Packages as stated in the Works 
indicate in the bid together with any discounts offered for the 

stated in the Works Requirements, the Bidder may submit 
may offer discount for combined Packages. However, a 

quirement of Works specified under each package 
on a single responsibility basis, failing which such Bid will not be taken into account for 
evaluation and will not be considered for award. Further, the Bidder shall submit the 

the contractor under the contract, or for 
cluded in the rates and price submitted by 

the ITB. Items for 
e or price is entered by the Bidder will not be paid for by the Employer 

when executed and shall be deemed to have covered by the other rates and prices in the 

Bidder shall be subject to adjustment during the 
Bid Data Sheet in accordance with the 

odes other than through E-

should be quoted by the Bidder in Indian Rupees only. All payments shall be made in 



 

 
 
 

12. Earnest Money Deposit (EMD)'
 

12.1 The Bidder shall furnish, as part of his Bid, 
specified in the Bid Data Sheet.’

 
12.2 The EMD may be provided in the form of Fixed

issued/confirmed by a Scheduled Bank or if specified by the Purchaser, through online or offline 
modes, pledged in favor of Authority and payable at the place as specified in the 
deposited in given heads of account through e
Purchaser safeguarding the interest of the purchaser in all respects.

12.3 The Bank Guarantee should be submitted in the format provided at Form: TECH 17, issued by 
Bank in India and drawn in favor
irrevocable, non-transferable and un
bank as defined under Section 2(e) of the Reserve Bank of I
Bid security for the Bid shall be valid for 43 days beyond the validity of the Bid, and may be extended as 
may be mutually agreed between the Purchaser and the Bidder from time to time.

 
12.4 The Bidder should upload the scanned copy of the instruments furnished as EMD in the E

Portal. Failure to submit such instruments will amount to treat such Bids 

12.5 The EMD to be paid through offline modes shall be made on any of 
 

Offline Payments: 
i. F.D.R & BG 
Note: 
The Employer shall not take any responsibility for non
Bank Holiday. In such case the Bidder may use other alternative modes of payment.
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Earnest Money Deposit (EMD)' 

part of his Bid, an Earnest Money Deposit (the “EMD”) of amount as 
specified in the Bid Data Sheet.’ 

The EMD may be provided in the form of Fixed Deposit Receipt/Demand draft/ Bank Guarantee etc.
issued/confirmed by a Scheduled Bank or if specified by the Purchaser, through online or offline 

of Authority and payable at the place as specified in the 
given heads of account through e-banking (if any) to the satisfaction of 

Purchaser safeguarding the interest of the purchaser in all respects. 

The Bank Guarantee should be submitted in the format provided at Form: TECH 17, issued by 
favor of and payable at, as specified in the Data Sheet. BG should be 

transferable and un-conditional. For the avoidance of doubt, Scheduled Bank shall mean a 
bank as defined under Section 2(e) of the Reserve Bank of India Act, 1934. The Earnest Money Deposit 
Bid security for the Bid shall be valid for 43 days beyond the validity of the Bid, and may be extended as 
may be mutually agreed between the Purchaser and the Bidder from time to time. 

the scanned copy of the instruments furnished as EMD in the E
Portal. Failure to submit such instruments will amount to treat such Bids as non-responsive.

paid through offline modes shall be made on any of the following payment op

The Employer shall not take any responsibility for non-payment of EMD amount due to declaration of 
Bank Holiday. In such case the Bidder may use other alternative modes of payment.
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Earnest Money Deposit (the “EMD”) of amount as 

Deposit Receipt/Demand draft/ Bank Guarantee etc. 
issued/confirmed by a Scheduled Bank or if specified by the Purchaser, through online or offline 

of Authority and payable at the place as specified in the Data Sheet or 
banking (if any) to the satisfaction of the 

The Bank Guarantee should be submitted in the format provided at Form: TECH 17, issued by a Scheduled 
of and payable at, as specified in the Data Sheet. BG should be 

conditional. For the avoidance of doubt, Scheduled Bank shall mean a 
ndia Act, 1934. The Earnest Money Deposit / 

Bid security for the Bid shall be valid for 43 days beyond the validity of the Bid, and may be extended as 

the scanned copy of the instruments furnished as EMD in the E-Procurement 
responsive. 

following payment options: 

payment of EMD amount due to declaration of 
Bank Holiday. In such case the Bidder may use other alternative modes of payment. 



 

Standard 
 

 
12.6 Bidders who are specifically exempted from submitting the EMD should submit supporting documents along

with a Bid Securing Declaration 

relaxation in EMD are subject to 

 
12.7 Any Bid not accompanied by EMD/ Bid Securing Declaration and not secured as indicated in Sub

12. 1 to 12.3 shall be rejected as non
due to validity of EMD. 

 
12.8 The Earnest Money Deposit submitted through online or offline 

returned without any interest in the following manner:
i. To the successful Bidder, within 

ii. To the unsuccessful Bidder, 
days after the award of the Contract by the Employer.

iii. In the event of rejection of all bids or cancellation 
within 30 (thirty) days of such rejection or cancellation.

 
12.9 The EMD shall be forfeited under the following conditions:

i. if a Bidder withdraws its Bid 
extended by the mutual consent 

ii. if the Bidder does not accept the correction of the Bid Price, pursuant 
iii. if the successful Bidder fails or refuses to:

a. sign the Contract within the perio
b. Furnish Performance Security Deposit in accordance with ITB Clause 30.

iv. If the bidder breaches any provision of code of integrity.
 

12.10 The Bid Security of a Joint Venture
the Joint Venture has not been legally constituted at the time of bidding, the Bid Security shall be in 
the names of all future partners as named in the letter of intent.

13. Period of Validity of Bids 
 

13.1 The Bid shall remain valid for a 
submission of Bid. The Bidder is not allowed to modify, vary, revoke or withdraw, 
said original or extended validity period.

 
13.2 In case the last day on which the Bid 

closed day for the Procuring Entity, the Bid Validity shall automatically deem to be extended to the 
next working day. 

 
13.3 A Bid valid for a shorter period than specified in Clause 13. 1 

as non- responsive. 

      13.4    exceptional circumstances prior to the expiration of the Bid validity period, the Employer may solicit the Bidder's 

consent to an extension of the period of validity for a specified add
thereto shall be made in writing (or by e
through electronic medium only). A Bidder may refuse the request without forfeiting its Earnest Mon
Bidder granting the request shall not be required or permitted to modify its Bid

 
  13.5 A Bidder who agrees to the extension of the period of validity of Bids shall also extend the period of validity of 

the Earnest Money Deposit/ Bid Securi
cover the extended period of validity of their bids.
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Bidders who are specifically exempted from submitting the EMD should submit supporting documents along
Bid Securing Declaration as per Form TECH 17(A) of this Bid document. The exemption and 

EMD are subject to the validity & acceptance of the supporting documents by the Employer 

Any Bid not accompanied by EMD/ Bid Securing Declaration and not secured as indicated in Sub
12.3 shall be rejected as non-responsive. If bids have been extended, any bid should not be rejected 

The Earnest Money Deposit submitted through online or offline modes of payment will be 
returned without any interest in the following manner: 

To the successful Bidder, within 30 days on receipt of the Performance Security Deposit
To the unsuccessful Bidder, as promptly as possible and in any case not later than 30 (thirty) 
days after the award of the Contract by the Employer. 

the event of rejection of all bids or cancellation of Procurement process by the Employer, 
(thirty) days of such rejection or cancellation. 

The EMD shall be forfeited under the following conditions: 
Bid during the Bid Validity Period specified in this Bid Document or as

extended by the mutual consent of the respective Bidder(s) and the Employer; or
if the Bidder does not accept the correction of the Bid Price, pursuant to ITB Clause 26.3; 
if the successful Bidder fails or refuses to: 

sign the Contract within the period specified in accordance with ITB Clause 29.6; or
Furnish Performance Security Deposit in accordance with ITB Clause 30. 

If the bidder breaches any provision of code of integrity. 

The Bid Security of a Joint Venture shall be in the name of the Joint Venture that submits the Bid. If 
the Joint Venture has not been legally constituted at the time of bidding, the Bid Security shall be in 
the names of all future partners as named in the letter of intent. 

or a period of days as specified in Bid Data Sheet from the last date 
of Bid. The Bidder is not allowed to modify, vary, revoke or withdraw, the 

said original or extended validity period. 

In case the last day on which the Bid are to remain valid falls on/subsequently declared a holiday or 
closed day for the Procuring Entity, the Bid Validity shall automatically deem to be extended to the 

Bid valid for a shorter period than specified in Clause 13. 1 above shall be rejected by the Employer 

exceptional circumstances prior to the expiration of the Bid validity period, the Employer may solicit the Bidder's 

consent to an extension of the period of validity for a specified additional period. The request and the responses 
thereto shall be made in writing (or by e-mail or fax or through E-Procurement Portal or other written records 
through electronic medium only). A Bidder may refuse the request without forfeiting its Earnest Mon
Bidder granting the request shall not be required or permitted to modify its Bid 

13.5 A Bidder who agrees to the extension of the period of validity of Bids shall also extend the period of validity of 
Money Deposit/ Bid Securing Delegation provided under ITB Clause 12 or submit new EMD to 

cover the extended period of validity of their bids. 

Works Goverment of Uttarakhand 

Bidders who are specifically exempted from submitting the EMD should submit supporting documents along 
Bid document. The exemption and 

the supporting documents by the Employer 2 

Any Bid not accompanied by EMD/ Bid Securing Declaration and not secured as indicated in Sub-Clauses 
ds have been extended, any bid should not be rejected 

of payment will be 

the Performance Security Deposit 
case not later than 30 (thirty) 

Procurement process by the Employer, 

this Bid Document or as 
or 

ITB Clause 26.3; or 

d specified in accordance with ITB Clause 29.6; or 

ure that submits the Bid. If 
the Joint Venture has not been legally constituted at the time of bidding, the Bid Security shall be in 

of days as specified in Bid Data Sheet from the last date of 
the Bid during the 

are to remain valid falls on/subsequently declared a holiday or 
closed day for the Procuring Entity, the Bid Validity shall automatically deem to be extended to the 

all be rejected by the Employer 

exceptional circumstances prior to the expiration of the Bid validity period, the Employer may solicit the Bidder's     

itional period. The request and the responses 
Procurement Portal or other written records 

through electronic medium only). A Bidder may refuse the request without forfeiting its Earnest Money Deposit. A 

13.5 A Bidder who agrees to the extension of the period of validity of Bids shall also extend the period of validity of 
provided under ITB Clause 12 or submit new EMD to 



 

14. Code of Integrity 
 
14.1 The Employer and all officers or employees of the Employer, whether involved in the procurement process or 

otherwise, or Bidders and their representatives or consultants or service providers participating in a procurement 
process or other persons involved, directly or indirectly in any way in a procurement process shall maintain an 
unimpeachable standard of integrity. 

14.2 Government of Uttarakhand prescribes to the Employer and Bidders to uphold the Code of Integrity, which 
prohibits officers or employees of Employer or a person participating in 

(i) any offer, solicitation or acceptance of 
indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process; 

(ii) any omission, including a misrepresentation that misleads or
financial or other benefit or avoid an obligation;

(iii) any collusion, bid rigging or anti
of the procurement process; 

(iv) improper use of information shar
advantage in the procurement process or for personal gain;

(v) any financial or business transactions between the bidder and any officer or employee of the 
Employer, who are directly or indi

(vi) any coercion including impairing or harming or threatening to do the same, directly or indirectly, to 
any party or to its property to influence the procurement process;

(vii) any obstruction of any inves
(viii) making false declaration or providing false information for participation in 

a. tender process or to secure a contract;
b. disclose of Conflict of Interest;
c. Disclosure by the bidder of any previous transgressions wit

country during the last three years or of any debarment by any other Procuring Entity.

 
14.3 In case of any breach of the Code of Integrity by a bidder or a 

Employer after giving a reasonable opportunity of being heard, may take appropriate measures including 

 
a. exclusion of the bidder from the procurement process;

The Employer and all officers or employees of the Employer, whether involved in the procurement process or 
se, or Bidders and their representatives or consultants or service providers participating in a procurement 

process or other persons involved, directly or indirectly in any way in a procurement process shall maintain an 
 

Government of Uttarakhand prescribes to the Employer and Bidders to uphold the Code of Integrity, which 
prohibits officers or employees of Employer or a person participating in a procurement process the following:

any offer, solicitation or acceptance of any bribe, reward or gift or any material benefit, either directly or 
indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the 

any omission, including a misrepresentation that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation; 
any collusion, bid rigging or anti-competitive behavior to impair the transparency, fairness and progress 

 
improper use of information shared between the Employer and the bidders with an intent to gain unfair 
advantage in the procurement process or for personal gain; 
any financial or business transactions between the bidder and any officer or employee of the 
Employer, who are directly or indirectly related to tender or execution process of contract;
any coercion including impairing or harming or threatening to do the same, directly or indirectly, to 
any party or to its property to influence the procurement process; 

any obstruction of any investigation or audit of a procurement process; 
making false declaration or providing false information for participation in - 

tender process or to secure a contract; 
of Conflict of Interest; 

by the bidder of any previous transgressions with any entity in India or any other 
country during the last three years or of any debarment by any other Procuring Entity.

In case of any breach of the Code of Integrity by a bidder or a prospectuses bidder, as the case may be, the 
reasonable opportunity of being heard, may take appropriate measures including 

exclusion of the bidder from the procurement process;

The Employer and all officers or employees of the Employer, whether involved in the procurement process or 
se, or Bidders and their representatives or consultants or service providers participating in a procurement 

process or other persons involved, directly or indirectly in any way in a procurement process shall maintain an 

Government of Uttarakhand prescribes to the Employer and Bidders to uphold the Code of Integrity, which 
procurement process the following: 

any bribe, reward or gift or any material benefit, either directly or 
indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the 

attempts to mislead so as to obtain a 

competitive behavior to impair the transparency, fairness and progress 

ed between the Employer and the bidders with an intent to gain unfair 

any financial or business transactions between the bidder and any officer or employee of the 
rectly related to tender or execution process of contract; 

any coercion including impairing or harming or threatening to do the same, directly or indirectly, to 

h any entity in India or any other 
country during the last three years or of any debarment by any other Procuring Entity. 

bidder, as the case may be, the 
reasonable opportunity of being heard, may take appropriate measures including — 
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b. calling off of pre-contract negotiations and forfeiture or encashment of bid security; 
c. forfeiture or encashment of any other security or bond relating to procurement; 
d. recovery of payments made by the Employer along with interest thereon at bank rate; 
e. cancellation of the relevant contract and recovery of compensation for loss incurred by the Employer; 
f. debarment of the bidder from participation in any future procurements of any Procuring Entity for a 

period of two years 

 
D. Online Submission of Bids 

15. Format and Signing of Bid 

15.1 The Bidder shall provide all the required information sought under this Bid Document. The Employer will 
evaluate only those Bids that are received in the required formats and complete in all respects. Incomplete 
and/or conditional/ alternative Bids shall be liable to rejection as non-responsive. 

15.2 All the documents of the Bid should be uploaded on the E-Procurement Portal www.uktenders.gov.in using 
digital signature with their valid Digital Signature Certificate (DSC) in the form of smart card/e-token. The 
DSC can be obtained from any authorized certifying agencies. The Bidder should register in the web site 
www.uktenders.gov.in using the relevant option available. Then the Digital sign registration had to be done 
with the e-token, after logging into the site. The bidder can login the site through secured login by entering 
the password of the e-token and the user id/password chosen during registration. 

15.3  
 
 
 
 

 
15.4 

The documents to be uploaded shall be typed or written in indelible ink and signed by the Authorized 
Signatory (the “Authorized Signatory") of the Bidder who shall also initial each page, in blue/black ink 
with stamp as an acceptance of the terms and conditions written therein. The person signing the 
submissions shall initial all the alterations, omissions, additions, or any other amendments made to the 
submissions. The submissions must be properly signed by the Authorized signatory of the Bidder holding a 
Power of Attorney or the Board Resolution in this regard. 

A copy of the Power of Attorney certified by the authorized signatory of the Bidder in the form specified in 
Form Tech 14, as the case may be, should accompany the Bids.

 
15.5 The Bidder small submit through E-Procurement Portal two separate files. First Electronic Document — 

Part 1- Technical Bid documents and the Second Electronic Document — Part 2- Financial Bid document 
as specified in Clause 10.1 above. After submission of Bids, the system would generate a unique bid 
identification number which is time stamped. This shall be created as acknowledgment of Bid submission. 

 
15.6 Instructions for e-tendering are specified in E-Procurement Portal of www.uktenders.gov.in. The Bidder 

must acquaint and train themselves with the rules, regulations, procedure and implied conditions/agreement 
of the respective Uttarakhand Departments' portal. The Bidder shall settle clarifications and disputes if any, 
regarding the E-Procurement Portal directly with E-Procurement Portal helpdesk. The Bidder shall be 
responsible to see the E-Procurement Portal till last date of submission of Bid for any 
clarification/amendment which shall be part of the Bid Document. Employer will not owe the 
responsibility for any technical issue, if any, for the submission of the proposal. 

 
15.7 A bid submitted by a Joint Venture shall be signed so as to be legally binding on all partners. 
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16. Deadline for Submission of Bids"
 

16.1 It shall be the responsibility of 
within the last date and time specified for the receipt of Bids in complete manner. The Employer will not 
be held responsible for technical glitches and internet connectivity iss
uploading their Bid or for any failure on part of the Bidder to make the payment of EMD or submission of 
any documents as required to be submitted or for rejection 
reasons. No correspondence shall be entertained in this regard.

 
16.2 The last date and time for submission of Bids may be extended by amending the Bid Documents in 

accordance with ITB Clause 6 after giving adequate notice on the E
rights and obligations of the Employer and Bidder previously subject 
subject to the deadline as extended. Information about extension of the deadline for the submission of Bids 
will be published on E-Procurement Portal.

 
17. Late Bids 

 
The E-Procurement Portal will not accept any Bids after the last date and time for submission of Bids.

18. Modification and Withdrawal of Bids

18.1 The Bidder may modify the contents of the Technical Bid or Financial Bid or withdraw its Bid by 
uploading their request prior to deadline for submission of Bids in E
Bid submitted by the Bidder within the last date and 
Bid. The Bidders may withdraw his bid by uploading their r
submission of Bids. However, if the Bid is withdrawn, the re

 
18.2 No Bid may be withdrawn in the interval between the deadline for submission of Bids and the expiration of 

the original Bid Validity Period or extended period in pursuant to Clause 13. Withdrawal of a Bid during 
this interval shall result in forfeiture of the Bidder's Earnest Money Deposit/initiation of action for 
debarring the Bidder as per Bid Securing Declaration '•.

 
E

 
19. Opening of Technical Bid 

 
19.1 The file containing Technical Bid Document shall be opened first in the E

designated date and time. Authorized
opening 

 

'’Bid Inviting Authority shall ensure that adequate time is provided for 
prebid time is allowed From the time of publishing in E
Bids.’ Forfeit of the Tender’s Earnest Money Deposit is not applicable in case exemption for EMD is provided
‘Evaluation of Bids and award of contract shall be completed, as far as possible, within the period for which the 
Bids an held valid. Authority shall see
evaluation, if it is not completed within the validity period of Bid. 
not completed within extended period, all Bids 
called For. 

Deadline for Submission of Bids" 

 the Bidder to ensure that their Bid is submitted in the E-Procurement Portal 
within the last date and time specified for the receipt of Bids in complete manner. The Employer will not 
be held responsible for technical glitches and internet connectivity issues confronted by Bidder in 
uploading their Bid or for any failure on part of the Bidder to make the payment of EMD or submission of 
any documents as required to be submitted or for rejection of Bids by E-Procurement Portal for whatsoever 

spondence shall be entertained in this regard. 

The last date and time for submission of Bids may be extended by amending the Bid Documents in 
after giving adequate notice on the E-Procurement Portal, in which case all 

obligations of the Employer and Bidder previously subject to the deadline will thereafter be 
subject to the deadline as extended. Information about extension of the deadline for the submission of Bids 

Procurement Portal. 

Procurement Portal will not accept any Bids after the last date and time for submission of Bids.

Modification and Withdrawal of Bids 

The Bidder may modify the contents of the Technical Bid or Financial Bid or withdraw its Bid by 
quest prior to deadline for submission of Bids in E-Procurement Portal. The last modified 

Bidder within the last date and time for submission of Bids shall be considered as the 
Bid. The Bidders may withdraw his bid by uploading their request before the last date and time of 
submission of Bids. However, if the Bid is withdrawn, the re-submission of the Bid is not allowed.

the interval between the deadline for submission of Bids and the expiration of 
al Bid Validity Period or extended period in pursuant to Clause 13. Withdrawal of a Bid during 

this interval shall result in forfeiture of the Bidder's Earnest Money Deposit/initiation of action for 
debarring the Bidder as per Bid Securing Declaration '•. 

E. Bid Opening and Evaluation of Bids" 

The file containing Technical Bid Document shall be opened first in the E-Procurement Portal at the 
Authorized representatives of Bidder, who intend to attend the Tec

’Bid Inviting Authority shall ensure that adequate time is provided for the submission of Bids end at 
the time of publishing in E- Procurement Portal and the last date

Money Deposit is not applicable in case exemption for EMD is provided
of Bids and award of contract shall be completed, as far as possible, within the period for which the 

seek extension of validity of Bids from Bidder for the completion of 
in the validity period of Bid. In case evaluation of Bids award

in extended period, all Bids shall be deemed to have become invalid and 
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Procurement Portal 
within the last date and time specified for the receipt of Bids in complete manner. The Employer will not 

ues confronted by Bidder in 
uploading their Bid or for any failure on part of the Bidder to make the payment of EMD or submission of 

Procurement Portal for whatsoever 

The last date and time for submission of Bids may be extended by amending the Bid Documents in 
Procurement Portal, in which case all 

the deadline will thereafter be 
subject to the deadline as extended. Information about extension of the deadline for the submission of Bids 

Procurement Portal will not accept any Bids after the last date and time for submission of Bids. 

The Bidder may modify the contents of the Technical Bid or Financial Bid or withdraw its Bid by 
Procurement Portal. The last modified 

l be considered as the 
equest before the last date and time of 

submission of the Bid is not allowed. 

the interval between the deadline for submission of Bids and the expiration of 
al Bid Validity Period or extended period in pursuant to Clause 13. Withdrawal of a Bid during 

this interval shall result in forfeiture of the Bidder's Earnest Money Deposit/initiation of action for 

Procurement Portal at the 
representatives of Bidder, who intend to attend the Technical Bid 

submission of Bids end at least minimum 
date for submission of 

Money Deposit is not applicable in case exemption for EMD is provided 
of Bids and award of contract shall be completed, as far as possible, within the period for which the 

k extension of validity of Bids from Bidder for the completion of 
award of contact is 
fresh Bids will be 



 

 
are to bring with them letters of authority/power of attorney from the corresponding Bidder. In the event of 
the specified date of Technical Bid opening being declared a holiday, the Technical Bid shall be opened at 
the appointed time on the next working day. 

19.2 List of submitted Bids termed as RECEIVED shall be displayed in E-Procurement Portal. All Bid payments 
including EMD] and cost of bid document successfully received shall be displayed. Thereafter the names 
and such other details of the Bidder shall be published in the E-Procurement Portal. 

 
20. Process to be Confidential 

 
20.1 The Employer shall ensure the confidentiality of the process of Bid evaluation until orders on the Bids are 

passed. 

 
20.2 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations of award of Contract shall not be disclosed to a Bidder or any other persons not officially 
concerned with such process until award of the successful Bidder is announced in the E-Procurement 
Portal. Any effort by a Bidder to influence, the Employer in processing of Bids or award decision may 
result in rejection of its Bid. 

 
21. Clarification of Bids 

 
21.1 During evaluation of Bids, the Employer or the Bid Scrutiny Committee may at its discretion, seek bonfire 

clarifications in writing from the Bidders relating to the Bids submitted by them by a specific date. The 
Bidders may be requested to submit necessary information or documents which are historical in nature 
(which exist on the last date of the submission of the Bid), like audited statements of accounts, tax 
clearance certificate, PAN, etc. If the Bidder does not comply or respond by the specified date, their Bid 
shall be liable to be rejected and this shall be legally acceptable and binding to all the bidders. 

 
21.2 The Employer shall not offer or permit any change in the price or substance of a Bid except to confirm the 

correction of arithmetic errors discovered by the Bid Scrutiny Committee in the evaluation of the Financial 
Bids. In case of confusion between digit and words, words shall be preferred for evaluation purpose. 

 
21.3 No substantive change to qualification information or to a submission, including changes aimed at making 

an unqualified bidder, qualified or an unresponsive submission, responsive shall be sought, offered or 
permitted under any circumstances. 

 
21.4 All communication generated as above shall be included in the record of the procurement proceedings. 

 

 
22. Initial Examination of Bids 

 
22.1 The Employer shall cause preliminary examination of the Bids submitted to determine their substantial 

responsiveness and following factors shall be considered, namely: 

 
i. Whether the Bidder meets the eligibility criteria laid down in the Bid Documents; 
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ii. Whether the crucial documents have bee
iii. Whether the requisite Earnest Money Deposit Bid Securing Declaration, if exempted has been 

furnished; 
iv. Whether the Bid is substantially responsive in terms of the Bid Documents without material 

deviation or reservation or incons
under the Contract. 

 
For the avoidance of doubt, a substantially responsive technical Bid is one that meets the requirements 
of the Bidding Document without material deviation, reservation, or omissi
reservation, or omission is one that,

a) If accepted, would 
i. Affect in any substantial way the scope, quality. or performance of the Works, and Materials 

and Plants incorporated therein as specified in Works Requirement; or
ii. Limits in any substantial way, inconsistent with the Bidding Document, the Employer's rights 

or the Bidder's obligations under the Contract to be executed.
b) If rectified, would unfairly affect the 

responsive technical Bids. 
c) During the evaluation of Bids, to 

i. “Deviation" is a departure from the requirements specified in the Bidding Document;
ii. “Reservation" is the setting of limiting conditions or withholding thorn complete accepta

of the requirements specified in the Bidding Document; and
iii. “Omission" is the failure to submit part or all of the information or document

required in the Bidding Document.

22.2 Bids which on initial examination are found not to be substantially respons
Clauses under Clause 21. I 
acceptable to the bidders in this regard.

22.3 (Where the Bidder has quoted for more than one package, if the EMD furnished is inadequate for all 
the packages, the Procuring Entity/ Bid Scrutiny Committee shall take the Contract Price into 
account only to the extent the Bid is secured. For this purpose, the extent 
shall be determined by evaluating the requirement of EMD t
in the Bid (offer) in the serial order of the Works Requirements of the Bid 

22.4 The Procuring Entity/ Bid Scrutiny Committee may waive any minor infirmity or 
irregularity in a Bid which does not constitute a 
a waiver does not prejudice or affect the relative ranking of any Bidder.

23. Correction of Errors 

23.1 Bids determined to be substantially responsive will be checked 
Arithmetic error. Errors will be corrected by 

a) where there is a discrepancy between 
Prevail; and 

 

'Instruction applicability of this clause 

Whether the crucial documents have been duly signed and submitted; 
Whether the requisite Earnest Money Deposit Bid Securing Declaration, if exempted has been 

Whether the Bid is substantially responsive in terms of the Bid Documents without material 
deviation or reservation or inconsistent with the Employer's right or tender's obligations 

 

For the avoidance of doubt, a substantially responsive technical Bid is one that meets the requirements 
of the Bidding Document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, 

in any substantial way the scope, quality. or performance of the Works, and Materials 
and Plants incorporated therein as specified in Works Requirement; or 

any substantial way, inconsistent with the Bidding Document, the Employer's rights 
or the Bidder's obligations under the Contract to be executed. 

affect the competitive position of other Bidders presenting substantially 

uring the evaluation of Bids, to following defamations apply: 
" is a departure from the requirements specified in the Bidding Document;

“Reservation" is the setting of limiting conditions or withholding thorn complete accepta
of the requirements specified in the Bidding Document; and 
“Omission" is the failure to submit part or all of the information or document

in the Bidding Document. 

Bids which on initial examination are found not to be substantially responsive under any of 
Clauses under Clause 21. I above shall be rejected. The decision shall be legally binding and 
acceptable to the bidders in this regard. 

(Where the Bidder has quoted for more than one package, if the EMD furnished is inadequate for all 
the packages, the Procuring Entity/ Bid Scrutiny Committee shall take the Contract Price into 

the extent the Bid is secured. For this purpose, the extent to which the Bid is secured 
shall be determined by evaluating the requirement of EMD to be furnished for the package included 
in the Bid (offer) in the serial order of the Works Requirements of the Bid Document’s

The Procuring Entity/ Bid Scrutiny Committee may waive any minor infirmity or 
s not constitute a material deviation, reservation or omission provided such 

a waiver does not prejudice or affect the relative ranking of any Bidder. 

be substantially responsive will be checked by the Bid Scrutiny C
will be corrected by the Bid Scrutiny Committee as follows: 
a discrepancy between the rates in figures and in words, the amount 

clause (multiple packages) shall be made in the Bid Data Sheet 
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Whether the requisite Earnest Money Deposit Bid Securing Declaration, if exempted has been 

Whether the Bid is substantially responsive in terms of the Bid Documents without material 
tender's obligations 

For the avoidance of doubt, a substantially responsive technical Bid is one that meets the requirements 
on. A material deviation, 

in any substantial way the scope, quality. or performance of the Works, and Materials 

any substantial way, inconsistent with the Bidding Document, the Employer's rights 

position of other Bidders presenting substantially 

" is a departure from the requirements specified in the Bidding Document; 
“Reservation" is the setting of limiting conditions or withholding thorn complete acceptance 

“Omission" is the failure to submit part or all of the information or documentation 

ive under any of the 
shall be rejected. The decision shall be legally binding and 

(Where the Bidder has quoted for more than one package, if the EMD furnished is inadequate for all 
the packages, the Procuring Entity/ Bid Scrutiny Committee shall take the Contract Price into 

which the Bid is secured 
o be furnished for the package included 

Document’s " 

The Procuring Entity/ Bid Scrutiny Committee may waive any minor infirmity or non-conformity or 
deviation, reservation or omission provided such 

Committee for any 
 

words, the amount in words will 



 

b) Where there is a discrepancy between the unit rate and the line
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

23.2 The amount stated in the Bid will be 
the correction of errors and, shall be considered as binding upon the Bidder. tf the Bidder does not accept 
the corrected amount the Bid will be rejected, and the earnest money d
accordance with Sub-Clause 12.10.

24. Evaluation of Technical Bid 

24.1 The Procuring Entity may constitute 
evaluation of Bids strictly in accordance with the evaluation 
Document. 

24.2 Bidder who’s Technical Bids are adjudged as responsive in terms of Clause 21 and 
conditions of eligibility and qualification in terms with Section IV will 
(“Qualified Bidder"). If a Bidder does 
above, such a Bidder shall be disqualified. The Financial Bids of only the Qualified Bidders shall be 
considered for opening in the E-Procurement 
25 below. 

 
24.3 The list of Qualified Bidders and the date, time of opening of Financial Bids of Qualified Bidders shall be 

published by the Procuring Entity in the E

 
25. Opening and Evaluation of Financial Bid

 
25.1 The Financial Bids of all the Qualified Bidders will be opened 

designated date and time notified. 
Financial Bid opening are to bring with them letters of authority from the corresponding Bidders. If the 
specified date of Financial Bid opening is declared a holiday subsequently the Financial Bids shall be 
opened at the appointed time on the next working day.

 
26. Evaluation and Comparison of Bids

 
26.1 The Employer/ Bid Scrutiny Committee shall compare the evaluated prices of all substantially responsive 

bids established in accordance with this Bid Document to determine the lowest evaluated bid. By applying 
the criteria and methodologies the Employer shall determine the Most Advantageous Bid. This is the Bid 
that meets 
The Qualification Criteria and has been determined to be:

a) substantially responsive to the Bid document, and
b) The lowest evaluated cost. 

 
26.2 [No Bid will be considered if the co

ITB Clause 10.2 (b) and (c), where the Bidder are allowed the option to submit Bid for any one or more 
Package who meets the required qualification criteria for respective Package(s) 
combined 

 

 
"A Bid scrutiny Committees shall be constituted as per provision of procurement rule for Purposes of Evaluation of the bids. 

there is a discrepancy between the unit rate and the line-item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

be adjusted by the Employer in accordance with the above procedure for 
and, shall be considered as binding upon the Bidder. tf the Bidder does not accept 

Bid will be rejected, and the earnest money deposit may be forfeited in 
Clause 12.10. 

The Procuring Entity may constitute a Bid Scrutiny Committee" as it deems fit and carry out scrutiny and 
evaluation of Bids strictly in accordance with the evaluation criteria indicated in Section IV of this Bid 

Technical Bids are adjudged as responsive in terms of Clause 21 and who 
qualification in terms with Section IV will be declared as qualified Bidde

Bidder does not fulfill the eligibility and qualification criteria prescribed 
such a Bidder shall be disqualified. The Financial Bids of only the Qualified Bidders shall be 

Procurement Portal and further evaluation in the manner set 

The list of Qualified Bidders and the date, time of opening of Financial Bids of Qualified Bidders shall be 
published by the Procuring Entity in the E-Procurement Portal. 

Evaluation of Financial Bid 

Qualified Bidders will be opened in the E-Procurement Portal at the 
designated date and time notified. Authorized representatives of the Bidders, who intend 

to bring with them letters of authority from the corresponding Bidders. If the 
specified date of Financial Bid opening is declared a holiday subsequently the Financial Bids shall be 
opened at the appointed time on the next working day. 

parison of Bids 

The Employer/ Bid Scrutiny Committee shall compare the evaluated prices of all substantially responsive 
bids established in accordance with this Bid Document to determine the lowest evaluated bid. By applying 

the Employer shall determine the Most Advantageous Bid. This is the Bid 

Qualification Criteria and has been determined to be: 
the Bid document, and 
 

[No Bid will be considered if the complete requirements are not included in the Bid. However as stated in 
ITB Clause 10.2 (b) and (c), where the Bidder are allowed the option to submit Bid for any one or more 

qualification criteria for respective Package(s) and to offer discounts for 

constituted as per provision of procurement rule for Purposes of Evaluation of the bids.  
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item total resulting from 

adjusted by the Employer in accordance with the above procedure for 
and, shall be considered as binding upon the Bidder. tf the Bidder does not accept 

eposit may be forfeited in 

carry out scrutiny and 
criteria indicated in Section IV of this Bid 

who fulfils the 
declared as qualified Bidder 

the eligibility and qualification criteria prescribed as 
such a Bidder shall be disqualified. The Financial Bids of only the Qualified Bidders shall be 

the manner set out in Clause 

The list of Qualified Bidders and the date, time of opening of Financial Bids of Qualified Bidders shall be 

Procurement Portal at the 
representatives of the Bidders, who intend to attend the 

to bring with them letters of authority from the corresponding Bidders. If the 
specified date of Financial Bid opening is declared a holiday subsequently the Financial Bids shall be 

The Employer/ Bid Scrutiny Committee shall compare the evaluated prices of all substantially responsive 
bids established in accordance with this Bid Document to determine the lowest evaluated bid. By applying 

the Employer shall determine the Most Advantageous Bid. This is the Bid 

not included in the Bid. However as stated in 
ITB Clause 10.2 (b) and (c), where the Bidder are allowed the option to submit Bid for any one or more 

to offer discounts for 



 

Packages, these discounts will be taken into 
the Bid or combination of Bids offering the lowest evaluated cost for the Employer in decid
award(s) for each Package. In
to the Employer, after considering all possible
following steps in sequence: 
a. evaluate individual Package to determine the substantially responsive Bids and corresponding 

qualification criteria and then the evaluated costs;
b. If the bidder has applied 

for the combined packages and the 
c. for each package, rank the substantially responsive Bids starting from the lowest evaluated cost for 

the Package; 
d. apply to the evaluated costs listed in 

by a Bidder (s) for the award of multiple contracts based on the discounts and the methodology 
for their application offered by the respective Bidder; and

e. Determine contract award on the basis of the combination of Packages that offer the total lowest 
evaluated cost to the Employer.] ’•

 
26.3 In evaluating the Bids, the Employer will determine for each 

the Bid 
Price as follows: 
a) making any correction for 
b) [Making appropriate adjustments to reflect discounts]".
c) the bid price, excluding 

Summary Bill of Quantities for 
contracts, but including 

d) Price adjustment for correction of 
 

26.4 The Employer reserves the right to reject any variation, deviation, or alternative offer unless 
specified in the Bid Data Sheet.

 
26.5 The estimated effect of the price adjustment conditions, if any under Clause 53 of the General 

Conditions of Contract, during the implementation of the Contract, will not be taken into account in 
bid Evaluation. 

 
26.6 If the bid of the successful bidder is seriously unbalanced or front loaded in relation to the Employer's 

estimate of the cost of the work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any o
the internal consistency of those 
evaluation of the price analyses, the Employer may require that the amount of the performance 
security deposit set forth in Clause 30 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful under 
the contract. 

 
26.7 The evaluation of Bid and award of Cont

for which the Bids are held valid. 
per the rules from the 

 

“Instruction on applicability of this clause 
 

Packages, these discounts will be taken into account in the evaluation of the bids so as to
the Bid or combination of Bids offering the lowest evaluated cost for the Employer in decid
award(s) for each Package. In determining Bidder or Bidders that offer the total lowest evaluated cost 
to the Employer, after considering all possible combinations of Packages, the Employer shall apply the 

 
evaluate individual Package to determine the substantially responsive Bids and corresponding 
qualification criteria and then the evaluated costs; 

 for more than one package, evaluate the combined qualification criteria 
he combined packages and the  evaluated costs 

for each package, rank the substantially responsive Bids starting from the lowest evaluated cost for 

ated costs listed in (b) above, any applicable discounts/price reductions offered 
by a Bidder (s) for the award of multiple contracts based on the discounts and the methodology 
for their application offered by the respective Bidder; and 

award on the basis of the combination of Packages that offer the total lowest 
evaluated cost to the Employer.] ’• 

the Employer will determine for each Bid the evaluated Bid Price by 

rrection for errors pursuant to Clause 22; and 23 
appropriate adjustments to reflect discounts]". 

price, excluding Provisional Sums and the provision, if any, for contingencies in the 
Summary Bill of Quantities for admeasurements contracts, or Schedule of Prices for 

including Day work items, where priced competitively; 
adjustment for correction of arithmetic errors. 

The Employer reserves the right to reject any variation, deviation, or alternative offer unless 
specified in the Bid Data Sheet. 

The estimated effect of the price adjustment conditions, if any under Clause 53 of the General 
Conditions of Contract, during the implementation of the Contract, will not be taken into account in 

If the bid of the successful bidder is seriously unbalanced or front loaded in relation to the Employer's 
estimate of the cost of the work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate 

of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the performance 

deposit set forth in Clause 30 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful under 

Bid and award of Contract shall be completed, as far as possible, within the period 
for which the Bids are held valid. The Employer shall seek extensions of the validity of Bidder 

of this clause shall be made in the Bid Data Sheet.’’ 
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bids so as to determine 
the Bid or combination of Bids offering the lowest evaluated cost for the Employer in deciding 

the total lowest evaluated cost 
combinations of Packages, the Employer shall apply the 

evaluate individual Package to determine the substantially responsive Bids and corresponding 

for more than one package, evaluate the combined qualification criteria 

for each package, rank the substantially responsive Bids starting from the lowest evaluated cost for 

above, any applicable discounts/price reductions offered 
by a Bidder (s) for the award of multiple contracts based on the discounts and the methodology 

award on the basis of the combination of Packages that offer the total lowest 

Bid Price by adjusting 

for contingencies in the 
of Prices for lump sum 

The Employer reserves the right to reject any variation, deviation, or alternative offer unless otherwise 

The estimated effect of the price adjustment conditions, if any under Clause 53 of the General 
Conditions of Contract, during the implementation of the Contract, will not be taken into account in 

If the bid of the successful bidder is seriously unbalanced or front loaded in relation to the Employer's 
estimate of the cost of the work to be performed under the contract, the Employer may require the 

r all items of the Bill of Quantities, to demonstrate 
schedule proposed. After 

evaluation of the price analyses, the Employer may require that the amount of the performance 
deposit set forth in Clause 30 be increased at the expense of the successful Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the successful under 

completed, as far as possible, within the period 
of the validity of Bidder as 



 

Bidder for the completion of evaluation. In case the evaluation of Bids and award of Contract is not 
completed within this extended period, all the Bids shall be deemed to have become invalid and fresh Bids 
may be called for. 

 
27. Preparation of evaluation report 

F. Award of Contract

 
27.1 The detailed evaluation report shall be prepared in accordance with the eligibility and qualification criteria, 

which shall be considered by the Procuring Entity for taking a final decision on the Bid. 

 
27.2 After evaluation of the Bids, simultaneously with the issuance of LoA under ITB Clause 29, the Employer 

shall publish the contract award notice on the E-Procurement Portal which shall contain, at a minimum, the 
following information: 

 
a. name and address of the Employer; 
b. name and reference number of the contract being awarded, and the selection method used; 
c. names of all Bidders that submitted Bids, and their Bid prices as read out at Bid opening, and as 

evaluated; 
d. names of all Bidders whose Bids were rejected either as nonresponsive or as nor meeting the 

Eligibility and Qualification Criteria, or were not evaluated, with the reasons therefore; and 
e. The name of the successful Bidder, the final total Contract Price, the contract duration and a 

summary of its scope. 

 
28. Employer's right to vary Quantities at the Time of Award 

 
The Employer reserves the right to increase or decrease by up to [I0 I percent of the quantity of 
works originally specified in the Schedule of Requirements without any change in the rate or other 
terms and conditions. 

 
29. Notification of Award and Signing of Contract 

 
29.1 Subject to ITB Clause 26.1 above, the Contract will be awarded to the successful Bidder whose Bid has 

been determined to be substantially responsive and has been determined as the lowest evaluated Bid, 
provided further that the Bidder is determined to be qualified to perform the Contract satisfactorily. 

 
29.2 The Bidder whose Bid has been accepted will be notified by the Employer by issuing the Letter of 

Acceptance (LOA) prior to expiration of the Bid validity period through the E-Procurement Portal and 
through email to the successful Bidder specifying the sum that the Employer will pay the Bidder in 
consideration of the execution of Works as prescribed by the Contract (hereinafter and in the Contact 
called the "Contract Price"). The Bidder, shall within 14 days confirm acceptance by retiming a signed 
copy of the Letter of Acceptance through 

E-Procurement Portal and email. 
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29.3 Until a formal Contract is prepared and executed, the Letter of Acceptanc

Contract. 

29.4 Before issuing such LOA, the Employer may, at its discretion, ask the Successful Bidder to submit the 
originals of all such documents for verification whose scanned copies wer
Portal along with the Technical Bid. If the Bidder fails to provide originals or if there are any substantive 
discrepancies between such documents, 
including misleading the Employer and action shall be init
Section V. 

 
29.5 Upon the successful Bidder's furnishing of Performance Security Deposit pursuant to ITB Clause 

30,  
29.6 The Employer shall send the Contract Form to the successful Bidder.

 
29.7 Within Fourteen (14) days of 

return it to the Employer. 

 
30. Performance Security Deposit•

 
30. I Within the timeframe specified in the Data Sheet, the successful Bidder shall furnish the Performance 

Security Deposit plus additional performance security for unbalanced Bids in accordance with Clause 26.6 
of ITB and Clause 59 of the General Conditions of Contract, in the form of Demand Draft/ Fixed Deposit 
Receipt/ Bank Guarantee issued/ continued by 
acceptable form to the Purchaser, safeguarding the Purchaser's interest in all respects.

30.2 Failure of the successful Bidder to comply with the requirement of ITB Clause 29.6 and/or ITB Clause 
30.1 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Earnest Money 
Deposit. In such a case the Procuring Entity shall go for re

 
31. Appeals 

 
31.1 A Bidder aggrieved by an order passed by the Procuring Entity pursuant to Clause 29.1 o

complain within prescribed time of the publishing of the notice inviting bid in the portal prescribed by the 
Government. If the aggrieved Bidder is not satisfied with the decision of the Procuring Entity, then 
such Bidder may appeal to prescribed
Redressed Portal of Uttarakhand.

 
31.2 The decision of the appellate authority shall be final and legally binding 

 
 

 Performance security should be for an amount which i.e. fr
view total amount of the contract. Add
estimated item rate. In addition to Performance Security, from a certain percentage of each runnin
withheld as retention money until final acceptance.
 
 
 
 
 
 

Until a formal Contract is prepared and executed, the Letter of Acceptance shall constitute a binding 

Before issuing such LOA, the Employer may, at its discretion, ask the Successful Bidder to submit the 
originals of all such documents for verification whose scanned copies were submitted in E

Technical Bid. If the Bidder fails to provide originals or if there are any substantive 
discrepancies between such documents, the same shall be considered as violation of Code of Integrity 
including misleading the Employer and action shall be initiated to debar such Bidder in accordance with 

Upon the successful Bidder's furnishing of Performance Security Deposit pursuant to ITB Clause 

Employer shall send the Contract Form to the successful Bidder. 

Within Fourteen (14) days of receipt of the Contract Form, the successful Bidder shall sign, date, and 

Performance Security Deposit• 

30. I Within the timeframe specified in the Data Sheet, the successful Bidder shall furnish the Performance 
t plus additional performance security for unbalanced Bids in accordance with Clause 26.6 

of ITB and Clause 59 of the General Conditions of Contract, in the form of Demand Draft/ Fixed Deposit 
Receipt/ Bank Guarantee issued/ continued by a Scheduled Bank in India or through online payment in an 
acceptable form to the Purchaser, safeguarding the Purchaser's interest in all respects. 

Failure of the successful Bidder to comply with the requirement of ITB Clause 29.6 and/or ITB Clause 
grounds for the annulment of the award and forfeiture of the Earnest Money 

case the Procuring Entity shall go for re-tendering. 

A Bidder aggrieved by an order passed by the Procuring Entity pursuant to Clause 29.1 o
complain within prescribed time of the publishing of the notice inviting bid in the portal prescribed by the 

If the aggrieved Bidder is not satisfied with the decision of the Procuring Entity, then 
to prescribed appellate authority within the manner indicated in the Grievance 

Portal of Uttarakhand. 

The decision of the appellate authority shall be final and legally binding on both parties.

uld be for an amount which i.e. from specified in the bid documents
Additional Performance Security shall be sought in case of quote is lesser then 

estimated item rate. In addition to Performance Security, from a certain percentage of each runnin
money until final acceptance. 
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e shall constitute a binding 

Before issuing such LOA, the Employer may, at its discretion, ask the Successful Bidder to submit the 
e submitted in E-Procurement 

Technical Bid. If the Bidder fails to provide originals or if there are any substantive 
violation of Code of Integrity 

iated to debar such Bidder in accordance with 

Upon the successful Bidder's furnishing of Performance Security Deposit pursuant to ITB Clause 

receipt of the Contract Form, the successful Bidder shall sign, date, and 

30. I Within the timeframe specified in the Data Sheet, the successful Bidder shall furnish the Performance 
t plus additional performance security for unbalanced Bids in accordance with Clause 26.6 

of ITB and Clause 59 of the General Conditions of Contract, in the form of Demand Draft/ Fixed Deposit 
n India or through online payment in an 

Failure of the successful Bidder to comply with the requirement of ITB Clause 29.6 and/or ITB Clause 
grounds for the annulment of the award and forfeiture of the Earnest Money 

A Bidder aggrieved by an order passed by the Procuring Entity pursuant to Clause 29.1 of ITB may 
complain within prescribed time of the publishing of the notice inviting bid in the portal prescribed by the 

If the aggrieved Bidder is not satisfied with the decision of the Procuring Entity, then 
appellate authority within the manner indicated in the Grievance 

both parties. 

documents keeping in 
ll be sought in case of quote is lesser then 

estimated item rate. In addition to Performance Security, from a certain percentage of each running bill will be 



 

SECTION III - Bid Data Sheet 
(To be modified by the client as per requirement) 

 
 

The following specific data for the goods and related services to be procured shall complement, 
supplement, or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, 
the provisions herein shall prevail over those in ITB 

 
ITB Para 
Reference 

Particulars 

  

NIB 1 The reference number of the Notice Inviting Bids (NIB) is: [Tender Notice No. 
{05/SE/2026-27} 

The Employer is: (Superintending Engineer , Irrigation Work  Circle,Dehradun      

City: Dehradun  

PIN Code: 248001 

Country: India 

Telephone: NA 

ITB3.I Joint Ventures Not allowed. 

ITB52 Demand Draft towards cost of Bid Document for an amount of Rs.5000+Rs 900 (GST) 
Separately in favour of[(Executive Engineer , Irrigation  Division Dehradun )] 
along with the Bid in the manner set out in this Bid Document. 

 
 

 

ITB 7.1 The Employer's address for the purpose of any clarification is:  Superintending Engineer, 
Irrigation Work  Circle,Maharani Bagh, GMS Road,Dehradun.      

City: Dehradun    

PIN Code: 248001 

Country: India 

Telephone: NA 

 
ITB 7.2 Pre-Bid Meeting shall be scheduled: No 

In case Pre-Bid Meeting is scheduled, name of contact person, venue, time and date for 
pre-bid meeting are specified as under: 

Name and designation of contact person: Mr.Sanjay Raj, 
Superintending Engineer 
E-mail: seiwc.ddn@gmail.com 

Venue: Superintending Engineer , Irrigation Work  Circle ,Maharani Bagh,GMS Road 
,Dehradun -248001 

Time and Date: 11:00 A.M on  27-05-2026 

 C. Preparation of Bids 

ITB 10.2, 22.3 Whether price for combination of Packages is allowed: No 
If Yes, then for combination of Packages as stated in the Works Requirements, the Bidders 
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 may submit for 

combined packages. Further, the bidder shall submit the EMD needed against 
the individual 

ITB1B2 The price quoted by the bidder shall be 
Bidder's 
Performance

ITB 12.1 [The amount of EMD 

ITB 12.2, 12.3 EMD/Bank Guarantee shall be in favour of
Division 
payable at Dehradun.

ITB 12.5 EMD paid through digital mode is 

 

ITB 13.1 The bid validity period shall be 
submission

ITB 19.1 The bid opening shall take place at 

Circle,Dehradun 

The date and time for Bid opening is:
[01-06-2026 AT 5

ITB 26.2 Bids will be evaluated for 
of the Song River  of Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement no. 389/2026 (Reach 
Km to 2.100Km.)
The above is required only when bids are invited 
likely to be awarded to 
may be substituted with ’Not Applicable”]

ITB 26J Adjustments to reflect discounts (if any) 

ITB 30.1 Performance security Deposit shall be furnished by the Selected
the date of the receipt of LOA from the Purchaser.

 

The EMD should be fixed (Package 
the nearest thousand 

" Generally, it should be within 90 days for NCB 
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may submit for any one or more packages and may offer discounts for 
combined packages. Further, the bidder shall submit the EMD needed against 
the individual schedules 

The price quoted by the bidder shall be [Fixed /subject to variation] 

Performance of the Contract. 

[The amount of EMD is [Rs. 6.75 Lakh ] 
EMD/Bank Guarantee shall be in favour of [(Executive Engineer , 
Division Dehradun )] 
payable at Dehradun. 

EMD paid through digital mode is not permitted. 

The bid validity period shall be [90 daysJ days after the deadline for bid 
submission” 

D. Submission and Opening of Bids 

E. Bid Opening and Evaluation of Bids 

The bid opening shall take place at Superintending Engineer , Irrigation Work  

Dehradun      

The date and time for Bid opening is: 
2026 AT 5:00PM] 

Bids will be evaluated for  Channelization work in the Flood Affected Area 
of the Song River  of Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement no. 389/2026 (Reach 
Km to 2.100Km.) 
The above is required only when bids are invited for multiple packages 

be awarded to different bidders. In case there is only single package, the para 
substituted with ’Not Applicable”] 

Adjustments to reflect discounts (if any)  

Performance security Deposit shall be furnished by the Selected 
the date of the receipt of LOA from the Purchaser. 

 wise, if required) in ecco«fance with the Procurement Rules end 

ys for NCB and 120 days for ICB. 
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one or more packages and may offer discounts for 
combined packages. Further, the bidder shall submit the EMD needed against 

to variation] during the 

Executive Engineer , Irrigation  

deadline for bid 

rigation Work  

the Flood Affected Area 
of the Song River  of Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement no. 389/2026 (Reach - Ch.0.00 

multiple packages and contract is 
only single package, the para 

  

 Bidder 10 days from 

end should be rounded off to 



 

 

 
SECTION IV: ELIGIBILITY AND QUALIFICATION CRITERIA

 
1. Eligible Bidder 

 
I.I For determining the eligibility of Bidder, the following conditions are to 

 
a. The Bidder should not be under order of debarment 

list by any Employer from participating in a Bid, as on the last date 
 

b. Any contract of the Bidder should not have been terminated during the last 36 months from the 
last date of submission due 
imposition of a penalty by any Employer or by an arbitral or judicial authority 
pronouncement or arbitration award against the Bidder.

 
 Bidder should not be associated, or have been as

firm or any of its affiliates which have been engaged by the Employer 
services for the preparation of the design, specifications, and other documents to be used for the 
procurement of the Works to be executed under this Notice Inviting Bids.

 
d. Bidder shall be a natural person, private entity, government

of these in the form of Joint Venture (J

e. In the case of a joint venture 
i. In case of JV, all partners of 

all requirements. All members shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms.

ii. The joint venture shall nominate 
conduct all business for 
venture during the Bid process and, 
Contract, during con

iii. Members of the Joint Venture shall enter into a binding Joint Bidding Agreement for 
the 
purpose of submitting the bid which shall include a brief description of the roles and 
responsibilities of individual members, particularly with refere
technical and maintenance obligations, if any,

iv. A Bidder who has applied for the Bid in its individual capacity or as part of a Joint 
Venture cannot participate as a member of any other Joint Venture applying for the 
Bid.] 

 
f. Bidders that are Government

participate only if they can establish that they (i) 
operate under commercial law, and (iii) are not dependent agencies of the Employer
eligible, a government- owned enterprise or institution shall establish to the Employer's 
satisfaction, through all relevant documents, including its Charter and other information the 
Employer may request, that it: (i) is 
currently receive substantial subsidies 
(iii) Operates like any commercial enterprise, and, inter alia, 

SECTION IV: ELIGIBILITY AND QUALIFICATION CRITERIA 

For determining the eligibility of Bidder, the following conditions are to be satisfied: 

The Bidder should not be under order of debarment or removed from empanelled/registered 
any Employer from participating in a Bid, as on the last date of submission of Bids.

Any contract of the Bidder should not have been terminated during the last 36 months from the 
due to non-fulfillment of contractual obligations as evidenced by 

imposition of a penalty by any Employer or by an arbitral or judicial authority 
pronouncement or arbitration award against the Bidder. 

Bidder should not be associated, or have been associated in the past, directly or indirectly, with 
firm or any of its affiliates which have been engaged by the Employer to provide consulting 
services for the preparation of the design, specifications, and other documents to be used for the 

of the Works to be executed under this Notice Inviting Bids. 

natural person, private entity, government-owned entity or, any combination 
in the form of Joint Venture (JV) or Consortium of not more than 2 members.

 
case of JV, all partners of JV must fulfill a minimum of 25% of eligibility criteria 

all requirements. All members shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms. 

nt venture shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the members 
venture during the Bid process and, in the event the joint venture is 
Contract, during contract execution. 
Members of the Joint Venture shall enter into a binding Joint Bidding Agreement for 

purpose of submitting the bid which shall include a brief description of the roles and 
responsibilities of individual members, particularly with reference 

maintenance obligations, if any, 
der who has applied for the Bid in its individual capacity or as part of a Joint 

Venture cannot participate as a member of any other Joint Venture applying for the 

e Government-owned enterprises or institutions in the Employer's Country may 
participate only if they can establish that they (i) are legally and financially autonomous (ii) 
operate under commercial law, and (iii) are not dependent agencies of the Employer

owned enterprise or institution shall establish to the Employer's 
satisfaction, through all relevant documents, including its Charter and other information the 

request, that it: (i) is a legal entity separate from the government (ii) does not 
currently receive substantial subsidies or budget support; 

like any commercial enterprise, and, inter alia, is not obliged to pass on its 

surplus to the  
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empanelled/registered 
submission of Bids. 

Any contract of the Bidder should not have been terminated during the last 36 months from the 
fillment of contractual obligations as evidenced by 

imposition of a penalty by any Employer or by an arbitral or judicial authority or a judicial 

sociated in the past, directly or indirectly, with a 
provide consulting 

services for the preparation of the design, specifications, and other documents to be used for the 

owned entity or, any combination 
V) or Consortium of not more than 2 members. 

25% of eligibility criteria for 
all requirements. All members shall be jointly and severally liable for the execution 

Representative who shall have the authority to 
any and all the members of the joint 

is awarded the 

Members of the Joint Venture shall enter into a binding Joint Bidding Agreement for 

purpose of submitting the bid which shall include a brief description of the roles and 
nce to financial, 

der who has applied for the Bid in its individual capacity or as part of a Joint 
Venture cannot participate as a member of any other Joint Venture applying for the 

the Employer's Country may 
legally and financially autonomous (ii) 

operate under commercial law, and (iii) are not dependent agencies of the Employer. To be 
owned enterprise or institution shall establish to the Employer's 

satisfaction, through all relevant documents, including its Charter and other information the 
the government (ii) does not 

is not obliged to pass on its 



 

 
 
 

government, can acquire rights and liabilities, borrow funds and be liable for repayment of its debts, 
and can be declared bankrupt; 
agency of the government 
supervisory authority of the enterprise or has the ability 
enterprise or institution. 

 
g. A Bidder shall not have a conflict 

amended from time to time

 
h. [In case of global Bid, an international Bidder bidding individually shall ensure that Power of 

Attorney is legalized/apostil led

of Attorney is being issued and requirements under the Indian Stamp Act, 1899 are duly fulfilled.] 

 
i. [The Bidder should fulfill

national security relating to submission of 
which shares Land Border with India 
Transfer of Technology (ToT) arrangement with 
with India. A certificate for having read 
the Bidder separately in the prescribed format at Form Tech 16.]

 
j. Bidder must neither be insolvent, in receivership, bankrupt or being wound up, nor shall have

affairs administered by a Court or 
be that subject of legal proceeding for any 

 
k. The Bidder should not have, 

criminal offence related to their professional conduct or the making of false statements or 
misrepresentations as to their qualifications to enter 
years preceding the last date of submission, or no
debarment proceedings. 

 
1.2 The Bidder should have the following:

a. Registration under the applicable law for establishing their legal business identity.
b. Active Registration under the Goods and Service Tax (GST) Act
c. Permanent Account 

Tax Act, 1961. 
d. Registration with Employees Provident Fund 

Provisions Act, 1952.

 
2. Qualification Criteria 

 
2.1 Evaluation of the Bidder's Bid will include an assessment of the Bidder's capacity to mobilize key 

personnel and equipment for the contract consistent with its proposal regarding work methods, scheduling, 
and material sourcing in sufficient detail and fully in accordance with the
Section VI - Works 
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government, can acquire rights and liabilities, borrow funds and be liable for repayment of its debts, 
and can be declared bankrupt; and (iv) is not Biding for a contract to be awarded by the department or 
agency of the government which under their applicable laws or regulations is the reporting or 
supervisory authority of the enterprise or has the ability to exercise influence or control over the 

Bidder shall not have a conflict of interest as specified in Uttarakhand Procurement Rules, as 
to time 

[In case of global Bid, an international Bidder bidding individually shall ensure that Power of 
apostil led by appropriate authority notarized in the jurisdiction where

of Attorney is being issued and requirements under the Indian Stamp Act, 1899 are duly fulfilled.] 

fulfill the conditions imposed by the Government of India in the interests of 
national security relating to submission of a bid by a Bidder/Contractor/Supplier 

shares Land Border with India or by a bidder (including an Indian bidder) who has a Specified 
Transfer of Technology (ToT) arrangement with an entity from a country which shares a land border 

India. A certificate for having read the above clauses is required to be submitted 
the Bidder separately in the prescribed format at Form Tech 16.] 

Bidder must neither be insolvent, in receivership, bankrupt or being wound up, nor shall have
affairs administered by a Court or Judicial Officer or, its business activities suspended and must not 

subject of legal proceeding for any of these reasons. 

The Bidder should not have, and their directors and officers do not have, been convic
criminal offence related to their professional conduct or the making of false statements or 
misrepresentations as to their qualifications to enter a procurement contract within a period of three 
years preceding the last date of submission, or not have been otherwise disqualified pursuant to 

The Bidder should have the following: 
Registration under the applicable law for establishing their legal business identity.
Active Registration under the Goods and Service Tax (GST) Act. 
Permanent Account Number (PAN) issued by the Board of Direct Taxes under the Income 

 
Registration with Employees Provident Fund Organization under EPF and Miscellaneous 

Provisions Act, 1952. 

's Bid will include an assessment of the Bidder's capacity to mobilize key 
personnel and equipment for the contract consistent with its proposal regarding work methods, scheduling, 
and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in 
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rnment of Uttrakhand 

government, can acquire rights and liabilities, borrow funds and be liable for repayment of its debts, 
(iv) is not Biding for a contract to be awarded by the department or 

which under their applicable laws or regulations is the reporting or 
exercise influence or control over the 

rakhand Procurement Rules, as 

[In case of global Bid, an international Bidder bidding individually shall ensure that Power of 
in the jurisdiction where the Power 

of Attorney is being issued and requirements under the Indian Stamp Act, 1899 are duly fulfilled.] 
2
' 

India in the interests of 
Bidder/Contractor/Supplier thorn a Country 

bidder (including an Indian bidder) who has a Specified 
entity from a country which shares a land border 

above clauses is required to be submitted / uploaded by 

Bidder must neither be insolvent, in receivership, bankrupt or being wound up, nor shall have its 
es suspended and must not 

their directors and officers do not have, been convicted of any 
criminal offence related to their professional conduct or the making of false statements or 

procurement contract within a period of three 
t have been otherwise disqualified pursuant to 

Registration under the applicable law for establishing their legal business identity. 

irect Taxes under the Income 

under EPF and Miscellaneous 

's Bid will include an assessment of the Bidder's capacity to mobilize key 
personnel and equipment for the contract consistent with its proposal regarding work methods, scheduling, 

requirements stipulated in 



 

Requirements. Such an evaluation shall be based on the qualification criteria listed below.
 
2.2 The Bidder should demonstrate that they 

Criteria”). The qualification information should be submitted in the format 
Form Tech 3 — Form Tech 13. 

 
A. Qualification Criteria: 

 
a) The Bidder should have achieved 

financial statement) over the last [5 (five)] 
[usually not less than two times the estimated annual payments under 

 
b) The Bidder Must have Experience of 

year costing at least 33 % of the estimated cost of the tender.
 

c)  The Bidder Must have Experience of executing quantities of at least 50 % of the (peak annual 
rate of construction) of the principal items of works of the tendered work in any one of the last 
5 year. 

 
                 The similar work shall be strictly based on the nature, physical size, complexity, methods, 
                 Technology or other characteristics for the works requirement described in Section V Form Tech 1

Note: Base year to be considered as the FY in 
previous years shall be given a weight age
which the tenders are invited. 

 
d) The Bidder should have executed in any one of

quantities of the following works: [insert type and quantity of principal item of the works to 
be executed] 
Cement concrete (including RCC and PCC):     
R R 1:5-            Cubic Meters 
Steel Works:        Quintal 
(Usually, 50% of the peak annual rate of construction)

 
e) The Bidder should be in adherence to the class of contractors 

 
I) The bidder should demonstrate that they have availability (either owned or leased) of th

following critical equipment for this work: [insert list of critical equipment and their minimum 
number required]. 

 

2• Updated to the FY in which the tenders are invited. Financial turnover of previous years shall be 
given a weight age of 5% per year to 
invited.2' Based on categorization of words
work of previous years shall be given e weight of S% per year to bring them to the
which the tender are invited. '" Strike out, if not applicable.

Requirements. Such an evaluation shall be based on the qualification criteria listed below.

demonstrate that they fulfill the following qualification criteria (the “Qualification 
qualification information should be submitted in the format prescribed at 

The Bidder should have achieved 50% minimum average annual financial turnover 
over the last [5 (five)] financial years amounting to Rs. 

times the estimated annual payments under this contact].

have Experience of executing at least one work as main contractor in the last 5 
r costing at least 33 % of the estimated cost of the tender. 

The Bidder Must have Experience of executing quantities of at least 50 % of the (peak annual 
rate of construction) of the principal items of works of the tendered work in any one of the last 

The similar work shall be strictly based on the nature, physical size, complexity, methods, 
or other characteristics for the works requirement described in Section V Form Tech 1

nsidered as the FY in which the tenders are invited. Financial 
weight age of 5% per year to bring them to the price level of 

The Bidder should have executed in any one of the 5 (five) financial years, the minimum 
quantities of the following works: [insert type and quantity of principal item of the works to 

ncluding RCC and PCC):            Cubic Meters 
 

0% of the peak annual rate of construction) 

should be in adherence to the class of contractors as defined in the bid 

The bidder should demonstrate that they have availability (either owned or leased) of th
following critical equipment for this work: [insert list of critical equipment and their minimum 

Updated to the FY in which the tenders are invited. Financial turnover of previous years shall be 
 bring them to the price level of the FY in which the tender

of words 2• Updated to the FY in which the tenders are invited value of 
weight of S% per year to bring them to the price level of the FY in 
out, if not applicable. 
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Requirements. Such an evaluation shall be based on the qualification criteria listed below. 

criteria (the “Qualification 
prescribed at Section V 

annual financial turnover (based on 
Rs. 168.32 lakh 

contact]. 

executing at least one work as main contractor in the last 5 

The Bidder Must have Experience of executing quantities of at least 50 % of the (peak annual 
rate of construction) of the principal items of works of the tendered work in any one of the last 

The similar work shall be strictly based on the nature, physical size, complexity, methods,   
or other characteristics for the works requirement described in Section V Form Tech 1 

the tenders are invited. Financial turnover of 
price level of the FY in 

the 5 (five) financial years, the minimum 
quantities of the following works: [insert type and quantity of principal item of the works to 

bid document.2’ 

The bidder should demonstrate that they have availability (either owned or leased) of the 
following critical equipment for this work: [insert list of critical equipment and their minimum 

Updated to the FY in which the tenders are invited. Financial turnover of previous years shall be 
el of the FY in which the tender are 

Updated to the FY in which the tenders are invited value of 
el of the FY in 



 

 
 
 

S.No. Equipment 

1 2 

1 Poclain Machine
excavator 

2 All necessary Equipment and Machine as per 

Note: 
The Maximum age of the equipment shall not be more than [5 (five)] years as on last date of 
submission. For this purpose, the age of the equipment shall be calcul
manufacturing of the equipment.

 
The Bidder's provision of the minimum equipment requirements given in the list above shall not 
relieve the Bidder, in the event of 
equipment to construct and complete the Works in accordance with the Contract.
 
The Contractor/Bidder 
required equipment to executing for

 
g) The Bidder should have availability for this work, personnel with adequate qualification and 

experience as required below: [insert list of personnel (their position 
requéed qualification and 

S.No. Position

1 
On Degree holder in 
(Specific Engineering )

2 
One Diploma holder in 
(Specific Engineer

3  02 Site Supervisor

h) The Bidder should have Liquid Assets 
Lakh . 
The Bidder should submit Credit line 
the fund requirement for execution of works (usually equivalent of the estimated cash flow for 
three months in the peak construction period)

 
i) The Bidder must be a profit

 
j) All pending litigation shall 

represent more than 50% percent of the Bidder's net worth.

k) [The Bidder (or its sub-contractor, if any) 
electrification works of the project and should have executed similar electrical works for a minimum
deleted if sub-contracting is not allowed 
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Uttarakhand 

Minimum 
Number 
required 

Capacity Model and 
Power Rating

3 4 5 

Machine 05 Unit   

All necessary Equipment and Machine as per required Capacity related to work

The Maximum age of the equipment shall not be more than [5 (five)] years as on last date of 
submission. For this purpose, the age of the equipment shall be calculated from the date of 

the equipment. 

The Bidder's provision of the minimum equipment requirements given in the list above shall not 
relieve the Bidder, in the event of contact award, of his obligation to provide additional 

nstruct and complete the Works in accordance with the Contract.

 Should have minimum 5 Nos excavator Machine and other necessary 
executing for successfully excavation of the said work. 

The Bidder should have availability for this work, personnel with adequate qualification and 
experience as required below: [insert list of personnel (their position / specialization with 

and relevant work experience. 
Position Relevant academic 

qualifications 
Total Work 
Experience 
(Years) 

On Degree holder in 
(Specific Engineering ) 

 
 

 

One Diploma holder in 
(Specific Engineering ) 

 
 

 

Supervisor    

The Bidder should have Liquid Assets / credit facility of not less than the amount of 

The Bidder should submit Credit line / Letter of Credit / Certificate from its Banker for meeting 
t for execution of works (usually equivalent of the estimated cash flow for 

the peak construction period) 

The Bidder must be a profit-making entity for the last 5 (five) financial years [2020

All pending litigation shall be treated as resolved against the Bidder and so shall in total not 
represent more than 50% percent of the Bidder's net worth. 

contractor, if any) " should possess valid electrical license for executing 
project and should have executed similar electrical works for a minimum
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Rating 
Age of 
Equipment 

6 

5 Year 

Capacity related to work 

The Maximum age of the equipment shall not be more than [5 (five)] years as on last date of 
ated from the date of 

The Bidder's provision of the minimum equipment requirements given in the list above shall not 
award, of his obligation to provide additional 

nstruct and complete the Works in accordance with the Contract. 

and other necessary 
 

The Bidder should have availability for this work, personnel with adequate qualification and 
specialization with 

Minimum 
years 
of relevant 
experience 

the amount of Rs. 84.16 

Certificate from its Banker for meeting 
t for execution of works (usually equivalent of the estimated cash flow for 

2020-21  to 2024-25]. 

resolved against the Bidder and so shall in total not 

should possess valid electrical license for executing 
project and should have executed similar electrical works for a minimum to be 



 

 

 
Amount of [specify amount] (usually 
last 5 (five) financial years 
license, the bidder must enter into 
holder having requisite experience. Such tie up must be registered in court for carrying out 
electrification works. Necessary documents should be furnished along with the bid.

 
1) The Bidder (or its sub-contractor, 

anti- termite works at the time of signing 
of such license, the bidder must enter 
license holder having requisite experience. Such tie up/ collaboration must be registered in 
court. Necessary documents should be 

 
m) The Bidder (or its sub-contractor, if 

HVAC works from a competent authority
 

n) The Bidder (or its sub-contractor, if any) 
fire- fighting works from a competent authority.]’"

 
B. [To qualify for a package of contracts made 

in this NIB, the Bidder must demonstrate having experience and resources to meet the aggregate
the qualifying criteria for the individual contracts]"

 
C. Bidders who meet the above specified minimum qualifying criteria, will only 

available bid capacity is more than 
calculated as under: 

Assessed Available Bid Capacity 
Where 
A= Maximum value of civil Engineering works executed in any single year during the last five 
years 

(Updated to the price level of the financial year @5% per year indicated taking int
the completed as well as works in progress)

N= Number of years prescribed for completion of the works for which bids are invited (period 

of 6 months to be taken 

B=  Value, at the current price level, of the existing commitments on on
completed during the period of completion of the 

Note.’ 'the Statements showing 
stipulated period of completion remaining for each 
the Engineer-in- Charge, not below the rank 

 

^ To be deleted if sub-contracting is not allowed 
"To be deleted if sub-contacting is not 
relevant experiences “Strikeout if not app

 

amount] (usually not less than 50% of the electrical works  in a
(five) financial years in a single job. In case, that bidder is not in possession 

license, the bidder must enter into a collaboration/tie-up arrangement with such license 
holder having requisite experience. Such tie up must be registered in court for carrying out 

ication works. Necessary documents should be furnished along with the bid.

contractor, if any) “should possess and produce valid license for executing 
termite works at the time of signing of agreement. In case the bidder is not in possession 

of such license, the bidder must enter into a collaboration/tie-up arrangement with such 
license holder having requisite experience. Such tie up/ collaboration must be registered in 
court. Necessary documents should be finished at the time of signing of agreement.

contractor, if any) " should possess valid work certificate for executing 
HVAC works from a competent authority 

contractor, if any) '' should possess valid work certificate for exe
fighting works from a competent authority.]’" 

[To qualify for a package of contracts made up of this and other contracts for which bids are invited 
in this NIB, the Bidder must demonstrate having experience and resources to meet the aggregate
the qualifying criteria for the individual contracts]" 

Bidders who meet the above specified minimum qualifying criteria, will only be qualified, 
more than the total tender value. The available bid capacity will be 

Assessed Available Bid Capacity = (A x N x 2 -B) 

Maximum value of civil Engineering works executed in any single year during the last five 

to the price level of the financial year @5% per year indicated taking int
works in progress) 

Number of years prescribed for completion of the works for which bids are invited (period 

 t*/2) half-year and more than six months as one year).

e level, of the existing commitments on on-going works to 
completed during the period of completion of the works for which bids are invited).

Note.’ 'the Statements showing the value of exiting commitment and ongoing works as 
completion remaining for each of the works listed should be countersigned 

Charge, not below the rank of an Executive Engineer or equivalent. 

contracting is not allowed ’" No be deleted if sub-contacting is n
is not allowed “Strikeout whichever is not applicable. and
not applicable. 

28

in any one of the 
not in possession of such 

up arrangement with such license 
holder having requisite experience. Such tie up must be registered in court for carrying out 

ication works. Necessary documents should be furnished along with the bid. 

possess and produce valid license for executing 
not in possession 

up arrangement with such 
license holder having requisite experience. Such tie up/ collaboration must be registered in 

me of signing of agreement. 

" should possess valid work certificate for executing 

should possess valid work certificate for executing 

of this and other contracts for which bids are invited 
in this NIB, the Bidder must demonstrate having experience and resources to meet the aggregate of 

qualified, if their 
capacity will be 

Maximum value of civil Engineering works executed in any single year during the last five 

to the price level of the financial year @5% per year indicated taking into account 

Number of years prescribed for completion of the works for which bids are invited (period 

year and more than six months as one year). 

going works to be 
for which bids are invited). 

commitment and ongoing works as well as the 
should be countersigned by 

not allowed 
is not applicable. and other 



 

 
 
 

2.3 The Bidder should fulfill all the criteria detailed in section IV to qualify in the T
Bidder does not fulfill the minimum criteria prescribed herein, the Bidder shall be disqualified. On 
such disqualification the Financial Bid of such Bidder will not be opened & will not be considered for 
further evaluation. 

 
2.4 Though the Bidder fulfils the above conditions, they are subject to be disqualified if they have;

• Made any misleading or faise representation in the forms, statements, any attachments in 
proof of the requirements specified in the eligibility or qualification criteria.

» record of poor performance such as abandoning the works, not properly completing the 
contact, inordinate delays in completion, litigation history, or financial failures etc.

 

all the criteria detailed in section IV to qualify in the T
the minimum criteria prescribed herein, the Bidder shall be disqualified. On 

such disqualification the Financial Bid of such Bidder will not be opened & will not be considered for 

idder fulfils the above conditions, they are subject to be disqualified if they have;
any misleading or faise representation in the forms, statements, any attachments in 

proof of the requirements specified in the eligibility or qualification criteria. 
record of poor performance such as abandoning the works, not properly completing the 

, inordinate delays in completion, litigation history, or financial failures etc.

all the criteria detailed in section IV to qualify in the Technical Bid. If a 
the minimum criteria prescribed herein, the Bidder shall be disqualified. On 

such disqualification the Financial Bid of such Bidder will not be opened & will not be considered for 

idder fulfils the above conditions, they are subject to be disqualified if they have; 
any misleading or faise representation in the forms, statements, any attachments in 

record of poor performance such as abandoning the works, not properly completing the 
, inordinate delays in completion, litigation history, or financial failures etc.



 

SECTION V: FORMATS FOR SUBMISSION OF BIDS

 

(To be upl
Dated: {insert date (as day, month and year) of Bid 

Submission] Bid Reference No. 05/SE/202

To 

Superintending Engineer Irrigation Work Circle ,

 
Sub: Bid for Channelization work in the Flood Affected A
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 
(Reach - Ch.0.00 Km to 2.100Km.)
     We, the undersigned, hereby submit our 
namely:  
(a) the Technical Part: Technical Bid, and (b) the Financial Part: Price Bid.
 
2 With reference to your Bid document 

reservations to the Bid Documents, includi
6.1). 

 
3 We offer to supply in conformity with the Bidding Document and in accordance 

Requirements, the Works under the Package 

Affected Area of the Song River  of Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement no. 389/2026 (Reach 
2.100Km.) Tender Notice No 05/SE/202

4 We have bid as a joint venture permitted
that all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, in the event of award on us. [
Venture if so permitted to bid as per Bidding Document].

 
5 We undertake, if our Bid is accepted, to 

the Works Requirements. 
 

6 We certify that all information provided in the Bid submitted by us are true and correct; nothing has been 
omitted which renders such information misleading; and all documents accompanying the Bid are true copies 
of their respective originals. 

 
7 1/We shall make available to the Employer any a

require to supplement or authenticate the
 
 

'• All blank speces shall be suitably filled up by tlte Tenderer

 

SECTION V: FORMATS FOR SUBMISSION OF BIDS 

Form Tech 1 
Letter of Bld 

(To be uploaded in the letter heed of the Bidder) 
Dated: {insert date (as day, month and year) of Bid 

/SE/2026-27  

Irrigation Work Circle ,Dehradun   

Channelization work in the Flood Affected Area of the Song River  of Raipur 
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 

Ch.0.00 Km to 2.100Km.)  
our Bid, in two parts under Single Stage Two Envelope bidding process, 

(a) the Technical Part: Technical Bid, and (b) the Financial Part: Price Bid. 

With reference to your Bid document dated •••••" 1/We, having examined the Bid Documents have no 
reservations to the Bid Documents, including Addenda issued in accordance with Instructions to Bidders (ITB 

supply in conformity with the Bidding Document and in accordance with 

Requirements, the Works under the Package / Contract Title: Channelization work in the Floo
Affected Area of the Song River  of Raipur Assembly constituency of District 
Dehradun. under C.M. Announcement no. 389/2026 (Reach - Ch.0.00 Km to 

/SE/2026-27 
venture permitted as per Clause 3.2 of Bidding Document, and we declare and confirm 

that all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, in the event of award on us. [Applicable only if the Bidder is 

as per Bidding Document]. 

to execute the Works in accordance with the Bid Document and as per 

ided in the Bid submitted by us are true and correct; nothing has been 
omitted which renders such information misleading; and all documents accompanying the Bid are true copies 

1/We shall make available to the Employer any additional information/clarification it may find necessary 
upplement or authenticate the Bid. 

Tenderer io reflect the particulars relating to each Tender. 
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rea of the Song River  of Raipur 
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 

bidding process, 

•••••" 1/We, having examined the Bid Documents have no 
ng Addenda issued in accordance with Instructions to Bidders (ITB 

with the Works 

Channelization work in the Flood 
Affected Area of the Song River  of Raipur Assembly constituency of District 

Ch.0.00 Km to 

per Clause 3.2 of Bidding Document, and we declare and confirm 
that all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 

only if the Bidder is a Joint 

execute the Works in accordance with the Bid Document and as per 

ided in the Bid submitted by us are true and correct; nothing has been 
omitted which renders such information misleading; and all documents accompanying the Bid are true copies 

dditional information/clarification it may find necessary or 



 

 

 
 I/We acknowledge the right of the Employer to reject our Bid without assigning any reason or otherwise 

and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the same on 
any account whatsoever. 

9 I/We declare that in the preceding 36 months 
perform on any contract, as evidenced by imposition of a penalty by any Procuring Entity/Employer or 
by an arbitral or judicial authority or a judicial pronouncement or arbitration award, nor been exp
from any service or contract by any public authority nor have any contract terminated by any Procuring 
Entity/Employer for breach on our part.

10 We declare that we will abide by the ‘Code of Integrity of Public Procurement’. In case of transgression, 
our names are likely to be deleted 
more severe action as deemed fit that may be imposed by the Procuring Entity/Employer.

 
11 We/our firm understand that this Bid, together with your writte

Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 
and executed, 

12 I/We understand that you may cancel the selection process at any time and that you are neither bou
accept any Bid that you may receive nor to invite the Bidders to Bid for the Works.

13 I/We believe that we satisfy the Eligibility Criteria and Qualification Criteria and meet(s) the 
requirements as specified in the Bid Document.

 
14 1/we certify that, we have not been convicted by a Court of Law or indicted or adverse orders passed by a 

regulatory authority which could cast a doubt on our ability to undertake the Service or which relates to a 
grave offence that outages the moral sense of the community.

 
15 In the event of us being declared as the Successful Bidder, I/we agree to enter into a Contract in 

accordance with the draft that has been provided by the E
the aforesaid draft Contract and agree to abide by the s

 
16 I/We have studied all the Bid Documents carefully and also understand the Works required to be 

executed. We understand that except to the extent as expressly set forth in the draft Contract, we shall 
have no claim, right or title arising out of any d
or in respect of any matter arising out of or relating to the selection process including the award of the 
Contract. 

 
17 I/We  offer an Earnest Money Deposit of [Rs. 

documents Rs. [ 5900 ] (Rupees 
which we have submitted the Bid (s) in accordance with the Bid Document.

I/We are hereby exempted from payment of EMD. The Supporting documents to substantiate the 
exemption along with the Bid Securing Declaration in the required manner is attached]'

 
” Retain whichever provision is applicable.

right of the Employer to reject our Bid without assigning any reason or otherwise 
and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the same on 

I/We declare that in the preceding 36 months from last date of submission, we have neither failed to 
perform on any contract, as evidenced by imposition of a penalty by any Procuring Entity/Employer or 
by an arbitral or judicial authority or a judicial pronouncement or arbitration award, nor been exp
from any service or contract by any public authority nor have any contract terminated by any Procuring 
Entity/Employer for breach on our part. 

We declare that we will abide by the ‘Code of Integrity of Public Procurement’. In case of transgression, 
ur names are likely to be deleted from the list of: registered contractors, besides any other penalty or 

more severe action as deemed fit that may be imposed by the Procuring Entity/Employer.

We/our firm understand that this Bid, together with your written acceptance thereof included in your 
Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 

I/We understand that you may cancel the selection process at any time and that you are neither bou
accept any Bid that you may receive nor to invite the Bidders to Bid for the Works. 

I/We believe that we satisfy the Eligibility Criteria and Qualification Criteria and meet(s) the 
requirements as specified in the Bid Document. 

have not been convicted by a Court of Law or indicted or adverse orders passed by a 
regulatory authority which could cast a doubt on our ability to undertake the Service or which relates to a 
grave offence that outages the moral sense of the community. 

n the event of us being declared as the Successful Bidder, I/we agree to enter into a Contract in 
that has been provided by the Employer. We agree not to seek any changes in 

the aforesaid draft Contract and agree to abide by the same. 

I/We have studied all the Bid Documents carefully and also understand the Works required to be 
executed. We understand that except to the extent as expressly set forth in the draft Contract, we shall 
have no claim, right or title arising out of any documents or information provided to us by the Employer 
or in respect of any matter arising out of or relating to the selection process including the award of the 

an Earnest Money Deposit of [Rs. 6.75Lacs] (Rupees Six Lakh Seventy Five Thousand o

] (Rupees Five Thousand Nine Hundred Only) (if applicable) for the Works for 
which we have submitted the Bid (s) in accordance with the Bid Document. 

OR 

I/We are hereby exempted from payment of EMD. The Supporting documents to substantiate the 
he Bid Securing Declaration in the required manner is attached]'5

right of the Employer to reject our Bid without assigning any reason or otherwise 
and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the same on 

from last date of submission, we have neither failed to 
perform on any contract, as evidenced by imposition of a penalty by any Procuring Entity/Employer or 
by an arbitral or judicial authority or a judicial pronouncement or arbitration award, nor been expelled 
from any service or contract by any public authority nor have any contract terminated by any Procuring 

We declare that we will abide by the ‘Code of Integrity of Public Procurement’. In case of transgression, 
the list of: registered contractors, besides any other penalty or 

more severe action as deemed fit that may be imposed by the Procuring Entity/Employer. 

n acceptance thereof included in your 
Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 

I/We understand that you may cancel the selection process at any time and that you are neither bound to 

I/We believe that we satisfy the Eligibility Criteria and Qualification Criteria and meet(s) the 

have not been convicted by a Court of Law or indicted or adverse orders passed by a 
regulatory authority which could cast a doubt on our ability to undertake the Service or which relates to a 

n the event of us being declared as the Successful Bidder, I/we agree to enter into a Contract in 
mployer. We agree not to seek any changes in 

I/We have studied all the Bid Documents carefully and also understand the Works required to be 
executed. We understand that except to the extent as expressly set forth in the draft Contract, we shall 

ocuments or information provided to us by the Employer 
or in respect of any matter arising out of or relating to the selection process including the award of the 

only) and Cost of bid 

Only) (if applicable) for the Works for 

I/We are hereby exempted from payment of EMD. The Supporting documents to substantiate the 
5 



 

18 The documents comprising the Bid, as specified in Clause 10.1 of the Bid Document, have been submitted in 
the manner set out in the Bid Document. 

 
19 Rates/Price, has/have been quoted by me/us in the FIN 1, after taking into consideration all the terms and 

conditions stated in the Bid Document, draft Contract, our own estimates of costs and revenues and after a 
careful assessment of the Works to be executed and all the conditions that may affect the execution of Work. 

 
20 I/We certify that I/We have not been debarred or removed from empanelled/registered list by the Procuring 

Entity, State Government or any entity controlled by it, from participating in any Bid, for indulging in 
violation of Code of Integrity or deficiencies of services or for indulging in unfair trade practices or for any 
other reasons as on the last date for submission of Bids. 

 
21 I / we hereby offer and agree to execute the Work in conformity with the Bid Document and in accordance 

with the Works Requirement. 

 
22 We agree to abide by this bid for the Bid validity period specified in Clause 13.1 of the ITB and it shall 

remain binding upon us and may be accepted at any time before the expiration of that period. 

 
23 We confirm that our Financial Bid is unconditional and that we accept all terms and conditions specified in 

the Bid Document. 

 
24 Until a formal Contract is prepared and executed, this bid, together with your written acceptance thereof and 

your notification of award shall constitute a binding Contract between us. 

 
25 I/We confirm that if I/we are the successful Bidder shall within [14 (fourteen)] days of the receipt of LOA 

from the Employer, furnish the Performance Security and Additional Performance Security in accordance 
with the Conditions of Contract. 

 
26 I/We understand that you are not bound to accept the lowest or any Bid you may receive. 

 
27 I/We agree to abide by all the terms and conditions of the tender documents 

 
28 I / we agree to be bound by this offer if we are the Successful Bidder for the aforementioned Service. 

 
In wimess thereof, I/we submit this Bid under and in accordance With the terms of the Bid document. 

 
 

Yours Faithfully, 

Date: Place: 

 

 

(Authorized Signatory) 

(Signature of the Name and Seal of Bidder)
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Form Tech 2 

Details of the Bidder 
(To be uploaded in the letter head of the Bidder) 

1. (a) Name: 
(b) Bidder's Constitution or Legal Status: 

[Attach copy of constitution document such as Certificate of incorporation for 
Companies, Article and Memorandum of Association, Registered Partnership Deed 
for Partnership firms, etc.] 

(c) [Corporate Identity Number/ Registration Number] 
(d) Bidder's Registration Status as approved Contractor: 

[provide details of registering authority, class of registration, and its 
validity. [Attach Registration Certificate(s)] 

(e) Address of the office/corporal headquarters and its branch office(s), if any, in India: 
(f) Address of the office/ corporate headquarters or its branch office(s), in Uttarakhand: 

 
2. Bank Details 

(a) Name of the Holder 
(b) Bank Account No. 
(c) Name of the Bank 
(d) Branch Name 
(e) IFSC Code 

 
3. Brief description of the Bidder including details of its main lines of business and proposed 

role and responsibilities in these Services: 

4. Details of individual(s) who will serve as the point of contact communication for the 
Employer: 
(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 
(h) Mobile: 

5. Particulars of the Authorized Signatory of the Bi6der: 
(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone Number: 
(f) E-Mail Address: 
(g) Fax Number: 
(h) Mobile:



 

6. Taxation Registrations: 
(a) PAN number: 
(b) Type of GST Registration as per the Act (Normal Taxpayer, Composition, Casual 

Taxable Person, SEZ, etc.): 
(c) GSTIN number. in Consignor and Consignee States 

 
7. The following information shall also be provided: 

 
No. Criteria Yes No 

1. Has the Bidder been barred by Procuring Entity/ State 
Government, or any entity controlled by it, from participating in 
any Bid. 

  

2. If the answer to 1 is yes, does the bar subsist as on the date of 
Submission of the Bid. 

  

3. If the answer to 1 is no, the Bidder are required to furnish Self- 
Declared Certificate in their letter head to substantiate the same. 

  

4. Whether the Bidder belongs to a country which shares Land 
Border with India. 
The Bidder are required to furnish an undertaking in the 
prescribed format at Form Tech 16 in the letter head to 
substantiate the same. 

  

A statement by the Bidder disclosing material non-performance or contractual non-compliance 
in past Assignment, contractual disputes and litigation/ arbitration during the last 60 (sixty) 
months from the last date of submission recent past is given below (Attach extra sheets, if 
necessary) 

Ym  
Work/ 

Assignment 

Name of 
Employer 
with Contact 
details 

Contract 
No. and 

Date 

Value of 
Contract in 

Rs. 

Date 
Completed 

Nature of 
Litigation 

Final 
Award 

        

        

        

I / We confirm that all the registrations submitted are under operation presently and shall be used for all related 
activities. 

Note: Bidder shall fill in this Form in the format provided above. No alterations to its format shall be permitted, and no 
substitutions shall be accepted. 

 
 

SIGNATURE OF BIDDER WITH DATE AND OFFICIAL SEAL 
(Name and Designation) 

Duly authorized to sign the Bid on behalf of 
(Name & address of the Bidder and Seal of th• lCompanrl 
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Qualification Criteria of the Bidder Form

Tech 3
 

(Refer to !Sect
(To be submitted 

We have verified the relevant statutory and other records of M/s 
and certify that the Annual Turnover for the last five completed financial Year is as follows:

 
Annual Financial Turnover (Rs Cr.) 
construction works only) 

Financial 
Year 
[2020-21] 

Financial Year 
[2021-22] 

  

This Certificate is being issued to be

Works for “Channelization work in the Flood Affected Area of the Song River  of Raipur 
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 
(Reach - Ch.0.00 Km to 2.1
Place: 
Date 

 
 

 
Instructions: 

1. The Bidder should provide details of its own Financial Turnover duly certified 
2. Annual Turnover = Annual Income as indicated in the audited annual financial statement

Year 1 will be the latest completed financial year, preceding the last date for submission of Bid. Year 2 
shall be the year immediately precedi
within six months of the close of the latest financial year, it shall ignore such financial year for the 
purposes of its Bid and furnish all its information and certification with refe
preceding its latest financial year.

3. The Bidder should furnish the supporting documentary proofs along with the Certificate from Statutory 
Auditor in the above format. Copy of the audited financial statements with audited report, b
Profit & Loss account with all enclosures for each for the last 5 financial years should be attached certified 
by a Statutory Auditor. 

4. Financial turnover of previous years shall be given a weight of 5% per year by the employer to bring them 
to the price level of the FY in which the tenders are invited.

5. In case the Bidder is registered outside India, the financial capacity as certified by the statutory auditor 
residing outside India may be submitted. However, for conversion of US Dollars to Rup
conversion shall be the rate prevailing as on the date of issue of Bid Document. In the case of any other 
currency, the same shall first be converted to US Dollars as on the date of issue of Bid Document, and the 
amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate 
of such currencies shall be the daily representative exchange rates published by the International Monetary 
Fund for the relevant date. 

Standard Document for Procurement of Works Government of Uttarakhand

Qualification Criteria of the Bidder Form 

Tech 3- Annual Financial Turnover 

(Refer to !Section II of the Bid Document) 
(To be submitted on the Letterhead of the Statutory Auditor) 

We have verified the relevant statutory and other records of M/s  [Name of the Bidder], 
and certify that the Annual Turnover for the last five completed financial Year is as follows:

(Rs Cr.) (billing for works in progress and completed in all class 

Financial Year 
[2022-23] 

Financial Year 
[2023-24] 

Financial Year 
[2024

   

This Certificate is being issued to be produced before [Name of Employer], for the ‘’Procurement of 

Channelization work in the Flood Affected Area of the Song River  of Raipur 
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 

Ch.0.00 Km to 2.100Km.)” 

Signature and Seal of 
the Statutory Auditor 

clearly indicating his/her 
membership number

as well as UDIN number
The Bidder should provide details of its own Financial Turnover duly certified by its Statutory Auditor.
Annual Turnover = Annual Income as indicated in the audited annual financial statement
Year 1 will be the latest completed financial year, preceding the last date for submission of Bid. Year 2 
shall be the year immediately preceding Year 1 and so on. In case the last date for submission of Bids falls 
within six months of the close of the latest financial year, it shall ignore such financial year for the 
purposes of its Bid and furnish all its information and certification with reference to the three years 
preceding its latest financial year. 

The Bidder should furnish the supporting documentary proofs along with the Certificate from Statutory 
Auditor in the above format. Copy of the audited financial statements with audited report, b
Profit & Loss account with all enclosures for each for the last 5 financial years should be attached certified 

Financial turnover of previous years shall be given a weight of 5% per year by the employer to bring them 
o the price level of the FY in which the tenders are invited. 

In case the Bidder is registered outside India, the financial capacity as certified by the statutory auditor 
residing outside India may be submitted. However, for conversion of US Dollars to Rup
conversion shall be the rate prevailing as on the date of issue of Bid Document. In the case of any other 
currency, the same shall first be converted to US Dollars as on the date of issue of Bid Document, and the 

llars shall be converted into Rupees at the aforesaid rate. The conversion rate 
of such currencies shall be the daily representative exchange rates published by the International Monetary 
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Standard Document for Procurement of Works Government of Uttarakhand 

[Name of the Bidder], 
and certify that the Annual Turnover for the last five completed financial Year is as follows: 

progress and completed in all class engineering 

Financial Year 
[2024-25] 

[Name of Employer], for the ‘’Procurement of 

Channelization work in the Flood Affected Area of the Song River  of Raipur 
Assembly constituency of District Dehradun. under C.M. Announcement no. 389/2026 

Signature and Seal of 
the Statutory Auditor 

clearly indicating his/her 
membership number 

as well as UDIN number
by its Statutory Auditor. 

Annual Turnover = Annual Income as indicated in the audited annual financial statement 
Year 1 will be the latest completed financial year, preceding the last date for submission of Bid. Year 2 

ng Year 1 and so on. In case the last date for submission of Bids falls 
within six months of the close of the latest financial year, it shall ignore such financial year for the 

rence to the three years 

The Bidder should furnish the supporting documentary proofs along with the Certificate from Statutory 
Auditor in the above format. Copy of the audited financial statements with audited report, balance sheet, 
Profit & Loss account with all enclosures for each for the last 5 financial years should be attached certified 

Financial turnover of previous years shall be given a weight of 5% per year by the employer to bring them 

In case the Bidder is registered outside India, the financial capacity as certified by the statutory auditor 
residing outside India may be submitted. However, for conversion of US Dollars to Rupees, the rate of 
conversion shall be the rate prevailing as on the date of issue of Bid Document. In the case of any other 
currency, the same shall first be converted to US Dollars as on the date of issue of Bid Document, and the 

llars shall be converted into Rupees at the aforesaid rate. The conversion rate 
of such currencies shall be the daily representative exchange rates published by the International Monetary 



 

Form Tech 4: Satisfactory Completion of Similar Contracts 

[To be uploaded in the letter head of the Bidder) 

 
(Refer Section IV of the Bid Document) 

 
Name of Bidder:   
Sl. Name of Brief Contract Date of Value 

of 
Stipulated Actual date Remarks 

No Employer Description 
of Work 

No. Issue of 
Work 

Contract 
(Rs.) 

period of 
Completion 

of 
completion 

explainin
g reasons 
for 

  Order / 
Contract 

 of Work  delay, 
if any 

         

         
         

Note: Attach Completion or work in progress (33% of work completed) Certificate issued by 
Competent Authority of Employer (Not below the rank of E.E) 
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Form Tech 5-
(Refer 

To be uploaded in the 

 
Name of Bidder:  

 
 

a) Do you possess valid Electrical license for executing Electrical Work? 
Yes /No [If yes, attached License

b) In case, answer to the above question is ‘No’, have you entered into a collaboration/tie
Arrangement with such license holder having requisite 
experience? [ Attach a collaboration 
registered in Court] 

c) Fill the table giving information 
 
 
Sl. no Name of  

Employer 
Brief 
Description of 
Electrical Work 

Contract No.

   

   

 
 

Note: Attach Completion or work in progress 
Chief / Competent Authority of Employer

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

“Modify this format at suitably in case where manufacturer's warranty an

 

 

- Satisfactory Completion of Electrical Works°^ 
(Refer to Section IV of the Bid Document) 
be uploaded in the letter head ofihe Tenderer) 

 

u possess valid Electrical license for executing Electrical Work? 
Yes /No [If yes, attached License 
In case, answer to the above question is ‘No’, have you entered into a collaboration/tie

with such license holder having requisite 
Attach a collaboration / tie-up agreement 

Fill the table giving information as required. 

Contract No. Date of 
Issue of 
work 
Order/ 
Contract 

Value of 
Contract 
(Rs.) 

Stipulated 
period of 
Completion 
of work 

    
    

Note: Attach Completion or work in progress (% of work completed) Certificate issued 
rity of Employer 

where manufacturer's warranty and guarantee is not applicable for the items for which bids are invited.
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In case, answer to the above question is ‘No’, have you entered into a collaboration/tie-up 

Actual date 
of 
completion 

Remarks 
explainin
g reasons 
for delay, 
if any 

  
  

of work completed) Certificate issued by Engineer-In- 

not applicable for the items for which bids are invited. 



 

Form Tech 6-
(To be 

Head) (Refer 

Name of Bidder:  

 
a) Do you possess valid license for executing anti

[If Yes, you will be required to submit such a License 
agreement]. 

b) In case, answer to the above question is ‘No', have 
collaboration/tie-up arrangement with such license holder? Yes 

 
(If yes, you will be required to submit such 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

- License for Executing Anti-Termite Works 
(To be submitted on Bidder Letter 

Head) (Refer to Section IV of the Bid 
Document) 

  

Do you possess valid license for executing anti-termite Work? Yes /No 
will be required to submit such a License at the time of signing of 

nswer to the above question is ‘No', have you entered into a 
up arrangement with such license holder? Yes I No. 

, you will be required to submit such a License at the time of signing of agreement)
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the time of signing of 

time of signing of agreement) 



 

 

 
Form Tech 7

(To be submitted on Bidder Letter Head) 
(Refer to Section IV of the Bid Document)

 

 
Name ofBidder:  

 
a) Do you possess valid license for executing HVAC Work? Yes /No

[If yes, you will be required 
the time of singling of 

c) In case, answer to the above question is ‘No’, have you entered into a
Collaboration/tie c up

(If yes, you will be required to s
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Form Tech 7- License for Executing HVAC Work 
(To be submitted on Bidder Letter Head) 
(Refer to Section IV of the Bid Document) 

 

Do you possess valid license for executing HVAC Work? Yes /No 
[If yes, you will be required to submit such a License from a competent authority at 

of contract. 
In case, answer to the above question is ‘No’, have you entered into a 
Collaboration/tie c up arrangement with such license holder? Yes / No. 

(If yes, you will be required to submit such a License at the time of signing of agreement)
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such a License from a competent authority at 

ubmit such a License at the time of signing of agreement) 



 

 
 
 

Form Tech 8-
(To 

Head) (Refer to Section IV 

 

 
Name of Bidder:  

 
 

a) Do you possess valid license for executing Fire
[lf yes, you will be required
the time of signing of contract

d) In case, answer to the above question 
collaboration/tie-up arrangement with such license holder? Yes 

 
(You will be required to submit such a License at the time of signing of agreement)

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

- License for Executing Firefighting Work 
(To be submitted on Bidder Letter 

Head) (Refer to Section IV of the Bid 
Document) 

  

license for executing Fire-fighting Work7 Yes No 
yes, you will be required to submit such a License from a competent authority at 

contract. 
above question is ‘No’, have you entered into a 

up arrangement with such license holder? Yes / No. 

to submit such a License at the time of signing of agreement)
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competent authority at 

to submit such a License at the time of signing of agreement) 



 

 
 
 

Form Tech 9- Contractor's Experience for 

(Refer to Section IV 

Name of the Bidder:  
 

Financial 
Year 

Name 
of 
Work 

Name of 
Employer

Quantities of Works performed"
Cement
Concrete
(includi
ng 
RCC and
PCC) (in
Cubic
Meters)

F.Y.    

F.Y.    

F.Y.    

F.Y.    

F.Y.    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

” Make changes as per Requirement of project

 

Contractor's Experience for carrying out Works 

To be submitted on Bidder Letter Head) 
(Refer to Section IV  of the  Bid Document) 

  

Quantities of Works performed"  Remarks  
(attach 
contract ref. no. 
and Certificate 
issued by 
Executive 
Enginee
nt Authority)

Cement 
Concrete 
(includi

 
RCC and 
PCC) (in 
Cubic 
Meters) 

RR 1:5 
Work (in 
Cubic 
Meters) 

Steel 
reinforcement 
(In Qtl) 

Bitumen 

(Any other 
Works can 
be added 
here) 

    

    

    

    

    

Make changes as per Requirement of project 
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Remarks  
(attach 
contract ref. no. 
and Certificate 
issued by 
Executive 
Engineer/Compete
nt Authority) 



 

 

 
Form Tech 10- Availability of Contractor’ Equipment essential for carrying out Works 

(To be submitted on Bidder Letter Head) 
(Refer to Section IV of the Bid Document) 

 

Equipment No. Capacity Model anad 
Power Rating 

Owned 
/ Leased 

Age 
of Equipment 

Remarks 
(current 

commitments of 
each equipment 

mentioned) 
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Form Tech 11
(To be submitted on Bidder Letter Head) 

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the 
Contract. 

 Cards. Key Personnel 

 
 
 
 
 
 
 
 
 
 
 

 
Submit Resume in the format below 

 

Position [#1][title of position]

Personnel 
information 

Name: 

 
 
 

 
{Paste 
Photograph} 

Professional qualifications:

Academic qualifications:

Language pro

Details Address of employer:

Telephone: 

Fax: 

Job fitle: 

 
 
 

 

Form Tech 11- Availability of Contractor’ Key Personnel 
(To be submitted on Bidder Letter Head) 

(Refer to Section IV of the Bid 
Document) 

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the 

the format below for each Key Personnel along with Declaration: 

of position] 

Date of birth: 

Professional qualifications: 

qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills]

of employer: 

 Contact (manager / personnel officer):

Email ID 

Years with present employer:
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Bidders should provide the names and details of the suitably qualified Key Personnel to perform the 

speaking, reading and writing skills] 

personnel officer): 

Years with present employer: 



 

Summarize professional experience in
managerial experience relevant to the project.

 

Project Role 

main 
project 
details 

[role and responsibilities 
on the project] 

  

  

 
Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information 
contained in this Form correctly describes myself, my qualifications and experi

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Bid:

 
 
 

 
I understand that any misrepresentation or omission in this Form may:

(a) cause disqualification from participating in the Bid;

(b) Cause my dismissal from the contract and allow the Authority to take action as deemed fit.

 
Name of Key Personnel: [inset name]

Signature:  

Date: (day month year):  

 
Counter signature of authorized representative of 

Signature:  

Date: (day month year):  
 
 
 
 
 
 
 
 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
 
 
Duratuion of 
Involvement 

Relevant experience

[role and responsibilities 
 
[time in role] [describe the experience relevant to this 

position] 

  

  

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information 
contained in this Form correctly describes myself, my qualifications and experience. 

certified in the following table and throughout the expected time 
schedule for this position as provided in the Bid: 

I understand that any misrepresentation or omission in this Form may: 

om participating in the Bid; 

my dismissal from the contract and allow the Authority to take action as deemed fit.

Name of Key Personnel: [inset name] 

 

 

Counter signature of authorized representative of the Bidder: 
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reverse chronological order. Indicate particular technical and 

Relevant experience 

escribe the experience relevant to this 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information 

certified in the following table and throughout the expected time 

my dismissal from the contract and allow the Authority to take action as deemed fit. 

   

  

  



 

 
 
 

Form Tech 12

(Refer to Section IV of the Bid Document) 
(To be submitted on the letter head of the 
Bidder)

Specify proposed sources of financing, suc
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts

 
Source of financing 

1. 
2. 
3. 
4. 

 
Note: 

1. Submit Credit line / Letter of Credit / Certificate from Its Banker for meeting the fund 
requirement for execution of works.

2. Solvency Certificates shall not be considered as line of credit
3. Liquid Assets = Current Asset 

 
Format for Evidence of Access to or Availability of Credit Facilities

(To be submitted an the Letterhead of the Bank)

 
This is to certify that Ms. 

 
If the contract for the work, namely,
overdraft/credit facilities to the extent of Rs. 
executing the above contract.

 

 
Signature of Senior Bank Manager 
Name of the Senior Bank Manager 
Address of the Bank  
Stamp of the Bank  

 
 

Note: Certificate should not be more than one month old.
 
 
 
 
 

 

Form Tech 12- Availability of Liquid Assets / Credit Facility 

(Refer to Section IV of the Bid Document) 
(To be submitted on the letter head of the 
Bidder) 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cash flow demands of the subject contract or contracts 

(Amount

 

 

 

 

Submit Credit line / Letter of Credit / Certificate from Its Banker for meeting the fund 
requirement for execution of works. 
Solvency Certificates shall not be considered as line of credit 

Current Asset —(Inventory+ pre-paid expenses) 

Evidence of Access to or Availability of Credit Facilities
(To be submitted an the Letterhead of the Bank) 

 is a reputed company with a good financial standing.

If the contract for the work, namely, is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs.   to meet their working capital requirements for 
executing the above contract. 

Signature of Senior Bank Manager    
Name of the Senior Bank Manager    

  
   

Note: Certificate should not be more than one month old. 
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h as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 

nt.) 

Submit Credit line / Letter of Credit / Certificate from Its Banker for meeting the fund 

Evidence of Access to or Availability of Credit Facilities 

is a reputed company with a good financial standing. 

awarded to the above firm, we shall be able to provide 
to meet their working capital requirements for 



 

Form Tech 13- Information on Bid Capacity 
(Refer to Section IV of the Bid Document) 

(To be submitted on the letter head of the 
Bidder) 

 
A) Works Completed / Executed 

 
Sr. No. Financial Year (last 5 FY) Value of Civil Engineering works 

executed / completed during the year(Rs. 
in Lakh) 

1   

2   

3   

4   

5   

 Average last 5 Year  

Note: Certificate issued by Chartered Accountant should be submitted along with Certificate issued by 
Executive Engineer/Competent Authority on completion of work 

B) Existing Commitments and on-going Works: 
 

Description 
of Work 

Place 
& 

Stat
e 

Contract 
No. 

Name 
and 

address 
of 

Employe
r 

Value of 
Cootract 

(Rs.) 

Stipulated 
period of 
Completion 

Value of 
works 

remainin
g to be 

complete
d 

Anticipated 
date of 

Completio
n 

        

        

Note: Certificate issued by Chartered Accountant should be submitted along with along with work order 
and Certificate issued by Executive Engineer/Competent Authority on progress of work 

 
C) Works tor which Tenders already submitted and decision is pending: 

 
Description Place Name Estimated Stipulated Date when Remarks, if 

of Work & and value of period of decision is any 
 State address Contract Completion expected  
  of (Rs,)    

  Employer     

       

       

       

 
Note: It should be provided on Bidder's Letterhead 
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Form Tech 14 
Power of Attorney for Signing of Bid 

(To be submitted on 100 rupees Non-Judicial Stamp Paper) 
Know all men by these presents, We,  (name of the firm and address of the 
registered offioe) do hereby irrevocably constitute, nominate, appoint and authorize Mr. / Ms. (Name), 
son/daughter/wife of 
 and presently residing at   , who is [presently 
employed with us and holding the position of  ], as our true and lawful attorney (hereinafter 
referred to as the “Attorney”) to do in our name and on our behalf, atl such acts, deeds and things as are 
necessary or required in connection with or incidental to submission of our “Bid for Procurement of Works 
for ", proposed by the [Name of the Employe 1 ( e “Employer”) including but not limited to signing and 
submission of all applications, Bids and other documents and writings, participate in Bidder's and other 
conferences and providing information/responses to the Employer, representing us in all matters before 
the Employer, signing and execution of all contracts including the Contract and undertakings consequent to 
acceptance of our Bid, and generally dealing with the Employer in all matters in connection with or relating 
to or arising out of ow Bid for the said Service and/or upon award thereof to us and/or till the entering into 
the Contract with the Employer. 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
lawfully done 
or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this 
Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers 
hereby conferred shall and shall always be deemed to have been done by us. 

IN WITNESS WHEREOF WE,  , THE ABOVE-NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS  DAY OF  , 20••. 

For  
(Signature) 
(Name, Title and Address) 

 

 
Accepted  
(Signature) 
(Name, Title and Address of the Attorney) 

Notes: 
The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down 
by the applicable law and the charter documents of the executants(s) and when it is so required, ltte same 
should be under 
common seal aimed in accordance with the required procedure. 

Also, wherever required, the Bidder should submit for verification the extract of the charter documents and 
documents such as a board or shareholders' resolution 'power of attorney in favor of the person executing this 
Power of attorney for the delegation of power hereunder on behalf of the Bidder. 

For a Power of Attorney executed and reined overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidder from countries that have signed the Hague Legislation Convention, 1961 
are not required to be legalized by the Indian Embassy if it carries a conforming Aposiille certificate. 
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Power of Attorney for Lead 

 
Whereas the. 
. Project (the “Project”).

 

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead Member with all 
necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things as may be 
necessary in connection with the Consortium's bid for the Project and its

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We; .......... ............... having our registered office at ........... ........... ...., Ws.
registered office  at  ............... ........ .,  Mls.  ........j.................  havin
............ ........ ., and ................. ......... having our registered office at.
collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 
authorise M/S ............ . ............. having its registered office at.
of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as 
the “Attorney”). We hereby irrevocably 
business for and on behalf of the Consortium and any one of us during the bidding process and, in the event the 
Consortium is awarded the concession/contract, during the execution of the Project and 
our behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or 
incidental to the pre- qualification of the Consortium and submission of its bid for the Project, including but no
limited to signing and submission of all applications, bids and other documents and writings, accept the Letter of 
Award, participate in bidders' and other conferences, respond to queries, submit information/ documents, sign and 
execute contracts and undertakings consequent to acceptance of the bid of the Consortium and generally to 
represent the Consortium in all its dealings with the Authority, and/ or any other Government Agency or any 
person, in all matters in connection with or relating to or arising
or upon award thereof till the Concession Agreement is entered into with the Authority.

AND hereby agree to ratify and confirm
caused 
to be done by our said Attorney pursuant to and in 
that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall 
and shall always be deemed to have been d

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF
ATTORNEY ON THIS ...................... DAY OF .. . ....... 2.....

 

" To be submitted in original. 
 
 
 

 

Form Tech 15 
of Attorney for Lead Member of Consortium°• 

 (“the Authority”) has invited applications from interested parties for the
Project (the “Project”). 

s of the Consortium to designate one of them as the Lead Member with all 
necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things as may be 
necessary in connection with the Consortium's bid for the Project and its execution. 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

We; .......... ............... having our registered office at ........... ........... ...., Ws. 
at  ............... ........ .,  Mls.  ........j.................  having  our  registered 

......... having our registered office at. 
collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 

M/S ............ . ............. having its registered office at. , being one of the Members
of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as 
the “Attorney”). We hereby irrevocably authorize the Attorney (with power to sub-delegate) to conduct all 
business for and on behalf of the Consortium and any one of us during the bidding process and, in the event the 
Consortium is awarded the concession/contract, during the execution of the Project and in this regard, to do on 
our behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or 

qualification of the Consortium and submission of its bid for the Project, including but no
limited to signing and submission of all applications, bids and other documents and writings, accept the Letter of 
Award, participate in bidders' and other conferences, respond to queries, submit information/ documents, sign and 

kings consequent to acceptance of the bid of the Consortium and generally to 
represent the Consortium in all its dealings with the Authority, and/ or any other Government Agency or any 
person, in all matters in connection with or relating to or arising out of the Consortium's bid for the Project and/ 
or upon award thereof till the Concession Agreement is entered into with the Authority. 

confirm and do hereby ratify and confirm all acts, deeds and things done or 

to and in energies of the powers conferred by this Power of Atto8°n7 d
that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall 
and shall always be deemed to have been done by us/ Consortium. 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF
ATTORNEY ON THIS ...................... DAY OF .. . ....... 2..... 
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(“the Authority”) has invited applications from interested parties for the 

s of the Consortium to designate one of them as the Lead Member with all 
necessary power and authority to do for and on behalf of the Consortium, all acts, deeds and things as may be 

 having our 
 office at 

 , (hereinafter 
collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 

, being one of the Members 
of the Consortium, as the Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as 

delegate) to conduct all 
business for and on behalf of the Consortium and any one of us during the bidding process and, in the event the 

in this regard, to do on 
our behalf and on behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or 

qualification of the Consortium and submission of its bid for the Project, including but not 
limited to signing and submission of all applications, bids and other documents and writings, accept the Letter of 
Award, participate in bidders' and other conferences, respond to queries, submit information/ documents, sign and 

kings consequent to acceptance of the bid of the Consortium and generally to 
represent the Consortium in all its dealings with the Authority, and/ or any other Government Agency or any 

out of the Consortium's bid for the Project and/ 

and do hereby ratify and confirm all acts, deeds and things done or 

by this Power of Atto8°n7 d 
that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF- 



 

(Signature) 

(Name & Title) 

 
(Name & Title) 

 
(Signature) 

 
(Name & Title) 

Witnesses: 

 
 
2. 
 

 
(Executants) 
(To be executed by all the Members of the Consortium) 

Notes: 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 
the 
applicable law and the charter documents of the 
under common seal affixed in accordance with the required 

Also, wherever required, the Applicant should submit for verification the extract of the charter docume
documents such as a board or shareholders' resolution/ power of attorney in 
Power of Attorney for the delegation of power hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas,
Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of 
Attorney provided by Applied it from countries that 
be legalized by the Indian Embassy if it carries a conforming Appostille certificate.

 
 
 
 
 
 

 

(To be executed by all the Members of the Consortium) 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 

charter documents of the executants(s) and when it is so required, the same should be 
under common seal affixed in accordance with the required precede. 

Also, wherever required, the Applicant should submit for verification the extract of the charter docume
documents such as a board or shareholders' resolution/ power of attorney in favor of the person executing this 
Power of Attorney for the delegation of power hereunder on behalf of the Applicant. 

For a Power of Attorney executed and issued overseas, the document will also have to be legalized
in the jurisdiction where the Power of Attorney is being issued. However, the Power of 

from countries that have signed the Hague Legislation Convention 196 t are not 
by the Indian Embassy if it carries a conforming Appostille certificate. 
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The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 

(s) and when it is so required, the same should be 

Also, wherever required, the Applicant should submit for verification the extract of the charter documents and 
of the person executing this 

legalized by the Indian 
in the jurisdiction where the Power of Attorney is being issued. However, the Power of 

nvention 196 t are not required to 



 

|FORMAT FOR UNDERTAKING REGARDING RESTRICTIONS ON PROCUREMENT FROM A 
BIDDER/SUPPLIER OF A COUNTRY WHICH SHARES A

(To be submitted on the letterhead of the Bidder)
 

 
[Date] 

FROM: (Name of Entity) 
 

 

 
 

 
Dear Sir: 

 
Subject: Undertaking Regarding Restrictions on Procurement 
of Technology (ToT) arrangement with an entity from a 
India. 

 
I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 
border with India; or bidder having Transfer of Technology (ToT) arrangement with an entity from a country 
which shares a land border with Indie. I certify that this bidder or any of the sub
contracting is allowed) is neither from such a country nor has ToT arra
country or, if from such a country/having ToT arrangement with ari entity from such a country, has been 
registered with the Competent Authority. I certify that this bidder will not sub
contractor from such countries unless such contractor is registered with the Competent Authority. I hereby 
certify that this bidder fulfills all requirements in this regard and is eligible to be considered. (Where 
applicable, evidence of valid registration by the Compe

 
Yours  Faithfully, 
Authorized 
Signature: 
Name and Title of Signatory: 
Name of the Bidder: 

 
 
 
 

 

” This declaration is not required for the procurements, exempted from such restrictions.
 
 

 

Form Tech 16 
|FORMAT FOR UNDERTAKING REGARDING RESTRICTIONS ON PROCUREMENT FROM A 

BIDDER/SUPPLIER OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA]”
(To be submitted on the letterhead of the Bidder) 

TO: (Name and Address of the 
Employer) 

 

Subject: Undertaking Regarding Restrictions on Procurement from a Bidder/Supplier having Transfer 
with an entity from a Country Which Shares a Land Border 

I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 
g Transfer of Technology (ToT) arrangement with an entity from a country 

which shares a land border with Indie. I certify that this bidder or any of the sub-contractor (in case if sub
contracting is allowed) is neither from such a country nor has ToT arrangement with an entity from such a 
country or, if from such a country/having ToT arrangement with ari entity from such a country, has been 
registered with the Competent Authority. I certify that this bidder will not sub-contract any work to a 

om such countries unless such contractor is registered with the Competent Authority. I hereby 
certify that this bidder fulfills all requirements in this regard and is eligible to be considered. (Where 
applicable, evidence of valid registration by the Competent Authority shall be attached.) 

” This declaration is not required for the procurements, exempted from such restrictions. 
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|FORMAT FOR UNDERTAKING REGARDING RESTRICTIONS ON PROCUREMENT FROM A 
LAND BORDER WITH INDIA]” 

TO: (Name and Address of the 

ng Transfer 
a Land Border with 

I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 
g Transfer of Technology (ToT) arrangement with an entity from a country 

contractor (in case if sub- 
ngement with an entity from such a 

country or, if from such a country/having ToT arrangement with ari entity from such a country, has been 
contract any work to a 

om such countries unless such contractor is registered with the Competent Authority. I hereby 
certify that this bidder fulfills all requirements in this regard and is eligible to be considered. (Where 



 

 
 
 

Form Tech 

(Refer Clause 12 of the Bid 

B.G.No. 
 

1 In consideration of you, *•***, having its on
which expression shall unless it be repugnant to the subject or co
assigns) having agreed to receive the Bid of.
having its registered office at 
shall unless it be repugnant to the subject or context thereof include its/their executors, administrators, 
successors and assigns), for        
dated. 
related 
documents including without limitation the draft Contra ‹ thereinafter collectively referred to as “Bid 
Documents"), we (Name of the Bank) having our registered office at.
branches at.................................... (hereinafter referred 
hereby in terms of Clause 12.3 of the Bid Document, irrevocably, unconditionally and without 
reservation guarantee the due and faithful 
Bid Documents by the said Bidder 
Employer an amount of Rs. *•**• (Rupees •• •• • only) (hereinafter referred to as the “Guarantee”) as 
primary obligation without any demur, reservation, re
the Bidder if the Bidder shall fail to 
contained in the said Bid Documents.

 
2 Any such written demand made by the Employer stating that the Bid

faithful fulfillment and compliance with the terms and conditions contained in the Bid Documents shall 
be final, conclusive and binding on the Bank.

 
3. We, the Bank, do hereby irrevocably, unconditionally and on non

amounts due and payable under this Guarantee without any demur, reservation, recourse, contest or 
protest and without any reference to the Bidder or any other person and irrespective of whether the claim 
of the Employer is disputed by the Bidder or not, merely on the first demand from the Employer stating 
that the amount claimed is due 
with the tennis and conditions contained in the Bid Documents including
keep its Bid open during the Bid validity period as set forth in the said Bid Documents for any reason 
whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and payable 
by the Bank under this Guarantee. However, 
amount not exceeding Rs. • • • • • (Rupees •*•*• only).

 
4. This Guarantee shall be irrevocable and remain in full force for a period of 45 (forty five) days beyond 

the validity of the Bid or for such extended period as may be mutually agreed between the Employer and 
the Bidder, and agreed to by the Bank, and shall continue to be enforceable till a]l amounts under this 
Guarantee have been paid. 

 

Form Tech 17 Earnest Money Deposit 
Bank Guarantee for EMD 

(Refer Clause 12 of the Bid Document 

Dated:

ion of you, *•***, having its once at *•*•*, (hereinafter referred to as the “Employer”, 
which expression shall unless it be repugnant to the subject or context thereof include its, successors and 
assigns) having agreed to receive the Bid of. (a   registered under the  
having its registered office at ........................... (hereinafter referred to as the “Bidder” which expression 

be repugnant to the subject or context thereof include its/their executors, administrators, 
       (hereinafter referred to as “the Works”) pursuant to the Bid Document 

 issued in respect of the Works and other 

ocuments including without limitation the draft Contra ‹ thereinafter collectively referred to as “Bid 
Documents"), we (Name of the Bank) having our registered office at. 
branches at.................................... (hereinafter referred to as the “Bank"), at the request of the Bidder, do 
hereby in terms of Clause 12.3 of the Bid Document, irrevocably, unconditionally and without 
reservation guarantee the due and faithful fulfillment and compliance of the terms and conditions of the 

cuments by the said Bidder and unconditionally and irrevocably undertake to pay forthwith to the 
Employer an amount of Rs. *•**• (Rupees •• •• • only) (hereinafter referred to as the “Guarantee”) as 
primary obligation without any demur, reservation, recourse, contest or protest and without reference to 
the Bidder if the Bidder shall fail to fulfill or comply with all or any of the terms and conditions 
contained in the said Bid Documents. 

Any such written demand made by the Employer stating that the Bidder is in default of the due and 
and compliance with the terms and conditions contained in the Bid Documents shall 

be final, conclusive and binding on the Bank. 

We, the Bank, do hereby irrevocably, unconditionally and on non-transferable basis undertake to pay the 
amounts due and payable under this Guarantee without any demur, reservation, recourse, contest or 
protest and without any reference to the Bidder or any other person and irrespective of whether the claim 

sputed by the Bidder or not, merely on the first demand from the Employer stating 
due to the Employer by reason of failure of the Bidder to fulfil and comply 

conditions contained in the Bid Documents including failure of the said Bidder to 
keep its Bid open during the Bid validity period as set forth in the said Bid Documents for any reason 
whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and payable 

Guarantee. However, our liability unaer this Guarantee shall be resiricted to an 
amount not exceeding Rs. • • • • • (Rupees •*•*• only). 

This Guarantee shall be irrevocable and remain in full force for a period of 45 (forty five) days beyond 
of the Bid or for such extended period as may be mutually agreed between the Employer and 

the Bidder, and agreed to by the Bank, and shall continue to be enforceable till a]l amounts under this 
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Dated:

ce at *•*•*, (hereinafter referred to as the “Employer”, 
ntext thereof include its, successors and 

 , ) and 
dder” which expression 

be repugnant to the subject or context thereof include its/their executors, administrators, 
“the Works”) pursuant to the Bid Document 

issued in respect of the Works and other 

ocuments including without limitation the draft Contra ‹ thereinafter collectively referred to as “Bid 
 and one of its 

as the “Bank"), at the request of the Bidder, do 
hereby in terms of Clause 12.3 of the Bid Document, irrevocably, unconditionally and without 

and compliance of the terms and conditions of the 
irrevocably undertake to pay forthwith to the 

Employer an amount of Rs. *•**• (Rupees •• •• • only) (hereinafter referred to as the “Guarantee”) as our 
course, contest or protest and without reference to 

or comply with all or any of the terms and conditions 

der is in default of the due and 
and compliance with the terms and conditions contained in the Bid Documents shall 

ble basis undertake to pay the 
amounts due and payable under this Guarantee without any demur, reservation, recourse, contest or 
protest and without any reference to the Bidder or any other person and irrespective of whether the claim 

sputed by the Bidder or not, merely on the first demand from the Employer stating 
the Employer by reason of failure of the Bidder to fulfil and comply 

failure of the said Bidder to 
keep its Bid open during the Bid validity period as set forth in the said Bid Documents for any reason 
whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and payable 

liability unaer this Guarantee shall be resiricted to an 

This Guarantee shall be irrevocable and remain in full force for a period of 45 (forty five) days beyond 
of the Bid or for such extended period as may be mutually agreed between the Employer and 

the Bidder, and agreed to by the Bank, and shall continue to be enforceable till a]l amounts under this 



 

 
 
 

We, the Bank, further agree that the Employer shall be the sole judge to decide as to whether the Bidder 
is in default of due and faithful fulfillment and compliance with the terms and conditions contained in the 
Bid Documents including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity 
period set forth in the said Bid Documents, and the decision of the Employer that the Bidder is in default 
as aforesaid shall be final and binding on us, not withstanding b.any differences between the Employer 
and the Bidder or any dispute pending before any Count, Tribunal, Arbitrator or any other Employer. 

 
6. The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder or the 

Bank or any absorption, merger or amalgamation of the Bidder or the Bank with any other person. 
 

7. To give full effect to this Guarantee, the Employer shall be entitled to treat the Bank as the principal 
debtor. The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 
under this Guarantee for time to time to vary any of the terms and conditions contained in the said Bid 
Documents or to extend time for submission of the Bids or the Bid validity period or the period for 
conveying acceptance of Letter of Award by the Bidder or the period for fulfillment and compliance with 
all or any of the terms and conditions contained in the said RFP Documents by the said Bidder or to 
postpone for any time and from time to time any of the powers exercisable by it against the said Bidder 
and either to enforce or forbear from enforcing any of the terms and conditions contained in the said Bid 
Documents or the securities available to the Employer, and the Bank shall not be released from its 
liability under these presents by any exercise by the Employer of the liberty with reference to the matters 
aforesaid or by reason of time being given to the said Bidder or any other forbearance, act or omission on 
the part of the Employer or any indulgence by the Employer to the said Bidder or by any change in the 
constitution of the Employer or its absorption, merger or amalgamation with any other person or any 
other matter or thing whatsoever which under the law relating to sureties would but for this provision 
have the effect of releasing the Bank from its such liability. 

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made if 
addressed to the Bank and sent by courier of by registered mail to the Bank at the address set forth 
herein. 

9. We undertake to make the payment on receipt of your notice of claim on us addressed to [name of Bank 
along with branch address] and delivered at our above branch which shall be deemed to have been duly 
authorized to receive the said notice of claim. 

10, 
 
 
 
 
 
 
 
 

 
1 2 . 

 
 
 
 
 
 
 

 

It shall not be necessary for the Employer to proceed against the said Bidder before 
proceeding against the Barth and the guarantee herein contained shall be enforceable against the 
Bank, notwithstanding any other security which the Employer may have obtained from the said 
Bidder or any other person and which shall, at the time when proceedings are taken against the 
Bank hereunder, be outstanding or unrealized. 

11. We, the Bank, further undertake not to revoke this guarantee dunng its currency except with 
the previous express consent of the Employer in writing. 

 
The Bank declares that it has power to issue this Guarantee and discharge the obligations 
contemplate herein, the undersigned is duly authorized and has full power to execute this 
Guarantee for and on behalf of the Bank. 
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13, For the avoidance of doubt, the Bank's liability under this Guarantee shall be restricted to Rs. ••* 
(Rupees 

*••*• only). The Bank shall be liable to pay the said amount or any part thereof only if the Employer 
serves a written claim on the Bank in accordance with paragraph 9 hereof, on or before [insert date 
falling (eguo/ io validity period of EMD120 days after the last date for submission of Bid]. 

 
 
 

Signed and Delivered by Bank 
By the hand of Mr./Ms. .........................., its......................,. and authorised official. 

(Signature of the Authorised Signatory) 
(Official Seal) 
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Form Tech 17 (A) 
Bid Securing Declaration 

(Refer Clauses 12.6 and to be submitted on the letterhead of the Bidder) 
 
Bidder's Name   
[Address and Contact Details] 
Bidder's Reference No.  Date.......... 

To 
[Head of 
Procurement 
Procuring Entity 
[Complete address of the Procuring Entity] 

Ref: Tender Document No. /Tender No./ xxxx; Tender Title: WORKS 

Sir/ Madam 

We, the undersigned, solemnly declare that: 
 
We understand that according to the conditions of this Bid Document, the bid must be supported by a Bid Securing 
Declaration in lieu of EMD. 

 
We unconditionally accept the conditions of this Bid Securing Declaration. We understand that we shall stand 
automatically suspended from being eligible for bidding in any Bid in Procuring Entity for [ 1 xe • *o= 
the date of opening of this bid if we breach our obligation(s) under the Bid conditions if we: 

1. withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid validity period; or 
2. being notified within the bid validity of the acceptance of our bid by the Procuring Entity: 

a. Refused to or failed to produce the original documents for scrutiny or the required Performance Security 
within the stipulated time under the conditions of the Bid Document. 

b. Fail or refuse to sign the contract. 

We know that this Bid Securing Declaration shall expire if the contract is not awarded to us, upon: 
1. receipt by us of your notification of cancellation of the entire Bidding process or rejection of all bids or of 

the name of the successful bidder or 
2. Forty-five days after the expiration of the bid validity period or any extension to it. 

(Signature with date) 
......... 

(Name and designation) 
Duly authorized to sign bid for and on behalf of............................ 
[Name & address of Bidder and seal of company] 
Dated on ............. day of. [Insert date of signing] 
Place. [insert place signing] 
DA:   ......................................................... 

 
 
 

 
5



 

 

 
CHECKLIST OF DOCUMENTS TO BE SUBMITTED BY THE TENDERER ALONG WITH THE BID

 
SI 
No 

Reference 
Clause 

Heading 

 10.1 A First 
Electronic
Document-
PART-I 
Technical Bid 
documents 

 10.1 B Second 
Electronic 
Document —
PART — II- 
Financial Bid 
documents 

 Section IV Undertaking 

 Section IV Statement of not 
been 
debarred or 
removed from 
empanelled 
/registered list by 
the Procuring
Entity 

 Section IV Legal Status of 
the 
Bidder 

 Section IV Details of 
Registration 

 

Form Tech 18 

CHECKLIST OF DOCUMENTS TO BE SUBMITTED BY THE TENDERER ALONG WITH THE BID
(Refer Section IV of the Bid Document) 

Documentary Proofs 

ronic 

Technical Bid 

Form Tech 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 
12, 13, 14, 15, 17/17(A), Demand Draft 
for payment of Bid Document fee 

— 
 

Financial Bid 

Form Fin 1 

 Undertaking Regarding Restrictions on 
Procurement from A Bidder of a Country 
which shares a land border with India as 
per Form Tech 16 

Statement of not 

removed from 

/registered list by 
ring 

Furnish a self-declared Certificate to this effect 
on 
the letter head of the Bidder 

Legal Status of Furnish a copy of the certificate of incorporation 
in case of a companies issued by the registrar of 
companies/Registration Certificate issued by the 
registrar of firms as the case may be along with 
copy of PAN and the IT returns for the last 5 
(five) financial years preceding the last date for 
submission of Bids as a proof of identity. 

 
Furnish a copy of the following valid registration 

certificates issued by the competent authority 
a. Registration under the applicable law for 

establishing their legal identity. 
b. Active Re8istration u n de r t h e G o o d 

s a n d Service Tax (GST) [& last 
submitted return as proof of submission 
of dues]. 

c. Permanent Account Number (PAN) issued 
by the Board of Direct Taxes under the 
Income Tax Act, 1961. 
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CHECKLIST OF DOCUMENTS TO BE SUBMITTED BY THE TENDERER ALONG WITH THE BID 

Submitted 
YES/NO 

Page 
No. 

  

  

  

  

  

  



 

 

 
 Section 

IV 
Qualification 
Criteria 

 

 

•' Any statutory certificate that may be specific of the 

Furnish a copy of the following documents 
a. Information on all completed 

contracts and satisfactory 
performance in the prescribed format 
at Form Tech 3 - 13 

b. License for Electrical Works, License 
for Anti-Termite Works, License for 
Fire-Fighting Work, Availability of 
Essential Equipment's under Form 
Tech 5, Form Tech 6 Form Tech 7 and 
Form Tech 8 respectively. 

c. Copy of work order/ Agreement and 
Completion Certificate be considered 
as documentary proof for the purpose 
of evaluation. 

d. [Any other certificate(s) as may be 
applicable under the relevant laws of 
the State of Uttarakhand. J” 

 

e. Audited  balance  sheets,  financial 
statements for the 5 (five) financial 
years immediately preceding the last 
date for submission of Bids 

f. Annual Audited Reports for 5 (five) 
years preceding the last date for 
submission of Bids. The financial 
statements shall: 
 reflect the financial situation of the 

Bidder; 
ii. be audited by a Statutory Auditor; 

iii. be complete, including all notes to 
the financial statements; and 

iv. correspond to accounting periods 
already completed and audited (no 
statements for partial periods shall 
be requested or accepted). 

g. Statutory Auditor's certificate 
specifying the Turnover of the 
Bidder. 

h. Availability of Liquid Assets/Credit 
Facility 

  Intonation on current contract 
commitment/work in progress. 

 

the type of title Goods being procured may be added him. 
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 12 EMD 

 14.4 Power of Attorney

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

"Any other documents needed of bidder can be edited hi

 
 
 

 

Certificate for exemption/ Bid 
Security 
Declaration /Bank guarantee (scanned 
copy) -Bank Guarantee whichever is 
applicable. 

 

Power of Attorney Power of Attorney  certified  by the 
Authorized signatory signing the Bid 
Submission in the format provided at 
Form Tech 14 / Tech 15. 4' 

 

eded of bidder can be edited him 
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Form Fin 1 SAMPLE FORMAT FOR FINANCIAL BID 
(Sample format to be prescribed in excel of the slot provided in the E-Procurement Portal) 

 
Objectives 
The objectives of the Bill of Quantities are: 
o. /o provide sufficient information on the quantities of Works to be performed to enable bids to be prepared efficiently 

and accurately, and 
b. when a Contract has been entered into, to provide a priced Bill of Quantities use in the periodic valuation of Works 

executed. 
 

In order to attain these objectives, lf should be itemized in the Bill of Quantities in sufficient detail to distinguish 
between the different classes of Works, or between Works of the same nature carried out in different locations or 
in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible. 

Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum 
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be 
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of 
Contact should state the manner in which they shall be used, and under whose authority (usually the Project 
Manager’s/ Engineer-in- Charge’s). 

 
These Notes for Preparing a Bill of Quantities are intended only as information for the Employer or the person 
drafting the Bidding Documents. They should not be included in the final documents. 

 
Sample Bill of Quantities 

 
Sl. No. Description  of  item 

(with brief 
specification and 
reference to Book of 
specification) 

Quantity Unit Rate (Rs) Total 
Amount 
(Rs) In figures In words 

       

Total Bid Price (In figures) 
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Note: 
i. Item for which no rate or price has been entered in 

Employer when executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities (refer: ITB Clause 10.2 and 

2. Unit rates and prices shall be quoted by the Bidder in Indian Rupees.
3. Where there is a discrepancy between the rate in figures and words, the amount in word 

will govern. [ITB Clause 23.1(a)]
4. Where there is a discrepancy between the unit rate and the line

multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)]
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

ich no rate or price has been entered in financial bid, it will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities (refer: ITB Clause 10.2 and GCC Clause 49.3). 

rices shall be quoted by the Bidder in Indian Rupees. 
Where there is a discrepancy between the rate in figures and words, the amount in word 
will govern. [ITB Clause 23.1(a)] 
Where there is a discrepancy between the unit rate and the line-item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)]
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bid, it will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and prices in the Bill 

Where there is a discrepancy between the rate in figures and words, the amount in word 

ing from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)] 



 

SECTION VI - WORKS REQUIREMENTS 
(To be filled by the Employer before upload of Bid Document) 

 
(A schedule of packages/requirements is to be inserted in the Bid Documents by the Employer, as applicable. The 
Schedule should cover, at a minim rm. the required items, quantities, see ices, delivery period(s) and earnest money 

deposit for individual packages (in case of multiple packages).) 
 

(A set of precise and clear Specification’s is a prerequisite for bidders to respond realistically y and competitively to 
the requirements of the Employer without qualifying or conditioning their bids. The Specifications should require that 
all goods and materials to be incorporated in the Works be new, unused, of the most recent or current models, and 
incorporate all recent improve remains in design and materials unless provided otherwise in the Contract. 

 
Samples of Specifications from previous similar projects in the same region are useful in to prepare Specifications. 
Most Specifications are normally written specially by the Employer or Project Manager/ Engineer-in-Charge to submit 
the Contract Works in hand. 

 
Care must be taken in drafting Specifications to ensure that they are not restrictive. In the Specifications of standards 
(or goods, materials, and workmanship, recognized national and international standards should be used as much as 
possible. Where other particular standards are used, the Specifications should state that goods, materials, and 
workmanship that meet other airihoriiative standards, and which ensure subsianmally equal or- higher quality than the 
standards mentioned, shall also be acceptable) 

 
This section shall include the following 
1. Information related to Project Description. Project Location 
2. Detailed Technical Conditions, Specifications & Requirements specific to the Project/Work 
3. Construction Timeline 
4. Payment Schedule 

 
Every organization using this bidding document shall define these conditions at its own level 

 
Good for Construction (GFC) Drawings 
Insert here a list of Drawings. The actual Drawings, including site plans, should be attached to this section or annexed 
In a separate folder. 

 
Inspections and Tests 
The following inspections and tests shall be performed: [insert list of inspections and tests 

 
Supplementary Information 
If any 
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SECTION VII: TECHNICAL SPECIFICATIONS 

[Minimum Technical Specification for the work to be included here] 
 
 
 

Specification- as per rules and regulations 

 
 

Note:-  
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{Drawings 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION VIII: DRAWINGS 
{Drawings to be attached here 
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CONDITIONS OF CONTRACT AND CONTRACT FORMATS

SECTION IX - FORM OF CONTRACT

SECTION X: GENERAL CONDITIONS OF CONTRACT (GCC)
A. General 

1. Definitions 
2. Interpretation 
3. Language and Law governing contract
4. Employer's decisions 
5. Delegation 
6. Communications 
7. Subcontracting 
8. Other Contractors 
9. Personnel 
10. Employer's and Contractor's risks
11. Employer's risks 
12. Contractor's risks 
13. Insurance 
14. Site Investigation Report
15. Progress Reporting 
16. Query about Special Condition of Contract
17. Contractor to construct the Works
18. Construction Equipment 
t9, Materials 
20. The Works to be completed by Intended Completion Date
21. Approvals by the Employer
22. Safety 
23. Discoveries 
24. Possession of the Site 
25. Access to the Site 
26. Instructions, Inspections and Audits
27. Appointment of Adjudicator
28. Patent Rights 
29. Subsequent Legislations 
30. Procedure for resolution of disputes

B. Time Control 
 

31. Program 
32. Extension of the Intended Completion Date
33. Acceleration 
34. Delays ordered by the Employer
35. Management meetings 
36. Early Warning 
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78. Ecological Balance 
79. Drawings, Photographs and CD of video-

graphy of the works 

 
SECTION XI: SPECIAL CONDITIONS OF 
CONTRACT (SCC) SECTION XII: 
FORMATS 
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SECTION IX - FORM OF CONTRACT 

 
This CONTRACT (hereinafter called the "Contract") is made the  day of the month of   
20 , between, on the one hand, The Governor of Uttarakhand through Head of Departments [
 1 (hereinafter called the "Employer") and, on the other hand,  (hereinafter called the 
"Contractor"). 

 
WHEREAS 

 
a.  Employer is desirous that the Contactor execute  [name and identification number of the 

Contract] (hereinafter called “the Works”) and has accepted a bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein for a sum of Rs.  /- (Rupees  Only) 
(hereinafter called as the “Contract Price”); 

 
NOW THEREFORE the parties hereto hereby agree as follows: 

 
1. In this Contract words and expressions shall have the same meaning as are respectively assigned to them 

in the Conditions of Contract referred to. 
 

2. The following documents attached hereto shall be deemed to form and be read and construed an 
integral part of this Contract: 

a. The General Conditions of Contract (hereinafter called "GCC"); 
b. The Special Conditions of contract (hereinafter called "SCC"); 
c. The following Fomiats/Details: 

Section VI:  Works Requirements 
Section VB: Technical Specifications 
Section VIII:  Drawings 

Format 1: Bill of Quantities 
Format 2: Performance Security Deposit 
Format 3: Notification of Award and Letter of Acceptance. 
Format 4: Any Modification, Addendum, Pre-Bid Meeting Proceedings 

 
[Note.’ If any of these Formats are not used, the words "Not Used" should be inserted below next to the 
title of the Format on the sheet attar bed hereto worrying the title of that Format.] 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contact at the times and in the manner prescribed by the Contact. 
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written.

 

 

 

(Signature and Designation of the Authorized Representative of the 
Employer)

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
ve names as of the day and year first above written. 

FOR AND ON BEHALF OF [GOVERNOR OF UTTARAKHAND]

(Signature and Designation of the Authorized Representative of the 
Employer) 

FOR AND ON BEHALF OF {NAME OF SUPPLIER]

(Signature and Designation of the Authorized Representative of the 
Supplier) 
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

BEHALF OF [GOVERNOR OF UTTARAKHAND] 

By 
(Signature and Designation of the Authorized Representative of the 

FOR AND ON BEHALF OF {NAME OF SUPPLIER] 

By 
of the Authorized Representative of the 



 

 
 
 
 

1. Definitions 

SECTION X: GENERAL CONDITIONS OF CONTRACT (GCC) 
 

A. General

 
Additional performance Security is an additional monetary guarantee apart from performance guarantee 
to be furnished by the successful Bidder in case of abnormally low bid or unbalanced bid. 

Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in the 
first instance, as provided for in GCC 29 hereunder. 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Certificate of Completion or Completion Certificate means the certificate issued under GCC Clause 
62.1. 

Compensation events are those defined in Clause 51 hereunder. 

Completion means that the Works (or, where the context so toques, a specific Section thereof, if any, 
specified in the Contract), have been completed in all respects as per Contract operationally and 
structurally and put in a tight and clean condition, that all Test for Completion of the Works (or such 
specific Section thereof) has been completed. 

 
The Completion Date is the date of completion of the Works as certified by the Employer in accordance 
with Sub Clause 62.1. 

The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.5 below which are collectively 
referred to as the Contract Documents. 

The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted by the 
Employer. 

The Contractor's Bid is the completed Bid document submitted by the Contractor to the Employer. 

Contractor's Equipment or Construction Equipment means all apparatus, equipment, machinery, 
construction plant, vehicles and other items required by the Contractor for the execution of the Works. 
Contractor's Equipment excludes Temporary Works, Plant, Materials, and any other things intended to 
form or forming part of the Permanent Works. 

Contractor's Representative means the person named as such in the Contract for and on behalf of the 
Contractor and appointed from time to time by the Contractor, with the approval of the Employer, to 
perform the duties under the Contract. 

The Defects Liability Certificate is the certificate issued by Project Manager Engineer-in-Charge/ 
Employer upon correction of defects by the Contractor. 
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Drawings means the drawings of the Works, as included in the Contract, and any additional 
and modified drawings issued 
include calculations and other information provided or ap
Representative for the execution 

Days are calendar days; months are calendar months.
 

A Defect is any pending of the Works not completed in accordance with the 
 

The Defects Liability Period is the
calculated from the Completion Date and the Defects Liability Period is the period, through 
which the performance of the work is established and is as mentioned 
the contractor remains responsible for remedying defects.

The Employer is the party who 
the SCC. 

Employer's Personnel means 
Charge or Engineer, their assistants to whom 
and all other staff, labor and other employees of the Employer engaged in fulfilling the Employer's 
obligations under the Contract; and any other personnel identified as Employer's
Notice from the Employer to the 

Force Majeure are the situations as defined in Clause 

Government means the government
applicable. 

Government Authority means any natio
governmental, regulatory or 
commission or any non- 
organization to the extent that the rules, regulations 
of such authority, body or other 
court, tribunal, arbitral or judicial 

The Initial Contract price is 

The Intended Completion Date 
intended that the Contractor shall c
specified under the Special 
only by the Employer by issuing 

Letter of Acceptance means the
 

Materials are all supplies, 
Works. 

Party means the Employer or 
Employer and the Contractor.
Performance Security (includes the terms ‘Performance Bank Guarantee’ or ‘E
any other 
Specified financial investments
the successful Bidder or Supp

means the drawings of the Works, as included in the Contract, and any additional 
drawings issued by (or on behalf of) the Employer in accordance with the Contract, and 

and other information provided or approved by the Employer or Employer’ 
Representative for the execution of the Contract. 

Days are calendar days; months are calendar months. 

of the Works not completed in accordance with the Cognac 

Period is the period named in the Special Conditions of Contract and 
calculated from the Completion Date and the Defects Liability Period is the period, through 
which the performance of the work is established and is as mentioned in the Contract & where 

remains responsible for remedying defects. 

The Employer is the party who will employ the Contractor to carry out the Works, as specified in 

Employer's Personnel means Project Manager or Employer's Representative or Engineer
assistants to whom delegation is made by the them as per 

other staff, labor and other employees of the Employer engaged in fulfilling the Employer's 
obligations under the Contract; and any other personnel identified as Employer's
Notice from the Employer to the Contractor. 

are the situations as defined in Clause 50 of GCC. 

government of India, State Government or local government

Government Authority means any national, state provincial, local or similar government, 
regulatory or administrative authority, branch, agency, any statutory body or 

 governmental regulatory or administrative authority, body or other 
tent that the rules, regulations and standards, requirements, procedures or Orders 

other organization have the force of governing law of the Contract, or any 
judicial body, or any stock exchange of India or any other coun

Initial Contract price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the period/time, reckoned from the Start Date, within which 
Contractor shall complete the Works. The Intended Completion 
Special Conditions of Contract. The Intended Completion Date may be revised 

only by the Employer by issuing an extension of time or an acceleration order. 

of Acceptance means the Normal acceptance of the Employer of the Bid. 

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Party means the Employer or the Contractor, as the context requires and “Parties” mean both the 
er and the Contractor. 

(includes the terms ‘Performance Bank Guarantee’ or ‘E-Bank Guarantee’ or 

Specified financial investments in specific context, means a monetary guarantee to be furnished by 
the successful Bidder or Supplier in the form prescribed for the due performance of the Contract;
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means the drawings of the Works, as included in the Contract, and any additional 
behalf of) the Employer in accordance with the Contract, and 

the Employer or Employer’ 

period named in the Special Conditions of Contract and 
calculated from the Completion Date and the Defects Liability Period is the period, through 

the Contract & where 

to carry out the Works, as specified in 

Representative or Engineer-in-
delegation is made by the them as per the Contract 

other staff, labor and other employees of the Employer engaged in fulfilling the Employer's 
obligations under the Contract; and any other personnel identified as Employer's Personnel, by a 

government as 

provincial, local or similar government, 
administrative authority, branch, agency, any statutory body or 

authority, body or other 
procedures or Orders 

organization have the force of governing law of the Contract, or any 
dia or any other country. 

er of Acceptance. 

is the period/time, reckoned from the Start Date, within which it is 
Works. The Intended Completion Date is 

Completion Date may be revised 

by the contractor for incorporation in the 

Contractor, as the context requires and “Parties” mean both the 

Bank Guarantee’ or 

in specific context, means a monetary guarantee to be furnished by 
lier in the form prescribed for the due performance of the Contract; 



 

Permanent Works means the works 
under the Contract. 

 
Plant is any integral part of the Works which is to have 
or biological function. 

 
Project Manager or Employer's authorized Representative or Engineer
person named by the Employer as such in the Contract (or any other person appointed 
contractor to act in his replacement) who is responsible for supervising the work being performed by the 
Contractor and administering the contract.

Section means a part of the Works specifically identified in Contract 

The Site is the area defined as such in the Special Conditions of Contract.

Site Investigation Reports/ Data 
and interpretative reports/ data about the surface and subsurface conditions at the Site.

The Special Conditions of Contract 
Contact. 

Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Employer.

The Start Date is given in the Special Conditions of Contract. 
commence execution of the works. It does not necessarily coincide with any of 
Dates. 

A Subcontractor is a person or corporate body who ha
part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, 
needed for construction or installation of 

Tests after Completion means the tests specified in the Contract, which are to 
Works or any Section of Works has been taken over by 

 
Tests for Completion means the tests specified in the Contract and any ot
the Em lO7°•’• °representative and the Contractor or 
carried out before the Works or any Secti

A Variation is an instruction given by the Employer in writing, which varies 

The Works are what the Contract requires the Contractor 
Employer, as defined in the Special Conditions of Contract and includes the Permanent Works and the 
Temporary Works or either of them as appropriate.

In writing or written means hand
permanent record. 

Throughout the bidding/ bid documents and the documents forming part of 

means the works of a permanent nature which are to be executed by the Contractor 

is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical 

Project Manager or Employer's authorized Representative or Engineer-in-Charge or Engineer means the 
person named by the Employer as such in the Contract (or any other person appointed and not

in his replacement) who is responsible for supervising the work being performed by the 
Contractor and administering the contract. 

Works specifically identified in Contract as a Section. 

ed as such in the Special Conditions of Contract. 

Investigation Reports/ Data are those that were included in the bidding document and are factual 
and interpretative reports/ data about the surface and subsurface conditions at the Site. 

Special Conditions of Contract defines the documents and other information which comprise the 

means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Employer. 

given in the Special Conditions of Contract. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site Possession 

corporate body who has a Contract with the Contractor to carry out 
the Contract which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 
installation of the Works. 

means the tests specified in the Contract, which are to be carried out after the 
Works has been taken over by the Employer. 

means the tests specified in the Contract and any other tests as may be agreed 
nd the Contractor or instructed in writing as a variation, which 

out before the Works or any Section of Works arc taken over by the Employer. 

n by the Employer in writing, which varies the Works. 

are what the Contract requires the Contractor to construct, install, and hand over 
Employer, as defined in the Special Conditions of Contract and includes the Permanent Works and the 

mporary Works or either of them as appropriate. 

means hand-written, type-written, printed or electronically made, and resulting 

bid documents and the documents forming part of the Contract, the term “bid" 
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permanent nature which are to be executed by the Contractor 

cal, electrical, electronic or chemical 

Charge or Engineer means the 
notified to the 

in his replacement) who is responsible for supervising the work being performed by the 

the bidding document and are factual 

defines the documents and other information which comprise the 

means the Specification of the Works included in the Contract and any modification or 

is the date when the Contractor shall 
Site Possession 

carry out a 

removed by the Contractor that are 

carried out after the 

her tests as may be agreed by 
in writing as a variation, which are to be 

construct, install, and hand over to the 
Employer, as defined in the Special Conditions of Contract and includes the Permanent Works and the 

written, printed or electronically made, and resulting in a 

t, the term “bid" / 



 

         
 

 
“tender” and the derivatives (bidder/tenderer, bid/tender, bidding/tendering, bidding 
document/bid document tender document etc.); Bill of Quantity / Schedule of Quantity / Period 
Schedule & Schedule of items; Bid Security / Earnest Money Deposit are used interchangeably to 
carry the same meaning unless repugnant to the context. 

2. Interpretation 

  In interpreting these Conditions of Contract, singular also means plural, words indicating one gender 
include all gender. Headings have no significance. Words have their normal meaning under the language 
of the Contract unless specifically defined. The Employer will provide instructions 
clarifying queries about the Conditions of Contact. 

2.2 If sectional completion is specified in the Special Conditions of Contract, references in the GCC to 
the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion Date for the whole 
of the Works). 

2.3 In the Contract, except where the context requires otherwise, 
i. provisions including the word “agree,” “agreed,” or “agreement” require the agreement to be 

record in writing; 
ii. the word ‘Tender" is synonymous with “bid,” “tenderer” with “Bidder,” and “tender 

documents” with “Bidding/ Bid Documents"; 
iii. the word ‘approved’ means approved in writing, including subsequent written confirmation 

of previous verbal approval and ‘approval’ means approval in writing, including as aforesaid 
iv. "person” means a natural person, any form of business organization, incorporated or not, or 

any other legal entity, including but not limited to a company, a corporation, limited liability 
partnership, partnership, or proprietorship organization; 

v. Joint Venture (JV)” means an association with or without a legal personality distinct from that 
of its members, of more than one entity/ firm where one member has the authority to conduct 
all business for and on behalf of any and all the members/ partners of the JV, and where the 
members/ partners of the JV are jointly and severally liable to Employer for the performance 
of the Contract; “ 

vi. “store’ wherever appearing, means the place where the Plant and Material supplied under this 
Contract are stored by the Contractor preferably near to the Site. Such place will be treated as 
forming part of Site; 

vii. the marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions; 

viii. wherever it is mentioned in the Contract that the Contractor shall perform certain work or 
provide certain facilities or services, it is understood that the Contractor shall do so at his cost 
and the Contract Price shall be deemed to have included the cost of such performances and 
provisions so mentioned; 

ix. in the event of any ambiguity or conflict between the Contract Documents listed in Clause 2.5, 
the order of precedence shall be the order in which the Contract Documents are listed in 
Clause 2.5. 

24 The Contractor shall be an independent contractor performing the Contract. The Contract does not 
create any agency, partnership, joint venture, or other joint relationship between the Parties 
hereto. Subject to the provisions of the Contract, the Contractor shaI1 be solely responsible for the 
manner in which the Contract is performed. All employees, representatives, or Subcontractors 
engaged by the Contractor in connection with the performance of the Contact shall be under the 
complete control of the Contractor and shall not be deemed to be employees of the Employer, and 
nothing contained in the Contract or in any subcontract awarded by the Contactor shall be 
construed to create any contractual relationship between any such employees, representatives, or 
Subcontractors and the Employer. 
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2.5 The documents stated below form part of the Contract Documents and are meant to complement each 
other. However, in the event of any conflict arising between the provisions of various documents, the 
documents shall take precedence in the order provided below: 

(1) Agreement 
(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor's Bid 
(4) Special Conditions of Contract 
(S) General Conditions of Contact, including Appendices 
(6) Work Requirements 
(7) Technical Specifications 
(7) Drawings 
(8) Bill of Quantities; 
(9) Performance Security Deposit 
(t0) any other document listed in the Special Conditions of Contact as forming pan of the Contract 
(11) Any modification, addendum, pre-bid meeting proceedings 

3. Language and Law governing contract 

3.1 The language of the Contract shall be [English/Hindi]. 
 
S.2 The law governing the Contract is the Laws of India supplemented by the law and regulations of State of 

Uttrakhand. 

4. Employer's decisions 

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters between the 
Employer and the Contractor. 

5. Delegation 

5.1 The Employer may delegate any of his duties and responsibilities to other people except to the 
Adjudicator after notifying the Contractor and may revoke any delegation after notifying the 
Contractor. 

6. Communications 

6.1 The address and contact details for communication with the Contractor and Employer shall be as per the 
details given in Special Conditions of Contract to GCC. Communications between parties which are 
referred to in the conditions are effective only when in writing. A notice shall be effective only when it 
is delivered (in terms of Indian Contract Act). The notice sent by fix or other electronic means shall be 
effective on confirmation of the transmission. The notice sent by registered post or speed post shall be 
effective on delivery. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Engineer, but may not assign the contract 
without the approval of the Employer in writing. Subcontracting shall not alter the Contractor's 
obligations. The subcontracting shall not exceed 50% of the total value of work. The sub-contractors 
should have an experience in any one year with in the last 3 years of execution of similar item of 
construction to an extent of 50% of the quantity proposed to be executed as a subcontract. 
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8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the 
Special Conditions of Contract. The Contractor shall also provide facilities and services for them as 
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall 
notify the Contractor of any such modification. 

8.2 The Contractor should take up the works in convenient reaches as decided by the Employer to 
ensure there is least evidence to the smooth flow of traffic including movement of vehicles 
and equipment of Other Contractors till the completion of the Works. 

9. Personnel 

9.1 The Contractor shall employ the technical personnel and use the equipment identified in its Bid, to 
carry out the Works or other personnel and equipment approved by the Employer, The Employer 
shall approve any proposed replacement of Technical Personnel and equipment only if their relevant 
qualifications or characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor's 
staff or his work force stating the reasons, the Contactor shall ensure that the person leaves the 
Site within seven days and has no further connection with the work in the Contract. The Contractor 
shall then appoint (or cause to be appointed) a replacement. 

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 
Department of the State Government and has either not completed two years after the date of 
retirement or has not obtained State Government's permission for employment with the Contractor. 

9.4 The Employer may require the Contractor to remove (or cause to be removed) any person employed 
on the Site or Works, including the Contractor's Representative, who in the opinion of the 
Employer: 

a) Persists in any misconduct, 
b) Is incompetent or negligent in the performance of his duties, 
c) Fails to conform with any provisions of the Contract, or 
d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment. 

10. Employer's and Contractor's risks 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 
carries 
the risks which this Contract states are Contractor's risks. 

11. Employer's risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Employer's 

a. The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to 
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 use or occupation of the Site by 
the unavoidable result of the Works or

  Negligence, breach of statutory duty, or interference with any legal right by the Employer 
or by any person employed by or contracted to him except the Contactor.

 
b. The risk of damage to the Works, Plant, Materia
of the Employee or in the Employer's design, 
affecting the country where the Works are to be executed.

11.2 From the Completion Date until the Defects 
or damage to the Works, Plant, and Materials 
a. Defect which existed on the Completion Date,
b. an event occurring during Defects Liability Period or (c
the Site after the Completion Date 

 
11.3 The Employer is responsible to provide the dispute free site to the Contractor

12. Contractor’s risks 
 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer's risks are Contractor's risks.

13. Insurance: 

13.1 The Contractor shall provide, in the joint name
from the Start Date to the end of the Defects Liability Period, 
the SCC for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

the Contract; and 
d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be
approval before the Start Date. All such insurance shall provide for compensation to be payable 
the loss or damage incurred. All payments received from insurers relating 
jointly by the Parties and used for the repair of the loss 
that is not to be 

 
 

13.3 If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub
clauses or fails to provide satisfactory evidence, policies or receipts, the Employer may without prejudice 
to any other right or remedy, effect insurance for the cover relevant to such default and 
due and recover the same as a deduction from any other 
due, the payment of the premiums shall be a 

13.3 Alterations to the terms of insurance

use or occupation of the Site by the Works or for the purpose of the Works, which 
the unavoidable result of the Works or 

, breach of statutory duty, or interference with any legal right by the Employer 
or by any person employed by or contracted to him except the Contactor. 

The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault 
of the Employee or in the Employer's design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 
the Works, Plant, and Materials is an Employer's risk except loss or damage due to

Defect which existed on the Completion Date, 
an event occurring during Defects Liability Period or (c) the activities of the Contractor on 

 

provide the dispute free site to the Contractor 

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injwy, 
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer's risks are Contractor's risks. 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in 
for the following events which are due to the Contractor's risks: 

e Works, Plant, and Materials; 

loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

Policies and certificates for insurance shall be delivered by the Contractor to the Employer for his 
approval before the Start Date. All such insurance shall provide for compensation to be payable 
the loss or damage incurred. All payments received from insurers relating to loss or damage shal

Parties and used for the repair of the loss or damage or as compensation for loss 

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub
ls to provide satisfactory evidence, policies or receipts, the Employer may without prejudice 

any other right or remedy, effect insurance for the cover relevant to such default and pay 
deduction from any other monies due to the Contractor. If no 

due, the payment of the premiums shall be a debt due. 
insurance shall not be made without the approval of the Employer.
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Works or for the purpose of the Works, which is 

, breach of statutory duty, or interference with any legal right by the Employer 

ls, and Equipment to the extent that it is due to a fault 
due to war or radioactive contamination directly 

of loss of 
due to 

) the activities of the Contractor on 

risks of personal injwy, 
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and 

s of the Employer and the Contractor, insurance cover 
the amounts and deductibles stated in 

loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with 

by the Contractor to the Employer for his 
approval before the Start Date. All such insurance shall provide for compensation to be payable to rectify 

loss or damage shall be held 
damage or as compensation for loss or damage 

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous sub-
ls to provide satisfactory evidence, policies or receipts, the Employer may without prejudice 

pay the premiums 
no payments are 

the approval of the Employer. 



 

 
 
 
 

13.4 Both Parties shall comply with any conditions of th

14. Site Investigation Reports

14.1 The Contractor, in preparing the bid, shall be deemed to have relied on site investigation reports/data 
referred to in the Special Conditions of Contract, supplemented by any information that may have been 
available to the Bidder. All Site Investigation Reports/Data, information and/or data provided/ to be 
provided by the Employer 
Requirements shall be deemed to be accurate, except when the Empl
seismic, geological, and other subsurface conditions or concealed conditions on the Site are the 
responsibility of the Employer. However, the Contractor is obliged to bring 
in a timely manner, any errors, or omissions in such information or ambiguities/ discrepancies therein.

The Employer shall be deemed to have and shall have made available to the Contractor for information, 
all relevant data in the Employer's possession on the topography o
hydrological, climatic, and environmental conditions at the Site before submission of Bid by the 
Contractor. The Employer shall promptly make available to the Contractor all such data which comes 
into the Employer's possessio

14.2 The Contractor shall be deemed to have satisfied himself as 
routes to the Site. The Contractor shall use reasonable efforts to prevent any roads or bridges from 
damaged by the Contractor's traffic for movement of Materials, Plant, and Construction Equipment to the 
Site. These efforts shall include the use of appropriate 
damage or improvement to the transportatio
project Site during execution of the works shall be borne by the Contractor, who shall make good the 
same at his own cost. 

15. Progress Reporting 
 

 Monthly progress reports for each calendar month 
Employer's Representative in 

 
a Detailed description of progress, including each stage of design, procurement, manufacture, 

delivery to site, consecution
b) Charts showing the status of design and construction documents, purchase orders, manufacture and

Construction; 

c) For the manufacture of each main item of Plant and materials, name of manufacturer, factory 
location, percentage progress, actual date or expected dates of Contractor's inspections, tests 
and delivery; 

d) Records of Contractor's personnel and 
e) Copies of quality assurance documents, test results and acceptance Certificates of Plant 

materials; 
  Safety statistics including details of 

environmental aspects and public relations;
8) Comparisons of actual and planned progress, with details of any aspects which may delay 

jeopardize the completion as per Contract, and the measures being (or to be) taken to overcome 
such aspects and 
Difficulties; 

h) Actions pending from Employer's Representative which may delay the works;
i) Details of Construction drawings required for works 

requirement. 

Both Parties shall comply with any conditions of the insurance policies. 

Site Investigation Reports 

The Contractor, in preparing the bid, shall be deemed to have relied on site investigation reports/data 
referred to in the Special Conditions of Contract, supplemented by any information that may have been 
vailable to the Bidder. All Site Investigation Reports/Data, information and/or data provided/ to be 

provided by the Employer as described in the Special Conditions of Contract and/ or Works 
Requirements shall be deemed to be accurate, except when the Employer expressly states otherwise. All 
seismic, geological, and other subsurface conditions or concealed conditions on the Site are the 
responsibility of the Employer. However, the Contractor is obliged to bring to the notice of the Employer 

er, any errors, or omissions in such information or ambiguities/ discrepancies therein.

The Employer shall be deemed to have and shall have made available to the Contractor for information, 
all relevant data in the Employer's possession on the topography of the Site and on sub
hydrological, climatic, and environmental conditions at the Site before submission of Bid by the 
Contractor. The Employer shall promptly make available to the Contractor all such data which comes 
into the Employer's possession after the submission of Bid by the Contractor. 

Contractor shall be deemed to have satisfied himself as to the suitability and availability of access 
the Site. The Contractor shall use reasonable efforts to prevent any roads or bridges from 

damaged by the Contractor's traffic for movement of Materials, Plant, and Construction Equipment to the 
Site. These efforts shall include the use of appropriate transportation vehicles and access routes. Any 
damage or improvement to the transportation system including the roads/bridges/culverts 
project Site during execution of the works shall be borne by the Contractor, who shall make good the 

Monthly progress reports for each calendar month shall be prepared by the Contractor and submitted to the 
in 3 copies. Each report shall include: 

Detailed description of progress, including each stage of design, procurement, manufacture, 
consecution, erection, testing and commissioning; 

Charts showing the status of design and construction documents, purchase orders, manufacture and

For the manufacture of each main item of Plant and materials, name of manufacturer, factory 
ogress, actual date or expected dates of Contractor's inspections, tests 

Records of Contractor's personnel and Connection Equipment on site; 
Copies of quality assurance documents, test results and acceptance Certificates of Plant 

Safety statistics including details of any hazardous incidents and activities related to site, 
environmental aspects and public relations; 

Comparisons of actual and planned progress, with details of any aspects which may delay 
mpletion as per Contract, and the measures being (or to be) taken to overcome 

Employer's Representative which may delay the works; 
Details of Construction drawings required for works at least 2 months in advance of their 
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The Contractor, in preparing the bid, shall be deemed to have relied on site investigation reports/data 
referred to in the Special Conditions of Contract, supplemented by any information that may have been 
vailable to the Bidder. All Site Investigation Reports/Data, information and/or data provided/ to be 

described in the Special Conditions of Contract and/ or Works 
oyer expressly states otherwise. All 

seismic, geological, and other subsurface conditions or concealed conditions on the Site are the 
the notice of the Employer 

er, any errors, or omissions in such information or ambiguities/ discrepancies therein. 

The Employer shall be deemed to have and shall have made available to the Contractor for information, 
f the Site and on sub-surface, 

hydrological, climatic, and environmental conditions at the Site before submission of Bid by the 
Contractor. The Employer shall promptly make available to the Contractor all such data which comes 

the suitability and availability of access 
the Site. The Contractor shall use reasonable efforts to prevent any roads or bridges from being 

damaged by the Contractor's traffic for movement of Materials, Plant, and Construction Equipment to the 
vehicles and access routes. Any 

n system including the roads/bridges/culverts enrooted to the 
project Site during execution of the works shall be borne by the Contractor, who shall make good the 

shall be prepared by the Contractor and submitted to the 

Detailed description of progress, including each stage of design, procurement, manufacture, 

Charts showing the status of design and construction documents, purchase orders, manufacture and 

For the manufacture of each main item of Plant and materials, name of manufacturer, factory 
ogress, actual date or expected dates of Contractor's inspections, tests 

Copies of quality assurance documents, test results and acceptance Certificates of Plant and 

hazardous incidents and activities related to site, 

Comparisons of actual and planned progress, with details of any aspects which may delay or 
mpletion as per Contract, and the measures being (or to be) taken to overcome 

advance of their 



 

 

 
The Contractor/Engineer-in-Charge is required to maintain Hindrance Registers for reporting hindrances 
if any, while executing the work in respect of design, engineering, procurement, supply and site work-
related issues. The Contractor/Engineer-in-Charge shall get record of hindrances in the Hindrance 
Register(s) and bring in the notice of Engineer-in-Charge/Contractor, within 7 days of happening of 
hindrance. 

16. Queries about the Special Conditions of Contract 

16.1 The Employer will clarify queries on the Special Conditions of Contract. 

17. Contractor to construct the Works 

17.1 The Contractor shall construct and install the Works in accordance with the Specification and Drawings. 
 
18. Construction Equipment 

a) The Contractor shall provide and install all necessary Construction Equipment required for the execution 
of the Works under the Contact, at his cost and shall use such methods and appliances for the purpose of 
all the operations connected with the Work covered by the Contract which shall ensure the completion of 
Work(s) within the specified Intended Time for Completion. The Construction Equipment shall 
preferably be new. 

b) The Contractor shall deploy Construction Equipment as per agreed schedule. Provided further that in 
case of slow rate of progress of Works, the Contractor should supplement the agreed schedule of 
Contractor's Equipment with additional Construction Equipment so as to ensure completion of Works 
within Intended Time for Completion at no extra cost to Employer. 

c) The Contractor shall mike necessary arrangements for Repair/maintenance of his equipment/machinery 
utilized at site, by arranging proper workshop, storage facilities, experienced manpower for routine 
maintenance etc. close to the site locations. 

a) The Contractor shall not remove Construction Equipment, except for purpose of removing it from one 
part of the Site to another, without written consent of the Engineer-in-Charge. Provided always that any 
such approval of shifting of Construction Equipment shall not absolve the Contractor of his obligations 
for due execution of the Works within the Time for Completion as per the Contract. 

19. Materials 

a) The Contractor shall at his own expense provide/arrange all materials required for the bonfire use on 
works under the contact. 

b) All materials to be provided by the Contactor shall be in conformity with the Specifications laid down in 
the Contract and the Contractor shall furnish from time-to-time proof and samples, at his cost, of the 
materials as may be specified by the Engineer-in- Charge for his approval before use in the Works. The 
Engineer-in- Charge shall also have powers to have such tests, in addition to those specified in the 
Contract, as may be required and the Contractor shall carry out the same. The cost of materials consumed 
in such tests and also expenses incurred thereon shall be borne by the Contractor in all cases and also 
where such tests which are in addition to those provided in the Contract. 
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c) The Engineer-in-Charge or his representative shall be entitled at any time to
materials intended to be used i
otlitrpIace(s) where such materials are assembled, fabricated, manufactured, or at any place where these 
are lying or from where thes
facilities as may be required for such inspection and examination.

 
d) The Engineer-in-Charge shall have full powers for removal of any or all materials brought to Site by the 

Contractor, which are not in accordance with the Contract Specifications or samples, approved by him.

20. The Works to be completed by the Intended Completion Date

20.1 The Contractor may commence execution of the Works on the Start Date 
accordance with the schedule submitted by the Contractor, as updated with the approval of the Employer, 
and complete them by the Intended Completion Date.

21. Approval by the Employer

21.1 The Contractor shall submit Specification and drawings showing the proposed 
Employer, who is to approve them if they comply with the Specifications and Drawings.

 
21.2 The Contractor shall be responsible for the design of Temporary Works.

21.3 The Employer's approval shall not alter the Contractor's responsibility for des

21.4 The Contractor shall obtain approval 

21.5 All Drawings prepared by the Contac
subject to prior approval by the Employer before their use.

 
21.6 The Contractor shall submit all drawings with specifications to the Employer for approval. The Employer 

shall approve or send it back for modifications within 14 days of receipt. The Contractor shall make the 
required modifications and send it back to Employer for approval.

 
22. Safety 

22.t The Contractor shall be responsible for the safety of all activities on the Site.

22.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, directly o
through Sub-Contractors, and shall report accidents to any of them, however, rind wherever otturring on 
Works, to the Employer or the Employer's Representative, and shall make every arrangement to render all 
possible assistance and to provide prompt and 
workers or their relatives shall be paid by the Contractor in such cases expeditiously in accordance with 
the Workmen's Compensation Act and other labour laws and regulations.

 
23. DISCOY9M£G 

 
23.1 Anything of historical or other

Charge or his representative shall be entitled at any time to inspect and examine any 
materials intended to be used in or on the works, either on the site or at factory or workshop or 
otlitrpIace(s) where such materials are assembled, fabricated, manufactured, or at any place where these 
are lying or from where these are being obtained. For this purpose, the contractor shall afford such 

required for such inspection and examination. 

Charge shall have full powers for removal of any or all materials brought to Site by the 
, which are not in accordance with the Contract Specifications or samples, approved by him.

The Works to be completed by the Intended Completion Date 

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
rdance with the schedule submitted by the Contractor, as updated with the approval of the Employer, 

and complete them by the Intended Completion Date. 

the Employer 

The Contractor shall submit Specification and drawings showing the proposed Temporary
Employer, who is to approve them if they comply with the Specifications and Drawings.

The Contractor shall be responsible for the design of Temporary Works. 

The Employer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the temporary Works where required.

All Drawings prepared by the Contactor for the execution of the temporary or permanent Works, are 
al by the Employer before their use. 

The Contractor shall submit all drawings with specifications to the Employer for approval. The Employer 
shall approve or send it back for modifications within 14 days of receipt. The Contractor shall make the 

modifications and send it back to Employer for approval. 

22.t The Contractor shall be responsible for the safety of all activities on the Site. 

22.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, directly o
Contractors, and shall report accidents to any of them, however, rind wherever otturring on 

Works, to the Employer or the Employer's Representative, and shall make every arrangement to render all 
possible assistance and to provide prompt and proper medical attention. The compensation for affected 
workers or their relatives shall be paid by the Contractor in such cases expeditiously in accordance with 
the Workmen's Compensation Act and other labour laws and regulations. 

historical or other interest or of significant value unexpectedly discovered on 
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inspect and examine any 
site or at factory or workshop or 

otlitrpIace(s) where such materials are assembled, fabricated, manufactured, or at any place where these 
this purpose, the contractor shall afford such 

Charge shall have full powers for removal of any or all materials brought to Site by the 
, which are not in accordance with the Contract Specifications or samples, approved by him. 

shall carry out the Works in 
rdance with the schedule submitted by the Contractor, as updated with the approval of the Employer, 

orary Works to the 
Employer, who is to approve them if they comply with the Specifications and Drawings. 

ign of the Temporary Works. 

third parties to the design of the temporary Works where required. 

porary or permanent Works, are 

The Contractor shall submit all drawings with specifications to the Employer for approval. The Employer 
shall approve or send it back for modifications within 14 days of receipt. The Contractor shall make the 

22.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, directly or 
Contractors, and shall report accidents to any of them, however, rind wherever otturring on 

Works, to the Employer or the Employer's Representative, and shall make every arrangement to render all 
proper medical attention. The compensation for affected 

workers or their relatives shall be paid by the Contractor in such cases expeditiously in accordance with 

e unexpectedly discovered on the Site is the 



 

 
 
 

property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the 
Employer's instructions for dealing with them. 
prevent any damage to these discoveries.

24. Possession of the Site 
 
24.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 

given by the date stated in the Special Conditions of Connect, the Employer is deemed to have delayed 
the start of the relevant activities and this will be Compensation Event.

25. Access to the Site 

25.1 The Contractor shall allow the Employer and any person authorized by the Employer access t
to any place where work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured 
works. 

26. Instructions, Inspections and 

26.1 The Contractor shall carry out all instructions of the Employer which comply with the applicable laws 
where the Site is located. 

26.2 The Contractor shall permit the Employer to inspect the Contractor's accounts, records and other 
documents relating to the submission of bids and contact performance and to have them audited by 
auditors appointed by the Employer. The Contractor shall maintain all documents and records related to 
the Contract for a period of 3 (three) years after completion of the Works. Th
any documents necessary for the investigation of allegations of fraud, collusion, coercion, or comiption 
and require its employees or agents with knowledge of the Contract to respond to questions from the 
Employer. 

27. Patent Rights 

 
The Contactor shall indemnify the Employer, its representatives or its employees against any action, 
claim or proceedings relating to infringement or use of any patent rights or design trademark or patented 
name or other protected rights in respect of the
or other charges which may be payable in respect of any machine, article or materials or part thereof 
included in the Contract. In the event of any claim being made or action being brought against
contractor by the Employer or any agent, servant or employee of the Employer in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity 
shall not apply when such in arrangement
issued by the Employer. 

 
28. Subsequent Legislation 

 
If, after the deadline for submission of Bid for the contract there occur changes to any National or State 
Statute, Ordinance or Decree or other Law or an
constituted authority or introduction of any such state statute, Ordinance, Decree, Law, regulation or bye 
law which causes additional or reduced cost to the Contractor in execution of the Contract on the 
transactions between the Employer and the Contactor, such additional or reduced cost shall, be 
determined by the Employer and shall be added to or deducted from the Contract Price and the 
Employer's Representative shall notify the Contractor accordi

property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the 
Employer's instructions for dealing with them. The Contractor shall take reasonable precautions to 
prevent any damage to these discoveries. 

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
he Special Conditions of Connect, the Employer is deemed to have delayed 

the start of the relevant activities and this will be Compensation Event. 

The Contractor shall allow the Employer and any person authorized by the Employer access t
to any place where work in connection with the Contract is being carried out or is intended to be carried 
out and to any place where materials or plant are being manufactured / fabricated / assembled for the 

 Audits 

The Contractor shall carry out all instructions of the Employer which comply with the applicable laws 

The Contractor shall permit the Employer to inspect the Contractor's accounts, records and other 
the submission of bids and contact performance and to have them audited by 

auditors appointed by the Employer. The Contractor shall maintain all documents and records related to 
the Contract for a period of 3 (three) years after completion of the Works. The Contractor shall provide 
any documents necessary for the investigation of allegations of fraud, collusion, coercion, or comiption 
and require its employees or agents with knowledge of the Contract to respond to questions from the 

The Contactor shall indemnify the Employer, its representatives or its employees against any action, 
claim or proceedings relating to infringement or use of any patent rights or design trademark or patented 
name or other protected rights in respect of the whole or any part of the works and shall pay any royalties 

may be payable in respect of any machine, article or materials or part thereof 
included in the Contract. In the event of any claim being made or action being brought against
contractor by the Employer or any agent, servant or employee of the Employer in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity 

arrangement has taken place in complying with the specific directions 

If, after the deadline for submission of Bid for the contract there occur changes to any National or State 
Statute, Ordinance or Decree or other Law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such state statute, Ordinance, Decree, Law, regulation or bye 
law which causes additional or reduced cost to the Contractor in execution of the Contract on the 
transactions between the Employer and the Contactor, such additional or reduced cost shall, be 

by the Employer and shall be added to or deducted from the Contract Price and the 
Employer's Representative shall notify the Contractor accordingly . 
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property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the 
The Contractor shall take reasonable precautions to 

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not 
he Special Conditions of Connect, the Employer is deemed to have delayed 

The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, 
to any place where work in connection with the Contract is being carried out or is intended to be carried 

assembled for the 

The Contractor shall carry out all instructions of the Employer which comply with the applicable laws 

The Contractor shall permit the Employer to inspect the Contractor's accounts, records and other 
the submission of bids and contact performance and to have them audited by 

auditors appointed by the Employer. The Contractor shall maintain all documents and records related to 
e Contractor shall provide 

any documents necessary for the investigation of allegations of fraud, collusion, coercion, or comiption 
and require its employees or agents with knowledge of the Contract to respond to questions from the 

The Contactor shall indemnify the Employer, its representatives or its employees against any action, 
claim or proceedings relating to infringement or use of any patent rights or design trademark or patented 

whole or any part of the works and shall pay any royalties 
may be payable in respect of any machine, article or materials or part thereof 

included in the Contract. In the event of any claim being made or action being brought against the 
contractor by the Employer or any agent, servant or employee of the Employer in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity 

aken place in complying with the specific directions 

If, after the deadline for submission of Bid for the contract there occur changes to any National or State 
y regulation or bye law of any local or other duly 

constituted authority or introduction of any such state statute, Ordinance, Decree, Law, regulation or bye 
law which causes additional or reduced cost to the Contractor in execution of the Contract on the direct 
transactions between the Employer and the Contactor, such additional or reduced cost shall, be 

by the Employer and shall be added to or deducted from the Contract Price and the 



 

 
 
 

Notwithstanding the above, such additional or reduced cost shall not be separately adjusted
(paid/recovered) if the same alr
Prioed Adjustment Formula provided in the Contr

29. Appointment of the Adjudicator
 

29.1 The Adjudicator shall be appointed by the Employer with the consent 
Employer's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority 
designated in the SCC, to appoint the Adjudicator within 14 days of receipt 

29.2 If the Adjudicator resign or die, 
not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days, t
request of either party, within 14 days of receipt of such request.

 
30. Procedure for resolution of Disputes:

30.1 If the Contractor is not satisfied with the decision taken by the Engineer
referred by either party to the 
decision. 

30.2 The Adjudicator shall give a decision 
Adjudicator shall be paid as specified in the SCC, together with reimbursable expenses of the types 
specified in the SCC, and the cost shall be divided equally between the Employer and the Contractor, 
whatever decision is reached by the Adjudicator. If the A
period of 28 days of the receipt of a notification of a dispute, either party may within 28 days of the 
expiration of the above-mentioned period or either party is not satisfied with the decision of the 
Adjudicator, give notice to the Employer of its dissatisfaction. If neither party refer the dispute to the 
Employer within 30 days, the Adjudicator's decision will be final and binding.

 
30.3 If any party refers the dispute to the Employer, then the Employer shall gi

28 days of receipt of notification of a dispute.
 

30.4 lf the Contractor is not satisfied with the decision taken by 
the Contractor to the Arbitrator. The Arbitration shall be conduc
procedure stated in the Special Conditions of Contract.

31. Program 
 

31.1 Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the Employer 
for approval a Program showing th
activities in the 

 
31.2 The Contractor shall submit the list of equipment and machinery being brought to the Site, the list 

Notwithstanding the above, such additional or reduced cost shall not be separately adjusted
(paid/recovered) if the same already have been taken into account in the cost indices or prices

Adjustment Formula provided in the Contract. 

Appointment of the Adjudicator 

appointed by the Employer with the consent of Contractor, at the time of the 
Employer's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not 

appointment of the Adjudicator, the Employer will request the Appointing Authority 
in the SCC, to appoint the Adjudicator within 14 days of receipt of 

If the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is 
not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of disagreement between the Employer and the 
Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority at the 
request of either party, within 14 days of receipt of such request. 

Procedure for resolution of Disputes: 

If the Contractor is not satisfied with the decision taken by the Engineer-in-Charge, the dispute shall be 
the Adjudicator within 30 days of the notification of the Engineer

decision in writing within 28 days of receipt of notification of a dispute. The 
judicator shall be paid as specified in the SCC, together with reimbursable expenses of the types 

specified in the SCC, and the cost shall be divided equally between the Employer and the Contractor, 
whatever decision is reached by the Adjudicator. If the Adjudicator fails to give its decision within a 
period of 28 days of the receipt of a notification of a dispute, either party may within 28 days of the 

mentioned period or either party is not satisfied with the decision of the 
cator, give notice to the Employer of its dissatisfaction. If neither party refer the dispute to the 

Employer within 30 days, the Adjudicator's decision will be final and binding. 

the dispute to the Employer, then the Employer shall give a decision in writing within 
28 days of receipt of notification of a dispute. 

lf the Contractor is not satisfied with the decision taken by the Employer, the dispute shall be referred by 
the Arbitrator. The Arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

B. Time Control 

Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the Employer 
for approval a Program showing the general methods, arrangements, order, rind timing for all the 

The Contractor shall submit the list of equipment and machinery being brought to the Site, the list 
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Notwithstanding the above, such additional or reduced cost shall not be separately adjusted 
ount in the cost indices or prices to the 

Contractor, at the time of the 
Employer's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not 

appointment of the Adjudicator, the Employer will request the Appointing Authority 
of such request. 

e that the Adjudicator is 
not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of disagreement between the Employer and the 

he Adjudicator shall be designated by the Appointing Authority at the 

harge, the dispute shall be 
Adjudicator within 30 days of the notification of the Engineer-in-Charge’s 

writing within 28 days of receipt of notification of a dispute. The 
judicator shall be paid as specified in the SCC, together with reimbursable expenses of the types 

specified in the SCC, and the cost shall be divided equally between the Employer and the Contractor, 
djudicator fails to give its decision within a 

period of 28 days of the receipt of a notification of a dispute, either party may within 28 days of the 
mentioned period or either party is not satisfied with the decision of the 

cator, give notice to the Employer of its dissatisfaction. If neither party refer the dispute to the 

ve a decision in writing within 

Employer, the dispute shall be referred by 
ted in accordance with the arbitration 

Within the time stated in the Special Conditions of Contract, the Contractor shall submit to the Employer 
e general methods, arrangements, order, rind timing for all the 

The Contractor shall submit the list of equipment and machinery being brought to the Site, the list of key 



 

 
 
 

Personnel being deployed, the list of machinery/equipments 
location of field laboratory along with the Programme as per requirement and as per direction of 
Employer. The Employer shall cause these details to be verified at each appropriate stage of the 
Programme. 

31.3 An update of the Program shall be a program showing the actual progress achieved on each activity and 
the effect of the progress achieved
sequence of the activities. 

31.4 The Contractor shall submit to the
the period stated in Special Conditions
Program within this period, the Employer may withhold the amount stated in the Special C
Contract from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program has been submitted.

Payment certificate: 

(a) The Contractor shall submit to the Employer's Represent
value of the work completed less the cumulative amount certified previously.

(b) The Employer's Representative shall check the 
certify the amount to be paid to the Contr
month in question in respect of materials for the works in the relevant amounts and under 
conditions set forth in Contract.

(c) The value of work executed shall be determined by the Employer's Represe

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill 
of quantities (BOQ) 

(e) The value of work executed shall include the valuation of variations and Compensation Events.

(f) The Employer's Representative may excl
the proportion of any item previously certified in any certificate in the light of later information.

(g) The Employer's Representative may by any interim monthly bill make any correction or 
modification in any previous interim monthly bill which has been issued by him, and shall have 
authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of such 
work in any Interim Payment Certificate

315 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may 
revise the Program and subunit it to the Employer again at any time. A revised Program is to show the 
effect of Variations and Compensation Events.

32. Extension of the Intended Completion Date

32.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation 
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to ac
to incur additional cost. 

32.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21

being deployed, the list of machinery/equipments being placed in field laboratory and the 
location of field laboratory along with the Programme as per requirement and as per direction of 
Employer. The Employer shall cause these details to be verified at each appropriate stage of the 

of the Program shall be a program showing the actual progress achieved on each activity and 
achieved on the timing of the remaining work, including any changes to the 

The Contractor shall submit to the Employer for approval an updated Program at intervals no longer than 
period stated in Special Conditions of Contract. If the Contractor does not submit an updated 

Program within this period, the Employer may withhold the amount stated in the Special C
Contract from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program has been submitted. 

The Contractor shall submit to the Employer's Representative monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

The Employer's Representative shall check the Contactors’ monthly statement within 30 days and 
certify the amount to be paid to the Contractor after taking into account any credit or debit for the 

respect of materials for the works in the relevant amounts and under 
conditions set forth in Contract. 

The value of work executed shall be determined by the Employer's Representative. 

The value of work executed shall comprise the value of the quantities of the items in the Bill 

The value of work executed shall include the valuation of variations and Compensation Events.

The Employer's Representative may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information.

The Employer's Representative may by any interim monthly bill make any correction or 
on in any previous interim monthly bill which has been issued by him, and shall have 

authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of such 
work in any Interim Payment Certificate 

l of the Program shall not alter the Contractor's obligations. The Contractor may 
revise the Program and subunit it to the Employer again at any time. A revised Program is to show the 
effect of Variations and Compensation Events. 

Completion Date 

The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation 
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor 

The Employer shall decide whether and by how much to extend the Intended Completion Date within 21
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being placed in field laboratory and the 
location of field laboratory along with the Programme as per requirement and as per direction of 
Employer. The Employer shall cause these details to be verified at each appropriate stage of the 

of the Program shall be a program showing the actual progress achieved on each activity and 
on the timing of the remaining work, including any changes to the 

Employer for approval an updated Program at intervals no longer than 
of Contract. If the Contractor does not submit an updated 

Program within this period, the Employer may withhold the amount stated in the Special Conditions of 
Contract from the next payment certificate and continue to withhold this amount until the next payment 

ative monthly statements of the estimated 

’ monthly statement within 30 days and 
actor after taking into account any credit or debit for the 

respect of materials for the works in the relevant amounts and under 

The value of work executed shall comprise the value of the quantities of the items in the Bill 

The value of work executed shall include the valuation of variations and Compensation Events. 

previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later information. 

The Employer's Representative may by any interim monthly bill make any correction or 
on in any previous interim monthly bill which has been issued by him, and shall have 

authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of such 

l of the Program shall not alter the Contractor's obligations. The Contractor may 
revise the Program and subunit it to the Employer again at any time. A revised Program is to show the 

The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation 
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 

celerate the remaining work, which would cause the Contractor 

The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 



 

 
 
 

days of the Contractor asking the Employer for a decision upon
Variation and submitting full supporting 
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.

33. Acceleration 

33.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the Employer 
shall obtain priced proposals for achieving the necessary acceleration from 
Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor.

 
33.2 If the Contractor's priced proposals for 

in the Contract Price and treated 

34. Delays ordered by the Employer

34. I The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

35. Management meetings 

35. I Either the Employer or the Contract
business of a management meeting shall be to review the progress achieved 
work and to deal with matters raised in accordance with the early warning procedure.

35.2 The Employer shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Contractor. The responsibility of the parties for actions to be taken 
is to be decided by the Employer either at the manag
stated in writing to be distributed 

36. Early Warning 

36.1 The Contractor shall warm the Employer at the earliest opportunity of specific likely future events 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Employer 
effect of the future event or circumstance on the 
shall be provided by the Contractor 

36.2 The Contractor shall cooperate with the Employer in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or 
carrying out any resulting instruction of 

 
37. Suspension of Works 

37.1 The Contractor shall on the order of the Engineer
part thereof for such time or t
necessary and shall during such suspension properly protect and secure the work so far as is necessary in 
the opinion of the Engineer-in-

 
a) provided for in the Contract, or
b) necessary for the proper execution of the Works or 

days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information. If the Contractor has failed to give early warning of 

delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
assessing the new Intended Completion Date. 

When the Employer wants the Contractor to finish before the Intended Completion Date, the Employer 
shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If t
Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 

the Employer and the Contractor. 

If the Contractor's priced proposals for acceleration are accepted by the Employer, they are incorporate
in the Contract Price and treated as a Variation. 

Delays ordered by the Employer 

34. I The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the progress achieved and the plans for remaining 

deal with matters raised in accordance with the early warning procedure. 

Employer shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Contractor. The responsibility of the parties for actions to be taken 

be decided by the Employer either at the management meeting or after the management meeting and 
stated in writing to be distributed to all who attended the meeting. 

The Contractor shall warm the Employer at the earliest opportunity of specific likely future events 
ay adversely affect the quality of the work, increase the Contract Price, or delay the 

execution of the Works. The Employer may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price and Completion Date. 

provided by the Contractor as soon as reasonably possible. 

The Contractor shall cooperate with the Employer in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 

resulting instruction of the Employer. 

The Contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any 
part thereof for such time or times and in such manner as the Engineer- in-Charge may consider 
necessary and shall during such suspension properly protect and secure the work so far as is necessary in 

- charge. If such suspension is: 

ntract, or 
necessary for the proper execution of the Works or by reason of weather conditions or by some default on
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the effect of a Compensation Event or 
. If the Contractor has failed to give early warning of 

delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered 

When the Employer wants the Contractor to finish before the Intended Completion Date, the Employer 
Contractor. If the 

Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 

are accepted by the Employer, they are incorporated 

34. I The Employer may instruct the Contractor to delay the start or progress of any activity within the Works. 

management meeting. The 
the plans for remaining 

Employer shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Contractor. The responsibility of the parties for actions to be taken 

ement meeting or after the management meeting and 

The Contractor shall warm the Employer at the earliest opportunity of specific likely future events or 
ay adversely affect the quality of the work, increase the Contract Price, or delay the 

vide an estimate of the expected 
Date. The estimate 

The Contractor shall cooperate with the Employer in making and considering proposals for how the 
reduced by anyone involved in the work and in 

charge suspend the progress of the Works or any 
Charge may consider 

necessary and shall during such suspension properly protect and secure the work so far as is necessary in 

reason of weather conditions or by some default on 



 

 

 
the part of the Contractor, or 

c) necessary for the safety of the Works or any part thereof, 
 

theo  the Contractor shall not be entitled to extra costs (if any) incurred by him during the period of 
suspension of the works; but in the event of any suspension ordered by the Engineer-in-Charge for 
reasons other than aforementioned and when each sucb period of suspension exceeds 14 days, the 
Contractor shall be entitled to such extension of Time for Completion of the Works as the Engineer-
in-Charge may consider proper having regard to the period or periods of such suspensions and to 
such compensation as the Engineer-in- Charge may consider reasonable cost incurred by the 
Contractor during the periods of such suspension. 

 
37.2 If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge 

for more than three months at a time the Contractor may serve a written notice on the Engineer-in-
Charge requiring permission within 15 days from the receipt thereof to proceed with the Wotks or 
that part thereof in regard to which progress is suspended and if such permission is not granted 
within that time the Contractor by a further written notice so served may (but is not bound to) 
elect to treat the suspension where it affects part only of the Works as an omission of such part or 
where it affects the whole of the Works as an abandonment of the Contract by the Employer. 

 
C. Quality Control 

38. Bench Ntarks 
 
38.1 The Engineer-in-Charge shall establish/indicate the bench marks and convey the same in writing to 

the Contractor immediately after Letter of Acceptance. Engineer-in-Charge shall be responsible for 
correctness of such data/bench marks conveyed to the Contractor. 

38.2 The Contractor shall be responsible for the true and proper setting out of all the Works (in relation 
to the aforementioned bench marks) for the correctness of the location, grades, dimensions and 
alignment of all components of the Works; and for the provisions of all instruments, appliances, 
materials and labour required in connection therewith. If at any time during the progress of work, 
any error shall appear or arise in the location, grades, dimensions, or alignment of any partof the 
Work, the Contractor on being required to do so by the Engineer-in-Charge shall, subject to Clause 
(a) hereof, at his own expense, rectify such error to the satisfaction of the Engineer-in-Charge. 

38.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for 
checking the setting out and lines and grades established by the Contractor. The checking of any 
setting out or of any line and grade by the Engineer-in-Charge shall not in any way relieve the 
Contractor of his responsibility for the correctness thereof. If at any time during the progress of 
work, any error shall appear or arise in the location, grades, dimensions, or alignment of all parts of 
the Site including special and/or temporary rights-of-way to the Contractor, free from all 
encumbrances. If possession of a part of site is not given by the date stated in the Contract, the 
Employer is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event, under the Contract. 

39. Identifying defects 

39? The Employer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. 

Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to 
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Search for a Defect and to uncover and test any work that the Employer considers may have a Defect. 

40. Tests 
 

40.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish 
field laboratory at the location decided by the Employer with full equipment as per Special 
Conditions of Contract. The Contractor shall be solely responsible for: 

a) Carrying out the mandatory tests prescribed in the Specifications, and 
b) For the correctness of the test results, whether performed in his laboratory or elsewhere. 

40.2 If the Employer instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 
and any samples. If there is no Defect, the test shall be a Compensation Event. 

41. Correction of defects 

41.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion and is defined in the Special Conditions of Contract. 
The Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

41.2 Every time, notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Employer's notice at the Contractor's own cost. 

(a) The “Defects Liability Period" for the works shall be the period stated in the Special Conditions 
of Contract, following the Completion Date. 

 
(b) The Contractor shall be responsible for fulfilling of all his obligations and making good as soon 

as practicable at his expenses any Defect in or damage to any section or part of the Works which 
may appear or occur during the Defects Liability Period and which arises either from quality 
deficiency in design or materials or workmanship or from any act or omission, of the Contractor. 
Repair, modification, or replacement of work or part thereof as required to make good such 
Defect or deficiency or damage shall constitute complete fulfillment of the Contractor's 
obligations under the Contract and upon such repair, modification, or replacement pursuant 
hereto or upon the expiration of the Defects Liability Period whichever is later, all such 
obligations shall terminate. 

 
(c) Until the expiry of the Defects Liability Period, the Contractor shall have the right of access 

subject to the Employer's permission during normal working hours, at his own risk and expense, 
by himself or his duly authorized representatives, whose names shall have previously been 
communicated in writing to the Employer for the purpose of inspecting, working to undertake 
repairs/corrective actions and performance thereof. Subject to the Employers approval, which 
shall not be unreasonably withheld, the Contractor may at his own risk and expense make any test 
which it considers desirable. 

 
(d) If effective steps for repair, modification or replacement of Defects, deficiencies or damages 

pursuant hereto are not taken up within two weeks of the date of notification thereof by the 
Employer to the Contractor or if such repair, modification or replacement is not completed with 
reasonable promptitude by the Contractor at its own expense, the Employer shall be entitled to 
undertake the same to be made good by other agencies or otherwise and deduct expenses from 
any sum that may by then or at any time thereafter becomes due to the Contractor under the 
Contract or from the amount released by encashing 

83



 

the bank guarantees provided by the Contractor under the Contract or recover otherwise from the 
Contractor including from money due to the Contractor on any other accounts whatsoever. 

 
(e) If during the Defects Liability Period any portion of the Works is found defective or deficient in any 

manner and is repaired/rectified/replaced pursuant to the defect liability provisions of the Contact, the 
Defects Liability Period for such portion of the Works, shall, notwithstanding anything to the contrary 
contained herein, be operative for a further period of 12 months from the date of such 
repair/rectification/replacement. 

42. Uncorrected defects 

42.1 If the contractor has not corrected a defect to the satisfaction of the Engineer-in-Charge within 
the time specified in the Engineer's notice, the Engineer-in Charge will get the defect corrected 
through a debatable agency and retention money/performance security of the contractor shall be 
utilized for this purpose. 

D. Cost Control 
s3. aim or qu«niines (BCi9) 

 
43. I The BOQ shall contain items for the construction, installation, testing, and commissioning work to be 

done by the Contractor. 

43.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done 
at the rate in the BOQ for each item. 

 
44. Contract Price 

44.1 In the case of an admeasurements contract, the Bill of Quantities shall contain priced items for the Works 
to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. The 
Contactor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for 
each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities for the Works 
to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance 
of activities on which basis tire Contractor will be paid. lf payment for Materials on Site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 

45. Variations 

45. 1 The Employer shall have power to order the Contractor to do any or all of the following as considered 
necessary or advisable during the progress of the work by him 
(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ); 
(b) Omit any item of work; 
(c) Change the character or quality or kind of any item of work; 
(d) Change the levels, lines, positions and dimensions of any part of the work; 
(e) Execute additional items of work of any kind necessary for the completion of the works; and 
(f) Change in any specified sequence, methods or timing of construction of any part of the work. 
(g) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than the percentage specified in Special Conditions of Contract, provided 
the change 
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exceeds the percentage of the Initial Contract Price, as tpectlled in the Special Conditions of 
Contract, the Engineer- in-Charge shall adjust the rate to allow for the change, as under: 
i. If the quantity of work executed exceeds the quantity of the item in BOQ beyond the higher 

specified limit, the Engineer- in-Charge shall fix the rate to be applied for the additional 
quantity of the work executed. 

ii. If the quantity of work executed is less than the quantity of the item in BOQ and is lesser 
than the 
lower specified limit, the Engineer- in-Charge shall fix the initially contracted rate to be 
applied for whole of the quantity of the work so executed. 

412 The variation from a BOQ item to a Non BOQ item is not permitted. 

45.3 All the variations shall be included in updated Programs produced by the Contractor. 

45.4 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 
giving early warning. 

45.5 The Contractor shall be bound to carry out the work in accordance with any instructions in 
this connection, which may be given to him in writing by the Employer and such alteration 
shall not vitiate or invalidate the Contract. 

 
45.6 Variations shall not be made by the Contractor without an order in writing by the Employer, 

provided that no order in writing shall be required for increase or decrease in the quantity of an item 
appearing in the BOQ so long as the work executed conforms to the approved drawings. 

45.7 The Contractor shall promptly carry out the Variation and failing to do so, the Employer will carry 
out such variation works, at the risk and cost of the Contractor. 

45.8 Due to variations, the terms and conditions of this Contract, including any modification with respect 
to Performance Security Deposit may be made by written agreement between the Parties. 

46. Payments for Variations 

46.1 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of 
rates for items falling under this Clause. 

46.2 The payments for variations shall be as specified in SCC. 

47. Cash Flow Forecasts 

47.1 When the Program is updated, the Contactor shall provide the Employer with an updated cash flow 
forecast. 

48.  

48.1 The Contractor shall submit to the Employer monthly bills of the value of the work completed less 
the cumulative amount paid previously. 

48.2 The Employer shall check the Contractor's monthly statement and certify the amount to be paid to 
the Contractor. 
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48.3 The Employer shall check the Contractor's bill and determine the value of the work executed which shall 
comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations 
and Compensation Events. 

 
48.4 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item 

previously paid in the light of later information. 
 

49. Payments 

49. 1 Payments shall] be adjusted for deductions for advance payments and retention, other recoveries in terms 
of the contract and taxes, at source, as applicable under the law. The Employer shall pay the Contractor 
the amounts certified by the Engineer within 30 days of the date of each certificate. If the Employer 
makes a late payment, the contractor shall be paid interest on the late payment in the next payment. 
Interest shall be calculated from the date by which the payments should have been made up to the date 
when the late payment is made at the rate of interest for commercial borrowing as specified in the SCC. 

49.2 The Employer may appoint another authority, as specified in the Special Conditions of Contract (or any 
other competent person appointed by the Employer and notified to the Contactor) to make payment. 

49.3 Items of the Works for which no rate or price has been entered in the BOQ, will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

50. Force Majeure 

50.1 For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable 
control of a Party, is not foreseeable, is unavoidable, and makes a Party's performance of inn obligations 
hereunder impossible or so impractical as reasonably to be considered impossible under the 
circumstances, and subject to those requirements, includes, but is not limited to, war, riots, civil disorder, 
earthquake, fire, explosion, storm, flood or other adverse weather conditions, strikes, lookouts or other 
industrial action confiscation or any other action by Government agencies. 

50.2 Force Majeure shall not include (i) any event which is caused by the negligence or intentional action of a 
Party or such Party's Experts, sub-contractors or agents or employees, nor (ii) any event which a diligent 
Party could reasonably have been expected to both take into account at the time of the conclusion of this 
Contract, and avoid or overcome in the carrying out of its obligations hereunder. 

50.3 Force Majeure shall not include insufficiency of funds or failure to make any payment required hereunder. 

50.4 The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a breach of, 
or default under, this Contract insofar as such inability arises from an event of Force Majeure, provided 
that the Party affected by such an event has taken all reasonable precautions, due care and reasonable 
alternative measures, all with the objective of carrying out the terms and conditions of this Contract. 

50.5 A Party affected by an event of Force Majeure shall continue to perform its obligations under the Contract 
as far as is reasonably practical, and shall take all reasonable measures to minimize the consequences of 
any event of Force Majeure. 

50.6 A Party affected by an event of Force Majeure shall notify the other Party of such event as soon as 
possible, and in any case not later than fourteen (14) calendar days following the occurrence of such 
event, providing evidence of the nature and cause of such event, and shall similarly give written notice of 
the restoration of normal conditions as soon as possible. 
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50.7 Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall 
be extended for a period equal to the time during which such Party was unable to perform such 
action as a result of Force Majeure. 

50.8 During the period of their inability to perform the Services as a result of an event of Force 
Majeure, the Contractor, upon instructions by the Employer, shall either: 

a) Demobilize, in which case the Contractor shall be reimbursed for additional costs they 
reasonably and 
Necessarily incurred, and, if required by the Employer, in reactivating the Work; or 

 
b) Continue with the Work to the extent reasonably possible, in which case the Contractor shall 

continue to be paid under the terms of this Contract and be reimbursed for additional costs 
reasonably and necessarily incurred. 

50.9 In the case of disagreement between the Parties as to the existence or extent of Force Majeure, 
the matter shall be settled according to Clauses GCC 30. 

51. Compensation events 

51.1 The following are Compensation events unless they are caused by the Contractor: 

a) The Employer does not give access to a part of the Site by the Site Possession Date as stated in SCC 
b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the 

Contractor under the Contract. 
c) The Project Manager/Engineer-in-Charge orders a delay or does not issue Drawings, Specifications, 

or 
Instructions required for execution of the Works on time. 

d) The Project Manager/ Engineer-in-Charge instruct the Contractor to uncover or to carry out 
additional Tests upon work, which is then found to have no Defects. 

s The Project Manager/ Engineer-in-Charge unreasonably does not approve a subcontract to be let 
 Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to bidders 
(including the Site Investigation Reports), from information available publicly and thorn 
a visual inspection of the Site. 

g) The Project Manager/ Engineer-in-Charge gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required for safety 
or other reasons. 

h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and 
other 
Constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. The advance payment is delayed. 
The effects on the Contractor of any of the Employer's Risks. 
The Project Manager/ Engineer-in-Charge unreasonably delays issuing a Certificate of 
Completion. 

51.2 If a Compensation Event would cause additional cost or would prevent the work being 
completed before the Intended Completion Date, the Contractor shall submit claim within 14 
days of the occurrence of Compensation Event and the Employer will give his duly considered 
evaluated decision as early as possible within three months. The Employer shall accordingly 
decide whether and by how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

51.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the 
Project Manager/ Engineer-in-Charge, 
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and the Contract Price shall be adjusted accordingly. If the Contractor's forecast 
the Project Manager/ Engineer-in
forecast. The Employer wilt assumes
event. 

51.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are adversely 
affected by the Contractor not having given

52. Te 

52.1 The rates quoted by the Contractor in the Bill of Quantities forming part of the Contract shall be deemed 
to be inclusive of all duties, taxes, royalties and other levies of central and sta
and authorities, but excluding GST that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such tanes at source as per 
applicable law. 

53. Price Adjustment 

53.1 Contract price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels 
and lubricants in accordance with the following principles and procedures and as per formulae given in 
the Special Conditions of Contract.

 
(a) The price Adjustment shall apply for the work done 

Completion Date. If there is delay 
Contractor, the Price Adjustment for the work carried ou
to the Contractor, shall be regulated as specified below:

If the Contractor fails to complete the Works within 
prices thereafter shall be made

(a) index or price applicable on the specified date prior to the expiry of 

(b) the current index or price applicable for the period in 
question, whichever is more 

(b) Price Adjustment shall be admissible from the date of
(c) The price adjustment shall be determined during each quarter from the formulae given 

Conditions of Contract. 
(d) Following expressions and meanings are assigned to the work done during the quarter:

R = Total value of work done during the quarter. It will exclude value for works executed under 
variations for which price adjustment (if any) will 
the terms mutually agreed.

53.2 To the extent that full compensation for any rise or fall 
provisions of this or other Clauses in the Contract, the unit rates included in the contract shall 
to include amounts to cover the contingency of such other rise or fall in costs.

53.3 If the total duration of project is less than 12
considered while granting the Extension of Time.

 

. 

and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, 
in-Charge shall adjust the Contract Price based on Employer's own 

wilt assumes that the Contractor will react competently and promptly to the 

entitled to compensation to the extent that the Employer's interests are adversely 
affected by the Contractor not having given early warning or not having cooperated with the Employer.

52.1 The rates quoted by the Contractor in the Bill of Quantities forming part of the Contract shall be deemed 
to be inclusive of all duties, taxes, royalties and other levies of central and state government, loca

cluding GST that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such tanes at source as per 

price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels 
and lubricants in accordance with the following principles and procedures and as per formulae given in 

Contract. 

The price Adjustment shall apply for the work done from the Start Date up to the end of 
Completion Date. If there is delay in completion beyond such date for reasons attributable to the 
Contractor, the Price Adjustment for the work carried out during such period, for reasons attributable 
to the Contractor, shall be regulated as specified below: 

If the Contractor fails to complete the Works within the Intended Completion date, adjustment of
prices thereafter shall be made using either: 

price applicable on the specified date prior to the expiry of the Intended Completion Date,

the current index or price applicable for the period in 
question, whichever is more favorable to the Employer 

be admissible from the date of opening of bids (original or extended)
The price adjustment shall be determined during each quarter from the formulae given 

Following expressions and meanings are assigned to the work done during the quarter:

alue of work done during the quarter. It will exclude value for works executed under 
variations for which price adjustment (if any) will be worked out separately based on 
the terms mutually agreed. 

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered 
provisions of this or other Clauses in the Contract, the unit rates included in the contract shall 

cover the contingency of such other rise or fall in costs. 

tion of project is less than 12 months, generally no request for price escalation shall be 
considered while granting the Extension of Time. 
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deemed unreasonable, 
Employer's own 

that the Contractor will react competently and promptly to the 

entitled to compensation to the extent that the Employer's interests are adversely 
not having cooperated with the Employer. 

52.1 The rates quoted by the Contractor in the Bill of Quantities forming part of the Contract shall be deemed 
te government, local bodies 

cluding GST that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction of such tanes at source as per 

price shall be adjusted for increase or decrease in rates and prices of labour, materials, fuels 
and lubricants in accordance with the following principles and procedures and as per formulae given in 

the end of the Intended 
completion beyond such date for reasons attributable to the 

t during such period, for reasons attributable 

Intended Completion date, adjustment of 

Intended Completion Date, 

extended) 
The price adjustment shall be determined during each quarter from the formulae given in Special 

Following expressions and meanings are assigned to the work done during the quarter: 

alue of work done during the quarter. It will exclude value for works executed under 
out separately based on 

in costs to the Contractor is not covered by the 
provisions of this or other Clauses in the Contract, the unit rates included in the contract shall be deemed 

price escalation shall be 



 

 

 
54. Procedure for Claims 

 
a Except as otherwise provided in any 

any additional payment pursuant 
his intention to the Engineer
first arisen. 

 
b) Upon the happening of the event referred to in (a), 

records as may reasonably be necessary to support any claim he may subsequently wish to make. 
Without necessarily admitting the Employer's liability, the Engineer
notice under (a), inspect such contemporary records and may instruct the Contractor to keep any 
further contemporary records as are reasonable and may be material to the claim of which notice 
has been given. The Contractor shall permi
pursuant to (a) and shall supply him with copies thereof as and when the Engineer
instructs. 

 
c) Within one month, or such other reasonable time as may be agreed by the Engineer

giving notice under (a), the Contractor shall send to the Engineer
detailed particulars of the amount claimed and the grounds upon which the claim is based. Where 
the event giving rise to the claim has a continuing effect, such a
interim account and the Contractor shall, at such intervals as the Engineer
reasonably require, send further interim accounts giving the accumulated amount of the claim and 
any further grounds upon which it
Engineer-in-Charge, the Contractor shall send a finai 'account within one month of the end of the 
effects resulting from the event.

 
d) The Contractor shall be entitled 

in-Charge such amount in respect of any claim as the Engineer
Employer, may consider due to the Contractor provided that the Contractor has supplied sufficient 
particulars to enable the Engineer
insufficient to substantiate the whole of the claim, the Contractor shall be entitled to payment in 
respect of such part of the claim as such particulars may substantiate to the sati
Engineer-in-Charge. The Engineer
under this Clause. 

 
55. Reteatioo 

 
55.1 The Employer shall 

the SCC until Completion of the whole 
 

55.2 The total amount retained shall be 
has passed and the Employer 
before the end of this period have been corrected. The Contractor may substitute retention money with 
an “on demand” bank guarantee.

56. Liquidated damages 

56.1 The Contractor shall pay liquidated 
Conditions of Contract for each day that the 
Date (for the whole of the works or the milestone as stated in the Special Conditions of Contract). The 
total amount 

otherwise provided in any other provision of the Contract, if the Contractor intends to claim 
payment pursuant to any Clause of these Conditions or otherwise, he shall 
the Engineer-in-Charge, within 14 days after the event giving rise 

ning of the event referred to in (a), the Contractor shall keep such contemporary 
records as may reasonably be necessary to support any claim he may subsequently wish to make. 
Without necessarily admitting the Employer's liability, the Engineer-in-Charge shall, on receipt of a 
notice under (a), inspect such contemporary records and may instruct the Contractor to keep any 
further contemporary records as are reasonable and may be material to the claim of which notice 
has been given. The Contractor shall permit the Engineer-in-Charge to inspect all records kept 
pursuant to (a) and shall supply him with copies thereof as and when the Engineer

Within one month, or such other reasonable time as may be agreed by the Engineer
iving notice under (a), the Contractor shall send to the Engineer-in-Charge as 

detailed particulars of the amount claimed and the grounds upon which the claim is based. Where 
the event giving rise to the claim has a continuing effect, such account shall be considered to be 
interim account and the Contractor shall, at such intervals as the Engineer
reasonably require, send further interim accounts giving the accumulated amount of the claim and 
any further grounds upon which it is based. In cases where interim accounts are sent to the 

Charge, the Contractor shall send a finai 'account within one month of the end of the 
effects resulting from the event. 

The Contractor shall be entitled to have included in any interim payment certified by the Engineer
Charge such amount in respect of any claim as the Engineer-in-Charge, after due approval of the 

Employer, may consider due to the Contractor provided that the Contractor has supplied sufficient 
e Engineer-in-Charge to determine the amount due. If such particulars are 

insufficient to substantiate the whole of the claim, the Contractor shall be entitled to payment in 
respect of such part of the claim as such particulars may substantiate to the sati

Charge. The Engineer-in- Charge shall notify the Contractor of any determination made 

The Employer shall retain from each payment due to the Contractor the proportion 
pletion of the whole of the Works. 

retained shall be repaid to the Contractor when the Defects Liability Period 
Employer has certified that all Defects notified by the Employer to the Contractor 

eriod have been corrected. The Contractor may substitute retention money with 
an “on demand” bank guarantee. 

pay liquidated damages to the Employer at the rate per day stated in the Special 
each day that the Completion Date is later than the Intended Completion 

(for the whole of the works or the milestone as stated in the Special Conditions of Contract). The 
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ctor intends to claim 
otherwise, he shall give notice of 

days after the event giving rise to the claim has 

Contractor shall keep such contemporary 
records as may reasonably be necessary to support any claim he may subsequently wish to make. 

hall, on receipt of a 
notice under (a), inspect such contemporary records and may instruct the Contractor to keep any 
further contemporary records as are reasonable and may be material to the claim of which notice 

Charge to inspect all records kept 
pursuant to (a) and shall supply him with copies thereof as and when the Engineer-in-Charge so 

Within one month, or such other reasonable time as may be agreed by the Engineer-in-Charge, of 
as account giving 

detailed particulars of the amount claimed and the grounds upon which the claim is based. Where 
ccount shall be considered to be an 

interim account and the Contractor shall, at such intervals as the Engineer-in-Charge may 
reasonably require, send further interim accounts giving the accumulated amount of the claim and 

is based. In cases where interim accounts are sent to the 
Charge, the Contractor shall send a finai 'account within one month of the end of the 

payment certified by the Engineer-
Charge, after due approval of the 

Employer, may consider due to the Contractor provided that the Contractor has supplied sufficient 
Charge to determine the amount due. If such particulars are 

insufficient to substantiate the whole of the claim, the Contractor shall be entitled to payment in 
respect of such part of the claim as such particulars may substantiate to the satisfaction of the 

Charge shall notify the Contractor of any determination made 

to the Contractor the proportion as stated in 

Defects Liability Period 
Employer to the Contractor 

eriod have been corrected. The Contractor may substitute retention money with 

damages to the Employer at the rate per day stated in the Special 
the Intended Completion 

(for the whole of the works or the milestone as stated in the Special Conditions of Contract). The 



 

of liquidated damages shall not exceed the amount defined in the Special Conditions of Contract. The 
Employer may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages does not affect the Contractor's liabilities. 

56.2 The Employer may, without prejudice to any other method of recovery, deduct the amount of such 
liquidated damages from any sum due, or to become due to the Contractor or from Security Deposit or 
any other does from government or semi government bodies within the State of Uttarakhand. 

 
56.3 If the intended Completion Date is extended after liquidated damages have been paid, the Employer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment of bill. 

57. Bonus 

57.1 [lf specified in SCC, the Contractor shall be paid a Bonus calculated at the rate per calendar day stated in 
the SCC for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The Employer shall certify that the Works are 
complete, although they may not be due to be complete.] 

58. Advance Payments: 
 
58.1 The Employer shall make advance payment to the Contractor of the amounts stated in the Special 

Conditions of Contract by the date stated in the Special Conditions of Contract, against provision by the 
Contractor of an unconditional bank guarantee in a form acceptable to the Employer issued by a 
Nationalized/Scheduled Bank in amounts equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. Rate of interest will be charged on the 
advance payment as specified in SCC. 

58.2 Advance against Materials and Plants shall be given only against the raw materials which will be used 
for construction within the next 3 months. Mobilization advance up to 10% can be provided. 

58.3 The Contractor is to use the advance payment only to pay for Mobilization expenses required specifically 
for execution of the Works. The Contractor shall demonstrate that advance payment has been used in this 
way by supplying copies of invoices or other documents to the Employer. 

58.4 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due 
to the Contractor, following the schedule of completed percentages of: the Works on a payment basis. 
No account shall be taken of the advance payment or its repayment in assessing valuation of the work 
done, variations, price adjustments, compensation extents or liquidated damages. 

59. Performance Security: 

The Performance Security Deposit (including additional performance security for unbalanced bids) shall 
be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be 
issued for an amount and in the form and type of instrument as specified in the Special Condition of 
Contract. The Security deposit shall be valid until a date 60 days from the date of expiry of Defects 
Liability Period. The additional performance security, if any shall be calculated as specified in SCC. 
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60. Day works 

 
60.1 If applicable, the Day works rates in the Contractor's Bid shall be used for small additional amounts of 

work only when the Employer has given written instru
for in that way. 

60.2 All work to be paid for as Day works shall be rec
Employer. Each completed form shall be verified and signed by the Employer within two days of the 
work being done. 

 
60.3 The Contractor shall be paid for D

 
61. Cost of Repairs: 

 
61.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Liability Period shall be remedied by the Contractor at
or damage arises from the Contractor's acts or omissions.

 
62. Completion 

 
62.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the 

Employer will do so upon deciding that the Work is completed.

63. Taking over 

63.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of 
Completion. 

64. Final account 
 

64. I The Contractor shall supply to the Employer a detailed account of the
considers payable under the Contract before the end of the Defects Liability Period. The Employer shall 
issue a Defect Liability Certificate and certify any final payment that is due to the 
days] of receiving the Contractor's account if it is correct and complete. If it is not, the Employer shall 
issue within 
{90 days] a schedule that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after 
payable to the Contractor and make payment within [60 days] of receiving the 
account. 

65. As built drawings and /or Operating and Maintenance Manuals
 

65.1 If “as built  Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the Special Conditions of Contract.

 

 
 

 

If applicable, the Day works rates in the Contractor's Bid shall be used for small additional amounts of 
Employer has given written instructions in advance for additional work to be paid 

All work to be paid for as Day works shall be recorded by the Contractor on format
Employer. Each completed form shall be verified and signed by the Employer within two days of the 

The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

61.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 
end of the Defects Liability Period shall be remedied by the Contractor at the Contactor's cost if the loss 
or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

62.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the 
n deciding that the Work is completed. 

63.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of 

64. I The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor 
considers payable under the Contract before the end of the Defects Liability Period. The Employer shall 

Liability Certificate and certify any final payment that is due to the Contactor
ceiving the Contractor's account if it is correct and complete. If it is not, the Employer shall 

{90 days] a schedule that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been re submitted, the Employer shall decide on the amount 
payable to the Contractor and make payment within [60 days] of receiving the Contactor’s

Operating and Maintenance Manuals 

and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the Special Conditions of Contract. 
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If applicable, the Day works rates in the Contractor's Bid shall be used for small additional amounts of 
ctions in advance for additional work to be paid 

orded by the Contractor on format approved by the 
Employer. Each completed form shall be verified and signed by the Employer within two days of the 

ay works subject to obtaining signed Day works forms. 

61.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 
the Contactor's cost if the loss 

62.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the 

63.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of 

total amount that the Contractor 
considers payable under the Contract before the end of the Defects Liability Period. The Employer shall 

Contactor within [90 
ceiving the Contractor's account if it is correct and complete. If it is not, the Employer shall 

{90 days] a schedule that states the scope of the corrections or additions that are necessary. If the Final 
ed, the Employer shall decide on the amount 

Contactor’s revised 

and/or operating and maintenance manuals are required, the Contractor shall 



 

65.2 If the Contractor does not supply the Drawings by the dates stated in the Special Conditions of Contract, 
or they do not receive the Employer's approval, the Employer shall withhold the amount stated in the 
Special Conditions of Contract from payments due to the Contractor. 

66. Use of Explosive material 

 
66, I For the use of explosive material for excavation in hard rock, the Contractor has to follow the prevailing 

rules in this regard of Government of India & of Government of Uttarakhand and also has to get license 
from the appropriate authority for the use of explosive material. 

67. Termination 

67.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 
breach of the Contract. 

67.2 fundamenta1 breaches of Contract include, but shall not be limited to the following: 
(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Employer; 
 the Employer instructs the Contractor to delay the progress of the Works and the instruction 

is not withdrawn within 60 days; 
(c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation; 
(d) a payment due to the Contractor is not paid by the Employer within 90 days of the date of the 

submission of the Bill by Contractor; 
(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contact and the Contractor fails to correct it within a reasonable period of time determined 
by the Employer; 

(\   the Contractor does not maintain a security which is required;
(8) the Contractor has delayed the completion of works 

by the number of days for which the maximum 
amount of liquidated damages can be paid as 
defined in the Special Conditions of Contract; and

y) the Contractor fails to provide insurance cover as required under Clause 13; 
(i) if the Contractor, in the judgment of the Employer bas engaged in commit or fraudulent 

practices in competing for or in the executing the Contract. 
For the purpose of this paragraph: “commit practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of a public official in the procurement 
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment of the 
Borrower, and includes collusive practice among Bidders (prior to or after Bid submission) 
designed to establish Bid prices at artificial non-competitive levels and to deprive the 
Borrower of the benefits of free and open competition."

(j) 
(k) 

(1)  
(m) 
(n) 

 
(0$ 

if the Contractor fails to set up a laboratory with all 
equipment as mentioned in Forms to ITB; if the 
Contractor fails to deploy machinery and 
equipment or personnel as specified in the 
Conditions of Contract at the appropriate time; 
if the Contractor fails to pay EPF, ESI contribution as 
required under prevailing laws; 
if the Contractor engages child labour in violation of 
prevailing laws; 
if the Contractor fails to ensure that there is no 
gender bias in engagement of labour and other 
employees and in payment of wages and he 
discriminates against female workers; 
any other fundamental breaches as specified in the 
Special Conditions of Contract. 
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67.3 When either party to the Contract gives notice of a breach of 
than those listed under Sub Clause 67.2 above, the Employer shall decide whether the breach is 
fundamental or 

 
67.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

67.5 If the Contract is terminated, t6e Contractor shall stop work immedi
and leave the Site as soon as reasonably possible.

68. Payment upon Termination

68.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer 
shall prepare bill for the value of t
less other recoveries due in terms of the contract, less taxes due 
law and less the percentage to apply to the work not completed as indicate
Contract. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor the difference shall 
may also debar and blacklist the Contractor for applying for future tender/ITB/contractor selection 
processes as indicated in SCC.

68.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 
Contract by the Employer, the Employer shall
cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments re
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law and make payment accordingly.

69. Property 

69.1 All materials on the Site, Plant, Equipment, Tempora
of the Employer, if the Contract is terminated because of a contractor's default. It will be transferred to the 
Contractor after seeming of the liabilities arise due to termination.

70. Performance Certificate &

70.1 Performance Certificate 

 
Performance Certificate shall be issued by Employer's Representative upon completion of all the 
Contractor's obligations. Stating
Contract. 

The Employer's Representative shall issue the Performance Certificate within 28 days of expiry of Defects 
Liability Periods including remedying any Defects to be carried after completion of Works. A copy of the 
Performance Certificate shall be retained by the Emp
from the Contractor. 

Only the Performance Certificate shall be deemed to construction acceptance

 

When either party to the Contract gives notice of a breach of contract to the Employer for a cause other 
ose listed under Sub Clause 67.2 above, the Employer shall decide whether the breach is 

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, t6e Contractor shall stop work immediately, make the Site safe and secure 
and leave the Site as soon as reasonably possible. 

Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer 
shall prepare bill for the value of the work done less advance payments received up to the date of the bill, 
less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in the Special Conditions of 
Contract. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor the difference shall be a debt payable to the Employer. The Employee 

blacklist the Contractor for applying for future tender/ITB/contractor selection 
indicated in SCC. 

If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 
Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable 
cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments re
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

per applicable law and make payment accordingly. 

69.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property 
of the Employer, if the Contract is terminated because of a contractor's default. It will be transferred to the 

of the liabilities arise due to termination. 

Performance Certificate & Site Clearance 

Performance Certificate shall be issued by Employer's Representative upon completion of all the 
Stating the date on which the Contractor completed his obligation

loyer's Representative shall issue the Performance Certificate within 28 days of expiry of Defects 
Liability Periods including remedying any Defects to be carried after completion of Works. A copy of the 
Performance Certificate shall be retained by the Employer's Representative with duly ackn

ficate shall be deemed to construction acceptance of the Works.
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to the Employer for a cause other 
ose listed under Sub Clause 67.2 above, the Employer shall decide whether the breach is 

Notwithstanding the above, the Employer may terminate the Contract for convenience. 

ately, make the Site safe and secure 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer 
he work done less advance payments received up to the date of the bill, 

be deducted at source as per applicable 
Special Conditions of 

Contract. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds 
a debt payable to the Employer. The Employee 

blacklist the Contractor for applying for future tender/ITB/contractor selection 

If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 
prepare bill for the value of the work done, the reasonable 

cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

ry Works and Works are deemed to be the property 
of the Employer, if the Contract is terminated because of a contractor's default. It will be transferred to the 

Performance Certificate shall be issued by Employer's Representative upon completion of all the 
obligation under the 

loyer's Representative shall issue the Performance Certificate within 28 days of expiry of Defects 
Liability Periods including remedying any Defects to be carried after completion of Works. A copy of the 

Representative with duly acknowledge receipt 

of the Works. 



 

 

 
70.2 Clearance of Site 

 
Upon receiving the Completion Certificate, the Contractor shall rem
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If any of these items have not been removed within 28 days by the Contractor after the issue of 
Completion Certificate, the Employer may dispos
to be paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the 
Site. 

Any balance of the moneys from the sale shall 
Employer's costs, the Contractor shall pay the outstanding balance to the Employer

71. Release from performance 
 

71.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or the 
Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving 
carried out before receiving it and for any work carried out a

71.2 Death or permanent invalidity of the Contractor: The Contractor shall indicate his nominee for the 
Contract at the time of signing of Contract. If a Contractor dies during the currency of the Contract or 
becomes permanently incapacitated, and 
Contract shall be closed without levying any damages/compensation as provided in this Contract.

 
71.3 However, if the nominee expresses his/her intention to complete the bal

authority is satisfied about the competence of the nominee, then the competent authority shall enter into 
fresh agreement for the remaining work strictly on the same terms and conditions, under which the 
Contract was initially awarded. 

72. Foreclosure of Contract 
 

72.1 fn case, the Employer decides to abandon 
whatsoever and does not require the whole or any part of the works to be carried out, the Engineer
charge shall give notice in writing 
to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from execution of the works in full 
the fore- closure of the whole or part of the Contract.

 
The Contractor shall be paid at Contract rates for full amount of the works executed at site and in 
addition, a reasonable amount as certified by the En
which could not be utilized on the work to the full extent because of the foreclosure.

(i) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labor huts, staff 
quarter & site office, storage accommodation and water storage tanks;

 
a) The Employer shall have the option 

to Site or ordered for which the Contractor is legally bound to accept delivery from suppli
however 

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

If any of these items have not been removed within 28 days by the Contractor after the issue of 
Completion Certificate, the Employer may dispose off remaining items. The Employer shall be entitled 

be paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the 

the sale shall be paid to the Contractor. If these moneys ate less than the 
Employer's costs, the Contractor shall pay the outstanding balance to the Employer 

If the Contract is frustrated by any event entirely outside the control of either the Employer or the 
shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to which commitment was made.

invalidity of the Contractor: The Contractor shall indicate his nominee for the 
Contract at the time of signing of Contract. If a Contractor dies during the currency of the Contract or 

anently incapacitated, and his/her nominee is not willing to complete the Contract, 
Contract shall be closed without levying any damages/compensation as provided in this Contract.

However, if the nominee expresses his/her intention to complete the balance work and the competent 
satisfied about the competence of the nominee, then the competent authority shall enter into 

fresh agreement for the remaining work strictly on the same terms and conditions, under which the 

72.1 fn case, the Employer decides to abandon or reduce the scope of the works under the Contract for reason 
whatsoever and does not require the whole or any part of the works to be carried out, the Engineer

writing to that effect to the Contractor and the Contractor shall have no claim 
to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from execution of the works in full but which he could not derive in consequence 

closure of the whole or part of the Contract. 

The Contractor shall be paid at Contract rates for full amount of the works executed at site and in 
addition, a reasonable amount as certified by the Engineer-in- charge for the items hereunder mentioned 
which could not be utilized on the work to the full extent because of the foreclosure. 

Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labor huts, staff 
office, storage accommodation and water storage tanks; 

The Employer shall have the option to take over Contractor's materials or any part thereof, either brought 
to Site or ordered for which the Contractor is legally bound to accept delivery from suppli
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ove any remaining Contractor's 

If any of these items have not been removed within 28 days by the Contractor after the issue of 
e off remaining items. The Employer shall be entitled 

be paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the 

ys ate less than the 

If the Contract is frustrated by any event entirely outside the control of either the Employer or the 
shall certify that the Contract has been frustrated. The Contractor shall make the 

certificate and shall be paid for all work 
fterwards to which commitment was made. 

invalidity of the Contractor: The Contractor shall indicate his nominee for the 
Contract at the time of signing of Contract. If a Contractor dies during the currency of the Contract or 

not willing to complete the Contract, the 
Contract shall be closed without levying any damages/compensation as provided in this Contract. 

ance work and the competent 
satisfied about the competence of the nominee, then the competent authority shall enter into a 

fresh agreement for the remaining work strictly on the same terms and conditions, under which the 

reduce the scope of the works under the Contract for reason 
whatsoever and does not require the whole or any part of the works to be carried out, the Engineer-in-

the Contractor shall have no claim 
to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 

which he could not derive in consequence of 

The Contractor shall be paid at Contract rates for full amount of the works executed at site and in 
charge for the items hereunder mentioned 

Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labor huts, staff 

thereof, either brought 
to Site or ordered for which the Contractor is legally bound to accept delivery from suppliers provided 



 

 

 
that the quantity of such materials is not in ex
of Engineer-in-charge in respect of reasonable quantity required for works will be final and 
conclusive (for incorporation in 
bound to take over, the material or such portions thereof 
The cost shall, however, take into account purchase price, cost of transportation and d
damage which have been caused to materials whilst in the custody of the Contractor.

b) For Contractor's materials not retained by the Employer, reasonable cost for transporting such 
materials from Site to Contractor's stores or to his other wo
Employer. If materials are not transported 
be payable. 

 
(ii) Reasonable compensation for transfer of Construction Equipment from Site to Contractor's 

permanent stores or to his other works whichever is less provided that such Construction Equipment 
is not in excess or reasonable requirement of works. If Construction Equipment are not transported 
to either of the said places, no cost of tr

(iii) The reasonable cost of transportation
connection with the works at time of such fore closure of Contract.

^) The Contractor shall, if required by the Engineer
books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition.

 
b) Provided always that against any payments due form Employer under this clause 

entitled to be credited with any outstanding balances due 
which at the date of termination were recoverable by the Employer from the Contractor under terms 
of the Contract. 

 
73. Closure of Contract 

The Contract shall stand closed upon:

1) Successful performance of all 
obligations and final payment.

2) Termination and settlements after that, if any, as per clause 67 above.

 
74. Labour: 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their pay:went, housing, feeding and 
transport. 

The Contractor shall, if required 
form and at such intervals as the Employer may prescribe, showing the staf and the numbers of the 
several classes of labour from tñne to time employed by the Contractor on the Site and such o
information as the Employer may require.

 

y of such materials is not in excess of reasonable requirement of works. The decision 
charge in respect of reasonable quantity required for works will be final and 

conclusive (for incorporation in or incidental to the work), provided however, the Employer shall be 
bound to take over, the material or such portions thereof as the Contractor does not desire to retain. 
The cost shall, however, take into account purchase price, cost of transportation and d
damage which have been caused to materials whilst in the custody of the Contractor.

For Contractor's materials not retained by the Employer, reasonable cost for transporting such 
materials from Site to Contractor's stores or to his other works, whichever is less will 
Employer. If materials are not transported to either of the said places, no cost of transportation shall 

Reasonable compensation for transfer of Construction Equipment from Site to Contractor's 
ent stores or to his other works whichever is less provided that such Construction Equipment 

is not in excess or reasonable requirement of works. If Construction Equipment are not transported 
of the said places, no cost of transportation shall be payable. 

transportation of all the Contractor's staff and workmen employed on or in 
connection with the works at time of such fore closure of Contract. 

The Contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

against any payments due form Employer under this clause Employer 
entitled to be credited with any outstanding balances due from the Contractor and any 
which at the date of termination were recoverable by the Employer from the Contractor under terms 

all stand closed upon: 

Successful performance of all obligations by both parties, including completion of defect liability 
obligations and final payment. 

Termination and settlements after that, if any, as per clause 67 above. 

F. Other Conditions of Contract

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their pay:went, housing, feeding and 

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such 
form and at such intervals as the Employer may prescribe, showing the staf and the numbers of the 
several classes of labour from tñne to time employed by the Contractor on the Site and such o
information as the Employer may require. 
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of works. The decision 
charge in respect of reasonable quantity required for works will be final and 

work), provided however, the Employer shall be 
does not desire to retain. 

The cost shall, however, take into account purchase price, cost of transportation and deterioration or 
damage which have been caused to materials whilst in the custody of the Contractor. 

For Contractor's materials not retained by the Employer, reasonable cost for transporting such 
rks, whichever is less will be paid by the 

transportation shall 

Reasonable compensation for transfer of Construction Equipment from Site to Contractor's 
ent stores or to his other works whichever is less provided that such Construction Equipment 

is not in excess or reasonable requirement of works. If Construction Equipment are not transported 

employed on or in 

ooks of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify the 

Employer shall be 
from the Contractor and any other sums 

which at the date of termination were recoverable by the Employer from the Contractor under terms 

by both parties, including completion of defect liability 

Contract

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their pay:went, housing, feeding and 

the Employer a return in detail, in such 
form and at such intervals as the Employer may prescribe, showing the staf and the numbers of the 
several classes of labour from tñne to time employed by the Contractor on the Site and such other 



 

75. Care at Works and Indemnity 

a) From 
commencement to completion of the Works as a whole, the Contractor shall take full responsibility 
for the care thereof and for taking precautions to prevent loss or damage except the loss/damage 
occasioned by Employer's Risks or Force Majeure Risks, which are not insurable as per GCC
 hereof. He shall 
be liable for any damage or loss that may happen to the Works or any part thereof except the 
loss/damage occasioned by Employer's Risks or Force Majeure Risks. Any such loss or damage 
shall be restored in good order and condition and in conformity in every respect with the 
requirements of the Contract and inspections of the Engineer-in-Charge at Contractor's cost. The 
re-doing or repair of Permanent Works occasioned by Employer's Risks or Force Majeure Risks 
which are not incurable shall be paid by the Employer as per variation order provided such a loss 
or damage could not have been foreseen or avoided by a prudent person. 

 
 Neither party to the Contract shall be liable to the other in respect of any loss or damage which 

may occur or arise out of "Force Majeure" to the Works or any part thereof or to any material or 
Plant at Site but not incorporated in the Works or to any person or anything or material 
whatsoever of either party and the either party shall bear losses and damages in respect of their 
manpower and materials. As such liability of either party shall include claims/compensation of the 
third party also. 

ii. Provided, however, in an eventuality as mentioned in sub-clause (b)(i) above, the following provisions 
shall also have effect: 

 
b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the 

erection and completion of the works under and in accordance with the Contract; and 

 The Contactor shall, as may be directed in writing by tire Engineer-in-Charge, re-execute the works 
lost or damaged, remove from the Site any debris and so much of the works as shall have been 
damaged. The cost of such re- execution of the works shall be ascertained in the same manner as 
for deviations and this shall be paid separately to the Contractor. 

 
Provided always that the Contractor shall, at his owti cost, repair and make good so much of the loss 
or damage as has been by any failure on his part to perform his obligations under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such loss or damage. 

d)  The Contractor shall indemnify and keep indemnified the Employer against all losses and claims for 
death, 

Injuries or damage to any person or any property whatsoever which may arise out of or in consequence of 
the construction and maintenance of works during the Intended Time for Completion and 
also against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party. Provided the same is attributable to the contractor. 

The Employer shall not be liable for in respect of any damages or compensation payable to any 
workman or other person in the employment of the Contractor or any subcontractor, other than 
death or injury resulting Tom any act or default of the Employer, his agents or Employer's 
Personnel. The Contractor shall indemnify and keep indemnified the Employer against all such 
damages and compensation, other than those for which the Employer is liable as aforesaid, and 
against all claims, proceedings, damages costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 
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76. Compliance with labour regulations:

During continuance of the contract, the Contractor and his sub
by all existing labour enactments and niles made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed 
law in future either by the State or the Central Government or the local authority. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, suth amounts as 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 
if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the 
Contractor including his amount of security dep
from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer.

The employees of the Contractor and the Sub
employees of the Employer at any point of time.

Full compliance of statutory 
observe conditions of labour not less 
where the work is carried out. The Contractor shall make himself aware of all labour regulations 
and their impact on the cost and build up the same in the Contract Price. During the Contract 
Period, unless and otherwise provided in the Contract, 
payable to the Contractor, for whatsoever reason.

In the event of default being made in the payment of any money in respect of wages of any person 
employed by the Contractor or any of its sub
Contract and if a claim therefore is filed in the office of the Labour Authorities and proof thereof is 
furnished to the satisfaction of the Labour Authorities, the Employer may, failing payment of the 
said money by the Contractor, make
Labour Authorities and any sums so paid shall be recoverable by the Employer from the Contractor.

It shall be the responsibility of the Contractor to pay EPF, ESI contributions as required unde
prevailing rates. The Contractor shal
the Contract Price. 

The employment of child labour is prohibited in the Contract. The Contractor shall comply with the 
Child Labour (Prohibition and Regula

 
The Contractor shall ensure that there 
personnel and shall not make any discrimination against female employees. The Contractor shall 
comply with the Equal Remuneration Act, 1979 and Mat

The Contractor shall have a Labour Welfare 
welfare and compliance with prevalent labour laws, statutes and guidelines. In this context, the 
Contractor is also required to familiar
with the provisions of the Building and other Construction Workers (Regulation and Employment & 
Conditions of Service), Act 1996 

The Contractor shall provide and maintain
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law in future either by the State or the Central Government or the local authority. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 

count of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 

as may be necessary to cause or observe, or for non- 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 
if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the 
Contractor including his amount of security deposit. The Employer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be tre
employees of the Employer at any point of time. 

Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and 
observe conditions of labour not less favorable than those established for the trade or the industry 

ere the work is carried out. The Contractor shall make himself aware of all labour regulations 
and their impact on the cost and build up the same in the Contract Price. During the Contract 
Period, unless and otherwise provided in the Contract, no extra amount in this regard shall be 
payable to the Contractor, for whatsoever reason. 

default being made in the payment of any money in respect of wages of any person 
employed by the Contractor or any of its sub-contractors of any tier in and for carrying out of this 
Contract and if a claim therefore is filed in the office of the Labour Authorities and proof thereof is 
furnished to the satisfaction of the Labour Authorities, the Employer may, failing payment of the 
said money by the Contractor, make payment of such claim on behalf of the Contractor to the said 
Labour Authorities and any sums so paid shall be recoverable by the Employer from the Contractor.

It shall be the responsibility of the Contractor to pay EPF, ESI contributions as required unde
ng rates. The Contractor shall bear all such cost and it would be deemed to be included in 

The employment of child labour is prohibited in the Contract. The Contractor shall comply with the 
Child Labour (Prohibition and Regulation) Act, 1986. 

The Contractor shall ensure that there is no gender bias in engagement of labour and other 
personnel and shall not make any discrimination against female employees. The Contractor shall 
comply with the Equal Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

The Contractor shall have a Labour Welfare Organization which shall be responsible for labour 
welfare and compliance with prevalent labour laws, statutes and guidelines. In this context, the 
Contractor is also required to familiarize himself with Labour Welfare Rules of the state and comply 
with the provisions of the Building and other Construction Workers (Regulation and Employment & 
Conditions of Service), Act 1996 and the Cess Act, 1996. 

The Contractor shall provide and maintain at his own expense, all necessary accommodation 
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contractors shall abide at all times 
by all existing labour enactments and niles made there under, regulations, notifications and bye 
laws of the State or Central Government or local authority and any other labour law (including 

ion that may be issued under any labour 
law in future either by the State or the Central Government or the local authority. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 

count of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 

 observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 
if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the 

osit. The Employer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the loss or 

Contractor in no case shall be treated as the 

apart, the Contractor shall pay rates of wages and 
than those established for the trade or the industry 

ere the work is carried out. The Contractor shall make himself aware of all labour regulations 
and their impact on the cost and build up the same in the Contract Price. During the Contract 

unt in this regard shall be 

default being made in the payment of any money in respect of wages of any person 
arrying out of this 

Contract and if a claim therefore is filed in the office of the Labour Authorities and proof thereof is 
furnished to the satisfaction of the Labour Authorities, the Employer may, failing payment of the 

payment of such claim on behalf of the Contractor to the said 
Labour Authorities and any sums so paid shall be recoverable by the Employer from the Contractor. 

It shall be the responsibility of the Contractor to pay EPF, ESI contributions as required under 
l bear all such cost and it would be deemed to be included in 

The employment of child labour is prohibited in the Contract. The Contractor shall comply with the 

gender bias in engagement of labour and other 
personnel and shall not make any discrimination against female employees. The Contractor shall 

which shall be responsible for labour 
welfare and compliance with prevalent labour laws, statutes and guidelines. In this context, the 

ize himself with Labour Welfare Rules of the state and comply 
with the provisions of the Building and other Construction Workers (Regulation and Employment & 

at his own expense, all necessary accommodation and welfare 



 

Facilities as per prevailing labour and welfare laws for his staff and labour. 
 

The Contractor shall prepare and submit compliance reports of adherence to labour laws as and when 
directed by the Employer. 

 
77. Protection of Environment: 

 
The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid 
damage or nuisance to persons or to property of the public or others resulting from pollution, noise or 
other causes arising as a consequence of his methods of operation. During continuance of the contract, 
the contractor and his sub-contractors shall abide at all times by all existing enactments on environmental 
protection and rules made there under, regulations, notifications and bye-laws of the State or Central 
Government, or local authorities and any other law, bye-law, regulations that may be passed or 
notification that may be issued in this respect in future by the State or Central Government or the local 
authority. 

78. Ecological Balance 

 
The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or 
his labourers or their family members and he will be solely responsible for the acts in this regard. The 
Contractor shall try to maintain ecological balance by preventing deforestation, water pollution and 
defacing of natural landscape in the vicinity of work areas. The Contractor shall so conduct his 
construction operations as to prevent an unnecessary destruction of, scarring or defacing the natural 
surroundings in the vicinity of the work area. In order to maintain the ecological balance, the Contractor 
shall specifically observe the following instructions: 

 
a) Where unnecessary destruction, scarring, damage, or defacing may occur as a result of the Contractor's 

operation, the same shall be repaired, replanted or otherwise corrected at the Contractor's expense. The 
Contractor will prevent scattering of rocks and other debris outside the work areas. All work areas shall 
be smoothed and graded in a manner to conform to the natural appearance of the landscape as directed 
by the Engineer-in-Charge. 

 
b) All trees and shrubs, which are not specifically required to be cleared or removed for construction 

purposes, shall be preserved and shall be protected from any damage that may be caused by the 
Contractor's construction operation and Construction Equipment. The removal of trees or squabs will be 
permitted only after prior approval by the Engineer-in-charge. Special care shall be exercised where trees 
or shrubs are exposed to injuries by Construction Equipment, blasting, and excavating, dumping, 
chemical damage or other operation and the Contractor shall adequately protect such trees by use of 
protective barriers or other methods approved by the Engineer-in-Charge. Trees shall not be used for 
anchorage. 

 
c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 

accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastage 
into river. Pollutants and wastes shall be disposed of in a manner and at sites approved by the Engineer 
in-Charge. The Contractor shall fully comply with Water (Prevention and Control of Pollution) Act, 
1974 section -33(A), as may be amended from time to time. 

 
d) Burning of materials resulting from clearing of tree, bush, combustible construction materials, and 

rubbish may be permitted only when atmospheric conditions for burning are considered favorable. 
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In the conduct of construction activities and operation of Construction Equipment, the Contractor 
shall utilize such practicable methods and devices as are reasonably available to control, prevent and 
otherwise minimize air pollution. The contractor shall fully comply with Air (Prevention and 
Control of Pollution) Act, 1981 section -31(A), as may be amended from time to time. 

79. Drawings, Photographs and CD of video-graphy of the Works 

79.1 The Contractor shall provide as built drawings, photographs and videography of the construction 
works during the construction and after the construction to the Employer. 

792 If the Contractor does not submit the drawings, photographs and videography to the Employer, the 
Employer shall withhold the amount stated in the Special Conditions of Contract from the payments 
from the bill of the Contactor. 

79.3 The Contractor shall do photography/video photography of the site firstly before the start of the 
Work, secondly midway in the execution of different stages of Work and lastly after the completion 
of the Work. No separate payment will be made to the Contractor for this. 

79.4 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 
engaged without the prior approval of the Employer in writing. No photograph of the Works or any 
part thereof or plant employed thereon shall be taken or permitted by the Contractor to be taken by 
any of his employees without the prior approval of the Employer in writing. No photographs/video 
photography shall be published or otherwise circulated without the approval of the Employer in 
writing. 
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SECTION XI: SPECIAL CONDITIONS OF CONTRACT 
(To be updated and modified by the Employer) 

Items marked "N/A" do not apply in this Contract. 

GCC Clause 
Reference 

The following documents are also part of the Contract: 

 A. General 
[1] Channelization work in the Flood Affected Area of the Song River of 

Raipur Assembly constituency of District Dehradun. Under C.M. 
Announcement no. 389/2026 (Reach - Ch.0.00 Km to 2.100Km.) 
Against Tender No 05/SE/2026-27 

[1], 6.1 The details of Employer are: 
Employer Superintending Engineer Irrigation Work 

Circle, Dehradun  

 Authorised Representative :         Address 

  

Telex   
E-mail    

The details  of Contractor are: 

Contractor    

Authorised Representative    

Address     

Telex   
E-mail seiwc.ddn@gmail.com  

[1] The Intended Completion Date for the whole of the Works shall be [insert date] 
In different dates are specified for completion of the Works by section (“sectional 
completion” or milestones), these dates should be listed here] 

 The Site is located [insert address of site] and is defined in drawings No. offense 
numbers] 

[t] The Start Date shall be fimert date] 21 days from the date of issue of the notice to proceed 
with the work The notice to proceed shall be issued within 21 days of signing o 
agreement. 

[1] The Works consist of insert brief summary, including relationship to other contracts 
under the Project] 

2.2 Sectional Completions are: NA 
2.5 The following documents also form part of the Contract: of the following and any 

other relevant document j 
8.1 Schedule of Other Contractors: [insert Schedule of Other Contractors, if appropriate] 

s.i Technical Personnel 
[Insert the name/s of each Technical Personnel agreed by the Employer prior to Contract 
signature.] 
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13.1 The minimum insurance•• amounts and deductibles shall be:

 Sr.No. Type of Cover

 
 for loss or damage to the Works, Plant 

and Materials

 
 for loss or damage to Equipment (except 

the Works, Plant, Materials, and 
Equipment) in 

ui for loss 
the Works, Plant, Materials, and 
Equipment) i

iv Personal injury or death insurance
(a
(b

14.i Site Investigation report/D
17, 26 The Works consist of

Contract under the 
 

Milestone 1 i.e., 
months Milestone 2 i.e., 
 
s Milestone 3 i.e., 
 
s 

24.1 The Site Possession timelines" shall be:  
29.1 & 29.2 Appointing Authority for the Adjudicator: 

Uttarakhand 
30.2 Adjudicator shall be paid as:

Reimbursable expenses payble:
 
" Employer to specify as per requirement. Exclusions if any should also be specified.
*’ Employer to specify as per requirement. Exclusions if any should also be specified.
“ Specify an appropriate figure. For normal works it could be Rs.20 lakhs to cover 4 persons @Rs.5
" At the time of preparation of the bid document give the period required for completion of whole work and the milestones. When the 
Agreement 
is drawn ether award of contract the dates can be put in.
" At the time of preparation of the bid aocument give the period after the issue of work order. when the site would be mede 
available to the 
contractor, for example ‘one week after the issue of work order'
 
 
 
 
 
 
 
 

 

The minimum insurance•• amounts and deductibles shall be: 

Type of Cover Minimum cover for
Insurance" 

for loss or damage to the Works, Plant 
and Materials 

/The sum stated in 
the Agreement plus 
20%/. 

for loss or damage to Equipment (except 
the Works, Plant, Materials, and 
Equipment) in connection with Contract 

Pull replacement cost

for loss or damage to property (except 
the Works, Plant, Materials, and 
Equipment) in connection with Contract 

Full replacement cost

Personal injury or death insurance 
a) for Third PQ 
b) for Contractor's employees or labour 

In accordance with the 
statutory requirements 
applicable to State of 
Uttarakhand

Site Investigation report/Data are: first Site Data] 
Works consist of rief summary, including relationship to other

under the Project of die Works is   " with the following milestones.

Milestone 1 i.e.,    
onths Milestone 2 i.e., 

 month
s Milestone 3 i.e.,  
 month

The Site Possession timelines" shall be:  The Start Date 
Appointing Authority for the Adjudicator: The Secretary Irrigation Department, 

 
Adjudicator shall be paid as: 
Reimbursable expenses payble: 

pecify as per requirement. Exclusions if any should also be specified. 
t. Exclusions if any should also be specified. 

“ Specify an appropriate figure. For normal works it could be Rs.20 lakhs to cover 4 persons @Rs.5 lakhs each. 
of the bid document give the period required for completion of whole work and the milestones. When the 

is drawn ether award of contract the dates can be put in. 
ument give the period after the issue of work order. when the site would be mede 

er the issue of work order' 
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cover for 
 

 

/The sum stated in 
he Agreement plus 

 

Pull replacement cost  

Full replacement cost  

In accordance with the 
statutory requirements 
applicable to State of 
Uttarakhand 

 

summary, including relationship to other 
" with the following milestones. 

The Secretary Irrigation Department, 

of the bid document give the period required for completion of whole work and the milestones. When the 

ument give the period after the issue of work order. when the site would be mede 



 

 
30.4 The procedure for arbitration shall be as follows:

ta) In case of dispute 
relating to any matter arising out of or connected with this agreement it shall be 
settled in accordance with the Arbitration and Conciliation Act 1996. The 
disputes or differences shall be refe
shall be appointed by each party and the Presiding Arbitrator shall selected by 
both arbitrator with consensus, failing such the Presiding Arbitrator shall be 
appointed by IRC/IEI or any organization mentioned in

(b) Arbitration proceedings shall be held at Irrigation Uttarakhand, India and the 
language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English.

(c) The decision 
parties. The cost and expenses of Arbitration proceedings wi
by the arbitral
connection with the preparation, presentation etc. of its proce
fees and expenses paid to the arbitrator appointed by such party or on its behalf 
shall be borne by each party itself. 
for resolution of dispute between Arbitrator shall be as per Govt. Order lett
No. 471/III (2)
Government of Uttarak
from time to time, which shall be t

 
Performance under the contract shall continue during t
payments due the Contractor by the Employer shall not be withheld, unless they are 
the subject matter of the arbitration proceedings.

 

31.1 The Contractor shall submit for approval a Program for the Works wi
15 days from the date of the Letter of Acceptance.

The Program shall also include the Schedule of Key and Critical Equipment to be 
deployed on the work as 

31.4 The period between Program updates is 3

The amount to be withheld for late submission of an updated Program is 5 Lakh
 

40.1 The laboratory to be established at 
[insert list of mandatory

41 The Defects Liability Period is : 12

 
 
•• To be filled in by the Employer before issue of the 
" The period should depend up on the period required for testing of the work. In case of building, it could be 12 months (passi
rainy season); tor pipe leying work, tanks, water retaining structures, the time required for testing; for canels, ]
of one monsoon or ruring of canal whichever is lower; roads and highway

 

The procedure for arbitration shall be as follows: 

In case of dispute or difference arising between the Employer and the Contractor 
relating to any matter arising out of or connected with this agreement it shall be 
settled in accordance with the Arbitration and Conciliation Act 1996. The 
disputes or differences shall be referred to a Arbitral Tribunal. One Arbitrator 
shall be appointed by each party and the Presiding Arbitrator shall selected by 
both arbitrator with consensus, failing such the Presiding Arbitrator shall be 
appointed by IRC/IEI or any organization mentioned in agreement. 
Arbitration proceedings shall be held at Irrigation Uttarakhand, India and the 
language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English. 
The decision of the majority of arbitrators shall be final and binding upon both 
parties. The cost and expenses of Arbitration proceedings will be as determined 

arbitral tribunal. However, the expenses incurred by each party in 
connection with the preparation, presentation etc. of its proceedings as also the 
fees and expenses paid to the arbitrator appointed by such party or on its behalf 
shall be borne by each party itself. Calculation of fees and payment schedule 
for resolution of dispute between Arbitrator shall be as per Govt. Order lett
No. 471/III (2)-19- 41 (fjV ;kfpdk½ /2013, Dehradun Dt 28
Government of Uttarakhand, PWD section-2, Dehradun, and its amendments 

m time to time, which shall be the part of this Contract. 

Performance under the contract shall continue during the arbitration proceedings and 
payments due the Contractor by the Employer shall not be withheld, unless they are 
the subject matter of the arbitration proceedings. 

B. Time Control 

The Contractor shall submit for approval a Program for the Works within 
the date of the Letter of Acceptance. 

The Program shall also include the Schedule of Key and Critical Equipment to be 
deployed on the work as per agreed program of construction. 

iod between Program updates is 30 days 

nt to be withheld for late submission of an updated Program is 5 Lakh
C. Quality Control 

The laboratory to be established at [insert location] with following equipment’s.
mandatory equipment for the testing laboratory] 

ects Liability Period is : 12 months 

the Bid document 
The period should depend up on the period required for testing of the work. In case of building, it could be 12 months (passi

on); tor pipe leying work, tanks, water retaining structures, the time required for testing; for canels, ]inning 
ing of canal whichever is lower; roads and highways passing of one monsoon (12 months) 
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or difference arising between the Employer and the Contractor 
relating to any matter arising out of or connected with this agreement it shall be 
settled in accordance with the Arbitration and Conciliation Act 1996. The 

rred to a Arbitral Tribunal. One Arbitrator 
shall be appointed by each party and the Presiding Arbitrator shall selected by 
both arbitrator with consensus, failing such the Presiding Arbitrator shall be 

 
Arbitration proceedings shall be held at Irrigation Uttarakhand, India and the 
language of the arbitration proceedings and that of all documents and 

s shall be final and binding upon both 
ll be as determined 

tribunal. However, the expenses incurred by each party in 
edings as also the 

fees and expenses paid to the arbitrator appointed by such party or on its behalf 
Calculation of fees and payment schedule 

for resolution of dispute between Arbitrator shall be as per Govt. Order letter 
Dehradun Dt 28-01-2020 

2, Dehradun, and its amendments 

he arbitration proceedings and 
payments due the Contractor by the Employer shall not be withheld, unless they are 

 

The Program shall also include the Schedule of Key and Critical Equipment to be 

nt to be withheld for late submission of an updated Program is 5 Lakh. 

[insert location] with following equipment’s.- 

The period should depend up on the period required for testing of the work. In case of building, it could be 12 months (passing of one 
 works, the passing 



 

 
 
 

 

45.1, 46.2 The Payments 

 

ii. 

iii. 

iv. 

 
v. 

49.1 The rate of interest should be [

49.2 Authority appo

 
 
 
 
 
 
 
 
 
 
 
 
 
 

D. Cost Control 

The Payments for Variations shall be calculated as follows: 

 Payment for increase in the quantities of an item in the BOQ up 
to [10%] of that provided in the Bill of Quantities in any of the 
items shall be made at the rates quoted by the Contractor.

 For quantities in excess of [110%] of the tendered quantity of an 
item as given in the BOQ, the Contractor shall be paid at the rate 
entered in or derived from in the Schedule of Rates 
(applicable for the area of tile work and current at 
award of contract) or the BOQ rate provided by the contractor, 
(whichever is lesser) over the current Uttarakhand Public Works 
Department Schedule of Rates prevalent at the time of award of 
Contract. 

 If the rates for additional, substituted or altered item of work cannot 
be determined either as mentioned above, the Contractor shall be 
requested to submit his quotation for the items supported 
of the rate or rates claimed, within 7 days. 

 If there is no rate for the additional, substituted or altered item of the 
work in the BOQ, efforts would be made to derive the rates from 
market survey and quotations received and the payment would be made 
at the derived rate for the item by the Employer. 

 If the Contractor's quotation is determined unreasonable, the 
Employer may order the Variation and make a change to the 
Contract Price which shall be based on Employer's own forecast 
of the effects of the Variation 
on the Contractor's costs. 

The rate of interest should be [ ] 

Authority appointed by the Employer to make payment: 
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Payment for increase in the quantities of an item in the BOQ up 
to [10%] of that provided in the Bill of Quantities in any of the 

the Contractor. 

the tendered quantity of an 
given in the BOQ, the Contractor shall be paid at the rate 

derived from in the Schedule of Rates 
work and current at the time of 

provided by the contractor, 
Uttarakhand Public Works 

Department Schedule of Rates prevalent at the time of award of 

ltered item of work cannot 
determined either as mentioned above, the Contractor shall be 

to submit his quotation for the items supported by analysis 

ed or altered item of the 
work in the BOQ, efforts would be made to derive the rates from 
market survey and quotations received and the payment would be made 

easonable, the 
Employer may order the Variation and make a change to the 
Contract Price which shall be based on Employer's own forecast 



 

 

53.1 The Contract [insert “is" or “is not”] subject to 
adjustment in accordance with GCC Clause 46, 
the following information regarding coefficients 
[specify "does" or “does not”] apply. 

[Price adjustment is applicable for contracts 
which provide for time of completion exceeding 
months] 

Price Adjournment Formula;" 
R= Value of work as defined in Clause 46.1 of 
Conditions of Contract. 

Adjustment for labour component'  
(i) Price adjustment for increase or decrease in 

the cost due to labour shall be paid in 
accordance with the following formula: 

VL' 0.85 X P /100 X R X(L¡L- L«) 

Where, 

Vr = Increase or decrease in the cost of work 
during the quarter under consideration 
to changes in rates for local labour;

L, = The average consumer price index’2 for industrial 
workers for 
”Centre for the quarter preceding the date of 
opening of bids as published by the Labour Bureau, 
Ministry of Labour, Government of India; 
= The average consumer price index for industrial 
workers for 
.Centre for the quarter under consideration as published
by Labour Bureau, Ministry of Labour, Government of 
India 
Pc= Percentage of labour 
component of the work 

Adjustment for Cement Component:  

(ii) Price adjustment for increase or decrease in 
cost of cement component procured

by the contractor shall be paid in accordance with the 
following formula. 

V = 0.85 X Pc /100 X R X (C, - C,) /C, , 
 
Where, 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

to price 
46, and 

the following information regarding coefficients 

[Price adjustment is applicable for contracts 
which provide for time of completion exceeding 18 

R= Value of work as defined in Clause 46.1 of 

for increase or decrease in 

 

 

the cost of work 
quarter under consideration due 

for local labour; 

for industrial 

of 
bids as published by the Labour Bureau, 

x for industrial 

consideration as published 
by Labour Bureau, Ministry of Labour, Government of 

Percentage of labour 

r decrease in the 
cement component procured 

accordance with the 



 

Vt= Increase or 
decrease in the cost of the 
work during the quarter 
under consideration due to 
changes in the rates for 
cement; 

C = The all India average wholesale price 
inden "for cement (Ordinary Portland 
Cement) for the quarter preceding the 
date of opening of the bids as 
published by the Office of Economic 
Advisor, Ministry of Commerce and 
Industry, Government of India , New 
Delhi; 

Ci=  The all 
India 
avemge 
wholesale 
price index 

 

”The Formula bes eome nomul cozopooeats. It sbould be changed iFnecd 
be to suit t6e aature of the work. ”The fadez aumbers are available iq the 
web site  rip /&doiYi ñHnnu zo*' iii/i/iV/o6 Arm/ 
•" Insert the same of center. The centers for which the indices 

presently available for Utterekhend Stete ere nearest to the work for 
which bids are invited. 

* The index number are available in the web site hip.-/eninWy.nie.
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The all India average wholesale price 
Portland 

the 
of opening of the bids as 

Office of Economic 
visor, Ministry of Commerce and 

New 

for cement (Ordinary 
Portland Cement) for 
the quarter under 
consideration as 
published by the Office 
of Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India, 
New Delhi 

Pt= Percentage of cement 
component of the work

sbould be changed iFnecd 
available iq the 

Insert the same of center. The centers for which the indices 
presently available for Utterekhend Stete ere nearest to the work for 

eninWy.nie.in 

 

 
 7. Chose the center

for cement (Ordinary 
Portland Cement) for 

published by the Office 
of Economic Advisor, 

Commerce 

India, 

Percentage of cement 
work



 

 

 

 
Adjustment for steel component:

(iii) Price adjustment for increase or decrease in the cost of s
contractor shall be paid in accordance with the following formula.

 
" This may be changed to my other type of cement depending on the netum of work.
" This rney be changed depending on the major 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Note: For the application of tbls clause index of Ordinary Portland 
CemenP• has been chosen to represent Cement

Adjustment for steel component: 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula.

Vs' 0.85 X Ps /100 X R X (Si — S )/S, 
where, 

V = Increase or decrease in the cost of work during the quarter under 
consideration due to changes in the rates for steel; 

S» = The all India average wholesale price index for steel (M.S.Bars and 
rods) for the quarter preceding the date of opening of Bids as 
published by the Office of Economic Advisor, Ministry 
and Industry, Government of India, New Delhi 

Si = The All India average wholesale price index for steel (M.S. Bars and
Rods) for the quarter under consideration as published by the Office 
of Economic Advisor, Minis6y of Commerce and Industry, New 
Delhi 

Ps = Percentage of steel component of the work 

Note: For the application of this clause, index of MS Bars and 
has been chosen to represent steel group. 

other type of cement depending on the netum of work. 
changed depending on the major type of steel used dyonding on the nan of work 
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of Ordinary Portland 
to represent Cement 

teel procured by the 
contractor shall be paid in accordance with the following formula. 

Increase or decrease in the cost of work during the quarter under 
 

The all India average wholesale price index for steel (M.S.Bars and 
rods) for the quarter preceding the date of opening of Bids as 
published by the Office of Economic Advisor, Ministry of Commerce 

All India average wholesale price index for steel (M.S. Bars and 
Rods) for the quarter under consideration as published by the Office 
of Economic Advisor, Minis6y of Commerce and Industry, New 

Bars and Rods•• 



 

 
 

Adjustment of Bitumen Component:
 

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be 
paid in accordance with the following formula:

V»= 0.85 X Pa/l00 X R X (Bi
 
 
 

VB' Increa

B‹ = The official retail price of bitumen at the IOC fHPCL/BPL or 

Bi —

PB 

Adjustment of Fue1 and Lubri
 

(v) Price adjustment for increase or decrease in cost of Fuel and Lubricants shall 
be paid in accordance with the following formula:

Vt = 

Where,

Vt = 

F = The official retail price of High

Fi = 

Pt = 
 

Note: For the appllcatlon of this Clause the pr

 

 
" fnsert the nearest location of POL Depot 
" Tnsert the location of the nearest POL Consumer pump

• This could be appropriately changed to any other item depending on the nature of work
 

 

Adjustment of Bitumen Component: 

Price adjustment for increase or decrease in the cost of bitumen shall be 
paid in accordance with the following formula: 

V»= 0.85 X Pa/l00 X R X (Bi— Bo)/B», 

VB' Increase or decrease in the cost of work during the quarter under 
consideration due to changes in the rate for bitumen. 

B‹ = The official retail price of bitumen at the IOC fHPCL/BPL or 
any other depot at ............. "on the day 30 days prior to the 
date of opening of Bids. 

— The official retail price of bitumen at the IOC/HPCL/BPL or 
any other depot at for the 15* day of the middle 
calendar 
month of the quarter under consideration. 

 Percentage of bitumen component of the work. 

Adjustment of Fue1 and Lubricant component: 

Price adjustment for increase or decrease in cost of Fuel and Lubricants shall 
be paid in accordance with the following formula: 

= 0 85 X Pt /100 X R X (F, - F )/ F„ 

Where, 

= Increase or decrease in the cost of work during the quarte
under consideration due to changes in the rates for Fuel and 
Lubricants. 

F = The official retail price of High-Speed Diesel (HSD) at the 
IOC/HPCL/BPL or other consumer pump at. "on the 
day 
30 days prior to the date of opening of Bids. 

= The official retail price of HSD at tbe IOC/HPCL/BPL or other 
consumer pump at. for the 15* day of the middle

calendar month of the quarter under consideration. 
= Percentage of Fuel and Lubricant component of the work.

Note: For the appllcatlon of this Clause the price of HSD5

chosen to represent Fuel and Lubricant Group 

Tnsert the location of the nearest POL Consumer pump 
This could be appropriately changed to any other item depending on the nature of work 
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Price adjustment for increase or decrease in the cost of bitumen shall be 

se or decrease in the cost of work during the quarter under 

B‹ = The official retail price of bitumen at the IOC fHPCL/BPL or 
any other depot at ............. "on the day 30 days prior to the 

The official retail price of bitumen at the IOC/HPCL/BPL or 
for the 15* day of the middle 

Price adjustment for increase or decrease in cost of Fuel and Lubricants shall 

Increase or decrease in the cost of work during the quarter 
under consideration due to changes in the rates for Fuel and 

Speed Diesel (HSD) at the 
"on the 

etail price of HSD at tbe IOC/HPCL/BPL or other 
for the 15* day of the middle 

Percentage of Fuel and Lubricant component of the work. 

5’ has been 



 

 
 Adjustment for Plant and Machinery Spares Component:

 
(vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the contractor shall be paid in accordance with the 
following formula:

P¡ 

Pn 

Note: For 

Adjustment for Other materials'

(vii) Price adjustment for increase or decrease in the cost of other materials other 
than cement, steel, bitumen and Fuel and Lubricants•', procur
contractor shall 

Vu 

M» 

Mi 

Pg 

 

" This could be epproprietely changed to any other item depending on the namre 
otibe work. " Add, delete or change depending on the oetum of 

Adjustment for Plant and Machinery Spares Component: 

Price adjustment for increase or decrease in the cost of plant and machinery 
spares procured by the contractor shall be paid in accordance with the 
following formula: 

V,= 0 85 X P,/100 X R X (P, — P.)/P. , 

Where, 

Ve= Increase or decrease in the cost of work during the quarter under 
consideration due to changes in the rates for plant and machinery

P, = The all India average wholesale price indez for Heavy 
machinery and parts for the quarter preceding the date of 
opening of bids, as published by the Office of the Economic 
Advisor, Ministry of Commerce and Industry, Government of 
India, New Delhi 

P¡ = The all India average wholesale price index for Heavy 
machinery and parts for the quarter under consideration as 
published by the Office of the Economic Advisor, Ministry of 
Commerce and Industry, Government of India, New Delhi

Pn = Percentage of Plant and Machinery Spares component of the work.

Note: For the application of this Clause indez of Heavy 
Machinery and Parts" has been chosen to represent the 
Plant and Machinery Spares Group. 

Adjustment for Other materials' 

Price adjustment for increase or decrease in the cost of other materials other 
than cement, steel, bitumen and Fuel and Lubricants•', procur
contractor shall be paid in accordance with the following formula: 

VM' 0.85 X Pa/100 X R X (Mi — iVi+)M , 

Where, 

Vu = Increase or decrease in the cost of work during the quarter 
under consideration due to changes in the rates for local 
materials other than cement, steel, bitumen and Fuel and 
Lubricants. 

M» = The all India average wholesale price index for all commodities 
for the quarter preceding the date of opening of bids, as published 
by the Office of the Economic Advisor, Ministry of Commerce 
and Industry, Government of India, New Delhi 

Mi = The all India average wholesale price index for all commodities for
the quarter under consideration as published by the Office of the 
Economic Advisor, Ministry of Commerce and Industry, 
Government of India, New Delhi 

Pg = Percentage of other material component (Other than cement, steel, 
bitumen and Fuel and Lubricants) of the work. 

other item depending on the namre 
g on the oetum of worJc 
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Price adjustment for increase or decrease in the cost of plant and machinery 
spares procured by the contractor shall be paid in accordance with the 

Increase or decrease in the cost of work during the quarter under 
consideration due to changes in the rates for plant and machinery 

The all India average wholesale price indez for Heavy 
ng the date of 

opening of bids, as published by the Office of the Economic 
Advisor, Ministry of Commerce and Industry, Government of 

The all India average wholesale price index for Heavy 
deration as 

published by the Office of the Economic Advisor, Ministry of 
Commerce and Industry, Government of India, New Delhi 

Percentage of Plant and Machinery Spares component of the work. 

application of this Clause indez of Heavy 
inery and Parts" has been chosen to represent the 

Price adjustment for increase or decrease in the cost of other materials other 
than cement, steel, bitumen and Fuel and Lubricants•', procured by the 

 

Increase or decrease in the cost of work during the quarter 
under consideration due to changes in the rates for local 

other than cement, steel, bitumen and Fuel and 

The all India average wholesale price index for all commodities 
for the quarter preceding the date of opening of bids, as published 
by the Office of the Economic Advisor, Ministry of Commerce 

The all India average wholesale price index for all commodities for 
the quarter under consideration as published by the Office of the 
Economic Advisor, Ministry of Commerce and Industry, 

Percentage of other material component (Other than cement, steel, 



 

 
  

The following percentages 

1. 
2. 
3. 
4. 

 

7 

55 (Retention will be @ [   
 

50% of the Retention money will be released on issuance of Completion Certificate 
by the Contractor and the remaining 50% of the Retention money wi
within 30 days from the date 

56 The Iiquidated damages for each milestone will be calculated and withhold 
percenrage of ihe final Contract Price per dayJ. 
completed within the prescribed timelines, the liquidated damages so withhold will 
be paid to contractor. If the final milestone has not been completed within the 
stipulated timelines , the liquidated damages withhold so for will be forfeited.
maximum amoun
percentage] of the final Contract Price.
[Usuall y liquidated damages ai'e set between 
of the respective milestones amount
percent and 10 per
per Section ha ve been agreed, the latter should 

57.1 [Bonus: optional]

 

" The percentages have Io be approxifnat ely worked out on the
aoi be changed even if there is change of scope of work during execui 
‘" Tlne components could be added or deleted or changed dependi 

• TO is could vary from 5% for normal works and 10% 
“ This conf d vary from ] 3% fo r norrna I works to 30% for highly mechanised operat 
* The total o( the percentages for the various component s of 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

The following percentages 6'will govern the price adjustment for the 
eetire contract-‘3 

 Labou—r Pr 
 Cemen—t Ph 

0
 

 Steel — Ps 
 Bitumen — PB. 
 Fuel and Lubrlcants — Pt . 

 

Plant and Machinery Spares - Pt 
 Other materials — Pri .. 

TOTAL 100 %" 

(Retention will be @ [   ] % per running bill upto max [   ] % of Contract Price)

50% of the Retention money will be released on issuance of Completion Certificate 
by the Contractor and the remaining 50% of the Retention money will be released 
within 30 days from the date of expiry of Defects L iability Period. 

The Iiquidated damages for each milestone will be calculated and withhold 
percenrage of ihe final Contract Price per dayJ. If the final milestone has been 

eted within the prescribed timelines, the liquidated damages so withhold will 
be paid to contractor. If the final milestone has not been completed within the 
stipulated timelines , the liquidated damages withhold so for will be forfeited.
maximum amount of liquidated damages for the whole of the Works is 

of the final Contract Price. 
liquidated damages ai'e set between 0.05 percent and 0.10 percent per day 

respective milestones amount, and the total amount is not to exceed between 5 
percent and 10 per-cent of ihe Contract Price. Ifsectional Completion and Damages 
per Section ha ve been agreed, the latter should be specified here J 
[Bonus: optional] 

be approxifnat ely worked out on the estimates ot cost and ncorporared in the bid document before issue. I
work during execui ion. 

Tlne components could be added or deleted or changed dependi eg on the feature of the work. 
10% tor high ly mecfiani zed operations in the work 

30% for highly mechanised operat Joe s › n the work 
The total o( the percentages for the various component s of the wo rks should be 100. 

108

'will govern the price adjustment for the 

% of Contract Price) 

50% of the Retention money will be released on issuance of Completion Certificate 
ll be released 

The Iiquidated damages for each milestone will be calculated and withhold [insert 
If the final milestone has been 

eted within the prescribed timelines, the liquidated damages so withhold will 
be paid to contractor. If the final milestone has not been completed within the 
stipulated timelines , the liquidated damages withhold so for will be forfeited. The 

liquidated damages for the whole of the Works is [inseri 

percent per day 
xceed between 5 

cent of ihe Contract Price. Ifsectional Completion and Damages 

id document before issue. It sha11 



 

 
58.1 The Advance Payments shall be: 

Contractor no later than 

( S) ofadvance payment shall be adjusted from 
advance payment sh

The advance payment shall be given at an interest rate ofI

59 The Performance Security (including additional performance security for unbalanced
bids) shall be in any of the following form viz. Bank
a Scheduled Bank or any other form acceptable 
The performance security will 
Contract Price.
The retention money will be 

The additional performance security will be

The performance security, retention money and additional performance security will 
be feed in accordance with the prevailing 

50% of the Perfor
Certificate by the Contractor and the remaining 50% of the Performance Security 
Deposit will be released within 30 days from the date of expiry of Defects Liability 
Period. 

The additional pe
item has been supplied and the quality of item is found satisfactorily by the procuring 
authority. 

E. 

65.1 The date by which operating and maintenance manuals ar
[insert dateJ.

The date by which “as built" drawings (in scale ...") in 2 sets are requéed is 
date]. 

65.2 The amount to be withheld for failing to produce “as built" 
operating 
and maintenance manuals by the date req

67 The following events shall also be fundamental breach of the contract:
[The contractor has contravened Sub

68.1 The percentage 
Employer's additional cost for completing the Works, is 

  

 

^* date of Interest sbould not be less tberi PLIL 
" Specify an appropriate sale 
" The amount should be sufficient to got the completion drawings or Operating and 
agency in case 
the contractor fails to submit. 

 
 
 

 

The Advance Payments shall be: [insert amount(s)] and shall be paid to the 
Contractor no later than [insert date(s)J. 

S) ofadvance payment shall be adjusted from each bill. The complete 
advance payment shall be recovered before I! •J of the work completion

The advance payment shall be given at an interest rate ofI •1“ 

The Performance Security (including additional performance security for unbalanced
bids) shall be in any of the following form viz. Bank Guarantee or FDR issued by any 
a Scheduled Bank or any other form acceptable to the Employer. 
The performance security will be [insert related figure] percent of the accepted 
Contract Price. 
The retention money will be Insert related figure] percent of the accepted Contract

The additional performance security will be- insert related rates] 

performance security, retention money and additional performance security will 
be feed in accordance with the prevailing Procurement rules/orders.] 

50% of the Performance Security Deposit will be released on issuance of Completion 
Certificate by the Contractor and the remaining 50% of the Performance Security 
Deposit will be released within 30 days from the date of expiry of Defects Liability 

The additional perfomiance security shall be returned back to the contractor, once the
item has been supplied and the quality of item is found satisfactorily by the procuring 

Finishing the Contract 

The date by which operating and maintenance manuals are required is 
[insert dateJ. 

The date by which “as built" drawings (in scale ...") in 2 sets are requéed is 

The amount to be withheld for failing to produce “as built" " drawings and/or 

and maintenance manuals by the date required in GCC 52.1 is insert aciouni].
The following events shall also be fundamental breach of the contract:
[The contractor has contravened Sub-clause 7.1 and Clause 9 of GCC]
The percentage to apply to the value of the work not completed, repre
Employer's additional cost for completing the Works, is Insert percentage].

The amount should be sufficient to got the completion drawings or Operating and Maintenance Menuels prepared by alternative 
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and shall be paid to the 

bill. The complete 
the work completion 

The Performance Security (including additional performance security for unbalanced 
Guarantee or FDR issued by any 

percent of the accepted 

e accepted Contract 

performance security, retention money and additional performance security will 
 

mance Security Deposit will be released on issuance of Completion 
Certificate by the Contractor and the remaining 50% of the Performance Security 
Deposit will be released within 30 days from the date of expiry of Defects Liability 

rfomiance security shall be returned back to the contractor, once the 
item has been supplied and the quality of item is found satisfactorily by the procuring 

 

The date by which “as built" drawings (in scale ...") in 2 sets are requéed is [insert 

drawings and/or 

insert aciouni]. 
The following events shall also be fundamental breach of the contract: 

GCC] 
senting the 

Insert percentage]. 

Maintenance Menuels prepared by alternative 



 

 

 

1: BILL OF QUANTITIES (Estimate

 
   

SI. No. Description  of  item 
{with brief 
specification and 
reference to Book of 
specification) 

Quantity

   

Total 

 
(1) Where there is a discrepancy between the rates in figures and in words, the amount 

{ITB Clause 23.1(a)] 

(2) Where there is a discrepancy between the unit rate 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)]

 

SECTION XII: FORMATS 

1: BILL OF QUANTITIES (Estimate given by Client) 

 Rate (Rs) 
Quantity Unit ln figures Io words 

   

Total Bid Price (In figures) 

(in words) 

Where there is a discrepancy between the rates in figures and in words, the amount in 

discrepancy between the unit rate and the line-item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)]
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Amount (Rs) 

 

in words will govern. 

item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 23.1 (b)] 



 

 

 
2: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

 

To: 

WHEREAS    
Contractor") has undertaken, in pursuance
   to
 I•••'• 
Contract"); 

AND WHEREAS it has been stipulated by you 
with a Bank Guarantee by a recognized 
his obligations in accordance with the 

AND WHEREAS we have agreed to give the Contractor such a Bank 

NOW THEREFORE we hereby affirm that we 
Contractor, up to a total of Rs.  
 fin words], 
without cavil or argument, any sum or sums within the limits of
aforesaid without your needing to prove or to show grounds or reasons for your demand for 
specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 
the 
demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 
Works to be performed there under or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modificatio

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

 

 
 
 

 

" An amount shall be inserted by the Guarantor, 
"in amount ebalJ bo inserted by Ge 
Connect

2: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

 
 
(Name of EmployerJ 

 
address of Employer]

  I••me and addresc of Contractor] (hereinafter called 
pursuance of Contract No. 
to execute 
• of Contract and brief description of Works] (hereinafter called

has been stipulated by you in the said Contract that the Contactor shall 
recognized bank for the sum specified therein as security for compliance with 

the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
 /amounf o/ guarantee] 7'_Rupees 
in words], and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of (amount o/guaranfeej” 
aforesaid without your needing to prove or to show grounds or reasons for your demand for 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 
rks to be performed there under or of any of the Contract documents which may be made between you 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor 
Name of Bank  

Address  
Date  

the Guarantor, representing the percentage of the Conner Price specified in the Counter
Ge Guezaator, mgmssnting tfie gercmtege oFtbe Contract Price specified ia t6c 

2: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 

  

   

(hereinafter called "the 
   dated

(hereinafter called "the 

Contactor shall furnish you 
for compliance with 

the Guarantor and responsible to you, on behalf of the 
  

undertake to pay you, upon your first written demand and 
o/guaranfeej” as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 
rks to be performed there under or of any of the Contract documents which may be made between you 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period. 

   
   

  

Price specified in the Counter 
gercmtege oFtbe Contract Price specified ia t6c 



 

e 
 

 
3: Notification of Award and Letter of Acceptance

 
 

To:   

 
Sub: Letter of acceptance for contract no: [insert contract number] and contract title: [insert 

Dear Sir/ Madam 
This is to notify you that your Bid dated  
the aggregate of    
Instructions to Bidders is hereby accepted. 

Yot1 are requested to (i) furnish the Performance Security of [insert amount of Rupees in word•1
and (ii) execute necessary agreement within [ 
form. This notification concludes the legally binding contract between you 
of a formal contract. 

 
 
 
 

Yours truly, 

Authorized Signature: 

Name and Title of Signatory:   

Name of Purchaser:   
 

 
Attachment: Contract Agreement. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

3: Notification of Award and Letter of Acceptance 

contract no: [insert contract number] and contract title: [insert contract title]

 for supply of the  for the Contract Price in 
  , as corrected and modified in accordance with t

 

are requested to (i) furnish the Performance Security of [insert amount of Rupees in word•1
and (ii) execute necessary agreement within [  ] days from the date of issue of this letter in the enclosed agreement 
form. This notification concludes the legally binding contract between you and I inserr name of Purchaser], 
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contract title] 

for the Contract Price in 
as corrected and modified in accordance with the 

are requested to (i) furnish the Performance Security of [insert amount of Rupees in word•1by [insert date] 
he enclosed agreement 

inserr name of Purchaser], till issue 



 

 

 
4: Any Modification, Addendum, Pre•Bid Meeting Proceedings

 

Bid No. 

Date and time of Pre-bid meeting 

S.No. Section, Clause 
No, Page No. 

Description as per
Bid document

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 

4: Any Modification, Addendum, Pre•Bid Meeting Proceedings

 

 

Description as per 
Bid document 

Query raised Remarks / Clari
Modification made
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4: Any Modification, Addendum, Pre•Bid Meeting Proceedings 

Remarks / Clarification/ 
Modification made 
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