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GGOOVVEERRNNMMEENNTT  OOFF  MMAADDHHYYAA  PPRRAADDEESSHH  
Urban Administration and Development Department 

  

AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  FFoorr  PPeerrcceenntteeggee    RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  

DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss      

((EEffffeeccttiivvee  ffrroomm  0011//0011//22001144))  

  
Office of the Nagar Palika Parishad, Sausar Dist. Pandhurna 

NIT Number and Date :         393/PWD/NPP/2026     Dtd. 25/05/2026 

Agreement Number and Date  : ----------------------------------- 

Name of Work                            :       Pole Work Ward No. 01 Different Place Total 06 Nag  

and, Ward No. 07 Different Place Total 05 Nag, Sonsar 

 
Name of the Contractor  : __________________ 
Probable Amount of Contract   
(Rs. In Figure)     : 4,03,012/-  

(Rs. In Words)  :  

Contract Amount   
(Rs. In Figure)  : __________________ 

(Rs. In Words)  : __________________ 

Stipulated Period of Completion: 02 Months 
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SECTION 1 

Notice Inviting e-Tenders (1st Call) 

Government of Madhya Pradesh 
Urban Administration and Development Department 

 

N.I.T.  393/PWD/NPP/2026                               Dated  25/05/2026 

 

Online Percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria based on Integrated Standard Schedule of Rates 

(ISSR) of Urban Administration & Development Department, effective from 2nd August 2021 :  Madhya 

Pradesh Poorv Kshetra Vidyut Vitran Co. Ltd. 
fufonk 

Øekad 
dk;Z dk uke ,oa fooj.k 

izkDdyu jkf'k  

¼:0 esa½ 

/kjksgj jkf'k  

¼:- esa½ 

fufonk QkeZ 

dk 'kqYd 
Js.kh le;kof/k dz- 

1 2 3 4 5 6 7 8 

2026_UAD 

_510346_1 

okMZ Ø- 01 esa fofHkUu LFkkuksas ij 6 ux 

,oa okMZ Ø- 07 esa fofHkUu LFkkuksas ij 5 

ux fo|qr iksy iz;qfDrdj.k dk;Z 

4,03,012/- 4,100/- 2,000/- 
New PWD Reg. With ''A" 

Class Electrical / ''A" Class 

MPEB Electrical Reg½ 
2 ekg 02 

 

1. Interested bidders can view the NIT on website http://www.mptenders.gov.in 

2. Interested bidders can view the detailed NIT & Other document on 

websitehttps://www.mptenders.gov.in/ (Department Name: “Urban Administration & 

Development Department”). 

3. The Bid Document can be purchased only online from 18:30 PM (time) 26/05/2026 
(date) to 17:30 PM (time) 29/06/2026 (date). 

4. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

  

 

 

 

 

 

 

 

Signature and Designation 

http://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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Notice Inviting Tender (1st Call) 

Government of Madhya Pradesh 
Urban Administration and Development Department 

Office of the Chief Municipal Officer,  
Nagar Palika Parishad Sausar, Pandhurna  

N.I.T. 393/PWD/NPP/2026                                        Dated 25/05/2026 

Online Percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria based on Integrated Standard Schedule of Rates 

(ISSR) of Urban Administration & Development Department, effective from 02 vxLr 2021 ,oa leLr lalks/ku 

lfgr & Madhya Pradesh Poorv Kshetra Vidyut Vitran Co. Ltd. 

S. No. 
/Pkg/ 
Code 

Name of Work District
(s) 

Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 
(In Rs.) 

Cost of 
Bid 

Docume
nt (In 
Rs.) 

Category of 
Contractor 

Period of 
Completi

on (in 
Months) 

2026_UAD 

_510346_1 

Pole Work Ward No. 01 

Different Place Total 06 Nag 

and, Ward No. 07 Different 

Place Total 05 Nag, Sonsar 

Sausar 4,03,012/- 4,100/- 2,000/- 
New PWD Reg. With ''A" 

Class Electrical / ''A" Class 

MPEB Electrical Reg½ 

02 

Months 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. 

4. ELIGIBILITY FOR BIDDERS: 

A. At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. 

However, such bidders who are not registered with the Government of 

Madhya Pradesh 1and are eligible for registration can also submit their bids 

after having applied for registration with appropriate authority. 

B. The bidder would be required to have valid registration at the time of signing 

of the Contract. 

 
1 Section 1 – NIT 
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C. The bidder would be required to have sufficient experience of same nature of 

work. 

D. The bidder should have valid Pwd Reg. Certificate 

E. Failure to sign the contract by the selected bidder, for whatsoever reason, 

shall result in forfeiture of the earnest money deposit. 

5.  Pre-qualification – Prequalification conditions, wherever applicable, are given in  the 

 Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

 Sheet. 

7.       The Bid Document can be purchased only online from 18:30 PM (time) 26/05/2026 

(date) to 17:30 PM (time) 29/06/2026 (date). Other key dates may be seen in bid 

data sheet. 

8.  Amendments to NIT, if any, would be published on website only, and not in 

 newspaper. 

 

 

(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder. 

B. Bid Documents2 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.3 

 
2 Section 2 – Instruction to Bidders 
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2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   

Annexures; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 

the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is 

to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 

the responses given together with any response prepared after the meeting 

will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT. 

 
3 Section 2 – Instruction to Bidders  
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10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only 
in works where pre-qualification conditions and/or special eligibility conditions are 
stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet 
duly supported by documents to demonstrate fulfillment of pre-qualification 
conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13. Language 4 

 The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in English. 
In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

 
4 Section 2 – Instruction to Bidders 
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14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should 

be self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are 

found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment 

deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall Percentege, and not item wise. If the bid is in absolute amount, overall 
Percentege  would be arrived at in relation to the probable amount of contract 
given in NIT. The overall Percentege rate would apply for all items of work. 

ii. Percentege  shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and 
taxes expect Goods & Services Tax (GST). The amount of applicable GST Will be 
paid separately to the contractor with each bill at the time of payment. The 
Employer shall not be liable for any the duties, taxes (exept GST) royalties and 
levies. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD)5 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet.  

17.2  “EMD / Bid Security shall be submitted only online using options available in 
the tender portal within the specified time limit. Bidders are advised to 
process it well in advance. No Claim Shall be entertained due to delay in 
Online Transactions via payment gateway / banking portal.” 

 
5 Section 2 – Instruction to Bidders 
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17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed 

the Agreement after furnishing the required Performance Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest money 
deposit. 

D. Submission of Bid 

18. “The bidder is required to submit digitally Signed Bid i.e. Envelop A, B & C Online 

Only. No physical Submission of the Bid will be accepted except in exceptional case 

under clause 19.7”.  

E. Opening and Evaluation of Bid6 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened.  

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened.  

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

 
6 Section 2 – Instruction to Bidders 
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19.6 The Employer reserves the right of accepting the bid for the whole work or 

for a distinct part of it.  

19.7 “In exceptional case, if physical submission of certain documents is found 

essential, then expressed prior permission must be obtained in writing by the 

tender issuing authority form an authority, as authorized by the State 

Government. In such a case, such documents are required to be submitted 

physically at the place and date specified in the bid data sheet. In Case of any 

mismatch in the documents submitted in the physical form and that 

uploaded online, or if the contractor fails to submit the document physically, 

the bid shall be liable for rejection as non-responsive.” 

19.8 During Bid evaluation the employer or its representative may, at its 

discretion, ask the bidder for a clarification of its Bid. The request for 

clarification and the response shall be in writing, and no change in the price 

or substance of the Bid shall be sought, offered or permitted. 

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

 

F. Award of Contract7 

21.  Award of Contract 

“The Employer shall notify the successful bidder by issuing a Letter of Acceptance 

(LOA) that his bid has been accepted. The original copy of affidavit will have to be 

submitted by the successful bidder at the time of signing of the contract.” 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc.  as specified in the Bid Data Sheet.  

 
7 Section 2 – Instruction to Bidders 
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22.2  Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issue of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of 

the employer for taking any other action against the bidder.  

 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 
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mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

[End of ITB]8 

 
8 Section 2 – Instruction to Bidders 



Page 14 of 82 

 

 

Bid Data Sheet  

GENERAL  

SR. 
No. 

PARTICULARS DATA 

1 Office Inviting Tender Nagar Palika Parishad, Sausar 

2 NIT No. No.      393/PWD/NPP/2026 

3 Date of NIT DTD.  25/05/2026 

4 Bid document download 
available from date & time 

From  26-05-2026 

18:30 PM 
To 29-06-2026  
17:30 PM 

5 Website link http://mptenders.gov.in 

 
SECTION 1 - NIT  

NIT 
CLAUS

E  
PARTICULARS DATA 

6 Portal Fees  
(also known as processing fee) 

 As notified in E-Tendering Website  

7 Cost of Bid Document  Rs. 2,000/-   +   Portal Charges 

Cost of Bid Document Payable at Online  

Cost of Bid Document In favor of Chief Municipal Officer, Nagar Palika Parishad, 
Sausar  (M.P.) 

8 Affidavit Format   As per 'Annexure- B' 

9 Pre-qualifications required No 

If Yes, details As per' Annexure- C' 
 

10 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 
  

 

If Yes, details As per 'Annexure -D' 

 11 Key dates As per 'Annexure -A' 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://mpeproc.gov.in/
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Section 2 – Bid Data Sheet  

Bid Data Sheet 

SECTION 2 - ITB9 
ITB 

CLAUSE  PARTICULARS DATA 

12 Name of the ‘Work’ 
Pole Work Ward No. 01 Different Place Total 06 Nag and, 

Ward No. 07 Different Place Total 05 Nag, Sonsar 

13 Specifications As per 'Annexure – E' 

14 Procedure for participation in e-

tendering 

As per 'Annexure – F' 

15 

Whether Joint Venture is 

allowed. 

No 

  

If yes, requirement for Joint 

Venture 

As per 'Annexure – G' 

16 

Pre bid meeting to be held No 

If yes, Date, Time & Place Date :  NA 

Time from :    NA 

Place :  NA 

17 

  Earnest Money Deposit 4,100/- 

Forms of Earnest Money Deposit Online Payment through Debit Card / Credit 

Card / Internet Banking Or System Generated 

Challan. 

Account Details for Online 

EMD Payment 
i. Name of Account Holder – Nagar 

Panchayat Sausar 

ii.   Account No. -  11223115247 

iii. Bank Name- SBI SAUSAR Branch - 

Sausar 

iv. IFSC Code –  SBIN0001034 

18 Envelope-B Technical Proposal As per 'Annexure - I' and  

Annexure - I (Format I-1 to I-5) 

19 

Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the 

department 

As per 'Annexure - K' 

19.70 

Date and Place for Submission 

of Physical form of contents of 

Envelope A i) and ii) and 

Envelope B as specified in 

Clause 12 of ITB 

1. Only Online  

2. If Tender Under Clause 19.7 Than Place 

and Date as Under Applicable. 

3. Place Nagar Parishad Sausar  Dist. 

Pandhurna           Or 

Office of Divisional Executive Engineer 

of Urban Administration and 

Development Department  

Division, Katanga, Jabalpur. 

20 Period of Validity of Bid 180 Days from the date of opening of tender 

 
9 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

ITB 

CLAU

SE  

PARTICULARS DATA 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 

Amount of Performance Security 3% of contract amount  

Additional Performance 

Security, if any 

1) Performance security to be deposited 3(Three) % of 
contract Amount 

2) Additional performance Security deposited  @ equal 
to :- 

a) If rates are below 10% and up to 20% value 
equal to percentage below 10% of probable 
amount of contract (PAC) 

b) If rates are below 20%- as per (a) and twice the 
value of below 20% of probable amount of 

contract (PAC). 

Performance Security  in the 

format  

As per 'Annexure- M' before signing the 

agreement  

Performance Security in favour 

of 
Chief Municipal Officer 
Nagar Palika Parishad Sausar   

Performance Security valid up 

to10 

Three Months or 90 days (whichever is more) 

from the date of completion of defect liability 

period. 

 

 
10 Section 2 – Bid Data Sheet 
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Annexure – A 

(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATES 
11 

Publish Date 26.05.2026  18:30 PM Bid Opening Date 01.07.2026  11:00 AM 

Document 

Download/Sale 

Start Date 
26.05.2026  18:30 PM 

Document 

Download / Sale 

End Date 

29.06.2026  05:30 PM 

Clarification Start Date NA 
Clarification End 

Date 
NA 

Bid Submission Start 
Date 26.05.2026  18:30 PM 

Bid Submission End 
Date 

29.06.2026  05:30 PM 

  
Physical Submission 

End Date 
Online Only 

 
 

 

 
 

 
11 Section 2 –Annexure - A  
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT ||12 

(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 
oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information/ digitally signed documents given in the bid 
document are fully true and authentic. 

2. That: 
a. Information regarding financial qualification and annual turnover, submitted 

online is correct. 
b. Information regarding various technical qualifications, Submitted online is 

correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the 

event of any information is found to be incorrect/untrue or found violated, then without 

giving any prior notice our bid shall be liable for rejection or termination of contract, 

without prejudice to any other rights or remedy including the forfeiture of the bid 

security/performance security. 

Verified today _____________ (dated) at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 

 
12 Section 2 –Annexure - B 



Page 19 of 82 

 

Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

ii. Average annual construction turnover on the construction works not less than 

50% of the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, 

fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 

which shall be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required - - 

2 Earthwork  - - 

3 Concrete work  - - 

 (The Employer shall specify all physical qualifications required). 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the 
 departments and  specific Bid.13 

 
13 Section 2 –Annexure - C 
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  N.A. 

 

B.  Construction of  tunnel   -  N.A. 

 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 
 and specific bid.14 
 

 
14 Section 2 –Annexure - D 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

Specifications 
 

 

 

 

1. Integrated Standard Schedule of Rates (ISSR) of Urban Administration & 

Development Department effective from 02nd August  2021. 

2. MP Nagar palika/parishad Adhiniyam 1961 

3. IRC 

 

(The soft copy of above specifications is available at departmental website  

www.mpurban.gov.in)  

 

 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, 

or other specifications issued in writing by the Employer shall form part 

of the technical specifications of this work.15
 

 

 
15 Section 2 –Annexure - E 
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Annexure  -F 

(See clause 3 of section 2-ITB) 
 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-

procurement portal https://www.mptenders.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact M/s. _Tata Consultancy Services Corporate Block, 5th floor, DB City 

BHOPAL-462011 email id : support-eproc@nic.in. Helpdesk phone numbers 

are available on website. 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at the 

earliest. Those bidders who already have valid Class III Digital 

Certificate need not  obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.16 

 

 
16 Section 2 –Annexure - F 
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The digital certificate issued to the Authorized  User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online biding 

will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as 

per information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform 

the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mptenders.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all 

the stages of each bid are locked before the start time and date and after the 

end time and date for the relevant stage of the bid as set by the Department.17 

 

 
17 Section 2 –Annexure - F 
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5.  Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates 

of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 

5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge 

online ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is 

separately mentioned in the Detailed NIT. The Bid Document shall be 

available for purchase to concerned eligible bidders immediately after online 

release of the bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal. 

 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.18 

 
18 Section 2 –Annexure - F 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)19 
If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of all 
the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project.  All members of JV should have active participation in execution 
during the currency of the contract.  This should not be varied/modified subsequently 
without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine 
the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full.  Failure to comply with this 
requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 

   

 
19 Section 2 –Annexure - G 



Page 26 of 82 

 

Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be Contained in Envelope - A) 

S. 
No. 

Particulars Details 

1.  
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 
application for registration. 

(If applicable, scanned  copy of proof of 
application for registration to be 
uploaded) 

2.  Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 
(Scanned copy of Registration to be 
uploaded) 

3.  Name of Organization/ Individual/ Proprietary 
Firm/ Partnership Firm  

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

 

 

5.  PAN NUMBER  

6.  GST NUMBER  

7.  Address of Communication  

8.  Telephone Number with STD Code   

9.  Fax Number with STD Code  

10.  Mobile Number  

11.  E-mail Address for all communications  

 Details of Authorized Representative   

12.  Name  

13.  Designation   

14.  Postal Address  

15.  Telephone Number with STD Code   

16.  Fax Number with STD Code  

17.  Mobile Number  

18.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed.20 

 

Signature of Bidder with Seal 
Date: _____________ 

 
20 Section 2 –Annexure - H 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

 
21 

 
21 Section 2 –Annexure - I 
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Annexure - I (Format:  I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS22 
A.  Financial Requirement:  
  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial 
years; 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

 
Agreement Number 

& Year 
Name of Work Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Employer's 
Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 

       

       

       

       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work. 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 

2 Earthwork     
3 Concrete work     

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

 executed in any one year during the last 3 financial years. 
  2. Similar works: The similarity shall be based on the physical size, complexity,  methods 

technology or other characteristics of main items of work viz. earth work,  cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  

 
22 Section 2 –Annexure - I (Format I-1) 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
 
 

Bid Capacity23 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during 

the last five year (10% weightage per year shall be given to bring the value 

of work executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 

 
23 Section 2 –Annexure I (Format I-2) 
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Annexure - I (Format:  I -3) 

(See clause 14 of Section 2-ITB & Clause 6 of GCC) 
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Annexure - I (Format:  I -4)  
(See clause 14 of Section 2-ITB) 
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bbaassee  ppllaattee  aanndd  hhaammmmeerr  aanndd  aallll  ootthheerr  

aacccceessssoorriieess  

NNiill  11  NNoo  11  NNoo      

55))  MMooddiiffiieedd  AAAASSHHTTOO  CCoommppaaccttiioonn  

aappppaarraattuuss  aass  ppeerr  IISS::22772200  ((PPaarrtt  88))  11997744  

oorr  HHeeaavvyy  CCoommppaaccttiioonn  

AAppppaarraattuuss  aass  ppeerr  IISS  ccoommpplleettee  wwiitthh  

ccoollllaarr,,  bbaassee  ppllaattee  hhaammmmeerr  aanndd  aallll  ootthheerr  

aacccceessssoorriieess((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  

1155  ccrroorree  oonnllyy))  

NNiill  11  NNoo  11  NNoo      

66))  SSaanndd  ppoouurriinngg  ccyylliinnddeerr  wwiitthh  ccoonniiccaall  

ffuunnnneell  aanndd  ttaapp  aanndd  ccoommpplleettee  aass  ppeerr  

IISS::22772200  ((PPaarrtt  2288))  11997744  iinncclluuddiinngg  

mmooddeerrnn  eeqquuiippmmeenntt..  

11  NNooss  22  NNooss  22  NNooss      

77))  EEnnnnoorree  SSttaannddaarrdd  SSaanndd  AAss  

rreeqquuiirreedd  
AAss  

rreeqquuiirreedd  
AAss  

rreeqquuiirreedd  
    

88))  SSaammpplliinngg  ttiinnss  wwiitthh  lliiddss  110000  mmmm  ddiiaa  xx  

7755  mmmm  hhtt..  ½½kkgg  ccaappaacciittyy  aanndd  

mmiisscceellllaanneeoouuss  iitteemmss  lliikkee  mmooiissttuurree  ttiinnss  

wwiitthh  lliidd  5500  ggrraammss  eettcc..  

NNiill  NNiill  44  NNooss      

99))  LLaabb  CCBBRR  tteessttiinngg  eeqquuiippmmeenntt  ffoorr  

ccoonndduuccttiinngg  CCBBRR  tteessttiinngg,,  llooaadd  ffrraammee  

wwiitthh  55  TToonnnnee  ccaappaacciittyy,,  eelleeccttrriiccaallllyy  

ooppeerraatteedd  wwiitthh  ssppeeeedd  ccoonnttrrooll  aass  ppeerr  

IISS::22772200  ((PPaarrtt  1166))  aanndd  ccoonnssiissttiinngg  ooff  

ffoolllloowwiinngg::  ((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  

1155  ccrroorree  oonnllyy))  

NNiill  11  SSeett  11  SSeett      

  aa))  CCBBRR  mmoouullddss  115500  mmmm  ddiiaa  ––  117755  hhtt..    NNiill  66  NNoo  66  NNoo      

  bb))  TTrriippoodd  ssttaannddss  ffoorr  hhoollddiinngg  ddiiaall  ggaauuggee  

hhoollddeerr  
NNiill  44  NNooss  44  NNooss      

  cc))  CCBBRR  pplluunnggeerr  wwiitthh  sseettttlleemmeenntt  ddiiaall  

ggaauuggee  hhoollddeerr  
NNiill  11  NNoo  11  NNoo      

  dd))  SSuurrcchhaarrggee  wweeiigghhtt  114477  mmmm  ddiiaa  22..55  kkgg  

wwtt..  
NNiill  66  NNooss  66  NNooss      

  ee))  SSppaacceerrss  ddiisscc  114488  mmmm  ddiiaa  4477..77  mmmm  

hhtt..  WWiitthh  hhaannddllee  
NNiill  22  NNooss  22  NNooss      

  ff))  PPeerrffoorraatteedd  ppllaattee  ((BBrraassss))  NNiill  22  NNooss  22  NNooss      

  gg))  SSooaakkiinngg  ttaannkk  ffoorr  aaccccoommmmooddaattiinngg  66  

CCBBRR  mmoouullddss  
NNiill  22  NNooss  22  NNooss      

  hh))  PPrroovviinngg  rriinnggss  ooff  11000000  kkgg,,  22550000  kkgg  

ccaappaacciittyy  
NNiill  11  NNoo  

eeaacchh  
11  NNoo  

eeaacchh  
    

  ii))  DDiiaall  ggaauuggeess  2255  mmmm  ttrraavveell--00..0011  

mmmm//ddiivviissiioonn  
NNiill  22  NNoo  22  NNoo      

1100))  SSttaannddaarrdd  ppeenneettrraattiioonn  tteesstt  eeqquuiippmmeenntt  NNiill  NNiill  11  NNoo      

1111))  NNuucclleeaarr  mmooiissttuurree  DDeennssiittyy  mmeetteerr  oorr  

eeqquuiivvaalleenntt((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  

1155  ccrroorree  oonnllyy))  

NNiill  NNiill  11  NNoo      

1122))  SSppeeeeddyy  mmooiissttuurree  mmeetteerr  ccoommpplleettee  wwiitthh  

cchheemmiiccaallss  
II  NNoo  11  NNoo  33  NNoo      
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1133))  UUnnccoonnffiinneedd  CCoommpprreessssiioonn  TTeesstt  

AAppppaarraattuuss  ((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  

1155  ccrroorree  oonnllyy))  

NNiill  NNiill  11  NNoo      

CC))  FFOORR  BBIITTUUMMEENN  AANNDD  

BBIITTUUMMIINNOOUUSS  MMIIXXEESS  
          

11))  CCoonnssttaanntt  tteemmppeerraattuurree  bbaatthh  ffoorr  

aaccccoommmmooddaattiinngg  bbiittuummeenn  tteesstt  ssppeecciimmeenn,,  

eelleeccttrriiccaallllyy  ooppeerraatteedd,,  aanndd  

tthheerrmmoossttaattiiccaallllyy  ccoonnttrroolllleedd  ((ttoo  

aaccccoommmmooddaattee  mmiinniimmuumm  ssiixx  SSppeecciimmeennss))  

NNiill  11  NNoo  11  NNoo      

22))  PPeenneettrroommeetteerr  aauuttoommaattiicc  ttyyppee,,  iinncclluuddiinngg  

aaddjjuussttaabbllee  wweeiigghhtt  aarrrraannggeemmeenntt  aanndd  

nneeeeddlleess  aass  ppeerr  IISS::11220033--11995588  

NNiill  11  NNoo  11  NNoo      

33))  SSoollvveenntt  eexxttrraaccttiioonn  oorr  cceennttrriiffuuggee  ttyyppee  

aappppaarraattuuss  ccoommpplleettee  wwiitthh  eexxttrraaccttiioonn  

tthhiimmbblleess  wwiitthh  ssoollvveenntt  aanndd  ffiilltteerr  ppaappeerr  

11  NNoo  11  NNoo  11  NNoo      

44))  BBiittuummeenn  llaabboorraattoorryy  mmiixxeerr  iinncclluuddiinngg  

rreeqquuiirreedd  aacccceessssoorriieess  ((2200  llttrrss..))  ((ffoorr  wwoorrkk  

ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  11  NNoo  11  NNoo      

55))  MMaarrsshhaallll  ccoommppaaccttiioonn  aappppaarraattuuss  

aauuttoommaattiiccaallllyy  ooppeerraatteedd  aass  ppeerr  AASSTTMM  

11555599--6622  TT  ccoommpplleettee  wwiitthh  aacccceessssoorriieess  

((wwiitthh  118800  NN  MMaarrsshhaallll  MMoouullddss))  ((ffoorr  

wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  1155  ccrroorree  oonnllyy))  

NNiill  11  sseett  11  sseett      

66))  FFuurrooll  vviissccoommeetteerr  NNiill  11  NNoo  11  NNoo      

77))  DDuuccttiilliittyy  mmeetteerr    ((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  

tthhaann  1155  ccrroorree  oonnllyy))  
NNiill  11  NNoo  11  NNoo      

88))  SSoofftteenniinngg  ppooiinntt  ((RRiinngg  aanndd  bbaallll  aapppp))  NNiill  11  NNoo  11  NNoo      

99))  DDiissttaanntt  rreeaaddiinngg  tthheerrmmoommeetteerr  NNiill  --  --      

1100))  RRiiffllee  bbooxx  NNiill  --  11  NNoo  --  11  NNoo      

1111))  AAuuttoommaattiicc  AAsspphhllaatt  ccoonntteenntt  MMeetteerr  NNiill  --  11  NNoo  --  11  NNoo      

1122))  TThhiinn  ffiillmm  oovveerr  tteesstt  aappppaarraattuuss  ffoorr  

mmooddiiffiieedd  bbiinnddeerr  eeiitthheerr  wwiitthh  PPMMBB  oorr  

CCRRMMBB((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  1155  

ccrroorree  oonnllyy))  

NNiill  --  --      

1133))  MMaassttiicc  AAsspphhaalltt  HHaarrddnneessss  tteessttiinngg  

eeqquuiippmmeenntt((ffoorr  wwoorrkk  ccoossttiinngg  mmoorree  tthhaann  

1155  ccrroorree  oonnllyy))  

NNiill  --  --      

1144))  SSaanndd  EEqquuiivvaalleenntt  tteesstt  aappppaarraattuuss  NNiill  11  sseett  11  sseett      

1155))  CCoorree  ccuuttttiinngg  mmaacchhiinnee  ssuuiittaabbllee  ffoorr  uuppttoo  

115500  mmmm  ddiiaa  ccoorree  
11  sseett  11  sseett  22  sseett      

1166))  TThheerrmmoommeetteerrss  ((DDiiggiittaall))  22  NNooss  44  NNooss  88  NNooss      

DD))    FFOORR  CCEEMMEENNTT,,  CCEEMMEENNTT  

CCOONNCCRREETTEE  AANNDD  MMAATTEERRIIAALLSS  

          

11))  WWaatteerr  TTaannkk  11  NNoo  11  NNoo  11  NNoo      

22))  VViiccaatt  nneeeeddllee  aappppaarraattuuss  ffoorr  sseettttiinngg  ttiimmee  

wwiitthh  pplluunnggeerrss  aass  ppeerr  IISS::226699--11996677  
11  NNoo  11  NNoo  11  NNoo      

33))  MMoouullddss            

  aa))  115500  mmmm  xx  330000  mmmm  hhtt..  CCyylliinnddeerr  wwiitthh  

ccaappppiinngg  ccoommppoonneenntt  aalloonngg  wwiitthh  tthhee  

ccaappppiinngg  sseett  aanndd  ccoommppoouunndd  aass  ppeerr  IISS  

NNiill    NNiill    AAss  

RReeqquuiirreedd  
    

  bb))  CCuubbee  115500  mmmm,,  aanndd  110000  mmmm  ((eeaacchh  

ssiizzee))  
66  NNooss  1122  NNooss  2244  NNooss      

44))  CCoonnccrreettee  ppeerrmmeeaabbiilliittyy  aappppaarraattuuss  NNiill    NNiill    11  NNoo      

55))  HHiigghh  ffrreeqquueennccyy  mmoorrttaarr  ccuubbee  vviibbrraattoorr  

ffoorr  cceemmeenntt  tteessttiinngg  
NNiill    NNiill    11  NNoo      

66))  CCoonnccrreettee  mmiixxeerr  ppoowweerr  ddrriivveenn,,  11  ccuu..fftt..  

ccaappaacciittyy  
NNiill    NNiill    11  NNoo      
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77))  VVaarriiaabbllee  ffrreeqquueennccyy  aanndd  aammpplliittuuddee  

vviibbrraattiinngg  ttaabbllee  ssiizzee  11  mm  xx  11  mm  aass  ppeerr  tthhee  

rreelleevvaanntt  BBrriittiisshh  SSttaannddaarrdd  

NNiill    NNiill    11  NNoo      

88))  FFllaakkiinneessss  iinnddeexx  tteesstt  aappppaarraattuuss  11  NNoo  11  NNoo  11  NNoo      

99))  AAggggrreeggaattee  iimmppaacctt  tteesstt  aappppaarraattuuss  aass  ppeerr  

IISS::22338866  ((PPaarrtt  44))  11996633  
NNiill    NNiill    11  NNoo      

1100))  LLooss--AAnnggeelleess  aabbrraassiioonn  tteesstt  aappppaarraattuuss  aass  

ppeerr  IISS::22338866  ((PPaarrtt  44))  11996633  
NNiill    NNiill    11  NNoo      

1111))  FFllooww  ttaabbllee  aass  ppeerr  IISS::771122--11997733  NNiill    NNiill    11  NNoo      

1122))  EEqquuiippmmeenntt  ffoorr  sslluummpp  tteesstt  11  NNoo  11  NNoo  22  NNoo      

1133))  EEqquuiippmmeenntt  ffoorr  ddeetteerrmmiinnaattiioonn  ooff  

ssppeecciiffiicc  ggrraavviittyy  oorr  ffiinnee  aanndd  ccooaarrssee  

aaggggrreeggaattee  aass  ppeerr  IISS::22338866  ((PPaarrtt  33))  11996633  

11  NNoo  11  NNoo  22  NNoo      

1144  CCoommpprreessssiioonn  aanndd  FFlleexxuurraall  ssttrreennggtthh  

tteessttiinngg  mmaacchhiinnee  ooff  220000  TT  ccaappaacciittyy  wwiitthh  

aaddddiittiioonnaall  ddiiaall  ffoorr  fflleexxuurraall  tteessttiinngg  

11  NNoo  11  NNoo  22  NNoo      

1155  CCoorree  ccuuttttiinngg  mmaacchhiinnee  wwiitthh  1100//1155  ccmm  

ddiiaa  ddiiaammoonndd  ccuuttttiinngg  eeddggee  
11  NNoo  11  NNoo  22  NNoo      

1166))  NNeeeeddllee  vviibbrraattoorr  NNiill      11  NNoo  22  NNoo      

1177))  AAiirr  eennttrraaiinnmmeenntt  mmeetteerr  NNiill    NNiill  11  NNoo      

1188))  00..55  CCfftt,,  11  CCfftt  ccyylliinnddeerr  ffoorr  cchheecckkiinngg  

bbuullkk  ddeennssiittyy  ooff  aaggggrreeggaattee  wwiitthh  ttaammppiinngg  

rroodd  

NNiill    11  NNoo  22  NNoo      

1199))  SSoouunnddnneessss  tteessttiinngg  aappppaarraattuuss  ffoorr  cceemmeenntt  

((LLeeee  CChhaattttlliieerr))  
NNiill      NNiill    11  NNoo      

EE))  FFOORR  CCOONNTTRROOLL  OOFF  PPRROOFFIILLEE  

AANNDD  SSUURRFFAACCEE  EEVVEENNNNEESSSS  

          

11))  TToottaall  SSttaattiioonn  NNiill  11  NNoo  11  NNoo      

22))  PPrreecciissiioonn  aauuttoommaattiicc  lleevveell  wwiitthh  

mmiiccrroommeetteerr  aattttaacchhmmeenntt  
11  sseett  11  sseett  11  sseett      

33))  DDiissttoommaatt  oorr  eeqquuiivvaalleenntt  NNiill      NNiill    11  SSeett      

44))  TThheeooddoolliittee  ––  EElleeccttrroonniiccaallllyy  ooppeerraatteedd  

wwiitthh  ccoommppuutteerriisseedd  oouuttppuutt  aattttaacchhmmeenntt  
NNiill      NNiill    11  NNoo      

55))  PPrreecciissiioonn  ssttaaffff  22  sseettss  44  sseettss  88  sseettss      

66))  33  mmeetteerr  ssttrraaiigghhtt  eeddggee  aanndd  mmeeaassuurriinngg  

wweeddggee  
11  sseettss  22  sseettss  88  sseettss      

77))  CCaammbbeerr  tteemmppllaattee  22  LLaannee            

  aa))  CCrroowwnn  ttyyppee  ccrroossss  ––  sseeccttiioonn  11sseettss  11  sseettss  44  sseettss      

  bb))  SSttrraaiigghhtt  rruunn  ccrroossss  ––  sseeccttiioonn  11sseettss  11sseettss  44sseettss      

88))  SStteeeell  ttaappee            

  aa))  55  mm  lloonngg  22  NNooss  44  NNooss  88  NNooss      

  bb))  1100  mm  lloonngg  22  NNooss  44  NNooss  88NNooss      

  cc))  2200  mm  lloonngg  22  NNooss  44  NNooss  88NNooss      

  dd))  3300  mm  lloonngg  22  NNooss  44  NNooss  88  NNooss      

  ee))  5500  mm  lloonngg  11  NNoo  44  NNoo  88  NNoo      

99))  RRoouugghhoommeetteerr  ((BBuummpp  IInntteeggrraattoorr))  11  NNoo..  
((wwhheenn  

rreeqquuiirreedd))  

11  NNoo..  
((wwhheenn  

rreeqquuiirreedd))  

11  NNoo..  

((wwhheenn  

rreeqquuiirreedd))  

    

NNoottee::  IInntteennttiioonn  ttoo  pprrooccuurree//lleeaassee  tthhee  eeqquuiippeemmeenntt  sshhoouulldd  bbee  aaccccoommppaanniieedd  bbyy  ddooccuummeennttss  ttoo  tthhee  eeffffeecctt..  TThhee  nnaattuurree  

ooff  ddooccuummeennttss  ccoouulldd  bbee  aannyy  oonnee  ooff  tthhee  uunnddeerr::  

ii))  OOrrddeerr  ttoo  tthhee  mmaannuuffaaccttuurreerr  ooff  tthhee  ppllaanntt  aanndd  eeqquuiippmmeenntt’’ss..  

iiii))  CCoonnffiirrmmaattiioonn  ffrroomm  tthhee  mmaannuuffaaccttuurreerr..  

iiiiii))  PPrrooooff  ooff  ppaayymmeennttss  iinn  ffuullll  oorr  ppaarrtt..  

iivv))  AAggrreeeemmeenntt  ttoo  lleeaassee  tthhee  eeqquuiippmmeenntt..  
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Annexure - I (Format:  I -5)  
(See clause 14 of Section 2-ITB) 

 

RREEQQUUIIRREEDD  AASS  PPEERR  AAPPPPLLIICCAABBLLEE  WWOORRKK    
LLiisstt  ooff  KKeeyy  EEqquuiippmmeennttss//  MMaacchhiinneess  ffoorr  CCoonnssttrruuccttiioonn  WWoorrkk  ((RRooaadd))  

  

MMiinniimmuumm  rreeqquuiirreemmeenntt  
SS..  NNoo..  NNaammee  ooff  EEqquuiippmmeenntt//  

MMaacchhiinneerryy  
QQuuaannttiittyy  RReeqquuiirreedd  wwiitthh  tthhee  

bbiiddddeerr  ffoorr  wwoorrkkss  ccoossttiinngg    

QQuuaannttiittyy  

AAvvaaiillaabbllee  

wwiitthh  tthhee  

bbiiddddeerr  

RReemmaarrkkss  

UUppttoo  RRss  55  

CCrr            
FFrroomm  RRss  55  

CCrr  ttoo  2200  CCrr  
AAbboovvee  RRss  

2200  CCrr  

11..  HHoott  mmiixx  ppllaanntt    11  NNoo..  11  NNoo..  11  NNoo..  
AAss  ppeerr  

aapppplliiccaabbllee  
  

22..  MMoottoorr  GGrreeaaddeerr  
11  NNoo..  11  NNoo..  22  NNoo..  

AAss  ppeerr  

aapppplliiccaabbllee 
  

33..      TTiippppeerrss  
22  NNooss..  55  NNooss..  1100  NNooss..  

AAss  ppeerr  

aapppplliiccaabbllee 
  

44..  DDoozzeerr  
11  NNoo..  22  NNoo..  44  NNoo..  

AAss  ppeerr  

aapppplliiccaabbllee 
  

55..    FFrroonntt  &&  LLooaaddeerr  
11  NNooss..  11  NNooss..  22  NNooss..  

AAss  ppeerr  

aapppplliiccaabbllee 
  

66..    SSmmooootthh  WWhheeeelleedd  RRoolllleerr  
11  NNooss..  11NNooss..  22  NNooss..  

AAss  ppeerr  

aapppplliiccaabbllee 
  

77..  VViibbrraattoorr  RRoolllleerr  
11  NNoo  

22  NNoo  
22  NNoo  

AAss  ppeerr  

aapppplliiccaabbllee 
  

88..  PPaavveerr  FFiinniisshheerr  
11  NNoo..  11NNoo..  22  NNoo..  

AAss  ppeerr  

aapppplliiccaabbllee 

  

99..    WWaatteerr  TTaannkkeerr  
33  NNoo..  55  NNoo..  55  NNoo..  

AAss  ppeerr  

aapppplliiccaabbllee  
  

1100..    
BBiittuummeenn  11  NNoo..  11  NNoo..  11  NNoo..  

AAss  ppeerr  

aapppplliiccaabbllee  
  

1111..    
TTeennddoomm  11  NNooss..  11  NNooss..  22  NNooss..  

AAss  ppeerr  

aapppplliiccaabbllee  
  

1122..    
CCoonncceerrttee  MMiixxeerr  11  NNooss..  11  NNooss..  22  NNooss..  

AAss  ppeerr  

aapppplliiccaabbllee  
  

  
NNoottee::  IInntteennttiioonn  ttoo  pprrooccuurree//lleeaassee  tthhee  ppllaannttss  aanndd  mmaacchhiinneerryy  sshhoouulldd  bbee  aaccccoommppaanniieedd  bbyy  ddooccuummeennttss  ttoo  tthhee  eeffffeecctt..  

TThhee  nnaattuurree  ooff  ddooccuummeennttss  ccoouulldd  bbee  aannyy  oonnee  ooff  tthhee  uunnddeerr::  

ii))  OOrrddeerr  ttoo  tthhee  mmaannuuffaaccttuurreerr  ooff  tthhee  ppllaanntt  aanndd  eeqquuiippmmeenntt’’ss..  

iiii))  CCoonnffiirrmmaattiioonn  ffrroomm  tthhee  mmaannuuffaaccttuurreerr..  

iiiiii))  PPrrooooff  ooff  ppaayymmeennttss  iinn  ffuullll  oorr  ppaarrtt..  

iivv))  AAggrreeeemmeenntt  ttoo  lleeaassee  tthhee  eeqquuiippmmeenntt..  
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Annexure – J 

(See clause 14 of Section 2 -ITB) 
FINANCIAL BID  

(To Be Contained in Envelope-C) 
NAME OF WORK __________________________________ 

I/We hereby bid for the execution of the above work within the time specified at the 
rate (in figures) _______ (in words) _______________________ percent below/ above or 
at par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site 
of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying 
out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of 
contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of Percentege  above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentege  shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the Percentege  "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, royalties, levies and taxes expect Goods & Services Tax (GST) are including 
in the rates (in case of Percentage rate Bidds)/Lum-sum Offer (in case of lump-sum 
bids) quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 

Signature of Officer by whom accepted25 

 
25 Section 2 –Annexure - J 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT26 
 

Sno Name of material Rate (Issue rate) Unit Remarks 

     

     

     

     

     

     

     

     

     

     

     

     

 
26 Section 2 –Annexure - K 

DELETED 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 

of Madhya Pradesh at your bided Percentege  _____ below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing 

of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

Yours Faithfully 

 

 

Chief Municipal Officer 

Nagar Palika Parishad, Sausar 

District – Pandhurna (M.P.) 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and brief 

description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 

words), such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of _________________[amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
  We further agree that no change or addition to or other modification of the terms of 

the Contract of the Works to be performed there under or of any of the Contract documents which 

may be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the Percentege  the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 27 

 
27 Section 2 –Annexure - M 
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SECTION 328 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Claus
e No Particulars 

Claus
e No  Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted 
Percentege  

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, 
Drawings etc. 

41 Death or Permanent Invalidity of 
Contractor 

20 Extra Items 42 Jurisdiction 

 
 

28 Section 3 – GCC (Table of Clauses ) 
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A. General 

1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.29 

 
29 Section 3 –Part - I General Condition of Contract 
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data.  

1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used.   

1.28. Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     
2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  

    with all Annexures  

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified.30 

 
30 Section 3 –Part - I General Condition of Contract 
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3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means 

(email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

 
5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.31 

 

 
31 Section 3 –Part - I General Condition of Contract  
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7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to the 

other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions.32 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

 
32 Section 3 –Part - I General Condition of Contract 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by the 

department.   

 

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 
10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute.33 

 
33 Section 3 –Part - I General Condition of Contract  



Page 46 of 82 

 

 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   
12.4  Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 34 

 

 
34 Section 3 –Part - I General Condition of Contract 
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14.  Extension of Time 

14.1. The Contractor is for completion of work and therefore non approval of EOT shall 

not in any way invalidate the contract. The contractor will have to complete the 

work.  

14.2 In the event of delays attributable to the contractor, the EOT shall not be given 

by the Engineer-in-Charge and the Liquidated Damages shall be levied from the 

contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 

issued by the Engineer-in-Charge without imposition of Liquidated Damages 

either suo-motto or on a written request of the contractor. 

 

 It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 

 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 dThe time allowed for execution of the contract shall commence from the date 

of signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied.35 

16.  Contractor's quoted Percentege   
The Contractor’s quoted Percentege  rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 
35 Section 3 –Part - I General Condition of Contract  
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C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

17.4  "Ten percent of mandatory tests prescribed under the specifications shall be got 

carried out through departmental laboratories of Public Work Department of 

Government of MP. The Engineer-in-charge or officer senior to him may also get 

these tests carried out through any laboratory confirming to ISO/ IEC 17011 

accredited by NABL or any other accrediting agency who is authorised to 

accredited as per ISO/IEC 17025” 

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D. Cost Control 

 
19.  Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 
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contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 36 

 

19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  

 

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 
items under this clause shall be worked out in accordance with the following 
provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at 
the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
Percentege  on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the Percentege  quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. 37 

 
36 Section 3 –Part - I General Condition of Contract 
37 Section 3 –Part - I General Condition of Contract 
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f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work.  

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 
 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become due 
for release.  

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates (in case of Percentage rate bide)/lump-sum offer (in case of lump-sum 

bids) quoted by the Contractor shall be deemed to be inclusive of all duties, 

royalties levies and taxes expect Goods & services Tax (GST). The amount of 
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applicable GAT will be paid separately to the contractor with each bill at the time 

of payment.38 

25.2 The liability, if any, on account of quarry fees, Duties, taxes (except GST) royalties 

and levies in respect of material consumed or services rendered on public work 

shall be borne by the contractor.  

 25.3  Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;   
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h) Any other fundamental breaches as specified in the Contract Data.39 

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 
14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  

29. Performance Security 
The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of signing 
of the contract. The contractor shall have to ensure that such performance security 
and additional performance security, if any, remains valid for the period as specified 
in the Contract Data.  

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified 

in the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the Percentege  of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3     The Security Deposit shall be refunded on completion of Defect Liability Period. 40 
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31. Price Adjustment 

31.1     Contract price shall be adjusted for increase or decrease in rates and price of  

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

 

(a)  The price adjustment shall apply for the works done from the start date of given 

in the contract upto the end of the initial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributed to the contractor.  

(b) The price adjustable shall be determined during each month from the formula 

given in the contract data. 

(c) Following expression and meaning are assigned to the work done during each 

month: 

R = Total value of work during the month. It would include the amount of 

secured advance granted, if any, during the month, less the amount of secured 

advance recovered, if any during the month. It will exclude value of works executed 

under variation for which no price adjustment shall be payable.  

31.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

 

32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and by 

a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 
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Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages. 

 
33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. 41 

 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information.  
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(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.42 

   

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has been 

resubmitted, the matter shall be referred to the Competent Authority as defined 

in the Contract Data, who shall decide on the amount payable to the Contractor 

after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 
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37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such other information as the 

Engineer may require.43 

 

39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority.  

Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any 

Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/byelaws/Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall 

have the right to deduct from any money due to the Contractor including his 

amount of performance security. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 
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to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the contract 

in respect of any work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the Contractor.44 

 
 

41. Death or Permanent Invalidity of Contractor  
If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the 

survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract 

was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable. 45 
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[End of GCC] 

Contract Data46
 

GCC 

Clause  
Particulars Data 

1.14 
Employer  Chief Municipal Officer, Nagar Palika Parishad 

Sausar 

1.15 Engineer Executive Engineer  

1.16 Engineer in Charge Assistant Engineer/Sub Engineer 

1.22 Stipulated Period of 

Completion 

As Per NIT 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of 

the Contractor 

As per 'Annexure-H'  

Address & contact details of 

the Employer 
Chief Municipal Officer, Nagar Palika Parishad 
Sausar, Dist. – Pandhurna (M.P.)  
Ph.   

5 
Subcontracting permitted for 

the Contract Value  

More than Rs. 25%.  

6 

Technical Personnel to be 

provided by the contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required 

Technical Personnel not 

employed 

As per rule. 

10 
Specifications  As per 'Annexure – E'  

Drawings  As per 'Annexure – N' 

12 

Competent Authority for 

deciding dispute under 

Dispute Resolution System 

As per rule. 

Appellate Authority for 

deciding dispute under 

Dispute Resolution System 

Chief Municipal Officer, Nagar Palika Parishad, 
Sausar 
 

13 

Period for submission of 

updated construction 

program 

15 Days 

Amount to be withheld for 

not submitting construction 

program in the prescribed 

period 

As per rule. 

14 
Competent Authority for 

granting Time Extension 

As per rule. 

15 

Milestones laid down for the 

contract 
Yes/No 

If Yes, details of Milestones As per 'Annexure - O'  

Liquidated damage  As per 'Annexure - P' 

17 List of equipment for lab  As per 'Annexure - Q' 
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Contract Data46
 

GCC 

Clause  
Particulars Data 

Time to establish lab …………………….. 

Penalty for not establishing  

field Laboratory   

Rs. .........../-  per month of delay 

 

18 Defect Liability Period   As per Rule after physical completion of work 

21 Competent Authority for 

determining the rate  

................ 

27 
Any other condition for 

breach of contract 

………………... 

28 Penalty  Penalty Shall include : 

(a) Security deposit as per clause 30 of 

General    Conditions of Contract,  

and   

(b)  Liquidated Damages imposed as per 

clause 15  or Performance Security 

(Guarantee) including Additional 

Performance Security (Guarantee),  if 

any, as per clause 29 of General 

Conditions of Contract, whichever is 

higher 

29 

Performance guarantee 

(Security) shall be valid up 

to 

Till issue of physical completion certificate as per 

clause 35.1 

30 

Security Deposit to be 

deducted from each running 

bill 

At the rate of 7%  

Maximum limit of deduction 

of Security Deposit  

Up to 7% of Final Contract Amount. 

31 Clause 31.1(1)Price 

adjustment shall be 

applicable 

As per Annexure R and as below: 

The price Adjustment shall apply only in respect 

of Cement, Steel, Bitumen and POL 

components.  

 

31.1(1) Price adjustment shall be 

applicable 

Price Adjustment shall be applicable only in case 

of Probable Amount of Contract (PAC) in NIT is 

more than Rs 10 (Ten) Crores. This clause shall 

not have any bearing with the Contract Amount. 

3247 32.1 Mobilization and 

Construction Machinery 

Advance Applicable  

No Mobilization and Construction Machinery 

Advance Payable  

32.2 If yes, Unconditional 

Bank Guarantee  

In the format prescribed in Annexure – S 

32.3 If yes, Rate of interest 

chargeable on advances 

10% annual simple interest 
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Contract Data46
 

GCC 

Clause  
Particulars Data 

32.4 If yes, Type & Amount 

of Advance payment that can 

be paid 

1. Mobilization advance – Not more than …..% 

of contract amount. 

2. Construction Machinery Advance – Not more 

than ….% of contract amount. 

32.5 If yes, Recovery of 

advance payment 

Recovery of Mobilization and/or construction 

machinery advance shall commence when 10% of 

the contract amount is executed and recovery of 

total advance shall be done on pro-rata basis and 

shall be completed by the time work equipment 

to 80% of the contract amount is executed. 

In addition to the recovery of principal amount, 

recovery of interest shall be carried out as 

calculated on the outstanding amount of principal 

at the close of each month. The interest shall be 

accrue from the day of payment of advance and 

the recovery of interest shall commence when 

10% of the contract amount is executed and shall 

be completed by the time work equivalent to 80% 

of the contract amount is executed. 

33 33.1 Secured Advance 

Applicable    

No secured advance payable. 

33.2 if yes, Unconditional 

Bank Guarantee  

In the format prescribed in Annexure-T 

33.2 if yes, Amount of 

Secured Advance  

75% of value of material as determined by the 

Engineer in Charge 

33.3 if yes, Conditions for 

secured advance  

a) The materials are in-accordance with the 

specification for works; 

b) Such materials have been delivered to site, and 

are properly stored and protected against damage 

or deterioration to the satisfaction of the 

Engineer. The contractor shall store the bulk 

material in measurable stacks; 

c) The contractor’s records of the requirements, 

orders, receipt and use of materials are kept in a 

form approved by the Engineer and such records 

shall be available for inspection by the Engineer; 

d) The contractor has submitted with his monthly 

statement the estimated value of the materials on 

site together with such documents as may be 

required by the Engineer for the purpose of 

valuation of the materials and providing evidence 

of ownership and payment thereof; 

e) Ownership of such materials shall be deemed 

to vest in the Employer for which the contractor 

has submitted an indemnity bond in an acceptable 

format; and 
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Contract Data46
 

GCC 

Clause  
Particulars Data 

f) The quantity of materials are not excessive and 

shall be used within a reasonable time as 

determined by the Engineer. 

33.4 if yes, Recovery of 

Secured advance 

The advance shall be repaid from each 

succeeding monthly payments to the extent 

materials [for which advance was previously 

paid] have been incorporated into the works.  

35 

Completion Certificate – 

after physical completion of 

the Work  

As per 'Annexure - U'48 

Final Completion Certificate 

– after final payment on 

completion of the Work 

As per 'Annexure- V' 

36 Competent Authority  Chief Municipal Officer, Nagar Palika Parishad  

39 

Salient features of some of 

the major labour laws that 

are applicable 

As per 'Annexure-W' 

4149 Competent Authority  Chief Municipal Officer, Nagar Palika Parishad 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 

List of drawings –50ATTACHED WITH ESTIMATE  

 

 

 
50 Section 3 – Annexure N  
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of Milestones51 
 

 
51 Section 3 – Annexure O 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 
  

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along 

with all such extensions which are granted to the Contractor for either Employer’s 

default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 

 parties.52 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 

List of Road Work Equipment for Quality Control 
S.No. Description Quantity S.No. Description Quantity 

1      

3      

5      

7      

9      

11      

13      

15      

17      

19      

21      

23      

25      
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ANNEXURE - R 

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.1 of Conditions of Contract. 

Adjustment for Labour Component 
(i) Price adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the following formula. 
 

 VL=  0.85 x P1/100 x R (Li-L0)/L0 

 

VL= increase or decrease in the cost of work during the month under 
consideration due to changes in rates for Labour. 

 
Lo= the consumer price index for industrial workers for the state on 28 days 

preceding the date of opening of Technical Bids as published by Labou 
Bureau, Ministry of Labour, Government of India. 

 
Li= the consumer price index for industrial workers for the state for the month 

under consideration as published by Labour Bureau, Ministry of Labour 
Componed of the work.  

 
P1= Percentage  of Labour component of the work. 

 
Adjustment for cement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by 
the contractor shall be paid in accordance with the following formula: 

 
 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

 
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 
 
Co= The all India wholesale price index for pozzolana cement on 28 days 

preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 
India, New Delhi.  

 
C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India New Delhi.  

 
Pc= Percentage of cement component of the work 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula:53 

 
Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 
 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 
 
S0= The all India wholesale price index for mild steel long products / flats on 28 

days preceding the date of opening of technical Bids, as per published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 
India, New Delhi.  

 
Si = The all India average wholesale price index for steel mild steel long products / 

flats for the months under consideration as published by the Economic 
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi. 

 
Ps= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of mild steel long products / flats has 

been Chosen to represent steel group. In any work only one of the indices. i.e. 
either for long products or for flats shall be used as decided by the employer / 
Executing Agency. 

 
Adjustment of Bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 

 
 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 
 Vb= Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for bitumen. 
 
Bo = The official retail price of bitumen at the IOC depot nearest to the 

work site on the day 28 days prior to the date of opening of Technical 
Bids. 

 
Bi = The official retail price of bitumen of IOC depot at nearest to the work 

site for the 15th day of the month under consideration. 
  

Pb = Percentage of bitumen component of the work. 

 
53 Section 3 – Annexure R 
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Adjustment of POL (Fuel and Lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula: 
  
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the day 28 days prior to 
the date of opening of Technical Bid. 

 
 Fi = The official retail price of HSD at the existing consumer pumps of IOC 

 at nearest to the work site for the 15th day of month of the under 
 consideration. 

 
 Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group.54 
 
Adjustment for Plant and Machinery Spares component. 

 
(Vi) Price adjustment for increase or decrease in cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the 
following formula : 

 
 Vp= 0.85 x Pp / 100xR x ( Pi – Po) / Po 

 

 Vp = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for plant and machinery spares. 
 
Po = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on 28 days preceding the date of 
opening of Technical Bids, as published by the Economic Advisor, DIPP 
Ministry of Commerce & Industry Government of India, New Delhi. 

 
Pi = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction for the month under 
consideration as published by the Economic Advisor, DIPP Ministry of 
Commerce & Industry Government of India, New Delhi. 

 
 Pp = Percentage of plant and machinery spares component of the work. 
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Note : For the application of this clause, index of manufacturer of machines for 

mining/quarrying and construction has been chosen to represent the Plant 
and Machinery Spares group. 

 
Adjustment Other Materials component. 

 
(Vi) Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, Bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula : 

 
 Vm= 0.85 x Pm / 100xRx( Mi – Mo) / Mo 

 

Vm = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, steel, Bitumen and POL. 

 
Mo = The all India wholesale price index (all commodities) on 28 days 

preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP Ministry of Commerce & Industry 
Government of India, New Delhi. 

 
Mi = The all India wholesale price index (all commodities) for the month 

under consideration as published by the Economic Advisor, DIPP 
Ministry of Commerce & Industry Government of India, New Delhi. 

 
Pm = Percentage of local material component (other than cement, steel, 

Bitumen and POL) of the work. Plant and Machinery spares 
component of the work. 

 
For following percentages will govem the price adjustment for the entries contract : 

 
1. Labour – P1    ………..% 
2. Cement – Pc    ………..% 
3. Steel  – Ps    ………..% 
4. Bitumen  – Pb    ………..% 
5. POL – Pf    ………..% 
6. Plant & Machinery Spares – Pp ………..% 
6. Other Materials – Pm   ………..% 
     ______________ 
             Total 100% 
Note :  Ordinarily the 7 components shown above are components of the civil works.  

However for specific works in which some components not included in the 
aforementioned 7 components, form a substantial part of the work the same 
can be provided using similar formula and related indices. In all cases the sum 
total of percentage of different components shall be 100%.55 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 

 We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.56 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  
 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to57 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the 

said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions 

of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.58 

 
58 Section 3 – Annexure T 



Page 73 of 82 

 

 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided.  If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference.59 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
 
Name of Work: 

……………………………………………….…………………………………………………………………………………

………………………….……………………………………………….……………………………………………….………

………………………………………………………………………….……………………………………………………….. 

 

Agreement No. ……………………..……………..………….  Date …………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : ……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

Date of issue  
 

Chief Municipal Officer 
Nagar Palika Parishad Sausar 

Dist. - Pandhurna (M.P.) 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 
 
Name of Work: 

……………………………………………….…………………………………………………………………………………

………………………….……………………………………………….……………………………………………….………

………………………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….……….  Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

 
Chief Municipal Officer 

Nagar Palika Parishad Sausar 
    Dist. - Pandhurna (M.P.)60 

 

 
60 Section 3 – Annexure V 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 
against female employees  in the matters of transfers, training and promotions etc.61 

 

 
61 Section 3 – Annexure W 
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i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of Percentege  of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 

The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. States may have different 

number of employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 

the establishment and back etc.62 
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o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process.63 
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SECTION 364 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 

 
1.  ;fn vuqca/k esa fu/kkZfjr vof/k esa dk;Z iw.kZ ugha gksus ij lafonkdkj }kjk le;kof/k c<+kus dh ekax dh tkrh gS rks Bsdsnkj 

dh ekax ij c<+kbZ xbZ le;kf/k ds fy, ewy fufonk 'krksZa dh isukUVh ds vfrjfDr vO;ogkfjd njksa ds ekeys esa vfrfjDr isukUVh 

Hkh yh tkosxh A vfrfjDr isukYVh izR;sd ,d ekg dh le;of̀) ds fy, vfrfjDr ijQkjesal xkjaVh dk 1@12 Hkkx gksxk A  

 

 

 

 
64 Section 3 –Part -II Special Condition of Contract (SCC)  
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SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work:……………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………………… 

Probable Amount of Contract: 

(Rs. In Figure)  -------------------------------------------------------------------------------------------------  

(Rs. In Words)   ------------------------------------------------------------------------------------------------- 

S. 
No. 

Particulars of Item of 
Work 

Quantity Unit Rate Amount  
(in figure) 

Amount  
(in words) 

Remarks 

I II III IV V VI VII VIII 

1.  See attached 

describing the tender 

document. 

      

2.         

3.         

4.         

5.         

6.         

7.         

8.         

9.         

10.         

11.         

12.         

13.         

14.         

15.         

Total Amount (Rs. In Figure)    

Total Amount (Rs. In Words) ____________________________________________65 

 
Chief Municipal Officer 

Nagar Palika Parishad Sausar 
Dist. - Pandhurna (M.P.) 

 
65 Section 4 – Bill of Quantities (BOQ)  
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 

 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the 

Employer) and____________________________________ (name and address of contractor) 

hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs._________ 
______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 
 
Binding Signature of Contractor _________________________________________66 

 
66 Section 5 – Agreement Form  


