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(Advance Correction Slip No. 1)

Pnrn_ 10.2., Part I of GCC shall be read as under:

10.2. Financial Eligibility Criteria:
The tenderer must have minimum average annual contractual tumover of Vil or V"1

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “1otal contractual payments” in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheel.

Para 17.15.1, Part 1 of GCC shall be read as under:

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):
(a) For Works without composite components

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the *JV in
its own name & style’ or ‘Lead member of the JV".

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the
work as per para 10.1 above, shall have technical capacity of minimum J0%& of the cost of work
i.e., each non-lead member of JV member must have satisfactorily completed or substantially
completed during the last 07 (seven) years, ending last day of month previous to the one in which
tender is invited, one similar single work for a minimum of % of advertised value of the tender.

(b) For works with composite components

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by
cither the *JV in ils own name & style’ or ‘Lead member of the JV* and technical eligibility for
other component(s) of work as per para 10.1 above, shall be satisfied by either the *JV in its own
name & style’ or “amy member of the JV".

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 10.1 above, shall have technical capacity of minimum 1086 of
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorily completed or substantially completed during the last 07
(seven) years, ending last day of month previous to the one in which tender is invited, one similar
single work for a minimum of #0%& of cost of any component of work mentioned in technical
eligibility criteria.

Note for Para 17.15.1: -
a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be

classified as Major component of work.

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member's share in that JV for the purpose of satisfying his'her
compliance to the above mentioned technical eligibility criteria in the tender under

consideration, - "
N oy
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Annexure-V, Part [ of GCC shall be read as under:

ANNEXURE-V
Reference -Para 6.1 of [TT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE
TENDER DOCUMENTS

Lhcsiiarnnins sassspsncsnsunnsnanisins (Name and designation)y**appointed as the attorney/authorized signatory of

the tenderer (including its constituents),

M/s

(hercinafter called the tenderer) for the purpose of the Tender documents for

the work of as per the tender No. of

under:

1.
2|

10.

Place:
Dated:

(Raitway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as

I/we the tenderer (s) am/are signing this document afler carefi ully reading the contents.

I/'We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

Uwe hereby declare that Uwe have downloaded the tender documents from Indian Railway website
WWW.ireps.gov.in . U'we have verified the content of the document from the website and there is no addition,
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

Vwe declare and centify that I/'we have not made any misleading or false representation in the forms,
statements and artachments in proof of the qualification requirements.

I/'We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

I/'We declare that the information and documents submitted along with the tender by me/us are correct
and I/we are fully responsible for the correciness of the information and documents, submitted by us.
I'we centify that Uwe the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the dare of submission of bids, either in
individual capacity or as a HUF/ member of the partnership firm/LLP/IV/Socicty/Trust.

Ifwe understand that if the contents of the G@ifieate submitted by us are found to be forged/falsc or incorrect
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides
banning of business for a period of upto five year. Further, Liwe (insert name of the
tenderer) ** and all my/our constituents understand that my/our offer shall be summarily
rejected.

I/we also understand that if the contents of the SeR¥iBN® submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in
the contract including banning of business for a period of upto five year.

I/'We have read the clause regarding restriction on procurement from a bidder of a country which shares a
land border with India and certify that | am/We are not from such a country or,

if from such a country, have been registered with the competent Authority. I'We hereby certify that l/'we fulfil
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.
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D. Annexure-VI, Part I of GCC shall be read as under: -

ANNEXURE - VI
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure [ of ITT

TENDERER’S CREDENTIALS (BID CAPACITY)
_ RAILWAY
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the
tenderer will be qualified only if its available bid capacity is equal to or more than the total value of the present tender.
The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] - 0.33xNxB

Where,

A = Maximum value of construction works exscuted and payment received in any one of the previous three financial
years or the current financial year (up to date of inviting tender), taking into account the completed as well as
works in progress.

N= Number of years prescri

bed for completion of work for which bids has been invited.
AT AR 1, D S G

hal Fo e
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Note:
(a) The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year {up to date of inviting tender) for calculating A,
and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for siatement of all works in progress and also the works which are awarded to
tenderer but yel not started upto the date of inviting of tender for calculating B. In case of no works
in hand, a “NIL® statement should be furnished.

The submitied details for (i) and (ii) above should be duly verified by Chartered Accountant.

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of
(i) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) by each member of
IV for calculating A, and
(i) Existing commitments and balance amount of ongoing works with each member of JV either in
individual capacity or as a member of other JV as per the prescribed proforma of Railway for
statement of all works in progress and also the works which are awarded to each member of JV
either in individual capacity or as a member of other JV but yet not started upto the date of inviting
of tender for calculating B. In case of no works in hand, a "NIL® statement should be funished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but vet not started for a Member in an earlier JV
shall be reckoned only to the extent of the concemed member’s share in that JV for the purpose of satisfying
his/her compliance to the above mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV's “bid capacity”.

(e) Incase, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered
as incomplete and will be rejected summarily.

() The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case,
the available bid capacity is lesser than estimated cost of work put 10 tender, his offer shall not be considered
even if he has been found eligible in other eligibility criteria/tender requirement.

‘51/.,@ Shic m w
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Clause 17 A, Part I1 of GCC shall be read as under:

17A  Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any
portion or portions of the works before completion of the whole, the Contractor shall fully and finally
complete the whole of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of the following
clauses:

(i)  Extension due to Modification: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise,

(i)  Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Railway's employees or by other
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in
executing the work not forming part of the contract but on which Contractor's performance necessarily
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay
authorized by the Engineer pending arbitration or in consequences of the Contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized representative then upon happening of any such event
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is
likely to be delayed and shall be bound to ask for necessary extension of time.

(iti) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension of time as may be considered necessary under clause 17A(i) orfand I TA(ii) or/ and 1 7A(iii) above,
as soon as the cause thereof shall arise and, in any case, not less than TS@&Y before the expiry of the date
fixed for completion. of the works, The Engineer shall consider the same and shall grant and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself, -

The non-submission of request for extension or submission of request within less than 15 days
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under
these sub clauses, subject to final decision of Engineer.

%’/’()ﬁ AniC 1 w
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Clause 17B, Part Il of GCC shall be read as under:

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the
execution of the work or part of the works specified in the contract documents shall be deemed to be the
essence of the contract and the works must be completed not later than the date(s) as specified in the contract.
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other
than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied that the works can be
completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension
of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be
entitled without prejudice to any other right and remedy available on that behalf, to recover from the
Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated
ot the "-"_'.r:. _1__. 1 ,.5;..,:_, T, o 1'"' u—_ _- N T O T n A 4 =4 T

IR ) e WEL)

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the
total value of the item or groups of items of work for which a separate distinct completion period is specified
in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within further extension of time
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these
Conditions, whether or not actual damage is caused by such default.

MNOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for
extension of time under clause 17A can also be considered under exceptional circumstances. Such
extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages
already recovered during extension(s) of time granted previously under clause 17B shall not be waived.
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under
clause 17B.

’é:/ﬁ‘ aml W7
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Clause 19 (3), Part I of GCC shall be read as under:

19.3) Accepted Programme of Work: The Contracior who has been awarded the work shall as soon as
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with
iitial completion period of two years or less or not later than 90 days for other contracts have to submit the
detailed programme of work imdicating the time schedule of various items of works in the form of Bar
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of
completion. The programme of work amended as necessary by discussions with the Engineer. shall be treated
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor to
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than R30S €1, the Contractor shall submit a detailed time
programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-d-vis program and forecast cash flow adopting Project Management Software such as
Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements
and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with
actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contract, and a supporting report which
includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

details showing the Contractor's reasonable estimate for the number of each class of
Contractor’s Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the

programme when planning their activities,

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent a‘lttted} to
comply with the Contract or to be consistent with actual progress and the Contractor’s stated tqtmtr:fns, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause.
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Clause 39(1), Part Il of GCC shall be read as under:

39.(1) Rates for Extra Item(s) of Works:

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the
Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of
Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of
Standard Schedule of Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the
Engineer and the Contractor before the execution of such items of work as per sub clause (b).

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to
notify the Engineer at least seven days before the necessity arises for the execution of such items of
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work invalved.
The rates payable for such items shall be decided at the meeting to be held between the Engineer and
Contractor, in as short a period as possible after the need for the special item has come 1o the notice. In
case the Contractor fails to attend the meeting after being notified to do so or in the event of no
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and
the Contractor shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of
labour, machinery & materials and by taking guidance from the following documents in order of

priority:

I Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (L'SSOR)"
il Analysis of Rates for “Delhi Schedule of Rates issued by CPWD {DSR)”"
iii. Market Analysis

Clause 46A.1., Part 11 of GCC shall be read as under:

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value
bove Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside
the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of
price variation) :

a) Materials supplied by Railway to the Contractors, either free or at fixed rate;
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities

of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and
‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s).
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I Clause 46A.6, Part II of GCC shall be read as under:

ﬁm.ne1mﬂtﬂgﬂi of various components in various type of works shall be as specified for all item (s)/ Bill(s) of
Quantities in tender document and the same shall be fixed as per table & classifications given below:

(1). For Civil Engineering Works

Classification =] w
" o 1 - 1
p Tg 8|8y
o 2% | < < < < | < 829 2[BS 5%
N ~ = w ° = ™ o |w = S8 a % (5 z
< d8 (™ ;|78 |
AR ES -3 Pl
Components @ = - -
1 Fixed . B | 5| BB 655666515105
2 Labour L. 20 |25 | 30 [ % |50 (@ | 20 |9 10 | 25
3 Steel S, 0 0 0 0 0 0 0 | 8 | o 50 | 0
4 Cement C. 0 0 | 15 [ o 0 0 0 0 | 8 | o 0
5 Plant
Machinery & | PM, | 30 | 15 5 20 | 15 | 20 | 30 0 0 10 | 30
Spares
6 Fuel & = i
L ibiis Fe [ 25|15 ) 5 (8 |6 @ 15|68 | 10] 2
7 | Other materials M, ﬁ 15 ﬁ 30 ; ﬁ 20 0 0 5 10
8 | Detonators & . -
Stnlonive E 0 15 0 0 0 0 0 0 0 0 0
Total 100 | 100 [ 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100

* It shall not be considered for any price variation.
The classification mentioned in the table above represents following type of item(s) in the work(s) —

I Earthwork in Formation
1A All tem(s) excluding 1B orfand 1C
IB  Item(s) for supply of Steel
1C  ltem(s) for supply of Cement

2 Ballast Supply Works

3 Tunnelling Works (Without Explosives)
3A Al Item(s) excluding 3B orfand 3C or/and 3D or/and 3E
3B ltem(s) for supply of Steel
3C  lItemf(s) for supply of Cement or/and Grout
3D ltem(s) for Fabrication & Erection of Structures including supply of Steel
3E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

4 Tunnelling Works (With explosives)
4A  All ltem(s) excluding 4B or/and 4C orfand 4D orfand 4E

4B Item(s) for supply of Steel H'{‘;?ﬁ-
~
4C  Trem(s) for supply of Cement or/and Grout /b’ ‘ 5 Enﬂﬁ.; Yoy 7 _
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aD
4E

Item(s) for Fabrication & Erection of Structures including supply of Steel =
Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Building Works

5A
B
SC
5D
SE

All ltem(s) excluding 5B or/and SC or/and 5D orfand SE

Item(s) for supply of Steel

Item(s) for supply of Cement

ftem(s) for Fabrication & Erection of Structures including supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Bridges & Protection work

6A
6B
6C
6D
6E

All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E

ltem(s) for supply of Steel

ltem(s) for supply of Cement

ltem(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel
ltem(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel

Permanent Way linking

Platform, Passenger Amenities

8A
8B
8C
8D
1

Al ltem(s) excluding 8B or/and 8C or/and 8D or/and 8E

Itemi(s) for supply of Steel item/fittings

Item(s) for supply of Cement ltem

Item(s) for Fabrication & Erection of Structures Lnr.ludmg supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel

Any Other Works not covered in Classification 1 to 8

9A
9B
oC
oD
9E

All Item(s) excluding 9B or/and 9C or/and 9D or/and 9

Item(s) for supply of Steel

Item(s) for supply of Cement or/and Grout

ltem(s) for Fabrication & Erection of Structures including supply of Steel
ltem(s) for Fabrication & Erection of Structures excluding supply of Steel

Toh G0 M
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Clause 46A.7 Formulae, Part 11 of GCC shall be read as under:

46A.7 Formulae: The Amount of variation in prices in various components (labour,
shall be worked out by the following formulae:

FhEEE

material etc,)
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LIST FOR DISTRIBUTION (Letter 2022/CE-1/CT AGCC-2022/Policy, Dated 14.07.2021)

ok e —

(A)
L.

(B)

HES RN -

5

I

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), AJl Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Rihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar),

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR. Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076,
IRCON Intemational Limited, C-4, District Centre, Saket, New Delhi- | 10017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.

MD, MRVC Ltd., Churchgate Siation Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I1, New Delhi- | 10021

MD, CRIS, Chanakyapur, New Delhi,

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003,
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Defhi- | 10092

Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Rhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi.

CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001

CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043,

Copy to:

(B)
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General Secretary, IRCA, DRM Office, New Delhi,

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

Cieneral Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned P3O for kind information of Chairman cum CEO, M/Infra, MT&RS M/O&BD, M/Finance, Railway Board
Adv./MR, EDPG/MER, OSDYMR, OSR(Co-ordyMR

Chief Vigilance Officers, All Indian Railways. _
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig.,
AM(Plg.), PED(B&S5), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-11,
ED(Works), EDW(Plg.), EDvProject{Man.), ED{L&A), ED{PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED({ Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg..
JS(conf), JS(P), J5(G), JS{D)}, Vigilance-111, Vig{Conf) of Railway Board.
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/- HRa w¥aR Government of India /-
7‘? @ #ATAY Ministry of Railways 7|! W i

I
B e (@d a1 Railway Board) Amit MaBotsay
No. 2022/CE-U/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction Slip No. 2 to Indian Railways
Standard General Conditions of Contract, Apnl-2022.

2)  This shall be applicable to Works Contract of Indian Railways with prospective effect.

)] This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.
’iﬂlﬁ AniL i)
(SSlid PAR N 13 -12-2>

HreS Feve/ffaa soi. chAad 98

[Phone: 030-44803: Rly: 011-23383379:MTNL]

e-mail address : edceg2022(@gmail.com

No, 2022/CE-I/CT/GCC-2022/Tolicy New Delhi, Dated 13.12.2022
Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. _

For Member Finance



LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 13.12.2022)
General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

el

(A)

-

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001,
Bihar
®)

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

bl B ool ol

(C)
MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
MD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.
CMD, RVNL, August Kranti Bhawan,Plot No.25. 1 Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Lid., Churchgate Station Bldg, Mumbai- 400020
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.
MD, DFCCIL, 5 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MDD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi.
. CMD. RailTel Corporation of India Litd. Plot No. 143, Institntional Area, Sector-44, Gurgaon —
122003,
1. CME, IROAF, 12® Floar, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043,

Copy to:

General Secretary, IRCA, DRM Office, New Delhi.
General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, NFIR, Rail Bhawan, New Deihi
General Secretary, IRPOF, Rail Bhawan, New Delhi
General Secretary, FROA, Rail Bhawan, New Delhi
General Secretary, AIRPA, Rail Bhawan, New Delhi
General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
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- Concemned PSO for kind information of Chairman cum CEOQ, M/Infra, M/T&RS M/O&BD,
M/Finance, Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord/MR
Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED( Vigilance), PEDCE(P), EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-1I, ED{Works), EDW(Plg.),
ED/Project(Mon.), ED(L&A), ED{PSU), EDVE, ED(Safety), ED{Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.),
EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), J$(D), Vigilance-11I, Vig(Conf) of Railway Board.
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part I of GCC shall be read as under:

1. The onginal Bank Guarantee should be delivered in person to the official nominated
as indicated in the tender document within 5 working days before closing date for
submission of bids.

B. Para 6.1 Part 1 of GCC shall be read as under:

6.1. The tenderers shall submit a copy of centificate stating that all their
statements/documents submitted alongwith bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed as Annexure-V, In

add_______ltinn to _Annexure-V, in case of other t___quE@_n_xﬂ?mEmﬁm

m {I_,LEI etc. as l‘.hn: case may be. Nun suhmm;mn of above cemﬁcate{s}
by the bidder shall result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self antested/digitally signed by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document.

C. Para 11 (iv) of Annexure-1, Part I of GCC shall be read as under:

(iv) A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid arc true and factual. Standard
format c-f the certificate to be Sﬂb‘l’l‘lll’lﬂd by the bidder is :nclmad as ﬁmnexu.rc V.

Annex - mbe ttc:dbvﬂmmhmgmbernfam_

/ Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate
by the bidder shall result in summarily rejection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested / digitally signed by which they/he arefis
qualifying the Qualifying Criteria mentioned in the Tender Document.
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D. Annexure-V Part I of GCC shall be read as under:

ANNEXURE-V
Reference -Para 6.1 of ITT
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY
TENDERER ALONGWITH THE TENDER DOCUMENTS

TR R U PR U (Name and designation)**appointed as the
attorney/authorized signatory of the tenderer,
M/s (hereinafter called the tenderer) for the purpose of
the Tender documents for the work of
as per the tender No.
of (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer

including its constituents as under:
1. I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. T/we hereby declare that I'we have downloaded the tender documents from Indian
Railway website www.ireps.gov.in . I/we have verified the content of the document
from the website and there is no addition, no deletion or no alteration 1o the content of
the tender document. In case of any discrepancy noticed at any stage i.c. evaluation
of tenders, execution of work or final payment of the contract, the master copy
available with the railway Administration shall be final and binding upon me/us.

4. Uwe declare and certify that l/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

5. I/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. I/We declare that the information and documents submitted along with the
tender by me/us are correct and I/we are fully responsible for the correctness of
the information and documents, submitted by us.

7. Uwe certify that /we the tenderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

8. I/we understand that if the contents of the certificate submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall

Dpli HwT my w
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lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, l/we (insert name of the tenderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

9. V/we also understand that if the contents of the certificate submitted by us are found
to be false/forged or incorrect at any time after the award of the contract, it will lead
to termination of the contract, along with forfeiture of Bid Security/Security Deposit
and Performance guarantee besides any other action provided in the contract
including banning of business for a period of upto five year.

10. I'We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that [ am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. 'We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed)

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Dated:

**The contents in [talics are only for guidance purpose. Details as appropriaie are to be filled
in suitably by tenderer.

il M)
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E. New Annexure-V(A), Part I of GCC shall be read as under

ANNEXURE-V(A)

Reference -Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc.)

BWE s sismsissavimuing (Name), attomey/authorized  signatory of  the
‘veervimee (constituent firm/constituent partner) and member/partner of the
+vverseee-...(tenderering firm) hereby solemnly affirm and stale as under:

4. Uwe centify that ...................... (constituent firm/constituent partner) is/are not
blacklisted or debarred by Railways or any other Ministry / Department of Govt. of
India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

Q. 1/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that [ am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/'We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed),

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

ek
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: (@3 1€ Railway Board) Amirit

It Hglead y Mahotsav
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip Ne. 3)

1. Enclosed herewith please find Advanece Correction Slip Neo. 3 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

Cﬁﬁ%\» v3

P ffa 2o GhATa 1S
[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: deeg@rb.railnet.gov.in

DA: As above.

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023
Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(i) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Wt

For Member Finance




LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 26.04.2023)

.
2,
R
4,
5.

(A)

(B)

I-I

3.
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General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAOQ, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Luckniow

Director General, MAIR, Vadodara

Director, IRICEN, Pune =411 001 {(Maharashira)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

(€)

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 1 10076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 17 Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 -

CMD, KONKAN Railway Corporation Lid, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003.
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, Mew Delhi.

. CMD, IRCTC Lid., B-148, 1 1th Ploor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:

(B)
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General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concemed PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MRE

Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDF(X)-I, EDF(X)-1I, ED(Works), EDW(PIg.), ED/Project{Mon.), ED(L&A), ED{P5U),
EDVE, ED{Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., iS(conf), IS(P), J3(G), JS(D),

Vigilance-l1, Vig(Conf) of Railway Board. <
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Annexure

Advance Correction Slip No.3 to Indian Railways Standard General Conditions of

Contract, April 2022

A. Para 11(vi) (a) & 11(vi) (b) Part T of GCC shall be read as under:

vi.

(a) In case of any information submitted by tenderer is found to be false,
forged or incorrect at any time during process for evaluation of tenders, it
chall lead to forfeiture of the tender Bid Security besides banning of
business for a period of upto fwe years.

(b) In case of any information submitted by tenderer is found to be false,
forged or incorrect after the award of contract, the contract shall be
terminated, Bid Security, Performance Guarantee and Security Deposit
available with the railway shall be fotfeited. In addition, other dues of the
contractor, if any, under this contract shall be forfeited and agency shall be
banned for doing business for a period of upto fwe years.

B. Para 15 Part [ of GCC shall be read as under:

15. The tenderer whether sole proprietor / a company or a partnership firm /
registered society / registered trust / HUF / LLP etc if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attorney duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and further to deal with the Tender/ Contract up to the stage
of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(s) of the firm or any other person, shall be submitted after
award of work, specifically authorizing him/them to deal with all other
contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in the
jurisdiction where the Power of Attorney is being issued. However, the Power
of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Appostille certificate.




C. Para 17.12, Part I of GCC shall be read as under:

17.12 Authorized Member - Joint Venture members in the JV MoU shall

authorize Lead member on behalf of the Joint Venture to deal with the
Contract, sign the agreement or enter into contract in respect of the said
tender, to receive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said
tender/contract. All notices/correspondences with respect to the contract
would be sent only to this authorized member of the JV.

D. New Para 17.14.7, Part I of GCC shall be read as under:

17.14.7 A Power of Attorney executed and issued overseas, the
document will also have to be legalized by the Indian Embassy and notarized

in the jurisdiction where the Power of Attorney is being issued_However, the
Power of Attorney provided by Bidders from countries that have_signed the
Ha islation Convention 1961 are not required to be legalized by the
Indian Embassy if it carries a conforming Appostille certificate.

E. Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. T/we understand that if the contents of the eertificate submitted by us are
found to be forged/false or incorrect at any time during process for evaluation
of tenders, it shall lead to forfeiture of the Bid Security besides banning of
business for a period of upto fwe. Further, Lwe (insert name of the
tenderer) ** and all my/our constituents understand that
my/our offer shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to termination of the contract, along with forfeiture of
Bid Security/Security Deposit and Performance guaraniee besides any
other action provided in the contract including banning of business for a

period of upto fwe year.
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f_q-f...r HIXT AYHIX Government of India /=
7 A g ¥ #ATAY Ministry of Railways 7*3‘-#-"'

TN }@d a1¥ Railway Board Azadik
3 Agleqa ( Heay Board) AmIit Mahotsav
No. 2022/CE-1/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

1 This issues with the concurrence of the Finance Directorate of Ministry of Railways.
DA: As above.
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[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: deceg@rb.railnet.gov.in

No. 2022/CE-1/CT/GCC-2022/Policy New Delhi, Dated 07.08,2023
Copy forwarded for information to:

(i) The PFAs, All Indian Railways. _
(it) Dy. Comptreller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Mgt

For Member Finance



LIST FOR DISTRIBUTION (No.2022/CE-VCT/GCC-2022/Policy New Delhi, dated 07.08.2023)

(A)

(B)

(©)
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10,
L1
12.

13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), M.F. Railway, Guwahati

General Manager /CORE, Aliahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patma-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1" Floor, Bhikaji Cama Place, New Delhi

MD, MRVC Lid., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-1 1001

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-l, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi

CMD, IRCTC Lud,, B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMLD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

" Copy to:

(A)

(B)
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General Secretary, IRCA, DEM Office, New Delhi

Generat Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

(General Secretary, ATRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
- The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concemed PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR{Co-ord)/MR

Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM{Works), AM(B), AM(Elec), AM{(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig,, AM(Plg.), PED{B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-), ED/GS(Civil-1I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED{Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N}, ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., J5(conf), I5(P), JS(G), JS(I), Vigilance-111, Vig(Conf) of Railway Board.



Annexure

Advance Correction Slip No. 4 to Indian Railways Standard General Conditions of
Contract, April 2022

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. I/we understand that if the contents of the certificate submitied by us are found to be
forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and may also lead to any other action provided in the contract
including banning of business for a period of upto two year, Further, I/we (insert name of
the tenderer) ** and all my/our constituents understand that my/our offer
shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are found to be
false/forged at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of Bid Security/Security Deposit and Performance
guarantee and may also lead to any other action provided in the contract including
banning of business for a period of upto two year.
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No. 2022/CE-UCT/GCC-2022/Policy New Delhi, Dated 20.10.2023
Ta,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 5)

Please find enclosed herewith Advance Correction Slip No. 5 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.
This issues with the concurrence of the Finance Directorate and approval of Board (MI,

il
¥

MF),
o
P Rifae $oft G 91
[Rly No. 030-47598, MTNL No. 011-23047598]
¢-mail address: dceg(@rb.railnet.gov.in
No. 2022/CE-U/CT/GCC-2022/Policy | New Delhi, Dated 20.10.2023
Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. w

For Member Finance



Annexure

Para 5(3) ii. Part [ of GCC shall be read as under:

Para 5(3) ii.

The original Bank Guarantee should be delivered in person to the official nominated as
indicated in the tender document before closing date for submission of bids (ie.
excluding the last date of submission of bids)




LIST FOR DISTRIBUTION (Ne. 2022/CE-VCT/GCC-2022/POLICY New Delhi, Dated 20 .10.2023)

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

AR okl

(A)

CAQ, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modemnization Works, Patiala (Punjab)
3. CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Pana-800001, Bihar
(B) !
1. Director General, RDSO, Manak Nagar, Lucknow
2. Director General, NAIR, Vadodara
3. Director, IRICEN, Pune — 411 001 (Maharashtra)
4. Director, IRIEEN, PB No.-233, Masik Road-422101 (Maharashira)
5. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)
7. Director, [RITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow
(©)
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
2. IRCON Intemational Limited, C-4, District Centre, Saket, New Delhi- 110017
3. MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, 1™ Floor, Bhikaji Cama Place, New Delhi
5. MD, MRVC Lid., Churchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
7. MD, DFCCIL, 5 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
8, MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
11. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, [RFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Viher, New Delhi
13. CMD, IRCTC Lid, B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14, CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
Copy to:

General Secretary, [RCA, DEM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, Mew Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan

The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
. General Secretary, RBSSS Association, Rail Bhawan
The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)
1. Concerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board ,

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways
4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM{(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED{B&S), PEIXVigilance), PEDCE(P), PEDVSafety, PED/Gati Shakti,
EDCE(G), EDTK{M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-l), ED/GS{Civil-Il), ED/GS(Elect.),
EDVGS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED{PSU), EDVE, ED{Safety), ED(Sig. Dev.), ED}{
Telg), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), EDYT&MPP, EDME(Chg.), EDME{Frt.},
ED/Plg., I5(conf), IS(P), JS{G), IS(D), Vigilance-111, Vig(Conf) of Railway Board.
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(Rwd wi€ Railway Board) AMIit Maf i
No. 2022/CE-1/CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 6)

Please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board (MI,
ME).
DA: As above.
c% -+
(i)
frvs Rftw e @

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Compiroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. w .

For Member Finance



LIST FOR DISTRIBUTION {NmIﬂIIJCE-HCTHGCCJHZZIPDLICY New Delhi, dated 2 1.12.2023)

General Managers, All Indian Railways & Production Units

1.
2. General Manager (Con), N.F. Railway, Guwahati
3. General Manager /CORE, Allahabad
4. Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
5. Principal Chief Engineers, All Indian Railways
(A)
l. CAO, COFMOW, Tilak Bridge, New Delhi
2. Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
3. CAQ (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar
(B)
. Director General, RDSO, Manak Nagar, Lucknow
2, Director General, NAIR, Vadodara
3, Director, IRICEN, Pune — 411 001 (Maharashtra)
4. Director, IRIEEN, PR No.-233, Nasik Road-42210] (Maharashtra)
3. Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017
6. Director, IRIMEE, Jamalpur Distt-Tamalpur, PIN-811214 (Bihar)
7. Director, IRITM., Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow
(<)
. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delki- 110076
2. IRCON International Limited, C-4, Distriet Cenire, Saket, New Delhi- 110017
3. MD, RITES Ltd., RITES Bhawan, Piot No. |, Sector-29, Gurgaon
4. CMD, RVNL, August Kranti Bhawan,Plot No.25, 1" Floor, Bhikaji Cama Place, New Delhj
3. MD, MRVC Ltd., Ch urchgate Station Bldg, Mumbai- 400020
6. CMD, KONKAN Railway Corporation Lid, Rajl Bhawan, New Delhi-11000]
7. MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex, New Delhi-11000]
8. MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
9. MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Lid. Plot No. 143, Institutiona] Arca, Sector-44, Gurgaon — 122003
I1. CME, IROAF, 12® Fioor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Defhi
13. CMD, IRCTC Lid., B- 148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co, limited, 5 Hide Road Kolkata 700043
Copy to:
{A)
General Secretary, IRCA, DRM Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, MFIR, Rail Bhawan, New Delk;
General Secretary, IRPOF, Rail Bhawan, New Delhi
Gieneral Secretary, F ROA. Rail Bhawan, New Delhi
General Secretary, AIRPA, Rail Bhawan, New Delhj
General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
- General Secretary, RBSSS Association, Rail Bhawan
- The Secretary, RBMSA, Rail Bhawan

- The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
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Concerned PSO for kind information of Chairman cum CEOQ, M/Infra, MT&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSDYMR, OSR(Co-ord)MR

Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec), AM(RS), AM(ME), AM/Tele,
AM/CRIS, AM/Sig., AM(Plg.), PED(BAS), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-11), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg), ED(L&A), ED(PSU), EDVE, ED(Safery), ED(Sig. Dev.), ED(
Tele). EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), EDIT&MPP, EDME(Chg,), EDME(Frt.),
ED/Plg.. JS(conf), IS(P), IS(G), JS(D), Vigilance11 Vig(Conf) of Railway Board,
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Annexure

Advance Correction Slip No. 6 to Indian Railways Standard General Conditions of
Contract, April 2022

New Para 6(a)(v), Part | of GCC shall be read as under;

Gfa)(v) Contractor shall be liable to pavirefiund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST
input tax credit of Indian Railways is denied/rejected by the tax awthorities due o
reasons mentioned below but not limited to:

Wrong/incorrect invoices issued by Contractor;

No-filing of GST returns;

Non-payment of GST collected from Indian Railways to the authorities;
Any other non-compliance done by Contractor;

General Indemnity: Contracior hereby agrees to indemnify and hold harmless the Indian
Railways from and against any and all losses, including loss on account of nput Tax
Credit and all losses incurred by the Indian Railways relating to or arising owt of or in
connection with any actual or threatened claim, legal action, proceedings, proseculion or
inguiry by or against the Indian Railways arising out, directly or indirectly, of failure by
the contractor to comply with the pravisions of GST and related laws, or based upon or
arising from any failure by the Contractor.

Retention Money: Any payment liahle to be paid by Indian Railways to contractor
against the goods or services or both supplied by such contractor to Indian Railways
shall be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting af invoices in GST returns. Such payment shall be
released after proper verification of records and availability of ITC to Indian Railways
as per provisions of GST Law.
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No. 2022/CE-V/CT/GCC-2022/POLICY/Pt.1 (E-3320424) New Delhi, Dated }3.03.2026
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction Slip No.11).
Ref:- Railway Board’s letter No 2022/CE-l/CT/GCC-2022/POLICY/Pt-1. dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.11 to Indian Railways Standard
General Conditions of Contract, April-2022

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate & approval of Board (Chairman
& CEO).

DA: As Above
/\@@
_ (Fpwr )
e fRifee geifrafe @
Yed a1

[Rly No. 03047598, MTNL No. 011-23047598]

el

No. 2022/CE-I/CT/GCC-2022/POLICY/PL.1 (E-3320424) New Delhi, Dated [3.03.2026

Copy forwarded for information to:
I. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

Mew Delhi
- K_U\_l\.l\.ﬂr—'—
et
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For Member Finance



LIST FOR DISTRIBUTION (2022/CE-ICT/GCC-2022/POLICY/PLI (E-3320424), Dated .03.2026)
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Genernl Managers, All Indian Railways & Production Units

Gieneral Manager (Con), N.F, Railway, Guwahati

Greneral Manager /\CORE, Allahabud.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAD, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Diirector, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN,-PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 1 10076,
IRCON International Limited, C-4, Distriet Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Piot No.1, Sector-29, Gurgaot.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1™ Floor, Bhikaii Cama Place, New Delhi.

MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, Mew Delhi-110001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Defhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi,

CMD, RailTel Corporation of India Ltd. Plot No. 143, Instinutional Area, Sector-44, Gurgaon — 122003,
CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.

CMD, IRCTC Lid., B-148, 1 1th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co, limited, 5 Hide Road Kolkata 700043,

General Secretary, [IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawun, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

Greneral Secretary, FROA, Rail Bhawan, New Della

Gieneral Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

m General Secretary, RBSSS Association, Rail Bhawan

1.

The Secretary, RBMSA, Rail Bhawan

|2. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)
15
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3.
4

-

Concemned PSO for kind information of Chairman cum CEO, M/Infro, MITERS M/O&BD. M/Finance,
Railway Board

Adv./MR, EDPGMR, OSDYMR, OSR(Co-ord)/MR

Chief Vigilance Officers. All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM{Works), AM(B), AM(Elec.). AM(RS), AM{ME), AM/Tele,
AMICEIS, AM/Sig.. AM(Plg.), PED{B&S), PED{Vigilance), PEDCE(P)., PED/Guti Shakti. EDCE(G).
EDTE(M&MC), EDCE(B&S), EDF(X), EDVGS(Civil-1), ED/GS(Civil-11), ED/GS(Elect.), ED/GS(3&T),
EDW({Plg.), ED{L&A), EINPSL), EDVE, ED(Safety), EDNSig. Dev.), EDY Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Che ), EDME(Fr.), ED/Mg. IS{conf), JS(P),
JS(G), JS(D), Vigilance-111, Vig{Conl) of Railway Board.
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Advance Correction Slip No.11 to Indian Railways Standard General Conditions of

Contract, April-2022

IS.N.[Para IExisting Provision of GCC-2022 Maodified Provision for GCC-2022

. |Para 5 (II5(1) (a) The tenderer shall bed (1) (a) The tenderer shall be required
(a) of Part-1 required 1o submit the Bid Security with thefio submit the Bid Security with the tender for
of GCC'22 bender for the due performance with thefthe due performance with the stipulation tof

stipulation to keep the offer open till suchjkeep the offer open till such date as specified in
date as specified in the tender. under he tender, under the conditions of tender. The
conditions of tender. The Bid Security shall[Bid Security shall be as under:
{be as under: Value of the | Bid Security
Value of the | Bid Security Work
Work For all works 2% of  the
For works | 2% of  the estimated cost of
estimated to cost | estimated cost of the work
upto ¥ 1 crore the work
For works | 2 2 lakh plus %% |  [Note:
estimated to cost | (half percent) of
more than | the excess of the (i) The Bid Security shall be rounded off to the
¥ | crore estimated cost of nearest 2100, This Bid Security shall be
work beyond 2 | applicable for all modes of tendering.
crore subject to a (i) Any firm recognized by Department of]
B of 1| lindustrial Policy and Promotion (DIPP) as
2 “Startups’ shall be exempted from payment of
INote: RBid Security detailed above.
iii} Labour Cooperative Societies shall submit
(i) The Bid Security shall be rounded off tojonly 50% of above Bid Security detailed
he nearest 2100, This Bid Security shall befabove.
rappliuahle for all modes of tendering.
(1) Any firm recognized by Department o
Industrial Policy and Promotion (DIPP)
*Siartups’ shall be exempied from payment)
of Bid Security detailed above.
(iii) Labour Cooperative Societies shall
submit only 50% of above Bid Security
detailed above.

2 [Para 7 (a)N7(ali) Total value of work to be assigned 1o{The Contractor shall not sub- contract the
(i} of Part-sub-contractoris) shall not be more than S0%Works  comprising more  than 40%
1l offof total contract value. forty per cent) of the Contract Price and|
GCC'22 hall carry out Works for at least 60%

(sixty per cent) of the total Contract Pric
directly under its own supervision and
through its own personnel. The Parti
expressly agree that for the purposes o
computing the value of sub-contracts unde
this Clause 3.2.1, the Contract Price sha
exclude any  sub-comtract for th
procurement of goods and equipment like
|rails, sleepers and track fittings, signalin
and telecommunication & Power supp

¥
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S.N.[Para

Existing Provision of GCC-2022 Madified Provision for GCC-2022

quipment]. The Parties agree that all
bligations and liabilities under thi
Agreement for the entire Railway Projec
hall at all time remain with th
ontractor.[The Parties agree that wor
ual to at least 30% (thirty per cent) of the
ontract Price shall be discharged solely by
he Lead Member. )8

rocurement of material, hire of equipment
r engagement of labour by prime

niractor or procuring entity will not mean|
ub-contracting.

% May be deleted if the Contractor is not a
onsortinm/Joint Venture,

11
GCC22

[\

3. [Para 16 (4)16(4) Performance Guarantee 16(4) Performance Guarantee:
by of Part

b) The successful bidder shall submit thefb) The successful bidder shall submit IheI
Performance Guarantee (PC) in any of thelPerformance Guarantee (PG) amounting to 5%
following forms, amounting to 5% of thejofl the original contract value and Additiu::j
iginal contract value: rformance Guarantee as per cla

16{4)(h) in any of the following forms
i) A deposit of Cash:

" i) A deposit of Cash:
i1} Irrevocable Bank Guarantee;

(ii) Irrevocable Bank Guarantee,
m} Insurance Surety Bond as per Annexure-

Vil (iii) Insurance Surety Bond as per Annexure-
XVII

I. The provision of Insurance Surety Bond{Note:-
hall be for all contracts having DOC withi
36 months only.

. In case DOC extends beyond 36 months,
h Insurance Surety Bond or

ny other form of Performance Guarante
rescribed in GCC for the balance amoun
hall be submitted by agency, otherwis
ecessary action will be taken as per terms o
Agreement

In case of extension of Date of Completion,|
elected bidder needs to submit extended|
Insurance Surety Bond/Fresh Insurance
surety Bond/fresh Performance Security, i
ny form as given above, before expiry n]a
isting Insurance Surety Bond.

iv) CGovernment Securities including State
Loan Bonds at 5% below the market value:

iv} Government Securities including Stat

Demand Drzfis
Loan Bonds at 5% below the market value; v) Pay Orders and e rafis

endered by any Scheduled Commercial Bank]

v)  Pay Orders and Demand f India;

endered by any Scheduled Commercial i Guarantee Bonds executed od
Bank of India; Deposits Receipts tendered by any Scheduled|

o Gudinitée Bonde ciscitad ‘ommercial Bank of India;
Deposits Receipts tendered by any

ii Deposit in the st Offi ing
cheduled Commercial Bank of India; Ls) POk (p e Pomt Ok’ Saving

Bank:
vii) Deposit in the Post Office Savin

viii) Deposit in _the WNational Savings|

@éx \Jh‘f__““_i..-.ﬁj
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(%) Ten years Defence Deposits;

(%1) MNational Defence Bonds and

is less. Also, FDR in favour of FA&CAD

(frec from any encumbrance) may be

[Bank: (Certificates;
(viii) Deposit in the National Savingsfix) Twelve years National Defence
Certificates; Certificates;
(ix)  Twelve years National Defenceyx) Ten years Defence Deposits:
Certificales;

(xi) National Defence Bonds and

(xii)  Unit Trust Certificates at 5% below|
arkel value or at the face value whichever is|
less. Also, FDR in favour of FARCAO (freg

market value or at the face value whichever )

:CC"22

accepled.
4. |[New Paral l(h) If a tender is accepted on the quoted
16(4) (h) of} rates of bidder which is below the adverti
art-11  of] tender value, an additional performan

rccurity shall be submitted by the bidder a

below:

E‘;ﬂ quoted in % uﬂEﬂdit‘mnnl Performun|
vertised cost uarantee (o)

low 0 - S%|Nil
inclusive)
low 5% 5%

V1 offthan Rs 20 erore wherein eligibility criteri

qualified only if its available bid capacit
is equal to or more than the total bid value o
he present tender.

5. |Annexure JFor tenders having advertised value morefFor tenders having advertised value more

an Rs 10 crore wherein eligibility criteria

GCC'22  finclude Bid Capacity also, the tenderer willlinclude Bid Capacity also, the tenderer will be]

ualified only if its available bid capacity is
qual to or more than the total bid value of the
resent tender,

6. a 18.(1)llegal Gratification: Any bribe, commission.
of Part-11 o
IGCC*22

ner or agent or servant or anyone on hi
behalf, 1o any officer or employee of
Railway or to any person on his behalf in

ddition to any criminal liability which he
ay incur, subject Contractor to the

sontracts with the Railway and to the
yment of any loss or damage resulting
from such decision and the Railway shall b
ntitled to deduct the amounts so payable
from the Contractor’s bills/Security Deposit
r any other dues of Contractor with the
sovernment of India

ift or advaniage given, promised or offered
v or on behalf of the Contractor or his{ Procuring authorities as well as bidders,

lation to obtaining or execution of this or| prohibited practices, cither directly o
ny other contract with the Railway shall, in| indirectly, at any stage during th

rescission of the contract and all other

Tlegal Gratification:

contractors and consultants  should
observe the highest standard of ethics and
should not indulge in the followin

procurement process or during execution
of resultant contracts:

i) “Corrupt practice”™: making offe
solicitation or acceptance of bribe, reward
or gifts or any material benefit, in
exchange for an unfair advantage in th
procurement process or to othe
influence the procurement process o
contract execution;

i) “Fraudulent practice™ any omission o
misrepresentation that may mislead o

o s

"’_,.--”




N.[Para Existing Provision of GCC-2022 Modified Provision for GCC-2022

attempt to mislead so that financial or
other benefits may be obtained or an
obligation avoided. This includes making|
false declaration or providing [false]
information for participation in a tender]
process or (o secure a contract or in
execution of the contract;

iii) “Anti-competitive practice™ any
collusion, bid rigging or amti-competitive
arrangement, or any other practice coming|
under the purview of The Competition|
Act, 2002, between two or more bidders,)
with or without the knowledge of the
procuring entity, that may impair the
transparency, fairness and the progress of]
the procurement process or to establish bid
prices at artificial, non-competitive levels;

iv) “Coercive practice™ any coercion or
any threat to impair or harm, directly
or indirectly, any party or its property lof
influence the procurement process or
affect theexecution of a contract;

¥) *Conflict of interest™ (COI): any
personal, financial, or business
relationship between the bidder and any
personnel of the procuring entity who are
directly or indirectly related to the
procurement or execution process of the
contract, which can affect the decision of]
the procuring entity directly or indirectly;

vi) “Undue Advantage™: improper use of]
information obtained by the bidder from
the procuring entity with an intent to gai

an unfair advantage in the procuremen
process or for personal gain. This also
includes if the bidder (or his allied firm)
provided services for the need assessment)|
procurement planning of the tenden
process in which he is participating;

vii) “Obstructive practice™: materially]
impede the procuring entity’s investigation|
of aprocurement process either by
deliberately destroying, falsifying, altering;
or by concealing of evidence material to
the investigation; or by making false
statements or by threatening, harassing orf
intimidating any party to prevent it from
disclosing  its knowledge of matte
relevant to such investigation or [rom
pursuing the investigation; or by impeding|
the procuring entity's rights of audit on
access to information;

—
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7. [Para 18.(2)The Contractor shall not lend or borrow from Punitive Provisions:
of Part-1T offor have or enter into any monitory dnﬂling';l L
iGCC'22 r transactions either directly or indirectly] Without prejudice to and in addition to the)

ith any employee of the Railway and if he
hall do so, the Railway shall be entitled
forthwith to rescind the contract and all othen
ontracts with the Railway. Any question or
ispute as to the commission of any such
ffence or compensation payable 1o the
ilway under this Clause shall be settled by
General Manager of the Railway, in such|
manner as he shall consider fit & sufficient
d his decision shall be final & conclusive.
In the event of rescission of the contract
under this Clause, the Contractor will not bel
paid any compensation whatsoever except]
payments for the work done upto the date off
rescission.

rights of the procuring enlity to other
penal provisions as per the bid documen
or contract, if the procuring entity com
to a conclusion that a {prospective) bidder/|
contractor directly or through an agent,
has violated this code of integrity i
competing for the contract or in Elﬂllﬁllg
a contract, the procuring entity may take|
appropriate measures including one or
more of the following:

i) If his bids are under consideration in|
any procurement

a) Forfeiture or encashment of bid|
security;
by calling off of any pre-contract

negotiations; and

¢) rejection and exclusion of the bidder
from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contrac
and recovery of compensation for loss|
incurred by the procuring entity;

b) Forfeiture or encashment of any other

security or bond relating to the
procurement;
¢) Recovery of pavments including

advance payments, if any, made by the
procuring entity along with inferest
thereon at the prevailing rate;

iii} Provisions in addition to above:

a) Removal from the list of enlisted|
contractors and banning/ debarment of the
bidder from participation in future
procurements of the procuring entity for al
period not less than one year;

b} In case of anti-competitive practices,
information for further processing may be
filed onder a signatore of the Joini]
Secretary  level  officer, with the
Competition Commission of India;

c) Initiation of suwitable disciplinary or

criminal  proceedings  against  any
individual or staff found responsible.
Any question or dispute as 1o the

such offence or

commission of any

-
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compensation payable to the Railway
under this Claunse shall be settled by the
General Manager of the Railway, in such
manner as he shall consider fit & sufficien
and his decision shall be final &
conclusive.
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