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Babasaheb Bhimrao Ambedkar University 
(A Central University) 

VidyaVihar, Raebareli Road, Lucknow-226025 
 

Letter No.: BBAU/Civil/2026/374                 Dated 28/05/2026 

Notice Inviting Tender (NIT) 
e-Procurement Notice 

 

Online percentage rates tenders are invited in two cover system on behalf of 
Babasaheb Bhimrao Ambedkar University from approved and eligible contractors of 
C.P.WD/U.P.PW.D./M.E.S./Railways/Contractors registered in Central/State public 
undertakings/Autonomous Body for the work of “Conversion of room no. 314 into interview 
room with furniture and fixture (Except Electrical Work)” (Estimated Cost Rs. 10,68,927.00). 
Time for completion of work:  45 Days.  

Bidders can download complete set of bidding documents from e- procurement Platform 
http://eprocure. gov.in/eprocure/app from 28/05/2026 (10:00 AM) onwards. Bidders need to 
submit the bids online for the interested items by uploading all the required documents through 
http://eprocure. gov.in/eprocure/app. 

Last Date/ Time for receipt of bids through e-procurement is: 08/06/2026 upto 03:00 PM. 

(Server time). Late bids shall not be accepted. 
For further details regarding Tender Notification & Specifications please visit website: 
http://eprocure. gov.in/eprocure/app and www.bbau.ac.in. 

CRITICAL DATE SHEET 

 
 
 
 

Registrar 
Babasaheb Bhimrao Ambedkar University 

 

 

  

Published Date 28/05/2026 (10:00 AM) 

Bid Document Download Starting Date 28/05/2026 (10:00 AM) 

Clarification Starting Date 28/05/2026 (10 :00 AM) 

Clarification End Date 02/06/2026 (03 :00 PM) 

Pre bid meeting NA 

Bid Submission Starting Date 28/05/2026 (10:00 AM) 

Bid Document Download End Date 08/06/2026 (03:00 PM) 

Bid Submission End Date 08/06/2026    (03:00 PM) 

Bid Opening Date 09/06/2026    (03:00 PM) 

http://www.bhu.ac.in/
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University Works Department (Engineering Section) 

 

Notice Inviting e-Tender 

 

 

         

 
 

Name of the Work: 
Conversion of room no. 314 into interview room with furniture and fixture 

(Except Electrical Work) 

 

No.: BBAU/Civil/2026/374 dated 27/05/2026 

Babasaheb Bhimrao Ambedkar University  

Vidya Vihar Raibareli Road, Lucknow, Uttar Pradesh-226025 

Phone: +91-6295124757; Website:  www.bbau.ac.in 
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SECTION 1 
 

NOTICE INVITING e-TENDER 

1.1  Notice Inviting e-Tender 
 

Tenders are invited on behalf of the Registrar, Babasaheb Bhimrao Ambedkar University 

Lucknow (A Central University) from the from approved and eligible contractors (Civil 

Works and Electrical works) of C.P.WD/PW.D./M.E.S./Railways/Contractors registered in 

Central/State public undertakings/ Autonomous Body towards the work of “Conversion 

of room no. 314 into interview room with furniture and fixture (Except Electrical Work).” 
 

All interested Contractors/Vendors are requested to submit their bids online for the said 

work above as per detailed technical specifications given and FINANCIAL BID. Certified 

copies of all the scanned and uploaded documents as specified in tender document shall be 

submitted by the lowest tenderer only within a week after award of the tender physically in 

the office of The Executive Engineer, University Works Department (Engineering Section), 

Babasaheb Bhimrao Ambedkar University Lucknow (A Central University), Vidya Vihar Raibareli 

Road, Uttar Pradesh 226025. The important information related to tender is as following. 

Published Date 28/05/2026 (10:00 AM) 

Bid Document Download Starting Date 28/05/2026 (10:00 AM) 

Clarification Starting Date 28/05/2026 (10 :00 AM) 

Clarification End Date 02/06/2026 (03 :00 PM) 

Pre bid meeting NA 

Bid Submission Starting Date 28/05/2026 (10:00 AM) 

Bid Document Download End Date 08/06/2026 (03:00 PM) 

Bid Submission End Date 08/06/2026    (03:00 PM) 

Bid Opening Date 09/06/2026    (03:00 PM) 

Total Estimated Cost Rs. 10,68,927.00 

Date of Opening of Financial Bids Will be informed later 

Tender Fee Nil 

EMD Rs. 53,446.00 
Deposit at call receipt of a Scheduled 
bank/Fixed Deposit Receipt of 
Scheduled Bank/Demand Draft of 
Scheduled Bank issued in favour of 
Finance Officer, Babasaheb Bhimrao 
Ambedkar University, Lucknow 
addressed to Registrar, BBAU, 
Lucknow. No exemptions of EMD in 
any manner shall be allowed.    

Performance Guarantee (PG) 5 % of Contract Value 

Security deposit 2.5 % of Bill Value 

Time/Period of Completion 45 Days 

Bid Validity 180 days (from the last day of receipt of 

Technical Bid) 

E-mail Address engineeringsectionbbau@gmail.com 

Tenders shall be opened in the presence of the tenderers at the Office of Store & Purchase 
Section, Babasaheb Bhimrao Ambedkar University, who may be present. 
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Detailed Notice Inviting e-Tender 
 

(1) Tenders are invited on behalf of the Registrar, Babasaheb Bhimrao Ambedkar University 

Lucknow (A Central University). 

(2) The tender shall be in prescribed form and it shall be valid for a minimum period of 75 days 

from the last day of receipt of TECHNICAL BID. If the tenderer modifies or withdraw his 

tender within the said period of 180 from the last day of receipt of technical bid, the tenderer 

shall be suspended for one year and shall not be eligible to bid for Babasaheb Bhimrao 

Ambedkar University tenders from the date of issue of Suspension Order. 

(3) The works are required to be completed in (45 days) from the date of issue of Work Order 

to commence the work or from the date of Handing Over of the site, whichever is later in 

accordance with the phasing, if any, indicated in the tender documents. 

(4) Online (eTender) tender are invited from Contractors/Vendors who having experience of 

successfully completed similar type of works during last 07 (Seven) years ending last day 

of previous month to the one in which applications invited should be either of: 
 

(i) One similar completed works each costing not less than 80% of the estimated cost put 

to tender, or. 

(ii) Two similar completed works each costing not less than 60% of the estimated cost put 

to tender, or. 

(iii) Three similar completed works each costing not less than 40% of the estimated cost put 

to tender, or. 
 

“Similar work  means” Any type of Civil Construction/Maintenance job. 
 

(5) No two or more concerns in which an individual as a proprietor and/or a partner shall 

tender for the execution of the same works, if they do so, all such tenders shall be liable to 

be rejected. 

(6) Joint ventures (JV)/ Consortium are not accepted. 

(7) The Registrar, Babasaheb Bhimrao Ambedkar University shall be the Accepting Authority 

hereinafter referred to as such for the purpose of this contract. 

(8) A tenderer shall produce Annual Turnover on works of the individual/firm/company 

from Chartered Accountant as per returns filed with Income Tax Department for the past 3 

(three) financial years. Average Annual Financial Turnover during the last 3 (three) 

financial years, should be at least 30% of the estimated cost. 

(9) Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so 

far as is practicable), the form and nature of the site, the means of access to the site, and in 

general shall themselves obtain all necessary information as to risks contingencies and other 

circumstances which may influence or effect their tender. A tender shall be deemed to have 

full knowledge of the site, whether he inspects it or not and so no extra charges consequent 

on any misunderstanding or otherwise shall be allowed. 

(10) Submission of a tender by a tenderer implies that he/she has read this notice and other 

contract documents and has made himself/herself aware of the scope and specifications 

of the work to be done and local conditions and other factors bearing on the specification 

of the work. 
 

(11) In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in 

percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy. The tender submitted shall be treated as invalid if :- 
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(a) The contractor does not quote percentage above/below/at par on the total amount of 

tender or any section/sub head of the tender. 

(b) The percentage above/below/at par is not quoted in figures & words both on the total 

amount of tender or any section/sub head of the tender. 
 

(c) The percentage quoted above/below/at par is different in figures & words on the total 

amount of tender or any section/sub head of the tender. 
 

In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below/at par) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter mentioning 

percentage above/ below/at par on estimated cost of tender including all sub sections/sub 

heads as the case may be, but the revised percentage quoted above/below/at par on 

tendered cost or on each sub section/ sub head should not be higher than the percentage 

quoted at the time of submission of tender. The lowest tender shall be decided on the basis 

of revised offers.  

In case any of such contractors refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money (EMD) shall be forfeited 

If the revised tendered amount of two or more contractors received in revised offer is again 

found to be equal , the lowest tender, among such contractors, shall be decided by draw of 

lots in the presence of Engineer-in-charge of major & minor component(s) , & the lowest 

contractors those have quoted equal amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after suspension of each lowest contractors 

for one year. 

(12) A tenderer shall submit the tender which satisfies each and every condition, laid down in 

this notice, failing which the tender will be liable to be rejected. 

(13) The University does not bind themselves to accept the lowest or any tender. 

(14) The University reserves the right of accepting the whole or any part of the tender and 

tenderer shall be bound to perform the same at his quoted rates. 

(15) This Notice Inviting eTender shall form part of the documents. 

 

 

 

 

Registrar 

Babasaheb Bhimrao Ambedkar University 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS 
 

2.1  Instructions to Bidders 

Instructions to the Bidders to submit the bids online through the Central Public Procurement 

Portal for e-Procurement at https://eprocure.gov.in/eprocure/app. 
 

1. Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

contractors/bidders on the e-Procurement/e-tender portal are prerequisite for e-tendering. 

2. Bidder should register for the enrollment in the e-Procurement site using the “Online Bidder 

Enrollment” option available on the home page. Portal enrollment is generally free of charge. 

During enrollment/registration, the bidders should provide only valid and true information 

including valid email id. All the correspondence shall be made directly with the 

contractors/bidders through email id as registered. 

3. Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

4. Then the Digital Signature Certificate (Class II or Class III Certificates with signing key usage) 

issued by SIFY/TCS/nCode/eMudra or any other Certifying Authority recognized by 

Controller of Certifying Authorities (CCA) India on eToken/Smart Card, should be 

registered. 

5. The registered DSC only should be used by the bidder in the transactions and should ensure 

safety of the same. 

6. Contractor/Bidder may go through the tenders published on the site and download the 

tender documents/schedules for the tenders. 

7. After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as required, otherwise bid will be rejected. 

8. Any clarifications may be sought online through the tender site, through the contact details 

provided in the cover page of NIT or during pre-bid meeting if any. Bidder should take into 

account the corrigendum if any published before submitting the bids online. 

9. Bidder may log in to the site through the secured login by the user id/ password chosen 

during enrolment/registration and then by submitting the password of the e-Token/ 

Smartcard to access DSC. 

10. Bidder may select the tender in which he/she is interested in by using the search option and 

then move it to the ‘my tenders’ folder. 

11. From my tender folder, he may select the tender to view all the details uploaded there. 

12. It shall be deemed that the bidder has read and understood all the terms and conditions 

before submitting the offer. Bidder should go through the tender schedules carefully and 

upload the documents as asked; otherwise, the incomplete bid shall stand rejected. 

13. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document/schedule and ordinarily it shall be in PDF/xls/rar/jpg formats. If there is 

more than one document, all may be clubbed together and provided in the requested format. 

Bidders Bid documents may be scanned with 100 dpi with black and white option. It is 

advisable that each document to be uploaded through online for the tenders should be less 

than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the 

same if permitted may be uploaded. The file size being less than 1 MB the transaction 

uploading time will be very fast. If the documents are not clear/visible tender is liable to be 

rejected.  

14. The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under “My Space option” and these can be selected as per tender requirements 
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and then send along with bid documents during bid submission. This will facilitate the bid 

submission process faster by reducing upload time of bids. 

15. Bidder should submit the Tender Fee/ EMD as specified in the tender. The hard copy should 

be posted/couriered/given in person to the Tender Inviting Authority, within bid 

submission due date and time as indicated in the tender. Scanned copy of the instruments 

should be uploaded as part of the offer. 

16. While submitting the bids online, the bidder shall read the terms and conditions and may 

accept the same to proceed further to submit the bid packets. 

17. The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instrument(s). 

18. The details of the DD/any other accepted instrument, physically delivered, should tally with 

the details available in the scanned copy and the data entered during bid submission time, 

otherwise submitted bid shall not be acceptable or liable for rejection. 

19. The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Very act of using DSC for downloading the bids and uploading their offers shall 

be deemed to be a confirmation that they have read, understood and agreed with all clauses 

of the bid document including General conditions of contract without any exception. 

20. The bidder has to upload the relevant files required as indicated in the cover content. In case 

of any irrelevant files, the bid may be rejected. 

21. If the price bid format is provided in a spread sheet file like BoQ_XXXX.xls, the rates offered 

should be entered in the allotted space only and uploaded after filling the relevant columns. 

The Priced-bid/BOQ template shall not be modified / replaced by the bidder; else the bid 

submitted is liable to be rejected for the tender). 
 

2.2  The following tender documents must be uploaded online 

Sl. No. Name of Documents 

(a)  Photo copy of PAN card. 

(b)  A tenderer shall produce annual turnover on works of the 

individual/firm/company from Chartered Accountant as per returns filed with 

Income Tax Department for the past 3 (three) financial years. Average Annual 

financial turnover during the last 3 (three) financial years, should be at least 30% 

of the estimated cost 

(c)  Photocopy of GST registration  

(d)  Experience of having successfully completed similar type of works (water 

proofing related works) during last 07 (Seven) years ending last day of previous 

month to the one in which applications invited should be either of: 

One similar completed works each costing not less than 80% of the estimated cost 

put to tender, or. 

Two similar completed works each costing not less than 60% of the estimated cost 

put to tender, or. 

Three similar completed works each costing not less than 40% of the estimated 

cost put to tender, or. 

(e)  Bidder needs to submit scan copy of EMD amount. 

(f)  Copy of applicable licenses/ registrations or proof of applying registration with 

EPFO, ESIC  

(g)  Balance sheet & Annual Turnover certified by CA for last three years. 

(h)  All forms (Annexures) mentioned in Notice Inviting Tender (NIT).  
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(i)  Electrical License: In Case of Electrical work, valid Electrical License must be 

submitted. 
 

 2.6  The tender submitted shall become invalid if: 

(i) The tenderer is found ineligible. 

(ii) The tenderer does not upload scanned copies of all the documents stipulated in the 

tender document including proforma for earnest money deposit declaration. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically by the lowest tenderer in 

the office of tender opening authority. 

(iv) If a tenderer does not quote any percentage above/below/at par on the total amount of 

the tender or any section/sub head in percentage rate tender, the tender shall be treated 

as invalid and will not be considered as lowest tenderer. The details of online tender 

submission and submission of FINANCIAL BID have been mentioned as 

“INSTRUCTION” in the eTendering link: https://eprocure.gov.in/eprocure/app.  

TECHNICAL BID shall be evaluated first and the FINANCIAL BID for those who do 

not qualify shall not be opened for consideration. 

The work only shall be considered as similar nature. Full details, specifications, terms 

and conditions of work shall be available in the Tender Document for above NIT which 

can be downloaded from website of Institution/University from 28/05/2026 onwards. 

Tenders received without EMD, GST and PF Registration (which are applicable) will 

be summarily rejected. Tenders will be opened on stipulated date and time in the Room 

no 202 of Ambedkar Bhawan in presence of tenderers who may like to be present. The 

successful tenderers shall have to comply with provision of Contract Labour (Regulation 

& Abolition) act 1970 and rule appended there under if applicable to him. Babasaheb 

Bhimrao Ambedkar University reserves the right to accept or reject or cancel any or all 

Tender(s) either in full or part thereof or to split up, if necessary. NIT is also displayed 

in website of the University: www.bbau.ac.in  
 

 

 

 

Registrar 

Babasaheb Bhimrao Ambedkar University 
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SECTION 3 
 

GENERAL CONDITIONS OF CONTRACT 
(1) Interpretation 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, 

Tender, Special Conditions and Agreement, the following words shall have the 

meanings herein assigned to them except where the subject or context otherwise 

requires. 
 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of 

Contract (GCC), Special Conditions of Contract (SCC), Additional Conditions 

Contract (ACC),the Schedule of Quantities, Specifications, Letter of Acceptance 

(LoA) of tender, work order and other documents mentioned in the contents sheet 

attached hereto and including those of which only reference is made herein. 

 

WORK OR WORKS: shall mean all work or works defined in Schedule of Quantities, 

Specifications and such other work or works as the Contractor may been trusted with for 

carrying out under this contract. 

 

EMPLOYER: shall mean The Registrar, Babasaheb Bhimrao Ambedkar University 

Lucknow (A Central University), Babasaheb Bhimrao Ambedkar University, or any 

officer authorized by Registrar for the purpose. 

 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or not, 

undertaking the work and shall include the legal personal representative or such individual or 

the persons composing such Firm or Company or the successors of such Firm or Company and 

the permitted assignees of such individual or Firm or Firms or Company. 

 

SITE: shall mean the site of the contract works including any buildings and erections there 

on and any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or 

the Engineer-In-Charge for the Contractor’s use. 

 

COMPENSATION: shall mean all sums pay able by way of compensation under any of the 

conditions shall be considered as reasonable compensation without reference to the actual 

loss or damage sustained and whether or not any damage sustained, and whether or not any 

damage shall have been sustained. Words imputing persons include firms and corporations, 

words imputing the singular only also include the plural and vice-versa where the contexts 

of required. 

 

INSTITUTE: shall mean Babasaheb Bhimrao Ambedkar University Lucknow (A Central 

University), Babasaheb Bhimrao Ambedkar University, having its registered office at Vidya Vihar 

Raibareli Road, Babasaheb Bhimrao Ambedkar University, Lucknow in the state of Uttar Pradesh 

and includes a duly authorized representative of the Institute or any other person empowered in 

this behalf by the Institute to discharge all or any of its functions. 

 

CONTRACT: shall mean the Notice Inviting eTender and acceptance thereof and the formal 

Agreement, if any, executed between Babasaheb Bhimrao Ambedkar University  and the 

Contractor together with the documents referred to therein including these Condition with 

Appendices and any Special Conditions, including subsequent Amendments thereof, the 
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Specifications, Drawings, Schedule of Quantities with Rates and Amounts and Schedule of Rates. 

All these documents taken shall be deemed to form one contract and shall be complementary to 

one another. 
 

DAY: shall mean a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 
 

ENGINEER-IN-CHARGE: shall mean the Engineer-In-Charge officer appointed by the 

University or his duly authorized representative who shall direct, supervise and shall be In-

charge of the works for purpose of this contract. 
 

MARKET RATE: shall be the rate as decided by the Engineer-In-Charge on the basis of the cost 

of materials and labour at the site where the work is to be executed, plus the percentage 

mentioned in schedule to cover all overheads and profit. 
 

SCHEDULES(S): referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers issued by the Institute or the standard schedule or rates prescribed by the 

Institute and the amendments there to issue from time to time. 
 

SITE: shall mean the lands and or other places on under in or through which the work is to be 

executed under the contract including any other lands or places which may be notified/indicated 

or used for the purposes of the Contract. 
 

TEMPORARY WORKS: shall mean all temporary works of every kind required in or about the 

execution, completion and maintenance of the works. 
 

URGENT WORKS: shall mean any urgent measures which in the opinion of the Engineer-In-

Charge-in-charge, become necessary during the progress of the works to obviate any risk of 

accident or failure. 
 

WEEK: shall mean 07 (Seven) days without regard to the number of hours worked any day in 

that week. 
 

WORKS: shall mean the works to be executed in accordance with the contract or part(s) there of 

as the case may be and shall include all extra or additional, altered or substituted works or 

temporary and urgent works as required for performance of the contract. 
 

(2) Contract Documents 

The Contractor shall be handed over one set of contract document after signing the Contract 

Agreement with Babasaheb Bhimrao Ambedkar University. He will be required to 

submit minimum one original to Babasaheb Bhimrao Ambedkar University. He shall keep 

one copy of the documents at the site in good order and the same shall at all reasonable times 

be available for inspection and use by the Engineer-In-Charge, his representative or by other 

Inspecting Officer. 
 

a. None of these documents shall be used by the Contractor for any purpose other than 

that of this contract. 

b. The Contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with contract are aware that the Indian Official Secret Act 1925 (XIX 

of 1923) applied to them and shall continue so to apply even after the execution of such 

works under the contract. 

(3) Works to be Carried Out 

The Contractor acknowledges that this bid contained all of the information required, in the 

invitation to bid, specifically the Contractor’s Percentage Price for the work to be performed. 

The Contractor agrees that prices as awarded include any and all cost components including 
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profits, overhead charges and other costs, including but not limited to labour, materials, 

tools, equipment, insurance, transportation facilities and plant not specified to be furnished 

by the Institute or others. The descriptions given in the schedule of quantities shall, unless 

otherwise stated, be held to include waste on materials, carriage and cartage, carrying in 

return of empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion as aforesaid in accordance 

with good practice and recognized principles, in a work like manner, to   the full satisfaction 

of the Engineer-In-Charge. 
 

(4) Inspection of site 

The Contractor shall inspect and examine the site and its surroundings and shall satisfy 

himself before submitting his tender as to the nature and location of the work, the general 

and local conditions, particularly those bearing upon transportation, disposal, handling and 

storage of materials, quantities and nature of work and availability of materials, equipment, 

labour, water and electric power, roads and uncertainties of whether or other physical 

conditions on the project, the sub-soil conditions, the character of equipment, plant and 

facilities needed. The Contractor must also acquaint himself with all necessary information 

as to risks, contingencies and other circumstances which may influence or affect his tender. 

No extra charges consequent on any misunderstanding or otherwise shall be allowed. 
 

(5) Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and 

workmanlike manner both as regards material and otherwise in every respect in accordance 

with the specifications. The Contractor shall also conform exactly and faithfully to the design, 

drawings and instructions given in the respect of the work by the Engineer-In-Charge. The 

Contractor shall be furnished free of charge one copy of such specifications and all such 

designs, drawings and instructions as are not included in the printed publications. 
 

(6) Contractor to provide everything necessary 

(a) The Contractor shall provide at his own cost, wherever applicable, all materials 

including Cement & Steel, plants, tools, appliances, implements, ladders, scaffolding, 

temporary works, etc. requisite or proper for the execution of the work whether 

original, altered or substituted and whether included in the specifications or other 

documents forming part of the contract or which may be necessary for the purpose of 

satisfying or complying to the requirements of Engineer-In-Charge, as to any manner 

as to which under these conditions he is entitled to be satisfied together with carriage 

therefore to and from the work. The Contract or shall also supply without charge the 

requisite number of persons with means and materials necessary for the purpose of 

setting out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to time of the work or materials. Failing his/her 

so doing, the same may be provided by the Engineer-In-Charge at the expense of the 

Contractor and the expenses may be deducted from any money due to the Contractor under 

the contract and/or from his Security Deposit. 

(b) The Contractor shall provide himself, if applicable, with requisite quantity and quality 

of water for carrying out the works at his own cost. If, however, piped water is supplied 

by the Employer, the Contractor shall pay for the water at one percent of the total cost 

of the work done except on Electrical work, Air-conditioning work and Furniture work. 

The Contractor shall make his own arrangement for water connection and laying of 

further pipelines from the source of supply of the Employer. It should be clearly 
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understood that the Employer does not guarantee to maintain un-interrupted supply 

of water and it will be incumbent on the part of the Contractor to make alternative 

arrangement of water at his own cost in the event of any temporary break-down in the 

water mains so that the progress of work is not held up for want of water. No claim as 

damages or refund of water charges will be entertained on account of such break-downs. 

However, if the Contractor is permitted to make his own arrangement to draw water from 

a well, hand-pump, or natural river or pond of the Employer, no charges will be made 

for the water drawn from the same, but the Contractor will make good any damage done 

to the installations and ensure that the quality of water used in the work is conforming 

to BIS codes and provide for any treatment at his own cost. 

(c) Subject to availability the Employer may supply power at only one point from where 

the Contractor shall make his own arrangement for distribution including provision of 

electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the 

Employer. If there is any hindrance caused to other works, the Contractor shall reroute 

or remove such temporary lines without any extra cost. Such temporary lines shall be 

removed after the completion of work. The cost of power consumed by the Contractor 

shall be payable to the employer at rates fixed by the Employer, which would be 

deducted from the running account bills. However the Employer does not guarantee 

the supply of power and no compensation for any failure or short supply of power shall 

be entertained. 
 

(7) Rates to include all Taxes 

Rates quoted by the Contractor shall include Goods and Services Tax and all other taxes 

in respect of this contract. The Employer shall not entertain any claim whatsoever in this 

respect. Tendered rates are inclusive of all taxes and levies payable under the respective 

statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if 

any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the 

Contractor thereupon necessarily and properly pays such taxes/levies the Contractor 

shall be reimbursed the amount as per the rules on producing proof of payment so made 

provided such payments, if any, is not in the opinion of the Employer (whose decision 

shall be final and binding) attributable to delay in executing of work within the control 

of the Contractor. 
 

(8) Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of the tender for the works and the rates and the prices 

quoted in the schedule of items, which rates and the prices shall, except as otherwise 

provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 
 

(9) Discrepancies and Adjustment of Errors 

(a) The several documents forming the contract are to be taken as complementary to 

and shall be read in conjunction with each other and mutually explanatory of one 

another. In case of any conflict of meaning between the Special Conditions of 

Contract and the General Conditions of Contract, the provisions of Special 

Conditions of Contract shall override the corresponding provisions of General 

Conditions of Contract. Similarly where the description of any item of work in the 

Tender Schedule differs from the Specifications, the description given in the 

Schedule of Quantities read with preamble shall have over riding effect. 
 

(b) If there are varying or conflicting provisions made in any one document forming 
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part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document. If the documents are not clear/visible tender 

is liable to be rejected.  
 

(c) Any error in Description, Quantity or Rate in Schedule of Quantities or any omission 

there from shall not vitiate the contract or release the Contractor from the execution 

of the whole or any part of the works comprised there in according to drawings and 

specifications or from any of his obligations under the contract. 
 

(d) If any discrepancy between the rates given by the Contractor in words and figures 

or in the amount worked out by him in the schedule of quantities and general 

summary is found, the same shall be adjusted in accordance with the following rules 

: 

 In the event of a discrepancy between words and figures quoted by a tenderer, the 

description in words shall prevail. 

 All errors in totaling in the amount column and carrying forwarded totals shall be 

corrected. 

(10) Materials 

(a) All materials to be provided by the Contractor shall be in conformity with Technical 

Specifications and relevant Indian Standard Codes. All the Contractor’s materials shall be 

inspected and passed by the Engineer-In-Charge-In-Charge, before their use in the works. 

Institute official shall be entitled at any time to inspect and examine any materials to be use 

in or on the works, either on the site or at factory or workshop or other place(s) where such 

materials are assembled fabricated manufactured or any place(s) where these are laying or 

from where these shall be obtained and the Contractor shall, if required by the Engineer-In-

Charge-In-Charge samples of materials proposed to be used in the works. 

(b) The Contractor shall at his own expense supply to the Engineer-In-Charge-In-Charge 

samples of materials proposed to be used in the works. 

(c) A list of Preferred Makes of Material is enclosed (Section 12). The list is indicative only and 

not exhaustive. 
 

(11) Testing of Materials 

The Contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

stipulated in the specifications and by statutory authority at his own cost. The Employer has the 

right to appoint the testing authorities. In cases, Engineer-In-Charge desires testing of 

materials from the testing authorities, the Contractor shall arrange for the same. The testing 

fee of the testing authorities shall be borne by the Department, if the tested materials are 

found to be conforming to laid down specifications. In case after testing the materials are not 

found as per specifications, then the testing fees shall be borne by the Contractor. Failing his 

so doing, the same shall be provided by the Engineer-In-Charge at the expense of the 

Contractor and the expenses shall be deducted from any money due to the Contractor under 

the contract and/or from the Security Deposit or proceeds thereof or of a sufficient portion 

thereof. 
 

(12) Contractor's Engineer/Foreman and Workmen 

(a) The Contractor shall give all necessary personal super intendance during the execution 

of the work and as long thereafter as the Engineer-In-Charge may consider necessary 

until the expiration of Defects Liability Period. The Contractor shall employ competent 

Site Engineer/Foreman as detailed in ‘Special Conditions’ and as approved by the 

Engineer-In-Charge whose qualification must conform to the requirement specified by 
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the Engineer-In-Charge who shall be constantly in attendance of the work while the men 

are at work. Any directions, explanations, instructions or notices given by the Engineer-

In-Charge to such Site Engineer or Foreman or any other authorized agent shall be held 

to be given to the Contractor. In case, Contract or fails to provide Engineer-In-Charge as 

given in Special Conditions, the Employer shall have right to appoint the necessary 

Engineer-In-Charge personnel requisite staff needed for proper Supervisor of work at the 

cost of Contractor for the period of currency of contract inclusive of Defect Liability 

Period. 

(b) The Contractor shall on the request of the Engineer-In-Charge immediately dismiss from 

the works any person employed thereon who may in the opinion of the Engineer-In-

Charge be unsuitable or incompetent or who may in the opinion of the Employer 

misconduct himself. 

(13) Variation and Price for variation 

(a) The Engineer-In-Charge with the approval of the Employer shall have power to make 

any alterations/omissions/ additions and/or substitutions from the original 

specifications, drawings, designs, and written instructions and such alterations, 

omissions, additions, substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the Contract or may be directed to do in the manner 

specified above as part of the work shall be carried out by the Contractor on the same 

conditions in all respects on which he agreed to do the main work subject to the variation 

limits prescribed hereunder. In case deviations of agreement quantities exceed the prescribed 

limits, then the rates for quantities exceeding the prescribed limits shall be determined on 

market rate basis. The rates for such altered, additional or substituted work under this 

clause shall be worked out in accordance with the following provisions in their 

respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the 

work, the Contractor is bound to carry out the altered, additional, or substituted work at the 

same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the 

contract for the work, the rates will be derived from the rates for a similar class of work 

as are specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the 

manner specified in Sub-Clause (b) and (c) above, then the Contractor shall, within 10 

working days from the date of receipt of the order to carry out the work through notice 

in writing, inform the Engineer-In-Charge, BBAU of the rate which it is his intention to 

charge for such class of work, supported by analysis of the rate claimed which shall be 

based on actual cost of work plus 10% as Contractor's profit and over heads accept incase 

of departmental materials for which Contractors profit and over heads shall be 2.5%. 

When such notice has been given, the Engineer-In-Charge-In Charge with the consent of 

the Employer may agree to such a rate but if the Engineer-In-Charge does not agree to 

the Contractor rate the Engineer-In-Charge-In-Charge may cancel his order to carry out 

such class of work and arrange to carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the Contractor shall suspend the work on the plea of non-

settlement of rates of items falling under the clause. 
 

(14) Faulty materials, Workmanship and Defects after completion 

(a) The Engineer-In-Charge shall have powers to require the removal from the site of all 

material sand work which in his opinion are not in accordance with specifications and in 

case of default, the Engineer-In Charge shall be at liberty to employ other persons to 
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remove the same without being answer able or accountable for any loss or damage that 

may happen or arise to such materials to be substituted thereof and in case of default the 

Engineer-In-Charge may cause the same to be supplied and all costs which may attend 

such removal and/or substitution are to be borne by the Contractor. 

(b) If it shall appear to the Engineer-In-Charge or to the Employer based on audit/technical 

examination, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or with materials of any inferior description or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, any 

defects, shrinkage or other faults which may appear within the defects liability period of 

Thirty Six Months from the date of completion arising in the opinion of the Engineer-In-

Charge, the Contract or shall on demand in writing which shall be made within Thirty 

Six Months of the completion of the work from the Engineer-In-Charge specifying the 

work, materials, articles defects or other faults complained of not with standing that the 

same may have been passed, certified and paid for, forth with rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own cost. In case of any such failure, the Engineer-In-

Charge may rectify or remove or re-execute the work or remove and replace with others, 

the material or articles complained of as the case may be at the risk and cost in all respects 

of the Contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer 

may, allow such work to remain, and in that case make allowance for the difference in 

value, together with such further reduction as in his opinion may be reasonable. 

However, this will not cover those works which are not technically acceptable. 

(d) Provided always that nothing in this clause shall relieve the Contract or from his liability 

to execute the works in all respects in accordance with the terms and conditions of this 

contract, or from his liability to make good all defects. 

 

(15) Works to be open for inspection 

(a) All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-In-Charge and the 

Contractor shall at all times during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-In-Charge to visit the works 

shall have been given to the Contractor, either himself be present to receive order and 

instruction or have a responsible agent duly accredited in writing present for that 

purpose. 

(b) The Contractors hall give not less than seven days’ notice in writing to the Engineer-In-

Charge before covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond the reach of measurement, any work without the consent 

in writing of the Engineer-In-Charge and the Engineer-In-Charge shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up o 

placed beyond the reach of measurement without such notice having been given or the 

Engineer-In-Charge's consent obtained, the same shall be uncovered at the Contractors 

expense or in default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed. 
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(16) Assignment or Sub-letting 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. 

And if the  Contract or shall assign or sub-let his contract or attempt to do so or become 

in solvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised 

or offered by the Contractor or any of his/ her servants or agents to any person in the 

employment of the Employer in any way relating to his office or employment, or if any 

such employee or person shall be come in any way directly or in directly interested in the 

contract, the Employer shall have the power to adopt any of the courses specified under 

clause 21 as may be best suited to the interest of the Employer and in the event of any of the 

courses being adopted the consequences specified in the said clause shall ensue. 

(b) Where the Contractor is a partnership firm, the approval in writing of the Employer shall be 

obtained before any changes in the constitution of the firm. Where the Contractor is an 

individual or a Hindu undivided family business concern such approval as aforesaid shall 

likewise be obtained before the Contractor enters into any partnership agreement here under 

the partnership firm would have the right to carry out the work here by undertaken by the 

Contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned or sublet in contravention of clause 17(a) and the same action may be 

taken and the same consequences shall ensue as provided in the said clause 17(a). 

 

(17) Indemnifying against damages to persons, property and statutes 

The Contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red light sand providing barriers. He 

shall be responsible for all damages and accidents caused due to negligence on his part. No 

hindrance shall be caused to traffic during the execution of work. 
 

(a) The Contractor shall be responsible for all injury to persons, animals or things, and for all 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include inter alia any damage due to causes 

as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, 

streets, footpaths, bridges or ways as well as all damage caused to the buildings and 

works forming the subject of this contract by inclemency of weather. The Contractor 

indemnifies the Employer and holds him harmless in respect of all expenses arising from 

such injury or damages as aforesaid and also in respect of any award of compensation 

or damage consequent upon such claim including legal costs. 

(b) The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the contracted works complete and perfect in every respect and so 

as to make good and other wise satisfy all claims for damage as aforesaid to the property 

of third parties. 

(c) The Contractor also indemnifies the Employer against all claim which may be made 

upon the Employer for acts during the currency of this contract by an employee or 

representative of an employee of the Contractor or any sub-Contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable 

under any law for the time being in force to any workmen or to the representative, of 

any deceased or incapacitated workmen. 

(d) The Contractor also indemnifies the Employer against all claims which may be made 

upon the Employer for acts during the currency of this contract by the Central/State 

Government or local Municipal authorities for the noncompliance of any laws, 
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regulations, rules pertaining to wages act, safety act in force and any amendments the re 

of in respect of all labour and apprentices directly or in directly employed in the work 

under this contract. 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/or expenses arising or accruing from or in 

respect of any such claim and/or damages as aforesaid from any sum or sums due or to 

become due to the Contractor or Security Deposit. 

(f) The Contractor shall indemnify the Employer against any action, claim or proceedings 

relating to infringement or use of any patent or design or any alleged patent or design 

right sand shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought 

against the Employer in respect of any such matters as aforesaid, the Contractor shall be 

immediately notified thereof and the Contract or shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may arise there from. Provided that 

the Contract or shall not be liable to indemnify the Employer if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an order 

passed by the said Employer or his authorized representative. 
 

(18) Lien in respect of claim in other contracts 

(a) Any sum of money due and payable to the Contract or including the Security Deposit under 

the contract may be, withheld or retained by way of lien by the Employer or Government or 

any other contracting person or persons against any claim of the Employer or Government 

or such other persons in respect of payment of a sum of money arising out of or under any 

other contract made by the Contract or with the Employer or Government or with such other 

persons. 

(b) It is agreed term of contract that the sum of money so with held or retained under this 

clause by the Employer will be kept with held or retained as such by the Emp1oyer or 

till his claim arising out of in the same contract or any other contract is either mutually 

settled or determined by the Arbitrator if the contract is governed by arbitration clause or 

by the competent court as the case may be, and that the Contract or shall have no claim for 

interest or damages what so ever on this account or any other ground in respect of any 

sum of money with held or retained under this clause and duly notified as such to the 

Contractor. 

 
 

(19) With holding and lien in respect of Sums claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the Contractor, the Employer shall been titled to withhold and also have 

a lien to retain such sums or sums in whole or in part from the security deposit, if any 

deposited by the Contractor and for the purpose aforesaid, the Employer shall be entitled 

to with hold the security deposit, if any furnished as the case may be and also have a lien 

over the same pending finalization or adjudication of any such claim. In the event of the 

security deposit being in sufficient to cover the claimed amount or amounts or if no security 

deposit has been taken from the Contractor, the Employer shall been titled to withhold 

and have a lien to retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which at any time thereafter may become 

payable to the Contractor under the same or any other contract with the Employer or any 

contracting person pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under the lien referred above by the Employer will be kept with held or retained as such by 
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the Employer till the claim arising out of or under the contract is determined by the Arbitrator 

(if the contract is governed by the arbitration clause) or by the competent court as the case 

may be and that the Contractor will have no claim for interest or damages whatsoever on 

any account in respect of such withholding or retention under the lien referred to above and 

duly notified as such to the Contractor. For the purpose of this clause, where the Contractor 

is a partnership firm or a limited company the Employer shall been titled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum payable to any Partner/limited company as the case may be, whether in 

his individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the 

works and the final bills of the Contract or including all supporting vouchers, abstract etc., 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 

Contractor under the contract or any work claimed by him to have refund the amount of 

over-payment and it shall be lawful for the Employer to recover the same from him in the 

manner prescribed in sub-clause (a) of this clause or in any other manner legally 

permissible; and if it is found that the Contractor was paid less than what was due to 

him under the contract in respect of any work executed by him under it, the amount of 

such under-payment shall be duly paid by the Employer to the Contractor. 

Provided that the Employer shall not be entitled to recover any sum overpaid, 

nor the Contract or shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Employer on the one hand and the 

Contractor on the other hand, under any term of contract permitting payment for work 

after assessment by the Employer. 
 

(20) In-case of death of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

Contractor dies, the Employer shall have the option of terminating the contract without 

compensation to the Contractor. 

(21) Sub-Contractors 

The Employer reserves the right to use the premises and any portion of the site for 

the execution of any work not included in the contract. The Contract or is to afford all 

reasonable facilities to all Sub-Contractors, Specialists, Merchants, Tradesmen and others 

who may at any time be appointed by the employer for executing any work supplying any 

goods relating to the constructions; servicing, equipping or furnishing of the work under this 

contract. 

 

(22) Labour Laws 

(a) The Contractor shall employ both skilled and un-skilled labour in sufficient numbers to 

maintain the required rate of progress and quality to ensure workmanship of the degree 

specified in the contract agreement and to the satisfaction of the Engineer-In-Charge-in-

charge. 

(b) The Contractor shall pay to the labour wages not less than fair wages as defined in the 

contract, Labour (Regulation and Abolition) Act, 1970 and Rules made there under. 

(c) The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the contract Labour (Regulation and Abolition) Act, 1970 and Rules made the 

re under in regard to all matters provided therein. 

(d) The Contractor shall comply with the provisions of the payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 
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1948 or any modifications thereof or any other law relating there to and rules made the re 

under from time to time. 

(e) The Contractor shall be liable to pay His Contribution and the Employee’s Contribution to 

the Employees’ State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of the Employees State Insurance 

Act, 1948 as amended from time to time and as applicable in this case. In case the Contractor 

fails to submit full details of his account of labour employed and the contribution payable, 

the Engineer-In-Charge shall recover from the running bills of Contractor and amount of 

contribution as assessed by him. The amount to recover shall be adjusted against the actual 

contribution payable under Employees State Insurance Scheme. 

(f) The Engineer-In-Charge shall on a report having been made by an inspecting staff defined 

under the Contract Labour (Regulation and Abolition Act, 1970) and Rules made there under, 

have the power to deduct the moneys due to Contractor may sum required or estimated to 

be required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages 

or of deductions made  from their wages which are not justified by the terms of the contract 

or non-observance of the said Act. 

(g) The Contractor shall indemnify the Institute against any payment to be made under and for 

observance of the Contract Labour (Regulation and Abolition Act, 1970) and Rules made the 

re under without Prejudice to his right to claim indemnity from his Sub-Contractors. 
 

(23) Model rules for labour welfare 

(a) The Contractor shall at his own expense comply with or cause to be complied with model 

rules for Labour Welfare as provided under the rules framed by the appropriate government 

from time to time for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid the Engineer-In-Charge shall be entitled to do so and recover the 

cost thereof from the Contractor. 

(b) Failure to comply with model rules for Labour Welfare, Safety Code or the provisions 

relating to report on accidents and to grant maternity benefits to female workers shall made 

the Contractor liable to pay to the Institute as liquidated damages an amount not exceeding 

Rs. 50 for each default or materially incorrect statement.   The decision of the Engineer-In-

Charge in such matters based on reports from the inspecting officers, shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor. 

(c) The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-In-Charge-in-charge in 

writing. The portion of the site to be occupied by the Contractor shall be indicated by the 

Engineer-In-Charge at site and the Contractor shall on no account be allowed to extent him 

operations beyond these areas. 

(d) In respect of any land allotted to the Contractor for purpose of or in connection with the 

contract, the Contract or shall be a license subject to the following and such other terms and 

condition as may be imposed by the licenser. 

(e) The Contractor shall provide, if necessary of if required on the site, all temporary access there 

to and shall later, adapt and maintain the same as required from time to time and shall take 

up and clear them away as and when no longer required and as when ordered by the 

Engineer-In-Charge and make good all damaged one to the site. 
 

(24) Side Drainage 

All water which may accumulate on the site during the progress of the works or in 
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trenches and excavations shall be removed from the site to the satisfaction of the Engineer-In-

Charge and at the Contractors’ expense. The Contractor shall note at any time do, cause or permit 

any nuisance on the site or do anything which shall cause unnecessary disturbance or 

inconvenience to owners, tenants of occupiers of other properties near the site and to the public 

generally. 
 

(25) Materials obtained from excavation 

Materials of any kind obtained from excavation on the site shall remain the property of the 

Institute and shall be disposed of as the Engineer-In-Charge may direct. 
 

(26) Treasure Trove, Fossils, etc. 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 

Institute  and the Contractor shall take reasonable precautions to prevent his workmen or any 

other person from removing or damaging any such article or thing and shall immediately open 

discovery thereof and before removal acquaint the Engineer-In-Charge and obtain his directions 

as to the disposal of the same at the expense of the Institute.   
 

(27) Protection of trees 

Tree designated by the Engineer-In-Charge shall be protected from damage during the course of 

the works and earth level within 1 meter of each such trees hall not be changed. Where necessary, 

such trees shall be protected by providing temporary fencing. 
 

(28) Watching and Lighting 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-In-Charge for the protection of 

the works or for the safety and convenience of these employee on the works or the public. 
 

(29) Liquidated Damages and Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by 

the Contractor and shall be deemed to be the essence of the contract on the part of the 

Contractor. The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence and the Contractor shall pay as compensation an amount 

equal to ½ (Half) % or such smaller amount as the Employer (whose decision in writing 

shall be final) may decide on the amount of the whole work as shown in the agreement, 

for every week that the work remains non-commenced or unfinished after the proper date 

subject to a maximum of 10 (Ten) % of the contract value. 

(b) And further to ensure good progress during the execution of the work, the Contractor 

shall be bound in all cases in which the time allowed for any work exceeds one month 

(save for special jobs) to complete 1/8th  (One-Eighth) of the whole of the work before 

1/4th (One-Fourth) of the whole time allowed under the contract has elapsed;             3/8th 

(Three-Eighth) of the work before ½ (One-Half) of such time has elapsed, and 3/4th 

(Three-Fourth) of the work before 3/4th (Three-Fourth) of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the Contractor and 

the same has been accepted by the Employer, the Contractor shall comply with the said 

time schedule. In the event of the Contract or failing to comply with this conclusion, he 

shall be liable to pay as compensation an amount equal to half percent or such smaller 

amount as the Employer (whose decision in writing shall be final) may decide on the said 

cost of the work for every week that the due quantity of work remains incomplete. Provided 

that the entire compensation to be paid under the provisions of this clause shall not exceed 

ten percent on the cost of the work as shown in the agreement. 
 



 

                                               Babasaheb Bhimrao Ambedkar University, Lucknow  Page 22 
 

(30) Damage to works in consequence of hostile ties or war-like operations 

(a) The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the Contractor until the work has been delivered to the Employer and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed 

in consequence of hostilities or war-like operations, the Contractor shall, when ordered 

in writing by the Employer, remove any debris from the site, collect and properly stack 

or remove in store all serviceable materials salvaged from the damaged work and shall 

be paid at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site of debris, stacking, removal of serviceable materials and for the 

reconstruction of all works ordered by the Employer such payment being in addition to 

compensation up to the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already 

measured and paid for the compensation shall be assessed by the Employer. The 

Contractor shall be paid for the damage/destruction suffered and for restoring the material 

at the rates based on the analysis of rates tendered for in accordance with the provision of 

this agreement. The certificate of the Employer regarding the quality and quantity of 

materials and the purpose for which they were collected shall be final and binding on 

the Contractor. 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations: 
 

 Unless the Contractor had taken all such precautions against Air Raid as are deemed 

necessary by the A.R.P. Officers or the Employer 

 For any materials etc., not on the site of the work or for any tools and plant, machinery, 

scaffolding, temporary buildings and other things not intended for the work. 
 

(c) In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Employer. 
 

(31) Extension of Time 

(a) If the Contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been un avoidably hindered in its execution or any other ground, he 

shall apply in writing to the Employer within thirty days of the date of hindrance on account 

of which he desires extension as aforesaid, and the Employer shall, if in his opinion (which 

shall be final) reasonable grounds shown there for, authorize such extension of time if 

any, which may, in his opinion, be necessary or proper. 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations the Contractor shall be entitled to ask for extension of time in proportion to the 

increased value of work. 

(c) If in case, performance security is submitted in the form of bank guarantee, then the 

Contractor should make a request for extension of time only after the firm has got 

validity of Bank Guarantee extended suitably. 
 

(32) Suspension of work by Contractor 

(a) The Employer may without prejudice to his right against the Contractor in respect of any 

delay or inferior workmanship or otherwise or to any claims for damages in respect of 

any breaches of the contract and without prejudice to any rights or remedies under any of 

the provisions of this contractor otherwise and whether the date for completion has or has 
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not elapsed by notice absolutely determine the contract in any of the following cases: 

(i) If the Contractor having been given by the Engineer-In-Charge a notice to rectify, reconstruct 

or replace any defective work or that the work is being performed in any inefficient or 

otherwise improper or un workman-like manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the Contractor shall 

delay or suspend the execution of the work so that in the judgment of the employer 

(which shall be final and binding) he/she will be unable to ensure completion of the 

work by the date for completion or he/she has already failed to complete the work by 

that date. 

(ii) If the Contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court of creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

(iii) If the Contract or commits breach of any of the terms and conditions of this contract. 

(iv) If the Contractor commits any acts mentioned in Clause-12hereof. 
 

 

(b) When the Contractor has made himself liable for action under any of the cases aforesaid, 

the Employer shall have the following powers: 
 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the Contractor under the hand of the Employer shall be conclusive 

evidence). Upon such determination or rescission the security deposit of the Contractor 

shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer-In-Charge may employ LABOUR paid by the Employer and to supply 

materials to carry out the work or any part of the work debiting the Contractor with cost 

the LABOUR and the price of the materials (of the amount of which cost and price 

certified by the Engineer-In-Charge shall be final and conclusive against the Contractor) 

and crediting him with the value of the work done in all respects in the same manner 

and at the same rates as if it had been carried out by the Contract or under the terms of 

his contract. The certificate of the Engineer-In-Charge as to the value of the work done 

shall be final and conclusive against the Contractor, provided always that action under 

the sub-clause shall only be taken after giving notice in writing to the Contractor. 

Provided also that if the expenses incurred by the Employer are less than the amount 

payable to the Contractor at his/her agreement rates, the difference should not be paid 

to the Contractor. 

(iii) After giving notice to the Contract or to measure up the work of the Contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to another 

Contractor to complete in which case any expenses which may be incurred in excess of 

the sum which would have been paid to the original Contractor if the whole work had 

been executed by him (of the amount of which exceed the certificate in writing of the 

Engineer-In Charge shall be final and conclusive) shall be borne and paid by the original 

Contractor and may be deducted from any money due to him by the Employer under 

this contract or any other account what so ever or from his security deposit. 

(iv) In the event of any one or more of the above courses being adopted by the Employer the 

Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the work or the 

performance of the contract. And incase action is taken under any of the provisions 

aforesaid, the Contractor shall not been titled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until the Engineer-In-Charge 
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has certified in writing the performance of such work and the value payable in respect 

thereof and he/she shall only be entitled to be paid the value so certified. 

 

(33) Secured Advance 

The Contractor on signing an indenture in the form specified by the Employer during the 

progress of the execution of the work may be paid if agreed by the Employer up to 75 percent of 

the estimated value which shall take into account the market value and Contractors tendered 

rates for the finished item of any material which in the opinion of the Engineer-In-Charge is likely 

to be incorporated in the work within next three months, are non-perishable and are in 

accordance with the contract and which have been brought to the site in connection therewith 

and are adequately stored and protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works. When materials on account of 

which an advance has been made under this clause are incorporated in the work the amount 

of such advance shall be deducted from the next payment made under any of the clause or 

clauses of this contract. 

 

(34) Mobilization Advance 

In specialized and capital intensive works costing not less than Rs.2 Crores, 

Mobilization Advance limited to a maximum of 10 (Ten) % of the Tendered Value or Rs. 1 

Crore whichever is less is payable in two equal instalment at 10 (Ten) % Simple Interest. If 

Mobilization Advance should be given, it should be expressly stated in the NIT/Bid 

documents, indicating the amount, Rate of Interest and submission of Bank Guarantee of 

equivalent amount. The advance payment may be released in stages depending upon the 

progress of the work and mobilization of required equipment etc. There should be a provision 

in the contract for adjustment of advance progressively even as the bills are cleared for 

payment. 

 

(35) Certificates and Payments 

(a) No payments shall be made for a work estimated to cost Rupees Ten Thousand or less 

till the whole of the work shall have been completed and certificate of completion 

given. But in the case of a work estimated to cost more than Rupees Ten Thousand, the 

Contractor shall, on submitting the bill be entitled to receive a monthly payment 

proportionate to the part of the work executed, and to the satisfaction of the Engineer-

In-Charge, whose certificate of the sum so payable shall be final and conclusive against 

the Contractor, provided the amount of work done is as per the value of intermediate 

certificate or for a lesser amount at the discretion of the Engineer-In-Charge as 

mentioned in the NIT. All such intermediate payments shall be regarded as payments 

by way of advance against the final payment only and not as payments for work 

actually done and completed and shall not preclude the requiring of bad, unsound, 

imperfect or unskilled work to be removed and taken away and reconstructed, or re-

erected or be considered as an admission of the due performance of the contract, of any 

part thereof in any respect or the accruing of any claim nor shall it conclude, determine, 

or affect in any way the powers of the Employer under these conditions or any of them 

as to the final settlement and adjustment of the accounts or in any other way vary or 

affect the contract. The final bill shall be submitted by the Contractor within two 

months of the date fixed for the completion of work or of the date of the certificate of 

completion furnished by the Employer and payment shall be made within three 

months if the value of the completed works is up to Rs. 2 (Two) lacs and in 06 (Six) 

months if the same exceeds Rs. 2 (Two) lacs of the submission of such bill. If there shall 



 

                                               Babasaheb Bhimrao Ambedkar University, Lucknow  Page 25 
 

be any dispute about any item or items of the work then the undisputed item or items 

only shall be paid within the said period of 03 (Three) months or 06 (Six) months as the 

case may be. 

(b) Whenever there is likely to be delay in recording detailed measurements for making a 

running payment, advance payment without detailed measurements for work done 

worked out at 75 percent of the tendered rates for assessed quantities may be made in 

running account bills by the Employer on the basis of a certificate from the Engineer-

In-Charge. The advance payments so allowed shall be adjusted in the subsequent 

running bills by taking detailed measurements thereof. Final payments shall be made 

only on the basis of detailed measurements. 

(c) A bill shall be submitted by the Contractor each month on or before the date fixed by 

the Engineer-In-Charge on printed forms obtainable from the Engineer-In-Charge’s 

office. The Engineer-In-Charge shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, as far as 

admissible, adjusted as far as possible, before the expiry of ten days from the 

presentation of the bill.  If the Contractor does not submit the bill within the time fixed 

as aforesaid the Engineer-In-Charge may cause action within 07 (Seven) days of the 

date fixed as aforesaid, an authorized representative to measure up the said work in 

the presence of the Contractor whose signature to the measurement will be sufficient 

warrant and the Engineer-In-Charge may prepare the bill from such measurements. 

(d) Before taking any measurements of any work, the Engineer-In-Charge or his 

authorized representative deputed by him shall give reasonable notice to the 

Contractor. If the Contractor fails to attend after such notice or fails to sign or to record 

the difference within a week from the date of measurement in the manner required by 

the Engineer-In-Charge then in any such event the measurements taken by the 

Engineer-In-Charge or by authorized representative deputed by him as the case may 

be, shall be final and binding on the Contractor and the Contractor shall have no right 

to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement 

or in the case of any extra work ordered in pursuance of these conditions and not 

mentioned or provided for in the agreement at the rate determined as per Clause 10. 

However in case of partially executed items of work, the Employer at his discretion 

allows proportionate rates for such items of work as determined by the Engineer-In-

Charge whose certificate of the sum so payable shall be final and conclusive against the 

Contractor. 

 

(36) Security Deposit 

(a) A sum @ 2.5% of the Gross Amount of the bill shall be deducted from each running bill 

of the Contractor till the sum along with the sum already deposited as Earnest Money 

Deposit, will amount to Security Deposit of the 2.5% tender value of the work. In 

addition, the Contractor shall be required to deposit an amount equal to 2.5% of the 

tendered value of the contract as Performance Security within the period prescribed for 

commencement of work in the letter of award issued to him. 

In case of contracts involving maintenance of building and services/any other 

work after construction of same building and services/other work, then 60% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise (1st year: 50% of total SD; 2nd Year: 30% of total SD; and 3rd Year: 

20% of total SD). 

(b)  In case a Fixed Deposit Receipt of any scheduled bank is furnished by the Contractor to 
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the Employer as part of the Security Deposit and the bank goes into liquidation or for 

any reason is unable to make payment against the said Fixed Deposit Receipt, the loss 

caused thereby shall fall on the Contractor and the Contractor shall forth with on 

demand furnish additional security to the Employer to make good the deficit of such 

sum from the running bill as mentioned above. Such deductions will be held by the 

Employer by way of security deposit, provided always that the Employer for this 

purpose shall been titled to recover the said percentage of the amount from each 

running bill till the balance of the amount of security deposit is realized. All 

compensation or the other sums of money payable by the Contractor under the terms 

of this contract may be deducted from the security deposit or from the interest arising 

there from or from any sums which may be due to or may become due to the Contract 

or by the Employer on any account what so ever and in the event of his/her security 

deposit being reduced by reason of any such deductions aforesaid, the Contractor shall 

within ten days make good in cash or further fixed deposit receipt pledged in favor of 

the Employer. The Security Deposit shall be collected from the running bills of the 

Contractor at the rates mentioned above and the Earnest Money Deposit if deposited 

at the time of tenders will be treated as part of the Security Deposit. 

(c) The Contractor if he/she so desires may furnish fixed deposit receipt in advance 

towards the Security Deposit. Such Fixed Deposit Receipt shall be of a minimum value 

of Rs. 25000 each (The last such Fixed Deposit Receipt could be of a lower value on the 

basis of the amount). In case any recovery is effected from running account bills, such 

recovered amount shall not be replaced with Fixed Deposit Receipt. It is in the 

Contractor’s interest to keep a watch about the adequacy of the Fixed Deposit Receipt 

submitted. 

(d) No partial refund of Security Deposit shall be made during Defect Liability Period. In 

case the final bill is not settled within stipulated period for reasons beyond control and 

the Employer is satisfied that the Security Deposit is not required for adjustment of 

Employers dues or whatsoever dues either in this or any other contract then this 

Security Deposit either in full or in part could be refunded at the sole discretion of the 

Employer. However, release of Security Deposit would be only after written clearance 

of Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this Security Deposit shall be forfeited and amount 

necessary to make up this amount shall be recovered from money due to the Contractor 

under this contract, or any other contract with the Employer. 

(f) Performance Security:- 
 

(i) The Contractor shall be required to deposit an amount equal to 3% of the tendered 

value of the contract as Performance Security within the period prescribed for 

commencement of work in the Letter of Award issued to him. Performance Security 

may be accepted as Demand Draft or Bank Guarantee of Scheduled Banks and State 

Bank of India or in the form of Fixed Deposit Receipts pledges in favor of the Employer. 

(ii) The Contractor shall submit an irrevocable Performance Guarantee of 5 (Five) % of the 

tendered amount in addition to the Security Deposit of 2.5% for his proper performance 

of the contract agreement (not withstanding and/or without prejudice to any other 

provisions in the contract) within the period prescribed for commencement of work as in 

the Letter of Acceptance (LoA) issued to him. This guarantee shall be in the form of fixed 

deposit receipts pledges in favor of the Employer or Bank Guarantee of Scheduled 

Banks of State Bank of India in accordance with the Performa attached. Incase fixed 

deposit receipts of any bank are furnished by the Contractor to Employer as part of the 
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Performance Security and Bank is unable to make payment against the said Fixed 

Deposit Receipts, the loss caused thereby shall fall on the Contractor and the Contractor 

shall forth with on demand furnish additional security to the employer to make good 

the deficit. 

(iii) The Contractor will not be allowed to start the work unless the Performance Security / 

Guarantee is submitted by him/her In case of failure by the Contractor to furnish the 

Performance Security / Guarantee within specified period, Employer shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the 

Earnest Money Deposit absolutely. 

(iv) The Performance Security shall be initially valid up to 60 days after recording of 

satisfactorily completion of work by the Employer. In case the time of completion of 

work gets enlarged, the Contractor shall get the validity of Performance Security extended 

to cover such enlarge time for completion of work on 60 days thereafter. After 60 days 

of recording of satisfactory completion of work by the Employer, the Performance 

Security shall be returned to the Contractor, without any interest. 

(v) The Employer shall not make a claim under the Performance Guarantee except for 

amounts to which the Employer is entitled under the contract (notwithstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 
 

 Failure by the Contractor to extend the validity of the Performance Guarantee as 

described therein above, in which event the Employer may claim the full amount 

of the Performance Guarantee. 

 Failure by the Contractor to pay the Employer any amount due, either as agreed 

by the Contractor or determined under any of the clause/conditions of the 

agreement, within 30 days of the service of notice to this effect by the Employer. 

 In the event of the contract being determined or rescinded under provisions of 

any of the clause/condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Employer. 
 

(37) Completion Certificate 

As soon as the work is completed, the Contractor shall give notice of such completion 

to the Engineer-In-Charge and within 10 (Ten) days of receipt of such notice the Engineer-

In-Charge shall inspect the work and shall furnish the Contractor with a certificate of the 

work and shall furnish the Contractor with a certificate of completion indicating (a) the date 

of completion (b) defects to be rectified by the Contractor (and/or) (c) item for which 

payment shall be made at reduced rates. When separate periods of completion have been 

specified for items or groups of items, the Engineer-In-Charge shall issue separate 

completion certificate for such items or groups of items. No certificate of completion shall be 

issued, nor shall the work be considered to be completed till the Contractor shall have 

removed from the premises on which the work has been executed all scaffolding, sheds and 

surplus materials, except such as are required for rectification of defects, rubbish and all huts 

and sanitary arrangements required for his workmen on the site in connection with the 

execution of the work, as shall have been erected by the Contractor workmen and cleaned 

all dirt from all parts of building(s) in, upon or about which the work has been executed or 

of which the work has been executed or of which he may have had possession for the purpose 

of the execution there of and cleaned floors, gutters and drains eased doors and sashes, oiled 

locks and fastenings labelled keys clearly and handed them over to the Engineer-In-Charge 

or his representative and made the whole premises fit for immediate occupation or use to 

the satisfaction of the Engineer-In-Charge. If the Contractor shall fail to comply with any of 

the requirements of this conditions as aforesaid, on or before the date of completion of the 
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works, the Engineer-In-Charge may at the expense of the Contractor fulfill such 

requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks 

fit and the Contractor shall have no claim in respect of any such scaffolding surplus materials 

except for any sum actually realized by the sale there of less the cost of fulfilling the 

requirements and any other amount that may be due from the Contractor. If the expense of 

fulfilling such requirements is more than the amount realized on such disposal as aforesaid, 

the Contractor shall forthwith on demand pay such excess. 

If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed, the Engineer-In-

Charge with the consent of the Contractor takes possession of any part or parts of the same 

(any such part) then notwithstanding anything expressed or implied elsewhere in this 

contract: 
 

(a) Within ten days of the date of completion of such items or groups of items or of 

possession of the relevant part of Engineer-In-Charge shall issue completion 

certificate for the relevant part as in condition 30 above provided the Contractor fulfils 

his obligation under that condition for the relevant part. 

 

(b) The Defects Liability period in respect of such items and the relevant part shall be 

deemed to have commenced from the certified date of completion of such items or 

the relevant part as the case may be. 

 

(c) The Contractor may reduce the value insured to extent of full value of the completed 

items or relevant part as estimated by the Engineer-In-Charge for this purpose. This 

estimate shall be applicable for this purpose only and for no other. 

 

(d) For the purposes of ascertaining compensation for delay in completion of the work 

relevant part will be deemed to form a separate item or group, with date of completion 

as given in the contract or as extended under the relevant condition and actual date 

of completion as certified by the Engineer-In-Charge- under this condition. 
 

(38) Carrying out part work at risk & cost of contractor 

If contractor:  
 

(a) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 

working days in this respect from the Engineer-in-Charge; or  

(b) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 working days even 

after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to 

complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge.  

(c) The Engineer- in-Charge without invoking action, without prejudice to any other right 

or remedy against the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part incomplete work of 

any item(s) out of his hands and shall have powers to :  

(i) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or  

(ii) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor.  
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken out 

of his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by Government because of action under this clause shall 

not exceed 10% of the tendered value of the work.  

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been carried out 

by the original contractor under the terms of his contract, the value of contractor's materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.  

Any excess expenditure incurred or to be incurred by Government in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by Government as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to Government in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such money is 

insufficient, the contractor shall be called upon in writing and shall be liable to pay the same 

within 30 days.  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contractor under the contract 

and if thereafter there remains any balance outstanding, it shall be recovered in accordance 

with the provisions of the contract.  

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the contract.  

 

(39) Removal of workmen 

The Contractor shall employ in and about the execution of the works only such 

persons as are skilled and experienced in their several trades and Engineer-In-Charge shall 

be at liberty to object to and require the Contractor to remove from the works any person 

employed by the Contractor in or about the execution of the works who in the opinion of the 

Engineer-In-Charge misconduct himself or incompetent or negligent in the proper 

performance of his duties and such person shall not be again employed upon the works 

without permission of the Engineer-In-Charge. 

 

(40) Uncovering and making good 

The Contractor, wherever applicable, shall uncover any part of the works and/or 

make opening in or through the same as the Engineer-In-Charge may time to time direct for 

his verification and shall reinstate and make good such part to the satisfaction of the 

Engineer-In-Charge. If any such part has been covered up or put out of view after being 

approved by the Engineer-In-Charge and subsequently found on uncovering to be executed 

in accordance with the contract, the expenses of uncovering and/or making openings or 
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through reinstating and making good, the same shall be borne by the Institute. In any other 

case all such expenses shall be borne by the Contractor. 

 

(41) Escalation 

No escalation shall be paid. 

 

(42) Over Payments and Under Payments 

Whenever any claim for the payment of a sum of money to the arises out of or under 

this contract against the Contractor the same may be deducted by the Institute from any sum 

then due or, which at any time thereafter may become due to the Contractor under this 

contract and failing that under any other contract with the Institute (which may be available 

with the Institute) or from his Security Deposit; or he shall pay the claim on demand. 
 

(a) The Institute reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 

Institute further reserve the right to enforce recovery of any over payment when 

detected, notwithstanding the fact that amount of the final bill may be included by 

one of the parties as an item of dispute before an arbitrator appointed under 

Condition 42of this contract and notwithstanding the fact than the amount of the final 

bill figures the arbitration award. 

(b) If as a result of such Audit and Technical Examination any over payment discovered 

in respect of any work done by the Contractor or alleged to have been done by him 

under the contract, it shall be recovered by the Institute from the Contractor by any 

or all of the methods prescribed above or if any underpayment is discovered, the 

amount shall be duly paid the Contractor by the Institute. 

(c) Provided that the aforesaid right of the Institute to adjust over-payment against 

amounts due to the Contractor under any other contract with the Institute shall not 

extend beyond the period of two years from the date of payment of the final bill or in 

case the final bill is a minus bill, from the date the amount payable by the Contractor 

under the minus final bill is communicated to the Contractor. 

 

(d) Any amount due to the Contractor under this contract for under payment may be 

adjusted against any amount then due or which may at any time there after become 

due before payment is made to the Contractor, from him to the Institute on any other 

contract or account whatsoever. 
 

(43) Arbitration 

Except where otherwise provided for in Contract all questions and dispute relating 

to the meaning of the specifications, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim right, matter or thing whatsoever in any way arising out of or relating to the contract, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works, or the execution or failure to execute the same whether arising during 

the progress of the work or after the completion or thereof shall be referred to the sole 

arbitrations or otherwise concerning the works, or the execution or failure to execute the 

same whether arising during the progress of the work or after the completion or 

abandonment thereof shall be referred to the sole arbitration of the Registrar, Babasaheb 

Bhimrao Ambedkar University  and that he had to deal with the matters to which the contract 

related and that in the course of his duties as such he had expressed views on all or any of 

the matters in dispute or difference. 
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The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, the Registrar, Babasaheb Bhimrao Ambedkar 

University as aforesaid at the time of transfer vacation of office of inability to act, shall 

appoint another person to act as arbitrator in accordance with the terms of the contract such 

person shall be entitled to proceed with the reference from the stage at which it was left by 

his predecessor. It is also a term of this contract that no person other than a person appointed 

by the Registrar, Babasaheb Bhimrao Ambedkar University, as aforesaid should act as 

arbitrator and if for any reason, that is not possible, the matter is not to be referred to 

arbitration at all. In all cases where the amount of the claim in dispute is Rs. 50,000 (Rupees 

Fifty thousand only) and above, the arbitrator shall give reasons for the award. 

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory 

modification or re-enactment thereof and the rules made there under and for the time being 

in force shall apply to the arbitration proceeding under this clause. It is a term of the contract 

that the party involving arbitration under this clause together with the amount or amounts 

claimed in respect of each such dispute. 

The arbitrator’s may from time to time with consent of the parties enlarge the time, 

for making and publishing the award. 

The work under the contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment due or payable to the Contractor shall be withheld 

on account of such proceedings. 

The Contractor shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing. 

The Arbitrator, shall give a separate award in respect of each dispute or difference 

referred to him. 

The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his 

sole discretion. 

The award of the arbitrator shall be final, conclusive and binding all parties of this 

contract. 

 

(44) Laws governing the Contract 

This contract shall be governed by the Indian Laws for the time being in force and it 

shall be deemed to have been executed at Lucknow within the ordinary civil jurisdiction of 

the Competent Courts in the District, Lucknow, Uttar Pradesh. 
 

(45) Dismantled material 

The Contractor shall treat all materials obtained during dismantling of a structure, 

services sub systems/installations, excavation of the site for a work etc., as employer’s 

property and such materials shall be disposed off to the best advantage of the Employer 

according to the instructions issued in writing by the Engineer-In-Charge. 
 

(46) Electrical License 

 In Case of Electrical work, valid Electrical License must be submitted. 
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SECTION-4 
 

SPECIAL CONDITIONS OF CONTRACT 
 

(1) These special conditions are meant to amplify the general specifications and general 

conditions of contract. 

(2) Work shall be done as per CPWD specification with latest correction. 

(3) The work and services to be covered under this specification and the conditions therein are 

detailed in the following sections of the specification and these sections along with document 

from a part of this tender specification. 
 

Section 1 : Notice Inviting eTender 

Section 2 : Instruction to Bidders 

Section 3 : General Conditions of Contract 

Section 4 : Special Conditions of Contract 

Section 5 : Additional Conditions of Contract 

Section 6 : Articles of Agreement 

Section 7 : Integrity Pact 

Section 8 : General Information 

Section 9 : Scope of Work 

Section 10 : Forms 

Section 11 : Performa of Schedule A, B, C, D, E and F 

Section 12 : Preferred Makes of Material  

Section 13 : Price Bid 
   

(4) The contract or shall arrange for all approach facilities at his own cost as may be required during 

construction period. 
 

(5) Completion Time 

The work shall be completed within the time as mentioned in the Work Order duly signed 

by Engineer- in- charge of Babasaheb Bhimrao Ambedkar University. 
 

(6) Medical Care 

The contractor shall be fully responsible for any first aid and emergency medical 

treatment to his employees at site. Necessary arrangements for this purpose shall be made by the 

contractor at site. In serious cases, Medical facilities of Institute may be available to the contractor 

on permission of the Engineer-In-Charge and chargeable basis. 
 

(7) Security Rules & Regulation and Entry Passes 

The contractor will have to submit the details of the persons to be employed this work 

within two days of award of work. The contractor will be allowed to start the work only after 

submission of details in prescribed verification forms (in duplicate) along with four nos. passport 

size photograph and medical fitness certificate for each labour separately to the Engineer-In-

Charge of Babasaheb Bhimrao Ambedkar University. Contractor will make necessary Entry 

Passes for concerned officials of Security Unit, Babasaheb Bhimrao Ambedkar University, 

sufficiently in advance. Contractor shall strictly abide by the prevailing security rules and 

regulation and also to be enforced by Babasaheb Bhimrao Ambedkar University, time to time. 

Entry to the work’s premises is strictly restricted and only bona fide pass (permission) holders 

are allowed. 
 

(8) Time frame for payment 

Payment shall be released within 15 days after checking, entries made on Measurement 

Book (MB) duly signed by the corresponding officials of Babasaheb Bhimrao Ambedkar 
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University Official and the respective representative of the Contractor. No claim what so ever 

shall be entertained for late payment beyond 15 days for reasons attributable to the Contractor. 
 

(9) Contractor to follow Security Rules and Regulations enforced by the Institute 

  The Contractor shall strictly abide by the prevailing Security Rules and Regulation and 

also to be enforced by the Institute from time to time. Entry to the works premises of the 

University/Institution is strictly restricted and only bonafide pass/permission holders are 

allowed. 
 

(10) In case of any discrepancy, the order of precedence in interpretation shall be as under: 
 

1 Schedule of Quantity 

2 Drawings 

3 Special Condition of Contract 

4 General Conditions of Contract 

5 Additional Conditions of Contract 

6 BIS Code 

7 BS and other International Codes 

8 CPWD Specifications 

9 Best Engineering practices 
 

(11) Whenever applicable, the structural and architectural drawings shall at all times be properly 

correlated before executing any work. However, in case of any discrepancy in the item given 

in the Schedule of Quantities appended with the tender and drawings related to the relevant 

item the former shall prevail unless and otherwise given in writing by the Engineer-In-

Charge. 
 

No payment shall be made to the contractor for any damage caused by rain, 

snowfall, floods or any other natural cause whatsoever during the execution of work. The 

damage to work will be made good by the contractor at his own cost, and no claim on this 

account shall be entertained. 

All materials used shall be as per specifications and ISI marked wherever 

applicable.ISI marking referred relate to latest BIS code as published by Bureau of Indian 

Standards up to 30 days before the date of opening the tender. 

The Contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/or as directed by the Engineer and will also submit test certificates as are 

required by Municipal/ Electrical authority or any other authority. Nothing extra shall be 

payable for the same other than the fees paid to such authorities which shall be reimbursed 

on production of receipts. 
 

(12) Cement 

(a) The contractor shall procure 43 grade (conforming to IS: 8112) Ordinary Portland Cement 

(OPC)/ Portland Pozzolana Cement (PPC) (conforming to IS: 1489 (Part I) 1991), as 

required in the work, from reputed manufacturers of cement, having a production-

capacity of one million tons per annum or more and holding, license to use ISI 

Certification mark for their product whose name shall be got approved from the 

Engineer-In-Charge / as per Preferred Makes of Material. Supply of cement shall be 

taken in 50 kg bags bearing manufacturer’s name and ISI marking, samples of cement 

arranged by the contractor shall be taken by the Engineer-In-Charge and got tested in 

accordance with provisions of relevant BIS codes. Incase test results indicate that the 

cement arranged by the contractor does not conform other relevant BIS Codes, the same 

shall stand rejected and shall be removed from the site by the Contractor at his own cost 
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within a week’s time of written order from the Engineer-In-Charge to do so. 

(b) The cement shall be brought at site in bulk supply of approximately 50 Ton or as 

decided by the Engineer-In-Charge. 

(c) The cement go down of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the Contractor at site of work for which no extra payment shall be made. 

Double lock provisions shall be made to the door of the cement go down. The keys of one 

lock shall remain with the Engineer in charge or his authorized representative and the key 

of the other lock shall remain with the contractor. The contractor shall be responsible for 

the watch and ward and safety of the cement go down. The contractor shall facilitate the 

inspection of the cement go down by the Engineer at any time. 

(d) The contractor shall supply free of charge the cement required for testing. The cost of 

tests shall be borne by the Institute if the results are as per specifications. If the test 

results found the properties of cement not as per specification, then the contractor will 

bear the cost of testing. 

(e) After completion of the work or on determination / termination of the contract, the 

theoretical quantity of cement to be used in work shall be calculated on the basis of 

statement showing quantity of cement to be used indifferent items of work provided in 

current schedule for the purpose printed by Babasaheb Bhimrao Ambedkar University. In 

case, any item is executed for which the standard constants for the consumption of cement 

are not available in the above mentioned statement or cannot be derived from this 

statement, the same shall be calculated on the basis of standard formula to be laid down by 

the Engineer-In-Charge. Over this theoretical quantity of cement, shall be allowed a 

variation up to 3% plus/minus for works estimated cost of which has put to tender is not 

more than Rs.10 Lakh and up to 2% plus/minus for works estimated cost of which has put 

to tender is more than Rs. 10 Lacs. The difference in the quantity actually issued to the 

contractor and the theoretical quantity including authorized variation, if not returned by 

the contractor, shall be recovered at twice the issue rate, without prejudice to the provision 

of other conditions regarding return of materials governing the contract. In the event of 

its being discovered that the quantity of cement which is less than the quantity ascertained 

as herein before provided (allowing variation on minus side as stipulated above) the cost 

of quantity of cement not so used, shall be recovered from the contractor on the basis of 

stipulated issue rates and cartage to site. 

(f) Cement brought to site and remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-In-Charge. 
 

(13) Steel 

(a) The contractor shall procure steel reinforcement bars conforming to relevant BIS codes 

from reputed manufacturers as approved by the Engineer-In-Charge. The contractor 

shall have to obtain and furnish test certificates to the Engineer-In-Charge in respect of 

all supplies of steel brought by him/her to the site of work. Samples shall also be taken 

and got tested by the Engineer-In-Charge as per the provisions in this regard in relevant 

BIS codes. In case the test results indicate that the steel arranged by the contractor does 

not conform to BIS codes, the same shall stand rejected and shall be removed from the 

site work by the contractor at his/her own cost within a week’s time from written 

orders from the Engineer-in-charge to do so. 

(b) The steel reinforcement shall be brought to the site in bulk supply of 10 ton or more as 

decided by the Engineer-In-Charge. 

(c) The steel reinforcement shall be stored by the Contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account. Bars 
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of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

(d) For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less 

than that specified below: 
 

Diameter of Bar 

(mm) 

For consignment below 100 Ton For consignment above 100 Ton 

Under 10 01 sample for each 25 Ton or part 

thereof 

01 sample for each 40 Ton or part 

thereof 

10 to 16 01 sample for each 35 Ton or part 

thereof 

01 sample for each 45 Ton or part 

thereof 

Over 16 01 sample for each 45 Ton or part 

thereof 

01 sample for each 50 Ton or part 

thereof 
 

(e) The Contractor shall supply free of charge the steel required for testing. The cost of 

tests shall be borne by the Department if the results are as per specifications. If the test 

results found the properties of steel not as per specifications, then the contractor will 

bear the cost of testing. 

(f) The provision of Special Conditions of Contract shall apply Mutatis-Mutand is in the 

case of steel reinforcement or structural steel sections (each diameter/section or category 

shall be considered separately) except that the theoretical quantity of the steel shall be taken 

as the quantity required as per design or as authorized by the Engineer-In-Charge, 

including lap length, plus 3% wastage due to cutting into pieces. Over this theoretical 

quantity 2% plus/minus shall be allowed as variation due to wastage. 

(g) Steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in-charge. 
 

(14) The provision of Para 13 (f) of Special Conditions of Contract shall apply Mutatis-Mutandis 

in the case of cables (other than underground cables), wires, conduits/GI pipes, GI/MS 

sheets used in various items of work shall be calculated in the basis of measurements 

recorded in the measurement books for the purpose of payment and for assessing the 

consumption of materials used in the works. Over this quantity a variation of 5% plus shall 

be allowed for wastage of materials during execution in case of cables (other than 

underground cables), wires, conduits/GI pipes, and 10%plusincaseofGI/MS sheets. 
 

(15) Unless otherwise provided in the schedule of quantities, the rates tendered by the Contractor 

shall apply for all heights, lifts, leads and depths of the work and nothing extra shall be 

payable on this account. 

 

(16) The surplus excavated earth which is beyond the requirement of the Employer’s work may 

be allowed by the Employer to be disposed of by the Contractor on his own or sell the surplus 

excavated earth to private parties this discretion but nothing extra will be paid for the carriage 

or disposal of surplus earth if the same is not required for any other work of the Employer. 

(17) CPWD mode of measurement shall be followed. 

 
(18) Material Test Certificate (MTC) must be submitted for all materials. 
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SECTION-5 

ADDITIONAL CONDITIONS OF CONTRACT 
 

(1) Compliance with Local Bye-Laws, Rules And Regulations 
The work shall be carried out in the manner complying in all respects with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the work is 

to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid on this 

account. The contractor shall give due notices to the Municipality, Gram Panchayat, Police and 

/or other authorities as may be required under the law / rules under force and obtain all requisite 

licenses / permissions to carry out the work and pay all charges which may be liveable on account 

of his execution of the work under the agreement. Nothing extra shall be payable on this account. 

In the event of any restrictions being imposed by security and traffic agencies or any other 

authority having jurisdiction in the area on the working or movement of labour / material, the 

contractor shall strictly follow such restrictions and nothing extra shall be payable to the 

contractor on this account. The loss of time on this account, if any, shall have to be made up by 

generating additional resources etc. 
 

(2) Protection of Existing Structures / Services and Interference with Other Works 
The contractor shall protect existing drains, pipes, cables, overhead wires, sewer lines, 

water lines and other services encountered in the course of execution of the work, and shall repair 

any damage caused by him at his own expense. The contractor shall not store materials or 

otherwise occupy any part of the site in a manner likely to hinder the operation of such services. 

The contractor shall carry out his work so as not to interfere with or hinder the progress 

or completion of the work being performed by other contractor (s) or by the Engineer-in-Charge 

and shall as far as possible arrange his work and shall place and dispose of the materials being 

used or removed, so as not to interfere with the operations of other contractors. He shall arrange 

his work with that of the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of Engineer-in-Charge. 
 

(3) Temporary Electricity and Telephone Connection For Execution of Work 
The contractor shall make his own arrangements for temporary electric and telephone 

connection, if required and make necessary payment including all initial cost, security money 

and electric / telephone charges for its use direct to the authority concerned. The Engineer-in-

Charge will provide all possible assistance by way of reasonable recommendation for obtaining 

electricity connection to the concerned authorities but bears no responsibility for the same. 
 

(4) All Heights, Lifts, Leads and Depths 

Unless otherwise specified in tender document, the rates tendered by the contractor shall 

be all inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing 

extra shall be payable to him on this account. 
 

(5) Stacking of Materials 

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, services and compound walls are to be 

constructed. The stacking shall take place as per stacking plan however, if any change is required, 

the same shall be done with the approval of Engineer-in-Charge. 
 

(6) Damage Caused by Rain, Snowfall, Flood or Any Other Natural Calamity 
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No payment shall be made for any damage caused by rain, snowfall, flood or any other 

natural calamity, whatsoever during the execution of the work. The contractor shall be fully 

responsible for any damage to the government property and the work for which payment has 

been advanced to him 
 

(7) Safety Practices and Supervision 

(i) Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the Contractor at his own 

cost and to be used at site. 

(ii) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity 

at site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the relevant authorities and as per the 

direction of Engineer-in-Charge in this regard. Also all precautions and safety measures 

shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 

(iii) In addition to the supervision of work by BBAU, Lucknow, being a client, shall be carrying 

out regular and periodic inspection of the ongoing activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by 

BBAU, Lucknow engineers to the contractor. Upon receipt of instructions from Engineer- 

in-Charge these are also to be made good by necessary improvement, rectification, 

replacement upto his complete satisfaction. 

(iv) All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering and their record 

measurements in computerized measurement book duly checked shall be deposited with 

Engineer-in-Charge or his authorized representative, prior to hiding these items. 

(v) The contractor shall follow “Safety, Health and Environment Handbook 2019” issued by 

CPWD in 2019. 
 

(8) De-Watering 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for 

de- watering during construction) and / or as per the specifications approved by the 

Engineer-in-Charge. Design of an appropriate and suitable dewatering system shall be the 

Contractor’s responsibility. 

(ii) Such scheme shall be modified / augmented as the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At all times during 

the construction work, efficient drainage of the site shall be carried out by the Contractor 

and especially during the laying of plain cement concrete, taking levels etc. The Contractor 

shall also ensure that there is no danger to the nearby properties and installations on 

account of such lowering of water table. If needed, suitable precautionary measures shall 

be taken by the Contractor. Also the scheme of dewatering adopted shall have adequate 

built in arrangement to serve as stand-bye to attend to repair of pumps etc. and disruption 

of power / fuel supply. Nothing extra shall be payable on this account. 

(iii) In trenches where surface water is likely to get into cut / trench during monsoons, a ring 

bund of puddle clay or by any other means shall be formed outside, to the required height, 

and maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to 

prevent back flow of pumped water into the trench. Nothing extra shall be payable on this 

account. 

(iv) For works below ground level the contractor shall keep that area free from water.               If 

dewatering or bailing out of the water is required, the contractor shall do the same at his 
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own cost and nothing extra shall be paid. Nothing extra shall be paid for execution of work 

in or under water and / or liquid mud including pumping out of water as required. 
 

(9) For avoiding of scratch marks or damage to the vitrified / ceramic floor tile, the necessary 

arrangement of hessian cloth with a coat of plaster of paris over it shall be provided. Nothing 

shall be paid extra on this account. 
 

(10) The original copies of challan/cash memos towards the quantity of various materials procured 

shall be made available by the contractor at the request from the Engineer-in-Charge and a copy 

of the same shall be kept in record. Warranty / Guarantees cards of various materials shall also 

be submitted by the contactor during handing over of the buildings to the client. 
 

(11) The contractor shall pay all levies, fees, royalties, taxes and duties payable or arising from out of, 

by virtue of or in connection with and/or incidental to the contract or any of the obligations of 

the parties in the terms of the contract documents and/or  in respect of the works or operation(s) 

or any part thereof to be performed by the contractor and the contractor shall indemnify and keep 

indemnified the CVC from the against the same or any default by the contractor in the payment 

thereof. The quoted rated by the contractor shall be deemed to be inclusive of all taxes and 

nothing extra shall be paid on this account. 
 

(12) The following documents need to be submitted by the contractor at the time of agreement 

(a) Project Completion Schedule in MS Project or PRIMAVERA based on the MILESTONES 

provided in Schedule F, Clause 3A and Approved by Engineer-in-charge 

(b) Quality Approval Plan (QAP) based on BIS and relevant Statuary Code of practice 

(c) Warranty Certificate from OEM at the time of execution 

 

(13) Site Testing Facility 

(a) 75% of the total testing should be done at site by the Contractor 

(b) All test should be done as per BIS and relevant Statuary Code of practice 

(c) Following equipment should be set up at site 
 

Sl. No. Equipment Numbers (Minimum) 

1 Cube Testing Machine 1 

2 Slump Cone 2 

3 Weighing Scale: Platform type 100kg capacity 1 

4 Electronic Balance 600g x 0.1g, 10kg and 50kg 1 

5 Set of Sieves for coarse aggregate 1 

6 Set of Sieves for fine aggregate 1 

7 Cube Mould size 150mm X 150mm X 150mm 6 set 

8 Graduated Glass Cylinder 1 

9 Measuring Jars 100 ml, 200 ml, 500 ml 1 

10 Vernier Callipers 2 

11 Meggar 2 

12 Continuity Tester 2 

13 HT tester 1 
 

(d) All the equipment should have Valid Calibration Certificate from NABL. 
 

(14) Testing from outside lab 

(a) All test should be done as per BIS and relevant Statuary Code of practice. 

(b) Testing should be done from any NITs, IITs and CSIR laboratories with NABL accreditation 

with the prior Approval of the Engineering-in-Charge. 
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SECTION-6 
 

ARTICLES OF AGREEMENT 
 

(1) Sample Letter by the Contractor 

 

To 

The Registrar 

Babasaheb Bhimrao Ambedkar University Lucknow (A Central University) 

Vidya Vihar Raibareli Road 

Lucknow226025 (Uttar Pradesh) 

 

Dear Sir: 

With reference to the tender invited by you for __________, I/We have examined General 

Conditions of Contract, Special Conditions of Contract, Additional Conditions of Contract, 

Articles of Agreement, Tender Notice, Specifications, Schedule of Quantities and all the other 

relevant documents for the above. I/We hereby offer to execute the whole of the said works in 

conformity with the said General Conditions of Contract, Special Conditions of Contract, 

Additional Conditions of Contract, Articles of Agreement, Tender Notice, Specifications, 

Schedule of Quantities and all the other relevant documents. 

Specification and Schedule o Quantities, for the sum of Rs. __________ at a Percentage 

Rate of __________% as mentioned in the Financial Bid. I/We undertake to complete and deliver 

the whole lot comprised in the contract within __________calendar month(s) from the date of 

commencement of work. 

I/We have deposited an Earnest Money Deposit of Rs. __________ with __________ which 

amount is not to bear any interest and I/We do hereby agree that this sum shall be forfeited by 

me/us if the event of the Babasaheb Bhimrao Ambedkar University accepting my/our tender. 

I/We fail to execute the contract when called upon to do so. 

I/We here by agree that unless and until a formal Agreement is prepared and executed in 

accordance with the Articles of Agreement, this tender together with your written Letter of 

Acceptance (LoA) thereof, shall constitute a binding Contract between us. 

 

I/We under tand that you are not bound to accept the lowest or any tender you          may 

receive. 

 

Yours faithfully 

 

Signature 

(Name) 

Address 

Name of partners of firm 

(1) XXXXX 

(2) YYYYY 

(3) ZZZZZ 
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(2) Sample Articles of Agreement 
 

ARTICLES OF AGREEMENT made at__________. This ________ day of ________ 2021 between 

Babasaheb Bhimrao Ambedkar University Lucknow (A Central University) (herein after referred 

to as the INSTITUTE/UNIVERSITY which expression shall include its success or sand assigns) 

of the one part and M/s __________ (herein after referred to as the CONTRACTOR) which 

expression shall include its successors and assigns) of the other part  WHEREAS the Institute is 

desirous that certain works should be constructed, __________ and has accepted a Tender by the 

Contractor for the construction, completion and maintenance of such works now this 

AGREEMENT witnesses as follows: 

In this agreement words and expression shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract, Special Conditions of Contract and 

Additional Conditions of Contract herein after referred to. 

The following documents shall be deemed to form and be read and construct as part of this 

agreement: 

(1) Tender Notice: No. __________, Dated: __________ 
(2) Tender 
(3) General Conditions of Contract 
(4) Special Conditions of Contract 
(5) Additional Conditions of Contract 
(6) Specifications 
(7) Schedule of Quantity 
(8) Design Data and Technical Specifications (if any) 
(9) General information and Guidance for Tenderers 
(10) Any other document specifically mentioned herein as forming a part of the Agreement. 

 

In consideration of the payments to be made by the Institute to the Contractor as herein 

after mentioned, the Contractor hereby covenants with the Institute to construct complete and 

maintain the works in conformity in all respects with the provisions of the contract. 

The Institute hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works, the contract price at the time and in the 

manner, prescribed by the Contract. 
 

The several parts of this contract have read to us and fully understood by us. AS 
WITNESS OUR hand this __________day of 2022 signed by the said 
__________Babasaheb Bhimrao Ambedkar University Lucknow (A Central University) 
in the presence of __________ Signed by the said CONTRACTOR in the presence           of 
__________. 

 

AS WITNESS on XX day of  Month 2022 

 

Contractor: 

Witness 

(1)  

(Signature, Name and Address) 

 

(2)  

(Signature, Name and Address) 
 

Place: 

Dated: 

    

 

Babasaheb Bhimrao Ambedkar University  

Witness 

(1)  

(Signature, Name and Address) 

(2)  

 
 

(Signature, Name and Address) 
 

Place: 

Dated: 
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SECTION-7 

INTEGRITY PACT 
 

(1) Sample Letter by Babasaheb Bhimrao Ambedkar University Lucknow (A Central 

University), Lucknow  

 

To, 

All the bidders 

 
 

Subject: NIT No. __________, Dated: __________ for the work “Conversion of room no. 

314 into interview room with furniture and fixture (Except Electrical Work)”. 
 

Dear Sir: 

It is hereby declared that Babasaheb Bhimrao Ambedkar University is committed to 

follow the principle of transparency, equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the Integrity Agreement, which is an integral part of 

tender/bid documents, failing which the tenderer / bidder will stand disqualified from the 

tendering process and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf 

of the Babasaheb Bhimrao Ambedkar University. 

 

 

Yours faithfully 

 

 

Registrar 

Babasaheb Bhimrao Ambedkar University 
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(2) Sample Letter by the Bidder 

 

To 

The Registrar 
Babasaheb Bhimrao Ambedkar University Lucknow  
(A Central University) 
Vidya Vihar Raibareli Road, 
Lucknow-226025 (Uttar Pradesh) 

 

Name of Work: Conversion of room no. 314 into interview room with furniture 

and fixture (Except Electrical Work). 

 

Dear Sir: 

I/We acknowledge that Babasaheb Bhimrao Ambedkar University is committed to 

follow the principles thereof as enumerated in the Integrity Agreement enclosed with the 

tender/bid document. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process. 

I/We acknowledge that THEM AKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be separate and 

distinct from the main contract, which will come into existence when tender/bid is finally 

accepted by Babasaheb Bhimrao Ambedkar University. I/We acknowledge and accept the 

duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 

Integrity Agreement. 
 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, Babasaheb Bhimrao Ambedkar University 

shall have unqualified, absolute and unfettered right to disqualify the tenderer / bidder and 

reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 

Yours faithfully 

 

 

 

(Duly authorized signatory of the Bidder) 

 

Note: To be signed by the bidder and same signatory competent /authorized to sign the relevant contract on behalf of 

Babasaheb Bhimrao Ambedkar University, Lucknow. 
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(3) Sample Integrity Agreement 

 

This Integrity Agreement is made at __________ on this __________ day of __________ 2021 

 

BETWEEN 

To, 

The Registrar 

Babasaheb Bhimrao Ambedkar University  

 

AND 

 

(Name and Address of the Individual/firms/Company) 

 

Through (Hereinafter referred to as the __________ (Details   of   duly   authorized   signatory)   

“Bidder/Contractor”   and   which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

PREAMBLE 

WHEREAS the Principal/Owner has floated the Tender (NIT, No. __________, Dated: 

__________) (hereinafter  referred  to   as   “Tender/Bid”)  and   intends to award,   under   laid 

down organizational procedure, contract for Conversion of room no. 314 into interview room 

with furniture and fixture (Except Electrical Work) hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of  fairness/transparency  in  its relation with 

its Bidder(s)  and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact”  or  “Pact”),  the  terms  and  

conditions  of which shall also be read as integral part and parcel of  the  Tender/Bid  documents  

and  Contract  between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witness as under: 
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ARTICLE 1 

COMMITMENT OF THE PRINCIPAL/OWNER 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

(b) The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Principal/Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

 

ARTICLE 2 

COMMITMENT OF THE BIDDER(S)/CONTRACTOR(S) 
 

(1)  It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government/Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful is representation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process to 

the detriment of the Government interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or in 

directly, where potential or actual injury may be fall upon a person, his/her 

reputation or property to influence their participation in the tendering process). 

 

ARTICLE 3 

CONSEQUENCES OF BREACH 

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity Pact by 

the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 

and uphold the Principal/Owner’s absolute right: 
 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any other 

form, such as to put his reliability or credibility in question, the Principal/Owner after 

giving 14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future Contract 

Award processes. The imposition and duration of the exclusion will be determined 

by the severity of transgression and determined by the Principal/Owner. Such 

exclusion may be forever or for a limited period as decided by the Principal/Owner. 
 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit 

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior 

to the award of the Contract or terminated/determined the Contract or has accrued 

the right to terminate/determine the Contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to the 

Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 
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Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 
 

(3) Criminal Liability 

If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of 

an employee or a representative or an associate of a Bidder or Contractor which 

constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 

 

ARTICLE 4 

PREVIOUS TRANSGRESSION 
 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 

listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

ARTICLE 5 

EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS/SUBCONTRACTORS 
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/sub-vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process. 

 

ARTICLE 6 

DURATION OF THE PACT 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, Babasaheb Bhimrao Ambedkar 

University . 

ARTICLE 7 

OTHER PROVISIONS 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
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(2) Changes and supplements need to be made in writing. Side agreement shave not been 

made. 

(3) If the Contract or is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

 
(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original in tensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Owner/Principal in accordance with this Integrity Agreement/Pactor 

interpretation there of shall not be subject to arbitration. 

 

ARTICLE 8 

LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the same 

shall be deemed to be cumulative and not alternative to such legal rights and remedies 

aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered 

under this Integrity Pact. IN WITNESS WHEREOF the parties have signed and executed 

this Integrity Pactat the place and date first above mentioned in the presence of following 

witnesses: 

 

AS WITNESS on 60 day of Conversion of 

room no. 314 into interview room with 

furniture and fixture (Except Electrical 

Work) 

 

Contractor: 

Witness 

(3)  

(Signature, Name and Address) 

 

 

(Signature, Name and Address) 

 

Place: 

Dated: 

    

 

Babasaheb Bhimrao Ambedkar University  

Witness 

(3)  

 

 

 

 

Signature, Name and Address) 

(4)  

 

 

(Signature, Name and Address) 

 

Place: 

Dated: 
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SECTION-8 
 

GENERAL INFORMATION 
 

Project : Conversion of room no. 314 into interview room with 

furniture and fixture (Except Electrical Work). 

Address : Babasaheb Bhimrao Ambedkar University Lucknow (A Central 

University) Vidya Vihar Raibareli Road Lucknow226025 (Uttar 

Pradesh) 

Project Site : Main Campus 
Babasaheb Bhimrao Ambedkar University Lucknow (A Central 
University) 

Nearest Railway Station : Lucknow (Approximately 7.0 KM) 
 

The information given below is only for the Tenderer’s general guidance and Tenderer shall 

acquaint detailed information in first hand by site investigation of his own before bidding. 

 

(1) Location  

Babasaheb Bhimrao Ambedkar University Lucknow (A Central University) 

Vidya Vihar Raibareli Road 

Lucknow226025 (Uttar Pradesh) 
 

(2) Rate/Percentage 

The tenderers are required to Quote the Percentage Rate with total quoted amount against the 

scope of the work as per Section 9, in both word sand figures clearly, failure in this respect is 

liable to render the tender incomplete. 
 

(3) The tenderers shall submit along with the tender a list of Construction agreement and machinery 

in their possession and which they shall bring at site for these construction works. 
 

(4) If any clarification regarding Specifications, Conditions of Contract etc. or Schedule of Quantity 

is required, the same can be obtained by the tenderers from the Office of Executive Engineer, 

Babasaheb Bhimrao Ambedkar University. 
 

(5) In the event of the tender being submitted by a firm (Partnership) it must be signed separately by 

each member thereof, or in the event of the absence of any partner it must be signed on this behalf 

by a person holding a power of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act. 
   

(6) Receipts for payment made on account of a week when executed by a firm (Partnership) must 

also be signed by the partners except whose the contractors are described in their tender as a firm, 

in which case the receipt must be signed in the name of the firm by one of the partners of by some 

other persons having authority to give official receipts for the firm. 
 

(7) Any person who submits a tender shall fill up the usual prescribed form stating at what rate he 

is willing to undertake each items of the work. The quantities shown there in are approximate 

only, being a an indication of the scope of the work enable the tenderer to tender for the different 

or decrease in the quantity of any item of the work , the actual quantities executed may be paid 

for it, the rate stated for that part. 

 

 

(8) Earnest Money Deposit 
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Earnest Money Deposit in the form of Treasury Challan or Demand Draft or Pay order or 

Banker’s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of) shall 

be scanned and uploaded to the e- tendering website within the period of bid submission. The 

original EMD should be deposited within the period of bid submission. A part of earnest money 

is acceptable in the form of bank guarantee also. In such case, minimum 50% of earnest money or 

Rs. 20 lakh whichever is less, shall have to be deposited in shape prescribed above, and balance 

may be deposited in shape of Bank Guarantee of any scheduled bank having validity for six 

months or more from the last date of receipt of bids which is to be scanned and uploaded by the 

intending bidders. Copy of Enlistment Order and certificate of work experience and other 

documents as specified in the bid shall be scanned and uploaded to the e-tendering website 

within the period of bid submission 
 

(9) Performance Guarantee 

The contractor, whose bid is accepted, will be required to furnish Performance Guarantee 

of 5% (Five Percent) of the bid amount within 15 days. This guarantee shall be in the form of cash 

(in case guarantee amount is less than Rs. 10,000) or Deposit at Call receipt of any scheduled 

bank/Banker’s Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order 

of any Scheduled Bank (in case guarantee amount is less than Rs. 1,00,000) or Government 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 

of India in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated including the extended period if any, the 

Earnest Money deposited by the contractor shall be forfeited automatically without any notice to 

the contractor. The earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. The contractor whose bid is accepted will also be required to 

furnish either copy of applicable licenses/ registrations or proof of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code 

No. if applicable and also ensure the compliance of aforesaid provisions by the sub-contractors, 

if any engaged by the contractor for the said work.  

The Performance Guarantee shall be initially valid up to the stipulated date of completion 

plus minimum 60 days beyond that. In case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Guarantee extended to cover such enlarged time 

for completion of work. After recording of the completion certificate for the work by the 

competent authority, the performance guarantee shall be returned to the contractor, without any 

interest. 
 

(10) Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit under the contract to deduct a sum at the rate of 2.5% of the gross amount of each Running 

and Final bill till the sum deducted will amount to security deposit of 2.5% of the tendered value 

of the work. Such deductions will be made and held by Babasaheb Bhimrao Ambedkar University  

by way of Security Deposit unless he/they has/have deposited the amount of Security at the rate 

mentioned above in cash or in the form of Government Securities or fixed deposit receipts. In case 

a fixed deposit receipt of any Bank is furnished by the contractor as part of the security deposit 

and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to make good the deficit. 

 

Refund the Security Deposit 

One half of the security deposit refundable to the contractor worked out on the basis of 

the value of work completed shall be refunded to the contractor on the Engineer-in-charge is 
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certifying in writing that the work has been completed. On expiry of the defect’s liability period 

or on payment of amount of the final bill. Security deposit may be payable in accordance 

whichever is later, the Engineer-in-charge shall on demand from the contractor refunded to him 

the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that 

there is no demand outstanding against the contractor. 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 60% of Performance Guarantee shall 

be retained as Security Deposit. The same shall be returned year wise proportionately. 
 

(11) The officer inviting tender shall have the right to reject all or any of the tender and will not be 

bound to accept the lowest. 
 

(12) The tender form must be filled and all entries must be made by the handwritten in ink. All the 

rates must be filled both in words and figures. If any of the documents is missing or un-signed, 

the tender will be considered invalid. All erasers and alterations made while filling the tender 

must be attested by dated initials of the tenderers. Overwriting of the figures is not permitted. To 

comply with any of these conditions will render the tender invalid. No advice of any change in 

rates of conditions after the opening of the tender will be entertained. 
 

(13) Quoted rates must be in words and figures against all items. 
 

(14) The tenderer should mention their price in figure as well as in words. In case of any 

dispute/ambiguity, the price mentioned in words shall be considered as final. Insertions, 

postscripts, additions, and alterations shall not be recognized unless confirmed by tenderers 

signature. Tenderer shall submit price bid signed and stamped on each page. 
 

(15) Contractor will have to follow 

The successful tenderers shall have to comply with provision of Contract Labour Act 1970 

(Regulation& Abolition), EPF & MP Act 1952andrules framed there under, if applicable to him/ 

them. 
 

(16) If it is found that labour payment day is not on stipulated payment day is not followed and wages 

lip is not issued to the labours engaged for this work, IIT shall compel you to stop the work and 

action will be initiated beside taking suitable steps to make the payment to the labour sat risk and 

cost of the contract. 
 

(17) Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 
 

(18) Canvassing prohibited 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to 

canvassing shall be liable to have his tender rejected summarily. 
 

(19) Misinformation 

If the tenderer deliberately gives wrong information in his tender to create circumstances for the 

acceptance of his tender, the authority reserve the right to reject such tender. 

 

(20)  Documents Not Transferable 

 Tender documents are not transferable. 
 

(21)  Not More Than One Tender 

Not more than one tender for a work shall be submitted by one contractor or one firm of 

contractors. 
 

(22) Tender Document Property of The Purchaser 
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Tender documents in which tender are submitted by a tenderer shall become the property of the 

purchaser and the purchaser shall have no obligation to return the same to the tenderer. 
 

(23) Tenderer To Bear Expenses 

The purchaser shall not be liable for any expenses what so ever incurred by the Tenderer in the 

preparation of the tender whether his tender is accepted or not even if the purchaser calls for 

complete withdrawal of invitation of tender. 
 

(24) Variation and Schedule of Quantities 

The quantities set out in the Schedule of items are tentatively estimated quantities only. The actual 

quantities of the items may vary from those indicated in the tender document depending upon 

requirement of the work decided by the Engineer-in-charge with intimation, and individual item 

may vary to any extent or may be excluded altogether. However, the total executed amount can 

vary up to 30 % all tender rates shall remain firm with in this limit. The contract or are advised to 

keep the above in mind while quoting their rates. 
 

(a) Electricity will be provided on Payment. 

(b) Water arranged by the Contractor for Concrete and Masonry work at working site a this 

own cost from supply point. 

(c) Tool sand Tackles:  All Tools and Tackles will have to be arranged by the Contractor. 

(d) The list of tools and tackles is attached for reference (The list is indicative only not the 

exhaustive) 
 

(25) Submission of Tender 

List of documents to be submitted in Part I: Technical Bid 

(a) Tenderer’s covering letter. 

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed 

cover and inserting photo/Carbon copy in each copy of the technical bid. 

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to be given 

against each item as regards filling of prices. But the rates of items of work and amount of 

all the items to be mentioned only in the part-II (Price proposal of the work). 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and 

confirmation of such enclosure in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following information:- 

(i) Name of employer and name of work. 

(ii) Scheduled completion time with name and nature of jobs with awarded value. 

(iii) Actual completion time of the work. 

(iv) Reasons for delay incompletion of the job if any. 

(v) List of jobs, presently in hand as well as under execution along with above 

information. 

(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for 

this contract along with their present conditions/locations, if applicable. 

(g) Drawing list, wherever applicable. 

(h) Other document as may be required to be submitted along with the tender in accordance 

with Technical specifications, Special conditions and General conditions of NIT Tender 

Document. 

(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 

(j) Schedule of quantities mentioning description, quantities and units of item without 

mention of any rate or amount on the same. 

 
 



 

                                               Babasaheb Bhimrao Ambedkar University, Lucknow  Page 52 
 

List of documents to be submitted in Part II: Price Bid 
 

(a) Tenderer’s covering letter. 

(b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which 

included the list of items of work quantities of each items, rate quoted and amount 

computed for all items and total value of work. 

(c) Any other documents as deemed necessary. 

 

NIT Tender document to be signed and returned 

(a) All tender papers, which comprise the following, shall be signed and returned with the 

first copy of tender under Part-I. 
 

(i) Notice Inviting Tender. 

(ii) General Information. 

(iii) Condition of Tendering 

(iv) Forms 

(v) General Conditions of Contract 

(vi) Special Conditions of Contract 

(vii) Technical Specification 

(viii) Proposal Exhibit Sheets 

(ix) Drawings and documents enclosed with the specifications. 

(x) All pages of tender papers, drawings and documents shall be initialled at the lower 

right hand corner with ink only and signed by the tenderer or any person holding 

power of attorney authorizing him to sign on behalf of tenderer. 
 

(b) Filled in proposal Exhibit Sheets. 

(c) Full statement regarding the status and past experience of the tenderer. 

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for 

this contract alongwith their present conditions/locations. 

(e) Document showing Earnest Money Deposit. 

(f) Tenderer’s covering letter. 

(g) Other documents as may be required to be submitted along with the tender in accordance 

with Technical Specification, Special conditions of Contract and General Conditions of 

contract.   When the work is awarded and the letter of acceptance issued, these documents 

shall become an integral part of the Contract. The tenderer shall submit in separate 

volumes one additional copy of the following documents duly signed by the tenderer 

without which the tender is liable to rejection. 
 

(i) Filled in Proposal Exhibit Sheets. 

(ii) Full statement regarding the status and past experience of the tenderer. 

(iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities 

available for this contract along with their present conditions/locations. 

(iv) Documents showing earnest money deposit. 

(v) Tenderer’s covering letter. 

(vi) Confirmation that signed tender papers have been enclosed in original copy of 

tender. 
 

All pages to be signed 

 All pages of the tenderer’s offer drawings and other accompanying documents shall be 

initialed at the lower right hand corner with ink only and signed where required by the tenderer 

or any person holding power of attorney authorizing him to sign on behalf of tenderer before 

submission of the tender. All signature shall be dated. 
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Authorization 

In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf by a person 

holding a power of attorney authorizing him to do so, certified copy of which shall be enclosed. 

Tender submitted on behalf of complete registered under the Indian Companies Act, for the time 

being force, shall be signed by persons duly authorised to submit the tender on behalf of the 

company and shall be accompanied by certified copies of the resolution, extracts of articles of 

association, special or general power of attorney and other information to show clearly the title 

authority and designation of persons signing the tender on behalf of the company. 
 

Validity of tender 

If the tender submitted does not contain all the relevant information or needs clarification 

on the information furnished and the tenderer is requested to supplement the information or 

submit clarification, the aforesaid validity period of seventy five days shall be deemed to 

commence from the date of receipt of the information and clarification called for. Every tenderer 

is therefore requested to furnish all the relevant information to make the tender complete so as to 

avoid undue delay in finalization of offers. 

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender 

being considered by the purchaser in terms here of, provided the same has been duly submitted 

and found to be in order. If the tenderer be notified in writing at the address given in the tender 

within the said period of three months that has been accepted, he shall be bound by the terms of 

agreement constituted by his tender and such acceptance thereof by the 

purchaseruntilawrittencontracthasbeenexecutedinplaceofsuchagreement. 

The tenderer whose tender has been accepted and so notified shall become the 

“Successful Tenderer”. 
 

Qualification Criteria 

Tenderer’s fulfilling the following criteria shall only be considered as technically qualified.  Price 

bids of only Qualified bidders shall be opened: - 
 

(1) A tenderer shall produce annual turnover on works of the individual/firm/company from 

Chartered Accountant as per returns filed with Income Tax Department for the past 3 (three) 

financial years. Average Annual financial turnover during the last 3 (three) financial years, should 

be at least 30% of the estimated cost. 
 

(2) Online (eTender) tender are invited from Contractors/Vendors who having experience of 

successfully completed similar type of works during last 07 (Seven) years ending last day of 

previous month to the one in which applications invited should be either of: 
 

(i) One similar completed works each costing not less than 80% of the estimated cost put 

to tender, or. 

(ii) Two similar completed works each costing not less than 60% of the estimated cost put 

to tender, or. 

(iii) Three similar completed works each costing not less than 40% of the estimated cost put 

to tender, or. 
 

“Similar work  means” Any type of Civil Construction/Maintenance job. 
 

(3) Tenderers should enclose relevant documents (copy of Work order, Completion certificate etc.) 

in support of their credential to justify their qualification as mentioned above in the technical part 

of the offer. 
 

(4) The intending tenderer shall have to produce documentary evidence to prove their past 

experience, capabilities, proven track record and financial resource stood such type of work. 
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SECTION-9 
 

SCOPE OF WORK 
 

The Scope of Work shall be as per given below and any other item/items as per site 

requirement which is not covered under the above lists but as per the directions of the Engineer-

In-Charge. 

Tenderers are advised to see the area to get acquainted with the actual features of the 

land, area, location, etc where work is to be executed and get other related information before 

quoting their rates for carrying out the work successfully. 

CIVIL WORKS: 

Scope of Work: 

The work shall comprise designing, providing, fabricating, supplying, transporting, installing 
and fixing of Light Gauge Steel Framed (LGSF) structure along with all associated finishing 
works complete in all respects as per approved drawings, specifications and directions of 
Engineer-in-Charge. The scope shall broadly include the following: 

1. LGSF Structural Framework  
o Design, fabrication and erection of Light Gauge Steel Framed structure including 

wall panels, trusses, purlins, studs, tracks, bracings and all structural members.  
o Supply and fixing of factory finished galvanized steel sections of approved 

specification conforming to relevant BIS/ISI standards.  
o Provision of all necessary accessories such as brackets, hold-ons, tie rods, straps, 

anchor fasteners, self-drilling screws, bolts, cleats etc. required for complete 
structural stability.  

o Submission of structural stability certificate/design calculations from authorized 
structural consultant/institution, wherever required.  

2. Walling & Partition Works  
o Providing and fixing external wall system using cement/fibre boards on LGSF 

framework with approved fastening arrangement.  
o Providing and fixing gypsum board partitions/linings including jointing, taping, 

sealing and finishing complete.  
o Application of jointing compound, mesh tape, sealants and finishing materials 

for smooth surface preparation.  
3. Cupboard & Storage Works  

o Providing and fixing decorative laminated marine grade plywood cupboard 
shutters, shelves, drawers and internal partitions.  

o Supply and fixing of hardware items including hinges, channels, handles, locks, 
screws and all accessories complete.  

4. Furniture & Interior Items  
o Providing and fixing executive chairs, sofa chairs, centre tables and other 

furniture items as directed by Engineer-in-Charge.  
o Supplying and fixing wooden blinds of approved shade/design.  

5. Finishing Works  
o Applying white cement-based putty over prepared surfaces.  
o Painting with acrylic emulsion paint of approved brand and shade including 

surface preparation and multiple coats as required.  
o Finishing of all exposed surfaces to achieve proper alignment, level and aesthetic 

appearance.  
6. Miscellaneous Works  

o Loading, unloading, carriage, scaffolding, labour, tools & plants and all 
incidental items required for completion of work.  

o Making good damages caused during execution.  
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o Cleaning of site and disposal of debris after completion of work.  
7. General  

o The work shall be executed strictly as per CPWD specifications, relevant IS codes 
and directions of Engineer-in-Charge.  

o All materials shall be of approved make and quality.  
o Contractor shall ensure safety, quality control and timely completion of work.  
o Measurements shall be recorded as per actual executed quantities at site. 
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SECTION-10 
 

FORMS 

Annexure I 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE 

TENDERER/CONTRACTOR 

(To be filled-in by the Tenderer/Contractor) 

Sl. 

No. 
Items  

1 
Name of the Firm/Company of the                   

Tenderer 
 

2 
Name & address of the Chief Executive/           
Chairman and Managing Registrar of the                                      
Firm with Telephone no. If any 

 

3 
Registered Office and address of the firm 
With Telephone and Fax no. If any                             

 

4 Address for Correspondence/all                        
communications with the firm                                    

 

5 
Name, designation, address of the                       
Person authorised to deal with this                          
tender/work                                                                  

 

6 Nature of the registration of the firm 
Limited Co. / Private Ltd./Partnership 

Co./ Proprietorship firm 

7 
Registration No. With date and Registering 
Authority                                                 

 

8 
Address of the office/worksite of the              
tenderer, nearest to the place of the work 
being tendered                                                    

 

 

 

 

9 

 

 

 

 

 

 

 

Name of Registrars/Partners Occupation Address 

   

   

   

 

 

 

 

 

 

 

 

 



 

                                               Babasaheb Bhimrao Ambedkar University, Lucknow  Page 58 
 

10. Particulars about the professional persons employed by the firm: 

Name of the professional    

persons & Address 
Qualification 

Experience in 

no. of years 

Nature of 

experience 

Date of 

joining 

     

     

     

     

     

     

 

11. Details of the work experience of the firm: 

Name & Address of the  

client 

Name of the work & 

Contract No. 

Value  

(Rs.) 

Completion time 

Scheduled Actual 

     

     

     

     

 

12.  Financial Particulars: 

Sl. No. Items  

a Authorized capital  

b Paid up capital  

c Working capital-limit in cash/credit for, bill 

Purchase/discount-forms etc. from the bank 

Branch: 

d Loans and Advance taken Value of Rs. 

e Loan and advances outstanding  
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Value of work/Turn over done during preceding three years: 

 

13. Audited balance sheet and profit and loss :  

14. Account for the last 3 years :  

15. Income Tax/PAN/GIR No :  

16. PF No. :  

17. GST No. :  

18. Excise Duty Regd. No. :  

19. 
Contract Labour Regulation & Abolition Act, 

Regd. No. 
:  

20. Any other relevant Regn. No. If any :  

21. 
Details of ownership of various construction 

equipment’s furnished as enclosed 
:  

22. 
Name and signature of Authorised 

Representative of Tenderer/Contractor 
:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Financial year  Value of work  Income Tax deposited 
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Annexure-II 

LIST OF SIMILAR JOBS ONLY EXECUTED DURING LAST 7 YEARS 

(STARTING FROM MOST RECENT JOB) 

Year 2025 
2024 

 

2023 
2022 2021 2020 2019 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commence

ment 

  

     

Date of 

completion 
  

     

Reasons for 

delay, if any 
  

     

Completion 

cost 

including 

all materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 

  

     

    

 Note: Extra sheets can be enclosed, if the above space is not sufficient 
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Annexure-III 

LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN 

ANNEXURE-II) EXECUTED DURING LAST 7 YEARS STARTING FROM MOST RECENT 

JOB. 

Year 2025 
2024 

 

2023 
2022 2021 2020 2019 

Name of 

work 
  

     

Name & 

Address of 

client with 

Contact No. 

  

     

Contract 

value 
  

     

Completion 

period 
  

     

Date of 

commence

ment 

  

      

Date of 

completion 
  

     

Reasons for 

delay, if 

any 

  

     

Completion 

cost 

including 

all materials 

  

     

Completion 

certificate 

enclosed 

(Yes/No) 

  

     

Dispute, if 

any 

(Yes/No) 

  

     

 

Note: Extra sheets can be enclosed, if the above space is not sufficient 
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Annexure–IV 

LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER 

Sl.  

No. 

Name of 

equipment/Machinery 

Year of 

Manufactu

re 

Quantity Capacity of 

Equipment 

Supporting 

document 

enclosed 

(Yes/No) 

1      

2      

3      

4      

5      

6      
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Annexure-VI 

 

SL. No. Category of labourer Wages per day (Rs.)                                       Remaks.  

 

1. 

 

Un-skilled labourer 

 

Contractor’s are required 

 

  To enquire from time to  

  Time from the Stage govt.  

  Authorities the minimum  

  Wages rate payable and  

  pay to the work men  

  accordingly.  

 

 

Signature of Issuing Officer Signature of Contractor 

 

Date : Date: 

 

 

Note :-   It will be the responsibility of the Contractor to check-up time to time from the State or Central 

Government Authority minimum wages rate and pay to the accordingly. 
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Annexure-VII 

                         Classification of Accidents 

Type – A 

(1)   Fatal Injuries. 

(2)   Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization. 

(3)   Any injury officer more persons. 

(4)   Accidents resulting in damage by fire, explosion etc. 

 

Type – B 

(1)  Minor Injuries which result in Laceration, Abrasion, contusion etc. Disabling Injuries 

but not requiring hospitalization. 
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Annexure-VIII 

Accident Investigation Report 

(FORM–A) 

 

Name of the Contractor and Project :  

Nature of the contract :  

Name of the Engineer-in-charge :  

Name of the Injured person :  

Age :  

Address :  

Date and Time of Accident :  

Place where the accident occurred :  

Nature of job :  

What was the injured person doing :  

At the time of accident? :  

Description of accident (in detail) :  

Nature of injures :  

What was defective or in wrong condition that was: 

Responsible for the accident? 
:  

What was wrong with working methods instructions? :  

What steps should be taken to prevent/recurrence of 

such accident? 
:  

Name of the Witness :  

Safety representative’s remarks with signature and 

date 
:  
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Annexure-IX 

(FORM–B) 

 

SUMMARYOFACCIDENTFORTHEMONTHOF ………………………………. 

 

Name of the Contractor: 

 

Name of the Project: 

  

Name of the Sub-Contrator: 

 

 

Name of the Representative of the Project 

Safety: 

 

 

Total no. of persons    working In   the 
project:       

Male                  Female 

 Engineer: 

Supervisor: 

Labourers: 

 

 

Total nos. of accidents (including type ‘A’ & ‘B’ accident) 

 

Disabling Injuries:     Non-Disabling Injuries: 

 

 

Agency                                                                              No. of days lost/changed 

 

Machine 

Handling Materials  

Full of persons Hand tools 

Fire / Explosive 

Collapse of excavation / structure Electric shock / burn Miscellaneous 

Remarks: 
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Annexure-X 

Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format 

 

Form of Performance Security (Guarantee) Bank Guarantee Bond-Format-I In 

consideration of the President of India (hereinafter called “The Government”) having offered to 

accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (herein after called “the said 

Contractor(s)”) for the work……………………………… (herein after called “the said agreement”) 

having agreed to production of an irrevocable Bank Guarantee for Rs. …………. (Rupees 

………………………………… only) as a security/guarantee from the contractor(s) for compliance 

of his obligations in accordance with the terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake 

to pay to the Government an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the Government.  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demure, merely on a 

demand from the Government stating that the amount claimed as required to meet the 

recoveries due or likely to be due from the said    contractor(s). Any such demand made 

on the bank shall be conclusive as regards the amount due and payable by the bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. …….. (Rupees ……………….only)  

3. We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond 

shall be a valid discharge of our liability for payment there under and the Contractor(s) 

shall have no claim against us for making such payment.  

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Government under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till Engineer-in- Charge on 

behalf of the Government certified that the terms and conditions of the said agreement 

have been fully and properly carried out by the said Contractor(s) and accordingly 

discharges this guarantee.  

5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and 
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without affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Government against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not 

be relieved from our liability by reason of any such variation, or extension being granted 

to the said Contractor(s) or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said Contractor(s) or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have effect of so relieving us.  

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s).  

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing.  

8. This guarantee shall be valid up to …………………………unless extended on demand by 

the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. …………………… (Rupees ………………..) and unless a 

claim in writing is lodged with us within six months of the date of expiry or the extended 

date of expiry of this 105 guarantee all our liabilities under this guarantee shall stand 

discharged. Dated the ………………..day of 

……………………for………………….(indicate the name of the Bank) 
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Annexure XI 

FORM 

INDENTURE FOR SECURED ADVANCES 

(For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time) 

 

THIS INDENTURE made the………………… day of …………………..20…….  

BETWEEN ………………………… (hereinafter called the Contractor which expression shall 

where the context so admits or implies be deemed to include his executors administrators and 

assigns) of the one part and the Board of Governors (hereinafter called the President which 

expression shall where the context so admits or implies be deemed to include his successors in 

office and assigns) of the other part. 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) 

the Contractor has agreed AND WHEREAS the Contractor has applied to the Board of Governors 

that he may be allowed advances on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to execute at rates fixed for the finished 

work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Board 

of Governors has agreed to advance to the Contractor the sum of Rupees 

…………………………………………. on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account Bill for the said works signed by the Contractor on 

………………………………………and the Board of Governors has reserved to himself the option 

of making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in 

pursuance of the said agreement and in consideration of the sum of Rupees 

………………………………on or before the execution of these presents paid to the Contractor by 

the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and 

agree with the 

Board of Governors and declare as follows: - 

(1) That the said sum of Rupees ………………………………………………..so advanced by the 
Board of Governors to the Contractor as aforesaid and all or any further sum or sums 
advanced as aforesaid shall be employed by the Contractor in or towards expediting the 
execution of the said works and for no other purpose whatsoever. 
 

(2) That the materials detailed in the said Account of Secured Advances which have been 
offered to and accepted by the President as security are absolutely the Contractor's own 
property and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnifies the Board of Governors against all claims to any materials in respect of which 
an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as 
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Registrar, Babasaheb 
Bhimrao Ambedkar University, Lucknow (hereinafter called the Registrar, Babasaheb 
Bhimrao Ambedkar University) and in the term of the said agreement. 
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 
that until used in construction as aforesaid the said materials shall remain at the site of the 
said works in the Contractor's custody and on his own responsibility and shall at all times 
be open to inspection by the Registrar, Babasaheb Bhimrao Ambedkar University or any 
officer authorised by him. In the event of the said materials or any part thereof being stolen, 
destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Registrar, 
Babasaheb Bhimrao Ambedkar University. 

 
(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Registrar, Babasaheb Bhimrao Ambedkar 
University or an officer authorised by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the Registrar, Babasaheb Bhimrao Ambedkar University of the price payable to him 

for the said works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work done than on 

the occasion of each such payment the Registrar, Babasaheb Bhimrao Ambedkar University 

will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials then actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing to the Registrar, 

Babasaheb Bhimrao Ambedkar University shall immediately on the happening of such 

default be repayable by the Contractor to the Registrar, Babasaheb Bhimrao Ambedkar 

University together with interest thereon at twelve per cent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs 

charges, damages and expenses incurred by the President in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the President to repay and pay the same 

respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Registrar, Babasaheb Bhimrao Ambedkar University  of the said sum of Rupees 

…………………………………………and any further sum or sums advanced as aforesaid 

and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the powers contained therein if and whenever the 

covenant for payment and repayment herein before contained shall become enforceable 

and the money owing shall not be paid in accordance therewith the Registrar, Babasaheb 

Bhimrao Ambedkar University  may at any time thereafter adopt all or any of the following 

courses as he may deem best :- 
 

(a) Size and utilize the said materials or any part thereof in the completion of the said 
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works on behalf of the Contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractor with the actual cost of 

effecting such completion and the amount due in respect of advances under these 

presents and crediting the Contractor with the value of work done as if he had carried 

it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the Contractor he is to pay same to the Registrar, Babasaheb 

Bhimrao Ambedkar University on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Registrar, Babasaheb Bhimrao Ambedkar University  under these presents and 

pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 
 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable. 
 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be finally resolved as per 

provisions of clause 47 of the contract. 

 

In witness whereof the said ……………………and ………………………by the order and 

under the direction of the President have hereunto set their respective hands the day and year 

first above written. 

 

Signed, sealed and delivered by……………………….. the said contractor in the presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 

Signed by……………………….. 

 

by the order and direction of the Registrar, Babasaheb Bhimrao Ambedkar University  in the 

presence of 

Signature ……………………… 

Witness Name ………………………… ………………………….. 

Address ………………………. 
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Annexure-XII 

Form of Earnest Money Deposit 

Bank Guarantee Bond 

 
 

Form of Performance Security (Guarantee) Bank Guarantee Bond-Format-I In 

consideration of the President of India (hereinafter called “The Government”) having offered to 

accept the terms and conditions of the proposed agreement 

between…………………………….and ……………..........…… (herein after called “the said 

Contractor(s)”) for the work……………………………………… (herein after called “the said 

agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. …………. 

(Rupees ………………………………… only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said agreement.  
 

1. We, ………………………………. (Hereinafter referred to as “the Bank”) hereby undertake 

to pay to the Government an amount not exceeding Rs.………………….. 

(Rupees………………. Only) on demand by the Government.  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demure, merely on a 

demand from the Government stating that the amount claimed as required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. ………………….... (Rupees ……………….only)  

3. We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal. The payment so made by us under this bond shall 

be a valid discharge of our liability for payment there under and the Contractor(s) shall 

have no claim against us for making such payment.  

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Government under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till Engineer-in- Charge on 

behalf of the Government certified that the terms and conditions of the said agreement have 

been fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee.  

5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and 

without affecting in any manner our obligation hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said Contractor(s) 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Government against the said contractor(s) and to forbear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance, act of omission on the part of the Government or any 

indulgence by the Government to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would,            but for this provision, 
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have effect of so relieving us.  

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s).  

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing.  

8. This guarantee shall be valid up to …………………………unless extended on demand by 

the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. …………………… (Rupees ………………..) and unless a claim 

in writing is lodged with us within six months of the date of expiry or the extended date of 

expiry of this 105 guarantee all our liabilities under this guarantee shall stand discharged. 

Dated the ………………..day of ……………………for………………….(indicate the name of 

the Bank) 

 
 

SECTION-11 
 

PERFORMA OF SCHEDULE A, B, C, D, E AND F 
 
 

SCHEDULE ‘A’ 
 

Schedule of quantities   

(a) For Civil component of work attached at pages ….. 

(b) For Electrical component of work attached at pages 67-76 

 

SCHEDULE ‘B’: 
 

Schedule of materials to be issued to the contractor 
 

Sl. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of 

issue 

1 2 3 4 5 
 

----------------------------------------------- NIL -----------------------------------------------  

 
 

SCHEDULE ‘C’ 
 

Tools and plants to be issued to the contractor 

Sl. 
No. 

Description Hire charges per day Place of issue 

1 2 3 4 

----------------------------------------------- NIL ----------------------------------------------- 

 
 

SCHEDULE ‘D’ 
Extra schedule for specific requirement/documents for the work, if any 

 

------------------------------ NIL -------------------------------- 

 

SCHEDULE ‘E’ 
   

1.  Reference to General Conditions of Contract: General Conditions of contract as per 

SECTION 3. 
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 Name of : 
work 
 

 

 CLAUSE 1  

(i) Time allowed for submission of Performance guarantee, 
Programme Chart (Time and Progress) and applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board 
including Provident Fund Code No. or proof of applying thereof 
from date of issue of letter of acceptance. 
 

07 Days 
 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 
performance guarantee amount beyond the period provided in 
(i) above 

07 Days 
 

(iii) The lowest bidder shall have to execute MOU with OEM in case 
of lift and OEM/Authorized service center of OEM for execution 
of comprehensive maintenance of E & M services. The lowest 
bidder shall have to submit all MOUs within 10 days from date 

10 Days 
 

 Estimated cost of work: Rs. 10,68,927.00 

(i) Earnest Money  Rs. 53,446.00 

(ii) Performance Guarantee 5% of Contract Value 

(iii) Security Deposit 2.5% of Bill Amount 

 
 
 

SCHEDULE ‘F’ 

 General Rules & Directions :  

 Officer inviting tender  

 Maximum percentage for quantity 
of items of work to be executed 
beyond which rates are to 
determined in accordance with 
Clause 7 

See Below 

 Definitions  

 Engineer-in-charge  

 Accepting Authority  

 Percentage on cost of materials and 
labour to cover all overhead & 
profits 

15% 
 

 Standard schedule of Rates DSR 2023/UPPWD/Market Rate(Non-Schedule 
Item) 

 Department  

 Standard Babasaheb Bhimrao 
Ambedkar University  contract 
Form 

General Conditions of contract as per 
SECTION 3. 
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of opening of Price bid. Only on receipt and verification of all 
MOUs, the engineer in-charge shall award the work. In case of 
Non submission or partial submission of MOUs the work shall 
not be awarded and the EMD will be forfeited. 

 

CLAUSE -2  

Authority for fixing compensation for not 
attending the complaint or non deployment of 
labour as per time limit mentioned in  Special 
Condition of Contract as per Section 4 

The Registrar 

CLAUSE 3  

Number of days from the date of issue of letter 
of acceptance for reckoning date of start of work 

7  Days 

  

Time allowed for execution of work 45 Days 

 Authority to decide   

(i) Extension of time : The Registrar, Babasaheb Bhimrao 
Ambedkar University  
 

(ii) Rescheduling of mile stones : The Registrar, Babasaheb Bhimrao 
Ambedkar University  
 

(iii) Shifting of date of start in case of 
delay in handing over of site 

: The Registrar, Babasaheb Bhimrao 
Ambedkar University  
 

 
 

 
 
 

  

Clause 3.1 
(a) Schedule of Handing over of site. 

Part Portion of site Description Time period for 
handing over reckoned 
from date of issue of 
letter of acceptance 

1 2 3  

Site is available     

(b) Schedule of issue of Designs. 

Part Portion of site Description Time period for 
handing over reckoned 
from date of issue of 
letter of acceptance 

1 2 3  
-NA- 

Clause 3.2   

Nature of Hindrance Register : Physical 
CLAUSE 4   

All measurements of all items having financial 
value shall be entered by the contractor and 
compiled in the shape of the Computerized 
Measurement Book 

: Yes 

CLAUSE 5   

Gross work to be done together with net 
payment/ adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment 

 Monthly payment shall 
be made to contractor 
on submission of 
monthly RA bill. 
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CLAUSE 6   

No Running Account Bill shall be paid for the 
work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare 
Board, whatever applicable are submitted by the 
contractor to the Engineer-in-Charge. 

: Yes 

CLAUSE 7 
Maximum percentage for quantity of items of  work to be executed 
beyond which rates are to be determined in accordance with 
Clauses 7 : 

 

In the case of extra item(s) (items that are completely new, and are 
in addition to the items contained in the contract), the contractor 
may within fifteen days of receipt of order or occurrence of the 
item(s) submit market rate claim rates, supported by proper 
analysis which shall include invoices, vouchers etc. and 
Manufacturer’s specification for the work failing which the rate 
approved later by the Engineer- in- charge shall be binding and the 
Engineer-in-Charge shall within prescribed time limit of the receipt 
of the claims supported by analysis , after giving consideration to 
the analysis of the rates submitted by the contractor, determine the 
rates on the basis of 
the market rates and the contractor shall be paid in accordance with 
the rates so determined, failing which it will be deemed to have 
been approved Deviation, Substituted Items. 
In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for 
the agreement item (to be substituted) and substituted item shall 
also be determined 

(a) If the market rate for the substituted item so determined is more 
than the market rate of the agreement item (to be substituted), the 
rate payable to the contractor for the substituted item shall be the 
rate for the agreement item (to be substituted) so increased to the 
extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted).  

(b) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so decreased to the extent 

of the difference between the market rates of substituted item and 

the agreement item (to be substituted). In the case of contract items, 

substituted items, contract cum substituted items, which exceed the 

limits laid down in schedule F, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision 

of the rates, supported by proper analysis for the work in excess of 

the above mentioned limits, provided that if the rates so claimed are 

in excess of the rates specified in the schedule of quantities, the 

Engineer-in Charge shall within prescribed time limit of receipt of 

the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates 

on the basis of the market rates (as per invoice, vouchers from the 

manufacturers or suppliers submitted by the agency and duly 

verified by Engineer in Charge or his representative) and the 

contractor shall be paid in accordance with the rates so determined. 

No Limit 
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The prescribed time limit for finalizing rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items is 

within 45 days after submission of proposal by the contractor 

without observation of the Engineer-in-Charge. 

The provisions of the preceding paragraph shall also apply to the 

decrease in the rates of items for the work in excess of the limits laid 

down in Schedule F, and the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the excess 

and after taking into consideration any reply received from him 

within fifteen days of the receipt of the notice, revise the rates for 

the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

No Limit 

                           Competent Authority for deciding reduced rates. 
 

The Registrar, 
Babasaheb Bhimrao 
Ambedkar University  

 

CLAUSE 8 

List of machinery, tools & plants which may require to be 
deployed by the contractor at site. 

 

Note: Requirement of above T&P is tentative which may be changed by Engineer-in-charge 
as per requirement of work & site. 

 

 

Clause 9: 

In respect of all labour directly or indirectly employed in the work 

for the performance of the contractor’s part of this contract, the 

contractor shall at his own expense arrange for the safety provisions 

as per C.P.W.D. Safety Code framed from time to time and shall at 

his own expense provide for all facilities in connection therewith. In 

case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty as decided 

by the authority for each default and in addition, the Engineer-in- 

Charge shall be at liberty to make arrangement and provide facilities 

as aforesaid and recover the costs incurred in that behalf from the 

contractor. 

The Registrar, Babasaheb 

Bhimrao Ambedkar 

University  to decide 

penalty for each default 

Clause 

 

Clause 10: 

The contractor shall submit by the 4th and 19th of every month, to 

the Engineer-in-Charge, a true statement showing in respect of the 

second half of the preceding month and the first half of the current 

month respectively:- the number of labourers employed by him on 

the work, their working hours, the wages paid to them, the accidents 

that occurred during the said for night showing the circumstances 

under which they happened and the extent of damage and injury 

caused by them, and the number of female workers who have been 

allowed maternity benefit and the amount paid to them. Failing 

which the contractor shall be liable to pay to Government, a sum as 

decided by the authority for each default or materially incorrect 

statement. The decision of the Registrar, Babasaheb Bhimrao 

Ambedkar University shall be final in deducting from any bill due to 

The Registrar, Babasaheb 

Bhimrao Ambedkar 

University or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 



 

                                               Babasaheb Bhimrao Ambedkar University, Lucknow  Page 78 
 

the contractor, the amount levied as fine and be binding on the 

contractor. 

 

Clause 11 

In the event of the contractor(s) committing a default or breach of any 

of the provisions of the Contractor’s Labour Regulations and Model 

Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information 

or submitting or filing any statement under the provisions of the 

above Regulations and’ Rules which is materially incorrect, he/they 

shall, without prejudice to any other liability, pay to the Government 

a sum as decided by the authority for every default, breach or 

furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to as 

decided by the authority per day for each day of default subject to a 

maximum of 5 percent of the estimated cost of the work put to tender. 

The decision of the Engineer-in-Charge shall be final and binding on 

the parties. 

The Registrar, Babasaheb 

Bhimrao Ambedkar 

University  or equivalent 

officer in charge of work 

authority to decide 

penalty for each default 

Clause 
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Clause 12 

The contractor shall, at all stages of work, deploy skilled/semi skilled 

tradesmen who are qualified and possess certificate in particular 

trade from Training Institute/Industrial Training Institute/ National 

Institute of construction Management and Research (NICMAR)/ 

National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed/ certified by State/Central 

Government. The number of such qualified tradesmen shall not be 

less than 20% of total skilled/semi-skilled workers required in each 

trade at any stage of work. The contractor shall submit number of 

man days required in respect of each trade, its scheduling and the list 

of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. 

Notwithstanding such approval, if the tradesmen are found to have 

inadequate skill to execute the work of respective trade, the contractor 

shall substitute such tradesmen within two days of written notice 

from Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at the 

rate specified per such tradesman per day. Decision of Engineer in 

Charge as to whether particular tradesman possesses requisite skill 

and amount of compensation in case of default shall be final and 

binding. Provided always, that the provisions of this clause, shall not 

be applicable for works with estimated cost put to tender being less 

than Rs. 5 crores. For work costing more than Rs. 10 Crores, and 

uptoRs. 50 Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at least 

20% of the unskilled workers engaged in the project in co-ordination 

with the National Skill Development Corporation (NSDC) for 

certification at the level of skilled/semi-skilled tradesmen. For work 

costing more than Rs. 50Crores, the contractor shall arrange on site 

training as per National Skill Development Corporation (NSDC) 

norms for at least 30% of the unskilled worker engaged in the project 

in coordination with the National Skill Development Corporation 

(NSDC) for certification at the level of skilled/semi-skilled 

tradesmen. The cost of such training as stated above shall be born by 

the Government. The necessary space and workers shall be provided 

by the contractor and no claim what so ever shall be entertained. 

The Registrar, Babasaheb 

Bhimrao Ambedkar 

University or equivalent 

officer in charge of work 

authority to decide penalty 

for each default Clause 

 

 

Clause 13 

Constitution of Dispute Redressal Committee (DRC) - to be nominated by The Registrar, 
Babasaheb Bhimrao Ambedkar University, Lucknow having jurisdiction of the work 
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SECTION-12 
 

Preferred Makes of Material 

 

LIST OF PREFERRED MAKES FOR CIVIL WORKS: 

Unless otherwise specified, the brand / make of the material as specified in the item 

nomenclature, in the particular specifications and in the list of preferred make attached in 

the tender, shall be used in the work. 

In case of non-availability of the brand specified in the contract the contractor shall be 

allowed to use alternate equivalent brand of the material subject to submission of 

documentary evidence of non- availability of the specified brand. 

Sample of all the materials will be used only after approval of Executive Engineer, Babasaheb 

Bhimrao Ambedkar University. 
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SECTION-13 

 

PRICE BID 

 

Prices are to be quoted in the price bid format given in the e-tender website online 

https://eprocure.gov.in/eprocure/apponly. Blank copy (without price) of this schedule of price 

duly signed and stamped on each page has to be uploaded along with technical document.  

e-Tender for (Conversion of room no. 314 into interview room with furniture and fixture 

(Except Electrical Work)) at Babasaheb Bhimrao Ambedkar University  

. 

PRICE BID/Price Schedule 

NIT No:-  

   % above/below/at par 

Sl. 
No.  

Description  of Work Estimated 
Amount 
(Rs.) 

Choose any 
one out of 
three : 
above/below
/at par 

% In figures % In words 

1 (Name of the Work) XXXXXXX    

 Total Quoted Amount in 
Figures (Rs.) : 

 

 Total Quoted Amount in 
Words (Rs.) : 

 

Note: Evaluation shall be done considering the GST. Quoted percentage is inclusive of GST. In case of 
discrepancy between the quoted percentage in words and figures, the percentage rate quoted by the 
tender in words shall be taken as correct or whichever works out to be less. 

 

 

https://eprocure.gov.in/eprocure/app

