Standard Bidding Document

For

"Survey,Supply, Erection, Testing and Commissioning of "Permanent Restoration of
damaged Infrastructure due to heavy rainfall/Flash Flood which includes
Shifting/Creation of HT/LT Lines,11 KV Isolation Points, Shifting/Creation of Distribution
Substations under SASCI in the jurisdiction of Executive Engineer ED-Reasi JPDCL “on
Turnkey Basis

E-NIT NO: 10 of 2026-27, DATED:-25-05-2026.

Tender Floated By:

The Executive Engineer JPDCL,
Electric Division-Reasi




Important Note To The Prospective Bidders: -

As per

the Guidelines issued by the Principal Secretary to Government, Finance Department

vide letter No.: - A/24(2017)-651 dated 07-06-2018.

1.

10.

11.

Furnishing of hard copies of bids immediately after submission of e-tenders is
dispensed with. The submission of hard copy of bid Document by L1 shall be after
opening of financial bid.

The bidders shall have to pay the e-Bid document fee in the shape of e-Challan,
treasury Challan/receipt/DD, in favour of Executive Engineer Electric Division-Reasi
JPDCL (Cost of Tender to be credited to Head: 0801) (Non-refundable) on or at least
one day before opening of commercial and technical e-Bid.

DD/CDR/FDR/BG duly pledged to the Executive Engineer Electric Division-Reasi
JPDCL as Earnest money should be uploaded by the tenderers. The original
DD/CDR/FDR/BG has to be submitted by the bidder before allotment of work.

The original demand draft or e-Challan, treasury Challan/receipton account of e-Bid
document cost should be submitted in a separate sealed envelope in the Office of the
Executive Engineer Electric Division-Reasi JPDCL and should reach at least one day
before opening of commercial and technical e-Bid. If not submitted then the said bidder
is rejected without any written assurance. The scanned copy of the e-Challan, treasury
Challan/receipt must be uploaded along with the e-Bids.

No MSME/Udhyam is valid for the work contracts as per the procurement policy for
MSEs order 2012 as well as order of High Court Judgment.

The valid work completion certificates shall be entertained from Govt. departments
only. No work experience as subcontractor shall be considered and hence straight way
rejected for participating in the said E-Nit.

The work shall be completed on or before 31.08.2026, and no extension of time shall be
granted under any circumstances. The bidder acknowledges that the scheme will close
on 31.08.2026 and will not be extended thereafter. Accordingly, failure to submit bills
by the said date shall result in forfeiture of any right to claim payment from this
division thereafter.

The Executive Engineer ED-Reasi has reserve the right to reject the bid as whole if
price of any of the item has been found reasonably low than the prevailing cost
data/LMR of specific item.

If any of the bidders has quoted zero prices of any of the item in the BOQ, then his/her
bid shall be straightway rejected without any notice.

Any item not included in the scope of work but found necessary for successful
completion of Job shall be deemed to have been included in the scope of work and
offered price.

Since it is voluminous work and has to be completed by 31st of August 2026 both
physically and financially, if necessary and suitable then this office has reserve the
right to get the execution of work done by L2 and L3 qualified bidders on the rates
quoted by L1 bidder for 30% and 20% of the total works respectively.

Therefore, Submission of Hard copy of relevant documents where ever mentioned
in the e-NIT shall be applicable for L1 Bidder only, as and when decided by the
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competent authority. However, all the participating bidders shall submit / upload
all the relevant documents electronically on the designated Web portal.
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Contents of Standard Bidding

Document

The SBD or the e-Bid document includes:

(a)
(b)
(c)
(d)
(e)
(H
(&
(h)
(i)
0)
(k)

Invitation for e-Bid

Section I:  Scope of Work

Section II: Instruction to Bidders (ITB)

Section III: Pre-Qualification Requirements (PQR of Bidders/Tenderers
Section IV: Commercial e-Bid

Section V: Technical e-Bid

Section VI: Financial e-Bid

Section VII: General Conditions of Contract (GCC)

Section VIII: Schedules

Section IX: Guaranteed Technical Particulars (GTP)
Section X: Bill of Materials (Annexed as a separate document and shall form

an integral part of this SBD).

Note: The prospective Bidders are expected to examine all instructions, forms, terms and
specifications in this e-Bid document, carefully. Failure to furnish all/any
information, required as per the e-Bid document or submission of e-Bid not
responsive to this document, in every respect will entirely be at the Bidder’s risk
and may result in rejection of his e-Bid.
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(a) INVITATION FOR e-BID
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JAMMU POWER DISTRIBUTION CORPORATION LIMITED

Office of the Executive Engineer, Electric Division, JPDCL, Reasi
E-Mail: jpdclxenreasi@gmail.com
Short Term Notice

E-NIT No: 10 of 2026-27 Dated: 25-05-2026
For and on behalf of the Lieutenant Governor of the UT of Jammu and Kashmir, the
Executive Engineer Electric Division, JPDCL,Reasi, here in after referred as ‘Employer’, invites
online e-bids from Reputed Companies or registered Electrical contractors having valid A-
Class Electrical Contractors License for "Permanent Restoration of damaged
Infrastructure due to heavy rainfall/Flash Flood which includes
Shifting/Creation of HT/LT Lines,11 KV Isolation Points, Shifting/Creation of
Distribution Substations under SASCI in the jurisdiction of Executive Engineer ED-
Reasi JPDCL". Specific locations will be provided at the time of Letter of Award. Bidders are
advised to study the Bidding Document carefully. Submission of e-Bid against this SBD shall
be deemed to have been done after careful/conscious study and examination of the
procedures, terms and conditions of the Standard Bidding Document with full understanding
of its implications.
1. The tender document is available at website http://jktenders.gov.in. Interested
Bidders may view, download the e-Bid document, seek clarification and submit their e-
Bid online up to the date and time mentioned in the table below:

a) | Tender Document Sale/Download Start Date 26.05.2026; 09:00 Hrs.

b) | Tender Document Sale/Download End Date 04.06.2026; 14:00 Hrs.

C) | e-Bid submission (start) date & time 26.05.2026;12.00 Hrs.

d) | e-Bid submission (end) date & time 04.06.2026;16:00 Hrs.

e) | Submission of Hard Copy of Tender Fee igggf_ﬁ?’ 14.00 Hrs. to 04-06.2026

f) Seek clarification start time and date 29.05.2026;12.00 Hrs.

g) | Seek clarification end time and date 01.06.2026; 14:00 Hrs.

h) | Pre Bid Meeting 02.06.2026; 12:00 Hrs

) gfnrgmeraal and Technical Bid opening date & 05.06.2026; 14:00 Hrs.

i) Online financial e-Bid opening date & time Will be communicated to the Technically

(Only of the technically qualified Bidders) Qualifying Bidders.

Soft Copy Electronically & Hard copy in the

k) | Venue of opening of techno-commercial Bids Office of the Executive Engineer Electric
Division-Reasi JPDCL

) | Position of Funds Awaited under SASCI

m) | Tender Value Rs. 395.96 Lacs
Rs. 3000.00 (Non-Refundable) in shape

n) | Cost of e-Bid document of e-Challan/ Trgasury _ChaIIan/D!)
pledged to Executive Engineer Electric
Division-Reasi JPDCL.
Rs. 7,91,920.00 in shape of CDR/FDR

. only from any Nationalized/Scheduled

0) | Amount of Earnest Money Deposit (EMD) bank only pledged to Executive Engineer
Electric Division-Reasi JPDCL.

2. Completion Period:-The work shall be completed on or before 31.08.2026, and
no extension of time shall be granted under any circumstances. The bidder
acknowledges that the scheme will close on 31.08.2026 and will not be
extended thereafter. Accordingly, failure to submit bills by the said date shall
result in forfeiture of any right to claim payment from this division thereafter.

3. Bids must be accompanied with cost of tender document in shape of “e-

Challan through Treasury Indicating Treasury Voucher no. & date/DD, e-Nit
No. and name of the work duly crediting to 0801 (Revenue) favouring
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Executive Engineer Electric Division-Reasi JPDCL and upload the same. Earnest
money /Bid security in shape of CDR/FDR/BG Pledged to Executive Engineer
Electric Division-Reasi JPDCL. The CDR/FDR/BG shall be valid for minimum of
45days beyond bid validity period. The original instruments in respect of EMD
and relevant documents of successful bidders will be submitted to Executive
Engineer Electric Division-Reasi JPDCL at the time of allotment.

4. Bidders must quote for all the particulars of the item in the Technical Bid and in the price
schedule/BOQ of financial bid. The bids of Bidders who will not quote for all the
particulars for any item in technical and financial bids shall be liable to be rejected at the
discretion of the Employer keeping in view the interest of the JPDCL.

5. All the e-Bids must be accompanied by the scanned copy of EMD in the form of
CDR/FDR/Bank Guarantee only from any Nationalized/Scheduled bank only pledged to
Executive Engineer Electric Division-Reasi JPDCL. No Interest shall be payable on
Earnest Money deposited with the Department.

a) Hard Copy of original instrument of EMD shall be demanded from the
successful bidder(s) after the opening of the financial e-Bids.

b) The date and time of opening of Financial-Bids shall be notified on Web Site
http://jktenders.gov.in. This is conveyed to the technically qualified
Bidders automatically through an e-mail message on their e-mail address. The
Financial-bids shall be opened accordingly online on the same Web Site.

6. The e-Bids will be electronically opened in the presence of Bidder’s representatives, who
choose to attend at the venue, date and time mentioned in the above table. An authority
letter of Bidder's/OEM representative will be required to be produced.

7. The JPDCL reserves the right to cancel any or all the e-Bids/ the e-Bid process without
assigning any reason thereof if any major lapse/deviation is found. The decision of the
JPDCL will be final and binding.

8. In the event of date specified for e-Bids opening being declared a holiday for JPDCL
office then the due date for opening of e-Bids shall be the following working day at the
appointed time and place.

9. All the required documents excluding Price Schedule/BOQ should be uploaded by the e-
Bidders electronically in the PDF format, whereas Price Schedule/BOQ should be
uploaded electronically in the same BOQ sheet provided with the SBD.

10.To participate in e-bidding process, Bidders have to get '‘Digital Signature Certificate
(DSC)' as per Information Technology Act-2000, to participate in online bidding.

Hard Copy of Cost of Tender Document must be delivered to the Office of the Executive
Engineer Electric Division-Reasi JPDCL in sealed cover at least one day before the
scheduled date of opening of the commercial and technical e-Bids. The sealed cover shall
be super scribed as “Cost of Tender Documents against E-Nit No:-10 of 2026-27,
Dated:-25-05-2026."

Sd/-
Executive Engineer
JPDCL Electric Division
Reasi
No: EDR/TS/148-51
Dated: 25-05-2026
Copy to the: -

1. Chief Engineer, (Distribution) JPDCL, Jammu for information.

2. Superintending Engineer, O&M Circle-III, JPDCL Batote for information.

3. Joint Director Information, J&K Government, Jammu with the request to publish the
NIT in the leading newspapers for wide publicity. The payment on account of
publication of this advertisement shall be made by this Office.

4. Concerned File.
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SECTION 1

SCOPE OF WORK
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SCOPE OF WORK

1. Survey,Supply,Erection,Testing and Commissioning of “Permanent Restoration of damaged
Infrastructure due to heavy rainfall/Flash Flood which includes Shifting/Creation of HT/LT
Lines,11 KV Isolation Points, Shifting/Creation of Distribution Substations under SASCI in the
jurisdiction of Executive Engineer ED-Reasi JPDCL”on Turnkey Basis in the jurisdiction of
Executive Engineer ED-Reasi JPDCL”.

2. Shall include packing and forwarding, insurance, transportation to project site, handling, and
storage at site erection, testing & commissioning all major and minor electrical equipments and
accessories.

3. The details of work items to be executed are also provided in BOQ and the bidders are required to
submit item wise rate in BOQ template only. Hard copy of BOQ /Price bid shall not be submitted
under any circumstances.

4. Any item not included in the scope of work but found necessary for successful completion of Job
shall be deemed to have been included in the scope of work and offered price.

5. The Employer’s evaluation of a financial bid shall be based on total lowest rate quoted by the
bidder, including all the taxes, duties and levies, etc.

6. Rate quoted by L1 bidder shall be evaluated by reasonability committee and if found that rates
quoted are not feasible and reasonable, the e-Nit will be cancelled.

7. The work has to be completed within the time period as per delivery schedule.

8. All the Material required for execution of work shall be arranged by the turnkey contractor and
should conform to relevant IS amended up to date.

9. The work shall be executed as per REC/RAPDRP/DDUGJY standards or as per the system
requirements mentioned in SBD, BOQ.

10. Vendor approval along with approval of GTPs and drawings is mandatory before dispatch of
material and inspection call.

11. The bidder shall have to submit the dispatch instructions along with RFI after material reached
at site for which the intimation through the letter shall have to be submitted by the contractor.

12. The Key material to be used by the contractor shall be got inspected by experienced
departmental representatives nominated by Executive Engineer before execution and certificate
to this effect should be submitted to this office before start of work.

13. Dispatch instructions and RFI after receiving of material at site,

14. Any item not included in the scope of work but found necessary for successful completion of Job
shall be deemed to have been included in the scope of work and offered price

15. Geo-tagged Photography: The contractor shall do Geotagged Photography of the sites firstly
before the start of the work, secondly mid-way in the execution of different stages of work and
lastly after the completion of the work. No separate payment will be made to the contractor for
this.

Isolation Points Erection of 11 KV Tapping Point
S.No | Description of Material Unit Qty
1 ST Pole 9 mtr ( ST 410 SP-33) No 24
Gl V cross-arm with top Bracket including clamp and Gl Channel X-
2 , . Kg 960
arm including clamps and braces
3 11KV GO, AB Switch 3-Phase, 3-Pole, 200 Amp, vertical type Set 12
4 | ACSR Weasel Conductor (30 Sq.mm) Km 0.345
5 11kV Polymeric composite Pin Insulator 12kV, 5kN,Lighting Impulse No 79
75kV Positive and 80kV Negative, creepage distance 320mm
11kV Polymeric composite Disc Insulator with Gl fitting
6 12kV,minfailing load 45kN, Lighting Impulse 75kV Positive and 80kV No 72
Negative, creepage distance 320mm.
7 | Galvinized Nuts and Bolts KG 24
8 Danger Plates with Clamps No 24
9 | Anti-Climbing Device with Clamps No 24
10 Earthing Complete by Gl Pipe 40 mm or Gl Rod 20mm 2.5 mtr long No 24
through Gl Strip (25X3) mm.
11 | Aluminium Paint Ltr 24
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12 | Cement bottoming 1:2:4 mix as per REC standards .5cum /pole No 24
Galvanised Stay Set with 50x8mm stay clamp, guy insulator(2Nos.),
13 anchor plate (200x 200 x 6 mm), nut-bolts, 2 Nos turn-byckles, 1.8m No 24
long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia Gl stranded
wire complete.
Erection of 11 KV (HT) Line
S.No | Description of Material Unit Qty
1 9 mtr long Pole ST-410SP-33 Nos 574
2 Gl V cross-arm with top Bracket including clamp Kg 8262
3 Two No. Gl Channels anq Gl 94 No. Angle Cross Braces for Kg 3520
support of DP structure including clamps and braces
4 11KV GO, AB Switch 3-Phase, 3-Pole, 200 Amp, vertical type Set 23
5 | ACSR Weasel Conductor (30 Sq.mm) Km 88.7
6 PG Clamps for ACSR Conductor Nos 12.0
7 11kV Polymeric composite Pinllnsulator 12kV,. 5kN,Lighting Impulse No 1590
75kV Positive and 80kV Negative, creepage distance 320mm
11kV Polymeric composite Disc Insulator with Gl fittings
8 12kV,minfailing load 45kN, Lighting Impulse 75kV Positive and 80kV No 264
Negative, creepage distance 320mm
9 Galvinized Nuts and Bolts KG 574
10 | Danger Plates with Clamps No 574
11 | Anti-Climbing Device with Clamps No 574
12 Earthing Complete by Gl Pipe 40 mm or Gl Rod 20mm 2.5 mtr long No 574
through Gl Strip (25x3) mm.
13 | Red Oxide Ltr 574
14 | Aluminium Paint Ltr 574
15 | Cement bottoming 1:2:4 mix as per REC standards .5cum /pole No 574
Galvanised Stay Set with 50x8mm stay clamp, guy insulator(2Nos.),
17 anchor plate (ZOOX 200 x 6 mm), nut-bolts, 2Nos turn-bgckles, 1.8m No 120
long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia Gl stranded
wire complete
Laying of LT Line
S.No | Description of Material Unit Qty
1 8 mtr long Pole ST-410, SP15 Nos 315
2 Gl M Clamp for shackle Insulator Nos 945
3 | ACSR Squirrel Conductor Km 15.45
4 16 KN Polymer Shackle Insulators Nos 945
5 Galvanised Nuts & Bolts Kg 315
6 | Danger Plates with clamps Nos 315
7 | Aluminium Paint Ltr 315
8 Earthing Complete by Gl Pipe 40mm or Gl Rod 20 mm 2.5 Meter N 315
long through GI Strip 08
9 | Anti-Climbing Device with Clamps No 315
10 | LT line Spacer No 314
11 | Cement bottoming 1:2:4 mix as per REC standards .5cum /pole No 315
Galvanised Stay Set with 50x8mm stay clamp, guy insulator(2Nos.),
12 anchor plate (200x 200 x 6 mm), nut-bolts, 2 Nos turn-byckles, 1.8m No 60
long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia Gl stranded
wire complete.
Typical estimate for creation of 25 KVA Sub Station
S.No | Description of Material | Unit | Qty
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11/0.433KV, 3-phase 25 KVA Distribution Transformer with Bimetallic

1 Terminal Connectors Energy Level-2, (Aluminium wound) and with No 5
LV cable box having detachable Aluminium Gland plate
2 9 mtr long Pole ST-410, SP33 Nos 10
3 Gapless Surge Arrestor, 9kV, 10kA, LA with polymer housing, Station | Set 5
type
4 11KV GO, AB Switch 3-Phase, 3-Pole, 200 Amp, vertical type Set 5
5 11kV Horn Gap Fuse set 3-phase, 200 Amp Set 5
6 | 70 sgmm cable 1.1kv grade, PVC insulated stranded conductor Mtr 200
FRLS type
11kV Polymeric composite Disc Insulator 12kV,minfailing load 45kN, No 15
7 Lighting Impulse 75kV Positive and 80kV Negative, creepage
distance 320mm
8 11kV Polymeric composite Pin Insulator 12kV, 5kN,Lighting Impulse No 15
75kV Positive and 80kV Negative, creepage distance 320mm
9 | Gl Channel/Angle/Flat of different sizes including clamps Kg 1500
10 | Galvanised Nuts & Bolts Kg 40
Earthing of substation - Excavation of earthing pit of dia 650mm &
depth 3000mm, installation ofEarthing pipe of 40mm nominal bore &
4mm wall thickness & length 2.5 mtr long as per IS 1239. Gl strip for
11 | neutral earthing of size 25mm x 3mm for connection of transformer No 15
body, GO set & lightening arrestor as per IS 2629/85, Gl nuts & bolts,
refilled with earth enhancement materials and earth chamber made of
brick masonary with RCC slab cover.
12 | 32/63 Amp TPN Switch disconnector fuse unit No 5
LT Distribution Box for 25 KVA DTR with MCCB for Incomer & SFUs
for outgoing Circuits including 32/63 Amp TPN Switch disconnector
13 | fuse unit and separate earthing of LT Box. LT box sahll be properly No 5
sealed with gaskets and cable entry shall be though double
compression glands.
14 | Cement bottoming 1:2:4 mix as per REC standards .5cum/Pole Nos 10
Galvanised Stay Set with 50x8mm stay clamp, guy insulator(2Nos.),
15 anchor plate (200x 200 x 6 mm), nut-bolts, 2Nos turn-buckles, 1.8m Set 10
long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia Gl stranded
wire complete
Typical estimate for creation of 63 KVA Sub Station
S.No | Description of Material Unit Qty
11/0.433KV, 3-phase 63 KVA Distribution Transformer with Bimetallic
1 Terminal Connectors Energy Level-2, (Aluminium wound) and with No 2
LV cable box having detachable Aluminium Gland plate
2 9 mtr long Pole ST-410, SP33 Nos 4
3 Gapless Surge Arrestor, 9kV, 10kA, LA with polymer housing, Station | Set 2
type
4 11KV GO, AB Switch 3-Phase, 3-Pole, 200 Amp, vertical type Set 2
5 11kV Horn Gap Fuse set 3-phase, 200 Amp Set 2
6 | 70 sqmm cable 1.1kv grade, PVC insulated stranded conductor Mtr 80
FRLS type
11kV Polymeric composite Disc Insulator 12kV,minfailing load 45kN, No 6
7 Lighting Impulse 75kV Positive and 80kV Negative, creepage
distance 320mm
8 11kV Polymeric composite Pin Insulator 12kV, 5kN,Lighting Impulse No 6
75kV Positive and 80kV Negative, creepage distance 320mm
9 | Gl Channel/Angle/Flat of different sizes including clamps Kg 600
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10 | Galvanised Nuts & Bolts Kg 16
Earthing of substation - Excavation of earthing pit of dia 650mm &
depth 3000mm, installation ofEarthing pipe of 40mm nominal bore &
4mm wall thickness & length 2.5 mtr long as per IS 1239. Gl strip for
11 | neutral earthing of size 25mm x 3mm for connection of transformer No 6
body, GO set & lightening arrestor as per IS 2629/85, Gl nuts & bolts,
refilled with earth enhancement materials and earth chamber made of
brick masonary with RCC slab cover.
12 | Wedge Connectors / PG Clamps Nos 12
13 | Danger Plates with Clamps No 2
14 | Gl Barbed Wire for Anti Climbing Kg 30
15 | 3Phase 4 wire Trivector Meter with CT (Prodigy Meter) No 2
16 | Painting of Poles with Aluminium Paint Ltr 4
17 | Cement bottoming 1:2:4 mix as per REC standards .5cum/Pole Nos 4
18 | LT Distribution Box for 63 KVA DTR with MCCB for Incomer & SFUs
for outgoing Circuits including 32/63 Amp TPN Switch disconnector
fuse unit and separate earthing of LT Box. LT box sahll be properly No 2
sealed with gaskets and cable entry shall be though double
compression glands.
Galvanised Stay Set with 50x8mm stay clamp, guy insulator(2Nos.),
19 anchor plate (200x 200 x 6 mm), nut-bolts, 2Nos turn-buckles, 1.8m Set 4
long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia Gl stranded
wire complete
"Note: Old dismantled material will be written back to the Divisional Store at no cost."
Sd/-

Executive Engineer,
JPDCL Electric Division

Reasi
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SECTION II

INSTRUCTIONS TO BIDDERS (ITB)
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b)

d)

e)

g)

h)

A. GENERAL INSTRUCTIONS

The interested Bidders can download the bidding document from the website
http://jktenders.gov.in. Bidders are advised to download bid submission manual for
thehelp of Bid Submission process from the “Downloads” option as well as from
“Bidders Manual Kit” on website http://jktenders.gov.in.

To participate in bidding process, Bidders have to get ‘Digital Signature Certificate
(DSC)’ as per Information Technology Act-2000, to participate in online bidding. The
Bidders have to submit their bids online in electronic format with digital Signature.
This certificate will be required for digital signing the bid. Bidders can get above
mention digital certificate from any approved vendors. The Bidders, who already
possess valid Digital Certificates, need not to procure new Digital Certificate. The bids
proposed without digital signature will not be accepted. No proposal will be accepted
in physical form.

Bids will be opened online as per time schedule mentioned in table above.

Before submission of online bids, Bidders must ensure that scanned copy of all the
necessary documents have been attached with bid. The Bidders shall upload good
quality(at least 200dpi) scanned copies which are clearly legible failing which the
bid is liable to be rejected at the discretion of the Employer keeping in view the
interest of the JPDCL.

The JPDCL will not be responsible for delay in online submission due to any reasons.
All the required information for bid must be filled and submitted online.

Bidders are advised to use “My Documents” area in their user on
http://jktenders.gov.in e-Tendering portal to store important documents which are used
in all SBD’s like Registration Certificates, Tax Clearance Certificates, PAN Card, etc.
and attach these certificates as Non-Statutory documents while submitting their bids.

The guidelines regarding submission of bid online can be downloaded from website
“http://jktenders.gov.in”.
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1.2

2.2

23

B. BID DOCUMENT

Cost of Bidding Document: -

The Bidders shall bear all costs associated with the preparation and submission of its e-
Bid and Reasi Power Distribution Company Limited (JPDCL), hereinafter referred to
as “the Employer”, will in no case be responsible or liable for these costs, regardless of
the conduct or outcome of the e-Bid process.

This SBD is available on the web site http://jktenders.gov.in to enable the Bidders to
view, download the e-Bid document and submit e-Bids online up to the last date and
time mentioned in e-Tender notice/e-tender document against this e-Tender. The
Bidders shall have to pay the e-Bid document fee of Rs 3000/-through e-
Challan/Treasury Receipt (credited to Head: 0801) payable in favour of Executive
Engineer Electric Division-Reasi JPDCL. The original e-Challan/Treasury Receipt
should be submitted in a separate envelope to the office of Executive Engineer Electric
Division-Reasi JPDCL and should reach at least one day before opening of
commercial and technical e-Bid. The scanned copy of the e-Challan/Treasury Receipt
must be enclosed along with the e-Bids. This e-tender document fee will be Non-
Refundable.

Amendment of e-Bid Document

At any time prior to the deadline for submission of e-Bid, the Employer may, for any
reason, whether at its own initiative or in response to a clarification requested by a
prospective Bidder(s), modify the e-Bid document by amendments/corrigendum. Such
amendments shall be uploaded on the website http://jktenders.gov.in through
corrigendum and shall form an integral part of e-Bid document. The relevant clauses
of the e- Bid document shall be treated as amended accordingly.

It shall be the sole responsibility of the prospective Bidders to check the web site
http://jktenders.gov.in from time to time for any amendment in the e-tender document.
In case of failure to get the amendments, if any, the Employer shall not be responsible
for it.

In order to allow prospective e-Bidders a reasonable time to take the amendment into
account in preparing their e-Bids, the Employer, at his discretion, may extend the
deadline for the submission of e-Bids. Such extensions shall be uploaded on the e-
Procurement website http://jktenders.gov.in.

Page 15 of 57



C. PREPARATION OF e-BID
Language of e-Bid

The e-Bid prepared by the Bidders, as well as all correspondence and documents
relating to the e-Bid exchanged by the Bidders and the Employer shall be written in
English language. Only English numerals shall be used in the e-Bid.
Documents Constituting the e-Bid
The e-Bid prepared by the Bidders shall comprise the following components:

(a) Commercial and Technical e-bid :

i)  Documents: The Bidders has to submit all the documents and to fulfill all the
requirements as defined in Section—III, IV & V in PDF format.

ii)  Fee Details: Includes scanned copies of Cost of e-tender document and e-Bid
Earnest Money Deposit (EMD), to be furnished in PDF format.

iii) Schedules: All relevant Schedules have to be furnished along with e-bid in
PDF format.

iv) GTP/Technical Specifications- The Bidder has to submit duly signed
Guaranteed Technical Particulars/Specifications, document of the SBD in PDF
format, as a token of acceptance of the same.

v)  SBD- The complete SBD document should be duly signed by the Bidders,
giving his acceptance to the terms and conditions as specified in the SBD in
PDF format.

(b) Financial e-bid —

i)  Price Schedule/BOQ: The Bidders has to submit BOQ sheet in the same xls
sheet and to fulfill all the requirements as defined in Section—VI of financial e-
bid. In no case, the Bidders shall submit the hard copy of Price Schedule/BOQ,
the same have to be uploaded, only electronically.

e-Bid Price

In the BOQ, bidders shall quote the rates inclusive of all Taxes and Duties, Freight,
Transit Insurance, etc. However, the breakup of all the taxes, duties & levies included
in the price offer shall be indicated separately in prescribed format, as per relevant
Schedule annexed, herewith.

Prices quoted by the bidders shall be FIRM.

e-Bid Currencies

The rate price must be quoted in Indian currency alone and any mistakes in converting
foreign exchange component into Indian currency will not justify the claim whatsoever
of the contractor for increase in prices. Foreign exchange component if any shall have
to be arranged by the Bidders.

Earnest Money Deposit (EMD)

SBD (Standard Bidding Document) shall be accompanied with earnest money to
the tune of Rs. 7,91,920/- in form of CDR/FDR/Bank Guarantee from any
Nationalized/Scheduled Bank only pledged to the Executive Engineer Electric
Division JPDCL Reasi , payable at Reasi. The Bank Details are as under:

Name of the Bank: Reasi and Kashmir Bank.

Branch: Main Bazaar Reasi.

Account No.: 0029 0102 0000 2075

IFSC: JAKAOREASSI
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7.2

7.4

7.5

7.6

7.7

8.2

e-Bids of Tenderers/Bidders, including those registered with DGS&D/NSIC should be
accompanied with Earnest Money Deposit Instrument, as mentioned above and shall
be valid for one year from the date of scheduled opening of the e-Tender.

No Bidder, unless or otherwise specified in the terms and conditions, shall be
exempted from depositing Earnest Money. Tenders not accompanied with the requisite
amount of earnest money shall be rejected.

Earnest Money of the Bidders shall be forfeited, if they withdraw their bid/offer after
opening of Techno-Commercial bid or hike the prices of their offer, within the validity
period. The earnest money shall also be forfeited in case of Bidders that do not comply
with the award/contract placed on them or violate any terms and conditions contained
herein. The contract shall be deemed to have been entered into from the date of issue
of letter of Intent.

No claim shall be laid against the JPDCL either in respect of interest or depreciation in
value for the amount of earnest money. In case of bank deposits, the JPDCL shall not
be responsible for any loss on account of failure of the bank.

Earnest money deposit shall be released.

a) In favour of unsuccessful Bidders immediately after award of contract.

b) In favour of successful Bidders immediately after their furnishing of required
amount of security deposit. Such security deposit shall be furnished by the
Bidders within ten (10) days from the date of issue of award/contract but not
later than the expiry of Earnest Money Deposit period. Failure to do so within
the stipulated period will make the contract liable for cancellation together with
forfeiture of E.M.D at the discretion of Chief Engineer, (Distribution), JPDCL,
Reasi, J&K.

Format and signing of e-Bid
The Bidders shall prepare one electronic copy each of the Commercial e-Bid &
Technical e-Bid and Financial e-Bid separately.
The e-Bid document shall be digitally signed, at the time of uploading, by the Bidders
or a person or persons duly authorized to bind the Bidders to the Contract. The
authorization shall be indicated by a scanned copy of written Power-of-Attorney
accompanying the e-Bid. All the pages/documents of the e-Bid that are to be uploaded
shall be digitally signed by the same person authorized to sign the e-Bid. Same person
shall also sign the hard copy of the bid document. Any deviation in this regard shall
render the bid liable for rejection.

Submission of e-Bid

The Bid Submission module of website http://jktenders.gov.in the Bidders to submit

the e-Bid online in response to this e-tender published by the Employer. Bid

Submission can be done only from the Bid Submission start date and time till the Bid

Submission end date and time given in the e-tender. Bidders should start the Bid

Submission process, well in advance, so that they can submit their e-Bid in time. The

Bidders should submit their e-Bid considering the server time displayed in the website.

This server time is the time by which the e-Bid submission activity will be allowed till

the permissible time on the last/end date of submission indicated in the e-tender

schedule. Once the e-Bid submission date and time is over, the Bidders cannot submit
their e-Bid. For delay in submission of e-Bid due to any reasons, the Bidders shall only
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9.2

9.3

9.4
9.5

10.
10.1

10.2

11.
11.1

11.2

12
12.1

be held responsible. The Bidders have to follow the following instructions for
submission of their e-Bid.

To participate in bidding process, Bidders have to get ‘Digital Signature Certificate
(DSC)’ as per Information Technology Act-2000.
After login to their account, the bidders have to fill up the e-bid document fee detail

and the EMD details. Next the Bidders should upload the documents as prescribed in
this Tender. The components of e-tender fee and EMD should be same as filled by the
Bidders previously and any deviation from those result in right rejection of the tender.
During the above process, the e-Bid documents are digitally signed using the DSC of
the Bidders.

Employer reserves the right to cancel any or all e-Bids without assigning any reason.

The SBD (Standard Bidding document) must be complete in all respects. All the terms
and conditions of SBD including technical specifications should be carefully studied
for the sake of submitting complete and comprehensive SBD. Failure to comply with
any of the SBD conditions may lead to rejection even if otherwise it is competitive
offer.

Deadline for Submission of e-Bid

e-Bid (Commercial, Technical and financial) must be submitted by the Bidders at
website http://jktenders.gov.in not later than the time as prescribed in the table above
(as per the server time displayed on the website).

The Employer may, at its discretion, extend this deadline for submission of e-Bid by
amending the e-Bid document, in which case all rights and obligations of the
Employer and Bidders previously subject to the deadline will thereafter be subject to
the deadline as extended.

Late e-Bid

The server time indicated in the window on the website http://jktenders.gov.in will be
the time by which the e-Bid submission activity will be allowed till the permissible
date and time scheduled in the e-tender. Once the e-Bid submission date and time is
over, the Bidders cannot submit his/her e-Bid. Bidders have to start the Bid
Submission well in advance so that the submission process passes off smoothly. The
Bidders will only be held responsible if his/her e-Bid is not submitted in time due to
any of his/her problems/faults, for whatsoever reason, during e-Bid submission
process.

The prospective bidders may visit the site(s) at Reasi, J&K for getting a first-hand
Assessment/Information and full understanding of the site conditions, as per scope of
the work. This shall enable the bidders to submit their quotes/bids in a more practical
manner. But all this has to be done/planned well within the cutoff date for e-bid
submission.

(D) e-BID OPENING AND EVALUATION OF e-BID
Opening of Commercial & Technical e-Bid by the Employer

The Employer will open all Commercial & Technical e-Bids online in presence of
Bidders who choose to remain present online at time specified in the table above,
however the hard copies will be opened at the Office of The Executive Engineer
Electric Division-Reasi JPDCL. In the event of the specified date of e-Bid opening
being declared a holiday for the Employer, the e-Bids shall be opened at the appointed
time and place on the next working day.
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12.2

13.
13.1

13.2

14.
14.1

15.
15.1

15.2

The Bidder’s names and any other details as the Employer at its discretion may
consider appropriate, will be uploaded on the jktenders.gov.in portal, as Bid-Opening
Summary. The name of such Bidders not meeting the Commercial and Technical
Specifications and Qualification Requirements shall be notified subsequently.
Opening of Financial e-Bid

After evaluation of Commercial and Technical e-Bid, the Employer shall notify
electronically to those Bidders whose Commercial & Technical e-Bids were
considered non-responsive to the Conditions of the Contract and not meeting the
technical specifications and Qualification Requirements indicating that their financial
e-Bids will not be opened. The Employer will simultaneously electronically notify the
Bidders, whose technical e-Bids were considered acceptable to the Employer. The
notification will be auto-generated by the jktenders.gov.in portal and the Bidders will
receive the communication on their email id’s/mobile no’s registered with
jktenders.gov.in portal.

The financial e-Bids of technically qualified Bidders shall be opened online in
presence of Bidders who choose to remain present online at the time specified for
opening of financial bids which will be communicated to the Commercial &
Technically Qualified Bidders subsequently after completion of technical bids
evaluation through auto-notification generated by jktenders.gov.in portal on their
registered emails. The name of Bidders and any other details as the Employer at its
discretion may consider appropriate, will be uploaded as Financial Bid Opening
summary.

Clarification of e-Bid

During evaluation of the e-Bids, the Employer may, at its discretion, ask the bidders
for a clarification of his/her e-Bid. The request for clarification and the response shall
be in writing/email. The Bidders shall explicitly specify the phone no. and email of the
person which shall be contacted in case of any clarification regarding the e-Bid.
Evaluation of Commercial & Technical e-Bid and Evaluation Criteria

The Employer will examine the e-Bid to determine whether they are complete,
whether they meet all the conditions of the Contract, whether required e-tender fee, e-
Bid EMD and other required documents have been furnished, whether the documents
have been properly digitally signed, and whether the e-Bids are generally in order.
Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.

The Bidders shall submit the scanned copies of documents as prescribed in
Section IIL, IV and V in good quality (200dpi or better), which shall be clearly
legible.

Bigdders must quote for all the particulars of the item in the Technical Bid and in the
price schedule/BOQ of financial bid. The bids of Bidders who will not quote for all the
particulars for the item in technical and financial bids shall be rejected. The e-Bids
found to be not responsive to and not fulfilling all the conditions of the contract and
not meeting Technical Specifications and Qualification Requirements to the
satisfaction of Employer shall be rejected and may not subsequently be made
responsive by the Bidders by correction of the non-conformity. The e-Bids of the
Bidders mentioning any of their conditions, which are not mentioned in the SBD and
are not in conformity with the Conditions of the Contract/Technical Specifications,
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16.1
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16.3

16.4
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17.
17.1

17.2

18.

19.

20.
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shall be liable to be rejected at the discretion of the Employer, keeping in view the
interest of the JPDCL.

It shall be the discretion of the Employer to decide as to whether an e-Bid fulfils the
evaluation criterion mentioned in this e-tender or not.

The Bidders are advised not to mix financial bid documents with the PDF documents
submitted for commercial and technical bid. The e-Bids of the Bidders having
financial bid document in the technical bid will out rightly be rejected.

Financial Evaluation and Comparison of e-Bid

The Employer will evaluate and compare the financial rates of individual items quoted
in the price schedule/BOQ of e-Bids of those Bidders whose commercial and technical
e-Bids are found responsive as per the conditions of the e-tender.

No additional payments shall be made for completion of any contractual obligation
beyond the quoted prices. If the contractor does not accept the correction of errors, if
any, its e-Bid shall be rejected and its e-Bid Earnest Money Deposit may be forfeited.
No weightage/preference shall be given to the bidders quoting any higher technical
specifications against the technical specifications of the items asked in the e-bid.

The Employer’s evaluation of a financial bid shall be based on total lowest rate quoted by
the bidder, including all the taxes, duties and levies, etc.

Rate quoted by L1 bidder shall be evaluated by reasonability committee and if found
that rates quoted are not feasible and reasonable, the e-Nit will be cancelled.

The Financial comparative shall be prepared after downloading of all the individual
Price bids/BOQ. In case of discrepancy due to technical reasons between
electronically generated financial comparative from jktenders.gov.in portal and the
manually prepared financial comparative, the manually prepared financial
comparative from the individually downloaded BOQ’s of Technically qualified
Bidder’s, shall prevail.

Contacting the Employer

No Bidders shall contact the Employer on any matter relating to his/her e-Bid, from the
time of the e-Bid opening to the time the Contract is awarded and deviation in this
regard shall be dealt strictly warranted under rules. If the Bidders wish to bring
additional information to the notice of the Employer, he/she can do so in writing.

Any effort by a Bidder to influence the Employer in its decisions on e-Bid evaluation,
e-Bid comparison, or Contract award may result in rejection of the Bidder’s e-Bids.

E: AWARD OF CONTRACT: -

The Executive Engineer Electric Division-Reasi JPDCL shall not be bound to accept
the lowest quoted price tender or any tender and reserves to itself the right of accepting
the whole or a portion of any of the tender as it may deem fit, without assigning any

reason thereof.

The Executive Engineer Electric Division-Reasi JPDCL reserves the right to itself for
placing the contract, in full.

Any approach/canvassing etc. official or otherwise by the Bidders or his/their
representative/agent to influence the consideration of their tender shall render the
tender liable to summary rejection.

The Executive Engineer Electric Division-Reasi JPDCLreserves the right to reject all
or any of the tenders without assigning any reason.
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23.

24.

In the case of there being a number of bidders quoting same rates, thereby, forming a
cartel to jack up the prices, the e-Bid Offers/SBD’s of such bidders, shall be
summarily rejected.

In order to avoid delay caused by postal correspondence after submission of e-
Bid/SBD and to expedite the process of technical/commercial clarifications, the
JPDCL may require the bidders to depute his/their authorized representative along
with necessary documents to the Office of the Executive Engineer Electric Division-
Reasi JPDCL for sorting out the connected matters thus enabling speedy issue of
formal award of contract. The representative thus deputed shall have to be competent
enough to hold technical and commercial discussions/negotiations and convey the
decision/acceptance on behalf of the bidders.

Since it is voluminous work and has to be completed by 31st of August 2026 both
physically and financially, if necessary and suitable then this office has reserve
the right to get the execution of work done by L2 and L3 qualified bidders on the
rates quoted by L1 bidder for 30% and 20% of the total works respectively.
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PRE-QUALIFICATIONREQUIREMENTS (POR)
FOR
BIDDERS/TENDERERS
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1.1
1.2
1.3

1.3a

ii.

14

1.5

1.6
i
OR
i,
OR

Mandatory Pre-Qualification Requirements(PQR), which will enable participation of a
Bidder in the competition shall include the following:

Payment of the Cost of e-Bid Document as mentioned in Table on Page-5 of this document or in
clause 1.2 of B of section II (ITB) of this SBD.

Submission of Earnest Money Deposit instrument as mentioned inTable on Page-5 of this
document or in clause 7.1 of C of section II (ITB) of this SBD.

Copy of Valid A-Class Electrical Contractor License or equivalent license issued by Chief
Electrical Inspector of J&K/Relevant issuing authority.

The Joint Venture (JV) of not more than 3 firms as Partners, can participate as per below criteria,
subject to submission of Power of Attorney & Joint Venture agreement

For JV of two partners, the lead partner shall meet not less than 70% of qualification criteria of this
e-NIT and the other partner shall meet not less than 30% of the qualification criteria of this e-NIT.
For JV of three partners the lead partner shall meet not less than 50% of the qualification criteria
and each of the remaining partners shall meet not less than 25% of the qualification criteria of this
e-NIT.

The bidder must have an Average Annual Financial Turn Over of not less than 30% of the
estimated tender value during the last three (03) years ending 31st-March-2026. Documents
certified by Chartered Accountant regarding the same, should be submitted.

The bidder must have successfully completed similar / electrical works during the last seven (05)
years ending 31*March,2026 in any of the following manner:

Points to be noted:

i. Three similar Electric completed work costing not less than the amount equal to 40%
of estimated cost (Means three Single works having amount equal to 40% of the
estimated cost separately and no aggregate). OR Each work has awarded amount of
Rs 158.384 Lacs.

i Two similar Electric completed work costing not less than the amount equal to 50%
of estimated cost (Means two Single works having amount equal to 50% of the
estimated cost separately and no aggregate). OR Each work has awarded amount of
Rs 197.98 Lacs.

iii. =~ One similar Electric completed work costing not less than the amount equal to 80%
of the estimated cost. Single work has awarded amount of Rs 316.77 Lacs.

Similar/Electrical works are defined as under: Technical Experience for the said ENIT
Erection of HT line on ST/PCC poles with ACSR Conductor/AB Cable/XLPE

Erection of LT line on ST/PCC poles with ACSR Conductor/AB Cable/XLPE

ESupply, Erection, Commissioning and Testing of substation from 25KV A and above Capacities.

OR

iv. Supply, Erection, Commissioning and testing of 25 KV, 33KV, 66KV, 132KV and above EHV Line and
Substation works.

1.7

SRS

Work Completion/Satisfactory Performance Certificates of similar/electrical works, defined above,
issued by the officer-in-charge not below the rank of Executive Engineer should be submitted
along with the bid. Also if necessary copy of LOA of work shall be submitted as proof.

The Bidder shall submit the above details with documentary evidence to fulfill above eligibility
requirements. The downloading of bidding documents will not entitle the bidder(s) to qualify the
eligibility criteria set for the bidding. The details furnished by the bidder along with the bid will be
examined in detail as per the requirement of bidding documents and accordingly his eligibility will
be established.

No sub-contractor work completion certificates will be considered and hence rejected.
Notwithstanding anything stated above, the department reserves the right to assess the Bidder’s
capability and capacity to perform the work, if circumstances warrant such assessment in the

Page 23 of 57



3.

Note:
a)
b)
©)

overall interest of the department. The department may depute its representative to the worksite of
the Bidders for on spot assessment.

Available Bid Capacity

The bidder should possess the bidding capacity as calculated by the specified formula. The
formula generally used is: 74 Manual for Procurement of Works, Second Edition, 2025
Available bid capacity = A x M x N -B, where A = Maximum value of engineering (Civil/
Electrical/ Mechanical as relevant to work being procured) works executed in any one year
during the last five years (updated at the current price level), considering the completed as
well as works in progress. M = Multiplier Factor (usually 1.5) N = Number of years prescribed
for completion of the work in question. B = Value (updated at the current price level) of the
existing commitments and ongoing works to be completed in the next 'N' years.

Failing in fulfillment of any of the above clauses will result in outright rejection of the Bidder
at techno-commercial evaluation stage of tender.

In case the bid is submitted by a Joint Venture, the Bid Security/EMD shall be in the name of
the Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the
Joint Venture.

The Bank Guarantee should be in accordance with the Proforma as annexed to this SBD.

SECTION1V:
COMMERCIAL e-BID
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Commercial Documents: Commercial e-Bid for this NIT shall contain the following documents
digital signed by the Bidders in addition to the documents mentioned in Section-III (Qualification of
Tenders) in the scanned form and PDF format only:

a. Annual Turnover Certificate Certified by Chartered Accountant.

b. Valid A-Class Electrical Contractor License valid up-to-date.

c. PAN Card.

d. Tax clearance (GSTR) certificate of the last quarter or ending 03/2026 or latest.

e. Income Tax clearance (ITR) for FY 2025-26.

f. Information regarding any current litigation in which the Bidder is involved, the
parties’ concerned and disputed amount.

g. Technical Deviation Certificate /Commercial Deviation Certificate as per
relevant Schedule annexed herewith.

h. Existing works in hand and completed works for the last 01 Year.

i. Work Completion /Performance certificates for last five years.

je Affidavit as per relevant Schedule annexed, herewith.

k. Partnership deed (if any).

L Certificate of incorporation in case of Company along with copies of Articles of

Association (AOA) and Memorandum of Association (MOA).

The e-Bids of the Bidders not submitting certified copies of documents in scanned
form mentioned above shall be liable to be rejected at the discretion of the
Employer keeping in view the interest of the JPDCL.
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SECTION V:
TECHNICAL e-BID
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1. Technical Documents: Technical e-Bid for this NIT shall contain the following
documents digitally signed by the Bidders in addition to the documents mentioned in
Section-III (PQR) in the scanned form and PDF format only:

a) Duly Signed Technical Specification Document.
b) Duly furnished and signed Guaranteed Technical Particulars of Technical
Specification Document.

c) Any deviation in technical particulars should be clearly mentioned in the relevant
Schedule.
d) Relevant drawings, catalogues, etc.

e) BIS or Technical Licenses, if any applicable.

The e-Bids of the Bidders not submitting certified copies of documents in
scanned form mentioned above shall be liable to be rejected at the discretion of the
Employer keeping in view the interest of the JPDCL.
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SECTION VI:
FINANCIAL e-BID
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Financial e-bid: Price Schedule/BOQ (Bill of Quantities) should be uploaded
electronically in the same template of BOQ sheet uploaded against this NIT.

In no case, the hard copy of the Price Schedule/BOQ shall be submitted.
The same shall be uploaded electronically, only.

Bidders are advised not to make any change in BOQ (Bill of Quantities) contents or its
name. In no case, attempts to create similar BOQ manually should not be done; otherwise,
the bid will be rejected automatically. The Bidders shall, in no case, protect the workbook
as the same will not be reflected in the electronically generated comparative because of
workbook password protection.

In the BOQ, Bidders shall quote the rate inclusive of all Taxes and Duties, Freight, Transit
Insurance, etc.

The Bidders shall necessarily fill in the Rate of Taxes Schedule as per the relevant schedule
annexed, herewith, in the Techno-Commercial bid.

If any of the bidder has quoted zero price or reasonably low price than the prevailing
Cost Data/LMR then Executive Engineer Reasi has reserve the right to reject the bid
as whole without further notice.
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GENERAL CONDITIONS OF CONTRACT (GCC)
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1.2

2.2

2.3

3.2

WORKMANSHIP: -

The Contractor shall properly pack and crate all equipment in such a manner as to protect them
from deterioration and damage during transportation to the Site and storage at the Site, till the
time of erection. The Contractor shall be held responsible for all damages due to improper
packing. He shall be solely responsible for proper storage and safe custody of all materials and
equipment.

If the Contractor shall neglect to execute the works with diligence or shall refuse or neglect to
comply with any reasonable orders given to him, in connection with the works or shall
contravene the provisions of the Contract, the authority shall be at liberty to employ other
workmen and forthwith execute such part of the works as the Contractor may have neglected to
do or if the authority shall think fit, to take the works wholly or in part, out of the Contractor's
hands and re-contract with any other person or persons. If the cost of completing the works or
executing a part thereof as aforesaid shall exceed the balance due to the Contractor, the
Contractor shall pay such excess. Such payment of excess amount shall be independent of the
liquidated damages for delay which the Contractor shall have to pay if the completion of
Works is delayed. This shall be done at the cost, risk and responsibility of the contractor.
SECURITY DEPOSIT: -

The Contractor shall be required to furnish security deposit within ten (10) days from the
date of issue of award/contract equivalent to 5% or as per latest amendment if any of the
value of LOA value in the form of CDR/FDR/Bank Guarantee from a
Nationalized/Scheduled Bank only valid for one year from the date of placement of
order/contract pledged to Executive Engineer Electric Division-Reasi JPDCL for successful
execution of the contract.

Security Deposit shall be released after obtaining satisfactory completion report with regard to
supply, installation, testing and commissioning of complete job from the concerned electric
division.

No claim shall be laid against the JPDCL, either in respect of interest or depreciation in value
for the amount of security deposit. In case of bank deposits, the JPDCL shall not be responsible
for any loss on account of failure of the bank.

PERFORMANCE SECURITY: -

The contractor shall be responsible to replace free of cost including transportation and
insurance expenses, to the employer up to destination, if supplies as a whole or part of supplies
which under normal and proper use and maintenance prove defective in design, material or
workmanship or goes out of order or gets damaged or is rendered inoperative within 12
(twelve) months from the date of official commissioning, provided the employer gives prompt
notice of such defects to the contractor. Such replacement shall be effected by the contractor
within time period of two weeks from the date of issuance of notice. The contractor’s
responsibility arising out of its use whether on warranty or otherwise shall not in any case
exceed the cost of correcting the defects or replacing the defective supplies and upon expiry of
period mentioned above all such liabilities shall terminate. The Contractor shall have to
Sfurnish performance security equal to 5% or as per latest amendment of LOA value in the
Jorm CDR/FDR/Bank Guarantee from a Nationalized/Scheduled Bank only, valid up to 13
(Thirteen) months from the date of official commissioning in favourof Executive Engineer
Electric Division-Reasi JPDCL.

If the Bid of the successful Bidder is seriously unbalanced in relation to the estimated tender

value/estimated cost of the works to be performed under the Contract (i.e., 10% below than
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3.3

34

5.2

53

tentative/advertised cost), the Employer/Contract awarding authority may require the bidder
to produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate
the internal consistency of those prices with the construction methods and schedule proposed.
After evaluation of the price analysis, Employer may require that the amount of the
Performance Security set forth in clause 3.1 above, be increased at the expense of the
successful bidder to a level sufficient enough to protect the Employer against financial loss, in
the event of default of the successful bidder under the Contract. The quantum of increase shall
be decided by the Employer as under.

Where the bid price is below 10% bul not below 20% ol the project cost put to bid. the
additional performance guarantee/ securitv percentage shall be incremented by 0,194 for
every percentage of bid price beiow 0% of the project cost put to bid starting at 1% with
the additional performance guarantee being 0.1% and this additional performance
guarantee percentage shall be applied on the bid price.
Where the bid price is 20% or more below of the project cost put to bid, the additional
performance guarantee/ sccurity percentage shall be incremented by 0.2% for cvery
percentage of bid price below 2% of the project cost put to bid in addition to 1% of the bid
price and this additional performance guarantee percentage shall be applied on the bid
price.
The additional performance guarantee percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below 0.3%
or next higher percentage based on whether the decimal point of the percentage of bid price
is 0.5% or more.
The above provision shall also apply to the material replaced / repaired by the firm under this
clause in case the same is found to be defective within 12 (twelve) months of its replacement /
repairs.
Performance security and Additional Performance security shall be released after the successful
performance of the complete Job during the prescribed guarantee period. In case no adverse
report is received from the concerned Electric Sub-Division within 12 (twelve) months from the

date of official commissioning of job, the performance shall be deemed satisfactory.

TERMS OF PAYMENT: -

90% Payment shall be released after official commissioning of works, production of
satisfactory Performance Certificate, Issuance of Fitness -certificates by designated
testing/Inspection Agency of PDD & verification of bills by the concerned Assistant Executive
Engineer and balance 10% shall be released after defect liability period of 12 Months after
completion of work and can be released if bidder submits a security deposit in the shape
of BG/FDR/CDR equivalent to the amount of 110% of the money to be released.
PRICE VARIATION: -

The prices quoted by the bidder shall be Firm and Final and shall remain constant throughout
the period of the contract and shall not be subject to any upward modifications. The quoted
rates shall be inclusive of all taxes and duties, freight, Insurance, etc. The rates shall include
costs attracted towards mandatory inspection/testing by designated agencies appointed by
Executive Engineer Electric Division-Reasi JPDCL.

No price variation will be allowed. The quoted rates shall be valid for 365 days from the
actual date of opening of the price-bid.

No alterations, amendment, omission or variations of the works shall be made by the
contractor except with the written orders of the order placing authority with the alteration, if
any variation in the works results in reduction / increase in the contract price, final rates shall




7.2
7.3

8.2

8.3

9.1

10

be evolved as mutually agreed to by both the parities. In the event of the disagreement, the
decision of the arbitrator shall prevail.
VALIDITY: -

The bids should be unconditionally valid for 150 days from the actual date of opening of Price
bid. Any Bidders revising the offer within the validity period without prejudice to other
remedies available with the JPDCL, is likely to be blacklisted. However, the JPDCL retains
the right of asking for extension of the validity period, if necessary.

LIQUIDATED DAMAGES/PENALTY AND TERMINATION OF CONTRACT: -

In the event of contractor’s failure to fulfill any of the terms and conditions of this contract,
including failure to complete the contract within the stipulated period, the JPDCL shall,
without prejudice to other remedies available to it, under the law enforced in the UT of J&K
be competent to impose all or any of the following penalties on the contractor in addition to
the forfeiture of the security deposit in full or in part as the department may deem fit.
Terminate the contract after 20 days clear notice to the contractor.

Impose penalty @1% per week of delay subject to the maximum of 10% of the value of the
contract, to be decided by the Executive Engineer Electric Division-Reasi JPDCL.
INSURANCE: -

It is the responsibility of the contractor to deliver the material in good condition at the
destination site. For this purpose, the contractor should insure the material against all risks
during transit for full delivered value of the material up to destination site and during execution
period at site. The filing of claims, if any, and settlement thereof with insurance
company/underwriters, shall be the responsibility of the contractor for which, no extra payment
shall be made by the JPDCL. However, necessary information required in connection with
making and settling of such claims, if any, shall be provided by the Employer. All damages and
or shortages during transit shall be made good immediately on receipt of such information
from the Employer. A certificate shall be submitted by the contractor with each bill to the
effect that the material has been duly insured.

The Employer shall report losses/damages to the contractor within 30 days of the arrival of the
material at site. It will however be the contractor’s responsibility to file claim on the insurance
company/underwriter and to arrange replacements thereof to the Employer within reasonable
period up to 60 days from the date of intimation without waiting for settlement of claim from
underwriters etc.

Any untoward incidence during execution of the work shall be covered under insurance which
will pertain to all the works and areas where the Contractor, his Sub-Contractors, his agents
and his employees have to perform work pursuant to the Contract. This insurance shall protect
the Contractor against all claims applicable under the Workmen’s Compensation Act,
Comprehensive Automobile Insurance and Comprehensive General Liability Insurance. The

above are only illustrative list of insurance covers normally required and it will be the
responsibility of the Contractors to maintain all necessary insurance coverage to the extent
both in time and amount to take care of all his liabilities either direct or indirect, in pursuance
of the Contract.

INTIMATION TO EXECUTIVE ENGINEER, JPDCL ELECTRIC DIVISION-II
GANDHI NAGAR, REASI:

The contractor will have to intimate the Employer about the probable date of dispatch of the
material followed by emailed/faxed advance intimation regarding the actual dispatch to the
destination site.

TAXES &DUTIES: -
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10.2
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11.1

12
12.1

12.2

13
13.1

14
14.1

15
15.1

16

16.1

The rate quoted shall be inclusive of all Taxes, Duties& Levies including WCT/GST at
prevalent rates. As this is work contract, work contract tax as per the statutory rate prescribed
by the Govt. of J&K shall be applicable and shall be deducted at source, as per the prevailing
Govt. rules by payment making authority from each bill. The Income Tax, surcharge on
Income Tax and other corporate taxes shall be deducted at source, as per the prevailing Govt.
rules by payment making authority from each bill. Necessary TDS certificate shall be issued
by payment making authority. All Custom Duties, GST and any other levies payable by the
bidder, sub-assemblies and raw-materials should be included in the bid price and no claim on
this behalf will be entertained by the Employer at any later stage.

Any statutory variations in existing rates of Taxes and Duties post opening of techno-
commercial bid shall be to the account of the Employer.

The bidder shall provide a breakup of Taxes considered in the price bid, separately in the
relevant Schedule annexed, herewith.

CHANGES: -

No variation or modification or waiver of any of the terms and provisions of these
specifications shall be deemed valid unless mutually agreed upon in writing both by the
JPDCL and the Contractor.

SPECIAL INSTRUCTIONS: -

SBDs not submitted on the lines indicated above are liable to be rejected without
correspondence.

No deviation from the SBD shall be accepted. Any deviations from the conditions in the tender
specification must be clearly and separately indicated in the relevant Schedule. Further all the
conditions in e-NIT/SBD are firm and cannot be expunged from the tendering process after the
publication of the e-NIT.

WORK EXECUTION AREA: -

The complete job has to be executed under the jurisdiction of JPDCL, Reasi and shall be
completely done under the direct supervision of concerned Assistant Executive Engineer.
COMPLETION PERIOD: -

The time of completion of the job shall be 90 days from the award of contract. The completion
period of the job is the essence of the contract and therefore, the agencies will keep the time
scale in mind while offering for the job.

CANCELLATION / TERMINATION FOR DEFAULT: -

The Executive Engineer Electric Division-Reasi JPDCL reserves the right to cancel the

purchase order / contract in case of default on the part of the contractor.

1. If the contractor fails to execute the contract in full or part thereof as per prescribed
schedule or does not deliver/complete the job specified in the contract within the time
period specified in the contract on order.

2. If the contractor fails to perform any other obligation(s) under the contract.
ADDITION OR REDUCTION OF BOQ QUANTITITES/QUANTUM OF
WORK: -

The quantities of various items/quantum of work in BOQ may be increased or decreased at the
time of placement of Contract/Work order. After placement of Contract/Work order the
quantity/quantum of work may be increased or decreased by 20% of contract value during the
execution of the contract.
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20.3
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20.5

CIVIL SUIT / LEGAL REMEDY: -

All legal proceedings in connection with the order/tender will be subject to the jurisdiction of
local courts of UT of Reasi and Kashmir located at Reasi, alone.

ARBITRATION: -

If at any time doubt, question, dispute or difference whatsoever shall arise between the
contractor and the department, upon or in relation to or in connection with this contract, either
of the parties may give the notice in writing of existence of such doubt, question, dispute or
difference and if not resolved, the same shall be referred the arbitrator to be nominated by
Managing Director, JPDCL, Reasi, under J&K Arbitration Act. The decision of the arbitrator
shall be final, conclusive, and binding upon the concerned parties.

The contractor shall not delay the carrying out of the supplies/works by reasons of any
reference to the arbitrator and shall proceed with the work with all due diligence and shall,
until the decision of the arbitrator, abide by the decision of the order placing authority or his
representatives in-charge of receiving the supplies duly conveyed to the contractor.

The work under this contract shall, if reasonably possible, continue during arbitration
proceedings and no payment or payable by the JPDCL shall be withheld on account of such
proceedings except to the extent which may be in dispute.

VARIATION: -

The Bidders offer should clearly specify the limits of variations that are likely to occur in
various parameters of the equipment/material at the stage of quotation vis-a-vis the various
parameters stipulated in this SBD. In other words, the indication of variations at tendering
stage be clearly brought out. Any variation beyond the tolerance permitted by relevant
Indian/International Standards shall not be accepted. Where such parameters are not covered
by any available national or international standard, the variations shall be restricted to that
mutually agreed upon between the Employer and the Contractor. The variations, if any, should
be indicated in the relevant schedule annexed to this SBD.

SUPPLEMENTARY CONDITIONS OF TENDER: -

SCOPE: -The conditions, hereinafter, deal with system, details and supplementary conditions

of the contract in addition to those stipulated in foregoing clauses which along with schedules
and annexure, hereto, shall be deemed to form part of the detailed specifications for the
equipments in the contract. The Bidders are advised to study and familiarize themselves with
the terms and conditions of the Tender/SBD.

LOCATION: - The equipment is to be used in Reasi District/Province in the UT of Reasi and
Kashmir.

CONTRACTUAL AGREEMENT: -On behalf of the Lieutenant Governor of the UT of J&K,
the Executive Engineer Electric Division-Reasi JPDCL shall execute the contractual agreement
with the successful contractor, to whom the Letter of Award is issued. It will be obligatory on
part of the successful bidder to execute a legal contract /agreement with JPDCL on non-judicial
stamp paper valuing Rs.100/- within ten (10) days of issue of Contract/Work order. Sufficient
number of extra copies of the contract/agreement and specifications shall be supplied, the cost
of which shall be deemed to have been included in the tendered prices.

CONFIRMATION OF COMPLETENESS OF TENDER: -The e-Bids/SBD’s shall be
complete in all respects and shall include all minor accessories not specifically mentioned in
the specifications and in the schedules but which are essential/included for the completeness of
work. The Bidders shall not be eligible for any extra cost in respect of such minor accessories
which are not specifically included in the Bidder’s contract schedules.

EXTRAS: -The Bidders shall when asked for in writing by the JPDCL to perform extra work
and furnish extra material not covered in the specifications or included in the schedule, but

Page 36 of 57



20.6

21
21.1

21.2

22
22.1

22.2

23

which may form inseparable part of the contract. For such material supplied or items for which
rates are not available in the contract schedules payment shall be made at the rates, as mutually
agreed upon in writing between the Employer and the Bidders, after threadbare deliberations in
the competent forum. This shall however not apply to the minor accessories specified in clause
20.4 above.

STANDARDS: -Unless otherwise specified, all material and equipment shall comply inall
respects with the requirements of Indian Standard Specifications (ISS) or International Electro
Technical Commission (IEC) and as per the detailed Guaranteed Technical Particulars(GTP)
enclosed with the SBD. In case of any conflict in the specifications the following priority shall
prevail: 1) GTP of this SBD 2) Relevant ISS3) Relevant IEC 4) Relevant and equivalent
International Standard, if any. The tenderers must clearly indicate the name of the
manufacturer, the type and model of each principal item of equipment proposed to be
furnished and installed. The bid should also contain drawings and descriptive materials, if
applicable, indicating general dimensions, material from which the parts are manufactured,
principles of operation, major construction equipment proposed to be deployed, method of
initial and the proposed organizational structure. The above information shall be provided by
the contractor in the form of separate sheets, drawings, catalogues, etc. in five (5) copies.
Standard catalogue pages and other documents may be used in the bid to provide necessary
information and data. If during the progress of the works the authority observes that the
Contractor has supplied any unsound or imperfect part or has furnished any part inferior than
the quality specified, it shall inform the Contractor. The Contractor on receiving details of
such defects or deficiencies shall immediately proceed to alter, re-construct or remove such
part and furnish fresh equipment conforming to the standards of the specifications within the
scheduled date of completion as per agreement.

MAKERS STANDARDS AND DEPARTURE FROM SPECIFICATION: -

The general principal on which these specifications are drawn is to permit adoption of modern
manufacturing standards and the Bidders is required to tender as far as possible for their own
standard equipment provided the same complies in all respects with condition of these
specifications.

Should the Bidders wish to depart from the provision of these specification either on account of
manufacturing practices or for any other reasons, he shall specifically draw attention to the
proposed points of departure in the schedule of deviation and submit to the JPDCL full
information in respect of his proposals to be fully appreciated. Except for the deviations,
which are specifically brought out in schedule, it should be taken that the tender fully
conforms to the requirements of the specifications.

MATERIAL & TOOLS/PLANTS: -

All materials deployed in the contract shall be of the best class and quality available in the
market and be capable of satisfactory operation when exposed to the tropical and other
specified atmospheric conditions. All works shall be performed and completed in thorough
good workmanship like manner and shall follow the best modern practice in the manufacturing
of equipment notwithstanding any omission in these specifications.

The tools and plants, special tools and tackle required for the successful installation &
commissioning of job and associated accessories shall be the responsibility and liability of the
contractor.

FAILURE TO MEET THE GUARANTEED REQUIREMENTS OF THE
SPECIFICATIONS: -
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Should the Tests during Stage Inspection or Factory Acceptance Tests during final inspection
before dispatch, show that the material/equipment connected with the contract does not comply
with the Guaranteed Technical Particular and or the requirements of the specifications, the
Executive Engineer Electric Division-Reasi JPDCLshall reject the equipment and order the
contractor to proceed at once to furnish such new parts as may be necessary so as to make it to
meet with above said requirements and offer the material/equipment for re-inspection.

DESIGN., ENGINEERING &DRAWINGS AND PHOTOGRAPHS OF THE WORK: -

24.1The Bidders shall submit along with his SBD all the basic drawings, if any, as called for in the

24.2

243

technical specifications. However, the letter of award the Contractor shall execute the basic and
detailed design and the engineering work in compliance with the provisions of the Contract, or
where not so specified, in accordance with good engineering practice. The contractor shall be
responsible for any discrepancies, errors or omissions in the specifications, drawing sand other
technical documents that it has prepared, whether such specifications, drawings and other
documents have been approved by the Employer or not, provided that such discrepancies,
errors or omissions are not because of inaccurate information furnished in writing to the
Contractor by or on behalf of the Employer.

GEOTAGGED PHOTOGRAPHY: The contractor shall do Geotagged Photography or
uploading of Photographs on PROOF App (or as directed) of the sites firstly before the start of
the work, secondly mid-way in the execution of different stages of work and lastly after the

completion of the work. No separate payment will be made to the contractor for this.

VENDOR APPROVAL: The successful bidder has to seek approval for the Vendors of the
various equipments and material from the Executive Engineer ED-II JPDCL, Reasi beforehand
and in such a planned manner that the completion period of the project is not affected, in any
way. The application for seeking Vendor approval should be accompanied with all the requisite
documents of the OEM clearly establishing his Commercial, Financial & Technical credibility
and competence, as per Checklist-II, attached with this SBD.The Vendor Approval for Power
Transformers shall be granted by the Chief Engineer (Distribution), JPDCL, Jammu,
only. Copies of all the relevant Type Test Reports from CPRI/ERDA/Govt. Labs or any
reputed NABLaccredited laboratory, Not Older than Five Years on the date of submission of
suchapplication, should be submitted for vendor approval. In case the requisite Type Tests,
less than five years old, are not available for the tendered item and rating, the OEM can submit
an undertaking to conduct fresh Type Tests from CPRI/ERDA/Govt. Labs or any reputed
NABL accredited laboratory, before final inspections and without any additional cost to JPDCL.
Only the OEMs with credible performance records, eligibility and valid relevant Type Tests
shall be approved as vendors.

24.4DRAWING APPROVAL: After Vendor Approval, the Contractor shall submit the Guaranteed

Technical Particulars of the item(s) and Detailed Engineering Drawings to the Employer/Tender
Inviting Authority for the review and approval under proper cover note. The Employer shall
either accord formal approval or convey its reservation / observation in clear cutterms to the
contractor within 07days after receipt of Drawings and Technical Data Sheets. The disapproval
of the Drawings/Documents shall be strictly with respect tothe technical requirements stipulated
in the G.T.P. and all relevant standards. The contractorshall resubmit all the
drawings/documents after necessary modifications and may also depute its authorized Technical
Representativeto expedite theprocess. After approval of Drawingsthe contractor shall not depart
from any approveddocumentsunless authorized by the Employer. The entire process should be
so coordinated to ensure that thefinal approval is accorded within 25 days from the receipt of
drawings and technical Data Sheets inEmployers office The Purchaser shall not disapprove any
document, except on the groundsthatthedocument does not comply with some specified
provision of the Contract or that it is contrary to goodengineering practice. The
Supplier/Contractor shall not depart from any approved document unless the
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Supplier/Contractor has first submitted to the Purchaser/Employer an amended
documentandobtained a clear-cut Purchaser’s/Employer’s Approval thereof, pursuant to the
provisions of this GCC Sub-Clause.

All GTP &Drawing approvals, except for Power Transformers, shall be granted by
the Tender Inviting/Floating authority. The GTP & Drawing approval for Power
Transformers shall be granted by the Chief Engineer (Distribution), JPDCL, Jammu.

25. INTELLECTUAL PROPERTY RIGHTS OF DRAWINGS AND TECHNICAL DETAILS:

The copyright of all drawings, documents and other materials containing data and information
furnished to the Purchaser/Employer by the Supplier/Contractor, herein, shall remain vested in the
Supplier/Contractor. The Purchaser/Employer shall however be free to reproduce all drawings,
documents and other material furnished to the Purchaser/Employer for the purpose of the Contract
including, if required, for operation and maintenance of the equipment. All the design
parameters/engineering data shared between supplier/contractor and the purchaser/employer shall
be totally confidential and both parties shall maintain the secrecy for the successful performance of
the contract.
26. INSPECTION AND TESTING:

26.1

26.2

26.3

26.4

26.5

26.6

The Bidders shall state in his bid the place of contractor’s/manufacturers works, testing and
inspection of various items of equipment included in these specifications.

All materials shall comply with the requirements of tests specified in the governing standards
and additional such other tests as are stipulated in the contract.

Duplicate copies of manufacturer’s tests certificates shall be submitted to the Executive
Engineer ED-II JPDCL Reasi as soon as the tests are complete.

In addition to the aforesaid tests and those included in the contract, the JPDCL reserves
the right of having an inspection or tests of reasonable nature carried out on raw
materials to ascertain if the same comply with the conditions of the
specifications/contract.

All materials and equipment covered under these specifications shall be offered for inspections
to the JPDCL or his authorized agency/office before supply/execution:

a) Timely notice for inspection shall be given by the contractor so that inspection can be
carried out in accordance with stipulated schedule. No portion of the work shall be
considered complete and in accordance with the terms of the contract unless the JPDCL
and its authorized representative/agency have certified in writing that the same has been
Inspected and duly approved.

d) The equipment/material shall be tested according to the detailed specifications provided in
this SBD. Before dispatch the material/equipment shall be inspected by JPDCL nominee
or a third-party inspecting agency like CPRI/NTH/PDIL/ERDA/RITES/EIL/QACAPL or
both, which shall be decided and nominated by the Executive Engineer, JPDCL, JPDCL
Reasi for all equipment and materials, except for Power Transformers, which shall be
done by the Chief Engineer (Distribution), JPDCL,Jammu. The expenditure on account
of travelling, boarding, and lodging of the inspector shall be borne by the contractor.
Sufficient advance notice should be given for conducting the inspection.

The contractor shall provide the JPDCL and / or authorized agents of the JPDCL, full and free

access at any reasonable time during the execution of the contract to make arrangements for

inspection of items. The contractor shall provide without any extra charges all materials, tools,
labour and assistance of any kind which the authorized agents of the JPDCL may demand for
carrying out inspection and testing.
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27. TRANSPORTATION & PACKAGING OF INSPECTED EQUIPMENT AND MATERIAL:

After successful Testing & Inspection at the OEM Works and furnishing of the detailed
Inspection Reports, the dispatch instructions shall be issued by Executive Engineer, JPDCL Reasi.
Thereafter, the contractor shall transport all the Goods in an expeditious and orderly manner to the site
at its own risk and expense, by the mode of transport that the contractor judges most suitable under all
the circumstances. The Packaging should be adequate enough to ensure the safe transit of the goods to
site. The dispatch instructions of power transformers shall be issued by the Chief Engineer
(Distribution), JPDCL, Reasi, only.

28. NOTICE TO CONTRACTOR: -

29.

Any notice to be given to the contractor may be sent by mail or fax to his address given in the SBD or
delivered by hand post to his duly authorized local representative. Such delivery /posting shall be
deemed as good as service for such notice.

FINANCIAL RESOURCES AND EXPERIENCE: -

30.

29.1 The Bidders is requested to submit a statement of facts in detail as to their previous experience
in performing a similar or comparable work and business and technical organization, financial
resources and manufacturing facilities available and to be used to performing the contract.

29.2 The Bidders is requested to furnish the information especially on the following points:

(a) Standing of the firm as designer and manufacturer of equipment covered by the
laid down specifications.

(b)  Particulars of equipment/materials etc. produced so far at his works.

(©) List of important works where such materials have been supplied and or erected
in India or abroad.

(d) Bankers report.
PATENT RIGHTS: -

31.

The contractor shall at his cost defend any claim which infringes any patent of the country of origin or
India. The contractor shall pay all damages and costs if any awarded against the JPDCL in such suit of
proceedings for patent infringement. In case the equipment in such suit of proceedings is held to
constitute infringement and the use of equipment or part is prohibited, the contractor shall at his own
expenses either procure for the JPDCL, the right to continue using equipment or replacement of same
with non-infringing one, or remove the equipment and refund the JPDCL the price plus the incidental
charges and installations cost thereof.

RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING ACTION

32.

IN TIME: -

32.1 Whenever any information or clarification in respect of design or construction of material have
to be obtained from the JPDCL and various other connected authorities or contractors etc., the
contractor shall be responsible for taking action well in time so that there are no delays on this
account. The contractor shall also take prompt action in all other matter such as indenting
necessary railway wagons etc. The completion period offered in the tender shall be deemed to
include the time taken for such incidental jobs. The request for extension of delivery or
completion date on such grounds shall not be entertained.

WARRANTY PERIOD: -
All the deliverables, given to Executive Engineer JPDCL Reasi within the scope of this work

shall have a comprehensive, onsite warrantee for a period of one (01) year. The warrantee
periodshallcommence from the date of certification of successful installation and
commissioning of the allotted Job by the Asstt. Executive Engineer, concerned. The warranty
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of the equipment includes replacement of the defective/damaged material at site without any
financial implications to the JPDCL, in general.

33. Force Majeure:

33.1 “Force Majeure” shall mean any event beyond the reasonable control of the Employer or
of the contractor, as the case may be, and which is unavoidable notwithstanding the
reasonable care of the party affected.

33.2 Neither party shall be considered to be in default or in breach of his obligations under the
Contract to the extent that performance of such obligation is prevented by any
circumstances of Force Majeure, which arises after date of Notification of Award.

33.3 If either party is prevented, hindered or delayed from or in performing any of its
obligations under the Contract by an event of Force Majeure, then it shall notify the other
in writing of the occurrence of such event and the circumstances, thereof, within (14) days
after the occurrence of such event.

33.4 The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of
Force Majeure continues and to the extent that such party’s performance is prevented,
hindered or delayed. The Delivery Schedule shall be extended at the discretion of the
Executive Engineer ED-II JPDCL, Reasi.

34.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OFLOCAL LABOUR
LAWS., SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT:
34.1 The Contractor shall be entirely responsible in respect of observance of local laws,
Employment of personnel, payment of taxes etc. As far as possible, unskilled workers
shall be engaged from the local areas in which the work is being executed. The contractor
at all times during the continuance of this contract, shall in all his dealings with the local
labour for the time being employed on or in connection with the work, has due regard to
all local festivals, religious and other customs. The Contractor shall comply with all UT
and Central Laws, Statutory Rules, Regulations, etc., such as The payment of wages Act,
The Minimum Wages Act, The workmen's Compensation Act, The Employer's Liability
Act, The industrial Disputes Act, The Employees' Provident Fund Act, Employees' State
Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 1970) and other
Acts, Rules and Regulations for labour as may be enacted by the Government during the
tenure of the Contract and having force or jurisdiction at site. The contractor shall give to
the local Governing Body, Police and other concerned Authorities all such notice as may
be required under law.

34.2 All safety rules and codes applied by the JPDCL/J&K PDD at site shall be observed by
the contractor and his workmen without exception. The contractor shall be responsible for
the safety of the equipment/material and work to be performed by him and shall maintain
all lights, fencing guards, signs etc. or other protections necessary for the purpose.
Contractor shall also take such additional precautions as may be indicated from time to
time by the Employer/Site Engineer, with a view to prevent pilferage, accidents, fire
hazards etc. Suitable number of clerical staff, watch and ward, store keepers to take care of
equipment, materials, construction tools and tackles shall be posted at site by the
contractor till the completion of the work under this contract. The contractor shall arrange
for such safety devices as are necessary for this type of work and carry out the requisite
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site tests of handling equipment, lifting tools, tackles etc. as per usual standards and
practices.

34.3 The contractor shall provide to it's work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized JPDCL
officials.

(a) Safety Helmets conforming to 1S-2925

(b)Safety Belts conforming to I1S-3521

(c) Safety shoes conforming to IS-1989

(d)Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940,
IS-5983

(e) Hand & body protection devices conforming to  1S-2573, 1S-6994, 1S-

8807&IS-8519.

(e) Rubber gloves for electrical purposes confirming to [S-4770

(f) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994

(g) Industrial and safety rubber knee boots confirming to IS- 5557

344 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested for use/fitness before putting them to use and from
time to time as instructed by authorized JPDCLOfficers/Officials who shall have the
right to ban the use of any item.

345  All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliances including
portable electric tools used by contractor shall have safe plugging system to source of
power and be appropriately earthed.

34.6  The contractor shall not use any hand lamp energized by electric power with supply

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source of not more than 24 volts.

34.7 Where it becomes necessary to provide and / or store petroleum products, explosives.
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provision and/or
storage in accordance with the rules and regulations laid down in the relevant
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of
Calcium Manual of the Chief Controller ofExplosives, Government of India etc. Prior
approval of the authorized JPDCL official at the site shall also be taken by the contractor
in all such matters.

34.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination
at all work spots for safe working, when natural daylight may not be adequate for clear
visibility.

34.8 In case of a fatal or disabling injury / accident to any person at construction sites due to
lapses by the contractor, the victim and / or his / her dependents shall be compensated by
the contractor as per statutory requirements. However, if considered necessary, JPDCL
shall have the right to impose appropriate financial penalty on the contractor and recover
the same from payments due to the contractor for suitably compensating the victim and /
or his / her dependents. Before imposing any such penalty, appropriate enquiry shall be
held by JPDCL giving opportunity to the contractor to present his case.
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349 In case of any damage to property due to lapses by the contractor, JPDCL shall have the
right to recover the cost of such damages from the payments due to the contractor after
holding an appropriate enquiry.

34.10 In case of any delay in the completion of a job due to mishaps attributable to lapses bythe
contractor, JPDCL shall have the right to recover cost of such delay from the payments due to
the contractor, after notifying the contractor suitably and giving him Opportunity to present
his case.

34.11 If the contractor fails to improve the standards of safety in its operation to the satisfaction of
JPDCL after being given reasonable opportunity to do so and / or if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized JPDCL official, JPDCL
shall have the right to take the corrective steps at the risk and cost of the contractor after
giving a notice of not less than seven days indicating the steps that would be taken by
JPDCL.

34.12 The contractor shall submit report of all accidents, fires, property damage and dangerous
occurrences to the authorized JPDCL official immediately after such occurrence, but in any
case, not later than 12 hours of the occurrence.

34.13 During the course of construction, alteration or repairs scrap lumbers with protruding nails,
sharp edges etc., and all other debris including combustible scrap shall be kept cleared from
working areas, passageways and stairs in and around site.

34.14 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be
intentionally dropped, struck or permitted to strike each other violently. When cylinders are
transported by powered vehicles, they shall be secured in a vertical position.

34.15 All the contractor's supervisory personnel and sufficient number of workers shall be trained
for firefighting and shall be assigned specific fire protectionduties. Enough number of such
trained personnel must be available during the tenure of the contract. Necessary firefighting
equipment shall also be provided by the contractor.

34.16 Before commencing the work, the contractor shall appoint / nominate a responsible
officer to supervise implementation of all safety measures and liaison with his
counterpart in the office of the Executive Engineer Ed-II Reasi.

34.17 If safety record of the contractor in execution of the awarded job is not to the satisfaction
OfJPDCL Officers/Officials, notices shall be issued for effecting curative measures.

34.18 Necessary precautions and arrangements including sprinkling of water during work as
acceptable to JPDCL for safety and reducing environmental pollution have to be made by the
contractor. No claim on this account shall be entertained on this account and the contractor’s
rates shall be deemed to have taken this into account.
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SECTION VIII:
SCHEDULES
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CHEDULE ‘A’

TENDER FORM

To,

.............................................. The Executive Engineer,
............................................. ED-II, JPDCL, Reasi,
............................................. J&K.

Sub: - Our Offer No... ...l

Datedi- ..o

Ref: - Executive Engineer JPDCL ED-II Reasi

NITNO:- e Dated:-................o.....
Dear Sir,

This has reference to above mentioned e-NIT and our subject offer against the same.

I/We do hereby affirm that [/We have read and have, fully understood all terms, conditions,
technical specifications of bidding document received vide your e-NIT No:-

I/We hereby offer to supply genuine goods and material at the rates and quantities as described
in our subject offer and shall execute the work(s) truly and faithfully within the time specified
and set forth in the aforesaid offer. The goods and material to be supplied will be of the quality
answerable in every respect with our offer/tender quoted above.

I/We shall be responsible for all complaints as regard the quality of material and all material
and equipment shall comply in all respects with the requirement of quoted standard
specifications.

I/We do hereby certify that the material and equipment offered are free from legal
encumbrances and any claim regarding infringement and any patent of country of origin or
India and shall be defended by us at our own cost and damages/cost, if forwarded against
Employer in such as suits shall be borne by us.

I/We shall be hereby responsible for all complaints as regard the quality of material and all
material / bad workmanship and for all such complaints the decision of the department will be
final and binding on us.

I/We enclose a CDR/FDR/Bank Guarantee NoO...................o.oeen. for the prescribed
amount..................... Of (RUPEES. ... ) drawn in
favour of the Executive Engineer JPDCL ED-II, Reasi,

I/We fully understand that in the event of my/our SBD being accepted, this earnest money shall

be retained by you as security deposit payable by me/us for the faithful and satisfactory
execution of the contract.

I/We undertake to furnish security deposit equivalent to of the value of contract, as in the
form of CDR/FDR/Bank Guarantee from a Nationalized/Scheduled Bank only pledged to the
Chief Accounts Officer, EM&RE Wing, Reasi valid for one year from the date of award of
contract.
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10.

11.

12.

I/We shall have no claims to the refund of the earnest money prescribed against this tender in
the event of my/our non compliance of the purchase order, provided such order is placed
within the period of validity of my/our tender as indicated in paragraph 10 below.

I/We further understand that my earnest money will stand forfeited even if I withdraw my
tender at any stage after opening of techno-commercial bid.

My/Our tender shall remain valid for a period of days from the date of opening of
Price Bid against the NIT No:..........cooooiiiiiiiin Dated:...........c.ouuveee.

My/our tender along with the terms and conditions with relevant columns and annexures duly
filled in under my/our attestation and with each page of the tender papers including the
enclosed terms and conditions signed by me/us (in the capacity of sole owner/general of
special/attorney, in proof of which power of attorney is attached) is submitted for your
favorable consideration.

I/We have read the enclosed terms and conditions carefully and have signed the same kin token
of their absolute and unqualified acceptance. My/our SBD constitute a ‘firm’ offer under the
J&K contract Act, and is open to an acceptance, in whole or in part. My/our offer, if accepted
on the attached terms and conditions will constitute a legal binding contract and shall operate
as contract as defined in the J&K Contract Act and the sale of Goods Act.

Thanking You
Yours faithfully,

Name and full address of the Bidders.
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SCHEDULE ‘B’

Schedule of Deviation: 1\ 4 U0 Y

I/We have carefully gone through the technical specification and the general conditions of
contract and I/We have satisfied myself/ourselves and hereby confirm that my/our offer
strictly conforms to the requirements of the technical specifications and general conditions of
contract, except for the deviations which are given below:

Deviations from Commercial terms/General conditions of contract:

S.No: Clause No. Description of deviation
1.

A

Deviations from Technical Specification:
S.No: Clause No. Description of deviation
1.

A

Certificate:-The Bidders hereby certifies that the above mentioned are the only
deviationsfromthe tender specifications.

Signature:
Name:
(In block letters)

Stamp
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SCHEDULE ‘C’

IMPORTANT CHECK LIST

(To be filled in by the Bidders and enclosed with Commercial e-bid of the offer digital signed)

1 COMMERCIAL Documents Check List
S.No Description Bidders
Response

1 Cost of Bid Document (DD No/Date/Validity/Amount)

2 EMD (Instrument type/No/Date/Validity/Amount)

3 Validity of Offer

4 Registration certificate from Chief Electrical Inspector / relevant issuing
authority enclosed (Yes/No)
Previous Executed Orders of work of similar nature along withsatisfactory

5 o
performance certificates enclosed (Yes/No)

6 Annual Turnover in the form of Balance Sheet/P&L Statement audited byCA
enclosed (Yes/No)

7 PAN copy enclosed (Yes/No)

8 Valid Tax Clearance certificate of last quarter enclosed (Yes/No)

9 Details about financial resources enclosed (Yes/No)

10 | Affidavit for firm not blacklisted as per relevant format enclosed(Yes/No)

11 Indemnity Bond as per relevant format of SBD enclosed (Yes/No)
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| TECHNICAL Documents Check List

Bidders
S.No Description
Response
1 Whether the material quoted by the Bidders correspond to the relevant I.S./IEC
2 Whether the material fully correspond to e-NIT specifications (Yes/No)
3 Whether Type test reports enclosed (Yes/No)
4 If not, have the deviations been pointed out in relevant Schedule (Yes/No)
5  Duly filled and signed GTP enclosed (Yes/No)
6  Relevant Drawings enclosed (Yes/No)

Signature:
Name:
Stamp
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SCHEDULE ‘D’
SCHEDULE OF RATE OF TAXES:-
To be filled in and signed by the Bidders

Fill in the Rate of Taxes and Duties under all circumstances.

S.No. Nature of Tax Rate of Tax

1

2

3

4

5

6

7
Signature:
Name:
(In block letters)
Stamp
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SCHEDULE ‘E’
AFFIDAVIT

(To be furnished on non-judicial stamp paper and to be attested by 1St
Class Magistrate/Public Notary)

I Director/Proprietor/Partner of M/s
with Headquarter at being their authorized signatory, do hereby
solemnly affirm and declare that M/s has not been blacklisted in

the past by any Govt./Private institution of the country and there is no vigilance/ any other
investigation/case pending against the firm/ contractor. I understand that if, upon acceptance of

our offer dated against e-NIT No. , any P.O. is placed upon

us, the same is liable to be cancelled if this declaration is found wrong/incorrect at any
subsequent time and further I understand to compensate Employer, for the consequences arising

out of wrong/false declaration.

Attested by Oath Commissioner
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SCHEDULE ‘F’
INDEMNITY BOND

(To be furnished by Successful Bidder, at the time of Award of the contract on the
desired format as is in vogue in JPDCL
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SCHEDULE ‘G’
SCHEDULE OF MANUFACTURED/BOUGHT OUT ITEMS: -
To be filled in and signed by the Bidders

S.No. Material Description Make

1

2

3

4

5

5
Signature:
Name:
(In block letters)
Stamp
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ANNEXURE-H

PROFORMA OF EARNEST MONEY DEPOSIT

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in the
name of the issuing Bank)
Bank Guarantee No.:

Date:

To

The Executive Engineer, JPDCL ED-II,

Reasi, J&K.
WHEREAS M/S...oriereenns (insert name of Bidder)........... having its Registered Head Office at..............
(Insert address of the Bidder) ...........cccceeeveiviiiieeeeennnnnnn, (Herein after called "the Bidder") has
submitted its Bid for the performance of the CONtract for ... ————————————————————..
(Insert name of the Package) ......eermeessmeesssnessssseessssesnns L8006 1= TP
(Insert Specification No).. (Hereinafter called "the Bid")KNOW ALL PERSONS by these present
that WE ... (insert name & address of the issuing bank)...........cccccvvviviviiieeiieeeeiieee,
Having its Registered Head Office at..............cccuernnneee. (insert address of registered office
Of the bank)................. (hereinafter called "the Bank"), are bound unto .............. (insert name of
Employer).......cccceennee. (hereinafter called "the Employer") in the sum of ............ (insert amount
of Bid Security in figures & WOrdS) ....mmseessesssessssssssssssssssssssssssssssssssssssssssssssssssssases for

whichpayment will and truly to be made to the said Employer, the Bank binds itself, its

successors and assigns by these presents.
Sealed with the Common Seal of the said Bank this....... day of.......ceuu.e. 20....

THE CONDITIONS of this obligation are:

1. Ifthe Bidder withdraws its bid during the period of bid validity specified by
the Bidder in the Bid Form; or

2. In case the Bidder does not withdraw the deviations proposed by him, if
any, at the cost of withdrawal stated by him in the bid and/ or accept the
withdrawals/ rectifications pursuant to the declaration/ confirmation made by
him in Attachment - Declaration of the Bid; or

3. Ifthe Bidder does not accept the corrections to arithmetical errors
identified during preliminary evaluation of his bid; or

4.  inthe case of a successful Bidder, if the Bidder fails within the specified time

limit a) to sign the Contract Agreement, in accordance with relevant SBD Clause, or

b) To furnish the required security deposit/performance guarantee, in accordance with
relevant SBD Clause.

5. Inany other case specifically provided for in SBD
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WE undertake to pay to the Employer up to the above amount upon receipt of its
first written demand, without the Employer having to substantiate its demand,
provided that in its demand the Employer will note that the amount claimed by
it is due to it, owing to the occurrence of any of the above-named CONDITIONS
or their combination, and specifying the occurred condition or conditions.

This guarantee will remain in full force up to and including..........ccoec.... (insert date, which
shall be the date 30 days after the period of bid validity) ......ccc.cceuees , and any demand in
respect thereof must reach the Bank not later than the above date.

"Notwithstanding anything contained herein:

Our liability under this Bank Guarantee shall not exceed (value in
figures) [ (value in words) ].
This Bank Guarantee shall be valid upto (validity date)

We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if we receive a written claim or demand on or before
(validity date) S

For and on behalf of the Bank Witness
Signature & Name: Signature & Name:
Designation: Designation:

Contact Number (s)/Fax: Address:
Bank Seal: Contact Number (s)/Fax:
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BIDDER ADDRESS FORMAT

1. Name of Firm TV Seeeieieeieeeeerierneeeeeterteceecceseeneanes

2. Name of Proprietor. feieeetteetienttetientttatteatsnassratsnnssrassnns

3. Full Address with Pin Code. feeeeeeeeeeteettetenonnennonsennsnsennnnnnnnne

4. Registration/Contractor License No. T eetetenttttentittenttttnntistnntitenntostnntonenns

5. GST Registration No. feeteteteentetatetntotntoattatosntsratsensonasonns

6. Income Tax PAN. eeeeeseeeeteceeeensnsasnctecessansnsessacasennnnnes

7. Phone No. prefixing STD Code. Rt

8. Mobile No. eeeeeneneeteeteneanssecsectssassssenaccssensnnnnns

9. Email ID. eeeeenceeeeeeceneanencncecacessassssacecasssannnnas

10. Aadhar INO. o etitttettetttetttttttttttttttattttttnnnnnns

11. Bank Account No. eeeeeeeeeeeeeeesesssasessssssssassassasnsnnnnnnns

12. IFSC s

Signature of the Bidder
With date and Stamp
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Section IX:

Guaranteed Technical Particulars (GTP)

All materials required to complete the work as per given specifications & drawings etc. must be
manufactured and supplied using fresh raw material. Re-moulded, re-circulated materials are not
acceptable. The procurement of materials must be made by the contractor directly from manufacturer
or through authorized dealer/distributors. Documentary evidences to this effect are to be made
available to Employer for necessary checks/verification of source of supply of materials. Second
hand materials/ partial used materials/ used materials would not acceptable. Climatic condition
details are given with various materials specifications however, bidder shall note that materials are
based on the same technical specifications along with approved drawings and GTPS same as REC
standards or DDUGY Project.

www. (recindia.nic.in)
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