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RAJASTHAN STATE ROAD DEVELOPMENT & CONSTRUCTION 

CORPORATION LTD. (RSRDC) 

 

COMPETITIVE BIDDING 
 

1. AGREEMENT NO.: NIT No. 059/2026-27Dated :01-05-2026 

 

2. NAME OF WORK:  Renewal & Strengthening of Alwar-Behror-Narnaul Road (SH-14) 

from Km. 108/00 to 182/00 Except DLP Portions . 

 

3. OFFICER INVITING BID: General Manager, RSRDC, Jaipur 

 

4. PLACE OF OPENING OF BIDS: Project Director, RSRDC Ltd Unit Alwar, Plot 

no.11,Vaishnavkunj, Krish Colony, Malviya 

nagar,Alwar (Raj.) 

 

 

5. IMPORTANT DATES/ TIMES: 

 
S. 

NO. 

ITEM DATE TIME HRS 

1 LAST DATE OF SALE 

OF BIDDING 

DOCUMENT 

 

25.05.2026 18:00 

2 TIME AND DATE OF        

PRE-BID 

CONFERENCE 

 

14.05.2026 11.00 

3 LAST DATE AND 

TIME FOR RECEIPT 

OF BIDS  

 

25.05.2026 18:00 

4 DATE OF 

SUBMISSION OF 

ORIGINAL 

DOCUMENTS AS PER 

CLAUSE 12.3 

26.05.2026 15:00 

5 TIME AND DATE OF 

OPENING 

TECHNICAL BIDS 

 

26.05.2026 15:00 

6 TIME AND DATE OF 

FINANCIAL BIDS 

 

TO BE ANNOUNCED  
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 A. GENERAL 
1 Scope of Bid 

1.1 The Employer (named in Annexure-1 to ITB) invites bids for the construction of 

works (as defined in these documents and referred to as the „work‟) detailed in the 

table given in Notice Inviting Tenders (NIT). The bidders may submit bids for any or 

all of the works detailed in the table given in NIT. 
1.2 The successful bidder shall have to complete the works by the Intended Completion 

Date specified in the Contract Data. 
1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their 

Derivatives (bidder/tender, bid/tender, bidding/ tendering, etc.) are synonymous. 
2 Source of Funds 

2.1 The expenditure on this project will be met from the budget Received From 

Department. 
3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders having the required qualification. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the bidder is neither associated, nor has been associated, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Project 

Manager for the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the works, or any of its 

affiliates, shall not be eligible to bid. 
4 Qualification of the Bidder 

4.1 In order to justify their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion, a bidder shall 

provide, as stated in Section 2, 

a. Forms of Bid and Qualification Information,  

b. Deleted 
4.2 Deleted 
4.3 A bidder shall include the following information and documents with the bid in 

Section 2; 
4.3.1 copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the Bidder; 
4.3.2 total monetary value of construction work performed for each of the last five years; 
4.3.3 experience in works of a similar nature and required size for any of the last five 

years, and details of works underway or contractually committed; and clients who 

may be contacted for further information on those contracts;. 
4.3.4 major items of construction equipment proposed to carry out the Contract; 
4.3.5 qualifications and experience of key site management and technical personnel 

proposed for the Contract; 
4.3.6 reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years; 
4.3.7 Deleted  
4.3.8 authority to seek references from the Bidder's bankers; 
4.3.9 information regarding any litigation, current or during the last five years, in which 

the Bidder is involved, the parties concerned, and disputed amount; 
4.3.10 proposals for subcontracting components of the Works amounting to more than 10 per 

cent of the Bid Price (for each, the qualifications and experience of the identified sub-

contractor in the relevant field should be annexed); and 
4.3.11 Deleted. 

 
4.4 Bids submitted by a Joint Venture shall comply with the following requirements: 
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(JV is applicable for works costing more than 25Cr. for building work and 50 

Cr. for Road work.) 
4.4.1 the bid shall include all the information listed in clause 4.3 above; 
4.4.2 the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 

legally binding on all partners;  
4.4.3 One of the partners shall be nominated as being in-charge or lead partner i.e. having 

major share in joint venture and other partner shall have atleast 30% share in joint 

venture. This authorization shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the partners; 
4.4.4 the partner in-charge shall be authorized to incur liabilities and receive instructions 

for and on behalf of any and all partners of the joint venture and the entire execution 

of the Contract, including payment, shall be done exclusively with the partner in 

charge; 
4.4.5 all partners of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms, and a statement to this effect 

shall be included in the authorization mentioned under 4.4.3 above, as well as in the 

bid and in the Agreement (in case of a successful bid); 
4.4.6 the joint venture agreement shall be registered so as to be legally valid and binding 

on partners; and 
4.4.7 a copy of the Joint Venture Agreement entered into by the partners shall be 

submitted with the bid. Alternatively, a Letter of Intent to execute a Joint Venture 

Agreement in the event of a successful bid shall be signed by all partners and 

submitted with the bid, together with a copy of the proposed Agreement. 
4.4.8 The lead partner shall meet not less than 50 percent of all the qualifying criteria 

given in Para 4.5.1.1 & 4.5.1.2 below. The joint venture must collectively satisfy the 

criteria of Para 4.5.1.1 & 4.5.1.2 below. The experience of the other joint venture 

partners shall be considered if it is more than 30 percent of the qualifying criteria 

given in Para 4.5.1.1 & 4.5.1.2. 
4.4.9 The joint venture must satisfy collectively the criteria of clause 4.5.2.1 & 4.5.2.2 

below for which purpose the relevant figures for clause 4.5.2.1 and 4.5.2.2, for each 

of the partners shall be added together to arrive at the joint venture's total capacity. 

 
4.5 To qualify for award of the contract  

4.5.1 A bidder in its name should have (in the last five years as referred to in Annexure-1): 
4.5.1.1 achieved a minimum annual financial turnover (in all classes of construction works 

only) amount indicated in Annexure-1 in any one year; 
4.5.1.2 Satisfactorily completed (Phase/Part completion of the scope of work in a contract 

shall not be considered) three works value of each shall be 40%, or two works value 

of each shall be 50%. or one work value of which shall be 80% (In case of Joint 

Venture Lead Partner shall fulfill the requirement) of the estimated bid value, as 

indicated in Annexure-1.  

(a) As a prime contractor, or 

(b) As a nominated sub-contractor (nominated or selected or approved by a Govt. 

organization) where the sub contract involved execution of all main items of works 

described in bid document.: provided further all other qualification criteria are 

satisfied. The eligibility amount may be suitably increased to consider the effect of 

department supply of steel and cement. if any in compliance to RSRDC circular B-

2(1) SBD/31390-453 dt. 27.12.2017 
4.5.2 A bidder should further demonstrate: 

 
4.5.2.1 availability of either owned or leased following key and critical equipment for this 

work: 
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Based on the studies, carried out by the Engineer the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule are shown in the Annexure-2. 

The bidders shall, however, undertake their own studies and furnish with their bid, a 

detailed construction planning and methodology supported with layout and necessary 

drawings and calculations (detailed) as stated in clause 4.3.11 above to allow the 

employer to review their proposals. The numbers, types and capacities of each 

plant/equipment shall be shown in the proposals along with the cycle time for each 

operation for the given production capacity to match the requirements. 
4.5.2.2 Availability for this work exclusively of a Project Manager with minimum three 

years' experience in construction of similar civil engineering works, and other key 

personnel with adequate experience; 
4.5.2.3 Deleted 
4.5.2.4 Deleted 

4.6 The figures for each of the partners of a joint venture shall be added together to 

determine the Bidder‟s compliance with the minimum qualifying criteria of clause 

4.5, except for clause 4.5.1.2. 
 Sub-contractor‟s experience and resources will not be taken into account in 

determining the Bidder‟s compliance with the qualifying criteria, except to the extent 

stated in Clause 4.5.1 above. 
4.7 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. In case of a joint venture, the 

available bid capacity will be applied for each partner to the extent of his proposed 

participation in the execution of the works. The available bid capacity will be 

calculated as under :  
 Assessed Available Bid capacity = (A *N*2 - B) 
 Where 
 A  = Maximum value of civil engineering works executed in anyone year during 

the last      five years (updated to the price level of the year indicated in 

Annexure-1) taking into account the completed as well as works in progress. 

N  =  Number of years prescribed for completion of the works for which bids are  

Invited(Scheduled time for completion of work /12). 
 B  =   Value (updated to the price level of the year indicated in Annexure-1) of 

existing commitments and on-going works to be completed during the next N 

years (period of completion of the works for which bids are invited) 
 Note: The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of 

the works listed should be countersigned by the Engineer in charge, not 

below the rank of an Executive Engineer or equivalent. 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
4.8.1 Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 
4.8.2 Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion; litigation history, or financial failures 

etc.; and/or 
4.8.3 Participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to the employer. 

 
5 One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one package either individually or as a 

partner in a Joint Venture. A bidder who submits or participates in more than one 

Bid (other than as a subcontractor or in cases of alternatives that have been 
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permitted or requested by the Employer) will cause all the proposals with the 

Bidder's participation to be disqualified. 
6 Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
7 Site Visit 

7.1 The Bidder, at his own responsibility, risk, and cost is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may 

be necessary for preparing the bid and entering into a contract for construction of the 

works. The costs of visiting the site shall be at their own. 

 
 B. BIDDING DOCUMENTS 

8 Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed in table shown below 

and addenda issued, if any, in accordance with Clause 10: 
  

Section Particulars 
 Invitation for Bids 
 Volume 1 

1 Instructions to Bidders 
2 Qualification Information, and other forms 
3 Conditions of Contract 
4 Contract Data 
 Volume 2 

5 Technical Specifications 
 Volume 3 

6 Form of bid 
7 Bill of Quantities 
8 Securities and other forms 
 Volume 4 

9 Drawings 
 Volume 5 

10 Documents to be furnished by bidder (Clause 12) 
  

8.2 The bid document is available online on the website http://eproc.rajasthan.gov.in . 

The bid document can be downloaded free of cost. Documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume 5 

in two parts (refer Clause 12). 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

Contract Data, forms, terms, and technical specifications, bill of quantities, forms, 

Annexes and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder's own risk. Pursuant to clause 

26, bids which are not substantially responsive to the requirements of the Bid 

Documents shall be rejected. 
9 Clarification of Bidding Documents  

9.1 The electronic bidding system provides for online clarification. A bidder requiring 

any clarification of the bidding documents may notify onlinethe Employer in writing 

at the Employer's address indicated in the invitation to bid. The Employer will 

respond to a request for clarification which he received earlier than 15 days prior to 

the deadline for submission of bids. The description of the enquiry, without 

identifying its source, and Employer's response will be placed on the website 

http://eproc.rajasthan.gov.in . Any amendment made by the employer at his own in 

http://www.rsrdc.com/
http://www.rsrdc.com/
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the bid documents will be placed on the website. Bidders are requested to check the 

website regularly and inform the employer in case of any discrepancy noticed. 

Bidders‟ failure to check the mail and to notice the amendments/ modifications/ 

clarifications issued by the employer shall not be entertained in any way.   
9.2 Pre-bid meeting 

9.2.1 The bidder or his official representative is invited to attend pre-bid meeting at the 

address, venue, time and date as indicated in Annexure-1. 
9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
9.2.3 The bidder may submit questions in writing to reach the Employer not later than one 

week before the meeting. 
9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will be placed on the 

website http://eproc.rajasthan.gov.in. Any modification of the bidding documents 

listed in Clause 8.1 which may become necessary as a result of the pre-bid meeting 

will be made by the Employer through the issue of an Addendum pursuant to Clause 

10 and placed on the website, and not through the minutes of the pre-bid meeting. 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
10 Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing online corrigendum. The corrigendum will appear on the web 

page of the website www.eproc.rajasthan.gov.inunder “Latest Corrigendum” and 

email notification is also automatically sent to those bidders who have moved this 

tender to their “My Tenders” area. 
10.2 Any addendum thus issued shall bepart of the bidding documents and deemed to 

have been communicated to all the bidders who have moved this tender to their “My 

Tenders” area. In case of any addendum/corrigendum, the system will automatically 

send e-mails to all bidders who have downloaded the bidding document and have 

moved the tender to their “My Tenders” area. Prospective bidders are therefore 

advised to visit the official website regularly till the deadline for submission of the 

bid. 
10.3 To give prospective bidders reasonable time to take note of the addendum in 

preparing their bids, the Employer may, at his discretion, extend the deadline for 

submission of bids, as per Clause 20.2. 
  

C. PREPARATION OF BIDS 
11 Language of the Bid 

11.1 All documents relating to the bid shall be in the Hindi/ English language. 
12 Documents Comprising the Bid 

12.1 The bid to be submitted by the bidder as Volume 5 of the bid document (refer Clause 

8.1) shall be in three separate parts: 

 
12.1.1 Part I shall be named „Bid Security‟ and shall comprise of: 

 a. Bid Security, for the amount & validity as specified in NIT,  in the form 

specified in Section 8 
12.1.2 Part II shall be named „Technical Bid‟ and shall comprise : 

 a. PF registration certificate. 
 b. GST registration 
 c. Original affidavit regarding correctness of the information furnished with bid 

document. 
 d. Qualification Information and supporting documents as specified in Section 2 
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 e. Certificates, undertakings, affidavits as specified in Section 2 
 f. Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 
12.1.3 Part III shall be named „Financial Bid‟ and shall comprise : 

  Priced Bill of Quantities for items specified in Section 7 
  

12.2 The documents and details mentioned in clause 12.1 above shall be submitted online 

on website www.eproc.rajasthan.gov.in. Details and process of online submission of 

the tender and relevant documents are given in the website mentioned above. The 

above are to be submitted in the manner as prescribed below: 

(a) The following details shall be entered online in prescribed formats: 

i) Percentage rate above or below or at par in case of items  

           detailed in schedule G 

ii) The entry of individual rates for all individual items shown in   

           schedule H . 

 

(b) Scanned copies of the following documents shall be uploaded on the  

            website www.eproc.rajasthan.gov.in. at the appropriate place.  

i) Proof of deposition of Cost of Bid Document, bid security and  

         processing fee as specified in NIT 

ii) Copy of PAN Card issued by Income Tax Authorities  

iii) Contractor Registration certificate and written Power of Attorney in 

favour of the signatory of the bid to commit the bidder (Clause 4.3.1 

of ITB) 

iv) Deleted 

v) Annual Turnover Certificate from Chartered Accountant for last five 

financial years with breakup ofconstruction works and total works 

each financial years. (Clause 4.3 of ITB) 

vi) Affidavit confirming correctness of information, documents and 

certificates furnished with the bid  

vii) Joint Venture Agreement if bidder is a Joint Venture (Clause 4.4 ) 

viii) Bid Form as per format given in Section VI. 

 

(c) Scanned copies of the Certificates showing details of similar nature of  

           works, work in hand and machineries owned or possessed on hire  

           should be uploaded after converting the same to PDF. 

i) Similar nature of works executed (Clause 4.3.3 of ITB and Para1.2 of 

Qualification Information Form in Section II) 

ii) Works in hand(Clause 4.3.3 of ITB) 

iii) Machineries owned/brought on hire(Clause 4.3.4 of ITB) 

iv) Key staff (Clause 4.3.5 of ITB) 

 

12.3 Submission of Original Documents:  The bidders are required to submit (a) 

original bid security in approved form and (b) original affidavit regarding 

correctness of information furnished with bid document with the office 

specified in the Bid Data Sheet, in the manner explained below so as to reach 

the Employerupto the stipulated date & time of opening of technical bid, either 

by registered post or by hand, failing which the bids will be declared non-

responsive and suitable action for debarring the bidder may be taken.  

 

(i) The above documents should be submitted in one envelope. The bidders 

http://www.eproc.rajasthan.gov.in/
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shall not write their names or addresses on this envelope. 

(ii) The bid shall be uploaded using the DSC of the authorized signatory 

(iii) The unique bid identification number generated by the system after    

online bid submission shall be mentioned on the envelope containing the 

documents as detailed above. 

12.4 Following documents, if not submitted with the bid, shall be deemed to be part of the 

bid. 
 S. No. Documents 

1 Notice Inviting Tender (NIT)  

2 Instructions to Bidders 

3 Conditions of Contract  

4 Contract Data 

5 Specifications 

6 Drawings 
 

13 Bid Prices 
13.1 The contract shall be for the whole work as per Clause 1.1, based on the priced Bill 

of Quantities submitted by the Bidder. 
13.2 The bidders shall make online entries to fill in rates in bill of quantities.  Upon 

numerical entry, the amount in words would automatically appear and upon entry of 

rates in all the items of work, total bid price would automatically be calculated by 

the system and would be displayed.  The items for which no rate or price is entered 

by the Bidder will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 
13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices and total Bid Price submitted by 

the Bidder. 
13.4 The rates and prices quoted by the bidder are subject to adjustment for the price 

during the performance of the Contract as per Clause 47 of the Conditions of 

Contract. 
14 Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian National 

Rupee. All payments shall be made in Indian National Rupee. 
15 Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. In case of discrepancy in bid validity 

period between that given in the undertaking pursuant to Clause 12.1.2 (c) and the 

Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for additional validity. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders' responses shall be made in writing. A 

bidder may refuse the request without forfeiture of his bid security.  
15.3 Deleted  
15.4 Deleted  

16 Bid Security 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security for the amount shown in 

NIT for this particular work, in favour of Project Director(Concerned), RSRDC, 

as mentioned in Annex.-1 of Section I as per NIT. 
16.2 Deleted. 
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16.3 Any bid not accompanied by an acceptable Bid Security and not secured as per 

Clauses 16.1 and 16.2 shall be rejected by the Employer as non-responsive.  
16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of issue of 

letter of acceptance to the successful bidder, or at the end of bid validity period as 

per Clause 15.1, whichever is earlier. 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security. 
16.6 The Bid Security may be forfeited 

16.6.1 If the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 
16.6.2 If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 

27; or in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to 
 (i) Sign the Agreement; or 
 (ii) Furnish the required Performance Security. 

17 Alternative Proposals by Bidders 
17.1 Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications.  Alternatives shall not be considered. 
18 Format and Signing of Bid 

18.1 Deleted 
18.2 Deleted 
18.3 Deleted 

 D. SUBMISSION OF BIDS 
19 Sealing and Marking of Bids 

19.1 to 

19.9  
Deleted  

20 Deadline for Submission of the Bids 
20.1 Complete Bids (including Technical and Financial) must be received by the 

Employer online not later than the date and time indicated in  Annexure-1 of 

Section- I. 
20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 
21 Late Bids 

21.1 The electronic bidding system would not allow any late submission of bids after due 

date & time as per server time. 
22 Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their bids by uploading their request for 

modification beforethe deadline prescribed in Clause 20 or pursuant to Clause 23.For 

this the bidder need not make any additional payment towards the cost of tender 

document. For bid modification and consequential re-submission, the bidder is not 

required to withdraw his bid submitted earlier. The last modified bid submitted by 

the bidder within the bid submission time shall be considered as the bid. For this 

purpose, modification/withdrawal by other means will not be accepted. In online 

system of bid submission, the modification and consequential re-submission of bids 

is allowed any number of times. 
22.2 The bidders may withdraw his bid by uploading their request before the deadline for 

submission of bids, however, if the bid is withdrawn, the re-submission of the bid is 

not allowed. 
22.3 No bid may be modified after the deadline for submission of Bids. 
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22.4 Withdrawal or modification of a bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified in clause 15.1 is not 

allowed in the e-procurement system. If a bidder does the same through any other 

medium, then it may result in the forfeiture of the bid security pursuant to Clause 16. 

 
 E.  BID OPENING AND EVALUATION 

23 Bid Opening 
23.1 The Employer will open the Bids online at the time and date specified in 

theAnnexure-1 of Section- Iand this could be viewed by bidders online. In the event 

of the specified date of Bid opening being declared a holiday for the Employer, the 

Bids will be opened at the appointed time on the next working day. 
23.2 Prior to the technical Bid opening, the Employer shall determine whether each Bid  

(a) meets the eligibility criteria defined in ITB Clause 12.1.1 (part I). In the event of 

non-confirmation of the information specified in clause 12.1.1, the bid shall be 

considered as non-responsive, and the Technical Bid of such bidder shall not be 

opened. 
23.3 The names of the bidders responsive as above, will be announced. The Technical 

bids of only these responsive bidders will be opened. All the document submitted by 

the bidders, along with Technical Bid, shall be downloaded and Employer would 

record all such details, to be taken into account In Technical Bid Evaluation. After 

technical evaluation, a summery sheet will be prepared and names of bidders found 

technically qualified in accordance with Clause 26.3, will be announced. The 

scanned copy of Summery of Technical Evaluation, duly signed by competent 

authority, shall be uploaded on website and date of opening of „Financial Bid‟ be 

announced online for online viewing by the bidders. 
23.4 At the time of opening of „Financial Bid‟, the names of the bidders found technically 

qualified in accordance with Clause 26.3 will be announced. The bids of only these 

bidders will be opened. The order of opening of the „Financial Bid‟ at a place shall 

be that in which they appear in the „Invitation For Bid‟. During the process of 

opening financial bid, if „Bid Capacity‟ of any bidder exhausted or remains less than 

required for next bid to be opened, then the bidder will be treated disqualified 

technically for that work and his financial bid will not be opened. Such bids will be 

remained unopened. 
23.6 The responsive Bidders' names, bid prices, total amount of each bid, any discounts, 

Bid withdrawals and such other details as the Employer may consider appropriate, 

will be announced by the Employer at the opening. Any Bid price or discount, which 

is not read out and recorded, will not be taken into account in Bid Evaluation. The 

Employer shall prepare Statement of the Bid opening and shall immediately upload 

it on website www.eproc.rajasthan.gov.in. for online viewing by bidders.  
24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by a Bidder to 

influence the Employer's processing of Bids or award decisions may result in the 

rejection of his Bid. 

 
25 Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted 
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except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 27. 
25.2 Subject to clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. If the 

Bidder wishes to bring additional information to the notice of the Employer, he 

should do so in writing. 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the bid.  
26 Examination of Bids 

26.1 For Determination of Responsiveness: The bid shall be considered responsive if: 
26.1.1 The contents of the Part-I confirm to clause 12.1.1. 
26.1.2 The Bid Security is confirmed by the respective Bank. 
26.1.3 Original affidavit regarding correctness of the information furnished with bid 

document confirms to clause 12.1.1. 
26.2 For Determination of Technical Qualification: 

26.2.1 During the detailed evaluation of „Technical Bids‟, the Employer will determine 

whether each Bid meets the eligibility criteria defined in Clause 3 and 4. However, 

following additional steps may be taken by the evaluation committee; 
 a. After receipt of confirmation of the bid security, the bidder will be asked in 

writing (usually within 10 days of opening of the Technical Bid) to clarify or 

modify his technical bid, if necessary, with respect to any rectifiable defects. 
 b. The bidder will respond in not more than 7 days of issue of the clarification letter. 

26.2.2 Immediately (usually within 3 or 4 days), on receipt of these clarifications the 

Evaluation Committee will finalize the list of responsive bidders whose financial 

bids are eligible for consideration. 
26.2 A substantially responsive „Financial Bid‟ is one which conforms to all the terms, 

conditions, and specifications of the Bidding documents, without material deviation 

or reservation. A material deviation or reservation is one  

(a) \Which affects in any substantial way the scope, quality, or performance of the  

       Works 

(b) Which limits in any substantial way, inconsistent with the Bidding documents,        

     the Employer's rights or the Bidder's obligations under the Contract; or  

(c) Whose rectification would affect unfairly the competitive position of other  

     Bidders presenting substantially responsive Bids. 
26.3 If a „Financial Bid‟ is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 
26.4 Provisions of RTPP act, rule 60 & 61 shall also apply 

 

 

 
27 Correction of Errors 

27.1 As explained in ITB 13.2, the system of electronic bidding will ensure that the bids 

will not have any discrepancy between the amounts in figures and words or the 

discrepancy between the unit rate and the line-item total. Hence bids will not require 

any correction of errors. 
27.2 Deleted 

28 Deleted 
29 Evaluation and Comparison of Financial Bids 

29.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause 26. 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
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Price by adjusting the Bid Price as follows: 
 a  making any correction for errors pursuant to Clause 27; or 
 b making an appropriate adjustment for any other acceptable variations, 

deviations; and 
 c making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 23.6. 
29.3 The Employer reserves the right to accept or reject any variation or deviation. 

Variations and deviations and other factors, which are in excess of the requirements 

of the Bidding documents or otherwise result in unsolicited benefits for the 

Employer, shall not be taken into account in Bid evaluation. 
29.4 Unbalanced Bid:  

29.4.1 An Additional Performance Security shall also be taken from the successful bidder 

in case of unbalance bid the additional performance security shall be equal to 50% of 

unbalance bid amount. The additional performance security shall be deposited in 

lamp sum by the successful bidder before execution of agreement. The additional 

performance security shall be deposited through e-grass, Demand draft, Banker 

Cheques, Government security or Bank Guarantees. 

Example: - 

I. Unbalance bid means any bid below more than 15% of estimated bid 

value. 

II. Estimated bid value means value of subject matter of procurement 

mention in bidding document by the procurement entity. 

III. Bid amount means positive difference of 85% of estimated bid value 

minus bid amount quoted by the bidder. 

29.4.2 The additional performance security shall be refunded to the contractor after 

satisfactory completion of the entire work. the additional performance security shall 

be forfeited by the procurement entity when work is not completed within stipulated 

period by the contractor 
    29.5 Bidder will have to produce detailed rate analysis as required by the Engineer-In-

Charge with justification in support of rate quoted by them 
30 Deleted 

 F. AWARD OF CONTRACT 
31 Award Criteria 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 

has been determined 
 i to be substantially qualified in accordance with the requirement of the Bidding 

documents and who has offered the lowest evaluated Bid Price; and 
 ii to be within the available bid capacity adjusted to account for his bid price 

which is evaluated the lowest in any of the packages opened earlier than the one 

under consideration. 
 In no case, the contract shall be awarded to any bidder whose available bid capacity 

is less than the evaluated bid price, even if the said bid is the lowest evaluated bid. 

Thereafter, the next lowest bidder shall be examined on similar conditions for award 

of contract. 
32 Employer's Right to Accept any Bid and to Reject any or all Bids 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 

award of Contract, without thereby incurring any liability to the affected Bidder or 

Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Employer's action. 
33 Notification of Award and Signing of Agreement 
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33.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period in writing (hereinafter and in 

the Conditions of Contract called the „Letter of Acceptance‟) stating the sum that the 

Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the „Contract Price‟). 
33.2 The notification of award will constitute the formation of the Contract, subject only 

to the furnishing of a performance security as per Clause 34. 
33.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. The original agreement along with one copy duly wetted by the 

Employer shall be signed and submitted by the successful bidder within 15 days 

following the notification of award along with the Letter of Acceptance. Within 21 

days of receipt, the Employer will sign the Agreement and deliver a copy to the 

Bidder. 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 
34 Performance Security 

34.1 Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer, in any one of the forms given below a Performance Security 

for an amount equivalent to 5% of the Contract price, and „additional performance 

security‟ for unbalanced Bid as per Clause 29.4 of ITB and Clause 52 of Conditions 

of Contract: 
 a. Deposit through RTGS / NEFT 
 b. Bank Draft or Banker‟s Cheque of a scheduled bank as indicated in 

Annexure-1. 
 c. National Savings Certificates and any other script/instrument under National 

Savings Schemes for promotion of small savings issued by a Post Office in 

Rajasthan, if the same can be pledged under the relevant rules. They shall be 

accepted at their surrender value at the time of bid and formally transferred in 

the name of procuring entity with the approval of Head Post Master 
 d. Bank guarantee/s of a scheduled bank payable at Jaipur. It shall be got 

verified from the issuing bank. Other conditions regarding bank guarantee 

shall be same as mentioned in the bid document. 
 e. Fixed Deposit Receipt (FDR) of a scheduled bank. It shall be in the name of 

procuring entity on account of bidder and discharged by the bidder in 

advance. The procuring entity shall ensure before accepting the Fixed 

Deposit Receipt that the bidder furnishes an undertaking from the bank to 

make payment/premature payment of the Fixed Deposit Receipt on demand 

to the procuring entity without requirement of consent of the bidder 

concerned. In the event of forfeiture of the performance security, the Fixed 

Deposit shall be forfeited along with interest earned on such Fixed Deposit. 
 f. In case of procurement of works, the successful bidder at the time of signing 

of the contract agreement may submit option for deduction of performance 

security from his each running and final bill @ 10% of the amount of the bill. 
34.2 The performance security of a Joint Venture shall be in the name of either partner 

severely or jointly in the name of the Joint Venture. 
34.3 Failure of the successful Bidder to comply with the requirements of Clause 34.1 

 shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Bid Security. 
35 Deleted 
36 Deleted 
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37 Corrupt or Fraudulent Practices 
37.1 The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing 

for, or in execution of the contract in question, and will declare the firm ineligible, 

either indefinitely or for a stated period of time, to be awarded a contract with 

RSRDC. 
37.2 Furthermore, Bidders shall be aware of the provision of Clause 23.2 and Clause 59.2 

of the Conditions of Contract. 
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Annexure-1  
Clause Reference w.r.t. Section-I 

S. 

No. 

Clause   

1  1.1 

 

Name of the Employer  Managing Director, RSRDC, JhalanaDoongri, Jaipur, 

Rajasthan, India 302 004 

 

2 4.5.1 The last five financial years 

(Excluding current year) 

2025-2026 

2024-2025 

2023-2024 

2022-2023 

2021-2022 

 

3  4.5.1.1 

 

The Annual Financial turnover 

amount 

 

(i) For estimated cost of work more 

than Rs. 3.00 Cr and upto 5.00 

Cr.(if cement/ steel/ bitumen is 

supplied by corporation): 50% of 

estimated cost of work 

(ii) For estimated cost of work more 

than Rs. 5.00 Cr: Equal to estimated 

cost of work 

Rs..4100.28 lacs 

4  4.5.1.2 

 

Value of Work One work of Rs. 3280.22 Lakhs(80% of bid amount)  

(in words) (Rs.Three thousand eightlakhs fourty six 

thousand  only) 

OR 

Two works of Rs. 2050.14 Lakhs(50%ofBidamount)(in 

words) (RsOne thousandeight hundred eighty 

Lakhstwenty ninethousand Only ) 

OR 

Three works of Rs 1640.11Lakhs(40% of Bid Amount)  

(in words). (Rs One thousand five hundredfourLakhs 

twenty three thousand Only) 
5 4.5.2.3 Deleted  

6  4.7 Price level of the financial year 2026-27(Current Year) 

7  9.2.1 

 

Pre-bid meeting will take place at : 

 

Project Director, RSRDC Ltd Unit Alwar,     plot 

no. 11 Vaishnav Kunj, Krish colony, Malviya 

nagar,Alwar (RAJ.)Date: 14.05.2026Time: 11.00 

AM 

8 19.4 The technical bid will be opened: 

 

PD RSRDC Unit Bharatpur 

26.05.2026 at 15.00 PM (time and date) 

9  19.5(a) 

 

Address of the Project Director 

(concerned) 

Project Director, RSRDC Ltd Unit Alwar,     plot no. 
11 Vaishnav Kunj, Krish colony, Malviya 

nagar,Alwar (RAJ.) 
10  Identification of bid  Bid for “Renewal & Strengthening of Alwar-

Behror-Narnaul Road (SH-14) from Km. 

108/00 to 182/00 Except DLP Portions .” 

 
   - Bid Reference No. 059/2026-27dt :-01.05.2026 

   - Do not open before Date: 26.05.2026 at 15.00 Hrs 

11 23.1 Bid to be submitted by (end date) Date:  25.05.2026 Time: 18.00 Hrs. 

  

12 23.1 Bid will be opened at PD RSRDC Unit Alwar 

26.05.2026 at 15.00 PM (time and date) 

 

13 34.1 The Bidder should submitted EMD, 

tender cost, processing fee through 
Project Director, RSRDC Ltd, unit- Alwar 

AU SMALL FINANCE, REGHU MARG, ALWAR 
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NEFT/RTGS/IMPSBG only Account No. 2601218912245232 

IFSC Code :AUBL0002189 

(the detail of which are enclosed) 
 

 

 

 

14 

  

 

 

 

Escalation factors (for the cost of 

works executed and financial figure 

to a common base value for works 

completed) 

 

 

 

 

Financial Year            Multiply factor 

  Current Year 1.00 

  One Year   1.10 

  Two Year  1.21 

  Three Year   1.33 

  Four Year   1.46 

   Before Five Year                           1.61 
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Annexure-2 

 

Key Plant & Equipment to be deployed on Contract Work 
 

[Reference Cl. 4.5 .2.1] 

 

S. No. Item Minimum Nos.* Source 

(Owned/Leased) 

  Building work Road Work Bridge work/ 

ROB 

 

1 Motor Grader - 2 - Owned/Leased 
2 Batch Mix Plant 

(Bitumen) / or 

Drum mix plant (100-120 

TPH) capacity 

- 1 - Owned/Leased 

3 Automatic Slip form 

Paver finisher with 

Electronic Sensor guided 

by string wire. 

- 1 - Owned/Leased 

4 JCB - 4 - Owned/Leased 
5 Automatic Batch mix 

(Concrete) plant  

- 1  

- 
 

Owned/Leased 
6 Pumping unit for concrete - - - Owned/Leased 

7 Material lifting Elevator - - - - 
8 Plate/Needle vibrators - As per site 

requirement 

- Owned/Leased 

9 Steel Plate shuttering - As per site 

requirement 

- Owned/Leased 

10 Steel jacks & tie bars - As per site 

requirement 

- Owned/Leased 

11 Adjustable rafters - As per site 

requirement 

- Owned/Leased 

12 Pipe Scaffolding      - - - Owned/Leased 
13 Mortar mixing machine 

(with Hopper) 

- 1 - Owned/Leased 

14 Vibratory road roller - 2 - Owned/Leased 
15 Pneumatic road roller - 1 - Owned/Leased 
16 Tandem roller  1  Owned/Leased 
17 Static roller  2  Owned/Leased 
18 Dumpers - As per site 

requirement 

- Owned/Leased 

19 WMM Plant - 1 - Owned/Leased 
20 Transit Mixer - As per site 

requirement 

- Owned/Leased 

21 Joint Cutting machine 

with gen. Set. 

- 1 - Owned/Leased 

22 Front End Loader  - - - Owned/Leased 

23 Excavator   - - - Owned/Leased 

24 Water Tankers - As per site 

requirement 

- Owned/Leased 

25 CC /BT Core Cutting 

Machine  

- As per site 

requirement 

- Owned/Leased 

*The requirement should be defined as per project specific requirements. 
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 SECTION 2 

 

QUALIFICATION INFORMATION 
 

 The information to be filled in by the Bidder in the following pages will be used for 

purposes of post qualification as per Clause 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. 

1 For Individual Bidder 

1.1 Constitution or legal status  

[Attach copy] 

Place of registration: _____________________________ 

Principal place of business:________________________ 

Power of attorney of signatory of Bid  

[Attach] 

1.2 Total value of work performed in the last five years* (Rs. in Crores) 

(Excluding current year) 

2026-2027(Current Year) 
2025-2026 

2024-2025 

2023-2024 

2022-2023 

2021-2022 

  

1.3 Work performed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all 

main items of work described in the bid document, provided further that all other 

qualification criteria are satisfied (in the same name) on works of a similar nature over 

the last five years. ** 

  

 

Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract (Rs 

Crore) 

Date of 

issue of 

work order 

Stipulated 

period of 

completion 

Actual date of 

completion  

Remarks 

explaining 

reasons for 

delay & work 

completed 

         

 

 * Attach certificate(s) from the Chartered Accountant 

 ** immediately preceding the financial year in which bids are received.  

 

1.4 

Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
 

Description Place & Contract Name & Value of Stipulated Value of works* 

remaining to be 

completed (Rs Cr) 

Anticipated date 

of works State No. Address of Contract Period of of completion 

   Employer (Rs Cr) Completion  

1 2 3 4 5 6 7 8 

      ..  

 

 * Attach certificate(s) from the Engineer (s ) -in-Charge 

 ** immediately preceding the financial year in which bids are received.  

(B) Works for which bids already submitted 
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Description Place & Name & Estimated value Stipulated Date when Remarks, 

of works State Address of of works period of decision is if any 

  Employer (Rs Cr) completion expected  

1 2 3 4 6 6 7 

       

 

1.5 Availability of key items of Contractor's Equipment essential for carrying out the Works 

[Ref. Clause 4.5.2.1]. The Bidder should list all the information requested below. Refer 

also to Sub Clause 4.3 .4 of the Instructions to Bidders. 
 

Item of 

Equipment 

Requirement Availability proposals Remarks 

(from whom to 

be purchased) No. Capacity 
Owned/ Leased 

to be procured 

Nos./ 

Capacity 
Age/ Condition 

       

       

       

 

1.6 Qualifications and experience of key personnel required for administration and 

execution of the Contract [Ref. Clause 4.5.2.2]. Attach biographical data. Refer also to 

Sub Clause 4.3 .5 of instructions to Bidders and Sub Clause 9.1 of the Conditions of 

Contract. 

 

Position Name Qualification 

Year of 

Experience 
Years of experience in the 

(General) proposed position 

Project Manager 
    

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 .10] 

 

Sanctions of the 

works 
Value of Sub-contract 

Sub-contractor 
Experience in similar work 

(Name & Address) 

    

    

    

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors‟ reports (in case of companies/corporation), etc. List them below and attach 

copies. 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash in 

hand, lines of credit, etc. List them below and attach copies of support documents 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders‟ bankers who may 

provide references if contacted by the Employer. 

1.11 Information on litigation history in which the Bidder is involved. 

 
Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing present 

Status 
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1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders.(Name of Consultant engaged for project preparation 

is**___________________________________________________________________ 

______________________________________________________________________  

(**    Fill the Name of Consultant) 
1.13 Deleted 

1.14 Deleted 

1.15 Deleted 

 

2 

 

Joint Ventures 

2.1 The information listed in 1.1-1.12 above shall be provided for each partner of the joint 

venture. In case of information not provided by any one of them, bid may be 

disqualified. 

2.2 The information in 1.13 above shall be provided for the joint venture. 

2.3 Attach the power of attorney of the signatory [ies] of the bid authorizing signature of the 

bid on behalf of the joint venture. 

2.4 Attach the agreement among partners of the joint venture [and which is legally binding 

on partners], which shows the requirements as indicated in clause 4.4 of the Instructions 

to Bidders‟. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the 

event of a successful bid shall be signed by all partners and submitted with the bid, 

together with a copy of the proposed Agreement 

 

3 

 

Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of 

Clause 4 of Instructions to Bidders, if applicable. 

I Affidavit 
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 DELETED 

 SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

  

(CLAUSE 4.5 .2.3 OF ITB) 

 

 BANK CERTIFICATE 

  

This is to certify that M/s.______________________________________ is a reputed 

Company with a good financial standing. 

  

If the contract for work, namely______________________________________ is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the 

extent of Rs.________________________ to meet their working capital requirements 

for executing the above contract during the contract period. 

  

 

 

 

(Signature) 

                                                                                             Name of Bank 

                                                                                               Senior Bank Manager 

                                                                                               Address of the Bank 
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 AFFIDAVIT (As per clause 12.1.2 (d)) 

(To be furnished on non Judicial Stamp of Rs. 1000/-) 

 

1 I the undersigned do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2 The undersigned also hereby certifies that neither our firm 

M/s.____________________________________________________________ have 

abandoned any work in RSRDC nor any contract awarded to us for such work have 

been rescinded, during last years prior to the date of this bid. 

 

3 The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

RSRDC to verify this statement or regarding my (our) competence and general 

reputation. 

 

4 The undersigned understand and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the 

Department/Project implementing agency. 

5 Bid shall remain valid upto ………..days as per clause 15.1. 

  

 

 

(Signed by an Authorised Officer of the Firm) 

________________________ 

Title of Officer 

______________________ 

Name of Firm 

______________________ 

DATE   
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CONDITIONS OF CONTRACT 
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 CONDITIONS OF CONTRACT 
 

 A. GENERAL 

 

1 Definitions 

 

1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of 

Contract keep their defined meanings. Capital initials are used to identify defined terms. 

 
SN Term  

1 Bill of Quantities Bill of Quantities as specified in schedule G and H of the bid 

document duly priced and approved by the employer. 

2 Compensation 

Event 

As defined in Clause 44. 

3 Completion Date Date of completion of the Works as certified by the Engineer as per 

Clause 55.1 

4 Contract The contract between the Employer and the Contractor to execute, 

complete and maintain the subjected Works. It consists of the 

documents listed in Clause 2.3. 

5 Contract Data The documents and other information which comprise the Contract. 

6 Contractor A person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer 

7 Contractor's Bid The completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial bids. 

8 Contract Price The price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

9 Days Calendar days; months are calendar months. 

10 Defect Any part of the Works not completed in accordance with the Contract 

11 Defects Liability 

Period 

The period specified in the Contract Data and calculated from the 

Completion Date. 

12 Employer The Managing Director, RSRDC, who will employ the Contractor to 

carry out the Works. 

14 Engineer The person named in the Contract Data (or any other competent 

person appointed by employer and notified to the contractor to act in 

replacement of the Engineer) who is responsible for supervising the 

Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding 

extensions of time, and valuing the Compensation Events.  

15 Equipment The Contractor's machinery and vehicles brought temporarily to the 

Site to construct the Works. 

16 Initial Contract 

Price 

The Contract Price listed in the Employer's Letter of Acceptance. 

17 Intended 

Completion Date 

The date on which it is intended that the Contractor shall complete the 

Works as specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of 

time. 

18 Materials All supplies, including consumables, used by the contractor for 

incorporation in the Works. 

19 Plant Any integral part of the Works which is to have a mechanical, 

electrical, electronic, chemical, or biological function 

20 Site The area defined as such in the Contract Data 

21 Site Investigation 

Reports 

Those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at 

the site.  

22 Specification The Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer. 

23 Start Date The date when the Contractor shall commence execution of the works 
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as per Contract Data. It does not necessarily coincide with any of the 

Site Possession Dates. 

24 Subcontractor A person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract which includes work on 

the Site. 

25 Temporary Works Works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the 

Works. 

26 Variation An instruction given by the Engineer, which varies the Works. 

27 Works What the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Contract Data. 

 

2 Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will provide 

instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion date for the whole 

of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 a. Agreement 

 b. Letter of Acceptance/notice to proceed with the works 

 c. Contractor's Bid 

 d. Contract Data 

 e. Conditions of Contract including Special Conditions of Contract 

 f. Specifications 

 g. Drawings 

 h. Bill of Quantities and 

 i. any other document listed in the Contract Data as forming part of the Contract 

3 Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4 Engineer's Decisions 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. 

5 Delegation 

5.1 The Engineer may delegate any of his duties and responsibilities to other people after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

6 Communications 

6.1 Communications between parties which are referred to in the conditions are effective only when in 

writing. 

7 Sub-contracting 

7.1 The Contractor may sub-contract any portion of work, upto a limit specified in Contract Data, with 

the approval of the Engineer but may not assign the Contract without the approval of the Employer 

in writing. Sub-contracting does not alter the Contractor's obligations. Sub contractors shall have 

to be got approved from employer after submitting credentials. 

 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of other Contractors. The 

Contractor shall as referred to in the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of other contractors and shall 

notify the contractor of any such modification. 

9 Personnel 
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9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of key personnel 

only if their qualifications, abilities, and relevant experience are substantially equal to or better 

than those of the personnel listed in the Schedule. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or his work force stating the reasons the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the work in the Contract. 

10 Employer's and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks 

11 Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they directly affect the 

execution of the Works in India, the risks of war, hostilities, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 

disorder (unless restrict to the Contractor's employees), and contamination from any nuclear fuel 

or nuclear waste or radioactive toxic explosive. 

12 Contractor's Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

13 Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks: 

 a. loss of or damage to the Works, Plant and Materials; 

 b. loss of or damage to Equipment; 

 c. loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

 d. personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Employer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14 Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. However, bidders are 

advised to verify the details at their own level. The Employer will have no responsibility in case 

any discrepancy is observed. 

15 Queries about the Contract Data 

15.1 The Engineer will clarify queries on the Contract Data. 

16 Contractor to Construct the Works 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings 

17 The Works to be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

18 Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings. 
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18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Works where required. 

18.5 

 

18.6 

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to prior approval by the Engineer before their use. 

Contractor should be prepared and submit Job Mix design for various works such as GSB, DBM, 

WMM, BC, CC-M 30/40 etc. in road works and RCC Job mix design M-25/30/35 for building 

works from Govt. approved lab/MNIT/IIT/NABL certified lab and it should be approved by 

competent authority of RSRDC Ltd., Jaipur before starting the work at site. 

19 Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20 Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

is the property of the Employer. The Contractor is to notify the Engineer of such discoveries and 

carry out the Engineer's instructions for dealing with them. 

21 Possession of the Site 

21.1 The Employer shall give Site possession to the Contractor as per the Contract Data. If possession 

of the Site is not given as per the Contract Data the Employer is deemed to have delayed the start 

of the relevant activities and this will be a Compensation Event. 

22 Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended to 

be carried out and to any place where materials or plant are being manufactured / fabricated / 

assembled for the works. 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which comply 

with the applicable laws where the Site is located. 

23.2 

 

 

23.3 

The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating 

to the performance of the Contractor and to have them audited by auditors appointed by the 

Employer, if so required by the Employer. 

In order to prevent Air Pollution the direction issued by NGT, State Pollution 

Control Board & CAQM in NCR and adjoining area will be followed by contractor 

at construction site time to time and established the equipment on site i.e.PM 2.5 & 

PM 10 Sensors, Anti-smog gun, Webcam/PTZ camera for video-fencingat own cost 

of contractor. It will not be paid separately. 
 

24 Dispute Redressal System 

24.1 i. If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out 

of this Contract or the execution of works or maintenance of the works there under, whether before 

its commencement or during the progress of works or after the termination, abandonment or 

breach of the Contract, it shall, in the first instance, be referred for settlement to the competent 

authority, described along with their powers in the Contract Data, above the rank of the Engineer.  

ii. The competent authority shall, within a period of forty-five days after being requested in writing 

by the Contractor to do so, convey his decision to the Contractor. Such decision in respect of every 

matter so referred shall, subject to review as hereinafter provided, be final and binding upon the 

Contractor.  

iii. In case the Works is already in progress, the Contractor shall proceed with the execution of the 

Works, including maintenance thereof, pending receipt of the decision of the competent authority 

as aforesaid, with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the 

Standing Empowered Committee if the amount appealed against exceeds rupee ten lacs. 

24.3 The composition of the Standing Empowered Committee will be as follows: 

 1 One official member, from the Directors on the 

Board of Employer, preferably Chief Engineer, 

Chairman 
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PWD 

2 GM/ CPM of RSRDC, as declared by Managing 

Director, RSRDC 

Member 

3 One non-official member who is technical expert 

of at least Additional Chief Engineer‟s level, 

selected by the Contractor from a panel of three 

experts given to him by the Employer. 

Member 

 

24.4 The Contractor and the Employer or his designated representative will be entitled to present their 

case in writing duly supported by documents. If so requested, the Standing Empowered Committee 

may allow one opportunity to the Contractor and the Employer or his designated representative for 

oral arguments for a specified period. The Empowered Committee shall give its decision within a 

period of ninety days from the date of appeal, and after this period, the parties will be free to 

approach the appropriate court of law for the resolution of the dispute. 

24.5 The decision of the Standing Empowered Committee will be binding on both the Employer and 

the Contractor for payment of claims up to five percent of the Initial Contract Price. The 

Contractor can accept and receive payment after signing as „in full and final settlement of all 

claims‟. If the Contractor or the Employer or both do not accept the decision, they are not barred 

from approaching the courts.  

24.6 If any dispute is arised by contractor in front of standing committee for settlement then contractor 

is liable to deposit as non refundable amount @2% of dispute/claim not exceeding Rs. 1.00 Lacs 

25 Arbitration 

 

25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of the 

Contract that there will be no arbitration for the settlement of any dispute between the parties. 

26 Deleted 

 B. TIME CONTROL 

27 Programme 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for all the 

activities in the Works along with monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted 

27.4 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. The approval of revised 

Programme does not entitle the contractor to any extension in execution period. Any extension 

case will be decided independently on its merit. 

28 Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 

by this failure shall not be considered in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor in writing for 

extension of Intended Completion Date refer his recommendations to the Employer. The Employer 

shall within 21 days communicate to the Engineer the acceptance or otherwise of the Engineer's 

recommendations. If the Employer fails to give his acceptance, the Engineer shall not grant the 
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extension and the contractor may refer the matter to the Standing Empowered Committee for 

settlement of disputes under Clause 24. 

29 Deleted 

30 Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

31 Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and provide copies of his record 

to those attending the meeting and to the Employer. The responsibility of the parties for actions to 

be taken is to be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

32 Early Warning 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, increase the Contract Price, or 

delay the execution of works. The Engineer may require the Contractor to provide an estimate of 

the expected effect of the future event or circumstance on the Contract Price and Completion Date. 

The estimate is to be provided by the Contractor as soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the 

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer. 

 C. QUALITY CONTROL 

33 Identifying Defects 

33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 

the Contractor to search for a Defect and to uncover and test any work that the Engineer considers 

may have a Defect. 

34 Tests 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect the test shall be a Compensation Event. 

35 Correction of Defects 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer's notice. 

35.3 The contractor will have to maintain the Works for a period specified in the Contract Data. For this 

maintenance period he will be paid as per the conditions specified in Clause 3 of Special Condition 

of Contract. 

 

36 Uncorrected Defects 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay the actual 

cost plus 20%. If the contractor does not pay this amount, Engineer shall have the right to recover 

through any options available to him. 

 D. COST CONTROL 

37 Bill of Quantities 

37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor.  

38 Changes in the Quantities: The Engineer-in-charge shall have power to make any alterations, 

omissions or additions to or substitutions for the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work and the 

contractor shall carry out the work in accordance with any instructions which may be given to him 
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in writing signed by the Engineer and such alterations, omission, additions or substitutions shall 

not invalidate the contract and any altered, additional or substituted work which the contractor 

may be directed to do in the manner above specified, as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main work.  

The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work, and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion.  

The rates for such additional altered or substituted work under this clause shall be worked out in 

accordance with the following provisions in their respective order. 

38.1 If the rates for the additional, altered or substituted work are specified in the contract for the work, 

the contractor is bound to carry out the additional altered or substituted work at the same rates as 

per specified in the contact for the work.  

38.2 If the rates for the altered, additional or substituted work not specifically provided in the contract 

for the work, then such rates will be derived from the rates for a similar class of work as are 

specified in the contract for the work. 

38.3 If the rates for the altered, additional or substituted work cannotdetermined in the manner specified 

in the clause 38.1 or 38.2, then the rates for such composite work item shall be worked out on the 

basis of the concerned Schedule or Rates of the District/area specified above minus/ plus the 

percentage which the total tendered amount bears to the estimated cost of the entire work put on 

tender.  

Provided always that if the rate for a particular part or parts of the item is not in the Schedule of 

Rates, the rate for such part or parts will be determined by the Engineer on the basis of the 

prevailing market rates when the work was done.  

38.4 If the rates for the altered, additional or substituted work item cannot be determined in the manner 

specified in clauses 38.1 or 38.3, then the contractor shall within 7 days of the date of receipt or 

order to carry out the work, inform the Engineer of the rate which it is his intention to charge for 

such class of work supported by analysis of the rate or rates on the basis of prevailing market rates 

and got approval from employer and mean while the contractor is paid at provisional rate decided 

by Engineer. However, the Engineer by the notice in writing will be at liberty to cancel his order to 

carry out such class of work and arrange to carry it out in such manner, as he may consider 

advisable. But under no circumstances, the contractor shall suspend the work on the plea non-

settlement of rates on items falling under the clause.  

38.5 Except in case of items relating to foundations, clauses 38.1 to 38.4 shall not apply to contract or 

substituted items if individually exceed the percentages set out in the tender documents under 

clause 38.7.1. 

38.6 For the purpose of operation of clause 38.5 the following works shall be treated as work relating to 

foundations:- 

38.6.1 For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground level whichever is 

lower, excluding items above flooring and D.P.C. but including base concrete below the floors.  

38.6.2 For abutments, piers, retaining wall of culverts and bridges, wall of water reservoir and the bed of 

floor level. 

38.6.3 For retaining walls, where floor levels is not determinate 1.2 meters above the average ground 

level or bed level. 

38.6.4 For roads, all items or excavation and filling including treatment of sub base and soling work. 

38.6.5 For water supply lines, sewer lines underground storms water drains and similar work. All items of 

work below ground level except items of pipe work for proper masonry work.  

38.6.6 For open storm water drains, all items of work except lining of drains.  

38.6.7 Any other items of similar nature which Engineer may decide relating to foundation 

38.7 The rate of any such work, except the items relating to foundations, which is in excess of the 

deviation limit, shall be determined as per Clause 38.7.1. 

38.7.1 The quantum of additional work for each item shall not exceed 50% of the original quantity given 

in the agreement and the total value of additional work shall not exceed 50% of the total contract 

value, unless otherwise mutually agreed by the Engineer and the contractor. This limit shall not be 

applicable on items relating to foundation work which shall be executed as per original rates or 

provision of clause 38.1 to 38.4. 

38.7.2 In case of contract substituted items or additions items, which results in exceeding the deviation 

limit laid down in this clause except items relating to foundation work, which the contractor is 
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required to do under clause 38 above, the contractor shall within 7 days from the receipt of order, 

claim revision of the rate supported by proper analysis in respect of such items for quantities in 

excess of the deviation limit notwithstanding  the fact that the rates for such items exist in the 

tender for the main work or can be derived as per clause 38.2 and the Engineer, may revised their 

rates having regard to the prevailing market rates and got approved from employer the contractor 

shall be paid at provisional rate decided by Engineer to final approval of rates by employer. The 

Engineer shall however, be at liberty to cancel his order to carry out such increased quantities of 

work by giving notice in writing to the contractor and arrange to carry it out in such manner as he 

may consider advisable. But under no circumstance, the contractor shall suspend the work on the 

plea of non-settlement of rates of items failing under this Clause.  

38.7.3 All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items 

for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items 

exist in the tender for the main work or can be derived as per clause 38.2 and the Engineer may 

revise such rates having regard to the prevailing market rates unless otherwise mutually agreed by 

the Employer and the Contractor.  

39 Variations   

39.1 All Variation shall be included in updated Programs produced by the Contractor. 

40 Mobilization Advance 

40.1 In respect of works costing more than Rs. 50.00 Crore (Rs. Fifty Crore) only the 

department will, if provided in bidding document and requested by the Contractor to make 

mobilization advance, payment to the Contractor (at 9% per annum interest compounded 

annually basis) to assist in defraying the initial expenses that necessarily be incurred by 

the Contractor for mobilization. The total of such advance payments and the number & 

timing of installments is stated here under- 

The total amount of Advance shall not be more than 10% of the Capital work. Payment of 

Mobilization Advance shall be made in two equal installments, out of these first 

installment shall not be more than 5% of the Capital work and on compliance of the 

requisite conditions as stated in the bidding document, the remaining amount of 5% of 

Capital work shall be in second installment 

40.2 Release of Mobilization Advance:  

On recommendation of the Engineer-in-charge, Mobilization Advance shall be released, 

as follows: 

(i) Execution of the Agreement by the parties thereto, 

(ii) Submission by the Contractor of an unconditional and irrecoverable bank guarantee in     

     amounts and currencies equal to the advance payment being requested. Such bank     

      guarantee shall be issued either by a Nationalized or Scheduled Bank as declared by the  

RBI, should be encashable in Rajasthan and acceptable to the Department. The 

guarantee shall remain effective until the full recovery of the advance payment with total 

interest payable thereon. If the advance payment has not been repaid by the date 28 days 

prior to expiry date of B.G. the contractor shall extend the validity of B.G. until the 

advance payment has been repaid. 

(iii) The mobilization advance payments shall be made in two installments as stated 

above, subject to the conditions described below. The advance payments shall be used 

by the Contractor exclusively for mobilization expenses, as per the programme 

approved by the Engineer-in-charge. 

(iv) For this purpose, the Contractor shall open a dedicated Contract Bank Account in a 

bank located at divisional office headquarter or in case of non-functioning of bank's 

branch at divisional office headquarter than at the nearest place to divisional office 

headquarter in Rajasthan and the Department will transfer or deposit the advance 

payments directly into the aforesaid dedicated Bank Account of the Contractor. The 

Contractor will not be permitted to use these funds for any purpose other than for 

expenditures under the Contract and the Department will be entitled to verify that the 

transactions from this account are used exclusively for the purposes for which they are 

intended. In case the advance payment is not utilized by the Contractor as per the 
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approved programme and within the stipulated period to the satisfaction of the 

Engineer-in- charge, default proceedings as per the relevant clause of Contract, shall be 

initiated against the Contractor. 

40.2.1 Release of First Installment:  

The Department will make, payment of the first installment of the mobilization advance 

only after the Contractor has fulfilled the following conditions :- 

(a) Contractor has executed the agreement with department.  

(b) Requisite Bank Guarantee has been deposited by the contractor. 

(c) Established the dedicated Contract Bank Account. 

 (d) Any other condition mentioned in bid document in order to release installment.. 

40.2.2 Release of Second Installment:  

After the first installment of the advance payment has been utilized as per the approved 

programme, substantiated by relevant documents and to the satisfaction of the Engineer-

in-charge, the Contractor may then apply for the second installment after complying the 

conditions stated in the bid. The Department will make payment of the second installment 

after the Contractor has successfully fulfilled the following conditions:  

(a) Actual deployment of (i) such Personnel (ii) Machinery and Equipment, as per the 

approved deployment schedules, if stated in bid document. 

(b) Established the fully furnished Site Office(s), if stated in bid document. 

(c) Established and staffed, with qualified personnel, completely equipped testing 

laboratory(s) at Site for quality control purposes, if stated in bid document. 

(d) Placed confirmed orders for supply of major items of material and equipment, which 

is to be incorporated into the Permanent works as per the approved procurement 

schedule, if stated in bid document. 

(e) Commenced construction work at the site in accordance with the approved 

construction program, if stated in bid document. 

(f) The second Installment of Mobilization Advance would be released after submission 

of utilization certificate by contractor for the first Installment of advance released 

earlier. 

(g) Requisite Bank Guarantee has been deposited. 

(h) Any other condition mentioned in bid document in order to release second installment 

40.3 Schedule of Re-payment of Mobilization Advance:  

The Advance Payment shall be repaid through percentage from the running bill as under :- 

(a) deductions shall commence in the first running bill. 

(b) deductions shall be made at the rate of 15% (fifteen percent) of each running bill until 

such time as the advance payment has been repaid along with interest thereon; 

provided that the advance payment shall be completely repaid prior to the time when 

75% (seventy five percent) of Payment of works or 13 months from the date of first 

installment of Advance, whichever is earlier." 

41 Cash Flow Forecasts 

41.1 When the Programme is updated, the contractor is to provide the Engineer with an updated cash 

flow forecast. 

42 Payment Certificates 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed minus the cumulative amount certified previously. 

42.2 The Engineer shall check the Contractor's monthly statement preferably within 14 days and certify 

the amount to be paid to the Contractor. 

42.3 The value of work executed shall be determined by the Engineer. 

42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

42.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

43 Payments 

43.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the contract 
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and taxes at source, as applicable under the law. The Employer shall preferably pay the Contractor 

the amounts certified by the Engineer within 28 days of the date of each certificate.  

43.2 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed to be covered by other rates and prices in the Contract. 

44 Compensation Events 

44.1 The following are Compensation Events unless they are caused by the Contractor: 

 a The Employer does not give access to 90 percent of the Site by the Site Possession Date 

stated in the Contract Data. 

 b The Employer modifies the schedule of other contractors in a way which affects the work 

of the contractor under the contract 

 c The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 

 d The Engineer instructs the Contractor to uncover or to carry out additional tests upon work 

which is then found to have no Defects 

 e Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including 

the Site Investigation‟ Reports), from information available publicly and from a visual 

inspection of the site 

 f The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

 g Other contractors, public authorities, utilities or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

 h The effect on the Contractor of any of the Employer's Risks. 

 i The Engineer unreasonably delays issuing a Certificate of Completion. 

 j  Removal of underground utilities detected subsequently 

 k  Significant change in classification of soil requiring additional mobilization by the 

contractor, e.g. ordinary soil to rock excavation, 

 l  Removal of unsuitable material like marsh, debris dumps, etc not caused by the contractor 

 m  Artesian conditions 

 n  Seepage, erosion, landslide 

 o River training requiring protection of permanent work 

 p Presence of historical, archeological or religious structures, monuments interfering with the 

works 

 q Restriction of access to ground imposed by civil, judicial, or military authority 

 Other Compensation Events listed in the Contract Data or mentioned in the Contract 

44.2 In case of a Compensation Event, the Engineer shall decide whether and by how much the 

Intended Completion Date shall be extended. 

44.3 Deleted 

44.4 The Contractor shall not be entitled to time extension to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with 

the Engineer. 

45 Tax 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the GST, income tax,  

royalty, labourcess, or any other tax/duty/cess as applicable be law at the time of payment, shall be 

borne by the contractor for the performance of this Contract. The Employer will perform such 

duties in regard to the deduction of such taxes at source as per applicable law. 

 

46 Currencies 

46.1 All payments shall be made in Indian National Rupees. 

47 Price Adjustment : 
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47.1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 

fuels and lubricants in accordance with the following principles and procedures and as per formula 

given in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in the contract 

data upto end of the initial intended completion date and shall not apply to the work carried 

out beyond the stipulated time, whatever the reason of delay. 

(b) The price adjustment shall be determined during each month from the formula given in the 

contract data. 

(c) Following expressions and meanings are assigned to the work done during each month:  

 R =  Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance recovered, 

if any, during the month. It will exclude value for works executed under variations for 

which price adjustment will be worked separately based on the terms mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs. 

48 Retention 

48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 

48.2 On Completion of the whole of the Works half the total amount retained is repaid to the Contractor 

and on request, half when the Defects Liability Period has passed and the Engineer has certified 

that all Defects notified by the Engineer to the Contractor before the end of this period have been 

corrected. 

48.3 After initial intended completion date, on request of the contractor, retention money may substitute 

with an „on demand‟ instrument as specified for Performance Security. 

49 Liquidated Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion Date 

(for the whole of the works or the milestone as stated in the Contract Data). The total amount of 

liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may 

deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages 

does not affect the Contractor's liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any over-payment of liquidated damages by the Contractor by adjusting the 

next payment certificate.  

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated 

damages for such default, and not as penalty, for everyday or part of day which shall elapse 

between relevant time for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the Contract Data. 

 The employer may, without prejudice to any other method of recovery, deduct the amount of such 

damages from any monies due or to become due to the contractor. The payment or deduction of 

such damages shall not relieve the contractor from his obligation to complete the works or from 

any other of his obligations and liabilities under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable, any Section, a 

Taking-Over Certificate has been issued for any part of the Works or of a Section, the liquidated 

damages for delay in completion of the remainder of the Works or of that Section shall, for any 

period of delay after the date stated in such Taking-Over Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the value of the part so 

certified bears to the value of the whole of the Works or Section, as applicable. The provisions of 

this Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof. 

50 Deleted 
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51 Deleted 

52 Securities 

52.1 The Performance Security (including additional performance security for unbalanced bid) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and shall be 

issued in an amount and form and from a bank or surety acceptable to the Employer, and 

denominated in Indian Rupees. The Performance Security shall be valid until a date 60 days from 

the date of expiry of Maintenance Period and the additional performance security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate of completion. After 

initial intended completion date, additional performance security may be taken, in proportion of 

work not executed. 

 „The performance security and additional performance security of a Joint Venture shall be in the 

name of either partner severely or jointly in the name of the Joint Venture.‟ 

53 Deleted 

54 Cost of Repairs 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 

Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

  E. FINISHING THE CONTRACT 

55 Completion 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and 

the Engineer will do so upon deciding that the Work is completed. 

56 Taking Over 

56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion. 

57 Final Account 

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 

The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due to 

the Contractor preferably within 56 days of receiving the Contractor's account if it is correct and 

complete. If it is not, the Engineer shall issue preferably within 56 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Final Account is still unsatisfactory 

after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor 

and issue a payment certificate, preferably within 56 days of receiving the Contractor's revised 

account. 

58 Operating and Maintenance Manuals 

58.1 If „as built‟ Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated 

in the Contract Data from payments due to the Contractor. 

59 Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 a the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

 b the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation 

 c the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

 d  the Contractor does not maintain a security which is required; 

 e the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract Data; and 

 f if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 
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 g „The contractor (in case of joint venture) has modified the composition of the joint venture 

and/or the responsibility of each member of the joint venture from what is stated in joint 

venture agreement without prior approval of the Employer‟. 

 For the purpose of this clause, „corrupt practice‟ means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the procurement process or in 

contract execution. „Fraudulent practice‟ means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Borrower, and includes 

collusive practice among Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open 

competition.‟  
59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach 

is fundamental or not. 
59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonably possible. 
60 Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, i. the 

Engineer shall issue a certificate for  

a. the value of the work done,  

b. less advance payments received up to the date of the issue of the certificate,  

c. less other recoveries due in terms of the contract,  

d. less taxes due to be deducted at source as perapplicable laws.  

ii. If the total amount due to the Contractor is lower than the payment due to the Employer, the 

difference shall be a debt payable by the contractor to the Employer. If the total amount due to the 

Contractor is higher than the payment due to the Employer, the difference shall be payable by the 

Employer to the contractor. 

iii. The performance security in full and the additional performance security, if any, in proportion 

of work not executed, shall be forfeited. 

iv. Liquidated Damages shall not apply. 

v. The up-to-date deducted retention money, considering as part of the performance security, shall 

not be refunded. 
60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 

cost of balance material brought by the contractor and available at site, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less other recoveries due in 

terms of the contract and less taxes due to be deducted at source as per applicable law. 
61 Property  

61.1 All materials on the-Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor's default. 
62 Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which commitment was made. 

 

 

F. SPECIAL CONDITIONS OF CONTRACT 

1 LABOUR: 

 

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
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1.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

 

2 COMPLIANCE WITH LABOUR REGULATIONS: 

 

2.1 During continuance of the contract, the Contractor and his sub-contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to .deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

 

2.2 The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 

2.3 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK.  

2.3.1    Workmen Compensation Act 1923 :- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 

2.3.2 Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service 

or more on death, the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

2.3.3   Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable 

under the Act are : 

 

a Pension or family pension on retirement or death, as the case may be.  

b  Deposit linked insurance on the death in harness of the worker. 

c     Payment of P.P. accumulation on retirement/death etc. 

 

2.3.4 Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 

womenemployees in case of confinement or miscarriage etc. 

 

2.3.5 Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain 

welfaremeasures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 
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Employer by Law. The Principal Employer is required to take Certificate of 

Registration and the Contractor is required to take licence from the designated Officer. 

The Act is applicable to the establishments or Contractor of Principal Employer, if they 

employ 20 or more contract labour. 

 

2.3.6 Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wagesfixed by appropriate Government as per provisions of the Act, if the 

employment is a scheduled employment. Construction of Buildings, Roads, Runways 

are scheduled employments. 

 

2.3.7 Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid, when 

'it will be paid and what deductions can be made from the wages of the workers. 

 

2.3.8 Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for work 

of equalnature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc. 

 

2.3.9 Payment of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 

or moreemployees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 

Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 

month or above upto Rs.3500/- per month shall be worked out by taking wages as 

Rs.2500/ -per month only. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

 

2.3.10 Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 

resolution ofIndustrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

 

2.3.11 Industrial Employment (Standing Orders) Act 1946 -:- It is applicable to all 

establishmentsemploying 100 or more workmen (employment size reduced by some of 

the States and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and get the same certified by the designated Authority. 

 

2.3.12 Trade Unions Act 1926 :- The Act lays down the procedure for registration of trade 

unions ofworkmen and employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

 

2.3.13 Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment of 

childrenbelow 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. 

Employment of Child Labour is prohibited in Building and Construction Industry. 

 

2.3.14 Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) 

Act 1979 :-The Act is applicable to an establishment which employs 5 or more inter-

state migrant workmen through an intermediary (who has recruited workmen in one 

state for employment at the establishment situated in another state). The Inter-State 

migrant workmen, in an establishment to which this Act becomes applicable, are 
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required to be provided certain facilities such as housing, medical aid, traveling 

expenses from home upto the establishment and back, etc. 

 

2.3.15 The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments who 

carry on any building or other construction work and employs 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not. 

exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as Canteens, First-Aid facilities, 

Ambulance, Housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 

2.3.16 Factories Act 1948:-The Act lays down the procedure for approval of plans before 

setting up afactory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 persons 

or more with aid of power or 20 or more persons without the aid of power engaged in 

manufacturing process. 

 

3  The Defect Liability Period (In addition to clause 35) 

 

3.1.1     The Defect Liability Period (DLP) for all Road /Building/ Bridge / C.D. works shall as 

specified in the Contract Data after issuance of completion certificate. All defects of 

Road /Building/ Bridge C.D. works executed by the Contacting agency shall be 

attended by them at their own cost for DLP from the date of completion of work, as per 

the clause in the Agreement and Special Condition of Contract. 

3.1.2  The contractor will also have to maintain the Road/ Bridge/CD works for a Defect Liability   

Period as specified in the Contract Data after issuance of completion certificate. For 

maintaining the road/ bridge/ CD works during this period the contractor shall not be paid. 

 

3.1.3 In case of Building work, no maintenance work is to be carried out by contractor and no 

payment on this account shall be made. But during defect liability period, the contractor 

shall be liable to attend all construction defects left by him, at his own cost. 

   The word “Maintenance of Road/Bridge/C.D. Works during Defect Liability Period” means 

(i) Routine maintenance of Road/Bridge/C.D. Works and 

(ii) To remove the defects as & when appear in part and entire structure of  

Road/Bridge/C.D. Works, in specified time. 

3.1.4 The contracting agency shall do the routine maintenance of Road/Bridge/C.D. Works, 

including pavement, road side and cross drains including surface drains to the required 

standards and keep the entire road surface and structure in Defect Free condition during 

the entire period of routine maintenance which begins at completion of the construction 

work till end of DLP. 

 

The routine maintenance shall consist of the routine maintenance operation defined in 

manual for maintenance of roads of MoRTH and CE, PWD Rajasthan Jaipur vide 

Rajkaj Reference no. 12921520 dated 28-03-2025shall be carried out accordingly. The 

routine maintenance activities and their periodicity shall be as under: 

S.No Name of Item Maintenance 

calendar 

Frequency of 

operations in 

one year 
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1 Cleaning of surface drains including 

reshaping to maintain free flow of water.. 

Before & after rains. Three time 

2 Clearance & Maintenance of C.D. Works As and when required Twice 

3 Maintenance of road including filling Pot-

holes and patch repair etc. 

As and when required Make road 

Potholes free. 

4  Maintenance of road shoulder in proper 

condition to make them free from 

excessive edge dropoffs, roughness and 

scouring or pot holes.  

As and when required Make road 

Potholes free. 

5 Earth work in berms, Dressing of Berms Immediately before 

and after rains 

Twice 

6 Clearing of wild seasonal growth on berm, 

removal of debris etc from berm 

Before and after rains. Twice 

7 Cutting of branches of trees, etc. Before and after rains. Twice 

8 Fixing disturbed caution board /village 

name board / speed limit board etc. 

As and when required 

specially after rain. 

Once 

9 Re-fixing displaced guard stones, km 

stones etc 

As and when required 

specially after rain. 

Once 

10 White Washing and maintenance of Guard 

Stones and parapets of C.D.Works 

As and when required 

specially after rain. 

Once 

11 White washing Geroo painting of trunks 

of trees. 

As and when required 

specially after rain. 

Once 

12 Maintenance and watering of Trees 

Planted along the road 

As and when required As and 

whenRequired 

13 Painting of centre line As and when required Once 

14 Maintenance of road signs, pavement 

markings and other traffic control devices. 

Maintenacne as and 

when required. 

Twice 

15 Repainting and lettering of 200mtr  and 

Km Stones 

As and when required 

and repainting once in 

year. 

Once 

 

3.1.5 The Defect Liability Period shall be 5 years after date of completion of Road/Building work. 

 

3.2 In case contractor fails to maintain the road in any quarter during the Defect Liability 

Period, a sum equivalent to actual expenditure plus 20% done to correct the defect, shall 

be recovered from his Performance Security. 

 

3.3 The Performance Security will be refunded after 60 days from date of expiry of the Defect 

Liability   Period. 

 

3.4 During the Defect Liability Period the contractor shall be liable to attend all construction 

defects left by him, at his own cost. In case of failure to attend such defects, the same 

shall be got rectified by the Employer and cost recovered as per agreement. 

 

3.5.1   The contracting agency shall undertake joint detailed inspection along with Engineer- in- 

charge / A.En., at least once in three months in case of all Road/Bridge/C.D.works. The 

Engineer-In-Charge can reduce this frequency in case of emergency. The Contracting 

agency shall forward to the Engineer-In-charge the record of inspection and rectification 

within 15 days after the joints inspection. The Contracting agency shall pay particular 

attention on those road sections, which are likely to be damaged during rainy season. 
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3.5.2 One register has to be maintained by every Project Officer for recording the inspection 

details of works in his jurisdiction under defect liability period. 

 

4.0 The contractor would provide the following, at his own cost (Not payable extra & 

incidental to work) up to finalization of the work:- 

 

4.1.1 Cement Godown of capacity of approx. 2000 Bags, as/if required& Recovery of empty  

Cement bags will be done accordingly. 

 

4.1.2 Site office along with furniture (2 nos. table, 6 nos. office chairs, 2 no. almiraha, 1 no. 

rack) of 200 sq.ft. area with toilet. 

 

4.1.3 Light, water & telephone arrangement in site office. Payment of bills for this facility 

shall be made by the contractor. 

 

4.1.4 Provide 3 nos. security guards for watch & ward of cement godown& site office to 

Engineer. 

 

4.1.5 Provide Quality control lab of 150 sq.ft. area with required equipment & Technical 

Staff/Engineer. Survey instrument shall be made available at all work site by contractor. 

Payment of work done will not be released without establishing the laboratory. 

Photographs of Laboratory shall have to be submitted.  

 

4.1.6 Provide proper stacking yard for steel. 

 

4.1.7   Provide proper illumination all around cement godown& site Office & steel staking yard. 

 

4.1.8 Provide one inspection vehicle (Bolero or equivalent, not older than 3 year) with POL 

and driver, at his own cost, for regular inspection by Engineer, of works costing more 

than 25.00 Cr. 

 

4.1.9 Desktop computer as directed by Engineer-in-charge along with black & white printer 

with internet connection. The contractor shall be responsible for maintenance of the 

system during contract period. 

 

5.0 The contractor shall submit, within 15 days of signing the agreement, proposed 

methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted, including fund flow & cash flow planning & statement, 

justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones on standard 

software of Project Management along with licensed copy of the software. 

 

6.0 The contractor shall not work after the sunset and before sunrise without specific 

permission of the authorized Engineer. None of the permanent work shall be carried out 

during nights or Sundays or any other holidays without permission in writing of the 

Engineer-in-Charge. 

 

7.0 The contractor will display adequate number of Caution Boards/Diversion 

Boards/Barricading for proper safety of traffic plying on the road and no extra payment 

will be paid to contractor. 
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8.0 The rates are inclusive of all lead and lifts for complete finished work unless & 

otherwise the same is specifically stated in the rates. 

 

9.0 Collection of all material to be used for road work as well as building works shall be 

subject to satisfactory test result of quality control before use. If test results not found 

satisfactory the material shall be rejected and to be removed by contractor at his own 

cost. 

 

10.0 All materials shall be stacked at site away from the berms in stack sizes specified in 

specifications volume II and shall be collected layer wise, after compacting to collection 

of each layers, and getting its properties tested, and certificate from Engineer-in-Charge 

shall have to be obtained before commencing spreading. 

 

11.0 The leveled surface of all layers shall be checked continuously during the spreading and 

rolling of the mix so as to ensure a finished surface within the tolerances laid down in 

MoRTH specifications. Mode of Measurement will be as per levels for the sub base, 

base and other courses. The works shall be executed after obtaining layer-wise approval 

for various activities involved in construction of new road/improvement works as per 

circular A-6(94)BOT/14063-102 Dated 22.08.2017.  

 

12.0 The contractor will procure bitumen required for the execution of work from 

authorized/approved refinery at his level and furnish the bitumen testing certificate from 

Government agency/Regional laboratory/Engineering College. Bitumen record should 

also be furnished by the contractor as per circular No. 7/2001 issued by the Chief 

Engineer P.W.D. Rajasthan Jaipur. Testing of bitumen shall be done as per norms, for 

which equipment shall be made available at site by contractor in the QC laboratory, to 

be established at plant site by contractor at his own cost. 

 

13.0 The Ministry's specifications for Road & Bridge works (Fifth revision 2013 ) will form 

part of the contract documents and the contractor will be legally bound to the various 

stipulation made their in unless and otherwise specifically relaxed/waived wholly or 

partly through a special notification. In case of items not available in the MoRTH 

specifications book reference will be made to Rajasthan P.W.D. specifications, circular 

issued by the Chief Engineer, P.W.D. Rajasthan, Jaipur and IRC. 

 

14.0 The earth required for the embankment and sub-grade shall be arranged by contractor by 

temporary acquisition from nearby area for which no extra payment will be made. 

 

15.0 GST :- The rates quoted by contractor for various items are inclusive of all taxes excluding 

GST. The calculation of GST will be calculated as per PWD office order No. CE/Section-

11/GST/2023-24/D-44 dt. 04-05-2023 and F/SE/(IT)/PWD/IFMS 3.0 Rajkaj Ref. No. 

21589477 dt. 13-04-2026.  Any Liability due to taxes, GST (Central and State) will have to 

be borne by contractor. No taxes of any kind shall be payable separately to contractor. 

 

16.0 Circular No 3/2013, issued by finance department vide no F.1(8) Fin/PWF&R/2011 dated 

04.02.2013 regarding implementation of provisions under Rajasthan Transparency in 

Public Procurement Act, 2012 shall also be part of the agreement, which is appended with 

the document. 

 

17.0    Payment for Cement Concrete pavement work shall be released only after testing of cores 

taken from executed work for 7/28 days strength as per norms and after getting desired 

strength. Payment of PQC will be made to contractor only after ensuring achievement of 
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proper quality and desired specified strength, through the cutting of cores by core cutting 

machine. If the quality and strength as per acceptance criterion is not achieved, then the 

work will not be accepted and payment of such substandard work would not be made to 

the contractor. No extra amount on account of providing core cutter testing facility would 

be admissible to contractor. 

 

18.0 Only Slip form paver shall be used by contractor for items of paver laid cement concrete 

pavement at is own cost, However where land constraint is there, the use of fix form paver 

can be allowed under exceptional circumstances with the prior approval of CPM/GM 

RSRDC. No extra payment shall be made to the contractor (In Road Work). 

 

 19.0 Contractor shall provide reference pillars to establish centre line and level and maintain 

these pillars till completion of the work at his own cost. 

 

20.0     Contractor will be responsible and shall make all necessary arrangements / safety measures 

for smooth and uninterrupted movement of traffic. Any diversion / bypass, if required for 

smooth traffic movement, it will have to be constructed by the contractor at his own cost. 

The maintenance of service road & shoulders will be responsibility of the contractor and 

no extra payment will be paid to contractor. 

 

21.0 All hidden works shall be got checked necessarily from the Engineer in charge before 

covering them for which the contractor shall inform the Engineer-in-charge well in time. 

 

  22.0      Steel used for reinforcement shall confirm with relevant IS/MoRTH specification. All the 

manufacturers/suppliers shall supply the purchaser or his authorized representative with 

the certificate stating the process of manufacture and also the test sheet signed by the 

manufacturer giving the result of each mechanical test applicable for each lot of the 

material supplied and chemical composition. Sample shall be got tested in the NABL 

accredited laboratories only. In regarding to reinforcement steel the circular of CE PWD 

Jaipur i.e. circular no. ACE(P)/EE/(SS&C)/2021-22/D-17 dated 06.10.2021, should be 

followed. 
 

23.0 All service lines i.e. water supply, Sewer, Telephone, Electricity etc. at the site shall have 

to be taken care of by the contractor during the execution. Any damage to these lines shall 

have to be repaired by the contractor at his own cost. 

 

  24.0    Contractor shall abide by the instructions issued by the Engineer In charge & RSRDC 

Authorities regarding collection / storage of material at site. The aggregates in general 

shall confirm to the specifications specified in MoRTH Specifications for Road & Bridge 

Works (Fifth revision) with recent addendum. Collection of material shall be uniform at 

plant and work site as per approved design mix and grading. Collection of material shall be 

uniform throughout the length of road. 

 

25.0 Skilled man power shall be provided by contractor at site to Assistant Engineer In Charge 

for checking of lines, levels and specifications etc. who shall be at the disposal of the E/I. 

If not provided by the contractor then same shall be engaged by the corporation on 

contractor‟s cost and the payment made shall be recovered from the contractor as per 

wages act. 

 

26.0 In case of any typing error in Schedule „G‟RATES areBased on unified Road BSR  2026 

(Excluding cost of GST)shall be taken as correct and in case of Non-BSR items the 

decision of the Engineer-in-charge will be final and binding. 
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27.0 Signature on schedule „G‟ submission through digital signature shall be treated as agreement 

between the Corporation and the tenderer and would mean enforcement of standard 

agreement, terms & conditions applicable in the corporation. 

 

28.0   Electricity and water for construction will be arranged by contractor at his own cost. 

29.0     The Bituminous works shall be executed with Batch mix plant and sensor paver for which 

no extra payment shall be made to the contractor. 

 

30.0 The Contractor will have to take permission from competent authority for cutting of trees 

and shall be disposed off as per the procedure decided by concerned authority for which no 

extra payment shall be made. 

 

31.0 The growth of Road side plantation shall be maintained as per prescribed norms and action 

shall be taken as per agreement for not maintaining the plants.  

 

32.0 The contractor has to execute cement concrete works with RMC plant at own cost. 

 

33.0     The curing of C.C. Work has to be done in accordance to the IRC-15 and IRC–58. No traffic    

shall be allowed during curing period. Traffic diversion will have to be arranged by the 

contractor himself at his own cost. Curing compound shall be used for curing of C.C. 

Pavement by the contractor at his own cost. 

 

34.0 The Contractor is supposed to submit a suitable mix design for PQC, as per MoRTH 

specification. Suitable chemical admixture has to be used by the contractor in PQC. For 

construction of C.C. Pavement, the design mix of the controlled concrete shall be got done 

from any Govt. Engineering College, PWD Laboratory or any NABL accredited laboratory. 

The same shall be submitted to the Engineer In Charge before commencement of the work for 

approval. 

 

35.0 Cement Concrete road works are to be executed as per IRC:15 (Standard and code of practice 

for construction of concrete roads), IRC:58 (Guidelines for design of plain jointed Rigid 

Pavements for Highways) and MoRTH Specifications. The cutting of joint shall be done 

immediately and suitable joint sealing compound confirming to IS:1834 shall be applied on 

the cleaned joints. 

 

36.0 The contractor shall arrange his own land for the erection of plants storage and parking of 

machineries, stacking of material etc. 

 

37.0 Quality control record will be maintained as per I.R.C. Special Publication 11 with 

appropriate specific tests being carried out in the PWD or approved laboratory for which the 

cost will be borne by the contractor. In case, it is found that the results obtained for the work 

done are below the prescribed standards/norms, then the contractor has to remove such 

defective work at his own cost, otherwise it shall be got removed by the Engineer-in-Charge 

at the risk and cost of the contractor 

 

38.0 The contractor shall have to provide steel channels of adequate section and sufficient in 

length to be fixed on the either edges of the road during laying/rolling of mix material at site. 

The contractor shall have to necessary traffic sign boards during the progress of work to 

regulate the traffic, keeping safety aspects. 

39.0 The contractor shall engage unskilled local labour from Rajasthan state preferably of the 

district, for the execution of the work. 
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40.0 Monsoon period is included in completion period of the work. 

 

41.0 The quantities of any item may be increased, decreased, deleted or extra item may be 

executed as per site condition and as per instruction of Engineer-In –Charge. Nothing can be 

claimed extra for such changes in the item and also in the variation of quantities. 

42.0 The contractor has to deliver the following services for which no extra payment shall be 

made:- 

a) Total Station Survey of the site within ROW to prepare L-section, cross section and plan of 

the road as per IRC guidelines by taking cross section at an interval of 10 m.. The 

Contractor has to get the alignment and grade line approved from the authority by 

incorporating improvement in horizontal and vertical alignment, grade line, grade 

improvement. The Contractor has to submit the km wise earthwork quantities of cutting, 

filling and grade improvement for 4 laning road as per direction of Engineer –In- Charge. 

The Contractor should also carryout the survey including numbering of utility services i.e. 

trees, telephone line, electric lines, water supply lineswithin ROW and buildings along the 

road. The Contractor should also mark the numbers on trees/electric poles/telephone poles 

which are falling in the construction area and submit the km details of girth and species of 

the trees.  

b) Design of flexible and rigid pavement for new construction & for strengthening of existing 

road on the basis of data provided by the authority. The design should be submitted after 

getting proof checked from IIT‟s/ NIT,s or any other Govt. Engineering College. 

c) Design of all road intersections, horizontal and vertical curves shall be provided as per 

alignment and grade line approved by competent authority.                     

d) Marking centre line and chainage on the existing road by fixing half round headed cap nails 

having 8  mm diameter and 75 mm length and with road marking paint. 

e) P&F Permanent/Temporary bench marks at every 200 m having size of 100X100X450 mm 

embedded in M15 grade concrete of size 300X300X200 mm. 

f) The contractor has to execute the condition survey of existing CD works and submit the 

design CD works as per hydraulic data‟s collected from the site and duly approved by 

IIT‟s/NIT‟s and any others Govt. Engineering College. 

g) The contractor has to design the drainage system and submit the drainage plan showing the 

details of disposal point before execution. 
43.0 Recovery of empty cement bags will be done @ Rs. 2.50/- per bag from the running and final 

bills of the contractor 
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SECTION 4 
CONTRACT DATA 

 

S

N 

Cl.  

No. 
  

  Items marked „N/A‟ do not apply in the Contract 

Data. 

 

 

1 1.1 Employer  

  Name :  Managing Director 

  Address : Setu Bhawan, Opposite 

JhalanaDoongari, Jaipur-

Agra Bypass, Jaipur-

302004 

  Name of authorized Representative  Project Director, RSRDC Ltd Unit 

Alwar 

 

2 1.1 The Engineer is : Project Director, RSRDC Ltd Unit 

Alwar 

  Name of authorized Representative Project Director, RSRDC Ltd Unit 

Bharatpur 

3 1.1, 35 

& 3 of 

SCC 

a. Defects Liability/ Maintenance Period for Road works                                                                                                     

 

b. Defects Liability Period for Building works 

a. 5 Year from date of comp.  

 

b. 5 Year from date of 

Comp. 

4 1.1 Start Date 

 the Notice to proceed with the work. 

21 days from issue of LOA 

5 1.1, 17 

& 28 

Intended Completion Date for the Whole of the Work 10 months after start of 

work 

 2.2 & 

49. 

Milestones:  

  Physical works to be completed Period from the start date 

  Milestone 1 i.e. 15% of initial contract price 1/4
th
 of completion period 

 

  Milestone 2 i.e. 40% of initial contract price 1/2
nd

 of completion period  

  Milestone 3 i.e. 70% of initial contract price 3/4
th
 of completion period  

6 1.1 Location of site Alwar -Behror-narnaul road 

(SH-14) 

7 1.1 The name and identification number of the Contract NIT No. 059/2026-27 

dated 01.05.2026 

8 1.1 The works shall, inter alia, include the following, as 

specified or as directed : 
 

  (A)  Road Works  

  Site clearance; setting-out and layout; widening of 

existing carriageway and strengthening including camber 

corrections; construction of new road/ parallel service 

road; bituminous pavements remodeling/construction of 

junctions, intersections, bus bays, lay byes; supplying and 

placing of drainage channels, flumes, guard posts and 

guard other related items; construction /extension of cross 

drainage works, bridges, approaches and other related 

stones; road markings, road signs and kilometer/ 

hectometer stones; protective works for roads/ bridges; all 

aspects of quality assurance of various components of the 

works; rectification of the defects in the completed works 

during the Defects Liability Period; submission of „As 
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built‟ drawings and any other related documents; and 

other item of work as may be required to be carried out 

for completing the works in accordance with the drawings 

and provisions of the contract to ensure safety. 

  (B)  Bridge Works  

  Site clearance; setting out, provision of foundations, piers 

abutments and bearings; prestressed/reinforced cement 

concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainage spouts/ down 

take pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed 

protective works; providing wing/return walls; provision 

of road markings, road signs etc.; all aspects of quality 

assurance; clearing the site and handing over the works on 

completion; rectification of the defects during the Defects 

Liability Period and submission of „As-built‟ drawings 

and other related documents; and other items of work as 

may be required to be carried out for completing the 

works in accordance with the drawings and the provisions 

of the contract and to Insure safety. 

 

  (C)  Building Works  

  Site clearance; setting out, provision of foundations, walls 

(stone/ brick masonary); reinforced cement concrete 

structures like column, beams etc; roofing, flooring, 

plaster, pointing, white/colour wash, wood work, steel 

work, water supply and sanitary; clearing the site and 

handing over the works on completion; rectification of the 

defects during the Defects Liability Period and submission 

of „As-built‟ drawings and other related documents; and 

other items of work as may be required to be carried out 

for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety. 

 

  (D)  Other Items  

 1.1 Any other items as required to fulfill all contractual 

obligations as per the Bid documents.  
 

9 2.3 The following documents also form part of the Contract: 

 

 

 

1 Special Conditions of 

Contractor 

10 3.1 The law which applies to the Contract the law of Union of India 

11 3.1 The language of the Contract documents English and Hindi 

12 7.1 Limit of subcontracting       Only labour contract or 

Supply of material. 

13 8 The Schedule of Other Contractors  

14 9 The Schedule of Key Personnel       Two Graduate Civil 

Engineer and Four 

supervisors with 10 years 

experience with the 

knowledge of road work. 

15 13 The minimum insurance cover for physical property, 

injury and death 
Rs.5 lac per occurrence 

with the number of 

occurrences limited to 

four.  After each 

occurrence, contractor will 

pay additional premium 

necessary to make 

insurance valid for four 
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occurrences always. 

 

     

16 14 Site investigation report  

17 21 The Site Possession Dates  

  50% length of work site On start date 

  75% length of work site After 35% Time Period 

  98% length of work site After 60% Time Period 

  100% length of work site After 75% Time Period 

18 24.1 Competent authority  General Manager, 

RSRDC 

   with powers up to 0.5% of 

initial contract price. 

19 27.1 The period for submission of the programme for approval 

of Engineer 
21 days from the issue of 

Letter of Acceptance. 

 

20 27.2 The period between programme updates 60 days 

 

21 27.3 The amount to be withheld for late submission of an 

updated programme 
Rs. 1 lac. 

22 44 The following events shall also be Compensation Events  

    

    

23  The currency of the Contract Indian National Rupee 

24 47  The formula (e) for adjustment of prices are: (  

  R =  Value of work as defined in Clause 47.1 of 

Conditions of Contract 
 

  a Adjustment for cement component  

   Price adjustment for increase or decrease in the 

cost of cement procured by the contractor shall be 

paid in accordance with the following formula: 

 

  
Vc =  0.85 x Pc /100 x R x (Ci - Co )/Co 

Vc =  increase or decrease in the cost of work during 

the month under consideration due to changes in 

rates for cement. 

Co =  The all India wholesale price index for grey 

cement on 28 days preceding the date of opening 

of Bids / Date of negotiation whichever is later 

as published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

Ci =  The all India average wholesale price index for 

grey cement for the month under consideration 

as published by Ministry of Industrial 

Development, Government of India, New Delhi 

Pc =  Percentage of cement component of the work 

 

  b Adjustment for steel component  

  Price adjustment for increase or decrease in the 

cost of steel procured by the Contractor shall be 

paid in accordance with the following formula: 

 

  
Vs = 0.85 x Ps /100 x R x (Si - So )/So 

Vs =  Increase or decrease in the cost of work during 

the month under consideration due to changes in 
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the rates for steel 

So =  The all India wholesale price index for steel 

rebar on 28 days preceding the date of opening 

of Bids / Date of negotiation whichever is later 

as published  by the Ministry of Industrial 

Development, Government of India, New Si = 

 The all India average wholesale price 

index for steel rebar for the month under 

consideration as published by Ministry of 

Industrial Development, New Delhi 

Ps =  Percentage of steel component of the work 

Note: For the application of this clause, index of Bars and 

Rods has been chosen to represent steel group. 

  c Adjustment of bitumen component  

    Price adjustment for increase or decrease in the 

cost of bitumen shall be paid in accordance with 

the following formula: 

 

  
Vb=  0.85 x Pb/100 x R x (Bi - Bo )/Bo 

Vb =  Increase or decrease in the cost of work during 

the month under consideration due to changes in 

rates for bitumen. 

B0 =  The official retail price of bitumen at the IOC 

depot at nearest center on the day 28 days prior 

to date of opening of Bids / Date of negotiation 

whichever is later. 

Bi =  The official retail price of bitumen of IOC depot 

at nearest center for the 15th day of the month 

under consideration. 

P b =  Percentage of bitumen component of the work 

 

  
d   Adjustment for labour component 

 Price adjustment for increase or decrease in the cost 

due to labour shall be paid in accordance with the 

following formula: 

 
 VL= 0.85 x P l/100 x R x (Li - Lo )/Lo 
  

V L = increase or decrease in the cost of work during 

the month underconsideration due to changes in 

rates for local labour. 

Lo =  the consumer price index for industrial workers 

for the State on 28 days preceding the date of 

opening of.Bids / Date of negotiation whichever 

is later as published by Labour Bureau, Ministry 

of Labour, Government of India. 

Lj =  The consumer price index for industrial workers 

for the State for the under consideration as 

published by Labour Bureau,  Ministry of Labour, Government of India. 

Pl =  Percentage of  labour component of the work. 

e   Adjustment of POL (fuel and lubricant) component 

 

 Price adjustment for increase or decrease in cost 

of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 
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Vf=  0.85 x Pf/I00 x R x (Fi - Fo)/Fo 
  

Vf =  Increase or decrease in the cost of work during the 

month under consideration due to changes in rates 

for fuel and lubricants. 

Fo =  The official retail price of High Speed Diesel 

(HSD) at the existing consumer pumps of IOC at 

nearest center on the day 28 days prior to the date 

of opening of Bids / Date of negotiation 

whichever is later. 

Fi=  The official retail price of HSD at the existing 

consumer pumps of IOC at nearest center for the 

15th day of month of the under consideration. 

Pf =  Percentage of fuel and lubricants component of 

the work. 

 

Note:  For the application of this clause, the 

price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants 

group. 

  f  Adjustment for Plant and Machinery Spares 

Component 

 Price adjustment for increase or decrease in the 

cost of plant and machinery spares procured by 

the Contractor shall be paid in accordance with 

the following formula: 

Vp =  0.85 x Pp /100 x R x (Pi – Po )/Po 

Vp =  Increase or decrease in the cost of work during the 

month under consideration due to changes in rates 

for plant and machinery spares 

 

Po =  The all India wholesale price index for 

Construction machinery and spears and parts on 

28 days preceding the date of opening of Bids / 

Date of negotiation whichever is later as 

published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

 

Pi =  The all India average wholesale price index for 

Construction machinery and spears and parts for 

the month under consideration as published by 

Ministry of Industrial Development, Government 

of India, New Delhi. [Cl.49] 

Pp =  Percentage of plant and machinery spares 

component of the work. 

 Note: For the application of this clause, 
index of Heavy Machinery and Parts has 
been chosen to represent the Plant and 
Machinery Spares group. 
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  g  Adjustment of Other materials Component. 

 

Price adjustment for increase or decrease in cost of 

local materials other than cement, steel, bitumen 

and POL procured by the contractor shall be paid in 

accordance with the following formula: [Cl.49] 

 
Vm =  0.85 x P /100 x R x (Mi – Mo )/Mo [Cl.50] 
 

Vm =  Increase or decrease in the cost of work during the 

month under consideration due to changes in rates 

for local materials other than cement, steel, 

bitumen and POL. 

 

Mo =  The all India wholesale price index (all 

commodities) on 28 days preceding the date of 

opening of Bids / Date of negotiation whichever 

is later, as published by the Ministry of Industrial 

Development, Government of India, New Delhi. [Cl.50] 

 

Mi=   The all India wholesale price index (all 

commodities) for the month under consideration 

as published by Ministry of Industrial 

Development, Government of India, New Delhi.  [Cl.51 & 52] 

 

Pm =   Percentage of local material component (other 

than cement, steel, bitumen and POL) of 

the work. 

 

The following percentages will govern the price adjustment for the entire contract: 

 

S. 

No. 

Material Percentage* 

For Road Work* For Bridge Work* For Building Work* 

1 Cement - Pc 6% - 0.00 

2 Steel - Ps 4% - 0.00 
3 Bitumen - Pb 54% - 0.00 
4 labour component-Pl 12% - 0.00 
5 POL (fuel and lubricant) 

component-Pf 
9% - 0.00 

6 Plant and Machinery Spares 

Component –Pp 
8% - 0.00 

7 Other materials Component-Pm 7% - 0.00 
 Total 100%  0.00 
 * percentage for different materials are to be calculated and mentioned for project specific.  
 
25 48 The proportion of payments retained (retention money) 5% from each bill 

26 49 Amount of liquidated damages for delay in completion of 

works 
 

  For Whole of work 0.05% of the Initial 

Contract Price, rounded 

off to the nearest 

Thousand, per day. 

  For non-achievement of milestone 0.05% of price as 

specified in mile stone, 

rounded off to the nearest 
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thousand per day. 

27 49 Maximum limit of liquidated damages for delay in 

completion of work. 

10 per cent of the Initial 

Contract Price rounded 

off to the nearest 

thousand. 

28 3 of 

SCC 

Applicable payment during maintenance period.  Percentage of completion 

cost* 

  1
st
 Year  NIL 

  2
nd

 Year  NIL 

  3
rd

 Year  NIL 

  4
th
 Year  NIL 

  5
th
 Year  NIL 

  6
th
 Year  NIL 

  * the rate is to be specified for specific project i.e road / 

bridge/ ROB/ etc 
 

29 52 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price: 
Performance Security 

for 5 percent of contract 

price plus additional 

performance security in 

terms of ITB Clause 

29.4 

 

  The standard form of Performance Security and Additional 

Performance Security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as in Section 8 

of the Bidding Documents. 

 

30 58 The Schedule of Operating and Maintenance Manuals 30 days after actual 

completion of work 

31 58 The date by which „as-built‟ drawings (in scale as directed) 

in 2 sets are required  

30 days after actual 

completion of work 

32 58 The amount to be withheld for failing to supply „as built‟ 

drawings by the date required 

Rs. 5.00 lacs. 

33 59.2 The events shall also be fundamental breach of contract The Contractor has 

contravened clause 7.1 

and Clause 9 of GCC. 
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SECTION 5 

 

TECHNICAL SPECIFICATIONS 

 
A. For Road & Bridge/ROB works: 
 

All the items of work included in the scope of work will be executed as per MoRTH 

specifications for road and bridge work (5th revision-2013) and relevant IRC & I.S. Codes and as 

per circulars/guide lines issued by the MoRTH from time to time & amended by respective body 

time to time till 30 days before opening of tender. 
 

B. For Building works: 
 

All the items of work included in the scope of work will be executed as per relevant PWD & I.S. 

Codes and as per circulars/guide lines issued by the PWD/ RSRDC from time to time & amended 

by respective body time to time till 30 days before opening of tender. 
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SECTION 6 

FORM OF BID 

  

Description of the Works:- Construction of .................................................................. 

 BID To : 

 To 

 Address : 

 

1 We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities and Addenda 

for the sum(s) of 

________________________________________________________________________________

________________________________________________________________________________

______________________________________________________________ 

2 We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer's notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the document. 

3 We agree to abide by this Bid for the period of * days from the date fixed for receiving 

the same, and it shall remain binding upon us and may by accepted at any time before the expiration 

of that period. 

4 Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

5 We understand that you are not bound to accept the lowest or any tender you may receive. 

 Dated this _________________________day of________________________ 20...... 

 Signature ________________________ in the capacity of ______________________ 

 duly authorized to sign bids for and on behalf of  

 

___________________________________________________________________________(in 

block capitals or typed) 

 Address: 

________________________________________________________________________________

________________________________________________________________________________

_________________________________________________________________ 

 Witness 

________________________________________________________________________________

_________________________________________________________________ 

___________________________________________________________________________ 

 Address: 

________________________________________________________________________________

______________________________________________________________________ 

 Occupation 

___________________________________________________________________________ 
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SECTION 7 

 

BILL OF QUANTITIES 
 

 Preamble 

 

1 The Bill of Quantities shall be read in conjunction with the instruction to bidders, conditions of 

contract specifications & drawings. 

2 For the construction of works, the quantities given in the bill of quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of 

work ordered and carried out as measured by the contractor and verified by the Engineer and 

valued. 

 a. All the rates and prices tendered in the bill of quantities in the case of item rate tenders and 

 b. All percentage rate above and below or at par of the schedule of rates as tendered by the 

contractor 

3 The rates and prices tendered in the priced bill of quantities shall except in so far as it is otherwise 

provided under the contract include all constructional plant, Labour, Supervision, materials, 

erections, maintenance, insurance, profit, taxes and duties together with all general risks, liabilities 

and obligations set out in the contract. 

4 Arithmetic errors will be corrected by the employers pursuant to clause 27 of the instructions of 

bidders 

5 When percentage rate tenders are invited, the bill of quantities will show in the bidding documents 

the rate used for different items. In case of typographical error in the rate given, the rate for the 

item of concern BSR specified in schedule G, as amended till the date of bidding, will prevail.  
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 BILL OF QUANTITES 

(Schedule „G‟ of the work to be provided) 

 

 

(RATES are Based on  unified Road BSR  2026 

(Excluding cost of GST)) 

 

 

As per separate BOQ 
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SECTION 8 
 

BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ______________________________[name of Bidder] (hereinafter called „the 

Bidder‟) has submitted his Bid dated____________________[date]for the construction of 

________________________________________________________________________________

________________________________________________________________________________

____________________________________[name of Contract hereinafter called „the Bid‟]. 

 

KNOW ALL PEOPLE by these presents that We______________________________[name of 

Bank] of [name of country] having our registered office 

at______________________________ (hereinafter called „the Bank‟) are bound 

unto______________________________[name of Employer] (hereinafter called „the Employer‟) in 

the sum of______________________________* for which payment well and truly to be made to 

the said Employer the Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________day of ______________,  

20________________ 

 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 

in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 

period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 

any of the three conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 

______________________________** days after the deadline for submission of Bids as such 

deadline is stated in the Instructions to Bidders or as it may be extended by the Employer‟s 

Representative, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 

of this guarantee should reach the Bank not later than the above date. 

DATE_________________________ SIGNATURE_______________________ 

WITNESS____________________________ SEAL______________ 

 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 

Bidders. 

** 30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 

To 

 

___________________________________[name of Employer]  

___________________________________ [address of Employer] 

___________________________________ 

 

WHEREAS___________________________________ [name and address of Contractor] (hereafter 

called „the Contractor‟) has undertaken, in pursuance of Contract No. ______________________dated 

_______________to execute________________ [name of Contract and brief description of Works] 

(hereinafter called „the Contract‟). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of_____________[amount of guarantee] 

________________________________________________*(in words), such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the limits 

of___________________________________ [amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between your 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

This guarantee shall be valid until 60 days from the date of expiry of the Maintenance Period payable at 

Jaipur. 

 

 Signature and Seal of the guarantor ___________________________________ 

 Name of Bank_________________________________________________________ 

 Address_______________________________________________________________ 

 Date___________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 

the Contract including additional performance security for unbalanced Bids, if any and denominated in 

Indian Rupees. 
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ADDITIONAL PERFORMANCE BANK GUARANTEE 

 

To 

 

___________________________________ [name of Employer]  

___________________________________ [address of Employer] 

___________________________________ 

 

WHEREAS___________________________________ [name and address of Contractor] (hereafter 

called „the Contractor‟) has undertaken, in pursuance of Contract No. ______________________dated 

_______________to execute________________ [name of Contract and brief description of Works] 

(hereinafter called „the Contract‟). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of_____________[amount of guarantee] 

________________________________________________*(in words), such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the limits 

of___________________________________ [amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed there under or of any of the Contract documents which may be made between your 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Maintenance Period payable at 

Jaipur. 

 

 Signature and Seal of the guarantor ___________________________________ 

 Name of Bank_________________________________________________________ 

 Address_______________________________________________________________ 

 Date___________________________________ 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 

the Contract including additional performance security for unbalanced Bids, if any and denominated in 

Indian Rupees. 
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Letter of Acceptance  
 

(Letterhead paper of the Employer) 

 

________________________________________(Date) 

 

To 

________________________________________(Name and address of the Contractor) 

________________________________________ 

________________________________________ 

 

 

 

Dear Sirs, 

 

I am directed to convey you that your Bid dated___________for execution of 

the__________________________ (name of the contract and identification number, as given in the 

Instructions to Bidders) for the Contract Price of Rupees 

_________________(________________________________________) (amount in words and 

figures), as corrected and modified in accordance with the Instructions to Bidders) is hereby 

accepted by the competent authority. 

 

You are hereby requested to furnish Performance Security for and amount equivalent to Rs. 

__________ valid upto60 days from the date of expiry of the maintenance period and additional 

performance security for unbalanced Bid as per clause 29.4. of ITB amounting to Rs_______ valid 

upto 28 days from the issue of completion certificate, in the form detailed in Para 34.1 of ITB 

within 15 days of the receipt of this letter of and to sign the contract, failing which action as stated 

in Para 34.3 of ITB will be taken. 

Date of commencement and completion of the work shall be __________ (21 days from the date of 

issue of this letter) & ________ respectively which may please be noted. 

          Yours faithfully, 

 

 

 

     Authorized Signature  

     Name and title of Signatory  

     Name of Agency 

__________________________________________________________________________________ 

1. Delete „corrected and‟ or „and modified‟ if only one of these actions applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not 

been affected. 

2   To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the „Instructions to Bidders‟. 
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Agreement Form 

 

 

This agreement, made the______________________ day of _________________ between 

___________________________________(name and address of Employer) [hereinafter called „the 

Employer‟] and___________________________________(name and address of contractor) 

hereinafter called „the Contractor‟ of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

__________________________________________________________________________________

_______________________(name and identification number of Contract) (hereinafter called „the 

Works‟) and the Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein, at a cost of Rs. 

__________________________________________________________ 

_____________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1.  In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 

i) Letter of Acceptance 

ii) Notice to proceed with the works; 

iii) Contractor's Bid 

iv) Condition of Contract: General and Special 

v) Contract Data 

vi) Additional condition 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents -listed in the Contract Data as forming part of the Contract. 

(x) Joint Venture Agreement. 

 

 



1 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 

first before written. 

 

The Common Seal of_____________________________________________________________ 

 

was hereunto affixed in the presence of : 

 

Signed, Sealed and Delivered by the said_________________________________________ 

 

__________________________________________________________________________________ 

 

in the presence of : 

 

 

Binding Signature of Employer___________________________________ 

 

Binding Signature of Contractor___________________________________ 
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jktLFkkuljdkj 

foŸk ¼th ,.M Vh½ foHkkx 

 

Øekad% ,Q-1¼8½foŸk@lkfoysfu@2011                            t;iqj] fnukad%4Qjojh] 2013 

ifji= la- 3@2013 

 

tSlkfdvkidksfofnrgSjktLFkkujkti= esatkjhvf/klwpukfnukad                     24-01-

2013}kjkjktLFkkuyksdmikiuesaikjnf’kZrkvf/kfu;e] 2012(Rajasthan Transparency in Public Procurement 

Act, 2012),oajktLFkkuyksdmikiuesaikjnf’kZrkfu;e(Rajasthan Transparency in Public Procurement Rules, 

2013)jkT; esfnukad26-01-2013ls izHkkohgksx;sgSAleLrmikiulaLFkk,(Procurement Entities)ftlesajkT; 

ljdkj ds leLrfoHkkx] ljdkj ds LokfeRok/khu ;k fu;a=.kk/khudksbZHkhjkT; ifCydlsDVjm|e] lafo/kku 

}kjkLFkkfir ;k xfBrdksbZHkhfudk; ftlds O;; dh iwfrZjkT; dh lesfdrfuf/k ls dh tkrhgS] jkT; 

fo/kkue.My ds fdlhvf/kfu;e }kjkLFkkfir ;k xfBrdksbZfudk; ;k cksMZ ;k fuxe ;k izkf/kdj.k ;k 

lkslk;Vh ;k U;kl ;k Lok;Ÿkfudk; ;k jkT; ljdkj ds LokfeRok/khu ;k fu;a=.kk/khudksbZfudk;] 

lfEefyrgS] ds }kjklkexzh] lsok]ladeZ(Work)ds mikiu(Procurement) ds ekeyksaesamDrvf/kfu;e 

,oafu;eksa dh v{kj’k%ikyuklqfuf’prfd;ktkukvko’;d gSA 
 

mDrvf/kfu;e dh /kkjk 50 ds vUrxZrjkT; mikiulqfo/kk izdks"B(State Procurement 

Facilitation Cell)dk xBufd;ktkpqdkgSAmDrizdks"B dk uksMyvf/kdkjhla;qDrlfpo] foŸk ¼th ,.M Vh½ 

foHkkxdkscuk;kx;kgS ;fnmikiulaLFkkmDrvf/kfu;e ,oafu;eksa ds lUnHkZesadksbZtkudkjh dh vis{kk 

j[krhgSrksiz’kklfudfoHkkx ds ek/;e ls izdj.kjkT; mikiulqfo/kkizdks"Bdksizsf"krfd;ktkldrkgSA 
 

mDrvf/kfu;e dh /kkjk 17 esafn;sx;sizko/kku ds 

rgrjkT;yksdmikiuiksVZy(http://sppp.raj.nic.in)cukfn;kx;kgSAmikiulaLFkkvf/kfu;e dh /kkjk 17 ¼2½ 

,oajktLFkkuyksdmikiuesaikjnf’kZrkfu;e] 2013 ds izko/kkuksa ds vuqlkjikyuklqfuf’prdjkosaA 
 

mDrvf/kfu;e ds v/;k; 3 ,oafu;eksa ds v/;k; 7 ds vuqlkjcksyhyxkusokyk ;k 

Hkkohcksyhyxkusokyk(bidder or prospective bidder)mikiuizfØ;k ds nkSjkumikiulaLFkk dsfdlhfu.kZ;] 

dk;Zokgh ;k yksi] bl vf/kfu;e ;k blds v/khutkjhfu;eksa ds micU/kksa ds 

mYya?kuesagSrksogvihynkf[kydjldsxkA bl lEcU/k esacksyhnLrkostksa] 

iwoZvgZrknLrkostksa]jftLVªhdj.knLrkostksaesaizFkevihyvf/kdkjh dk 

inkfHkfgr(designated)fofufnZ"V(specified)mYys[kmikiulaLFkk }kjkfd;ktkukvko’;d gSAvr% vf/kfu;e 

dh /kkjk 3¼2½ esamfYyf[krleLrfoHkkx@laxBuviusLrjijizFkevihyvf/kdkjh dk 

fu/kkZj.kdjfoŸkfoHkkxdksfnukad 15 Qjojh] 2013rdlwfprdjsaA ;gk¡ ;g 

mYysf[krdjukmi;qDrgksxkfdizFkevihyvf/kdkjhmikiulaLFkk ls ,d LrjmPpgksukvko’;d gSA f}rh; 

vihyvf/kdkjhjkT; ljdkj ds foHkkxksa ds fy;slEcfU/kriz’kklfudfoHkkxgksxkA 

;fniz’kklfudfoHkkxLo;amikiulaLFkk ;k izFkevihyvf/kdkjhgSrksfoŸkfoHkkxizFke@f}rh; 

vihyvf/kdkjhgksxkA ,slsekeyksaesatgk¡ foŸkfoHkkxizFkevihyvf/kdkjhgSrks f}rh; 

vihyvf/kdkjhizkf/kdj.kfo’ks"k ds vuqlkjjkT; ljdkj }kjkinkfHkfgr(designated)fd;ktk;sxkA 
 

mDrvf/kfu;e ds vuqlkjlkexzh] lsok] ladeZ ds mikiu ds 

fy;sLVs.MMZfcfMaxMkWD;wesUV~lizfØ;k/khugSAvf/kfu;e dh /kkjk 59 (Saving)ds vuqlkj bl 

vf/kfu;eesamicfU/krlkexzh] lsok ,oaladeksZa ds mikiu ls lEcfU/krleLrfu;e] fofu;e]vkns’k] 

vf/klwpuk;sa] foHkkxh; lafgrk,¡]funsZf’kdk;sa] mifof/k;k¡] 'kkldh; Kkiu ;k ifji= tks bl vf/kfu;e ds 

izkjEHk dh rkjh[k dksizo`rFks] muds bl vf/kfu;e ds micU/kksa ls laxrgksus dh 

lhekrdrcizorZcusjgsaxstcrdfdmudksbl vf/kfu;e ds v/khucuk;s ;k tkjhfd;sx;sfu;eksa] 

ekxZn’kZdfl)kUrksa] vf/klwpuk ;k ;FkkfLFkfrvkns’k }kjkfujflr ;k vfrØferughadjfn;ktkrkAvr% 

mDrvf/kfu;e ,oafu;eksa ds vuqlkjlkexzh ;k lsok ds mikiu ds fy;sorZekuizpfyrfcMnLrkostlkekU; 

foŸkh; ,oays[kkfu;eikVZIIesafn;sx;sSRQkeZ 14]15]16 vkSj 17 rFkkladeZ ds mikiu ds 
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fy;slkoZtfudfuekZ.kfoŸkh; ,oays[kk fu;e ds visf.MDlXIesafn;sx;sorZekuizpfyrnLrkostcksyhnLrkostksa 

ds :I esavf/kfu;e o fu;eksa ds izko/kkuksa dh lhekrdiz;ksxfd;stkldsaxs] 

tcrdfduohuLVs.MMZfcfMaxMkWD;wesUV~ltkjhughafd;stkrsgSrFkkfifuEukafdrlayXud 

(Annexures)orZekuizpfyrcksyhnLrkostksa ds lkFklfEefyrdjrsgq, 

ghfcMnLrkosttkjhfd;ktkuklqfuf’prfd;ktk;s& 
 

Annexure A: Compliance with the Code of Integrity and No Conflict of Interest 

Annexure B: Declaration by Bidders regarding Qualifications. 

Annexure C: Grievance Redressal during Procurement Process. 

Annexure D: Additional Conditions of Contract 

vr% iz’kklfudfoHkkxvius v/khuleLrfoHkkxksa] dk;kZy;ksa ,oalaxBuksa ls mDrfunsZ’kksa dh dBksjrk ls 

ikyuklqfuf’prdjkosaA 

layXu%Annexure A to D 

¼vf[ky vjksjk½ 

'kklulfpo] foŸk ¼ctV½ 

 

 

izfrfyfifuEukafdrdkslwpukFkZ ,oavko’;ddk;Zokghgsrqizsf"krgS%& 

1- futhlfpo] jkT;iky@eq[;ea=h@leLrea=hx.k@jkT; ea=hx.k 

2- futhlfpo] eq[; lfpo@leLrvfr-eq[; lfpo@leLrizeq[k 'kklulfpo@leLr 

'kklulfpo@leLrfof’k"V 'kklulfpoA 

3- lfpo] jktLFkkufo/kkulHkk] jktLFkku] t;iqjA 

4- lfpo] yksdk;qDrlfpoky;] jktLFkku] t;iqjA 

5- lfpo] jktLFkkuyksdlsokvk;ksx] vtesjA 

6- jftLVªkj] jktLFkku mPp U;k;ky;] tks/kiqj@t;iqjA 

7- leLrla;qDr 'kklulfpo@mi 'kklulfpo@lfpoky; dsleLrvuqHkkx@foHkkxA 

8- iz/kkuys[kkdkj ¼flfoy ys[kkijh{kk½ jktLFkku] t;iqjA 

9- egkys[kkdkj ¼izkfIr ,oaokf.kfT;dys[kkijh{kk½@¼, ,.M bZ½ jktLFkku] t;iqjA 

10- leLrfoHkkxk/;{k@ftykdysDVj@laHkkxh; vk;qDrA 

11- jftLVªkj] jktLFkkuflfoylsokvihyizkf/kdj.k] t;iqjA 

12- leLrdks"kkf/kdkjhA 

13- flLVe,ukfyLV] foŸkfoHkkxdksHkstdjys[k gSfdifji= dksfoŸkfoHkkx dh 

osclkbZVijizdkf’krdjokus dh O;oLFkkdjkosaA 

 

¼mfeZyk tks’kh½ 

la;qDrlfpo 

 

 

 

mailto:ea=hx.k@jkT
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Annexure A: Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall- 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise influence 

the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation. 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the 

transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring Entity and the Bidders with 

an intent to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do the 

same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any; and  

(h) Disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 

Conflict of Interest:- 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of interest is considered to be a situation in which a party has interests that could 

improperly influence that party‟s performance of official duties or responsibilities, contractual 

obligations, or compliance with applicable laws and regulations. 

A Bidder may be considered to be in Conflict of interest with one or more parties in a bidding 

process if, including but not limited to: 

a. Have controlling partners/shareholders in common; or 

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 

Bidder, or influence the decisions of the procuring Entity regarding the bidding                  

process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a 

Bidder in more than one Bid will result in the disqualification of all Bids in which the 

Bidder is involved. However, this does not limit the inclusion of the same subcontractor, 

not otherwise participating as a Bidder , in more than one Bid; or 

f. The Bidder or any its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the Goods, Works or Services that are the subject of 

the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the procuring 

|Entity as engineer-in-charge/consultant for the contract. 
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Annexure B: Declaration by the Bidder regarding Qualifications 

 
Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….for procurement of 

……………………………in response to their Notice Inviting Bids No ……………… …….. 

Dated………………….I/We hereby declare under Section 7 of Rajasthan Transparency in 

Public Procurement Act, 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial resources  

and competence required by the Bidding Document issued by the Procuring Entity; 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and 

the State Government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my /our 

affairs administered by a court or a judicial officer, not have my/our business activities 

suspended and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the making of false statements or 

misrepresentation as to my/our qualifications to enter into a procurement contract within a 

period of three years preceding the commencement of this procurement process, or not 

have been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict or interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

Date: Signature of bidder 

Place: Name: 

 Designation: 

 Address: 
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Annexure C: Grievance Redressal during Procurement Process  
 

The designation and address of the First Appellate Authority is------------ 

The designation and address of the Second Appellate Authority is---------- 

(1) Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 
 

Provided that after the declaration of a Bidder as successful the appeal may be filed only 

by a Bidder who has participated in procurement proceedings: 
 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 
 

2. The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall Endeavour to dispose it of within thirty days from the 

date of the appeal. 
 

3. If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 

aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 

bidder or the Procuring Entity, as the case may be, may file a second appeal to Second 

Appellate Authority specified in the Bidding Document in this behalf within fifteen days 

from the expiry of the period specified in para (2) or of the date of receipt of the order 

passed by the First Appellate Authority, as the case may be. 
 

4. Appeal not to lie in certain cases 
 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 
 

5. Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed from along with as many 

copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying 

the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 

Authority, as the case may be, in person or through registered post or authorized 

representative. 
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6. Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall 

be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker‟s cheque of a Scheduled 

Bank in India payable in the name of Appellate Authority concerned. 

 

7. Procedure for disposal of appeal 

(a) The first Appeal Authority or Second appellate Authority, as the case may be, upon filing 

of appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if 

any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, 

as the case may be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass an order in 

writing and provide the copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause © above shall also be placed on the State Public 

Procurement Portal. 
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FORM No.1 

[See rule 83] 

 

Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 

 

Appeal No…………………of ……………………….. 

Before the ……………………….(First/Second Appellate Authority) 
 

1. Particulars of appellant: 

i. Name of the appellant: 

ii. Official address, if any: 

iii. Residential Address: 

 

2. Name and address of the respondent (s): 

i.  

ii.  

iii.  
 

3. Number and date of the order appealed against  

and name and designation of the officer/authority  

who passed the order (enclose copy), or a  

statement of a decision, action or omission of  

the Procuring Entity in contravention to the provisions  

of the Act by which the appellant is aggrieved: 
 

4. If the Appellant proposes to be represented 

 by a representative, the name and postal address  

of the representative: 
 

5. Number of affidavits and documents enclosed with the appeal: 

6.                                           Ground                               of                                       Appeal: 

………………………………………………………………………………………………

…………………………………………………………………………… (Supported by an 

affidavit) 

7.                                                                                                                                    Prayer: 

………………………………………………………………………………………………

…………………………………………………………….. 

Place…………………………………… 

Date……………………………………. 

Appellant‟s Signature 
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Annexure D: Additional Conditions of Contract  
1. Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will 

correct arithmetical errors during evaluation of Financial Bids on the following basis: 
 

i. If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected; 

ii. If there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and  

iii. If there is a discrepancy between works and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 

  If the Bidder that submitted the lowest evaluated Bid does not accept the correction 

of errors, its Bid shall be disqualified, and its Bid security shall be forfeited or its 

Bid securing declaration shall be executed. 
 

2. Procuring Entity‟s Right to vary Quantities 

(i) At the time of award of contract, the quantity of goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the 

quantity specified in the Bidding Document. It shall be without any change in the 

unit prices or other terms and conditions of the Bid and the conditions of contract. 
 

(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change in 

circumstances, the Bidder shall not be entitled for any claim or compensation except 

otherwise provided in the conditions of contract. 
 

(iii) In case of procurement of goods or services, additional quantity may be procured by 

placing a repeat order on the rates and condition of the original order. However, the 

additional quantity shall not be more than 25% of the value of goods of the original 

contract and shall be within one month from the date of expiry of last supply. If the 

supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 

supply by limited Bidding or otherwise and the extra cost incurred shall be 

recovered from the supplier. 
 

3. Dividing quantities among more than one Bidder at the time of award (in case of 

procurement of goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured 

from the Bidder, whose Bid is accepted. However, when it is considered that the quantity 

of the subject matter of procurement to be procured is very large and it may not be in the 

capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is 

considered that the subject matter of procurement to be procured is of critical and vital 

nature, in such cases, the quantity may be divided between the Bidder, whose Bid is 

accepted and the second lowest Bidder or even more Bidders in that order, in a fair, 

transparent and equitable manner at the rates of the Bidder, whose Bid is accepted. 
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ANNEXURE-C: Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority is G.M., RSRDC Ltd., Jaipur. 

The designation and address of the Second Appellate Authority is M.D., RSRDC Ltd., Jaipur 

 

 


