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Comprehensive operation and maintenance of water supply project including all required 

materials, labours and all type of machinery etc. complete for water system for pumping 

treated water (WTP-2.6 MLD) from RCC U/G Sumps at Main HW to sumps and different SHW 

and from RCC U/G Sumps at SHW to ESR at various Sub Head works and distribution system 

up to Village level sumps covered under mangrol Dalki Regional Supply Scheme Ta:Jalalpor Di: 

Navsari based on Kakrapar left bank canal for Five years excluding cost of enegry charges & 

Raw water charges under Vansi Borsi Regional Supply Scheme Ta: Jalalpor Di: Navsari based 

on Kakrapar left bank canal for Five years excluding cost of enegry charges & Raw water 

charges  

Public Health Works WorksDivision, Navsari  

 
06.05.2026 

20.05.2026 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

 
(1) Name of work - કામનંુનામ Constructing  Box Type Culvert For Borrowpit Crossing On 

Maroli Mr Ex Ubharat Branch Canal Ch.4850.00mt. 
(2) Estimated Cost  -અંદા	િકંમત Rs. 

41,42,138.00 
(3) Earnest Money (1%) – બાનાનીરકમ (૧%) Rs. 41421.00 
(4) Validity period of tender offered (90/120*) days from the stipulated date of the tender but not 

modification shall be allowed after handing over tender to postal 
authorities.  

(૪) ઓફરકેટલાિદવસખુ�લીરહેશે. ટે�ડર�વીકારવાનીતારીખથી(૯૦/૧૨૦*) 
િદવસોસધુીપરંતટેુ�ડરપો�ટલઓથોરીટીનેરવાનગીમાટેસો'ંયાબાદ(વેલીડી
ટીસમયપુરોથાય)યાસધુી) કોઇફેરફારકરીશકશેનહી.ં 

(5)  Security Deposit - +મીનગીરી અનામત મજુર બાંધકામ સહકારી મંડળીમાટે 
(3%) 

એજ�સીમાટે(5%) 

 (i) In the form of small savings or Narmada Bonds. 
(Of minimum one year time limit.)  

Rs. 
(1.5%) 

---Not Applicable--- Rs. 
(2.5%) 

103553.00 

 (૧) નાનીબચત1પેઅથવાનમ2દાિનગમનીબાંધીમુ3તનીથાપ
ણ�વ1પે (ઓછામાઓંછીએકવષ2નીમુ3તવાળી) 

1ા. 
(૧.૫%) 

---લાગુ પડતુ નથી--- 1ા. 
(૨.૫%) 

૧૦૩૫૫૩.૦૦ 

 (ii) To deducted from bills Rs. 
(1.5%) 

---Not Applicable--- Rs. 
(2.5%) 

103553.00 

 (૨) ચાલુબીલોમાંથીકરવાનીકપાત 1ા. 
(૧.૫%) 

---લાગુ પડતુ નથી--- 1ા. 
(૨.૫%) 

૧૦૩૫૫૩.૦૦ 

 (iii) Performance bond of Schedule Bank (5%) --- ---Not Applicable--- --- ---Not Applicable--- 
 (૩) અનુસુિચત બે�કનંુ પફ9મ2�સબો�ડ (૫%) --- ---લાગુ પડતુ નથી--- --- ---લાગુપડતુનથી--- 

 Total  Rs. 
(3%) 

---Not Applicable--- Rs. 
(5%) 

207106.00 

  એકંદર 1ા. 

(૩%) 

---લાગુ પડતુ નથી--- 1ા. 
(૫%) 

૨૦૭૧૦૬.૦૦ 

(6) Time allowed for completion of the work from the 
date of written order to commence 

12 (Twelve) Months 

 કામશ1કરવાનાંહુકમમ@યાતારીખથીકામપ1ુકરવામાટેનોમળ
વાપાAસમય 

૧૨(બર) માસ 

(7) Other details   
 (i) Date on or before which the tender must reach 

the office. 
Dt.04/03/2024Up to (18:00 Hrs.) 
 

 

 (૧) કચેરીમાટેં�ડરપહોચંતુંકરવાનીતારીખ. તા.૦૪/૦૩/૨૦૨૪૧૮:૦૦કલાક)સુધી 
 

 (ii) Mode of sending the tender (a) In sealed cover by Registered post only. 
 (૨) ટે�ડરમોકલવાનીપCધિત (ક) મહોરબંધકવરમાંફDર	દ�ટડ2ટપાલથીજ. 
 (b) Tenders sent by post will be Out right rejected. (ખ) સાદીટપાલથીમોકલેલટે�ડરસીધુંર3કરવામાઆંવશે. 
 (iii) Description essential to be made on selected 

cover 
(a) Name of Work (ક) કામનંુનામ 

 (૩) મહોરબંધકવરપરદશા2વવાનીજ1રીિવગત (b) Last date of Receiving the tender 
   (ખ) ટે�ડર�વીકારવાનીછે�લીતારીખ. 
 (iv) Mode of quoting rate in Schedule “B” In figures as well as words. (Premium/Rebate/At Par) 
 (૪) અનુસૂિચ ’ખ’ માંભાવભરવાનીરીત આકંડામાતંેમજશHદોમા.ં (Iીમીયમ/રીબેઈટ/એટપાર) 

 

*Strike out whichever is not applicable *લાગ ુન પડતું હોય તે છેકી નાખવંુ. 

Note :The normal rate of security deposit is 5 percent for work up to Rs. 30 lacs and further 5% as performance bond for work above Rs. 30 

lacs. Out 5% of Security Deposit 50% is payable at the time of acceptance of tender and the balance by deduction from bills. 

 

 

 

 

 

 

DATA SHEET FOR OFF LINE TENDERS 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 
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Clause  36     Royalties 29 
Clause 37 Compensation under the Workmen's Compensation Act 30 
Clause  37-A   Liability of the contractor in case of accidents 30 
Clause  37-B   Arrangements for personal safety requirements and first aid 30 
Clause  38   Quantities in the tender to be considered approximate 
  and they are subject tovariations 30 
Clause  39   Employment of famine or other labour 31 
Clause  40   Claim for compensation for delay in starting the work 31 
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Clause  44A  Set off clause 32 
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Clause  47  Deleted 32 
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Clause  51  Deleted 33 
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Clause  55  Land on Hire and rental charges 33 
Clause  56  Vaccination to labourers 33 
Clause  57  Camp facilities to workers 33 
Clause  58  Gun boots, hand gloves, masks etc., to labourers 36 
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Clause  65  Treasure trove 39 
Clause  66  Indemnity 39 
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Clause  71  Progress Schedule 39 
Clause  72  Secured Advance 40 
Clause  73  Advance Payment 40 
Clause  74  Advance against machineries 41 
Clause  75  Mobilization Advance 41 
Clause  76  License for contract labour 41 
Clause  77  Recovery of Testing charges and handing over empty cement bags 41 
Clause  78  Deduction of GST 42 
Clause  79 Recovery of Workers Welfare Cess 42 
Clause  80  Notice Board on Work-site 42 

Annexure-1    Declaration regarding Income Tax, Addresses etc. 42 
Annexure-2     Basic rates considered by the contractor 43 
Annexure-3 Performance bond 44 
Annexure-4 List of work already completed by the tenderer 45 
Annexure-5 List of Plant and Machinery 45 
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Annexure -7     Special Conditions of Contract 
Schedule ‘A’    Materials to be supplied from P.W. Store 46 
Schedule 'B'     Memorandum showing items of work to be carried out 47 
Schedule 'C'     Time Schedule of completion 48 
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DATA SHEET For B-1 Tendering 
(A) Details of Tender Item: 

Sr.N
o. 

Name of Work Estimated 
Tender Value  In 

(Rs.) 

EMD In   
(Rs.) 

Tender 
fee 

Deposit 
in (Rs.) 

Total 
Security 

Deposit of 
Work 

Period 
for 

Complet
ion of 
work 

1 2 3 4 5 6 7 

 
1 

O & M Mangrol-Dalki RWSS 
(5 Year) 

2,06,98,591.00 206985.00 3600.00 2069860.00 5 Years 

(B) Eligibility:Registeredin case of Mandali“અ”Classor above/Pre-qualification and in case of Agency “A” 
Class & above” Class or above/Pre-qualification. 
(C) Schedule for e-tendering is fixed as under: 

(i) Site Visit (if any) On Dt.   /    /2025;18;00 hrs. 

Venue: 

(ii) Downloading of tender documents 
Start & End Date 

From Dt.06/05/2026 

Upto Dt. 20/05/2026 Till18;00hrs. 

(iii) Online submission of bid Upto Dt.20/05/2026 Till 18;00 hrs. 

(iv) Submission of EMD and Tender fee Submission in electronic format only through online by 
scanning and then the same should be sent in original to 
Tender Opening Authority at the time of tender opening or 
sent the same through RPAD/Speed Post/Hand to Hand 
Delivery So as to reach Executive Engineer, Public Health 
Works Division, Navsari within 1 days from the last date of 
closing. If Tender fee and E.M.D. is not paid as shown in bid 
document, action to held his registration in abeyance shall 
be taken and his E-tendering Code will be cancelled for one 
year. 

(v) Online opening of Bid On Dt. 22/05/2026 @ 12.00 Hrs.  

Venue: Superintending Engineer, Public Health Circle 
Division, Survey No. 118, Radha Complex, Opposite 
Saileela Mall, Abrama Road, Valsad. 

(vi) Bid Validity Period 90 days for works costing upto 10 lakh and 120 days for 
works costing more that 10 lakhs. From the last date of the 
tenders. 

•  Bidders can download the tender documents fee of cost from the websitehttps://nwr.nprocure.com. 
•  Bidders have to submit bid in Electronic format only on above mentioned website till the Date & time shown 

above. 
•  Offers in physical form will not be accepted in any case. 
Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital Certificate 
(Class-III) as per Information Technology Act-2000 using which they can sign their electronic bids. Bidders can 
procure the same from any of the license certifying Authority of India or can contract (n) code solution- a division of 
GNFC Ltd., who are licensed Certifying Authority by Govt. of India. 
(D) (i) Bid inviting authority same through R.P.A.D./ Seed Post / Courier So as to 

reach Executive Engineer, Public Health Works Division, 
Navsari. 

 (ii) Bid Opening Authority Superintending Engineer, Public Health Circle Division, 
Valsad 

(E) Mode of Quoting Rates Percentage premium of rebate in words and Figures at the 
end of Schedule B 

 
 
 
 
 
 

This list of certifying agencies are as mentioned under : 
Sr.No.  Name of Certifying Agency  Website Address 
1.  (n) Code solution (G.N.F.C.)  www.gnvfc.com. 
2.  Safecrypt    www.safescrypt.com. 
3.  TCS     www.tcs.ca.tcs.co.in 
4.  MTNL     www.minitrustline.com. 
 

*As per       

prescribed date 

and time 
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*Bid validity shall be 90 days in case of works estimating cost upto Rs.10 lacs & 120 days in case of works 
estimating cost more than 10 lacs. 
 
 

NOTICE INVITING TENDERS (OFF LINE) 

1. Tenders are invited on behalf of Governor of State of the Gujarat for work as per page number one of this 
Booklet.The work is estimated to cost of Rs.1377905.17This estimate however, is given as a rough guide 

2. The works are required to be completed within 06 (Six) Monthsmonths as per the terms of the contract conditions. 

3. The contractor whose names are borne of the approved list of contractors of Gujarat State R & B Deptt / W. R. D. 
in........... class and above on the date of opening Tenders only will be permitted totender. Not more than one 
tender shall be submitted by a contractor or by a firm of contractors. No two or more concerns in which an 
individual is interested as a proprietor and / or a partner shall tender for the execution of the same works. If they do 
so, all such tenders shall be liable to be rejected. 

4. Applications for issued of tender documents shall be submitted to Executive Engineer, ,Public Health 
Construction Division,  Navsari so as to reach his office not later thanDt.   Time-18:10. 

5. Tender documents consisting of conditions, specifications, Schedule(s) of quantities of the various classes of work 
to be done, the conditions of contract etc; will be issued / sold on Dt. to Dt.up to 16:00 on payment of Rs.00/- 

6. Copies of other drawings and documents pertain to tender and signed for the purpose of identification by the 
Accepting Officer or his accredited representative will be open for inspection by tender at the following officer or his 
accredited representative will be open for inspection by tender at the following offices during working hours 
between the dates mentioned in clause 6 above.(a) Executive Engineer, Public Health Construction Division,  
Navsari ,(b)S.E.,  Navsari Ambica Circle,  Navsari  

7. Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. 
Tenderers shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he 
inspects them or not. 

8. Submission of a tender by tenderers implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specification of the work to be done and of conditions and rates at which 
stores, tool and plant etc. will be issued to him, by Government and local conditions and other factors bearing on 
the execution of the works. 

9. A tender should quote in figures as well as in words the rate(s) tendered. The amount for each item should be 
worked out and the requisite total given. Special care shall be taken to write rates in figures as well as in works 
and the amount in figures only and in such a way that interpolation is not possible. The total amount shall be 
written both in figures and in words. In case of figures the words Rs. should be written before the figure of rupees 
and the words ‘paise’ after the decimal figure e.g. Rs. 2.15 p. and in case of words the words ‘Rupees’ should 
precede and the words ‘paise’ should be written at the end. Unless the rate is in whole rupees and followed by the 
word ‘only’, it should invariably be up to two places of decimal. 

10. All rates shall be quoted on the tender form. 
11. The tender for the works shall not be witnessed by a contractor or contractors who himself / themselves has/have 

tendered or who may and has/have tender for the same works. Failure to observe this condition shall render the 
tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection. 

12. Receiving and opening of tender: Tender shall be received by registered post A. D. by Executive Engineer, Public 
Health Construction Division, Navsariupto office hours upto the Dt.  and shall be opened at 12:00 Hours on Dt. 
In presence of tenderers who may be present. 

13. In the case of contractors who have not furnished standing security, the tender shall have to furnish earnest money 
(unless exempted from depositing it) of Rs.-Treasury Challan / Deposit at call Receipt issued in favor of Executive 
Engineer, Public Health Construction Division,  Navsari by a scheduled bank the amount being credited to 
Executive Engineer, Public Health ConstructionDivision,  Navsari. A contractor exempted from depositing 
earnest money/security in individual case (s) shall attach with the tender an attested copy of the letter exempting 
him from depositing earnest money/security and shall produce the original when called upon to do so. 

14. A tender shall submit the tender which satisfied each and every condition laid down in this notice and tender 
documents, failing which the tender will be liable to be rejected. 

15. The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any 
reasons for the decision. 

16. This notice of tender shall form part of the contract documents. 
17. If found necessary, contractor will be intimated for negotiation. He will be intimated maximum three times within 

validity period for negotiation. If contractor does not respond in time. His earnest money will be forfeited and his 
tender will be rejected. Punitiative action will be taken on such contractor. 

For and behalf of Governor for the state of Gujarat 

 

 Date: .................................        Signature.......................................... 

Designation............................................. 

DELETED 

 

E.E. 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

 

NOTICE INVITING TENDERS (E-PROCURE) 
1. Tenders are invited on behalf of Governor of State of the Gujarat for work as per page number TWO of this 

Booklet. The work is estimated to cost of Rs.2,06,98,591.00 This estimate however, is given as a rough guide. 
2. The works are required to be completed within 60 (Sixty) Months months as per the terms of the contract 

conditions. 
3. The contractor whose names are borne of the approved list of contractors of Gujarat State R & B Deptt / W. R. D. 

in “A” Class & above class and above on the date of opening Tenders only will be permitted to tender. Not more 
than one tender shall be submitted by a contractor or by a firm of contractors. No two or more concerns in which 
an individual is interested as a proprietor and / or a partner shall tender for the execution of the same works. If they 
do so, all such tenders shall be liable to be rejected. 

4. Bid document can be downloaded & submitted in Electronic Format on online website 
https://nwr.nprocure.com  /https://nprocure.com  from Dt.06.05.2026 to Dt.20/05/2026 upto18:00 hours. 

5. Tender documents consisting of conditions, specifications, Schedule(s) of quantities of the various classes of work 
to be done, the conditions of contract etc; will be shown on above Website. 

6. Copies of other drawings and documents pertain to tender and signed for the purpose of identification by the 
Accepting Officer or his accredited representative will be open for inspection by tender at the following officer or his 
accredited representative will be open for inspection by tender at the following offices during working hours 
between the dates mentioned in clause 4above.(a)E.E., Public Health Works Division, Navsari (b)S.E., Surat 
Irrigation Circle, Surat. 

7. Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the 
tender. Tenderers shall be deemed to have full knowledge of all the relevant documents samples, site etc; 
whether he inspects them or not. 

8. Submission of a tender by tenderers implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specification of the work to be done and of conditions and rates at which 
stores, tool and plant etc. will be issued to him, by Government and local conditions and other factors bearing on 
the execution of the works. 

9. The bidder should quote his bid premium or rebate at the end of Schedule B. If he do not wish to quote premium or 
rebate, he should indicate “at par” in the blank space preceding “% above/below” in Schedule B. Thereafter he 
should work out and indicted the offered bid amount both in words and figures in Schedule B. 

10. All rates shall be quoted on the tender form. 
11. The tender for the works shall not be witnessed by a contractor or contractors who himself / themselves has/have 

tendered or who may and has/have tender for the same works. Failure to observe this condition shall render the 
tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection. 

12. The electronically Offered bids will be opened at 12.00 Hours on Dt. 22/05/2026 in the presence of bidders who 
may choose to remain present in the office of the Bid opening Authority Specified in bid documents. 

13. "Demand draft of E.M.D. & Tender fee shall be submitted in electronic format only through online (by scanning) 
while uploading the bid. This submission shall mean that E.M.D. & Tender fee are received for purpose of opening 
the bid. Accordingly offer of the shall be opened whose EMD and tender fee is received electronically. However for 
the purpose of realisation of DD in original to tender opening authority at the time of tender opening or send the 
same through R.P.A.D. / Seed Post / Hand to Hand so as to reach Executive Engineer Public Health Works 
Division,  Navsari within 7 days from the date of opening. If tender and EMD is not paid as shown in the bid 
document, action to hell is registration in ambience shall be taken and his E-tendering code will be cancelled for 
one year, in case of EMD extension certificate, it shall have to be submitted electronically through online. Any 
other document in supporting to the tender bid shall be submitted in electronic format only through online (by 
scanning etc.) & Hard copy will not be accepted separately.” 

14. The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any 
reasons for the decision. 

15. This notice of tender shall form part of the contract documents. 
16. If found necessary, contractor will be intimated for negotiation. He will be intimated maximum three times within 

validity period for negotiation. If contractor does not respond in time. His earnest money will be forfeited and his 
tender will be rejected. Punitiative action will be taken on such contractor. 

For and behalf of Governor for the state of Gujarat 

 

 Date: .................................        Signature.......................................... 

Designation............................................. 
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ROADS & BUILDINGS/WATER RESOURCES DEPARTMENT 
Contract for works  

SECTION - 1 

INFORMATION & INSTRUCTION FOR TENDERERS: 

1.0 ModeofSubmittingTender: 
 The tenders in the form referred to in notice inviting Tender shall be submitting in Electronic format only 

on online Web-site https://nwr.nprocure.comtill the date & time shown in Page No. 2 
Offers in Physical form will not be accepted in any case. 
Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital 
Certificate (Class - III) as per lnformation Technology Act-2000 using which they can sign their 
electronic bids. Bidders can procure the same from any of the license certifying Authority of Índia are as 
mentioned under: 

Sr.No. Name of CertifyinqAqency Website Address 
1. (n) Code solution (G.N.F.C.) www.gnvfc.com 
2. Safecrypt www.safescrypt.com 
3. TCS www.tcs.-ca.tcs.co.in 
4. MTNL www.ntnltrustIine.com 

 

2.0 Competency of Tenderer: 
 No contract will be awarded except to responsible bidders capable of performing the class of work 

completed. Before the award of the contract, any bidder may be required to show that he has the 
necessary facilities, experience, ability and financial resources to perform the work in satisfactory 
manner within the time stipulated. Tenderer may be required to furnish the tender inviting authority with 
the statements as to their experience and their financial status. Tenderer shall be a registered 
contractor in appropriate class of the Roads & Building Department or Water Resources Department of 
Government of Gujarat. The tenders of only those contractors who possess the general and special 
class and category of approved contractors for Government of Gujarat on the specified date of opening 
tenders (Technical Bid in the case of two or more bid system) will be opened. However this will not be 
applicable to Tenderers / Bidders who are registered in other states or Central Government, Railways, 
M.E.S. and who have applied for registration in Gujarat State or before submitting tenders/bids. The 
tenders/bids of such contractors will be opened subject to the condition that they get registration 
certificate before issue of work-order in case they emerge as L-1 Bidder. (R & B circular No.TNC-10-
2016 (FA-591-16)-02-C dated 3-9-2016. 

3.0 Tenderer to inform Himself 
 Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all 

works, all existing roads, water-way and other means of communications and access to and from the 
site of the work and the building that may be required for temporary purpose in connection with the 
construction, completion and maintenance of the works and must make his own inquiries as to work, 
yard sites and depot, and dumps as to acquisition of such additional sites, rates and areas as may be 
necessary for temporary purpose for constructing, completing and maintaining the works and availability 
of water for construction activities, power, quarries and labour. 

4.0 Payment of Tender Fee and Earnest Money Deposit: 
"Demand Draft for E.M.D. & Tender fee shall be submitted in electronic format only through online (by 
scanning) while uploading the bid. This submission shall mean that E.M.D. & tender fee are received for 
purpose of opening the bid. Accordingly offer of those shall be opened whose E.M.D. & tender fee is 
received electronically. However for the purpose of realization of D.D. bidder shall send the D.D. in 
original to Tender opening Authority at the time of tender opening or send the same through R.P.A.D. 
So as to reach Executive Engineer Public Health Works Division, Navsari within1 days from the last 
date of opening. If Tender fee and E.M.D. is not paid as shown in bid document, action to hold his 
registration in abeyance shall be taken and his E-tendering Code will be cancelled for one year. D.D. for 
Exemption Certificate is not necessary. However Exemption Certificate shall have to be submitted 
electronically through online. Any documents in supporting of tender bid shall be submitted in electronic 

format only through online (by scanning etc.) (R & B Circular No. પરચ-૧૦૨૦૦૮-પ-દ, dated 18-1-2008 & 

27-11-2008) 
5.0 Payment:  

The tenderer must understand clearly that the rates quoted are for completed works and include all costs due to 
labour, scafloding, plant, supervision, service work, power, royalties a d octroi etc. and include all extras to cover 
the cost of night work if and when required and no claim for additional payment beyond the price/ rates quoted and 
accepted will be entertained and the tenderers will not be entitled subsequently to make any claim on the ground of 
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misrepresentation or on the ground that he was supplied with information given by any person (whether the 
member is the employee of Public Works Department or not). Any failure on his part to obtain all necessary 
information for the purpose of making his tender and filling the several prices and rates therein shall not relieve him 
from any risks or liabilities arising out of or consequent upon the submission of the tender 

6.0 Tender Forms: 
This form will state work to be carried out as well as the date of submitting and opening tenders and the 
time allowed for carrying out the work, also the amount of earnest money to be deposited with the 
tender and the amount of the security deposit to be paid by the successful tenderer and percentage, if 
any, to be deducted from bill. It will also state whether a refund of quarry fees, royalties, octroi dues and 
ground rents will be granted Copies of the specification, designs and drawing and estimated rates, and 
any other documents required in connection with work which shall be signed by the Executive Engineer 
for the purpose of identification shall also be open for inspection by Contractor at the office of the 
Executive Engineer during office hours. However Every 'blank’ in the form of the e- tender and in the 
Schedule and Annexures must be filled up by the tenderer and must be submitted online. 

7.0 The bidder should quote his bid premium or rebate at the end of Schedule B. If he do not wish to quote 
premium or rebate, he should Indicate "at par" in the blank space preceding "% above / below" in 
Schedule B. Thereafter he should work out and indicate the offered bid amount both in words and 
figures in Schedule B. 

8.0 Earnest Money: 
Earnest money in specified form @ 1% of the estimated cost must be sent as specified in instruction 
No.4 preceding electronically. Tenderer may pay earnest money upto Rs.50,000 in the form of crossed 
demand draft or fixed deposit or fixed deposit-at-call receipts with a validity period of not less than six 
months of Nationalized or Scheduled bank of Narmada Shrinidhi F.D. Rs. drawn in favor of Executive 
Engineer, Public Health Works Division,  Navsari. Earnest money by cheque & Bank Guarantee shall 
not be accepted. (vide R& BD G. R. No. TNC/1090/100) (4)-C, dated 04-11-2000). However in respect 
of the works estimated to cost above Rs.50 lacs, the amount of earnest money in excess of Rs.50,000 
can be offered by the contractor, at his choice, in the form of Bank Guarantee of the Scheduled or 
nationalized Bank or other banks approved for Government business only. The Bank Guarantee in such 
cases will be furnished in the following form. In such cases also, the amount of earnest money first 
Rs.50,000 will be paid only in the form of crossed demand drafts or fixed deposit receipts or deposit at 
call receipts worth the validity period of not less than 6 months of the nationalised or Scheduled or 
Narmada / Shrinidhi F.D.Rs. 
The Contractors who have secured exemption certificate for payment of earnest money by depositing 
Lump Sum earnest money Deposit need not pay earnest money, but produce the certified copy of the 
exemption certificate along with the tender electronically. If the contractor does not remit the tender fee 

& the earnest money within the specified time his registration will be held in abeyance for one year & 

his tendering code will be cancelled for one year. 
If the contractor does not turn up to pay the Security Deposit and execute contract agreement within 
specified (or extended) time after intimation to him about acceptance of his offer, the earnest money 
paid for this 'work will be forfeited and such tenderer's tender shall be rejected and then according to 
aforesaid provision of tender, action to blacklist the Contractor will be initiated without Delay. (Vide R & 
B D G.R. No. Misc.-1097-90-1091/97-Z/C dated 04-10-97 & Parach-10-2008-5C Part file dtd.27-11-
2008)& N.W.R.D.&Kalpsar Dept. G.R.No.Parach-102014-01 M.I.Cell/K-1 dated 21-5-2022). 

 Bank Guarantee is applicable only when the estimated cost of work is more than Rs.50 lacs. 

 BANK GUARANTEE 

 
 
 
 

1 

Whereas M/s._______________________________________(hereinafter called the Tenderer) is 
desirous and preferred to tender for works in accordance with the terms and conditions of tender for the 
work of _________________________________ and where as We, Bank, agree to give the tenderer a 
guarantee for the Earnest Money. 
Therefore, we hereby affirm that we are guarantors on behalf of the Tenderer up to total rupees 
___________________in words) Rs._________________ on figures) and we undertake to pay to 
Executive Engineer, Public Health Works Division, Navsari  Department of Government of Gujarat the-
___________________up to his first written demur, without demur, without delay and without the 
necessity if a previous notice of judicial or administrative procedure and without the necessity to prove o 
the Bank the defects or shortcomings or debits of the contractor any sum within the limit of 
Rs.________________ 

2 We further agree that the Guarantee herein contained, shall remain in full force and effect during the 
period that would be taken for the acceptance of tender. 
However, unless a demand of claim under this guarantee is made on us in writing on or before the 
______________________________ (Date to be specified - will not be less than 180 days from the 
stipulated date of receiving the tender) we shall be discharged form all liabilities under the guarantee 
thereafter. 

3 We undertake not to revoke the guarantee during it currency except with the previous consent of the 
Executive Engineer, Public Health Works Division,  Navsari 



10 

 

Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

4 We lastly undertake not to revoke the guarantee for any charge in constitution of the tenderer or of the 
Bank. 

 Date:                                    Signature & Seal of Guarantor_________________________ 
Bank Address________________________________________ 

8.2 The Earnest Money submitted in the form of Deposit-At-caII receipt shall need minimum validity of six 
months from the last date of online submission offender Tender not supported with tender fee. Earnest 
Money & documents and not submitted in electronic format (by scanning) while uploading the bid shall 
be rejected as NON Responsive. If the tenderer modifies or withdraws his tender, the Earnest Money 
(in case of EMD exemption certificate, proportionate amount equivalent to EMD of a particular tender) 
shall be forfeited and the tenderer may be disqualified from tendering for future works under the 
Government. 

8.3 The Earnest Money will be returned to the unsuccessful tenderers. The Earnest Money will be returned 
to the successful tenderer after he furnishes security deposit and duly enters into the contract. 

8.4 Within Ten days or within such time as may be decided by the Tender inviting Authority from date of 
receipt of the letter accepting his tender, the successful tenderer shall furnish the required security 
deposit and attend the office of the Tender inviting Authority for execution of the contract documents. If 
he fails to furnish the security deposit or execute the contract document, his Earnest Money (in case of 
EMD exemption certificate equivalent amount there from} shall be forfeited and action to blacklist the 
contractor will be initiated without delay (Vide R&BD, G.R. No Misc.-1097-90-1091-97-Z/C dated.04-10-
97) 

9.0 Accompaniments of Tender: (to be submitted in electronic format only through on line (by 
scanning) as duly certified true copies): 

 The contractor shall have to furnish: 
(i) Demand Draft of Tender fee and Earnest Money or Earnest Money Exemption Certificate. 
(ii) 

 
Copy of Partnership Deed or Memorandum as well as Articles of Association in case of the company 
and intimate permanent addresses of his partners/ Directors of Company, All copies submitted shall be 
duly attested. 

(iii) Copies of certificate regarding previous experience, as required. 
(iv) Declaration showing all works completed during preceding 5 years and works on hand with the 

Contractor and the value of works that remained to be executed in each case. 
(v) A certificate of Registration as approved contractor of prescribed category From authorities stipulated in 

Notice Inviting Tenders. 
(vi) P.A.N. issued by Income Tax department. 
(vii) Copy of Provident Fund Registration - Code no. 
(viii) Duly filled in and digitally signed declaration form as provided after as” last item of section - 1 & 

memorandum duly filled in & digitally signed as given in section-2. 
(ix) A solvency certificate of an Amount of 20% (Twenty percent) of estimated cost put to tender will have to 

be produced along with tender. It shall be of Scheduled Bank or Nationalised Bank or Bank Approved 
for Government business. Solvency Certificate shall have validity of same calander year as that of date 
in which tender is issued. 

(x) GST Registration Certificate may be exempted. 
(xi) Required Annexures duly filled in when prequalification is involved. 

 Required documents are to be submitted in electronic format only as part of tender document 
failing which the tender will be rejected outright and will be considered as NON-RESPONSIVE. 

10.0 Tender liable to be Invalid: 
 It may please be noted that the tender is liable to be considered invalid especially. If the requirements 

as per Instruction No. (1) to (9) above are not complied with 
11.0 Right of rejection of tenders: 

 Right is reserved by the Tender inviting Authority to reject any or all tender(s) without assigning any 
reason thereof 

 In additional the above the tender will also be liable to be rejected outright if: 
 (a) The tenderer proposes any alteration in the work specified or in the time allowed for carrying out 

the work or in any condition. 
 (b) The tenderer or in the case of a firm, each partner or the person holding the power of attorney 

thereof does not digitally sign section-2 or signature/s is/are not attested by a witness 
 (c) If the tenderer adopts unhealthy / mal practice / corrupt practice for securing and performing 

contract. 
12.0 Method of Tendering: 
12.1 If the tender is made by an individual, it shall be digitally signed by the proprietor above his full name 

and the full name and current address. 
12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above his full 

name and current name of his firm with its current address. 
12.3 If the tender is made by a firm of partnership, it shall be digitally signed by a partner of the firm holding 

the power of attorney and digital certificate for the firm. A certified copy of the power of attorney shall be 
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provided in physical form along with other documents. A certified copy of the partnership deed, full 
name and current address of the firm and full names and the current addresses of alt the partners of the 
firm shall also be provided along with other documents. 

12.4 If the tender is made by a limited company or a limited corporation, it shall be digitally signed by a duly 
authorised person holding digital certificate for the company /corporation and power of attorney for 
signing the tender in which case a certified copy of the power of attorney shall be provided separately in 
physical form along with other documents such limited Company or Corporation may be required to 
furnish satisfactory evidence of its existence before the contract is awarded. 

12.5 All digital signatures in the tender document shall be dated 
13.0 Eligibility and qualification requirement: 
 To establish acceptability of the offer to the satisfaction of tender inviting authority the tenderer shall 

provide the following: 
13.1 Details of plant and machinery immediately available with tenderer for use on the works. 
13.2 Details of plant and machinery proposed to be procured for the work. 
13.3 Details of technical, supervisory and administrative personnel already employed by the tenderer that he 

proposed to utilize for this work and such other personnel he proposes to employ further for this work. 
13.4 Copies of registration certificate and P.A.N allotted by income Tax office. 
13.5 List of works already completed by the Tenderer during last 5 years. 
13.6 List of works on hand on the date of submitting tender. 
13.7 In respect of Road works estimated to cost above Rs.7.50 crores, bridges as well, as building works 

estimated to cost above Rs.7 crores. The offers of bidders fulfilling the pre-qualification requirements 
only shall be considered. 

14.0 Deviation or modification in tender documents: 
14.1 All tenderers are cautioned that tender containing any condition and or deviation from the contractual 

terms and conditions, specifications, quoting offering rates/prices in different manner than specified in 
the tender and/or any other requirements of tender shall make the tender liable for outright rejection 
shall be considered as non-responsive for all practical purposes. However in respect of Tenders under 
Two cover Bid system, proposals for deviations on issues stated in the Clause of two cover bids, can be 
suggested. The decision of the tender inviting authority in this regard shall be final and binding to the 
tenderer. 

14.2 Alternative tenderer are not acceptable. 
15.0 Submission of tender: 

15.1 Tender shall be submitted in an online manner only on website https://nwr.nprocure.com. 
Last date & time of online submission Dt.  20/05/2026 upto 18.00 hrs 

15.2 Demand draft of E.M.D. & Tender fee shall be submitted in electronic format only through online (by 
scanning) while uploading the bid. This submission shall mean that E.M.D. & Tender fee are received 
for purpose of opening the bid. Accordingly offer of the shall be opened whose EMD and tender fee is 
received electronically. However for the purpose of realization of DD in original to tender opening 
authority at the time of tender opening or send the same through RPAD/Speed Post/Hand to Hand 
Delivery so as to reach Executive Engineer, Public Health Works Division Navsari within 1 days from 
the date of opening. If tender and EMD is not paid as shown in the bid document, action to hell is 
registration in ambience shall be taken and his E-tendering code will be cancelled for one year, in case 
of EMD extension certificate, it shall have to be submitted electronically through online. Any other 
document in supporting to the tender bid shall be submitted in electronic format only through online (by 

scanning etc.) & Hard copy will not be accepted separately.(R.& B. D. Circular No.પરચ-૧૦૨૦૦૮-સ, dated 

18-01-2008 & 27-11-08)&( NWRWS&W D GR No.પરચ/૧૦૨૦૧૪/૦૧/M.I.Cellક-૧, Dt .21/05/2022) 

16.0 Evaluation of Tenders: 
16.1 Evaluation will be made to determine the acceptability, adequacy and reasonability of rates, his past 

performance and present resourcefulness 
16.2 To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask 

tenderer individually for clarification of their tenders including breakdown of unit rates. The request for 
clarification and response shall be in writing but no change in substance of the tender shall be sought, 
offered or permitted at that stage. 

16.3 Award may be made to the tenderer whose responsive tender is determined to be the lowest evaluated 
tender and who meets the appropriate standards of capacity and financial resources. 

17.0 Receipt of payments: 
 Receipt of payment made on account of any work, when executed by a firm shall be signed by all the 

partners except where the contractors are described in their tender as firm in which case the receipt 
shall be signed in the name of the firm by one of the partners or by some other person having authority 
to give effectual receipt for the firm. 

18.0 Bids should be Off line (Not) only. 
19.0 General rules and directions: 
19.1 No receipt for any payment made by a contractor will be entertained by the Government in regard to 
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any matter relating to this tender or the contract shall be valid and binding on the Employer unless it is 
signed by the Authorized staff members of the government. 

19.2 AII works shall be measured net by standard measure and according to the rules and customs of the R 
& B /Water Resources Department or any other method approved by the R & B /Water Resources 
Department without reference to any local custom. The measurement of work will be taken according to 
the usual method in use in Roads & Building department and no proposal to adopt alternative method 
will be accepted. The Executive Engineer's decision as to what is the usual method in use in Roads 
&Building department will be final. 

19.3 In the event of any error or discrepancy in write up of tender documents the contractor will not take any 
undue advantage of such error or discrepancy and Engineer-in-charge shall have powers to interpret 
and decide correct meaning of contradictory erroneous writing 

19.4 The contractor shall not be permitted to tender for the work in which his near relative is working as the 
officer in the sphere of his jurisdiction in the tender inviting authority. 

Note: By term "near relative” is meant wife, husband, parents, children, brothers, sisters, uncles, aunts, 
cousins, and in-laws. 

19.5 They contractor should compulsorily furnish his latest address(es) including the latest address of his 
partners and the pIace (s) of filling his/their income tax returns along with the tender. Any changes, in 
such addresses, during the tender of contract should invariably and forthwith be intimated by the 
Contractor to the Executive Engineer. 

20.0 Submission of additional information / documents: 
 In addition to various specified documents and information required to be submitted along with tender, 

the bidder may be required to provide any other document / relevant information as considered 
necessary by the tender inviting authority and the tenderer shall be required to provide the same as per 
the requirement of the tender inviting authority. Even the successful bidder may be required to provide 
the same and when required by the authority during subsistence of the contract. 

21.0 Bank: 
 Wherever the word "Bank" is used in this document, it would mean schedule or Nationalized Bank or 

other banks approved for Government business only. (R & B.D.G.R. No./TNC/1090/100-(4) (c) dated 
27/9/2002) 

22.0 Tender validity period: 
 The tender for the work shall remain open for 90/120* days counted from the date of opening on line 

tenders. During this period if any tenderer withdraws or makes any modifications or additions in the 
terms and conditions of his tender not acceptable to the Government (Public Works Department) then 
the Government shall without prejudice to any right remedy. be at liberty to forfeit in full the said earnest 
money absolutely. In this connection G.R, R & BD No. TNC-IIB-22 (10)-C, dated 24-5-90 and G.R. 
No.TNC-10-2013(02)-C dated 10-5-2013) should be referred to. 
(“ *“  Bid validity shall be 90 days in case of works estimating cost upto Rs.10 lakhs & 120 days in case 
of works estimating cost more than 10 lakhs.) 

23.0 The successful contractor shall exhibit the board in prominent place of work site showing the brief 
details of project work under execution, financier, cost of work and broad details of inputs / 
specifications and targeted goals. (R & B.D. GRs Nos. TNC -1090 - 24 - C dated 18/11/1991, 17/8/02 
and 25/10/02) 

24.0 The contractor will not.use the premises of project / work under construction for his staff, labourers or 
for any other purpose. If he do so market rent for such unauthorized used will be recovered. The marker 
rent will be decided by the Engineer in charge. 

25.0 AII statutory Taxes deductible at source under various acts and notifications by Government shall be 
deducted while making payment for which T.D.S. certificate shall be issued. 

26.0 Declarations: 
 The tenderer will have to make declaration enlisted in the form attached herewith and shall affix his 

signature to the form in token of correctness of declarations made therein. (G.R.,R& BD NQ. TNC-IIB-
22(10)-C. dated 24/5/90 should be referred to) 

 DECLARATION FORM 

(i) I/We here by declare that I/ we have visited the site and fully acquainted myself/ ourselves with the local 
situations regarding materials, labour and other factors pertaining to the work before submitting this 
tender. 

(ii) I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other 
documents of this work and agreed for executing the same accordingly. 

 DECLARATION CERTIFICATE (G.R. dated 04/2/89 as revised by G.R. No.TNC-1083/6681/4/C, 
dated 31/8/1994) 

(iii) I/We hereby declare that my/ our near relative are not working in this division or in its sub-division as an 
Ex. Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, overseer, 
Divisional Accountant, Store keeper, Manager of Atithi /Vishram Gruha and in the circle as a 
Superintending Engineer. In addition for Panchayat works not working as chairman of P.W. committee 
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or as incumbunt in Jilla Panchayat at today. 
 
 
 

27.0 કામનો વક2  અડ2રઇ� યુ થયા પછી તતુ2જ કામનાં � થળ ઉપર તે કામની નીચેની િવગતો દશા2વતું બોડ2  ઇ+રદાર ેપોતાના ખચL Iદિશ2ત કરવનંુ 
રહેશે. 
� ા. પાંચ લાખથી વધાર ેિકંમતનારં� તા/પુલો/મકાનોનાં કામો ઉપર કામની િવગત દશા�વતા બોડ� : - 

૧. કામનું નામ (કામનો Iકાર) : ૬. સુપરવાઇઝરી � ટાફનાં નામ : 

૨. િવભાગનંુ નામ અને સરનામુ : ૭. કામ શ1 કરવાની તારીખ : 
૩. પેટા િવભાગનંુ નામ અને સરનામુ : ૮. કામ પુ1 કરવાની તારીખ : 
૪. ટે� ડરની રકમ : ૯. કરવાના ંકામની ટંુકી િવગત : 
૫. ઇ+રદારPીનંુ નામ : 

 

ર� તાનાં કામો : 

માટીકામની +ડાઇ  સે.મી. -મેટલના ંIથમ � તરની +ડાઇ   સે.મી. 
ડામરની સપાટીનું કામ   સે.મી. - મેટલના ંબી+ � તરની +ડાઇ   સે.મી. 

(  કપચી, Qીટ અને  ડામર વાપરવાનો) 

ડામરની સીલીગં સરફેસનું કામ  સે.મી. 
(  કપચી, Qીટ અને  ડામર વાપરવાનો) 

પુલનાં કામો : 

પુલનાં  લંબાઇનાં  ગાળા - પુલનાં પાયાનાં કો� Rીટનું Iમાણ  (સીમે� ટ, રતેી) 
પુલનાં થાંભલા/એબટમે� ટનાં કો� Rીટનું Iમાણ  (સીમે� ટ, કપચી, રતેી) - સુપર � ટSકચરનાં કો� Rીટનું Iમાણ (સીમે� ટ, રતેી) 
અ� ય િવશેષ જોગવાઇઓ. 

મકાનોનાં કામો : 

પાયાના ંકો� Rીટનંુ Iમાણ (સીમે� ટ, કપચી, રતેી) - ઇંટોનાં ચણતરમાં સીમે� ટ/રતેીનું Iમાણ (સીમે� ટ, રતેી) 
ભોયં તળીયાનાં કો� Rીટનંુ Iમાણ (સીમ�ે ટ, કપચી, રતેી) - ભોયંતળીયે  સે.મી. +ડાઇની  સે.મી. સાઇઝની મોઝેક ટાઇ� સ 

બારી બારણા – સાગી લાકડાનાં/� ટીલ Tેમ/અ� ય. 

આર.સી.સી. કામો : 
- આર.સી.સી.નાં કામમાં કો� Rીટનું Iમાણ (સીમે� ટ, કપચી, રતેી) 

નોધં-૧ : આ કામનાં િવગતવાર � પેશીફીકેશન નાયબ કાય2પાલક ઇજનેરPી .............................. પેટા િવભાગ ...................... ની કચેરીમાં ઓફીસના ંસમય 
દરU યાન કોઇપણ સમયે જોઇ શકાશે. આ કામની માિલકી +હેર જનતાની છે અને કામમાં કોઇ Vિત કે અિનયિમતતા જણાય તો તે બાબતમા ંનીચેના ંકોઇપણ 
અિધકારીનો સંપક2  કરવા તથા તેમનું C યાન દોરવા િવનતંી છે. (૧) નાયબ કાય2પાલક ઇજનેરPીની કચેરી, નવસારી, (૨) કાય2પાલક ઇજનેરની કચેરી, 
Executive Engineer, Public Health Works Division, નવસારી નોધં : મકાન જવેા સીિમત VેAફળ માટે એક બોડ2 મુકવું જ1રી છે. Wાર ે
ર� તા, પુલોમાં, પાણીની પાઇપ લાઇન, ગટર લાઇન, કેનાલ િવગેર ેકામોમાં લબંાઇનો X યાપ વધુ હોય ) યાર ેઆવા કામોમાં એક કરતાં વધુ બોડ2 (જનતાની 
અવરજવર વધુ હોય ) યાં તેમજ બ� ને છેડા ઉપર અને વY ચે) ટS ાફીક સલામતીને C યાને બોડ2  મુકવાનાં રહેશે. (મા.મ.િવ.નાં ટી.એન.સી. ૧૦૯૦-૨૪-સ, તા. ૧૮-૧૧-
૧૯૯૧ તથા તા. ૧૭-૮-૨૦૦૨, તા. ૨૫-૧૦-૨૦૦૨ તથા તા. ૫-૩-૨૦૧૧નો ઠરાવ) 

28.0 Additional Instruction regarding Security Deposit (Clause-1): 
28.1 The Full amount of Security Deposit deducted in cash from running bills will be released proportionally 

as indicated in table below on production of Bank Guarantee of schedule Bank provided the contractor 
produces Bank Guarantee for the period of six months beyond the stipulated period of completion of 
work. Further if the time limit of contract is extended the period of Bank Guarantee shall have to be 
extended for six months beyond the proposed extension of time limit and the contractor shall have to 
furnish the undertaking for this along with the application for extension in time limit. 
Table of proportionate release of Security Deposit 

Sr. Monetary 
Progress 

Portion of Security Deposit to be released Against production 
of Bank guarantee of 

1. 25% of Tender cost Equal to the amount retained from Running Bills or 
0.625% of the estimated cost of work, whichever is less. 

Equal to the amount to 
be released 

2. 50% of Tender cost Equal to the amount retained from Running Bills or 
1.25% of the estimated cost of work, whichever is less. 

Equal to the amount to 
be released 

3. 75% of Tender cost Equal to the amount retained from Running Bills or 
1.88% of the estimated cost of work, whichever is less. 

Equal to the amount to 
be released  

28.2 It will have to be ensured that Ten percent amount of security deposit in any form as permissible above 
is kept available with the employer till the actual date of completion of work. (Vide as per R & B Circular 
No. TNC – 10- 2013-3-(Part-2)-C dated 20-11-2013). 

29.0 Erasures: 
 Persons tendering are informed that no alterations by them in the text of the document sent herewith 

will be allowed and any such alterations will be disregarded. 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

30.0 The percentage in Schedule ‘B’ must be given in words and figures. Amount thus worked out must also 
be entered in column and grand total of amount must be streak out by the tenderer. 
 

31.0 Discrepancies and adjustment of Errors: 
 Any error in quantity or amount in Schedule‘B’ showing items of work to be carried out shall be adjusted 

in accordance with the following rules. 
(a) In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates 

column, the description in words shall prevail. 
(b) In the event of an error occurring in the ‘amount’ column of the Schedule ‘B’ showing items if work, as a 

result of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded as firm and 
multiplication shall be amended on the basis of the rate. 

(c) AII errors in totaling in ‘amount’ column in carrying forward totals shall be corrected. 
(d) Any rounding of amount against “items” or in “totals” shall be ignored. 
 The tendered sum so altered shall for the purpose of the tender be substituted for the sum originally 

tendered and considered for acceptance. 
32.0 (i) It may please be noted that the tender will be considered as invalid, especially, if the requirements as 

per instruction No. 1 to 9 above are not complied with before submitting the tender. Also please read 
carefully the face sheet and ‘General Rules and Directions for the guidance of contractor's of this form. 

33.0 All corrections and additions or pasted slips should be initialed. 
34.0 The tenders shall be received only under “Registered Post” No other system, namely receiving of 

tenders by Hand Delivery ‘or’ by Express Delivery ‘or’ in person, should be adopted under any 
circumstances. (Vide GR No. TNC - 1872 (106) - C, dated 12-2-74). 

(i) Late tenders (i. e. tender received after the specified time of opening), delayed tenders (i. e. tenders 
received before the time of opening but after due date and time of receipt of tenders) and post tenders 
offers shall not be opened and considered at all. 

(ii) The tenders received (by registered post) after time & the date specified in the tender notice shall not 
be received by the concerned office from the postmen, for which, date and time may be recorded on the 
cover of the tender as to when tender was refused by the Divisional Accountant or the Divisional head 
or any other person In-charge. 

(iii) Necessary records should be maintained for refusal of suchtenders in the registers for receiving tenders 
and should be initialed by the concerned Executive Engineer. 

35.0 The above instructions are applicable when B-1 Tenders are invited on Line (E-procure) B-1 Tenders 
are invited Off-line 
i.e. in hard Copy in the above instruction, where-ever . The words "ONLILE" electronically by scanning 
are used the same may be understood as the same may be understood as "OFF-LlNE in hard copy by 
registered post etc. This change will affect information and instruction to tenderers Section instructions 
1,4,7,8,9,11, 12, 13.5, 15, 16, 18, 22 and 26. 

36.0 
 
 
37.0 

For works having Estimated Tender cost up to Rs. 10 Crores for Bridge & Building works and up to 
Rs.12 Crores for Road works B-1 Tender contract forms shall be used. (G.R. dated R & B.D. 
TNC/1088/D/347/(7)-C dated 11-7-2017). 
For works having Estimated Tender cost up to Rs. 10 Crores for Water Resourses & Kalpsar Dept B-1 
Tender contract forms shall be used. (G.R. No. N.W.R.D. &Kalpsar Dept. Misc./102010/17(2)/K1 (MI 
Cell) dated 20-5-2022). 
 
Date: ..................................  
Place:……………………….  …………………………………………….. 
(Digital Signature of Contractor with Seal) 

  
 

 
 I/We hereby tender for the execution for the Governor of Gujarat (hereinbefore and hereinafter referred 
to as Government) of the work specified in the underwritten memorandum within the time specified in such 
memorandum at +………..percent below/abovethe estimated rates specified in Schedule ‘B’ (memorandum 
showing item of works to be carried out) and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in this tender and in Clause 13 of the annexed conditions of 
contract and agree that when materials for the work are provided by Government, such materials and the 
rates to be paid for them shall be as provided in schedule ‘A’ hereto. 
આથી હંુ/અમો અનુસૂિચ ÕÕખÕÕ હાથ રવાના કામની બાબતો દશા2વતી યાદીમા ં િનિદ2 [ ટ અંદા	 દર કરતા ં + ………..… ટકા  નીચા / ઉંચા દર ે
યાદીમા ંઠરાવેલ મુ3તની અંદર અને આ ટે� ડરની સાથે જોડેલી કદ� ટS ા\ટરની શરતોમાં ખંડ ૧૩ માં જણાવલે લેિખત િવગતો, ડીઝાઇનો, ડS ોઇંગ અને 
સૂચનાઓ અનુસાર બધી રાતે, નીચે જણાવલેી યાદીમાં દશા2વેલું કામ કરવા માટે ગજુરાતના ંરાWપાલ (જમેને અહી ંઅગાઉ અને હવે પછી ÕસરકારÕ 
તરીકે જણાવેલ છે) માટે ટે� ડર રજુ ક1ં છંુ/કરીએ છીએ અને તે કામ માટે સરકાર તરફથી માલસામાન પરુો પાડવામાં આવે ) યાર ેતે માલસામાન અને 
તે માટે ચૂકવવાના ંદર સાથનેી અનુસૂિચ ÕકÕ માં જોગવાઇઓ કયા2 મજુબની રહેશે તે મને/અમને કબૂલ છે. 
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•  Strike out whichever is not applicable  * લાગ ુન પડતું હોય તે છેકી નાખવંુ. 
+ In Figures as well as words   +  આકંડા તમેજ શH દોમાં 

 

(ક) જુદા જુદા પેટા કામોનો સમાવશે કરાયો હોય તો તેની 
િવગત અલગ યાદીમાં આપવી 

(૧) સામા�ય વણ2ન 

 

મુખપૃ^ પાના નં. એક માં દશા2Xયા મજુબ 

(ખ) અંદા	ત કીમંત  1l .20698591.00 

(ગ) બાનાની રકમ  ૧% 1l .206985.00 

(ઘ) મંડળી માટે +મીન અનામત* (૩.૦%)    

 (ઘ) (૧) સરદાર સરોવર નમ2દા િનગમની એક કે તેથી વધુ વષ2ની મુ3તવાળી થાપણ (ડીપોઝીટ �વ1પે) 

અથવા નાની બચત �વ1પે (કુલ િડપોઝીટ રકમનાં ૫૦ ટકા) 

2.5% 1l - 

 (ઘ) (૨) અંદા	ત િકંમતના ૫% +મીન અનામતની રકમ ઇ+રદેારના રનીગં િબલો માંથી થયેલ 

કામની ચૂકવવાની રકમમાંથી કપાત કરવામાં આવશ.ે મહ`મ રકમ કપાયા બાદ રનીગં બીલ માથંી 

કપાત બંધ કરવામાં આવશ.ે 

2.5% 1l . 

 એજ'સી માટે +મીન અનામત* (૫.૦%)    

 (ઘ) (૩) સરદાર સરોવર નમ2દા િનગમની એક કે તેથી વધુ વષ2ની મુ3તવાળી થાપણ (ડીપોઝીટ 

�વ1પે) અથવા નાની બચત �વ1પે (કુલ િડપોઝીટ રકમનાં ૫૦ ટકા)  

5 % 1l .1034930.00 

 (ઘ) (૪) અંદા	ત િકંમતના ૨.૫% +મીન અનામતની રકમ ઇ+રદેારના રનીગં િબલો માંથી થયેલ 

કામની ચૂકવવાની રકમમાંથી કપાત કરવામાં આવશ.ે મહ`મ રકમ કપાયા બાદ રનીગં બીલ માથંી 

કપાત બંધ કરવામાં આવશ.ે 

5% 1034930.00 

(ચ) અનુસૂિચત બે�કનું પરફોરમ�સ બો�ડ(1િપયા ૩૦ લાખ ઉપરના ંકામમાં અંદા	 િકમતનાં ૫% લેખે) 10% 1l .2069860.00 

  કુલ  1l .0.00 

------------------------------------------------------------------------------------------------------------------------------------------------------------------ 
* Vide R & BD G.R. No. TNC – 1088 – 1B/1 / C dated 4-5-1993 & revised vide G.R. No. TNC/1088/1B/1(13)-C dated 31-8-94&TNC-
10-2013-3-(Part-1)-C, dated 19-11-2013 

* As per R&B G. R. No :- p.r.ch/102020/329/C, Dated:- 05-04-2022  Initial Security Deposit will be (3% instead of  7.5%) 
ચ - (૧) ખચ2 Iમાણે માપ લેતા કામ અડધુ થાય )યાર ે+મીન અનામત તરીકે એવી કુલ રકમ પૂરી થઈ રહે તે માટે િબલોમાથંી કોઈ ટકાવારી કપાત કરવાની રહેતી હોય 
તો તે ૫ ટકા રહેશે. 
ચ – (૨) ફકરા ચ-(૧) મજુબ બીલમાંથી કરલે રોકડ +મીન અનામત નાની બચત IમાણપA કે એફ. ડી. આર. માં 1પાંતર કરવા કો�ટS ા\ટર લેિખત જણાવશે તો તે 
મજુબ 1પાંતર કરાવી શકાશે. આ મજુબની 1પાંતિરત +મીન અનામત તથા કરારનામું કરતી વખતે રજુ કરલે Xયાજુકી +મીન અનામતની મુદત પાકતા એક મિહના 
અગાઉ કો�ટS ા\ટર લેિખત જણાવશે તો તે અનામત કો�ટS ા\ટર જણાવે તેટલા સમય માટે રી�યુ કરાવી અપાશે. 
(f)Time allowed for the completion of work from date of written order to commence 60 (Sixty) Months. 
(છ)કામ શ1 કરવાનાં લેિખત હુકમમા ંિનયત કરલે તારીખથી પુ1 કરવા માટે આપેલી મુ3ત ૬૦ (����) ���.. 
Give Schedule where necessary, showing dates by which the various items are to be completed: 
જ ેતારીખો સુધીમાં જુદી જુદી બાબતો પુરા કરવાની હોય તે તારીખો દશા2વતી અનુસૂિચ  જ1ર હોય ) યાં આપવી: 
(g)Should this tender be accepted, I /We hereby agree to abide by fulfill all the terms and provisions of the conditions of the 
contract annexed here to so far as applicable and in default thereof to forfeit and pay to Government in Office the sums of 
money mentioned in the said conditions. 
(જ) આ ટે� ડર � વીકારવામાં આવશે તો લાગુ પડતી હશે ) યા ંસુધી, આ સાથે જોડેલી કો� ટS ા\ટની શરતોની જોગવાઇઓનું પાલન કરવા અને તેને પિરપૂણ2 કરવા હંુ/અમે 
બંધાઉં છંુ/બંધાઇએ છીએ અને તમે કરવામા ંકસૂર  થયે ઉD શરતોમાં દશા2વેલ રકમ સરકારમાં જમા કરાવવા અને ચૂકવવા હંુ/અમે સંમત થાઉં છંુ/થઇએ છીએ. 
(Receipt No……………….dated ………………….from the Government Treasury or Sub-Treasury at …………………………………….in respect 
of sum Rs.* ………………………………is forwarded herewith representing the earnest money + (a) the full of value of which is to be  absolutely 

forfeited to Government should I  / We not deposit the full amount of security deposit specified in the above memorandum in accordance with 

Clause I of the said conditions otherwise the said sum of above Rs. ……………………shall be refunded). 
Contractor  Xકો� ટS ા\ટરX  ……………………………………………………………………………………………. 

Address/સરનામું .................................................................................................................................................. 

Dated the ……………………………… તા. Day of ……………………….20 ……………………..20 

(Witness) / (સાVી) ……………………………………………………. 

   ……………………………………………………. 

      (Address) (સરનામું) ………………………………………………………………………………………………… 

   ………………………………………………………………………………………………… 

     (Occupation) (ધધંો) ………………………………………………………………………………………………… 

The tender is hereby accepted by me in behalf of the Governor of Gujarat. 
Dated …………………………………………  day of …………………. 20 … 

Executive Engineer (or his authorised assistant), Public Health Works Division,  Navsari 

======================================================================================= 
+  Strike out (a) if no cash Earnest Money is to be taken * Amount to be specified in words and figures 

x Signature of Contractor before submission or tender xટે� ડર રજુ કરતાં પહેલાં કો� ટSા\ટરની સહી 
Note :The normal rate of Security Deposit is 5 percent for works upto Rs. 30 lacs and further 5 % as performance bond for works above Rs.30 
lacs, Out of 5%  of Security Deposit 50% is Payable at the time of acceptance of tender and the balance by deduction from progress bills. 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

 

 
 

Security Deposit:1.1Security Deposit is required to be furnished by the contractor as guarantee 
money for performance of the contract and observance of Contract Conditions. 
1.2 The person/persons whose tender is accepted (hereinafter called the “Contractor” which expression shall, 
unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and assigness 
shall pay the total amount of Security Deposit: 
(a) In respect of the tender upto Rs. Thirty lacs, equal to 5 (Five) percent of the estimated cost of the work put to 
tender. 
***(b) In respect of the work above thirty lacs, equal to 10 (Ten) percent of the estimated cost of the work put to 
tender. 

1.3 In respect of the tenders upto Rs. 30 lacs the contractor shall pay Five percent of security deposit in two parts 
as 
Tender. 
***Part - I :- 2.5 percent in the form of Narmada Bond of Sardar Sarovar Narmada Nigam Ltd. or in any form of 
National Small saving (N.S.S.) Schemes or F.D.R. of any Schedule Bank to be paid within 10 days from the date of 
receipt of Acceptance letter of his offer. 
Part - II :- 2.5 percent in the form of cash / Security Deposit to be deducted from Running Bills that become 
payable to the contractor from time to time. 
***1.4 In respect of the tenders above Rs. thirty lacs the contractor shall pay first five percent of Security Deposit as 
specified in part 1.3 above and for the remaining five percent, the contractor shall have to give Performance Bond 
to be produced within 10 days from the date of receipt of acceptance letter of his offer. 
1.5 The Work-order to commence the work shall be issued only after the security deposit as per Para 1.3 and 1.4 
is paid / furnished by the tenderer. If the tenderer fail to produce the security deposit as above the earnest money 
paid by him shall be forfeited and his registration shall be held in abeyance for three years from the date of such 
default as per Clause-3. 
1.6 AII compensation, Liquidated damages or other sums or money payable by the contractor to Government 
under the terms of this contract shall be deducted from or recouped by the realisation of a sufficient part of his 
security deposit, or from the interest arising there from or performance bond or from any sums which may due or 
may become due by Government to the Contractor on any account whatsoever and whether in respect of this 
contract, any other contract, or otherwise. In the event of his security deposit being reduced by reason of any such 
deduction or recoupment as aforesaid, the contractor shall within ten days thereafter, make good in cash or in 
Government securities transferred, as aforesaid any sum or sums required to make good the shortfall in the 
amount of the security deposit. 
1.7 The portion of security deposit deducted at 2.5 percent from Running Bills as Security Deposit can be converted into interest 
bearing securities of F.D.R. or Schedule Bank in the Name of Executive Engineer provided that the recovery of full amount of 
2.5 % is made and that the contractor has expressly desired this in writing. 
1.8 Fifty percentage of the Security Deposit along with performance bond shall become refundable within fifteen days after the 
final completion certificate is issued as per Clause-7. This action will be taken by the Executive Engineer and no proposal from 
Deputy Executive Engineer will be necessary. AII dues under this contract or other contract, or otherwise shall be recovered 
from the aforesaid amount of fifty percentage of the said security deposit and the balance shall be refunded within fifteen days 
after the final certificate is issued as per clause 7. The remaining fifty percentage of the security deposit shall be refunded after 
the expiry of the Defect Liability period as per clause 17 and 17-A after deducting there from the amount of expenses, if any, 
due to Government under this contract. However before release of balance of Security Deposit, the undertaking should be 
obtained from the contractor that he has paid royalty on mining materials and still if any dues for royalty charges are to be paid, 
he undertakes to pay the same to the concerned Authority. "No due certificate" from Royalty Collecting Authority should not be 
insisted upon. (See performance Bond on Page No. 45) Modified as per R & B Circular No.TNC-10-2013-3-(Part-2) C dated 
20-11-2013, No. CON 10-2016-02-C dated 24-10-2017 and No. TNC-10-2013-(4)-C dated 24-10-2017. 
Also refer instruction 25 under Section I General Rules & Directions for the guidance of Contractors. 

Liquidated damages for delay :- (i) If the Contractor fails to complete the work under contract by the stipulated 
date, he shall pay liquidated damages of at the rate of 0.1* percentage of the contract value per day from the date of delaying 
the said work up to the date of completion and handing over to the Government. 

----------------------------------------------------------------------------------------------------------------------------------------------- 
*  AS corrected vide B & CD GR No. TNC – 1091 – 1B – 10 / (11) – C, dated 29-06-92. 
** Normal rate of Security Deposit is 5% for work up to Rs.30 lacs & further 5% in form of performance bond of work above 
Rs.30 lac 
**** As per R&B G. R. No :- p.r.ch/102020/329/C, Dated:- 05-04-2022  Initial Security Deposit will be (3% instead of  7.5%) 
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(ii) However also if the contractor fails to complete any part of the work as designed in Schedule (c) by the time 
indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the 
work up to the date of completion of the said designated part at the rates shown in the said schedule of the 
contract value of such part for such failure till the said designated part is completed. 
(iii) The aggregate maximum of liquidated damages payable under clause No.2 Shall not exceed 0.10 Percentage 
of contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount 
put to tender. 
(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance 
shall be sufficient causes for termination of contract and for forfeiture of security deposit including amount of 
performance bond in respect of works estimated to cost more than Rs.30 lacs, for performance and registration of 
the contractor shall also be kept in abeyance for three years from the date as fixed in all cases.(See 
Schedule(C)on Page No.50) 

Default by Contractor : If the Contractor shall neglect on fail to proceed with the work with due 
diligence or if he violates any of the provision of the Contract, the Engineer – in –charge small give the Contractor 
a notice, identifying deficiencies in performance and demanding corrective action. Such notice shall clearly state 
that it is given under the provision of this clause. After service of such notice, the contractor shall not remove any 
plant, equipment and material from the site. The Government shall have a lien on all such plant, equipment and 
material from the date of such notice till the said deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the Engineer-
in-charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case the entire contract is 
terminated, the amount of security deposit and performance bond if any together with the value of the work done 
but not paid for, shall stand forfeited to the Government. The plants, equipment and materials, held under this 
clause shall then be at the disposal of the Government to recover the amount equivalent to the liquidated damages 
and registration of the contractor shall be kept in abeyance for three years from the date as fixed in all such cases. 
The Engineer-in –charge if necessary shall direct that a part or the whole of such plant, equipment and material be 
removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer-in-Charge shall cause 
them or any part of them to be sold holding the net proceeds of such sale to the credit of the Contractor. After 
settlement of accounts, the lien by the Government of the contractor’s remaining plant equipment and balances of 
materials shall be released. 
Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand 
discharge of the obligations from the guarantor s of the security for the performance. 

If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-in-
charge shall, notwithstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be 
entitled to take necessary action under Clause 3 after giving the Contractor ten day’s notice in writing and the 
contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such action. 
(Clause 1,2,3 and 4 are substituted vide GR NO. TNC –1091/IB-10/(11)-C , dated 15-10-91& modified by GR 
dated  29-10-91 & G.R. No TNC – 1088/IB/18(13) – C dtd 31/8/94 and no TNC-10/2002-14-C dated 28/4/03 and 
10-9-03) 

In any case in which any of powers conferred upon the Engineer-in-charge by clause-3 hereof shall 
have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be exercisable at any 
future date. 

In the event of the Engineer-in –charge taking action under clause 3, he may if so desire take 
possession of all or any tools, plants, machineries materials and stores in or upon the work or the site there of or 
belonging to the contractor or procured by him and intended to be used for the execution of the work or any part 
thereof, by paying or allowing for the same in account at the contract rate or in case of contract rates not being 
applicable at such reasonable rate, as may be comparable to current market rates where ascertainable of similar 
articles and comparable condition, to be certified by the Engineer-in-charge. In the alternative the Engineer-in-
charge may by notice in writing to the contractor or his clerk of the works foreman or other authorised agent require 
him to remove such tools, plants, machineries, materials or stores from the premises within a time to be specified 
in such notice and in the event of the contractor failing to comply with any such requisition , the Engineer-in-charge 
may remove them at the contractor’s expenses or shall remove them by auction or private sale at the risk and cost 
of the contractor in all respects, and the certificate of the Engineer-in-charge as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such removal shall be final and conclusive against 
the contractor. 

Extension of time : If the contractor shall desire an extension of the time for completion of the work 
on the ground of his having been unavoidably hindered in its execution or any other ground he shall apply in writing 
to the Engineer-in-charge before the expiration of the period stipulated in the tender or before the expiration of 30 
days from the date on which he was hindered whichever is earlier and the Engineer-in-charge may, if in his 
opinion, believe that there are reasonable grounds for granting an extension, grant such extension as he thinks 
necessary or proper. The decision of the Engineer-in-charge in this matter shall be final. 
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 મુદતમાં વધારો : કામ કરવામાં કોઇ અિનવાય2 અતંરાય ઉભો થવાના બી+ કોઇ કારણસર કામ પ1ંુ કરવા માટે કો�ટS ા\ટર મુદત વધારો 
મેળવવા માગતા હોય, તો ટે� ડરમાંજણાવેલી મુદત પુરી થાય તે પહેલા ંઆગળ જણાX યા મજુબ તે તારીખે તેને કોઇ અંતરાય નaયો હોય તે તારીખ 
અગર તદ મુદત લંબાવી આપવા માટેની માગંણી કરવાનંુ કારણ ઉપિ� થત થયું હોય તે તારીખ બેમાથંી જ ેવહેલી હોય તે તારીખ ૩૦ િદવસ પુરા થતા 
પહેલાં તેણે કામના ંહવાલાનાં ઇજનેરને િલિખત અર	 કરવાની રહેશે અને કામનાં હવાલાનાં ઇજનેરનો અિભIાય એવો થતો હોય કે, મદુત વધારવા 
વાજબી કારણ છે તો તેમને હવાલાના ંઇજનેરને િલિખત અર	 કરવાની રહેશે અને કામનાં હવાલાનાં ઇજનેરનો અિભIાય એવો થતો હોય કે, મુદત 
વધારવા વાજબી કારણ છે તો તેમને જ1રી કે યોb ય જણાય તે મજુબ વધારી આપશે. આ બાબતમાં કામનાં હવાલાનાં ઇજનેરનો િનણ2ય આખરી 
ગણાશે. 

As soon as the work is completed the contractor shall give a notice of such completion to the 
Engineer-in-charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is 
satisfied that the work is completed in all respect then:- 
(i)For all works costing uptoRs.50 lacs (amount put to tender) the final measurements shall be recorded within 45 
days from the date of physical completion of the work and the final bill shall be prepared within 45 days from the 
date of recording final measurement., The completion certificate shall be issued within one month from the date of 
final measurement subject to the contractor fulfilling his obligation as provided in the contract and subject to the 
work being complete in all respects. 
(ii) In respect of works costing more than Rs.50 lacs (amount put on tender), the final measurements shall be 
recorded within 75 days from the date of physical completion of the work and the final bill shall be prepared within 
75 days from the date of recording final measurements subject to the contractor fulfilling his obligations as provided 
in the contract and subject to the work being complete in all respects. 
When separate period of completion have been specified for items or groups of items, the Engineer-in-charge shall 
issue separate completion certificate for such items or groups of items. 
No certificate of completion shall be issued nor shall the work be considered to be complete till the contractor shall 
have removed from the premises, on which the work has been executed, all scaffolding, sheds and surplus 
materials, except such as are required for rectification  of defects; rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as shall have been erected by 
the contractor for the workmen and cleared all dirt form all parts of building(s) in, upon or around which the work 
has been executed or of which he may have possession for the purpose of the execution thereof and cleared 
floors, gutters and drains, cased doors and sashes, oiled locks and fastenings labeled keys clearly and handed 
them over to the Engineer-in-charge or his representative and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-charge . if the contractor shall fail to comply with any of the 
requirements of these conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-
charge may , at the expenses of the contractor, fulfill such requirements and dispose of the scaffolding, or surplus 
materials and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any such scaffolding 
or surplus materials except for any sum actually released by the sale thereof less the Cost of fulfilling the 
requirements and any other amount that may be due from the contractor. If the expenses of fulfilling such 
requirements are more than the amount realised such disposal as aforesaid the contractor shall forthwith, on 
demand, pay such excess. The Engineer-in-charge shall also have the rights to adjust the amount of excess 
against any amounts that may be payable to the contractor. 

No payment shall be made for any work, estimated to cost less than rupees one thousand till after the 
whole of the said work shall have been completed and a certificate of completion given. But in the case of works 
estimated to cost more than rupees one thousand, the contractor shall on submitting a monthly bill therefore, be 
entitled to receive payment proportionate to the part of the work then approved and passed by the Engineer-in-
charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against 
the contractor., All such intermediate payments hall be regarded as payments by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not preclude the Engineer-in-
charge from requiring gad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed 
or re-erected, nor shall any such payment be considered as an admission of the due performance of the contractor 
or any part therefore in any respect or the accruing of any claims, nor shall it conclude, determine, or affect in any 
way the power of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise or 
in any other way vary or effect the contract. The final bill shall be submitted by the contractor within one month of 
the completion of the work, otherwise the Engineer-in-charges certificate of the measurements and of the total 
amount payable for the work shall be final and binding on all parties. 

The rates for items of works shall be valid only when the items concerned is accepted as having been 
competed fully in accordance with the sectional specifications. In cases where the items of work are accepted as 
not so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as 
he may consider reasonable in preparation of final or on account bill. 
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Bills to be submitted monthly :A bill shall be submitted by the contractor each month on or before 
the date fixed by the Engineer-in-charge for all works executed in the previous month and Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, 
so far as it is admissible, shall be adjusted, if possible, within ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 
subordinate to measure up the said work in the presence of the contractor or his duly authorised agent whose 
countersignature to the measurement list shall be sufficient warrant and the Engineer-in-charge may prepare a bill 
from such list which shall be binding on the contractor in all respects. 

 િબલ દર મિહને રજુ કરવા બાબત : આગલા માસમા ંકરી આપેલા બધા કામ માટે હવાલાનાં ઇજનેર ેનcી કરી હોય તે તારીખે અથવા ત ે
પહેલાં દર મિહને કો� ટS ા\ટર ેિબલ રજુ કરવાનંુ રહેશે. અને એ કામની ખરાઇ કરવાના ંઉ3ેશથી હવાલાનાં ઇજનેર જ1રી માપ લેશે અથવા લેવડાવશે 
અને શd હશે તો િબલ રજુ થયાનાં દસ િદવસની અંદર મળવાપાA રકમનો િહસાબમેળ કરવામાં આવશે. ઉપર  જણાX યા મજુબના ંિનયત સમયની 
અંદર કો� ટS ા\ટર િબલ રજુ નિહં કર ેતો હવાલાનાં ઇજનેર પોતાના ંતાબાના ંકોઇ પણ અિધકારીને કો� ટS ા\ટર ેઆપલે અિધકૃત કરલે એજ� ટની હાજરીમા ં
ઉD કામનંુ માપ મોકલશે અને તેવી માપયાદી પરની કો� ટS ા\ટરની કે તેના એજ� ટની સહી, તેનાં અનુમોદન માટે પુરતી ગણાશે અને હવાલાનાં ઇજનેર 
આવી યાદીમાથંી િબલ બનાવશે, જ ેકો� ટS ા\ટરને બધી બાબતમા ંબંધનકતા2 રહેશે. 

The contractor shall submit all the bills on the printed forms to be had on application at the office of 
the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the 
agreement or at the partly reduced rates subject to the approval by the Engineer-in-charge in the case of items not 
completed/executed as per agreements or in the case of any extra work ordered in pursuance of these conditions 
and not mentioned or provided for in the tender, at the rate here in after provided for such work. 

If the specification of the work provides for the use of any special description of materials to be 
supplied from the Departmental Store or if it is required that the contractor shall use certain stores to be provided 
by the Engineer-in-charge (such materials and stores and the prices to be charged therefore as here in after 
mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or memorandum here to annexed) the contractor shall 
be supplied with materials and stores as may be required from time to time  to be used by him for the purpose of 
the contract only, and the value of the full quantity of materials and stores so supplied shall be set off or deducted 
from any sum then deposit, or the proceeds of sale thereof, if the deposit is held in govt. Securities , the same or a 
sufficient portion thereof shall, in that case be sold for the purpose . All materials supplied to the contractor shall 
remain the absolute property of Govt. and shall on no account be removed from the site of the work, and shall at all 
time, be open to inspection by the Engineer-in-charge. Any such materials, unused and in perfectly good condition 
at the time of completion or termination of the contract, shall be returned to the Departmental store if the Engineer-
in-charge so requires by a notice in writing given under his hand, but the contractor shall not be entitled to return 
any such materials except with the consent in writing of the Engineer-in-charge and he shall have no claim for 
compensation on account of any such material supplied to him as aforesaid but remaining unused by him  or for 
any wastage in or damage thereto. 

For materials provided in ‘Schedule-A’ and consumed in excess quantities, the rates provided in ‘Schedule-A’ shall 
be increased/executed corresponding to the increased/decrease in the new rate payable for excess quantity as 
compared to the tender-rates. The rate for materials provident in extra items will be the issue rates plus storage 
charge ruling on the date of issue of such quantity of materials. 

The contractor shall be entitled to use the materials supplied by the Department only to the extent 
of quantities of such materials required for execution of the work as per theoretical calculations. The Engineer-in-
charge may however, on being satisfied that a large quantity of such materials is required for the execution of the 
work, permit the contractor to use such large quantity of the materials; such permission shall be given in writing. 
The contractor is bound to return in good condition such materials issued in excess of the requirements so worked 
out or in excess of the quantities so permitted to be used by the Engineer-in-charge if the contractor fails to return 
such extra materials within a period of 15 days from the date of the demand in writing of such materials being 
made by the Engineer-in-charge, he shall be charged for the excess materials at double the issue-rates for such 
materials specified in ‘Schedule-A’ of the contract Agreement. 

All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel 
etc. supplied to the contractor by Government shall be kept by the contractor in separate godown provided with a 
double lock. The key of one of the lock shall remain with the Engineer-in-charge or his agent. The godown shall be 
accessible to the Engineer-in-charge or his agent at all times. No materials shall be allowed to be removed from 
the site of the work and any material required for the execution of the work shall be taken out from the godown only 
in the presence of a duly authorised agent of the Engineer-in-charge. 
 

 

 

(1) The contractor shall execute the whole and every part of the work in the most substantial and workman-like 
manner and both as regards materials and in other respects in strict accordance with specifications. 
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The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in writing for the work 
signed by the Engineer-in-charge. the design and the drawings shall we lodged in the office of the site Engineer-in-charge to 
which the contractor shall be entitled to have access for the purpose of inspection at such office during office  hours. 
Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be 
recorded in the work-order book, which shall be maintained and kept on the site of the work. The contractor shall be required to 
sign such entries in the work-order book in token of having noted the instructions. However, if the contractor fails to sing the 
work-order book for any reason whatsoever, the entry of the instructions in the work-order book shall be deemed to be the due 
notice to him of the said instructions. The work-order book shall be open for inspections to the contractor on the site of the work 
during office hours. 
(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and will also 
be entitled to receive three sets of contract and working drawings according to the progress of work as and when needed, free 
of cost. 
(3) The several documents forming the contract are essential parts of the contract and requirements occurring in one are 
binding as through occurring in all. They are intended to be mutually explanatory and complimentary and to describe and 
provide for a complete work. 
In the event of any discrepancy in the several documents forming the contract or in any one document, the following order of 
precedence should apply. 

 (i) Drawings, (ii) Schedule-B of the Tender form, (iii) specification. 
On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 

(I)  ‘Schedule-B’ of the Tender form:- (ii) Drawings, (iii) Specifications. 
In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions directing in what 
manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission in drawings 
or specifications and the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary to fulfill the 
plans and specifications. 

The Engineer-in-charge shall have power to make any alterations in or addition to the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during the-progress of the work and the 
contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be given to him 
in writing signed by the Engineer-in-charge and such alternation shall not invalidate the contract and any additional work which 
the contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work and at the same rate as are specified in the tender 
for the main work.  

Except that when the quantity of any item exceeds the quantity as in the tender by more than 10%, the contractor will be 
paid for the quantity in excess of 10% at the rate entered in the S. 0. R. of the year during which the excess in quantity is first 
executed or tender rate whichever is less. (Modified as per R & B G.R. No. TNC-10-2017-01-C, Dated 11-7-2017). 

If the additional or altered work includes any class of work for which no rate is specified in this contract, then such class 
of work shall be carried out. 
(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered class of 
work; where there are more than one comparable items, the item of the contract which is nearest in comparison with regard to 
class or classes of the work involved shall be selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor. 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out at the rate entered in the 
Schedule of Rates of the Division for the year in which the tender was received, increased or decreased by the percentage by 
which the tender amount is more or less as compared to the amount arrived at the rates in the “Schedule of Rates” of the 
Division in the year in which the tender was received. If the Schedule of rates of the Division does not contain all the items, the 
percentage increase or decrease of the tender shall be calculated considering such items which were included in the “Schedule 
of Rates” of the Division for the year and for materials consumed on such item the rate to be charged would be the basic rate 
taken into account for fixing the rate in S. 0. R. referred to above, instead of the rate. Stipulated in Schedule ‘A’. 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried out at the rate decided by 
the competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee of two 
superintending Engineers stationed at the same place or the nearest place. 

If  the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to be 
carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of the order 
to carry out the work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such class of work and if 
the Engineer in charge does not agree to this rates, he shall by notice in writing be at liberty to cancel his order to carry out such 
class of work and arrange to carry it out in such manner as he may consider it advisable, provided always that if the contractor 
shall commence work or incur any expenditure in regard thereof before the rates shall have been determined as lastly herein 
before mentioned, then in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed by 
the Engineer-in-charge. In the event of the dispute, the decision of the Superintending Engineer of the Circle shall be final. 
Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the 
contractor andaccepted by the competent authority, the alternation above referred to shall be within the scope of such designs, 
drawings and specifications appended to the tenders. 
The time limit for the completion of the work shall be extended in the proportion that the increase in the cost occasioned by 
alternations bears to the cost of the original contract work and the certificate of the Engineer-in-charge as to such proportion 
shall be final and conclusive. 

For excess in item of well sinking, the rates for sinking in depth beyond the designed depth shall be as per the rate 
quoted by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate payable shall be the 
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tender rate for sinking at designed level increased by the difference of schedule of rates for sinking at designed depth and 
sinking at the final depth. 

No claim for any payment of compensation for change or restriction of work:- 
If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason whatsoever, require the 
whole or part of the work, as specified in the tender, be stopped for any period or shall not require the whole or part of the work 
to be carried out at all or to be carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor who 
shall thereupon suspend or stop the work totally or partially, as the case may be. In any such case , except as provided 
hereunder, the Contractor shall have no claim to any payment or compensation whatsoever except as provided hereunder on 
account of any profit or advantage which he might have derived from the execution of the work in full but which he did not so 
derive in consequence of the full amount of the work not having been carried out, or on account of any loss that he may be put 
to on account of materials purchased or agreed to be purchased or for unemployment of labour required by him. He shall not 
have also any claim for compensation by reason of any alteration having been made in the original specifications, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated. 
(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased materials or 
for the contract executed for the material to be purchased for such work. Such compensation will be paid only for actual loss for 
materials, if such materials so purchased or agreed to purchase is of required quantity/quality and was purchased/ contracted to 
be purchased only for the same work. But no compensation shall be granted to contractor on material for which advance has 
been given to contractor by Government. The amount of loss for such claim will be decided by in charge Engineer-in-charge. 
(2) The contractor also will be entitled for compensation of unemployed labour for 7 days from the date of notice provided that in 
that opinion of Engineer-in-charge such labour working for 7 days prior to the notice and would not be in a position to get 
employment elsewhere within 7 days from the date of such notice. The contractor should try to employ such unemployed labour 
at other places from the date of such notice. 
In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of compensation or loss; it 
will be open for the contractor to appeal to Superintending Engineer-in–charge within one month from the date of knowledge of 
such decision. In such case the decision of Superintending Engineer will be final and binding to the Contractor. 
The Contractor shall not be entitled for loss of any expected profit of such work.  
(Vide G.R. NO.SSR/1090/IB/247(2)/C, dtd 28-06-1993 as amended by GR of even number dated 11/02/1999) 
 કામમાં ફેરફાર કે િનય.ંણ માટે કોઇ ચુકવણી કે વળતર અ ંગ ેનો હ2દાવો મજુંર ન કરવા બાબત. 

Iભારી ઇજનેરને કરારના ંદ� તાવજેો કયા2 પછી  કોઇ પણ સમયે, કોઇ કારણોસર ટે� ડરમાં ખાસ ઉ� લેખ કયા2 મજુબનાં સંપૂણ2 કે અંશત: બાંધકામન ે
કોઇપણ મુદત સધુી બધં કરવું જણાય અથવા સપંૂણ2 કે અંશચ: કામ પુ1 કરવાની જ1રીયાત ન જણાય અથવા કો� ટS ા\ટર eારા કરવાનાં કામની 
જ1રીયાત ન જણાય તવેા કો� ટS ા\ટરને હકીકત દશા2વતી લેિખત નોટીસ આપશે અને કો� ટS ા\ટર આ નોટીસ મ@યા બાદ તરતજ આ કામને  યથા 
Iસંગ સંપૂણ2 કે અંશત: � થિગત કરશે કે બધં કરશે. 

આવા કેસમાઅંહી ંનીચે કરલે જોગવાઇ િસવાય કો� ટS ા\ટર તેણે કામ પ1ુ કયુf હોત તો જ ેનફો કે ફાયદો તનેે મળત, પરંતુ કામ પ1ુ ન થવાનાં પિરણામ ે
તે ન મ@યાથી થયેલ નુકશાન અથવા તેણે ખરીદી હોય તેવી કે જ ેખરીદવા તે સહમત થયો હોય એવી માલસામQીની બાબતમાં થયેલ નુકશાન અથવા 
તેને તેનાં કામ માટે જ ેમજુરોની જ1ર હતી તે મજુરોને કામ ન આપી શકવાને કારણે થયેલા નુકશાન અગંે  કોઇ ચુકવણી કે વળતરનો હcદાવો કરી 
શકશે નહી.ં મળૂ િવગત વણ2ન, આલેખન, નકશા અને સૂચનાઓમાં કરવામાઆંવેલ કોઇ ફેરફારને કારણે મૂળભૂત રીતે િવચારાયેલ કામમાં કોઇ કાપ 
આવે તો પણ તેવા કારણસર તે કોઇ વળતર માટે હcદાવો કરી શકશે નહી.ં 
(૧) આમ છતા ં આવા કામ માટે ખરીદેલી માલસામQીને કારણે કે માલસામQી ખરીદવા માટે કરલે કો� ટS ા\ટને કારણે જો કો� ટS ા\ટરને નોટીસની 
તારીખ સુધીમાં કોઇ નુકશાન થયું હોય તો તેનાં માટે વળતર મેળવવા તે હcદાર બનશે. જો આવી રીત ેખરીદેલ અથવા ખરીદવા સમજુતી થયેલ 
માલસામQી માbં યા Iમાણેના ંજg થામાં અને ગુણવ`ાયુD હોય અને તે ફD તજે કામ માટે ખરીદાયેલ હોય કે ખરીદવા કરાર થયલે હોય તો તેવી 
માલસામQી અંગે ખરખેર નુકશાન માટે જ આવું વળતર ચૂકવવામા ંઆવશે. પરંતુ જ ેમાલસામQીની  ખરીદી અંગ ેસરકારPી તરફથી ઇ+રદારને 
એડવા� સ આપવામા ંઆવેલ હોય તે માલસામQી ઉપર કોઇપણ +તનાં નુકશાનનંુ વળતર ચુકવવામાં આવશે નહી.ં 
આવા હcદાવા માટે નુકશાનની રકમ Iભારી કાય2પાલક ઇજનેર eારા નcી કરવામાં આવશે. 

(૨) નોટીસની તારીખથી સાત િદવસ માટે કામે ન રાખી શકાયેલ મજુરોની બાબતમાં પણ કો� ટS ા\ટર વળતર મેળવવા હcદાર બનશે. પરંતુ આ માટે 
Iભારી કાય2પાલક ઇજનેરનો એવો અિભIાય હોવો જોઇએ કે આવા મજુરો નોટીસનાં સાત િદવસ પહેલા ં કામ કરતા હતા અને ઉD નોટીસની 
તારીખથી સાત િદવસની અંદર અ� યA રોજમદાર મેળવવાની િ� થિતમાં ન હતા. કો� ટS ા\ટર ેઆવી નોટીસની તારીખથી સાત િદવસની અંદર અ� યA 
રોજગાર મેળવવાની િ� થિતમાં ન હતા. કો� ટS ા\ટર ેઆવી નોટીસની તારીખથી આવા કામે ન રનખી શકાયેલ હોય તેવા મજુરોને અ� ય � થળે કામ ે
રાખવાનો Iય) ન કરવો જોઇએ. 

નુકશાનનાં વળતરની રકમ  બાબતમાં કાય2પાલક ઇજનેરનાં િનણ2ય સાથે કો� ટS ા\ટર સમંત ન હોય એવા કેસમાં, આવા િનણ2યની +ણ થયાની તારીખ 
એક મહીનાની અંદર Iભારી અધીVક ઇજનેરને અપીલ કરવા માટે કો� ટS ા\ટર મુD રહેશે. આવા કેસમા ંઅધીVક ઇજનેરPીનો િનણ2ય કો� ટS ા\ટર માટે 
આખરી અને બંધનકતા2 રહેશે. 

આવા કામના ંકોઇ અપેિVત ફાયદાની નુકશાની માટે કો� ટS ા\ટર હcદાર બનશે નહી.ં 

 

 

The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (I) Non-supply due 
to short allotment of quota in case materials available under quota regulations. (ii) Difficulties relating to the supply 
of railway wagon (iii) Force majored. (iv) Act of God. (v) Act of the country’s enemies or any other reasonable 
cause beyond the control of Government. 
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In the case of such delay in the supply of materials, Government shall grant such extension of time for the 
completion of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the 
circumstances of the case. The decision of the Engineer-in-charge as for the extension of time shall be accepted 
as final by the contractors. (As modified Vide R&BD. G.R. No. TNC – 1096 IB – 143 (16) – C dated 11-1-99) 

Time limit for unforeseen claims :The contractor shall not be entitled to any compensation from 
Government on any account unless where allowed by the conditions of this contact. In such cases the contractor 
shall have to submit a claim in writing to the Engineer-in-charge within one month of the cause of such claim 
occurring. 

Action & compensation in case of bad work: If at any time before the expire of Defects Liability 
period as detailed in Clause 17-A. It shall appear to the Engineer-in-charge or his sub-ordinate in charge of the 
work that/any work has been executed unsound, imperfect or unskilled workmanship or with materials of inferior 
quality or that any materials or articles provided by him for the execution of the work are unsound , or of a quality 
inferior to that contracted for or are otherwise not in accordance with the contract, it shall be lawful for the 
Engineer-in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the work, 
materials or articles complained for may have been passed, certified and paid for the contractor shall be bound 
forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the case may require, or 
if so required, shall remove the materials or articles so specified in whole or in part and provide other proper and 
suitable materials or articles at his own charge and cost, and in the event  of his failing to do so within a period to 
be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate of the rectification for every day not 
exceeding ten days during which the failure so. Continues and in the event of any such failure as aforesaid 
continuing beyond ten days, the Engineer-in-Charge may rectify or remove, and re-execute the work or remove 
and replace the materials complained of as the case may be at the risk and expense in all respects of the 
contractor. Should the Engineer-in-charge consider that any such inferior work or materials as described above 
may be accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he 
may fix therefore. 

However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 
prepared by the departmental Officer. 

Defect liability period:The contractor shall be responsible to make good and remedy at his own 
expense any defect which may develop or may be noticed before the period mentioned hereunder from the 
certified date of completion. The Engineer-in-charge shall give the contractor a notice in writing about the defects 
and the contractor shall make good the same within 15 days of receipt of the notice. In the case of failure on the 
part of the contractor, the Engineer-in-charge may rectify or remove or re-execute the work at the risk & cost of the 
contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any part of the amount of security 
deposit towards the expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects Liability 
period for all building works shall be as under 
(a) For all works costing upto Rs. 50,000 (amount put to tender), the period shall be 3 months from the certified 
date of completion. 
(b) For all works costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender), the period shall be 12 
months from the certified date of completion or one monsoon, whichever is later. 
(c) For major projects costing more than Rs. 1 crore, (amount put to tender) the period shall be 36 months from the 
certified date of completion .or three monsoons whichever is later. 
For the purpose deciding monsoon period 30th September may be treated as the last date. 
(Modified vide R. & BD Circular No. PAC-11-102008-2076-N 31-8-2009, PRCH-102013(2076) 2759-N Dated 27-
05-2013 andCircular No. TNC /10/2016/Clause 17A (Correction/ (1)C dated 12-5-2016.) 
Clause 17ADefect liability period: (Applicable to Tenders for Work of Narmada, Water resources, Water 
Supply and Kalpsar department only). 
A For Works other than Building : 
(A) For all Works costing up to Rs. 50,000 (Amount put to Tender) the period shall be Three Months. 
(B.1) For works of Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 50,000 but 
up to Rs.10.00 lacs the period shall be Twelve months. 
(B.2) For works other than Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 
50,000 but up to Rs. 10.00 lacs the period shall be Six months. 
(C.1) For works of Check Dams, Canals, Drainage and road structure estimated to cost more than Rs. 10.00 lacs 
the period shall be Three years. 
(C.2) For works other than Check Dams, Canals, Drainage and road structure estimated to cost more than up Rs. 
10.00 lacs but upto Rs. Once crore the period shall be Twelve months. 
(D) Allworks estimated to cost more than Rs. One crore the period shall be Three years. 
B. For BuildingWorks : (i) For Building estimated to cost upto Rs. 50,000 the period shall be three years (ii) For 
Buildings works other than original building estimated to cost upto Rs. 50,000 but upto Rs. One crore the period 
shall be Twelve Months (iii) For original Building works the period shall be One years or elapse of one monsoon 
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period whichever is later. In above works the period shall be counted from the certified date of completion 30th 
September shall be treated as last date of monsoon(N.W.R.WS.&Kalpsar  Department Order 

No.મતમ/૧૦૨૦૧૩૦/૨/એમ/એમ.આઇ.સેલ/કે.૧, તા.૧૩-૧૨-૨૦૧૩) 

Clause 17BFree maintenance guarantee period of three years for works of constructing B.T. surfaces. 
(1) Contractor shall have to give three years free maintenance, guarantee for period from the certified date of 
taking over. During this period contractor shall have to repair the damaged portion or the any portion of road and 
B.T. surface of road including pot holes, depressions, cuts or worn out portion at his risk and cost as per directions 
of Engineers. Five percent of valve of B.T. items in each running fill shall be with held and released after this period 
is over. Provided for this amount the contractor shall be allowed to convert it in to F.D.R. or Bank Guarantee 
obtained in the name of Executive Engineer. 
(2) Not Specified. 
(3) Two percent of the amount eligible for payment bituminous items shall be withheld till the miscellaneous items 
like earthwork in embankment / cutting for side shoulders, side gutters, kilometer/indicator/guard stones, sign 
boards etc. are completed in all respect by the contractor. After completion of the miscellaneous items, the above 
said 2%withheld amount shall be released (R&B Circular No. TNC-10-2013-3 (Part-III)-C, Dated 13-12-2013) 

(1) For each work costing above Rs. One crore, the contractor shall have to engage minimum one 
graduate Engineer. He will be given ldentity Card by the contractor. The copy of Identity Card shall be furnished for 
the Office of Deputy Executive Engineer, Executive Engineer and Superintending Engineer. The identified 
Engineer should remain present on the site of the work. The Contractor will have to produce the notarized 
Certificate periodically (At least in the beginning and in the month of completion of the work to the effect that the 
said designated graduate Engineer has not been appointed on any other work. If not found on site, the Engineer-
in-charge will give notice of this default to the contractor. If in spite of this notice, default continues, the action to 
hold the registration of defaulter contractor in abeyance for three years will be initiated. (R. & B.D. Circular No. 
SSR-10-2008-18-C dated 13-10-08 and No. PRCH-102015-55C, dated 4-11-2015) 
(2) Work to be open to inspections –Contractor or responsible agent to be present:- All Works under or in 
course of execution or executed in pursuance of the contract shall, at all times be open to the inspection and 
supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at all times during the usual 
working hours, and all other times for which reasonable notice of the intimation of the Engineer-in-charge or his 
subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor’s duly authorised agent shall be considered to have the same force and effect as if they had been given 
to the Contractor himself. 
Clause 18A Employment of a qualified site Engineer by the Contractor: For works estimated to cost above Rs. 
100 lacs. it in 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive Engineer-
in- charge of the work the Name, Qualifications, Copy of marksheet, Colour Photograph and the appointment order 
issued to such Engineers engaged for this contract work. If 15 days after issue of work order such designated site 
Engineers do not resume or do not remain present on site of work, the recovery at the rate of Rs. 15,000-00 per 
month per Engineer will be made from the bills / deposit / dues of the contractor. Such recovery shall be non 
refundable. 
The Engineer so employed for the Government work must have sufficient experience to handle the work 
independently. Such an Engineer shall have to stay at the site of work and he shall not be entrusted with other duty 
except this work. 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of a separate 
Engineer will not be necessary provided that the Engineer partner himself attends the execution of the work on the 
site. (G.R.B. & CD No. RGN-602006- 35)-C, dated 31-5-07) 

Notice to be given before work is covered up: The contractor shall give not less than five day’s 
notice in writing to the Engineer-in-charge or his subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be measured and correct 
dimensions there of taken before the same is so covered up or placed beyond the reach of measurement and if 
any work shall be covered up or placed beyond the reach of measurement without such notice having and if any 
work shall be covered up or placed beyond the reach of measurement without such notice having been given or 
consent obtained , the same shall be uncovered at the contractor’s expenses and in default thereof no payment or 
allowance shall be made for such work or for the materials with which the same was executed.  

If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the 
building or the work in a question in/on which they  may be working or any building, road, fence, enclosure or 
grassland or cultivated ground contiguous to the premises on which the works or any part thereof is being 
executed or if any damage shall be done to the work from any causes  whatever before damage occurred/caused 
due to normal flood or rain or if any imperfections become apparent in it within three months from the grant of a 
certificate of completion, final or otherwise  by the Engineer-in-charge, the contractor shall make good the same at 
own expenses or in default, the Engineer-in-charge may cause the same to be made good by other contractor, and 
deduct the expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that may 

DELETED 

 

E.E. 



24 

 

Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

thereafter become due to the contractor or from his security deposit or the proceeds of sale thereof or a sufficient  
portion thereof. 

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God, 
such as "Unprecedented flood", volcanic eruption, earthquake or other convulsion of nature and other acts such as 
but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before 
or after declaration of war, rebellion, military or usurped power which prevent performance of the contract and 
which could not have been foreseen or avoided by a prudent person. 
Note: “Unprecedented flood” means the flood crossing the High Flood Level of the past ........................Year(s) 

which is on the available record. 
(Modified Vide R& B D.G.R. No/ TNC – 1096 – IB –143 – (16) – C dated 11-1-99) 

Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from 
non-provision of lights, fencing etc. : The contractor shall supply at his own cost all materials (except such 
special materials if any, as may, in accordance with the contract to be supplied from the Public Works Department 
Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which 
may be required for the proper execution of the work whether in the original, altered or substituted form and 
whether included in the specifications, or other documents forming part of the contract or referred to in these 
conditions or not and which may be necessary for the purpose of satisfying or complying with requirements of the 
Engineer-in-charge as to any matter or to which under these conditions he is entitled to be satisfied or which he is 
entitled to require together with carriage there for to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials necessary for the purpose of settings out 
works and counting , weighing and assisting in the measurement or examination at any time and from time to time, 
of the work or the materials, failing this, the same may be provided by the Engineer-in-charge at the expenses of 
the Contractor and the expenses may be deducted from any money due to the Contractor under the contract or 
from his security deposit, or proceeds of sale thereof or of a sufficient portion thereof. The contractor shall provide 
all necessary fencing and lights required to protect the public from accident and shall also be bound to bear 
expenses of defense of every suit, action or other legal proceeding, at law that may be brought by any person for 
injury sustained. Owing to neglect of the above precautions and to pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such person or which may, with the consent of the 
Contractor, be paid in compromising any claim by any such person. 

The Contractor shall provide suitable scaffolds and working platforms, gangways and stairways, 
and shall comply with the following regulation in connection therewith. 
 કો� ટS ા\ટર ેયોb ય પાલખો અને કાચા માંચડા, જવા-આવવા માટેના ંપાટીયા અને સીડીની જોગવાઇ કરવાની રહેશે અને નીચે મજુબના ં
િનયમોનંુ પાલન કરવાનું રહેશે. 
(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by 
other means. 
(ક) સીડી ઉપરથી અથવા બી+ કોઇ સાધન eારા સલામતીપવૂ2ક ન કરી શકાય તેવા બધા કામ માટે કામદારો સા1 યોb ય પાલખોની જોગવાઇ 
કરવાની રહેશે. 
(b)  A scaffold shall not be constructed, taken down or substantially altered except  
(i)  Under the supervision of a competent and responsible person. 
(ii) Appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
(ખ) (૧) કાયા2લય અને જવાબદાર X યિDની દેખરખે હેઠળ તે િસવાય. 

(ર) કો� ટS ા\ટર eારા િનમાયેલા અને અનુભવ ધરાવતા કાય2Vમ કામદારો eારા થતું હોય તે િસવાય, કોઇપણ પાલખ બાધંવી નહી,ં ઉતારવી નહી ંકે 
તેમાં મહ) વના ંફેરફાર કરવા નિહ. 
(c) All scaffolds and appliances connected therewith and all ladders shall  
(ગ) બધી પાલખો અને તેની સાથે સંકળાયલે સામQી અને બધી સીડીઓ - 
(i) be of sound material(૧) મજબૂતચીજવ� તુનીબનેલહોવીજોઇએ. 
(ii) be of adequate strength having regard to the loads and strains to which they will be subjected, and. 
(ર) તેનાં પરનાં આવનારા વજન અને ઘસારાને ખમી શકે તેટલી મજબૂત હોવી જોઇએ, અને 

(iii) be maintained in proper condition(૩) તેને સારી િ� થિતમા રાખવાની રહેશે. 

(d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
(ઘ) પાલખો એવી બાધંવાની રહેશે કે સામા� ય વપરાશથી તેનો કોઇપણ ભાગ છુટા પડી ન +ય. 

(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
(ચ) પાલખો પર વધાર ેપડતું વજન મકુવુ ંનિહ અને શd હોય ) યા સુધી તે વજન સમQ પાલખ પ એકસરખું વહhચી નાખવું. 
(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength and 

stability of the scaffolds. 
(છ) પાલખો પર માલ ઉંચકવા માટેના ંગીયર ગોઠવતાં પહેલાં પાલખોની મજબૂતાઇ અને ટકાઉપણાની ખાતરી કરવાની ખાસ સાવચેતી લેવી. 
(g) Scaffolds shall be periodically inspected by a competent person. 
(જ) કાય2Vમ X યિD eારા વખતોવખત પાલખોની તપાસ કરવાની રહેશે. 
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(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has been 
erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein specified. 

(ઝ) તેનાં કામદારોને પાલખો બાંધી હોય કે ન હોય તો પણ પોતાનાં કામદારોને તે પાલખનો ઉપયેોગ કરવા દેતા ંપહેલાં કો� ટS ા\ટર ેતેવી પાલખો અહી ં
જણાવેલ િવિનયમો અનુસાર બરાબર હોવા બાબતની ખાતરી કરવાની રહેશે. 

( i ) Working platforms, gangways shall – 
(i)  be so constructed that no part  thereof can dug unduly or unequally.  

(ટ) કાચા માંચડા જવા-આવવા માટેના ંપાટીયા અને સીડીઓ બાધંતી વખતે નીચેની બાબતો i યાલમાં રાખવાની રહેશે. 

(૧) તેનો કોઇપણ ભાગ વધુ પડતો કે અસમાન રીતે ઝુકી ન જવો જોઇએ. 
(ii) be/so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable 

risks of persons tripling or slipping and– 
(૨) માણસો ગબડી કે લપસી પડે તેવું જોખમ બને તેટલું અદછંુ રાખવા માટે Iવત2તા સજંોગો અનુસાર તે બાંધવા અને +ળવવા, અન ે

(iii) be kept free from any unnecessary obstruction. 
(૩) કોઇપણ +તના ંિબન જ1રી અવરોધોથી મુD રાખવા, 
(j) In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 Meter(to 

be specified) (જણાવવી) 
(ઠ) ૨.૦૦ મીટરથી વધુ ઉંચાઇવાળા કાચા માંચડા, જવા-આવવા માટે પાટીયા કામની જb યા અને સીડીઓની નીચે મજુબની જોગવાઇ રહેશે. 
(i)  Every working platform and every gangway shall be closely boarded unless other adequate measures are taken 

to ensure safety. 
(૧) સલામતીના ંબી+ પૂરતા પગલા ન લેવાયા હોય તો દરકે કાચો માંચડો અને જવા-આવવા માટેનંુ દરકે પાટીયું લગોલગ જડેલું હોવું જોઇએ. 
(ii)  every working platform and every gangway shall have adequate width, and 
(ર) દરકેકાચા માંચડા અને જવા-આવવા માટે પાટીયા, પૂરતી પહોળાઇવાળા હોવા જોઇશે, અને 

(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
(૩) દરકે કાચા માંચડા અને જવા-આવવા માટે પાટીયા કામની જb યા અને સીડીઓને યોb ય કઠેરા હોવા જોઇએ. 

(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the extent 
required to allow the access of person or the transport or shifting of materials be provided with suitable means 
to prevent the fall of persons or material. 

(ડ) માણસો આવી જઇ શકે અથવા માલસામાનની હેરફેર થઇ શકે કે એક � થળેથી બીજ ે� થળે લઇ જઇ શકાય તેટલા વખત અને તેટલા પૂરતી 
મકાનની ફરસ કે કાચા માચંડા પરની I) યકે ખુ� લી જb યા પર એવા યોb ય સાધનો મકુી રાખવા કે જથેી કોઇ માણસ કે માલસામાન પડી ન +ય. 

(I) When persons are employed on a roof where theredanger of falling from a height exceeding 3.00 
Meterssuitableprecaution shall be taken to prevent the fall of persons or material. 

(ઙ) Wાંથી પડી જવાનો ભય હોય તેવી ૩.૦૦ (જણાવવી) મીટર થી વધુ ઉંચાઇનાં છાપરા પર માણસોને કામે રાખવામાં આX યા હોય ) યાથી માણસો 
કે માલસામાન પડી ન +ય તે માટે સાવચેતીના યોb ય પગલાં લેવાનાં રહેશે. 

(m)  Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold 
or other working places. 

(ત) પાલખો કે કામકાજની બી	 જb યાઓ પરથી પડે તેવી ચીજ વ� તઓુથી માણસને ઇ+ ન થાય તે માટે સાવચેતીનાં યોb ય પગલા લેવા. 
(n) Safe means of access shall be provided to all working platforms and other working places. 
(થ) બધા કાચા માંચડા અને કામની બી	 જb યાઓએ સહેલાઇથી જવા માટે સલામત માગ9ની જોગવાઇ કરવાની રહેશે. 

The contractor shall comply with the following regulations as regards the hoisting appliances to be 
used by him- 

 કો� ટS ા\ટર વજન ઉંચકવાનાં સાધનો વાપર ેતે સંબંધ માં તેણે નીચેનાં િવિનયમોનંુ પાલન કરવાનંુ રહેશે. 
(a) Hoisting machines and tackle including their attachments, anchorages and supports shall –  
(ક) વજન ઉંચકવાનાં યAંો અને ગરગડીવાળા યંA, તેમની સાથેનાં જોડાણો, લંગર માટેના ંસામાન અને ટેકા નીચે મજુબનાં હોવા જોઇશે :- 
(i)    be of good mechanical construction, sound material and adequate strength and free from patent defect, and  
(૧) સારી યાિંAક રચનાવાળા, મજબૂત વ� તનુા ંતેમજ પૂરતી તાકાતવાળા અને દેખીતી કોઇ ખામી િવનાનાં : અને 

(ii) be kept in good repair and in working order(ર) સારી દુર� ત હાલતમાં અને ચાલુ િ� થિતમાં રાખવા જોઇશે. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable quality and 

adequate strength and free from patent defect. 
(ખ) માલસામાનને ઉંચે ચઢાવવા કે નીચે ઉતારવા અથવા લટકતો રાખવાનાં સાધન તરીકે વપરાતું દોરડંુ યોb ય +તનંુ અને પૂરતી મજબતૂાઇવાળું 

તેમજ દેખીતી ખામી િવનાનંુ હોવું જોઇએ. 
(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site andbefore 

use and be re-examined in position at intervals to be prescribed by Engineer-in-charge. 
(ગ) વજન ઉંચકવાનાં યAંો અને ગરગડીવાળા યંAને કામનાં � થળે ગોઠX યા બાદ અને ઉપયોગમા ં લીધા પહેલાં તપાસી જોઇને પૂરતા Iમાણમાં  

ચકાસી લેવાના ંરહેશે, તમેજ હવાલાના ંઇજનેર િનયત કર ેતવેા સમયાતંર,ે ગોઠવેલી િ� થિતમાં તેની ફેર તપાસ કરવાની રહેશે. 
(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a means 

of suspension shall be periodically examined. 
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(ઘ) વજન ઉંચે ચડાવવાનાં કે નીચે ઉતારવા કે લટકતો રાખવાનાં સાધન તરીકે વપરાતા I) યેક સાકંળ, રીગં, આકંડો કડી, નકુચા અને પલીH લોક 
વખતો વખત તપાસવા. 

(e) Every crane driver or hoisting – appliance operator shall be properly qualified. 
(ચ) I) યેક Rેઇન-ડS ાયવર કે વજન ઉંચકવાનાં યંAનાં ચાલક યોb ય લાયકાતવાળા હોવા જોઇએ. 

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, 
nor shall give signals to the operator. 

(છ) ૧૫ વષ2થી નીચેનાં કોઇપણ X યિDને કોઇ પાલખ સિહત વજન ઉંચકવા કોઇ યંAનાં િનયંAક તરીકે અથવા ઓપરટેરને િનશાનીથી સૂચના 
આપવા, કામો રાખી શકાશે નહી.ં 

(g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block used in 
hoisting or lowering or as a means of suspension the safe working load shall be ascertained by adequate 
means. 

(જ) વજન ઉંચકવાનાં I) યેક યંA અને માલસામાન ઉંચે ચડાવવાનાં કે નીચે ઉતારવાનાં કે લટકાવી રાખવાનાં સાધન તરીકે વપરાતી I) યેક સાકંળ, 
રીગં, કડી, નકૂચા અને પુલીH લોકની સલામત રીતે વજન ઉઠાવવાની શિD કેટલી છે તે યોb ય સાધનો વડે નcી કરવાનંુ રહેશે. 

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe 
working load. 

(ઝ) આગળના ંિવિનયમમાં જણાવેલ વજન ઉંચકવાનાં યંA અને બધા ગીયર પર તે સલામત રીતે કેટલંુ વજન ઉઠાવી શકે તેમ છે. તે ચોi ખું લખેલુ ં
હોવું જોઇએ. 

(i) In the case of hosting machine having a variable safe working load, each safe working load and conditions 
under which it is applicable shall be clearly indicated. 

(ટ) જુદાં જુદા વજન સલામત રીતે ઉંચકી શકતા, ઉચકવાના ંયAં પર, સલામત રીતે ઉંચકી શકતું I) યેક વજન અને કઇ હાલતમાં યAંને લાગુ પડશ ેત ે
� પ[ ટ દશા2વવાનું રહેશે. 

(j) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the safe 
working load except for the purpose of testing. 

(ઠ) ઉપરના ં િવિનયમ જમેાં જણાવેલ વજન ઉંચકવાનાં કોઇપણ યAં કે ગીયરનાં કોઇ પણ ભાગ પર ચકાસણી માટે જ1રી હોય તો તે િસવાય, 
સલામત વજન કરતાં વધુ વજન લાદવું નહી.ં 

(k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be 
provided with sufficient safeguards. 

(ડ) વજન ઉંચકવાનાં સાધનની મોટરો, ગીયર, િવlુતવાહક સાધનો, વીજળીનાં તાર અને જોખમી ભાવો માટે પૂરતી સલામતીની જોગવાઇ કરવાની 
રહેશે. 

(l) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental 
descent of the load. 

(ઢ) કોઇ વજન અક� માત નીચે સરકી પડે તવેું જોખમ ઓછામા ંઓછંુ રહે તે Iકારની સગવડ વજન ઉંચકવાનાં સાધનમા ંકરવાની રહેશે. 
(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming 

accidentally displaced. 
(ત) લટકતા રાખેલા વજનમાથંી કોઇપણ ભાગ અક� માત છુટો પડી જવાનંુ જોખમ ઓછામાં ઓછંુ રહે તે પૂરતી સાવચેતી રાખવાની રહેશે. 

 Measures for Prevention of Fire: The contractor shall not set fire to any standing jungle, tree 
bush wood or grass without a written permit from the Engineer-in-charge. 
When such permit is given, and also in all cases when destroying cut or dug up tree, bush wood, grass etc. by fire, 
the contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging 
surrounding property. When such permit is given and also in all cases when destroying cut or dug up tress, bush 
wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire spreading to or other-
wise damaging surrounding property. 

Liability of contractors for any damages done in or outside work area: Compensation for all 
damage done intentionally or unintentionally by Contractor’s laborers whether in or beyond limits of Government 
property including any damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by 
the Engineer-in-charge, or such other Officer as he may appoint and the estimates of the Engineer-in-charge, 
subject to the decision of the Superintending Engineer, on appeal, shall be final and the contractor shall be bound 
to pay the amount of the assessed compensation on demand, failing which the same will be recovered from the 
Contractor as damages in the manner prescribed in clause 1 or deducted by the Engineer-in-charge from any 
sums that may be due or become due from Government to the contractor under this contract or otherwise. 
 કામનાં િવ� તાર અ થવા તેના બહાર થયેલ કોઇપણ નુકશાન માટે કો' ટ3 ા4ટર જવાબદાર હોવા બાબત : ખડં : ૨૨ માં જણાX યા Iમાણ ે
આગ Iસરવાથી થયેલ નુશકાન સિહત કો� ટS ા\ટરના ં મજૂરોએ ઇરાદાપૂવ2ક કે અ+ણતા સરકારી િમ� કતની હદની અંદર કે બહાર કરલેા બધા જ 
નુકશાનનાં વળતરનો અદંાજ હવાલાનાં ઇજનેર અથવા એમણે િનમેલા બી+ કોઇ અિધકારી કાઢશે અને હવાલાનાં ઇજનેરનો અંદાજ, અપીલ થયે, 
અધીVક ઇજનેરના ંચુકાદાને આિધન, આખરી ગણાશે અને માગણી કરતાં આકારાયેલી વળતરની તવેી રકમ ચૂકવવા માટે કો� ટS ા\ટર બંધાયલે રહેશ ે
અને તેમા ંકસરૂ કરશે તો તેવી રકમ ખંડ-૧ માં ઠરાવેલી રીતે નુકશાની તરીકે કો� ટS ા\ટર પાસથેી વસલૂ કરવામાં આવશે અથવા આ કોનટS ા\ટ હેઠળ 
અ� યથા સરકાર પસે લેણી થતી કે હવે પછી લેણી થાય તેવી રકમમાથંી હવાલાનાં ઇજનેર કાપી લેશે. 
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The Contractor shall bear the expenses of defending any action or other legal proceeding that may be brought by 
any person for injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall 
also pay the damages and cost that may be awarded by the court in consequence. 
આગ Iસરતી અટકાવવા સા1 સાવચેતીનાં પગલાં લેવામાં થયેલી બેદરકારીને પિરણામે કોઇ X યિDને થયેલ ઇ+ માટે કોઇ પગલા લે કે બી	 કાનુની 
કાય2વાહી કર ેતો તેની સામેનાં બચાવનંુ ખચ2 કો� ટS ા\ટર ેભોગવવાનું રહેશે અને તવેી કાય2વાહીને પિરણામે કોટ2  તરફથી ચુકાદો આપતાં તે નુકશાની 
અને ખચ2 ભરવાનંુ થાય તે તેમણે ચૂકવવાનંુ રહેશે. 
 � િપયા એક કરોડથી વધુ રકમના વાઇ'ડીગં અ ન ે�ટ3 5ધિન ંગના કામોમાં દરકે �તરનું કો6પે4શન7યવિ�થત રીતે થાય તે માટે 
નીચેની કાય�વાહી અ નસુરવાની રહેશે: 

૨૪.૧ ર�તાની કરવાની પહોળાઈમાં ધારાધોરણ મુજબ કોUપે\શનથાય ત ેમાટે બેબી રોલર ફરિજયાત રીતે લાવી કોUપે\શનકરાવવાનંુ રહેશે. 

૨૪.૨ આવા કામોમાં દરકે �તરનો કોUપે\શનધારાધોરણ મુજબ થાયું છે, તેની દરકે લેયર ેફરિજયાત પણે ડેિ�સટોમીટરથીQીડ Iમાણે થયાની ચકાસણી 

ઇ+રદાર કરી તેનું રિજ�ટર િનભાવવાની રહેશે. આવી ચકાસણી સંબંિધત નાયબ કાય2પાલક ઇજનેરPી અને મદદનીશ / અિધક મદદનીશ 

ઇજનેરPીએ પણ કરવાની રહેશે. ઇ+રદાર ેકરલે કામની ડેિ�સટી પુરી મ@યા બાદ જ િmલયર�સઅપાય અને )યારબાદ જ બી+ લેયરની કામગીરી હાથ 

ધરાઈ તે જોવાનંુ રહેશે. (મા. મ. િવ. પિરપA નં. એસ.એસ.આર.-૧૦-૨૦૦૮-૧૮-સી, તા.૧૩-૧૦-૨૦૦૮, મા.મ.િવ. પિરપA નં. એસ.એસ.આર.-૧૦-

૨૦૧૭-૫૦-સી, તા.૨૯-૦૮-૨૦૧૭ તથા તા.૧૧-૦૯-૨૦૧૭) 
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Work not to be sublet. Contract may be rescinded and security deposit forfeited for 
subletting it without approval or for bribing a public officer or if contractor becomes insolvent: The contract 
shall not be assigned or sublet without the written approval of the Engineer-in-charge. And if the contractor shall 
assign or sublet his contract or attempt to do so or become insolvent or commence any proceeding to get himself 
be adjudicated an insolvent or make any compromisation  with his creditors, or attempt to do so, the Engineer-in-
charge may, by notice in writing rescind the contract, Also if any bride, gratuity, gift loan, perquisite, reward or 
advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the contractor, 
or any of his servants or agents to any public officer or person in the employ of Government in any way relating to 
his office or employment, or if any such officer or person shall become in any way directly or indirectly interested in 
contract, the Engineer-in-charge may thereupon by notice in writing rescind the contract. In the event of contract 
being rescinded, the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of Government and the same consequence shall ensure as if the contract had been rescinded under 
clause 3 hereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore 
actually performed under contract 
 બાંધકામ પેટા ભાડે ન આપવા બાબત : મજુંરી િવના પેટાભાડે આપવાથી અથવા સરકારી અિધકારીને લાચં આપવા માટે અથવા 
કો� ટS ા\ટર નાદાર થયેથી કો� ટS ા\ટ રદ થાય અને +મીન અનામત જ' ત થવા બાબત : હવાલાનાં ઇજનેરનાં લેિખત પરવાનગી િસવાય કો� ટS ા\ટ કોઇને 
એસાઇન કરી શકાશે કે પેટા ભાડે આપી શકાશે નહી.ં અને કો� ટS ા\ટર તેમનો કો� ટS ા\ટ એસાઇન કરશે અથવા પેટાભાડે આપશે કે તેમ કરવાનો Iય) ન 
કરશે કે નાદાર બનશે કે પોતાને નાદાર કરાવવા માટેની કોઇ કાય2વાહી કરશે કે પોતાનાં લેણદારો સાથ ેકોઇ પતાવટ કરશે કે તેમ કરવાનો Iય) ન કરશે, 
તો હવાલાના ંઇજનેર િલિખત નોટીસ આપીને કો� ટS ા\ટ રદ કરી શકશે. વળી કો� ટS ા\ટર કે તેમના ંકોઇ નોકર કે એજ� ટ કોઇ સરકારી અિધકારીને 
અથવા સરકારી નોકરીમાં ના કોઇ પણ X યિDને તેનાં હો3ા કે નોકરીની 1એ કોઇપણ Iકારની લાંચ, બVીસ, ભેટ, અનુલાભ, ઇનામ કે આિથ2ક 
બી+ કોઇ Iકારના ંલાભ I) યV કે પરોV રીતે આપશે, આપવાનંુ વચન આપશે કે આપવાની તૈયારી બતાવશે અથવા આવા કોઇ અિધકારી કે X યિD 
I) યV કે પરોV રીતે કો� ટS ા\ટમાં િહત ધરાવતા થશે તો હવાલાનાં ઇજનેર િલિખત નોટીસ આપીને કો� ટS ા\ટ રદ કરી શકશે. આવી રીતે કો� ટS ા\ટરદ 
થતાં કો� ટS ા\ટરની +મીન અનામત જ' ત થયેલ ગણાશે, અને તે સપંૂણ2 પણે સરકાર હ� તક રહેશે અને આ કરારના ંખંડ-૩ હેઠળ +ણે બે કો� ટS ા\ટ રદ 
કરવામા ંઆX યો હોય તેવા જ તેનાં પિરણામો આવશે અને વધુમાં કો� ટS ા\ટ હેઠળ ખરખેર કરલેા કોઇ પણ કામ માટે કોઇ રીતની ભુલ કરવાને કે ચુકત ે
લેવાનો કો� ટS ા\ટરનો હc રહેશે નિહ. 

Sums payable by way of compensation to be considered as reasonable compensation without 
reference to actual loss : All sums payable by a contractor by way of compensation under any of these conditions 
shall be considered as a reasonable compensation to be applied to the use of Government without reference to the 
actual loss or damage sustained and whether any damage has or had not been sustained. 
 ખરખેરગયેલ ખોટન ેલ8મા ંલીધા િસવાય વળતર � પ ેચૂકવવાની થતી રકમને વાજબી ગણવા બાબત : ખરખેર ખોટ કે નુકશાનને 
લVમા ંલીધા િસવાય અને કોઇ નુકશાન થય હોય કે ન થયું હોય તો પણ આ શરતોમાંની કોઇપણ શરત હેઠળ કો� ટS ા\ટર ેવળતર 1પે ચૂકવવાની થતી 
તમામ રકમને વાજબી વળતર ગણવામાં આવશે અને તેને સરકાર મો ઉપયોગમા લવાશે. 

Change in the constitution of firm to be notified: In the case of a tender by partners, any change 
in the constitution of a firm shall be forthwith notified by the Contractor to Engineer-in-charge for his information. 
 પેઢીનાં બંધારણમાં કોઇ ફેરફાર થયે તેની ;ણ કરવા બાબત : ભાગીદારોએ ટે� ડર ભયુf હોય તે કેસમાં પેઢીનાં બધંારણમા ંકોઇ ફેરફાર 

થતાં કો� ટS ા\ટર ેહવાલાનાં ઇજનેરને તેમની +ણ અથL તેવા ફેરફાર અંગે તરત માિહગાર કરવાના ંરહેશે. 

Works to be under directions of Superintending Engineer: All works to be executed under the 
contract shall be executed under the direction and subject to the approval in all respects of Superintending 
Engineer of the Circle for the time being, who shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 

DELETED 
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 અધીVક ઇજનેરની સૂચના હેઠળ કામો કરવા બાબત : કો� ટS ા\ટ હેઠળ કરવાના બધાજ કામ સક2 લનાં જ ે તે વખતના ં અધીVક 
ઇજનેરની સચૂના અને હેઠળ તમામ બાબતો માટે તેમની મજુંરીને આિધન રહીને કરવાનાં રહેશે. આ કામ dા � થળે કે � થળોએ અને કેવી રીતે શ1 
કરવા વખતોવખત કેવી રીતે આગળ ધપાવવા તે અંગે સચૂના આપવા અધીVક ઇજનેર હcદાર બનશે. 

(1) Disputes to be referred to Tribunal : The disputes relating to this contract, so far as they relate 
to any of the following matters, Whether such disputes arise during the progress of the work or after the completion 
or abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of the site thereof 
or belonging to the contractor or procured by him an intended to be used for execution of  the work or any part 
thereof possession of which may have been taken by the Engineer-in-charge under the said clause-5  
(ii) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not accepted 
as completed fully in accordance with the sanctioned specifications. 
(iii) The  rate of payment for any class of work which is included in the additional or altered work carried out by the 
contractor in accordance with the instructions of the Engineer-in-Charge under clause 14 and the rates for which is 
to be determined under the said clause 14. 
(iv) The rates of payment for materials already purchased or agreed to be purchased by the contractor before 
receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of compensation payable to 
the contractor under the said clause for loss in respect of such materials. 
(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his 
failure to rectify, remove or reconstruct the work within the period specified in the written intimation or the amount 
of expenses incurred by the Engineer-in-Charge under the said clause 17 in rectifying, removing or re-executing 
the work or in removing and replacing the materials or articles complained of . 
(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the inferior work or 
materials as accepted or made use of. 
(vii) The amount of compensation payable by the contractor for damages as estimated and assessed under clause 
23. 
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the 
instructions and the requirements of the Engineer-in-Charge in a case where there are no specifications . 
(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued by the Govt. in 
connection with this Act will now apply for Arbitration (As per Government in N. & W.R.D. letter No. 
SUT/1090/2679/K2 dtd. 9/2/94 . 
(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act cease of to 
apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before 
an arbitrator, court of authority shall stand transferred to the Tribunal.  
(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item 
of claims. The decision will have to be implemented by all the departments of the State Government and Public 
Sector Enterprises of Gujarat. (Resolution F. D. No. PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.)  
(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, it shall be 
within the jurisdiction where the site of work is situated.  
(6)The contractor shall along with his application for reforming the dispute to arbitration deposit with the 
Government in cash or sum equal to 5 percent of the amount of the claim or any amount that may be fixed by the 
Government subject to maximum of Rs. 5000/- towards the cost of arbitration. The cost of arbitration shall be 
shared equally between the contractor and the Government if the share of the contractor in respect of the cost of 
arbitration proceeding exceeds the amount deposited by the contractor; he shall be liable to pay the difference. 
The application for refining any dispute to arbitration shall be made by the contractor with deposit of Rs. 5000/- and 
with the details of matters and dispute within 90 days of the final bill for the work of within 90 days of the 
abandonment of the work. 
(7) The reference to arbitration proceeding under this clause shall not: 
(i) Affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants materials 
and stores in or upon the works of site thereof belonging to the contractor or procured by him and intended to be 
used for the execution of the work or any part thereof. 
(ii) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work or from 
removing such materials to other places, during the period the work is stopped or suspended in pursuance of 
notice given to the contractor under clause 15 
(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in 
accordance with the provisions of clause 14 or as the case may be or clause 33. 

Deleted 

 Lump sum in estimates : When the estimate on which a tender is made includes lump sum in 
respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such items, or if the part of 
the work in question is not in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-
charge may , as his discretion, pay the lump sum amount entered in the estimate and the certificate in writing of 
the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or sums payable 
to him, under the provisions of this clause. 

DELETED 

 

E.E. 
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 અ ંદાજમાંની ઉ< ચક રકમો : જ ેઅંદાજનાં આધાર ેટે� ડર તૈયાર કરવું હોય તેમાં કામનાં જો અમુક ભાગો અંગે ઉY ચક રકમનો 
સમાવેશ થતો હોય તો આવી બાબતો માટે આ કો� ટS ા\ટ હેઠળ ચૂકવવા પાA હોય તે જ દર,ે થયેલ કામની બાબતો માટે ઉD કામના ંકોઇ ભાગ 
માટે ચૂકવણી મેળવવા કો� ટS ા\ટર હcદાર રહેશે, અથવા હવાલા ઇજનેરનાં મતે ઉD કામનાં તે ભાગનંુ માપ લઇ શકાય તેમ ન હોય, તો હવાલા 
ઇજનેર પોતાનાં � વિવવેક અનુસાર અંદાજમા ંનોધંાયેલી ઉY ચક રકમ ચૂકવી શકશે અને આ ખંડનો જોગવાઇ હેઠળ કો� ટS ા\ટરને ચૂકવવાપાA થતી 
રકમ કે રકમોને લગતું હવાલા ઇજનરેનંુ િલિખત IમાણપA તેના; માટ આખરી અને િનણા2યક લેખાશે. 

 Action where no specifications: In the case of work for which there is no such specification, such 
work shall be carried out in accordance with the Divisional Specification and in the event of there being no 
Divisional Specifications, then, in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge. 
 કોઇ િવગતો ન આપી હોય = યાર ેલેવાનાં પગલા : કોઇ િવગતો ન આપી હોય તેવા Iકારનાં કામની બાબતમા ંતેવું કામ ડીવીઝનની 
િવગતો અનુસાર હાથ ધરવાનંુ રહેશે અને ડીવીઝનની િવગતો ન હોય ) યાર ે તેવંુ કામ તમામ રીતે હવાલાનાં ઇજનેરની સૂચનાહો અને જ1રીયાત 
અનુસાર હાથ ધરવાનંુ રહેશે. 

  Definition of work : The expression “work” or “works” where used in these conditions shall, 
unless, there be something in the subject or context repugnant to such construction to mean the work, or the 
works, contracted to be executed under or in virtue of the contract, whether temporary or permanent and whether 
original, altered, substituted or additional. 
 કામની 7 યા> યા : આ શરતોમાં વપરાયેલ કામ અથવા શH દIયોગ િવષયનાં સંદભ2માં કશંુ િવ1C ધ ન હોય તો કામચલાઉ કે 
કાયમી અને મૂળ સુધારલેા બદલવામાં આવેલા કે વધારાનાં કો� ટS ા\ટ હેઠળ કે કો� ટS ા\ટરની 1એ કરવાનાં થતા કામ કે કામો એવો થશે. 

  Contractor's percentage whether applied to net or gross amount of the bill : Percentage 
referred to in the tender shall be deducted from / added to the gross amount of the bill before deducting the value 
of any stock issued (This clause shall be applicable only for B-1 tender) 
 કો' ટ3 ા4ટરની ટકાવારી િબલનાં ચો> ખી કે એકંદર ે રકમને લાગ ુ પાડવી: આપવામાં આવેલ માલસામાનની િકંમત બાદ 
કરતાં પહેલાં સુધારલેા, ટે� ડરમાં દશા2વેલ ટકાવારી િબલની એકંદર રકમમાંથી બાદ કરવામાં આવશે-તેમાં ઉમેરવામાં આવશે.  

 (i) On receipt of the work order, the contractor will identify the sources of procurement of quarried 
construction materials like metal, kapchi, grit, sand etc. and seek the permission of the Engineer-in-Charge about 
the sources. The Engineer-in-Charge will issue orders approving the sources of procurement of quarried 
construction materials. The contractor will thereafter procure the materials from approved sources for use in the 
contract work. The Dy.Executive Engineer will verify this with reference to the copies of gate passes before 
recording the measurements of such materials.The Contractor, as per Rules, should bring the Minerals only after 
obtaining the lease of the Quarry Department and use them in Government work only. They will also have to pay 
the Royalty Charges thereof to the Mines & Mineral Department of the Govt. of Gujarat according to their Rules. 
(ii)Non refund of quarry fees &Royalties: The contractor shall pay the royalty to the competent authority / local 
body as per rules. The contractor shall furnish quarterly the statement showing quantity of quarried materials, from 
whom purchased (with full address of the seller) and copies of bills for purchase to the District Officer of the Mining 
and Geology Department or authority competent to levy royalty in the area of work. Contractor shall also furnish 
such additional information as regard royalty payment to the royalty authority. The royalty charges paid shall be 
borne by the Contractor and shall not be reimbursed by the Executive Engineer (Authority: - R & BD Circular No. 
TNC – 2286 – UO – 39 (19) – C dated 23-10-1989.) 
ઉlોગ, ખાણ અને ઉ+2 િવભાગનાં ઉપરોD ઉપરોD િવષય પર) વેનાં તા.૧-૧-૮૭ ના ઠરાવ Rમાકં એમસીઆર-૨૧૬૮-૬૬૮૫-છ માં જણાX યા Iમાણ ે
કાય2વાહી કરવાની સૂચનાં:- 

(iii)કાય2પાલક ઇજનેરPી કામનો વક2  ઓડ2ર આપે કે તુરત જ કામનાં શીaયુઅલ બીની નકલ જ ે તે િવ� તારનાં મદદનીશ િનયામક અથવા 
	ઓલો	� ટ અથવા	ઓલો	� ટ અથવા ભૂ� તર અને ખનીજ શાખાનાં 	� લા કચેરીનાં વડા જઓે કલે\ટરPીની કચેરીમાં બેસે છે તેમને આપવાની 
રહેશે. (૨) 1ા. ૨.૦૦ લાખ (બે લાખ) થી ઉપરનાં કામોના ંકો� ટS ા\ટરોએ તેઓએ ખરીદેલ ખનીજનો જg થો અને તે dાથંી ખરીદેલ છે તે વેચનારની 
િવગતો દશા2વતી િબલોની નકલો તથા પAકનાં 1પમાં માિહતી દર Aણ માસે ઉપર (૧) માં દશા2વેલ અિધકારીને પુરી પાડવાની રહેશે. આ િબલોમા ં
માલ વેચનારનંુ નામ, � થળ, તારીખ અને માલ લેનારનંુ નામ, માલ લેનારનંુ નામ હને જg થો, વગેર ેદશા2વેલા હોવા જોઇએ. (૩) જ1ર પaયે જ1રી 
િક� સામા ંઉપર (૧) માં દશા2વેલ અિધકારીPી તરફથી વધુ માિહતી-િવગત માલ કે િબલના ંસંબધંમાં માગંવામા ંઆવે તો તે જ ેતે કાય2પાલક ઇજનેરPી 
ખનીજ ખાતાનાં અિધકારીને તે િવગતો કો� ટS ા\ટર પાસેથી મળેવવામા ંમદદ કરશે. જો આવી માિહતી સમયસર આપવામાં ન આવે તે કોઇ કાય2પાલક 
ઇજનેરPી તરફથી આ અગંે સહકાર ન મળે તો, ખનીજ િવભાગનાં અિધકારી તતુ2 જ આ બાબત િનયામકPીના ંC યાન ઉપર મુકશે. જઓે આ અગં ે
ઉlોગ, ખાણ અને ઉ+2 િવભાગ તથા જ ેતે સંબંિધત િવભાગનાં સિચવPીનાં C યાન ઉપર મુકશે અને આવો પA મ@યેથી સંબંિધત િવભાગનાં સિચવPી, 
જ ેતે કાય2પાલક ઇજનેરPીને તા) કાિલક માિહતી પુરી પાડવા સૂચના આપશે. આ Iથા અમલી બનતા આ પિરપAની તારીખથી સીdોરીટી ડીપોઝીટ 
પરત કરવા માટે રોય� ટી ભયા2 અંગેનાં IમાણપAનો આQહ રાખવાનો રહેશે નહી.ં 
રાW સરકારના ંબાધંકામ માટે વપરાતા ગૌણ ખનીજની રોય� ટી ભરવા બાબત ... 
(iv)આ કામમાં Wાર ેસાદી માટી (ઓડpનરી mલે) (સોqટ) મુરમ વાપરવામા ંઆવે તેનાં ઉપર પણ રોય� ટી ચૂકવવાપાA છે. િવશેષમાં ગૌણ ખનીજ 
બાબતમાં ગુ.ગો.ખ.ની. ૧૯૬૬ અને તેના ંઅનુસંધાનમાં વખતોવખત બહાર પાડવામાઆવેલ ઠરાવો, લાગુ પડશેઅને તે મજુબ લીઝ કે પરિમટ લેવાનુ ં
અને રોય� ટી ભરવાની રહેશે. (ઉlોગ, ખાણ અને ઉ+2 િવભાગ ઠરાવ Rમાકં એમ.એમ.આર./૧૧૨૦૦૦/૨૦૧૩/છ તારીખ ૧-૯-૦૪ “કામ પ1ંૂ થય ે
બીલ બ�યે તેની નકલ િજ�લા ભૂ�તર શાrીને મોકલી રોય�ટી પેટે જો રકમ વસુલ કરવાની બાકી હોય તો કેટલી રકમ વસલૂ કરવાની છે તે જણાવવા 
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પA લખવો. આ પA ભૂ�તર શાrીને મ@યા બાદ ૪૫ િદવસમા ંકોઇ I)યુ`ર ન મળે તો રોય�ટી પેટે કોઇ રકમ વસલૂ કરવાની નથી તેમ માની ફાઇનલ 
બીલ ચુકવી દેવાનંુ રહે છે.  િવશેષમાં ઇ+રદેારPી eારા રોય�ટી ભયા2 અંગેની કરલે દરખા�તો અપૂરતી લગે તો કામમાં વપરાયેલ ગૌણ ખનીજોની 
રોય�ટી બાકી હોયતો તે ભરપાઇ કરવા ઇ+રદેારPી બંધાય છે, તેવી બાધંરી ઇ+રદેાર પાસેથી મળેવી સીdોરીટી ડીપો	ટ પરત કરવાની કાય2વાહી 
કરવાની રહેશે. (મા.મ.િવ.ના પિરપA Rમાંક ટીએનસી /૧૦-૨૦૦૨/ (૧૪) સ તા.૨૮-૦૪-૨૦૦૩ તથા ૨૭-૦૪-૨૦૦૫. અને મા.મ.િબ. પિરપA Rમાકં: 

ટીએનસી-૧૦-૨૦૧૩-(૪)-સી તા.૦૮-૦૮-૨૦૧૪, તા.૨૦-૦૭-૨૦૧૬ તથા ૨૪-૧૦-૨૦૧૭ અને તા.૦૪-૧૧-૨૦૧૫ નો મા.મ.િવ. પિરપA Rમાકં: પરચ-૧૦-
૨૦૧૫-૫૫-સી.) 
  Compensation under the workmen’s compensation Act: The contractor shall be responsible 
for and shall pay compensation to his workman payable under the Workman’s Compensation Act. 1923 (VIII of 
1923) hereinafter called the said Act) for injuries caused to the workman. If such compensation recoverable by 
Government as principal under sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable 
by Government from the contractor under sub section 12(2) of the said section. Such compensation shall be 
recovered in the manner laid down in clause 1 above. 
 કામદાર વળતર અિધિનયમ હેઠળ વળતર :કામદારોને થયેલ ઇ+ઓ માટે ૧૯૨૩ વળતર અિધિનયમ (૧૯૩૨ નાં આઠમા) (હવે પછી જનેે 
ઉD અિધિનયમ કsો છે) હેઠળ ચૂકવવાપાA કોઇપણ વળતર ચૂકવવા માટે કો� ટS ા\ટર જવાબદાર રહેશે. ઉD અિધિનયમની કલમ ૧૨ ની પેટા 
કલમ (૧) હેઠળ, કો� ટS ા\ટર વતી સરકાર ેમુi ય પVકાર તરીકે આવું વળતર ચુકX યું હોય તો સરકાર તે રકમ કલમની પેટા-કલમ (૨) અ� વયે કો� ટS ા\ટર 
પાસથેી વસલૂ કરી શકશે. આવું વળતર ઉપરના ખંઢ ૧ માં જણાવેલ રીતે વસૂલ કરવામાં આવશે. 

  The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any 
workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, 
the same shall be recoverable from the contractor for with and be deducted, without prejudice to any other remedy 
of Government from amount due or that may become due to the Contractor. 
 અક� માતને પિરણામે કોઇ કામદારને શાિરરીક ઇ+ થાય તો તેને તબીબી સહાય પુરી પાડવા માટેકો� ટS ા\ટર રહેશે અને તે અંગેનું ખચ2 
તેમણે ચૂકવવાનંુ રહેશે. આવું ખચ2 સરકાર ેકયુf હોય તો કો� ટS ા\ટર પાસેથી તરત જ વસુલ કરવા પાA રહેશે અને સરકારનાં બી+ કોઇ પગલાને બાધ ન 
આવે એ રીતે કો� ટS ા\ટરની લેણી અથવા હવે પછી લેણી રકમમાંથી તે કાપી લેવાશે. 

 The contractor shall provide all necessary personal safety equipment and first aid apparatus 
available for the use of the person employed on the site and shall maintain the same in suitable condition for 
immediate use at any time and shall comply with the following regulations in connection therewith. 
(A) The workers shall be required to use the equipment so provide by the Contractor and Contractor shall take 

adequate steps to ensure proper use of the equipment by those concerned. 
(B) When work is carried on in approximates to any place where there is a risk of drowning all necessary 

equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of 
any person, in danger. 

(C) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the 
course of the work. 

The quantities shown in the tender are approximate and no claim shall be entertained for quantities 
of work executed being less than those entered in the tender. In the case of increase in the quantities by more than 
10% the newrate will be paid to the contractor for the quantities in excess of 10%. The rates for the increased 
quantities as aforesaid will be fixed in the manner specified in clause – 14. 
(Corrected as per R & B G.R: No.TNC-10-2017-01-C, Dated 11-7-2017) 
 Employment of famine or other labour: The contractor shall employ any famine, convict or other 
labour or particular kind or class, if ordered in writing to do so by the Engineer-in-charge. 
 દુ? કાળ@� ત િવ� તારનાં અ થવા બી; મજુરોને કામે રાખવા બાબત : હવાલાનાં ઇજનેર એવો લેિખત હુકમ કર ેતો દુ[ કાળQ� ત, ગુનેગાર 
તરીકે સ+ પામેલા અથવા ચોcસ Iકારનાં કે વગ2નાં બસ+ મજુરોને કો� ટS ા\ટર ેકામે રાખવાનાં રહેશે. 

 No compensation shall be allowed for any delay caused in the starting of the work on account of 
delay in making available the full site of land at a time. 

 No claim for compensation shall be allowed for any delay in execution of the work on account of 
water standing in borrows pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, 
sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise 
expressly specified. 
 કામ કરવામાં થયેલ િવલંબ માટે વળતર અ ગં ેનો હ2 દાવો :ચોકડીમા; અથવા કોઇ ભાગમા ં પાણી જવાનાં કારણે કામ કરવામા ંિવલંબ 
અંગે કશંુ વળતર અપાશે નહી.ં આ દરમા ંસખત અથવા િતરાડવાળી જમીન માટેનાં કાદવ અને ભૂગભ2 જળવાળા ભાગમાં પાણી ભરાઇ રહેતું હોય તેવી 
ચોકડીની જb યામાં ખોદકામ માટેના ંદરનો સમાવેશ થાય છે અને તેથી અ� યથા � પ[ ટ જણાX યું હોય તે િસવાય, વધારાનાં દર માટે કોઇ હc દાવો 
C યાનમા ંલેવાશે નહી.ં 

  Entering upon or commencing any portion or work: The Contractor shall not enter upon or 
commence any portion or work except with the written authority and instruction of the Engineer-in-charge or of his 
subordinate in charge of the work. Failing such authority, the Contractor shall have no claim to ask measurement 
of or payment for work. 
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 કામનો કોઇ ભાગ નવેસરથી હાથ ધરવા કે શ� કરવા બાબત : હવાલાનાં ઇજનેરને અથવા તાબાનાં હવાલાનાં અિધકારીનો િલિખત 
હુકમ અને સૂચના િસવાય કો� ટS ા\ટ કામનો ભાગ નવેસરથી હાથ ધરી કે શ1 કરી શકશે નહી.ં આવો હુકમ ન મ@યો હોય તો કામનાં કોઇ માપ લેવા 
અંગે કે ચુકવણી માટે કો� ટS ા\ટર કશો હc દાવો કરી શકશે નહી.ં 

  Minimum age of person employed:  (I) No Contractor shall employ any person who is under the 
age of 15years.The employment of child labour in construction industries is strictly prohibited Under Section-3 of 
“The Child Labour (P & R) Act-1986. Violence of these rules, contractor would have to face the consequences 
when any such matter is noticed i.e. necessary legal actions as per prevailing rules and recovery of the amount for 
each child labour employed by then shall be made as per rules in force. 
 કામે રખાયેલ7 યિBઓની ઓછામાં ઓછી વય : કો' ટ3 ા4ટર ૧૫ વષ�ની નીચેની ઉમરની કોઇ પણ 7 યિBને કામે રાખી શકશ ેનહી.ંબાળ મજુર(પી 
એ'ડ આર) કાયદો-૧૯૮૧ ના પેટા િનયમ-૩ અ નુસાર બાંધકામનીકામગીરીમાબંાળમજુર રાખવાની સ>ત મનાઈ છે. જો ઠેકેદાર આ િનયમોનું ઉJલધંન કરશે 
તો, જયાર ેઆવી બાબત Kયાન પર આવશ ે=યાર ેતેમણ ે તેના પિરણામો ભોગવવાં પડશ ેઅ ને તેમની સથે Lવત�માન િનયમોનુસાર જ� રી કાયદાકીય પગલા ં
લેવામાં આવશે. તેમજ તેમણ ે કામે રાખેલા Lિત બાળ મજુર દીઠ જ ેિનયમો અ મલમાં હશ ેતે Lમાણ ેની રકમ વસુલ કરવામા ંઆવશે. 
 The employment of donkeys and / or other animals and the payment of fair wages:For 
Asphalt work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult person 
are not available, then the children below the age of 15 (Fifteen years) should not be employed under any 
circumstance. 
(ii)No contractor shall employ donkeys or other animals with branching of string or thin rope. The branching must 
be at least three inches wide and should be of tape (Newer). 

(૨) કો� ટS ા\ટર ગધેડા અથવા બી+ Iાણીઓના ંપઠનાં ભાગ ઉપર ઝીણી દોરી અથવા પાતળંુ દોરડંુ બાધંીને તેમને કામે લઇ શકશે નિહં. પીઠ ભાગ 

પર બાંધવા ઓછામાં ઓછી ૩ ઇંચની પહોળી ફીત (નવાર) કામમા ંલેવી. 
(iii) No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the work. 
(૩) ધારાવાળા ખોડંગાતા અથવા કૃશ કે નાના Iાણીને કામે રાખી શકશે નહી.ં 
(iv) The Engineer-in-charge or his agent is authorised to remove from the work any person or animal found 
working which does not satisfy these conditions and no responsibility shall be accepted by Government for any 
delay caused in the completion work by such removal. 

(૪) આ શરતો મજુબ ન હોય તેવી કોઇપણ X યિD કે Iાણી કામ કરતી/કરતું માલૂમ પડે તો તેને કામ પરથી દૂર કરવાની સ`ા હવાલાનાં ઇજનેરને કે 

તેમનાં એજ� ટને છે અને આવી X યિD કે Iાણીને દૂર કરવાથી થયેલ કોઇ પણ િવલંબ માટે સરકારની કોઇ જવાબદારી રહેશે નહી.ં 
(v) The Contractor shall pay fair and reasonable wages to the workman employed by him in the contract 
undertaken by him in the event of any dispute arising between the Contractor and his workmen on the grounds that 
the wages paid are not fair and reasonable, the dispute shall be referred without delay to the Engineer-in-charge 
who shall decide the same. The decision of the Engineer-in-charge shall be conclusive and binding on the 
Contractor, but such decision shall not in any way affect the conditions in the contract regarding the payment to be 
made by Government at the section tender rates. 

(૫) પોતે હાથ ધરલેા કો� ટS ા\ટ માટે કામે રાખેલ કામદારોને કો� ટS ા\ટર ે X યાજબી વતેન ચૂકવવાનંુ રહેશે. ચૂકવેલ વાજબી ન હોવાનાં મુ3ા પર 
કો� ટS ા\ટર અને તેમનાં કામદારો વY ચે કોઇ ઝગડો ઉભો થાય તો એ ઝગડો િવના િવલંબે હવાલાના ંઇજનેરને સોપંવામાં આવશે અને તે અંગે તઓે 
િનણ2ય આપશે. હવાલાનાં ઇજનેરનો િનણ2ય કો� ટS ા\ટર માટે િનણા2યક અને બંધનકતા2 રહેશે. પરંતુ આ િનણ2યથી મજુંર કરલેા ટે� ડરનાં દર ેસરકાર ે

કરવાની થતી ચુકવણીને લગતી કો� ટS ા\ટમાંની શરતોને કશી અસર થશ ેનહી.ં 

(vi) The contractor shall provide drinking water facilities to the workers/ laborers employed on Government works 
Amenities relating to sanitation shall also be provided to the workers/laborers employed on works (in urban areas). 
If the contractor fails to comply with these provisions, the Engineer-in-charge shall give notice in writing and if the 
contractor does not provide this facility to the workers/ laborers within a period of ten days from the date of the 
notice in writing, the Engineer-in-charge shall thereupon make the arrangement for drinking water at the cost of the 
contractor. 
(૬) સરકારી કામે રાખેલા કામદારો–મજુરોને પીવાના ં પાણીની સગવડકો� ટS ા\ટર ે પુરી પાડવાની રહેશે. (શહેરી વી� તારોમાં) કામે રાખલુા 
કામદારોને � વY છતા િવષયક સગવડો પુરી પાઠવાની રહેશે. કો� ટS ા\ટર ેઆ જોગવાઇનંુ પાલન કરવામાં િન[ ફળ જશે તો હવાલાના ઇજનેર તેન ેલેિખત 
નોટીસ આપશે અને કો� ટS ા\ટર આવી લેિખત નોટીસની તારીખથી િદન દસની મુદતમાં કામદારો-મજુરોને આ સગવડ નિહં આપે તો હવાલાનાં ઇજનેર 
કો� ટS ા\ટરના ંખચL પીવાનાં પાણી X યવ� થા કરશે. 

(vii) The Contractor shall provide the amenity of proper shade and shelter to the workers/ labourers and their 
children on Government works as soon as the work starts. If the contractor fails to provide shed and shelter, the 
Engineer-in-charge shall provide the same at the cost of contractor. 

(૭) કામ શ1 થાય કે તરત જ કો� ટS ા\ટર ેસરકારી કામ પરનાં કામદારો-મજુરો અને તેનાં બાળકોને યોb ય શેડ અને આPય આપવાની સગવડ પુરી 
પાડવાની રહેશે. શેડ અને આPય� થાન પુરા પાડવામા ંકો� ટS ા\ટર િન[ ફળ જશે તો કો� ટS ા\ટરને ખચL હવાલાનાં ઇજનેર પુરા પાડશે. 

 Method of payment: Payment to contractor shall be made by cheque drawn on any treasury 
within the division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be 
paid in cash. 
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 ચુકવણીની રીત: ચુકવણીની રકમ 1ા. ૧૦ કરતાં વધુ હોય તો, કો� ટS ા\ટરને અનુકુળ હોય તેવી ડીવીઝનના ંિવ� તારની કોઇપણ િતજોરી 

પરના ંચેક eારા તેમને ચૂકવણી કરાશે. 1ા. ૧૦ થી વધુ ન હોય તેવી રકમ રોકડેથી ચૂકવવામાં આવશે. 

 Any sum of money due and payable to the Contractor (including the security deposit returnable to 
the contractor) executing any Government work or work of any District Panchayat wholly financed as grant-in-aid 
under this contract shall be appropriated by any District Panchayat / Government and shall be set off against any 
claim of the Government/District Panchayat of Gujarat state by the District Panchayat of Gujarat State/Government 
for the payment of a sum of money arising out or under any other contract made by the contractor with the 
Government/District Panchayat of Gujarat State for the work wholly  the contractor against any claim of the 
Government / District Panchayat  of Gujarat state is available, such a recovery shall be made from the contractor 
as arrears of land revenue. 

Deleted 

 Employment of scarcity labour:  If Government declares a state of scarcity or famine to exist in 
any village situated within 16 kilometers of the work, the Contractor shall employ upon such parts of the work, as 
are suitable for unskilled labour, any person certified to him by the Engineer-in-charge or by any persons to whom, 
the Engineer-in-charge may have delegated this duty in writing to be in need of relief and shall be bound to pay to 
such persons, wages not below the minimum which Government may have fixed in this behalf. Any disputes which 
may arise in connection with the implementation of this clause shall be decided by the Engineer-in-charge whose 
decision shall be final and binding on the contractor. 
 અછતQ� તિવ� તારનાંમજુર કામે રાખવા બાબત : કામનાં� થળેથી ૧૬ િકલોમીટરનાં અંદર આવલેા કોઇ પણ ગામમાં અછતની અથવા 
દુ[ કાળનીિ� થિતIવત2તી હોવાનું સરકાર +હેર કર,ે તો જમેાં કુશળ કારીગરોની જ1ર ન હોય તેવા કામનાં કોઇપણ ભાગ ઉપર કો� ટS ા\ટર,ે હવાલાનાં ઇજનેર અથવા 
તેમણ ે તે અંગેની ફરજ જનેે લેિખત રીતે ન સોપંી હોય તેવી X યિDએ જ ે X યિDએ જ ે X યિDઓનેરાહતનીઆવt યDા હોવાનું IમાણપA આ' યંુ હોય તેમને કામે 
રોકવાનાંરહેશે અને આ અંગે સરકાર ેજ ેદર નcી કય9 હોય તેથી ઓછા ન હોય એવા દરઆેવીX યિDઓન ેવેતન ચૂકવવા તે બંધાયલેા રહેશ.ે આ ખંડના ંઅમલ પર) વે 
કોઇપણ તકરાર ઉપિ� થત થાય તો તેનો િનણ2ય હવાલાનાં ઇજનેર કરશે અને તે િનણ2ય કો� ટS ા\ટર માટે આખરી અને બંધનકતા2 રહેશ.ે 

 Deleted 

 The rates to be quoted bythe Contractor must be inclusive of all taxes  but exclusive of 
GST,prevailing on due date of bid submission. However any subsequent changes in the tax structure by 
Government after due date of bid submission will be compensated (+/-) on availability or submission of 
actualDocumentation. Contractor has to intimate Engineer in charge regarding changes occurred in the tax 
structure after bid submission. If contractor fails to provide such information and if any financial obligation may 
arise due to change in tax structure, same will be recovered from the contractor. 

The contractor shall apply fair means of stock maintenance and shall adopt accounting standards as may be 
prescribed” under GST. For arriving at the difference in procurement prices due to introduction of GST, it will be 
open forthe Government to ask for original invoices, LR, weigh bridge slips, payment details and such other 
documents as may be required forthe purpose. If there is reduction in overall tax burden then proportional benefit 
of that shall be passed on to the Government. (TNC-10- 2017-01-C- Dt. 29-8-2017) 
 The Contractor should, as far as possible, obtain his requirement of laborers skilled and unskilled, 
from the nearest Employment Exchange so as to utilize the local employment potential. If there are no local 
Employment Exchange or such Exchanges are not able to provide the required labour locally, suitable laborers 
should be utilised to the maximum extent possible. 

 કો� ટS ા\ટર ેજોઇતા કુશળ અને િબન કુશળ મજુરો શd હોય ) યાં સુધી ન	કમા ંન	કની રોજગારી કચેરીએથી મેળવવા. જથેી � થાિનક 
રોજગાર શિDનો ઉપયોગ થઇ શકે. � થાિનક રોજગાર કચેરીઓ ન હોય અથવા આવી કચેરીઓ જ1રી મજુરો � થાિનક રીતે પુરા પાડી શકે તેમ ન 
હોય તો યોb ય મજુરોનો બને તેટલા વધુ Iમાણમા ંઉપયોગ કરવો. 

  Fair Wages: If a Contractor fails to pay within ‘7’ (Seven) days to the laborer(s) /worker(s) the 
minimum wages prescribed by the Government under the Minimum Wages Act. 1948 as in force from time to time, 
the Engineer-in-charge shall be at liberty to deduct the amount payable to the laborer/ workers from his 
(Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and establishing the claim(s) 
of the laborer(s) /Workers(s). 
The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor 
may have to incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in 
writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags as per Minimum Wages Act in 
force at the relevant time. If Contractor does not act as aforesaid within seven days, then the action contemplated 
as above shall be taken against him. 
 વાજબી વેતન : વખતોવખત અમલમાં હોય તે મુજબ ૧૯૪૮ નાં લઘતુમ વેતન અિધિનયમ હેઠળ સરકાર ેિનયત કરલેા સઘુતમ વતેન મજુર 
(મજુરો) ને કામદાર (કામદારો) ને સાત િદવસમા ં કો� ટS ા\ટર ન ચૂકવ ે તો હવાલાનાં ઇજનેરને યોb ય તપાસ કરી તેમજ મજુર (મજુરો) ને કામદાર 
(કામદારો) નો હcદાવો � થાિપત કરીને મજુર (મજુરો) ને કામદાર (કામદારો) ને ચૂકવવાપાA રકમ કો� ટS ા\ટરનાં િબલો અથવા કો� ટS ા\ટર ેચુકવવા 
પાA અનામત-અનામતોની રકમમાથંી કાપી લેવાની છુટ રહેશે. 
ઉપર જણાX યા મજુબ લેવામાં આવલેા પગલાનેં કારણે કો� ટS ા\ટરને કોઇપણ નુકશાન +ય તો તે માટે તેને કોઇપણ ચુકવણી અથવા વળતર મળવાપાA 
રહેશે નિહં ઉપર જણાX યા મજુબનંુ પગલંુ અમલમાં મુકવામાં આવે તે પહેલાં હવાલાનાં ઇજનેર તે સમયે લઘુતમ વેતન અિધિનયમ અનુસાર વેતન 
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ચુકવવામાં કો� ટS ા\ટરને િલિખત નોટીસ આપશે, કો� ટS ા\ટર ઉપર જણાX યા મજુબ સાત િદવસમાં વત2શે નિહં તો તેની સામે ઉપર િવચાયા2 મુજબના ં
પગલાં ભરવામાં આવશે. 
 
 Deleted 

 List of Machinery: The contractors shall also give a list of machineries in his possession and 
which they purpose to use on the work. 
 યં.સામ@ીની યાદી :કો� ટS ા\ટર ેપોતાનાં કબ+માનંી અને કામ માટે ઉપયોગમાં લેવા િવચારલે યંA સામQીની યાદી આપવાની રહેશે. 

(I) In case, the roller deployed by Department for the use on contract work is kept idle by the 
contractor for want of adequate labour and materials, the contractor will have to pay rental charges as per 
prevailing rules even though the items of rolling and watering are to be carried out by the department. 
(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the proportionate 
rental charge on roller shall be recovered from the contractor. 

  Local labour on normal rates: The contractor shall have to engage local labour and person 
seeking employment where available on normal rate. 

 સામા' ય દર ે� થાિનક મજુરો: સામા� ય દર ેમળી શકે તેમ હોય ) યાં વાછું � થાિનક મજુરો અને X યિDઓને કો� ટS ા\ટર ેકામે રાખવાના ંરહેશે. 

  Rent will be recovered from the contractor for the land given to them for stacking materials as well 
as for construction of temporary hutments etc. 

 Land measuring Charges  

1. One hectare or less     Rs.05 per month 

2. More than 1 hectare &upto 2 hectares  Rs.10 per month 

3. More than 2 hectare &upto 3 hectares  Rs.15 per month 
4. More than 3 hectare &upto 4 hectares  Rs.20 per month 

 The contractor shall employ only such labour who shall produce a valid certificate of having been 
vaccinated against small-pox within  a period of last three years. 

કો� ટS ા\ટર છે� લા ૩ વષ2ની મુ3ત દરU યાન િશતળાની રસી અપાઇ હોવા બાબતનંુ � વીકાય2 IમાણપA રજુ કરનાર મજુરોને કામે રાખશે. 

 1 Huts:The contractor shall build sufficient number of huts on a suitable plot of land for the use of 
the laborers according to the following specifications.  
(1) Huts of bamboos and grass may be constructed. 
(2) A good site shall be selected. High ground removed from jungle but well provided with tress shall be chosen 
wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps 
should not be established close to large cuttings of earth work. 
(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be 
procured, particular attention should be given to the drainage.  
(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care 
should be taken to see that the huts are kept clean and in good order. 
(5) The contractor must find out his own land. If he wants Government land, he should apply for it and pay 
assessment for it. 
2. Drinking Water: The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable 
drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head . No provision 
need-be made where there is a suitable nala, river or well within 0.4 km of the camp. However arrangement should as far 
as possible, be made to chlorinate water by chlorinated tables before it is allowed for drinking purpose. 
3. The contractor shall construct semi permanent latrines for the use of Laborers on the following scale, namely (a)  
Where female are employed, there shall be at least one latrine for every 25 females . (b) Where males are employed 
there shall be at list one latrine for every 25 males provided that where the number of males or female exceed 100 , it 
shall be sufficient if there is one latrine for every 25 males or females , as the case may be upto the first 100  and one for 
every 50 thereafter. 
4. Privacy in latrines:  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 
5. Notice to be displayed outside latrines and urinals: (1) Where workers of both sexes are employed there shall 
be displayed outside each block of latrine and urinal a notice in the language understood by the majority f the workers 
For Men Only or For Women Only  : as the case may be. (2)  The notice shall also bear the figures of a man or of a 
women, as the case may be . 
6. Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a time . Provided that 
where the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females upto the first 500 and one for every 100 males or females or part thereof. 
7. Latrines and Urinals to be accessible :(1) The latrines and urinals shall be conveniently situated and accessible 
to workers at all times at the establishment .(2)  (I) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times (ii) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public Health Authorities.  
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8. Water for latrines and urinals :Water shall be provided by means of pipes or tanks or the rise, so also be 
conveniently accessible in or near the latrines and urinals. 
9. Bathing and washing places :(1) The contractor shall construct sufficient number of bathing places every unit of 
20  persons being provided with a separate bathing place. (2) Washing places should also be provided for the purposes 
of washing clothes. Every unit of 30 persons shall have at least one washing place. (3)  such bathing and washing place 
should be suitably screened and separate places provided for male and female workers . (4) Such facilities shall be 
conveniently accessible and shall be kept in clear and hygienic condition.  
10. Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as water 
from the bathing and washing places and shall dispose off this waste water in such as way as not to cause nuisance. 
The contractor should obtain a permission from the Gujarat Water Pollution  Control Board, Gandhinagar if Water is so 
be drained in river or near the well . The contractor would put malaria oil once in a week in stagnant water round about 
the residence.  
11. Medical facilities :The contractor shall engage a medical officer with a traveling dispensary for a camp having 500 
or more persons if there is no Government or other private dispensary situated within 6 k.m. from the camp. 
12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge . At least one sweeper per 200 
persons should be engaged. Conservancy staff should dump refuge in compost pit, away from the labour camp. 
13. Health Provisions : The District Health Officer of the District or the Deputy Director of Health Service shall be 
consulted before  opening a labour camp and his instructions on matters, such as the water supply, sanitary 
convenience, the camp-site, accommodation and food supply shall be followed by the contractor. 
Precautions against epidemic : (a) The authorities in charge of the colonies should get the laborers inoculated against 
cholera and plague and vaccinated against smallpox at the time or recruitment , if they are not inoculated or vaccinated 
within 6 months or 3 years respectively prior to the date of recruitment. (b) When, in any labour camp there is an 
epidemic disease or is threatened with such an outbreak, the authorities in charge of the labour camps should ensure 
that all the inmates of the labour colonies are inoculated or vaccinated as the case may be , depending on the diseases, 
within 72 hours after the outbreak. (c) The authorities in charge of the labour colony should arrange to communicate by 
wire regarding the outbreak of the epidemic diseases on the very day of the outbreak, of the Mamlatdar of the Taluka, 
the District Health officer or to the Deputy Director of Public Health in charge of that area and the Director of Public 
Health. Thereafter they should continue to send daily reports to the above officers in the prescribed form regarding the 
progress of the epidemic disease. (d) When the authorities in charge of the labour colony suspect or have reason to 
believe that any immediate of the labour colonies is suffering from the infectious or contagious disease , they shall 
forthwith arrange for the segregation of such persons to isolated huts to be specifically provided for the purpose and also 
for their treatment  (e) As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in 
charge of the labour colonies should report promptly the occurrence of unusual incidence of cases of malaria and also 
inform the District Health Officer of the District, Deputy Director of Public Healthy (Malaria) and the Director of Public 
Health and also arrange to institute all necessary anti malarial   measures as may be advised by the officials of the Public 
Health Department. 
(f) The authorities in charge of the  colonies should also arrange to carry out any  other measures that may be 
recommended by the officials of the Public Health Department necessary to prevent or control the spread of disease. 
15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connecting with the contract 
works and in which employment of contract labour is likely to continue for three month or more, the contractors shall 
provide and maintain rest rooms or  other suitable alternative accommodation within  fifteen days of the employment of 
contract labour. 
(2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer shall 
provided the same within a period of fifteen days of the expiry of the period laid  down in the sub-rule (1). 
(3) Separate rooms shall be provided for women employees. 
(4) Effective and suitable provision shall be made in every rooms for securing and maintaining adequate ventilation for 
the circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or artificial 
lighting. 
(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a floor 
area or 1. Sq. mt. For each person making use of rest rooms. 
(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection 
against heat, wind, rain, and shall have smooth, hard and impervious surface. 
(7) The rest rooms or  other suitable alternative accommodation shall be at a convenient distance from the 
establishment and shall have adequate supply of whole some drinking water. 
16.Canteen Facilities :(1) In every establishment of contract work and wherein work regarding the employment of 
contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are 
ordinarily employed, the adequate canteen facilities shall be the contractor for the use of such contract labour within sixty 
days of the commencement of the employment of contract labour. 
(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same shall be provided by the 
principal employer within sixty days of the time allowed to the contractor. 
(3)  The canteen shall be maintained   by the contractor or principal employees as the case may be in an efficient 
manner. 
17. Accommodation in canteen :(1) The canteen shall consist of at least dining hall, kitchen, storeroom, pantry, and 
washing places separately for worker and for utensils. 
2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it. 
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(ii) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-washed at 
least once in each year, provided that the inside walls of the kitchen shall be lime-washed every four months. 
3 (I) The premises of the canteen shall be maintained in clean and sanitary condition. 
(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause 
nuisance. 
(iii) Suitable arrangements shall be made for the collection and disposal of garbage. 
18. Accommodation in dining hall: (1) The dining hall shall accommodate at a time, at least 30% of the contract labour 
working at a time. 
(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in 
sub rule (1)  
(3) (I) A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in proportion 
to their numbers. (ii) Washing places for women shall be separate and screened to secure privacy. 
(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be accommodated as 
prescribed in sub rule 1. 
19. Equipment in canteen : (I) There shall be provided and maintained sufficient utensils, crockery , cutlery, furniture 
and any other equipment necessary for the efficient running of the canteen. 
(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(2) (I)  Suitable clean cloths for the employees serving in the canteen shall also be provided and maintained. 
(ii) A service counter, if provided , shall have a top of smooth and impervious materials. 
(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 
equipment. 
20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity  with the 
normal food habits of the contract labour. 
21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be 
based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 
22. Canteen to be run on “No profit no loss” basis :In deriving the prices of food stuffs and other articles served in the 
canteen, the following items shall not be taken into consideration as expenditure, namely. 
(a) the rent for the land and building. 
(b) The depreciation and maintenance charges for the building and equipment provided for in the canteen. 
(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cultery and utensils. 
(d) The water charges and other charges incurred for lighting and ventilation. 
(e) The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in the 
canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the existing rules 
and orders are made available to the workers and enforce upon the contractors the necessity of adhering to the 
instructions for promotion of welfare of the workers according to the terms of the contract. 
23. BOOKS OF ACCOUNTS AND REGISTRES OF THE CANTEEN:  The books of accounts and registers and 
other documents used in connection with the running of the canteen shall be produced on demand to an inspector. 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN:The accounts pertaining to the canteen shall be audited 
once every 12 months by registered accountants and auditors. Provided that the Labour Commissioner may 
approve of any other person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered 
accountant and auditor in view of the site or the location of the canteen. 

Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. invariably to 
the laborers/workers engaged by the contractor on asphalt work. 

The Contractor shall not show any distinction between Harijan and other class of laborers / workers 
employed to carry out the Government work. 

Price variation clause : Price variation : For (A) Labour (B) Materials and (C) P.O.L. The amounts 
payable to the Contractor for the work done shall be adjusted for increase or decrease in the rates of (A) Labour  
(B) Materials excepting those materials supplied by Government as per Schedule-A and cement, steel and asphalt 
and (C)  P.O.L. as under : 

(A) Labour : Increase or decrease in the cost due to Labour shall be calculated quarterly in accordance with the 
following formula. 

VI = 0.75 x { plx  R   x   i – io  } 
                     100                  io 
Vl= Increase or decrease in the cost of work during the quarter under consideration due to change in rates for 
labour. 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra 
items and after deducting the cost of. 
(i) Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and.  
(ii) Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for 
which price adjustment is done under clause 59 / A below :- 
io = The average consumer price index for industrial workers for the quarter in which tenders were opened (as 
published in  *..........................................................................................) 
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i = The average consumer price index for industrial workers for the quarter under consideration. 
pl = Percentage of labour components ( specified in Schedule i.e______%Labour ) 

* This refers to average consumer’s price-index (wholesale) for industrial workers as applicable to Ahmedabad as 
published by Government of India, Ministry of Labour Bureau. 

(B) Materialsother than Cement, Steel and Asphalt: The increase or decrease in cost of materials other than 
cement, steel and asphalt shall be calculated quarterly in accordance with the following formula: 
Vm = 0.75 x {pm   x   R   x  i – io } 
                        100                   io 
Vm= Increase or decrease in the cost or work during the quarter under consideration due to charge in the rates of 
material. 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra 
items and after deducting the cost of. 
(i) Materials supplied from the Department store to the Contractor at fixed rates as specified in schedule – A. 
(ii) Value of cement asphalt and steel brought by the contractor valued at star rate plus the increased / decrease 
for which price adjustment is done under clause 59/A below :-  
io : The average wholesale price index * (all commodities) for the quarter in which tenders were opened as 
published in @…………  ....................……………………) 
i = The average wholesale price index ( all commodities) for the quarter under consideration. 
pm= Percentage of material component ( specified in schedule…i.e. ______ % ) of item. 
@ = For materials wholesale price index as published by Reserve Bank of India    should be referred to. 
(C) P.O.L. : The increase or decrease in the cost of petrol, diesel, oil, and lubricants shall be calculated quarterly in 

accordance with the following formula. 
Vd = 0.75 x { pdx  Rx  D – Do  } 
                        100                   Do 
Vd = Increase ir decrease in cost of work during quarter of consideration due to change in rates of petrol, oil and 
lubricants (POL) 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and after 
deduction the cost of. 
(i)-Materials supplied from the Department store to the Contractor at fixed rate as specified in schedule –A and  
(ii) Value of cement asphalt and steel brought by the contractor valued at star rate plus the increased / decrease for  

which price adjustment is done under sub-clause 59/A below :- 
Do = The average price of high speed diesel (HSD) fixed by I,O.C. for the district in which the work is to be carried out for the 
quarter in which the tenders were opened. 
D = The average price of HSD fixed by the I.O.C. for the district in which the work is to be carried out for the quarter under 
consideration. 
pd = Percentage of P.O.L. Component (specified in schedule) of the item. i.e. _______% 
Conditions for variation except for Cement, Steel and Asphalt: 
(1) No adjustment shall be  done for the work done in the first twelve months of the time limit. Adjustment payable / 

recoverable will be calculated for the remaining work done during the subsequent period. 
(2) The sum total price adjustment for A,.B, and C will be limited to _____%of the estimated cost of work put to tender less the 

cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule-A and 
cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned estimate is based. When 
clause 60A(B1) 59A (b2) is not deleted. 

 
Quantity     Input rate per ton 

Cement : M.T Rs.  Per M.T. 
Mild Steel : M.T Rs. Per M.T. 
HYSD Bars : M.T Rs. Per M.T. 
TMT Fe-415 Bars : M.T Rs. Per M.T. 
Asphalt: 80/100 Bulk M.T  Rs. Per M.T. 
Emulsion  : M.T Rs. Per M.T. 
(3) The quarter referred to in the above formula shall mean the quarter of the calendar year January to March, April to June, 

July ot September and October to December. Even if the tenders are opened in the middle of a quarter, the average index 
for the calendar quarter will be considered. The same principle would apply for identifying the quarter when the work is 
completed in the middle of calendar quarter. 

(4) The value of extra items will be excluded for working out the value of ‘R’ in the above formula in all these cases.  
(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a manner that 

the total up-to-date payment of escalation will not exceed the proportionate percentage of the ceiling of calculation as 
related to the proportionate value of the contract cost.  

(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions thereof as 
are not attributable to the contractor. No claim for price adjustment other than those provided herein shall be entertained. 

(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs.25.00 lacs and the 
time limit involved is more than 12 months. 

•  Guideline for calling : 5% in case where time limit of contract is 3 years, 6% in case where time limit of contract 3 years but 
is upto 4 years & 7% where tome limit is more than 4 years. 

DELETED 

 

E.E. 

DELETED 

 

E.E. 
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Price Variation for Cement Steel and Asphalt brought by Contractor: The amounts payable to the 
contractors for the work done involving use of cement, steel and asphalt when these materials are not supplied by 
the Government as for schedule A shall be adjusted for increase or decrease in the rates of these materials as 
under: - 
(4) Price variation for cement, steel and asphalt brought by the Contractor  

The star rates for cement, mild steel, for steel and asphalt to be brought by the Contractor shall be considered Ex-
supply Depot/ Godown as under. 

Quantity   Star rate  
Cement:  M.T Rs.  Per M.T. 
Mild Steel: Nil  M.T  Rs Nil  Per M.T.  Month in which  
HYSD Bars:  M/.T Rs. 0.00  Per MT.  DTP is approved  
TMT Fe-415 Bars: Nil M.T Rs. Nil  Per M.T.   

Asphalt: 60/70Bulk   Nil M.T Rs. Nil  Per M.T. 
Asphalt: 80/100Bulk   Nil M.T Rs. Nil  Per M.T. 

[The above star rates are linked with Reserve Bank of India price index for steel and cement & asphalt for the 
month in which the DTPs are approved. 
The month in which DTPs are approved will be specified in the tender document. 

Star rates should be mentioned in the tender copy as under :-  
i. For Cement, Price of cement from authorised dealer should be obtained for the month in which the DTP s are 

approved & mentioned as star rate before issue of tender copy. 
ii. (a) For steel & H.Y.S.D. bars, rate of SAIL should be obtained for the month in which the DTP s are approved 

and mentioned as star rate before issue of tender copy. 
ii. (b) For Asphalt the star rate is based on the Koyali Refinery prevailing in the month in which DTP is approved 

and should be mentioned before issue of tender copy. 
iii. For basic index specific month in which the DTP s are approved should be mentioned before issue of tender 

copy.] 
The fluctuations in rates of  cement and steel shall be adjusted in the bills payable to the contractors as under: 

A = B x { (C1/C0) -1 }x  D 

A= Difference of Amount payable or recoverable;B= Star rate of steel / cement / Asphalt 
C1=the (Quarterly) average corresponding index of steel, cement for the quarter under consideration. (as 

published in monthly bulletin or Reserve Bank of India) 
C0= Price index of cement/steel/Asphalt for the month in which the DTPs are approved published in monthly 

bulletin of Reserve Bank of India). 
D= Qty. of cement/steel/Asphalt actually brought by the contractor on site of work and consumed in the work 

during the quarter duly supported with bill as recorded in cement consumption register or MB (for steel). 
Conditions for variation in prices of cement and steel only:- 
1. No Ceiling for escalation for difference in the cost of steel and cement will be applicable. 
2. This clause shall be operative from the date of issue of work order and up to the expiry of original and 

extended time limit, if the delay for the reasons attributable to the contractor, Star rate is not Payable, however 
recovery will be effected. 

3. This formula shall be used individually for cement/mild steel and for steel for calculating adjustment. 
4. The cement and steel brought by the contractor on site of work shall be used only after the same is tested by 

the Department. 
5. If such materials are not found as per the requirement of I.S. specification, the same shall be removed by the 

contractor for which no claim shall be entertained. 
6. This clause will be applied to the work irrespective of the cost of work (vide R & B D.G.R. No TNC /1089/(4) /C 

dtd.21/10/05) 
7. Cement shall be purchased from the cement manufacturing company directly having installed capacity of 

producing one lack tones per annum and shall be as per requirement to I.S. Specification. 
8. The steel of required category shall preferably be purchased through Steel Authority of India or manufacturer 

and shall be as per requirement of I.S. Specification. 
9. The bills of the Cement &Steel manufacturing company manufacturing company for such materials purchased 

shall be product by the contractor. The Dy. Executive Engineer shall verify these bills and consider the same 
for price adjustment. 

10. The approximate quantities of steel and cement required in the work are indicated above. However escalation 
will be payable / recoverable for the quantities actually consumed directly in the items of work excluding the 
quantities consumed in enabling works. For this purpose, quantities of cement shall be linked with the cement 
consumption register and those of steel shall be linked with quantities of reinforcement recorded in M.B. 

11. The adjustment shall be done quarterly of the calendar year viz. January to March, April to June, July to 
September and October to December. 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

12. The department reserves the right of supply of cement and steel, if available at specified star rates. Any claims 
of contractor in this regard shall not be entertained. 

Conditions for variation in rates of asphalt only:- 
1. The Contractor shall procure asphalt directly from refinery only. 
2. The Contractor will not be furnished “P” from for purchase of quantity of asphalt required for this work. 
3. The Contractor will have to produce in original all the gate passes issued by the refinery and also the bill in 

original to the Engineer-in-charge. 
4. The Number of transport tanker carrying the asphalt shall be furnished by the contractor. 
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or 

other Laboratory approved by R & B Department shall have to be produced. 
6. The difference between the actual rate of purchase as per original bill of the refinery produced and the star rate 

shown above in this clause shall be payable / recoverable for the quantity of asphalt actually used in this work. 
The difference shall be payable / recoverable for the asphalt consumed in the work executed during original & 
extended time limit, if time limit is extended for reasons of delay attributable to the department. This difference 
shall not be payable for the work executed in extended time limit, when extension is given for the reason of 
delay attributable to the contractor. 

7. (A) The difference will be payable / recoverable from the date of issue of work order and this price variation will 
not be subject to any ceiling.In case the contractor has procured the asphalt, before issue of work order either 
of original purchase rate/or the prevailing rate of asphalt at the time of actual consumption in the work, 
whichever is less, will be considered for calculating the difference payable / recoverable. 

7. (B) Variation in rates of asphalt shall be payable only after cross verification of refinery gats passes of asphalt 
with the issuing refinery or in case of imported asphalt invoices hall be cross verified with the statutary 
documents of the authorised dealer and authorisedimporter. 

8. No advance payment or secured Advance will be payable against asphalt. 
9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs.5 Lacs 

and involving use of asphalt. 
10. It is permissible to use asphalt produced by private Companies like ESSAR and imported asphalt also. If the 

contractor opt to use asphalt produced by private Companies of import asphalt. 
a. The contractor can procure asphalt produced by Private Company on India or asphalt and use in the work. 
b. The contractor will have to produce in original, the purchase of asphalt. 
c. All the conditions for variation in rates of asphalt shall be applicable for the imported asphalt (GR. No. 

STR/102006/1577/ 8/H dated 8-12-2008) 
d. For calculation of variation in the rate of asphalt, the rate prevalent at Indian port at the time of purchase in 

case of imported asphalt or the rate as per purchase invoice in case of asphalt purchased from Private 
Indian Company or Ex. refinery Rate of Indian Public Sector undertaking refinery (IOC, HPCL, BPCL) on 
the date of purchase, whichever is less, shall be considered for working out the difference and for 
comparison of the Star rate shown above in this Clause. This difference shall be payable / recoverable for 
the asphalt consumed in the work executed during original & extended time limit if time limit is extended for 
reasons of delays attributable to the department. This difference shall not be payable for the work executed 
in extended time limit, when extension is given for the reason of delay attributable to the contractor, 
however in case if price of asphalt is decreased than difference between the actual rate of purchase arid 
the quoted star rate shall be recovered from the contractor 

11. If the contractor use imported Asphalt, it will be verified that the imported Asphalt to be used is of specified 
viscosity Grade before permitting to use imported Asphalt. Grade Certificate of Refinery from which Asphalt is 
imported only must be obtained. Grade Certificate of any other Laboratory / institution should not be accepted. 
For testing of imported asphalt, six conditions stipulated in R & B circular No. STR/102006/ 1577/8/H Dated 22-
11-2017 should also be compiled with. 

12. The asphalt of required category shall preferably be purchased through Indian Oil Corporation Ltd. or 
Manufacturer and shall be as per the requirements of I.S. specification. 

13. The bills of the Asphalt manufacturing company manufacturing company for such materials purchased shall be 
product by the contractor. The Dy. Executive Engineer shall verify these bills and consider the same for 
price adjustment. 

14. The adjustment shall be done quarterly of the calendar year viz. January to March, April to June, July to 
September and October to December. 

(Authority R & B D GR No. TNC – 1089 (4) – C, dated 31-8-1991 modified vide G.R.s of even numbers dated 5-10-1991; 7-
4-1992, 21-10-2005 and G.C.No. STR – 1097 – 182/H dated 27-11-97, 21-11-98 Misc-1093-UO-53-40-C Dated.16-06-
2001 & 26-07-2012. S.T.R.–10-2001–M–34/29/H Dt.04-10-2005 & 02-02-2007 and STR/102006–1577–8–H Dt.08-12-2008 

of R & B D No. પરચ–૧૦૨૦૧૫–૫૫–સી તા.૦૪/૧૧/૨૦૧૫, SRT/102006/1577/8/H Dt.22-11-2017) 

 FENCING AND LIGHTING : (a) The contractor shall, unless otherwise specified, be responsible for the 
proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the contract and for the 
proper provision of temporary road, way, foot-way , guards, fences, caution notices, etc. as far as the same may be rendered 
necessary by reasons of the work for the accommodation of workmen, foot passengers or other traffic and of owners and 
occupiers of adjacent property and the public and shall remain responsible for any accident that may occur on account of his 
failure to take proper & timely precautions. 
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(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency of the contract 
till the physical taking over of the work by department. 

  LIABILITY OF ACCIDENTS TO PERSONS:Responsibilities and liabilities if the contractor under Workmen’s 
Compensation Act are given in clause No.37 in addition following shall also apply: 
(a) On the occurrence of an accident, which result in death of workmen employed y the contractor or which is so serious as 

likely to result in death of any such workmen the contractor, shall within 24 hours of happening of such Government  against 
all loss or damage sustained by the Government resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties or fines, if any, payable by the Government as a to the provisions of the said act in 
regard to such accident(s). 

(b) In the case of an accident, in respect of which compensation may become payable under Workmen’s Compensation Act . 
whether by the contractor or by the Government as principal Employer, it shall be lawful for the Engineer-in-charge to retain 
out of money due and payable to the Contractor, such sum or sum of money as may, in the opinion of the Engineer-in-
charge, be sufficient to meet such a liability, The opinion of the Engineer-in-charge shall be final regard to all matters arising 
under this clause. 

 ACCESS TO SITE AND WORK ON SITE : The Engineer may , if he considers fit form to time, enter upon any 
land(s) which may be in possession of the contractor this contract for the purpose of executing any work not included in this 
contract by agents or by other contractors, at this opinion and the contractor shall, in accordance with the requirements of the 
Engineer-in–charge, afford all reasonable facilities for execution of the work including occupation of lands by structure or 
otherwise for any other contractor employed by the Government and his workmen for the workmen of the Government who may 
be employed in the execution on or near the site of the work not included in the contract or of any contract in connection with or 
ancillary to the work and in default, the contractor shall be liable to the Government for any delay or expenses incurred by 
reason of such  default. Provided always that if damage arising. Make a statement of the same to the Engineer-in-charge who 
shall from time to time, assess the value in his judgment of such damage and goes Government shall from time to time pay to 
the contractor the amounts (if any) accepted as justified by the Engineer-in-charge. 

 REPORTS REGARDING LABOUR: The Contractor shall submit the following reports to the Engineer-in-
charge: 
(I) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed by him on the work(s). The 
contractor shall increase or decrease the strength both skilled and unskilled. If directed by the Engineer-in-charge. The 
submission of such reports shall not, however, relieve the contractor of his responsibilities and duties regarding progress or any 
other obligation under the contract       
(ii)  A classified weekly return in the suitable form of the number of person employed on the works during the preceding week. 
(iii) A weekly medical report in the suitable form showing the health of the contractor’s camp. The number of persons ill or 

incapacities and the nature of their illness. 
(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed. 

 TREASURE TROVE: In the event of discovery by the contractor or his employees, during the progress of work 
of any gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquates, relic, fossils or other 
articles or value of interest whether geological, archaeological or any other such treasure & other things shall be deemed to be 
the absolute property of the Government and the contractor shall duly preserve the same to the satisfaction of the Engineer-in-
charge, from time to time, and relieve the same to such persons as the Engineer-in-charge may appoint. 
The contract shall take all reasonable precautions to prevent his workmen other person from removing or damaging any such 
articles or things, immediately after the discovery thereof and before removal acquaint the Engineer-in-charge with discovery 
and carry out his orders for the disposal of the same. 

 INDEMNITY: The contractor shall indemnify the Government against all actions, suits, claims & demands 
through or made against the Department in respect of work of this contractor against any loss damage to Department in 
consequence of any action or suit being brought against the contractor for anything done or omitted to be done in execution of 
the work of this contract. 

 INSURANCE OF LABOUR: The contractor shall be responsible to arrange for insurance of all labour, skilled 
and unskilled workers, supervisors etc. employed by him as per labour regulation of the State. 

 SETTING OUT:The contractor shall be responsible for the true and proper setting out of the works and the 
correctness of positions, levels, dimensions and alignments of all parts of the work and for the provisions of all necessary 
instruments, appliance and labour in connection therewithif at any time during the progress of the work, any errors, appear or 
arise in the position , levels, dimensions or alignments of any part of the work, the contractor, on being required to rectify such 
errors by the Engineer-in-charge shall at his own expense do so to the satisfaction or the Engineer-in-charge. if however, such 
errors is based on incorrect data supplied in writing by the Engineer-in-charge, the expenses of rectifying the same shall be 
borne by the Department. The checking of and setting out of any line or level by the Engineer-in-charge or his representative 
shall not in any way, relive the contractor of his responsibilities for the correctness of the error. The contractor shall carefully 
protect and observe all bench-mark, site-nails, page and other things used in setting out of the work(s). 

 CEMENT REGISTER: A register in the prescribed form showing day-to-day receipt, consumption and balance 
of cement on site of work will be maintained by the Department, which shall invariably be signed daily by the contractor or his 
authorised representative in token of its correctness. 

 (1) Materials, Works Test Register and Core Cutting Machine : A register in the prescribed from showing 
day-to-day receipt, consumption and balance of cement on site of work by the Department and every entry thereof shall 
invariably be signed by the Contractor or his authorized representative in taken of its correctness. 
(2) Contractors registered in special category-1 (Roads) will have to procure and keep available on site two core cutting 
machines, similarly those registered in special category-2 (Roads) will have to procure and keep available on site one core 
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cutting machine on ownership basis. The thickness of sub base and base layers of road will be tested by taking cores and 
recording results of layer thickness in paver site register. (R & B D. Circular No. RGN-60-2006-35-C Dated 26-05-06) 
(3) In case of asphalt items (other than BSG &BBM)having total thickness of more than 50 mm., the contractor will take two to 
four core samples by his core  cutting machine at the interval of 250 m. distance at each cross section in the presence ofDy. 
Executive Engineer. These samples will be sealed and will be sent for testing of thickness, density & bituminous content in the 
approved laboratory. Five percent of the amount payable for the asphalt items will be withheld till the test results are received. If 
the result are not satisfactory, the action as per Conditions of the contract will be taken (R. & B. D. Circular No. RGN 
602006(35) dated 31-5-07) 

 PROGRESS SCHEDULE: (a) The contractor shall furnish within one month (unless extended by 
theEngineer-in-charge) of the order to start the work, the progress schedule in quadruplicate indicating the date or staring. The 
monthly progress expected to be achieved and the anticipated completion date of each major item of work to be done by him, 
also indicatingdates of, procurement and setting up the materials, plants and machinery. The schedule should include a 
statement of proposed general and detailed arrangements for caring out works, and of item , order and manner in such it is 
proposed general and detailed arrangements for caring out works, and of item, order and manner in which it is proposed that 
these shall be executed. The practice to the achievement towards completion of the work in the time limit and of the particular 
items on the dates specified in the contract and shall have the approval of the Engineer-in-charge. Further the dates for the 
progress, as in this schedule shall be adhered to. 
(a) In case it is found necessary, at any stage to alter the schedule. The contractor shall submit in good, time a revised 

schedule incorporating necessary modification proposed and get the same approved from the Engineer-in-charge. No 
revised schedule shall be operative without such acceptance in writing. The Engineer-in-charge is further empowered to 
ask for more detailed schedule or schedule. Anyweek by week, for any item or items and the contractor shall supply the 
same as and when asked for. 

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract forming  grounds for any 
claim, to after the order of the work of any part thereof and the contractor shall after receiving such direction, proceed in the 
order directed. The contractor shall also revise the progress. Schedules accordingly and submit four copies of the revised 
schedule to the Engineer-in-charge within seven days of the said Engineer's direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and shifts as may be 
necessary to maintain the progress of the work as per approved progress-schedule, The working and shift shall company 
with all the Government regulations in force and shall be such, as may be approved by the Engineer-in-charge and the 
same not be varied without the prior approval of Engineer-in-charge. 

(d) The contractor shall from time to time. As may be required by the Engineer-in-charge. Furnish the Engineer-in-charge with 
a statement in writing of the arrangements he proposes to adopt for the execution of this contract and the Engineer-in-
charge may, if he considers necessary at any time advice alternation in the same. Which the contractor shall adopt on 
notice thereof. 

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports as may be approved by 
the Engineer-in-charge. 
The contractor shall submit four copies showing the progress of the work in the form of a chart etc. at periodical intervals as 
may be specified by Engineer-in-charge. 

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of schedule required by 
the Engineer-in-charge shall not entitle the contractor to any extra payment. 

SECURED ADVANCE TO CONTRACTOR: 
(1) Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quality in the 
laboratory. Contractor's request for such secured advance will be considered only after test results of metals are received and 
results are satisfactory. (As per Government circular No. SSR 1070-1B-191-22-S of 5-3-92 ) 
(2) Advance on security of materials brought to site will not exceed 75% of the value (as assessed by the Executive Engineer) 
of such material provided that they are of imperishable nature. 
(3) Recovery of advances will not be postponed until the whole of the work entrusted is completed Secured advance will be 
recovered within 3 month in which secured advance is given even if material is not utilized in the work. 
(4) Secured advance is permissible on materials which are all actually brought on site and are required by the contractor for 
use on items of works for which rates for finished work have been agreed upon. 
(5) Secured advance will be given only on materials for which the full value is paid by the contractor to the seller. 
(૬) Wાર ે િસdોડ2  એડવા� સ આપેલ સરકારી માલસામાનમાં કામની સાઇટ ઉપર ઘટ માલુમ પડે ) યાર ે તેનો અહેવાલ કરવાની જવાબદારી 
ઇ+રદારની રહેશે. આવી ઘટની +ણ ઇ+રદાર eારા હવાલાના ંઇજનેરને તા) કાિલક કરવાની રહેશે અને જો ઇ+રદાર eારા હવાલાનાં ઇજનેરને 
તા) કાિલક નિહં કરવામા ંઆવે તો કામની સાઇટ ઉપર માલુમ પડેલ ઘટ કે ચોરીનાં બનાવમા ંઇ+રદાર પોતે પણ પVકાર છે તેમ ગણી તેની સામે 
પગલાં લેવામાં આવશે. ઉપરાતં કામ ઉપરના ં તાંિAક કમ2ચારીઓ જવેા કે કારકુન, વક2  આસી� ટ� ટ જઓેની પણ રીપોટ2  કરવાની જવાબદારી છે 
તઓેએ માલસામાન સાઇટ ઉપરથી ઉપડી ન +ય તે જોવાનંુ રહેશે તેમની +ણ બહાર જો આ માલસામાન ઉપડી +ય તો તેવા બનાવ બ� યે Aણ 
િદવસમાં રીપોટ2  કરવામાં િન[ ફળ જશે તો તઓે સામ ેપણ જવાબદારી નcી કરવા પગલાં લેવામા ંઆવશે. (મા.મ.િવભાગ ઠરાવ Rમાકં પી. ડબ� ય ુ
એમ ૧૦૯૦-યુ.ઓ. ૧૩(૫), તા. ૨૪-૧૦-૯૦.) 
(૭) Wાર ે કો� ટS ા\ટર તારણવાળી પશગી લેવા ઇY છતો હોય ) યાર ે તેને અર	 કરી નમુના-૩૧માં ગીરોખત કરવાનો રહેશે. આ અર	 જોડે 
માલસામાનની ખરીદીનંુ િબલ અથવા ઇ� વોઇસ/ડીલીવરી ચલણ અર	 સાથ ે રજુ કરવાનંુ રહેશે. આવા ગીરોખતથી સરકારને તારણવાળા 
માલસામાન ઉપર ÕલીઅનÕ Iા' ત થશે અને કો� ટS ા\ટર કામ ખોરંભે પાડે, માલસામાનમાં ઘટ, દૂરઉપયોગ કે ચોકીદારી તથા સલામતીની X યવ� થાનાં 
અભાવે ખોટ કે ખચ2 થાય તે સામે સરકારને રVણ મળશે. 
(૮) 1િપયા ૫૦,૦૦૦ થી વધુ રકમનંુ િસdોડ2  એડવા� સ આપવાનંુ હોય ) યાર ે આવા માલસામાનની પુરપેુરી ચકાસણી કાય2પાલક ઇજનેરPીએ 
કરવાની રહેશે. (R. & B. D. G.R. No. P.W.M.-1090-40-13(5)-C dated 24-4-92.) 
(૯) િસdોડ2  એડવા� સની રકમ જટેલી બે� ક ગેર�ે ટી ઇ+રદાર ેરજુ કયા2 બાદ જ િસdોડ2  એડવા� સ ચૂકવવામા ંઆવશે. (મા.મ.િવભાગનો તા. ૪-૧૦-
૯૭ નો ઠરાવ Rમાકં પી. ડબ� યુ એમ ૧૦૯૦-યુ.ઓ. ૧૩(સ).) 
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Advance Payment : Advance payment for the work done, but not measured, may be made upto 80% of the 
approximate value of the work done as shown in the progress reports of approximate measurement Sheets with location 
furnished by the sub-Divisional Officer subject to the following conditions :- 
(1) That in the case of advance payment on the item of earth-work payment should be made on the basis of detailed 
measurement except during the monsoon period (June to September). 
(2) That the detailed measurements should be recorded within the month from the date of payment of the bill incorporating the 
advance payment. However in the case of sectional measurements of earth work, detailed measurement should be recorded 
within three months instead of one month stipulated above. 
(3) If, on recording of the detailed measurements, it is found that the advance payment was made for more amount that the 
value of work now measured, excess payment shall be refunded forthwith by the contractor on demand, if it cannot be adjusted 
from the bill in which the item/s on which advance payment was given are recorded by measurements. 

ADVANCE AGAINST MACHINERIES: 
1. Secured advance on plants and machineries brought to the site of work is admissible for the contracts estimated to cost 
more than Rs. Ten Lacs. 
2. Simple interest in such advances granted to contractor against plants and machineries brought to work sites be charged at 
the rate of ________________________ % per annum. 
3. The recovery of the advance shall be effected from the second month from the month in which advance is given and fully 
recovery will be completed by the time seventy five percent of scheduled time is completed 
4. Such advance will be limited to 5 percent of the estimated amount put to tender. 
5. The advance will be granted for the plant and machinery actually brought to the site of work. 
6. The machinery and equipment on which the advance is granted shall be full undisputed ownership of the contractor, and 
they shall be hypothecated to Government and also comprehensively insured till the advance granted is fully recovered. The 
hypothecation deed shall be executed separately before the advance is actually given. 
7. The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to produce 
purchase- vouchers and other documents. This will not be applicable in the case of second-hand equipment purchased the 
contractor. 
8. In the case of used or second-hand equipment brought by the contractor, advance will be allowed at 50 percent of the 
value of the equipment arrived at in the following manner. 
(a) For used equipment, for which the records of original purchase price and past utilization are available, depreciated value, 
so worked out will be subject to the confirmation by mechanical wing of the Department. 
(b) For used equipment, for which proper records of purchase price and past utilization are not available, the value will be 
assessed by a committee of Executive Engineers of Civil and mechanical wings. The value assessed will be based on the 
probable age of the equipment, its present condition and its probable depreciated value. In working out depreciation age of the 
equipment, its present condition and its probable department of spares, repair, reconditioning of the equipments shall not be 
taken into account towards the capital cost. The value arrived at by the committee will be final. 
9. No advance may be allowed for equipment which is more than 8 years old or which has already worked for more than 80 
percent of its life. 
10. No advance shall be given on transport-vehicle like jeeps, station-wagons, estate-car and such other vehicle ordinarily 
required for transport purposes.  
11. The recovery will have to be completed within the stipulated period of competion of work i.e._____moths. 
[Specified advance on Plant and machinery brought on site of work can be given to contractor only after prior approval of the 
Government [G.P.W. Vol.-I Para 344-C (i)] 

MOBILIZATION ADVANCE:- 
1. Mobilization advance to the extent of 5% of the estimated cost may be granted at the commencement of the work after the 
contractor has set up camp on site has brought machineries, equipment and centering etc., for well-sinking and has completed 
the work of service road, water-supply and lighting arrangements on the site of works which are estimated to cost over Rs. 
40.00 Lacs 
2. The advance will carry a simple interest at the rate of _______% per annum 
3. The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and full 
recovery of advance and interest shall be completed by the end of _________ month from the date of issue of work order, In 
other words, the recovery of advance and interest will spread over a spell of _________ months or less as above in equal 
installments.  
4. A bank guarantee from a scheduled commercial bank shall have to be produced for the amount of advance applied for, 
The bank guarantee can be scaled down to the extent of recovery of advance. 
5. Mobilization advance will be treated as interest bearing refundable loan for the purpose. The responsibility of the 
Contractor for the refund of Mobilization Advance is absolute and not depended upon the completion of the work. The 
contractor will have to refund the advance with accrued interest irrespective of the fact whether the contract is breached by 
either party or abandoned of finalize prematurely (Govt. R & B Dept. Reso. No. TCF-1382/(8) J dated 22-04-1985) 

Before starting the work, the contractorwill have to obtain the license from the District Assistant Labour 
Commissioner under the Contract Labour(Regulation and Abolition) Act. 1970 and contract Labour (regulation and Abolition ) 
Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of labour to be employed on the work 
and will have to supply two true copies of the said license to the Deputy Executive Engineer before the work is started. 
CLAUSE 77.1The contractors registered in special categories of Roads, Bridges and Buildings are required to equip their 
companies by establishing test laboratories as under: 
Roads: 
Special Category - 1: Three field laboratories with all road material testing and asphalt testing.  
Special Category - 2: Two field laboratories with road material testing and asphalt testing. 
Special Category - 3: One field laboratory with alt road material testing and asphalt testing. 

DELETED 

 

E.E. 

DELETED 

 

E.E. 

DELETED 

 

E.E. 



 
For Asphalt testing the contractor will construc
and electric supply to house site testing labora
prescribed therein 
1. Penetration test as per I.S. 1203 2. Softe
3. Ductility test as per I.S. 1208  4. Visco
The instruments provided should be as per I.S.
tests will be as indicated in specifications and a
Bridges: Special Category 1 and 2: One field
instruments.  
Buildings: Special category 1 and 2: One fie
When the contractor is awarded contracts for 
such laboratory on this site of work or will have
Works other than Roads, Bridges and Build
In respect of works other than Roads, Bridges
instruments and facilities for testing of all ma
include facilities of testing of (A) Aggregates (B
like ultrasonic test (F) Bituminous mix if these a
S, Dt.16-02-2009) 
77.2 The schedule showing number and type 
total number of such tests, 80% tests will be c
in GERI laboratories. However minimum one te
77.3 Site laboratory tests will be carried out b
Engineer and in the presence of Section Office
77.4 80% of site tests will not be carried ou
materials. 
77.5 Prescribed Registers for recording details
77.6 The tests which are not done in GERI 
consented by the Executive Engineer. (R & B C
77.7 One percentage of estimated cost of work
‘A’ valued at basic rates in the sanctioned estim
materials and workmanship. (G.R. B&C No. TN

તા.૦૪-૧૨-૨૦૧૫) 

77.8 નમ2દા જળ સંપતી પાણી પુરવઠા અને ક� પસર િવભાગ

તા.૧૨/૦૧/૨૦૧૩ અ� વયે માલસામાન પરીVણ ચાજ2 માટે ટે� ડ

રકમ ટે� ટીગં ચાજ2 તરીકે એજ� સી પાસેથી વસુલ કરવામાં આવશ

 

CLAUSE78  Deduction of GST from bills
contractor (1) 1% lo the value of amount paya
Certificate for taxes deducted will be issued to t

ચૂકવણાનાં િબલમાથંી થયલે કામની િકમંતનાં એક ટ
૧૯૯૮ નાં િનયમોના ંિનયમ-૫ ની જોગવાઇ મુજબ ઉD સેસનો
	.એચ.આર./૨૦૦૫/૦૪/દી.ડબ� ય.ુએ./૨૦૦૪/૮૪૧/મ-૩ 
મા.મ.િવભાગનો તા.૦૨-૧૨-૦૬ નાં પિરપA Rમાંક એસ.એસ.આર
  ÕÕકો� ટS ા\ટરનાં માગ2દશ2ન માટેની સૂચના ૧૯ÕÕ મજુબ
કાય�પાલક ઇજનેરMીને કાય�પાલક ઇજનેરMીની +ણ હેઠળ વ
સમયમાં ચૂકવવાનાં રનીગં િબલમાંથી ટે� ડરની રકમનાં ૦.૨૫%

૭-૯૮ તથા ૫-૩-૨૦૧૧ નાં ઠરાવ Rમાકં ઇએલસી- ૧૦૯૦-૨૪-
િસચંાઇને લગતા કામના �થળે કામની િવગતો તથા �પેસ
ગાંધીનગરનાં પરીપA Rમાકં એમ આઇ એસ-૧૦૨૦૧૦-૧૭-(૨
રહેશ ેઅ� યથા કામનાં હવાલાનાં ઇજનેરPી નકકી કર ેતેટલી રકમ
 

Annexure: The information in the following ann
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uct pucca structure of minimum 25 square meter area dul
ratory and install the instruments as per following I.S. stand

ftening point test as per I.S. 1204 
cosity test as per I.S.1206 5. Specification gravity test a
.S. Standard, so certified and be regularly and periodically c
 as referred in (R. & B. D. G.R. No. SSR-1099-IB/91(9)-c da
ld laboratory with testing of alt materials to be used in wo

field (Copy as above) (R & B Circular No. RGN-40-2017-
r such works as contractor registered in special category h
e to provide mobile laboratory 

ldings: 
es and Buildings the contractor will have to establish site la
aterials and workmanship of items to be executed under
(B) Murrum - Soil (C) Sand (D) Bricks (E) Concrete includin
e are relevant items to be executed (Para-1 of R & B Circul

e of lists to be carried out under this contract is attached 
 carried out in site laboratory, 10% in Government approve
 test of all types of tests shall have to be carried out in GERI
 by qualified Engineer of the contractor to whom I Card is 
er / Dy. Executive Engineer or Executive Engineer in charg
ut at one time but will be related to the progress of wo

ils and results of tests will be maintained on site of work. 
I laboratories e.g. electromatic bearing etc. will be carrie
 Circular No. PARCH-102007-28-C, dated 31-12-2009). 

ork put to tender for this work after deducting the cost of ma
timate will be deducted from the Running Account Bills of c
TNC-1085(4)-C dated 10-5-85 read with R & BD Circular N

 િવભાગ, ગાંધીનગરના પરીપA Rમાકં પરચ / ૧૦૯૭ / ૧૩૯૭ / (૧૧) / પા

ાટે ટે� ડર રકમના (શેડયુલ – એ મા ંદશા2વેલ માલસામાનની બઝેીક ભાવથી થતી રક

ાં આવશ.ે આ ઉપરાતં કોઇ વધારાનો ચાજ2 ઇ+રાદાર પાસેથી વસુલ કરવાનો રહેશે ન

lls: The following Tax deductions shall be made from ea
yable towards SGST. (2) 1% of the value of amount payab
o the contractor. (F.D.G.R. No. GST/1017/1097/GST Cell da

નાં એક ટકા લેખે ÕÕબી� ડીગં એ� ડ અધર ક� � ટSકશન વક2સ વેલફેર સેસ એ\ટÕÕ અને 
 સેસનો ફાળો વસૂલ કરવામાં આવશે. (Pમ અને રોજગાર િવભાગની તારીખ ૩૧

૩ અને તે િવભાગનો તારીખ. ૦૯-૧૨-૦૫ નો ઠરાવ Rમાકં સી.ડબ� યુ.એ
આર.-૧૦૨૦૦૪-આઇ.બી.-૪૧(૨૪)સ. 
મજુબ ઇ+રદારPી િનયત � થળે બોડ2 લગાવીને ફોટોQાફ સિહતનો અહેવાલ

 હેઠળ વક2  ઓડ2ર ઇ� યુ કયા2ની તારીખથી એક મિહનામાં કરશ.ે જો તેમ કરવામા
% થી ૧%જટેલી રકમ રોકવામા ંઆવશ.ે (મા.મ.િવ.નાં તા. ૨૬-૪-૭૮ નાં પિરપA
-સ આધાિરત) 

થા �પેસીફીકેશન દશા�વતા બોડ� મૂકવા બાબત:નમ2દા જળ સંપિત પાણી પુર
૨)-ક-૧, તા. ૨૯/૦૧/૨૦૧૧ અ� વયે જ1રી સાઇન બોડ2 કામનાં � થળે ઇ+રદા

ેટલી રકમ હંગામી ધોરણ ેરોકી રાખવાની રહેશે. 

nnexure specimens should be furnished on separate letter p

uly connected with water 
ndard to carryout the test 

t as per I.S.1202 
 calibrated. Frequency of 

 dated 26-7-1999) 
ork and concrete testing 

-01-C dated 23-3-2017) 
 he will have to shift one 

 laboratory equipped with 
er this contract. This will 
ding non destructive tests 
ular PARCH-10-2007-28-

d with this tender. Out of 
ed laboratories and 10% 

RI laboratories only. 
is given by the Executive 
rge of the work. 
ork and consumption of 

ied out in the laboratory 

aterials as per schedule 
f contractors for testing of 
 No. ગુનીજન/પરીપA/૨૦૧૫/ગુિન 

પા.ફા. / ક-૧ (એમઆઇસેલ), 

ી થતી રકમ બાદ કરીને) ૧%  લેખેની 

ો રહેશે નહી.ં  

each bill payable to the 
able towards CGST. TDS 
dated 15-9-18) 
અને તે હેઠળ ઘડાયેલ ગુજરાતનાં 
૩૧-૧-૦૫ ની અિધસૂચના Rમાકં 
એ./૨૦૦૪/૧૮૩૧/મ-૩) તથા 

 અહેવાલ આ કામ સંબંિધત નાયબ 
 કરવામાં િવલંબ થાય તો િવલંિબત 

નાં પિરપA તથા તા. ૨૭-૧૧-૯૧, ૨૨-

ાણી પુરવઠા અને ક�પસર િવભાગ 
ે  ઇ+રદારPીનાં � વખચL લગાવવાના ં

r pad if necessary. 
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(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors) 
To 
Executive Engineer, Public Health Works Division,  Navsari   DATE : 
 Details regarding my our partners our Company (in the case of limited Company ) Names, address(es) , telephone 
numbers(s) income tax etc. are as under : 

Sr. 
no. 

Name(s) of 
Person/Partner 
Director of the 

company 

Full address of 
the place of 

business (with 
pin code) 

Telepho
ne No.(s) 
(office) 

Residential 
address(es) 

(Resi) 

Telephone 
No.(s) 

Full address of 
income tax office 

ward where income 
tax return is filed 

1 2 3 4 5 6 7 
 
 

      

I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and telephone No. 
(s) within Fifteen days of its occurrence till may/our deposit, for the said work paid by me/us is not returned to 
me/us. 

Dated Signature of Tenderer 
 

 
 ટે� ડર આઇટમોનાં ભાવો ભરતી વખતે ગણતરીમાં લીધેલ મજુરી તથા � પેશીફીકેશનમાં જણાX યા મજુબ માલસામાન અંગેના ંકામના ં
� થળ પરનાં પડતર ભાવો (દર) અગંેની િવગત. (આ િવગત ૩૦ લાખ કરતા ંઉપરના ંકામમાં ભરી રજુ કરવી ફર	યાત છે.) 
(અ) મજુરીના ંદૈિનક દર (૧) કડીયા, સથુાર-' લU બર � કી� ડ કારીગરોનાં દર 1ા. 
   (૨) ભી� તી, હે� પર વગેર ેસેમી � કી� ડ કારીગરોનાં દર 1ા. 
   (૩) મજુરો (� Aી-પ1ુષ) અન� કી� ડ મજુરોના ંદર 1ા. 
(૧) મકાનો 

અ.નં. ટે� ડર આઇટમ નંબર માલસામાનની િવગત યુિનટ દર 

૧. 
૨. 
 
 
૩. 
 
 
 
૪. 
 
૫. 
 
 
 
 
 
૬. 
૭. 
૮. 

 ઇંટો 
પg થર ચણતરનો 

ખાણ લીડ 
કપચી 

 
ખાણ 
લીડ 

રતેી Iાિ' ત � થાન 
લાકડંુ સાગસ� Rટ સાઇઝ 

(સરરેાશ યાદી માટે) 
(અ) બારી 

(બ) બારણા 
qલોરીગ ટાઇ� સ 

પોલીસ કોટા � ટોન +ડાઇ 
મી.મી. 

ગે� વેનાઇઝ પાઇપ 
(અ) ૨૫ મી.મી. 
(બ) ૧૨ મી.મી. 

૧,૦૦૦ નંગ 

ઘ.મી. 
 

૧૨ મી.મી. થી 
૨૦ મી.મી. 

ઘ.મી. 
કી.મી. 

લીડ કી.મી. 
 
 
 

ચો.મી. 
ચો.મી. 
ચો.મી. 
ચો.મી. 

 
 

દર મી. 
દર મી. 

1ા. 
1ા. 
 
 
 
 
1ા. 
1ા. 
 
 
 
 
 
1ા. 
1ા. 
1ા. 
1ા. 
 
 
1ા. 
1ા. 

(૨) (ર� તાઓ) કામનાં � થળ પરનાં ભાવ: 

અ.નં. ટે� ડર આઇટમ નંબર માલસામાનની િવગત ખાણ Iાિ' ત � થાન લીડ 
કી.મી. 

યુિનટ દર 1ા. 

૧. 
૨. 
૩. 
૪. 
૫. 
 
૬. 

 મુરમ 
હાડ2 મુરમ 

રતેી 
મેટલ 
કપચી 

૧૨ મી.મી. થી ૨૦ મી.મી. 
પg થર પીચીગં માટે 

  ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
ઘ.મી. 

 

(૩) હોટ િમ4સનાં કામો માટે કામનાં � થળ ઉપરના ંપડતર ભાવ: 

અ.નં. ટે� ડર આઇટમ નંબર માલસામાનની િવગત યુિનટ દર 1ા. રીમાક2 સ 

૧. 
૨. 
૩. 

 કપચી 
Qીટ 

બ� ક આ� ફા� ટ 
ડામર કામની મજુરી 

ઘ.મી. 
ઘ.મી. 
મે. ટન 

 ખાણ 
ખાણ 

DELETED 

 

E.E. 
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Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

૪. મે. ટન 

(૪) પુલોનાં કામ : કામનાં � થળ ઉપરનાં ભાવ: 

અ.નં. ટે� ડર આઇટમ 
નંબર 

માલસામાનની િવગત ખાણ Iાિ' ત 
� થાન 

લીડ કી.મી. સરરેાશ 
યુિનટ 

યુિનટ દર 1ા. 

  મશીન R� ડ મેટલ 
કપચી 
Qીટ 
રતેી 

હાઇ ટે� સાઇલ વાયર 

  ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
ઘ.મી. 
મે. ટન 

 

 
 

એકરાર પ. 
ઉપરોD પિરિશ[ ટોમાં આપેલ દર ટે� ડરમાં ભરલે ભાવોની ચકાસણી અંગે હોઇ તે ખાતાને બંધનકતા2 રહેશે નહી ંતેમજ તેનાં દશા2વેલ 
ખાણ મથકેથી � પેશીફીકેશન મુજબનો માલસામાન નહી ં મળે તો તે � પેશીફીકેશન Iમાણેનો માલસામાન ખાતુ મા� ય કર ે તે અ� ય 
જb યાએથી લાવી આપશંુ. જ ેમાટે કોઇ વળતરનો mલેઇમ મુકવામાં આવશે નહી.ં 
 

 

 
(See Clause No. 1) 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given) 
…………………………………………………………………………………………………………………………….. 
Principal (Contractor) 
…………………………………………………………………………………………………………………………….. 
Surety (Bank) 
…………………………………………………………………………………………………………………………….. 
Sum of bond (express in words and figures) 
…………………………………………………………………………………………………………………………….. 
Contract No. and date of Contract 
…………………………………………………………………………………………………………………………….. 
KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY: Above named are held 
firmly bound unto the ……………………………….. Hereinafter called the Employer in the amount stated for 
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors jointly and severally, firmly by these presents subject to the provisions of which the aforesaid 
Contractor on demand and without demand on a claim being made by the Employer. 

THE CONDITION OF THIS OBLIGATION IS SUCH: That whereas the principals have entered in to a contract with 
the Employer numbered and dates as shown above and hereto attached for the execution of 
work………………………………………………………………………………………………………………………………
……………………………………………………………………………… 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, covenants, terms, 
conditions and agreements of said contract during the original terms of the said Contract and any extensions 
thereof that may be granted by the Employer with or without notice to the surety and during the life or any 
guarantee required under the contract and shall also well and truly perform and fulfill all the Undertakings, 
covenants terms, conditions and agreements of any all duty and unduly  authorised modifications of said Contract 
that may hereafter be made, notice of which modifications to the surety being hereby waived or shall pay over, 
make good and reimburse to the Employer all loss and damages which the employer may sustain by reason of 
failure or default on the part of said Principal so to do. 

We ………………………………………………. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the validity of the said Contract, and that it shall continue 
to be enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its 
claims satisfied or discharge or till the Employer certifies that the terms and conditions and accordingly discharges 
the guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the 
……………………………………………… we shall be discharged from all liability under this guarantee thereafter. 

IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several seals on 
the date indicated above the name and corporate seal of each corporate partly being hereto affixed and these 
presents duly signed by its undersigned representatives, pursuant to authority of its governing body. 

In the presence of witness ………………………………………………………………….. individual 

Principal 

 
1……………………………………………as to ………………………………………..(seal) 
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2……………………………………………as to ………………………………………..(seal) 

3……………………………………………as to ………………………………………..(seal) 

4……………………………………………as to ………………………………………..(seal) 

 
by………………………………………….  affix Corporate Seal 

 
Attested      Corporate surety 

        Business address  
Affix by ……………………………………………corporate Seal 

 
Title              

For and on behalf of the Employer 

 
 
 

 

 
ઇ+રદાર કરલેા કામોની યાદી 

Sr.No. 
Rમાકં 

 

Name of work 
કામનંુ નામ 

Place 
� થળ 

Cost on 
completion 

પુરા થયેલ 
કામની િકંમત 

Time taken in months To 
complete the work 

કામ પuુ કરવા માટે લીધેલ સમય 
માસમાં 

Remarks 
િવશેષ નોધં 

1 2(a) 2(b) 3 4 5 

 
 
 
 

     

Note: Necessary certificate from office concerned shall be attached with the tender 

નોધં : સંબંિધત અિધકારીનંુ જ1રી IમાણપA ટે� ડર સાથે રાખવું. 

     Signature of Tenderer with Date/ઇ+રદારની તારીખ સાથેની સહી 
 

 

 
ઇ+રદાર પાસે સારી અને ચાલુ હાલતમાં હોય તેવા યAંો અને ઓ+રોની યાદી 

Sr. 
No. 
Rમાકં 

 

Plant or 
Machinery 

ઓ+રો અથવા 
યંAો 

 

Location 
� થળ 

 

Age of 
Machinery 
મશીનરી કેટલા 
વષ2 જુની છે. 

 

Make 
બનાવટ 

 

Capacity 

Vમતા 
 

 

Approxima
te Value 

અંદા	 િકંમત 

 

Remarks 
િવશેષ નોધં 

1 2(a) 2(b) 3 4 5 6 7 

 
 
 

       

 

     Signature of Tenderer with Date/ઇ+રદારની તારીખ સાથેની સહી 

 

 
ઇ+રદારનાં હાથ પર હોય તેવા કામોની િવગત 

Sr. 
No. 

Rમાંક 

Name of work 
કામનંુનામ 

Place 
સ્  થળ 

Estimated 
Cost 

અંદા	િકંમ
ત 

Date of issue 
of work order 
કામશ1કરવાનાં
હુકમનીતારીખ 

 

Stipulated 
period of 

completion
કામપ1ુકર

વાનીિનયતમુ
દત 

 

Amount of 
work done 
on date of 

filling 
tender 

ટે� ડરભયા2
તારીખ 

 

Brief 
details of 
delay if 

any 
ઢીલજોથયે
લહોયતોતે

નાંટંુકમાકંાર
ણ 

Remarks 
િવશષેનોંધ 

1 2(a) 2(b) 3 4 5 6 7 8 
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     Signature of Tenderer with Date/ઇ+રદારની તારીખ સાથેની સહી 

 
Note 1: Amount of work in column 6 should be given up to the month previous to the month in which tenders are invited. 
નોધં : આસન૬માંજમેાસમાંટેન્  ડરમાંગવામાઆંવ્  યુંહોયતપેહેલાંનામંાસનાઅંંતસુધીમાંકરલેકામોનીરકમદશા2વવી. 
Note 2: Necessary certificate from the officer concerned shall be attached with the tender. 
 

 
 

ANNEXURE 7: Special Conditions of Contract 
 

Special Condition No-1: If bids are invited by District Panchayat the words " By order of " or " On behalf of the 
Governor of Gujarat " shall be read as ” On behalf of the President of District Panchayat " In place of designations 
of State Engineers other than Executive Engineer, the words " P.W.D. Committee of District Panchayat / િજ�લા 
પંચાયતની બાંધકામ સિમિત will be read and so under stood. 
Special Condition No-2: If the item Specifications provide for mixing wetmix Macadam at plant site, the three 
Registers prescribed to be maintained for Asphalt items on the basis of Hot-Mix Plant as per P.W.D. Circular No 
ગુિનવ/જનરલ/૮૮/હ, તા.૦૭/૦૮/૧૯૮૦ shall be maintained in which the detail of Gate Pass, Weight etc. shall be 
recorded however mixing on site will not be permitted and no payment will be made for mixing on site. The 
payment for such item will not be made on the basis of weight of wetmix as per Gate Pass but will be made on the 
basis of thickness of layer achieved after density test of volumetric quantity, as provided in the specifications of 
such item. (R&B circular No. પરચ – ૧૦૨૦૧૫ – ૫૫ – સી, તા.૦૪/૧૧/૨૦૧૫) 
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Schedule showing (approximately) the materials to be supplied from the Public works store for work contracted 

to executed and the rates at which they are to be charged for 

જ ેકામ હાથ ધરવા માટે કો� ટS ા\ટ કરાયો હોય તે કામમાં બાધંકામ િવભાગના ં� ટોરમાંથી પૂરો પાડવાનો માલસામાન (આશર)ે અને તે અગંે વસુલ 
લેવાના ંદર દશા2વતી અનુસૂિચ 

Particulars  
િવગત 

Approximate 
quantity 

અંદા	જg થો 

Rate at which the materials will be 
charged to the contractor 

કો� ટS ા\ટરપાસેથીમાલસામાનમાટેલેવાનોથતોદર 

Place of delivery 
ડીલીવરીનંુ� થળ 

1 2 3 4 5 

Chlorine gas 2380.00 -   Mangrol  Main 
H/W of the 
scheme/s 

PAC (10% 
liquid) 

17848 -   

નોધં ૧ :આ કામમાં વાપવા સીમ�ે ટ અથવા � ટીલ તથા કોઇપણ કામમા ંમાલસામાન કામમાં િવભાગ તરફથી પુરો પાડવામા ંઆવશે નિહં. (મા.મ.િવ. 

ઠરાવ Rમાંક ટીએનસી-૧૦૮૮-IB-૨ ૨૦-૧૮-સ તા. ૩૧-૩-૦૫) પરંતુ નમ2દા જળસપંિ` અને પાણી પુરવઠા િવભાગ eારા કામમાં વાપરવા જ1રી � ટીલ 
િવભાગ eારા પુ1 પાડવાની જોગવાઇ તા. ૨૩-૬-૯૭ નાં િવભાગના ંઠરાવ Rમાંક એસ.ટી.એલ./૧૦૯/કે/૫૮/ભાગ (હ) eારા ચાલુ આખવામાં આવ ે
છે. આ અંગે શેaયુઅલ-એ મા ંજોગવાઇ કરવામાં આવે તે આખરી ગણાશે. 

નોધં ૨ :સીમ�ે ટ : Wાર ેસીમે� ટ ઇ+રદાર eારા કામમા ંવાપરવા લાવવામાં આવે ) યાર ેઆવો સીમ�ે ટ ઇ+રદાર આઇ.એસ. IમાણપAવાળા તથા 
મૂળ ઉ) પાદન કંપનીમાંથી સીધી રીતે મેળવવાનો રહેશે. અને તેની ખરાઇ માટે ચૂકવણાનાં િબલો ના.કા.ઇ.Mીને રજુ કરવાના ંરહેશે. આવો સીમે� ટ 
કંપનીનાં અિધકૃત િવRેતા પાસેથી નિહં પરંતુ ભાવ વધારાના ં� ટાર રઇેટ મજુબ ચુકવણુ કરવા અંગેની ગણતરીમાં લેવાનાં સીમે� ટમા ંભાવો અિધકૃત 
િવRેતા પાસથેી મળેવી શકાય. પરંતુ અિધકૃત િવRેતા પાસથેી ખરીદ કરી શકાય નહી.ં (તા. ૬-૪-૯૮ નો મા.મ.િવ. પિરપA Rમાકં ટીએનસી/૧૦૮૮-

આઇબી/(૧૮)સ). 

નોધં ૩ :લોખંડ : Wાર ેલોખંડ ઇ+રદાર eારા લાવવામા ંઆવે ) યાર ેતે અંગનંુે િબલ અસલમાં ના.કા.ઇ.Mીને રજુ કરવાનંુ રહેશે. અને આવા � ટીલનંુ 
ગેરી લેબોરટેરી કે ઇજનેરી કોલેજ કે પોલીટેકનીકમા ંટે� ટીગં કરાX યા બાદ જ � ટીલ વાપવા દેવામાં આવશે. 

નોધં ૪ :ડામર : Wાર ેકામમાં વાપરવા ડામર ઇ+રદાર eારા લાવવામા ંઆવે ) યાર ેતે ડામર ઇ+રદાર ેઓઇલ રીફાઇનરીમાંથી પૈસા ભરી ) યાથંી જ 
સીધો ખરરીદવાનો રહેશે. આ અંગ ેઇ+રદાર ેપુરી કરવાની શરતો નીચે મુજબ રહેશે. (૧) ઇ+રદાર ડામર dાથંી લાX યા તે અંગનંુે િબલ અસલમા ં
કા.ઇ.Pીને રજુ કરવાનંુ રહેશે. (૨) રીફાઇનરીનાં ગેઇટપાસ પણ િબલ સાથે સામેલ કરવાનાં રહેશે. (૩) ડામર જ ે ટે� કરમા ં લાવવામાં આવે છે તે 
ટે� કરનો વાહન નંબર બતાવવાનો રહેશે. (૪) ડામર ઉપર ઇ+રદારPીને એડવા� સ પેમ�ે ટ અથવા િસdોડ2  એડવા� સ મળી શકશે નહી.ં (૫) 

ઇ+રદાર ેરજુ કરલેા અસલ િબલમાં ડામરનો Qેડ (wોલીટી અંગ)ે ઉ� લેખ હોવો જોઇશે. આ અગંે ઇ+રદાર ેડામરના ંQેડ અંગેનું ટે� ટ રીઝ� ટ/Qડે 
અંગેનું IમાણપA રજુ કરવાનંુ રહેશે. (૬) ઇ+રદાર ે ડામરની આવક/વપરાશ/બચત અંગેનું ર	� ટર ' લા� ટ / સાઇટ ઉપર િનભાવવાનંુ રહેશે. 
(મા.મ.િવ. પિરપA Rમાકં એસ.ટી.આર.-૧૦૯૭-૮૨-હ, તારીખ ૨૭-૧૧-૯૭ અને ૨૧-૧૧-૯૮) 

Note 5: The person or firm submitting the tender should see that the rates in the above schedule are filled up by 
the Engineer-in-charge the issue of the form prior to the submission of the tender. 

નોધં ૫ :ટે� ડર રજુ કરનાર X યિD કે પઢીએ ટે� ડર રજુ કરતાં પહેલાં તેને આપવામાં આવતા ંફોમ2માં હવાલાનાં ઇજનેર ેઉપરની અનુસિૂચમા ંદર ભરીની 
આ' યા હોય તેની ખાતરી લેવી. 

Note 6:Store to be supplied to contractors for a work free of cost should be mentioned in Schedule 'A' in addition to 
schedule 'B' and the specification attached to the contract agreement form. 

નોધં ૬:કોઇ કામ માટે કો� ટS ા\ટરને િવના મૂ� યે પુરો પાડવાનો માલ-સામાન અનુસૂિચ ÕÕખÕÕ તેમજ કો� ટS ા\ટરનાં કરાર જોડેલી િવગતોની યાદી ઉપરાંત 
અનુસૂિચ ÕÕકÕÕ મા ંજણાવવંુ. 
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Memorandum showing items works to be carried out: 

Items No. 

બાબતનો 
નંબર 

Quantities 

estimated but 

may be more or 

less 

અંદાજલે જg થો જ ે
ઓછો વ`ો થઇ શકે[ 

item of work 

કામની બાબત 

Estimated Rates 

અંદાજ દશા2વેલ દર 

Total amount 

according to 

estimated 

quantities 

અંદા	 જg થા અનુસાર 
કુલ રકમ 

In Figures 

આકંડામા ં
Rs.     Ps. 

1ા.પૈ. 

In 

Words 

શH દો
મા ં

1 2 3 4 5 6 

 

 

 

 

 

  

 

 

 

 

As per Separate sheet attached 

 

 

 

 

 

  

 

I/We am / are willing to carry out the work at ____________________________________% above/belowpercent 
(should be written in figures and words) of the estimated rates mentioned above. Amount of my/our tender works 
out as under. 

 * Estimated amount  * Estimated amount 

  Put to tender Rs.______________ Put to tender Rs.______________ 

  Deduct_____% below  Rs.______________ Deduct_____% above Rs.______________ 

  Net Rs. ______________ Net Rs. ______________ 

  In Words_____________________________ In Words_____________________________ 

*(Please strike out whichever is not applicable). 

 

Notes 1 - All work shall be carried out as per Public Works Department Handbook and other specifications of 
Division or as directed. 

નોધં ૧ : બધું જ કામ બાંધકામ િવભાગની પુિ� તકા  અને ડીવીઝનની બી	 િવગત મજુબ અથવા સૂચના Iમાણે કરી આપવાનંુ રહેશે. 

Notes 2 - All the columns is Schedule should be filled in ink and the total of the entries in the last column should be 
struck by the contractor under his signature. 

નોધં ૨ : અનુસૂિચમા ંબધા ખાનાની િવગતો સહીથી ભરવી અને છે� લા ખાનાની નોધંોનો સરવાળો કરી કો� ટS ા\ટર ેપોતાની સહી કરવી. 

Notes 3 - Rates quoted include clearance of site (prior commencement of work and at its close ) in all respects and 
hold good for work under all conditions, site, moisture, weather etc. 

નોધં ૩ : ટાકેંલા દરમાં, � થળની (કામના ંઆરંભે અને પુ1 થાય તે વખત)ે દરકે � Aોતે સાફસફુી કરવાનો સમાવેશ છે. અને તે દર તમામ પિરિ� થિત, 

� થળ, ભેજ, હવામાન વગેર ેહેઠળ કામ માટે અમલમા ંરહેશે. 

Note 4 - To be continued on additional sheets, if found necessary. 

નોધં ૪ : જ1ર જણાય વધારાના ંકાગળો જોડી ચાલુ રાખવું. 
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(૦૧-૦૮-૨૦૨૨ સુધીનાં સુધારા સાથે) 

(As corrected vied B & CD GR. No. TNC - 1091 - IB - 10/(11) - C , dated 29-6-92) 
 
 

ANNEXURE – 1 

(Referred to in Condition No.-2 General Rules and Direction for the guidance of Contractors) 
To 
The Executive Engineer                                                                                PLACE : 

------------------------------- Division :DATE : 

Details regarding my our partners our Company (in the case of limited Company ) Names, address(es) , 
telephone numbers(s) income tax etc. are as under : 
 
Sr. 
no. 
 

Name(s) of 
Person/Partner 
Director of the 
company 
 

Full address of 
the place of 
business (with 
pin code) 
 

Telephone 
No.(s) 
(office) 
 

Residential 
address(es) 
(Resi) 
 

Telephone 
No.(s) 
 

Full address of 
income tax 
office 
ward where 
income 
tax return is 
filed 
 

1 2 3 4 5 6 7 
       
       
 
 
No. (s) within Fifteen days of its occurrence till may/our deposit, for the said work paid by me/us is not 
returned to me/us. 
 

                                                                                                                      Dated Signature of Tenderer 
ANNEXURE-2 

8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, DH]ZL TYF :5[XLOLS[XGDF\ H6FjIF D]HADF,;FDFG V\U[GF SFDGF :Y/GF 50TZ EFJM sNZf V\U[GL lJUTP s VF 
lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH] SZJL OZHLIFT K[Pf 
VfDH]ZLGFN{lGS NZ 
!f S0LIF4 ;]YFZ4 %,dAZ4 :SL<0 SFZLUZMGF NZ ~FP 
Zf EL:TL4 C[<5Z4 JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ ~FP 
#f DH]ZM s:+Lv5]~QFf VF:SL<0 DH]ZMGF NZ ~FP 
!f DSFGM     
 
VG]\ 8[g0Z VF.8D G\ P DF,;FDFGGL lJUT I]lG8 NZ 

 
  .\8M 

 
  

  5yYZ R6TZGM 
 

  

  BF6 ,L0 
 

  

  S5RL 
 

  

  Z[TL 5|F%TL :YFG 
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ANNEXURE - 3 

PERFORMANCE BOND 

(See clause no. 1) 

 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given ) 
Principal (Contractor) 
Surety (Bank) 
Sum of bond (express in words and figures) 
Contract No. and date of Contract 
KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY : Above named 
are held firmly bound unto the ……………………………….. hereinafter called the Employer in the amount 
stated for payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors. 
administrators and successors jointly and severally, firmly by these presents subject to the provisions of which 
the aforesaid Contractor on demand and without demand on a claim being made by the Employer. 
THE CONDITION OF THIS OBLIGATION IS SUCH : That whereas the principals have entered in to a 
contract with the Employer numbered and dates as shown above and hereto attached for the execution of work 
…………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………… 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, covenants, 
terms, conditions and agreements of said contract during the original terms of the said Contract and any 
extensions thereof that may be granted by the Employer with or without notice to the surety and during the life 
or any guarantee required under the contract and shall also well and truly perform and fulfill all the 
Undertakings, covenants terms, conditions and agreements of any all duty and unduly authorized 
modifications of said Contract that may hereafter be made, notice of which modifications to the surety being 
hereby waived or shall pay over, make good and reimburse to the Employer all loss and damages which the 
employer may sustain by reason of failure or default on the part of said Principal so to do. 
We ………………………………………………. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the validity of the said Contract, and 
that it shall continue to be enforceable till all the dues of the employer under or by virtue of the Contract have 
been fully paid and its claims satisfied or discharge or till the Employer certifies that the terms and conditions 
and accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made on us in 
writing on or before the ……………………………………………… we shall be discharged from all liability 
under this guarantee thereafter. 
IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several seals 
on the date indicated above the name and corporate seal of each corporate partly being hereto affixed and these 
presents duly signed by its undersigned representatives, pursuant to authority of its governing body. 
In the presence of witness 
Principal 
1……………………………………………as to ………………………………………..(seal) 
2……………………………………………as to ………………………………………..(seal) 
3……………………………………………as to ………………………………………..(seal) 
4……………………………………………as to ………………………………………..(seal) 
by…………………………………………. affix Corporate Seal 
Attested Corporate surety_________________________ 
Business address _______________ 
_____________________________________________________________________________ 
Affix by ……………………………………………corporate Seal 
________________________________________________________________________________________ 
____________________________________________________________________ 
Title 
_______________________________________________________________________ 

                                                                                                                    For and on behalf of the Employer 
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ANNEXURE - 4 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER 
.HFZNFZ[ 5}ZFSZ[, SFDMGL IFNL 

 
Sr.No. 
S|DF\S 
 

Name of work 
SFDG]\ GFD 
 

Place 
:Y/ 
 

Cost on 
completion 
5}ZF YI[, SFDGL 
lS\DT 
 

Time taken in 
months To 
complete the work 
SFD 5]Z] SZJF 
DF8[ ,LW[, 
;DIDF;DF\ 
 

Remarks 
lJX[QF GM\W 

 

1 2(a) 2(b) 3 4 5 
 

      

      

      

 

Note : Necessary certificate from office concerned shall be attached with the tender 
;A\lWT VlWSFZLG]\ H~ZL 5|DF65+ 8[g0Z ;FY[ ZFBJ\P] 
 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH 

TENDERER 
.HFZNFZ 5F;[ ;FZLVG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 

 
 

Sr. 
No. 
S|DF\S 
 

Plant or 
Machinery 
VMHFZM VYJF 

I\+M 

 

Location 
:Y/ 
 

Age of 
Machinery 
DXLGZL S[8,F JQF¶ 
H]GL K[P 
 

Make 
AGFJ8 
 

Capacity 
1FDTF 
 

Approximat 
e Value 
V\NFHL lS\DT 
 

Remark 
lJX[QF GM\W 

 

1  2(a) 2(b) 3 4 5 6 7 
        
        
 

ANNEXURE - 6 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 
.HFZNFZGF CFY 5Z CMI T[JF SFDGL lJUT 

 
No. 
S|DF\S 

 

Name of 

work 
SFDG]\ GFD 

 

Place 
:Y/ 

 

Estimate 

d Cost 
V\NFHL lS\DT 

 

Date of 

issue of 

work 

order 
SFD X~ 
SZJFGF 
C]SDGL 
TFZLB 

 

Stipulated 

period of 

completion 
SFD 5]Z] SZJFGL 
lGITD]NT 

 

Amount 

of work 

done on 

date of 

filling 

tender 
8[g0Z EIF¶ 
TFZLB 

 

Brief 

details of 

delay if 

any 
-L, HM YI[, 
CMI TM T[GF 
8}\SDF\ SFZ6M 

 

Remark 
lJX[QF GM\W 

 

1 2(a) 2(b) 3 4 5 6 7 8 
 

         
         
         

 
 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenders 
are invited. 
GM\W ovVF;G& DF\ H[DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WLSZ[, SFDMGL ZSD NXF¶JJLP 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender 
 

SCHEDULE – A VG];]lRvS 
Schedule showing ( approximately ) the materials to be supplied from the Public works store for 
work contracted to executed and the rates at which they are to be charged for 

H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG s VFXZ[ f VG[T[ V\U[ J;], 
,[JFGF NZ NXF¶JTLVG];}Lr 
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Particulars 
lJUT 

 

Approximate 
quantity 
V\NFHL HyYM 

 

Rate at which the materials 
will be 
charged to the contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM YTM 
NZ 

 

Place of 
delivery 
0L,LJZLG]\ :Y/ 

 

 NIL  Unit V[SD  
 

Rate in 
Rupees 

EFJ ~l5IFDF\ 

 

! Z # $ 5 
 

     
 

GM\W !ov VF SFDDF\ JF5ZJF ;LD[g8 VYJF :8L, TYF SM>56 SFDDF\ DF,;FDFG SFDDF\ lJEFU TZOYL 5]ZM 5F0JFDF\ VFJX[ GCL\P sDFPDPlJP 9ZFJ S|DF\S 
8LPV[GP;LPv!_(( v VF.AL q ZZ_v!(v ;4TFP #!v#v_5 f 5Z\T] GD¶NF 4 H/;\5ltT VG[ 5F6L 5]ZJ9F lJEFUwJFZF SFDDF\ JF5ZJF H~ZL :8L, 
lJEFUwJFZF5]~ 5F0JFGL HMUJF. TFPZ#v&v)* GF lJEFUGF 9ZFJ S|DF\S V[;P8LPV[,Pq !_) q S[ q 5( q EFU sCfwJFZF RF,] ZFBJFDF\ VFJ[K[P VF 
V\U[ X[0I], vV[ DF\ H[ HMUJF. SZJFDF\ VFJ[T[ VFBZL U6FX[P 
 
GM\WvZov ;LD[g8 ovHIFZ[ ;LD[g8 .HFZNFZwJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[tIFZ[VFJM ;LD[g8 .HFZNFZVF.PV[;P5|DF65+JF/F TYF D}/ 
pt5FNS S\5GLDF\YL ;LWLZLT[D[/JJFGM ZC[K[P VG[T[GL BZF. DF8[ T[GF R]SJ6FGF AL,MSFP.PzLG[ ZH] SZJFGF ZC[X[P VFJM ;LD[g8 S\5GLGF VlWST 
lJS|[TF 5F;[YL BZLNL XSFX[ GCL 5Z\T] EFJ JWFZFGF :8FZ Z[.8 D]HA R]SJ6] SZJF V\U[GL U6TZLDF\ ,[JFGF ;LD[g8GF EFJM VlWSTlJS|[TF 5F;[YL D[/JL 
XSFI4 5Z\T] VlWSTlJS|[TF 5F;[YL BZLN SZL XSFI GCLP s TFP&v$v)(GF[ DFPDPlJP5lZ5+ 8LV[G;Lq !_((q VF.AL q s!(f q ; f 
 
GM\W ov# ov ,MB\0 ovHIFZ[ ,MB\0 .HFZNFZwJFZF ,FJJFDF\ VFJ[tIFZ[T[ V\U[G]\ AL, V;,DF\ SFP.PG[ ZH] SZJFG]\ZC[X[PVG[ VFJF :8L,G]\ U[ZL ,[AMZ[8ZL 
S[ .HG[ZL SM,[H S[ 5M,L8LSGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 
 
GM\W $ ov 0FDZ ovHIFZ[ SFDDF\ JF5ZJF 0FDZ .HFZNFZwJFZF ,FJJFGM CMI tIFZ[T[ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM 
BZLNJFGM ZC[X[PVF V\U[ .HFZNFZ[ 5]ZL SZJFGL XZTM GLR[D]HAZC[X[P s!f .HFZNFZ 0FDZ SIF\YL ,FjIFT[ V\U[G]\ AL, V;,DF\ SFP.P G[ ZH] SZJFG]\ 
ZC[X[P sZf ZLOF.GZLGF U[85F; 56 AL, ;FY[ ;FD[, SZJFGF ZC[X[P s#f 0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[T[ 8[gSZGM JFCG G\AZ ATFJJFGM ZC[X[P s$f 
0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF ;LSIM0¶ V[0JFg; D/L XSX[ GCLP s5f .HFZNFZ[ ZH] SZ[, V;,AL,DF\ 0FDZGM U|[0 s SJM,L8L V\U[ f 
p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF U|[0 V\U[G]\ 8[:8 ZLh<8 q U|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ZC[X[P s&f .HFZNFZ[ 0FDZGL VFJS qJ5ZFX q 
ART V\U[G]\ ZHL:8Z %,Fg8 q ;F.8 p5Z lGEFJJFG\ ]ZC[X[P s DFPDPlJP5lZ5+ S|DF\S V[;P8LPVFZ q!_)* q (Z q C TFPZ*v!!v)*VG[Z!v!!v)( f 
 
Note 5 : The person or firm submitting the tender should see that the rates in the above schedule are filled up 
by the Engineer-in-charge the issue of the form prior to the submission of the tender. 
8[g0Z ZH] SZGFZ jIlSTS[ 5[-LV[ 8[g0Z ZH] SZTF\ 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD¶DF\ CJF,FGF .HG[Z[ p5ZGL VG];]lRDF\ NZ EZL VF%IF CMI T[GL BFTZL 
,[JL 
 
Note 6 : Store to be supplied contractors for a work free o cost should be mentioned in Schedule ‘A’ in 
addition to schedule ‘B’ and the specification attached to the contract agreement form. 
SM. SFD DF8[ SMg8=FS8ZG[lJGFD]<I[ 5]ZM 5F0JFGM DF,;FDFG VG];]lRvBT[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,LlJUTMGL IFNL p5ZF\T VG];]lRvS DF\ 
H6FJJ]\P 
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SCHEDULE ' B' 

Memorandum showing items works to be carried out : 
CFY WZJFGF SFDGL AFATM NXF¶JTL IFNL 

 

Items No. 
AFAT G\AZ 
 

Quantities 

estimated out 

or less 
V\NFH[, HyYMH[ VMKM 
JtTM Y. XS[ 
 

Item of work 
SFDGL AFAT 
 

Tendered 

Rates 
8[g0ZDF\ NXF¶J[, 
NZ 
 

Unit 
V[SD 
 

Total amount 

according to 

estimated 

quantities 
V\NFHL HyYF VG];FZ S], 
ZSD 
 

1 2 3 4 5 6 

  As per Separate 

sheet attached 
 

   

      
      
      

 

(A) Total Tendered amount Rs……………………. 
(B) Rebate on above tendered amount (if any ) ……. % ( Infigure ) Rs…………………. 
( ……………………………………………………………………………… in words ) 
(C ) Net tendered amount ( A – B ) 
Rs……………………  In words(     
Rupees…………………………………..………………………………………….) 

Notes 1 - All work shall be carried out as per Public Works Department Handbook and 
other  specifications of Division or as directed.  
 
GM\W v! ovAW]\ H SFD AF\WSFD lJEFUGL5]l:TSFVG[ l0lJhGGL ALHL BF; lJUTD]HAVYJF ;}RGF 5|DF6[ SZL VF5JFG\ ]ZC[X[P 
 
Notes 2 - All the columns is Schedule should be filled in ink and the total of the entries in 
the last  column should be struck by the contractor under his signature. 
 
GM\W vZov VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[K[<,F BFGFGL GM\WMGM ;ZJF/M SZL SMg8=FS8Z[ 5MTFGL ;CL SZJL 
Notes 3 - Rates quoted include clearance of site (prior commencement of work and at its 
close ) in all respects and hold good for work under all conditions, site, moisture, weather 
etc. 
 
GM\W v# ov 8F\S[,F NZDF\4 :Y/GL s SFDGF VFZ\E[VG[5}~ YFI T[JBT[ f NZ[S ZLT[ ;FO;}OLSZJFGM ;DFJ[X YFI K[P VG[T[ NZ TDFD 
5lZl:YlT4  :Y/4 E[H4 CJFDFG JU[Z[C[9/ SFD DF8[ VD,DF\ ZC[X[P 
Note 4 - To be continued on additional sheets, if found necessary. 
GM\W v$ ov H~Z H6FI JWFZFGF SFU/M HM0L RF,] ZFBJ]P 
 
Signature of the Contractor                                                                    Executive Engineer 
 
 
 
 
 
 
 
 
 



54 

 

Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

SCHEDULE - C 
(See clause No. 2) 

Time Schedule, for completion of different designated parts of the work and rate of liquidated damages to be 
paid by the Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below 

TIME SCHEDULE OF COMPLETION 

 
Percentage of time of 

the total time limit 

 

Percentage 

of work 

 

Rate of liquidated damages per day 
 

 
Earth work 

25% 16% 0.1% 

 
50% 50% 0.1% 

 
75% 75% 0.1% 

 
100% 100% 0.1% 

 
Building work 

25% 10% 0.1% 

 
50% 40% 0.1% 

 
75% 80% 0.1% 

 
100% 100% 0.1% 

 
Road work 

25% 10% 0.1% 

 
50% 40% 0.1% 

 
75% 80% 0.1% 

 
100% 100% 0.1% 

 
Bridge work 

25% 10% 0.1% 

 
50% 40% 0.1% 

 
75% 80% 0.1% 

 
100% 100% 0.1% 

 
(As corrected vide B&CD GR No. TNC-1091-IB-10/(11)-G, dated 29-6-92) 

Specific condition of contract 
(1) Interest on delayed payment these contracts do not provide for payment 
of interest for delayed payment to the contractor. 
(2) All bids must be accompanied by a bid security of (Approx 1% of the 
amount put to tender amount in figures and in words) the bid security 
must be attached with the Tender. The Tender not containing the bid 
security, shall be out right rejected. 
(3) GWSSB shall have undisputed and unquestionable power and authority 
to adjust and recover any amount recoverable from the contractor under 
any other contract signed and executed by the contractor with the 
GWSSB form the money payable to the contractor under this contractor. 
 (4) The approved design and drawings of this project shall be property of 
GWSSB. GWSSB or its any office can be saving with modification or 
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without modification as per technical suitability. Agency or consultant 
shall have no Right to claim any fees / charges for the same. The 
restriction clauses of consultant to copy and use without permission of 
consultant shall not be applicable to GWSSB. 
(5) Following clauses deleted form printed B-2 form. 
Clause No. Details 
35 Non refund of quarry fees and Royalties. 
59, 59A Price variation. 
71 Secured Advance. 
72 Advance Payment 
73 Advance Against Machinery. 
74 Mobilization Advance. 
76 Material Testing. 
 
( Signature of Contractor ) 
 Executive Engineer 
Public Health Works Division 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



56 

 

Signature of the Contractor Executive Engineer 
Public Health WorksDivision 

 Navsari  
 

U]HZFT ;ZSFZ 
DFU VG[ DSFG lJEFU 

5lZ5+ S|DF\S o 8LV[G;Lv!_vZ__Zvs!$fv;4 
;lRJF,I4UF\WLGUZ 

TFZLB ov Z*v$vZ__5 
 
lJQFIovZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BlGHGL ZMI<8L EZJF AFATP 
 
;\NE¶ ovpWMUVG[ BF6 lJEFUGM 9ZFJ S|DF\S o V[DV[DVFZv!!Z___vZ_!#vK 4 
TFP!v)vZ__$ 
 

5lZ5+ ov 
pWMU4 BF6 VG[pHF ¶ lJEFUGF TFPZ5v!v)! GF 9ZFJ S|DF\S o V[D;LVFZvZ!((vs(f v&5vK VgJI[ ZFHI 
;ZSFZGF4 5\RFITGF VG[ ;ZNFZ ;ZMJZ GD¶NF lGUDGF AF\WJFDF\ VFJTF\ Z:TFVMGFS[l;\RF. JU[Z[GF SFDM DF8[ HIFZ[ ;FNL 
DF8L s VM0L ¶GZL S,[v VY¶ f VG[s;MO8f D]ZD JF5ZJFDF\ VFJ[tIFZ[U]HZFTUF{6 BlGHlGIDv!)&&D]HA ZMI<8L ,[JFGM 
lGID ,FU] 50X[ GCLP V[8,[S[ VF SFDM DF8[ SMg8=FS8ZM 5F;[ ;FNL DF8L s VM0L¶GZL S,[vVY¶ f VG[s;MO8fD]ZD DF8[ ZMI<8L 
,[JFGL YX[ GCL T[JL HMUJF. SZJFDF\ VFJ[,T.A.S.P.  PROGRAMME J[ p5Z ;\NE ¶DF\ NXF ¶J[, pWMUVG[ BF6 
lJEFUGFTFP!v)vZ__$ GF 
9ZFJYL TFP Z5v!v)! GF 9ZFJ ZN SZJFDF\ VFJ[, K[P 
VFYL CJ[ ALv! 8[g0Z OMD¶ DF\ B\0 v #&VG[ALvZ 8[g0Z OMD¶DF\ B\0v#5 DF\ GLR[D]HA;]WFZF[ SZJFDF\ VFJ[K[P 
ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 BlGHGL ZMI<8L AFATP 
s!fTFP!v#v)! GF 9ZFJ D]HA PPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPP D]ZDl;JFIGF 
VgI ;]WLGFXaNM ZN SZL OST GLR[D]HA HMUJF. VD,DF\ ZC[X[P 
UF{6 BGLH AFATDF\ ZFPUF{PBPlGP!)&&VG[T[GF VG];\WFGDF\ JBTMJBT ACFZ 5F0JFDF\ VFJ[, 9ZFJM ,FU] 
50X[4 VG[T[D]HA ,LhS[ 5ZDL8 ,[JFG\ ]VG[ ZMI<8L EZJFGL ZC[X[Ps pWMUVG[ BF6 lJEFU 9ZFJ S|DF\S 
V[DV[DVFZv!!vZ___vZ_!#vKTFP!v)v_$ f 
 
 

s VXMS 5\0IF f 
p5;lRJzL4 

DFU¶ VG[ DSFG lJEFU 
 
 
 

5|lT4 
;J[ ¶ VlW1FS .HG[ZzL4 
s DFPDPJT] ¶/Mq 5\RFIT sDFPDPfJT] ¶/MqV[S;5|[; J[JT]¶/ q ZFHI DFU¶ IMHGF JT] ¶/ q 
ZFQ8=LI WMZL DFU¶ JT] ¶/M q 5F8GUZ IMHGF JT] ¶/ ;lCT f 
;J[ ¶ SFI ¶5F,S .HG[ZzLVM s p5ZMST JT] ¶/M C[9/GF TDFD lJEFUM ;lCT f 
GS, ZJFGF ov 
v pWMUVG[ BF6 lJEFU4 ;lRJF,I4 UF\WLGUZ 
v GD¶NF 4 H/;\5ltT 4 5F6L 5]ZJ9F VG[ S<5;Z lJEFU4;lRJF,I4 UF\WLGUZ 
v lGIFDSzL4.HG[ZL ;\XMWG ;\:YF4 J0MNZF 
v lGIFDSzL4V[gHLGLIZL\U :8FO SM,[H4 UF\WLGUZ 
v D[G[HL\U 0LZ[S8ZzL4U]HZFT ZFHI AF\WSFD lGUD ,L4 UF\WLGUZ 
v D[G[HL\U 0LZ[S8ZzL4U]HZFT ZFHI DFU¶ lJSF; lGUD ,L4UF\WLGUZ 
v ;J[ ¶ TF\l+SVlWSFZLzLVM s GFPSFP.P;lCT f DFPDPlJEFU4;lRJF,I4 
v ;J[ ¶ 5|MH[S8 XFBFVM4 DFPDPlJP;lRJF,I4 
v ;L,[S8 OF.,P 
 
 
 

S|DF\S o 5ZRv&!_$v:8FZ Z[.8v0L8L5Lv#)*!vG4 
U]HZFT ;ZSFZ 

DFU¶ VG[ DSFG lJEFU4 
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a,MS G\P!$qZ4 ;ZNFZEJG4 
;lRJF,I4UF\WLGUZ 
TFPZ)v_*vZ__$ 

5|lT4 
VlW1FS .HG[ZzLs ;J[ ¶ f 4 
ZFHI lJEFU4 
 
lJQFIov 8[g0ZDF\ :8FZ Z[.8 TYF 0LP8LP5LP D\H]ZLGF DF; VG[ JQF ¶ NXF ¶JJF AFATP 
 
;\NE¶ ov 9ZFJ S|DF\S 8LV[G;Lv !_()q$v;L 4 TFP#!v_(v!))!P 
H[ 8[g0ZDF\ ;LD[g8 q :8L, .HFZNFZ[ BZLNJFGM CMI VG[T[VMG[ VF DF,;FDFGGF EFJM TYF 8[g0ZDF\ NXF¶J[, :8FZ 
Z[.8GF EFJMGM TOFJT ;ZEZ SZL VF5JFGM CMI T[JF 8[g0ZDF\ VF DF,;FDFGGF :8FZ Z[.8GL HMUJF. GLR[D]HA SZJFGL 
8[g0ZGF S,Mh 5) A DF\ HMUJF. K[P 
!PH[ DF; TYF JQF ¶DF\ 0LP8LP5LP D\H]Z YIF CMI T[ DF; VG[ JQF ¶ SMZF 8[g0Z .:I] SZTL JBT[T[DF\ NXF ¶JJFGF 
ZC[X[P 
ZP ;LD[g8 DF8[GF EFJM H[DF;DF\ 0LP8LP5LPDF\ D\H]ZYI]\ CMI T[DF;GFVlWSTlJS|[TF 5F;[YL D[/JL SMZF 8[g0Z 
.:I] SZTL JBT[T[DF\ NXF ¶JJFGF ZC[X[P 
#P :8L, TYF V[RPJFIPV[;P0LPAFZ DF8[ ;[., S\5GL DF\YL H[DF;DF\ 0LP8LP5LPD\H]ZYI]\ CMI T[DF;GM EFJ 
D[/JL SMZF 8[g0Z .:I] SZTL JBT[T[DF\ NXF ¶JJFGM ZC[X[P 
Zqv V[J]\ H6FI K[S[ VF HMUJF.GM R]:T 56[ VD, YTM GYL VG[ :8FZ Z[.8DF\ lJlJWlJEFUMwJFZFV[S ;]+TF H/JFTL 
GYLP 
#qv VFYL ;J[ ¶G[ VF7FG];FZ;]RGF VF5JFDF\ VFJ[K[S[ SMZF 8[g0Z 5[5;¶.:I] SZTL JBT[ VF HMUJF. D]HAGF EFJM VG[ 
0LP8LP5LP D\H]ZYIFG]\ DF;4 JQF¶ VJxI NXF ¶JJF 8[g0ZM D\H]Z SZJF NZBF:T SZJFDF\ VFJ[tIFZ[ VF NZBF:TDF\4 NXF ¶J[, 
:8FZ Z[.8 V\U[GF VFWFZ q 5]ZFJF ZH] SZJF VG[ VF HMUJF. D]HA H 8[g0Z 5[5;¶DF\ EFJM NXF ¶J[, K[T[DT,AG]\ SFP.PzLPG]\ 
5|DF65+ 56 ZH] SZJ]\P JW]DF\ VF :8FZ Z[.8 VG[ V\NFHL EFJMGF4 EFJ TOFJTG[ SFZ6[ 8[g0ZGL V\NFHL ZSD ;\A\W[ p\RF q 
GLRFGL 5lZl:YlT 56 8[g0Z D\H]ZLGLNZBF:TDF\ VJxI SZJLP 
$qv VF ;]RGFVMGM R]:T56[ VD, SZJF lJG\TL K[VG[ VF V\U[GL R]SGL U\ELZ GM\W ,[JFDF\ VFJX[T[GL GM\W 
,[JF lJG\TL K[P 
 

s R\PDPE8= f 
p5;lRJsDSFGM f 

DFU¶ VG[ DSFG lJEFUP 
 
GS, ZJFGF o 
;J[ ¶ SFI ¶5F,S .HG[ZzL4 
ZFHI lJEFU4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF UF{6 
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BGLHGL ZMI<8L EZJF AFATP 
U]HZFT ;ZSFZ 

pWMUVG[ BF6 lJEFUP 
9ZFJ S|DF\S o V[DV[DVFZq!!Z___qZ_!#qK 

;lRJF,I4UF\WLGUZ 
TFZLB ov !v)vZ__$ 

J\RF6[ ,LWFov 
s!fpWMU BF6 VG[pHF ¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZvZ!&(v*#(_vK 
TFP!Zq!Zq!)&) 
sZfpWMU BF6 VG[pHF¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZvZ!&(v(v&&(5vK 
TFP!q!q!)(* 
s#fpWMU BF6 VG[pHF ¶ lJEFUGM 9ZFJ S|DF\S o V[D;LVFZvZ!((vs(f&5vK 
TFPZ5q!q!))! 
s$fpWMUVG[ BF6 lJEFUGM 9ZFJ S|oV[D;LVFZv!_)*vZ(5&v 
K4 TFP&q!!q!))* 
s5f DFGPD]bID\+LzLGF VwI1F56F C[9/ IMHFI[, V[d5FJ0¶ SDL8LGL 
TFP!(q&qZ__$ GL A[9SGL SFI ¶JFCL GM\WP 
 
9ZFJ ov 
 
pWMU4 BF6 VG[pHF ¶ lJEFUGF ;\NE¶ v s#fC[9/GF 9ZFJYL V[JL HMUJF. SZJFDF\ VFJ[, S[ZFHI ;ZSFZGF 4 
5\RFITMGF VG[ ;ZNFZ ;ZMJZ GD¶FNF lGUDGF AF\WJFDF\ VFJTF\ Z:TFVMGFS[l;\RF. JU[Z[GF SFDM DF8[ HIFZ[ ;FNL DF8L s 
VM0L ¶GZL S,[vVY ¶ f VG[s;MO8f D]ZD JF5ZJFDF\ VFJ[tIFZ[U]HZFTUF{6 BlGHlGID4 !)&&D]HA ZMI<8L ,[JFGF lGIDM 
,FU] 50X[ GCLP V[8,[S[ VF SFDM DF8[ SMg8=FS8ZM 5F;[ ;FNL DF8L s VM0L ¶GZL S,[v VY¶ f VG[s;MO8f D]ZD DF8[ ZMI<8L ,[JFYL 
YX[ GCL TYF ;\NE ¶vs$fC[9/GF lJEFUGFTFP&q!!q)* GF 9ZFJYL U]HZFTlJW]TAM0¶ wJFZF CFY WZJFDF\ VFJTF\ SFDM DF8[ 
56 p5Z D]HA ZMI<8L D]lSTGM ,FE VF5JFDF\ VFJ[,P 
p5I] ¶ST HMUJF.GF SFZ6[ ZFHIDF\ U[ZSFIN[;Z ZLT[ VF BGLHMGM J5ZFX YTM CMJFG\ ] H6FI[, K[P H[GF 5lZ6FD[ 
ZFHI ;ZSFZ[ ZMI<8LGL VFJS U]DFJJL 50[ K[ DF8[ p5ZMST C]SDMGLHMUJF.GL ;DL1FF SZL T[N}Z SZJFGL AFAT ;ZSFZzLGL 
lJRFZ6F C[9/ CTLP TFP!(q&qZ__$ GF ZMH DFGPD]bID\+LzLGF VwI1F56F C[9/ 
IMHFI[, V[d5FJ0¶ SDL8LGL A[9SDF\ GSSL YIF D]HA ;\NE ¶v# TYF ;\NE¶v$ C[9/GF lJEFUGF TFPZ5q!q)! TYF 
TFP&q!!q)* GF 9ZFJM VFYL ZN SZJFDF\ VFJ[K[P 
U]HZFTGF ZFHI5F,zLGFC]SDYLVG[T[DGF GFD[P 
S 
 

VFZPALPjIF; f 
GFIPA ;lRJ 

pWMUVG[ BF6 lJEFU 
5|lT4 

 
v DFPD]bID\+LzLGF VU|;lRJzL4 DFPD]bID\+LzLG]\ SFIF¶,I4 
v ZFHI S1FFGF D\+LzL s pWMUVG[ BF6 f GF V\UT ;lRJzL4 ;lRJF,I4 UF\WLGUZP 
v VU|;lRJzL4 GF6F\ lJEFU4 ;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL4 pHF ¶ VG[ 5[8=MS[DLS, lJEFU4 ;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL4DC[;], lJEFU4;lRJF,I4 UF\WLGUZ 
v VU|;lRJzL45\RFIT VG[ U|FD UC lGDF ¶6 lJEFU4 ;lRJF,I4 UF\WLGUZ 
v ;lRJzL4 GD¶NF VG[ H/ ;\5ltT lJEFU4 ;lRJF,I4 UF\WLGUZ 
v ;lRJzL4 DFU¶ VG[ DSFG lJEFU4 ;lRJF,I4 UF\WLGUZ 
v D[G[HL\U 0[ZLS8ZzL4 ;ZNFZ ;ZMJZ GD¶FNF lJEFU4;lRJF,I4 UF\WLGUZ 
v ;eI ;lRJzL4 U]HZFTlJWT AM0¶4 Z[;SM;¶4 J0MNZF 
v ;lRJF,IGF ;J[ ¶ lJEFUM 
v V[SFpg8g8 HGZ,zL VDNFJFN q ZFHSM8P 
v lJSF; SlDxGZzL4 U]HZFT ZFHI 4UF\WLGUZ 
v ;J[ ¶ D]bI .HG[ZzLVM 
v SlDxGZzL4 E]:TZ lJ7FG VG[BlGHBFT]\ 4UF\WLGUZ 
v VlWSlGIFDSzL s V[OPV[;PfE]:TZ lJ7FG VG[BlGH 4 UF\WLGUZ 
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v D]bIJG ;\Z1FS zL4 U]HZFT ZFHI4 UF\WLGUZ 
v 0FIZ[S8Z V[SFpg8g8 V[g0 8=[hZL4 UF\WLGUZ 
v ZFHIGF ;J[¶ BFTFGF J0FVM 
v ;J[ ¶ S,[S8ZzLVM 
v l;lGIZ E]:TZXF:+LzL E]:TZ lJ7FG VG[BlGH VDNFJFN4J0MNZF4ZFHSM8 4 E]H 
v ;J[ ¶ 5|F\T VlWSFZLVMP 
v ;J[ ¶ DFD,TNFZzVM q DCF,[BFSFZzLVM 
v ;J[ ¶ lH<,FlJSF; VlWSFZLzLVMP 
v ;J[ ¶ TF,]SFlJSF; VlWSFZLzLVMP 
v ;J[ ¶ VlW1FS .HG[ZzLVM4 H/;\5ltT lJEFU4 DFU¶ VG[ DSFG lJEFU4 GD¶NF lJEFUP 
v ;J[ ¶ SFI ¶5F,S .HG[ZzLVM H/ ;\5ltT lJEFU4 DFU¶ VG[ DSFG lJEFU4GD¶NF lJEFUP 
v ;J[ ¶ JG ;\Z1FSzLVMP 
v ;J[ ¶ lH<,F E]:TZXF:+LzL4 S,[S8Z SR[ZL s BlGH XFBF f 
v 5[ V[g0 V[SFpg8g; VMOL;Z 4 UF\WLGUZ q l;,[S8 OF., 
 
 

BF; OZH 5ZGF VlWSFZL 
DFU" VG[ DSFG lJEFU 

DF,;FDFG 5ZL1F6 V\U[ 8[:8GL ;\bIFVG[ :JLS'TLGF WMZ6M NXF"JT] 5+S 
U]6JtTF lGIDG DFU" VG[ DSFG Ljefup 

 
S|DF\S 8[:8GL lJUT 8[:8GF WMZ6[  

 
5ZL1F6MGL :JLS'lTGF WMZ6[ 

! Z # $ 
 

!  
 

;LD[g8   

 sSf ;[8L\U 8F.D 
.GLXLI,4OF.G, 
 

5_ 8GGL 8SF Y[,LVMDF\YL !5 
SL,MGMV[S 
;[d5, ,[JFGM ZC[K[P 
5_ YL !__ 8GvZ ;[d5, 
!__ YL Z__ 8Gv# ;[d5, 
Z__ YL #__ 8Gv$ ;[d5, 
#__ YL 5__ 8Gv5 ;[d5, 
5__ YL (__ 8Gv& ;[d5, 
(__ YL !#__ 8Gv* ;[d5, 

#_ DLGL8 SZTF VMK]\ GCL\ 
&__ DLGL8 SZTF JWFZ[ GCL\ 

 

 sBfOF.GG[X  5F\R ;[d5, DF\YL V[S 8[:8 sVF.PV[;P 
;LJ )_ 
DF.S|MGf 

)_DF.S|MGGL ;LJDF\YL )_@ VUZ JW] 
5UFZ YJ]\HM.V[P 

 sUfSg;L:8[g;L 8[:8 V[S ;[d5, sNZ[S ;[d5, p5Z D]HAf #_@ H[8,]\ 
 s3f SM5|[;LJ 8[:8  

 
+LHF NLJ;[ VMP5LP;LP DF8[ !!_ 
SLPU|FPq;[PDLPZ 

;FTDFlNJ; DF8[ ZZ_ lSPU|Fq ;[PDLPZ 
V9IFJL; DF\ lNJ;[ VMP5LP;LP DF8[ 
#!_ 
lSPU|FPq ;[PDLPZ 

NZ[S ;[d5, p5Z D]HA 

 sVfOF.GG[X 8[:8 
5[;LOLS ;ZO[; wJFZF 
 

VMP5LP;LP DF8[ Z_#5 ;[DLqU|FDJWFZ[ 
5LP5LP;LP DF8[ #_#_ ;[DLqU|FD 

p5Z D]HA 5F\R ;[d5,DF\YL V[S 8[:8 

 sAfZF;FIl6S 5'YSSZ6 
VF.PV[X $_#Zv)&( 
 

!PD[uG[lXIDVMS;F.0 &@ YL VMK]\ 
ZP ;<OZ 8=FI VMS;F.0 ZP*5@ YL VMK]\ 
#P .uGLXG ,MX 5@ ;]WL 
 
 

p5Z D]HA 5F\R ;[d5,DF\YL V[S 8[:8P 

ZP  Z[TL   
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 sVf ;L<8Sg8[8 
sAfOF.G[G[X DM0I],; 

!5_ 3G DLP V[S 8[:8 sV[S ;[d5, !_ 
lSPU|Ff 
 

#@ ;]WL :5[;LOLS[XG lGITSZ[,F WMZ6 
D]HA ;FDFgIZLT[ RMYF hMG DF\YL VFJTL 
Z[TL JF5ZJL GCLP 
 
 

#  U|L8 S5RL s0FDZSFD 
DF8[f 
 

AL8] DLG; D[SF0D4 U|L8 VG[ S5RLGF 
V,U 
:5XLOLS[XG lGITSZ[,F WMZ6M 
D]HAA[T[DH 
DL1F V[U|LU[8GF NZZMH A[ 8[:8 V[S H 
%,Fg8 
p5ZYL ,[JFGF ZC[X[P sV,UV,UA[VG[ 
0=FIZDF\YL A[f 
 
 

:5[OLS[XGGF lGITSZ[,F WMZ6M D]HAP 

$ .\8M 
sSfV[a,MZ[XgF 8[:8 
 
sBf JM8Z V[A;MA|[XG 
8[:8 
sUf SM5|[XLJ :8=[gY 8[:8 
 

Z___ .\8MGF HyYFDF\YL Z_ .8M ,[JFGL 
ZC[K[P 
#5___ .\8MGF HyYFDF\YL #Z .\8M 
,[JFGL ZC[K[P 
VG[NZ[S 5____ .\8MGF HyYFDF\YL 5_ 
.\8M 
,[JFGL ZC[K[P 

D[0Z[8 
 
 
Z_ @ YL JW] GCL\P 
 
V[JZ[H #5 SLPU|FPq ;[PDLPZ YL VMK] GCL\P 
VG[NZ[S ZLh<8 lGIT WMZ6MGF 
 
 

5 ;LP;LP O,MZL\U 8F.<; 
sSf JM8Z VA;MXG 8[:8   
 
sBf 8=Fg;JZL :8=[g; 8[:8 
 
sUfV[A|[XG 8[:8 
 

Z___ 8F.<;DF\YL & 8F.<; ,[JFGL 
ZC[K[P 
Z___ 8F.<;DF\YL !Z 8F.<; ,[JFGL 
ZC[K[P 
Z___ 8F.<;DF\YL & 8F.<; ,[JFGL 
ZC[K[P 
 

JW]DF\ JW] !_ @ 
 
 
 
ELGL ;]SL (_ SLPU|FPq;[DL !Z_ 
SLPU|FPq;[DL sVMKFDF\ VMKLf 
V[JZ[H W;FZM #P5 DLPDLP YL JW] GCL 
 
 

& 5F6L 
8L0LV[; sDLP 
 

S[DLS, V[GF,L;L; V[S ;M;" DF8[ V[S H 
JBT 8[:8 ,[JFGM ZC[X[P 
5KL HM X\SF YFI TM HP 
 
 
 
 
 

U|Fq,L8Zv#___ ZF<O[8 
sDLPU|FPq,L8Zv5__ 5LPV[RPJ[<I] & YL ( 
S,MZF.0 DLPU|FPq ,L8ZvZ___ 
s5LP5LP;LPfv !___ sVFZP;LP;LPf 
SFA"GLS 5NFY" Z__ VSFA"GLS 5NFY" 
#___ 
 
 

* ;LD[g8 SMS|L\8GF SI]A 8[:8  
 

sVf VM0LGZL VG[ S\8=M, SM\S|L8 DF8[ 
VF.PV[;P$5v!)*( 
HyYM  ;[d5,GL ;\bIF 
! YL 5 3G DL8Z      ! 
Z YL !5 3G DL8Z    Z 
!& YL Z_ 3G DL8Z   # 
#! YL 5_ 3G DL8Z   $ 
5! YL         p5ZGF $+ NZ[S 
HyYF DF8[ 5_ 3G DL8Z VYJF T[GF EFU 
DF8[ 
V[S ;[d5, s! ;[d5, v &SI]Af 
sAf VM0LGZL VG[ S\8=M<0 SMS|L\8 5],MGF 

sAf H]NF H]NF U|[0GF SMS|L\8 DF8[ lGITSZ[, 
DHA]TF. D[/JFGL H~ZL K[P 
* lNJ; Z( lNJ; 
SLPU|Fq;[PDLPZ SLPU|Fq;[PDLPZ 

V[DP!__v*_ !__ 
V[DP!5_v!_5 !5_ 
V[DPZ__v!#5 Z__ 
V[DPZ5_v!*_ Z5_ 
V[DP#__vZ__ #__ 
VF p5ZF\T VF.PV[;PVFZv!)*( GF SMP 
D]HA lJlXQ8 DHA]TF. sS[Z[S8ZL :8LS ;8=[5 
PPPPPPPP UHFPPPP SZLG[D[/JJFGF CMI K[P 
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SFD DF8[ 
VF.PVFZP;LP Zv!)&&D]HAUlT 5_ 
3G 
DLPGF HyYF DF8[ !_ SI]A ,[JFGF H[ 5{SL 
5 SI]A 
* lNJ;GF V\T[VG[ 5 SI]A Z( lNJ;GF 
V\T[ 
8[:8 SZFJJFGF ZC[K[P 
SMS|L\8 SFD NZdIFG 5C[,F &lNJ; DF8[ 
SFID 
p5Z D]HA SI]A ,[JFGF VG[tIFZ 5KL 
+6 
lNJ;[V[SJFZ SI]A EZJFGF ZC[K[P 
sSf ;LD[g8 SM\S|L8 ALDGF SFD DF8[ 5|lT 
#_ 3G 
DLPGF HyYF DF8[ !_ SI]A EZJFGF H[ 
5{SL 5 
SI]A * lNJ; VG[ AFSLGF 5 SI]A ( 
lNJ;[ 8[:8 
SZFJJFGF ZC[X[P 
 
 

sAf NZZMH 8[:8 SZ[,F SI]AGL ;Z[ZF; 
SMU|[;LG :8=gYlGIT WMZPPPPP VMKL PPPPPP 
HM.V[P NZZMH 8[:8 SZ[,F SI]AGF PPPPP 
SI]AGL :8=[gYlGIT WMZ6MGL :8[=gWGF 
PPPPPPP YL VMKL GF CMJL HM.V[ 

(  ,MB\0   

 sSfDF.<0 :8L, 
sVFZP;LP;LPf 
sBf AJL:8[S :8L, 
AFZ 
sUf DL:8[S SMS|L\8 
DF8[ :8L,GF JFZ 
 
 
 

$_ 8G[ VMKFDF\ VFK]\V[S 8[:8 
,[JFGF ZC[K[P 
lSP U|FP 
 
lSP U|FP 
 
 
 

 
HF0F. 
DLDL 
 
 
 

V<8LD[8 
8[g;F.F, 
:8=[gY 
sSLPDLP 
q ;[DLf 
 
 

SLPU|F q 
;[PDLP 
 

.,MU[XG 
PPPPPPP 
GF 8SF 
 

_vZ_ 
Z_v$_ 
 
 

$Z 
$Z 

ZZ 
Z$ 

Z# 
Z# 

Z_ YL 
JW] 
AWL 
;F.h 
DF8[ 
 
 

$Z 
$)P5 
 

Z$ 
$ZP5 
 

Z# 
!$P5 

(P_  !$_ 
 

VFJ[,  $U|MH 

*P !5_ 8[v 
;F., 
 

_ $ 
PPPPP 

5P_ 
 

!&_ :8=[v 
55L 

$Z__ 
DLDL 

$P_  !*5 VMKFDF\  # 
 

#P_  
 

!)_VMK]\ (5@ 
 

ZP5 
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sSMg8=FS8ZGL ;CLf                  SFI"5F,S .HG[Zἒહેર આરો᷼ય બાંધકામ િવભાગ નવસારી
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