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`Request for Proposal (RFP) 

for 

Selection of Agencies to Conduct State-Level Coverage Evaluation Survey in Uttar 
Pradesh and Bihar for the National Deworming Day, August 2026 

 

IMPORTANT DATES: 
  

Event Date for DtWI 

RFP release date 7th May, 2026  

Agencies to submit questions on RFP, including 
contract terms 

15th May, 2026 

Pre-bid meetings with agencies 19th May, 2026 

EAII to share responses to questions shared by 
agencies 

20th May, 2026 

Proposal Submission via email by 5 pm IST 19th June, 2026 

Technical Presentations by shortlisted agencies 30th June, 2026 

Final Selection of the agency for the study 3rd July, 2026 

Given the programmatic timelines, requests for timeline extensions will not be entertained.  

 

All communication, including proposals, should be sent to procurement@eaiiadvisors.in. In the subject line, 
please mention the title of the RFP captured on the cover page.  
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Request for Proposal (RFP) 

for 

Selection of Agencies to Conduct State-Level Coverage Evaluation Survey (NDD 
CES) in Bihar and Uttar Pradesh for the National Deworming Day, August 2026   

 

 SECTION-1 

 

1.1. PURPOSE 

Evidence Action is a non-profit dedicated to scaling proven, cost-effective interventions to alleviate poverty. 

In India, our technical consultant, EAII Advisors Pvt. Ltd. (EAIIPL), supports the National Deworming Day 

(NDD) in collaboration with the ministries of health, education, and women and child development and 

positively impacts the lives of children and adolescents aged 1-19 years each year in a measurable way.  

 

EAII is inviting eligible agencies interested in undertaking the state-level coverage evaluation survey (NDD 

CES) in Bihar and Uttar Pradesh (across all the districts in both the states). The main objective of the coverage 

evaluation survey is to estimate the state-level NDD coverage for the children aged 1-19 years in the state. 

 

1.2. QUALIFICATION CRITERIA 

To qualify, the bidder must satisfy the following requirements: 

A) Demonstrated experience with data collection in Schools, Anganwadi Centers (AWCs), and rural and 
urban communities in Uttar Pradesh and Bihar.   

B) Demonstrated experience in securely managing the data with personal identification, data 
confidentiality, privacy, and adherence to research ethics.  

C) The agency should not have been blacklisted in the last 3 years of operations by any client.  

D) The agency should have state offices/ presence and teams stationed in Uttar Pradesh and Bihar. 

E) Demonstrated ability to hire, retain, and train experienced enumerators/data collectors and data 
collection supervisors. 

F) Ability to procure and maintain all required data collection, tools/equipment, and logistical materials, 
including tablets. Mobile/Smartphones will not be accepted for data collection. 

G) Ability to provide references for previous work in large-scale surveys in relevant states, especially in 
the context of quality of data. 

H) The agency should be legally registered in India and compliant in terms of the taxation and relevant 
statutory laws of the country. 
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1.3 PROPOSAL SUBMISSION REQUIREMENTS 

A) Agencies applying need to submit one proposal with technical details highlighting prior experience 
conducting large-scale field surveys and quality assurance measures typically taken for surveys of 
similar size. The technical proposal should not be more than 15 pages, annexures can be in addition.  

B) Agencies need to include separate financial details for the scenarios provided in the scope of work. 
The agency needs to submit the certificate of incorporation, PAN number, GST details, and audited 
financial turnover for the last 3 years with the proposal.  

C) The sample contract is also included in the RFP for review from agencies. Any comments on the 
standard agreement will need to be submitted as part of pre-bid queries.  

Please see ANNEXURES A and B for the desired format and content of proposal materials. Completeness of 

proposal submissions will be a strong consideration in the scoring of proposals.  

1.4. TECHNICAL AND FINANCIAL SCORING CRITERIA  

  Bidders must demonstrate experience in the categories listed in the table below.  
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S.N
o. 

Parameter Max Mark Criteria 

1. Demonstrated experience in 
conducting School-based, 
Anganwadi Center (AWC)-based, 
and Community surveys in Indian 
states (especially cross-sectional 
studies including a baseline, 
midline, and end line)  

30 ● Provide detailed descriptions of 
relevant/similar past surveys conducted in 
schools, AWCs, and communities. Each 
relevant project experience will get a 
maximum of 2 points.  

● Provide details of work carried out in similar 
geographies. 

● Additionally, provide 3 latest references, 
related to work similar to the SOW. 

2. Demonstrated experience in field 
management of surveys with 
highest quality and compliance 

20 ● Provide a data collection plan tailored to 
SOW requirements, including:  

○ Integrated survey management 
○ Quality Assurance mechanism 
○ Data management (especially data 

privacy and compliance with GoI 
guidelines).  

○ Measures for managing data 
collection risks (including dropouts 
of investigators, logistic issues on 
the ground, etc.) 

○ Survey deliverables and  
timelines 

3. Understanding of the SoW 10 ● Demonstrate proper understanding of the 
overall SoW on how to operationalize the 
survey, ensure data quality, data 
management with data confidentiality, and 
compliance with GoI guidelines on data 
along with survey deliverables and timelines.  

4. Availability of experienced teams 
who have managed end-to-end 
delivery of surveys at the national 
and state levels 

30 ● Provide a plan for recruiting a data collection 
team that demonstrates the experience and 
management capacity to execute the SOW.  

○ Proposed team members should 
have experience in conducting 
studies of a similar nature. 

○ The plan should demonstrate the 
availability of experienced 
supervisors and a pool of surveyors 
to oversee fieldwork. 

5. Availability of state-based 10 ● Demonstrate previous experience 
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The evaluation of bids shall be conducted using the Quality and Cost Based Selection (QCBS) method, 

technical bid (100) and financial bid (100) will be independently evaluated and assigned weights of 70:30 to 

facilitate the determination of the total weighted score for each bid/agency. The EAII bid evaluation team of 

5 members will be constituted to score technical bids. The shortlisted agencies based on QCBS will be invited 

for a brief technical presentation. 

   

S.N
o. 

Parameter Max Mark Criteria 

office/presence, human resource, 
and survey infrastructure like 
development and scripting of CAPI 
tools in SurveyCTO and availability 
of CAPI tablets 

developing and scripting survey tools in 
SurveyCTO (e.g., understanding how to 
program complex skip logics and built-in 
quality assurance mechanisms; 
understanding data management workflows 
in SurveyCTO that ensure data privacy and 
compliance with GoI guidelines) 

● Demonstrate availability of CAPI tablets in 
sufficient quantity to conduct the survey. 

● Demonstrate state-based presence and 
offices in the proposed state. 

6. Financial Proposal 100 ● The agency should submit the financial 
proposal as per the template in Annexure B. 
The financial proposal assumptions should 
match with the components outlined in the 
technical proposal, like training days, logistic 
arrangements for training, human resources, 
travel cost (no. of nights / accommodation 
cost per night / any per diem), etc.  

● Budget assumptions are expected to be 
reasonable in the context of the SoW 
outlined.  

● Annual turnover must be not less than 2 - 3 
Cr. 
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SECTION-2 

 

SCOPE OF WORK: State-Level Coverage Evaluation Survey (NDD CES) in Uttar Pradesh and Bihar 

for the National Deworming Day, August 2026   

 

2.1  BACKGROUND  

National Deworming Day (NDD) launched in 2015, is the world’s largest institution-based program initiated by 

the Government of India and is observed biannually in February and August. Technical assistance has been 

provided since the program's inception, focusing on 10 states, including Andhra Pradesh, Bihar, Chhattisgarh, 

Haryana, Jharkhand, Karnataka, Madhya Pradesh, Tripura, Uttarakhand and Uttar Pradesh. In 2016, 

independent monitoring was introduced by Evidence Action to enhance program effectiveness. NDD targets 

all children aged 1–19 years for the administration of albendazole tablets, a deworming drug. This is carried 

out by Anganwadi workers (AWWs) at AWCs and by teachers in government, government-aided, and private 

educational institutions. To ensure no child is missed, a follow-up Mop-up Day (MUD) is scheduled a few days 

after NDD, providing another opportunity for children who could not participate on the main day to receive the 

deworming treatment. 

As a part of independent monitoring, EAII conducts Coverage Evaluation Surveys (CES). Coverage Evaluation 

Survey (CES) helps to assess the performance of the program and reporting system. This is accomplished by 

interviewing a representative sample of beneficiaries and collecting data on the receipt and consumption of 

deworming drug. Agencies will conduct CES at schools with teachers or headmasters (Bihar and Uttar 

Pradesh), at AWCs with the AWWs (only for UP) and students for school enrolled students and in the 

community, at households, for children aged 1-5 years and out-of-school children aged 6-19 years (Bihar and 

Uttar Pradesh).  

 

For this August 2026 NDD round, EAII aims to conduct state-level CES across all 38 districts of Bihar, and 

state-level CES in all 75 districts of Uttar Pradesh.  

  

2.2  SURVEY OBJECTIVES 

With the aforementioned context, CES in Bihar and Uttar Pradesh is planned for the August 2026 round. The 

main objectives of the CES are outlined below: 

 

Coverage Evaluation Survey (CES): 

○ To estimate the state-level coverage. 

○ To evaluate the efficacy of the reporting system. 
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2.3  METHODOLOGY 

 

2.3.1 Overview 

 

The Coverage Evaluation Survey (CES) aims to provide state-level indicators related to deworming coverage. 

These include the percentage of children aged 1–5 years, out-of-school children aged 6–19 years, and school-

going children aged 6–19 years who received the deworming tablet, as well as the percentage of these groups 

who consumed the deworming tablet. The CES will be carried out in randomly selected households and 

schools across the state in Bihar. In Uttar Pradesh, the CES will be carried out in randomly selected schools, 

AWCs, and households across the state.  

 

The detailed methodology for the CES will be shared with the selected agency as part of the onboarding 

orientation.   

 

Table 1 and Table 2, given below, provide the sample sizes coverage evaluation survey in Bihar and Uttar 

Pradesh for selected target groups, including students, school teachers or headmasters, children aged 1–5 

years, and out-of-school (OOS) children aged 6–19 years, and AWCs. 

 

Table 1: State-level CES sample sizes for Bihar, August 2026 NDD rounds  

Survey Area Description HOUSEHOLD Survey School and Student Survey 

State 
Categor

y 

Number of 
villages/urb
an areas to 
be selected 

# of 
Households 

to be 
selected in 

each 
village/urba

n area 

Household 
Interviews 
-Minimum 
# children 

to be 
interviewed 
(assuming 

one 
child/HH) 

Total 
Household

s 
 

Total 
Schools/ 
Teachers

* 
 

Total 
School 

Students
* 

No. of 
surveys 

(Students) 
per 

school* 

No. 
Interviews 
per class 

Bihar 

Rural 30 30 

 
 

30 900 90 810 

27 
(Elementar

y: 9 
Secondary: 

9 
Upper 

Secondary: 
9) 
  

 

Elementar
y: 3 

Secondary
: 3 

Upper 

Secondary

: 3 
Urban 30 30 

 
 
 

30 900 90 810 

* These numbers are dependent of the availability of 3 types of schools in/around the selected villages/wards. 
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Table 2: State-level CES sample sizes for Uttar Pradesh, August 2026 NDD rounds  

 

Survey Area Description Institution Level Survey 
Community Level 

Survey 

State 
Total NDD 

implementin
g districts 

Blocks 
covere

d 
during 

CES 

Total teachers 
interviewed 

Total 
students 

interviewe
d 

Total 
AWWs 

interviewe
d 

Total HHs with children 
(1-5 years and/or out of 
school 6-19 years) 

Uttar Pradesh 75 150 900 2700 900 2700 

 

 

2.3.2 Sampling Approach 

 

A. For CES (Bihar only): We plan to conduct random sampling using PPES to select 30 villages and 30 wards 

per state. 

In Bihar, CES will be conducted in a total of 60 villages/wards in the state. This survey will be conducted at 

the school level and the community level (households). The sample sizes are as follows: 

Households 

● 30 HH per village/ward 

● Assuming each selected HH has one eligible child (i.e., aged 1-5 years or OOS child aged 6-19 years), 

this would yield at least 30 eligible children per village/ward. In each selected HH, all the eligible 

children will be interviewed. Therefore, the total no. of children interviewed per village may exceed 

30 if each HH has more than one eligible child. 

● In total, this yields: a minimum of 30 children per village * 60 villages/wards per state = a minimum 

of 1,800 children in one state.   

Schools 

● 3 schools (1 elementary, 1 secondary, and 1 upper secondary) per village (1 per type) * 3 classes per 

school * 3 students per class, this yields a total of 27 students and 3 teachers/headmasters per 

village/ward. 

● In total, this yields: 

○ 27 students per village * 60 villages/wards = 1,620 school children per state. 

○ 3 teachers per village * 60 villages/wards = 180 school teachers per state  

To achieve these sample sizes, data collectors should follow the following sampling approach: 

For household interviews 

● Data collectors will receive a sampled list of 60 villages/wards across the state from EAII. 
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● In each village/ward, data collectors will need to interview a total of 30 HH. A HH should only be 

selected for the interview if it has at least one child aged 1-5 years or an out-of-school child aged 6-

19 years. Otherwise, the surveyor will proceed to another HH until the target of 30 households with 

eligible children is met. Once an eligible HH is identified, all eligible children present in each of the 

selected households must be interviewed.   

For school interviews 

● Survey teams should work with local leaders to identify the 3 types of schools serving the enrolled 

children in the selected village/ward. 

● We typically expect three types of schools: Elementary, Secondary, and Upper Secondary. Surveyors 

will randomly select 1 school of each type adjacent to the selected village/ward. 

● In each school, the surveyor will randomly select 3 classes. (If a selected class has more than one 

stream, the data collector should randomly select only one stream. 

● In each class, the surveyor selects 3 students using a random table for an interview from the class 

register. 

B. For CES (Uttar Pradesh only): 

In NDD CES in Uttar Pradesh, all 75 districts that implemented NDD in the round will be included for the CES 
survey, and the design will have two components:  

 . Coverage Survey of the Institutions (Schools and AWCs) 
 . Coverage Survey of the beneficiaries (children aged 1-5 years and out-of-school children 6-19 years) 

in the community 
 
A two-stage random sampling approach will be followed. At the first stage, across all NDD-implementing 
districts, 150 blocks will be selected from the 957 blocks listed in U-DISE using Probability Proportional to 
Size (PPS).  
 
In the second stage, in each selected block, 6 schools and 6 AWCs will be sampled for the survey. The schools 
within each selected block will be sampled using Systematic Random Sampling (SRS), and for the AWC 
selected, the nearest AWCs of the selected schools will be sampled.  
 
In each selected school, three classes will be randomly selected. From each selected class, one student will 
be randomly chosen for the interview. 
 
In each selected AWC, 3 households with children aged 1-5 years and/or out-of-school children (6-19 years) 
will be selected.  
 
For school interviews 

● Survey teams would be shared with a list of schools, sampled for the survey by EAII 

● In each school, the surveyor will randomly select 3 classes. (If a selected class has more than one 

stream, the data collector should randomly select only one stream. 
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● In each class, the surveyor selects 1 student for an interview from the class register and a random 

table. 

 

For AWC interviews 

● Data collectors will receive a sampled list of schools across the state from EAII. 

● They will visit the nearest AWCs of the sampled schools and interview the AWWs. 

 

For household interviews 

In each sampled AWC catchment area, data collectors will need to interview a total of 3 HH. A HH should only 

be selected for the interview if it has at least one child aged 1-5 years or an out-of-school child aged 6-19 

years. Otherwise, the surveyor will proceed to another HH until the target of 3 households with eligible children 

is met. Once an eligible HH is identified, all eligible children present in each of the selected households must 

be interviewed.   

2.4. DATA COLLECTION TOOLS 

In total, three (3) separate data collection tools have been developed in consultation: 

(1) CES School tool to cover nodal teacher/headmaster and students (for both states) 
(2) CES AWC tool to cover AWWs (for Uttar Pradesh Only) 
(3) CES household tool to cover parents of children 1-5 years and Out-of-school children 6-19 years (for 

both states) 

Table 3: The surveys are categorized by beneficiary population in the table below. 

Beneficiary population Target Respondent Survey Instrument Respondent’s role 

Coverage Evaluation Survey (Uttar Pradesh and Bihar) 

School-enrolled children aged 6-
19 years 

Children from classes 3-12 School Survey 
(students) 

Beneficiary 

 Nodal teacher/ Headmaster  School Survey FLF 

Anganwadi Workers at the AWCs 
Anganwadi Workers AWC Survey FLF 

Household 
Parents of children aged 1-5 

years 
Household Survey Beneficiary 
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Out-of-school children aged 6-19 
years 

Household Survey Beneficiary 

2.5. SURVEY ACTIVITIES 
The involvement of the agency in the CES will broadly follow the flow below: 

 

PRESURVEY ACTIVITIES 

CAPI tools Pilot testing 1. The Service Provider will test the CAPI program to check scripting, 

logic, and validations. They will also recruit and train research 

investigators and supervisors, in consultation with EAII staff, for the 

pilot. 

 2. The pilot will involve conducting at least 25 interviews per respondent 
group for a survey type with actual target FLFs and beneficiaries. EAII staff 
will accompany the team for the pilot. 

 The targeted sample size for the CAPI pilot will be as follows: 

 A. 25 Teachers  
B. 25 School students  
C. 25 AWWs 
D. 25 Parents 
E. 25 Out-of-School Children 

 3. The Service Provider will manage all logistics, including tablets, SIM 
cards, travel, accommodation, and per diem. 

 4. The Service Provider will submit the observations from the pilot by 
EMAIL within two days in a structured format. 

 5. The submission will include a short note on the details of the places 
covered during the Pilot and the sample covered 

National Level TOT for 
master trainers 
 

1. Before the national training, the Service Provider must share detailed 
CVs of the master trainers. The number of master trainers must be 
planned so that each can handle a batch size of 40. 

2. A one-day ToT for master trainers will be organized in Delhi and led by 
EAII. 
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PRESURVEY ACTIVITIES 

 3. Agencies are responsible for all logistics for trainers, such as tablets, 
SIM cards, travel, accommodation, and food. EAII will provide the training 
schedule. 

Main Survey Training / 
State level 

 
 
 
 

1. A two-day training for surveyors and supervisors, including both in-
house and field-based practice. 

2. The Service Provider must assist EAII in developing training materials, 
for example, Hindi Translation of the Interviewers' manual, pre- and post-
training tests for participants. 

3.  The Service Provider should share the list of surveyors and supervisors 
and share the documents with EAII at least two days before the training 
begins. The surveyors should be meeting the following criteria: 

● Recruit gender-matched surveyors. Surveys should be at least 21 

years of age and be university graduates 

● Must have 3 years of survey experience, especially in carrying out 
CAPI-based surveys. As sampled schools and AWCs might be 
located in remote locations, surveyors having their own 
conveyance or mobility supported by the Service Provider will be 
essential 

4. Training will run from 9:00 am to 5:00 pm daily without interruption. 
Agencies will arrange all logistics, including the venue, training halls, 
projectors, whiteboards, internet access, markers, accommodation, food, 
and vehicles for field training, which will be a demonstration of actual 
fieldwork. EAII may be present for the training and provide input during 
the training sessions, as needed. EAII will be responsible for EAII staff 
training logistics. 

5. Final selection of surveyors and supervisors will be based on their 
performance during training, with post-tests conducted to evaluate them. 
The Service Provider must provide a final list of the surveyors and 
supervisors along with their test scores to EAII one week before data 
collection, and receive written approval of the proposed staff from EAII 
before data collection begins. 

6. The Service Provider will finalize the data collection plan/field route 
plan and share these plans at least two days before data collection. The 
Service Provider must inform EAII of any deviations in the plan at least 
one day in advance and obtain written approval from EAII. 
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PRESURVEY ACTIVITIES 

7. A brief training report, along with details of the surveyors and 
supervisors, must be shared within seven days after training completion. 

8. The required number of tablets based on the required technical 
specifications, as shared by the EAII, should be arranged on the first day 
of training onwards. 

9. Ensure the data collection is done on EAII-suggested Tablet 
configurations and not on personal mobile devices or laptops. If the data 
collectors are found to be using any device other than tablets, the 
interviews will be canceled, and the Service Provider will have to redo 
those interviews at their own cost. 

 

DURING SURVEY ACTIVITIES 

Data collection 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. Only surveyors and supervisors who appear on the list shared with and 
approved by EAII and participated in the training will be part of the survey. 
Any changes require prior written approval from EAII. 

2. Post-training, the Service Provider must start data collection according 
to the sample provided by EAII, ensuring adherence to sampling protocols 
and reaching the correct schools, AWCs, and respondent groups.  

3. The updated surveyCTO link must be used for data collection. The 
Service Provider agency is responsible for timely communication with the 
field team to prevent data loss. Any incomplete interviews require a 
written explanation and written approval from EAII for inclusion in the 
final data sets. All surveyors are required to sync their tablets at the end 
of each working day to ensure the data is uploaded to EAII servers. The 
Service Provider will be responsible for confirming this happens and must 
report any situation where data is not synced to EAII immediately. 

4.1   Field supervisors must conduct back checks on at least 10% of the 
sample using the EAII checklist, and 10% of the overall back checks 
should be conducted across the data collection period.  
4.2. High-frequency data quality checks should be conducted daily on all 
survey data collected. These should check for the following at a minimum 
- for consistency, anomalous data points, response quality, enumerator 
quality, programming checks (skip logics, etc.), duplicates, and missing 
data. 
4.3. State Field executives- will monitor the performance of supervisors; 
visit the survey sites to observe the quality of data being gathered and 
accompany a random 10% of enumerators, conduct a 5% PSUs sample, 
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and organize debriefing and feedback sessions. 
4.4. The core team will regularly monitor the data sync on the server and 
will also undertake field visits. 
4.5. Daily observations from all three mechanisms should be shared with 
EAII at the end of the working day, and weekly progress reports, including 
back checks, spot checks, any data deviations, and replacements, must 
be submitted. 
4.6. Daily debriefing sessions by the supervisor with regular participation 
by the core team. 

 5. The Service Provider must maintain EAII’s survey tracker daily for their 
respective states so EAII can assess survey completion daily. 

 6. The entire data collection must be completed within 15 days post- state 
training in both states 
 

 

POST SURVEY ACTIVITIES 

First Round of Data 
Submission  

Submission of the first round of raw datasets. 

 
Final Data Submission 
(SPSS, Excel, Analysis, 
and PPT) 

 
 
 

1. All individual interviews and complete data sets must be shared in .csv 
format and cleaned in SPSS/STATA. The Service Provider is responsible 
for a final thorough data review, sharing clean and correct data, and 
providing the data cleaning file to EAII. 

2. Service Providers must maintain error log files for data cleaning in 
SPSS/STATA with proper labels, detailing actions and responsible 
persons. No changes should be made directly to the main file; all 
modifications must be done using do files/commands. 

3. The cleaned, labeled data files in .csv and SPSS/STATA (both value and 
variable labels), along with the do files, must be shared with EAII. The 
Service Provider must submit complete and clean survey data after data 
collection and incorporate all feedback from EAII, submitting the revised 
data within one day. 

4. All necessary quality assurance documents and formats must be 
submitted within two days after data collection concludes. Also, the 
Service Provider must provide a report on field implementation 
experiences, including details of any sample site replacements, within one 
week of completing field activities. 
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5. The Service Provider will share the detailed analysis of the final data 
based on the analysis plan shared by EAII. 

6. The Service Provider will share the presentations with appropriate 
graphs and charts as per KPIs. The PPT template will be shared by EAII. 

7. At the end of the data collection, share a detailed report on the quality 
assurance mechanism followed and the gaps identified during the 
process. 

2.6. QUALITY ASSURANCE MECHANISMS 

Layers of monitoring and supervision by the select agency  

The selected agency must implement at least a three-tier monitoring and supervision mechanism to maintain 
data quality. Supervisors will ensure data quality through their supervision and monitoring efforts and provide 
support whenever needed. Supervisors/Coordinators will coordinate the field team and oversee the data 
collection process. 

Roles and responsibilities of agencies to ensure data quality  

The select agency will be overall responsible for field monitoring and data quality assurance. Also, the EAII 
team will oversee the field survey to ensure data quality. A protocol will be established and implemented to 
minimize potential non-sampling errors. The feedback provided by EAII must be incorporated. Any deviations 
or sub-standard data must be addressed by the agency per EAII's guidance. This will include: 

a) The agency will implement a robust DQA mechanism to ensure the accuracy, completeness, and 
reliability of data reported.  

b) The agency would be responsible for loss, damage, or manipulation of data or of poor quality of data; 
fresh data will be re-collected by the agency without any additional cost from EAII. 

c) Thorough checking of the CAPI tools for validity and logical checks, along with the translations. The 
agency will also conduct pilot testing in the field for the CAPI. 

d) Ensuring the data collectors and the project team meet the minimum required criteria as mentioned 
in the RFP.  

e) Perform, at a minimum, the required data checks outlined under activities during the survey. 

f) At the end of the data collection, share a detailed report on the quality assurance mechanism 
followed and the gaps identified during the process.  

g) The final cleaned, error-free data submission, along with the analysis of the data based on the shared 
analysis plan by EAII  
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h) A presentation (PPT) based on the findings, which should be vetted by the project lead for accuracy 
and quality checks. 

Review meetings by EAII.  

EAII staff will conduct periodic feedback meetings with the data collection team. During these meetings, the 
EAII team will discuss and present key findings related to the progress of the survey and any data quality 
issues. To ensure data quality, the Service Provider will conduct regular consistency checks on the defined 
set of variables for each survey type. The detailed list will be shared by EAII. 

Also, the EAII team will discuss field experiences using online modes (Google Meet), and appropriate actions 
will be taken accordingly. The first feedback meeting will occur 3-4 days after data collection begins, followed 
by weekly meetings. All logistical arrangements for these meetings must be made by the Service Provider. 

 

Team composition  

Required profile for Project Lead  

● At least a Master’s Degree in Economics / Statistics / Management / Public Health / any other 
Social Sciences  

● Extensive experience (minimum 15 years) in leading social research projects and supervising data 
collection 

● Basic understanding of the Indian Public Health and Education Systems 
● Proficiency with statistical tools like Power BI/SPSS 
● Strong communication skills  

Required profile for Project Manager / Master Trainer 

● Master’s Degree in Public Health / Management/ other Social Sciences  
● Extensive experience (minimum 10 years) in executing social research projects 
● Experience in training data collection teams and survey management   
● Strong understanding of the quality assurance mechanisms for primary data collection 
● Basic understanding of the Public Health and Education Systems 
● Proficiency with statistical tools like Power BI/SPSS  

Required Profile of Data Analysts: 

● At least a Master’s Degree in Statistics / Computer Sciences, / Other disciplines  
● Relevant experience (more than 5 years) in data management, survey scripting, and dashboarding 

services 
● Proficiency with statistical tools like Power BI/SPSS 
● Expertise in Data Analytics 

Required Profile of State Field Managers: 

● Master’s /Bachelor’s Degree in Economics / Statistics / Management / Public Health / any other 
Social Sciences / Other disciplines  

● Relevant work experience (minimum 10 years) in survey management  
● Basic understanding of the social survey’s primary data collection method. 
● Basic understanding of CAPI-based data collection and quality checks on the survey data 
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Required Profile of Field Staff (Coordinators, Surveyors, and Supervisors): 

Selected surveyors and supervisors in each state should have the following qualifications & experience: 

● Should be at least 21 years of age 
● University graduates 
● Must have three years of experience in survey work, especially in carrying out CAPI-based surveys 
● As sampled schools might be located in remote locations, surveyors having their own conveyance or 

mobility supported by the agency will be essential. 
● Language proficiency- Hindi 

Note: The resumes of all surveyors and supervisors will have to be submitted to EAII at least a week in 
advance of the state training. Surveyors and supervisors not matching the submitted profile will not be 
allowed to participate in the training and the surveys. Also, any field team members who have not undergone 
the prescribed training will not be allowed to do any fieldwork. Any such untrained field team members found 
in the field will result in the cancellation of the completed interviews, and the selected survey agency will be 
responsible for making up for the time lost for such non-compliance. 

The selected agency will hire an adequate number of surveyors and supervisors to complete the Coverage 
Evaluation Survey (CES) in Bihar and Uttar Pradesh. The agency should complete the data collection within 
the timeline of 15 days post-training. The field staff (surveyors, supervisors/ coordinators) will be divided 
into teams, each consisting of 5 members (4 surveyors and 1 supervisor). 

Also, the agency should recruit 10-15% more field staff than required for the main fieldwork to account for 
attrition and performance-based replacements. The agency may also propose additional staff requirements 
for the delivery of good-quality data. 

2.7. DELIVERABLES, TIMELINE, AND PAYMENT 

The payment will be made in installments upon the achievement of the mutually agreed quality of deliverables 
by the hired agency and EAII. The agency should keep in mind that while subletting the technical proposal, 
following the given timeline and quick turnaround time will be appreciated. The tentative list of deliverables 
and payment terms is mentioned below: 

Step Task 
Deliverables 

Verifiable Indicator Deliverable 
Timelines 

Dates  

A Signing of 
contract 

 Completed contract T  

B CAPI 
Checking and 
Pilots 

Checking the scripting of CAPI 
in SurveyCTO 

T+4 days  

Conduct and share 
observations from CAPI pilots 

Short note on the details of the 
places covered during the Pilot 
and the sample covered 

  Participation in ToT  
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Step Task 
Deliverables 

Verifiable Indicator Deliverable 
Timelines 

Dates  

C Training Organize state-level training 
for the data collection team  

 TBD based on 
the date of 
NDD in the 

states 
List of hired surveyors and 
certification as per the 
specified criteria (Age, 
Qualification, and work 
experience) 

A separate brief report for the 
training in each state 

D Main Survey Coverage tracker (field 
completion status) along with 
sanity-checked raw data 
during every day of data 
collection 

 TBD based on 
the date of 
NDD in the 

states 

Data collection completion 
status, along with the data 
completion/implementation 
report 

A brief report on the 
implementation, along with 
details of sampled contact 
numbers that could not be 
contacted. 

Submission of backcheck data 
along with case IDs and case 
mapping 

E Data 
submission 

Submission of the first round 
of data 

Within 7-10 
days of data 

collection 
completion. 

TBD based on 
the date of 
NDD in the 

states 
Submission of back-check and 
spot-check reports from at 
least 10% of sampled CES 
schools (% Matched, 
%Variance) 

F Final Data 
submission 

Incorporating all the 
observations provided in the 
data, / Provide appropriate 
response to the queries in the 
data 

Within 7 
days of 

receiving 
the 

feedback 
form, EAII 

  

TBD based on 
the date of 
NDD in the 

states 

Submission of the final round 
of the data without any errors, 
along with the command file 
and error log files used for the 
final version of the data 
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Step Task 
Deliverables 

Verifiable Indicator Deliverable 
Timelines 

Dates  

G Analysis and 

PPT 

Detailed analysis of the final 
cleanned data sets as per the 
analysis plan, share by EAII 

Within 7 
days of 

finalizing 
the data 

  

TBD based on 
the date of 
NDD in the 

states PPT with key findings and 
graphs. Chart as per the 
template, shared by EAII 

2.8. SUMMARY OF DELIVERABLES 
The following items will be completed throughout the project period:  

● Workplan (a draft should be included with the proposal, but refined in collaboration with EAII)  

● Observations from testing of CAPI tools in the SurveyCTO Platform 

● Observations from the pilot exercise of CAPI tools 

● Fieldwork and logistical plan (a draft should be included with the proposal, but refined in 

collaboration with EAII)  

● Quality control plan  

● Equipment plan  

● Training materials and field manuals  

● Roster and CVs of field staff  

● Documentation of fair pay and payment to field staff for services rendered 

● Weekly progress reports 

● Weekly notes from debriefs with supervisors and team members  

● Backcheck report with analysis and reasons for the variance. 

● Final report, with a comprehensive overview of field activities, key challenges faced with 

implementation, and an overview of quality control activities and outcomes 

● Complete, cleaned, error-free final datasets, saved in. CSV format and cleaned in SPSS/Power BI, 

with accompanying data cleaning command files/ syntax 

● Analyzed tables of the final data based on the analysis plan, shared by EAII. 

● PowerPoint presentation of key findings in EAII provided template 

● Deliverable as per the linked invoices  
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ANNEXURE A: SUBMISSION CHECKLIST 
The following documents are necessary for a complete proposal submission. The documents should be in 
English as much as possible.  

S. No. Name of Document  Format 

1 Company Registration As provided by the Registration of Societies Act 1860, or a Public 
Trust registered under the Indian Trust Act 1982, or a 
corporation registered under Section 8 of the Companies Act. 
Or, experienced Self-Help Groups (SHGs) within districts. 

2 Tax registration and 
official ITR filing for the 
last 3 years 

ITR filing for years 2019-2020, 2021-2022, 2022-23 to be 
attached to the technical proposal 

3 Certificate of 
incorporation, PAN No. 
and GST Details 

Desired copies of all registrations 

4 Agency Overview A brief overview of the agency, highlighting key competencies 
and services rendered. This should include a description of 
previous experience of similar work in school, Anganwadi 
center, or community-level surveys in the states where the 
agency is drafting a proposal. For listing previous experience, 
the Service Provider Agency should use a tabular format and 
include project name and duration, sector, project description, 
data collection services provided, and funder.   

5 Team members’ 
Curriculum Vitae (CV) 

Detailed CVs of team members that will be assigned to the 
project, with specific work experience and relevant background. 

6 Document with three 
recent references  

Reference letters on completion of the last 3 projects. Please 
include name, contact information, company, and nature of the 
relationship 

7 Financial proposal Budget for completing the Total Survey Requirement, using the 
detailed format provided by EAII. 

8 Technical proposal As outlined in detail below.  

9 Logistical plan for data 
collection  

As outlined below, it contains information on the number of 
teams and team members and how they will travel to 
enumeration areas against a daily data collection schedule, 
along with management/coordination information.  
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The technical proposal should include:  

 

Section A: Understanding of the evaluation objectives and design (not more than 2 pages) 

A. Describe the evaluation objective and work plan. Please remark on any design changes that the 

research agency would make based on its expertise in conducting research and experience in the 

field. 

B. Please specify which part of the survey you would like to apply for, e.g., which states  

 

Section B: Operational approach (not more than 10 pages)  

A. NOTE: The agency is not required to develop the data collection tools, but the tools need to be 

reviewed in the SurveyCTO program. The agency’s most important task is to review the CAPI version 

of tools, conduct a pilot with the tools, and collect data of the utmost quality with the final tools.  

B. Preparation: Describe the preparation activities the agency will undertake. Include the review of CAPI 

tools, hiring of quality data collectors, development of field manuals, and any other field management 

tools. 

C. Understanding of local context: Describe any contextual considerations that must be made in order 

to effectively carry out the surveys with the target respondents. Additionally, describe the agency’s 

approach to managing these issues. Considerations may include, but are not limited to, the language 

of the survey, timing of data collection activities, and selection criteria for interviewers. 

D. Staffing and team composition: Describe the staff that will be working on this project, the recruitment 

method for hiring staff, the number of staff needed to complete the project, roles, and relevant 

experience, and whether they will be working on this project full-time or part-time. 

C. Staffing compensation: Provide proposed field management and interviewer compensation figures 

(weekly rates you will pay staff, in INR).   

D. Equipment: Data will be collected electronically using tablets. The agency will be required to provide 

tablets for all data collectors.  Describe the equipment that the agency would be able to provide.  

E. Training: Describe training programs that will take place for data collection.  

F. Data collection: Describe the logistical plan for data collection. Include how teams will travel to and 

around enumeration areas, how many teams and team members will be deployed, how teams will be 

managed and coordinated, and how data will be uploaded on a daily basis. 

G. Data management and confidentiality: Describe how the agency will ensure compliance with any 

ethical guidelines, including how data will be kept confidential and secure during fieldwork.  

H. Data quality: Describe how the agency will ensure quality data, including monitoring of interview and 

interviewer quality and planned data checking and quality assurance processes.  
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ANNEXURE B: FINANCIAL PROPOSAL TEMPLATE 
 

 FINANCIAL PROPOSAL 

1 State Name xxxxxx Unit Days 
Unit 

Description 
Unit Rate in 

INR 
Total 

Amount 

 Cost of Professional Personnel      

 Team Leader      

 Project Coordinator      

 Project Associate      

 Field Manager      

 Field Support Manager      

 Data Support Manager      

 Any other cost      

 Sub Total      

       

2 Recruitment and Training Cost 

 

Cost of recruitment of surveyors 
across the state (name of the 
state)      

 
Training of Surveyors - Venue 
Charges      

 LCD, Projector, Stationery, etc.      

 Food      

 Printing of Training Material      

 Remuneration and Per Diem      

 
Inter-district and local travel for 
Surveyors and Supervisors      

 Any other cost      

 Sub Total      

       

3 
Field Implementation Cost (note: the requirements here should match the logistical plan for data 
collection, including proposed days and numbers of surveyors to be deployed)  

 
Surveyors' Remuneration and Per 
Diem      

 
Supervisors' Remuneration and 
Per Diem      

 Surveyors' local travel cost      

 Supervisors' local travel cost      
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Supervisor and surveyors' inter-
district travel cost from a central 
location to the allotted fieldwork 
area /allocated district/block      

 Any Other cost      

 Sub Total      

       

4 Other Direct Cost 

 

Supervisor communication for 
field work (including one before 
field launch)      

 
Internet Data Charges for 
Surveyors' Tablets      

 
Procurement of any 
equipment/tablets      

 Any courier charges      

 Any other cost      

 Sub Total 

       

5 Researcher Monitoring Cost (If any) 

 
Researcher Travel cost for 
training (air/train/ bus etc.)      

 
Field training and monitoring 
cost      

 Hotel and Food Cost      

 Per Diem      

 Any other cost      

       

 Sub Total      

 Total Cost      

 GST      

 Grand Total      

Link for access: Financial proposal NDD PMCES 

 

The release of payment will be upon achieving the following 4 milestones: (i) signing of the contract (30%), 

(ii) completion of 50% data collection (20%), (iii) completion of 100% data collection (30%), and (iv) final data 

submission with other deliverables (20%).  

 

  

https://docs.google.com/spreadsheets/d/1rbz0FV-fRjPyBeg9dNyfCnRVzrmeRtEodxhoWUf8Hlc/edit?gid=0#gid=0
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ANNEXURE C: TEMPLATE FOR CV AND WORK SCHEDULE 

Curriculum Vitae (CV) of Proposed Key Personnel [Not more than 5 pages] 

 1.   Name of Staff [Insert full name]:                                                        

2.   Proposed Position                                                                                                         

3.   Employer:                                                                                       

4.   Date of Birth:                                            Nationality:               

5.   Education                                                                                                          

School, college, and/or 
University Attended 

Degree/certificate or other 
specialized education obtained 

Date Obtained 

     

     

6. Professional Certification or Membership in Professional Associations:                                                                                       
                                                                                                         ________________ 

7.   Other Relevant Training:                                                                                                                                                         

8.   Countries of Work Experience:  [List countries where staff have worked in the last ten years]:                                                                           
                                                                                                         

9.   Languages [For each language, indicate proficiency: good, fair, or poor in speaking, reading, and writing]:                                                            
  

10. Employment Record  [Starting with present position, list in reverse order every employment held]: 

From  [Year]:        To  [Year]:                   

Employer:                                                     

Positions held:                                              
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11. Detailed Tasks Assigned 

[List all tasks to be performed 

under this assignment] 

12. Work Undertaken that Best Illustrates the Capability to Handle the 
Tasks Assigned 

[Among the assignments in which the staff has been involved, indicate the 
following information for those assignments that best illustrate staff 
capability to handle the tasks listed under point 11.] 

Name of assignment or project:  _______________________                                                                         

Year:  ____________________________________________ 

Location: _________________________________________ 

Client:                                                                            _____ 

Main project features:________________________________ 

Positions held:                                                                             

Activities performed: _________________________________ 

  

13. Do you currently or have you ever worked for the World Bank Group, including any of the following types 
of appointments: Regular, term, ETC, ETT, STC, STT,  JPA, or JPO? If yes, please provide details, including the 
start/end dates of the appointment. 

 ___________________________________________________________________________ 

Certification 

I  certify that (1) to the best of my knowledge and belief, this CV correctly describes me, my qualifications, 

and my experience; (2) that I am available for the assignment for which I am proposed; and (3) that I am 

proposed only by one Offeror and under one proposal. 

I understand that any willful misstatement or misrepresentation herein may lead to my disqualification or 

removal from the selected team undertaking the assignment. 

                           Date Day/Month/Year:                                                       

[Signature of staff member or authorized 
representative of the staff]                                                                                      
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TEMPLATE FOR WORK SCHEDULE 
 

N
° 

Activity1 Weeks2 

1 2 3 4 5 6 7 8 9 10 11 12 n 

1                             

2                             

3                             

4                             

5                             

                              

                              

                              

                              

n                             

1 Indicate all main activities of the assignment, including delivery of reports (e.g., inception, interim, and 
final reports), and other benchmarks such as Client approvals, etc.  For phased assignments, indicate 
activities, delivery of reports, and benchmarks separately for each phase. 

2 Duration of activities shall be indicated in the form of a bar chart.
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ANNEXURE D: SAMPLE CONTRACT TERMS AND CONDITIONS 
 

GENERAL TERMS AND CONDITIONS 

a. The RFP is an invitation to offer and does not commit EAII to accept any of the quotations received 
or award the contract to any bidders, including but not limited to the lowest bidder. For these 
purposes, the EAII will assess the technical and financial proposals on the basis of the criteria stated 
above.  

b. EAII is entitled to rely on the bidder’s proposal and information provided by the bidder. In submitting 
a proposal and communicating with EAII, each bidder must ensure that the information it provides is 
true, accurate, complete, not misleading, and does not contain any intellectual property that breaches 
a third party’s rights. 

c. Please note that while EAII is entitled to rely on the financial and technical information provided by 
the bidder in its proposal, the final level of effort, scope of work, budget, and pricing will exclusively 
be outlined in a contract agreement that may, at EAII’s sole discretion, be negotiated with and 
awarded to a selected bidder/Service Provider Agency.  

d. Service Provider Agencies must be willing to negotiate a contract with EAII in good faith and in a 
prompt, efficient, and cooperative manner.  

e. By submitting a proposal, the Service Provider Agency agrees to EAII’s Service Provider Agency 
contract, as included in Exhibit A (attached). Please note that the terms outlined in Exhibit A are the 
minimum required terms, and EAII reserves the right to modify such terms, in whole or in part, at any 
time before any final contract execution. 

f. The successful Service Provider Agency should not make any reference to EAII in any literature, 
promotional material, or sales presentation without prior written consent from EAII’s Country 
Director. 

g. EAII may make any inquiries about the individual’s or organization’s abilities to satisfy the RFP 
requirements and perform the work.  

h. This RFP is not an offer to enter into an agreement with any party. Rather, it is a request to receive 
proposals from respondents interested in providing the services specified herein. EAII reserves the 
right to reject any or all quotations submitted and contract in the best interests of EAII.  

i. EAII is not responsible for any costs or damages associated with the Service Provider Agency’s 
response, including copyright or other rights, regardless of the award or rejection of a quotation, or 
cancellation of this RFP.  

j. Proposal responses are intended only for internal review by the authorizing organization (EAII) and 
not for outside distribution. The information provided herein by Evidence Action, or reproduced 
information given by Evidence Action, shall be and should be treated as confidential. 

 

THE SAMPLE OF CONTRACT TERMS AND CONDITIONS IS SHARED AS A SEPARATE FILE  


