INDEX

Name of Work: Providing and fixing Stainless Steel Safety Door , Flush Door and
Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony,

Udaipur(Raj.).

S. DESCRIPTION PAGE NO.
No.

1. Index 01

2. Information & Instructions for Contractors 02-03
3. Section I & Section 11 04 -06
4. CPWD-6 for e-Tendering 07-13
5. Tender and contract (CPWD-7) 14-16
6. Schedule A to F 17-22
7. Additional Conditions (Civil Work) 23-40
8. Additiona- Specifications 41-42
9. Special Condition for Royalty 43-49
10. | Receipt of Deposition of Maintenance work EMD (Annexure-I) 50
11. | EMD and Performance Security (Bank Guarantee Bond) 51-53

Annexure-II & III)

12. | List of Preferred makes for materials 54-57
13. | Schedule of Quantity (Civil Work) 58-62
14. | Price Bid 63

Time Allowed : 04 (Four) Months.
Certified that this bid document contains pages 01 to 63 (One to Sixty three excluding front
and back cover page).

The N.I.T. amounting to Rs. 27,78,726.00 (Rupees Twenty seven lacs seventy eight
thousand seven hundred twenty six only) is hereby approved.

Executive Engineer
CPWD, Jodhpur



Annexure 20A.13.1

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

The Executive Engineer(Jodhpur), CPWD, Jodhpur invites on behalf of the President

of India online percentage rate tenders from CPWD enlisted contractors in appropriate class of
composite category for the following work:

S.No

Name of work & Location
and NIT No.

Estimated cost
put to bid

Earnest
Money

Period
of
completi
on

Last date & time
of submission of
Financial bids,
EMD, e-tender
processing fee and
other documents
as specified in the
bid documents

Time and
date of
opening of
Bid

Providing and fixing
Stainless Steel Safety
Door , Flush Door and
Cupboards for T-II (03
Nos.) & T-III (07 Nos.)
at CPWD Colony,
Udaipur(Raj.). NIT No.
31/EE/Jodhpur/2026-

Estimate Cost
Rs.27,78,726.00

Rs. 55,575.00

04
(Four)
Months

Upto 14:00
hours on

21.07.2026

At 14:30
hours on

21.07.2026

27

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within the period of bid submission and uploading the mandatory scanned documents such
as Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed
Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount
as prescribed) from any of the Commercial Bank towards EMD in favour of Executive
Engineer, Jodhpur Central Division, CPWD, Jodhpur receipt for deposition of original
EMD to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD
and other documents as specified.

Those contractors who are not registered or have not updated their profile on the website
mentioned above, are required to get registered / update their profile beforehand. The
necessary training materials including the videos with step to step process are available on

download section of https://etender.cpwd.gov.in
-2
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The intending bidder must have valid Class-III digital signature certificate with encryption
key (combo type) to perform any operations / transactions on the e-tendering portal /
website and the bidder should download and install the eMsigner on their system as per
instructions available on download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in
figures appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

List of Documents to be scanned and uploaded within the period of bid submission:

L.

II.

IIII.

Iv.

VI

VIL

VIIL

Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee
of any commercial Bank against EMD Deposition.

Enlistment Order of the Contractor in appropriate class having validity atleast till pervious date of
bid submission.

GST registration certificate, if already obtained by the bidder.
If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents
"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any
Payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any
delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard".
Copy of receipt for deposited of Original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall only be issued from the place in which the office of
receiving division office is situated).Page No.50 (Annexure-I).
Address with phone No. and email Id of bidder.

2

Upload Compulsory ERP Training Certificate of contractor (As Per OM No. DG/Enlist.Rules-
2023/10 dt. 22.04.2024).

Any documents as per NIT

Executive Engineer
CPWD, Jodhpur



1.

SECTION-I

BRIEF PARTICULARS OF THE WORK

Salient details of the work for which bids are invited are as under:

for T-II (03 Nos.) & T-III (07 Nos.) at
CPWD Colony ,Udaipur(Raj.).

S.No. Name of Work Estimate Cost Period of
Completion
1. Providing and fixing Stainless Steel | Rs.27,78,726.00
Safety Door , Flush Door and Cupboards 04 (Four)
Months.

2. Work shall be executed according to General Conditions of Contract 2023 for Maintenance work s
available separately at printer’s outlets and online including amendments issued there in upto previous
date of bid. The General Conditions of Contract for Central Public Works Department is also available
on website www.cpwd.gov.in.
The scope of work include Maintenance of Providing and fixing Stainless Steel Safety Door , Flush

Door and Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).

The scope of work in this contract shall include all Civil and Electrical works including services.
The scope of work shall also involve internal and external developments works related to these
building.
3. General features & major components of the scope of this work to be executed by the contractor are
as under:

i)

Civil Works :

a. Scope of work also includes earth work, masonry work, plaster work, all external and
internal finishing works, flooring, door/ windows/ ventilators/ cupboards, wood work,
internal and external water supply, sanitary, sewer, drainage, steel/aluminium/upvc
work, waterproofing works, insulation etc.

b. External development works like internal road, water supply and sewerage work,

drainage and related services, open areas, parking, pathways, etc.

c. Any other work as detailed in BOQ, specified elsewhere in tender documents and
even incidental works not defined in this document but essential for completion of

work.

The scope of work includes cost of all materials, manpower, equipment’s, T&P, fixtures,
accessories, royalties, taxes, watch & ward and all other essential elements for completion
and maintenance of works whatsoever, under the scope of this contract. Any changes,
modifications, revisions etc. required to be done by CPWD, client, local bodies, design
consultants etc. in accordance with applicable standards will have to be executed by the
contractor as per provisions of the contract specified elsewhere in this bid document.

Drawings: The drawings related to this work can be seen in the office of Executive
Engineer, Jodhpur, CPWD, Jodhpur. These drawings are indicative and may change as

per actual requirement of work.




1.1

1.2

1.3

1.4
1.5

2.1

2.2

2.3

2.4

SECTION- I
INFORMATION & INSTRUCTIONS FOR BIDDERS

Definitions:

In this document the following words and expressions have the meaning hereby assigned
to them.

Employer: Means the President of India, acting through the Executive Engineer,
Jodhpur, CPWD, Jodhpur.

Bidder: Means the individual, proprietary firm, firm in partnership, limited company
private or public or corporation.

Client CPWD, Udaipur (Raj.) or his authorized representative.

“Year” means “Financial Year” unless stated otherwise.
Method of application:

If the bidder is an individual, the application shall be signed by him above his full type
written name and current address.

If the bidder is a proprietary firm, the application shall be signed by the proprietor above
his full typewritten name and the full name of his firm with its current address.

If the bidder is a firm in partnership, the application shall be signed by all the partners of
the firm above their full typewritten names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of the
partnership deed and current address of all the partners of the firm should accompany the
application.

If the bidder is a limited company or a corporation, the application shall be signed by a
duly authorized person holding power of attorney for signing the application accompanied
by a copy of the power of attorney. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

Final decision-making authority.

The employer reserves the right to accept or reject any bid and to annul the process and
reject all bids at any time, without assigning any reason or incurring any liability to the
bidders.

Particulars provisional

The particulars of the work given in Section I are provisional. They are liable to change
and must be considered only as advance information to assist the bidder.



Site visit
The bidder is advised to visit the site of work, at his own cost, and examine it and its

surroundings by himself and collect all information that he considers necessary for proper
assessment of the prospective assignment.

Opening of financial bid
The financial bids of only the eligible bidders whose uploaded documents are found
appropriate as per requirement of bid, shall be opened online at the notified time and date.

The Engineer-in-charge reserves the right to verify information submitted by the bidder
from appropriate authorities, if deemed necessary.

In case of change in CPWD establishment in future, the designated officers w.r.t
different clauses of this agreement shall be as per orders of DG CPWD and same
shall be binding on the contractor

The employer reserves the right, without being liable for any damages or obligation to
inform the bidder, to:

(a) Amend the scope and value of contract to the bidder.

(b) Reject any or all the applications without assigning any reason.

Any effort on the part of the bidder or his agent to exercise influence or to pressurize the
employer would result in rejection of his bid. Canvassing of any kind is prohibited.



1.1

CPWD -6
CPWD-6 FOR e-TENDERING
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

Percentage rate tenders are invited on behalf of the President of India through online
composite bids from CPWD enlisted contractors of appropriate class in composite category
for the following work:-

“ Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-II (03
Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.). ”

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

The work is estimated cost Rs. 27,78,726.00

This estimate, however, is given merely as a rough guide.
Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7
(or other Standard Form as mentioned) which is available as a Govt. of India
Publication and also available on website www.cpwd.gov.in. Bidders shall quote his
rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 04 (Four) Months from the date of
start as defined in schedule 'F' or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the bid documents.
(1) The site for the work is available.

A h O o L he-made Wl 117 oo ne ad

- O O O C v s, s, C

(i1) The architectural and structural drawing for the work is available
Or The architectural and structural drawings shall be made available in phased manner,

as per requirement of the same as per approved programme of completion submitted

by the contractor after award of work.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in or
in the office of the EE-Jodhpur, CPWD, Jodhpur free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times

but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial
bid then it shall be mandatory to submit revised financial bid. If not submitted then the
bid submitted earlier shall become invalid.




10.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee
(for balance amount as prescribed) from any of the Commercial Banks drawn in favour
of Executive Engineer, Jodhpur Central Division, CPWD, Jodhpur shall be scanned
and uploaded on the e-Tendering website within the period of bid submission. The original
EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid
submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE)
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed
format (enclosed) as Annexure-I at page 50 uploaded by tender inviting EE in the NIT.
A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be
deposited in shape prescribed above, and balance may be deposited in shape of Bank
Guarantee including e- Bank Guarantee of any Commercial bank having validity for a
period of 90 days for single bid works and 180 days for two bid system or more from the
last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
The earnest money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or immediately
after acceptance of the successful bidder, whichever is earlier. However, in case of
two/ three bid system, earnest money deposit of bidders unsuccessful during technical
bid evaluation etc. should be returned within 30 days of declaration of result of technical
bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as

specified in the notice inviting e- tender shall be scanned and uploaded on the e-

Tendering website within the period of bid submission. However, certified copy of all the

scanned and uploaded documents as specified in e- tender notice shall have to be

submitted by the lowest bidder within a week physically in the office of tender opening
authority. Online bid documents submitted by intending bidders shall be opened only of
those bidders, who has deposited EMD with any division of CPWD and other documents

scanned and uploaded are found in order.

The bid submitted shall be opened at 14:30 hours on 21.07.2026

The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall

not be refunded if:

(i) The bidder is found ineligible.

(i)  The bidder does not upload scanned copies of all the documents stipulated in the
bid document.

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest
bidder in the office of bid opening authority.

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.



1.

12.

13.

14.

15.

The contractor whose bid is accepted will be required to furnish performance guarantee
at specified percentage of the tendered amount as mentioned in schedule E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from
any of the Commercial Banks in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as indicated
in Schedule 'F', including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The
earnest money deposited along with bid shall be returned after receiving the aforesaid
performance guarantee. The contractor whose bid is accepted will also be required to
furnish either copy of applicable licenses/ registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. If applicable and also ensure the compliance of aforesaid
provisions by the sub-contractors, if any engaged by the contractor for the said work
within the period specified in Schedule F.
The description of the work is as follows:

“ Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-1I (03

Nos.) & T-1II (07 Nos.) at CPWD Colony ,Udaipur(Raj.).

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidders shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his
own cost all materials, tools & plants, water, electricity access, facilities for workers and
all other services required for executing the work unless otherwise specifically provided
for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done and of conditions and rates at which stores,
tools and plant, etc. will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth
by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will be
liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.



16.

17.

18.

(i)

(i)

(iii)

19.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts, in which his near relative is posted a Divisional Accountant or as
an officer in any capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any gazette officer in the Central Public Works Department or in the Ministry
of Housing and Urban Affairs. Any breach of this condition by the contractor would
render him liable to be removed from the approved list of contractors of this Department.
No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the
contractor's service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days
from the date of opening of bids in case of single bid system and-75(seventy-five)-days

Further

If any tenderer withdraws his tender or makes any modification in the terms & conditions

of the tender which is not acceptable to the department within 7 days after last date of

ubmission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions

of the tender which is not acceptable to the department after expiry of 7days after last

date of submission of bids, then the Government shall without prejudice to any other

ight or remedy, be at liberty to forfeit 100% of the earnest money absolutely

irrespective of letter of acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders

shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful

bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15

days from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time
of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.

20— For Compesite Bids
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24.0

25.0

Jurisdiction of Courts

The Court of the place from where the letter of award of work has been issued shall have
the jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from their
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after
getting budget/ authorization/ deposit from various Ministries/Client Departments. The payment to
the contractor can be done only on availability of funds for that work from client department and
in case of delay in getting funds from Ministry / Client Department, CPWD will not be responsible
for delay in payment and no any extra compensation on this account shall be granted apart from
specified elsewhere in this document. The contractor has to quote his tender accordingly
considering this aspect

EE (Jodhpur)
CPWD, Jodhpur




C.P.W.D.-7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE: Rajasthan REGION : Chandigarh
Office: SE(Jodhpur) DIVISION : EE(Jodhpur)

Percentage Rate Tender & Contract for Works

Tender for the work of: - Providing and fixing Stainless Steel Safety Door , Flush Door
and Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD
Colony ,Udaipur(Raj.).

(i) To be uploaded by 14:00 hours on 21.07.2026 to EE (Jodhpur) CPWD,
Jodhpur/ upload at (https://etender.cpwd.gov.in

(i1) To be opened in presence of tenderers who may be present at 14.30 hours on
21.07.2026 in the office of EE (Jodhpur) CPWD, Jodhpur.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and
not to make any modification in its terms and conditions.

A sum of Rs. 55,575.00 is hereby forwarded in Cash/ Receipt Treasury Challan/ Deposit at
Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft
of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of
the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/
Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is scanned and uploaded (strike out as the case may be).



If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/'We
agree that the said President of India or his successors, in office shall without prejudice to any
other right or remedy, be at liberty to take necessary action to forfeit the said earnest money
absolutely. If I/We fail to commence work as specified, /'We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall
be a guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/'We
agree that in case of forfeiture of Performance Guarantee as aforesaid, I/'We shall be debarred for
participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

*%** [/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the
State.

Dated
Signature of Contractor
Witness:
Postal Address
Address:

Occupation:



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India for a sum of * ......... oA
............................... (Rupees .....ovneee o ),

The letters referred to below shall form part of this contract agreement:

(a) sksksk

(C) sksksk

For & on behalf of President of India

Dated: ----***----
Signature ......... e,

***To be filled in by EE



ROFORMA OF SCHEDULES A to F (FOR CIVIL COMPONENT)

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) Schedule attached at page no.58-62

SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of contract : General Conditions of contract for Central PWD
Works 2023 for Maintenance work incorporating all amendments issued upto previous

date of submission of bids.

Name of work:-Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards
for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).

Estimated cost of work:

(i) Earnest money:

(i1) Performance Guarantee :

(iii) Security Deposit :

SCHEDULE ‘F’

GENERAL RULES : & DIRECTIONS
Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3. See below
Definitions:

2(vi) Engineer-in-Charge .

2(viii) Accepting Authority

2(x)  Percentage on cost of materials and
labour to cover all overheads and profits

17 -

Rs.27,78,726.00

Rs. 55,575.00 (to be returned after receiving
performance guarantee)

a) 5% of tendered value or Estimated Cost Put
to Tender (ECPT) (whichever is higher).

b) Where the tendered amount is less than
eighty percent (80%) of the Estimated
Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the
requirement under (a) above, shall be
increased by an amount equal to the
difference between eighty percent (80%)
of the ECPT and the tendered amount.

2.5% (Two & Half percent) of accepted
tendered amount.

EE (Jodhpur), CPWD

For Civil Component

EE (Jodhpur), CPWD or his Successor
thereof

EE (Jodhpur), CPWD or his Successor
thereof, if bid amount upto 1.00cr

15%



2(x)(b) Standard Schedule of Rates

2(xi) Département

9(ii))  Standard CPWD contract
Form GCC 2023,CPWD
Form 7/ 8 as modified &
corrected upto

Clause 1

(1) Time allowed for submission of
Performance Guarantee, programme
chart (Time and progress ) and applicable
labour licenses, registration with EPFO,
ESIC and BOCW welfare board or proof
of applying there of from the date of

DSR 2023 modified by multiplying correction
Factor of 0.973 as Director General Office
Memorandum No. 158/SE(TAS)/GST/2024/02-E
Dt. 08-08-2024 & 2022 (E&M) with upto date
correction slips issued up to date of receipt of tender
& market based items.

Central Public Woks Département

Previous date of submission of bids

issue of letter of acceptance 07 days
(i) Maximum allowable extension with late
fee @ 0.1% per day of Performance
Guarantee amount beyond the period
provided in (i) above (1 to 15 days to be
filled by NIT approving authority) 03 days
Clause 2
Authority for fixing compensation under clause 2 Superintending Engineer, CPWD,
Jodhpur Or successor thereof
Clause 2A
Applicable clause 2/ Clause 2A Yes
Clause 5
Number of days from the date of issue of letter
of acceptance for reckoning date of start Mile stone(s)
as per table given below:- 10 day
Physieab days{(from-date-of | ease-ofnonachievementeof
start) milestone
+ —30%-of Finanecial progress +meonths 1%
2 —60%-of Finanecial progress 2-months 2%
3. +00% ot Finaneiadprosress 3-menths 2%

Time allowed for execution of work.

04 (Four) Months.



Clause 5
Authority to decide :

(i) Extension of time EE (Jodhpur)CPWD, Jodhpur

or his Successor thereof

(i1) Rescheduling of mile stones SE (Jodhpur), CPWD
or his Successor thereof
(ii1) Shifting of date of start in case
of delay in handing over of site SE (Jodhpur), CPWD

or his Successor thereof

Clause 5 Applicable Clause 5/ Clause SA Clause 5

Clause 6: Computerised Measure Book (CMB) /

Electronic Measurement Book (EMB)

Mode of measurement: EMB

Clause 7

Gross work to be done together with net

payment /adjustment of advances for material
collected, if any, since the last such payment for
being eligible to interim payment In case of correction
/ rejection /Short documents, it will be mandatory

for Engineer-in-charge to give recorded reasons for
correction/ rejection / submission of additional
documents within seven days after submission

of running bill by the contractor.

Rs. 6.00 Lakhs or as mutually
agreed by both the parties.

Clause 7A
Whether clause 7A shall be applicable Yes
Clause 8 EE (Jodhpur)CPWD,

Competent Authorities to inspect and issue
Completion certificate.

Clause 10A
List of testing equipment to be
provided by the contractor at site lab.

Clause 10B(ii)
Whether Clause 10B (ii) shall be applicable

Clause 10C
Component of labour expressed as percent
of value of work: =
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or his Successor thereof

Mandatory testing equipment to be
provided by the contractor at site as per
requirement.

No

Not Applicable

25%



Clause 10CC Not Applicable
Schedule of component of other Materials,

Labour etc. for price escalation. Component

of civil (except materials covered under clause

10CA) /Electrical construction value of work Xm Nil %

Component of Labour -
expressed as percent of total value of work. Y Nil %

Note : Xm ------ .% should be equal to (100) -
(materials covered under clause 10CA i.e.
Cement, Steel, POL and other material specified
in clause 10CA + Component of Labour)

Clause 11
Specifications to be followed for Civil: CPWD Specification 2019 (Vol. 1
execution of work & 1) with correction slips upto date of receipt
of tender.
Clause 12
Type of work: Maintenance work

Maximum percentage for quantity of items of work to be executed
beyond which rates are to be determined in accordance with See Below
Clauses 12.2:

120 Deviation Limit beyond which clauses12.2 No limit
' shall apply for building work
Clause 16
Competent Authority for deciding Superintending Engineer, CPWD, Jodhpur
reduced rates . or his Successor thereof.
Clause 18
List of mandatory machinery, As per site requirement.

tools & plants to be deployed
by the contractor at site:

Clause 19 C
Authority to decide penalty for each default Executive Engineer, CPWD, Jodhpur or
successor thereof

Clause 19D
Authority to decide penalty for each default Executive ‘Engineer, CPWD, Jodhpur or
successor thereof

Clause 19 G
Authority to decide penalty for each default Executive Engineer, CPWD, Jodhpur or
successor thereof
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Clause 19 K
Authority to decide penalty for each default Executive Engineer, CPWD, Jodhpur or
successor thereof

Clause 25

I Conciliator: SDG, CPWD, Chandigarh Region

ii Arbitrator appointing authority: SE, CPWD, Jodhpur

iii Place of Arbitration: Jodhpur
Clause 32
"Requirement of Technical Representative (s) and Recovery Rate"
SI1. Minimum | Discipline | Designation Minimum | Number Rate at which
No. | Qualification (Principal Experience recovery shall be
of Technical Technical / made from the
Representati Technical contractor in the
ves representative event of not fulfilling
provision of clause
36(1)
1. Graduate (Civil) (1) Project 2 or 5 years 1 Rs. Rs.
Engineer Maneger respectively 15,000/- | Fifteen
or planning/ per Thousand
Diploma quality Site / month per
Engineer billing per Month
Engineer person per
Person

Assistant Engineer retired from Government Services that are holding Diploma will be treated at
par with Graduate Engineer.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can
be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.
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Clause 38

(i) (a) | Schedule/statement for determining DSR-2023" with correction slips upto
theoretical quantity of cement & bitumen | issued upto pervious date of receipt of
on the basis of Delhi Schedule of Rates tender
printed by C.P.W.D.

(i1) Variations permissible on theoretical
quantities:

(a) Cement
For works with estimated cost put to
tender not more than Rs. 25 lakh.

For works with estimated cost put to 3 % plus/minus
tender more than Rs. 25 lakh 2 % plus/minus

(b) Bitumen for all works 2.5% plus only & nil on minus side

(©) Steel reinforcement and structural steel 2 % plus/minus
section for each diameter, section and
category

(d) All other materials Nil
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1.2

1.3

ADDITIONAL CONDITIONS FOR CIVIL WORK

General Conditions for Civil Works
The work in general shall be carried out in accordance with the CPWD Specifications 2019

Vol. I to II (corrected/ amended up to previous date of bid submission) hereinafter referred
as CPWD Specifications.

Order of Preference: In case of any difference or discrepancy between the description of
items as given in the schedule of quantities, specifications for individual items of work,
contract conditions and/or I.S. Codes etc., the following order of preference shall be
observed:

(1) Description of items as given in Schedule of quantities

(i1) Particular specifications, if any, for the item in agreement

(iii)  Special conditions, if any, in agreement

(iv)  Additional conditions, if any, in the agreement

V) Tender drawings attached/ issued during execution

(vi) CPWD Specifications including correction slips up to previous date of
submission of the tender.

(vii)  General Conditions of Contract 2023 for CPWD Maintenance works with
correction slips up to previous date of submission of the tender.

(viii) Indian Standards Specifications of B.L.S.

(ix)  ASTM, BS or other foreign origin code mentioned in agreement.

x) Manufacturer’s specifications for the item, as decided by Engineer-in-charge.

(xi)  Sound Engineering practices or well established local Maintenance
practices.

Source of Material:

a. The water for Maintenance work shall be arranged by contractor. In case, contractor
takes water from government source free of cost then recovery of 1% water charges
shall be made. The contractor shall get the water tested with regard to its suitability of
use in the works and get written approval from the Engineer-in-charge before he
proceeds with the use of same of execution of works. If the tube well water is not
suitable, the contractor shall arrange Municipal water or from any other sources at his
own cost and nothing extra shall be paid to the contractor on this account. The water
shall be got tested at frequency specified in latest CPWD specifications/BIS code.
Contractor may be required to install industrial RO plant at site at his own cost, for
treating water for Maintenance purpose.

Stone for stone masonry, stone aggregates and stone ballast shall be of hard stone variety,

mined from Govt. approved mines. The contractor shall submit source(s) of material along
with samples of material from that source. Based on stipulated specifications, source and
sample shall be approved by the Engineer- in-Charge. For Bhera Debari Distt. Udaipur
stone Quarry is approved for aggregates.
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1.4

C.

Coarse and fine aggregates to be used for concrete work, mortar for masonry, plaster etc
shall be sourced from Govt. approved mines or manufacturer(s) as approved by Engineer-
in-charge. The contractor shall submit source(s) of material along with samples of material
from that source. Based on stipulated specifications, source and sample shall be approved
by the Engineer- in-Charge. For river sand from Kharka and Jaisamand Distt. Udaipur
(Raj.) is approved.

In schedule of quantity, wherever provision for coarse sand and fine sand is specified in
any item, use of washed crushed stone sand or manufactured sand shall also be permissible
as per codal provisions. Nothing extra shall be payable or recoverable on this account, over
& above the quoted rate(s) of respective item. However decision of the Engineer-in-charge
w.r.t. selection of material i.e. natural sand, crushed stone sand, manufactured sand etc.
shall be final and binding on contractor.

Testing of Materials:

(A) Regarding testing of civil & electrical materials, which cannot be tested in site
laboratory and/or to be tested at an independent laboratory, the testing of materials shall
be conducted in Govt. Laboratory/ Govt. colleges/ IITs/NITs or from the laboratory
approved by Engineer-in-charge.

All expenditure to be incurred for testing of the samples including testing charges, cost of
sample, packaging, sealing, transportation, loading, unloading etc. shall be borne by the
contractor. The contractor shall also make all arrangements for transportation and delivery

of samples of materials to the testing laboratory.

B) Laboratory at site :

The contractor shall establish a testing lab at site and provide testing equipment and
materials for the field tests mentioned in the list of mandatory tests given in CPWD
specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.
The representatives of the department shall be at liberty to inspect the testing facilities at
site and conduct testing at random in consultation with Engineer in charge. The contractor
shall provide all necessary facilities for the purpose. The laboratory shall be equipped, inter

alia, with the following equipment:
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Not less than 90% tests for material be performed at site lab with above stated
equipment’s, however at least 10% testing of materials shall be got done from
external laboratories. However, for the tests to be carried out by the external
laboratories, the contractor shall supply free of charge all the materials required for
testing, including transportation. If the tests which were to be conducted in the site
laboratory are conducted in other laboratories for any the reasons the cost of such
tests shall be borne by the contractor.

All the test in field lab setup at Maintenance site shall be carried out by the
Engineering staff deployed by contractor which shall be 100% witnessed by JE and
50% of tests shall be witnessed by AE-in- charge. At least 10% of the tests are to be
witnessed by the Executive Engineer.

¢) Sampling of Materials:
i) Sample of building materials fittings and other articles required for execution of work

shall be got approved from the Engineer-in-Charge. Articles manufactured by companies
of repute and approved by the Engineer-in-Charge shall only be used. Articles bearing
BIS certification mark shall be used in case the above are not available, the quality of
samples brought by the contractor shall be judged by standards laid down in the relevant
BIS specifications. All materials and articles brought by the contractor to the site for use
shall conform to the samples approved by the Engineer-in-Charge which shall be
preserved till the completion of the work.

ii) The contractor shall ensure quality Maintenance in a planned and time bound manner.
Any sub-standard material/work beyond set out tolerance limit shall be summarily
rejected by the Engineer-in-Charge. Same shall be removed from the site within the time
as directed by the Engineer-in charge at their own cost.

iii) BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to
the material and/or the work done.

iv) The contractor shall procure all the materials in advance so that there is sufficient time
to testing and approving of the materials and clearance of the same before use in work.

v) All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same
at site before use.
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1.5

1.5.1

1.6

vi) The contractor shall be fully responsible for the safe custody of the materials issued to
him even if the materials are in double lock and key system.

vii) The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said
materials confirm CPWD specifications.

INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by senior officers of CPWD in addition of the Engineer-in-charge and his
authorized representative. The contractor shall at times during the usual working hours and
at all times at which reasonable notices of the intention of the Engineer-in-charge or other
officers as stated above to visit the works shall have been given to the contractor, either
himself be present to receive the orders and instructions or have a responsible

representative duly accredited in writing, to be present for that purpose.

RESPONSIBILITY

a. The Contractor shall keep himself fully informed of all relevant acts and laws of the
Central & State Governments, orders, decrees of statutory bodies, tribunals having any
jurisdiction or authority, which in any manner may affect those engaged or employed
and anything related to carrying out the work. All the rules & regulations and bye-laws
laid down by District Collector / Municipal Corporation / Urban Development
Authority and any other statutory bodies shall be adhered to, by the contractor, during
the execution of work. The Contractor shall also adhere to all traffic restrictions
notified by the local authorities. The water charges (for municipal water connection as
well as tanker water) shall be borne by the contractor. Also, if the contractor obtains
water connection for the drinking purposes from the municipal authorities or any other
statutory body, the consequent sewerage charges shall be borne by the contractor. All
statutory taxes, levies, charges (including water and sewerage charges, charges for
temporary service connections and / or any other charges) payable to such authorities
for carrying out the work, shall be borne by the Contractor. The Contractor shall
arrange to give all notices as required by any statutory / regulatory authority and shall
pay to such authority all the fees that is required to be paid for the execution of work.

He shall protect and indemnify the Department/ client and its officials & employees
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against any claim and /or liability arising out of violations of any such laws, ordinances,
orders, decrees, by himself or by his employees or his authorized representatives.

Nothing extra shall be payable on these accounts.

The fee payable to statutory authorities for obtaining the various permanent service
connections and Building Use Certificate for the building shall be borne by the

Department/ client.

The contractor shall assume all liability, financial or otherwise in connection with this
contract and shall protect and indemnify the Department from any and all damages and
claims that may arise on any account. The Contractor shall indemnify the Department
against all claims in respect of patent rights, royalties, design, trademarks of name or
other protected rights, damages to adjacent buildings, roads or members of public, in
course of execution of work or any other reasons whatsoever, and shall himself defend
all actions arising from such claims and shall indemnify the Department in all respect
from such actions, costs and expenses. Nothing extra shall be payable on this account.
. No residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall also not be allowed to erect any temporary set up for

his staff in the campus. However, labour camps shall be constructed at site as per
General conditions of contract.

No claim of the laborers shall be entertained including that of providing employment,

regularization of services etc.

Site Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer-in-
Charge / occupants to have easy and quick communication. Nothing extra shall be paid
to the contractor on this account and his quoted rates for various items under this

contract will be inclusive of this obligation.

. The staff employed by the contractor should be well behaved and any complaint of
misbehavior shall be taken very seriously and such staff will have to be removed by

the contractor immediately from the site.

Contractor shall be fully responsible for any damages caused to government property
or allottee’s property by him or his labour in carrying out the work and shall be rectified
by the contractor at his own cost.
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1.7

1.8

Specialized Agencies

The tenderer must associate with himself, agencies of the appropriate eligibility to tender
for each of specialized nature of items / work listed in the tender documents, individually.
Such works shall be got executed only through associated agencies specialized in these
fields. The contractor shall submit name(s) of his associated specialized agencies those
fulfilling the eligibility criteria laid down in contract document, at least 60 days before
commencement of such items / work for the approval of the Engineer in charge whose
decision shall be final and binding. If the tenderer himself fulfils the eligibility criteria laid
down for associated specialized agencies, then the tenderer shall not require associating

with himself the associated specialized Contractor.

It shall be the responsibility of main contractor to sort out any dispute / litigation with the
Specialized Agencies without any time & cost overrun to the Department. The main
contractor shall be solely responsible for settling any dispute / litigation arising out of his
agreement with the Specialized Agencies. The contractor shall ensure that the work shall
not suffer on account of litigation/ dispute between him and the specialized agencies / sub-
contractor(s). No claim of hindrance in the work shall be entertained from the Contractor
on this account. No extension of time shall be granted and no claim what so ever, of any
kind, shall be entertained from the Contractor on account of delay attributable to the

selection/rejection of the Specialized Agencies.

SECURITY

a. The campus is now occupied. Contractor shall take all measures and precautions so as
to cause no inconvenience to the occupants. He shall barricade the Maintenance site /
designated area of Maintenance through the barriers as specified in the BOQ and as
approved by the Engineer-in-charge. No material shall be stored / dumped outside the
designated area.

b. The movement of the Maintenance vehicles and the labours shall be restricted to the
designated routes which will be decided by the client.

c. All the vehicles carrying the material to the work site shall be subject to check and
entries to be made at the gates by security post. No material shall be taken out without

proper gate pass issued by the Engineer-in-Charge or his authorized representative.
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1.10

Any labour engaged by the contractor shall be in possession of photo ID card failing
which they are liable to be disengaged from the work and shall not be allowed to enter
into the campus.

In case of any nuisance caused by activities attributed to contractors staff, workmen
and movement of vehicle, and reported to CPWD by client (an officer of the rank not
lower than EE) commensurate penalty not exceeding Rs. 5000/- for each nuisance shall
be imposed on the contractor by CPWD in consultation with client.

The movement of the labour shall be restricted to the barricaded work site area only.
The contractor will take reasonable precaution to prevent his workmen and employees
from removing and damaging any flora (plant/vegetation) from the project area.

The Contractor shall be responsible for the watch and ward / guard of the buildings
safety, fittings and fixtures provided by him against pilferage and breakage during the
period of installations and thereafter till the building is physically handed over to the

department. No extra payment shall be made on this account.

SAFETY PRACTICES

a)

b)

No Entry/exit/roads other than specified by the Engineer-in-charge for purpose of
Maintenance activities will be allowed to be used for Maintenance activity purposes
or movement of trucks/lorries/load-carriers and nothing extra/ delay whatsoever will
be accounted for on this part.

The contractor shall take all necessary precautions to prevent any nuisance or

inconvenience to the students and staff in campus, owners, tenants or occupiers of
adjacent properties and to the public in general and to prevent any damage to such
properties and any pollution of smoke, streams and water-ways. He shall make good
at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads,
paths, cross drainage works or public or private property whatsoever caused thereon
by the contractor. All waste or superfluous materials shall be removed by the contractor
without any reservation entirely to the satisfaction of the Engineer-in-Charge.

In the event of any restrictions being imposed by the Client, Security, CPWD, Traffic
police or any other authority having jurisdiction in the area on the working or
movement of labour /material, the contractor shall strictly follow such restrictions and
nothing extra shall be payable to the contractor on this account.
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d) No inflammable materials including P.O.L shall be allowed to be stored in huge

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site
subject to the compliance of all rules / instructions issued by the relevant authorities
and as per the direction of Engineer-in-Charge in this regard. Also all precautions and
safety measures shall be taken by the contractor for safe handling of the P.O.L products
stored at site. All consequences on account of unsafe handling of P.O.L shall be borne
by the Contractor.

The contractor shall comply with the safety procedures, norms and guidelines (as
applicable) as outlined in the “Maintenance al practices and safety- 2005”, National
Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations
and notices concerning accidents, injury and first-aid shall be prominently exhibited at
the work site. Depending upon the scope & nature of work, a person qualified in first-
aid shall be available at work site to render and direct first-aid to causalities. A
telephone may be provided to first-aid assistant with telephone numbers of the
hospitals displayed. Complete reports of all accidents and action taken thereon shall be
forwarded to the competent authorities.

The contractor shall ensure the following activities for Maintenance workers safety,
among other measures:
¢ Guarding all parts of dangerous machinery.
e Precautionary signs for working on machinery
e Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting
tackles in good condition.
e Durable and reusable formwork systems to replace timber formwork and ensure

that formwork where used is properly maintained.

e Ensuring that walking surfaces or boards at height are of sound Maintenance
and are provided with safety rails or belts.

e Provide protective equipment; helmets etc.

e Provide measures to prevent fires. Fire extinguishers and buckets of sand to be
provided in the fire-prone area and elsewhere.

e Provide sufficient and suitable light for working during night time.
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1.11

1.12

1.13

PREVENTION OF NUISANCE AND POLLUTION CONTROL

The contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupiers of adjacent properties and to the public
in general and to prevent any damage to such properties from pollutants like smoke, dust,
noise. The contractor shall use such methodology and equipment so as to cause minimum
environmental pollution of any kind during and minimum hindrance to road users and to
occupants of the adjacent properties or other services running adjacent/near vicinity. The
contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge,
any damage to roads, paths, cross drainage works or public or private property whatsoever
caused due to the execution of the work or by traffic brought thereon by the contractor. All
waste or superfluous materials shall be carried away by the contractor, without any

reservation, entirely to the satisfaction of the Engineer-in-Charge.
PROTECTION OF FLORA

The contractor will take reasonable precautions to prevent his workman and employees

from removing and damaging any flora (plant/vegetation) from the project area.

General Cleanliness of site:

a. The contractor shall provide for adequate number of garbage bins around the
Maintenance site and the workers facilities and will be responsible for the proper
utilization of these bins for any solid waste generated during the Maintenance . The
contractor shall ensure that the site and the workers facilities are kept litter free.
Separate bins should be provided for wet and dry waste and labeled in both Hindi and
English with suitable symbols.

b. Contractor should spray curing water on concrete structure and shall not allow free
flow of water. Concrete structures should be kept covered with thick cloth/gunny bags
and water should be sprayed on them. Contractor shall do water ponding on all sunken
slabs using cement and sand mortar. Use of curing compound as per approval of
engineer-in-charge in areas where wet water curing not feasible shall be permissible
and nothing extra shall be paid for the same.

c. The Contractor shall remove from site all rubbish and debris generated by the works

and keep works clean and tidy throughout the Contract Period. All the serviceable and
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non-serviceable (malba) material shall be segregated and stored separately.
Maintenance waste, malba and other rubbish generated out of execution of work by
contractor, shall be disposed of as directed by Engineer in Charge for which no extra
payment shall be made to contractor.

. The contractor shall not stack building material / malba/ muck on the land or road of
the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-
in-Charge, from the site of work to the approved dumping grounds as per the local
byelaws and regulations of the concerned authorities and all necessary permissions in
this regard from the local bodies shall be obtained by the contractor. Nothing extra
shall be payable on this account. In case, the contractor is found stacking the building
material/ malba as stated above, the contractor shall be liable to pay the stacking
charges/ penalty as may be levied by the local body or any other authority and also to
face penal action as per the rules, regulations and bye-laws of such body or authority.
The Engineer-in-Charge shall be at liberty to recover, such sums due but not paid to
the concerned authorities on the above counts, from any sums due to the contractor
including amount of the Security Deposit and performance guarantee in respect of this
contract agreement.

The contractor shall take instructions from the Engineer-in-Charge regarding
collection and stacking of materials at any place. No excavated earth or building
rubbish shall be stacked on areas where other buildings, roads, services and compound
walls are to be constructed.

The site of work shall be always kept clean due to constraints of space and to avoid
any nuisance to the users of buildings in the adjacent plots. The contractor shall take
all care to prevent any water- logging at site. The waste water, slush etc. shall not be
allowed to be collected at site. It may be directly pumped into the creek with prior
approval of the concerned authorities. For discharge into public drainage system,
necessary permission shall be obtained from relevant authorities after paying the
necessary charges, if any, directly to the authorities. The work shall be carried out in
such a way that the area is kept clean and tidy. All the fees/charges in this regard shall

be borne by the Contractor. Nothing extra shall be payable on this account.
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1.14 PRESERVATION AND CONSERVATION MEASURES
a. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected against
the damage by the contractor, at his own expense, for which nothing is payable. The
contractor shall not store materials or otherwise occupy any part of the site in a manner

likely to hinder the operation of such services.

b. All fossils, coins, articles of value of antiquity, structures and other remains or things
of geological or archaeological interest discovered on project location during
excavation/Maintenance shall be the property of the Government, and shall be dealt
with as per provisions of the relevant legislation. The contractor will take reasonable
precaution to prevent his workmen or any other persons from removing and damaging
any such article or thing. He will, immediately upon discovery thereof and before
removal acquaint the Engineer-in-charge of such discovery and carry out the official
instructions of Engineer-in-charge for dealing with the same, till then all work shall be

carried out in a way so as not to disturb/ damage such article or thing.

c. Excavated earth shall be property of client and shall not be disposed off without
approval of Engineer in charge. Any legal or financial implications resulting out of

disposal of earth shall be sole responsibility of the contractor.

1.15 Responsibility during Extreme Weather/Site Conditions:

(a) The Contractor shall make all necessary arrangements for protecting from rains, fog or
likewise extreme weather conditions, the work already executed and for carrying out
the further work, during monsoon including providing and fixing temporary shelters,
protections etc. Nothing extra shall be payable on this account. Also, no claims for
hindrance shall be entertained on this account.

(b) In case of flooding of site on account of rain or any other cause and any consequent
damage, whatsoever, no claim financially or otherwise shall be entertained not
withstanding any other provisions elsewhere in the contract agreement. Also, the
Contractor shall make good, at his own cost, the damages caused, if any. Further, no
claims for hindrance shall be entertained on this account.
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1.16

1.17

(c) The contractor shall be fully responsible for any damage to the work for which the
payment has been advanced to him under the contract and he shall make good the same
at his risk and cost. The contractor shall be fully responsible for safety and security of

his labour, material, T&P, Machinery brought to the site by him.
RECESS, HOLES, OPENINGS, JOINTS ETC

a) The contractor shall leave such recesses, holes, openings, etc. as may be required for
the electric, air-conditioning and other related works for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be payable separately by the
department unless otherwise specifically mentioned and the contractor shall fix the
same at the time of casting of concrete, stone work & brick work or at any similar

location if required, and nothing extra shall be payable on this account.
b) Chases, holes, etc. shall be done using power operated tools.

c) Nothing extra shall be paid for core cutting & sealing of joint with approved material
(non-shrink grout) for taking out of sanitary/ water supply/ fire-fighting cables, pipes

etc. if any,

d) The Maintenance joints shall be provided in predetermined locations only as decided
by Engineer-in-charge. The cost of shuttering for these Maintenance joints shall be
included in item of Concrete work / RCC work and nothing extra shall be payable on

this account to the contractor

e) Any cement slurry / epoxy based bonding agent such as Nit bond or equivalent etc.
added over base surface for continuation of concreting for better bond is deemed to

have been in-built in the items and nothing extra shall be payable.
SCAFFOLDING / SHUTTERING

Wherever required for the execution of work, all the scaffolding shall be provided and
suitably fixed by the contractor. It shall be provided strictly with steel double scaffolding
system, suitably braced for stability, with all the accessories, gangways, etc. with
adjustable suitable working platforms to access the areas with ease for working and

inspection. It shall be designed to take all incidental loads. It should cater to the safety
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1.18

features for workmen. Nothing extra shall be payable on this account. It shall be ensured

that no damage is caused to any structure due to the scaffolding.

Only steel shuttering, unless otherwise specified, with suitably designed steel frame

supporting system is to be used in the work. The contractor shall ensure that there shall be

no leakage at formwork joints and there shall be no movement at joints or bending of the

formwork under pressure of the concrete. Nothing extra shall be paid on this account.

Other Conditions w.r.t Execution of work:

a.

The work shall be carried out in accordance with the architectural drawings and
structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before
commencement of any item of work the contractor shall correlate all the relevant
architectural and structural drawings, nomenclature of items and specifications etc.
issued for the work and satisfy himself that the information available there from is
complete and unambiguous. The figure and written dimension of the drawings shall be
superseding the measurement by scale. The discrepancy, if any, shall be brought to the
notice of the Engineer-in-charge before execution of the work. The contractor alone
shall be responsible for any loss or damage occurring by the commencement of work
on the basis of any erroneous and/ or incomplete information and no claim for such
work shall be entertained. The work shall be carried out in accordance with the Good
for Maintenance Architectural, Civil and Electrical drawings as issued by the

Engineer-in-Charge.

Before commencement of any item of work the Contractor shall correlate all the
relevant architectural, civil and electrical drawings, BOQ items and specifications etc.
and satisfy itself that the information available is complete and unambiguous. The
Contractor alone shall be responsible for any loss or damage occurring by the
commencement and execution of work based on any erroneous and or incomplete

information and no claim whatsoever shall be entertained on this account.

The execution of items shall be carried out in accordance to relevant CPWD
specifications (amended upto previous date of receipt of tenders). For the items which

are not covered under CPWD Specifications, the Particular Specifications / B.I.S.
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Specifications shall have to be followed. The decision of Engineer-in-Charge shall be
final in this regard.

Wherever any reference is made to any Indian Standard, it shall be taken as reference
to the latest edition with all amendments / revision issued thereto upto previous date of
receipt of tenders.

The contractor is required to deploy resources as per availability of site. However no
claim will be entertained for idle labour, idle machinery, idle technical/no-technical
staff, idle T&P etc.

The Contractor shall procure the required materials in advance so that there is sufficient
time to testing of the materials and clearance of the same before use in the work. The
Contractor shall provide at his own cost suitable weighing and measuring arrangements
at site for checking the weight / dimensions as may be necessary for execution of work.
The terms machine batched, machine mixed and machine vibrated concrete used
elsewhere in agreement shall mean the concrete produced in concrete batching and
mixing plant and if necessary transported by transit concrete mixers, placed in position
by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator /
plate vibrator, as the case may be to achieve required strength and durability.

PPC Cement shall be used in the work unless there is any reason requiring use of OPC
as per approval of Engineer-in-charge.

No fly ash mixing at site would be allowed. Plants at site.

Under Special circumstances, contractor can be allowed to procure concrete from RMC
plant approved by engineer-in-charge. However, nothing extra shall be payable to the
contractor for procurement of concrete from RMC plant over the rates payable for

batch mixed concrete.
Escalation under clause 10 CA shall not be payable on cement consumed in Fly Ash

Bricks, AAC blocks.

The work of services will be executed simultaneously. The Contractor shall minimize
the scope of making recesses, holes, opening etc. as the same shall be planned in
advance and necessary grooves/niches shall be provided in shuttering of RCC.

. The Contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other Contractor(s) or by the Engineer-

in-Charge and shall as far as possible arrange his work and shall place and dispose of
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the materials being used or removed, so as not to interfere with the operations of other
Contractor simultaneously working or he shall arrange his work with that of the others
in an acceptable and coordinated manner and shall perform it in proper sequence to the
complete satisfaction of others.

n. Laminates on flush doors shall be machine pressed, preferably in factory. The design

and pattern of laminates shall be as per the approval of engineer in charge.

0. The furniture, UPVC door-windows, Aluminum door-windows-framework, shall be

factory made.

1.19 RATES
a. The rates quoted by the contractor are deemed to be inclusive of site clearance, setting
out work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, Maintenance of
all safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the
workers, barriers, preparatory works, Maintenance of clean, hygienic and well
ventilated workers housings in sufficient numbers as per drawing supplied by Engineer
in charge, working during monsoon or odd season, working beyond normal hours,
working at all depths, height, lead, lift, levels and location etc. and any other unforeseen
but essential incidental works required to complete this work. Nothing extra shall be
payable on this account and no extension of time for completion of work shall be

granted on these accounts.

b. The rates quoted by the tenderer shall be firm and inclusive of all taxes and levies
including GST. Taxes shall be deducted at source as per statutory orders and Govt.

rules and regulation, from bill payments to the contractor by Engineer-in-charge.

c. No foreign exchange shall be made available by the Department for importing
(purchase) of equipment, plants, machinery, materials of any kind or any other items
required to be carried out during execution of the work. No delay and no claim of any
kind shall be entertained from the Contractor, on account of variation in the foreign

exchange rate.
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d. All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp
required to be made for working at the basement level, temporary structure for plants
and machineries, water storage tanks, installation and consumption charges of
temporary electricity, telephone, water etc. required for execution of the work, liaison
and pursuing for obtaining various No Objection Certificates, completion certificates
from local bodies etc., protection works, testing facilities / laboratory at site of work,
facilities for all field tests and for taking samples etc. during execution or any other
activity which is necessary (for execution of work and as directed by Engineer-in-
Charge), shall be deemed to be included in rates quoted by the Contractor, for various
items in the schedule of quantities. Nothing extra shall be payable on these accounts.
Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site
/ Maintenance yard layout, specifying areas for Maintenance , site office, positioning
of machinery, material yard, cement and other storage, steel fabrication yard, site

laboratory, water tank, etc.

e. For completing the work in time, the contractor might be required to work in two or
more shifts (including night shifts). No claim whatsoever shall be entertained on this
account, not with-standing the fact that the contractor may have to pay extra amounts
for any reason, to the labourers and other staff engaged directly or indirectly on the
work according to the provisions of the labour and other statutory bodies regulations

and the agreement entered upon by the contractor with them.

f. All material shall only be brought at site as per program finalized with the Engineer-
in-Charge. Any pre-delivery of the material not required for immediate consumption

shall not be accepted and thus not paid for.

g. Nothing extra shall be payable to the contractor for compliance of various additional
conditions, special conditions, general terms & conditions, additional /general
specifications, etc. as prescribed in bid document except specifically stated therein, on
and above the quoted rate(s) of various items of schedule of quantities (civil as well as

electrical work) of the bid document.

h. Anywhere in the bid document / NIT, BOQ shall mean Schedule of Quantities.
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1.20

1.21

1.22

1.23

ROYALTY: Contractor shall comply with all statutory rules and regulations w.r.t royalty
and other levies and taxes. Royalty at the prevalent rates shall be paid by the contractor or
his associate supplier as per State Government rules, on all materials such as boulders,
metals, all sizes stone aggregates, brick aggregates, coarse and fine aggregates, moorum,
river sand, gravels and bajri etc. collected by him for the execution of the work, directly to
the revenue authority of the state government concerned. Further, contractor needs to
submit proof of submission of full royalty to the state government or local authority.
Nothing extra shall be payable on this account.

ALL HEIGHTS, LIFTS, LEADS AND DEPTHS

Unless otherwise provided in the Schedule of quantities or in CPWD Specifications or in
the tender document, the rates tendered by the contractor shall be all inclusive and shall
apply to all heights, lifts, leads and depths of the building and nothing extra shall be payable
to him on this account.

SUBMISSION AND DOCUMENTATION

a. The contractor shall make available Three(03) sets of computerized Standard
Measurement Books (SMBs) having measurement of all the permanent standing in a
building.

b. The contractor will submit computerized measurement sheet for the work carried out
by him for making payment as per Clause-6 of the CPWD General Conditions of
Contract 2023 (with correction slips upto previous date of submission of tender). For
casting of RCC members and other hidden items the corrected and duly test checked
measurement sheets of reinforcement or that of other hidden items shall be deposited
with Engineer in charge or his authorized representative, before casting of RCC or
other hidden items. The delay in submission of corrected and duly checked
measurement sheet may, therefore, delay casting of RCC or execution of hidden item
for which no hindrance shall be recorded.

c. To avoid delay, contractor should submit all samples well in advance so as to give
timely orders for procurement.

TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION

a. Arrangement of temporary telephone connection, water and electricity required by
contractor, shall be made by him at his own cost and also necessary permissions shall
be obtained by him directly from concerned authorities, under intimation to the
Department. Also, all initial cost and running charges, and security deposit, if any, in
this regard shall be borne by him. The contractor shall abide by all the rules/ bye laws
applicable in this regard and he shall be solely responsible for any penalty on account
of violation of any of the rules / byelaws in this regard. Nothing extra shall be payable
on this account.

b. The contractor shall be responsible for maintenance and watch and ward of the
complete installation and water / electricity meter and shall also be responsible for any
pilferage, theft, damage, penalty etc.in this regard. The contractor shall indemnify the
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1.24

Department against any claim arising out of pilferage, theft, damage, penalty etc.
whatsoever on this account. Security deposit for the work shall be released only after
No Dues Certificates are obtained from the local Authorities from whom temporary
electric/ water / telephone connection have been obtained by the contractor. Nothing
extra shall be payable on this account.

c. The Department shall in no way be responsible for either any delay in getting electric
and/or water and/or telephone connections for carrying out the work or not getting
connections at all. No claim of delay or any other kind, whatsoever, on this account
shall be entertained from the contractor. Also, contingency arrangement of stand-by
water & electric supply shall be made by the contractor for commencement and
smooth progress of the work so that work does not suffer on account of power failure
or disconnection or not getting connection at all. No claim of any kind whatsoever
shall be entertained on this account from the contractor. Nothing extra shall be payable
on this account.

Submission of stamp paper for work contract.

Contractor has to submit stamp paper of required amount i.e. 0.15% of the tender
amount or subject to max of Rs.25.00 Lacs asper prevailing order of Government of
Rajasthan Fiannce department (Tax Division) dt. 06-11-2020 or as modified and
applicable within 15 days from issue of work order. The total stamp duty amount shall be
borne by the contractor.
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1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

ADDITIONAL SPECIFICATIONS

Waterproofing

In case, contractor does not possess requisite eligibility and experience in water
proofing work as per NIT condition, he shall associate specialized agency for water
proofing work, duly approved by the Engineer-in-Charge.

The water proofing compounds shall be in accordance to approved make of materials
annexed in the contract agreement. Contractor shall get the water proofing product and
its make approved from Engineer-in-charge. However, this approval shall not exempt
the contractor from responsibility for success of water proofing treatment done by him.
Total quantity of the water proofing compound required shall be arranged only after
obtaining the prior approval of the make by Engineer-in-charge in writing. Materials
shall be kept under double lock and key and proper account of the water proofing
compound used in the work shall be maintained. It shall be ensured that the consumption
of the compound is as per specified requirements.

Specialized labour shall prepare a mock up sample to demonstrate to engineer-in-charge
the success of water proofing treatment.

The finished surface after water proofing treatment shall have adequate smooth slope as
per the direction of the Engineer-in-charge.

Before commencement of treatment on any surface, it shall be ensured that the outlet
drain pipes / spouts have been fixed and the spout openings have been eased and rounded
off properly for easy flow off water.

The contractor shall get water proofing work done checked by engineer-in-charge or his
authorized representative by flooding of water for sufficient duration as directed by
Engineer-in-charge. However, this approval shall not exempt the contractor from
responsibility for success of water proofing treatment done by him.

The Contractor, for the work of water proofing, will have to execute a guarantee bond
in the prescribed proforma in this bid document for removing any defects in
waterproofing done by it in this contract for 10 years after completion of entire work in

the contract agreement.
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1.9

10% of total cost of water proofing item (excluding cost of external plaster on masonry,
if water proofing compound added in external plaster also) shall be retained as additional
security deposit and the amount so withheld would be released after ten years from the
date of completion of the entire work under the agreement. If the performance of the
work done is found unsatisfactory and any defects noticed during the guarantee period,
they shall be rectified by the Contractor within 10 days of receipt of intimation of defects
in the work. If the defects pointed out are not attended to within the specified period,

the same will be got done from another Contractor at the risk and cost of the Contractor.
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SPECIAL CONDITIONS REGARDING ROYALTY OF MATERIALS TO BE USED IN
CONSTRUCTION WORK
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Annexure-I

Receipt of Deposition of Maintenance EMD

Receipt No.: Date :

1. Name of Work:- Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-
IT (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).

2. NIT No. - 31/EE/Jodhpur/2026-27

3. Estimate Cost - Rs. 27,78,726.00

>

Amount of Earnest Money
Deposit

5. Last date of
submission of bid

Rs. 55,575.00 in favour of “Executive
Engineer, Jodhpur Central Division,
CPWD, Jodhpur”

21.07.2026 upto 14:00 hours

1. Name of Contractor

2. Form of EMD

3. Amount of
Earnest Money Deposit S hietecsessatessesssetsetsentsntenssnssssssonnis
4. Date of
submission of EMD C eetreettrerieceiiecarietitiriattttatstatnenas
Signature, Name and Designation
of EMD receiving officer (EE / AE(P) / AAO)
alongwith Office stamp
Note :-
1 The Executive Engineer of all divisions including NIT issuing division

of CPWD should receive the Construction EMD for tender of other division.

The NIT approving authority / EE at the time of issue of NIT shall also fill and
uploadthe above prescribed format of receipt of deposition of Construction EMD
along with NIT.

The Executive Engineer receiving EMD in Construction form shall examine the
EMDdeposited by the bidder and shall issue a receipt of deposition of earnest
money to theContractor in a given format uploaded by tender inviting EE. The
receipt may also be issued by the AE(P)/AAO of the receiving division.

The Executive Engineer receiving Construction EMD shall also intimate tender inviting
Executive Engineer above deposition of EMD by the Contractor by
email/fax/telephonically.

The Construction EMD receiving Executive Engineer shall Refund the EMD
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier.

The tender inviting Executive Engineer will call for Construction EMD of the L-1
tenderer from EMD receiving Executive Engineer immediately.
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Annexure-I1

On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)Form
of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) ....................... , CPWD on
behalf of the President of India (hereinafter called “The Government”)has invited bids under
........................ (NIT number)......................dated..................for
................................................... (name of WOTK) ..o
........................... The Government has further agreed to accept irrevocable Bank Guarantee for
RS, oo, (RUPEES ..., only) valid upto ......... (date)*......... as
Earnest Money Deposit from.............c.c.oeeeee. (name and address of contractor)

....................... (hereinafter called “the contractor”) for compliance of his obligations in accordance
with the terms and conditions of the said NIT.
OR**

Whereas the Executive Engineer ................. (name of division) .............ceeeeivinnnnn. , CPWD on
behalf of the President of India (hereinafter called “The Government”) has entered into an agreement bearing
number ............cceeeeeee. With ...o..ooeeec...(name and address of the contractor) ................. (hereinafter
called “the Contractor”) for execution of WoOrk ...............ccciiiiiiiiiiiiiiiiiinn... (Name of work)
...................................................... The Government has further agreed to accept an irrevocable Bank
Guarantee for Rs. .....................0. (RUPEES .o only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of
his obligations in accordance with the terms and conditions of the agreement.

2. We, oo, (indicate the name of the bank) ...................... (herein after referred to as “the
Bank”), hereby undertake to pay to the Government an amount not exceeding Rs.
............................. (Rupees...................only) on demand by the Government within 10 days of
the demand.

3. We, oo (indicate the name of the Bank) ..................... , do here by undertake to pay

the amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ........ (Rupees .........cccennenn. only)

4. We, cooiiiii (indicate the name of the Bank) ..................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor
in any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee
being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the Contractor shall have no claim against us for
making such payment.

5. We, oo (indicate the name of the Bank) ........................ , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said agreement or to extend time
of performance by the said Contractor from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Government against the said contractor and to forbear or
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from
our liability by reason of any such variation or extension being granted to the said Contractor or for any
forbearance, act of omission on the part of the Government or any indulgence by the Government to
the said Contractor or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.
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6. We, oo (indicate the name of the Bank) .......................... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal
debtor at the first instance without proceeding against the Contractor and notwithstanding any security
or other guarantee the Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, oo, (indicate the name of the Bank) ............................ , undertake not to revoke
this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be validup to ................cooeoeinenn.n. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ................ooll (Rupees .......ccceuvenenne only) and unless a claim in writing is

lodged with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date .............
Witnesses:
1. Signature.................. Authorized signatory
Name and address Name
Designation
Staff code no.
2.Signature .........ooovieiiiianannn, Bank seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180
days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money
or for performance guarantee/security deposit/mobilization advance, as the case may be.

AFFIDAVIT

I / We have submitted a  bank  guarantee  for the  work

(Name of work)
Agreement No.
Dated from

(Name of the Bank with full address)

to the Executive Engineer with a
view (Name of the Division)
to seek exemption from payment of performance guarantee in cash. This Bank guarantee expires
on .1/ We undertake to keep the validity
of the bank guarantee intact by getting it extended from time to time at my / our own initiative
upto a period of months after the recorded date of completion of the

work or as directed by the Engineer in charge.

I/ We also indemnify the Government against any losses arising out of non-encashment
of the bank guarantee if any.

(Deponent)

Signature of Contractor
Note : The affidavit is to be given by the Executants before a first class Magistrate.
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Annexure —I11

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ...........cceeee.. dayof ....cccoveveerennnne two thousand and .......................
between.........coevreenens 0] 1) o) T (hereinafter called the Guarantor of the one
part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract)
dated............. and made between the GUARANTOR of the one part and the Government of the other part,
whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract
recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures
will remain water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing treatment shall be
five years to be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of

firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to

(©

existing roof whereby proofing treatment is removed in parts;
The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost,
and shall commence the work for such rectification within seven days from the date of issue of the notice
from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got
done by the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ..............
and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ......ccceevenee. in the presence of
1.
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PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS

S| | Material
No.
1. | (i)Ordinary Portland ACC, Ultratech, Ambuja Cement, J.K. Cement
Cement/Portland Pozzolona
Cement.
(ii) White Cement Birla White, J.K. White
2. | Reinforcement Steel SAIL, Tata Steel (TATA), Rashtriya Ispat Nigam Ltd.
(RINL), JSW Steel Ltd.( JSSW), Jindal Steel & Power Ltd.
(JSPL).
3. | Water Proofing Compounds, Fosroc, CICO, Sika, BASF, ArdexEndura (BalEndura),
Admixtures Plasticizer, Super KRYTON, Penetron
Plasticizer, Curing Compounds
4, Integral Water proofing Penetron, Kryton, Fosroc, CICO
Compound with cement (For
Plaster & Mortar)
5. | Water Proofing for Penetron, Kryton, Fosroc, CICO
bathroom/toilet/balcony & other
wet areas
6. | Crystalline water proofing Penetron, Kryton, Fosroc, CICO
compound
7. Grouts, Tile Adhesive MYK Laticrete, Ferrous Crete ,AdrexEndura
8. | Structural Steel SAIL, Tata Steel, Rashtriyalspat Nigam Ltd, (RINL), JSW
Steel Lid., Jindal Steel & Power Ltd.
9. | Profile Steel Sheet Ezydeck of TATA, Lloyd Superdeck, JSW/ Jindal
10. | Particle Board Greenlam, Merino, Century, ARCHIDPLY, Duro Ply
11. | Laminates Greenlam, Merino, Century, ARCHIDPLY, Duro Ply
12. | Flush door shutters Duro, Century, Green Ply, Archidply
NOTE: Only ISI marked flush door shutters to be used.
13. | Fire Rated Doors ShaktiHormann, NAVAIR, Bhawani Fire, Sukri, Promat
14. | False Ceiling System Armstrong, Hunter Douglas, USG Boral, Saint Gobain,
Aerolite
15. | Plywood/Veneer Green Ply, Century, Merino, Duro
16. | Floor Spring & Door Closure Dormakaba, Hafele, Geze, Assa Abloy
(a) Aluminium Section Hindalco, Jindal, Indian Aluminum co.
17.
(b)AnodisedAluminium Hardware | Kinlong, Alualpha, Classic, Ebco
(Heavy Duty)
18. | Clear/ Float/Frosted/Toughened Saint Gobain, Asahi Float, Gold Plus
Glass/Refractive Glass
19. | Stainless Steel Railing, JSL, Dormakaba, GEZE, Hafele
Accessories etc.
20. | S.S. Fittings for Door & Window JSL, Dormakaba, GEZE, Hafele, Assa Abloy
21. | Silicon based water G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite
repellant/Weather Sealant
22. | Poly-Sulphide Sealant Fosroc, Pidilite (Dr. Fixit/Roof), Sika, BASF
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23. | Ceramic Tiles Kajaria, RAK, Somany,Johnson
NOTE: The tiles manufactured at mother plant, to be used.
24. | Vitrified Tiles Kajaria, RAK,Somany, Johnson
(Antiskid/Matt/Glazed) NOTE: The tiles manufactured at mother plant, to be used.
(Only Double charged vitrified tile
permitted.)
25. | Paver block & Kerb stone NTC, Dalal, Unistone, Pavcon
26. | Dash/ Anchoring Fasteners/ SS HILTI, Fischer, Bosch, Wurth
Stone Cladding Clamps
27. | Cement based wall Putty Birla wall care, JK White, Wonder
28. | Acrylic Emulsion Paint Asian Paints (Professional Premium Interior Emulsion
Paint), Nerolac : Beauty Gold
Berger : Rangoli total care
ICI-Dulux : Super cover
29. | Plastic Emulsion Paint Asian Paint (Apcolite Heavy Duty Premium Emulsion
Paint),
Nerolac : Impression,
British Paints: Satin Max Interior
Berger : Easy Clean
ICI-Dulux : 3in 1
30. | Premium Acrylic Emulsion Asian Paints (Royal Luxury Emulsion)
Paints(Interior) Nerolac : Impression
Berger : Silk
ICI-Dulux : Velvet touch
31. | Textured Exterior Paint Asian Paints, Nerolac, Berger Paints,Ultratech Paints
32. | Acrylic Smooth Exterior Paints Asian Paints (Apex/Professional Premium Exterior
Emulsion)
Nerolac : XL
Berger : Weather Coat
ICI-Dulux : Weather Shield
33. | Premium Acrylic Smooth Exterior | Asian Paints : Apex Ultima
Paints with Silicon additive Nerolac : XL Total
Berger : Weather Coat all guard
ICI-Dulux : Weather Shield max
34. | Synthetic Enamel Paint Asian Apcolite Premium gloss enamel,
Nerolac : Synthetic Hi gloss
Berger : Luxol Hi gloss
ICI-Dulux : Gloss Synthetic Enamel
35. | Cement Primer Nerolac, Berger (BPWhite), Decoprime WT(Asian), White
primer(ICl).
36. | Steel Primer(Red Oxide Zinc Asian Paints, Nerolac, Berger, ICI.
Chromate Primer)
37. | Wood Primer Asian Paints (Wood Primer-white/Pink), Berger, ICI,
Nerolac.
38. | Epoxy Paint Asian,Nerolac, Berger, ICI
39. | Fire Paint Asian Paints, Akzo Nobel Coatings India Ltd., PROMAT,
Jotun, Berger Paint
40. | G.I./ M.S. Pipe Tata, Jindal(Hisar), APL Apollo
41. | G.I. Fittings Unik AVR, Zoloto
42. | UPVC pipe and Fittings Astral, Supreme, Prince, Finolex
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43. | Centrifugally Cast(spun) Iron NECO, Kapilansh, Electrosteel, SKF, RPMF
Pipes & Fittings
44. | Hubless Centrifugally Cast (spun) | RPMF, SKF, kapilansh
(a) | Iron Pipes & Fittings
(b) | C.I. Manhole covers, Frames & NECO, RAJ Iron Foundary Agra, BIC, SKF, Kapilansh,
Gl Gratings NTC
45. | SFRC Manhole covers & KK JAIN, PARGATI
Gratings
46. | CP Brass Fittings Jaquar, Grohe, Roca, Kohler
47. | Sanitary ware, Fittings & Jaquar, Grohe, Roca, Kohler
accessories
Mirror Glass Atul, Modi Guard, Gold Plus
48.
49. | UPVC/CPVC Pipe & Fittings Astral, Supreme, Prince, Finolex
50. | Stainless Steel Sink Jindal, Hindware, Kohler, Neelkanth, Nirali, Jayna
51. | RCC Pipes Lakshmi, Sood&Sood, Jain Pipe Co. (Newai), Mahaveer
Enterprises (Newai), Work well spun pipes, Pali, M/s J K
Pipes
52. | UPVC Doors & Windows (Profile | Fenesta, Simta Astrix, VEKA
makers & their authorized
Fabricators only)
53. | Heat Resistant Tiles NTC, Somany, Johnson
54. | UPVC doors and window Roto, Dorset, Kinlong
hardware
55. | AAC Block Adhesive UltraTech, ArdexEndura, Ferrous Crete
56. | FRP Doors/Panelled & Wiremesh | Jayna, Jain Doors Pvt. Ltd., Bhatt FRP
doors
57. WPC/PVC Doors Shutters & Rajshri, Century Ply, ALSTONE, PLASTO GREEN,
Frames ARCHIDPLY, BLACK COBRA
58. | Epoxy Grouting compound Saint Gobain- Weber, MYK Laticrete, Kerakoll, Roff,
Agency for manufacturing M.S. | Jangid Engineering, Elixir, Agew steel manufacturers or as
59. | tubular windows& ventilator / | approved by SE(Jodhpur) during the execution of work.
Pressed steel door frame &
aluminum door and windows work
60. | MS Pipes, Tubes, MS frame for | APL APOLLO, TATA, Jindal (Hisar)
door
61. | PTMT Fittings Raksha, Vectus, Poly tuf, Prayag
62. | PVC Fittings Raksha, Prayag
63. | Aluminium Door & Windows ETERNIA - HINDALCO, Jindal
sections
64. | Polyethylene Water Storage Sintex, Vectus, Supreme, Plasto

Tanks
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65. | Aluminium Door & Windows GLOBAL, India Mart, Jindal

Fittings
66. DGU Glass Saint Gobain, Asahi, Promat, GoldPlus
67. | Artificial grass turf Bellin truf, Meckavo, E3, Elen India

Note:-

In respect of other materials, any ISI marked material can be used on the work but these shall also
meet the requirement for obtaining GRIHA 3 star rating. In case any material / product listed above
do not meet the requirement required for obtaining GRIHA 3 star rating, alternate product as per
decision and approval of tender accepting Authority shall be used. In such situation, cost adjustment
(if required) shall be made after approval from tender accepting authority whose decision shall be
binding and final.

All other material/ make to be approved by Engineer in charge conforming to Specifications and
Nomenclature of item and latest IS Codes and samples to be kept in safe custody for inspection of
senior officers.

All other makes approved by SE(Jodhpur) office & valid on the date of publication of this NIT will also
be considered part of this list unless specifically cut in above list or their rates are varying by more
than 10% from the makes taken in list of preferred makes.
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Schedule of Quantities

Name of Work:- Providing and fixing Stainless Steel Safety Door , Flush Door and
Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony,
Udaipur(Raj.). ).

S No Description Quantity | Unit Rate Amount

1 WOOD AND P. V. C. WORK

1.1  Providing and fixing panelled or panelled
and glazed shutters for doors, windows and
clerestory windows, fixing with butt hinges
of required size with necessary screws,
excluding panelling which will be paid
for separately, all complete as per
direction of Engineer-in-charge. (Note:
Butt hinges and necessary screws shall be
paid separately)

1.1.1  Second class teak wood

1.1.1.1 30 mm thick shutters 20.00 Sqm  3646.12 72922.00

1.2 Providing and fixing panelling or panelling
and glazing in panelled or panelled and
glazed shutters for doors, windows and
clerestory windows (Area of opening for
panel inserts excluding portion inside
grooves or rebates to be measured).
Panelling for panelled or panelled and
glazed shutters 25 mm to 40 mm thick.

1.2.1  Particle Board 12 mm thick

1.2.1.1 Pre-laminated particle = board  with
decorative lamination on both sides,
Grade I, Type II, IS:12823 marked 9.00 Sqm 1998.01 17982.00

1.2.2 Fly proof stainless steel grade 304 wire
gauge with 0.5 mm dia. wire and 1.4 mm
wide aperture with matching wood beading ~ 11.00 Sqm  1751.84 19270.00

1.3  Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part 1)
non-decorative type, core of block board
construction with frame of 1st class hard
wood and well matched commercial 3 ply
veneering with vertical grains or cross
bands and face veneers on both faces of
shutters:

_58-




1.3.1

1.4

1.4.1
1.5

1.5.1
1.6

1.6.1
1.7

1.7.1
1.8

1.8.1
1.9

35 mm thick including ISI marked Stainless
Steel butt hinges with necessary screws
Extra for providing vision panel not
exceeding 0.1 sqm in all type of flush doors
(cost of glass excluded) (overall area of
door shutter to be measured):

Rectangular or square

Providing & Fixing decorative high
pressure laminated sheet of plain / wood
grain in gloss / matt/ suede finish with high
density protective surface layer and reverse
side of adhesive bonding quality
conforming to IS : 2046 Type S, including
cost of adhesive of approved quality.

1.0 mm thick

Providing and fixing IS : 12817 marked
stainless steel butt hinges (heavy weight)
with stainless steel screws etc. complete :
125x64x2.50 mm

Providing and fixing fly proof stainless
steel grade 304 wire gauge, to windows and
clerestory windows using wire gauge with
average width of aperture 1.4 mm in both
directions with wire of dia. 0.50 mm all
complete.

With 12 mm mild steel U beading.

Providing and fixing Stainless steel (Grade
304) 125 mm long Handles with plate
superior quality with necessary Stainless
Steel Screws etc. complete : Door set
/Ozone/Dorma)

125 mm

Providing and fixing stainless steel soft
closing spring hinges at 0 degree hinges
(hydraulic type) of approved make/brand to
cupboard shutters with full threaded steel
screws including making necessary recess
in board and finished etc. complete as per
direction of Engineer-in-charge.

Dismantling and Demolishing
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74.00

74.00

148.00

84.00

26.46

102.00

102.00

Sqm

Each

Each

Each

2328.05

193.77

873.07

126.34

1194.84

115.98

264.66

172276.00

14339.00

129214.00

10613.00

31615.00

11830.00

26995.00



2.1

2.1.1

3.1

3.1.1
3.2

33

3.3.1
3.4

34.1

Dismantling doors, windows and clerestory
windows (steel or wood) shutter including
chowkhats, architrave, holdfasts etc.
complete and stacking within 50 metres
lead :

Of area 3 sq. metres and below

Non Schedule Item

Providing and fixing stainless steel
Magnetic door catcher ISI marked of
required design with necessary screws etc.
complete.(Ozone-Code-OZ-DST-44M
STD ),(Doorset-Code-MDC-SS304)
,(Kich-Code-DST75S) SS or equivalent
make.

Magnetic door catcher

Providing and fixing 18 mm thick HDHMR
board one side decorative type of action
Tesa(6bmm) /green panel or equivalent in
tables, shutters, drawers panelling etc. with
hard war hairs, fevicol all complete as per
direction of Engineer-in-charge.(fitting to
be paid separately)

Providing and fixing Stainless steel (Grade
304) satin finish Tower bolts with nuts
superior quality with necessary Stainless
Steel Screws etc. complete : (Code-ODA-
TBP-10 SS 304) of Ozone ,(Code-
TBF310S) of Kich,(Code-TS-1010 SS 304)
of Doreset or equivalent make.

250 x 10 mm.

Providing and fixing Stainless steel (Grade
304) satin finish Tower bolts with nuts
superior quality with necessary Stainless
Steel Screws etc. complete : (Code-ODA-
TBP-06-SS) of Ozone ,(Code-TBF36S) of
Kich ,(Code-TS-610 SS 304) of Doreset or
equivalent make.

150 x 10 mm.
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113.00

51.00

298.00

91.00

51.00

Each

Each

Sqm

Each

Each

357.29

569.15

1525.10

367.75

252.85

40374.00

29027.00

454480.00

33465.00

12895.00



3.5

3.5.1
3.6

3.6.1
3.7

3.8

3.8.1

Providing and fixing Stainless steel (Grade
304) satin finish sliding door bolts superior
quality with necessary Stainless Steel
Screws etc. complete : (Code-ODA-ALDP-
16300-SS) of Ozone ,(Code-
PRADI12612C) of Kich,(Code-ALDSM
(200X16)- SS 304) of Doreset or equivalent
make.

300 x 16 mm.

Providing and fixing Stainless steel (Grade
304) satin finish sliding door bolts superior
quality with necessary Stainless Steel
Screws etc. complete : (Code-OZ-ALD-02)
of Ozone (Code-PRADI12610C) of
Kich,(Code-ALDSM (250X16)- SS 304) of
Doreset or equivalent make.

250 x 16 mm.

Providing and fixing Stainless steel (Grade
304 ) grills of required pattern in frames of
windows etc. with M.S. flats, square or
round bars etc. including Fixed to openings
/wooden frames with rawl plugs screws etc.
complete and as per direction of Engineer-
in-charge.

Providing and fixing bright /matt finished
Stainless Steel 304 Grade H Type Pull
handles for main entrance Doors of
approved quality & make with necessary
screws etc all complete.(Code-SH18PSS)
of Door set,(Code-PHH2514S) of
Kich(Code-OCX-002-PL- SS 304) of
Ozone or equivalent make.

450mm
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1800  Each  777.65 13998.00
47.00  Each  632.45 29725.00
248500 Kg  637.95 1585306.00
2800  Each 2594.05  72633.00



3.9

3.9.1

Deduct for taking away distmantled
material received during execution of
works of different clients building. The
dismantled material will become property
of contractor and he wil be responsible for
its safe custody and disposed after payment
of RA bill.

M.S. Windows/ MS Door/ MS Frame/ GI
Sheets/ GI Pipe & fittings/ CI Pipe/ T-iron
frame/ M.S. angles/ M.S. Channels etc.

5.58

KG -41.70

-233.00

Total

2778726.00
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Executive Engineer
CPWD, Jodhpur



PRICE BID

N.LT .No.: 31/EE/Jodhpur/2026-27

NAME OF WORK :- Providing and fixing Stainless Steel Safety Door , Flush Door and

Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony,
Udaipur(Raj.).

SCHEDULE OF QUANTITY

Name of the Contractor

S.No | Name of Component Estimated Cost | Percentage % in | Total
Composite above or below | Figures | Cost
the estimate
cost.
1 Estimate Cost Rs. 27,78,726.00
Rs. 27,78,726.00
Total Rs. 27,78,726.00

Executive Engineer
CPWD, Jodhpur

-63 -




