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I N D E X 
 

Name of Work: Providing and fixing Stainless Steel Safety Door , Flush Door and 
Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony, 
Udaipur(Raj.).  

S. 
No. 

DESCRIPTION PAGE NO. 

1. Index 01 
2. Information & Instructions for Contractors  02-03 
3. Section I & Section II 04 -06 
4. CPWD-6 for e-Tendering 07–13 
5. Tender and contract  (CPWD-7) 14–16 
6. Schedule A to F  17–22 
7. Additional Conditions  (Civil Work) 23-40 
8. Additiona- Specifications  41-42 
9.  Special Condition for Royalty 43-49 

10. Receipt of Deposition of Maintenance  work  EMD (Annexure-I) 50 
11. EMD and Performance Security (Bank Guarantee Bond)  

Annexure-II & III ) 
51-53 

12. List of Preferred makes for materials   54-57 
13. Schedule of Quantity (Civil Work)       58-62 
14. Price Bid 63 

Time Allowed :  04 (Four)  Months. 

Certified that this bid document contains pages 01 to 63 (One to Sixty three excluding front 

and back cover page).  

The N.I.T. amounting to Rs. 27,78,726.00 (Rupees Twenty seven lacs seventy eight 
thousand seven hundred twenty six only)  is hereby approved. 

     
 
 

Executive Engineer 
CPWD, Jodhpur 
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Annexure 20A.13.1 
INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
 

 The Executive Engineer(Jodhpur), CPWD, Jodhpur invites on behalf of the President 
of India online percentage rate tenders from CPWD enlisted contractors in appropriate class of 
composite category for the following work:  

S.No Name of work & Location 
and NIT No. 

Estimated cost 
put to bid 

Earnest 
Money 

Period 
of 

completi
on 

Last date & time 
of submission of 
Financial bids, 

EMD,      e-tender 
processing fee and 
other documents 
as specified in the 

bid documents 

Time and 
date of 

opening of 
Bid 

1.  Providing and fixing 
Stainless Steel Safety 
Door , Flush Door and 
Cupboards for T-II (03 
Nos.) & T-III (07 Nos.) 
at CPWD Colony, 
Udaipur(Raj.).  NIT No. 
31/EE/Jodhpur/2026- 
27 

 
Estimate Cost 
Rs.27,78,726.00  
 

   
   

   
   

   
   

 R
s.

 5
5,

57
5.

00
 

 

04 

(Four)  

Months 

 

Upto 14:00 

hours on  

21.07.2026 

 

At 14:30 

hours  on  

21.07.2026 

1.   The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he considers himself eligible and he is in possession of all the 
documents required. 

2.  Information and Instructions for bidders posted on website shall form part of bid 
 document. 
3.  The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4.  But the bid can only be submitted after deposition of original EMD either in the office of  
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD  
within the period of bid submission and uploading the mandatory scanned documents such 
as Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or  Fixed 
Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount 
as prescribed) from any of the Commercial Bank towards EMD in favour of  Executive 
Engineer, Jodhpur Central Division, CPWD, Jodhpur receipt for deposition of original 
EMD to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD 
and other documents as specified.   

5.  Those contractors who are not registered or have not updated their profile on the website 
mentioned above, are required to get registered / update their profile beforehand. The 
necessary training materials including the videos with step to step process are available on 
download section of https://etender.cpwd.gov.in 
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6.  The intending bidder must have valid Class-III digital signature certificate with encryption 
key (combo type) to perform any operations / transactions on the e-tendering portal / 
website and the bidder should download and install the eMsigner on their system as per 
instructions available on download section of https://etender.cpwd.gov.in. 

7.  On opening date, the contractor can login and see the bid opening process. After opening 
of bids he will receive the competitor bid sheets. 

8.  Contractor can upload documents in the form of JPG format and PDF format. 
9.  Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in yellow colour and the moment rate is entered, it turns sky blue. 
In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank  the same shall be treated as "0". Therefore, if any cell is left blank and no rate  is 
quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 
However, If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

 List of Documents to be scanned and uploaded within the period of bid submission: 
I.  Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee 

of any commercial Bank against EMD Deposition.  
II.  Enlistment Order of the Contractor in appropriate class having validity atleast till pervious date of 

bid submission. 
IIII. GST registration certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and upload 
following undertaking along with bid documents 

                     "If work is awarded to me, I/we shall obtain GST registration certificate, as     applicable, 
within one month from the date of receipt of award letter or before release of any 
Payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any 
delay in payments which will be due towards me/us on account of the work executed 
and/or for any action taken by CPWD or GST department in this regard". 

IV. Copy of receipt for deposited of Original EMD issued from division office of any Executive 
Engineer, CPWD (The EMD document shall only be issued from the place in which the office of 
receiving division office is situated).Page No.50 (Annexure-I). 

V Address with phone No. and email Id of bidder. 

VI Copy of Electrical licence of eligible class of the bidder. In case, bidder doesn’t have electrical 
licence, he shall submit an undertaking that 

 “I/We will either obtain valid electrical licence at the time of execution of electrical 
work or associate contractors having valid electrical licence of eligible class.” 

VII.  Upload Compulsory ERP Training Certificate of contractor (As Per OM No. DG/Enlist.Rules-
2023/10 dt. 22.04.2024). 

VIII.  Any documents as per NIT 
 

Executive Engineer 
CPWD, Jodhpur 
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SECTION-I 
BRIEF PARTICULARS OF THE WORK 

1. Salient details of the work for which bids are invited are as under:  
S.No. Name of Work Estimate Cost Period of 

Completion 
1.  Providing and fixing Stainless Steel 

Safety Door , Flush Door and Cupboards 
for T-II (03 Nos.) & T-III (07 Nos.) at 
CPWD Colony ,Udaipur(Raj.).  

Rs. 27,78,726.00  
 

 
04 (Four)  
Months. 

2. Work shall be executed according to General Conditions of Contract 2023 for Maintenance  work s 
available separately at printer’s outlets and online including amendments issued there in upto previous 
date of bid. The General Conditions of Contract for Central Public Works Department is also available 
on website www.cpwd.gov.in. 
The scope of work include Maintenance of   Providing and fixing Stainless Steel Safety Door , Flush 
Door and Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).  

The scope of work in this contract shall include all Civil and Electrical works including services. 
The scope of work shall also involve internal and external developments works related to these 
building. 

3. General features & major components of the scope of this work to be executed by the contractor are 
as under:  

i) Civil Works :  
a. Scope of work also includes earth work, masonry work, plaster work, all external and 

internal finishing works, flooring, door/ windows/ ventilators/ cupboards, wood work, 
internal and external water supply, sanitary, sewer, drainage, steel/aluminium/upvc 
work, waterproofing works, insulation  etc. 

b. External development works like internal road, water supply and sewerage work, 
drainage and related services, open areas, parking, pathways, etc. 

c.  Any other work as detailed in BOQ, specified elsewhere in tender documents and 
even incidental works not defined in this document but essential for completion of 
work. 

ii) The scope of work includes cost of all materials, manpower, equipment’s, T&P, fixtures, 
accessories, royalties, taxes, watch & ward and all other essential elements for completion 
and maintenance of works whatsoever, under the scope of this contract. Any changes, 
modifications, revisions etc. required to be done by CPWD, client, local bodies, design 
consultants etc. in accordance with applicable standards will have to be executed by the 
contractor as per provisions of the contract specified elsewhere in this bid document. 

4. Drawings: The drawings related to this work can be seen in the office of Executive 
Engineer, Jodhpur, CPWD, Jodhpur. These drawings are indicative and may change as 
per actual requirement of work. 
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SECTION- II 
INFORMATION & INSTRUCTIONS FOR BIDDERS 

1. Definitions: 

1.1 In this document the following words and expressions have the meaning hereby assigned 
to them.  

1.2  Employer: Means the President of India, acting through the Executive Engineer, 
Jodhpur, CPWD, Jodhpur.  

1.3  Bidder: Means the individual, proprietary firm, firm in partnership, limited company 
private or public or corporation.  

1.4 Client  CPWD, Udaipur (Raj.)  or his authorized representative. 

1.5  “Year” means “Financial Year” unless stated otherwise. 

2. Method of application: 

2.1 If the bidder is an individual, the application shall be signed by him above his full type 
written name and current address.  

2.2  If the bidder is a proprietary firm, the application shall be signed by the proprietor above 
his full typewritten name and the full name of his firm with its current address.  

2.3  If the bidder is a firm in partnership, the application shall be signed by all the partners of 
the firm above their full typewritten names and current addresses, or, alternatively, by a 
partner holding power of attorney for the firm. In the later case a certified copy of the 
power of attorney should accompany the application. In both cases a certified copy of the 
partnership deed and current address of all the partners of the firm should accompany the 
application.  

2.4  If the bidder is a limited company or a corporation, the application shall be signed by a 
duly authorized person holding power of attorney for signing the application accompanied 
by a copy of the power of attorney. The bidder should also furnish a copy of the 
Memorandum of Articles of Association duly attested by a Public Notary. 

3. Final decision-making authority.  

The employer reserves the right to accept or reject any bid and to annul the process and 
reject all bids at any time, without assigning any reason or incurring any liability to the 
bidders. 

4. Particulars provisional 

The particulars of the work given in Section I are provisional. They are liable to change 
and must be considered only as advance information to assist the bidder. 
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5. Site visit 

The bidder is advised to visit the site of work, at his own cost, and examine it and its 
surroundings by himself and collect all information that he considers necessary for proper 
assessment of the prospective assignment.  

6. Opening of financial bid 
            The financial bids of only the eligible bidders whose uploaded documents are found 

appropriate as per requirement of bid, shall be opened online at the notified time and date.  

The Engineer-in-charge reserves the right to verify information submitted by the bidder 
from appropriate authorities, if deemed necessary.   
 

7. In case of change in CPWD establishment in future, the designated officers w.r.t 
different clauses of this agreement shall be as per orders of DG CPWD and same 
shall be binding on the contractor 
 

8. The employer reserves the right, without being liable for any damages or obligation to 
inform the bidder, to:  
(a) Amend the scope and value of contract to the bidder.  
(b) Reject any or all the applications without assigning any reason.  

 
9. Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 

employer would result in rejection of his bid. Canvassing of any kind is prohibited. 
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CPWD - 6  
CPWD-6 FOR e-TENDERING 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING TENDER 
 

1. Percentage rate tenders are invited on behalf of the President of India through online 
composite bids from CPWD enlisted contractors of appropriate class in composite category 
for the following work:-  

“ Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-II (03 

Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.). ” 

 The enlistment of the contractors should be valid on the last date of submission of bids.
 In case the last date of submission of bid is extended, the enlistment of contractor should 
 be valid on the original date of submission of bids. 
1.1 The work is estimated cost Rs. 27,78,726.00  

 

 This estimate, however, is given merely as a rough guide. 
2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 
 (or other Standard Form as mentioned) which is available as a Govt. of India 
 Publication and also available on website www.cpwd.gov.in. Bidders shall quote his 
 rates as per various terms and conditions of the said form which will form part of the 
 agreement. 
3.  The time allowed for carrying out the work will be 04 (Four)  Months from the date of 
 start as defined in schedule 'F' or from the first date of handing over of the site, 
 whichever is later, in accordance with the phasing, if any, indicated in the bid documents. 
4.  (i) The site for the work is available. 
 Or The site for the work shall be made available in parts as specified below:- 
  (ii) The architectural and structural drawing for the work is available 
 Or The architectural and structural drawings shall be made available in phased manner, 
 as per requirement of the same as per approved programme of completion submitted 
 by the contractor after award of work. 
5.  The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents except Standard General Conditions of 
Contract Form can be seen on website https://etender.cpwd.gov.in or  www.cpwd.gov.in  or 
in the office of the EE-Jodhpur, CPWD, Jodhpur free of cost. 

6.  After submission of the bid the contractor can re-submit revised bid any number of times 
 but before last time and date of submission of bid as notified. 
7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) 
 any number of times (he need not re-enter rate of all the items) but before last time and 
 date of submission of bid as notified. 
8.  When bids are invited in three stage system and if it is desired to submit revised financial 
 bid then it shall be mandatory to submit revised financial bid. If not submitted then the 
 bid submitted earlier shall become invalid. 
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9.  Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 
 Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee 
 (for balance amount as prescribed) from any of the Commercial Banks drawn in favour 

of Executive Engineer, Jodhpur Central Division, CPWD, Jodhpur shall be scanned 
and uploaded on the e-Tendering website within the period of bid submission. The original 
EMD should  be deposited either in the office of Executive Engineer inviting bids or 
division office of  any Executive Engineer, CPWD within the period of bid 
submission. The EMD receiving  Executive Engineer (including NIT issuing EE/AE) 
shall issue a receipt of deposition of  earnest money deposit to the bidder in a prescribed 
format (enclosed) as Annexure-I at  page 50  uploaded by tender inviting EE in the NIT. 

 A part of earnest money is acceptable in the form of bank guarantee also. In such case,
 minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 
 deposited in shape prescribed above, and balance may be deposited in shape of Bank 
 Guarantee including e- Bank Guarantee of any Commercial bank having validity for a 
 period of 90 days for single bid works and 180 days for two bid system or more from the 
 last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 
 The earnest money given by all the tenderers except the lowest tenderer shall be
 refunded immediately after the expiry of stipulated bid validity period or immediately
 after acceptance of the successful bidder, whichever is earlier. However, in case of
 two/ three bid system, earnest money deposit of bidders unsuccessful during technical
 bid evaluation etc. should be returned within 30 days of declaration of result of technical 
 bid evaluation. 
 Copy of Enlistment Order and certificate of work experience and other documents as
 specified in the notice inviting e- tender shall be scanned and uploaded on the e-
 Tendering website within the period of bid submission. However, certified copy of all the 
 scanned and uploaded documents as specified in e- tender notice shall have to be 
 submitted by the lowest bidder within a week physically in the office of tender opening 
 authority. Online bid documents submitted by intending bidders shall be opened only of 
 those bidders, who has deposited EMD with any division of CPWD and other documents 
 scanned and uploaded are found in order. 
 The bid submitted shall be opened at 14:30 hours  on 21.07.2026  
10.  The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall 
 not be refunded if: 
 (i)  The bidder is found ineligible. 
 (ii)  The bidder does not upload scanned copies of all the documents stipulated in the 
  bid document. 
 (iii)  If any discrepancy is noticed between the documents as uploaded at the time of 
  submission of bid and hard copies as submitted physically by the lowest  
  bidder in the office of bid opening authority. 

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 
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11.  The contractor whose bid is accepted will be required to furnish performance guarantee 
 at specified percentage of the tendered amount as mentioned in schedule E and within the 
 period specified in Schedule F. This guarantee shall be in the form of Insurance Surety 
 Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from 
 any of the Commercial Banks in accordance with the prescribed form. In case the 
 contractor fails to deposit the said performance guarantee within the period as indicated 
 in Schedule 'F', including the extended period if any, the Earnest Money deposited by the 
 contractor shall be forfeited automatically without any notice to the contractor. The 
 earnest money deposited along with bid shall be returned after receiving the aforesaid 
 performance guarantee. The contractor whose bid is accepted will also be required to 
 furnish either copy of applicable licenses/ registrations or proof of applying for obtaining 
 labour licenses, registration with EPFO, ESIC and BOCW Welfare Board including 
 Provident Fund Code No. If applicable and also ensure the compliance of aforesaid 
 provisions by the sub-contractors, if any engaged by the contractor for the said work 
 within the period specified in Schedule F. 
12.  The description of the work is as follows: 

“ Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-II (03 

Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.). ” 

 Intending Bidders are advised to inspect and examine the site and its surroundings and 
 satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
 (so far as is practicable), the form and nature of the site, the means of access to the site, 
 the accommodation they may require and in general shall themselves obtain all necessary 
 information as to risks, contingencies and other circumstances which may influence or 
 affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 
 inspects it or not and no extra charge consequent on any misunderstanding or otherwise
 shall be allowed. The bidders shall be responsible for arranging and maintaining at his
 own cost all materials, tools & plants, water, electricity access, facilities for workers and 
 all other services required for executing the work unless otherwise specifically provided 
 for in the contract documents. Submission of a bid by a bidder implies that he has read 
 this notice and all other contract documents and has made himself aware of the scope 
 and specifications of the work to be done and of conditions and rates at which stores, 
 tools and plant, etc. will be issued to him by the Government and local conditions and 
 other factors having a bearing on the execution of the work. 
13.  The competent authority on behalf of the President of India does not bind itself to accept 
 the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
 received without the assignment of any reason. All bids in which any of the prescribed 
 condition is not fulfilled or any condition including that of conditional rebate is put forth 
 by the bidders shall be summarily rejected. 
14.  Canvassing whether directly or indirectly, in connection with bidders is strictly 
 prohibited and the bids submitted by the contractors who resort to canvassing will be 
 liable for rejection. 
15.  The competent authority on behalf of President of India reserves to himself the right of 
 accepting the whole or any part of the bid and the bidders shall be bound to perform the 
 same at the rate quoted. 
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16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 
 case of contractors of Horticulture/Nursery category) responsible for award and 
 execution of contracts, in which his near relative is posted a Divisional Accountant or as 
 an officer in any capacity between the grades of Superintending Engineer and Junior 
 Engineer (both inclusive). He shall also intimate the names of persons who are working 
 with him in any capacity or are subsequently employed by him and who are near 
 relatives to any gazette officer in the Central Public Works Department or in the Ministry 
 of Housing and Urban Affairs. Any breach of this condition by the contractor would 
 render him liable to be removed from the approved list of contractors of this Department. 
17.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
 Administrative duties in an Engineering Department of the Government of India is 
 allowed to work as a contractor for a period of one year after his retirement from 
 Government service, without the prior permission of the Government of India in writing. 
 This contract is liable to be cancelled if either the contractor or any of his employees is 
 found any time to be such a person who had not obtained the permission of the 
 Government of India as aforesaid before submission of the bid or engagement in the 
 contractor's service. 
18.  The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 
 from the date of opening of bids in case of single bid system and 75 (seventy five) days 
 from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 
 Further 
(i)  If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender which is not acceptable to the department within 7 days  after last date of 
ubmission of bids, then the Government shall without prejudice to any  other right or 
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not. 

(ii)  If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department after expiry of 7days after last 
date of submission of bids, then the Government shall without prejudice to any other  
ight or remedy, be at liberty to forfeit 100% of the earnest  money absolutely 
irrespective of letter of acceptance for the work is issued or not. 

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. 

19.  This notice inviting Bid shall form a part of the contract document. The successful 
 bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 
 days from the stipulated date of start of the work, sign the contract consisting of:- 

(a)  The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time 
of invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 

 (b)  Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 
20.  For Composite Bids 

20.1.1  The Executive Engineer in charge of the major component will call bids for the
 composite work. The cost of bid document and Earnest Money will be fixed with 
 respect to the combined estimated cost put to tender for the composite bid. 
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 20.1.2  The bid document will include following three components: 
Part A:-  CPWD-6, CPWD-7/8 including schedule A to F for the major component of the 

work, Standard General Conditions of Contract for CPWD 2023 as amended/ 
modified up to previous date of submission of bids. 

Part B:-  General / specific conditions, specifications and schedule of quantities applicable 
to  major component of the work. 

Part C:- Schedule A to F for minor component of the work (competent authority  under 
clause 2 and clause 5 shall be same authority as mentioned in schedule A  to F for 
major components), General/specific conditions, specifications and schedule of 
quantities applicable to minor component(s) of the work. 

 20.1.3  The bidders must associate himself, with agencies as per NIT conditions. 
 20.1.4  The eligible bidders shall quote rates for all items of major component as well as 
  for all items of minor components of work. 

20.1.5  After acceptance of the bid by competent authority, the EE in charge of major  
component of the work shall issue letter of award on behalf of the President of  
India. After the work is awarded, the main contractor will have to enter into one 
agreement with EE incharge of major component and has also to sign two ormore 
copies of agreement depending upon number of EE's/DDH incharge of minor 
components. One such signed set of agreement shall be handed over to EE/DDH 
incharge of minor component(s). 

  EE of major component will operate Part A and Part B of the agreement. 
  EE/DDH incharge of minor component(s) shall operate Part- C alongwith Part A 
  of the agreement. 
 20.1.6  Entire work under the scope of composite bid including major and all minor 
  components shall be executed under one agreement. 

20.1.7  Security Deposit will be worked out separately for each component corresponding 
to the estimated cost of the respective component of works. 

 20.1.8 The main contractor has to associate agencies for specialized component(s) 
  conforming to eligibility criteria as defined in the bid document and has to submit 
  detail of such agency(s) to Engineer-in-Charge of relevant component(s) within 
  prescribed time. Name of the agency(s) to be associated shall be approved by 
  Engineer-in-Charge of relevant component(s). 
 20.1.9  In case the main contractor intends to change any of the above agency/agencies 
  during the operation of the contract, he shall obtain prior approval of Engineer-in- 
  Charge of relevant specialized component(s). 
  The new agency/agencies shall also have to satisfy the laid down eligibility  
  criteria. In case Engineer-in-Charge is not satisfied with the performance of any  
  agency, he can direct the contractor to change the agency executing such items of  
  work and this shall be binding on the contractor. 
 20.1.10 The main contractor has to enter into MoU with agency(s) associated by him . 
  Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant 
  component as well as to EE-in-charge of major component. In case of change of 
  associate contractor, the main agency(s) has to enter into MoU/agreement with 
  the new contractor associated by him. 
 20.1.11 Running payment for the major component shall be made by EE of major  
  discipline to the main contractor. Running payment for minor components shall  
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  be made by the Engineer-in-Charge of the discipline of minor component directly 
 to the main contractor. The CMB shall be maintained independently by Engineer- 
 in- Charge of major and minor components. 

20.1.12A. The composite work shall be treated as complete when all the components of   
the work are complete. The completion certificate of the composite work shall be recorded 
by Engineer-in-Charge of major component after record of ompletion certificate of all 
other components. 

 20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major  
 component. Engineer(s) in charge of minor component(s) will prepare and pass  
 the final bill for their component of work and pass on the same to the EE of major 
 component for including in the final bill for composite contract. 
21.  Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 
 documents, affix his signature in the presence of a witness, and upload the same while 
 submitting online bids for all works of estimated cost put to tender equal or more than the 
 threshold value given in Schedule-F. In the event of his failure to sign and upload the 
 Integrity Pact along with other bid documents, his bid shall be rejected. 
22.  The intending bidders are required to update their profile in CPWD e- tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/ Assistant Engineer (Phone no 02912511290 e- mail Id eejdcd-cpwd-rj@nic. in) or 
ERP  helpline no. 18001803286 or e-mail ld cpwd.support@ techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of  
submission of bid in their own interest. 

23.  Price Preference to SC/ST individual contractor for item rate/percentage rate 
 tender: 
 Price preference in quoted item rate/percentage rate tender shall be applicable to the 
 individual enlisted/non-enlisted SC/ST contractor as under:- 
 (i)  For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price 
  preference upto 5% (with reference to the lowest valid tender) may be allowed in  
  favor of individual SC/ST enlisted/non-enlisted contractor. No earnest money is  
  required in such case(s). 

(ii)  For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to 
estimated cost of Rs. 6.20 lakh, the price preference upto 5% (with reference to the 
lowest valid tender) may be allowed in favour of individual enlisted SC/ST 
contractor. However, earnest money at a reduced rate of ½% may be accepted in 
such cases. 

  The price preference upto 5% (with reference to the lowest valid price bid) may  
  be allowed in favour of individual SC/ST contractor only. The above  
  concession shall be allowed only after verification of the individual contractor's  
  claim of belonging to SC/ST  community. 
 
 
 
 
 



                                                                                   - 13 -             
 
 
 

                                                                                                                                            Addition . . . . . . NIL . . . . . . 
                                                                                                                                           Deletion . . . . . . NIL . . . . . 
                                                                                                                                            Correction. . . . . NIL . . . . .                                                                                            

                                                                                                                                                Overwriting. . . . .NIL . . . . . 

                                            
                                                                                                                        

                                                                                                                                            AE(P),CPWD, Jodhpur  / lgk;d vfHk;ark¼;ks½ 
 
       

 
 
 

 
 
 
 
 
 
 
 
 
24.0  Jurisdiction of Courts 

The Court of the place from where the letter of award of work has been issued shall have 
the jurisdiction to decide any dispute arising out of or in respect of the contract. 

25.0  CPWD does not have funds of its own and it carries out the works of client departments from their 
funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after 
getting budget/ authorization/ deposit from various Ministries/Client Departments. The payment to 
the contractor can be done only on availability of funds for that work from client department and 
in case of delay in getting funds from Ministry / Client Department, CPWD will not be responsible 
for delay in payment and no any extra compensation on this account shall be granted apart from 
specified elsewhere in this document. The contractor has to quote his tender accordingly 
considering this aspect 

 
          EE (Jodhpur) 

CPWD, Jodhpur 
 

 

 

 

 

 

 

 

 

 

 



                                                                                   - 14 -             
 
 
 

                                                                                                                                            Addition . . . . . . NIL . . . . . . 
                                                                                                                                           Deletion . . . . . . NIL . . . . . 
                                                                                                                                            Correction. . . . . NIL . . . . .                                                                                            

                                                                                                                                                Overwriting. . . . .NIL . . . . . 

                                            
                                                                                                                        

                                                                                                                                            AE(P),CPWD, Jodhpur  / lgk;d vfHk;ark¼;ks½ 
 
       

 
 
 

C.P.W.D.-7 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE: Rajasthan       REGION : Chandigarh 
 

Office: SE(Jodhpur)       DIVISION : EE(Jodhpur) 
      

Percentage Rate Tender & Contract for Works 
 

Tender for the work of: -         Providing and fixing Stainless Steel Safety Door , Flush Door 
and Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD 
Colony ,Udaipur(Raj.).  

(i) To be uploaded by 14:00 hours on 21.07.2026 to EE (Jodhpur) CPWD, 
Jodhpur/ upload at (https://etender.cpwd.gov.in  
 

(ii) To be opened in presence of tenderers who may be present at 14.30 hours on 
21.07.2026 in the office of EE (Jodhpur) CPWD, Jodhpur. 

 
TENDER 

         
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for 30 (Thirty) days from the due date of its opening and 
not to make any modification in its terms and conditions. 
       A sum of Rs. 55,575.00 is hereby forwarded in Cash/ Receipt Treasury Challan/ Deposit at 
Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft 
of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of 
the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ 
Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee 
issued by a Scheduled Bank is scanned and uploaded (strike out as the case may be).  
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If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We 
agree that the said President of India or his successors, in office shall without prejudice to any 
other right or remedy, be at liberty to take necessary action to forfeit the said earnest money 
absolutely. If I/We fail to commence work as specified, I/We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall 
be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We 
agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work.  

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, 
if such a violation comes to the notice of Department before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee. 

 
*** I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 

 

 

Dated             
        Signature of Contractor 
Witness:            
         Postal Address 
Address: 
Occupation: 
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ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the President of India for a sum of ` ………*** 
…………………..…….. (Rupees ..……………***……………………………).  
The letters referred to below shall form part of this contract agreement: 
(a)   *** 
(b)   *** 
(c)   *** 

For & on behalf of President of India  
 

Dated: ----***----          
    Signature ………***……………….. 

 
            Designation 

………***…………….. 
 
 
 
 
 
 
 
 
 
 

 
***To be filled in by EE 
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ROFORMA OF SCHEDULES A to F (FOR CIVIL COMPONENT) 
 

SCHEDULE ‘A’ 
Schedule of quantities (as per PWD-3)   Schedule attached at  page no.58-62           
 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any. 
SCHEDULE ‘E’ 
Reference to General Conditions of contract : General Conditions of contract for Central PWD 
Works 2023 for Maintenance  work  incorporating all amendments issued upto previous 
date of submission of bids. 
Name of work:-Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards 

for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).  

Estimated  cost of work:     Rs.27,78,726.00  
    

(i) Earnest money:   Rs. 55,575.00 (to be returned after receiving 
performance guarantee) 

 

(ii) Performance Guarantee :  a) 5% of tendered value or Estimated Cost Put 
to Tender (ECPT) (whichever is higher). 

 b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated 
Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the 
requirement under (a) above, shall be 
increased by an amount equal to the 
difference between eighty percent (80%) 
of the ECPT and the tendered amount. 

 (iii) Security Deposit :   2.5% (Two & Half percent) of accepted 
tendered amount. 

SCHEDULE ‘F’ 
GENERAL RULES : & DIRECTIONS 
Officer inviting tender     EE (Jodhpur), CPWD 
Maximum percentage for quantity of items                                                                                          
of work to be  executed beyond which rates                                     
are to be determined in accordance with                                                                                      
Clauses 12.2 & 12.3. See below 
Definitions: 
2(vi) Engineer-in-Charge .     For Civil Component   
        EE (Jodhpur), CPWD or his Successor 
        thereof 
2(viii) Accepting Authority     EE (Jodhpur), CPWD or his Successor 

   thereof, if bid amount upto 1.00cr 
2(x)  Percentage on cost of materials and                                                      

labour to cover all overheads and profits  15% 
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2(x)(b) Standard Schedule of Rates  DSR 2023 modified by multiplying correction                                                                               
Factor of 0.973 as Director General Office 
Memorandum No. 158/SE(TAS)/GST/2024/02-E    
Dt. 08-08-2024  & 2022 (E&M) with upto date 
correction slips issued up to date of   receipt of tender 
& market based items. 

 

2(xi) Département     Central Public Woks Département 
 

9(ii)  Standard CPWD contract  Previous date of submission of bids                             
Form GCC 2023,CPWD                                 
Form 7/ 8 as  modified &                                                                                                 
corrected upto 

Clause 1 
(i) Time allowed for submission of                              

Performance Guarantee, programme                                                                                   
chart (Time and progress ) and applicable                                                                       
labour licenses, registration with EPFO,                                                                           
ESIC and BOCW welfare board or proof                                                                                 
of applying there of from the date of                                                                                  
issue of letter of acceptance     07 days 

(ii) Maximum allowable extension with late      
  fee @ 0.1%  per day of  Performance      
 Guarantee amount beyond the period      
 provided in (i) above  (1 to 15 days to be                     
 filled  by NIT approving authority)     03  days 
Clause 2 
Authority for fixing compensation under clause 2               Superintending Engineer, CPWD, 

Jodhpur Or successor thereof 
Clause 2A 
Applicable clause 2/ Clause 2A       Yes  
Clause 5 
Number of days from the date of issue of letter                             
of acceptance for reckoning date of start Mile stone(s)                   
as per table given below:-        10  day 
Sl.No. Description of Milestone 

(Physical) 
Time Allowed in 
days (from date of 
start) 

Amount to be with-held in 
case of non achievement of 
milestone 

1.   30% of Financial progress 1 months 1% 
2.   60% of Financial progress 2 months 2% 
3. 100% of Financial progress 3 months 2% 

 
Time allowed for execution of work.    04 (Four)  Months. 
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 Clause 5  
Authority to decide : 

(i) Extension of time    EE (Jodhpur)CPWD, Jodhpur 
 or his Successor thereof 

 
     (ii) Rescheduling of mile stones   SE (Jodhpur), CPWD  

       or his Successor thereof 
(iii) Shifting of date of start in case  
 of delay in handing over of site SE (Jodhpur), CPWD  
       or his Successor thereof 

 
Clause 5 Applicable Clause 5/ Clause 5A   Clause 5 
 

Clause 6:   Computerised Measure Book (CMB) / 
 Electronic Measurement Book  (EMB)            

 
Mode of measurement:    EMB  
 

Clause 7 
Gross work to be done together with net                      
payment /adjustment of advances for material            
collected, if any, since the last such payment for                 Rs. 6.00 Lakhs or as mutually                                                          
being eligible to interim payment In case of correction  agreed by both the parties.                    
/ rejection /Short documents, it will be mandatory                                                                              
for Engineer-in-charge to give recorded reasons for                              
correction/ rejection / submission of additional                   
documents  within seven days after submission                                                                                  
of running bill by the contractor.      
 
Clause 7A 
Whether clause 7A shall be applicable    Yes 
 
Clause 8      EE (Jodhpur)CPWD,  
Competent Authorities to inspect and issue   or his Successor thereof 
Completion certificate. 
 
Clause 10A Mandatory  testing equipment to be  
List of testing equipment to be  provided by the contractor at site as per 
provided by the contractor at site lab. requirement.  
 
Clause 10B(ii) 
Whether Clause 10B (ii) shall be applicable    No 
 
Clause 10C       Not Applicable 
Component of labour expressed as percent                                                            
of value of work: =       25% 
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Clause 10CC         Not Applicable 
Schedule of component of other Materials,                                      
Labour etc. for price escalation. Component                                                   
of civil (except materials covered under clause                                                    
10CA) /Electrical construction value of work  Xm-------Nil------------% 
 
Component of Labour -                         
expressed as percent of total value of work.    Y----------Nil-----------% 
 
Note : Xm ------.% should be equal to (100) -                      
(materials covered under clause 10CA i.e.                                            
Cement, Steel, POL and other material specified                                                                                   
in clause 10CA + Component of Labour) 
 
Clause 11 
Specifications to be followed for Civil: CPWD Specification 2019 (Vol. I 
execution of work & II) with correction slips upto date of  receipt   
 of tender. 
Clause 12 

 Type of work: Maintenance  work  

Maximum percentage for quantity of items of work to be executed 
beyond which rates are to be determined in accordance with 
Clauses 12.2: 

See Below 

12.2 
Deviation Limit beyond which clauses12.2 
shall apply for building work 

No limit 

Clause 16 
Competent Authority for deciding    Superintending Engineer, CPWD, Jodhpur 
reduced rates .      or his Successor thereof.  
Clause 18 
List of mandatory machinery,    As per site requirement.       
tools & plants to be deployed                               
by the contractor at site: 
 
Clause 19 C  

Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 
successor thereof 
 

Clause 19 D 
Authority to decide penalty for each default Executive  `Engineer, CPWD, Jodhpur or 

successor thereof 
 

Clause 19 G 
Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 

successor thereof 
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Clause 19 K 
Authority to decide penalty for each default Executive  Engineer, CPWD, Jodhpur or 

successor thereof 
Clause 25 

I Conciliator: SDG, CPWD, Chandigarh Region 

ii Arbitrator appointing authority: SE, CPWD, Jodhpur 

iii Place of Arbitration: Jodhpur 

 

 
Clause 32 

"Requirement of Technical Representative (s) and Recovery Rate" 
Sl. 
No. 

Minimum 
Qualification 
of Technical 
Representati

ves  

Discipline  Designation 
(Principal 

Technical / 
Technical 

representative  

Minimum 
Experience  

Number  Rate at which 
recovery shall be 

made from the 
contractor in the 

event of not fulfilling 
provision of clause 

36(i) 
1. Graduate 

Engineer 
or  

Diploma 
Engineer 

 
 
 

(Civil) (1) 
 

 

Project 
Maneger 
planning/ 

quality Site / 
billing 

Engineer 
 

2 or 5 years 
respectively  
 

1  Rs. 
15,000/-  

per 
month 

per 
person 

 

Rs. 
Fifteen 

Thousand 
per 

Month 
per 

Person 

 
Assistant Engineer retired from Government Services that are holding Diploma will be treated at 
par with Graduate Engineer. 
Diploma holder with minimum 10 year relevant experience with a reputed construction  co. can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers. 
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Clause 38 
 
(i) (a) Schedule/statement for determining 

theoretical quantity of cement & bitumen 
on the basis of Delhi Schedule of Rates 
printed by C.P.W.D. 

DSR-2023` with correction slips upto 
issued upto pervious date of receipt of 
tender 
 

(ii) Variations permissible on theoretical 
quantities: 

 

(a) Cement  
For works with estimated cost put to 
tender not more than Rs. 25 lakh.            
For works with estimated cost put to 
tender more than Rs. 25 lakh 

 
 
 
3 % plus/minus 
2 % plus/minus 

(b) Bitumen for all works 2.5% plus only & nil on minus side 
(c) Steel reinforcement and structural steel 

section for each diameter, section and 
category 

2 % plus/minus 

(d) All other materials  Nil 
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ADDITIONAL CONDITIONS FOR CIVIL WORK 
 

1.0 General Conditions for Civil Works 
1.1 The work in general shall be carried out in accordance with the CPWD Specifications 2019 

Vol. I to II (corrected/ amended up to previous date of bid submission) hereinafter referred 

as CPWD Specifications.  

1.2 Order of Preference: In case of any difference or discrepancy between the description of  

items as given in the schedule of quantities, specifications for individual items of work, 

contract conditions and/or I.S. Codes etc., the following order of preference shall be 

observed: 

(i) Description of items as given in Schedule of quantities 
(ii) Particular specifications, if any, for the item in agreement 
(iii) Special conditions, if any, in agreement 
(iv) Additional conditions, if any, in the agreement 
(v) Tender drawings attached/ issued during execution 
(vi) CPWD Specifications including correction slips up to previous date of 

submission of the tender. 
(vii) General Conditions of Contract 2023 for CPWD Maintenance works with 

correction slips up to previous date of submission of the tender. 
(viii) Indian Standards Specifications of B.I.S. 
(ix) ASTM, BS or other foreign origin code mentioned in agreement. 
(x) Manufacturer’s specifications for the item, as decided by Engineer-in-charge. 
(xi) Sound Engineering practices or well established local Maintenance  
  practices. 

1.3 Source of Material: 

a. The water for Maintenance  work shall be arranged by contractor.  In case, contractor 
takes water from government source free of cost then recovery of 1% water charges 
shall be made. The contractor shall get the water tested with regard to its suitability of 
use in the works and get written approval from the Engineer-in-charge before he 
proceeds with the use of same of execution of works. If the tube well water is not 
suitable, the contractor shall arrange Municipal water or from any other sources at his 
own cost and nothing extra shall be paid to the contractor on this account. The water 
shall be got tested at frequency specified in latest CPWD specifications/BIS code. 
Contractor may be required to install industrial RO plant at site at his own cost, for 
treating water for Maintenance  purpose. 

b. Stone for stone masonry, stone aggregates and stone ballast shall be of hard stone variety, 

mined from Govt. approved mines. The contractor shall submit source(s) of material along 

with samples of material from that source. Based on stipulated specifications, source and 

sample shall be approved by the Engineer- in-Charge. For Bhera  Debari Distt. Udaipur   

stone    Quarry is approved for aggregates. 
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c. Coarse and fine aggregates to be used for concrete work, mortar for masonry, plaster etc 

shall be sourced from Govt. approved mines or manufacturer(s) as approved by Engineer-

in-charge. The contractor shall submit source(s) of material along with samples of material 

from that source. Based on stipulated specifications, source and sample shall be approved 

by the Engineer- in-Charge. For river sand from Kharka and Jaisamand Distt. Udaipur 

(Raj.) is approved. 

d  In schedule of quantity, wherever provision for coarse sand and fine sand is specified in 

any item, use of washed crushed stone sand or manufactured sand shall also be permissible 

as per codal provisions. Nothing extra shall be payable or recoverable on this account, over 

& above the quoted rate(s) of respective item. However decision of the Engineer-in-charge 

w.r.t. selection of material i.e. natural sand, crushed stone sand, manufactured sand etc. 

shall be final and binding on contractor. 

1.4 Testing of Materials:   

(A) Regarding testing of civil & electrical materials, which cannot be tested in site 

laboratory and/or to be tested at an independent laboratory, the testing of materials shall 

be conducted in Govt. Laboratory/ Govt. colleges/ IITs/NITs or from the laboratory 

approved by Engineer-in-charge. 

All expenditure to be incurred for testing of the samples including testing charges, cost of 

sample, packaging, sealing, transportation, loading, unloading etc. shall be borne by the 

contractor. The contractor shall also make all arrangements for transportation and delivery 

of samples of materials to the testing laboratory.  

B) Laboratory at site : 

The contractor shall establish a testing lab at site and provide testing equipment and 

materials for the field tests mentioned in the list of mandatory tests given in CPWD 

specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this account.  

The representatives of the department shall be at liberty to inspect the testing facilities at 

site and conduct testing at random in consultation with Engineer in charge.  The contractor 

shall provide all necessary facilities for the purpose. The laboratory shall be equipped, inter 

alia, with the following equipment: 
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Not less than 90% tests for material be performed at site lab with above stated 
equipment’s, however at least 10% testing of materials shall be got done from 
external laboratories.  However, for the tests to be carried out by the external 
laboratories, the contractor shall supply free of charge all the materials required for 
testing, including transportation. If the tests which were to be conducted in the site 
laboratory are conducted in other laboratories for any the reasons the cost of such 
tests shall be borne by the contractor. 

All the test in field lab setup at Maintenance  site shall be carried out by the 
Engineering staff deployed by contractor which shall be 100% witnessed by JE and 
50% of tests shall be witnessed by AE-in- charge. At least 10% of the tests are to be 
witnessed by the Executive Engineer. 

         c)    Sampling of Materials: 
i) Sample of building materials fittings and other articles required for execution of work 

shall be got approved from the Engineer-in-Charge. Articles manufactured by companies 
of repute and approved by the Engineer-in-Charge shall only be used. Articles bearing 
BIS certification mark shall be used in case the above are not available, the quality of 
samples brought by the contractor shall be judged by standards laid down in the relevant 
BIS specifications. All materials and articles brought by the contractor to the site for use 
shall conform to the samples approved by the Engineer-in-Charge which shall be 
preserved till the completion of the work. 

ii) The contractor shall ensure quality Maintenance in a planned and time bound manner. 
Any sub-standard material/work beyond set out tolerance limit shall be summarily 
rejected by the Engineer-in-Charge. Same shall be removed from the site within the time 
as directed by the Engineer-in charge at their own cost. 

iii) BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Engineer-in-Charge besides testing of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials are 
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 
furnish manufacturers test certificate to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 
the material and/or the work done. 

iv) The contractor shall procure all the materials in advance so that there is sufficient time 
to testing and approving of the materials and clearance of the same before use in work.  

v) All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same 
at site before use.  
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vi) The contractor shall be fully responsible for the safe custody of the materials issued to 
him even if the materials are in double lock and key system. 

vii) The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 
materials confirm CPWD specifications.  

1.5 INSPECTION OF WORK 

1.5.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by senior officers of CPWD in addition of the Engineer-in-charge and his 

authorized representative. The contractor shall at times during the usual working hours and 

at all times at which reasonable notices of the intention of the Engineer-in-charge or other 

officers as stated above to visit the works shall have been given to the contractor, either 

himself be present to receive the orders and instructions or have a responsible 

representative duly accredited in writing, to be present for that purpose. 

1.6  RESPONSIBILITY 

a. The Contractor shall keep himself fully informed of all relevant acts and laws of the 

Central & State Governments, orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or employed 

and anything related to carrying out the work. All the rules & regulations and bye-laws 

laid down by District Collector / Municipal Corporation / Urban Development 

Authority and any other statutory bodies shall be adhered to, by the contractor, during 

the execution of work. The Contractor shall also adhere to all traffic restrictions 

notified by the local authorities. The water charges (for municipal water connection as 

well as tanker water) shall be borne by the contractor. Also, if the contractor obtains 

water connection for the drinking purposes from the municipal authorities or any other 

statutory body, the consequent sewerage charges shall be borne by the contractor. All 

statutory taxes, levies, charges (including water and sewerage charges, charges for 

temporary service connections and / or any other charges) payable to such authorities 

for carrying out the work, shall be borne by the Contractor. The Contractor shall 

arrange to give all notices as required by any statutory / regulatory authority and shall 

pay to such authority all the fees that is required to be paid for the execution of work. 

He shall protect and indemnify the Department/  client and its officials & employees 
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against any claim and /or liability arising out of violations of any such laws, ordinances, 

orders, decrees, by himself or by his employees or his authorized representatives. 

Nothing extra shall be payable on these accounts.  

b. The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the 

Department/ client. 

c. The contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the Department from any and all damages and 

claims that may arise on any account.  The Contractor shall indemnify the Department 

against all claims in respect of patent rights, royalties, design, trademarks of name or 

other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend 

all actions arising from such claims and shall indemnify the Department in all respect 

from such actions, costs and expenses.  Nothing extra shall be payable on this account. 

d. No residential accommodation shall be provided to any of the staff engaged by the 
contractor. The contractor shall also not be allowed to erect any temporary set up for 
his staff in the campus. However, labour camps shall be constructed at site as per 
General conditions of contract. 

e. No claim of the laborers shall be entertained including that of providing employment, 

regularization of services etc. 

f. Site Engineer/Supervisor shall carry mobile telephone (s) to enable the Engineer-in-

Charge / occupants to have easy and quick communication. Nothing extra shall be paid 

to the contractor on this account and his quoted rates for various items under this 

contract will be inclusive of this obligation. 

g. The staff employed by the contractor should be well behaved and any complaint of 

misbehavior shall be taken very seriously and such staff will have to be removed by 

the contractor immediately from the site. 

h. Contractor shall be fully responsible for any damages caused to government property 

or allottee’s property by him or his labour in carrying out the work and shall be rectified 

by the contractor at his own cost. 
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1.7 Specialized Agencies 

The tenderer must associate with himself, agencies of the appropriate eligibility to tender 

for each of specialized nature of items / work listed in the tender documents, individually. 

Such works shall be got executed only through associated agencies specialized in these 

fields. The contractor shall submit name(s) of his associated specialized agencies those 

fulfilling the eligibility criteria laid down in contract document, at least 60 days before 

commencement of such items / work for the approval of the Engineer in charge whose 

decision shall be final and binding. If the tenderer himself fulfils the eligibility criteria laid 

down for associated specialized agencies, then the tenderer shall not require associating 

with himself the associated specialized Contractor. 

It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the Department. The main 

contractor shall be solely responsible for settling any dispute / litigation arising out of his 

agreement with the Specialized Agencies. The contractor shall ensure that the work shall 

not suffer on account of litigation/ dispute between him and the specialized agencies / sub-

contractor(s).  No claim of hindrance in the work shall be entertained from the Contractor 

on this account. No extension of time shall be granted and no claim what so ever, of any 

kind, shall be entertained from the Contractor on account of delay attributable to the 

selection/rejection of the Specialized Agencies. 

1.8 SECURITY 

a. The campus is now occupied. Contractor shall take all measures and precautions so as 

to cause no inconvenience to the occupants. He shall barricade the Maintenance  site / 

designated area of Maintenance  through the barriers as specified in the BOQ and as 

approved by the Engineer-in-charge. No material shall be stored / dumped outside the 

designated area. 

b. The movement of the Maintenance  vehicles and the labours shall be restricted to the 

designated routes which will be decided by the client. 

c. All the vehicles carrying the material to the work site shall be subject to check and 

entries to be made at the gates by security post. No material shall be taken out without 

proper gate pass issued by the Engineer-in-Charge or his authorized representative.  
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d. Any labour engaged by the contractor shall be in possession of photo ID card failing 

which they are liable to be disengaged from the work and shall not be allowed to enter 

into the campus. 

e. In case of any nuisance caused by activities attributed to contractors staff, workmen 

and movement of vehicle, and reported to CPWD by client (an officer of the rank not 

lower than EE) commensurate penalty not exceeding Rs. 5000/- for each nuisance shall 

be imposed on the contractor by CPWD in consultation with client. 

f. The movement of the labour shall be restricted to the barricaded work site area only. 

g. The contractor will take reasonable precaution to prevent his workmen and employees 

from removing and damaging any flora (plant/vegetation) from the project area. 

h. The Contractor shall be responsible for the watch and ward / guard of the buildings 

safety, fittings and fixtures provided by him against pilferage and breakage during the 

period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

 

1.10 SAFETY PRACTICES 

a) No Entry/exit/roads other than specified by the Engineer-in-charge for purpose of 
Maintenance  activities will be allowed to be used for Maintenance  activity purposes 
or movement of trucks/lorries/load-carriers and nothing extra/ delay whatsoever will 
be accounted for on this part. 

b) The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the students and staff in campus, owners, tenants or occupiers of 

adjacent properties and to the public in general and to prevent any damage to such 

properties and any pollution of smoke, streams and water-ways. He shall make good 

at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, 

paths, cross drainage works or public or private property whatsoever caused thereon 

by the contractor. All waste or superfluous materials shall be removed by the contractor 

without any reservation entirely to the satisfaction of the Engineer-in-Charge.  

c) In the event of any restrictions being imposed by the Client, Security, CPWD, Traffic 

police or any other authority having jurisdiction in the area on the working or 

movement of labour /material, the contractor shall strictly follow such restrictions and 

nothing extra shall be payable to the contractor on this account. 
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d) No inflammable materials including P.O.L shall be allowed to be stored in huge 

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site 

subject to the compliance of all rules / instructions issued by the relevant authorities 

and as per the direction of Engineer-in-Charge in this regard. Also all precautions and 

safety measures shall be taken by the contractor for safe handling of the P.O.L products 

stored at site. All consequences on account of unsafe handling of P.O.L shall be borne 

by the Contractor. 

e) The contractor shall comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the “Maintenance al practices and safety- 2005”, National 

Building code of India, Bureau of Indian Standards. A copy of all pertinent regulations 

and notices concerning accidents, injury and first-aid shall be prominently exhibited at 

the work site. Depending upon the scope & nature of work, a person qualified in first-

aid shall be available at work site to render and direct first-aid to causalities. A 

telephone may be provided to first-aid assistant with telephone numbers of the 

hospitals displayed. Complete reports of all accidents and action taken thereon shall be 

forwarded to the competent authorities. 

f) The contractor shall ensure the following activities for Maintenance  workers safety, 
among other measures: 

 Guarding all parts of dangerous machinery. 
 Precautionary signs for working on machinery 
 Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition.  
 Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 

 Ensuring that walking surfaces or boards at height are of sound Maintenance  

and are provided with safety rails or belts. 

 Provide protective equipment; helmets etc. 

 Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 

provided in the fire-prone area and elsewhere. 

 Provide sufficient and suitable light for working during night time. 
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1.11 PREVENTION OF NUISANCE AND POLLUTION CONTROL  

The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties and to the public 

in general and to prevent any damage to such properties from pollutants like smoke, dust, 

noise.  The contractor shall use such methodology and equipment so as to cause minimum 

environmental pollution of any kind during and minimum hindrance to road users and to 

occupants of the adjacent properties or other services running adjacent/near vicinity. The 

contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, 

any damage to roads, paths, cross drainage works or public or private property whatsoever 

caused due to the execution of the work or by traffic brought thereon by the contractor. All 

waste or superfluous materials shall be carried away by the contractor, without any 

reservation, entirely to the satisfaction of the Engineer-in-Charge. 

1.12 PROTECTION OF FLORA 

The contractor will take reasonable precautions to prevent his workman and employees 

from removing and damaging any flora (plant/vegetation) from the project area. 

1.13 General Cleanliness of site: 

a. The contractor shall provide for adequate number of garbage bins around the 

Maintenance  site and the workers facilities and will be responsible for the proper 

utilization of these bins for any solid waste generated during the Maintenance . The 

contractor shall ensure that the site and the workers facilities are kept litter free. 

Separate bins should be provided for wet and dry waste and labeled in both Hindi and 

English with suitable symbols. 

b. Contractor should spray curing water on concrete structure and shall not allow free 

flow of water. Concrete structures should be kept covered with thick cloth/gunny bags 

and water should be sprayed on them. Contractor shall do water ponding on all sunken 

slabs using cement and sand mortar. Use of curing compound as per approval of 

engineer-in-charge in areas where wet water curing not feasible shall be permissible 

and nothing extra shall be paid for the same. 

c. The Contractor shall remove from site all rubbish and debris generated by the works 

and keep works clean and tidy throughout the Contract Period. All the serviceable and 
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non-serviceable (malba) material shall be segregated and stored separately. 

Maintenance  waste, malba and other rubbish generated out of execution of work by 

contractor, shall be disposed of as directed by Engineer in Charge for which no extra 

payment shall be made to contractor. 

d. The contractor shall not stack building material / malba/ muck on the land or road of 

the local development authority or on the land owned by the others, as the case may 

be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-

in-Charge, from the site of work to the approved dumping grounds as per the local 

byelaws and regulations of the concerned authorities and all necessary permissions in 

this regard from the local bodies shall be obtained by the contractor. Nothing extra 

shall be payable on this account. In case, the contractor is found stacking the building 

material/ malba as stated above, the contractor shall be liable to pay the stacking 

charges/ penalty as may be levied by the local body or any other authority and also to 

face penal action as per the rules, regulations and bye-laws of such body or authority. 

The Engineer-in-Charge shall be at liberty to recover, such sums due but not paid to 

the concerned authorities on the above counts, from any sums due to the contractor 

including amount of the Security Deposit and performance guarantee in respect of this 

contract agreement. 

e.  The contractor shall take instructions from the Engineer-in-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, services and compound 

walls are to be constructed. 

f. The site of work shall be always kept clean due to constraints of space and to avoid 

any nuisance to the users of buildings in the adjacent plots. The contractor shall take 

all care to prevent any water- logging at site. The waste water, slush etc. shall not be 

allowed to be collected at site. It may be directly pumped into the creek with prior 

approval of the concerned authorities. For discharge into public drainage system, 

necessary permission shall be obtained from relevant authorities after paying the 

necessary charges, if any, directly to the authorities.   The work shall be carried out in 

such a way that the area is kept clean and tidy. All the fees/charges in this regard shall 

be borne by the Contractor.  Nothing extra shall be payable on this account. 
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1.14  PRESERVATION AND CONSERVATION MEASURES 

a. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected against 

the damage by the contractor, at his own expense, for which nothing is payable. The 

contractor shall not store materials or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such services.  

b. All fossils, coins, articles of value of antiquity, structures and other remains or things 

of geological or archaeological interest discovered on project location during 

excavation/Maintenance shall be the property of the Government, and shall be dealt 

with as per provisions of the relevant legislation. The contractor will take reasonable 

precaution to prevent his workmen or any other persons from removing and damaging 

any such article or thing.  He will, immediately upon discovery thereof and before 

removal acquaint the Engineer-in-charge of such discovery and carry out the official 

instructions of Engineer-in-charge for dealing with the same, till then all work shall be 

carried out in a way so as not to disturb/ damage such article or thing. 

c. Excavated earth shall be property of client and shall not be disposed off without 

approval of Engineer in charge. Any legal or financial implications resulting out of 

disposal of earth shall be sole responsibility of the contractor.  

1.15 Responsibility during Extreme Weather/Site Conditions:  

(a) The Contractor shall make all necessary arrangements for protecting from rains, fog or 

likewise extreme weather conditions, the work already executed and for carrying out 

the further work, during monsoon including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account.  Also, no claims for 

hindrance shall be entertained on this account. 

(b) In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained not 

withstanding any other provisions elsewhere in the contract agreement.  Also, the 

Contractor shall make good, at his own cost, the damages caused, if any. Further, no 

claims for hindrance shall be entertained on this account. 
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(c) The contractor shall be fully responsible for any damage to the work for which the 

payment has been advanced to him under the contract and he shall make good the same 

at his risk and cost. The contractor shall be fully responsible for safety and security of 

his labour, material, T&P, Machinery brought to the site by him.  

1.16 RECESS, HOLES, OPENINGS, JOINTS ETC 

a) The contractor shall leave such recesses, holes, openings, etc.  as may be required for 

the electric, air-conditioning and other related works for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be payable separately by the 

department unless otherwise specifically mentioned and the contractor shall fix the 

same at the time of casting of concrete, stone work & brick work or at any similar 

location if required, and nothing extra shall be payable on this account. 

b) Chases, holes, etc. shall be done using power operated tools. 

c) Nothing extra shall be paid for core cutting & sealing of joint with approved material 

(non-shrink grout) for taking out of sanitary/ water supply/ fire-fighting cables, pipes 

etc. if any,  

d) The Maintenance  joints shall be provided in predetermined locations only as decided 

by Engineer-in-charge. The cost of shuttering for these Maintenance  joints shall be 

included in item of Concrete work / RCC work and nothing extra shall be payable on 

this account to the contractor 

e) Any cement slurry / epoxy based bonding agent such as Nit bond or equivalent etc. 

added over base surface for continuation of concreting for better bond is deemed to 

have been in-built in the items and nothing extra shall be payable. 

1.17 SCAFFOLDING / SHUTTERING 

Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed by the contractor. It shall be provided strictly with steel double scaffolding 

system, suitably braced for stability, with all the accessories, gangways, etc. with 

adjustable suitable working platforms to access the areas with ease for working and 

inspection.  It shall be designed to take all incidental loads. It should cater to the safety 
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features for workmen.  Nothing extra shall be payable on this account. It shall be ensured 

that no damage is caused to any structure due to the scaffolding. 

Only steel shuttering, unless otherwise specified, with suitably designed steel frame 

supporting system is to be used in the work. The contractor shall ensure that there shall be 

no leakage at formwork joints and there shall be no movement at joints or bending of the 

formwork under pressure of the concrete. Nothing extra shall be paid on this account. 

1.18 Other Conditions w.r.t Execution of work: 

a. The work shall be carried out in accordance with the architectural drawings and 

structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work the contractor shall correlate all the relevant 

architectural and structural drawings, nomenclature of items and specifications etc. 

issued for the work and satisfy himself that the information available there from is 

complete and unambiguous. The figure and written dimension of the drawings shall be 

superseding the measurement by scale. The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-charge before execution of the work. The contractor alone 

shall be responsible for any loss or damage occurring by the commencement of work 

on the basis of any erroneous and/ or incomplete information and no claim for such 

work shall be entertained. The work shall be carried out in accordance with the Good 

for Maintenance  Architectural, Civil and Electrical drawings as issued by the 

Engineer-in-Charge.  

b. Before commencement of any item of work the Contractor shall correlate all the 

relevant architectural, civil and electrical drawings, BOQ items and specifications etc. 

and satisfy itself that the information available is complete and unambiguous. The 

Contractor alone shall be responsible for any loss or damage occurring by the 

commencement and execution of work based on any erroneous and or incomplete 

information and no claim whatsoever shall be entertained on this account. 

c. The execution of items shall be carried out in accordance to relevant CPWD 

specifications (amended upto previous date of receipt of tenders). For the items which 

are not covered under CPWD Specifications, the Particular Specifications / B.I.S. 
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Specifications shall have to be followed. The decision of Engineer-in-Charge shall be 

final in this regard. 

d. Wherever any reference is made to any Indian Standard, it shall be taken as reference 

to the latest edition with all amendments / revision issued thereto upto previous date of 

receipt of tenders. 

e. The contractor is required to deploy resources as per availability of site. However no 

claim will be entertained for idle labour, idle machinery, idle technical/no-technical 

staff, idle T&P etc. 

f. The Contractor shall procure the required materials in advance so that there is sufficient 

time to testing of the materials and clearance of the same before use in the work. The 

Contractor shall provide at his own cost suitable weighing and measuring arrangements 

at site for checking the weight / dimensions as may be necessary for execution of work.  

g. The terms machine batched, machine mixed and machine vibrated concrete used 

elsewhere in agreement shall mean the concrete produced in concrete batching and 

mixing plant and if necessary transported by transit concrete mixers, placed in position 

by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / 

plate vibrator, as the case may be to achieve required strength and durability. 

h. PPC Cement shall be used in the work unless there is any reason requiring use of OPC 

as per approval of Engineer-in-charge.  

i. No fly ash mixing at site would be allowed. Plants at site.  
 

j. Under Special circumstances, contractor can be allowed to procure concrete from RMC 
plant approved by engineer-in-charge. However, nothing extra shall be payable to the 
contractor for procurement of concrete from RMC plant over the  rates payable for 
batch mixed concrete. 

k. Escalation under clause 10 CA shall not be payable on cement consumed in Fly Ash 

Bricks, AAC blocks. 

l. The work of services will be executed simultaneously. The Contractor shall minimize 

the scope of making recesses, holes, opening etc. as the same shall be planned in 

advance and necessary grooves/niches shall be provided in shuttering of RCC. 

m. The Contractor shall conduct his work, so as not to interfere with or hinder the progress 

or completion of the work being performed by other Contractor(s) or by the Engineer-

in-Charge and shall as far as possible arrange his work and shall place and dispose of 
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the materials being used or removed, so as not to interfere with the operations of other 

Contractor simultaneously working or he shall arrange his work with that of the others 

in an acceptable and coordinated manner and shall perform it in proper sequence to the 

complete satisfaction of others. 

n. Laminates on flush doors shall be machine pressed, preferably in factory. The design 

and pattern of laminates shall be as per the approval of engineer in charge. 

o. The furniture, UPVC door-windows, Aluminum door-windows-framework, shall be 

factory made. 

1.19 RATES 

a. The rates quoted by the contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, Maintenance  of 

all safety and protection devices, compulsory use of helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training  for all the 

workers, barriers, preparatory works, Maintenance  of clean, hygienic and well 

ventilated workers housings in sufficient numbers as per drawing supplied by Engineer 

in charge,  working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other unforeseen 

but essential incidental works required to complete this work. Nothing extra shall be 

payable on this account and no extension of time for completion of work shall be 

granted on these accounts. 

b. The rates quoted by the tenderer shall be firm and inclusive of all taxes and levies 

including GST. Taxes shall be deducted at source as per statutory orders and Govt. 

rules and regulation, from bill payments to the contractor by Engineer-in-charge. 

c. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate. 
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d. All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison 

and pursuing for obtaining various No Objection Certificates, completion certificates 

from local bodies etc., protection works, testing facilities / laboratory at site of work, 

facilities for all field tests and for taking samples etc. during execution or any other 

activity which is necessary (for execution of work and as directed by Engineer-in-

Charge), shall be deemed to be included in rates quoted by the Contractor, for various 

items in the schedule of quantities.  Nothing extra shall be payable on these accounts. 

Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site 

/ Maintenance  yard layout, specifying areas for Maintenance , site office, positioning 

of machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, etc.  

e. For completing the work in time, the contractor might be required to work in two or 

more shifts (including night shifts).  No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the contractor may have to pay extra amounts 

for any reason, to the labourers and other staff engaged directly or indirectly on the 

work according to the provisions of the labour and other statutory bodies regulations 

and the agreement entered upon by the contractor with them. 

f. All material shall only be brought at site as per program finalized with the Engineer-

in-Charge. Any pre-delivery of the material not required for immediate consumption 

shall not be accepted and thus not paid for. 

g. Nothing extra shall be payable to the contractor for compliance of various additional 

conditions, special conditions, general terms & conditions, additional /general 

specifications, etc. as prescribed in bid document except specifically stated therein, on 

and above the quoted rate(s) of various items of schedule of quantities (civil as well as 

electrical work) of the bid document. 

h. Anywhere in the bid document / NIT, BOQ shall mean Schedule of Quantities. 
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1.20 ROYALTY:  Contractor shall comply with all statutory rules and regulations w.r.t royalty 
and other levies and taxes. Royalty at the prevalent rates shall be paid by the contractor or 
his associate supplier as per State Government rules, on all materials such as boulders, 
metals, all sizes stone aggregates, brick aggregates, coarse and fine aggregates, moorum, 
river sand, gravels and bajri etc. collected by him for the execution of the work, directly to 
the revenue authority of the state government concerned. Further, contractor needs to 
submit proof of submission of full royalty to the state government or local authority. 
Nothing extra shall be payable on this account. 

1.21 ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 

Unless otherwise provided in the Schedule of quantities or in CPWD Specifications or  in 
the tender document, the rates tendered by the contractor shall be all inclusive and shall 
apply to all heights, lifts, leads and depths of the building and nothing extra shall be payable 
to him on this account. 

1.22 SUBMISSION AND DOCUMENTATION 

a. The contractor shall make available Three(03) sets of computerized Standard 
Measurement Books (SMBs) having measurement of all the permanent standing in a 
building. 

b. The contractor will submit computerized measurement sheet for the work carried out 
by him for making payment as per Clause-6 of the CPWD General Conditions of 
Contract 2023 (with correction slips upto previous date of submission of tender). For 
casting of RCC members and other hidden items the corrected and duly test checked 
measurement sheets of reinforcement or that of other hidden items shall be deposited 
with Engineer in charge or his authorized representative, before casting of RCC or 
other hidden items. The delay in submission of corrected and duly checked 
measurement sheet may, therefore, delay casting of RCC or execution of hidden item 
for which no hindrance shall be recorded. 

c. To avoid delay, contractor should submit all samples well in advance so as to give 
timely orders for procurement. 

1.23 TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

a. Arrangement of temporary telephone connection, water and electricity required by 
contractor, shall be made by him at his own cost and also necessary permissions shall 
be obtained by him directly from concerned authorities, under intimation to the 
Department.  Also, all initial cost and running charges, and security deposit, if any, in 
this regard shall be borne by him.  The contractor shall abide by all the rules/ bye laws 
applicable in this regard and he shall be solely responsible for any penalty on account 
of violation of any of the rules / byelaws in this regard. Nothing extra shall be payable 
on this account.   

b. The contractor shall be responsible for maintenance and watch and ward of the 
complete installation and water / electricity meter and shall also be responsible for any 
pilferage, theft, damage, penalty etc.in this regard.  The contractor shall indemnify the 
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Department against any claim arising out of pilferage, theft, damage, penalty etc. 
whatsoever on this account. Security deposit for the work shall be released only after 
No Dues Certificates are obtained from the local Authorities from whom temporary 
electric/ water / telephone connection have been obtained by the contractor.  Nothing 
extra shall be payable on this account. 

c. The Department shall in no way be responsible for either any delay in getting electric 
and/or water and/or telephone connections for carrying out the work or not getting 
connections at all.  No claim of delay or any other kind, whatsoever, on this account 
shall be entertained from the contractor.  Also, contingency arrangement of stand-by 
water & electric supply shall be made by the contractor for commencement and 
smooth progress of the work so that work does not suffer on account of power failure 
or disconnection or not getting connection at all.  No claim of any kind whatsoever 
shall be entertained on this account from the contractor. Nothing extra shall be payable 
on this account. 

1.24  Submission of stamp paper for work contract. 

Contractor has to submit stamp paper of required amount i.e. 0.15% of the tender 
amount or subject to max of Rs.25.00 Lacs asper prevailing order of Government of 
Rajasthan Fiannce department (Tax Division) dt. 06-11-2020 or as modified and 
applicable within 15 days from issue of work order. The total stamp duty amount shall be 
borne by the contractor. 
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ADDITIONAL SPECIFICATIONS 

1.0 Waterproofing  

1.1 In case, contractor does not possess requisite eligibility and experience in water 

proofing work as per NIT condition, he shall associate specialized agency for water 

proofing work, duly approved by the Engineer-in-Charge.  

1.2 The water proofing compounds shall be in accordance to approved make of materials 

annexed in the contract agreement. Contractor shall get the water proofing product and 

its make approved from Engineer-in-charge. However, this approval shall not exempt 

the contractor from responsibility for success of water proofing treatment done by him.  

1.3 Total quantity of the water proofing compound required shall be arranged only after 

obtaining the prior approval of the make by Engineer-in-charge in writing. Materials 

shall be kept under double lock and key and proper account of the water proofing 

compound used in the work shall be maintained. It shall be ensured that the consumption 

of the compound is as per specified requirements. 

1.4 Specialized labour shall prepare a mock up sample to demonstrate to engineer-in-charge 

the success of water proofing treatment. 

1.5 The finished surface after water proofing treatment shall have adequate smooth slope as 

per the direction of the Engineer-in-charge. 

1.6 Before commencement of treatment on any surface, it shall be ensured that the outlet 

drain pipes / spouts have been fixed and the spout openings have been eased and rounded 

off properly for easy flow off water. 

1.7 The contractor shall get water proofing work done checked by engineer-in-charge or his 

authorized representative by flooding of water for sufficient duration as directed by 

Engineer-in-charge. However, this approval shall not exempt the contractor from 

responsibility for success of water proofing treatment done by him.  

1.8 The Contractor, for the work of water proofing, will have to execute a guarantee bond 

in the prescribed proforma in this bid document for removing any defects in 

waterproofing done by it in this contract for 10 years after completion of entire work in 

the contract agreement.  
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1.9 10% of total cost of water proofing item (excluding cost of external plaster on masonry, 

if water proofing compound added in external plaster also) shall be retained as additional 

security deposit and the amount so withheld would be released after ten years from the 

date of completion of the entire work under the agreement.  If the performance of the 

work done is found unsatisfactory and any defects noticed during the guarantee period, 

they shall be rectified by the Contractor within 10 days of receipt of intimation of defects 

in the work.  If the defects pointed out are not attended to within the specified period, 

the same will be got done from another Contractor at the risk and cost of the Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                                   - 43 -             
 
 
 

                                                                                                                                            Addition . . . . . . NIL . . . . . . 
                                                                                                                                           Deletion . . . . . . NIL . . . . . 
                                                                                                                                            Correction. . . . . NIL . . . . .                                                                                            

                                                                                                                                                Overwriting. . . . .NIL . . . . . 

                                            
                                                                                                                        

                                                                                                                                            AE(P),CPWD, Jodhpur  / lgk;d vfHk;ark¼;ks½ 
 
       

 
 
 

SPECIAL CONDITIONS REGARDING ROYALTY OF MATERIALS TO BE USED IN 
CONSTRUCTION  WORK 

 
jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 15-11-2011 ds vuqlkj jktdh; foHkkxksa] Lok;Ùk'kk"kh laLFkkvksa] jktdh; miØeksa esa dk;Zjr fuekZ.k 
Bsdsnkjksa ls fuekZ.k dk;Z esa dke vkus okys [kfutksa eslsujh LVksu] feV~Vh cksYMj] ctjh] dadj] eksje] 
lk/kkj.k feV~Vh ¼bZV feV~Vh dks NksM+dj½ dh jk;YVh olwyh ds laca/k esaA  

mijksDr fo"k;karxZr iwoZ esa tkjh fd;s x;s ifji= fnukad 06-10-2008 @ 08-10-2008 dks ekuuh; 
mPp U;k;ky;] tks/kiqj }kjk ,l-ch- flfoy fjV la- 1309@09 esa ikfjr vkns'k fnukad 17-01-2011 ls 
fiVh'kudÙkkZ }kjk jk;YVh isM [kfut izkIr dj dke esa fy;s tkus ds ckotwn mDr ifji= vYikof/k 
vuqefr Ik= ysus gsrq ck/; djrk gS] bl dkj.k fujLr fd;k gS rFkk ifji= dks la'kksf/kr dj tkjh djus 
dh NwV iznku dh xbZA mDr fu.kZ; ds izdk'k esa ifji= fnukad 06-10-2008 @ 08-10-2008 ds vfrØe.k 
esa jktdh; foHkkxksa] Lok;Ùk'kk"kh laLFkkvksa] jktdh; miØeksa esa dk;Zjr fuekZ.k Bsdsnkjksa ls fuekZ.k dk;Z esa 
dke vkus okys [kfutksa ij ns; jkW;YVh ds Hkqxrku ckcr~ fuEu izfØ;k r; dh tkrh gSA ;g izfØ;k rqjar 
izHkko ls ykxw gksxhA 

1- lacaf/kr fuekZ.k foHkkx dks dk;kZns'k dh izfr e; th&f'kM~;wy] ftlesa fuekZ.k esa dke vkus okys 
[kfutksa dh ek=k dk fooj.k gks ¼?kuehVj vFkok Vuksa esa½] lacaf/kr [kfu vfHk;ark @ lgk;d [kfu 
vfHk;ark dk;kZy; esa izLrqr djuh gksxhA 

2- Bsdsnkj dks fuekZ.k dk;Z 'kq: djus ls iwoZ fuEu esa ls dksbZ ,d fodYi lacaf/kr [kfu vfHk;ark @ 
lgk;d [kfu vfHk;ark dk;kZy; esa 'kiFk Ik= ds lkFk izLrqr djuk gksxkA 
fodYi&, %& ;fn Bsdsnkj vius Lrj ij [kfutksa dk [kuu djus gsrq vYikof/k vuqefr i= 

izkIr djuk pkgrk gS ftldk dk;Z lekfIr ij vf/k'kqYd fu/kkZj.k djkuk pkgrk 
gS ,oa jk;yVh dh jkf'k jfuax fcyksa ls dVokuk pkgrk gSA 

fodYi&ch %& ;fn Bsdsnkj vYikof/k vuqefr i= izkIr djuk pkgrk gS] ijUrq jk;YVh dh jkf'k 
jfuax fcyksa ls dVkus ds ctk; [kku foHkkx esa vYikof/k vuqefr Ik= izkIr djrs 
le; vfxze :Ik ls tek djkuk pkgrk gSA 

fodYi&lh %& ;fn Bsdsnkj lEiw.kZ [kfut jk;YVh isM [kjhnuk pkgrk gS rFkk jfuax fcy dh 
LVst ij fu/kkZj.k ds fy, jk;YVh Hkqxrku dk leqfpr fjdkWMZ izLrqr djsxkA 

fodYi&Mh %& ;fn Bsdsnkj fodYi ch o lh dks lfEefyr :Ik ls dke esa ysuk pkgrk gSA 
3- Bsdsnkj }kjk mijksDr fcUnq la[;k 2 ds vuqlkj fodYi izLrqr dj fn;s tkus ij lacaf/kr [kfu 

vfHk;ark @ lgk;d [kfu vfHk;ark }kjk bldh lwpuk fuekZ.k foHkkx dks nh tk;sxh ,oa fuekZ.k 
foHkkx fodYiksa ds vuqlkj] uhps nh xbZ O;oLFkk ds vuq:Ik] jk;YVh olwyh ckcr~ dk;Zokgh djsxkA 

4- fodYi&, ds Bsdsnkjksa ds izFke fcy ikfjr djus ds iwoZ fuekZ.k&foHkkx [kfu vfHk;ark @ lgk;d 
[kfu vfHk;ark }kjk tkjh vYikof/k vuqefr Ik= dh izfr izkIr djsxk] vU;Fkk fcy dk Hkqxrku ugha 
fd;k tk;sxkA ,sls Bsdsnkjksa ds jfuax fcyksa ls jk;YVh dh dVkSrh fUkEukuqlkj fu/kkZfjr nj ls dh 
tkdj psd vFkok egkys[kkdkj ds ;gk¡ lek;kstu ds ek/;e ls e; dVkSrh fooj.k ds tek djkuh 
gksxh & 

1- lM+d fuekZ.k ¼okbMfuax lfgr½   3% 
2- Hkou fuekZ.k      2% 
3- lM+d uohuhdj.k     1.5% 
4- vU; dk;Z ftuesa [kfut dk mi;ksx gksrk gks 1% 
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mDr fodYi ds Bsdsnkj ;fn vfrfjDr jkf'k tek gks tkus ds dkj.k fjQ.M pkgrs gS rks 
mUgsa fuekZ.k dk;Z lekfIr ds 30 fnol dh vof/k esa viuk fjdkWMZ ;Fkk dke esa fy;s x;s [kfut 
dk C;kSjk ¼fuekZ.k foHkkx ls izekf.kr'kqnk½ [kfut izkIr fd;s tkus dk L=ksr] mlds 
fcy@joUuk@vf/kd̀r Bsdsnkj dh jk;YVh ipkhZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke vafdr 
gks] vf/k'kqYd fu/kkZj.k gsrq [kfu vfhk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA 
mDr 30 fnol dh vof/k esa fjdkWMZ izLrqr ugha djus ij fuekZ.k foHkkx }kjk jfuax fcyksa ls dkVh 
xbZ jkf'k dks vafre ekuk tk;sxkA 

 

5- fodYIk&ch ds Bsdsnkjksa dks vYikof/k vuqefr i= izkIr djrs le; [kfut dh jk;YVh lacaf/kr 
[kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa tek djkuh gksxhA fuekZ.k foHkkx }kjk ,sls 
Bsdsnkjksa ds jfuax fcy dVkSrh fd;s cxSj ikfjr fd;s tk ldsaxs] ijUrq vafre jfuax fcy [kfu 
vfHk;ark @ lgk;d [kfu vfHk;ark ls vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

6- fodYIk&lh ds Bsdsnkjksa }kjk lacaf/kr jfuax fcy rd dke esa fy;s x;s [kfut dk C;kSjk ¼fuekZ.k 
foHkkx ls izekf.kr'kqnk½] [kfut izkIr fd;s tkus dk L=ksr muds fcy@joUuk@ vf/kd̀r Bsdsnkj 
dh jk;YVh iphZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke vafdr gks] vf/k'kqYd fu/kkZj.k gsrq [kfu 
vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA [kfu vfHk;ark @ lkg;d 
[kfu vfHk;ark }kjk vf/k'kqYd fu/kkZj.k vkns'k tkjh dj fn;s tkus ij fuekZ.k foHkkx }kjk lacaf/kr 
jfuax fcy ikfjr fd;k tk ldsxk] ijUrq vafre jfuax fcy [kfu vfHk;ark @ lgk;d [kfu 
vfHk;ark }kjk vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

7- fodYi&Mh ds Bsdsnkjksa dks vYikof/k vuqefr i= izkIr djrs le; [kfut dh jkW;YVh lacaf/kr 
[kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa tek djkuh gksxhA jk;YVh isM izkIr fd;s 
x;s [kfut dk C;kSjk ¼fuekZ.k foHkkx ls izekf.kr'kqnk½] [kfut izkIr fd;s tkus dk L=ksr muds 
fcy @ joUuk @ vf/kdr̀ Bsdsnkj dh jkW;YVh iphZ ftuesa fuekZ.k foHkkx ds Bsdsnkj dk uke 
vafdr gks] vf/k'kqYd fu/kkZj.k gsrq [kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr 
djus gksaxsA [kfu vfHk;ark @ lgk;d [kfu vfHk;ark dk;kZy; esa izLrqr djus gksaxsA [kfu vfHk;ark 
@ lgk;d [kfu vfHk;ark }kjk vf/k'kqYd fu/kkZj.k vkns'k tkjh dj fn;s tkus ij fuekZ.k foHkkx 
}kjk lacaf/kr jfuax fcy ikfjr fd;k tk ldsxk] ijUrq vafre jfuax fcy [kfu vfHk;ark @ lgk;d 
[kfu vfHk;ark ls vukifÙk izkIr fd;s fcuk ikfjr ugha fd;k tk;sxkA 
 

8- BOT/BOOT ds rgr gksus okys fuekZ.k dk;ksZ vFkok ftu fuekZ.k dk;ksZ ds fcyksa dk Hkqxrku fdlh 
Hkh foHkkx }kjk ugha fd;k tkrk gS] mlesa fodYi&,] lh ,oa Mh ykxw ugha gksxk] budh ctk; 
fodYi&ch ykxw gksxkA 
 

9- dk;Z lekIr gksus ij fuekZ.k foHkkx }kjk Bsdsnkj }kjk mi;ksx dh xbZ [kfut dh okLrfod ek=k 
dk fooj.k rFkk dkVh xbZ jk;YVh jkf'k dk C;kSjk lacaf/kr [kfu vfHk;ark @ lgk;d [kfu vfHk;ark 
dks nsuk gksxkA 
 

10- ;fn fuekZ.k foHkkx }kjk mDrkuqlkj izfØ;k dk ikyu ugha fd;k x;k vFkok Bsdsnkj }kjk voS/k 
:Ik ls [kfut dk mi;ksx fd;k x;k gS rks [kfut dh nl xq.kk jk;YVh olwyh ;ksX; gksxh] 
ftldks tek djkus dh ftEesnkjh lacaf/kr fuekZ.k foHkkx dh gksxhA lacaf/kr [kfut  
vfHk;ark @ lgk;d [kfu vfHk;ark ,e,elhvkj] 1986 ds fu;e 66 rFkk Hkw&jktLo vf/kfu;e ds 
izko/kkuksa ds vuqlkj mDr jkf'k olwy dj ldsxkA 
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11- Bsdsnkj }kjk izfrcaf/kr {ks=ksa tSls pkjkxkg Hkwfe] dspesaV ,fj;k] ou @ vH;kj.; @ jk"Vªh; m/kku 
rFkk muds lsQ~Vh tksu {ks=] fofHkUu U;k;ky;ksa }kjk izfrcaf/kr {ks=ksa esa [kuu dk;Z ugha fd;k 
tk;sxk ,oa Lohd`r [kuu iV~Vk @ ykbZlsal {ks= esa ;k fdlh [kkrsnkjh Hkwfe esa cxSj iV~Vk/kkjh 
@ykbZlsal/kkjh ;k lacaf/kr [kkrsnkj dh fyf[kr lgefr ds fcuk [kuu dk;Z ugha fd;k tk;sxkA 
bl ckcr~ vYikof/k vuqKkIk= dk vkosnu Ik= is'k djrs le; gh 'kiFk Ik= nsuk gksxkA 
 

;g ifji= foÙk ¼jktLo fMohtu½ foHkkx dh vkMZ Mh la[;k 101101210 fnukad 30-10-2011 dh 
lgefr ls tkjh fd;k tkrk gS rFkk bl fo"k; eas jktL; ljdkj }kjk ekuuh; loksZPp U;k;ky; 
esa nk;j dh xbZ ,l,yih ij gksus okys fu.kZ; ds v/;/khu jgsxkA 
 

jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 18-10-2012 ds vuqlkj bl foHkkx ds lela[;d ifji= fnukad 15-11-2011 ds fcUnq la[;k 

6 esa vkaf'kd la'kks/ku fd;k tkrk gS fd bl fcUnq esa of.kZr jkW;YVh isM [kfut izkIr djus okys 

Bsdsnkjksa ds vf/k'kqYd fu/kkZj.k izR;sd jfuax fcy o vafre fcy dh LVst ij fd;s tkus dh ctk; 

izFke jfuax fcy dh LVst ,oa vafre fcy dh LVst ij gh fd;s tk,A 
 

 blds vykok mDr ifji= ds fcUnq la[;k 8 dks fuEuizdkj izfrLFkkfir fd;k tkrk gS %& 

"BOT/BOOT ds rgr gksus okys fuekZ.k dk;ksZ] ftuesa fcyksa dk Hkqxrku fuekZ.k foHkkx }kjk 

laosnd dks ugha fd;k tkrk gS] muesa fodYi&^,* ykxw ugha gksxk] fodYi&ch ykxw gksxk] 

fodYi&lh ,oa fodYi&Mh bl 'krZ ds lkFk ykxw gksaxs fd dk;Z lekfIr ij laosnd }kjk fuekZ.k 

foHkkx ls [kfut dh ek=k dk fooj.k izkIr fd;k tkdj vf/k'kqYd fu/kkZj.k gsrq fcUnq la[;k 4 esa 

of.kZr nLrkost [kfu vfHk;ark dks izLrqr djus gksaxs ,oa [kfu vfHk;ark }kjk jk;YVh dh vns;rk 

dk izek.k&Ik= tkjh fd;k tkosxkA fuekZ.k foHkkx }kjk laosnd dks Vksy olwyh vf/kdkj Ik= @ 

dk;Z iw.kZ dk izek.k Ik= rc rd tkjh ugha fd;k tkosxk] tc rd laosnd [kfu vfHk;ark ls 

jkW;YVh dh vns;rk dk izek.k Ik= izkIr dj izLrqr ugha dj nsoasA 
 

jktLFkku ljdkj] [kku ¼xzqi&2½ foHkkx ds Ik= Øekad Ik-13¼6½ [kku@xzqi&2@80&ikVZ t;iqj] 

fnukad 09-01-2013 ds vuqlkj bl foHkkx ds lela[;d ifji= fnukad 15-11-2011 esa fuekZ.k 

foHkkx ds Bsdsnkjksa ls [kfutksa ij jk;YVh olwyh ,oa ijfeV ds laca/k esa O;oLFkk dh xbZ gS] ftlesa 

vkaf'kd la'kks/ku ifji= fnukad 18-10-2012 ls fd;k x;k gSA mDr ds Øe esa ifji= fnukad 15-

11-2012 esa fcUnq la[;k 12 fuEu izdkj tksM+k tkrk gS %& 
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^^12- tks Bsdsnkj jk;YVh isM [kfut izkIr dj fuekZ.k dk;Z lEikfnr djuk pkgrs gS] ijUrq izFke 

;k vafre jfuaax fcy dh LVst ij vf/k'kqYd fu/kkZj.k ugha djokuk pkgrs gS] mUgsa fodYIk ^bZ* ds 

:i esa oxhZd`r fd;k tkdj muds vafre fcy ls jk;YVh dh dVkSrh fuEukuqlkj fu/kkZj.k nj ls 

dh tkdj psd vFkok ,0th0 ,MtsLVeasV ds ek/;e ls [kku foHkkx ds vk; en esa tek djokbZ 

tk, %& 

1- lM+d fuekZ.k @ okbMfuax ,oa Hkou fuekZ.k dk;Z  3% 

2- fjis;fjax ,oa vU; dk;Z     1.5% 

mDr fodYi ysus okys Bsdsnkjksa dks dk;Z 'kq: djus ls iwoZ ,d 'kiFk Ik= fuekZ.k foHkkx 

esa nsrs gq, izfr [kku foHkkx dks i"̀Bkafdr fd;k tkuk gksxk fd os voS/k [kuu ls [kfut izkIr 

ugha djsaxs ,oa [kku foHkkx }kjk [kuu L=ksr ,oa ifjogu ij voS/k [kuu fuxZeu ds fo:} dh 

tkus okyh dk;Zokgh ij fdlh izdkj dh mtjnkjh muds }kjk izLrqr ugha dh tk;sxhA 

mDr fodYi BOT/BOOT Bsdsnkjksa }kjk fy;s tkus ij mUgs dk;Z dh dqy ykxr dk 

mijksDr njksa ls jkf'k [kfu vfHk;ark dk;kZy; esa rhu leku fdLrksa esa dk;Z lekfIr ls iwoZ tek 

djkuh gksxhA fuekZ.k foHkkx }kjk dk;Z dh vafre la'kksf/kr ykxr ls [kfu vfHk;ark dks voxr 

djk;k tk,xk rFkk rhuksa fdLr tek gks tkus ds [kfu vfHk;ark }kjk LkR;kiu fd;s tkus ij fcUnq 

la[;k 8 vuqlkj fuekZ.k foHkkx ds vfHk;ark }kjk Vksy olwyh vf/kdkj Ik= @ dk;Z iw.kZrk izek.k 

Ik= tkjh fd;s tk;saxsA 
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Annexure-I 
Receipt of Deposition of Maintenance  EMD 

Receipt No.:        Date : 
1. Name of Work:-  Providing and fixing Stainless Steel Safety Door , Flush Door and Cupboards for T-

II (03 Nos.) & T-III (07 Nos.) at CPWD Colony ,Udaipur(Raj.).  

2.  NIT No. :- 31/EE/Jodhpur/2026-27 
 

3.  Estímate Cost    :-  Rs. 27,78,726.00          
 

4.        Amount of Earnest Money       :-  Rs. 55,575.00 in favour of “Executive  
           Deposit     Engineer, Jodhpur Central Division, 
                                                                        CPWD, Jodhpur” 
5.  Last date of  

submission of bid  :-  21.07.2026 upto  14:00 hours  
………………………………………………………………………………………………… 
1.  Name of Contractor   :- ………………………………………… 
 
2. Form of EMD   :- ………………………………………… 
 

3.  Amount of  
Earnest Money Deposit :- ………………………………………… 

4.  Date of  
submission of EMD  :- ………………………………………… 

 
Signature, Name and Designation 

of EMD receiving officer (EE / AE(P) / AAO) 
alongwith Office stamp  

………………………………………………………………………………………………..… 
Note :- 
1 The Executive Engineer of all divisions including NIT issuing division 

of CPWD should receive the Construction EMD for tender of other division. 
2 The NIT approving authority / EE at the time of issue of NIT shall also fill and 

upload the above prescribed format of receipt of deposition of Construction EMD 
along with NIT. 

3 The Executive Engineer receiving EMD in Construction form shall examine the 
EMD deposited by the bidder and shall issue a receipt of deposition of earnest 
money to the Contractor in a given format uploaded by tender inviting EE. The 
receipt may also be issued by the AE(P)/AAO of the receiving division. 

4 The Executive Engineer receiving Construction EMD shall also intimate tender inviting 
Executive Engineer above deposition of EMD by the Contractor by 
email/fax/telephonically. 

5 The Construction EMD receiving Executive Engineer shall Refund the EMD 
immediately after the expiry of stipulated bid validity period or immediately after 
acceptance of the successful bidder, whichever is earlier.   

6 The tender inviting Executive Engineer will call for Construction EMD of the L-1 
tenderer from EMD receiving Executive Engineer immediately. 
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Annexure-II 

On non-judicial stamp paper of minimum Rs. 100 
 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)Form 

of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 
Deposit/Mobilization Advance 

1.  Whereas the Executive Engineer ………………… (name of division) ………………….., CPWD on 
behalf of the President of India (hereinafter called “The Government”)has invited bids under 
……………………(NIT number)………………….dated………………for 
……………………………………………(name of work)…………………………… 
……………………… The Government has further agreed to accept irrevocable Bank Guarantee for 
Rs. …………….……. (Rupees …………………………… only) valid upto ……… (date)*……… as 
Earnest Money Deposit from……………………. (name and address of contractor) 
…………………..(hereinafter called “the contractor”) for compliance of his obligations in accordance 
with the terms and conditions of the said NIT. 

OR** 
Whereas the Executive Engineer …………….. (name of division) ………………………., CPWD on 

behalf of the President of India (hereinafter called “The Government”) has entered into an agreement bearing 
number …………............. with ……................(name and address of the contractor) …………….. (hereinafter 
called “the Contractor”) for execution of work ……………………………………… (Name of work) 
……………………………………………... The Government has further agreed to accept an irrevocable Bank 
Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto …….. (date)..…… 
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of 
his obligations in accordance with the terms and conditions of the agreement. 
2.  We, …………… (indicate the name of the bank) …………………. (herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 
……………………….. (Rupees……………….only) on demand by the Government within 10 days of 
the demand. 

3.  We, ……………………(indicate the name of the Bank) …………………, do here by undertake to pay 
the amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……..(Rupees ……………….only) 

4.  We, ……………… (indicate the name of the Bank) …………………, further undertake to pay the 
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor 
in any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee 
being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 
discharge of our liability for payment there under and the Contractor shall have no claim against us for 
making such payment. 

5.  We, ………………… (indicate the name of the Bank) ……………………, further agree that the 
Government shall have the fullest liberty without our consent and without affecting in any manner our 
obligation here under to vary any of the terms and conditions of the said agreement or to extend time 
of performance by the said Contractor from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Government against the said contractor and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from 
our liability by reason of any such variation or extension being granted to the said Contractor or for any 
forbearance, act of omission on the part of the Government or any indulgence by the Government to 
the said Contractor or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us.  
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6.  We, ………………… (indicate the name of the Bank) …………………….., further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal 
debtor at the first instance without proceeding against the Contractor and notwithstanding any security 
or other guarantee the Government may have in relation to the Contractor’s liabilities.  

7.  This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 
 8.  We, …………………. (indicate the name of the Bank) ………………………., undertake not to revoke 

this guarantee except with the consent of the Government in writing.  
9.  This Bank Guarantee shall be valid up to …………………………. unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. …………………… (Rupees ……………….. only) and unless a claim in writing is 
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities 
under this guarantee shall stand discharged.  

Date ............. 
 Witnesses:  
1. Signature………………      Authorized signatory 
    Name and address       Name  

Designation    
 Staff code no.  

 
2. Signature ……………………….     Bank seal  
     Name and address  
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 
days for two/three bid system from the date of submission of tender.  
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money 
or for performance guarantee/security deposit/mobilization advance, as the case may be. 

AFFIDAVIT 
 

I / We have submitted a bank guarantee for the work 
___________________________________________________________________________ 
      (Name of work) 
Agreement No. ____________________________________________________________ 
Dated ____________________from _____________________________________________  

                                                        (Name of the Bank with full address) 
to the Executive Engineer ________________________________________________with a 
view                                                          (Name of the Division) 
to seek exemption from payment of  performance guarantee in cash. This Bank guarantee expires 
on ______________________________________________. I / We undertake to keep the validity 
of the bank guarantee intact by getting it extended from time to time at my / our own initiative 
upto a period of _______________________ months after the recorded date of completion of the 
work or as directed  by the Engineer in charge. 
 
 I / We also indemnify the Government against any losses arising out of non-encashment 
of the bank guarantee if any. 
 

(Deponent) 
Signature of Contractor 

Note : The affidavit is to be given by the Executants before a first class Magistrate. 
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 Annexure –III 
 

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 
 
  The Agreement made this ....................... day of ....................... two thousand and ....................... 
between....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one 
part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part). 
 WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) 
dated............. and made between the GUARANTOR of the one part and the Government of the other part, 
whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract 
recited completely water and leak-proof. 
 AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures 
will remain water and leak-proof for five years from the date of giving of water proofing treatment. 
 NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing treatment shall be 
five years to be reckoned from the date after the maintenance period prescribed in the contract. 
 Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 
firewood and things of the same nature which might cause damage to the roof; 

(b)  Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 
existing roof whereby proofing treatment is removed in parts; 

(c)   The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 

 During this period of guarantee the guarantor shall make good all defects and in case of any 
defect being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, 
and shall commence the work for such rectification within seven days from the date of issue of the notice 
from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got 
done by the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the 
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding. 
 
 That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or damage 
and/or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding 
on the parties. 
 
IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by .............. 
and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 
Signed, sealed and delivered by OBLIGOR in the presence of 
1. 
2. 
Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of 
1. 
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15. Plywood/Veneer Green Ply, Century, Merino, Duro 
16.  Floor Spring & Door Closure Dormakaba, Hafele, Geze, Assa Abloy 

 
17. 

(a) Aluminium Section  
 

Hindalco, Jindal, Indian Aluminum co.  

(b)AnodisedAluminium Hardware 
(Heavy Duty) 

Kinlong, Alualpha, Classic, Ebco 

18. Clear/ Float/Frosted/Toughened 
Glass/Refractive  Glass 

Saint Gobain, Asahi Float, Gold Plus 

19. Stainless Steel Railing, 
Accessories etc. 

JSL, Dormakaba, GEZE, Hafele 

20. S.S. Fittings for Door & Window  JSL, Dormakaba, GEZE, Hafele, Assa Abloy  
21. Silicon based water 

repellant/Weather Sealant 
G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite  

22. Poly-Sulphide Sealant Fosroc, Pidilite (Dr. Fixit/Roof), Sika, BASF  
 

PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 
Sl 

No. 
Material  

1. (i)Ordinary Portland 
Cement/Portland Pozzolona 
Cement. 

ACC, Ultratech, Ambuja Cement, J.K. Cement 

(ii) White Cement  Birla White, J.K. White 

2. Reinforcement Steel SAIL, Tata Steel (TATA) , Rashtriya Ispat Nigam Ltd. 
(RINL), JSW Steel Ltd.( JSW),  Jindal Steel & Power Ltd. 
(JSPL).  

3. Water Proofing Compounds, 
Admixtures Plasticizer, Super 
Plasticizer, Curing Compounds 

Fosroc, CICO, Sika, BASF, ArdexEndura (BalEndura), 
KRYTON, Penetron 

4. Integral Water proofing 
Compound with cement (For 
Plaster & Mortar) 

Penetron, Kryton, Fosroc,  CICO 

5. Water Proofing for 
bathroom/toilet/balcony & other 
wet areas 

Penetron, Kryton, Fosroc,  CICO  

6. Crystalline water proofing 
compound 

Penetron, Kryton, Fosroc,  CICO 

7. Grouts, Tile Adhesive MYK Laticrete, Ferrous Crete ,AdrexEndura 
8. Structural Steel SAIL, Tata Steel, RashtriyaIspat Nigam Ltd, (RINL), JSW 

Steel Ltd.,  Jindal Steel & Power Ltd. 
9. Profile Steel Sheet Ezydeck of TATA, Lloyd Superdeck, JSW/ Jindal 

10. Particle Board Greenlam, Merino, Century, ARCHIDPLY, Duro Ply 
11. Laminates  Greenlam, Merino, Century, ARCHIDPLY, Duro Ply  
12. Flush door shutters  Duro, Century,  Green Ply, Archidply  

NOTE: Only ISI marked flush door shutters to be used. 
13. Fire Rated Doors ShaktiHormann, NAVAIR, Bhawani Fire, Sukri, Promat  
14. False Ceiling System Armstrong, Hunter Douglas, USG Boral, Saint Gobain, 

Aerolite 



                                                                                   - 55 -             
 
 
 

                                                                                                                                            Addition . . . . . . NIL . . . . . . 
                                                                                                                                           Deletion . . . . . . NIL . . . . . 
                                                                                                                                            Correction. . . . . NIL . . . . .                                                                                   

                                                                                                                                                Overwriting. . . . .NIL . . . . . 

                                            
                                                                                                                        

                                                                                                                                            AE(P),CPWD, Jodhpur  / lgk;d vfHk;ark¼;ks½ 
 
       

 
 
 

23. Ceramic Tiles Kajaria, RAK, Somany,Johnson  
NOTE: The tiles manufactured at mother plant, to be used. 
 

24. Vitrified Tiles 
(Antiskid/Matt/Glazed) 
(Only Double charged vitrified tile 
permitted.)  

Kajaria, RAK,Somany, Johnson 
NOTE: The tiles manufactured at mother plant, to be used. 

25. Paver block & Kerb stone NTC, Dalal, Unistone, Pavcon 
26. Dash/ Anchoring Fasteners/ SS 

Stone Cladding Clamps 
HILTI, Fischer, Bosch, Wurth 

27. Cement based wall Putty Birla wall care, JK White, Wonder 
28. Acrylic Emulsion Paint Asian Paints (Professional Premium Interior Emulsion 

Paint), Nerolac : Beauty Gold 
Berger : Rangoli total care 
ICI-Dulux : Super cover 

29. Plastic Emulsion Paint  Asian Paint (Apcolite Heavy Duty Premium  Emulsion 
Paint), 
Nerolac : Impression, 
British Paints: Satin Max Interior 
Berger : Easy Clean 
ICI-Dulux : 3 in 1 

30. Premium Acrylic Emulsion 
Paints(Interior) 

Asian Paints (Royal Luxury Emulsion) 
Nerolac : Impression 
Berger : Silk 
ICI-Dulux : Velvet touch 

31. Textured Exterior Paint  Asian Paints, Nerolac, Berger Paints,Ultratech Paints 
32. Acrylic Smooth Exterior Paints  Asian Paints (Apex/Professional Premium Exterior 

Emulsion) 
Nerolac : XL 
Berger : Weather Coat 
ICI-Dulux : Weather Shield 

33. Premium Acrylic Smooth Exterior 
Paints with Silicon additive 

Asian Paints : Apex Ultima 
Nerolac : XL Total 
Berger : Weather Coat all guard  
ICI-Dulux : Weather Shield max  

34. Synthetic Enamel Paint Asian Apcolite Premium gloss enamel,  
Nerolac : Synthetic Hi gloss  
Berger : Luxol Hi gloss   
ICI-Dulux : Gloss  Synthetic Enamel 

35. Cement Primer Nerolac, Berger (BPWhite), Decoprime WT(Asian), White 
primer(ICI). 

36. Steel Primer(Red Oxide Zinc 
Chromate Primer) 

Asian Paints, Nerolac, Berger, ICI. 

37. Wood Primer Asian Paints (Wood Primer-white/Pink), Berger, ICI, 
Nerolac. 

38. Epoxy Paint  Asian,Nerolac, Berger, ICI 
39. Fire Paint Asian Paints, Akzo Nobel Coatings India Ltd., PROMAT, 

Jotun, Berger Paint 
40. G.I./ M.S. Pipe Tata, Jindal(Hisar), APL Apollo  
41. G.I. Fittings Unik AVR, Zoloto 
42. UPVC pipe and Fittings Astral, Supreme, Prince, Finolex 
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43. Centrifugally Cast(spun) Iron 
Pipes & Fittings 
 

NECO, Kapilansh, Electrosteel, SKF, RPMF 
 

44. 
(a) 

Hubless Centrifugally Cast (spun) 
Iron Pipes & Fittings 

RPMF, SKF, kapilansh 

(b) C.I. Manhole covers, Frames & 
GI Gratings 

NECO, RAJ Iron Foundary Agra, BIC, SKF, Kapilansh, 
NTC 

45. SFRC Manhole covers & 
Gratings 

KK JAIN, PARGATI 

46. CP Brass Fittings Jaquar, Grohe, Roca, Kohler 
 

47. Sanitary ware, Fittings & 
accessories     
 

Jaquar, Grohe, Roca, Kohler 

 
48. 

Mirror Glass Atul, Modi Guard, Gold Plus 

49. UPVC/CPVC Pipe & Fittings Astral, Supreme, Prince, Finolex 
50. Stainless Steel Sink Jindal, Hindware, Kohler, Neelkanth, Nirali, Jayna 
51. RCC Pipes  Lakshmi, Sood&Sood, Jain Pipe Co. (Newai), Mahaveer 

Enterprises (Newai), Work well spun pipes, Pali, M/s J K 
Pipes 

52. UPVC Doors & Windows (Profile 
makers & their authorized 
Fabricators only) 

Fenesta, Simta Astrix, VEKA 

53. Heat Resistant Tiles NTC, Somany, Johnson 
54. UPVC doors and window 

hardware 
Roto, Dorset, Kinlong 

55. AAC Block Adhesive UltraTech, ArdexEndura, Ferrous Crete 

56. FRP Doors/Panelled & Wiremesh 
doors 

Jayna, Jain Doors Pvt. Ltd., Bhatt FRP 

57. WPC/PVC Doors Shutters & 
Frames 

Rajshri, Century Ply, ALSTONE, PLASTO GREEN, 
ARCHIDPLY, BLACK COBRA 

  58. Epoxy Grouting compound Saint Gobain- Weber, MYK Laticrete, Kerakoll, Roff,  

   
59. 

Agency for manufacturing M.S. 
tubular windows& ventilator / 
Pressed steel door frame & 
aluminum door and windows work 

Jangid Engineering, Elixir, Agew steel manufacturers or as 
approved by SE(Jodhpur) during the execution of work. 
 

60. MS Pipes, Tubes, MS frame for 
door 

APL APOLLO, TATA, Jindal (Hisar) 

61. PTMT Fittings Raksha, Vectus, Poly tuf, Prayag 

62. PVC Fittings Raksha, Prayag 

63. Aluminium Door & Windows 
sections 

ETERNIA - HINDALCO, Jindal 

64. Polyethylene Water Storage 
Tanks   

Sintex, Vectus, Supreme, Plasto 
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65. Aluminium Door & Windows 
Fittings 

GLOBAL, India Mart, Jindal  
 

66. DGU Glass Saint Gobain, Asahi, Promat, GoldPlus 

67. Artificial grass turf Bellin truf, Meckavo, E3, Elen India 

 
Note:- 
In respect of other materials, any ISI marked material can be used on the work but these shall also 
meet the requirement for obtaining GRIHA 3 star rating. In case any material / product listed above 
do not meet the requirement required for obtaining GRIHA 3 star rating, alternate product as per 
decision and approval of tender accepting Authority shall be used. In such situation, cost adjustment 
(if required) shall be made after approval from tender accepting authority whose decision shall be 
binding and final. 
 
All other material/ make to be approved by Engineer in charge conforming to Specifications and 
Nomenclature of item and latest IS Codes and samples to be kept in safe custody for inspection of 
senior officers. 
 
All other makes approved by SE(Jodhpur) office & valid on the date of publication of this NIT will also 
be considered part of this list unless specifically cut in above list or their rates are varying by more 
than 10% from the makes taken in list of preferred makes. 
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 Schedule of Quantities  

Name of Work:-    Providing and fixing Stainless Steel Safety Door , Flush Door and 

Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony, 
Udaipur(Raj.). ). 

S No Description Quantity Unit Rate Amount 

1 WOOD AND P. V. C. WORK         
1.1 Providing and fixing panelled or panelled 

and glazed shutters for doors, windows and  
clerestory windows, fixing with  butt hinges 
of required size with  necessary screws,  
excluding  panelling  which  will  be  paid 
for  separately,  all  complete  as  per  
direction  of  Engineer-in-charge.  (Note: 
Butt hinges and necessary screws shall be 
paid separately)     

1.1.1 Second class teak wood     
1.1.1.1 30 mm thick shutters 20.00 Sqm 3646.12 72922.00 

1.2 Providing and fixing panelling or panelling 
and glazing in panelled or panelled and 
glazed shutters for doors, windows and 
clerestory windows (Area of opening for 
panel inserts excluding portion inside 
grooves or rebates to be measured). 
Panelling for panelled or panelled and 
glazed shutters 25 mm to 40 mm thick.     

1.2.1 Particle Board 12 mm thick     
1.2.1.1 Pre-laminated particle board with 

decorative lamination  on  both sides,  
Grade  I, Type  II, IS:12823 marked 9.00 Sqm 1998.01 17982.00 

1.2.2 Fly proof stainless steel grade 304 wire 
gauge with 0.5 mm dia. wire and 1.4 mm 
wide aperture with matching wood beading 11.00 Sqm 1751.84 19270.00 

1.3 Providing and fixing ISI marked flush door 
shutters conforming to IS : 2202 (Part I) 
non-decorative type, core of block board 
construction with frame of 1st class hard 
wood and well matched commercial 3 ply 
veneering with vertical grains or cross 
bands and face veneers on both faces of 
shutters:     
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1.3.1 35 mm thick including ISI marked Stainless 
Steel butt hinges with necessary screws 74.00 Sqm 2328.05 172276.00 

1.4 Extra for providing vision panel not 
exceeding 0.1  sqm in all type of flush doors 
(cost of glass excluded) (overall area of 
door shutter to be measured):     

1.4.1 Rectangular or square 74.00 Sqm 193.77 14339.00 
1.5 Providing & Fixing decorative high 

pressure laminated sheet of plain / wood 
grain in gloss / matt/ suede finish with high 
density protective surface layer and reverse 
side of adhesive bonding quality 
conforming to IS : 2046 Type S, including 
cost of adhesive of approved quality.     

1.5.1 1.0 mm thick 148.00 Sqm 873.07 129214.00 
1.6 Providing and fixing IS : 12817 marked 

stainless steel butt hinges (heavy weight) 
with stainless steel screws etc. complete :     

1.6.1 125x64x2.50 mm 84.00 Each 126.34 10613.00 
1.7 Providing and fixing fly proof stainless 

steel grade 304 wire gauge, to windows and 
clerestory windows using wire gauge with 
average width of aperture 1.4 mm in both 
directions with wire of dia. 0.50 mm all 
complete.         

1.7.1 With 12 mm mild steel U beading.  26.46 Sqm 1194.84 31615.00 
1.8 Providing and fixing Stainless steel (Grade 

304) 125 mm long Handles with plate 
superior quality with necessary Stainless 
Steel Screws etc. complete :  Door set 
/Ozone/Dorma)     

1.8.1 125 mm 102.00 Each 115.98 11830.00 
1.9 Providing and fixing stainless steel soft 

closing spring hinges at 0 degree hinges 
(hydraulic type) of approved make/brand to 
cupboard shutters with full threaded steel 
screws including making necessary recess 
in board and finished etc. complete as per 
direction of Engineer-in-charge. 102.00 Each 264.66 26995.00 

2 Dismantling and Demolishing 
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2.1 Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. 
complete and stacking within 50 metres 
lead :     

2.1.1 Of area 3 sq. metres and below 113.00 Each 357.29 40374.00 
3 Non Schedule Item     

3.1 Providing and fixing stainless steel 
Magnetic door catcher ISI marked of 
required design with necessary screws etc. 
complete.(Ozone-Code-OZ-DST-44M 
STD ),(Doorset-Code-MDC-SS304) 
,(Kich-Code-DST75S)  SS or equivalent 
make.     

3.1.1 Magnetic  door catcher 51.00 Each 569.15 29027.00 
3.2 Providing and fixing 18 mm thick HDHMR 

board one side decorative type of action 
Tesa(6mm) /green panel or equivalent in 
tables, shutters, drawers panelling etc. with 
hard war hairs, fevicol all complete as per 
direction of Engineer-in-charge.(fitting to 
be paid separately)  298.00 Sqm 1525.10 454480.00 

3.3 Providing and fixing Stainless steel (Grade 
304) satin finish Tower bolts with nuts 
superior quality with necessary Stainless 
Steel Screws etc. complete : (Code-ODA-
TBP-10 SS 304) of Ozone ,(Code-
TBF310S) of Kich,(Code-TS-1010 SS 304) 
of Doreset or equivalent make.     

3.3.1  250 x 10 mm. 91.00 Each 367.75 33465.00 
3.4 Providing and fixing Stainless steel (Grade 

304) satin finish Tower bolts with nuts 
superior quality with necessary Stainless 
Steel Screws etc. complete : (Code-ODA-
TBP-06-SS) of Ozone ,(Code-TBF36S) of 
Kich ,(Code-TS-610 SS 304) of Doreset or 
equivalent make.     

3.4.1  150 x 10 mm. 51.00 Each 252.85 12895.00 
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3.5 Providing and fixing Stainless steel (Grade 
304) satin finish sliding door bolts superior 
quality with necessary Stainless Steel 
Screws etc. complete : (Code-ODA-ALDP-
16300-SS) of Ozone ,(Code-
PRAD12612C) of Kich,(Code-ALDSM 
(200X16)- SS 304) of Doreset or equivalent 
make.     

3.5.1 300 x 16 mm. 18.00 Each 777.65 13998.00 
3.6 Providing and fixing Stainless steel (Grade 

304) satin finish sliding door bolts superior 
quality with necessary Stainless Steel 
Screws etc. complete : (Code-OZ-ALD-02) 
of Ozone (Code-PRAD12610C) of 
Kich,(Code-ALDSM (250X16)- SS 304) of 
Doreset or equivalent make.     

3.6.1 250 x 16 mm. 47.00 Each 632.45 29725.00 
3.7 Providing and fixing Stainless steel (Grade 

304 )  grills of required pattern in frames of 
windows etc. with M.S. flats, square or 
round bars etc. including  Fixed to openings 
/wooden frames with rawl plugs screws etc. 
complete and as per direction of Engineer-
in-charge. 2485.00 Kg 637.95 1585306.00 

3.8 Providing  and fixing  bright /matt finished  
Stainless Steel 304 Grade H Type Pull  
handles for main entrance Doors  of 
approved quality & make with necessary 
screws etc all complete.(Code-SH18PSS) 
of Door set,(Code-PHH2514S) of 
Kich(Code-OCX-002-PL- SS 304) of 
Ozone or equivalent make.     

3.8.1 450mm 28.00 Each 2594.05 72633.00 
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3.9 Deduct for taking away distmantled 
material received during execution of 
works of different clients building. The 
dismantled material will become property 
of contractor and he wil be responsible for 
its safe custody and disposed after payment 
of RA bill.     

3.9.1 M.S. Windows/ MS Door/ MS Frame/ GI 
Sheets/ GI Pipe & fittings/ CI Pipe/ T-iron 
frame/ M.S. angles/ M.S. Channels etc. 5.58 KG -41.70 -233.00  
      Total 2778726.00 

 
 

 
Executive Engineer 
CPWD, Jodhpur 
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PRICE BID 
 
 

N.I.T . No.: 31/EE/Jodhpur/2026-27 

      
NAME OF WORK :-  Providing and fixing Stainless Steel Safety Door , Flush Door and 

Cupboards for T-II (03 Nos.) & T-III (07 Nos.) at CPWD Colony, 
Udaipur(Raj.).  

      
SCHEDULE OF QUANTITY  

      

 Name of the Contractor      
      
S.No Name of Component Estimated Cost 

Composite  
Percentage 
above or below 
the estimate 
cost. 

% in 
Figures 

Total 
Cost  

1 Estimate  Cost 
 Rs. 27,78,726.00 

Rs. 27,78,726.00       

  Total Rs. 27,78,726.00       
  
  
  

Executive Engineer 
CPWD, Jodhpur 
  

  

 
 

 

 

 


