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                    GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

 

Transmission Circle Office, Jambuva, N.H.No.8, Vadodara-390 014 
CIN U40100GJ1999SGC036018 

E-mail : setrjambuva.getco@gebmail.com 
 

 
 

 
 
 
 

TRANSMISSION CIRCLE -    JAMBUVA 
 
 

TENDER NO. -  JTC/ 26-27 / n-87 
 
 

Tender for Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer bay 
for various sub-stations under AM Division Jambuba under Jambuva Circle under R & M 
Plan 25-26 & 26-27  

 
 

TECHNICAL SPECIFICATION 
 
 

 ( TO BE SUBMITTED ONLINE through N-Code  
 Web site - https://tender.nprocure.com ) 

 
 

 
Name of Bidder : _____________________________ 
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NAME OF WORK: Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer bay for 
various sub-stations under AM Division Jambuba under Jambuva Circle under R & M Plan 25-26 & 26-27 
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3 INSTRUCTIONS TO THE BIDDERS 
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6 ECC-ERECTION CONDITIONS OF CONTRACT 

7 SCC- SPECIAL CONDITIONS OF CONTRACT 
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9 General Technical Condition 

10 SPECIAL TECHNICAL CONDITION 

11 General Commercial Conditions 

12 Contract Agreements and Bonds 

13 Annexures  

14 Price Bid 
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TENDER NOTICE No – JTC/ 26-27 / n- 87 

Superintending Engineer, Transmission Circle GETCO Jambuva ( Address of the office - Gujarat Energy Transmission 
Corporation Limited, Circle Office, 220kv Jambuva sub-station compound, N.H. No-8, PO:- Jambuva, Tal & Dist: 
Vadodara.-390 014 ) invites “On line Tenders” (e-tendering) for the purchase/ works of following items. Tender Papers & 
Specifications may be down loaded from Web site https://tender.nprocure.com (For view, down load and on line 
submission) and GUVNL/GETCO web site www.guvnl.com (For View & download only). 
 
All tender documents, scanned copies of original documents (Notarized / self-attested copies of original – as specified in 
tender document) along with scan copy of transaction slip of  payment made through RTGS/NEFT for Tender Fee & EMD 
shall be unloaded through on line only ( which is mandatory) on (n) procure portal.  
 
Bidders shall compulsorily pay tender fee and EMD through RTGS/NEFT only. No any physical documents, Demand 
Draft / Banker’s cheque or Pay order for tender fee and EMD to be submitted by bidders. 
 
All the bidders, in respect of tender item must have vendor registration with the GETCO or their any subsidiary company 
viz. prior to the date of opening of technical bid of the tender, otherwise their bids will not be considered eligible for 
technical scrutiny and their technical bids will not be opened 
 

Sr. 
No. 

Description 

1 Tender No.: JTC/ 26 -27 / n-87 

2 Purchase/Work  of Bi-annual rate contract for erection of 66 kV Line feeder 
bay / transformer bay for various sub-stations under AM 
Division Jambuba under Jambuva Circle under R & M 
Plan 25-26 & 26-27 

3 Tender Fee (non-refundable) Rs.1,180.00 (Rs.1000.00 + GST applicable Rs.180.00 )  

4 Estimated cost inclusive GST in Rs. Lacs Rs. 29,05,025.48 

5 Earnest Money Deposit amount in Rs. Rs. 29,050.00 

6 On line (E-tendering) tender/ offer submission last 
date up to 16.00 hours only (This is mandatory) 

16.07.2026 

7 Date of opening online technical bid at 16:10 Hours. 16.07.2026 

8 Tentative Date of on – line opening of Price bid, (if 
possible), at 11.00 Hours 

Shall be intimated separately. 

9 Prices Firm/Percentage basis 

10 Validity of offer 180 days 

11 Time limit 24 months  

12 Appropriate / Registration Class Registered contractor of GETCO  

 
IMPORTANT: 
1. All tender documents, scanned copies of original (Notarized / self-attested copies of original – as specified in 

tender document) documents along with scan copy of transaction slip of  payment made through RTGS/NEFT 
for Tender Fee & EMD shall be uploaded through on line only (which is mandatory) on (n) procure Portal. No 
any physical documents , Demand Draft / Banker’s cheque or Pay order for tender fee and EMD will be accepted 

2. Bidder shall have to made payment for Tender fee and EMD though RTGS / NEFT only on or before due date 
and time of submission of tender .Tender fee and EMD paid though Demand Draft / Banker’s cheque or Pay 
order will not be accepted and no any further communication in the matter will be entertained.  

3. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in scheduled time. 
4.  It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form) remain legible 

(readable) and should not be password protected. 
5. All the Appendices, forms, formats, declaration, undertaking, etc (To be submitted on bidder’s letterhead), 

Tender acceptance letter (on bidder’s letterhead), price bid, tender documents specified in the tender must be 
submitted through online on n-procure portal (mandatory) (All the documents to be duly self attested by the 
bidder). For any differences or wrong entry bidder shall be sole responsible for that documents. 

6.  Tender will be evaluated on the basis of Data / Details / Documents submitted by the bidders though online offer 
only. 

7. The bidders are required to upload complete technical bid duly filled, sealed & signed by bidder ( all the  
appendices (annexure)/forms etc). This is intended for transparency and speedy evaluation of the bids. Instead 
of simply confirming/attached in bid/refer physical offer, the bidder shall fill in the particulars against appropriate 
place in respect of each line appearing in Technical bid (In the absence of required details in uploaded tender 
documents, technical bid , the purchaser has every right to evaluate the bids accordingly and bidder cannot 
raise any objection against any point during evaluation). 
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8.  In case of short submission of documents with bid and / or clarification if any required from the bidder,the required 
details / documents may be asked from the bidder in physical form. 

9.     Payment of Tender Fee and Earnest Money Deposit (EMD ) :  
1)The EMD and Tender fee plus GST as applicable shall be paid through RTGS/NEFT only.Bidder shall have to 
upload scan copy of payment made (transaction slip of payment made)  with the Tender documents online on n-
procure portal. Note: Please Mention Tender number during Online Transaction of Tender fee and EMD. 
2) Bidder has to provide following detail on the same date when payment of tender fee and EMD is made 

at below mentioned e-mail ids : 
1.  decmcjmbco.getco@gebmail.com  
2.  nvp.getco@gebmail.com 
3.  aotr.jambuva@gebmail.com 

Sr. No. Required Details 

1 Name & Postal Address of the bidder 

2 Contact Detail & e-mail id of the bidder 

3 Tender No. with due date 

4 Mode of Payment made   

5 Ref. ID with Bank Details(UTR number) 

6 Amount Paid for Tender fee in Rs. 

7 Amount Paid for EMD in Rs. 

8 GST Registration No. 

9 Pan No. 

    3)   GETCO Beneficiary Bank Details are as under: 

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA 

2 Name of Branch MAKARPURA VILLAGE BRANCH, VADODARA 

3 Branch Code 0634 

4 MICR Code 390012031 

5 IFSC Code BARB0MAKARP 

6 Name of Account GETCO , JAMBUVA 

7 Account No. 06340200000181 

8 GST No. 24AABCG4029R2ZC 

12. Tender fee and EMD paid though Demand Draft / Banker’s cheque or Pay order will not be accepted. 
Also,Tender fee and EMD received after due date and time as specified in the tender will not be 
accepted/opened irrespective of delay due to any reasons and the Corporation shall not assume any 
responsibility for late receipt of the same. 

13. Tender without EMD and tender fee plus GST as applicable shall be rejected. 
14. Bidders are requested to remain in touch with the n-procure portal for any amendment/corrigendum or extension 

of due date etc. 
15. The GETCO reserves the right to award the work to one or more bidders, considering their technical and 

financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 
  
      Any technical questions, information and clarification that may be required pertaining to this enquiry 

should be referred to: The Superintending Engineer (TR), Gujarat Energy Transmission Corporation 
Limited, Circle office Jambuva. 

   
GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 

                                                Yours faithfully, 
                                                  Superintending Engineer 
                                                  C.O., GETCO, Jambuva 

               
  view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe” website 

            Note: 

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training 
required for participating in online tender, they can contact the following office:  (n) Procure Cell, (n) 
code solutions-A division of GNFC Ltd., 403, GNFC Infotower, S.G. Road, Bodakdev Ahmedabad –380054 
(Gujarat ). 

Toll Free: 1-800-233-1010 ( Ext. 501, 512,516 , 517 , 525 ) , Phone No. 079-26857315 / 316 / 317,  Fax: 079-
26857321 / 40007533, Email: nprocure@gnvfc.net 

mailto:aotr.jambuva@gebmail.com
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(A)  INSTRUCTIONS TO THE BIDDERS 
A. INTRODUCTION 
1.0 General Particulars  
 
1.1 The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ ‘OWNER’ intends 

to receive bids Tender for Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer 
bay for various sub-stations under AM Division Jambuba under Jambuva Circle under R & M Plan 
25-26 & 26-27 as detailed in the accompanying specifications in accordance with Terms and Conditions 
herein. The bids shall be prepared and furnished as per these Instructions.  

2.0 Bidding Costs  
All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be responsible/liable for these 
costs irrespective of the course and conclusion of this Bidding. 

3.0  BID DOCUMENTS 
 Details of Documents  
   The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of contract: 
a. Instructions to Bidders (ITB-Part I) 

 b. General Conditions of Contract (GCC-Part I) 
 c. Erection Conditions of Contract (ECC-Part I) 
 d. Special Conditions of Contract (SCC-Part I) 
 e. Technical Specifications (TSP-Part IIA) 
 f. Technical Data Sheets (TDS-Part IIB) 
 g. “Schedule-B” Bid Form and Price Schedules (BF/PS-Part III)  

4.0 Knowing the Bid Documents 
4.1 Every intending Bidder is to examine and understand all instructions, forms, terms, conditions and 

specifications in the Bid Documents and fully know himself all the conditions and contents therein, which 
may in any manner, affect the scope & content of work and the costs thereof. Submission of a Bid not 
substantially responsive to the Bid Document in all respects and/or failure to furnish all information required 
by the Bid Document may entail rejection of the Bid at the Bidder’s risk. 

5.0  Clarifications on Bid Documents 
5.1 In case an intending Bidder finds any discrepancy or omission in the documents and specifications or is in 

doubt as to the true meaning of any part, he shall make a request, in writing not later than the date of pre 
Bid discussion, to the owner in triplicate. The owner will issue explanations, interpretations and clarifications 
as deemed fit in writing as a response to this request. On receipt of such interpretations/clarifications, the 
Bidder may submit his Bid within the date and time stipulated in the Bid invitation, All such explanations, 
interpretations and clarifications from the Owner shall be deemed as part of Bid Documents and shall 
invariably accompany the Bidder’s proposal. 

5.2 Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his 
representative(s) will not in any way be binding on the Owner.  

6.0 Amendment of bidding document: 
6.1 At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at his own 

initiative or in response to a clarification requested by the intending Bidder, modify the Bidding Document 
with amendment(s). 

6.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who have received the 
Bidding Document at the address contained in the letter of request for issue of Bidding document from the 
Bidders. Owner will bear no responsibility or liability arising out of non-receipt of the same in time or 
otherwise. 

6.3 In order to afford prospective bidders reasonable time in which to take the amendment into account in 
preparing their bids, the Owner may, at his discretion, extend the deadline for the submission of bids. 

6.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration by the 
Bidders while they submit their bids and shall invariably enclose such documents as a part of the bid. 

 
7.0  PREPARATION OF BIDS 
7.1         Language of Bid: 

The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, exchanged by 
the Bidder and the Owner, shall be written in the English language, provided that any printed literature 
furnished by the Bidder may be written in another language so long as accompanied by an English 
translation of its pertinent passages. Failure to comply with this may disqualify a bid. For purposes of 
interpretation of the bid, the English translation shall govern. 

7.2        Bid Format 
Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding any 
printed/typewritten text of their own. 
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8.0 Local Conditions: 
8.1 It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which may have 

any effect on the execution of the Contract covered under these documents and specifications. The Owner 
shall not entertain any request for clarifications from the bidders, regarding such local conditions. 

8.2 It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the proposals. No claim for financial adjustment to the Contract awarded under these 
specifications and documents will be entertained by the owner. Neither any change in the time schedule of 
the Contract nor any financial adjustments arising thereof shall be permitted by the Owner, which are based 
on the lack of such clear information or its effect on the cost of the works to the Bidder. 

 
9.0  Documents comprising the Bid: 
9.1 The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements etc. 

furnished in the Bidding Documents, indicating, for the services to be rendered, a brief description of 
services, quantity and price. 

9.2 All tender documents, scanned copies of original (Notarized / self-attested copies of original – as specified 
in tender document) documents along with scanned copy of original document for Tender Fee & EMD shall 
be uploaded through on line only (which is mandatory) on (n) procure Portal to establish that the Bidder 
meets the Qualification Requirements as detailed in ANNEXURE -I. No physical documents to be 
submitted by the bidder. 

9.3 Complete technical bid / Tender Documents / formats are to be filled in all respects. Same shall be sealed 
and signed by the Company Authorized Signatory wherever specified and scanned copies of original 
(Notarized / self-attested copies of original – as specified in tender document) documents along with scanned 
copy of original document shall be uploaded through on line only (which is mandatory) on (n) procure Portal. 

9.4 Bidder shall have to made payment for Tender fee and EMD though RTGS / NEFT only on before due 
date and time of submission of tender. Tender fee and EMD paid though Demand Draft / Banker’s 
cheque or Pay order will not be accepted and no any further communication in the matter will be 
entertained. 

9.5 In case of short submission of documents with bid & / or clarification if any required from the bidder, the 
required details/ documents may be asked from bidder in physical form. 

9.6 It shall be sole responsibility of the bidder that the uploaded scanned documents ( in PDF form)  remain 
legible & should not be password protected. 

9.7 Bidder shall have to upload scanned copies of complete technical bid filled in all respect and sealed and 
signed by Company Authorized Signatory through on line only (which is mandatory) on (n) procure Portal 

10.0 Bid Price: 
10.1     The Bidder shall indicate percentage above/below of total bid price indicated in the appropriate price 

Schedules, enclosed in bid proposal sheets for erection, testing and commissioning, and other services it 
proposes to furnish under the contract. The % age above/below indicated shall be inclusive of all taxes 
and duties applicable inclusive of GST applicable on required inputs and services.  

10.2 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease based 
in relation to unit rates of tender price schedule. 

 
11.0 Price Basis: 
11.1 The Price shall be quoted on firm basis.  
11.2     The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract and shall 

not be subject to variation on any account save for change in quantity. A bid submitted with an adjustable 
price quotation shall be treated as non-responsive and rejected. 

 
12.0      Taxes and Duties: 
12.1 Goods and Service Tax (GST): 
 
12.1.1 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid extra on a given 

taxable goods and/or services within the original contractual delivery period. The amount and% of GST and 
Cess as applicable should clearly be indicated separately. (GST/Cess means all applicable Tax/Cess under 
GST Laws. GST Laws means IGST Act, GST(Compensation to the State for Loss of Revenue) Act, CGST 
Act, UTGST Act and SGSCT Act, 2017and all related ancillary legislations).  

12.1.2  You shall have to submit a C.A Certificate& duly authorized Signatory of successful bidder, certifying that 
you have not claimed Refund of any applicable GST and Cess, charged to COMPANY or shall not claim any 
such Refund, on a future date, from the concerned Authorities and if, any Refund, in respect of such GST 
and Cess, is claimed by you, it will be immediately passed on to the COMPANY, without COMPANY making 
any specific Claim, for the same, either from the Department or from you.  

12.1.3 The offers having price INCLUSIVE OF GST and Cess  is likely to be rejected if the rate of GST and Cess 
is not mentioned clearly unless the bidder has opted for Compostion Scheme under GST Act, which should 
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be clearly indicated in the price bid. COMPANY may at its discretion consider such offer with presumption 
of highest applicable rate of  VAT/GST/Cess prevailing when the price quoted is inclusive of GST and Cess. 

12.1.4 If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly specified 
with valid Declaration & Certificate from Department. In the event of withdrawal/cessation of the Supplier 
from Composition scheme during the tenure of the contract, the rate mentioned in the price bid shall be final 
and any additional GST will have to be borne by the tenderer. In no case additional amount towards tax or 
otherwise will be paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be 
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST. 

12.1.5 Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of 
tender only and any deviation in the same shall not be accepted. Further, any additional liability of GST (later 
on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and above as 
charged in the invoice shall be borne by the Supplier/Contractor. However, any refund received by the 
supplier / contractor on account of GST charged from the company; such refund shall have to be passed on 
to the company, along with interest if any. Such refund along with interest needs to be passed on suo-moto 
by the supplier / contractor. 

12.1.6 Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 15% 
per annum if GST charged is not paid / short paid to the government or fail to upload the details or uploads 
inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated time limit.  

12.1.7 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of GUVNL’s 
statutory variation clause shall apply. 

12.1.8 INPUT TAX CREDIT BENEFIT 
In the event of any statutory increase in the rate of  Input Tax Creditand / or due to inclusion of any other 
additional item of their inputs / input services under the ambit of the  Input Tax Credit provisions under the 
GST Act, subsequent to the date of submission of the offer, the same should be passed on to COMPANY 
and you should inform such changes to COMPANY from time to time. 

12.1.9   GST, other taxes and other levies and duties including custom duty solely in respect of 
the transaction between the owner and the contractor under this contract, if any, shall be 
included in the bid price. These shall also be indicated separately wherever applicable 
as mentioned in the Tender. 

12.2   As regards the income Tax, surcharge on income tax  and any other corporate tax, including GST if any ,the 
owner shall not bear any tax liability whatsoever. The bidder shall be liable and responsible for payment of 
such taxes as attracted under the provisions of the law. 

12.3  Notwithstanding the tax liabilities as per the sub-clause 12.1 above the owner shall have the right to make 
deduction at source from the amounts payable to the contractor in respect of Income Tax (on the cost of 
items of supply included in the works contract) as may be mandatory in terms of the law. The owner shall 
not bear any liability in this regard but shall issue necessary certificate in respect of such deduction made. 

12.4   In case any tax or duty is newly introduced by the Government applicable for this contract with effect from 
the next day of the date submission of the bid and if the contractor is required to pay additional tax or duty, 
then the owner shall reimburse the contractor the additional tax or duty so paid by the contractor against 
submission by the contractor of documentary evidence to the satisfaction of the owner. This provision will 
not be applicable to transaction between the contractor and his sub-contractors and will be applicable only 
to the direct transaction between the contractors and owner. Besides the said statutory variation, no other 
statutory variation shall be payable by the owner. 

12.5 The owner’s liability for all taxes and duties including GST under the contract shall be limited to those 
indicated by the Bidder in the Bid Proposal Sheets, subject to the statutory variations and variations as per 
Clause No. 12.10 para. 

12.6 If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or reduced by 
reasons of the making, passing or promulgation of any law after the date of submission of bid or by any 
order, regulation or bye-law having the force of law the amount of such increase or reduction shall be added 
to or deducted from the “Contract Price” as the case may be for direct transactions between contactor & 
owner, and not for bought out items. It is the Bidders responsibility to furnish details of taxes, duties, levies 
etc. applicable as on the date of submission of the bid. 

12.7 No claim for any increase towards the statutory variation regarding enhancement of existing tax or duty or 
introduction of a new tax or duty applicable shall be entertained by the Owner during the extended period of 
contract, if any, provided the extension of the contract is required by causes attributable to the contractor. 

12.8 The provision of statutory variation regarding enhancement of existing tax or duty or introduction of a new 
tax or duty will be applicable only to the direct transaction between the contractor and the owner. 

12.9 Before quoting, the bidder may ascertain from the concerned tax authorities of Government of Gujarat the 
applicability of Entry Tax, GST in respect of this work and include the same in the quoted price. The Owner 
in this regard will entertain no separate claim, as it is the responsibility of the Bidder to pay all these taxes. 

12.10 In addition, the conditions detailed under Special Conditions of Contract shall apply.  
 

13.0 Time Schedule: 
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13.1 The basic consideration and the essence of the contract shall be strict adherence to the time schedule for 
performing the specified works. 

13.2 The Owner’s requirements of completion schedule for the Works are mentioned in the accompanying Special 
Conditions of Contract. 

13.3 The completion schedule as stated in the special conditions of contract shall be one of the major factors in 
consideration of the bids. 

13.4 The owner reserves the right to request for a change in the work schedule during pre- award discussions 
with successful bidder. 

13.5 The successful bidder will be required to prepare detailed Bar chart and finalize the same with the owner as 
per the requirement of Clause no 27.0 of GCC 

 
14.0 Contract Quality assurance: 
14.1 The Bidder shall include in his proposal the Quality Assurance Program containing the overall quality 

management and procedures which he proposes to follow in the performance of the Works during various 
phases as detailed in relevant clause of the General Technical Conditions. 

14.2 At the time of Award of Contract, the detailed Quality Assurance Program to be followed for the execution 
of the Contract will be mutually discussed and agreed and such agreed Program shall form a part of the 
Contract. 

14.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are being supplied 
wherever specifically indicated in the tender document shall supply only from those vendors. Such details 
shall be accompanied by their list of previous supplies made performance reports etc. However, in case of 
orders are placed, specific approval shall be obtained from the owner for the vendor-supplied materials. The 
quality assurance program shall be furnished for each material separately for approval. 

 
15.0  Insurance: 
 The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in Clauses titled 

Insurance, in General Terms and Conditions of Contract and in Erection Conditions of this Part-I. Bidder’s 
attention is specifically invited to these clauses. Bid price shall include all the costs in fulfilling all the 
insurance liabilities under the Contract. 

 
16.0 Erection Tools and Tackles: 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment tools & 

tackles etc. which he proposes to bring to site for the purpose of erection, handling, testing and 
commissioning including performance and guarantee tests of the equipment. If any such equipment is listed 
anywhere else in the proposal and not specially mentioned in the above schedule, it shall be deemed to 
have been included in the Bidder’s proposed scope of supply. 

 
17.0 Brand Names: 
17.1 The specific reference in these specifications and documents to any material/equipment by brand name 

makes or catalogue number shall be construed as establishing standards of quality and performance and 
not as limiting competition. However, Bidders may offer other similar material/equipment provided they meet 
the specified standard, design and performance requirements. The Bidder shall furnish adequate technical 
information about such alternative material equipment to enable the Owner to determine its acceptability. 
The Owner shall be the sole judge on the acceptability or otherwise of such alternatively material/equipment. 

17.2 The bidder shall note that standards for workmanship material and equipment, and reference to brand name 
of catalogue numbers designed by the Owner in its Technical Specifications are intended to be descriptive 
only and not restrictive. The Bidder may substitute alternative standards, brand name and/or catalogue 
numbers in its bid, provided that it demonstrates to the Owner’s satisfaction that the substitutions are 
substantially equivalent or superior to those designed in the Technical Specification. 

 
18.0 Bid Security/EMD: 

 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent of estimated cost 
to be paid as under:  

a)    Payment of Earnest Money Deposit ( EMD ) can be accepted by RTGS/ NEFT only. 
  

1. In case of payment through RTGS/NEFT the scan copy of payment made (transaction slip of 
payment made) shall be uploaded online with the Tender documents on n-procure portal. 

2. Bidder has to provide following detail on the same date of payment made so that receipt can 
be generated at below mentioned e-mail ids: 
1.  decmcjmbco.getco@gebmail.com  
2.  nvp.getco@gebmail.com 

 3.  aotr.jambuva@gebmail.com 

mailto:aotr.jambuva@gebmail.com
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Sr. 
No. 

Required Details 

1 Name & Postal Address of the bidder 

2 Contact Detail & e-mail id of the bidder 

3 Tender No. with due date 

4 Mode of Payment made   

5 Ref. ID with Bank Details(UTR number) 

6 Amount Paid for Tender fee in Rs. 

7 Amount Paid for EMD in Rs. 

8 GST No. 

9 Pan No. 

 
3.  GETCO Beneficiary Bank Details are as under: 
 

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA 

2 Name of Branch MAKARPURA VILLAGE BRANCH, VADODARA 

3 Branch Code 0634 

4 MICR Code 390012031 

5 IFSC Code BARB0MAKARP 

6 Name of 
Account 

GETCO , JAMBUVA 

7 Account No. 06340200000181 

8 GST No. 24AABCG4029R2ZC 

 
18.1 The offer should be valid for a minimum period of 180 days from the date of opening of technical bid. 
18.3 The bid security is required to protect the owner against the risk of Bidder’s conduct, which would warrant 

the guarantee forfeiture, pursuant to relevant paras elsewhere The bid guarantee shall be made payable to 
the Owner without any condition whatsoever. 

18.4 The Owner as non-responsive will reject any bid not secured in accordance with Para 18.1 above. No 
exemptions are made in the furnishing of the security. 

18.5 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or three months 
from the date of submission of tender whichever is later.  

18.6 The successful bidders, Bid Security will be discharged upon, furnishing the contract performance guarantee  
18.7 The bid guarantee may be forfeited. 

a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid Form: 
b) If a bidder refuses to accept the contract or fails to commence the works including supplies within 

thirty days of letter of award of contract) 
 
19.0 Format of Bid: 
19.1 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by the 

Bidder or a person or persons duly authorized by the Bidder to sign the  Contract. The letter  of  
authorization  shall  be  indicated  by  written  power-of-attorney  accompanying the bid. All pages of the bid, 
except for un-amended printed literature, shall  be initiated by the person or persons signing the bid.  

19.2 Complete technical bid / all Tender Documents / formats are to be filled in all respects. Same shall be sealed 
and signed by the Company Authorized Signatory wherever specified and scanned copies of original (Notarized 
/ self-attested copies of original – as specified in tender document) documents along with scanned copy of 
original document shall be uploaded through on line only (which is mandatory) on (n) procure Portal. No physical 
documents to be submitted by the bidder 

19.3 The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by 
the Bidder, in which case such corrections shall be initiated by the person or persons signing the bid. 

19.4  The bid shall contain no interlineations, erasures or overwriting except as necessary to  correct 
errors made by the Bidder, in which case such corrections shall be initiated by the  person or 
persons signing the bid.  

         19.5      Bids shall be submitted as under: 
             Complete Technical Bid, Tender documents as per QR , Price Bid and transcation slip for payment 

made for tender fee & EMD through RTGS / NEFT ,shall be submitted ‘online’ only. 
 
20.0 Signature of Bids: 
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20.1 The bid must contain the name, residence and place of business of the person or persons making the bid 
and must be signed and sealed by the Bidder with his usual signature. The names of all persons signing 
should also be typed or printed below the signature. 

20.2 Bid by a partnership must be furnished with full names of all partners and be signed with the partnership 
name, followed by the signature(s) and designation(s) or the authorized partner(s) or other authorized 
representative(s). 

20.3 Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by the 
President/Managing Director or by the Secretary or other person or persons authorized to bid on behalf of 
such Corporation/Company in the matter. 

20.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, ‘Agent’ 
or other designation without disclosing his Principal will be rejected. 

20.5 If it is found that two or more persons who are connected with one another either financially or as a principal 
and agent have bid under different names without disclosing their connection then such bids will be liable 
for rejection. Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be 
furnished with the bid. 

20.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
20.7 Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited. 
 
21.0 Submission of bids: 
21.1 Complete Technical Bid, Tender documents as per QR , Price Bid and transcation slip for payment 

made for tender fee & EMD through RTGS / NEFT ,shall be submitted ‘online’ only. 
 
 Price Bid : Technical & Price bid shall be submitted ‘online’ only through n-code. 
  
21.2 The Technical Bid and accompanying documents, RTGS/ NEFT transaction slip for payment made for tender 

fee and EMD shall be uploaded ( scanned copies of original document ) through on line only (which is 
mandatory) on (n) procure Portal by the bidder.  

  
21.3 Address of the Owner is as under: 
 The Superintending Engineer  

GETCO, Circle Office, 
220kv Jambuva sub-station compound. 

 NH -8, Jambuva PIN CODE- 390014 
 Vadodara.  
 
22.0 Deadline for submission of bids: 
22.1 The Bidders have to submit the bid documents with detail of payment of tender / Fee /EMD paid though 

NEFT / RTGS by online mode only as per schedule closing date of submission of online bid. 
22.2 The Owner may, at its discretion, extend this deadline for the submission of bids by amending the Bidding 

Document in which case all rights and obligations on the Owner and Bidders previously subject to the 
deadline will thereafter be subject to the deadline as extended. 

 
23.0 Late Bids 
23.1 Any bid received by the Owner after the time and date fixed or extended for submission of bids prescribed by 

the Owner, will be rejected and not considered for evaluation. 
 
24. Modification and withdrawal of bids: 
24.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of the 

modification or withdrawal is received by the Owner prior to the deadline prescribed for submission of bids.  
24.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions of clause 23.0. The envelope should clearly indicate whether the modification 
is for the Technical bid or the Price bid. No bid modifications notice by Telex/Grams/Fax shall be entertained 
by the Owner. 

24.3 No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of bids. 
24.4 No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of 

the period of bid validity specified by the Bidder on the Bid Form. Withdrawal/modification of a bid during this 
interval may result in the Bidder’s forfeiture of its bid security. 

25.0 Information required with the proposal: 
25.1 The bids must clearly indicate the name of the manufacturer, the type and/or model of each principal item 

of equipment proposed to be furnished and erected. The bid should also contain drawings and descriptive 
materials indicating general dimensions, materials from which the parts are manufactured, principles of 
operation, the extent of pre-assembly involved, major construction equipment proposed to be deployed, 
method of erection and the proposed erection organizational structure. 
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25.2 The above information shall be provided by the Bidder in the form of separate sheets, drawings, catalogues, 
etc. in five copies. 

25.3 Any bid not containing sufficient descriptive material to describe accurately the equipment proposed may be 
treated as incomplete and hence rejected. Such descriptive materials and drawings submitted by the Bidder 
will be retained by the Owner. Any major departure from these drawings and descriptive material submitted 
will not be permitted during the execution of the Contract without specific written permission of the Owner. 

25.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the equipment 
or any other matter will not be considered. 

25.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to provide additional 
information and data as deemed necessary by the Bidder. 

25.6 The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and materials 
which will be required for the purpose of erection of equipment and materials supplied under the Contract. 

25.7 In case the ‘Proposal’ information contradicts specification requirements, the specification requirements will 
govern, unless otherwise brought out clearly in the technical commercial deviation schedule. 

 
26.0  BID OPENING AND EVALUATION 

Opening of bids by owner: 
26.1 The Owner will open the technical bids online on Date of opening online technical bid.  
26.2 The Bidder’s names, Technical modifications, bid withdrawal and such other details as the Owner, at his 

discretion may consider appropriate, will be announced in the Technical Bid Opening. 
26.3 Price bid will be open ‘online’ only through n-code after technical scrutiny of tender. 
             Technical bid and Price bid will be open ‘online’ only through n-code. 
 
27.0 Purpose of evaluation of bids: 
27.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the technical 

responsiveness of the bid for the complete scope of the proposal, as covered under these specifications and 
documents. All technically responsive bids shall then be examined to determine the LOWEST EVALUATED 
COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 

27 ( A) Policy for bids under consideration: 
27.A.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until such 

time official intimation of award/rejection is made by the Owner to the Bidders. While the Bids are under 
consideration, Bidders and/or their representatives and other interested parties are advised to refrain from 
contacting by any means, the owner and/or his employee’s representatives on the matters related to Bids 
under consideration. 

27.A.2 Clarification of bids: 
To assist in the examination evaluation and comparison of Bids the owner may on his own ask the Bidder 
for a clarification of its bid. The request for clarification and the response shall be in writing and no change 
in the price or substance of the bid shall be sought, offered or permitted.  

28.0 Preliminary Examination: 
28.1 The Owner will examine the bids to determine whether they are complete, whether any computational errors 

have been made, whether required sureties have been furnished, whether the documents have been 
properly signed, and whether the bids are generally in order. 

28.2 Arithmetical errors will be rectified on the following basis: 
 If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy 
between the total bid amount and the sum of total costs, the latter shall prevail and the total bid amount will 
be corrected accordingly. If there is a discrepancy between words and figures, the amount advantageous to 
the Owner will prevail. If the Bidder does not accept the correction of the errors as above, his Bid will be 
rejected and the amount of Bid Security will be forfeited. The Bidder should ensure that the prices furnished 
in various price schedules are consistent with each other. In the case of any inconsistency in the prices 
furnished in the specified prices schedules to be identified in Bid Form for this purpose, the Owner shall be 
entitled to consider the highest price for the purpose of evaluation and for the purpose of award of Contract 
use the lowest of the prices in these schedules. 

28.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the 
Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which conforms to 
all the terms and conditions of the Bidding Document without material deviations. A material deviation is one 
which affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works 
or which limits in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required 
in these specifications and documents. The Owner’s determination of a bid’s responsiveness shall be based 
on the contents of the bid itself without recourse to extrinsic evidence. 

28.4 A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently 
be made responsive by the Bidder by correction of non-conformity. 
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28.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not 
constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of any 
Bidder. 

 
29.0 Evaluation of Price Bids: 
29.1 Definitions and Meanings: 
 For the purpose of the evaluation and comparison of bids, the following meanings and definition will apply: 

- 
 a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of works. 

b) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost Compensation for 
Deviations.’ 

 
30.0 Calculation of differential Price & Cost Compensation for Deviations. 
 The Differential Price to be added to the Bid Price of each bid during evaluation and comparison shall be 

derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…+nn Fn, where F1, F2…Fn are the various factors in Indian Rupees per 

unit of parameter differential or deficiency in the equipment and services offered as stipulated in these 
specifications: n1, n2…nn are the respective parameter differential or deficiency in the corresponding units 
to be determined from the Bidder’s proposal. The above factors and corresponding units of parameter 
differential are derived from the Technical Specifications, Data sheets and/or Special Conditions of Contract. 

 
 Deviations from the Bidding Documents in so far as practicable will be converted to a Rupee value (D) and 

from the Bidding Document while evaluating the bids. In determining the Rupee value of the deviations the 
Owner will use parameters consistent with those specified in the specifications and documents and or other 
information as necessary and available to the Owner. 

 
30.1 Comparison of Bids 

The bids shall be compared on the basis of lumpsum prices (i.e., for erection services to be rendered as 
quoted by the Bidder) for the entire scope of the proposal as defined in the Bidding Document. 
 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
W = Q + DP + D 
Where  
W = Total Comparison Price 
Q = Bid Price quoted by the bidder in Indian Rupees (Value of erection cost including other components if 
any.) 
 
DP         = Different price in Indian Rupees calculated as above 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the lowest evaluated 
bid and, as a result of this comparison, the lowest bid will be selected for the award of the Contract. 
 
31.0 AWARD OF CONTRACT 
 Award Criteria 
31.1 The owner will award the contract to the successful Bidder, whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, providing further that the 
Bidder is determined to be qualified to perform the contract satisfactorily. The Owner shall be the sole judge 
in this regard. 

 
32.0 MATCHING OF END COST: 

32.1 In case the GETCO decides to award contract on matching end-cost basis, the bidder has to reduce all the 
quoted rates proportionately.  The reduction on overall basis will not be accepted (i.e. all unit rates of 
erection schedule shall be reduced proportionately by difference in percentage). The confirmation for 
matching end cost shall be given within 7 (seven) days from the letter from GETCO. 

 
32.2 Further, the Owner reserves the right to award separate contracts to two or more parties in line with the 

terms and conditions specified in the accompanying Technical Specifications. 
 
33.0 Owner’s right to accept any bid and to reject any or all bids: 
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33.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process and reject all 
bids at time prior to award of contract, any without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Owner’s action. 

34.0 Notification of award: 
34.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will notify 

the successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in writing by 
registered letter, that its bid has been accepted. 

34.2 The notification of award will constitute the formation of the Contract. 
34.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant clause 36.0, the 

Owner will promptly notify each unsuccessful Bidder and will discharge its bid security, pursuant to Clause 
18.0. 

 
35.0   Signing of contract: 
35.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the Owner will 

send the Bidder the detailed of Award, incorporating all agreements between the parties. 
 
35.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the same with date and 

return it to the Owner. 
35.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will be signed 

within 30 (Thirty) days of notification of Award. 
 
36.0 Contract Performance Guarantee: 
36.1 As a contract performance security, the successful bidder, to whom the work is awarded, shall be required 

to furnish a performance guarantee in form of Bank guarantee from a Public Sector Indian bank/Scheduled, 
Commercial Bank in the form to be furnished. The guarantee amount shall be equal to ten percent (10%) of 
the Contract price and it shall guarantee the faithful performance of the Contract in accordance with the 
terms and conditions specified in these documents and specifications. the guarantee shall be valid up to 90 
days after the end of Warranty Period. 

36.2 The Performance Guarantee shall cover additionally the following guarantees to the Owner: 
a)  The successful Bidder guarantees the successful and satisfactory operation of the equipment furnished 

and erected under the Contract, as per the specifications and documents. 
b)  The successful Bidder further guarantees that the equipment provided by him/his sub-vendors and 

installed by him shall be free from all defects in design, material and workmanship and shall upon written 
notice from the Owner fully remedy free of expenses to the Owner such defects as developed under the 
normal use of the said equipment within the period of guarantee specified in the relevant clause of the 
General Terms and Conditions in the Part-I / Special Conditions of Contract. 

36.3 The Contract Performance Guarantee is intended to secure the performance of the entire contract. However, 
it is not to be construed as limiting the damages under clause entitled “Equipment Performance Guarantee” 
in Technical Specifications, Part-II and damages stipulated in other clauses in the Bid documents. 

36.4 The performance guarantee will be discharged without any interest at the end of guarantee period, unless 
otherwise specified in Special Conditions of Contract. 

                                                  
37.0 Scope of the proposal 
37.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering all 

the equipment erection and other installation services specified under the accompanying Technical 
Specifications. It will include among others as specified therein the following: - 

 a) Receipt of equipments and material from GETCO’s store, transportation, storage, preservation and 
conservation of equipment at the Site. 
b) Pre-assembly, if any, erection, testing and commissioning of all the equipments. 
c) Reliability tests and performance and guarantee tests on completion of commissioning. 

 
37.2 No deviation whatsoever to certain conditions of the bidding documents permitted by the Owner and 

therefore, the Bidders are advised that while making Bid Proposals and quoting prices these conditions may 
appropriately be taken into consideration. Bidders are required to furnish a certificate in this regard as per 
the format provided in Special Conditions of Contract in a separate sealed envelope containing Bid 
security, which shall accompany the Technical Bid. Any Bid not accompanied by such certificate shall 
be rejected by the Owner and shall not be opened. 

37.3 Bids not covering the above cited entire scope of works may be treated as incomplete and hence rejected. 
37.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical Data Sheets 

and specified elsewhere. The Qualifying Data should be filled in the required schedule of Bid Proposal 
Sheets. 
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37.5 The scope of work is Tender for Bi-annual rate contract for erection of 66 kV Line feeder bay / 
transformer bay for various sub-stations under AM Division Jambuba under Jambuva Circle under 
R & M Plan 25-26 & 26-27 as per standard specification and standard practice of GETCO and as per EIC. 

 
 
Technical Qualification requirement 
The bidder should satisfy following minimum technical requirements…. 

 

Sr. 
No. 

Qualifying Requirements  

1. Registration :The bidder shall be registered contractor of GETCO  

2. Technical Criteria: 
1. Bidder shall have executed minimum 01 No. of 66/11KV substation with State or Central 

Transmission utility or major Industries OR 3 Nos. of 66KV bays i.e. Transformer / Feeder Bays at 
same or different locations. Substations include minimum two nos. of feeder bays, one no. of 
Transformer bay.  

2. Bidders shall have valid Electrical Contract License and approved vendor of GETCO/STU/CTU, 
registered under GST Act and Should have CPF/PF Registration Certificate. 

3. Financial Criteria:  
1) The bidder shall submit the Bank solvency of the amount which is 20% of the total estimated cost of 
tender.  

4. Additional Documents: 
1. Electrical Contractor License with latest validation 

2. Payment of Tender fee and EMD. 

3. GST registration certificate. (Certificate of Provisional GST registration shall not be accepted).  
4. Details of Proprietorship / Partners/Directors of the Firm/Company. Partnership deed, MOA, BR, if 

applicable. 
5. Copy of power of attorney as the case may be. 
6. PF registration  
7. The Bidder should have to submit copy of PAN card. 
8. Income Tax returns along with profit Loss and Balance sheet of Last three financial years.  

Note :  
1. Complete Technical bid ,all tender documents (Scan copy of notarized/self-attested as per tender 

specification) to be submitted on line only (which is mandatory) on (n) procure Portal.No physical 
documents to be submitted by the bidder except documents of Tender fee, EMD (in case of payment 
through Demand draft/Banker’s cheque). 

2. Above technical criteria is for technical scrutiny after opening the technical bid. However, the GETCO 
reserves the right to award the work to one or more bidders, considering their technical and financial 
capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 

 
Scope of Work 
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering all 

the services specified under the accompanying Technical Specifications. 
2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets 

and specified elsewhere.  
3. The scope of work is “Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer bay 

for various sub-stations under AM Division Jambuba under Jambuva Circle under R & M Plan 25-26 
& 26-27” as per standard specification and standard practice of GETCO and as per EIC. 

4. The above work shall be done as per GETCO’s approved drawing/layout. 
5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be 

maintained as per GETCO’s norms and instruction of EIC. If required field quality plan shall be available at 
field offices. 

6. During the work of Line/SS, safety check list shall be followed. Necessary check list will be available at our 
field office. 

7. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO. 
8. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing 

results etc. should be submitted while handing over the completed work. 
9. The quantity mentioned in price bid is tentative and may vary in actual work order.  

10. As per SE(AM) Jambuva instruction work may carried out any of the Substation under Jambuva TR Circle. 
Successful tenderer shall have make arrangement accordingly 
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Tentative list of Work Execution  
(May be changed as per requirement during execution of work) 
 

Sr 
No 

Division 
Name  

Name of SS  No of Link 
Line feeder 

Bay 
Requirement  

No of TRF Bay 
Requirement  

Remark  

1 Jambuva 66kV Amaliyara 0 01 Augmentation -15 MVA, 66/11kV 
TRF no.3 

2 Jambuva 66kV 
Makarpura-B 

0 01 Augmentation -20 MVA, 66/11kV 
TRF no.4 

3 Jambuva 66kV Khatamba 0 01 Augmentation -20 MVA, 66/11kV 
TRF no.4 

4 Jambuva 66kV Sama 01 0 66kV Sama - Harni line ( UG) 

5 Jambuva 66kV Harni 01 0 

6 Jambuva 66kV Manjalpur 01 0 66kV Manjalpur - Motibaug line 
 ( UG) 7 Jambuva 66kV Motibaug 01 0 

8 Jambuva 66kV Khatamba 01 0 66kV Waghodiya-Khatamba line-2 
( O/H-UG) 9  Jambuva 220kV 

Waghodiya 
01   0 

10 Jambuva 66kV 
Sayajipura 

01  0 66kV Indrapuri-Sayajipura Line 
 ( UG) 

  Total Bay  07 nos. 03 nos.  
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PART- I ( GCC) 
GENERAL TERMS AND  CONDITIONS OF CONTRACT 

 
 A. INTRODUCTION  

1.0 DEFINITION OF TERMS  

1.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per the Contract 

Agreement signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein.  

1.2 ‘‘Owner’ shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group 

companies. i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal 

representatives, successors and assigns. 

1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works and shall 

include such successful Bidder’s legal representatives, successors and permitted assigns.   

1.4 ‘Sub-Contractor’ shall mean the person named in the Contract for any part of the Works or any person to 

whom any part of the Contract has been sublet by the Contractor with  the consent in writing of the Engineer 

and will include the legal representatives,successors and permitted assigns of such person. 

1.5 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for 

the purpose of the Contract. 

1.6 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be issued to 

the Contractor under the Contract.  

1.7 ‘Works’ shall mean and include taking delivery of line materials labour and services, as per the Specifications 

and complete erection, testing and putting into satisfactory operation including all transportation, handling, 

unloading and storage at the Site as defined in the Contract.  

1.8 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract and such 

other schedules and drawings as may be mutually agreed upon.  

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works    and the related 

facilities are to be erected or installed and any adjacent land, paths, street or reservoir which may be 

allocated or used by the Owner or Contractor in the performance of the Contract.  

1.10 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with additions 

and/or deletions as may be agreed and incorporated in the Letter of Award and the contract agreement for 

the entire scope of the works.  

1.11 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the works including 

erection, testing and putting into satisfactory operation including successful completion of performance and 

guarantee tests to be performed at Site by the Contractor including cost of insurances. 

1.12 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to inspect 

the equipment; stores or Works under the Contract and/or the duly authorized representative of the Owner. 

1.13 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice issued by the 

Owner notifying the Contractor that his bid has been accepted. 

1.14 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 

1.15 ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the respective 

sub division deputy engineer. 

1.16 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean 

calendar day or days of 24 hours each.  

A ‘Week’ shall mean continuous period of seven (7) days.  

 1.17 Writing’ shall include any manuscript, type written or printed statement, under or over signature and/or seal 

as the case may be.  

1.18 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As 

Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases 

of like importance are used the approval, judgment, direction etc. is understood to be a function of the 

Owner/Engineer.  

1.19 Test on completion shall mean such tests as prescribed in the Contract to be performed by the Contractor 

before the work is taken over by the Owner.  

1.20 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to determine and 

demonstrate capacity, efficiency, and operating characteristics as specified in the Contract Documents.  

 

1.21  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the Works 

performed under the Contract, after successful commissioning/completion of Performance and Guarantee 

Tests, as specified in the accompanying Technical Specifications or otherwise agreed in the Contract.  

1.22 ‘Guarantee Period’ shall mean the period during which the Contractor shall remain liable for repair or 

replacement of any defective part of the works performed under the Contract.  



 

 

Seal & Signature of Bidder 18 

1.23 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which cannot 

be detected during inspection, testing etc, based on the technology available for carrying out such tests.  

1.24 ‘Drawing’, ‘Plans, shall mean all: 

a) Drawings furnished by the Owner to the Contractor during before execution of work / the progress of the 

work; and 

b) Engineering data and drawings submitted by the Contractor during the progress of the work provided 

such drawings are acceptable to the Engineer/Owner after duly approved. 

 

1.25 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:   
a) Indian Electricity Act, 1905 and Rules and Regulations made there under.  
b) Electricity Act 2003 and Rules & Regulations made there under. 
c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
f) A.S.M.E. Test Codes.  
g) A.I.E.E. Test Codes.  
h) American Society of Materials Testing Codes.  
i) Standards of the Indian Standards Institution.   
j) Other Internationally approved standards and/or rules and regulations touching the subject matter of the 

Contract. 

1.26 Words imparting the singular only shall also include the plural and vice –versa where the context so requires. 

1.27 Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of 

individuals, whether incorporated or not.  

1.28 Terms and expressions not herein defined shall have the same meaning as are assigned to them in the 

Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in the General 

Clauses Act (1897) including amendments thereof, if any.  

Or 

1.29 In addition to the above the following definitions shall also apply.  

a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.  

b) ‘Constructed’ shall also mean ‘erected and installed’.  

             c)      ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 

1.30 GST / Cess means all applicable tax / cess under GST Laws ,GST laws means IGST Act, GST ( compensation 

to the state for loss of Revenue ) Act, CGST Act, UTGST Act & SGSCT Act, 2017 and all related ancillary 

legislations. 

1.31 Works contract means a contract for composit supply & covered under the definition of works contract as 

defined under section 2 ( 119) , of the CGST act , 2017 or SGST act ,2017 & similar provisions, applicable 

under the UTGST act, 2017 & the IGST act , 2017. 

 

2.0      APPLICATION  

  

These General Conditions shall apply to the extent that they are not superseded by provisions in other parts 

of the Contract.  

 

3.0     STANDARDS  

The works carried out under this Contract shall conform to the all statutory regulation and provisions the acts, 

mentioned in the Technical Specifications, and, when no regulations or standard is mentioned, to the 

authoritative regulations or standards/ Act, appropriate to the works and such stipulations shall be the latest 

issued by the concerned institution.  

 

4.0 LANGUAGE AND MEASURES  

All documents pertaining to the Contract including specifications, schedules, notices, correspondences, 

operating and maintenance instructions, drawings or any other writing shall be written in English language. 

The Metric System of measurement shall be used exclusively in the Contract.  

 

5.0 CONTRACT DOCUMENTS  

5.1 The term Contract Documents shall mean and include the following which shall be deemed to form an 

integral part of the Contract:  

a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, General 

Terms and Conditions of Contract and all other documents included under Volume- I and the Special 

Conditions of Contract.  
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b) Specifications of the erection of the equipments and other technical services to be provided under the 

Contract as brought out in the accompanying Technical Specifications.  

c) Contractor’s Bid Proposal and the documents attached there to including the letters of clarifications 

thereto between the Contractor and the Owner prior to the Award of Contract except to the extent of 

repugnancy.  

d) All the materials, literature, data and information of any sort given by the Contractor along with his bid, 

subject to the approval of the Owner /Consultant. 

e) Letter of Award and any agreed variations of the conditions of the documents and special terms and 

conditions of Contract, if any.  

 

5.2 In the event of any conflict between the above mentioned documents the matter shall be referred to the 

Engineer whose decision shall be considered as final and binding upon the parties.  

 

6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 

6.1 The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or any provision 

thereof, or any specification, plan, drawing, pattern, sample or information furnished by or on behalf of the 

Owner in connection therewith, to any person other than a person employed by the Contractor in the 

performance of the Contract. Disclosure to any such employed person shall be made in confidence and shall 

extend only so far as may be necessary for the purpose of such performance.  

6.2 The Contractor shall not, without the Owner’s prior written consent, make use of any document or information 

enumerated in various Contract documents except for the purpose of performing the Contract.  

6.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other medium, 

photographs or other reproduction of the Works under this Contract, or descriptions of the site, dimensions, 

quantity, quality or other information, concerning the works unless prior written permission has been obtained 

from the Owner.    

6.4 Any document, other than the Contract itself, enumerated in various Contract documents shall remain the 

property of the Owner and shall be returned (in all copies) to the Owner on completion of the Contractor’s 

performance under the Contract if so required by the Owner.  

 

7.0 CONSTRUCTION OF THE CONTRACT 

7.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will be 

treated as a single Contract.  

Award shall be placed on the successful Bidder as follows:  

 

For providing services like inland transportation, insurance for delivery at site, unloading, storage, handling 

at site, installation, testing and commissioning including performance testing in respect of all the equipment 

material equipment/materials given by the owner after observing standard store procedures for transport 

from owner’s stores, insurance, unloading storage handling at site installation testing & commissioning. 

7.2   In case erection Contract, or where the Owner hands over his equipment to the Contractor for executing, 

then the Contractor shall at the time of taking delivery of the equipment/dispatch documents be required to 

execute an Indemnity Bond in favor of the Owner in the form acceptable to the SE(TR) GETCO Jambuva 

for keeping the equipment in safe custody and to utilize the same exclusively for the purpose of the said 

Contract. Samples of Performa for the Indemnity Bond will be furnished during award of Contract. 

7.3  The Contract shall in all respects be construed and governed according to Indian Laws.  

 7.4  It is clearly understood that the total consideration for the Contract(s) has been broken up into various 

components only for the convenience of payment under the Contract(s) and for the measurement of 

deviations or modifications under the Contract(s). 

 

8.0   JURISDICTION OF CONTRACT   

8.1   The laws applicable to the Contract shall be the laws in force in India. The Courts of Vadodara shall have 

exclusive jurisdiction in all matters arising under this Contract. 

9.0 EXECUTION OF CONTRACT: 

9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final agreement 

to the Contractor for his scrutiny and approval.  

9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of the Letter 

of Award, at the office the Owner at Jambuva on a date and time to be mutually agreed. The Contractor shall 

provide for signing of the Contract, Performance Guarantee, appropriate power of attorney and other 

requisite materials. In case the Contract is to be signed beyond the stipulated time, the Bid Guarantee 

submitted with the Proposal will have to be extended accordingly.  
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9.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with one signed 

original and the rest will be retained by the Owner.  

9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and descriptive 

materials submitted with the bid, to form a part of the Contract immediately after issue of Letter of Award  

9.5  Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with copies 

of agreement within fifteen (15) days after the signing of the Contractor. 

  

10.0 ENFORCEMENT OF TERMS  

10.1     The failure of either party to enforce at any time any of the provisions of this Contract or any rights in respect 

thereto or to exercise any option therein provided, shall in no way be construed to be a waiver of such 

provisions, rights or options or in any way to affect the validity of the Contract. The exercise by either party 

of any of its rights herein shall not preclude or prejudice either party from exercising the same or any other 

right it may have under the Contract.  

 

11.0    COMPLETION OF CONTRACT  

11.1      Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed 

to have been completed on the expiry of the guarantee period as provided for under the clause entitled 

‘Guarantee’ in this section of the Volume-I.  

 

B.          GUARANTEES & LIABILITIES 

12.0 TIME – THE ESSENCE OF CONTRACT  

12.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner without or 

with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the essence of 

the Contract. The Contractor shall so organize his resources and perform his work as to complete it not later 

than the date agreed to.  

 12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate number 

of activities covering various key phases of the work such as field erection activities within five (5) days of 

the date of Notification of Award. This network shall also indicate the interface facilities to be provided by the 

Owner and the dates by which such facilities are needed. The Contractor shall discuss the network so 

submitted with the Owner and the agreed network shall form part of the Contract documents. During the 

performance of the Contract, if in the opinion of the Engineer, proper progress is not maintained, suitable 

changes shall be made in the Contractor’s operations to ensure proper progress without any cost implication 

to the Owner. The interface facilities to be provided by the Owner in accordance with the agreed network 

shall also be reviewed while reviewing the progress of the Contractor.   

12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the Contractor as 

directed by the Engineer.  

12.4 Subsequent to the finalization of the network, the Contractor shall make available to the Engineer a detailed 

program in line with the agreed Contract network. Such program shall be reviewed, updated and submitted 

to the Engineer every month thereafter. 

12.5 The above bar charts/ program shall be compatible with the Owner’s computer environment and furnished 

to the Owner on such media as may be desired by the Owner.  

 

13.0 EFFECTIVENESS OF CONTRACT  

The Contract shall be considered as having come into force from the date of the commencement given by 

the respective construction sub division unless otherwise provided in the notification of award.  

14.0 PENALTY FOR DELAY 

14.1 If the Contractor fails to successfully complete the work within the time fixed under the Contract, the 

Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The details 

of such penalty are brought out in the accompanying Special Conditions of Contract (SCC). 

14.2 Any delay that may take place in work execution beyond Contractual cutoff date stated as per stipulated 

delivery period shall be subject to the penalty at the rate of ½ % of the delayed work value plus applicable 

taxes (if any) per week or part thereof, with a ceiling of 10 % of the total contract value plus applicable taxes 

(if any), detailed in the Special Conditions of Contract (SCC). 
14.3 In event of failure of the Contractor to pay the amount of Penalty as demanded, the Owner shall be entitled 

to deduct the amount of Penalty for delay from the amounts payable to the Contractors under any bills raised 
under this contract or any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, 
GUVNL, GSECL, MGVCL, DGVCL, PGVCL UGVCL. It is permissible for the Owner to adjust the amount of 
Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other 
contract with GUVNL and/or its subsidiary companies. 

14.4  The penalty will be deducted from bills payable either against this contract or from any Bank Guarantee or 
any other amount payable under any other contract with the GETCO. 
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15.0 GUARANTEE  

15.1 In the event of any emergency where in the judgment of the Engineer, delay would cause serious loss or 

damages, repairs or adjustment may be made by the Engineer or a third party chosen by the Engineer 

without advance notice to the Contractor and the cost of such work shall be paid by the Contractor. In the 

event such action is taken by the Engineer, the Contractor will be notified promptly and he shall assist 

wherever possible in making necessary corrections. This shall not relieve the Contractor of his liabilities 

under the terms and conditions of the Contract.   

15.3 If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the provision 

of this clause shall apply to portion of the works so rectified or corrected until the expiry of twelve(12) months 

from the date of such rectification or correction. If any defects are not rectified within a reasonable time, the 

Engineer may proceed to do the work at the Contractor’s risk and cost but without prejudice to any other 

rights which the Owner may have against the Contractor in respect of such defects.  

15.4 The rectification or correction of the work will be carried out free of cost by the Contractor. If any rectification 

or correction is carried out on his behalf at the site, the Contractor shall bear the cost of such rectification or 

correction.  

15.5 The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations under 

this clause.  

15.6 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For latent 

defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 15.5 above, shall remain till the 

end of 6 months from the date of completion of guarantee period.   
15.7 It is the responsibility of the contractor to handover the complete work free of all defects. If within a period of 

one year from the date of handing over the work it is noticed that any defects occurs due to bad 
workmanship, it is the duty of the contractor to rectify / replace the same at his own cost.  If within seven 
days from the date of receipt of such notice, the contractor does not take up the work, same will be carried 
out at his risk and cost. 

 

 16.0 TAXES, PERMITS & LICENCES  

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against the 

Owner or the Contractor in pursuance of the Contract. In addition the Contractor shall be responsible for 

payment of all Indian duties including GST, levies and taxes lawfully assessed against the Contractor for 

his personal income & property only.  

17.0 DEFENCE OF SUITS  

 If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the 

failure, omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things 

under the Contract, or for damage or injury caused by the alleged omission or negligence on the part of the 

Contractor, his agents, representatives or his Sub-Contractors, or in connection with any claim based on 

lawful demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such cases 

indemnify and keep the Owner, and the Engineer and/or his representative, harmless from all losses, 

damages, expenses or decrees arising of such action.  

18.0 LIMITATION OF LIABILITIES  

The final payment by the Owner in pursuance of the Contract shall mean the release of the Contractor from 

all his liabilities under the Contract.  Such final payment shall be made only at the end of the 

Guarantee/Warranty period or after finalization of material account and final bill and till such time as the 

Contractual liabilities and responsibilities of the Contractor, shall prevail.  All other payments made under 

the Contract shall be treated as on-account payments.  

19.0 ENGINEER’S DECISION  

19.1 In respect of all matters which are left to the decision of the Engineer including the granting or with-holding 

of the certificates, the Engineer shall, if required to do so by the Contractor, give in writing a decision thereon.  

19.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the meaning 

and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days after receipt of 

the decision, a written objection to the decision.   

 

Failure to file an objection within the allotted time will be considered as an acceptance of the Engineer’s 

decision and the decision shall become final and binding. 

19.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent to the 

right to request arbitration.  It is the intent of the Agreement that there shall be no delay in the execution of 

the works and the decision of the Engineer as rendered shall be promptly observed.  

20.0 POWER TO VARY OR OMIT WORK  

20.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred to as 

‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the Contractor except 

as directed in writing by the Engineer, but the Engineer shall have full powers subject to the provisions 
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hereinafter contained, from time to time during the execution of the Contract, by notice in writing to instruct 

the Contractor to make such variation without prejudice to the Contract.  The Contractor shall carry out such 

variation and be bound by the same conditions as far as applicable as though the said variations occurred 

in the Contract Documents.  If any suggested variations would, in the opinion of the Contractor, if carried 

out, prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify the 

Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the same shall be carried 

out and if the Engineer confirms his instructions, the Contractor’s obligations and guarantees shall be 

modified to such an extent as may be mutually agreed.  Any agreed difference in cost occasioned by any 

such variation shall be added to or deducted from the Contract Price as the case may be. 

 20.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the 

Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials are 

already prepared or any design, drawings or pattern made or work done as per the contract requires to be 

altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor. 

20.3 In any case in which the Contractor has received instructions from the Engineer as to the requirement of 

carrying out the alterations or additional or substituted work which either then or later on, will in the opinion 

of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no case 

later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, 

advise the Engineer to that effect.  But the Engineer shall not become liable for payment of any charges in 

respect of any such variations, unless the instructions for the performance of the same shall be confirmed 

in writing by the Engineer. 

20.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to 

the extent of any change in the price, before the Contractor proceeds with the change.  

20.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision 

of the Engineer shall prevail.  

20.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct the 

Contractor, in writing, during the execution of the Contract to vary the quantities of the items or groups of 

items in accordance with the provisions of clause entitled ‘Change of Quantity’ in section GCC of this 

Volume-I.  The Contractor shall carry out such variations and be bound by the same conditions as though 

the said variations occurred in the Contract Documents.  However, the Contract Price shall be adjusted at 

the rates and the prices provided for the original quantities in the Contract.  

21.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT: 

 No subletting of contract is allowed. Contractor should carry out work on his own under his or his authorized 

supervisor and by labours employed by him.  

22.0 CHANGE OF QUANTITY 

22.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the quantities of 

items under the Contract but without any change in unit price or other terms & conditions.  Such variations 

unless otherwise specified in the accompanying Special Conditions of Contract and/or Technical 

Specifications, shall not be subjected to any limitation for the individual items but the total variations in all 

such items under the Contract shall be limited to a percentage of the Contract price as specified in 

the Special Conditions of Contract. 

22.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the 

change in quantities as above.  The base unit rates, as identified in the Contract shall however remain 

constant during the currency of the Contract, except as provided for in Clause 33.0 below.  In case the unit 

rates are not available for the change in quantity, the same shall be subjected to mutual agreement. 

23.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting Engineers and 

freely exchange with them such technical information as is necessary to obtain the most efficient and 

economical design and to avoid unnecessary duplication of efforts.  The Engineer shall be provided with 

three copies of all correspondence addressed by the Contractor to other Contractors and Consulting 

Engineers of the Owner in respect of such exchange of technical information, wherever needed. 

24.0 NO WAIVER OF RIGHTS  

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor any 

order by the Owner or the Engineer for payment of money or any payment for or acceptance of, the whole 

or any part of the Works by the Owner or the Engineer, nor any extension of time, nor any possession taken 

by the Engineer shall operate as a waiver of any provision of the Contract, or of any power herein reserved 

to the Owner or any right to damages herein provided nor shall any waiver of any breach in the Contract be 

held to be a waiver of any other or subsequent breach. 

25.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.  

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any extension 

of time for execution of the Works granted by the Engineer shall affect or prejudice the rights of the Owner 
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against the Contractor or relieve the Contractor of his obligation for the due performance of the Contract, or 

be interpreted as approval of the Works done or of the equipment furnished and no certificate shall create 

liability for the Owner to pay for alterations, amendments, variations or additional works not ordered, in 

writing , by the Engineer or discharge the liability of  the Contractor for the payment of damages whether 

due, ascertained, or certified or not or any sum against the payment of which he is  bound to indemnify the 

Owner, nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise 

affect or prejudice the rights of the Owner against the Contractor. 

26.0 PROGRESS REPORTS  

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own cost 

submit periodic progress reports as may be reasonably required by the Engineer with such materials as, 

charts, net-works, photographs, test certificates, etc. Such progress reports shall be in the form and size as 

may be required by the Engineer.  
27.0      BAR CHARTS 

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting and 
completion dates of each activity. This is mandatory condition the tenders without which shall be liable to 
be rejected. 

28.0 TAKING OVER  

Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall issue to 

the Contractor a completion Certificate as a proof of the final acceptance of the erected line. Such certificate 

shall not unreasonably be withheld nor will the Engineer delay the issuance thereof on account of minor 

omissions or defects which do not affect the commercial operation and/or cause any serious risk to the 

erected line. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, 

by the terms and conditions of the Contract after issue of such certificate.  

 

C. CONTRACT SECURITY AND PAYMENTS  

29.0 CONTRACT PERFORMANCE GUARANTEE  

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the Contract in 

the prescribed form within fifteen (15) days of “Notice of Award of Contract”. The performance guarantee(s) 

shall be as per terms prescribed.  

 

30.0  PAYMENT  

30.1 The payment to the Contractor for the performance of the works under the Contract will be made by the 

Owner as per the guidelines and conditions specified herein. All payments made during the Contract shall 

be on account payments only. The final payment will be made on completion of all Works and on fulfillment 

by the Contractor of all his liabilities under the Contract.   

 

30.2 Currency of Payment  

All payments under the Contract shall be in Indian Rupees only.  

  

30.3 Terms. 

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of conditions 

specified thereof.   

31.0 Payment Schedule:  

31.1 Application for Payment  

31.2 The Contractor shall submit application for the payment in the prescribed proforma of the Owner. Performa 

for application for payment will be as prescribed. 

31.3 Each such application shall state the amount claimed and shall set forth in detail, in the order of the Payment 

Schedule, particulars of the Works including the Works executed at Site and of the equipment 

shipped/brought on to the site pursuant to the Contract up to the date mentioned in the application and for 

the period covered since the last preceding certificate, if any.   

31.4 Every interim payment certificate shall certify the Contract value of the Works executed up to the date 

mentioned in the application for the payment certificate, provided that no sum shall be included in any interim 

payment certificate in respect of the works that, according to the decision of the Engineer, does not comply 

with the Contract.  

31.5 Mode of Payment 

 Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly to the 

Contractor as per the payment schedule.  

 

31.6 All payments under the Contract shall be made as stipulated in the Special Conditions of Contract after 

signing the Contract Agreement.  
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Progressive payments linked with erection shall only be made after the issue of certificates by the Engineer, 

one for the quantum of work completed and the other for the successful completion of quality check points 

involved in the quantum of  work billed.  

 

32.0  DEDUCTIONS FROM CONTRACT PRICE  

All costs, damages or expenses which the Owner may have paid, for which under the Contract the Contractor 

is liable, or any other retention award will be claimed by the Owner. All such claims shall be billed by the 

Owner to the Contractor regularly as and when they fall due. Such bills shall be supported by appropriate 

and certified vouchers or explanations, to enable the Contractor to properly identify such claims.  Such claims 

shall be paid by the Contractor within thirty (30) days of the receipt of the corresponding bills and if not paid 

by the Contractor within the said period, the Owner may then deduct the amount, from any monies due or 

becoming due by him to the Contractor under the Contract or may be recovered by sections of Law or 

otherwise.  

 

D.  RISK DISTRIBUTION 

33.0 INSURANCE  

33.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works 

and obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed 

herein.  The form and the limit of such insurance as defined herein together with the under-writer in each 

case shall be acceptable to the Owner.  However, irrespective of such acceptance, the responsibility to 

maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor alone.  

The Contractor’s failure in this regard shall not relieve him of any of his contractual responsibilities and 

obligations.  The insurance covers to be taken by the Contractor shall be in the joint name of the Owner and 

the Contractor.  The Contractor shall, however, be authorized to deal directly with Insurance Company or 

Companies and shall be responsible in regard to maintenance of all insurance covers.  Further the insurance 

should be in freely convertible currency.  

33.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to be 

performed till the successful completion of commissioning of the line shall be to the account of the Contractor.  

The Contractor shall be responsible for preference of all claims and make good the damages or loss by way 

of repairs and/or replacement of the equipment, damaged or lost.  The transfer of title shall not in any way 

relieve the Contractor of the above responsibilities during the period of Contract.  The Contractor shall 

provide the Owner with copy of all insurance policies and documents taken out by him in pursuance of the 

Contract.  Such copies of documents shall be submitted to the Owner immediately after such insurance 

coverage.  The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding 

the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc., as 

may be necessary well in time. 

33.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, 

miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, 

pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of all kinds, 

etc.  The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the 

equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered 

at Site.  The insurance policies to be taken should be on replacement value basis and/or incorporating 

escalation clause.  Notwithstanding the extent of insurance cover and the amount of claim available from 

the underwriters, the Contractor shall be liable to make good the full replacement/rectification value of all 

equipment/materials and to ensure their availability as per project requirements.  

33.4 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s account and 

will be included in Contract Price, However, the Owner may from time to time, during the pendency of the 

Contract, ask the Contractor in writing to limit the insurance coverage, risks and in such a case, the parties 

to the Contract will agree for a mutual settlement, for reduction in Contract price to the extent of reduced 

premium amount.  The Contractor, while arranging the insurance shall ensure to obtain all discounts on 

premium which may be available for higher volume or for reason of financing arrangement of the project.  

33.5 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional insurance 

requirements for the portion of the works to be performed at the Site.  

33.6 Special Conditions of Contract details out the various insurance liabilities. 

 

34.0 LIABILITY FOR ACCIDENTS AND DAMAGES  

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the successful 

completion of commissioning as defined elsewhere in the Bid document.  

35.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
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 35.1 In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner or his 

authorized agents, then the Contractor shall be given due extension of time for the completion of the Works, 

to the extent such omission on the part of the Owner has caused delay in the Contractor’s performance of 

the Contract.  

 

Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall be final.  

35.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if such 

delays have resulted in any increase in cost.  The Owner shall examine the justification for such a request 

for claim and if satisfied, the extent of compensation shall be mutually agreed depending upon the 

circumstances at the time of such an occurrence.  

36.0 DEMURRAGE, WHARFAGE, ETC.  

All demurrage, warfare and other expenses incurred due to delayed clearance of the material or any other 

reason shall be to the account of the Contractor.  

37.0 FORCE MAJEURE  

37.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as 

the case may be, which they could not foresee or with a reasonable amount of diligence could not have 

foreseen and which substantially affects the performance of the Contract, such as:  

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;  

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared, 

priorities, guarantees, and embargoes.  

 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in 

writing of such causes.  

 

37.2   The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any force 

majeure cause as referred to and/or defined above:  

 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even though 

such cause may occur after Contractor’s performance of obligation has been delayed due to other causes.  

 

38.0 SUSPENSION OF WORK  

38.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works 

without invalidating the provisions of the Contract.  Orders for suspension or reinstatement of the Works will 

be issued by the Engineer to the Contractor in writing. The time for completion of the works will be extended 

for a period equal to duration of the suspension.  

38.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works 

will be paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer.  The 

Owner shall not be responsible for any liabilities if suspension or delay is due to some default on the part of 

the Contractor or his Sub-Contractor.  
39.0 “RIGHTS OF THE OWNER:  

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 
Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole 
or in port from the security, If any, deposited by the Contractor and for the purpose aforesaid, the Owner 
shall be entitled to encash and withhold the amount of Performance Bank Guarantee or other security, if 
any, furnished as the case may be. The Owner shall also have a lien over the same pending finalization or 
adjudication of any such claim. In the event Of the security is insufficient to cover the claimed amount or 
amounts, the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed 
amount or amounts referred to above, from any sum or sums found payable or which at any time thereafter 
may become payable to the Contractor under the same contract or any other contract with the Owner or 
GUVNL or its subsidiary companies pending finalization or adjudication of any such claim. 
 

Lien in respect of Claims in other Contracts: 

a) Any sum of money due and payable, to the Contractor (Including the security deposit)  under the contract 

may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a 

sum of money arising out of or under any other contract made by the Contractor with the Owner or GUVNL 

or any of its subsidiary companies. 

b) It is on agreed that the sum of money so withheld or retained under this clause by the Owner  will be kept 

withheld or retained as such by the Owner till its claim arising out of the same contract or any other contract 

is either mutually settled or determined by the arbitrator or competent court, as the case may be, and the 

Contractor shall have no claim for interest or damages whatsoever on this account or on any other ground 
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in respect of any sum of money withheld or  retained under this clause and as may be duly notified to the 

Contractor. 

 

40.0 CONTRACTOR`S DEFAULT 

40.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or 

neglect to comply with any reasonable order given to him, in writing by the Engineer in connection with the 

works or shall contravene the provisions of the Contract, the Owner may give notice in writing to the 

Contractor to make good the failure, neglect or contravention complained of.  Should the Contractor fail to 

comply with the notice within thirty (30) days from the date of serving the notice, then and in such case the 

Owner shall be at liberty to employ other workmen and forthwith execute such part of the works as the 

Contractor may have neglected to do or if the Owner shall think fit, without prejudice to any other right he 

may have under the Contract to take the work wholly or in part out of the Contractor’s hands and re-contract 

with any other person or persons to complete the works or any part thereof and in that event the Owner shall  

have free use of all Contractor’s equipment that may have been at the time on the Site in connection with 

the works without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of 

any right of the Contractor over the same, and If the sum that the contractor is entitled to be paid plus the 

costs incurred by the Owner in completing the works, exceeds the Contract Price or the entire works if entire 

works have been completed or the price for part of the work if part of the works have been completed, the 

Contractor shall be liable for such excess.  

 

             If such excess is greater than the sums due to the Contractor, the Contractor shall pay the balance to the 

Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the balance to the 

Contractor. For facilitating such payment, Owner shall pay the balance to the contractor. For facilitating such 

payment, Owner shall encash the Bank Guarantees of Contactor available with Owner/s and retain such 

other payment due to the Contractor under the Contract in question or any other Contract that the Owner/s 

may have with the Contractor.  Such payment of excess amount shall be independent of the liquidated 

damages for delay which the Contractor shall have to pay if the completion of works is delayed.  

40.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay 

liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.  

40.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the 

Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof.  The Contract 

Performance Guarantee shall be valid for the full value and for the full period of the Contract including 

guarantee period. 

 

41.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  

41.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than 

those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in such an event give fifteen 

(15) days notice in writing to the Contractor of his decision to do so. 

41.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent specified 

in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they 

are related to the work terminated and terms satisfactory to the Owner, stop all further sub-contracting or 

purchasing activity related to the work terminated, and assist Owner in maintenance, protection, and 

disposition of the works acquired under the Contract by the Owner.  

 

In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable, 

dictated by the circumstances prevalent at the time of termination.  

 

41.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 

Contractor is a partnership concern and one of the partners dies then unless the Owner is satisfied that the 

legal representatives of the individual Contractor or of the proprietor of the propriety concern and in the case 

of partnership, the surviving partners, are capable of carrying out and completing the Contract the Owner 

shall be entitled to cancel the Contract as to its incomplete part without being in any way  liable to payment 

of any compensation to the estate of deceased Contractor and/or to the surviving partners of the Contractor’s 

firm on account of the  cancellation of the Contract.  The decision of the Owner that the legal representatives 

of the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and complete the 

Contract shall be final and binding on the parties. In the event of such cancellation the Owner shall not hold 

the estate of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 

and/or the surviving partners of the Contractor’s firm liable to damages for not completing the Contract.  

 

42.0 FRUSTRATION OF CONTRACT  
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42.1 In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the 

Indian Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the 

Contract, subject to provisions contained in sub-clause 42.3 below. 

42.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of 

willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be 

suspended.  

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the 

Contractor in accordance with the terms of the Contract within three months of the event, the parties hereto 

shall be relieved from carrying out further obligations under the Contract treating it as frustration of the 

Contract.  

42.3 In the event referred to in sub-clauses 42.1 & 42.2 above the parties shall mutually discuss to arrive at 

reasonable settlement on all issues including amounts due to either party for the work already done on 

quantum merit basis which shall be determined by mutual agreement between the parties.  

 

43.0 GRAFTS AND COMMISSIONS ETC.  

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his 

partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf in 

relation to the obtaining or to the execution of this or any other Contract with the Owner, shall in addition to 

any criminal liability which it may incur, subject the Contractor to the cancellation of this and all other 

Contracts and also to payment of any loss or damage to the Owner resulting from any cancellation.  The 

Owner shall then be entitled to deduct the amount so payable from any monies otherwise due to Contractor 

under the Contract.  

 

E. RESOLUTION OF DISPUTES 

44.0 SETTLEMENT OF DISPUTES      

44.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent possible, 

be settled amicably between the parties.  

44.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, 

arising out of the Contract for the performance of the Works whether during the progress of the Works or 

after its completion or whether before or after the termination, abandonment or breach of the Contract, it 

shall, in the first place, be referred to and settled by the Engineer, who, within a period of thirty (30) days 

after being requested by either party to do so, shall give written notice of his decision to the Owner and the 

Contractor.  

44.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final and binding 

upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor 

who shall proceed with the Works with all due diligence, whether he or the Owner requires arbitration as 

hereinafter provided or not.  

44.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been 

communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision 

shall become final and binding on the parties.  

44.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being 

requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such 

decision, or within thirty (30) days after the expiry of the first mentioned period of thirty days, as the case 

may be, either party may require that the matters in dispute be referred to arbitration as hereinafter provided. 

 

45.0 ARBITRATION     

(1) Amicable Settlement 

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this contract 

with reference to the construction, interpretation,  breach, termination or validity thereof (hereinafter referred 

as "the Dispute") shall, upon the written request of either Party be referred to the authorized representatives 

of the Disputing Parties for resolution. The authorized representatives shall promptly meet and attempt to 

negotiate in good faith a resolution of the Dispute within thirty days of the service of the request. 

 

(2)   Arbitration 

If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in 

sub clause (1) of Clause, arising under or in connection with the present works contracts, whether pertaining 

to works contracts alone or works and procurement both, the same shall be referred to arbitration under the 

Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992." 

 

46.0 RECONCILIATION OF ACCOUNTS  
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The Contractor shall prepare and submit every two months, a statement covering payments claimed and the 

payments received vis-a-vis the works executed, for reconciliation of accounts with the Owner.  The 

Contractor shall also prepare and submit a detailed account of Owner Issue materials received and utilized 

by him for reconciliation purpose in a format to be discussed & finalized with the Owner before the award of 

Contract. 
 
47.0 TAKING DELIVERY AND INSURANCE 
47.1 The contractor has to take delivery from construction store of Tower material, H-frame structure material, 

conductor & line material keeps S/S materials in safe custody and transport to the respective sites and will 
be fully responsible for any damage to or loss of all materials at any stage during transportation or erection 
or taking over of the line by GETCO. 

47.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost. 

47.3 The Contractor shall have total responsibility for the entire tower & line materials stored, loose, semi 
assembled and/or erected by him at site in his custody.  The Contractor shall make suitable security   
arrangements at his own cost to ensure the protection of all materials, equipment and works from theft, fire 
pilferage and any other damages and loss. It shall be the responsibility of the contractor to arrange for 
security till the works are finally taken over by the Corporation. 

48.0  STORAGE-CUM-ERECTION INSURANCE:- 

1 The contractor shall take suitable storage –cum-erection insurance cover at his cost to the extent of 100 % cost 

of Line or S/S materials, which are required to complete the Line or S/S, Bidder shall have to take the 

comprehensive Marine cum Erection (MCE) insurance policy against any loss, draft, damage, theft, pilferage, 

fire etc. for the complete period of storage, erection and commissioning up to the time of taking over the line or 

S/S by GETCO. However, if the work is not completed within the stipulated time limit as mentioned into 

work order the MCE shall be extended by the contractor up to the work completion and taking over of 

the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be borne by contractor 

if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed 

by GETCO to the contractor on production of proof for extension of MCE if the delay is attributed on the 

part of GETCO. 

 The contractor shall deal directly and pursue the claim with the Insurance company and shall be responsible in 

regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy 

taken by the successful contractor shall be furnished submitted to engineer-in-charge of GETCO.  

        No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 

shall be covered for lifting of materials from store to final handing over to GETCO. Further in absence 

of the above insurance policy, R.A. bill payment will be withheld.  

2.2  Bidder shall note that storage cum erection insurance is to be taken amounting Rs. 50.00 Lakh at his own cost 

to complete subjected work  

 

2.3 In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge, pursue and 

settle all the claims with the insurance company for all items, materials and the corporation shall be kept 

informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the 

settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The loss, 

if any, such replacement will have to be borne by the contractor and GETCO will not entertain any 

claim/representation in this regard. However it will be contractor’s responsibility to insure the entire project till 

the line / sub-station or any other project / works is taken over by the GETCO. 
 

2.4 During ARC duration, if any untoward incident took place and contractor claims the insurance then successful 

bidder will be bound to take new insurance policy having same amount for the balance period i.e up to due date 

of completion. 

 
49.0      Termination of Contract: 

    In case of contractor fails to complete the transmission line work or part thereof    within contractual 
period or in case the work is found not in accordance with prescribed specification the GETCO shall 
exercise its discretionary power either:    

49.1  To recover, from the contractor as agreed, by way of penalty clause above applicable taxes (if any)  

49.2 To get the work done other contractor after giving due notice to the contractor on account and at the risk 
of the contractor for such work executed or other similar description without canceling the contract in 
respect of the works not yet due for completion or     
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50.0 To cancel the contract. 

 In the event of the risk works of similar description, the opinion of the GETCO shall be final. In the event 
of action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss which the 
GETCO may sustain on that account, but the contractor shall not be entitled to have any saving on such 
purchases made against default. 

 The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the 
contractor and the GETCO shall not be required to give any reason in writing or otherwise at any time 
for rejection of the stores. 

51.0  LABOUR LAWS: 

51.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be employed 
in the night shift between 07.00 p.m. and 06.00 a.m. next day. 

51.2 Contractor shall maintain a valid labor license under the contract Labor (Regulation and abolition) Act for 
employing necessary manpower required by him. In the absence of such license, the contract shall be liable 
to be terminated without assigning any reason thereof. 

51.3 The Contractor shall at his own expenses comply with all labor laws and keep the GETCO indemnified in 
respect thereof. Some of the major liabilities under various labor and industrial laws which the Contractor 
shall comply with, are as under: 

 i) Payment of contribution by way of Employer’s Contribution towards provident Fund, Family Pension 
Scheme, Deposit Linked Insurance Scheme, Administrative charges, etc. at the rates made 
applicable from time to time by the Government of Gujarat / Government of India or other Statutory 
Authority. 

 ii) Payment of deposit in respect of each contract labor at the rate of Rs. 30/- or later prevailing rate 
with the Office of Commissioner of Labor as per the Contract Labor (Regulation and Abolition) Act. 

iii) License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and Rules framed 
there under depending upon the number of workmen. 

iv) Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for 
every 20 days of working. 

v) Identity cards as prescribed under the Factories Act with photo affixed thereto, for identification. 
vi) Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial Dispute 

Act. Any payment to the Contractor’s employee arising out of any claim of disputes under the 
Industrial Disputes Act 1947 or any other Labour Laws. 

vii) Payment of compensation in case of accidental injury. 
viii) Provision of crèche if the female laborers employed are more than 30. 
ix) Maternity Leave as per the provisions of the Maternity Benefit Act. 
The above are some of the major liabilities of the Contractor in addition to other liabilities prescribed under 
the various labour laws, in force from time to time, from Statutory Authorities like State Government/ 
Government o India, which the Contractor shall have to comply with. 

51.4     PROVIDENT FUND AND FAMILY PENSION SCHEME: 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction against 
employees Provident Fund and Family Pension Scheme in respect of each concerned employee. Provident 
Fund and Family Pension Scheme at the rate of 18% (or at the rate made applicable by the Government 
from time to time of the wages. The Contractor’s contribution and his worker’s contribution towards Provident 
Fund and Family Pension Scheme shall be deposited by the Contractor with Regional Provident Fund 
Commissioner, Ahmedabad. 

51.5 DEPOSIT LINKED INSURANCE SCHEME 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of the 
Provident Fund, as the contribution to the Deposit Linked Insurance Scheme with Regional Provident Fund 
Commissioner, Ahmedabad. 

51.6 ADMINISTRATIVE CHARGES: 

Administrative charges for maintaining Provident Fund Account shall be deposited by the Contractor with 
Regional Provident Fund Commissioner, Ahmedabad at the rates applicable. 

51.7 PAID LEAVE FACILITY: 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall be 
provided by the Contractor to his workers. He shall maintain Leave Records, Leave Cards, for individual 
laborer which shall be duly verified, approved and certified by the authorized Officer of the GETCO. 
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51.8 WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 

The contractor shall cover all his employees under workmen’s compensation fund and under the liability 
insurance. The purchaser shall not be responsible for any payments of compensation to the 
workers/supervisor of the contractor for fatal or non-fatal accidents during the pungency of the contract.  

51.9 The contractor shall employ adequate number of experienced skilled at site for daily supervision and for 
maintenance of various registers and records required under the law and contract. No payment for 
supervision shall be admissible. 

51.10 CONTRCTOR TO INDEMNIFY THE GETCO: 

The Contractor shall Indemnify the GETCO and every member officer and employees of the GETCO also, 
Engineer-in-Charge and his staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever, arising out of or in connection with the matters referred herein above elsewhere and against all 
actions, proceedings, claims, demands, costs and expenses which may be made against the GETCO or 
Government for or in respect of performance of his obligation under the contract documents. The GETCO 
shall not be liable for intervention of authority Government for or in respect of performance of his obligation 
under the contract documents. The GETCO shall not be liable for or in respect of or in consequence of any 
accident or injury to any workman or other person in the employment of the Contractor or his Sub-Contractor 
and the contractor shall indemnify and keep indemnified the GETCO against all claims, demands, 
proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto. 

51.11 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY  INSURANCE 

Insurance shall be affected for all the Contractor’s employee engages in the performance of this contract. If 
any of the work is sublet, the Contractor shall require the Sub-Contractor to provide workmen’s employer’s 
liability insurance for the latter’s employees, such employees shall be covered under the Contractor’s 
Insurance.  

51.12 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 

 a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed under the 
minimum wages act. The wages of every Contract Labor employed by him under this contract shall also 
be paid by him before the expiry of 7th day of the last day of the month in respect of the wages are payable 
(i.e. wages of a month have to be paid by him in the first week of the next month). Any default will result in 
cancellation of contract forthwith or else the contractor shall be punishable to the extent of Rs. 100/- per 
each day or as per the prevailing rules of labor laws. 

 b) The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case of labor 
trouble etc. the Contractor can be contacted. The Contractor shall arrange to have his office outside the 
factory work premises and the Contractor shall arrange to have his office outside the factory work premises 
and the Contractor shall keep himself present throughout the working hours. 

52.0         REGISTRATION WITH PROVIDENT FUND OFFICE 

  I) The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 

  ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will not be 
considered for acceptance. 

  iii) The contractor should mention separate P.F. code number allotted by PPFC, along with the tender. 

 
 
Date:                            Superintending Engineer (TR) 
(Signature of Contractor)                            GETCO,C.O., Jambuva 
Address: 
Seal: 
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          PART-I ( ECC )  

ERECTION CONDITIONS OF CONTRACT 

 

1.0  GENERAL  

1.1 The following shall supplement the conditions already contained in other parts of these specifications & 

document and shall govern the portion of the work of this Contract to be performed at Site.  

1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his representative at 

Site suitably designated   for the purpose of overall responsibility and coordination of the works to be 

performed at Site. Such person shall function from the Site office of the Contractor during the pendency of 

Contract.  

 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  

2.1 The Contractor shall comply with all the rules and regulations of local authorities during the performance of 

his field activities. He shall also comply with the Minimum Wages Act, 1948 and the Payment of Wages Act 

(both of the Government of India) and the rules made there under in respect of any employee or workman 

employed or engaged by him or his Sub-Contractor. He shall abide by labour laws and others as specified 

in the special conditions of contract. 

2.2      All initial registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract 

shall be to the account of the Contractor. Should any such inspection or registration need to be re-arranged 

due to the fault of the Contractor or his Sub Contractor, the additional fees to such inspection and/or 

registration also shall be borne by the Contractor.  

 

3.0  OWNER’S LIEN ON EQUIPMENT  

The Owner shall have lien on all tower, H-frame, Stringing and other line material brought to the Site for the 

purpose of erection, testing and commissioning of the line to be erected under the Contract. The Owner shall 

continue to hold the lien on all such material throughout the period of Contract. No material brought to the 

Site shall be removed from the Site by the Contractor and/or his Sub-Contractors without the prior written 

approval of the Engineer.  

 

4.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. 

Any written order or instruction of the Engineer or his duly authorized representative shall be communicated 

to the said authorized resident representative of the Contractor and the representative shall be available at 

a stated address for this purpose. 

 

5.0 ACCESS TO SITE AND WORKS ON SITE 

5.1  Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner in reasonable 

time. 

5.2  The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the Owner 

may approve and the Owner shall give the Contractor reasonable facilities for carrying out the works. 

5.3  In the execution of the works, no person other than the Contractor or his duly appointed   representative, 

Sub- Contractor and workmen, shall be allowed to do work on the Site,except by the special permission, in 

writing of the Engineer or his representative. 

 

6.0  CO-OPERATION WITH OTHER CONTRACTORS  

6.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 

performing other works on behalf of the Owner and the workmen who may be employed by the Owner and 

doing work in the vicinity of the Works under the Contract.  The Contractor shall also so arrange to perform 

his work as to minimize, to the maximum extent possible, interference with the work of other Contractors 

and their workmen. Any injury or damage that may be sustained by the employees of the other Contractors 

and the Owner, due to the Contractor’s work shall promptly be made good at the Contractor’s own expense. 

 

7.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees 

and workmen at Site.  The Engineer shall be at liberty to object to the presence of any representative or 

employee of the Contractor at the Site, if in the opinion of the Engineer such employee has misconduct 

himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall remove such 

a person objected to and provide in his place a competent replacement.  

 

8.0  CONTRACTOR’S FIELD OPERATION   
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8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules 

for carrying-out each part of the works.  Any review of such plan or schedule or method of work by the 

Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities.  Such 

reviews shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner 

or any of his representatives and no claim of the Contractor will be entertained because of the failure or 

inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be solely 

responsible for the safety, adequacy and efficiency of plant and equipment and his erection methods. 

8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety 

of all persons employed by him or his Sub–Contractor and all the properties under his custody during the 

performance of the work. This requirement shall apply continuously till the completion of the Contract and 

shall not be limited to normal working hours.   

9.0 PROGRESS REPORT     

9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs 

of the work done at Site.  

9.2        The monthly progress report detailing-out the progress achieved on all erection activities shall highlight 

comparison to the schedules.  The report shall also indicate the reasons for the variance between the 

scheduled and actual progress and the action proposed for corrective measures, wherever necessary.  

10.0  MAN-POWER REPORT  

10.1 The Contractor shall submit to the Engineer, on the first day of every month, a        man hour’s schedule for 

the month, detailing the man hours scheduled for the month, skill-wise and area-wise.  

11.0 PROTECTION OF WORK  

         The Contractor shall have total responsibility for protecting his works till it is finally taken over by the 

Engineer.  No claim will be entertained by the Owner or by the Engineer for any damage or loss to the 

Contractor’s works and the Contractor shall be responsible for complete restoration of the damaged works 

to original conditions to comply with the specification and drawings.  

12.0     EMPLOYMENT OF LABOUR  

12.1 The Contractor will be expected to employ on the work only his regular skilled employees with experience 

of his particular work.  No person below the age of eighteen years shall be employed. 

 12.2 All traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and 

other payments to the Contractor’s employees shall be the sole responsibility of the Contractor.  

12.3 In case the Owner becomes liable to pay any wages or dues to Labour or any Government agency under 

any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour Regulation 

Abolition Act or any other law due to act of omission of the Contractor, the Owner may make such payment 

and shall recover the same from the Contractor’s bills.  

13.0 FACILITIES TO BE PROVIDED BY THE OWNER  

13.1 Space : Land for Contractor’s Store, Workshop etc. 

a) The Engineer shall at his discretion and for the duration of execution of the Contract make available at site, 

land for construction of Contractor’s field office, workshop, stores,etc. required for execution of the Contract. Any 

such temporary construction shall be done by the Contractor at his cost. 

b) On completion of work the Contractor shall hand over the land duly cleaned to the Engineer. Until and unless 

the Contractor has handed over the vacant possession of land allotted to him for the above purpose, the 

payment of his final bill shall not be made. 

 13.2     Electricity: 

 Power supply : 

The concerned Executive Engineer shall apply for temporary connection at site.Sub-division paying required 

service charges & deposit.Such temporary connections to be released on the name of Contractor on 

recommendation of the concerned Executive Engineer. The power so consumed shall be charged at the 

prevailing tariff rate 

 

 14.0  FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 14.1  Tools, tackles and scaffoldings    

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required for pre-

assembly, erection, of the Towers, H-frame, string, earthing etc, covered under the Contract. He shall submit 

a list of all such materials to the Engineer before the commencement of work at Site. These tools and tackles 

shall not be removed from the Site without the written permission of the Engineer.  

14.2      First-aid  

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen 

working at the Site.  Enough number of Contractor’s personals shall be trained in administering first-aid.  

14.3  Cleanliness  
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The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, 

debris etc. during the period of Contract.  The Contractor shall employ enough number of personnel to keep 

the work area clean. Materials and stores shall be so arranged to permit easy cleaning of the area.  In areas 

where equipment might drip oil and cause damage to the floor surface, a suitable protective cover of a flame 

resistant, oil proof sheet shall be provided to protect the floor from such damage.  

15.0   LINES AND GRADES   

 All the works shall be performed to the lines, grades and elevations indicated on the drawings. The 

Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control points 

will be established and marked by the Engineer at site at suitable points. These points shall be used as 

datum for the works under the Contract. The Contractor shall inform the Engineer well in advance of the 

times and places at which he wishes to do work in the area allotted to him so that suitable datum points may 

be established and checked by the Engineer to enable the Contractor to proceed with his works. Any work 

done without being properly located may be removed and/or dismantled by the Engineer at Contractor’s 

expense.  

16.0    FIRE PROTECTION  

16.1 The work procedures that are to be used during the erection shall be those, which minimize fire hazards to 

the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and 

removed from the Site at least once each day. Fuels, oils and volatile or inflammable materials shall be 

stored away from the construction and equipment and materials storage areas. 

16.2   All the Contractor’s supervisory personnel and select number of workers shall be trained for fire fighting. 

Enough of such trained personnel must be available at the Site during the entire period of the Contract.  

17.0   SECURITY  

            The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, 

semi-assembled and/or erected by him at Site. The Contractor shall make suitable security arrangements 

ensure the protection of all materials, equipment and works from theft, fire, pilferage and any other damages 

and loss.  

 

18.0  MATERIALS HANDLING AND STORAGE  

18.1 All the material furnished under the Contract and arriving at Site shall be promptly received, unloaded, 

transported and stored in the storage spaces by the Contractor.  

18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately of any 

damages, storage, discrepancy etc, for the purpose of Engineer’s information only. The Contractor shall 

submit to the Engineer every week a report detailing all the receipts during the week. However, the 

Contractor shall be solely responsible for any shortages or damages in transit, handling and / or in storage 

and erection of the equipment at Site. Any demurrage, wharf age and other such charges claimed by the 

transporters, railways etc, shall be to the account of the Contractor.  

18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment 

materials received by him for the purpose of erection and keep such record open for the inspection of the 

Engineer in-charge.    

18.4 All material shall be handled very carefully to prevent any damage or loss. The equipment stored shall be 

properly protected to prevent damage either to the equipment or to the floor where they are stored. The 

equipment from the store shall be moved to the actual location at the appropriate time so as to avoid damage 

of such equipment at Site.  

18.5 All material shall be protected against moisture ingress and corrosion during storage and periodically 

inspected 

18.6   The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and 

stored in a suitable manner to prevent damage or deterioration in quality by storage.  

18.7 All the materials stored in the open or dusty location must be covered with suitable weatherproof and flame 

proof covering material wherever applicable. 

18.8  If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the 

Engineer will have the right to get it moved to the area earmarked for the Contractor at the Contractor’s cost.  

18.9  The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which 

require indoor storage.  Normally, all the electrical equipment such as motors, control gears, generators, 

exciters and consumables like electrodes, lubricants etc. shall be stored in the closed storage space.  The 

Engineer, in addition, may direct the Contractor to move certain other materials, which in his opinion will 

require indoor storage, to indoor storage areas, which the Contractor shall strictly comply with.  

 

19.0 CONSTRUCTION MANAGEMENT  

19.1 The field activities of the Contractors working at Site will be coordinated by the Engineer and the Engineer’s 

decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors 
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and the tradesmen of the Owner regarding scheduling and coordination of work.  Such decision by the 

Engineer shall not be a cause for extra compensation or extension of time for the Contractor.  

19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by 

the Engineer.  The Contractor shall attend such meetings and take notes of discussions during the meeting 

and the decision of the Engineer and shall strictly adhere to those decisions in performing his works.  In 

addition to the above weekly meeting, the Engineer may call for other meetings either with individual 

Contractors or with selected number of Contractors and in such a case the Contractors if called, will also 

attend such meetings. 

19.3   Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in 

accordance with the specified construction schedule.  If at any time, the Contractor is falling behind the 

schedule, he shall take necessary action to make good for such delays by increasing his work force or by 

working overtime or otherwise accelerate the progress of the work to comply with the schedule and shall 

communicate such actions in writing to the Engineer, satisfying that his action will compensate for the delay.  

The Contractor shall not be allowed any extra compensation for such action. 

19.4     The Engineer shall, however, not be responsible for provision of additional labour and/or materials or supply 

or any other services to the Contractor except for the coordination work between various Contractors if any 

at site.  

20.0  FIELD OFFICE RECORDS  

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents 

and any other supplementary data complete with all the latest revisions thereto.  The Contractor shall also 

maintain in addition the continuous record of all changes to the above Contract Documents, drawings, 

specifications, and supplementary data, etc. effected at the field and on completion of his total assignment 

under the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate 

as installed conditions of the equipment furnished and erected under the Contract.  Such drawings and 

Engineering data shall be submitted to the Engineer in required number of copies.  

21.0   CONTRACTOR’S MATERIALS BROUGHT TO SITE  

 21.1   The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the 

purpose of the works under intimation to the Engineer.  All such goods shall, from the time of their being 

brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account 

be removed or taken away by the Contractor without the written permission of the Engineer.  The Contractor 

shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto. 

21.2   The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to 

him by the Contractor, under, in respect of or by reasons of the Contract.  After giving a fifteen (15) days 

notice in writing of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, 

in such manner as he shall think fit and to apply the proceeds in or towards the satisfaction of such sum or 

sums due as aforesaid.  

21.3   After the completion of the Works, the Contractor shall remove from the Site under the direction of the 

Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the 

written permission of the Engineer. 

  

22.0   PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  

22.1 The Contractor shall be responsible for any damage resulting from his operations.  He shall also be 

responsible for protection of all persons including members of public and employees of the Owner and the 

employees of other Contractors and Sub-Contractors and all public and private property.  

23.0 INSURANCE  

23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and Conditions 

of Contract of this Volume-I, the following provisions will also apply to the portion of works to be done beyond 

the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 

23.2   Workmen’s Compensation Insurance  

    This insurance shall protect the Contractor against all claims applicable under the Workmen’s Compensation 

Act, 1948 (Government of India). This policy shall also cover the Contractor against claims for injury, 

disability, disease or death of his or his Sub-Contractor’s employee, which for any reason are not covered 

under the Workmen’s Compensation Act, 1948. The liabilities shall not be less than:  

 

Workmen’s           : As per statutory  

Compensation        Provisions  

 

Employee’s           : As per statutory  

           Liability                      Provisions  
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23.3 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 

death of members of public or damage to property of others, due to any act of omission on the part of the 

Contractor, his agents, his employees, his representatives and Sub-Contractors or from riots, strikes and 

civil commotion. 

23.4   The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-Contractors, 

his agents and his employees have to perform work pursuant to the Contract.   

23.5   The above are only illustrative list of insurance covers normally required and it will be the responsibility of 

the Contractors to maintain all necessary insurance coverage to the extent both in time and amount to take 

care of all his liabilities either direct or indirect, in pursuance of the Contract.  

 

24.0  UNFAVOURABLE WORKING CONDITIONS  

            The Contractor shall confine all his field operations to those works, which can be performed without 

subjecting the equipment and materials to adverse effects during inclement weather conditions, like 

monsoon, storms etc. and during other unfavorable construction conditions. No field activities shall be 

performed by the Contractor under conditions, which might adversely affect the quality and efficiency thereof, 

unless special precautions or measures are taken by the Contractor in a proper and satisfactory manner in 

the performance of such Works and with the concurrence of the Engineer. Such unfavorable construction 

conditions will in no way relieve the Contractor of his responsibility to perform the Works as per the schedule. 

 

25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may come 

across during the course of performance of his Works either during excavation or elsewhere, are properly 

protected and handed over to the Engineer.  Similarly, the Contractor shall ensure that the bench marks, 

reference points, etc, which are marked either with the help of Engineer or by the Engineer shall not be 

disturbed in any way during the performance of his Works.  If any work is to be performed which disturbs 

such reference the same shall be done only after these are transferred to other suitable locations under the 

direction of the Engineer.  The Contractor shall provide all necessary materials and assistance for such 

relocation of reference points etc.  

 

26.0  WORK & SAFETY REGULATIONS  

26.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment belonging to 

him or to GETCO or to others, working at the Site.  The Contractor shall also be responsible for provision of 

all safety notices and safety equipment required both by the relevant legislations and the Engineer, as he 

may deem necessary.  

26.2 All equipment used in construction and erection by Contractor shall meet Indian/International Standards and 

where such standards do not exist, the Contractor shall ensure these to be absolutely safe.  All equipment 

shall be strictly operated and maintained by the Contractor in accordance with manufacturer’s Operation 

Manual and safety instructions and as per Guidelines/rules of GETCO in this regard.  

26.3  Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in 

accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated 

Laws/Rules in force from time to time.  A register of such examinations and tests shall be properly maintained 

by the Contractor and will be promptly produced as and when desired by the Engineer or by the person 

authorized by him.  

26.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen 

according to the need.  

 26.5 The Contractor shall provide safe working conditions to all workmen and employees at the Site including 

safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be erected under the 

control and supervision of an experienced and competent person.  For erection, good and standard quality 

of material only shall be used by the Contractor.  

26.6   The  Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical equipment belonging 

to the Owner or other Contractors under any circumstances, whatsoever, unless expressly permitted in 

writing by GETCO to handle such fuses, wiring or electrical equipment  

26.7   Before the Contractor connects any electrical appliances to any plug or socket belonging to the other 

Contractor or Owner, he shall:   

a.   Satisfy the Engineer that the appliance is in good working condition;  

b. Inform the Engineer of the maximum current rating, voltage and phases of the appliances;  

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.  

26.8  The Engineer will not grant permission to connect until he is satisfied that;  
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a.   The appliance is in good condition and is fitted with suitable plug;  

             b.  The appliance is fitted with a suitable cable having two earth conductors, one of which shall   be an 

earthed metal sheath surrounding the cores.    

 

26.9  No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No weight of any 

description will be imposed on any cable and no ladder or similar equipment will rest against or attached to 

it.  

26.10 No repair work shall be carried out on any live equipment. The equipment must be declared safe by the 

Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the 

Contractor. While working on electric lines/equipment, whether live or dead, suitable type and sufficient 

quantity of tools will have to he provided by the Contractor to electricians/workmen/officers.  

26.11 In case any accident occurs during the construction/ erection or other associated activities undertaken by the 

Contractor thereby causing any minor or major or fatal injury to his employees due to any reason, 

whatsoever, it shall be the responsibility of the Contractor to promptly inform the same to the Engineer in 

prescribed form and also to all the authorities envisaged under the applicable laws.  

26.12 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being 

carried out in such a way that it may cause accidents and endanger the safety of the persons and/or property, 

and/or equipment. In such cases, the Contractor shall be informed in writing about the nature of hazards 

and possible injury/accident and he shall comply to remove shortcomings promptly. The Contractor after 

stopping the specific work can, if felt necessary, appeal against the order of stoppage of work to the Engineer 

within 3 days of such stoppage of work and decision of the Engineer in this respect shall be conclusive and 

binding on the Contractor.  

26.13   The Contractor shall not be entitled for any damages/compensation for stoppage of work due to safety 

reasons as provided in Para 31.18 above and the period of such stoppage of work will not be taken as an 

extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.  

 

26.14 It is mandatory for the Contractor to observe during the execution of the works, requirements of Safety Rules 

which would generally include but not limited to following 

a)  Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to 

enable him to conduct his work in a safe manner.  

b)  No employee shall be given a new assignment of work unfamiliar to him without proper introduction as 

to the hazards incident thereto, both to himself and his fellow employees.  

c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone 

areas and adequate fire-fighting equipment shall be provided at crucial location.  

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to 

the injured.  

e)  Requirements of ventilation in underwater working to licensed and experienced divers, use of gum boots 

for working in slushy or in inundated conditions are essential requirements to be fulfilled.  

 

26.15  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws 

pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to 

time without any demur, protest or contest or reservations. In case of any discrepancy between statutory 

requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless 

the statutory provisions are more stringent.  

             a. Fatal injury or accident                                 Rs. 1, 00,000   + GST as applicable          These are applicable 

                 Causing death                                                  per person: for death      

                                                                                            

             b. Major injuries or accident causing                  Rs. 20,000 + GST as applicable                injury to any person, 

                 25% or more permanent disablement                 per person                                              whosoever. 

                  to Workmen or employees                                                      

  

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. The 

compensation mentioned above shall be in addition to the compensation payable to the workmen/employees 

under the relevant provisions of the Workmen’s Compensation Act and rules framed there under or any 

other applicable laws as applicable from time to time. In case the Owner is made to pay such compensation 

then the Contractor is liable to reimburse the Owner such amount in addition to the compensation indicated 

above.  

 

27.0    CODE REQUIREMENTS 
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            The erection requirements and procedures to be followed during the installation of the equipment shall be in 

accordance with the relevant Codes and accepted good engineering practice, the Engineer’s drawings and 

other applicable Indian recognized codes and laws and regulation of the Government of India.  
 

28.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 

The pre-commissioning trials and initial operations of the equipment furnished and erected by the Contractor 
shall be the responsibility of the Contractor as detailed in relevant clauses of Technical Specifications. The 
Contractor shall provide, in addition, test instruments, calibrating devices, etc and labour required for successful 
performance of these trials. If it is anticipated that the above test may prolong for a long time, the Contractor’s 
workmen required for the above test shall always be present at Site during such trials. 
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PART-I    (SCC) 
SPECIAL CONDITIONS OF CONTRACT  

1.0 General Particulars : 
This part of the Bid Document relates to certain specific/special terms and conditions particular to the 
Contract. The provisions herein are to be read and understood in conjunction with the relevant provisions 
elsewhere in the Instructions to Bidders (ITB), the General Conditions of Contract (GCC) and Erection 
Conditions of Contract (ECC). The intent of provisions herein are specific to this contract and are, in general, 
supplementary to related provisions under ITB,GCC and ECC. However, in certain provisions which are 
contrary to those in ITB, GCC and ECC, the provisions in these Special Conditions of Contract will prevail.  

 
2.0 Tender Fee/ Earnest Money Deposit (EMD) : 

Bidders shall compulsorily pay tender fee and EMD through RTGS/NEFT only. 
a)    Payment of Tender fee / Earnest Money Deposit ( EMD ) can be accepted by RTGS/ NEFT. 
For payment through RTGS/NEFT the scan copies of payment made (transaction slip of payment made) 
shall be uploaded online with the Tender documents on n-procure portal. 

1. Bidder has to provide following detail on the same date of payment made so that receipt can be 
generated at below mentioned e-mail ids: 

1.  decmcjmbco.getco@gebmail.com 
2.  nvp.getco@gebmail.com 

 3.  aotr.jambuva@gebmail.com 

 

Sr. 
No. 

Required Details 

1 Name & Postal Address of the bidder 

2 Contact Detail & e-mail id of the bidder 

3 Tender No. with due date 

4 Mode of Payment made   

5 Ref. ID with Bank Details(UTR number) 

6 Amount Paid for Tender fee in Rs. 

7 Amount Paid for EMD in Rs. 

8 GST No. 

9 Pan No. 

 
3.  GETCO Beneficiary Bank Details are as under: 

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA 

2 Name of Branch MAKARPURA VILLAGE BRANCH, VADODARA 

3 Branch Code 0634 

4 MICR Code 390012031 

5 IFSC Code BARB0MAKARP 

6 Name of Account GETCO , JAMBUVA 

7 Account No. 06340200000181 

8 GST No. 24AABCG4029R2ZC 

 
2.1  The bid security is required to protect the owner against the risk of Bidder’s conduct, which would warrant 

the guarantee forfeiture, pursuant to relevant para elsewhere The bid guarantee shall be made payable to 
the Owner without any condition whatsoever.  

2.2  The Owner will reject any bid not secured in accordance with Para 18.1 above, as non-responsive. No 
exemptions are made in the furnishing of the security.  

2.3  Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or three months 
from the date of submission of tender.  

2.4 The successful bidders, Bid Security will be discharged upon, furnishing the contract Performance guarantee 
2.5 The bid guarantee may be forfeited. 
 a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid Form:  
 b) If a bidder refuses to accept the contract or fails to commence the works (including supplies within thirty 

days of letter of award of contract)  

2.6 Bidders are requested to pay an earnest money deposit by RTGS/NEFT. Banker’s cheque / demand  
draft shall not be accepted. 

2.7  Tenders no accompanied by EMD shall be rejected. 

2.8      If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD shall be 

mailto:aotr.jambuva@gebmail.com
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forfeited and the tenderer may be disqualified from tendering for future works of GETCO.  

2.9 The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to the 
successful tenderer after he furnishes the Security Deposit for performance and duly enters into the 
contract. If he fails to furnish the SD or to execute the contract for the work offered to him, his EMD 
shall be forfeited and the tenderer may be disqualified from tendering for further works for GETCO.  

 
3.0 Validity period:  The offers should be valid for minimum period of 180 Days from date of opening of tender 

(Technical Bid). 
4.0    Declaration by Bidder: 
         The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make the Bid 
invalid.  
 
5.0    Qualifying Requirement: As mentioned in Qualifying requirement. Bidder shall have to upload scanned 

copies of original (Notarized/ self-attested copies of original-as specified in QR) online through n-
procure. 

 
6.0 SCOPE OF WORK: As mentioned in Qualifying Requirement. 
 
7.0 Price Inclusions (including Taxes & Duties): 
7.1 Goods & Service tax (GST): GST & Cess as applicable shall be payable/receivable as mentioned in clause 

12 of ITB. 
7.2 The prices quoted shall be all inclusive of freight, transportation, loading, –unloading & stacking at site of 

materials supplied by Contractor as well as owner supplied item if any. 
7.3 No extra payment toward any type of templates including extension & special tower and erection tools 

/materials will be made. 
7.4 Evaluation of the tender shall be carried out on end cost basis. 
7.5 Statutory Variations: 
 Any statutory increase or decrease in the taxes and duties subsequent to your offer if it takes place within 

the original contractual delivery date will be to the GETCO’s account subject to the claim being supported 
by documentary evidence.However, if any decrease takes place after the contractual delivery date, the 
advantage will have to be passed on to the GETCO. 

7.6 Income Tax  
Income tax at source at the prevailing rate will be deducted from bills in accordance with the provision of 
Income-Tax Laws and to that effect a certificate will be issued to the contractor.  

7.7 Welfare Cess:- 
1. As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for 

supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and 
civil works.The welfare cess @ 1% shall be paid by the contractor and the same shall be reimbursed by 
employer on production of documentary evidence of payment. 

2. Contractor shall get registered under Welfare Cess Act before commencement of work in required head 
as per nature of work. Office of the Factory Inspector is authorized at present as a registering authority. 

3. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary 
evidence of payment. Registration charges will not be reimbursed. 

4. The contracts for which supply or part supply of material are in the scope of GETCO, then contractors 
shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of 
utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the 
contractor on receipt of request letter along with documentary evidence of payment. For calculation of 
welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for 
payment. This will be over and above the A/T value. The modality of payment/ reimbursement of welfare 
cess will be as under. 

5. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit 
the documentary evidence to the concern office. Copy of Registration certificate shall be submitted 
before submission of 1st RA bill 

6. Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of 
registration. Only thereafter, the bill will be processed for payment. 

7. Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill. 

8. The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence 
of payment by observing due formalities. 
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9.     The Welfare cess @1% is not considered in the estimate for this project & therefore , bidders are 
requested not to load welfare cess in the price schedules as welfare cess @ 1 % is on reimbursement 
basis. 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

8.1  The successful bidder has to pay 100 % security deposit (5% of the Contract) upon placement of LOI 
within 10 days. 

8.2 The successful bidder will be required to pay an amount equivalent to 5 % of the value of the order as a 
Security Deposit for satisfactory execution of the contract. Such Security Deposit will be payable either in 
BG/DD payable at Vadodara. Bank guarantees from following Banks will be acceptable. 

(A) Guarantees issued by the following Banks will be accepted as SD on permanent basis. 

1. All Nationalized Banks. 

(B) Guarantees issued by following Banks will be accepted as SD for the period up to March 31, 2026. The 
validity cut-off date is with respect to date of issue of Bank Guarantee irrespective of date of termination of 
Bank Guarantee. 

1. AXIS Bank 
2. AU Small Finance Bank 
3. Bandhan Bank 
4. City Union Bank 
5. CSB Bank 
6. DBS Bank India Limited 
7. DCB Bank 
8. Dhanlaxmi Bank 
9. Equitas Small Finance Bank 
10. FEDERAL Bank 
11. HDFC Bank 
12. HSBC Bank 
13. ICICI Bank 
14. IDBI Bank 
15. IDFC First Bank 
16. IndusInd Bank 
17. Jammu and Kashmir Bank 
18. Jana Small Finance Bank 
19. Karnataka Bank 
20. Karur Vysya Bank 
21. Kotak Mahindra Bank 
22. RBL Bank 
23. South Indian Bank 
24. Standard Chartered Bank 
25. Tamilnad Mercantile Bank 
26. Ujjivan Small Finance Bank 
27. YES Bank 
28. Ahmedabad Mercantile Co-Op Bank 
29. Nutan Nagrik Sahkari Bank Ltd. 
30. Rajkot Nagrik Sahkari Bank Ltd 
31. Saraswat Co-Operative Bank Ltd 
32. SBPP Co-operative Bank Ltd. 
33. SVC Co-Operative Bank Ltd. 
34. The Cosmo Co-Op Bank Ltd. 
35. The Gujarat State Co-Operative Bank 
36. The Surat District Co-Operative Bank 
37. The Surat People’s Co-Op. Bank Ltd 
38. The Baroda CentraI Co-operative Bank 
39. The Panchmahal District Co-Operative Bank 
40. The Kalupur Commercial Co-Op. Bank 
41. The Rajkot Commercial Co-operative Bank 
42. The Banaskantha Mercanttile Co-op. Bank 
43. Gujarat Gramin Bank 
 

8.3 No interest will be allowed on amount of Security deposit. 
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8.4 The Security Deposit- total shall be kept deposited up to 12 months from the date of charging of line. The 
same shall be released on receipt of N.O.C. from the  concerned EE(const./ TR). 

8.5 This security deposit is for the performance of contract and the same is liable to be forfeited by the GETCO 
in event of non fulfillment of the terms and conditions of this contract by the contractor. 

8.6 The SD cum performance bank guarantee towards execution of contract will be returned only on successful 
execution of guarantee period ( 12 months from date of charging line) of the contract. 

8.7 Corporate Guarantees are not admissible. 

8.8 The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as per prevalent GETCO Terms and 
Conditions.  

8.9 A/T shall be issued on receipt of Bank Guarantees, contract agreement & Indemnity Bond within 30 days of 
issue of LOA. 

9.0 GUARANTEE PERIOD: 
 Total work executed shall be covered under guarantee period against any defect in materials, poor 

workmanship or defect/ wrong design etc. for a period of one year from date of charging of bay. 
 
10.0  PENALTY FOR DELAY: 

The bidder should note that the completion time allowed for carrying out the work should be strictly 
observed. Any delay that may take place in supply and erection beyond contractual cutoff date stated as 
per stipulated delivery period shall be subject to the penalty ½% per week or part thereof on delayed portion 
of work and / or supply value subject to ceiling of 10% of the total contract value  plus GST as applicable 
will be imposed. 
 
In event of failure of the Contractor to pay the amount of Penalty as demanded the Owner shall be 

entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors 
under any bills raised under this contract of any other amount payable under any other contract 
with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, 
PGVCL, UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank 
Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and / or its 
subsidiary companies 

    If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target 
period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required  
by the GETCO, would be at the risk and cost of  the contractor.. 

    Any delay causing extension of outages shall be contractor’s responsibility and appropriate amount (in 
term of Rupees) as decided by Ex. Engineer (AM), shall be recovered from Contractor’s bill as a penalty. 

 
The penalty will be deducted from bills payable either against this contract or from any Bank Guarantee or 
any other amount payable under any other contract with the GETCO. 

 
11.0  COMPLETION PERIOD :-  Overall Completion period for this Contract  will  be  24 Months ( 02 years) from 

the date of  Work order , failing which the penalty ½% per week plus Taxes (if any) as Applicable or  Part 
thereof on delayed portion of work and / or supply value subject to ceiling of 10% plus Taxes (if any) as 
applicable of the total contract value will be imposed. 

 
The time limit for the work may be reduced and contractor should make all his efforts to complete the work 
within stipulated time limit as may be given by the Engineer in charge depending upon emergency of work, 
GETCO reserves the right to reduce the time limit without giving any notice. 
The time allowed for completion the each job will be as specified in the sub-order placed by concern 
division of GETCO however the maximum time limit of sub-order shall be Two  months from the date 
of issue of sub –order , failing which the penalty ½% per week plus Taxes (if any) as applicable or part 
thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value 
plus Taxes (if any) as applicable will be imposed. The overall time limit of this ARC is 24 months from date of 
work order. However, if the amount remains pending in ARC extension may be given up to one year or 
completion of amount wherever earlier with mutual understanding. Further if required, the ARC may be 
extended for one year with mutual understanding with the same rate and terms and condition. 

12.0 Billing and Payment Terms For ARC : 

(a) Each Sub-Order shall be treated as First and Final Bill. Sub –order will be issued by Concern AM 
Division 

(b) For each Sub-Order, all statutory liability shall be full fill as per GOG/GETCO’s Rules and 
Regulations. 
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(c) The material account shall be finalized for each Sub-Order, and not to carry out up to Final Bill. 
Also, the liability towards CWWC shall be treated Separate for each Sub-Order and all terms and 
Conditions shall be applicable as per prevailing practice and guideline of Competent authority. 
Hence, being a Sub-order is First as Final for Billing the liability towards CWWC is to be full fill 
before release payment for Sub-Order.  

(d) If net payable amount is more than Rs 10.00 Lacs, payment will be released from circle 
office/corporate office. The payment will be made by RTGS/NIFT only 

(e) The payment will be released within 30 days. However, in case of any delay due to any eventuality 
no interest charges shall be paid. The payment will be made by RTGS/NEFT only 

(f) All  the  bills  in  accordance  with  the  above  clauses  must  be  submitted  with  the following 
information: 

1) Item wise work done during billing period.  
2) Item wise cumulative work done. 
3) Account for material consumed and balance stock. 
4) For  non-submission  or  part  submission  of  above  information,  an  additional  5% amount 

of the respective RA bill shall be withheld and shall only be released at the time of final bill. 
 
      PAYMENT TERMS UNDER MSME ACT: 

(1) You have to update your MSME detail on GETCO’s website by following link https://getco.co.in/msme/ (and 

intimate to concern bill submitting office with copy to this office). 

(2) The payment will be made within 45 days from the *date of acceptance or the **date of deemed 

acceptance of goods or Services i.e. After submission of all required documents as per AT Terms & time to 

time circular issued by GETCO’s Corporate Office as well as statutory requirement to process the Bill. 

* “Date of acceptance” means 
(a) The day of actual delivery of goods or the rendering of services; or 

(b) Where any objection is made in writing by the buyer regarding acceptance of goods or services, the 

day on which such objection is removed by the supplier; 

         ** “Date of deemed acceptance” means 
where no objection is made in writing by the buyer regarding acceptance of goods or services within fifteen 
days of the delivery of the goods or the rendering of services, the day of the actual delivery of goods or the 
rendering of services. 

  
13.0 Terms of Payment 
 The payment for work done shall be made only after execution of the contract documents/furnishing of 

Security Deposit and on execution of work. 
 

14.0 The contractor will have to give indemnity bond on Non-judicial Stamp paper of value Rs. 300/-to GETCO 
for material as per attached format. The cost of stamp paper will be born by the contractor.  

15.0  Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our Circle 
office Jambuva before commencement of works as per GETCO’s prescribed Performa. The cost of stamp 
paper will be born by the contractor. 

16.0 The contractor will have to give safety cum indemnity on Non-judicial Stamp paper of value Rs. 300/- to 
GETCO against any possible claim of compensation for damage to contractor’s staff or any of third party 
during the execution of work. The cost of stamp paper will be born by the contractor. 

 
17.0 SAFETY CLAUSE 

 
The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws 
pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to 
time without any demur, protest or contest or reservations. In case of any discrepancy between statutory 
requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless 
the statutory provisions are more stringent. 
Penalty : 
 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or outsider 
due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and 
liability as per statutory requirement, contractor / agency shall be penalized as under: 

 
Sr. No 

 
Amount of Contract in Rs. 

 
Penalty amount  

1 Up to 1 Lac 
Rs.5000/- plus applicable taxes (if 
any) 

https://getco.co.in/msme/
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2 Above1 Lac to  10 Lacs 
Rs.40000/- plus applicable taxes (if 
any) 

3 10    to   100 Lacs 
Rs.100,000/- plus applicable taxes (if 
any) 

4 >  100 Lacs 1.0 % plus applicable taxes (if any) 

 
2. Reporting:- 

 
1. The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of fatal/Non-

fatal accident occurred to human being. 
2. The GETCO investigating officer findings in to accident shall be final and binding to the contractor 

/Agency. 
 
3. Safety Requirement: 

i) Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s site in 
charge and supervisor. Safety document shall be handed over and vital safety norms and key points of 
safety related to project shall be explained and recorded for commitment by erection contractor. Such 
records are mandatory for clearing first erection bill.  

ii) During site visit by GETCO official of Executive Engineer and above rank, the following checks during 
execution of work shall be covered. 

I. Safety equipment available and utilize. 
(a) Helmet. 
(b) Safety belt. 
(c) Safety shoes. 
(d) Live line Voltage detector 

II. Safety procedure adopted. 
(a) Permit to work 
(b) Earthing at the place of work. 
(c) Adequate supervision. 

III. T & P physical Check. (Healthiness and Quality) 
(a) P.P.rope. 
(b) Wire rope and sling. 
(c) Earthing rod  

iii) If above-mentioned safety requirements found violated in any of the above three conditions shall attract 
penalty of Rs.1000/- plus applicable taxes (if any) per occasion. (Max.Rs.3000/--for violation of three 
conditions) 

iv) During subsequent visit, if violation is found, then double penalty  applicable taxes (if any) shall be 
deducted from the bill of the Contractor/Agency. 

 

18.0 As built Tower Schedule : 

The contractor must furnish the as built tower schedule as per prescribed format at Annexure-B 

within 15 days from the date of test charge or commissioning of the line to E.I.C. 

 
19.0 “RIGHTS OF THE OWNER:  

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 
Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or 
in port from the security, If any, deposited by the Contractor and for the purpose aforesaid, the Owner shall be 
entitled to encash and withhold the amount of Performance Bank Guarantee or other security, if any, furnished 
as the case may be. The Owner shall also have a lien over the same pending finalization or adjudication of any 
such claim. In the event of the security is insufficient to cover the claimed amount or amounts, the Owner shall 
be entitled to withhold and have lien to retain to the extent of the such claimed amount or amounts referred to 
above, from any sum or sums found payable or which at any time thereafter may become payable to the 
Contractor under the same contract or any other contract with the Owner or GUVNL or its subsidiary companies 
pending finalization or adjudication of any such claim. 

              Lien in respect of Claims in other Contracts: 

a) Any sum of money due and payable, to the Contractor (Including the security deposit) under the contract 
may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum 
of money arising out of or under any other contract made by the Contractor with the Owner or GUVNL or any 
of its subsidiary companies. 

b) sum of money withheld or  retained under this clause and as may be duly notified to the Contractor. It is on 
agreed that the sum of money so withheld or retained under this clause by the Owner  will be kept withheld or 
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retained as such by the Owner till its claim arising out of the same contract or any other contract is either 
mutually settled or determined by the arbitrator or competent court, as the case may be, and the Contractor 
shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of 
any 

20.0 SAFETY INSTRUCTION & GUIDE LINE FOR CONTRACTORS DURING WORK 
Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on transmission lines 
for Electrical, non-electrical &Civil works. 
1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 
2. The name, qualification, address & cell phone No. of supervisor. 
3. The list of workers/labours with name and address. 
4. The copy of group insurance policy with list of name of workers covered. 
5. The list of T & P and safety equipment [PPE] having tested and checked by GETCO official at site. 
6. The working procedure must be specified with timing of working hours indicating tea break & lunch break period. 
7. Before starting any work whether switch yard, on line or in colony “permit to allow to work” must be taken from 

control room in-charge. 
8. Utilizing Electrical/non-electrical equipments, safety rules must be implemented. 
9. All workers/labour& supervisors must be use safety equipment [PPE] during the work. 
10. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in advance, 

requesting in writing. 
11. Unwanted person including children of labours will not be allowed at working site in the switchyard and in the 

prohibited area. 
12. Any electrical work or electrical connection to equipment for any other work must be carried out by certified 

electrician/wireman with adequate size of wire through MCB & ELCB per I.E. Rule. Ensure that all precautions 
are taken to prevent electrical & the installation/connection is certified by EIC. 

13. No work should be done during night hours unless & until it is required under certain circumstances with the 
approval of next higher authority and all necessary arrangement of adequate lighting with safety precautions is 
made. 

14. Any power line crossing, river crossing & railway crossing or any other hazards must be discussed with workers 
by contractor in presence of EIC. 

15. Contractors must submit list of workers with name, qualification and experience who are engaged for line 
maintenance/rectification job. 

16. Work shall be started after Line clear permit taken buy GETCO engineer on power line crossing or passing 
nearby for safety of workers. This must be ensured by GETCO supervisor/in-charge of substation before 
starting the work. 

17. Contractors must arrange for Shelter and drinking water facility for the labors/workers engaged with the 
permission of S/S in charge. 

18. The method of work required T&P and manpower should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders. 

19.  Prior to execution of work a joint survey must be conducted by GETCO supervisor, contractor’s supervisor and 
DISCOM line man in order to identify that following : 
[a] HT/LT line or tap line crossing under each span of line of the work. 
[b] Isolation point of each line crossing must be checked. 
[c] Each line crossing & isolation point under each span must be discussed and noted in maintenance register 
with sketch. 

20. While execution of stringing work the identified line crossing must be isolated/ de-energized and written 
clearance should be obtained from concerned DISCOM supervisor. 

21. The isolation of Tap line must be physically seen and verified by Contractor. 
22. Contractor’s supervisor must take work permit from GETCO engineer for EHV line and power line crossing. 
23. AT D.O. fuse junction contractor’s person should be posted to ensure that no person restore D.O. supply while 

work is under execution. 
24. Contractor’s supervisor must ensure all isolations physically prior to give clearance to gang Leader for taking 

up job. 
25. Earthing must be done at the place of work before execution of any work. 
26. Live Line Detector should be used to check de-energisation of line before start of work. 
27. Earthing material and tools of contractor shall be verified before starting of work. 
28. No work by contractor labour without their supervision. 
29. Before starting of stringing work tightening punching, no member missing & any type of Tension tower provide 

back tension guy without joint & provide at appropriate depth. 
30. Tree cutting should be completed before starting stringing work. 
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Technical Specification 
 
Erection of equipments 

 
1. All the equipment to be opened carefully and any damage during opening of equipment cases or during shifting 

at erection places will be at Contractor’s cost. 
2. Before erection of equipment it should be cleaned properly or if required may be washed as per instruction 

Engineer-in-charge. 
3. Before erection initial testing of equipment whatever is required is to be done with the help of Engineer-in-charge 

for which no any extra charge will be paid. 
4. Arrangement of erection is to be got inspected by Engineer-in-charge before erection of equipment and its 

structure. 
5. No any extra charges are to be paid if any equipment is required to change its position as per requirement after 

erection. 
6. Within the sub-station yard no any extra shifting charge will be paid to the Contractor for any equipment. 
7. The detailed drawings of equipments can be seen from this office/concerned field/division during any working day 

and the equipments which are to be erected can also be seen physically at Wankaner/ Jambuva store or at store 
specified by the EIC during any working day and time. 

8. The erection work should be carried out according to the specification as per instructions and programmed laid 
out by the Engineer in charge. Contractor has to ensure safe shifting and erection of all accessories/ equipments 
as per standard norms. 

9. The contractor has to arrange for minor fabrication (if required) at free cost & follow all labour laws I.E. Rules 
safety rules, Insurance rules, GETCO rules at his risk & cost. 

 
OUTDOOR / SF6 GAS CIRCUIT BREAKER: 
(A)INSTALLATION: 

a) Sulphur hexa-fluoride (SF6) gas circuit barker with its support structure shall be installed on foundation. Prior 
to erection, proper leveling of the foundation shall be checked. The equipment should be in plumb after erection. 

b) All the components and sub-assemblies of the SF6 CB shall be assembled together by the bidder. The pressure 
and dielectric strength shall be checked after installation, if required. SF6 gas shall be filled up to the 
correct pressure as per supplier’s manual. Anti-corrosive grease shall be applied at bimetallic connections. 

c) Compressor and compressor panel shall be properly installed on the foundation with leveling, if applicable. 

d) All tubing work to be complete with proper connection between Air compressor to receiver tank and Breaker (air 
and gas tubing.), wherever applicable. 

e) All control cabling work to be done between control panel and Breaker. 
 
(B)TESTING AND COMMISSIONING: 
Testing of Breaker shall be done as per requirement of applicable Standard and Specification of GETCO. 
After successful testing, commissioning will be done. All the commissioning checks and testing shall be done as 
per the instruction manual or as per the instruction of manufacturer’s representative present for commissioning. 
 
(C)ERECTION OF CIRCUIT BREAKER : 

A. The circuit breaker shall be taken delivery from the site/other stores of and transported to the work place 

well in time on loading/unloading. The crates containing the insulators and important parts and accessories 

shall be opened carefully keeping them in their proper position. Insulator parts and other accessories shall 

be thoroughly cleaned for any deposits of dust or other particles. 

B. The breaker shall be brought on the pedestal of masonry or steel frame as the case may be) in upright 

position without any inclination. The main parts of the equipments shall be assembled as per approved 

drawing to be submitted by. The arrange Service of commissioning engineer of circuit breaker 

manufacturer. However, the contractor will not remain contended with the instruction and guidelines given 

by the commissioning engineer and shall also use his own judgment in better erection of commissioning 

practice of circuit breaker. 

C. After the placement of circuit breaker in position the kiosk of the breaker shall be thoroughly inspected 

and any lacuna found shall be reported to the Engr in charge of the work. The HT terminal connection 

shall be done only after the terminals of the equipment kiosk are made to the marshalling kiosk and or 

to the control/relay panels. Polarity of the equipments shall also be ensured before physical erection. 

D. The m e t h o d  o f  e r e c t i o n  o f  breaker  is  not  dealt  with  in  details;  however,  it  is recommended that 

breaker poles shall be erected only by using telescopic crane  or other suitable mechanical arrangement. 

The rigging should be tool proof. 

E. The operating mechanism  in  the  breaker  Kiosk  and  contacts  as  well  as  the  power supply  circuits 
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(AC/DC) shall be properly checked for its operation worthiness. All piping for gas/air  shall  be  laid  as  

per  the  approved  drawing.  The air receiver  or compressor  shall  be  positioned as per  the  relevant  

drawing.  Minor fittings and fabrication or grouting work  required to place these articles or accessories 

shall be done by the contractor without any extra cost to the purchaser. In case of breakers with spring 

mechanism the trials of the mechanism by actuating should be done to ensure its' line worthiness. 

F. EHV side of the breaker should be aligned to a incoming and outgoing bus conductor. While erecting the 

breaker, the operating mechanism without the porcelain insulator should be laid perfectly to avoid any mal 

functioning of the breaker. 

G. Earthing points of the breaker as well as attached Kiosk shall be connected to earth grid by means of risers 

already available nearby the equipment. Any other erection checks and pre-cautions indicated in the 

Manual furnished by the respective supplier of the equipment shall be studied well by the contractor and 

the provisions there of shall be implemented as far as possible. 
 
66KV CT, PT AND PI: 
(A)INSTALLATION: 

1. Outdoor CTs and PTs with supporting structures shall be installed on R.C.C. foundations after checking 

the leveling of the foundation. The Polarity of primary terminals shall be checked and verified as per 

instruction of Engineer in Charge. 

2. Accessories supplied loose shall be fitted on the equipments. Oil level shall be checked and if required, 

oil shall be filled up to the correct level. 

3. Wiring of the CTs and PTs secondary box shall be checked and fuses provided shall be checked for 

continuity. 

(B)TESTING AND COMMISSIONING: 
 Testing of 220 kV & 66 kV CT, PT and PI shall be done as per requirement of applicable Standard and 
Specification of GETCO. After successful testing, commissioning will be done. 

 
ERECTION OF POWER TRANSFORMER 

1. The power transformer shall be unloaded on the rails of the RCC plinth at the sub-station site. All 
the accessories/spares and transformer oil shall be transported by bidder at this location and unload at 
site of erection at his own cost. Contactor shall ensure that the transformer plinth with rail is made 
ready well in time to receive the transformer at site. 

2. The bidder shall carefully open the casings/covers etc. and erect and commission the transformer as 
per standards. 

3. After the completion of erection of above-mentioned accessories, filling of oil under vacuum should be 
started. Random sampling and testing of oil should be carried out before filling. The oil level in the 
conservator tank, condenser bushing should be checked for its desired mark. After completion of oil filling 
work, final filtration of oil should be done to obtain PPM and BDV values as per the requirement of IS. 
The filter machine of sufficient capacity and reputed make approved by Engineer-in-charge shall be 
arranged by the bidder at his cost. 

4. The final testing and commissioning of the transformer should be done as per the instruction of GETCO 
Engineer. 

 
Erection of 66 kV GI structures 
1. All the structures are to be erected in line level and in plumb as per instruction of Engineer-in-charge. 
2. If any structure falls after erection but before grouting, then it will be responsibilities of Contractor to get 

replaced damaged members at his cost. 
3. After taking delivery of the structures from GETCO stores, contractor will be fully responsible for safe 

custody and theft of which will be at Contractor’s cost till completion of work. 
4. During erection due care is to be taken for any damage to any equipment inside the S/S yard and any 

damage to the equipment is at Contractor’s Cost. 
5. Required tools, tackles, ropes, spanners and skilled labours etc. are to be arranged by the Contractor at 

his cost. 
6. All bolt and nuts should be fixed properly and spring washer, flat, washer to be used as per drawing. 
7. If any minor fabrication / modification is required during erection to the structure i.e. holes, cutting, which is 

to be carried out by the Contractor at free of cost. 
8. Any loose materials which obstacles during the erection are to be shifted by the contractor for which no 

extra charges are to be paid. 
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9. The fabrication drawings prepared by the bidder shall indicate the size and weight of sections shown in 
the design drawings. All structure design shall be got approved by Engineer-in-charge, consulting engineer 
and their weights with reference identification (erection) marks shall be provided for purpose of dispatch 
and erection etc. in form of Bills of materials including quantity and length of various sizes of Bolt, Nuts, 
Anchor Bolts required to complete structure erection. 

10. The fabrication and erection of  the  works  shall  be  carried  out  generally  in accordance with the IS 
- 800 as well as the  stipulation  contained  in  these specifications. 

11. All steel materials shall be straight and free from bend or twists. The edges of all plates  shall be perfectly 
straight and uniform through shearing, cropping and gas cutting. 

12. Every bolt shall be provided with a steel washer under the nut so that no part of the threaded portion is 
bolted together. All bolts and nuts shall be of steel with well formed hexagonal heads unless specified 
or otherwise forged from the solid as they are made. Flat washer shall be circular and of suitable thickness. 
Spring washers of suitable size shall also be included for each Bolt confirming to relevant IS. 
 

13. GALVANIZING: 

A. All  structural  steel  works  shall  be  galvanized  after  fabrication. All  burrs  and irregular edges will be 
ground smooth before galvanizing. 

B. The galvanized surface shall consist of a continuous and uniform thick coating of zinc, firmly adhering to 
the surface to steel. Members embedded in concrete shall be galvanized from the top to a point at least 
300 mm below the proposed elevation of the concrete  foundation. Before galvanizing, the steel section 
shall be thoroughly cleaned. Picking shall be very carefully done and shall be proper. 

C. Galvanizing of each member shall be carried out in one complete immersion. When the steel section is 
removed from galvanizing kettle, excess spelter shall be removed by pumping process. 

D. All members and accessories shall be treated with sodium dichromate or an approved equivalent solution 
after galvanizing so as to prevent white storage stains. 

 
SOME  SPECIFIC  INSTRUCTION FOR INSTALLATION 11 KV VACUUM CIRCUIT BREAKER: 
(A)SCOPE : 

The work covered under this scope includes installation, connection, testing and commissioning of indoor 
VCB 
 
(B)INSPECTION : 

(i) The VCBs shall be inspected on its arrival as per instruction manual of the supplier. 

(ii) All mechanical fasteners shall be checked and tightened before installation. 

(iii) The operating mechanism of circuit breaker should be checked for any damage. 

(iv) All the internal wiring shall be checked upon installation of the panel. 
(C)INSTALLATION: 

(i) The Indoor VCB unit shall be installed as per installation manual of supplierand shall conform to 
relevant Indian Standards. 

(ii) The Indoor VCB unit shall be installed in control room as per the suppliers drawing and instructions. 

(iii) Indoor VCB unit shall be earthed by using required size of GI strip as per design and earthing installation 
shall conform to latest Indian Standard IS : 3043-1987 and detailed  specification  given  under  separate  
heading  of  “EARTHING”  of  this specification. 

(D)TESTING AND COMMISSIONING: 
                 Prior to commissioning of Indoor VCB unit, following tests shall be carried out: 

(i) A mechanical endurance test shall be carried out by closing and opening of the switchgear. 

(ii) Insulation resistance test shall be carried out between phases and between phase to earth. 

(iii) Other tests, required for commissioning the outdoor switchgear unit shall be carried out by the bidder 
without any extra cost as per instruction of engineer in charge. 

  
66KV ISOLATORS SWITCH: 
(A)INSTALLATION: 

A. Isolators along with supporting structure shall be installed on RCC foundation.Adequate supports for 
the down rod shall be provided. 

B. All isolator insulators shall be installed in proper level. 
C. All contact alignment to be checked for proper contact pressure. 
D. Proper greasing to be done on movable contacts. 
E. Isolator and earthing switch interlocking to be properly checked. 
F. Complete assembly shall be checked for satisfactory 50 operations. 
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(B)TESTING AND COMMISSIONING: 
              Testing of Isolator shall be done as per requirement of applicable Standard and Specification of 

GETCO. At least 50 nos. of open & close operations to be done after complete installation of isolator. 
After successful testing, commissioning will be done. The supplier’s manual shall be referred to. 

(C) ERECTION OF ISOLATORS 

•           220kV & 66kV isolators with structures to be supplied by the bidder including transportation the 
sub-station site by bidder at his own cost. All the spare parts shall be properly unpacked and cleaned. 

• 220kV & 66kV isolator with EB shall be erected on the gantry structure and isolator without EB shall be 
erected on isolator structure already erected as per the final lay out. 

• The bidder shall check the erected support structure for their alignment vertically with tightness of 
nut bolts, before mounting the isolators. The mounting arrangement for the operating mechanism shall 
be verified for the structures provided. Any modification of the structures or isolator mechanism shall 
be carried out free of cost by the bidder. 

• The parts of the isolator like insulators, fixed and moving contacts, earthing rod, operating rod shall be 
handled carefully to avoid breakage or distortion during the erection. The inter locking between operating 
rod and earthing rod of isolator with EB should be checked. 

• During the erection of isolator it should be ensured for proper alignment with respect to bus conductor 
or line conductors.  The erected isolator shall be  in plumb and its operating mechanism rod, isolator 
blade and rotating insulators shall be checked for their proper function. It should be ensured that  
movement of fixed and moving  contacts  and  their  reach  is  within permissible limit. 

• 50 close-open operations in presence of GETCO representative should be carried out after erection 
 
Erection and Commissioning Tools and Tackles 

1. The bidder shall provide all tools/tackles, jigs and fixtures, winches, alignment tools, welding sets, 
testing kits, testing meters/instruments, breaker handling devices, all consumable items and 
construction equipments as required to install all the equipment and to complete the work in all respects, 
and shall necessarily include (but not be limited to) bolts, nuts, rivets, welding rods, shims, wedges, 
packing sheets, packing compounds, oil, flushings oil, protective greases and oils, all materials required 
for proper installation and protection of individual equipment in storage and during erection, testing and 
commissioning. 

2. This shall also cover proper alignment, tag welding, tagging, laying, marking of, and connection of 
cables, fabrication supply and installation of all support structures for installation of various electrical 
equipments and cables 

3. Provision of cable glands, ferrules, cable lugs, tags, sealing kits (for HT Cables) shall be arranged. 

4. Supply and installation of first aid boxes, shock treatment charts, rubber mats, etc. 

5. Erection, testing and commissioning of various equipments shall be done strictly as per manufacturer’s 
instructions. 

6. Successful bidder shall submit proposed test procedure to the Board for approval well in advance and 
shall not commence testing until approval is conveyed. 

7. All plant equipments, painting of which has been damaged during transportation / erection or by corrosion 
shall be given two coats of paint after removal of scales, rust oil, etc. 

8. All iron frame work erected shall be provided with two coat of primer and two top coats of finish paint light 
gray shed. 

9. Cables shall be laid in GI, class ‘A’ pipe of suitable diameter or a support girder/channel up to 2 meters 
height above the floor in case of vertical run to avoid mechanical damage in the switch yard. 

10. Cables shall be laid in separate racks according to voltage levels. Sufficient Horizontal clearance 
shall be provided. 

11. Maximum cross section areas of cables passing through conduit shall not exceed 60 % of cross section 
of conduit. 

12. Approved type of danger boards, in Gujarati, describing “ISOLATED’ ‘DO NOT CLOSE, MEN AT WORK” 
shall be provided in sufficient numbers as per the instruction of E.I. 

13. Special care shall be taken to make the enclosed equipment worming proofing 

14. Cables supports shall be provided at every 1000 mm along horizontal run and perforated trays shall be 
provided for control cables. cable Supports shall also be arranged by the contractor. 

15. Erection of various equipment shall be done strictly as per manufacturer's  instructions. 

16. All additional iron framework erected to put the equipment in operational condition shall be provided 
with two coats of primer and two topcoats of finish paint. 

17. Special care shall be taken to make the enclosed equipment protected against entry of rates, lizard, 
and creeping reptiles, which may create electrical short circuits. 
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Sub-station structure and equipment earthing 

1. Earthing pits are to be excavated as per standard drawing and as per instruction of Engineer-in-charge of 
s/s. 

2. Generally in rocky / soft rock strata mesh type earthing are to be provided from scrap /flat which will be 
given to the contractor at free of cost for which account to be submitted and necessary fabrication welding, 
joining with pipe is to be done by the contractor. 

3. Back filling and watering of earthing pits is to be done in the presence of GETCO Supervisor only. 
4. Contractor has to arrange watering in such way that resistivity of each pit should come to the required 

limit. 
5. For laying of earthing strip inside the sub-station yard for equipment and s/s structure contractor has to be 

carry out as per the specification is to be laid properly by making welding joint and bolt wherever is 
required. 

6. In case of hard strata contractor has to fill-up earthing trench after laying of strip by black cotton soil. 
7. All earthing joints are to be welded with structure of equipment by means of proper welding and bolt with 

structure and with the earthing pits.  All the welded joints are to be painted with Aluminum Paint. 
8. For earthing GETCO will supply only G. I. Strip & Scrap for mesh, remaining materials such as salt-cock 

pipe etc. is to be supplied by the contractor. 
9. All earthing joints including the earthing trench are to be made over lapped with earthing strip. 
10.  The earthing mat laying should be done as per drawing No: GETCO/E/06S/STD/P-010. 
11.  Arrangement of earth pit (check pit) & pipe earthing should be done as per drawing No: 

GETCO/E/06S/STD/P-011. ( 2 sheet ) 
12.  Equipment earthing should be done as per drawing No: GETCO/E/06S/STD/P-012 (sheet 1 to 24). 

 
Bus-bar and earth wire stringing 

1. For stringing of conductor any size or any type is to be utilized which must be properly cut after taking 
correct measurement. 

2. Conductor to be spread in a straight condition and no any twist is permitted if any twist is there then same 
is to be replaced by the Contractor at his cost. 

3. No any scratches should be allowed during spreading bus conductor. 
4. All disc insulators are to be cleaned and all the ‘W’ pin must be ensured before fixing to the conductor. 
5. Before taking the tension of bus conductor on gantry beam, beam tension plate bolt, nuts to be checked 

and tightened. No over tension is to be allowed during tensioning of conductor and sag of conductor is to 
be kept as per instruction of Engineer-in-charge. 

6. Wherever spacers are required, they should be provided at regular interval as per instruction of Engineer-
in-charge. 

7. Jumpering is to be done as per standard practice however it must be done with taking proper care of 
clearance between conductor and column. 

 
Laying of control cables and termination 

 Before laying of control cable proper schedule of cable showing length of each cables is to be prepared 
and is required to be approved by Engineer-in-charge. 

 Cable should be laid in such a way that no any twisting of cables is to be found or no cable should be cut 
under length or over length. 

 All cables are to be laid and clamped inside the cable trench as per the instruction of Engineer-in-charge. 
 The required size of XLPE power cable shall be laid from power transformer to 11 KV transformer panel 

through cable trench and from 11 KV feeder panels to the double pole structures and station transformer. 
 The ends of the control cables shall be terminated using correct size of lug and ferrules giving the 

identification number of various cores of the cables. The proper tools shall be used for termination to 
have a rigid connection of the control terminals. The LT cable shall be terminated with lug of proper 
size. The XLPE power cable shall be terminated with the special type of joints like heat shrinkable of 
any standard acceptable make or push on type. In no case compound type joint for power cable should 
be used 

 Cable markers should be provided nearby termination at both ends. 
 Wherever there is no cable trench for small equipment and having a small length about 10 meters, cable 

should be laid by providing half round gutters for above 10 meter. If half round gutter is required same will 
be supplied by the GETCO at free of cost. 

 For termination of control cable required size of cable glands copper lungs ferrules tap, sleeves, etc. are 
to be supplied by the Contractor at his cost. 

 All cables terminated inside the panel / equipment with giving proper shape and clamping and taping no 
any cable leads to be got earthed. 

 Complete cable schedule in triplicate is to be given by the contractor with giving details of each termination 
of cables from one end to other end with giving cable number and size of cable and this to be approved 
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by Engineer-in-charge.  For preparing the schedule necessary drawing will be provided by the GETCO.  
And contractor will be paid extra charges for preparation of schedule which is to be approved by Executive 
Engineer. 

 During testing of control wiring of panel / equipment, contractor has to witness the job and any changes 
is required that is to be done by the contractor without any charge. 

 Any fabrication is required inside the kiosk box / panel / equipment for fixing of glands and clamps is to be 
done by the contractor at his cost. 

 The Control wiring work should be carried out according to the specification and as per instructions and 
programmed laid out by the Engineer-in-charge of the work. 

 The Control wiring work should be commenced immediately from the date of receipt of instructions from 
office and should be completed within thereafter. 

 Erection of Battery Charger includes shifting in control room – bolting with side panel – leveling of Battery 
Charger with proper grouting as per instruction of Engineer-in-charge. 

 
 JOINTING OF CABLES 

The bidder shall take care to see that all the cables are laid at various locations to ensure no straight 
joints in the cable run. If the straight joint in cable is unavoidable due to any specified reasons, prior 
permission shall be obtained from the engineer- in-charge before the use of such straight joints in cable. 

All end, straight and T-joints shall be of epoxy resin cast / heat shrinkable / cold push on type with 
jointing kits of Raychem / M-Seal/ 

Denson makes or of approved equivalent make. All the jointing accessories used shall be of approved 
jointing kit manufacturer’s only. All terminal ends of conductors shall be heavily crimped to avoid 
unnecessary heating. 

All same coloured cables shall be jointed and tested for insulation resistance and continuity before 
jointing commences. The seals of cables mustn’t be removed until preparations for jointing are completed. 
Joints shall be finished on the same day as commenced and sufficient protection from the weather 
shall be arranged. Joints shall be made by means of suitable solder less crimping method for conductors, 
the conductor being firmly bottled into the connections. 

The conductors shall be efficiently insulated with high voltage insulating tape and use of separators of 
approved size and pattern. 

       Cable jointing boxes shall be of appropriate size, suitable for cables of particular voltage ratings and 
shall be manufactured by approved make. 
 

 CABLE TERMINATION: 

 Before making a cable end or straight joint, put the cables in proper position with support below the 
cable. If required, cut the top insulation in proper manner after measuring the length required for 
jointing. After insulation cutting, bind the cable armoured with wire binder over the armour. Turn back 
the armoured wire over the top insulation of the cable. Before turning of armoured wire, slip one hose 
clip over the outer PVC insulation of cable. Apply three layers of PVC adhesive tape over the inner PVC 
sheath just above the armour. Remove the inner sheath up to the PVC tape. Spread out the core. 
Apply three layers of PVC tape lightly over the copper tape screen at the top end of the core to present 
loosening of the screen. Solder one small earth braid to the copper tape screen of each core as per 
requirement. Connect large earth braid to the armour. Insert the hose clip from on the earth braid 
and tighten fully. Remove the copper tape screen as per requirement and clean the core insulation with 
solution given in KIT by kit supplier. Insert the jointing sleeves on the core insulation gradually and 
push it down. Start shrinking from down and proceed upward for end termination. Crimp the lugs, 
file off burrs. Bidder has to follow all instruction and special instruction given by cable end / straight 
joint kit manufacturer. 

The entire work of the cable jointing should be carried out through a skilled and competent trained 
cable jointers. 

 BONDING OF CABLES: 

Where a cable enters any piece of apparatus, it shall be connected to the casing by means of an approved 
type of armoured clamp and gland. The clamps must grip the armouring firmly to the gland or casing, so 
that in the event of ground movement, no undue stress is passed on to the cable conductors 

 PROTECTION OF CABLES: 

The cable shall be protected by placing burnt bricks on two side and over the cables on the top layer of 
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sand for the full length of underground cable. Where more than one cable is running in the same 
trench, the bricks shall cover all the cables and shall project a minimum of 80 mm on either side of the 
cables. 
Cables under road crossings and any surfaces subjected to heavy traffic shall be protected by running 
them through Hume pipes of suitable size and proper grade. 

 CABLE INSIDE BUILDINGS: Cables, inside buildings shall be laid either in masonry trenches or carried 

on cable trays, racks or brackets. Where cables run in ducts inside the building, the cables shall be 

adequately clamped to angle iron brackets / iron cable trays, secured to the wall as directed and approved 

by the engineer-in-charge. Where cables are suspended from ceilings they shall be carried over cable 

trays or racks as directed and approved by the engineer-in-charge. The supports shall be placed not more 

than 600 mm apart. All cables passing through walls shall run through stoneware pipes or Hume pipes of 

adequate diameter. Cables running along walls shall be supported and clamped to saddles, or hanger, 

rigidly anchored at close intervals. Where called for cable trenches they shall be filled with fine sand. The 

bidder shall ensure that hangers, brackets and other supporting arrangements for cables are placed in 

proper position at the time of building the walls, concrete may be carried out only with prior permission of 

the consultants. 

 EXCAVATION AND BACK FILLING: 

Trenches shall be dug true to line and grades. Back fill for trenches shall be filled in layers, not exceeding 
250 mm. Each layer shall be properly rammed and consolidated before laying the next layer. The 
bidder shall restore all surfaces, roadways, side walks, curbs, walls or other works cut by excavation to 
their original condition satisfactory to the engineer-in-charge. 

 MARKERS AND WARNING PLATES: 

Approved CI cables markers shall be provided along the route of the cables at every 30 meter distance 
and at both ends of road crossing, indicating HV cables and MV cables as applicable. Special CI marker 
shall be provided at all buried cable joints indicating “Electrical Cable Joints”. 

 TESTING OF CABLE: 

Prior to burying cable following tests shall be carried out: 

Insulation test between phase to phase and phase to earth or each length of cable before and after 
jointing, shall be carried out. 

On completion of cable laying work and jointing, the following test shall be conducted in the presence of the 
engineer-in-charge. 

(a) Insulation resistance test. 

(b) Continuity test. 

(c) Earth test 

(d) High voltage test. 
All tests shall be carried out in accordance with relevant Indian Standard code of practice and Indian 
Electricity Rules. The bidder shall provide necessary instruments, equipment, engineers and labour for 
the above test and shall bear all expenses in connection with such tests. All tests shall be carried out in 
the presence of the engineer-in-charge 

INSTALLATION SPECIFICATION FOR EARTHING: 
 
(A)GENERAL: 

All the non-current metal parts of electrical installation shall be earthed properly. All metal conduits, 
trucking, cable sheaths, switchgear, distribution fuse boards, lighting fittings & fixtures and all other 
parts made of metal shall be bonded together and connected by means of specified earthing system. 
All earthing will be conformed to Indian Standard Specifications IS : 3043 – 1987. The bidder shall 
measure the resistivity of various places in the proposed sub stations and design suitable earthing 
system as per IEEE Standard 80-2000 and get it approved from GETCO. 

 
(B)Installation of Earthing System for S/S under consideration 
General 

1. Earthing Mesh for 220KV switchyard and 66KV switchyard may be designed as per IEEE Std 80-

2000 considering the resistivity and fault level given in S/S Data and laid at a depth of min.0.6 meter 

below the normal earth surface. Along the periphery of the mesh, at all the junction points of 
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parallel conductors, adequate size (as design permits) of steel vertical rods should be driven 3.0 

meters into the soil below the mesh. 

2. Suitable size of risers brought out from the earth mesh to outside (above ground) for connection to 

structures and equipments. 

3. Body of each equipments should be connected to its respective structure with at least one no. of 

75x10 or 50x6 GI strip (as per approved earthing philosophy) and at least one no. to risers with fully 

welded and bolted with 12x25 mm double nut bolts. 

4. Each and every structure should be connected to risers with at least two nos. of 75X10 or 50x6 

GI strip ( as per approved earthing philosophy) and fully welded and bolted with 12x25 mm double nut 

bolts. 

5. Steel rods of the foundations should also be connected to the mesh with a 75X10 or 50x6 GI strip ( 

as per approved earthing philosophy). 

6. All the neutrals of transformers, LA s, CVTs, Panels should be provided with pipe type earthing as 

per design. 

7. Power transformer neutrals should be earthed through 50x6 copper strips. 

8. Check pit (Quantity as per schedule) should be provided at the suitable points jointly decided 

by successful bidder and GETCO Site-In-Charge at a junction points with extended vertical ground 

rods-raisers.Masonary chamber should be provided to these check pits. 

9. Resistance value should be recorded for each check pits to verify the grid resistance with the designed 

value. 

(C) Pipe Electrodes 
Standard pipe type earthing as per IS:3043 with 100 mm (dia) CI pipe of 13 mm thickness should be 
carried out for the equipments stated hereunder and these electrodes shall be connected to earth mat 
with the help of 75x10 GI flat. 

(D)EARTHING CONDUCTORS: 
All earthing conductors shall be of high conductivity G.I. / Copper and shall be protected against 
mechanical injury or corrosion. 
 

(E)CONNECTION OF EARTHING CONDUCTORS: 

(i) Main earthing conductors shall be taken from the earth connections at the main switchboards to an earth 
electrode with which the connection is to be made. Sub- main   earthing conductors shall run from the main 
switchboard  to  the  sub- distribution  boards. Final distribution boards earthing conductors shall run from sub-
distribution boards. 

(ii) Circuit earthing conductor shall run from the exposed metal of equipment and shall be connected to any 
point on the main earthing conductor or its distribution boards or to an earth leakage circuit breaker. Metal conduits, 
cable sheathing and armouring shall be earthed at the ends adjacent to switchboards at which they originate 
or otherwise at the commencement of the run by an earthing conductor in effective electrical contact with cable 
sheathing. Where equipment is connected by flexible cord, all exposed metal parts of the equipment shall be earthed 
by means of an earthing conductor enclosed with the current carrying conductors within the flexible cord. 
Switches, accessories, lighting fitting etc. which are rigidly secured in effective electrical contact with a run of metallic 
conduit shall not be considered as a part of earthing conductor for earthing purposes, even though the run of 
metallic conduit is earthed. 

(iii) All metal clad switches and other equipment carrying single phase current, shall be connected to earth by 

a single connection. All metal clad switches, carrying medium voltages and high voltage shall be connected with 

earth by two separate and distinct connections. The earthing conductors inside the building, wherever exposed, 

shall be  properly protected from mechanical injury by running the same in GI pipe of adequate size. 

(iv) Earthing conductors, outside the building, shall be laid 600 mm below the finished ground level. 

(v) In case of copper earthing strips, the cover lapping at joints (wherever required) shall be of minimum 75 mm. 
Sweated lugs of adequate capacity and size shall be used for ail termination of wires above 6 sq. mm size and 
bare copper wire above 2.5 mm dia. Lugs shall be bolted to the equipment body to be earthed after the metal body 
is cleaned of paint and other oily substance and properly tinned. 

(vi) Neutral conductor, sprinkler pipes or pipes conveying gas, water or flammable liquid, structural steel 
work, metallic enclosures for cables and conductors, metallic conduits and lightning protection stem conductors 
shall not be used as a means of earthing an  installation or even as a link in an earthing system. The 
electrical resistance of metallic enclosures for cables and conductors measured between earth connections at the 
main switchboard shall be low enough to permit the passage of current necessary to operate fuse or circuit 
breakers and shall not exceed one ohm 
(F)PROTECTION FROM CORROSION: 
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Connections between copper and galvanized equipment shall be made on vertical face and protected 
with paint and grease. Galvanized fixing clamps shall be used for fixing earth conductors. When there is 
evidence that the soil is aggressive to copper, buried earthing conductors shall be protected by suitable 
serving and sheathing 

(G)PIPE ELECTRODE EARTHING: 
The pipe electrode earthing is specified in Schedule B1. The electrode shall be in one piece and no 
joints shall be allowed in the electrode. Wherever possible, earth electrodes shall be located close to 
water tap, water drain or a down take pipe. Earth electrode shall not be located in proximity to a metal 
fence. It shall be kept clear of the building foundations and in no case, it shall be nearer than 2 meters 
from the outer face of the wall. 

(H)EARTH RESISTANCE: 
The earth resistivity result of the soil where the earthing stations are located shall be submitted to the 
engineer-in-charge before the earthing work starts. If the earth resistance is too high and multiple 
electrode earthing does not give adequate low resistance to earth, the soil resistivity immediately 
surrounding the earth electrodes shall be reduced by adding sodium chloride, calcium chloride, sodium 
carbonate, copper sulphate, salt and soft coke or charcoal or other better earth reactivating compound 
in suitable proportions as required in consultation with Engineer in Charge. The resistance of each 
earth system shall not exceed 1 ohm. 

 

SITE TEST AND CHECKS: 
(A)General: 

                         All the equipment shall be tested at site to know their condition and to prove suitability for required 
performance. The list of tests / indicated to be conducted, and all required equipment / instrument shall 
have to be arranged by the bidder. Any other test which is considered necessary by the manufacturer of 
the equipment, bidder or as mentioned in commissioning manual, shall have to be conducted at site. 
In addition to the tests on individual equipment, some tests / checks are to be conducted / observed 
from overall system point of view to develop confidence for charging of the system / equipment. Such checks 
are highlighted under miscellaneous tests but these shall not be limited to as indicated, and shall be 
finalized in consultation with Engineer-in-charge. 
All cheeks and tests shall be conducted in the presence of client’s representative and test results shall be 
submitted in three copies, to client and one copy to Electrical Inspector. Test results shall be filled in proper 
Performa. 
After clearance from Electrical inspector, system equipments shall be charged in step by step method. 
Based on the test results clear cut observation shall be indicated by testing engineer with regard to suitability 
for charging of the equipment or reasons for not charging, are to be brought out by the bidder. 
 

(B) HT SWITCHGEAR 

1. IR test 

2. HV one-minute test 

3. Measurement of BDV of oil for Transformer, CT, PT etc. 

4. Test to prove inter changeability of similar parts (including breaker module). 

5. Testing of relays as per supplier’s commissioning manual. 

6. Testing and calibration of all meters. 

7. Operation of all relays by secondary injection method. 

8. Testing of CT polarities and CT ratio by primary injection test. 

9. IR and voltage ratio test for PTs. 

10. Functional test of all circuit components for each panel / feeder. 

11. Test to prove closing / tripping operation at minimum and maximum specified voltage in test and service 
position. 

12. Check for draw out test and service position of breakers for all feeders. 

13.    Check for covering of all openings in the panel – check for continuity and operation of aux. contracts of   breaker. 

14. Check for pressure of SF6 gas and air (for SF6). 
(C) ISOLATOR: 

1. IR test before and after HV test. 

2. Operational test. 

3. Checking of interlocking with earth switch. 

4. Checking of operation of earth switch. 

5. Checking for tightness of earth connections. 

6. Check for continuity of aux. contacts. 
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(D) HT CABLES 

1. IR measurement before and after HT test. 

2. HV test. 

3. Checking tightness of bolts with torque wrench. 

4. Checking for phase sequence marking. 

5. Check for clearances between phase to phase and phase to earth. 

6. Check for-minor damages of Insulation after laying. 

7. Checking for inspection openings and accessibility for replacement of cables. 

8. Check for tightness for earthing connection for armour. 
(E) LT SWITCHGEAR 

1. IR test. 

2. HV test with 2.5 KV megger. 

3. Functional test for all feeders. 

4. Testing and calibration of all meters and relays. 

5. Checking and calibration of overload relays. 

6. Checking the local and remote operation of the contactors. 

7. Checking of interlocking between incomers / and other feeders. Wherever required. 

8. Test to prove interchangeability of similar parts. 

9. Tests to prove correct operation of breakers at minimum and maximum specified control voltages. 

10. Checking of earthing connection for neutral-earth bus, cable armour, and  location of EIF CT etc. as per the 
scheme. 

(F) TRANSFORMER : 

1.  IR test on each vending to ground, and between windings. 

2. Turns ratio test on each tap. 

3. Polarity and vector group test. 

4. IR, wiring and operational tests on all control devices in control cabinet, oil level indicator, 
winding and oil temp. indicators, etc. 

5. Checking of earthing with respect to transformer tank (flexible from top cover to tank) other 
parts, neutral and tank to electrodes etc. 

6. Testing of buchholz relay for alarm and trip conditions. 

7. For bushing CTs, tests applicable shall be as for current transformers. 

8. Setting of oil / winding temperature indicators, level gauge and checking of alarm / trip circuits. 

9. Checking of OLTC operation. 

10. Checking of insulators for cracks. 

11. Checking for oil leakage and arresting of leakages (if there) 

12. Checking of operation of all valves. 

13. Checking for open position of all the valves (except drain and filter valves). 

14. Filtration of oil by using line filter and heater set, If required. 

15. BDV test on oil samples from top, bottom, and from OLTC tank. 

16. Checking of oil for acidity, water content, tan delta etc. as per IS : 335:1983, If required. 

17. Measurement of magnetizing current and no load loss. 

18. Checking of silica-gel breather. 

19. Checking of other points given in the manufacturer’s commissioning manual. 

20. Checking and calibration of remote vending / oil temp. indicators, tap position indicators, 
annunciation system (where RTCC panel is there). 

21. Checking of oil resistivity, surface tension and dissolved gas analysis. If required. 

22. Stability test. 
(G) CABLES AND CABLE SUPPORTING STRUCTURES: 

1.  Checking of continuity and IR values for all the cables before and after HV test. 

2. HV test and measurement of leakage current after termination of cable kits (for HT cables). 

3. Checking of earth continuity for armour and fourth core (If applicable). 

4. Check for mechanical protection of cables. 

5. Check for identification (tag number system) placement of cable marker, cable joint etc. as per the cable 
layout drawing. 

6. Check for earthing of cable structures. 

7. Check for proper fixing of cable structures. 
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8. Check for proper drainage and removal of water (if any). 
(H) EARTHING: 

1. Check for tightness of all earth connections. 

2. Check for earthing of  all  metallic  equipments,  cable  trays,  busbar supporting structures, 
yard fencing steel structures of yard, rails, gates, building columns (if steel) all electrical 
equipments, gas / oil / water pipe lines etc. as per the drawing / specification. 

3. Measurement of earth resistance for each electrode. 

4. Measurement of total earth resistance. 

5. Measurement of earth loop resistance for E/F path of biggest LT drive  
(I) MISCELLANEOUS: 

1.  Checking of continuity of the system. 

2. Checking of phase sequence from overhead line to sub-station. 

3. Checking for safe accessibility of all operating points. 

4. Cheek for availability of emergency lighting. 

5. Check for availability of control / aux. supply. 

6. Ensure availability of first aid box, fire-fighting equipments, earth discharge roads, rubber mats, rubber 
glove. 

7. Check for oil drainage system for transformer oil in each transformer. 

8. Check for filling of gravels in yard and in transformer pits. 

9. Cheek the working of ventilation system for battery room-switchgear room etc. 

10. Check for safe movement of operators from yard to control room switchgear etc. with respect to 
proper illumination, escape light, uncovered openings, provision of hand railings in stairs etc. 

11. Check for proper covering of cable channels. 

12. Placement of shock treatment chart, danger, boards, provision of boards indicating “Man on Work, Do 
not switch ON”, “Do not switch OFF”, “EARTHED” etc. 

13. Check for proper dressing of cables, mechanical protection of cables, and placement of cable markers. 

14. Check for sealing of  all  cable  openings  including  conduit  opening  with  fire resistance material. 

15. Checked for sealing of all openings at bottom of elect., panels 
 
GENERAL TECHNICAL CONDITION:_ 
 
1. The erection work should be carried out according to the specification and as per instructions and 

programmed laid out by the Engineer in-charge of the work. 
2. The contractor should employee as Supervisor with sufficient qualification and experience who can 

supervise the execution of work throughout. He should always be present on the site. 
3. Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor. 
4. The contractor has to carry out all the works in accordance with revised and latest provision under I.E. 

Rules Act made there under and as per instruction of Engineer in charge. 
5. Contractor has to co-ordinate E.I.C. for planning of outage and work schedule thereof, so as to complete all 

the planned work in outage. Contractor has to deploy adequate manpower accordingly. 

6. In addition to the general of the construction particular, attention shall be paid to the final finish and every 
effort shall be made to have the entire work contented with standard of workmanship by the contractor. 

7. Electricity Rules: -All the works shall be carried out in accordance with latest rules under Electricity Act.  
8. Testing: - Complete installation shall be put to the necessary test as required and shall be got approved by 

Government Electrical Inspector. 
9. TAKING DELIVARY AND INSURANCE:- 

 The contractor has keep S/S materials in safe custody and transport to the respective sites and will be 

reasonable for any damages to or loss of all materials at any stage during transportation or erection or 

taking over of the line by GETCO. 

 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own 

cost.  

 The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or 

erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own 

cost to ensure the protection of all materials, equipments and works from theft, fire pilferage and any other 

damages and loss, it shall be the responsibility of the contractor to arrange for security till the works are 

finally taken over by the Corporation. 

10.0 TESTING AND COMMISSIONING: 
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10.1 The Contractor after completion of work will ensure that all works have been completed.  These works shall 
be done correctly as per Indian Electricity Rules and Procedures. Any extra cost involved due to 
incompleteness of work or bad workmanship found out subsequently shall be set right forthwith by the 
Contractor at his own cost. 

11.0 GENERAL: 

11.1 The Contractor shall ensure that at the end of each sub-activity the surplus material is immediately removed 
from the work-site to avoid loss and injury to the public. 

11.2      The Contractor has   to reconciliation of material account and settle final bill including signature in all 
relevant papers required for passing of final bill  within three month from the date of charging / 
commissioning of bay . 

                                          
 
SPECIAL TECHNICAL CONDITION: 
1. All erection work is to be carried out as per the manual of OEM (Original equipment manufacturer), FQP, 

approved drawing, specification and instruction of E.I.C. 
2. All equipment erection charges are inclusive of shifting dragging handling of the respective equipment up to S/S 

erection site from its S/S site store. 
3. Contractor has to ensure safe shifting dragging erection of all equipments to comply with labour laws I.E. rules 

etc. 
4. All erection charges are inclusive of fixing of clamp connectors, all necessary accessories to the respective 

equipments. 
5. Transformer erection charges cover shifting, dragging, handling etc. for its bushings, radiators, conservator tank 

and allied accessories and oil filling, filtration (if require). 
6. All erection work includes erection insurance to be arranged by the contractor at his cost. 
7. All the required tools and tackles like compression jointing machine for conductor, earth wire, cutting machine, 

welding set, drill machine, etc are to be arranged by the contractor at his cost. 
8. Contractor should complete transportation within one job as per schedule if applicable. No extra payment will 

be given in any case other than this job.  
9. If filtration of transformer is required in any case the filter machine shall be arranged by Contractor at his own 

cost. 
10. Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing pit 

resistance should be record as per standard. All expenditure like sufficient watering to maintain earth resistance 
up to the mark should be born by contractor. 

11. All the brought out items get to be approved from DE/EE invariably for its specifications and quantity to be order 
out only as per instruction of EIC looking to the site condition. Payment will be given for those quantity for which 
clearance given from EIC and not for those which is mentioned in A/T. 

12. The executions of bore are to be carried out as per soil strata in consultation with E.E. 
13. The Classification of hard rock strata should be got approved from E.E. invariably. 
14. Contractor has to make arrangement for site engineer and skill labours for maintaining all activities and records 

as per FQP. Also assisting to staff/Engineer in charge to take IR values, Earth pits values, name plate detail, oil 
samples etc all activities relative to commissioning of project. 

15. Contractor has to make arrangement for skill labours for assisting to commissioning engineer, PLCC 
staff/engineer, SMS/CMS/CRM/DCRM/testing staff/Engineer, Staff of  as an when require as per instruction of 
Engineer in charge. 

16. After completion of project successful bidder has to submit all the records like battery charging report, control 
wiring schedule, earth pit lay out, earthing grid layout, power cable lay out, yard light pole and ckt lay out etc in 
hard and soft copy for handing over the project. 

17. For Colony & Yard lighting and Control Room Industrial Electrical wiring works the rates quoted shall be inclusive 
of providing and fixing / Installation, testing and commissioning of complete Control Room lightings, Ceiling 
Fans, Exhaust Fans etc. 

18. All items / materials shall be installed / erected in accordance with specified manuals /technical guide lines of 
the manufacturer and as per instruction of EIC. 

19. Cable laying, Circuit distribution and Fixture fixing shall be carried out as per GETCO Standard Drg. No. 
GETCO/E/06S-STD/S-013 (R0) Sheet 1 to 3 of 3 and as per Instruction of Engineer In charge. 

20. Control Room Wiring, Fixing of fixture, Ceiling fan & Exhaust fan etc shall be carried out as per Standard 
Drawing No. GETCO/E/6S-STD/S-015 (R0) Sheet No 1 & 2 of 2. and GETCO/E/6SSTD/S-013 (R0) Sheet No 
1 of 3 and as per instruction of Engineer In charge. 

21. For entire control Room, Office & store etc. building wiring is to be done by Providing and fixing of ISI Marked 
GI conduit pipes 20mm dia. & 1.6 mm wall thickness size (Minimum Size) and PVC insulated stranded copper 
wire of FENOLEX/ANCHOR make as per relevant IS. 

22. Total tilting angle for the flood light luminaries provided on pole is considered as maximum of 45 degree, looking 
to the tilting angle 20 degree available with luminaries it self & supporting pipe should be fabricated & welded 
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accordingly. Also arm for fixing of Flood light luminaries shall be fix as per required angle & direction as per 
instruction of EIC. 

23. EE/DE will decide the make of luminaries, fan, cable, MCB, Switches etc. and same is to be inspected at 
authorize depot. 

24. Yard light pole should be inspected at the cost of contractor. 
25. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO. 
26. All work should be done according to ISO & FQP and all require documents including filled FQP, testing results, 

etc should be submitted while handing over the project. 
27. The above rates are with supply of cement by the contractor. 
28. Control wiring must be executed as per standard Ferruling philosophy circulated by GETCO letter No;- 

CE(Engg)/PROT/V/Circular/346 dated. 14.03.2014. wiring terminations are to be made with standard Ferruling 
philosophy only. Only machine printed ferrules (Black letters on white tube) shall be utilized for each and every 
work. 

29. Contractor has to make all required mechanical and electrical setting of all the isolators by deputing skill 
technician and offer for final inspection of all isolators. 

30. All the brought out supply items shall be provided only specific make mention in schedule-B. No any alternative 
make shall be allowed. 

31. Contractor has to submit the planning bar chart before starting the work in kickoff meeting. 
32. Contractor has to complete all the work related to this title in stipulated outage period as per instruction of EIC. 
33. After successful completion / commissioning of work awarded to agency in all respect, security arrangement 

shall be made by GETCO subjected to advance intimation at least 15 days before work completion. Till security 
arrangement by GETCO, contractor is responsible for security of project. 

34. Ferruling should be done as per guide line given from HO as per letter NO: CE(Engg)/PROT/V/Circular/346. 
35. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO. 
36. Contractor has to ensure safe shifting dragging erection of all equipments to comply with labour laws I.E. rules 

etc. 
37. Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing pit 

resistance should be record as per standard. All expenditure like sufficient watering to maintain earth resistance 
up to the mark should be born by contractor. 

38. Contractor has to make arrangement for skill labours for assisting to commissioning engineer as an when 
require as per instruction of Engineer in charge. 

39. After completion of project successful bidder has to submit all the records like Final as build check survey, 
profile, clearance, foundation register, soil classification record, stringing chart, material inventory sheet etc in 
hard and soft copy for handing over the project. 

40. All items / materials shall be installed / erected in accordance with specified manuals /technical guide lines of 
the manufacturer and as per instruction of EIC. 

41. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO. 
42. All work should be done according to ISO & FQP and all require documents including filled FQP, testing results, 

etc should be submitted while handing over the project. 
43. Contractor has to submit the planning bar chart before starting the work in kickoff meeting. 
44. Contractor has to complete all the work related to this title in stipulated outage period as per instruction of EIC. 
  GENERAL COMMERCIAL CONDITIONS :- 
1. 10% retention money will be deducted from each R.A. Bills against material issued to contractor. 
2. 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of 

completion and on finalization of time limit extension by competent authority; this amount will be released 
after deducting amount towards the time limit penalty plus GST as applicable if any. 

3. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If 
there is any compensation to be paid in respect of “WORKMAN” compensation act of any other statutory 
provisions, the same will have to be paid by the contractor direct.  If he thinks fit he may take necessary 
insurance cover, at his cost. 

4. The quantum of the work as mentioned in estimate/ schedule –‘B’ is tentative and it can be varied or differed 
as per site condition. The payment shall be made only on actual work executed or order quantity, whichever 
is less. 

5. The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract” for works as 
applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other action as may be 
decided by SE Circle office Jambuva 

6. The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will be 
done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be 
considered as final and unchallengeable. 

7. GETCO shall deduct the GST and other taxes as per prevailing rules from each and every bill. 
8. No part rate or reduced rate shall be allowed in final bill. 
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9. The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take any 
responsibility in case of accident or injury to the workers. The safety/ security of men, materials and 
equipments shall be sole responsibility of the contractor. 

10. The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is a 
must condition for the agency. 

11. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. 
GETCO reserves the right to reject any or all tender without signing any reasons whatsoever. 

12. The erection work should be commenced immediately from the date of receipt of instructions from office and 
should be completed within thereafter. 

13. The tender includes all minor accessories and items of work which are not have been specifically mentioned 
in the specification schedule etc. but are essential for completion of work.  The contractor will not be eligible 
for any extra payment in respect of such minor accessories and items of work. 

14. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender notice. 
15. No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever so 

reasons. 
16. GETCO will not pay any idle charge for any site conditions or any circumstances. 
17. In case of any dispute/ doubt, the decision of SE Circle office, Jambuva shall be unchallengeable, final and 

binding to the contractor. 
18. The contractor has to remain in close day to day contact with Engineer in charge of work i.e. DE/JE of s/s 

who will issue detailed instruction for the commencement of the work. 
19. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the contract 

for works available in the office. 
20. All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract. 
21. The contractor will have to complete entire job as per directive and instruction of Engineer in charge. If he 

fails to do so entire work will be carried out at contractor’s risk and cost. 
22. The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter 

machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its cost 
will be recovered from contractor’s bill. The contractor has to apply sufficient nos. of cycles for oil filtration 
works as decided by the Engineer in charge. 

23. The tender shall be issued to only the experienced contractor who has completed such job of similar nature 
and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the tenderer to offer 
the bid. 

24. Tender offer without payment of EMD required certificate, documents, list of tools, tackles, equipments etc. 
required for execution of job will be out rightly rejected without assigning any reason thereof and decision of 
Superintending Engineer, GETCO, Jambuva will be final and unchallengeable. 

25. The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet will be 
available in the concerned office in any working days. In the event of placing order, the contractor will have 
to sign this booklet along with other document and agreement. All the usual terms and conditions of the 
GETCO, through the same might have not been mentioned in this specification or contractor booklet will 
applicable to this contract, and the decision of the Superintending Engineer shall be binding on the contractor. 

26. After completion of the work, all the surplus materials issued by the GETCO and dismantled materials shall 
be returned by you to the respective center of the GETCO as per instruction of Engineer in charge at your 
cost. 

27. Specification in any items mentioned in tender are subject to change without any prior notice and binding to 
the contractor.  

28. If the work is required to be carried out during fix outage then the contractor has to deploy adequate man 
power, material, tools etc. well in advance and has to complete the entire work during this specific outage 
period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong 
outage. 

29. If required by GETCO you shall have to provide free to and fro traveling facility to our Junior Engineer or 
Technical staff for the work. 

30. The contractor shall not refuse to execute the work order at any time and it will be his sole responsibility to 
execute and complete this work as per the instruction of Engineer in charge. 

31. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on the 
basis of prices of the materials (prevailing on the date of settlement of materials account) plus 15% 
supervision charges plus GST as applicable. 

32. No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority. 
33. All the materials issued by GETCO shall be transported to the work site on same day and to be preserved in 

safe custody failing to which GETCO shall initiate legal actions. Similarly as per instruction of Engineer in 
charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO shall 
initiate legal action. 

34. No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO. 
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35. The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer. The 
tender without this list and other required documents (as mentioned above herein the tender) should be 
rejected out rightly. 

36. The contractor has to deploy minimum 8 to 10 skill labours/ fitters at site daily failing to which GETCO shall 
deduct 1,000/- per day  plus Taxes (if any) as applicable from the bill. 

37. The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim except 
for the description indicated in Schedule – ‘B’. The party has to carry out all other/ additional required activities/ 
works as directed by Engineer in charge which is not mentioned in Schedule but required to be completed as 
per site condition and for this work no extra payment shall be made by GETCO. 

38. GENERAL:- 
a) The interpretation of specifications doubts etc.:-In case of any doubts about what is mentioned in 

specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department in 
writing and in advance of filling in the Tender. In case of difference of opinion about interpretation of 
specification etc the decision of Superintending Engineer, Circle office, GETCO, Jambuva will be final 
and shall be binding to the contractor. 

b) Accounts of Materials issued:-The contractor shall have to maintain accurate day  to day and item wise 
account of use of issued materials which shall be got checked from time to time by the representative of the 
GETCO. The contractor will be responsible for custody and preserving the issued materials till the work is 
handed over by the contractor after completion. 

c) The contractor has to maintain site register, covering all the daily details of material receipt and utilization, 
progress of work etc. This register shall be checked and signed by Engineer in charge and Executive 
Engineer during the site visit. Any bill without site register shall not be passed. 

39. The contractor shall be responsible for breakages, losses and theft of material during transit or erection after 
the materials issued from the stores till the completion of work and is taken over by the GETCO. 

40. The contractor will be responsible for the loss, distribution of deterioration of the materials, stores or articles 
supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any 
circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his 
property. 

41. The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible 
and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records 
and pay him such amount as if found due to him together with the amount of security deposit. If any remaining 
payable to him after deduction there from the amount due by him to the GETCO. The GETCO shall not 
entertain further claim from thereafter. 

42. The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by the 
contractor for that item is abnormally high when compared to the estimated rates. 

43. Delivery of Material: -All material/ equipment required for this work as per schedule shall be delivered at any 
store centers of Jambuva circle jurisdiction and contractor has to take delivery from these stores at his own 
cost only. All material/ equipment required for this work as per schedule shall be arranged by 
contractor. 

44. You will ensure that completion of erection work i.e. all works connected with substation having been 
completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to 
incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by you at 
your own cost. 
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                            INDEMNITY BOND 
(Non Judicial Stamp Paper of Rs. 300/-) 

 

KNOW ALL MEN BY THESE PRESENTS that we, Messer’s ___________________ 

_____________________________________________________ (hereinafter called “the Contractor” which 

expression shall, where the context so admits, include their heirs, executors, administrators and legal 

representatives, successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy 

Transmission Corporation Ltd  (hereinafter called “the GETCO” which expression shall, where the context so admits, 

include its successors and assigns) to refund the full amount of  materials supplied by the GETCO  under the terms 

and conditions of A/T No. _________________ ________________________________________ dated 

________________ against any loss damage or deterioration of whatsoever  nature occurs to said materials 

supplied by the GETCO and which are in the custody of the contractor at their works site, on  behalf of the GETCO, 

at  (name of line)  _________________________________________________  , and / or if any of the said materials, 

when inspected by any officer authorized by the GETCO  in this behalf, is  found to be damaged, lost, deteriorated 

in quality or quantity, the contractor hereby agrees to bind himself  to indemnity and at all times keep indemnified 

the GETCO against all loss, damage and deterioration to the  any material supplied by the GETCO during his custody 

and shall pay in cash on demand from the GETCO within 30 days the market value of such materials which is lost, 

damaged or deteriorated in full to the GETCO and shall also hereby authorize the GETCO to deduct the said sum 

from any sum due to the contractor or any sum which may at any time become due to the contractor under the above 

referred contract or any other contract entered into by the contractor with the GETCO. 

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and 

preservation of the said materials against all risks, excluding war risks and against loss, damage and deterioration 

of whatsoever nature in respect of the said materials while it remains in the custody and possession of the contractor. 

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the GETCO 

Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith to the 
GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising out of war 
in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep indemnified to 
the GETCO against such loss, damage and deterioration. 

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the GETCO 
and produce at any time when demanded. 

 
THE WITNESS WHERE OF:  We the 

Said M/S ________________________ 

________________________________  

(Signature of contractor) 

(Seal of Firm) 

hereto signed at ___________________ 

this day _________________________ 

In the presence of  

 

1. _________ Name _______________ 
____________address ______________ (Signature) 

 

2. __________Name _______________ 
_____________address ______________ (Signature) 
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PROFORMA FOR CONTRACT AGREEMENT 
 

(Non Judicial Stamp Paper of Rs. 300/-) 

 
This Agreement is made at BARODA the_____________ day of ___________ in the Christian Year Two Thousand 

Twenty six between M/s.  _____________________________________   (address of office)___ (hereinafter 

referred to as    “THE CONTRACTOR” which expression shall unless excluded by  or repugnant to the contract 

include its   successors or  permitted assigns) of  the ONE PART and the Gujarat  Energy Transmission Corporation 

Ltd, having their Head office at   Vidyut Bhavan, Race Course, Baroda 390  007 (hereinafter called “The GETCO” 

which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other 

part. 

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for 

_______________________________________________________________ 

_________________________________________________________________________________ as per 

GETCO’s Order No. ______________________________________ _______________ hereinafter called “the 

works” and more particularly described and enumerated or referred to in the specification, terms and conditions 

prescribed in the order letter, covering letter and other letters and schedule of price which for the purpose of  

identification have been signed by Shri ____________________________________  on  behalf of the contractors 

and by ----------------------------------      on behalf of the  GETCO, a list whereof is made out in the Schedule hereunder 

written and all of which said documents are deemed to form part of this contract and  included in the expression “The  

works” wherever herein used,  upon  the terms and subject to the conditions hereinafter mentioned. 

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for the 

sum of Rs. ___________________ Rupees (_______________ 

____________________________________________) upon the terms and subject to the conditions herein 

mentioned. 

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT. 

1. The contractors shall do and perform all works and things in this contract mentioned and described  or which 
are implied therein or there from respectively or are reasonably necessary for the completion of the works 
as mentioned and at the times, in the manner and subject to the terms and conditions and stipulations 
contained in this contract, and in consideration of the due provision, executions, supply and completion of 
the works agreed to by the contractor as aforesaid the Board doth hereby covenant with the contractor to 
pay all the sums of moneys as and when they become due and payable to the contractors under  the 
provisions of the contract. Such payment to be made at such times and in such manner as is provided by 
the contract. 

2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice 
to the rights of the Board   to enforce penalty for delays and / or any other rights whatsoever including the 
right to reject and cancel on default or breach by the contractor of the conditions and the covenants as 
stipulated in the general conditions, specifications, forms or tender schedule etc. attached with GETCO’s 
Order No. __________________________________ 
____________________________________________________. 
The contract value, extent of supply & erection works, delivery dates, specifications and other relevant 
matters may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or 
apply to affect or alter other terms and conditions of the contract and the general conditions and the contract 
so altered or revised shall be and shall always be deemed to have been subject to and without prejudice to 
said stipulation. 

SCHEDULE 

List of documents forming part of the contract: 

1. GETCO’s Tender Specification No. ____________ and contractor’s offer opened on dated ____/____/2026 
2. GETCO order No.                                            Dtd. _____ / ______/ 2026 
3. Contractor’s acceptance of order vide letter no. _______________. 
4. Contractor’s Partnership Deed dtd. ________________. 
5. Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm. 
In witness whereof the parties here to have set their hands and seals this day and month, year first above written. 

1) Signed, sealed and delivered by 
(Signature with name, Designation and official seal) 
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For and behalf of M/s. __________________ (Signature) 

_____________________________________ 

Address: _____________________________ 

_____________________________________ 

 

In the presence of (Full Name, Address and Signatures) 

i)   __________________________________ (Signature) 

_____________________________________ 

_____________________________________ 

ii)  __________________________________ (Signature) 

_____________________________________ 

_____________________________________ 

2) Signed, sealed and delivered by  
  

         (Signature with name, Designation and official seal) 

          for and on behalf of Gujarat Energy Transmission Corporation Ltd  

Circle Office, Jambuva, BARODA - 390 014. 

In the presence of name, Full address and Signature: 

(1)_____________________________________ 

     _____________________________________ 

(2)____________________________________ 

     ____________________________________ 
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SAFETY CUM INDEMNITY BOND 
(On Non-judicial Stamp paper of value not less than Rs. 300.00) 

  
KNOW  ALL  MEN  BY  THESE  PRESENTS  that  we,  _______________________________  by  this  SAFETY  
CUM INDEMNITY  BOND  Executed  on  this      _____________  Day  of  _________  2026. We Having  Registered  
Office  _______________________________(herein  after  called  “THE CONTRACTOR”  which expression shall 
mean and includes  my /our heirs, executors, administrators and legal representatives, successors and permitted 
assigns) do hereby binds myself/ourselves and also our company/firms after having the power to bind by this  
promise  and  undertaking  in  favour  of  the  Gujarat  Energy  Transmission Corporation  Limited  (GETCO),  
Vadodara  a  State  Transmission  Utility  under  The Electricity Act,  2003 having  its registered  office at Sardar 
Patel Vidyut Bhavan,  Race course,  Vadodara.(  hereinafter  called  as  GETCO,  which  expression  shall  mean  
and include  its  legal  representative,  administrators  assigns)  has  agreed  under  the  terms and  conditions  of  
the  contract  no.______  dated_______made  between  _________________________________  and 
________________________________for  the  contract  of  the  
_________________________________________________________________value  of  Rs.  
_________________________  interalia  on production of Safety Cum Indemnity Bond. 
We do  hereby  undertake  and agree  to  Indemnify  and  keep  Indemnified  GETCO from time  to  time  to  the  
extent  of  Rs.________________________  
Rupees___________________________________________________________only  against  any  losses  or 
damages,  costs,  charges  and  expenses  caused  to  or  suffered  by  reason  of  the CONTRACTOR  while  Project,  
R&M,  O&M  work  including  work  carried  out  by outsourcing agency, failing  to take proper  care  or not complying  
the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time during  the  
continuance  of  the  contract  and  we  further  undertake  to unconditionally pay  the  amount  claimed  by  the 
GETCO on demand  and  without demur  to  the extent aforesaid. 
Whereas  the  CONTRACTOR  has/have  been  awarded  to  execute  the  job/works under  order  
no._____________________________________________________________,  dated  ______  for  
_________.__________________________________________________________  issued  by  the  GETCO  after  
having observing  necessary  formalities,  the  details  of  which  is  described  in  the  order 
no.______________________________________________________________________  dated  ______  and  
whereas  the said  job/works will  be  /likely  to be  done  in places  covered  under  Employees’  State  Insurance  
Act,1948  (ESI)  and  /or  the Workmen  Compensation  Act,1923  and  /or  other  laws  relating  to  the  Labour 
Management and Welfare Act. (Respective Amendments) 
And  whereas  according  to the  condition  of  the  Contract  the  CONTRACTOR  is  under obligation  to  execute  
this  Safety  cum  Indemnity  Bond  before  the  commencement  of actual execution of work. 
Now  the  indenture witnesses  that  I/We  the  CONTRACTOR     do  hereby  undertake  to follow the guidelines as 
per Annexure-A prepared by the GETCO. 
Further we  the CONTRACTOR agree that  the GETCO shall be sole judge  of  and as to whether there has been 
any breach of the  guidelines  as per Annexure-A of this bond and as to  the  extent  of  the  loss,  damages, costs,  
charges and expenses  caused to or suffered by the GETCO. 
We  the  CONTRACTOR  further  agree  that  our  liability  under  this  bond  shall  not  be discharged  because  of  
the  change  in  the  constitution  of  the  GETCO  or  for  the extension of the time limit or for any other reason. 
We the CONTRACTOR further agrees to the given terms and conditions: 
  a.  That  the  CONTRACTOR  undertakes  /undertake  to  indemnify  and  keep  harmless the GETCO from   all 
claims, actions, proceedings and risk, damage danger to  any  person whether belonging or not belonging to the. 
CONTRACTOR.  
b.  That  the  CONTRACTOR  shall  keep  harmless  the  GETCO  from  all  claims,  compensation,  damages  any  
proceedings  in  respect  of  any  of  its  employee  /  workmen  under  the  Workmen  Compensation  Act  or  any  
other  laws  for  the  time  being in force.  
c.  That,  if  during  the  course  of  execution  of  work  as  stated  in  the  contract  order  mentioned hereinabove 
issued by the OBLIGEE, it is found that the CONTRACTOR   has  not  complied  with  guidelines  as  per  Annexure-
A  or  terms  and  conditions  /  formalities  within  the  meaning  of  Employees’  State  Insurance  Act,1948  (ESI)  
or  Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare  for  the  time  being  in  force,  
and  also  has  not  observed  the  safety  norms  in  accordance  with  the  law  prevailing at  the  place of  work/job  
to  the  satisfaction  of   the GETCO, the GETCO shall have the right to stop the execution of work/job and the period 
of such  stoppage shall not  be  taken  into  account for the  calculation  of   the total  period of completion  of work 
for which the  CONTRACTOR is  responsible  to  complete  the  work/job  and  it  will  be  deemed  that  discontinuance  
was  due  to  default of the CONTRACTOR .  
d.  That,  if  any  time,  due  to  exigency,  GETCO  as  the  Principle  Employer,  becomes liable to pay any such 
compensation mentioned hereinabove, whether on failure of   the  CONTRACTOR  or  for  any  other  reason,  the  
GETCO  shall  have  the  right  to  recover  the  said  amount  from  any  amount  receivable  by  GETCO  or  any  
bank  guarantee deposited or anything payable whether in connection  with this contract \ or other contract by the 
CONTRACTOR to the OBLIGEE.  
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e.  That the CONTRACTOR is/are aware and accept that for the persistent or repeated  violation of any guidelines 
as per Annexure-A and terms and conditions mentioned  in  this  Safety  cum  Indemnity  Bond,  GETCO  shall  have  
right  to  terminate  the  contract of work issued to the CONTRACTOR .   
f.  In  case if any safety  related fatal  Electrical / Mechanical accident  occurred to  any employee  of  agency  or  
outsider  due  to  negligence  or  non-compliance  of  GETCO  safety  norms  then  in  addition  to  the  compensation  
and  liability  as  per  statutory  requirement,  contractor  / agency  is  hereby  agreed  to  pay  the  penalty amount  
as  given below:   
 

Sr. no Amount of Contract in Rs. Penalty amount 

1 Up to 1 Lac Rs. 5000/- + applicable taxes (if any) 

2 Above 1 Lac to 10 Lacs Rs. 40,000/- + applicable taxes (if 
any) 

3 10 Lacs to 100 Lacs Rs. 1,00,000/- + applicable taxes (if 
any) 

4 More than 100 Lacs 1.0 % of contract value + applicable 
taxes (if any) 

 
g.   I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this 
Safety Cum Indemnity bond the courts in Gujarat  State  wherever  job/work  is  performed  or  as  per  GETCO  
norms  shall  have  the  jurisdiction  to  decide  the  rights  &  liabilities  of  the  parties  while  adjudicating  the matter 
of claims under this Safety Cum Indemnity Bond.  
h.  This  Safety cum Indemnity Bond shall continue  and hold good  until  it  is released by  the GETCO  in  Writing  
on  the  CONTRACTOR’s application after the Contractor has  discharged  all  his  obligations  under  the  order  
mentioned  hereinabove  and  submitted a “NO  DEMAND CERTIFICATE” from the  GETCO  under the  said order. 
The  Safety  cum  Indemnity  Bond  shall  be  valid  for  a  CONTRACT  PERIOD  and  renewable thereof (Claim 
Period).  
 
i.  This  Safety  cum  Indemnity  Bond  and  the  guidelines  as  per  Annexure-A  herein contained  are  in  addition  
to  And  not by  way  of  limitation  or  substitution  for  any  other  guarantee,  indemnities  Hereto  before  given  to  
the  GETCO  by  the  
 
CONTRACTOR and this Indemnity does not  Revoke  or  limit  such  indemnities  or guarantees.  IN WITNESS  
WHERE OF  the  Parties  hereto  have  executed  this  indenture the day the year First hereinabove written.   
  
 ----------------------------   
(Signature with seal of The CONTRACTOR)  
 In the presence of:   
 
1.   
 
2.   
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BANK GUARANTEE FOR SECURITY DEPOSIT/PERFORMANCE 
     NON JUDICIAL STAMP PAPER OF RS. 300/- (Stamp Paper Validity Six months)   

 
To, 
Superintending Engineer                                                                             BG. No.         
Gujarat Energy Transmission Corporation Ltd                                          Issue Date   
Circle Office, Jambuva                                                                               Expiry Date     
Vadodara-390 014                                                                                       Amount  
            
BANK GUARANTEE FOR SECURITY DEPOSIT/PERFORMANCE   
 
In consideration of the …………………….. [Insert name of the Supplier / Contractor / Agency, Address] who have 
entered into a contract for works specified below : 
 
L.O.I./L.O.A No._______________________dated_________with Gujarat Energy Transmission Corporation 
Limited (herein after referred to as GETCO), We ………………………………. [Insert name and address of the bank 
issuing the guarantee and address of the Registered office] (hereinafter referred to as “Guarantor Bank”) hereby 
agrees unequivocally, irrevocably and unconditionally to pay to the GETCO at Circle Office, Jambuva forthwith on 
demand in writing from the GETCO or any Officer authorized by it in this behalf, any amount up to and not exceeding 
Rupees ………………………only [Insert the amount of the bank guarantee].   
 
This Bank Guarantee shall be valid and binding on the Guarantor Bank up to ___________with a right to seek 
encashment for a period up to 30 days from the said Date  (Date of Expiry of BG) and shall in no event be terminable 
by notice or any change in the constitution of the Bank or the term of the Agreement or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or variations or 
alternations made, given, or agreed with or without our knowledge or consent, by or between parties to the respective 
agreement.   
 
Our liability under this Guarantee is restricted to Rupees… (Rs. …………………………….. only). Our Guarantee 
shall remain in force until ………………………………………. [Insert Date of Expiry of BG]. The GETCO shall be 
entitled to invoke this Guarantee any time up to thirty (30) days of the last date of the validity of this Guarantee 
i.e________ [Date of Expiry of BG + 30 days] by issuance of a written demand to invoke this guarantee.   
 
The BANK GUARANTEE can also be presented at the ________________ [hereinafter referred to as Local Branch 
at Vadodara] of the _________ (Issuing Bank of BG) for its Invocation.   
 
The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the written demand 
from the GETCO, made in any format, raised at the above mentioned address or local branch at Vadodara of the 
Guarantor Bank, in order to make the said payment to the GETCO at Vadodara. The Guarantor Bank shall make 
payment hereunder on first demand without demur and without raising any restriction or conditions and 
notwithstanding any objection by, …………………………… [Insert name of Contractor/Supplier/Agency] and/or any 
other person.    
 
The Guarantor Bank shall not require the GETCO to justify the invocation of this BANK GUARANTEE, nor shall the 
Guarantor Bank have any recourse against the GETCO in respect of any payment made hereunder.    
 
This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly the GETCO shall not 
be obliged before enforcing this BANK GUARANTEE to take any action in any court or arbitral proceedings against 
the                               _____( Name of party)  to make any claim against or any demand on the _____________( 
Name of party) or to give any notice to the ________( Name of party)  or to enforce any security held by GETCO or 
to exercise, levy or enforce any distress, diligence or other process against _____________( Name of party)     
This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at Vadodara shall 
have exclusive jurisdiction.    
 
The Guarantor Bank represents that this BANK GUARANTEE has been established in such form and with such 
content that it is fully enforceable in accordance with its terms as against the Guarantor Bank in the manner provided 
herein.   
 
This BANK GUARANTEE shall not be affected in any manner by reason of merger, amalgamation, restructuring, 
liquidation, winding up, dissolution or any other change in the constitution of the Guarantor Bank.   
 
The Guarantor Bank hereby agrees and acknowledges that the GETCO shall have a right to invoke this Bank 
Guarantee either in part or in full, as it may deem fit.   
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Any Demand made by GETCO on the Guarantor Bank or its Local Branch at Vadodara shall be conclusive and 
binding not withstanding any difference between GETCO and _______[Name of Supplier/Contractor/Agency] or any 
dispute pending before any Court, Tribunal, Arbitrator or any other Authority.    
 
Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs. 
………………….. (Rupees. …………………..  only) and it shall remain in force until ………………………[Insert date 
of validity of BG], with an additional claim period of thirty (30) days of the last date of the validity of this Guarantee 
i.e________ [Date of Expiry of BG + 30 days]. We are liable to pay the guaranteed amount or any part thereof under 
this Bank Guarantee only if the GETCO serves upon us a written claim or demand.   
 
In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this …………….. day of 
……………………… at …………………….    
 
Witness: 1.  …………………………………….  
                  Name and Address.  
                2.  …………………………………..                                                 
                  Name and Address              
                                                                                                                       Signature(s) of 
                                                                                                              __________________________ 

Constituted Attorney with POA No. and 
                                                                                                  round seal of Bank 

                                                                                                 OR 
Signature of Two Bank Officials with their sign, 

                                                                                                  sign code nos. & round seal of Bank 
 

Note: The banks shall be the Banks recognized/notified by the Finance Department, Government of Gujarat(GOG) 

from time to time. 

 

 

PARTY TO TAKE NOTE PLEASE BEFORE SUBMITTING THEIR BANK GUARANTEES 
 

1. A/T no. and date to be written on every page, of Bank Guarantee & its Extension. 

2. If B/G amount is more than Rs.50, 000/-, kindly take sign of two bank officer with their respective Employee 
code no.  

3. Valid Confirmation letter of the concerned Bank in an approved format should be attached with every 
Bank Guarantee & its Extension.  

4. Stamp paper should be valid & recent one and date of issuing of stamp paper should not be beyond six 
months, in any case.  

5. Round seal and signature of two Bank officers should be affixed on every B/G paper.  
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 ( FORMATE ) 
 

BANK GUARANTEE (Extension of Validity) 
 

(To be executed on non-judicial stamp paper of Rs.300/-) 
 

(Name and address of the Bank issuing the Bank 
Guarantee extension.) 

To, 
Superintending Engineer  (TR) 
Gujarat Energy Transmission Corporation Limited, 
Transmission Circle office. 
Jambuva, Vadodara -  390 014                                                                        

 

 
EXTENSION OF BANK GUARANTEE NO.____________________ dtd.__________ of   

Rs.________________________ (Amt, in words________________________________) 

 

The validity period of our subject Bank Guarantee issued in your favor on behalf of 

M/s._________________________________________ is hereby extended from date__________ to 

date_________________. 

 

Notwithstanding anything mentioned herein before, our liability under this guarantee is restricted to an amount not 

exceeding Rs._________________ (Rupees________________________________ _________________only) 

and it will remain in force till _____________________.( Date of validity / Expiry )  

 

We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only if you serve upon us 

a written claim or demand on or before dated ________________   ( Date of expiry of BG +30 Days claim period ) 

 

All other terms and conditions mentioned in the original Bank Guarantee will remain unaltered. This extension forms 

an integral part of the above quoted original Bank Guarantee and may be kept thereto. 

 
Place:____________ 
  
 
Date:___________                                     Round seal & signature of  Two Bank Officers with 

Sign Code No.                                                                                                                  
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ANNEXURE-A 
OUR  ENDEVOUR - Safety a habit 

 
  
To create environment where Business Confidence is  built  through  Best  Business Practices and is  fostered in an 
atmosphere of trust and respect  between providers  of goods  and  services  and  their  users  for  the  ultimate  
benefit  of  society  a  the  nation, safety guidelines are agreed upon by the agency as under.  
  
Safety  is  our  prime  concern  and  zero  accident  is  our  goal.  In  order  to  prevent  the accident,  while  
execution  of  works  in  indoor  and  outdoor  systems  of  GETCO,  the following guideline and preventive 
measures are identified.  
  

Indoor safety precaution Outdoor safety precaution 

The  method  of  work  required  T&P  and  
manpower  should  be  discussed  between  
GETCO  supervisor,  contractor’s  supervisor  
and  gang leaders.   

The  method  of  work  required  T&P  and  
manpower  should  be  discussed  between  
GETCO  supervisor,  contractor’s  supervisor  
and  gang leaders.   

Prior  to  execution  of  work  a  joint  survey    
must  be  conducted  by  GETCO  supervisor,  
and  contractor’s  supervisor  for  risk   
assessment.    

Prior  to  execution  of  work  a  joint  survey    
must  be  conducted  by  GETCO  supervisor,  
and  contractor’s  supervisor  and DISCOM line 
man in order to identify the following.    

 Clearly  identify  the  work  location,  to 
            distinguish  between  the equipment that 
            is dead and other equipment / part  that 
            may be live. 

 Disconnect the equipment from supply. 

 Protect against other live parts. 

 Take special precautions when close to 
the bare conductors/bus bar 

a.HT/LT  line  or  tap  line  crossing  under 
each span of line of the work.    
that  
 b.  Isolation point of each line crossing.  
c.Each  line  crossing  &  isolation  point 
under each span  must be discussed  and noted  
in  maintenance  register  with sketch 
 

 
 
 

Following  safety  guidelines  are  mandatory   for  
all  contractors  operating  in  GETCO  premises  for  
Electrical,  non-electrical & civil works.   
1) The  contractors  must  provide  advance   
planning  of  work to concerned in-charge    
of substation in writing.    
2.  Before starting  any  work whether  switch  yard,  
“permit  to  allow  to  work”  must  be  taken from 
control room in-charge.  
3.  Utilizing  Electrical  /  non-electrical  .  
equipments,  safety  rules  must  be    
implemented.    
 
 
4.  If  the  work  is  to  be  carried  out  on  Sunday  
or  public  holiday,  the  necessary  permission  
must  be  taken  in  advance,   requesting in writing.    
 
5.  Unwanted  person  including  children  of   
labours  will  not  be  allowed  at  working  site/  in  
the  switchyard  and  in  the   
prohibited area.    
 
6.  Any  electrical  work  or  electrical   
connections  to  equipment  for  any  other   
work  must  be  carried  out  by  certified  
electrician/wiremen with adequate size of  
wire through MCB as per I.E. Rule.   
 
-  Live  penal  area  /  bus  bar  must  be  
isolated and sealed / bifurcated with  

Contractor’s  supervisor  and  GETCO  
Supervisor  must  ensure  all  isolations  
physically  with  adequate  earthing  
technically  prior  to  give  clearance  to  gang 
leader for taking up job. 
 
While  execution  of  stringing  work,  the 
identified  line  crossing  must  be  isolated  / de-
energized  and  written  clearance  should .   be  
obtained  from  concerned  DISCOM supervisor. 
 
The isolation  of  Tap line must be physically seen 
and verified by Contractor and GETCO 
supervisor.  
 
 
At  D.O.  fuse  junction  contractors  person 
should  be  posted  to  ensure  that  no  person 
restore  D.O.  supply  while  work  is  under  
execution. 
 
Contractor’s  supervisor  must  ensure  that 
concern  officer  take  LCP  for  EHV  line  and 
power line crossing.  
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red colour tape for visible warning.  
-  Display  Board  must  hang  on  LCP  
panel.  
 
-  Transformer  must  be  switched  off  
whenever  and  wherever  contractor  
and  line  workers  are  not  satisfied  
with  isolation,  earthing  or  any  
equipment performance of GETCO, it  
will  be  pointed  out  and  work  shall  
begin  only  after  resolution.  
Contractor  shall  not  take  up  job  in  
absence  of  GETCO  authorized  
person.  All  wire  temporary  
connection  &  material  whenever  
erection  activity  has  any  connection  
and  disconnection  work  of  bus  bar,  
string bus.  

All  workers  /  labour  of  contractor  & supervisors  
must  use  personal  protective    equipment  
(PPE)  during  the  work  like  gloves,  safety  belt,  
Safety  shoes,  Helmet, earthing  rods,  etc,  duly  
approved  by  GETCO. 

All  workers  /  labour  of  contractor  &  
supervisors  must  use  personal  protective  
equipment  (PPE)  during  the  work  like  
,  gloves,  safety  belt,  Safety  shoes,  Helmet,  
earthing  rods,  Live  line  detector  etc,  duly  
.  approved by GETCO.  
 

The  local  earthing  must  be  done  at  the   place 
of work before execution of any work. 

The local earthing must be done at the place  
of work before execution of any work.  
 

11  kV  breaker  in  panel  must  be  switched   off  
and  racked  out  only  after  ensuring  no  voltage  
in  breaker  and  without  door  opening. 

Circuit  breaker  opening  is  not  an  isolation  
and isolator  on either  side  must be  opened.  
No  work  during  rains  and  cloudy  weather  
  condition.  
 

    Transmission line activities.  
1)  Used  of  Voltage  detector  to  ensure  
outage.  
2)  Earthing  at  three  point,  local,  left  &  
right side of bus bar / string bus.  
3)  Match  line  colour  code  with  colour  of  
wrist band.  
 

    Local  earthing  of  electrical  equipments  like  
filter M/c, welding machine, testing kits etc.  
is must.  
  
Crane  shall  only  be  used  for  material  
handling  and  erection.  Working  platform  
shall only be used for work in switchyard.  
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                            (TO BE SUBMITED ON FIRM’S LETTER HEAD) 

 
Ref . No.           
Date: 
 
To, 
 The  Superintending .Engineer (TR) 
Gujarat Energy Transmission Corporation Ltd, 
Circle Office,Jambuva 
VADODARA – 390 014 
 
Sub: __________________________________________ 
 
Ref  Order  No. _________________________________ 
 
We hereby acknowledge, agree and accept your A/T under reference above with terms and conditions mentioned 
therein. 
 
 
 

(Signature) 
 

Designation ___________________  
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SECTION :E 
 
 

(E)  APPENDICES 
Gujarat Energy Transmission Corporation Ltd. 

 
ANNEXURE –I 

 
 

TENDERER’S EXPERIENCE 
 
A List of Similar jobs executed by the Contractor &Name with address of a Person whom reference can be made, 
by the Corporation, if required necessary. 
[Tenderers shall submit the information in the Format detailed here under]  
 

Sr. 
No 
 

Description 
of Work 
 

Value 
Of Work 
Executed 
Rs. 
 

Constructi
on 
Period 
as per 
Contract 
 

Actual 
Constructio
n 
Period 
for the 
Completion 
of the work 
 

Date 
Of 
Completion 
 

Clie
nt 
 

Persons  
to 
whom 
Reference 
may be 
made 
 

Principal 
Features 
 

1 2 3 4 5 6 7 8 9 

         
 
 

         
 
 

         
 
 

         
 
 

         
 
 

         
 

         
 

         
 

 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: 
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Gujarat Energy Transmission Corporation Ltd. 
 

ANNEXURE – II 
WORKS TENDERED / IN HAND 

 
Details of other Works, tendered for & in hand , as on the date of the Submission of this tender [Tenderers shall 
submit the information in the Format detailed here under] 
 

Sr. 
No 
 

Name of 
work with 
location 
and 
address 

Work in hand 
 

Work Tender for Remarks 

  Tender 
Cost 
 

Cost of 
Remaining 
work 
 

Anticipated 
Date of 
Completion 
 

Estimated 
Cost 
 

Date 
when 
decis
ion 
Is 
Expe
cted 
 

Stipulated 
Date or 
period 
Of 
Completion 
 

 

1 2 3 4 5 6 7 8 9 

         

         

 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company Date & place: _______________________________________________ 



 

 

Seal & Signature of Bidder 73 

Gujarat Energy Transmission Corporation Ltd. 
 

GETCO 
ANNEXURE-III 

TENDERER’S DETAILS OF PERSONNEL 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 

Sr. 
No. 
 

Description 
&Details 
of position 
 

Name Qualification Professional 
Experience 
& details of 
works carried 
out 
 

Remarks 
 

1 2 3 4 5 6 

      

 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 
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Gujarat Energy Transmission Corporation Ltd. 
 

ANNEXURE-IV 
 
 
 
TENDERER’S DETAILS OF MACHINERY 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderer shall submit in the Format detailed here under. 
                                    

 

 

 

 

 

 

 

 

 

 

 

 

Contractor’s Representative legible signature: ______________________ 

 Name of the person: __________________________________________  

 

Seal of the company 

 

Date & place: _______________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sr. 
No. 

Description & 
Details 

machinery 

Capacity Numbers Make Remarks 

      

(a) (b) (c) (d) (e) (f) 
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Gujarat Energy Transmission Corporation Ltd. 
 

ANNEXURE-V 
 

PERFORMA, SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY BEFORE QUOTING THE TENDER. 
[Tenderers shall submit in the Format detailed here under]                              
 

 

 

 

 

 

Contractor’s Representative legible signature: ______________________ 

 

 Name of the person: __________________________________________ 

Seal of the company 

Date & place: _______________________________________________ 

 
 
 
 
 

 
 
 
 
 
 
 

                  

Sr. 
No. 

Name of 
firm 

Name of 
 Authorized 
representative of 
firm who has 
visited the site. 

Qualification Designation / 
post holding in 
company. 

Remarks. 

(a) (b) (c) (d) (e) (f) 
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Gujarat Energy Transmission Corporation Ltd. 
 

ANNEXURE – VI 
Qualification Requirement. 

 
Contractor must fill up below details & should place at the top of the Technical Bid. 

 

Sr No: List of Documents  

1 Registration Class –        with            valid up to  

2 P.F. No.  GJ/ 

3 Partnership deed/Proprietor (Notarized copy)  

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, Statement of last three 
years. 

 

6 Latest Solvency certificate.  Rs.    Lacs issued by       Bank,          branch 
dtd.  

7 GST Registration  No.  

8 PAN NO  

9 Experience certificate – As per tender 
Qualification Requirement 

 

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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Gujarat Energy Transmission Corporation Ltd. 
 

ANNEXURE – VII 
Qualification Requirement. 

 
Contractor must fill up below details 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place: 
 
 
 
 
  

1. PRICES: [FIRM ONLY] 
(Please Specify YES / NO.) 

 

2. PENALTY TERMS AGREED 
(Please Specify YES / NO.) 

 

3. SECURITY TERMS AGREED: 
(Please Specify YES / NO.) 

 

4. TERMS AGREED: 
(Please Specify YES / NO.) 

 

5.  VALIDITY Of the offer for 180 DAYS From the date of opening 
of the Technical Bid: AGREED: 
(Please Specify YES / NO.) 

 

6. PAYMENT TERMS AGREED: 
(Please Specify YES / NO.) 

 

7. MOBILE NOS., TELEPHONE NOS. & FAX NO:  

8. Authorized person of the firm :  

9. Name of the proprietor, partners, directors [as the  case may be], 
along with address, telephone, fax  no. etc. 
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ANNEXURE-VIII 
DECLARATION 

 
Sub. : Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer bay for various sub-stations under 

AM Division Jambuba under Jambuva Circle under R & M Plan 25-26 & 26-27 

Ref : Tender No. __________________________________________ 

 

In connection with above subject, I / we confirm the following: 

 

      I / We, the under signed have read and examined the Tender Specifications in tender mentioned under 

reference along with the General/ Commercial terms and conditions. 

 
1. I / We, declare that our Technical Bid is strictly in line with the Tender specifications (except the deviations 

shown in Annexure of Technical Deviations. 
 
2.  Further, I / We also agree that additional conditions / deviations, if any, found in the tender terms & 

conditions (except reference indicated under Annexure iv this tender document), our offer shall be out 
rightly rejected without assigning any reason thereof.  

 
   NOTE:  ALL THE DOCUMENTS SHOULD BE PROPERLY FILED AND SHOULD BE GIVEN  

 

 

 

 
Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place: 
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ANNEXURE – X 

 
DECLARATION 

(Strike off whichever is not applicable) 
 
 
This is to declare that Mr/Ms. __________________________________, employee of GETCO at 

_____________________(place), is related to our ___________________________ 

_______________________(designation & name).  OR 

This is to declare that none of the Proprietors/ Partners/ Directors are having any relatives employed or 
working with Gujarat Energy Development Agency at any of its offices or its parent Department i.e. Energy 
& Petrochemicals Dept., Govt. of Gujarat. 

 

 

 
Signature of Tenderer                                                                               Company’s Round Seal 

Date : 
Place: 
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ANNEXURE - XI 
DEVIATION SHEET 

Any deviations offered from the terms and conditions of the Offer should be clearly specified below in this 
sheet. If there are no deviations offered, it should be clearly mentioned on this page. 

Deviation offered to Chapter No, Clause No. of the 
tender document 

Deviation offered 

  
 

  
 

  
 

  
 

 

 

 
Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place: 
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Firms Letter Head 
ANNEXURE – XII 

 
 
 
 

Tender for ___________________________________________________ 
 
Tender No._________________             Due On: _________________ 
 
 

CERTIFICATE – “A” 
 

I / We__________________________________ authorised signatory of 
 
M/s.________________________________________hereby Certify that 
 
M/s.______________________________________ is not related with 
 
other firms who have submitted tenders for the same items under this 
 
inquiry / Tender. 
 
 
 
Seal of the Firm                                      Signature of the Tenderer 
Place:                                                       With Designation. 
Date: 
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ANNEXURE – XIII 

 
 
 

UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING / 
BLACKLIST THERE OF) 

 
Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING / 

BLACK LIST THERE OF 
 

Ref:‐ Tender No.______________________________________________________ 
 
 
All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted 
item of the tender along with technical bid. 
 

I/We_________________________________________________________________________________
_____________________________Authorized signatory of 
M/s._________________________________________________________________________________
____ and thereby certified that M/s. 
___________________________________________________________________________ 

and their proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing 
and /or black listed by GUVNL/or their any subsidiary company viz. GSECL 
/GETCO/MGVCL/PGVCL/DGVCL. 

 
 
 
Signature of tenderer 
 
Seal of firm 
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Declaration of Relationship with employee 
 
To 
The Superintending Engineer , 
Transmission Circle Office, Jambuva 
Jambuva – 390014. 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
 
 
We do not have any type of relationship with any current employees of GETCO. 
 
 
 
 
Yours Faithfully, 
(Signature of the Tenderer) 
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(This Performa should be submitted along with Tech. Bid) 
 
To,          Date:  
The Superintending Engineer  
Transmission Circle,  
GETCO, Jambuva 
 
Sub: - Application for refund of EMD 
 
Respected Sir, 
 
I request your good self to refund my EMD for the tender mentioned below .The details are as under : 
 

Sr. No. Description Detail to be submitted by party. 

1 Tender No.   

2 Tender ID  

3 Name of Work/Subject 
Bi-annual rate contract for erection of 66 kV Line feeder bay / 
transformer bay for various sub-stations under AM Division 
Jambuba under Jambuva Circle under R & M Plan 25-26 & 26-27 

4 EMD Amount  

5 
EMD DD No.,  
Date of EMD & 
Name ofBank 

 

6 Name of Bidder  

7 Contact No.  

8 E-mail address  

Thanking you, 
 
Faithfully yours, 
 
(Name & Seal of Bidder) 
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(To be submitted on firms letter-head. Duly stamped & signed) 

Ref. No.  Date : 

 
 

To, 
Superintending Engineer  
Gujarat Energy Transmission Corporation Ltd                                     
Circle Office, Jambuva 
Jambuva – 390014 

 

Sub: Letter of acceptance of LOI  

 
    Ref:   AT/LOI No: _______________________________                     _____             , dated _________ 

 
 
 
 

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of Tender for the Bi-

annual rate contract for erection of 66 kV Line feeder bay / transformer bay for various sub-stations under 

AM Division Jambuba under Jambuva Circle under R & M Plan 25-26 & 26-27.’’ We hereby further agree to all 

the terms and conditions mentioned in the tender, LOI and A/T unconditionally.  

 

 
Thanking You, 
Yours faithfully, 

 
for ________________________ 
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Placing Vendors/Contractors for Purchase/Works in a Stop deal/Banned for business dealing/blacklisting:  
 

1.1. Stop deal / banned for business dealing / blacklist means debarment of parties from participating in the 
tendering process.   

1.1.1. Firm will mean Bidder / Licensor / Tenderer / Consultant / Vendor / Contractor.   
1.1.2. Reasons for Putting a Firm on Stop deal / banned for business dealing /   

blacklisting, is to protect the GUVNL and its subsidiary Companies from dealing with undesirable firm.   
1.2. The list of indicative reasons for placing the firm in a Stop deal / banned for business dealing / blacklist are 

as Under. 
 
A Firm will be placed in a Stop deal / banned for business dealing / blacklist, if the Firm-  
 

1.2.1. Has submitted fake, false or forged documents / certificates, 
1.2.2. Has revised / withdrawn price bid after opening of Techno – commercial bid, until and unless it is sought for, 
1.2.3. Has tampered with the stipulated tendering procedure.  
1.2.4. Has refused to accept letter of Acceptance / purchase Order / Work Order after the     same is issued by the 

Company within the validity period and as per agreed terms and conditions, 
1.2.5. Has committed breach of contract or has failed to perform a contract or has   
       abandoned the contract,  
1.2.6. Has failed to provide suitable expertise for the work as per per-scheduled      program. 
1.2.7. Has failed to submit all the necessary tests reports / documents within time schedule / as per company’s time 

limit, as mentioned in the LOI, if the letter of Acceptance (LOA) is placed subject to submission of type 
reports / documents to the firm. 

1.2.8. Has indulged in construction and erection of defective works. 
1.2.9. Has supplied inferior quality / defective materials and refused to replace with  

      stipulated time frame, as specified by the company, 
1.2.10. Has substituted materials in lieu of materials supplied by the company or has not returned or has short 

returned or has unauthorisely disposed of materials / documents / drawings / tools or plants or equipment 
supplied by the Company, 

1.2.11. Has involved in malpractices such as bribery, corruption, fraud, canvassing and pilferage, 
1.2.12. Has unauthorisely obtained official company information or copies of documents, in relation the tender / 

Contract. 
1.2.13. Has failed to follow the stipulated mode of communication, if specified by the    
        tendering authority / purchaser.  
1.2.14. Has parted with, leaked or provided confidential / proprietary information of the Company given to the firm 

only for its use (in discharge of its obligation against an order) to any third party without prior consent of 
the Company, 

1.2.15. Any other ground for which in opinion of the company makes it undesirable to deal with the Firm, and  
1.2.16. In case the State Government directs the Company to place a firm in stop dealing / banned for business 

dealing / banned for business dealing / blacklisting. 
 
1.3.  Every bidder should at the time of submission of bid, give a declaration that bidder and / or proprietor / partner 

/ Director of the firm has not been placed on stop dealing / banned for business dealing / blacklisting by 
GUVNL and It’s any subsidiary Companies as per ANNEXURE-13 

 
 

Signature of Contractor    Superintending Engineer (TR)  
                                          GETCO, CO, Jambuva 
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PRICE BID - JTC  / 26 -27 / n-87 

SCHEDULE - B  

Name of Work : - Bi-annual rate contract for erection of 66 kV Line feeder bay / transformer bay for various 
sub-stations under AM Division Jambuba under Jambuva Circle under R & M Plan 25-26 & 26-27 

Sr. 
No. 

SOR  
2025-

26 

Description of Work/Supply Unit  Qty.   Rate   Amount  

1 Part-
D-1 

Erection of 66KV Breaker of any type / make 
with required all spares & accessories as per 
supplier’s manual and FQP, including 
individual & interpole wiring of  for all 
mentioned voltage class switchyard (as per 
respective technical specifications & relavant 
special conditions) suitable for all type of bus 
configurations. Scope includes the dragging / 
loading / unloading of same from site store to 
erection site. 
c) 66 kV Breakers without crane permitted. 

Set of 
3 Pole 

      10.00       5,535.00         55,350.00  

2 Part-
D-2(d) 

Erection of CT/PT on Erected structure 
including complete dragging/loading/unloading 
of same with crane only from site store to 
erection site and fixing of required clamps, 
connectors & accessories as per instruction of 
Engineer-in-charge 
d) 66 kV CT / PT (without crane permitted) 

Per 
phase 

      30.00          623.00         18,690.00  

3 Part-
D-3(d) 

Erection of 66KV LA (All type/make) with 
Counters on its erected structure including 
complete dragging/loading/ unloading of the 
same from site store to erection site and fixing 
of required clamps, connectors, corona rings, 
surge counter and other accessories etc. as 
per inst. of  E.I.C. 
d) 66 kV LA (without crane permitted) 

Per 
Phase 

      30.00          415.00         12,450.00  

4 Part-
D-  

6(a) 

Erection of Double break isolator (All  make) 
with earth blade on its erected structure 
consisting of 3 base channels with solid core 
porcelain insulator including interconnected 
piping with operating mechanism and 
accessories with final adjustment for 
simultaneous mechanical & electrical operating 
for opening & closing. The rates are inclusive 
of dragging / loading /unloading of the same 
from site store to erection site as per 
instructions of Engineer-in-charge. 
a) 66 kV Isolator (without crane) 

set of 3 
Phase  

        7.00       3,459.00         24,213.00  

5 Part-
D-7(a) 

Erection of Double break isolator (All  make) 
without earth blade on its erected structure 
consisting of 3 base channels with solid core 
porcelain insulator including interconnected 
piping with operating mechanism and 
accessories with final adjustment for 
simultaneous mechanical & electrical operating 
for opening & closing. The rates are inclusive 
of dragging / loading /unloading of the same 
from site store to erection site as per 
instructions of Engineer-in-charge. 
a) 66 kV Isolator (without crane) 

set of 3 
Phase  

      11.00       2,491.00         27,401.00  
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6 Part-
D-

10(d) 

Erection of Solid core porcelain/ composite 
polymer Bus post insulator on its erected 
structure complete, fixing of accessories and 
shifting of same including loading /unloading 
from its site store to erection site. 
d) 66 kV 

Per No       26.00          277.00           7,202.00  

7 Part-
D-

15(a) 

Erection of S/S & Equipment structure 
including punching of nut bolts. Rates are 
inclusive of shifting of same up to erection site 
from its s/s Store. 
a) 66 kV 

MT       21.00       2,491.00         52,311.00  

8 Part-
D-23  
c ) 

Preparing and fixing of required length of 
jumpers in the switchyard on respective Bus & 
equipments, tensioning & dressing of jumpers 
complete  as per instructions of Engineer –in –
charge. 
c) Single Moose/AL-59/Zebra/Panther 
conductor 

Rmt. / 
Ph 

 1,400.00            16.00         22,400.00  

9 Part-
D-23  
b ) 

Preparing and fixing of required length of 
jumpers in the switchyard on respective Bus & 
equipments, tensioning & dressing of jumpers 
complete  as per instructions of Engineer –in –
charge. 
c) Twin Moose/AL-59/Zebra/Panther 
conductor 

Rmt. / 
Ph 

    200.00            33.00           6,600.00  

10 Part- 
D-24 

Installation of earthing strips / MS round bar  in 
any kind of soil except Rocky(HR/SR) Soil 
as per earthing philosophy of GETCO  
Earthing Grid: 
1) Including digging of 600mm depth and 
450mm wide trench. , 2) Cutting, bending, 
laying and fixing of Earthing grid conductor., 3) 
75x10mm / 50x6mm GI strips: Fixing of two bolt 
at each straight joints and lap welding, 
removing oxide films formed during welding, 
applying two coats of red oxide and black 
powder after welding and applying zinc rich 
paint on welded joints. , 4) 25/32/36/40MM dia 
MS Rod: Lap welding at each straight & cross 
joints, removing oxide films formed during 
welding, applying two coats of red oxide and 
black powder after welding and applying zinc 
rich paint on welded joints., 5) Including supply 
of red oxide paint, black powder, HDGI Nuts & 
bolts as per specification. , 6) Back filling of the 
trench with yellow/ Normal soil. 
Structure & Equipment earthing:  
1) Including digging of 600mm depth and 
450mm wide trench. , 2) Cutting, bending as 
per required shape, laying and fixing of risers 
from Grid to structures and Equipments. 
3) Lap welding, removing oxide films formed 
during welding, applying two coats of red oxide 
and black powder after welding and applying 
zinc rich paint on welded joints including supply 
of HDGI Nuts & bolts for all connections 
including suporting to structures etc as per 
specification., 4) Back filling of the trench with 
yellow/ Normal soil. 

Mtr.  5,400.00            43.00      2,32,200.00  
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b) 50 x 6 mm GI strip / MS round bay up to 
and including 25mm 

11 Part-
D-27  

a) 

(a) Supply,Installation,Testing and 
commissioning of maintenance free treated 
earth electrodes suitable for NORMAL SOIL as 
per drawing No. GETCO/E/STD/P-021 (1 OF 
2) R3 dated 29-05-2020 and technical 
specifications GETCO/E/TS-Maintenance free 
earth pits/R1 dated 04-06-15 for 66/11 kV 
substations with ground enhancement 
material/ back fill / grounding compound as per 
IEEE 80-2000 Clause 14.5 (d) and as per part-
7 of IEC-62561 Using Copper bonded earth 
electrode (with 250 micron copper coating) 
having 24 mm dia (min) and 3000 mm length 
which shall be capable of handling STC of 25 
KA-1 sec. Work also includes Providing BB 
masonary inspection chamber(manhole) incl. 
light type CI cover. 

No       42.00     13,893.00      5,83,506.00  

12 Part-
H-1 
d) 

Erection of 66 KV control panel relay panel or 
C/R panel or RTC panel including grouting of 
panel, jointing with adjoining panels including 
required fabrication for entry of control cables 
and complete vermin proofing. Job includes 
supply of required bolts, nuts etc. and shifting 
of panel from S/S site store to work site. 

No       13.00          691.00           8,983.00  

13 Part-
H-2 

Erection of 11KV CB panel of  any make 
including grouting,  jointing with adjoining   
panels   &   horizontal   ,   vertical   levelling  
including   required fabrication in control panel 
or required stone cutting in  flooring for entry of  
power  cable,  control cable, including 
interpanel  wiring  and complete vermin  
proofing.  Job  includes  supply  of  required  
bolts,  nuts  etc.  and shifting of panel from S/S 
site store to work site. 

No         3.00       2,076.00           6,228.00  

14 Part-
D-31 

Fabrication for erection of any 
Equipment/Structure/panel or anywhere in s/s 
& F.B. at other endas per Inst. Of E.I.C. 

L.S. 
(Max.) 

        1.00       4,992.00           4,992.00  

15 Part-
D-  39 

Providing of M15 Grade Concrete for various 
equipment structure, Guy, 11kV DP, M.K. Box, 
Neutral channels, cable support channel, 
grouting of Pole/ Flood light structure with 
cement, sand & metal in proportion of 1:2:4 
respectively. 
1) Work includes muffing with smooth cement 
mortar (1:6) finish. 
2) Necessary sand, metal, water & cement 
shall be supplied by the contractor. 

Cmt         3.00       5,276.00         15,828.00  
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16 L-1(i) Transportation of Girder, Rail, All types of 
substation / tower structures, conductor, 
Insulator, Cables, Hardware, G. I. Strips, 
Earthwire, Staywire, Furniture, Transformer oil, 
Breaker, CT, PT LA, Panels, Battery set, 
Battery charger, PLCC equipment, Isolator, 
Testing equipment, etc from GETCO’s nearest 
Store Centre/ Substation to another destination 
including loading and unloading. 
(i) Upto 70KMs. (Upto 6 MT) - Lumsum 
(To be executed I  considered for  a particular 
Job I  Lot while weight is not increasing 6 MT 
per Trip like transportation of 03 Nos. of 66kV 
CT) 

Job/Lot       15.00     16,848.00      2,52,720.00  

17 Part-
D-  13 

Laying of any size of 11/22kV XLPE cable 
including excavation of trench 300 mm  wide 
& 600 mm  deep including  laying and  filling 
up sand  of 100 mm layer  from  bottom. &  
bricks  on  three  side  of  cable  &  refilling  the  
trench with  murram/soil  &  ramming  etc.  
Required  bricks,  sand,  power  cable marker/  
C.I.  /G.I.  plate-etc.  will have  to be supplied  
by  the.contractor. Rates are inclusive of 
shifting of cable drum to the site from SIS  site 
store. Drum should be handled only by jacking 
to avoid damage to cables. 

Mtr.     550.00          138.00         75,900.00  

18 Part-
D-  14 

Laying of any size of 11/22kV XLPE cable in  
ready made cable trench or in open space.  
Rates are inclusive  of  shifting of cable drum  
to the site from SIS  site store. Drum should be 
handled only by jacking to avoid damage to 
cables. 

Mtr.  1,250.00            63.00         78,750.00  

19 Part-
D-  47 

Labour  charge  for  fixing of  11kV  XLPE  
Indoor/Outdoor  cable  kit  of  any' make  for 
11kV,  3C  x 95 sqmm to 300 sq.mm  XLPE 
power  cable.  Cable  kit will be provided by 
GETCO. 

Nos       22.00          748.00         16,456.00  

20 Part-
D-  17 

Erection  of  66/22kV  or  66/11kV  Class  power  
transformer  with  complete mounting  of  all  
the  accessories  i.e   bushings,  radiators,  
conservator  tank. etc.  as  per  OEM  approved  
drawing including  laying  of  cable  between  all 
accessories  mounted  on  the  transformer  /  
marshalling  KIOSK.  Filling  and filtration of oil  
with filter machine as per direction of Engineer-
in-charge, manufacturer  engineer  or as per 
instruction  manual of the equipment.  All 
necessary  toold  tackles,  required  filter  
machine,  Hydralic  Jack,  Vacuum pump  etc.  
required  for  transformer  erection  shall  be  
provided  by  the contractor.  Filteration  of  oil  
will  be  in  scope  of  the  contractor  for  the 
transformer. 

                          -    

ii 20 MVA Nos         2.00     31,754.00         63,508.00  

iii 15 MVA Nos         1.00     24,905.00         24,905.00  

21 Part-
H-9 

Preparing of complete Schedule of wiring for 
line/ transformer bay for 66KV line bays in 
triplicate.  necessary drawing will be provided 
by the GETCO.  Schedule should be approved 

Bay       10.00       1,996.00         19,960.00  
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by EE. or DE in charge. 
a) 66kV Bay 

22 Part- 
H- 7 

Laying of 1.1 KV  PVC armored copper/ 
aluminum cable inside Hume pipe/cable 
trench including binding/clamping of cable 
with Gl wire as per requirement including 
supply and fixing of identification tags on both 
ends and at distance every 10 mtr for following 
size.    

                          -    

a) 2C ×  2.5 mm2 ,2 C × 3.5 mm2 , 4C x 2.5 
mm2, 7C × 2.5 mm2, 4C x 4 mm2 Copper 
control cable or any equivalent size of all LT 
cable.   

Per 
RMtr. 

 2,500.00              6.00         15,000.00  

b) 12C x 2.5 mm, 12C x 4 mm2, 12C x 6 mm2, 
19C x 2.5 mm2, 27C x 2.5 mm2, Copper 
control cable, 3.5 C or 4 C x 10 mm2, 70 mm2 
aluminum armored or unarmored LT power 
cable.  

Per 
RMtr. 

 3,000.00            10.00         30,000.00  

23 Part- 
H- 8 

Laying of 1.1 KV PVC armored copper 
/aluminum cable in ground by digging trench 
of suitable width  and 450 mm depth in any 
type of soil including supply and fixing of 
identification tag on both end and at distance 
every 10 mtr for following size  

                          -    

a)2C ×  2.5 mm2 ,2 C × 3.5 mm2 ,  4C x 2.5 
mm2, 7C × 2.5 mm2, 4C x 4 mm2 copper 
control cable or any equivalent size of all LT 
cable.   

Per 
RMtr. 

 4,500.00            21.00         94,500.00  

b) 12C x 2.5 mm2, 12C x 6 mm2, 19C x 2.5 
mm2, 27C x 2.5 mm2, copper control cable, 3.5 
C or 4 C x 10 mm2, 70 mm2 aluminum armored 
or unarmored LT power cable.  

Per 
RMtr. 

 2,000.00            26.00         52,000.00  

24 Part-
H-10-a 

Providing and fixing 'B' class G.I. pipes of 
following size for cable protection including 
fixing with the structures.( Non SOR) including 
required 'L' & 'T' band,coupling for CT,PT, 
Transformer, M.K.Box cabling on structure 
including required fabrication. 
a)  40mm dia (weight of pipe-3.2 kg/meter)     

Mtr     300.00          255.00         76,500.00  

25 Part-
H-10-b 

Providing and fixing 'B' class G.I. pipes of 
following size for cable protection including 
fixing with the structures.( Non SOR) including 
required 'L' & 'T' band,coupling for CT,PT, 
Transformer, M.K.Box cabling on structure 
including required fabrication. 
a)  50mm dia (weight of pipe-5.1 kg/meter)     

Mtr     250.00          284.00         71,000.00  

26 Part-
H-11 
(a) 

Termination of Control Cable at Panel / M.K./ 
Equipments including supply of required size of 
double compression type metal glands, 
lugs, ferrules, PVC Binding Tape, Buttons, 
Cable ties, etc. for following size of cables. 
for Up to 7 Core Control Cable. 

End     250.00          199.00         49,750.00  

27 Part-
H-11 
(b) 

Termination of Control Cable at Panel / M.K./ 
Equipments including supply of required size of 
double compression type metal glands, 
lugs, ferrules, PVC Binding Tape, Buttons, 
Cable ties, etc. for following size of cables.for 
Above 7 Core Control Cable. 

End     150.00          349.00         52,350.00  
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28 Part-
H-13 

Providing and fixing of all weather proof, cold 
rolled sheet steel junction box for CVT & PT, 
CT terminations with 30 Nos. of disconnecting 
type, 'Elmex' make CATDM 4 or equivalent 
type connectors and required no of fuses, links 
etc.as per instruction of Engineer-in-charge, as 
per approved schedule of cable. 

No       10.00     21,549.00      2,15,490.00  

29 Part-
D- 44 

P&F Radium sticker for outdoor & indoor 
Equipment Identification like LA,Isolator,Circuit 
Breaker,Transformer,CT,PT,MK Box,C&R 
Panels,11 KV Panels board etc. 

Sq. 
Inch 

10,000.00             2.00         20,000.00  

30 Part-
D-33 

Erection  of  support  structure  for  11kV  Power  
cable  termination  at  11kV bushing   for   
10/15/20MVA    power   transformer    as   per   
Drawing   No.: GETCO/E/06S-STD/11kV STR-
A2-02. 
1) Material for supporting structure will be 
supplied free of cost by GETCO. 
2) Necessary wooden clamps with required 
nut-bolt-washers & HOPE rubber piece for 
packing etc. as per drawing shall be supplied 
by the contractor. 
3) Job also includes miNo.r fabrication if  
required as per instruction of EiC. 

Nos         3.00          998.00           2,994.00  

31 Part-
D-35 

Providing & fixing Set of following Items on 
erected 11kV support structure system  for  
power  cable  of  66/11kV  Transformer  as  per  
GETCO  drawing, No.. GETCO/E/06S-
STD/SPL-028A, R3, DT-26.10.2016 and 
instruction of EiC. 
1)  Allu.  alloy  bus  bar  of  size  120X20X2000  
mm  with  heat  shrinkable  anti tracking tubing 
: 03 Nos. 
2) 11kV SRI of PCD 127 mm - 12 No. 
4)  Copper  laminated  fusion  welded  flexible  
jumper  of  size  75  X  10 X  600 mm having 
2000 Amp capacity : 03 No. 
(4) Bi Metalic Plate (Al/Cu): 03 No. 
(5)11kV  Heat  Shrinkable  anti  tracking  
Sleeve  on  Al  Bus  bar  of  all  three Phase: 06 
mtrs 
(6) Including required GI/SS nut-bolt  and 
washer  of good Quality for fitting, support 
structure. 
(7)  All  live parts  shall be  coverd  with heat  
shrinkable MV insulated  tape/ sleeve. 

Set         3.00     27,303.00         81,909.00  
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32 Part-
D-51 

Providing and fixing of ISi mark Rubber 
Matting sheet Suitable for 11kV Class As per 
following specification. 
Reference IS:15652-2006 with latest 
amendment. 
Suitable for Voltage Class : B 
Max Use Voltage : 11kV 
AC proof voltage : 22kV 
Dielectric strength : 45kV 
Leakage current : < 10 micro ampere 
Colur RED/BLUE 
Make: Vardhman or equivelent  ( 
Rubberhouse India) 
Width :1 mtr. 
Thickness :2.5 mm. 
Surface :Chequred on one side and other side 
plain. NOTE: 
Contractor  has  to  supply  Rubber Matting  
sheet  as 'per  IS:15652-2006  with latest 
amendment  specification and shall submit 
test certificate for routine test as per relevant 
IS 

Sq.Mtr       20.00       4,492.00         89,840.00  

A)  Total Rs.    24,61,886.00  

B) Percentage above / below =_______ % of (A) above/Below Amount Rs.  

C) Total quoted price (C = A+B)  Rs.   

                                                                                                D) GST @ 18 % on (C ) in Rs.   

E) Grand Total in Rs. ( E= C + D) Rs.   

 
         
         Superintending Engineer                                     

                                                        GETCO, Jambuva 
 

 

NOTES  :- 

1 All the activities related to erection, testing and commissioning work shall be carried out as per the manual of OEM 
(Original equipment manufacturer), standard FQP and instruction of engineer-in-charge . 

2 All equipment erection charges are inclusive of shifting dragging handling of the respective equipment up to S/S 
erection site from its S/S site store but exclusive of GST. 

3 Contractor has to ensure safe shifting, dragging & erection of all equipments to comply with labour laws & I.E. rules 
etc. 

4 All erection charges are inclusive of fixing of clamp connectors, all necessary accessories to the respective 
equipment 

5 Transformer erection charges cover shifting dragging, handling etc. for its bushings radiators conservator tank and 
allied accessories. 

6 All erection work includes erection insurance to be arranged by the contractor at his cost. 

7 STORAGE CUM ERECTION INSURANCE :- Bidder shall note that storage cum erection insurance is to be taken 
at his own cost amounting Rs.50.00 Lakh to complete subjected work 

8 Bidder shall have to take the comprehensive Marine cum Erection (MCE) insurance policy against any loss, 
damage, theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of 
taking over the line or S/S by GETCO. 

9 All the required tools and tackles like conductor, earth wire compression, jointing machine, cutting machine, 
welding set etc, are to be arranged by the contractor at his cost. 

10 Contractor should complete transportation within one job as per above schedule. No extra payment will be given 
in any case other than this job. 

11 For power transformer oil filtration the filter machine shall be arranged by Contractor at his own cost. 

12 Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing pit 
resistance should be record as per standard. All expenditure like sufficient watering to maintain earth resistance 
up to the mark should be borne by contractor. 
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13 All the brought out items get to be approved from DE/EE  invariably. 

14 The execution of bore are to be carried out as per soil strata in consultation with E.E. . 

15 The Classification of hard rock strata should be got approved from E.E. invariably.  

16 Contractor has to make arrangement for site engineer and skill labors for maintaining all activities and records as 
per FQP. also assisting to staff/Engineer in charge to take IR values, Earth pits values, name plate detail, oil 
samples etc all activities relative to commissioning of project. 

17 Contractor has to make arrangement for skill labors for assisting to commissioning engineer, PLCC staff/engineer, 
SMS/testing staff/Engineer as an when require as per instruction of Engineer in charge. 

18 All items / materials shall be installed / erected in accordance with specified manuals /technical guide lines of the 
manufacturer and as per instruction of EIC. 

19 Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO 

20 All work should be done according to ISO & FQP and all require documents including filled FQP, testing results, 
etc. should be submitted while handing over the s/s. 

21 The above rates are with supply of cement by the contractor. 

 
 

 
 
SIGNATURE OF CONTRACTOR                                                                  Superintending Engineer  

(With rubber stamp/seal of the company)                                                               GETCO, Jambuva. 
 


