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E-Tender Notice No. AMR/CO/CMC-AM/27/2025-26

Superintending Engineer, Transmission Circle GETCO Amreli invites “On line Tenders” (e-
tendering) for the work of “work of erection, commissioning of new feeder bay HV & LV equipment's,
testing ,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new feeder bay for
EHV class substation augmentation at 220 KV Sagapara sub-station of AM division Vartej under Circle
Amreli (Under GEC Phase-II)” from registered contractors in appropriate class with GETCO and who
has executed similar nature of work successfully as mentioned in Qualification requirement criteria
given in the tender document. Bidders should fulfill all the qualification criteria. Otherwise their
bids will not be considered & price bid will not be opened. All the bidders should have valid e-tender
vender registration.

Tender papers & specifications may be down loaded from web site https://getco.nprocure.com (for
view, download and online submission) and GUVNL/ GETCO websites www.getcogujarat.com (for
view & download only).

Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT/Online mode Only. “All
the relevant documents of tender to be submitted online only”

Name of work Estimated Total Tender EMD Amount | Appropria
Cost in Rs. Time fee Rs. for MSME /Non te class
(Including limit (Non- MSME unit in
GST @ 18%) refunda Rs.
ble)
work of erection,

commissioning of new
feeder bay HV & LV

equipment’s, testing 1180.00 | EMD

,earthing,control wiring etc. (Rs. ;

of 220/66KV 160 Mva | _ VoK 1000,00 | FOr MSME unit
2356843.77 | 2 Month | +CGST @ | Rs-15000 and

Transformer No.-4 new

(60 9% Rs. | Non- MSME Any class
feeder -bay for EHV. class Days) 90.00 + | Rs.20000
substation augmentation at SGST @
220 KV Sagapara sub-station 9% Rs.
of AM division Vartej under 90.00)
Circle Amreli (Under GEC
Phase-II)

On line (e-tendering) tender/offer submission last date up to 16:00 hours
only (This is mandatory)

2 Date of opening of online technical bid (Preliminary stage) - online opening at
16:30 hrs. (if possible)

After evaluation of

3 | Tentative Date of on - line opening of Price bid technical bids

Note : Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT /Online Only.No
any physical submission require.
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IMPORTANT:

1.

All the relevant documents as per requirement of the tender to be submitted online i.e.
Technical bid, Qualification requirement data, detail specification Tender Fee plus GST as
applicable and EMD. Otherwise the offer will not be considered and no any further
communication in the matter will be entertained.

It is mandatory for all the bidders to submit their all require tender documents, Tender
Fees and EMD by on-line (e-tendering) .

The bidders are required to fill up all the online appendices (annexure) /forms. This is intended
for transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder
shall fill in the particulars against appropriate place in respect of each line appearing in each
online annexure.

(In the absence of required details in the online annexure, the corporation has every right to
evaluate the bids accordingly and bidder cannot raise any objection against any point during
evaluation.)

Bidders are requested to remain in touch with the web site for any amendment/ corrigendum
or extension of due date etc.

In case short submission of documents with bid and / or clarification if any required from the
bidder the required details / documents may be asked from bidder by E-mail/ physical form.
Tender Fee and EMD in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee are not
allowed. If bidder submit the DD/ Banker’s Cheque/Pay Order/ Bank Guarantee for Tender
Fee and EMD, in that case the same tender will be not considered.

The Earnest Money Deposit and tender fee plus GST as applicable will be accepted only by
RTGS/NEFT /online only in favour of “GUJARAT ENERGY TRANSMISSION CORPORATION
LTD.AMRELI"” As per given bank detail. Tender without EMD and tender fees shall be rejected.
payment through RTGS/NEFT bidder has to mail following details:

Sr. Required Details Details
No

Name & Address of the bidder
Bidder GST No

Tender No with due date

Mode of Transfer

Ref. ID with Bank Details

Paid Amount

Payment against (Tender Fee / EMD)

N(oojun|bhWIN |-

After payment of Tender fees and EMD through RTGS/NEFT bidder has mail detail = Teo:
setramreli@rediffmail.com , decmctramreli.getco@gebmail.com and
aotr.amreli@gebmail.com

Bidder has to provide all above details on the same date of payment so that receipt can
be generated
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e Bank Detail for RTGS/NEFT payment

Sr. Particulars Requisite Details

1 Name of Bank State Bank of India

2 Name of Branch Library Chowk - Amreli

3 Branch Code 60030

4 IFSC Code SBINO060030

5 Name of Account The Superintending Engineer, TR GETCO,Amreli
6 Account No. 31690479584

9. Bidder has to upload scanned copies of original (Notarized / self-attested copies of
original -as specified in tender document) documents with bid and no physical
documents to be submitted by bidder. All the online Annexures and price bid, other
tender documents must be submitted/attached online only.

10. The GETCO reserves the right to award the work to one or more bidders, considering
their technical and financial capacity OR to reject any or all tenders or accept any tender
without assigning any reason thereof.

Any technical questions, information and clarification that may be required pertaining to this enquiry should
be referred to: The Superintending Engineer , Gujarat Energy Transmission Corporation Limited.
Circle office Amreli.

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,

Superintending Engineer,
GETCO,Circle office-Amreli
To view the PDF file please use “Acrobat Reader” software which can be downloaded from ‘Adobe” website.

To view the PDF file please use “Acrobat reader” software which can be downloaded from “Adobe” website.
Note:

In case bidder needs any difficulty in accessing/submission of on line bid/ clarification or if training
required for participating in online tender, they can contact the following office:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,

403, GNFC Infotower, S.G.Road,

Bodakdev Ahmedabad-380054 (Gujarat)

Toll Free: 1-800-233-1010 (Ext. 501, 512,516, 517, 525),Phone No. 079-26857315/316/317,

Fax: 079-26857321/ 40007533, Email: nprocure@gnvfc.net
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SPACIAL INSTRUCTIONS TO THE BIDDERS

1. Payment of Tender Fee: (Non-Refundable)

1. Payment of Tender Fees will be accepted online i.e. by RTGS/NEFT/Online only.

2. Tender Fee in form of DD/ Banker’s Cheque/Pay Order/Bank Guarantee/Cheque are not allowed. If
bidder submit the DD/ Banker’s Cheque/Pay Order/Bank Guarantee/Cheque for Tender Fee and
EMD, in that case the same tender
will not be considered

2. Payment of Earnest Money Deposit (EMD):

1. Payment of Earnest Money Deposit (EMD) will be accepted online i.e. by RTGS/NEFT/Online only.

2. Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank
Guarantee/cheque are not allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/
Bank Guarantee/Cheque for Tender Fee and EMD, in that case the same tender will not be
considered.

3. Documents with Bid submission:

» Bidder has to upload scanned copies of original (Notarized/ Self attested copies of original -
as specified in tender document) documents with bid and no physical documents to be called
from bidder.

» In case of short submission of documents with bid and/ or clarification if any required from the
bidder, the required details/ documents may be asked from bidder in physical for n-procure invited
tenders.

» It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form)
remain legible (readable) and should not be password protected.

» All online bid Annexures & Tender Evaluation Checklist (QR) should be clearly filled. For any
differences or wrong entry bidder shall be sole responsible for that documents.

» The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for
transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder shall fill in
the particulars against appropriate place in respect of each line appearing in each online annexure.

» In the absence of required details in the online annexure, the corporation has every right to evaluate
the bids accordingly and bidder cannot raise any objection against any point during evaluation.

» All others Terms & Conditions of the original tender will remain unchanged.

» lItis, therefore, requested to follow above amendment guidelines scrupulously for all tenders invited
through online, please.

» By bidding online, the bidder is deemed to have read, understood and accepted all the terms
and conditions mentioned in the tender.
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Check List of minimum documents require for Online bid Submission by Bidder

Documents
Sr. Name of require Documents Name of PDF file Atta(.:hed
No. online
YES/NO
1 Scan copy of online payment receipt of Tender | 1.Tender fee
fee
2 Scan copy of online payment receipt of Tender | 2.Tender EMD
EMD
3 GETCO registered contractor certificate 3. G].ETCO registered
certificate
4 Electrical contractor’s license with latest | 4. Electrical contractor’s
validation license
5 Copy of GST Registration. GST No. must be | 5. GST Registration
online active
6 | Copy of PAN Card 6. PAN Card
Latest Bank Solvency Certificate of any | 7.Bank Solvency Certificate
7 Scheduled Bank of a sum of minimum 20% of
Bid Value
8 Copy of last three years ITR, balance sheet | 8.ITR, balance sheet and
and profit loss statement profit loss statement
9 | Copy of PF Registration 9. PF Registration
10 | Copy of latest EPF paid challan. 10. EPF paid challan
11 Integrity Pact 11.Integrity Pact
12 | Annexure-] 12. Annexure-I
13 | Annexure-II and III 13. Annexure-II and III
Schedule 1 to 7 | 14.Schedule 1to 7
14 | ( submit on firms letter-head with stamped &
signed )
Details of partners/ Directors of the 1?' Details of partners/
. . . Directors of the
15 | Firm/Company. Partnership Deed if . .
apolicable Firm/Company. Partnership
PP Deed if applicable
16 Copy of Notarized Power of Attorney as the | 16. Power of Attorney
case may be.
Duly attested copy of MSME registration (If | 17-MSME registration
17 applicable) certificate
18 Copy of Work Orders for relevant work | 18.Work Orders with name of
experience including Schedule-B line /SS
19 Form-3A (Work Completion Certificates) for | 19. Form-3A
the Work Orders of relevant work experience
Scan copy of Self-attested Tender document | 20. Tender signed copy
20 | i.e. signed on each pages (preferably digitally

signed)

Seal & Sign of Bidder
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Qualification Requirement for Bidder
(List of Documents to be submitted with Online Technical Bid only)

1. Registration:
The Bidder shall be registered contractor of GETCO of any Class.

2. Technical criteria:

[) The Bidder shall have executed minimum 01 No. of 132/66KV or Higher voltage class sub-stations
with State or Central Transmission Utility or major industries OR Equivalent Nos of 132KV or higher
voltage class Bays a same or different location. Substations include minimum two nos. of feeder bays,
one no. of Transformer bay. Copy of Work order & Satisfactory completion certificate from respective
department

II) Electrical contractor’s license with latest validation and approved Vendor of GETCO
registered.
[11) List of tools and tackles.

Experience of sub-order shall not be considered.

3. Financial Qualification requirement:
Payment of Tender fee and EMD

Copy of GST Registration. GST No. must be online active
Copy of PAN Card.
Latest Bank Solvency Certificate of any Scheduled Bank of a sum of minimum 20% of Bid Value.
Details of partners/ Directors of the Firm/Company. Partnership Deed if applicable.
Copy of Notarized Power of Attorney as the case may be.
Duly attested copy of MSME registration (If applicable).
Copy of last three years’ ITR, balance sheet and profit loss statement.
4. HR Qualification requirement:
1. Copy of PF Registration.
2. Copy of latest EPF paid challan.

© NGO

Above qualification criteria is for techno-commercial-HR scrutiny after opening the technical bid. However, the
GETCO reserves the right to award the work to one or more bidders, considering their technical and financial
capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

NOTE:- Along with above QUALIFICATION requirement, bidder should submit,

1. Filled Annexure-I, Annexure-II, Annexure-II, Integrity pact, and Schedule 1 to 7 on company’s letter
pad and attached on line in n-procure.

2. EMD refund application on company’s letter pad with stamp and sign as per given in tender

3. All documents should be submitted duly self-attested by the bidder in online through n-Procure
only.

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 9/77
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Scope Of Work
GENERAL CONDITION FOR WORK.
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering

all the services specified under the accompanying Technical Specifications.
2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data

Sheets and specified elsewhere.

3. The scope of work is “work of erection, commissioning of new feeder bay HV & LV equipment’s,

testing ,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new feeder bay for
EHV class substation augmentation at 220 KV Sagapara sub-station of AM division Vartej under
Circle Amreli (Under GEC Phase-II).” as per standard specification and standard practice of GETCO

and as per EIC.
4. The above work shall be done as per GETCO’s approved drawing/layout.
5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also

be maintained as per GETCO’s norms and instruction of EIC. If required field quality plan shall be
available at field offices.

6. During the work of safety check list shall be followed. Necessary check list will be available at our
field office.
7. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.

8. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP,
testing results etc. should be submitted while handing over the completed work.
0. The quantity mentioned in price bid is tentative and may vary in actual work order.

10. Execution of the Work As per schedule-B

11. Execution of the Work as per mention below issuing commencement letter from
Executive Engineer (AM),AM Divison Vartej for work as per mention below.

Sr. No. Name of Division Name of Sub station Work Execution

220/66KV 160 MVA Transformer
No.-3 New feeder bay at 220KV

1 Amreli 220KV Sagapara SS
Sagapara sub-station.

Note: Final location list will be given by Executive Engineer of division office during execution of work.
Conform line name and location number with concern in charge Engineer before starting work.

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 10/77
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Safety Clause - (Penalty clause)

1. The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from
time to time without any demur, protest or contest or reservations. In case of any discrepancy between
statutory requirement and GETCO Safety Rules referred above, the latter shall be binding on the
Contractor unless the statutory provisions are more stringent.

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency
or outsider due to negligence or non-compliance of GETCO safety norms then in addition to
the compensation and liability as per statutory requirement, contractor / agency shall be
penalized as under:

Sr.No Amount of Contract in Rs. Penalty amount per person
1 UptoRs. 1 Lac Rs. 5000/- plus GST as applicable
2 Abovel Lac to Rs. 10 Lacs Rs. 40000/- plus GST as applicable
3 10 to Rs. 100 Lacs Rs. 100,000/- plus GST as applicable
0
> 100 Lacs 1.0 A) of contract value plus GST as
4 applicable
2. Reporting:-

1. The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of
fatal/Non-fatal accident occurred to human being.

2. The GETCO investigating officer findings in to accident shall be final and binding to the contractor
/Agency.

3. Safety Requirement:

i) Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s
site in charge and supervisor. Safety document shall be handed over and vital safety norms and
key points of safety related to project shall be explained and recorded for commitment by erection
contractor. Such records are mandatory for clearing first erection bill.

ii) During site visit by GETCO official of Executive Engineer and above rank, the following checks
during execution of work shall be covered.

[.  Safety equipment available and utilize.
(a) Helmet.
(b) Safety belt.
(c)Safety shoes.
(d) Live line Voltage detector
II.  Safety procedure adopted.
(a) Permit to work
(b) Earthing at the place of work.
(c) Adequate supervision.
[lI. T &P physical Check. (Healthiness and Quality)
(a) P.P.rope.
(b) Wire rope and sling.
(c) Earthing rod
IV.  If above-mentioned safety requirements found violated in any of the above three
conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of
three conditions)
V.  During subsequent visit, if violation is found, then double penalty shall be deducted from
the bill of the Contractor/Agency.

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 11/77
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WORK & SAFETY REGULATIONS:

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant &
belonging to him or to GETCO or to others, working at the site. The contractor shall also be
responsible for provision of all safety notices and safety equipment required both by the relevant
legislations and Engineer, as he may deem necessary.

2. All equipment used in construction and erection by contractor shall meet Indian/International
Standards and where such standards do not exist, the contractor shall ensure these to be absolutely
safe. All equipment shall be strictly operated and maintained by the contractor in accordance with
manufacturer’s operation manual and safety instructions and as per guidelines/ rules of GETCO in
this regard.

3. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried -
out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910
and associated Laws/Rules in force from time to time. A register of such examinations and tests
shall be property maintained by the contractor and will be promptly produces as and when desired
by Engineer or by the person authorized.

4. The contractor shall provide suitable safety equipment of prescribed standard to all employees and
workmen according to the need.

5. The contractor shall provide safe working conditions to all workmen and employees at the site
including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be
erected under the control and supervision of an experienced and competent person. The contractor
only shall use good and standard quality of material.

6. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment
belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly
permitted in writing to handle such fuses, wiring or electrical equipment.

7. Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or owner, he shall:
a. Satisfy the Engineer that the appliance is in good working condition;
b. Inform the Engineer of the max. current rating & voltage of the appliances;
c. Obtain permission of the Engineer detailing the sockets to which the appliances may be
connected.

8. The Engineer will not grant permission to connect until he is satisfied that;
a. The appliance is in good condition and is fitted with suitable plug
b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall
be an earthed metal sheath surrounding the cores.

9. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No
weight of any description will be imposed on any cable and no ladder or similar equipment will rest
against or attached to it.

10. No repair work shall be carried out on any live equipment. The equipment must be declared safe
by the Engineer and a permit to work shall be issued by the Engineer before any repair work is
carried out by the contractor. While working on electric lines/ equipment, whether live or dead,
suitable type and sufficiently quantity of tools will have to he provided by the contractor to
electricians/ workmen/ officers.
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11. In case any accident occurs during the construction/ erection or other associated activities
undertaken by the contractor thereby causing any minor or major fatal injury to his employees due
to any reason, whatsoever, it shall be the responsibility of the contractor provide medical facility /
treatment & to promptly inform the same to the Engineer in prescribed form and to also to all the
authorities envisaged under the applicable laws.

12. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work
is being carried out in such a way that it may cause accidents and endanger the safety of the persons
and/or property and/or equipment. In such cases, the contractor shall be informed in writing about
the nature of hazards and possible injury/ accident and he shall comply to remove shortcomings
promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of
the Engineer in this respect shall be conclusive and binding on the contractor.

13. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to
safety reasons and the period of such stoppage of work will not be taken as an extension of time for
completion of work and will not be the ground for waiver of levy of liquidated damages.

14. it is mandatory for the contractor to observe during the execution of the works, requirements of
safety rules which would generally include but not limited to following;
a. Each employee shall be provided with initial indoctrination regarding safety by the contractor,
so as to enable him to conduct his work in a safe manner.
b. No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both himself & his fellow employees.
c. Employee must not leave naked fires unattended, smoking shall not be permitted around fire
prone areas and adequate firefighting equipment shall be provided at crucial location.
d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient first
aid to the injured.
e. Requirements of ventilation in underwater working to licensed and experienced divers, use of
gumboots for working in slushy or in inundated conditions are essential requirements to be fulfilled.

15. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be
prescribed from time to time without any demur, protest or contest or reservations. In case of any
discrepancy between statutory requirement and GETCO safety rules referred above the latter shall
be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Rs. 1,00,000/- per These are
Causing death person for death/ applicable
b. Major injuries or accident causing Rs. 20,000/- injury to any
25% or more permanent disablement per person person,

To workmen or employees
Permanent disablement shall have same meaning as indicated in workmen’s compensation Act. The
compensation mentioned above shall be in addition to the compensation payable to the workmen/
employees under the relevant provisions of the laws as applicable from time to time. In case the
owner is made to pay such compensation then the contractor is liable to reimburse the owner such
amount in addition to the compensation indicated above.

|
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ANNEXURE-A
OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered in
an atmosphere of trust and respect between providers of goods and services and their users for the ultimate
benefit of society a the nation, safety guidelines are agreed upon by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the Accident, while execution
of works in indoor and outdoor systems of GETCO, the Following guideline and preventive measures are
identified.

Indoor safety precaution

Outdoor safety precaution

The method of work required T&P and
manpower should be discussed between
GETCO supervisor, contractor’s supervisor
and gangleaders.

The method of work required T&P and
manpower should be discussed between
GETCO supervisor, contractor’s supervisor
and gangleaders.

Prior to execution of work a joint survey
must be conducted by GETCO supervisor
and contractor’s supervisor for risk
assessment.

e C(Clearly identify the work location, to
distinguish between the equipment
that is dead and other equipment /
part that maybelive.

* Disconnect equipment from supply.

* Protect against other live
parts.

 Take special precautions when close to
bareconductors /Busbar.

Prior to execution of work a joint survey

must be conducted by GETCO supervisor,

contractor’s supervisor and DISCOM line
man in order to identify the following :

a. HT/LT line or tap line crossing under
each span of line of the work.

b. Isolation point of each line crossing.

c. Each line crossing & isolation point
under each span must be discussed and
noted in maintenance register with
sketch.

Following safety guidelines are mandatory
for all contractors operating in GETCO
premises for Electrical, non-electrical &
civil works.

1. The contractors must provide advance
planning of work to concerned in-charge
of substation in writing.

2. Before starting any work whether switch
yard, “permit toallow to work” must be
taken from control room in-charge.

3. Utilizing Electrical /non-electrical
Equipment, safety rules must be
implemented.

4. If the work is to be carried out on
day or public holiday, the necessary
permission must be taken in advance,
requesting in writing.

5. Unwanted person including children of
labours will not be allowed at working
site/ in the switchyard and in the
prohibited area.

6. Any electrical work or electrical
connections to equipment for any other

Contractor’s supervisor and GETCO
Supervisor must ensure all isolations
physically with adequate earthing

technically prior to give clearance to gang
leader for taking up job.

While execution of stringing work, the
identified line crossing must be isolated
/ de-energized and written clearance
should be obtained from concerned
DISCOM supervisor.

The isolation of Tap line must be physically
seen and verified by Contractor and GETCO
supervisor.

At D.O. fuse junction contractors person
should be posted to ensure that no person
restore D.O. supply while work is under
execution

Contractor’s supervisor must ensure that
concern officer take LCP for EHV line and

Seal & Sign of Bidder

1/We have read and clearly understood all the above terms & conditions and accept here with

Page 14/77




Gujarat Energy Transmission Corporation Ltd. 7/‘

’a’/ . . R . .
éaﬁ Transmission Circle Office, Amreli.
GETCO Add.: Near 66KV Sub-station, Keriya Road, Amreli - 365 601.

e-mail : setramreli.getco@gebmail.com setramreli@rediffmail.com

Azadi

Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007.
Corporate Identity No. (CIN): U40100GJ1999SGC036018

work must be carried out by certified

power line crossing.

electrician/wiremen with adequate size of
Wire through MCB as per L.E. Rule.

- Live penal area / bus bar must be
isolated and sealed / bifurcated with
red colour tape for visible warning.

- Display Board must hang on LCP
panel.

- Transformer must be switched off
whenever and wherever contractor and line
workers are not satisfied with isolation,
earthing or any equipment performance of
GETCO, it will be pointed out and work shall
begin only after resolution. Contractor shall
not take up job in absence of GETCO
authorized person. All wire temporary
connection & material whenever erection
activity has any  connection and
disconnection work of bus bar, string bus.

All workers / labour of contractor &
supervisors must use personal protective

equipment (PPE) during the work like
gloves, safety belt, Safety shoes, Helmet,
earthing rods, etc, duly approved by GETCO.

All workers / labour of contractor &
supervisors must use personal protective
equipment (PPE) during the work like
gloves, safety belt, Safety shoes, Helmet,
earthing rods, Live line detector etc, duly
approved by GETCO.

The local earthing must be done at the
place of work before execution of any work.

The local earthing must be done at the place
of work before execution of any work.

11 kV breaker in panel must be switched
off and racked out only after ensuring no
voltage in breaker and without door
opening.

Circuit breaker opening is not an isolation
and isolator on either side must be opened.
No work during rains and cloudy weather
condition.

Transmission line activities.
1) Used of Voltage detector to
ensure outage.
2) Earthing at three point, local, left &
right side of bus bar / string bus.
3) Match line colour code with colour of
wrist band.

Local earthing of electrical equipments like
filter M/c, welding machine, testing Kkits etc.
is must.

Crane shall only be used for material
handling and erection. Working platform
shall only be used for work in switchyard.

Seal & Sign of Bidder
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GENERAL COMMERCIAL CONDITIONS :-

1. Definition of Terms: “Owner” shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or
any of its group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal
representatives, successors and assigns.

2. The Gujarat Energy Transmission Corporation Ltd., Amreli hereinafter called ‘GETCO’/ ‘OWNER’
intends to receive bids for “work of erection, commissioning of new feeder bay HV & LV
equipment’s, testing ,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new
feeder bay for EHV class substation augmentation at 220 KV Sagapara sub-station of AM division
Vartej under Circle Amreli (Under GEC Phase-II)” detailed in the accompanying specifications in
accordance with Terms and Conditions herein. The bids shall be prepared and furnished as per these
instructions.

3. The validity of tender is 180 days from the date of opening of technical bid.

4. Earnest Money Deposit:

a. Bidders are requested to pay an earnest money deposit for Work (As per GUVNL Purchase Policy
2016) by RTGS/ NEFT/ Online mode for the amount as specified in the tender notice

b. Payment of Earnest Money Deposit (EMD) can be accepted by RTGS/NEFT /Online only.

c. Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee are not
allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/ Bank Guarantee for Tender Fee and
EMD, in that case the same tender will not be considered.

d. Tenders not accompanied by EMD shall be rejected.

e. Ifduring the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD
shall be forfeited and the tenderer may be disqualified from tendering for future works of
GETCO.

f. The EMD will be returned promptly to the unsuccessful tenderer on receipt of EMD refund
application from the bidder. The EMD will be returned to the successful tenderer after he furnishes
the Security Deposit for performance and duly enters into the contract. If he fails to furnish the SD
or to execute the contract for the work offered to him, his EMD plus GST shall be forfeited and the
tenderer may be disqualified from tendering for further works for GETCO.

g. All the Bidders shall be required to pay EMD, except those who are exempted as per Industries &
Mines Department, GoG New Purchase Policy Resolution No. SP0/1095/2636(97) /CH dated
23.09.1997 for Small and Micro Scale Industries.

h. In cases, where EMD need not to be paid, valid exemption Certificates duly Notarized has to
be produced / attached in place of EMD documents as per the Tender Terms and Conditions.

i. The Micro and Small Scale Industrial (manufacturing) Units registered under Small Scale Industries

of Gujarat State and holding subsequent registration with CSPO / NSIC / DGS&D, Registration

Certificates for the item under Tender will be eligible for exemption from payment of EMD on

submission of attested copies of their SSI (SSI/ MSME Part-II) & CSPO / NSIC / DGS&D Registration

Certificates in EMD Cover. This benefit of exemption will not be admissible if they take part in the

tender indirectly either through their dealers, agents, distributors or other intermediators.
The Certificates should indicate the manufacture of items offered.
k. Government or Semi-Government Organizations, which are being run departmentally & are not
Limited Companies, will be eligible for exemption from payment of EMD.

l. Participants not covered under these categories mentioned at Clause No. 4.9.3 will have to pay EMD
compulsory, as prescribed in tender notice, failing which the “Bid” will be treated as “Disqualified
Bid” and automatically stand as “Rejected Bid” at the time of opening of Preliminary / Technical Bid.

—-

5. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid
only.

The Tenderers shall specifically note that the Tenders are invited on percentage basis only.

7. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.

o
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8. Arithmetical error will be rectified on the following basis:

a. Ifthere is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there
is a discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and
the total bid amount will be corrected accordingly. If there is a discrepancy between work and
figures, the amount advantageous to the Owner will prevail. If the bidder does not accept the
correction of the errors as above, his bid will be rejected and the amount of EMD will be forfeited.
The bidder should ensure that the prices furnished in various price schedules are consistent with
each other.

b. In the case of any inconsistency in the prices furnished in the specified prices schedules to be
identified in Bid Form, the Owner shall be entitled to consider the highest price for the purpose of
evaluation and for the purpose of award of Contract use the lowest of the prices in these schedules.

c. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each
bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one
which conforms to all the terms and conditions of the Bidding Document without material
deviations. A material deviation is one which affects in any way the prices, quality, quantity or
delivery period of the equipment, completion of works or which limits in any way the
responsibilities or liabilities of the Bidder of any right of the Owner as required in these
specifications and documents. The Owner’s determination of a bid’s responsiveness shall be based
on the contents of the bid itself without resource to extrinsic evidence.

d. A bid determined as not substantially responsive will be rejected by the Owner and may not
subsequently be made responsive by the Bidder by correction of non-conformity.

9. Security deposit: - The contractor will have to pay the Security Deposit at 5% of the order value on
placing the LOI. The contractor will have to pay entire S.D i.e 5% by demand draft / BG of any
Nationalized/Scheduled Bank as per approved format’ within 10 days from the date of the issue
of LOL higher percentage of security deposit may be fixed at the direction of The Superintending
Engineer. DD/B.G. issued by some co-operative bank is acceptable as per listed under

a. Guarantees issued by following Banks will be accepted as SD on permanent basis;

1. All Nationalized Banks.

b) Guarantees issued by following Banks listed in the Ilatest GR . No.: FD/MSM/e-
file/4/2024/2859/D.M.0  date:01.05.2025. GETCO circular No. 1/ 2025-26. L.
No:GETCO/GM(F&A)/Bank Guarantee 25-26/173 Date: 05.05.2025, will be accepted as SD for the
period up to 31/03/2026. The validity cut-off date in the GR is with respect to the date of issue of
Bank Guarantee irrespective of the date of termination of Bank Guarantee.

Axis Bank

A U Small Finance Bank

Bandhan Bank

Barclays Bank

City union Bank

CSB Bank

DBS Bank india limited

DCB Bank

Equitas Small Finance Bank

10. ESAF small finance Bank

11. Federal Bank

12. HDFC Bank

13. HSBC Bank

14. ICICI Bank

15. IDBI Bank

16. IDFC First Bank

O OXON W
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2)

3)

4)

17. Jammu and Kashmir Bank

18. Jana Small finance Bank

19. Karnataka Bank

20. Karur Vysya Bank

21. Kotak Mahindra Bank

22. South Indian Bank

23. Standard Chartered Bank

24. Tamilnadu Mercantile Bank

25. Utkarsh Small Finance Bank

26. Yes Bank

27. Ahmedabad Mercantile Co-Operative Bank
28. Nutan Nagrik Sahakari Bank Ltd.

29. Rajkot Nagrik Sahakari Bank Ltd.

30. Saraswat Co-operative Bank Ltd.

31. SBPP Co-Operative Bank Ltd

32. SVC Co-operative Bank

33. The Cosmo Co-Op Bank Ltd

34. The Gujarat state Co-operative Bank

35. The Mehsana Urban Co-Operative Bank
36. The Surat District Co-Operative Bank

37. The Surat People’s Co-Operative Bank Ltd.
38. The Kalupur Commercial Co-Operative Bank
39. The Panchmahal District Co-Operative Bank
40. The Baroda District Co-Operative Bank
41. Baroda Gujarat Garmin Bank

42. Saurashtra Garmin Bank

SD will be refundable after completion of Guarantee period from Date of completion of satisfactory

of work or finalization of final bill whichever is later . Earnest money will be liable to be forfeited
if (1) If Tender is withdrawn during validity of the offer and (2) The tenderer fails to deposit the

security deposit.

Contract Period: - The time allowed for completion the whole work is 2.0 Month (60 days) from the
date of issuing of commencement of the work by Executive Engineer (AM), AM Division Vartej,
failing which the penalty @%2% per week (+ GST applicable) or part thereof on delayed portion of work
and / or supply value subject to ceiling of 10% (+ GST applicable) of the total contract value will be
imposed.

The time limit for the work may be reduced and contractor should make all his efforts to complete the
work within stipulated time limit as may be given by the Engineer in charge depending upon emergency
of work, GETCO reserves the right to reduce the time limit without giving any notice.

Goods and Service Tax (GST): -

The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess
means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the
State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017and all related ancillary
legislations). Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance
of tender only and any deviation in the same shall not be accepted. Further, any additional liability of
GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and
above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund received
by the supplier / contractor on account of GST charged from the company; such refund shall have to be
passed on to the company, along with interest if any. Such refund along with interest needs to be passed
on suo-moto by the supplier / contractor.
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Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 18%
per annum if GST charged is not paid / short paid to the government or fail to upload the details or uploads
inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated time limit.

1% SGST TDS and 1% CGST TDS or 2% IGST TDS on principal amount is applicable with effect from
01.10.18.

All royalties, toll tax, local tax, development charges, Goods & Service Tax (GST), Cess & any other taxes as
applicable. in respect of this contract shall be payable by the contractor & Gujarat Energy Transmission
Corporation will not entertain any claims whatsoever in this aspect.

GST: -

(i) Contractor has to submit the GST Registration certificate.

(I) Contractor should be registered under GST laws which they shall pay the GST for this contract.

(iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill and in
which it shall be specifically mention the nature of service & SAC code under which the amount of GST
payable by contractor and payable by GETCO (if any) without fail.

(iv) GETCO will be withheld the GST x amount of contractor and it shall be reimbursed on production of
documents evidences of payment made by contractor.

(V) The Contractor has to submit invoice to GETCO indicating following.

Name, address and GST registration no. of the service provider Name and address of person receiving
the service i.e. GETCO Description and value of taxable service provided

The total GST payable thereon with bifurcation of service tax GST payable by service provider and service
receiver.

Contractor hasto also supply tax invoice as described under GST rules and Regulation r indicating GSTIN
No. Contractor has to submit notarized undertaking regarding applicability of E-invoice and if provision
of E-invoice will be applicable to the contractor then payment of the bill will be done only on submission
of e-invoice as per GST Act. Format of E-invoice undertaking is attached herewith for ready reference.
(VI) “GST may be paid along with the RA Bills and you have to submit the CA Certificate and Undertaking
signed by authorized signatory of the contractor along with the last RA bill / final bill to ensure that GST
charged and collected from GETCO is paid to Government treasury and the accurate & correct details of
invoices are also uploaded on the GST portal within the stipulated time. The Copy of CA Certificate and
Undertaking is attached herewith.

However, final bill shall be paid and SD / BG shall be released only if the contractor has duly discharged
its GST liability related to the said contract and submit necessary documentary evidences as mentioned
above.

On forfeiture of EMD, SD or guarantee under the terms and condition of this tender, applicable GST will
also be recovered from the bidder/ contractor and GETCO reserves all rights of such recovery of such
forfeited amount along with GST

In case, Contractor fails to submit the above mentioned documentary evidences, the GST shall be
recovered along with Interest @ 18 % from the payable amount of the contractor for said contract or
any other contract.

5) STATUTORY VARIATION:
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the
event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it
takes place within the original contractual delivery date will be to COMPANY’s account subject to the
claim being supported by documentary evidence. However, if any decrease takes place after the
contractual delivery date, the advantage will have to be passed on to COMPANY. Statutory Variation
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6)

7)

8)

clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under
GST

WELFARE CESS: -

a) Onreceipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit
the documentary evidence to the concern office. Copy of Registration certificate shall be submitted
before submission of 1st RA bill

b) As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for
supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects,
and civil works.

c) Contractor shall get registered under Welfare Cess Act before commencement of work in
required head as per nature of work. Office of the Factory Inspector is authorized at present
as aregistering authority.

d) GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary
evidence of payment. Registration charges will not be reimbursed.

e) The contracts for which supply or part supply of material are in the scope of GETCO, then contractors
shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of
utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the
contractor on receipt of request letter along with documentary evidence of payment. For calculation
of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for
payment. This will be over and above the A/T value. The modality of payment/ reimbursement of
welfare cess will be as under.

f) Before release of payment of first R. A. Bill, the contractor has to submit the documentary evidence of
registration. Only thereafter, the bill will be processed for payment.

g) Before release of payment of subsequent R.A. Bill, the contractor has to submit the documentary
evidence of payment of welfare cess of previous R.A. Bill.

h) Welfarecess shall be reimbursed on production of proof of such payments made by the
contractor to the appropriate department as per rules. Payment should be made through
cheque only and afterward for 10 Days Bank statement should be produce at the time of
reimbursement of welfare cess.

i) If the R.A. Bill happens to be first and final bill, then before release of payment, contractor has to
submit documentary evidence of registration under Welfare Cess Act and evidence of payment of
welfare cess.

The contractor will have to give indemnity bond for material on Non-judicial Stamp paper of value
Rs. 300/- to GETCO as per attached format. The cost of stamp paper will be borne by the
contractor.

The contractor will have to give safety cum indemnity on Non-judicial Stamp paper of value Rs.
300/- to GETCO against any possible claim of compensation for damage to contractor’s staff or any
of third party during the execution of work. The cost of stamp paper will be borne by the
contractor.

9) Also, the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our

Transmission Circle, GETCO, Amreli before commencement of works as per GETCO’s prescribed
Performa. The cost of stamp paper will be borne by the contractor.

10)Guarantee: - It is the responsibility of the contractor to handover the complete work free of all

defects. If within a period of one year from the date of handing over the work it is noticed that any
defects occur due to bad workmanship, it is the duty of the contractor to rectify / replace the same
at his own cost. If within seven days from the date of receipt of such notice, the contractor does
not take up the work, same will be carried out at his risk and cost.

11) As regard damage the materials, equipment and worker of the contractor, he himself will be responsible.

If there is any compensation to be paid in respect of “WORKMAN” compensation act of any other statutory
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provisions, the same will have to be paid by the contractor direct. If he thinks fit he may take necessary
insurance cover, at his cost.

12) The quantum of the work as mentioned in estimate/ schedule —‘B’ is tentative and it can be vary or differ
as per site condition. The payment shall be made only on actual work executed or order quantity,
whichever is less.

13)The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract”
for works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any
other action as may be decided by Superintending Engineer (TR), GETCO, Amreli/Competent
Authority.

14) The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will be
done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall
be considered as final and unchallengeable.

15)No part rate or reduced rate shall be allowed in final bill.

16) The contractor has to follow all labor laws, safety rules and regulations. The GETCO does not take any
responsibility in case of accident or injury to the workers. The safety/ security of men, materials and
equipment shall be sole responsibility of the contractor.

17) The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is
a must condition for the agency.

18) The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any
tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.

19) The work should be commenced immediately from the date of receipt of instructions from office and
should be completed within stipulated time limit thereafter.

20) The tender includes all minor accessories and items of work which have not been specifically mentioned
in the specification schedule etc. but are essential for completion of work. The contractor will not be
eligible for any extra payment in respect of such minor accessories and items of work.

21) Tenderer will be qualified only who have submitted all the required documents as mentioned in tender
notice.

22)No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to
whatever so reasons.

23)GETCO will not pay any idle charge for any site conditions or any circumstances.

24) In case of any dispute/ doubt, the decision of Superintending Engineer , GETCO, Amreli. shall be
unchallengeable, final and binding to the contractor.

25) The contractor has to remain in close day to day contact with Engineer in charge of work i.e. concern of
Executive Engineer of AM Division Vartej who will issue detailed instruction for the commencement
of the work.

26) Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the
contract for works available in the office.

27) All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.

28) The contractor will have to complete entire job as per directive and instruction of Engineer in
charge. If he fails to do so entire work will be carried out at contractor’s risk and cost.

29) The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter
machine provided by GETCO for oil filtration work. No loss of o0il should occur and in case if occurs; its
cost will be recovered from contractor’s bill. The contractor has to apply sufficient nos. of cycles for oil
filtration works as decided by the Engineer in charge.

30) The tender shall be issued to only the experienced contractor who has completed such job of similar
nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the
tenderer to offer the bid.

31)Tender offer without payment of EMD will be rightly rejected without assigning any reason
thereofand decision of Superintending Engineer,GETCO, Amreli will be final and unchallengeable.

32) The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet will
be available in the concerned office in any working days. In the event of placing order, the contractor will
have to sign this booklet along with other document and agreement. All the usual terms and conditions
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of the GETCO, through the same might have not been mentioned in this specification or contractor booklet
will applicable to this contract, and the decision of the Superintending Engineer shall be binding on the
contractor.

33) After completion of the work, all the surplus materials issued by the GETCO shall be returned by
contractor to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
34) Specification in any items mentioned in tender are subject to change without any prior notice and binding

to the contractor.

35) If the work is required to be carried out during fix outage then the contractor has to deploy adequate man
power, material, tools etc. well in advance and has to complete the entire work during this specific outage
period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to
prolong outage.

36) If required by GETCO, contractor shall have to provide free to and fro traveling facility to our Junior
Engineer or Technical staff for the work.

37)The contractor shall not refuse to execute the work order at any time and it will be his sole
responsibility to execute and complete this work as per the instruction of Engineer in charge

38)For shortages of any materials issued by the GETCO for the work, recovery shall be made from
you, on the basis of prices of the materials (prevailing on the date of settlement of materials
account) plus 15% supervision charges plus GST As applicable.

39) No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority

40) All the materials issued by GETCO shall be transported to the work site on same day and to be preserved
in safe custody failing to which GETCO shall initiate legal actions. Similarly as per instruction of Engineer
in charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO
shall initiate legal action

41) No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

42)The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer.
The tender without this list and other required documents (as mentioned above herein the tender)
should be rejected out rightly.

43) The bidder shall specifically note that GETCO will not pay any extra amount towards any type of
claim except for the description indicated in Schedule - ‘B’. The party has to carry out all other/
additional required activities/ works as directed by Engineer in charge which is not mentioned in
Schedule but required to be completed as per site condition and for this work no extra payment
shall be made by GETCO.

44)GENERAL: -

a) The interpretation of specifications doubts etc.:-In case of any doubts about what is mentioned
in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the
Department in writing and in advance of filling in the Tender. In case of difference of opinion about
interpretation of specification etc. the decision of Superintending Engineer, GETCO,Circle office-
Amreli will be final and shall be binding to the contractor.

b) Accounts of Materials issued: -The contractor shall have to maintain accurate day to day and item
wise account of use of issued materials which shall be got checked from time to time by the
representative of the GETCO. The contractor will be responsible for custody and preserving the
issued materials till the work is handed over by the contractor after completion.

c) The contractor has to maintain site register, covering all the daily details of material receipt and
utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and
Executive Engineer during the site visit. Any bill without site register shall not be passed.

45) The contractor shall be responsible for breakages, losses and theft of material during transit or erection
after the materials issued from the stores till the completion of work and is taken over by the GETCO.

46) The contractor will be responsible for the loss, distribution of deterioration of the materials, stores or
articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under
any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were
his property.

47) The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as
possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis
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of its records and pay him such amount as if found due to him together with the amount of security
deposit. If any remaining payable to him after deduction, there from the amount due by him to the GETCO.
The GETCO shall not entertain further claim from thereafter.

48) The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by
the contractor for that item is abnormally high when compared to the estimated rates.

49) Delivery of Material: - All material/ equipment required for this work as per schedule shall be delivered
at any store centers of Amreli (TR) circle jurisdiction or any store of GETCO. and contractor has to take

delivery from these stores at his own cost only. All material/ equipment required for this work as per
schedule shall be arranged by contractor.

50) SUPPLY OF MATERIALS BY GETCO: -

Material of MS Round Bar of (25/32/40mm), GI strips/round bar of 75 X10mm & 50x 6mm will be
provided by GETCO. For earthing GETCO will supply only G. L. Strip & Scrap for mesh, remaining
materials such as salt-cock pipe etc. is to be supplied by the contractor.

51) MATERIALS TO BE SUPPLIED BY THE CONTRACTOR:

All GI/ MS nut bolts, Copper bonded earth electrode with copper coating as per approved drawing,
welding rods, earthing pit’s cover, block cotton soil, wood charcoal, salt, cement, sand, Bentonite
powder, Aluminum paint, anti-corrosive zinc rich paint, Cast iron pipe of inner Dia-100mm,
thickness-13mm, length-3000mm and other which is required for complete whole job.

52) Contractor will ensure that completion of work i.e. all works connected with substation/line/other
having been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due
to incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by
contractor at his own cost.

53) Billing and Payment Terms

(@) The contractor shall have to submit the RA bill of order to the concerned Deputy Engineer/In-charge
engineer of sub-division of concerned division for payment once in a month period. Final bill will be
processed, recorded and payment done by Executive Engineer of AM division Vartej.

(b)  90% payment of amount claimed as per invoice by party as per schedule-B/scope of the work covering
various activities and as per terms and conditions of tender work against R.A. bills duly certified by EIC
within 60 days from the date of R.A.Bill.

(c) Balance 10% of erection value shall be paid within 60 days against completion of work only after
settlement of material account statement of items supplied, used, and credited the balance material
,erected and successful completion of work the same amount will be release in final bill only and
payment will be made only after passing of final bill.

(d) If net payable amount is more than Rs 10 Lacs, payment will be released from circle office/corporate
office. All the payment shall be made through RTGS/NEFT only.

(e) The payment will be released within 60 days. However, in case of any delay due to any eventuality no
interest charges shall be paid.

£ 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of
completion and on finalization of time limit extension by competent authority.This amount will be
released after deducting amount towards the time limit penalty if any.

(g) All the bills in accordance with the above clauses must be submitted with the following information:

1) Item wise work done during billing period.

2) Item wise cumulative work done.

3) Account for material consumed and balance stock.

4) For non-submission or part submission of above information, an additional 5% amount of the
respective RA bill shall be withheld and shall only be released at the time of final bill

(h)  GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill.

() Any outstanding recoveries of GETCO for any other than this transaction or anywhere done in GETCO
can be recovered from this Contractor’s /Suppliers’ payment which is authentically approved by
competent authority.
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“To streamline and enhance the effectiveness of the invoice submission process by the Vendors, GUVNL
has introduced Vendor Management System(VMS) for both material supply bills and work-related bills
at the Circle /Division/Sub-division level.

All the Supplier/Contractor have to use this portal (www.vms.guvnl.com) to upload the Invoice of any of
the GUVNL group company including GETCO along with relevant documents like Tax Invoice, Commercial
Invoice, Proper Dispatch Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for
supply bills and Tax Invoice, PF documents, GST Challans, Welfare cess challans, Insurance copies etc. in
one file as per the AT / PO/ Work Order Terms and Conditions. Supplier/ Contractor login / password
will be provided on request by respective company, one login credential for all GUVNL group companies
for uploading of invoices.”

PAYMENT TERMS UNDER MSME ACT:
(1) You have to update your MSME detail on GETCO’s website by following link https://getco.co.in/msme/ (and
intimate to concern bill submitting office with copy to this office).

(2) The payment will be made within 45 days from the *date of acceptance or the **date of deemed
acceptance of goods or Services i.e. After submission of all required documents as per AT Terms & time to
time circular issued by GETCO’s Corporate Office as well as statutory requirement to process the Bill.

* Date of acceptance means -
(a) The day of actual delivery of goods or the rendering of services; or
(b)Where any objection is made in writing by the buyer regarding acceptance of goods or services, the day on
which such objection is removed by the supplier;
** “Date of deemed acceptance”

means, where no objection is made in writing by the buyer regarding acceptance of goods or services within
fifteen days of the delivery of the goods or the rendering of services, the day of the actual delivery of goods
or the rendering of services;

54) PROTECTION OF PROPERTY AND CONTRACTOR'’S LIABILITY
The Contractor shall be responsible for any damage resulting from his operations. He shall also be responsible
for protection of all persons including members of public and employees of the Owner and the employees of
other Contractors and Sub-Contractors and all public and private property.
55) Quantities given in the Schedule of work in price Bid are to be executed by the contractor at the rates accepted
by the GETCO in the A/T. In case of any deviation in tower quantity / type of tower / length of line, excavation
/ concreting/OTHER WORK resulting into an increase in which event the field officer shall obtain prior
approval of the COMPETENT AUTHORITY and excess quantity shall be paid only at the accepted rate of the A
/ T.No any Excess work / amount to be executed without prior approval of competent authority.
56) The erection work beyond contractual ceiling amount shall be done only after approval from the GETCO
authority.
57) CONTRACTOR'’S SITE ESTABLISHMENT
The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract.
Any written order or instruction of the Engineer or his duly authorized representative shall be communicated
to the said authorized resident representative of the Contractor and the representative shall be available at a
stated address for this purpose.

58) CO-OPERATION WITH OTHER CONTRACTORS
Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing
other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in
the vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to
minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen.
Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to
the Contractor’s work shall promptly be made good at the Contractor’s own expense.
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59) PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by GETCO. No
claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor’s works and
the Contractor shall be responsible for complete restoration of the damaged works to original conditions to
comply with the specification and drawings.
60) The laws applicable by the contract shall be the laws in force in India. The courts of Amreli shall have exclusive
jurisdiction in all the matters arising under this contract.
61) The contractor will have to deploy minimum skill labours/ fitters as per requirement of the work at site on
daily basis, failing to which GETCO shall deduct 1,000/- per day plus GST from the bill.
62) FORCE MAJEURE

1.Force majeure is herein defined as anycausewhich is beyond the control of the Contractor or the Owner
as the case may be, which they could not foresee or with a reasonable amount of diligence could not have
foreseen and which substantially affects the performance of the Contract, such as:

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared,
priorities, guarantees, and embargoes.

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other
in writing of such causes.

2. The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from
any force majeure cause as referred to and/or defined above:

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even
though such cause may occur after Contractor’s performance of obligation has been delayed due to
other causes.

63) SUSPENSION OF WORK

1. The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works
without invalidating the provisions of the Contract. Orders for suspension or reinstatement of the Works
will be issued by the Engineer to the Contractor in writing. The time for completion of the works will be
extended for a period equal to duration of the suspension.

2. Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the
works will be paid by the Owner, provided such costs are substantiated to the satisfaction of the
Engineer. The Owner shall not be responsible for any liabilities if suspension or delay is due to some
default on the part of the Contractor or his Sub-Contractor.

64) CONTRACTOR'S DEFAULT

1. If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or
neglect to comply with any reasonable order given to him, in writing by the Engineer in connection with
the works or shall contravene the provisions of the Contract, the Owner may give notice in writing to the
Contractor to make good the failure, neglect or contravention complained of. Should the Contractor fail
to comply with the notice within thirty (30) days from the date of serving the notice, then and in such
case the Owner shall be atliberty to employ other workmen and forthwith execute such part of the works
as the Contractor may have neglected to do or if the Owner shall think fit, without prejudice to any other
right he may have under the Contract to take the work wholly or in part out of the Contractor’s hands
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65.

and re-contract with any other person or persons to complete the works or any part thereof and in that
event the Owner shall have free use of all Contractor’s equipment that may have been at the time on the
Site in connection with the works without being responsible to the Contractor for fair wear and tear
thereof and to the exclusion of any right of the Contractor over the same, If the sum that the contractor

is entitled to be paid plus the costs incurred by the Owner in completing the works, exceeds the Contract
Price or the entire works if entire works have been completed or the price for part of the work if part of

the works have been completed, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor, the Contractor shall pay the balance to the
Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the balance to the
Contractor. For facilitating such payment, Owner shall pay the balance to the contractor. For facilitating
such payment, Owner shall encash the Bank Guarantees of Contactor available with Owner/s and retain
such other payment due to the Contractor under the Contract in question or any other Contract that the
Owner/s may have with the Contractor. Such payment of excess amount shall be independent of the
liquidated damages for delay which the Contractor shall have to pay if the completion of works is
delayed.

In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay
liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.

Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle
the Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof. The
Contract Performance Guarantee shall be valid for the full value and for the full period of the Contract
including guarantee period.

TERMINATION OF CONTRACT ON OWNER'S INITIATIVE

The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than
those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such an event give
fifteen (15) days notice in writing to the Contractor of his decision to do so.

The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to
the extent they are related to the work terminated and terms satisfactory to the Owner, stop all further
sub-contracting or purchasing activity related to the work terminated, and assist Owner in maintenance,
protection, and disposition of the works acquired under the Contract by the Owner.

In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable,
dictated by the circumstances prevalent at the time of termination.

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and
if the Contractor is a partnership concern and one of the partners dies then unless the Owner is satisfied
that the legal representatives of the individual Contractor or of the proprietor of the propriety concern
and in the case of partnership, the surviving partners, are capable of carrying out and completing the
Contract the Owner shall be entitled to cancel the Contract as to its incomplete part without being in any
way liable to payment of any compensation to the estate of deceased Contractor and/or to the surviving
partners of the Contractor’s firm on account of the cancellation of the Contract. The decision of the
Owner that the legal representatives of the deceased Contractor or surviving partners of the Contractor’s
firm cannot carry out and complete the Contract shall be final and binding on the parties. In the event of
such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving
partners of the estate of the deceased Contractor and/or the surviving partners of the Contractor’s firm
liable to damages for not completing the Contract.
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66.

67.

68.

FRUSTRATION OF CONTRACT

In the event of frustration of the Contract because of supervening impossibility in terms of Section 56
of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance
portion of the Contract, subject to provisions contained in sub-clause 45.3 below.

In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason
of willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall
be suspended.

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to
the Contractor in accordance with the terms of the Contract within three months of the event, the
parties hereto shall be relieved from carrying out further obligations under the Contract treating it as
frustration of the Contract.

In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive

at reasonable settlement on all issues including amounts due to either party for the work already

done on quantum merit_basis which shall be determined by mutual agreement between the parties.
GRAFTS AND COMMISSIONS ETC.

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor
or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their
behalf in relation to the obtaining or to the execution of this or any other Contract with the Owner,
shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation
of this and all other Contracts and also to payment of any loss or damage to the Owner resulting from
any cancellation. The Owner shall then be entitled to deduct the amount so payable from any monies
otherwise due to Contractor under the Contract.

RESOLUTION OF DISPUTES
SETTLEMENT OF DISPUTES

Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent
possible, be settled amicably between the parties.

If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the
Contractor, arising out of the Contract for the performance of the Works whether during the progress
of the Works or after its completion or whether before or after the termination, abandonment or
breach of the Contract, it shall, in the first place, be referred to and settled by the Engineer, who,
within a period of thirty (30) days after being requested by either party to do so, shall give written
notice of his decision to the Owner and the Contractor.

Save as hereinafter provided, such decision in respect of every matters so referred shall be final and
binding upon the parties until the completion of the Works and shall forthwith be given effect to by
the Contractor who shall proceed with the Works with all due diligence, whether he or the Owner
requires arbitration as hereinafter provided or not.

If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has
been communicated to him by either party within thirty (30) days from the receipt of such notice, the
said decision shall become final and binding on the parties.

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 27/77




Gujarat Energy Transmission Corporation Ltd. y//
’a'/ . . . " . [ 3
éaﬁ Transmission Circle Office, Amreli. /‘; T
Add.: Near 66kV Sub-station, Keriya Road, Amreli - 365 601. \2dUl g ‘
GETCO e-mail : setramreli.getco@gebmail.com setramreli@rediffmail.com AmritMahotsav

Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007.
Corporate Identity No. (CIN): U40100GJ1999SGC036018

69.

70.

71.

72.

In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after
being requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied
with any such decision, or within thirty (30) days after the expiry of the first mentioned period of
thirty days, as the case may be, either party may require that the matters in dispute be referred to
arbitration as hereinafter provided.

ARBITRATION

(1) Amicable Settlement

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this
contract with reference to the construction, interpretation, breach, termination or validity
thereof (hereinafter referred as "the Dispute") shall, upon the written request of either Party be
referred to the authorized representatives of the Disputing Parties for resolution. The authorized
representatives shall promptly meet and attempt to negotiate in good faith a resolution of the
Dispute within thirty days of the service of the request.

(2) Arbitration
If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated
herewith in sub clause (1) of Clause, arising under or in connection with the present works
contracts, whether pertaining to works contracts alone or works and procurement both, the same
shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration
Tribunal Act, 1992."

RECONCILIATION OF ACCOUNTS

The Contractor shall prepare and submit every two months, a statement covering payments claimed
and the payments received vis-a-vis the works executed, for reconciliation of accounts with the
Owner. The Contractor shall also prepare and submit a detailed account of Owner Issue materials
received and utilized by him for reconciliation purpose in a format to be discussed & finalized with
the Owner before the award of Contract.

RELATIONSHIP WITH EMPLOYEE :

Every bidder should, at the time of submission of bid. Give a declaration as under

“If any bidder company/firm, the interest (i.e. Shareholding in Company and share in partnership
firm) of any employee of the tendering company or his/her relative as defined in Section 2(77) of the
Company’s act 2013 is 10% or more, the tendering Company will not deal with such Company/Firm
atall”

Tendered therefore, must specifically disclose this fact in his technical bid. Non-disclosure of such
facts would immediately disqualify the tenderer for further dealing with the tendering company.

CONFLICT OF INTEREST AMONG BIDDERS/AGENTS :

A bidder shall not have conflict of interest with other bidders for particular quoted item. Such conflict
of interest can lead to anti-competitive practices to the detriment of Procuring Entity’s interests. The
bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to have a
conflict of interest with one or more parties in this bidding process for particular quoted item, if:

a) they have proprietor/ partner(s)/ Director(s) in common; or

b) they receive or have received any direct or indirect subsidy/ financial stake from any of them;
or

c) they have the same legal representative/ agent for purposes of this bid; or
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d) they have relationship with each other, directly or through common third parties, that puts them
in a position to have access to information about or influence on the bid of another bidder; or

€) bidder participates in more than one bid in this bidding process. Participation by a bidder in more
than one Bid will result in the disqualification of all bids in which the parties are involved .
However, this does not limit the inclusion of the components/ sub-assembly/ assemblies from one
bidding manufacturer in more than one bid.

f) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers,
one agent cannot represent two manufacturers or quote on their behalf in a particular tender
enquiry. One manufacturer can also authorise only one agent/ dealer. There can be only one bid
from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf and
2. Indian/ foreign agent on behalf of only one principal.

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the contract that is the subject of the Bid;

h) in case of a holding company having more than one independently manufacturing units, or more
than one unit having common business ownership/ management, only one unit should
quote.Similar restrictions would apply to closely related sister companies. Bidders must
proactively declare such sister/ common business/ management units in same/ similar line of
business.

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended
from time to time.

Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have
conflict of interest with other bidders, as above.

Responsibility for correctness of the information submitted in the bid lies with bidder. If any
information furnished in the bid is proved to be false at a later date, GETCO reserve right to
reject the bid and the bid will not only be rejected but the bidder will be BLACKLISTED as per
GUVNL Policy.

73. POWER TO VARY OR OMIT WORK

1. No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred
to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the
Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers
subject to the provisions hereinafter contained, from time to time during the execution of the
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to
the Contract. The Contractor shall carry out such variation and be bound by the same conditions as
far as applicable as though the said variations occurred in the Contract Documents. If any suggested
variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his
obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing and the
Engineer shall decide forthwith whether or not, the same shall be carried out and if the Engineer
confirms his instructions, the Contractor’s obligations and guarantees shall be modified to such an
extent as may be mutually agreed. Any agreed difference in cost occasioned by any such variation
shall be added to or deducted from the Contract Price as the case may be.

2. In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the
Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials
are already prepared or any design, drawings or pattern made or work done as per the contract
requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor.

3. In any case in which the Contractor has received instructions from the Engineer as to the requirement

of carrying out the alterations or additional or substituted work which either then or later on, will in

S ——
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the opinion of the Contractor, involve a claim for additional payment, the Contractor shall
immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and
before carrying out the instructions, advise the Engineer to that effect. But the Engineer shall not
become liable for payment of any charges in respect of any such variations, unless the instructions
for the performance of the same shall be confirmed in writing by the Engineer.

4. If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing,
so to the extent of any change in the price, before the Contractor proceeds with the change.

5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the
decision of the Engineer shall prevail.

6. Notwithstanding anything stated above in this clause, the Engineer shall have the full power to
instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the
items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity’ in
section GCC of this Volume-I. The Contractor shall carry out such variations and be bound by the
same conditions as though the said variations occurred in the Contract Documents. However, the
Contract Price shall be adjusted at the rates and the prices provided for the original quantities in the
Contract.

74. CHANGE OF QUANTITY

1. During the execution of the Contract, the Owner reserves the right to increase or decrease the
quantities of items under the Contract but without any change in unit price or other terms &
conditions. Such variations unless otherwise specified in the accompanying Special Conditions of
Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual
items but the total variations in all such items under the Contract shall be limited to a percentage of
the Contract price as specified in the Special Conditions of Contract.

2. The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for
the change in quantities as above. The base unit rates, as identified in the Contract shall however
remain constant during the currency of the Contract, except as provided for in Clause 33.0 below. In
case the unit rates are not available for the change in quantity, the same shall be subjected to mutual
agreement.

75. COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS
The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting Engineers
and freely exchange with them such technical information as is necessary to obtain the most efficient
and economical design and to avoid unnecessary duplication of efforts. The Engineer shall be
provided with three copies of all correspondence addressed by the Contractor to other Contractors
and Consulting Engineers of the Owner in respect of such exchange of technical information,
wherever needed.

|
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15
1.1

1.2
1.3

SPECIAL COMMERCIAL CONDITION FOR TENDERER

TAKING DELIVARY AND INSURANCE: -

The contractor has keep S/S materials in safe custody and transport to the respective sites and will be
reasonable for any damages to or loss of all materials at any stage during transportation or erection or taking
over of the line by GETCO.

The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.
The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or
erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own
cost to ensure the protection of all materials, equipment’s and works from theft, fire pilferage

16 and any other damages and loss, it shall be the responsibility of the contractor to arrange for security till

1.4

17
21

3.0

31

the works are finally taken over by the Corporation.
On completion of the work all surplus materials shall be returned by the contractor to the nearest
respective stores of the GETCO as per the instructions of the Engineer-in-charge of the works at no
extra cost to the GETCO.

STORAGE-CUM-ERECTION INSURANCE: -

The contractor shall take suitable storage —cum-erection insurance cover at his cost to the extent of
100 % cost of Line or S/S materials, which are required to complete the Line or S/S, Bidder shall have
to take the comprehensive Marine cum Erection (MCE) insurance policy against any loss, draft, damage,
theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time
of taking over the line or sub-station by GETCO. The contractor shall deal directly and pursue the claim
with the Insurance company and shall be responsible in regard to maintenance of all insurance
coverage as well as for settlement of claim. The proof of insurance policy taken by the successful
contractor shall be furnished submitted to engineer-in-charge of GETCO

No material shall be issued to bidder/erection agency in absence of such insurance policy. The
risk shall be covered for lifting of materials from store to final handing over to GETCO. Further
in absence of the above insurance policy, R.A. bill payment will be withheld.

However, if the work is not completed within the stipulated time limit as mentioned into work
order the MCE shall be extended by the contractor up to the work completion and taking over
of the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be borne by
contractor if the delay is attributed to the contractor. The charge for extension of insurance
shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if
the delay is attributed on the part of GETCO.

1.2 In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge,

pursue and settle all the claims with the insurance company for all items, materials and the
corporation shall be kept informed about it. Contractor shall replace the lost/damaged
materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that
the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne
by the contractor and GETCO will not entertain any claim/representation in this regard. However it
will be contractor’s responsibility to insure the entire project till the line / sub-station or any other
project / works is taken over by the GETCO.

1.3 The Approximate estimated cost of required material for insurance is Rs.1.58 crore

INSURANCE
The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the
Works and obligatory in terms of law to protect his interest and interests of the Owner against all
perils detailed herein. The form and the limit of such insurance as defined herein together with the
under-writer in each case shall be acceptable to the Owner. However, irrespective of such acceptance,
the responsibility to maintain adequate insurance coverage at all time during the period of Contract
shall be of Contractor alone. The Contractor’s failure in this regard shall not relieve him of any of his
contractual responsibilities and obligations. The insurance covers to be taken by the Contractor shall
be in the joint name of the Owner and the Contractor. The Contractor shall, however, be authorized
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3.2

3.3

3.4

35

3.6

to deal directly with Insurance Company or Companies and shall be responsible in regard to
maintenance of all insurance covers. Further the insurance should be in freely convertible currency.
Any loss or damage to the material during handling, transportation, storage, erection, and all activities
to be performed till the successful completion of commissioning of the line shall be to the account of
the Contractor. The Contractor shall be responsible for preference of all claims and make good the
damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The
transfer of title shall not in any way relieve the Contractor of the above responsibilities during the
period of Contract. The Contractor shall provide the Owner with copy of all insurance policies and
documents taken out by him in pursuance of the Contract. Such copies of documents shall be
submitted to the Owner immediately after such insurance coverage. The Contractor shall also inform
the Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or
change in any of such documents and ensure revalidation, renewal etc., as may be necessary well in
time.

The perils required to be covered under the insurance shall include, but not be limited to fire and
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in
transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions,
accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the
replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods
and other costs till the equipment is delivered at Site. The insurance policies to be taken should be
on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of
insurance cover and the amount of claim available from the underwriters, the Contractor shall be
liable to make good the full replacement/rectification value of all equipment/materials and to ensure
their availability as per project requirements.

Workmen’s Compensation Insurance

This insurance shall protect the Contractor against all claims applicable under the Workmen's
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against
claims for injury, disability, disease or death of his or his SubContractor’s employee, which for any
reason are not covered under the Workmen'’s Compensation Act, 1948. The liabilities shall not be less
than:

Workmen'’s Compensation : As per statutory Provisions
Employee’s liability : As per statutory Provisions
Comprehensive General Liability Insurance

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease
or death of members of public or damage to property of others, due to any act of omission on the part
of the Contractor, his agents, his employees, his representatives and Sub-Contractors or from riots,
strikes and civil commotion.

The hazards to be covered will pertain to all the works and areas where the Contractor, his agents and
his employees have to perform work pursuant to the Contract.

3.7 The above are only illustrative list of insurance covers normally required and it will be the responsibility

4.0

of the Contractors to maintain all necessary insurance coverage to the extent both in time and amount
to take care of all his liabilities either direct or indirect, in pursuance of the Contract.

PENALTY FOR DELAY:-

The bidder should note that the completion time allowed for carrying out the work should be
strictly observed. Any delay that may take place in supply and work beyond contractual cutoff
date stated as per stipulated delivery period shall be subject to the penalty @12% per week plus
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5.0

GST as applicable or part thereof on delayed portion of work and / or supply value subject to
ceiling of 10% of the total contract value plus GST as applicable will be imposed.

In event of failure of the Contractor to pay the amount of Penalty as demanded the Owner shall be

entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors

under any bills raised under this contract of any other amount payable under any other contract
with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL,
UGVCL. It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank
Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and / or its
subsidiary companies.

Ifitis found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target
period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required
by the GETCO, would be at the risk and cost of the contractor.

Any delay causing extension of outages shall be contractor’s responsibility and appropriate amount
(in term of Rupees) as decided by Ex. Engineer (TR), Amreli shall be recovered from Contractor’s bill
as a penalty.

Taxes and Duties:

3.5.1 As regards the income Tax, surcharge on income tax and any other corporate tax, Excluding
GST and excluding welfare cess at prevailing rate the owner shall not bear any tax liability
whatsoever. The bidder shall be liable and responsible for payment of such taxes as attracted under
the provisions of the law.

3.5.2 Not with standing the tax liabilities as per the sub-clause14.1 above the owner shall have the
right to make deduction at source from the amounts payable to the contractor in respect of Income
Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms
of the law. The owner shall not bear any liability in this regard but shall issue necessary certificate
in respect of such deduction made.

3.5.3In case any tax or duty is newly introduced by the Government applicable for this contract
with effect from the next day of the date submission of the bid and if the contractor is required
to pay additional tax or duty, then the owner shall reimburse the contractor the additional tax
or duty so paid by the contractor against submission by the

contractor of documentary evidence to the satisfaction of the owner. This provision will not be
applicable to transaction between the contractor and his sub-contractors. Besides the said
statutory variation, no other statutory variation shall be payable by the owner.

3.5.4 The owner’s liability for all taxes and duties under the contract shall be limited to those
indicated by the Bidder in the Sign & Seal of Contractor Page 8 Bid Proposal Sheets, subject to the
statutory variations and variations as per Clause No. 14.3.If the cost to the Contractor during the
performance of the ‘Contract’ shall be increased or reduced by reasons of the making, passing or
promulgation of any law after the date of submission of bid or by any order, regulation or bye-law
having the force of law the amount of such increase or reduction shall be added to or deducted
from the “Contract Price” as the case may be for direct transactions between contactor & owner, and
not for bought out items. Itis the Bidders responsibility to furnish details of taxes, duties, levies
etc. applicable as on the date of submission of the bid.

3.5.5 No claim for any increase towards the statutory variation regarding enhancement of
existing tax or duty orintroduction of a new tax or duty applicable shall be entertained by the
Owner during the extended period of contract, if any, provided the extension of the contract is
required by causes attributable to the contractor.
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3.5.6 The provision of statutory variation regarding enhancement of existing tax or duty or
introduction of a new tax or duty will be applicable only to the direct transaction between the
contractor and the owner.

3.5.7 Before quoting, the bidder may ascertain from the concerned tax authorities of Government
of Gujarat the applicability of Work Contract Tax. Entry Tax, GST etc. in respect of this work and
include the same in the quoted price. No separate claim in this regard will be entertained by
the Owner, as it is the responsibility of the Bidder to pay all these taxes.

5.0 “RIGHTS OF THE OWNER”

Whenever any claim of claims for payment of a sum of money arises out of or under the contract
against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum
or sums in whole or in part from the security if any deposited by the Contractor and for the purpose
aforesaid the Owner shall be entitled to encash and withhold the amount of performance Bank
Guarantee or other security if any furnished as the case may be. The Owner shall also have a lien over
the same pending finalization or adjudication of any such claim in the event of the security is
insufficient to cover the claimed amount of amounts the Owner shall be entitled to withhold and have
lien to retain to the extent of the such claimed amount of amounts referred to above from any sum of
sums found payable or which at any time thereafter may become payable to the Contractor under the
same contract or any other contract with the Owner of GUVNL or its subsidiary companies pending
finalization of adjudication of any such claim.

Lien in respect of Claims in other Contract.

i. Any sum of money due and payable to the contractor (including the security deposit) under the
contract may be withheld or retained by way of lien by the Owner against any of its claim in respect
of payment of a sum of money arising out of or under any other contract made by the contractor
with the Owner of GUVNL or any of its subsidiary companies.

ii. Itis and agreed that the sum of money so withheld or retained under this clause by the Owner will
be kept withheld re retained as such by the Owner till its claim arising out of the same contract or
any other contract is wither mutually settled or determined by the arbitrator or competent court as
the case may be and the contractor shall have no claim for interest or damages whatsoever on this
account or on any other ground in respect of any sum of money withheld or retained under this
clause and as may be duly notified to the contractor.
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TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates
fixed under the minimum wages Act, whichever is higher. The wages or very contract labour
employed by him under this contact shall be paid by him before the expiry of 7th day of the month
in respective of which the wages are payable (i.e. wages of a month have to be paid by him in the
first week of the next month). The payment shall be disbursed in the presence of management
representative during the working hours in factory premises and the contractor shall get the entries
certified in the register of wages by the representative of the GETCO. Any default will result in
cancellation of contract forthwith or also the contractor shall be paid punishable to the extent of
Rs.100/- fine per each day.

b. The contractor shall give his telephone number and address to the GETCO so that in case of labour
troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside
the factory premises and the contractor shall keep himself present throughout the working hours.

2) Labour Laws

(A) Person below the age of 18 years shall not be employed for the work.

(B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.

(C) Contractor shall maintain a valid labor license under the contract labour (Regulation and
Abolition) Act for employing necessary manpower to be required by him. In the absence of such
license the contract shall be liable to be terminated without assigning any reason thereof.

(D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO
indemnified in respective thereof. Some of the major liabilities under various labour and
industrial laws which the contractor shall comply with are as under: -

(i) Payment of contribution by way of employer’s contribution towards provident fund, family
pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make
applicable from time to time by Government of Gujarat/Government of India or other statutory
authority.

(ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the office
of commissioner of Labour as per the contract Labour (Regulation and abolition Act.).

(iii) License fee as prescribed under the contract labour (Regulation and abolition Act) and rules
framed there under depending upon the number of workmen employed by the contractor.

(iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for
every 20 days of working.

(v) Identify cards as prescribed under the factories Act with photo at fixe there to the same
identification. Liabilities as per industrial Disputes Act any payment to the contractor’s
employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any
other labour laws.

(vi) Payment of compensation in case of accidental injury.

(vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the
major liabilities of the contractor in addition to other liabilities. Prescribed under the various
labour laws in force from time to time from statutory authorities like State Government/
Government of India which the contractor shall have to comply with.

3) Provident fund & Family pension Scheme: -
The contractor shall submit along with his bill (month wise) a statement regarding deduction

against employees’ provident fund and family pension scheme in respective of each concerned
employee, provident fund and family pension scheme at the rate at admissible (or at the rate made
applicable by the Government from time to time) of the wages. The contractor’s contribution and
his workers’ contribution towards provident fund and family pension scheme shall be deposited
by the contractor with concern regional Provident Fund Commissioner office.

4) Deposit Linked Insurance Scheme: -
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The contractor shall have to deposit %2 % of the wage in respect of employees who is a member of the
Provident Fund as the contribution to the deposit.
Linked insurance Scheme with concern regional Provident Fund Commissioner office.

5) Administrative Charges: -

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with
concern regional Provident Fund Commissioner office at the rates applicable.

6) Paid Leave Facility: -

Paid leave facility at the rate of one day for every twenty days worked by the contract labour shall be
provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual
laborer which shall be duly verified and approved/certified by the authorized officer of the GETCO.

7) Workmen’s compensation fund & Employer’s Liability Insurance: -

The contractor shall cover all his employees under workmen’s compensation fund and under the
liability insurance. Insurance shall be affected for the entire contractor’s employee engaged in the
performance of this contract. If any of the work is subject the contractor shall require the sub-
contractor to provide workmen’s compensation and employer’s liability insurance for the latter’s
employees unless such employees are covered under the contractor’s insurance.

8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for
maintenance of various register and records required under the law and contract No. payment for
supervision shall be admissible.

9) Contractor to Identify GETCO: -

The contractor shall indemnify GETCO and every member officer and employees of GETCO also,
Engineer-in-charge and his staff against all actions, proceeding, claims demands, costs and expenses
which may be made against GETCO or Government for or in respective of performance of his
obligation under the contract documents. The GETCO shall not liable for or in respective of or in
consequence of any accident or injury to any workman or other person in the employment of the
contractor or his sub-contractor and the contractor shall indemnify and keep indemnified the GETCO
against all such damage and compensation and against all claims, demands, proceedings costs,
charges and expenses whatever in respective thereof in relation thereto.

10) The GETCO reserves the right to terminate this rate contract at any time during its tendency without
giving notice of termination or any reasons thereof.

11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or
payable by you and which sum/sums the GETCO is required to pay as principal employer on account
of your default in respect of all liabilities referred to in above clauses.

12)  The contractor will be required to produce a solvency certificate for an amount minimum of 20% of
estimated cost of the tender and also to produce his Income-Tax clearance certificate

|
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GENERAL TECHNICAL CONDITIONS

1.

10.

11.

12.

13.

The successful tenderer will have to make his own arrangements to procure the necessary equipment,
tools-tackles required for job. No tools and tackles, crane, men, material etc. will be provided by the
GETCO
The work is to be executed in all respect as per the instructions of Engineer-in-charge by arranging
all required materials tools, tackles equipment including labours, transportation etc. GETCO will not
pay anything extra on this account.
The GETCO reserves the rights of retrenching and dismissing any person employed for the work if
there is complaint against his misbehavior, misconduct or disloyalty towards job.
he contractor shall ensure that all persons are provided with the safety tools, shoes, etc. as may be
required from safety point of view and all his persons shall follow the instructions issued by the
GETCO from time to time related with the safety and security to carry out the work.
GETCO shall not be liable for any damages or compensation for any injury or for any accident occurred
to any person engaged by the contractor. The contractor shall keep the GETCO indemnified thereof.
The contractor shall be liable for making good all damages/losses arising out of workmanship,
breakages, pilferage, etc. to the GETCO.
The contractor will be fully responsible for any shortages, breakages or damages to the materials and
its accessories that may occur during work etc. Itis to be properly worked and handed over to GETCO
after completion of the job in a satisfactory manner. The cost of any such shortages, breakages or
damages if any will be recovered from the contractor for which the assessment will be done by our
field officer at his sole discretion and his decision will be binding to the contractor.
The contractor shall be responsible for any accident or damage to private, public properties etc.
during any of activity for execution of above job.
The successful tenderer will have to indemnify the GETCO against any possible claim of compensation
for damage to his equipment or for injury to him, or fatal/non-fatal accident to human life, his staff or
any other person during execution of the above job. If for any reasons the GETCO is called upon to
pay such claim or compensation, the same will be recovered from him or his bills.
The contractor or his experienced authorized person should always be present at the site during all
the activities for execution of the job.
The quantum of the work as mention in estimate/ schedule -‘B’ is tentative and it can be very differ
as per site condition. The payment shall be made only on actual work executed or order quantity,
whichever is less.
Amendment of tender At any time prior to the submission of tenders, the GETCO may, for any
reason, whether at his own initiative or response to a clarification requested by bidder, modify the
Tender conditions by amendment. The amendment will be issued on n code/GETCO web site all
bidders, which will be binding to them.

Site visit:

(i) The bidder is advised to visit the site and examine the site condition. Where in the work is proposed
to be carried out and to get himself fully Acquainted at his own responsibility for all information that
may be Necessary. All cash and Liabilities arising out of the site visit shall be at Bidder’s account.

(ii) The contractor shall be deemed to have carefully examined the work & site Conditions, the general
conditions, the special conditions, specifications, Schedules, drawings shall be deemed to have visited
the site of the works & to have fully informed himself regarding the local conditions. Tender shall
have to be filled up before quoting the rate, for confirmation of site visit.

(iii) If there shall have any doubts as to the meaning of any portion of these general conditions or
special conditions of the scope of work of the specifications or any other matter concerning the
contract, he shall in good time before submitting his tender, send for the particulars thereof & submit
them to the Engineer in writing in order that such doubt may be removed.

14. FACILITIES TO BE PROVIDED BY THE CONTRACTOR
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1. Tools, tackles and scaffoldings
The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings

required for pre-assembly, erection, testing and commissioning of the equipment covered under the
Contract. He shall submit a list of all such materials to the Engineer before the commencement of
work at Site. These tools and tackles shall not be removed from the Site without the written
permission of the Engineer.

2. First-aid

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and
workmen working at the Site. Enough number of Contractor’s personals shall be trained in
administering first-aid.
3. Cleanliness

The Contractor shall be responsible for keeping the entire area allotted to him clean and free from
rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of
personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy
cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface,
a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor
from such damage.

4. FIRE PROTECTION

The work procedures that are to be used during the erection shall be those, which minimize fire
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be
collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable
materials shall be stored away from the construction and equipmentand materials storage areas.
All the Contractor’s supervisory personnel and select number of workers shall be trained for fire
fighting. Enough of such trained personnel must be available at the Site during the entire period of
the Contract.

15 Electricity Rules:- All the works shall be carried out in accordance with latest rules under Electricity
Act.
16. Testing:- Complete installation shall be put to the necessary test as required and should be approved
by Government Electricity Inspector.
17 CONTRACTOR’S MATERIALS BROUGHT TO SITE
a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles
for the purpose of the works under intimation to the Engineer. All such goods shall, from the time of
their being brought vest in the Owner, but may be used for the purpose of the works only and shall
not on any account be removed or taken away by the Contractor without the written permission of
the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss or
destruction thereof and damage thereto.
b) After the completion of the Works, the Contractor shall remove from the Site under the direction of
the Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc.
with the written permission of the Engineer.

1. FIELD OFFICE RECORDS
The Contractor shall maintain up to date copies of all drawings, specifications and other Contract
Documents and any other supplementary data complete with all the latest revisions thereto. The
Contractor shall also maintain in addition the continuous record of all changes to the above Contract
Documents, drawings, specifications, and supplementary data, etc. effected at the field and on
completion of his total assignment under the Contract shall incorporate all such changes on the
drawings and other Engineering data to indicate as installed conditions of the equipment furnished and
erected under the Contract. Such drawings and Engineering data shall be submitted to the Engineer in
required number of copie
2. Contract Quality assurance:
The Bidder shall include in his proposal the Quality Assurance Programme containing the overall quality
management and procedures which he proposes to follow in the performance of the Works during
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various phases. At the time of Award of Contract, the detailed Quality Assurance Programme to be
followed for the execution of the Contract will be mutually discussed and agreed and such agreed
Programme shall form a part of the Contract.

3. DISCIPLINE OF WORKMEN

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his
employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such
employee has misconducted himself or is incompetent or negligent or otherwise undesirable and
then the Contractor shall remove such a person objected to and provide in his place a competent
replacement.

4. PROGRESSREPORT

The Contractor shall furnish three (3) copies each to the Engineer of progressincludingifany,
photographs of the work done at Site.

The monthly progress report detailing-out the progress achieved on all erection activities shall
highlight comparison to the schedules. The report shall also indicate the reasons for the variance
between the scheduled and actual progress and the action proposed for corrective measures,
wherever necessary.

5. MAN-POWERREPORT

The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule
for the month, detailing the man hours scheduled for the month, skill- wise and area-wise.

23. Mandatory use of “Call Before You Dig (CBuD)” application :

As per the directives from Hon’ble Govt. Of India and Energy & Petrochemicals Depst ., GoG,
Gandhinagar vide Letter No.EPCD/0217/09/2023, Dtd.18-09-2023, all the Contractors of GETCO
must register them under excavator category in CBUD application and must follow procedure
before starting any digging to protecting underground utility assets. Any agency/contractor
intending to carry out excavation, need to be mandated to carry out any type of excavation/digging
only after prior intimation through CBuD application. It is mandatory to the agency/contractor to
use of CBuD for any type of excavation/digging.

SPECIAL TECHNICAL CONDITION:

1. All erection work is to be carried out as per the manual of OEM (Original equipment manufacturer),
FQP, approved drawing, specification and instruction of E.I.C.

2. All erection work includes erection insurance to be arranged by the contractor at his cost.

3. All the required tools and tackles like compression jointing machine for conductor, earth wire,
cutting machine, welding set, drill machine, etc are to be arranged by the contractor at his cost.
Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor.

4. All the work related to the transmission line like detailed survey, check survey, tower/DP
foundations, material testing, tower/DP erection, stringing, final testing, etc should be carried out
as per GETCO'S standard FQP for transmission line.In addition to the general of the construction
particular, attention shall be paid to the final finish and every effort shall be made to have the entire
work contented with standard of workmanship by the contractor

5. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO

6. All work should be done according to ISO & FQP and all required documents including filled FQP,

testing results, etc should be submitted while handing over the line.
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. While calculating the weight of stub-setting, the weight of stub, cleat & templetes shall also be
added in stub weight.

8. The rates are with supply of cement by the contractor.

9. Red oxide & zinc rich paint shall be applied after tack welding of nuts.

10.

11.

12.

13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

The rate indicated includes taking delivery of all stringing material Board's stock at destination
keeping them in safe custody and transporting the same to erection site

Contractor has to ensure safe shifting dragging erection of all equipments to comply with labour
laws L.E. rules etc. All the works shall be carried out in accordance with latest rules under Electricity
Act.

Earthing pit activities should be done in such a way in presence of GETCO supervisor that final
earthing pitresistance should be record as per standard. All expenditure like sufficient watering to
maintain earth resistance up to the mark should be born by contractor.

Contractor has to make arrangement for skill labours for assisting to commissioning engineer as
an when require as per instruction of Engineer in charge.

After completion of project successful bidder has to submit all the records like Final as build check
survey, profile, clearance, foundation register, soil classification record, stringing chart, material
inventory sheet etc in hard and soft copy for handing over the project.

All items / materials shall be installed / erected in accordance with specified manuals /technical
guide lines of the manufacturer and as per instruction of EIC.

Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO.

All work should be done according to ISO & FQP and all require documents including filled FQP,
testing results, etc should be submitted while handing over the project.

Contractor has to submit the planning bar chart before starting the work in kickoff meeting.
Contractor has to complete all the work related to this title in stipulated outage period as per
instruction of EIC

Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO The
contractor should employ as Supervisor with sufficient qualification and experience who can
supervise the execution of work throughout. He should always be present on the site.

Time limit extension will be given if line material is not supplied in time and farmer's objection not
cleared in time but if material given in time and farmer's objection cleared in time, then no time
limit extension will be grant and penalty will be imposed as per rules.

The contactor shall co-operative with the GETCO in recording measurement etc

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 40/77




Gujarat Energy Transmission Corporation Ltd. 7,'/?
’a’/ . . . . . ¥
éaﬁ Transmission Circle Office, Amreli. -di
GETCO Add.: Near 66kV Sub-station, Keriya Road, Amreli - 365 601. /‘\Aifﬁ ka
e-mail : setramreli.getco@gebmail.com setramreli@rediffmail.com Mahotsav

Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007.
Corporate Identity No. (CIN): U40100GJ1999SGC036018

Technical condition for Erection of feeder bay & equipment’s

1.

Erection of Equipments :-

1. All the equipment to be opened carefully and any damage during opening of equipment cases

2.

or during shifting of at erection places will be at Contractor’s cost.
Before erection of equipment it should be cleaned properly or if required may be washed as per
instruction Engineer-in-charge.

. Before erection initial testing of equipment whatever is required is to be done with the help of

Engineer-in-charge for which no any extra charge will be paid.

. Arrangement of erection is to be get inspected by Engineer-in-charge before erection of

equipment and its structure.

. No any extra charge is to be paid if any equipment is required to change its position as per

requirement after erection.

. Within the sub-station yard, no any extra shifting charge will be paid to the Contractor for any

equipment.

. The detailed drawings of equipments can be seen from this office during any working day and

the equipments which are to be erected can also be seen physically at Amreli store during any
working day and time.

. The erection work should be carried out according to the specification as per instructions and

programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting and
shifting and erection of all accessories/ equipments as per standard norms.

. The contractor has to arrange for minor fabrication (if required) at free cost & follow all labour

laws LE. Rules safety rules, Insurance rules, GETCO rules at his risk & cost.

2.Erection of 220KV /132KV/66KV G.I. Structure :-

1.
2.

e

All the structure to be erected in line level and in plumb as per instruction of Engineer-in-charge.
If any structures fall after erection but before grouting, then it is responsibilities of Contractor to
bet replace damaged members at his cost.

. After taking delivery of the structures from GETCO stores than contractor is fully responsible

for safe custody and theft which will be at Contractor’s cost till completion.

. During erection due care is to be taken for any damage to any equipment inside the S/S yard

and any damage to the equipment is at Contractor’s Cost.

. Required tools, tackles, ropes, spanners and skilled labours etc. are to be arranged by the

Contractor at his cost.

. All bolt and nuts to be fixed properly and spring washer, flat, washer to be used as per drawing.
. If any minor fabrication / modification is required during erection to the structure i.e. holes,

cutting, which is to be carried out by the Contractor at free of cost.

. Any loose materials which obstacles during the erection is to be shifted by the contractor for

which no extra charges are to be paid.

3.Sub-station structures and equipment earthing :-

1.

2.

Earthing pits are to be excavated as per standard drawing and as per instruction of Engineer-
in-charge of s/s.

Generally, in rocky / soft rock strata mesh type earthing are to be provided from scrap / flat
which will be given to the contractor at free of cost for which account to be submitted and
necessary fabrication welding, joining with pipe is to be done by the contractor.

Back filling and watering of earthing pits is to be done in the presence of GETCO Supervisor
only.

Contractor has to arrange watering in such way that resistivity of each pit should come to the
required limit.
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ut

8.

0.

For laying of earthing strip inside the sub-station yard for equipment and s/s structure
contractor has to be carried out as per the specification is to be laid properly by making welding
joint and both wherever is required.

In case of hard strata contractor has to fill-up earthing trench after laying of strip by black cotton
soil.

All earthing joints are to be welded with structure of equipment by means of proper welding
and bolts with structure and with the earthing pits. All the welded joints are to be painted with
Aluminum Paint.

For earthing GETCO will supply only G. . Strip & Scrap for mesh, remaining materials such as
salt-cock pipe etc. is to be supplied by the contractor.

All earthing joints including the earthing trench is to be made over lapped with earthing strip.

10. The earthing mat laying should be done as per drawing No: GETCO/E/06S/STD/P- 010.
11. Arrangement of earth pit (check pit) & pipe earthing should be done as per drawing No:

GETCO/E/06S/STD/P-011. ( 2 sheet )

12. Equipment earthing should be done as per drawing No: GETCO/E/06S/STD/P-012

(sheet 1 to 24).

4.Bus bar / Earth wire stringing :-

1.
2.

3.
. All disc. Insulators are to be cleaned and all the ‘W’ pin must be ensured before fixing to the

For stringing of conductor any size or any type is to be utilized which must be properly cut after
taking correct measurement.

Conductor to be spread in a straight condition and no any twist is permitted if any twist is there
than same being to be replaced by the Contractor at his cost.

No any scratches should be allowed during spreading bus conductor.

conductor.

. Before taking the tension of bus conductor on gantry beam, beam tension plate bolt, nuts to be

checked and tighten. No over tension is to be allowed during tensioning of conductor and sag of
conductor is to be kept as per instruction of Engineer-in-charge.

. Wherever spacer is required to be provide at regular interval as per instruction of Engineer-in-

charge.

. Jumpering is to be done as per standard practice however it must be done with taking proper

care of clearance between conductor and column.

5.Control Cables Lying and termination :-

1.

2.

3.

Before laying of control cable proper schedule of cable laying with showing length of each cables
is to be prepared and is required to be approved by Engineer-in-charge.

Cable should have laid in such a way that no any twisting of cables is to be found or no cables
should be cut under length or over length.

All cable is to be laid and clamped inside the cable trench as per the instruction of Engineer-in-
charge.

Cable markers should be provided nearby termination at both ends.

Wherever there is no cable trench for small equipment and having a small length about 10 mtr.
Then cable should be laid by providing ISI mark heavy duty PVC/GI pipes. The required PVC/GI
pipes shall be supplied by Contractor.

For termination of control cable required size of cable glands copper lungs ferrules tap, sleeves,
etc. are to be supplied by the Contractor at his cost.

All cables terminated inside the panel / equipment with giving proper shape and clamping and
taping no any cable leads to be got earthed.
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8. Complete cable schedule in triplicate is to be given by the contractor with giving details of each
termination of cables from one end to other end with giving cable number and size of cable and
this to be approved by Engineer-in-charge. For preparing the schedule necessary drawing will
be provided by the GETCO. And contractor will be paid extra charges for preparation of
schedule which is to be approved by Executive Engineer.

9. During testing of control wiring of panel / equipment, contractor has to witness the job and any
changes is required that is to be done by the contractor without any charge.

10. Any fabrication is required inside the kiosk box / panel / equipment for fixing of glands and
clamps is to be done by the contractor at his cost.

11. The Control wiring work should be carried out according to the specification and as per
instructions and programmed laid out by the Executive Engineer-in-charge of the work.

12. The Control Wiring work should be commenced immediately from the date of receipt of
instructions from office and should be completed within thereafter.

13. Erection of Battery Charger is includes shifting in control room - bolting with side panel
- leveling of Battery Charger with proper grouting as per instruction of Engineer-in-

charge.

6. Termination Ferruling Philosophy for control wiring work.
As abetter practice and for more clarity and uniformity, wiring termination ferruling philosophy
is standardized as explained here under for immediate implementation
for all works being under taken in GETCO (i.e. Project, R&M and Maintenance).

Only Machine printed ferrules (Black letters on white tube) shall be utilized for each and every
work.

Ferruling philosophy is as under.
It is divided in three parts i.e. (Own end detail / Ferrule No. / Opposite end detail)

{Own TB No. (Existing Eqpt. or Panel) / Ferrule No. (As per equipment
or Scheme drawing) /Out going Eqpt. or Panel No. (Including KV
Class [1st digit] & Bay No. [2 nd & 3 rd digit]) - TB No. (i.e. where wire is
to be terminated at other end.)}

This Philosophy further explained with an example of typical 220KV Bay No.2 CT
and Breaker wiring for better under standing. Accordingly it is to be followed for
other equipments also.

1. Typical CT - BMK - Panel Wire Ferruling for 220KV Bay No.2:
A. CT to BMK Wire

a.CT End

R-1S1 / R1S1 / 1202-BMK-TB3-1
(CT end TB No.) / (Ferrule No.) / (KV Class & Bay No. - BMK - TB No.)

b. BMK End
TB3-1 / R1S1 / 1202-CT-R-1S1

(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No.- -:CT - TB No.)
[*Including Phase identification]
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B. BMK to Panel Wire
a. BMKEnd
TB3-1 / D11  / 1202-R6A-X1-1
(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No. - *Panel- TB No.)
[*Control / Relay]
b. Panel End

X1-1 /D11 / 202-BMK-TB3-1
(Panel end TB No.) / (Ferrule No.) / (KV Class & Bay No.- BMK - TB No.)

2. Typical CB - BMK - Panel Wire Ferruling for 220KV Bay No.2:
A. CB to BMK Wire

a.CB End

X1-37 [ K61 / 202-BMK-TB4-52
(CBend TB No.) I (Ferrule No.) I (KV Class & Bay No. - BMK - TB No.)

b. BMK End

TB4-52 I K61 / 202-52-X1-37
(BMK end TB No.) I (Ferrule No.) I (KV Class & Bay No. - CB -TB No.)

B. BMK to Panel Wire

a. BMK End
TB4-52 1 K11 / 1202-R6A-X4-31
(BMK end TB No.) I (Ferrule No.) I (KV Class & Bay No. - *Panel- TB No.)
[*Control / Relay]
X4-31 I K11 / 202-52-TB4-52

(Panel end TB No.) I (Ferrule No.) I (KV Class & Bay No. -TB No.)

7. ERECTION AND COMMISSIONING TOOLS & TACKLES.

A. The contractor shall provide all tools/tackles jigs and fixtures winches, alignment tools,
welding sets, breaker handling devices all consumable items and construction equipment
as required to install the equipments and to complete the work in all respects and shall
necessarily include (but not limited to) bolts, nuts, rivets, welding rods, shims, wedges,
packing sheets, packing compounds, oil installation and protection of individual
equipment in storage and during erection.

B. This shall also cover proper alignment, tack welding tagging, laying marking of and
connection of cables, fabrication supply and installation of all support structures for
installation of various electrical equipment and cables.

C. Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) shall also
be arranged by the contractor.

D. Erection of various equipment shall be done strictly as per manufacturer's instructions.

E. All additional iron framework erected to put the equipment in operational condition shall
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be provided with two coats of primer and two topcoats of finish paint.
Special care shall be taken to make the enclosed equipment protected against entry of
rates, lizard, and creeping reptiles, which may create electrical short circuits.
Supply and installation of first aid boxes, shock treatment charts, rubber mats, etc.
Erection, testing and commissioning of various equipments shall be done strictly as per
manufacturer’s instructions.
Successful bidder shall submit proposed test procedure to the Board for approval well in
advance and shall not commence testing until approval is conveyed.
All plant equipments, painting of which has been damaged during transportation / erection
or by corrosion shall be given two coats of paint after removal of scales, rust oil, etc.
All iron frame work erected shall be provided with two coat of primer and two top coats of
finish paint light gray shed.
Cables shall be laid in GI, class ‘A’ pipe of suitable diameter or a support girder/channel up to
2 meters height above the floor in case of vertical run to avoid mechanical damage in the
switch yard.

. Cables shall be laid in separate racks according to voltage levels. Sufficient Horizontal
clearance shall be provided.
Maximum cross section areas of cables passing through conduit shall not exceed 60 % of
cross section of conduit.
Approved type of danger boards, in Gujarati, describing “ISOLATED’ ‘DO NOT CLOSE, MEN
AT WORK” shall be provided in sufficient numbers as per the instruction of E.I.
Special care shall be taken to make the enclosed equipment worming proofing

Q. Cables supports shall be provided at every 1000 mm along horizontal run and perforated

T.

trays shall be provided for control cables. Cables shall also be arranged by the contractor.

Erection of various equipment shall be done strictly as per manufacturer's
instructions.
All additional iron framework erected to put the equipment in operational
condition shall be provided with two coats of primer and two topcoats of
finish paint.
Special care shall be taken to make the enclosed equipment protected against entry of
rates, lizard, and creeping reptiles, which may create electrical short circuits.

6.0 TESTING AND COMMISSIONING :

The contractor after completion of erection work must be satisfactory tested as per [EE Rules
and necessary certificate in this respect should be provided by the contractor at the time of
testing & commissioning of installation.

7.0ELECTRICITY RULES :

8.0E

All works shall be carried out in accordance with the revised and latest providing under Indian
Electricity Act and Rules made the rounder.

RECTION TOOLS :

Erection tools required during construction of S/S, switch yard equipments, structures etc.
shall be arranged by the contractor at his own cost.

Contractor has to be used cement at his own cost if require as per instruction of E.I.C.

9.0 GENERAL:
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a. ELECTRICITY RULES: All the works shall be carried out in accordance with latest under
Electricity Act - 2003

b. TESTING: Complete installation shall be put to the necessary test as required and should be
approved by Government Electricity inspector.

c. THE INTERPRETATION OF SPECIFICATION DOUBTS ETC.

In case of any doubts about what is intentioned in specification or schedule. Of else were, the
tender should get all doubts cleared from the department in writing and in advance of filling in
the tender. In case of difference of opinion about perpetration. Of specification etc. the decision
of Supt. Engineer will be final and shall be binding to the contractor.

d. GUARANTEE PERIOD:

If during the six months from the date of handing over charge after completion of tester the
erected line is found defective in workmanship that should be rectified by the contractor free
of charge in cease, the contractor fails to rectify the defects, the same will be get rectified by
the GETCO at the risk and cost of the contractor.

e. ACCOUNTS OF MATERIALS ISSUED:

The contractor shall have to maintain accurate day to day item wise account of use of issued
materials which shall be got checked from time to time by the representative of the GETCO the
contractor will be responsible for custody and preserving the issued materials till the work is
handover by the contractor after completion.

f. The contractor has to maintain site Register covering all the daily details of materials receipt
& utilization. Progress of work etc. this register shall be checked & Signed by E.I.C. & E.E. during
their site visit. Any Bill without site register shall not be passed.

10. Yard lighting and Electrification Work :-

1.
2.

Supply storage and installation of various lighting fixtures complete with lamps and accessories.

The contractor shall fully co-ordinate the design and the work with the Engineer - In - Charge and
various other contractors of the project.

Materials & components not specifically stated in this specification & which are necessary for satisfactory
installation & operation of the lighting system shall be deemed to be included in the scope of the
specification.

The design manufacture & performance of equipment shall comply with all currently applicable statues,
regulations and safety codes in the locality where the equipment will be installed. Nothing in this
specification shall be construed to relieve the bidder of these responsibility.

. Unless otherwise specified, equipment offered shall confirm to latest applicable Indian and IEE standards.

Equipments complying with one another authoritative standards such as British, U.S.A., V.D.E,, etc., will
also be consider if it insures performance equivalent of supplier to Indian Standards. In such cases the
bidder shall clearly indicate the standard adopted and furnish a copy of the latest English version of the
standards along with the tender should there be any dispute of design, work shall be followed.

Indian Standards as per latest amendment should be followed: -

(i) 1S:1913 - General & Safety requirement for Electric Lighting Fittings.
(ii) IS:3523 - Water Proof Electric Lighting Fittings.

(iii) 1S: 4012 - Dust Proof Electric Lighting Fittings.

(iv) IS:4013 - Dust Tight Electric Lighting Fittings.

(v) 1S:1777 - Industrial Lighting Fittings with Metal Reflectors.
(vi) IS:3287 - Industrial Lighting Fittings with Plastic Reflectors.
(vii) IS : 2493 - Well glass Lighting Fittings for use underground in

mines. (Non flamp proof type).
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(viii)IS : 1947 - Specification of Flood Light.
(ix) IS: 2149 - Luminaries for Street Lighting.
(x) 1S:2183 - High Pressure Mercury Vapor Lamps.
(xi) IS:1534 - Ballasts for use in Fluorescent Lighting Fittings (PART-I).
(xii) IS: 1569 - Capacitors for use in Fluorescent Lamps.
(xiii)IS : 2215 - Starters for Fluorescent Lamps.
(xiv)IS: 2713 - Tubular Steel Poles.
(xv) IS: 5133 - Steel & Cast Iron Boxes.
(xvi)IS: 2629 - Hot Dip Galvanizing of Iron & Steel.
(xvii)IS : 694 - PVC Insulated Cables for Working Voltage up to &
including 1100 V
(xviii)IS : 732 - Code of practice for Electrical Wring Installation
(System Voltage not exceeding 650 Volts.)
(xix)IS : 3043 - Code of Practice for Earthing.

(xx) Indian Electricity Act.
(xxi)Indian Electricity Rules.
7 . The Standards mentioned above are available from Indian Standards Institution.
Manek Bhavan,9, Bahdoor Shah Zafar Marg, New Delhi - 110 001.

8. All Sodium Lamps fixtures shall be complete with accessories like ballasts, ignitors, Power Factor
Improvement Capacitors etc. This shall be mounted as possible in the fittings assembly only. If these
cannot be accommodated inside, then a separate metal enclosed box shall be included to accommodate
the accessories and in addition with fuse & terminal block suitable for Loop - In - Loop - Out
connections. Outdoor type Weather proof box. They shall indicate starting time of this lamps to get full
light output. Curves for starting characteristics and variation of lamp characteristics with varying supply
voltage etc. to be furnished by the bidders.

9). Each lighting fixture shall be provided with and earthing terminal suitable to connection to 8 SWG G.I.
Earthing Conductor.

10. CABLE WORK :-
PVC Insulated PVC cuter and inner sheath, armored copper conductor cables suitable for 1100 Volts
A.C.as perIS: 1554 (Part - I - 1964) of size as specified in schedule of quantities. The cables should be
approved make, any of following, Unicable C.C. / Unistrar / Gloster / I.C.C. or equipment, subject to
approval of Competent Authority.

11. GENERAL PRECAUTIONS FOR HANDLING OF CABLES :-

1. Before laying cables there shall be tested for physical damage, continuity, absence of cross phasing,
insulation resistance to earth and between conductor, insulation resistance tests shall be carried out
with 500 / 1000 volts megger.

2. The cable shall be supplied for site wound on wooden drum as far as possible. For smaller length and
sizes cables in properly coiled from can be accepted. The cables shall be laid by mounting the drum of
cable on drum shall be mounted on a properly supported axle and the cable laid out from the drum in
no case the cable will be rolled on as it produces kinks which may damage the conductor.

3. Sharp bending and kinking of cables shall be avoided. The bending radius for PVC insulated & sheet
armored cables shall not be less than 10 ‘D’, where ‘D’ is overall dia. Of the cable armored cable shall
never be concealed in roads with G.I. Pipe conductor R.C.C. pipes, required pipes will be supplied by the
contractor. After drawing cable, the end of the pipe shall be sealed with cotton/ bituminous compound.
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12. TERMINATION AND JOINTING OF CABLES :-

On both ends of cables suitable size brass heavy duty cable glands shall be used before it enters junction
box/ main LT panel/ joint box etc. armor of cable shall be connected to earth point.

13. INSTALLATION STREET LIGHTING LUMINAIRES :-

This include fixing of street light fitting complete with accessories and lamp on the pole/ bracket,
connecting it with 2 x 2.5 sq. mm (710.67 mm) Dia. PVC insulated and PVC sheathed copper flexible
conductor and commissioning the same.

14. All the fitting required for fixing the luminaries, such as reducer, coupler, gasket & all types of hardware
shall be provided by the contractor himself. All tools and tackles required for the entire work shall also
be arranged by the contractor. In any case Board will not provide any such facility, whatever.

15. All materials shall be got approved from concern E.E.(TR)/D.E. (S/S) before commencement of work. If
there is any dispute regarding interpretation of specifications. The decision of concern E.E.(TR) shall be
final and binding to the contractor.

16. RULES AND REGULATIONS :-

All works included in this specification shall confirm to the relevant Indian Standard Specification or the
British Standard Specification and shall be governed by the L.E. Act Rules & Regulations in force. Due
consideration will be given to any special suggestions put forward by the contractor which are calculated
to enhance the general utility, efficiency and economy of the installation.

18. TESTING AND COMMISSIONING :-

The complete Yard Lighting, C.R.Building & Quarter Electrification includes all allied accessories after
completing of work must be satisfactory tested as per IEE Rules and necessary certificate in this respect
should be provided by the contractor at the time of testing & commissioning of installation, if any
appliance or supplied materials is found defective or failed the same should be replaced and fixed by the
contractor at his own cost and risks.

11.0 PROGRESS REPORT :-

Fortnightly progress reports in DUPLICATE shall be regularly submitted to the GETCO,
Executive Engineer (TR.)-Vartej and the Engineer-in-charge with a copy of Superintending
Engineer (TR) C.0. Amreli.

12.0 INSPECTION BY GETCO REPRESENTATIVES :-

The Engineer-in-charge OR his representatives will be free to visit the contractor’s work, their
stores site and erection sites and also verify the GETCO’s materials in the custody of the
contractor as and when required.
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SAFETY NOTES

Arrange kick off meeting with all stake holders including workers and fix up safe working area and
safety instructions / boards.

Waste material like packing paper, wood, steel cuts are to be cleared from site on daily basis.
Children, unauthorized person and animal shall not be allowed to enter sub-station premises.
Demarcation of working area must be done by providing red tape with mandatory sign boards.
Ensure availability of PPE equipments like helmet, safety belt, safety shoes etc. and must be used
during execution of work.

One engineer from GETCO and executing agency to be nominated as safety officer who shall ensure
overall safety at site.

First aid kit and availability of medicine shall be ensured by safety officers of GETCO and executing
agency.

Winch machine, pulley and rope must be checked visually and tested prior to utilize them.

Ensure earthing after isolation in case working area is close to charged switchyard.

Standard earthing rods shall be available in sufficient quantity and its healthiness must be ensured by
site engineer-in-charge.

No smoking, cooking and fire are allowed in the working area.

Cement, steel, oil drums etc. shall be stacked outside the switchyard
working area.

Water pipe line and water taps inside bay area must be avoided.

No water leakage shall be left unattended during execution and later after charging, water pipeline
must be buried.

Ensure proper double earthing of welding machine, filter machine and any

other electrical equipment.Supply wire of these machines shall be jointless and of adequate
capacity.

Adequate illumination of 50 lux must be available in case of night work in yard.

It shall be ensured everyday that no worker is missing after the day’s work in the evening.

Important telephone and cell no. must be readily available at site.

Working methodology and procedure must be clear before using and loading existing structures of
switchyard.

Any standing derrick pole, crane etc. must be removed and kept away once work is over.

Procedure and isolation must be clear before AC and DC panel work and relay, protection and SCADA
work

Don’t leave any work of bolting and tightening half done in structure and equipment erection. Take
clearance before stringing.

Ensure electrical license of contractors.

During passing through live area / yard, no equipment shall be carried overhead.

During removal of jumpers, both side earthing must be provided.

Arrange safety audit at site on monthly basis. Follow up on action point after such audit is must and
safety officer of GETCO and executing agency to ensure.

Any excavated foundation should not be left open for long time, particularly before monsoon.
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® LCP (Line Clear Permit) shall be issued for work related to yard equipments after necessary isolation
in yard which mandatorily requires effective earthing.

® Long duration LCP must be displayed in control room and panel board. For work by different teams
separate LCP shall be taken and on return of permit by all teams further action shall be taken.

® TP (Test Permit) shall be issued when maintenance / testing work is involved which do not require

earthing of yard equipments.

|
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED

BARODA

INTEGRITY

Date :
PACT

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business
Practices and is fostered in an atmosphere of trust and respect between providers of
goods and services and their users for the ultimate benefit of society a the nation.

1

I

1

1

1

I

Il

Il

GETCO COMMITMENT

To maintain the highest ethical
standards In business and
professional

Ensure maximum fransparency to
the Satisfaction of stakeholders.

To ensure to fulfil the terms of
agreement / contract and to
consider objectively the viewpoint
of parties.

To ensure regular and timely release
of payment on due dates for work
done.

To ensure that no improper demand
is made by employees or by anyone
on our behalf.

To give maximum possible
assistance to all the Vendors /
Suppliers / Service provider and
other to enable them to complete the
contract in time.

To provide all information to
suppliers/ contractors relating to
contract / Job which facilitate him to
complete the contract [/ job
successfully in time.

To ensure minimum hurdles fto
Vendors/ suppliers / contractors in
complete of agreement / contract /
work order.

Seal & Signature

(GETCO Authorized Signatory)

Name

Designation :

1

]

(W]

1

W]

l

N

PARTY'S COMMITMENT

Not to bring pressure /
recommendations outside GETCO
to influence its decision.

Not to wuse intimidation, threat,
inducement or Pressure of any kind
on GETCO or any of it's employees
under any circumstances.

To be prompt and reasonable in
fulfilling the contract, agreement,
legal obligations.

To provide goods and / or services
timely as per agreed quality and
specifications at minimum cost of
GETCO.

To abide by the general discipline to
be maintained in our dealings.

To be true and honest in fumishing
information including payment to
agents / sub-agent.

Not to divuige any information,
business details available during the
course of business relationship to
others without the written consent of
GETCO.

Not to enter into carter / syndicate /
understanding whether formal / non-
formal so as to influence the price.

Seal & Signature
(Party’s Authorized Person)

Seal & Sign of Bidder
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Annexure-I

Details of the Firm

Name of the Firm

1 Address of registered office

Contact personnel

3 Designation
Residential Address

5 Phone No.
Office

Residential

Fax No.

Telegraphic code

E-mail address

=R O

Address of WORK

Contact personnel

3 Designation
Residential Address

5 Phone No.

Office
Residential

6 Fax No.

7 Telegraphic code

8 E-mail address
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Annexure-II
Details of experience in last Three years from the due date of tender
Status
Sr. Name of Order Order N(.)S' of sub- Due date of Actual Date cglclll;r orger
No. s/s reference no. value stations/feeder completion of . executed | under
& Date bays completion Yes/No execut
ion
A Gujarat Energy Transmission Corporation Ltd.
1
2
3
4
5
B Other state electricity board
1
2
3
4
5
C Private Firms
1
2
3
4
5
Annexure-III
List of work completion certificate submitted with technical bid
Sr.No. Name of work I\J\?;?E 25;1:123 Z};o;?;ikf)i}é:::?sr:utehde Reference No. & Date
1
2
3
4
5

Contractor’s Representative legible signature:

Name of the person:

Seal of the company

Date & place:

Seal & Sign of Bidder
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Schedule -1
Confirmation Regarding Site Verification
(On the letter pad of the Company / Firm)
Date:
To,

The Superintending Engineer,
GETCOI,Circle Office,Amreli

Sub: Confirmation Regarding Site Verification.

Ref: Tender No. AMR/CO/CMC-AM/27/2025-26

Dear Sir,

In context to above reference tender, [ hereby confirmed that I have visited the site/sites as mentioned
in tender. And after keeping familiar myself completely about site & situation I am applying in tender and

accepting all terms and condition mentioned in tender in to.

Thanking You.

Yours faithfully

Authorized signatory Name & signature

Seal of the Firm

Signature of the Tenderer

|
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Schedule -2

(To be submitted on firms letter-head. Duly stamped & signed)

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST
THEREOF.)

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST
THEREOF

Ref:-1) Tender No.

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted
item of the tender along with technical bid.

I/We
Authorized signatory of M/s. and
thereby certified that M/s. and their

proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing and
/or black listed by GUVNL/or their any subsidiary company viz. GSECL/GETCO/MGVCL/PGVCL.

Signature of tenderer

Seal of firm
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Schedule -3

(To be submitted on firms letter-head. Duly stamped & signed)

No deviation certificate

Tender No. AMR/CO/CMC-AM/27 /2025-26

Sub. : work of erection, commissioning of new feeder bay HV & LV equipment’s, testing
,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new feeder bay for
EHV class substation augmentation at 220 KV Sagapara sub-station of AM division Vartej
under Circle Amreli (Under GEC Phase-II)

In connection with above subject, I / we confirm the following:

a) I/ we, the undersigned, have read and understand the Tender Specification No. AMR/CO/CMC-
AM/27/2025-26For work of erection, commissioning of new feeder bay HV & LV equipment’s,

testing ,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new feeder
bay for EHV class substation augmentation at 220 KV Sagapara sub-station of AM division
Vartej under Circle Amreli (Under GEC Phase-II) Complete with the entire Tender Terms and
Conditions.

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till
completion of the Contract, if awarded.

c) I/We declares that our bid is strictly in line with Tender Specifications and there is no deviation.
Further, [ / we also agree that additional conditions / deviations, if any found in bid, the offer shall
be out rightly rejected without assigning any reason thereof.

Signature of Authorized representative of company/Agency

of Company / Agency Name :

Status

Name of bidder
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Schedule -4

Declaration of Conflict On Interest

To,

The Superintending Engineer,

GETCOI,Circle Office,Amreli

Amreli - 365601

Ref: Tender Notice NO.....coceeevveieieeeveveeceeeeenene

With reference to above your tender Notice NO.......c.oceeveveeveinininienin e
For the Work of .......c.veiie e

We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.

Yours Faithfully,

(Signature of the Tenderer)

|
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Schedule -5

Declaration of Relationship with employee
To,
The Superintending Engineer,
GETCOI,Circle Office,Amreli
Amreli - 365601
Ref: Tender Notice NO.....cocccevveeeriviee i

With reference to above your tender Notice NO......ccoceeveiceeveinininiecienseesee e
For the Work of ..o

We do not have any type of relationship with any current employees of GETCO.

Yours Faithfully,
(Signature of the Tenderer)
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Schedule -6

Tender for work of

Tender No. Date :

CERTIFICATE - “A”

I / We authorized signatory of
M/s. hereby Certify that M/s. is
not related with other firms who have submitted tenders for the same items under this inquiry /
Tender.

Seal of the Firm Signature of the Tenderer
Place: With Designation.
Date:

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 59/77



Gujarat Energy Transmission Corporation Ltd. 7/‘
’a’/ . . . . . ¥
éaﬁ Transmission Circle Office, Amreli. Jd'
GETCO Add.: Near 66kV Sub-station, Keriya Road, Amreli - 365 601. AAmet IKa
e-mail : setramreli.getco@gebmail.com setramreli@rediffmail.com Mahotsav

Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007.
Corporate Identity No. (CIN): U40100GJ1999SGC036018

Schedule -7
TENDERER'’S DETAILS OF MACHINERY

The List of Technical Personnel intended to be placed at the Work by the Contractor.
(Tenderer shall submit in the Format detailed here under)

Contractor’s Representative legible signature:

Name of the person:

Seal of the company

Date & place:

Sr. Description & Capacity Numbers Make Remarks
No. Details
machinery

(a) (b) () (d) (e) ()

Seal & Sign of Bidder 1/We have read and clearly understood all the above terms & conditions and accept here with Page 60/77



Gujarat Energy Transmission Corporation Ltd. y//
% Transmission Circle Office, Amreli. ‘i‘( Q»fl(
GETCO Add:; Near 66KV Sub-station, Keriya Road, Amreli - 365 601. /(”‘”j;““ ka
e-mail : setramreli.getco@gebmail.com setramreli@rediffmail.com Mahotsav
Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007.
Corporate Identity No. (CIN): U40100GJ1999SGC036018
SAFETY CUM INDEMNITY BOND
(On Non-Judicial Stamp paper of value not less than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, By this SAFETY
CUM INDEMNITY BOND Executed on this Day of 2025. I/We having Registered Office

(herein after called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors,
administrators and legal representatives, successors and permitted assigns) do hereby binds
myself/ourselves and also our company/firms after having the power to bind by this promise and
undertaking in favor of the Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State
Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut
Bhavan, Race course, Vadodara.( hereinafter called as GETCO, which expression shall mean and include its
legal representative, administrators assigns) has agreed under the terms and conditions of the contract no.

Dated made
between and for the contract of
the
value of
Rs. interlaid on Production of Safety cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent
of Rs. Rupees
only  against
any losses or damages, costs, charges and expenses caused to or suffered by reason of the CONTRACTOR
while Project, R&M, 0&M work including work carried out by outsourcing agency, failing to take proper care
or not complying the guidelines given hereunder as per Annexure-A and instructions which may be given
from time to time during the continuance of the contract and we further undertake to unconditionally pay
the amount claimed by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.
dated for

issued by the GETCO
after having observing necessary formalities, the details of which is described in the order no. dated

and whereas the said job/works will be /likely to be done in places covered under Employees’ State
Insurance Act,1948 (ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating to the
Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this
Safety cum Indemnity Bond before the commencement of actual execution of work

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as
per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been
any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs,
charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the
change in the constitution of the GETCO or for the extension of the time limit or for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:
a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all
claims, actions, proceedings and risk, damage danger to any person whether belonging or not
belonging to the. CONTRACTOR.
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That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any
proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or
any other laws for the time being in force.

That, if during the course of execution of work as stated in the contract order mentioned hereinabove
issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance
Act, 1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare
for the time being in force, and also has not observed the safety norms in accordance with the law
prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right to
stop the execution of work/job and the period of such stoppage shall not be taken into account for the
calculation of the total period of completion of work for which the CONTRACTOR is responsible to
complete the work/job and it will be deemed that discontinuance was due to default of the
CONTRACTOR.

That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such
compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other
reason, the GETCO shall have the right to recover the said amount from any amount receivable by
GETCO or any bank guarantee deposited or anything payable whether in connection with this contract
or other contract by the CONTRACTOR to the OBLIGEE.

That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any
guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond,
GETCO shall have right to terminate the contract of work issued to the CONTRACTOR.

In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency
or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the
compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay
the penalty amount as given below:

Sr.No Amount of Contract in Rs. Penalty amount
1 Up to Rs. 1 Lac Rs. 5000/- plus GST as applicable
2 lAbovel Lac to Rs. 10 Lacs Rs. 40000/- plus GST as applicable
3 10 to Rs. 100 Lacs Rs. 100,000/- plus GST as applicable
4 > 100 Lacs 1.0 % of contract value plus GST as applicable

I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims
under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or
as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties while
adjudicating the matter of claims under this Safety Cum Indemnity Bond.

This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in
Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations
under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the
GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD
and renewable thereof (Claim Period).

This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in
addition to and not by way of limitation or substitution for any other guarantee, indemnities Hereto
before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit
such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this
indenture the day the year First hereinabove written.

(Signature with seal of The CONTRACTOR)
In the presence of:

1.

2.
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INDEMNITY BOND
(Non-Judicial Stamp Paper of Rs. 300/-)
KNOW ALL MEN BY THESE PRESENTS that we, Messer’s

(hereinafter called “the Contractor” which
expression shall, where the context so admits, include their heirs, executors, administrators and legal
representatives, successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy
Transmission Corporation Ltd (hereinafter called “the GETCO” which expression shall, where the context so
admits, include its successors and assigns) to refund the full amount of materials supplied by the GETCO

under the terms and conditions of A/T No.

Dated against any loss damage or
deterioration of whatsoever nature occurs to said materials supplied by the GETCO and which are in the
custody of the contractor at their works site, on behalf of the GETCO, at

(name of S/S / line) and / or

if any of the said materials, when inspected by any officer authorized by the GETCO in this behalf, is found
to be damaged, lost, deteriorated in quality or quantity, the contractor hereby agrees to bind himself to
indemnity and at all times keep indemnified the GETCO against all loss, damage and deterioration to the any
material supplied by the GETCO during his custody and shall pay in cash on demand from the GETCO within
30 days the market value of such materials which is lost, damaged or deteriorated in full to the GETCO and
shall also hereby authorize the GETCO to deduct the said sum from any sum due to the contractor or any sum
which may at any time become due to the contractor under the above referred contract or any other contract
entered into by the contractor with the GETCO.

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and
preservation of the said materials against all risks (excluding war risks) and against loss, damage and
deterioration of whatsoever nature in respect of the said materials while it remains in the custody and
possession of the contractor.

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the
GETCO

Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith
to the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising
out of war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and
keep indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the
GETCO and produce at any time when demanded.

THE WITNESS WHERE OF: We the
Said M/s.

(Signature of contractor)
(Seal of Firm)

hereto signed at
this day

In the presence of
1. (Signature)

2. (Signature)

|
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PROFORMA FOR CONTRACT AGREEMENT
(Non-Judicial Stamp Paper of Rs. 300/-)
This Agreement is made at on the day of in the Christian Year Two
thousand twenty-Five between M/s. (address of office)

(hereinafter referred to as  “THE CONTRACTOR” which expression shall
unless excluded by or repugnant to the contract include its successors or permitted assigns) of the ONE
PART and the Gujarat Energy Transmission Corporation Ltd, having their Head office at Vidyut Bhavan,
Race Course, Baroda 390 007 (hereinafter called “The GETCO” which expression shall unless excluded by or
repugnant to the context include its successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for

as per GETCO’s Order No.
hereinafter called “the
works” and more particularly described and enumerated or referred to in the specification, terms and
conditions prescribed in the order letter, covering letter and other letters and schedule of price which for the
purpose of identification have been signed by Shri on behalf of the
contractors and by on behalf of the GETCO, a list whereof is made out
in the Schedule hereunder written and all of which said documents are deemed to form part of this contract
and included in the expression “The works” wherever herein used, upon the terms and subject to the
conditions hereinafter mentioned.
AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for
the sum of Rs. Rupees (
) upon the terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described or
which are implied therein or there from respectively or are reasonably necessary for the completion of
the works as mentioned and at the times, in the manner and subject to the terms and conditions and
stipulations contained in this contract, and in consideration of the due provision, executions, supply and
completion of the works agreed to by the contractor as aforesaid the Board doth hereby covenant with the
contractor to pay all the sums of moneys as and when they become due and payable to the contractors
under the provisions of the contract. Such payment to be made at such times and in such manner as is
provided by the contract.

The conditions and covenants stipulated here-in-before in this contract are subject to and without
prejudice to the rights of the Board to enforce penalty for delays and / or any other rights whatsoever
including the right to reject and cancel on default or breach by the contractor of the conditions and the
covenants as stipulated in the general conditions, specifications, forms or tender schedule etc. attached
with GETCO’s Order No.

The contract value, extent of supply & erection works, delivery dates, specifications and other relevant
matters may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or
apply to affect or alter other terms and conditions of the contract and the general conditions and the contract
so altered or revised shall be and shall always be deemed to have been subject to and without prejudice to
said stipulation.

SCHEDULE

List of documents forming part of the contract:
1) GETCO’s Tender Specification No. and contractor’s offer opened ondated ___/_ /2025
2) GETCO order No. Dtd.

3) Contractor’s acceptance of order vide letter no.
4) Contractor’s Partnership Deed Dtd.
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5) Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm.

In witness whereof the parties here to have set their hands and seals this day and month, year first above

written.
1) Signed, sealed and delivered by

(Signature with name, Designation and official seal)

For and behalf of M/s. (Signature)
Address:
In the presence of (Full Name, Address and Signatures)
i. (Signature)
(Signature)

il.

2) Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and on behalf of Gujarat Energy Transmission Corporation Ltd.,
In the presence of name, Full address and Signature:

1)

2)

e —
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BANK GUARANTEE FORMAT
NON JUDICIAL STAMP PAPER OF RS. 300/ - (Stamp Paper Validity Six months)
FORM OF BANKER'’S UNDERTAKING
For Performing Guarantee (PBG) towards execution / supply Period
As per Commercial Terms and Condition of Tender]

To,
The Superintending Engineer (TR) BG. No.
Gujarat Energy Transmission Corporation Ltd, Issue Date
Circle office, Expiry Date
Amreli. Amount
We, (Name of the Bank and Address of the parson giving the Bank Guarantee)
having our registered office at (Address of Bank’s registered office) hereby give
this Bank Guarantee No. Dated and hereby agree Unequivocally and
Unconditionally to pay immediately on demand on writing from the beneficiary Company GETCO or any
officer authorized by it in this behalf any amount up to and not exceeding Rs. (Amount of
performance Guarantee toward execution / supply period), (Rupees (in
words)) to the said GETCO on behalf of M/s who have entered into a contract for
the supply/works specified below
LOA No dated
This agreement shall and valid and binding on this Bank up to and inclusive of (Date of

validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the
Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder
shall not be impaired or discharged by any extension of time or variations or alteration made, given conceded
or agreed, with or without our knowledge or consent. By or between parties to the said within written
contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this
Guarantee shall not be assignable, transferable by the Beneficiary GETCO. Notice or invocation by any person
such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of
the Guarantee can be made only by the beneficiary directly.

NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to Rs.

(Rupees only). Our guarantee shall
remain in force until (Date of validity of the Bank Guarantee). Unless demands or claims under
this Bank Guarantee are made to us in writing on or before (Date of validity of the Bank

Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and
discharged from all liabilities there under.

Place:

Date:

Please Mention Here Complete Postal Signature of the

Address of the Bank with Branch Code, Bank’s Authorized Signatory
Telephone and Fax nos With Official Round Seal
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Format for LOI / AT Acceptance Letter
(To be submitted on firms letter-head. Duly stamped & signed)
L. No. Date :

To,

The Superintending Engineer,

Gujarat Energy Transmission Corporation Ltd,
Near 66KV Amreli A SS, Keriay raoad,

Circle office-Amreli

Amreli - 365601

Sub: Latter of acceptance of LOI /AT
Ref:

1.Tender NO: AMR/CO/CMC-AM/27/2025-26
2. AT/LOI No: Dtd.

We hereby acknowledge, agree and accept your LOI/ AT under reference above with terms and
conditions mentioned therein for the work of erection, commissioning of new feeder bay HV &
LV equipment’s, testing ,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-
4 new feeder bay for EHV class substation augmentation at 220 KV Sagapara sub-station of
AM division Vartej under Circle Amreli (Under GEC Phase-II).

Thanking You,
Yours faithfully,

for

(Authorized Signature)
Designation

(Official Stamp)

|
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Application for refund of EMD
(This Performa should be submitted by party on letter Pad)

To, Date:
The Superintending Engineer,

GETCO, Circle office, Amreli

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are
opened and if [/We am/are not the L1 for the same The details are asunder...

Sr.No. | Description Detail to be submitted by party.
1 Tender No.
2 Tender ID
3 Name of Work/Subject
4 EMD Amount
EMD DD No,,
5 Date of EMD &
Name of Bank
6 Name of Bidder
7 Contact No.
8 E-mail address
Thanking you,
Faithfully yours,
(Name & Seal of Bidder)
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Price
Bid

|
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SCHEDULE-B

Name of Work: work of erection, commissioning of new feeder bay HV & LV equipment’s, testing
,earthing,control wiring etc. of 220/66KV 160 MVA Transformer No.-4 new feeder bay for EHV class
substation augmentation at 220 KV Sagapara sub-station of AM division Vartej under Circle Amreli
(Under GEC Phase-II)

SOR : ACE(CA)/EE(CEG)/Erection SOR Dtd. 30.05.2025

Sr.
No.

Description of Item

Unit

Qty.

Rate

Total
Amount (Rs.)

Erection of equipments of any type / make with
required all spares & accessories as per supplier’s
manual and FQP, including individual & interpole
wiring of for all mentioned voltage class switchyard
(as per respective technical specifications & relavant
special conditions) suitable for all type of bus
configurations. Scope includes the dragging /
loading / unloading of same from site store to
erection site.
Erection of Breakers - 220KV (with crane only).
PART-D, Item No - 1 (b)

Set of
3 pole

16603

16603

Erection of equipments of any type / make with
required all spares & accessories as per supplier’s
manual and FQP, including individual & interpole
wiring of for all mentioned voltage class switchyard
(as per respective technical specifications & relavant
special conditions) suitable for all type of bus
configurations. Scope includes the dragging /
loading / unloading of same from site store to
erection site.
Erection of Breakers - 66KV (without crane
permitted).

PART-D, Item No - 1 (c)

Set of
3 pole

5535

5535

Erection of CT/PT/CVT on Erected structure
including complete dragging/loading/unloading of
same with crane only from site store to erection site
and fixing of required clamps, connectors &
accessories as per instruction of Engineer-in-charge
Eraction of 220 KV CT (With crane only)
PART-D, Item No - 2 (b)

Per
phase

3459

10377

Erection of CT/PT/CVT on Erected structure
including complete dragging/loading/unloading of
same with crane only from site store to erection site
and fixing of required clamps, connectors &
accessories as per instruction of Engineer-in-charge
Eraction of 66 KV CT (without crane permitted).
PART-D, Item No - 2 (d)

Per
phase

623

1869

Erection of surge arrester with counter on Erected
structure including complete
dragging/loading/unloading of same with crane
only from site store to erection site and fixing of

Per
phase

1038

3114

Seal & Sign of Bidder
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required clamps, connectors as per instruction of
Engineer-in-charge

Eraction of 220 KV LA (With crane only)

PART-D, Item No - 3 (b)

Erection of surge arrester with counter on Erected
structure including complete
dragging/loading/unloading of same with crane Per
6 | only from site store to erection site and fixing of h 3 415 1245
required clamps, connectors as per instruction of phase
Engineer-in-chargeEraction of 66 KV LA (without
crane permitted). PART-D, Item No -3 (d)

Erection of Horizontal Centre break/ Double break/
Pantograph isolator (All make) electrically gang
operated with one/ two earth blade per phase on its
erected structure in horizontal/ tendem position
consisting of base channels with solid core
porcelain insulator including connection of
operating pipe with operating mechanism and all

o . set of
accessories including pantograph bus
7 : . A . 3 4 5535 22140
compansation accessories with final adjustment for Phase

mechanical and electrical opening & closing . The
rates are inclusive of dragging / loading /unloading
of the same from site store to erection site as per
instructions of Engineer-in-charge.

Eraction of 220 KV Isolator without Earth Blade
(with or without crane permitted)

PART-D, Item No - 5 (b)

Erection of Double break isolator (All make) with
earth blade on its erected structure consisting of 3
base channels with solid core porcelain insulator
including interconnected piping with operating
mechanism and accessories with final adjustment
for simultaneous mechanical & electrical operating set of
8 | for opening & closing. The rates are inclusive of 3 1 2491 2491
dragging / loading /unloading of the same from site | Phase
store to erection site as per instructions of
Engineer-in-charge.

Eraction of 66 KV Isolator without Earth Blade
(without crane permitted)

PART-D, Item No - 7 (a)

Erection of Solid core porcelain/ composite
polymer Bus post insulator on its erected structure
complete, fixing of accessories and shifting of same

9 | including loading /unloading from its site store to Eir 39 692 26988
erection site. '
Erection of 220 KV BPI

PART-D, Item No - 10 (b)

Erection of Solid core porcelain/ composite
polymer Bus post insulator on its erected structure Per
10 | complete, fixing of accessories and shifting of same No 8 277 2216
including loading /unloading from its site store to '
erection site.
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Erection of 66 KV BPI
PART-D, Item No - 10 (d)

11

Erection of S/S & Equipment structure including
punching of nut bolts. Rates are inclusive of shifting
of same up to erection site from its s/s Store. MT 6.76 2491
For 66 KV side

PART-D, Item No - 15 (a)

16839.16

12

Erection of S/S & Equipment structure including
punching of nut bolts. Rates are inclusive of shifting
of same up to erection site from its s/s Store. MT 10.7 3459
For 220 KV side
PART-D, Item No - 15 (c)

37115.07

13

Stringing of Bus complete in all respect with fixing
of all fittings, insulators sag compensating
plate/spring and all accessories as per the Rmt. /
instruction of Engineer -In-Charge Ph
Twin Moose/ AL-59 /Zebra conductor: 66 KV side
PART-D, Item No - 21 (b)

1000 110

110000

14

Stringing of overhead earth wire in switch yard on
S/S structure including fixing of all fittings and
accessories, jointing, jumpering, tensioning,
clamping etc. complete as per instruction of Rmt. 200 31
Engineer -in -charge

Stringing 7/3.5 earth wire 66kV side
PART-D, Item No - 22

6200

15

Preparing and fixing of required length of jumpers
in the switchyard on respective Bus & equipments,
tensioning & dressing of jumpers complete as per
instructions of Engineer -in -charge

For Twin Moose / AL-59 / Zebra conductor for
220KV and 66KV side

PART-D, Item No - 23 (b)

Rmt. /-1 1500 33

49500

16

Installation of earthing strips / MS round bar in
Rocky(HR/SR) Soil as per earthing philosophy of
GETCO

Earthing Grid:
1) Including digging of 600mm depth and 450mm
wide trench.
2) Cutting, bending, laying and fixing of Earthing grid
conductor.

3) 75x10mm / 50x6mm GI strips: Fixing of two bolt
at each straight joints and lap welding, removing
oxide films formed during welding, applying two
coats of red oxide and black powder after welding
and applying zinc rich paint on welded joints.
4)25/32/36/40MM dia MS Rod: Lap welding at each
straight & cross joints, removing oxide films formed
during welding, applying two coats of red oxide and
black powder after welding and applying zinc rich
paint on welded joints.
5) Including supply of red oxide paint, black powder,
HDGI Nuts & bolts as per specification.
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6) Back filling of the trench with yellow/ Normal soil.
Structure & Equipment earthing:
1) Including digging of 600mm depth and 450mm
wide trench.
2) Cutting, bending as per required shape, laying and
fixing of risers from Grid to structures and
Equipments.

3) Lap welding, removing oxide films formed during
welding, applying two coats of red oxide and black
powder after welding and applying zinc rich paint on
welded joints including supply of HDGI Nuts & bolts
for all connections including suporting to structures
etc as per specification.
4) Back filling of the trench with yellow/ No.rmal
soil.

PART-D, Item No - 25

16
a)

a) 75 x 10 mm GI strip / MS round bar (25 to 40 mm)

Mtr.

2401

174

417774

16
b)

b) 50 x 6 mm GI strip / MS round bay up to and
including 25mm

Mtr.

558

164

91512

17

Installation of 20/32/40 mm dia, 3 mtr. Long
vertical spike for mesh type earthing in Normal soil.
PART-D, Item No - 29

No.

12

158

1896

18

Supply,Installation,Testing and commissioning of
maintenance free treated earth electrodes suitable
for Rocky SOIL as per drawing No.
GETCO/E/STD/P-021 (2 OF 2) R3 dated 29-05-2020
and  technical specifications = GETCO/E/TS-
Maintenance free earth pits/R1 dated 04-06-15 for
132,220 & 400 KkV substations with ground
enhancement material/ back fill / grounding
compound as per [EEE 80-2000 Clause 14.5 (d) and
as per part-7 of IEC-62561 Using Copper bonded
earth electrode (with 250 micron copper coating)
having 38 mm dia (min) and 3000 mm length which
shall be capable of handling STC of 40 KA-1 sec.
work also includes Providing BB masonary
inspection chamber(manhole) incl. light type CI
cover.

Q 3 Mtr. Depth
PART-D, Item No - 27 (d)

No.

22

19122

420684

19

Fabrication for erection of any
Equipment/Structure/panel or anywhere in s/s &
F.B. at other endas per Inst. Of E.I.C.

PART-D, Item No - 31

L.S.
(Max.)

4992

9984

20

Providing of M15 Grade Concrete for various
equipment structure, Guy, 11kV DP, M.K. Box,
Neutral channels, cable support channel, grouting of
Pole/ Flood light structure with cement, sand &
metal in proportion of 1:2:4 respectively.

1) Work includes muffing with smooth cement

Cmt

5276

26380
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mortar (1:6) finish.

2) Necessary sand, metal, water & cement shall be
supplied by the contractor.

PART-D, Item No - 39

21

Excavation in Hard Rock for excavation of Earthing
Pits / 11kV or LT power cable trenchs/ Yard Light
Poles only.

PART-D, Item No - 41

Cmt 5 525

2625

22

Providing and fixing of Radium sticker for outdoor
and Indoor Equipment Identification like LA, S
Isolator, Circuit Breaker, Transformer, CT, PT, MK Ing'h 5000 2
Box, C&R Panels, 11kV Panel borad etc

PART-D, Item No - 44

10000

23

Laying 4C x 4mm?2 Copper cable - Armoured, from
yard-light AC MK (AC panel-2) to all yard-light
fixture junction boxes on LM & street light light pole
& Station transformer to Colony & LT panel to
watchman cabin.

Note: Cable Laying work either in ready made cable
Trench or by excvating in any type of soil if
required.(Only laying. Cable will be supplied by
GETCO)

PART-D, Item No - 57

Mtr 465 19

8835

24

Providing and fixing of Single Piece Cast Alluminium
with full frame with Acrylic Cover integrated
luminaries Energy Efficient flood light luminaries on
swaged pole / GI structure by providing required
fabrications, of Philips/CGL/Bajaj/GE/Osram make,
suitable for 1 x 250 Watt HPSV/T with allied
accessories such as Capacitor igniter, ballast, control
gear box etc, 4 core 2.5 sqmm double insulated
flexible stranded wire should be used from control
gear fittings to approved SMC type junction box as
per inst. of E.L.C.
PART-D, Item No - 64

No. 16 7487

119792

25

Erection of control panel relay panel or C/R panel
or RTC panel including grouting of panel, jointing
with adjoining panels including required fabrication
for entry of control cables and complete vermin Per
proofing. Job includes supply of required bolts, nuts No 3 830
etc. and shifting of panel from S/S site store to work '
site.

220KV C & R Panel
PART-H, Item No - 1 (b)

2490

26

Erection of control panel relay panel or C/R panel
or RTC panel including grouting of panel, jointing
with adjoining panels including required fabrication
for entry of control cables and complete vermin Per
proofing. Job includes supply of required bolts, nuts No 2 691
etc. and shifting of panel from S/S site store to work '
site.

66KV C & R Panel
PART-H, Item No - 1 (d)

1382
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Preparing of complete schedule of wiring for line/
transformer bays in triplicate. necessary drawing

27 | will be provided by the GETCO. Schedule should be
approved by EE or DE in charge.
PART-H, Item No - 9
1)7 a) 66kV Bay Bay 1 1996 1996
i; c) 220kV Bay Bay 1 7987 7987
Laying of 1.1 KV PVC armored copper/ aluminum
cable inside Hume pipe/cable trench including
binding/clamping of cable with Gl wire as per
28 | requirement including supply and fixing of
identification tags on both ends and at distance
every 10 mtr for following size.
PART-H, Item No - 7
28 a)2Cx 25mm2,2Cx3.5mm2,4Cx 2.5 mm2, 7C x Per
2.5 mm2, 4C x 4 mm2 Copper control cable or any 895 6 5370
a) . : RMtr.
equivalent size of all LT cable.
b) 12Cx 2.5mm, 12Cx 4 mm2, 12Cx 6 mm2, 19C X
28 | 2.5 mm2, 27Cx 2.5 mm2, Copper control cable, 3.5 Per
b) | Cor4Cx 10 mm2,70 mm2 aluminum armored or RMtr. 4150 10 41500
unarmored LT power cable.
Laying of 1.1 KV PVC armored copper /aluminum
cable in ground by digging trench of suitable width
29 and 450 mm depth in any type of soil including
supply and fixing of identification tag on both end
and at distance every 10 mtr for following size
PART-H, Item No - 8
29 a)2Cx 2.5mm2,2Cx 3.5mm?2, 4Cx 2.5 Per
2) mm2, 7C x 2.5 mm2, 4C x 4 mm2 copper control RMtr 295 21 6195
cable or any equivalent size of all LT cable. ]
b) 12Cx 2.5mm2, 12Cx 6 mm2, 19Cx 2.5 mm2,
29 | 27Cx 2.5 mm2, copper control cable, 3.5 Cor 4 C x Per
b) | 10 mm2, 70 mm2 aluminum armored or RMtr. 600 26 15600
unarmored LT power cable.
Providing and fixing 'B' class G.I. pipes of following
size for cable protection including fixing with the
30 structures.( Non SOR) including required 'L' & 'T"
band,coupling for CT,PT, Transformer, M.K.Box
cabling on structure including required fabrication.
PART-H, Item No - 10
i;) a) 40mm dia (weight of pipe-3.2kg/meter) Mtr 80 255 20400
i()) b) 50mm dia (weight of pipe-5.1kg/meter) Mtr 90 284 25560
Termination of Control Cable at Panel / M.K./
Equipments including supply of required size of
31 double compression type metal glands, lugs,
ferrules, PVC Binding Tape, Buttons, Cable ties, etc.
for following size of cables.
PART-H, Item No - 11
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5;)1 a) Up to 7 Core Control Cable,, End 42 199 8358
i; b) As above but for Above 7 Core Control Cable., End 60 349 20940
Providing and fixing of all weather proof, cold rolled
sheet steel junction box for CVT & PT, CT
terminations with 30 Nos. of disconnecting type,
32 Elmex' make CATDM 4 or equivalent .type No 5 21549 107745
connectors and required no of fuses, links etc.as per
instruction of Engineer-in-charge, as per approved
schedule of cable.
PART-H, Item No - 13
Transportation of Girder, Rail, All types of
substation / tower structures, conductor, Insulator,
Cables, Hardware, G. 1. Strips, Earthwire, Staywire,
Furniture, Transformer oil, Breaker, CT, PT LA,
33 Panels, Battery set, Battery charger, PLCC
equipment, Isolator, Testing equipment, etc from
GETCO’s nearest / any Store Centre/ Substation to
another destination including loading and
unloading.
PART-L, Item No - 1
(i)up to 70 KMs (Upto 6 MT) - Lumsum
33 | (To be executed / considered for a particular Job / Job /
a) | Lot while weight is not increasing 6 MT per Trip Lot 6 16848 101088
like transportation of 03 Nos. of 66kV CT)
33 ber
b) (ii)Beyond 70KMs* MT/K 9500 22 209000
M
Sub-total of Schedule B Rs. 1997325.23
Add : GST @ 18.00% Rs. | S°2°18:54
2356843.77

In words : Rupees Twenty three lacs fifty six thousand eight hundred forty three point seventy .

Note: GST rate will be applicable as per govt. rules for cost of old-line materials.

Superintending Engineer,
GETCO, Circle Office, Amreli

Note :-

(1) Contractor shall have to take suitable storage-cum-erection insurance cover (comprehensive Marine
cum Erection (MCE) insurance policy )i.e. as per instruction of EIC at his cost to the extent of 100% cost
of s/s or line materials, which are required to complete the s/s or line as per tender conditions above.
(2)Work should be carried out as per GETCO’s standards by implementing FQP/ISO .Other terms &

conditions as per tender.
(3)All safety norms must be implemented.
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CERTIFICATE

I/We have read and clearly understood the terms, conditions, Schedule ‘B’ and Technical specifications put by
GETCO on n code site & hereby accept all the conditions and specifications of this tender document and
accordingly,

[/We am/are willing to carry out the work of above/ below
(Should be written in word and figure), the estimated rates of GETCO. (The price bid shall be submitted through
n-Procure (ncode) only)

Sign & Seal of Agency / Bidder with address.

|
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