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GUJARAT ENERGY TRANSMISSION CORPORATION 

Vidyut   Bhavan, Race Course, 

VADODARA – 390 007 

 

 

 

TENDER SPECIFICATION FOR 

 
supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - 
Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV 
Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari 
line-2 (7) 66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - 
Tadav line (10) 66kV Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 66kV 
Kesargam - Miyal line with ACSR DOG conductor into equivalent HTLS Conductor 
(Equivalent weight of ACSR DOG conductor with Higher Ampacity) of Palanpur Circle. 
(Except Gap Type conductor) 
 

 

 

: TENDER SPECIFICATION NO: 

ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E 

PART- I 
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TENDER NOTICE 

GUJARAT ENERGY TRANSMISSION CORPORATION  
     VIDYUT BHAVAN, RACE   COURSE, 
     VADODARA- 390 007 
 

Tender for supply, installation, testing & commissioning of conversion of (1) 66 kV 
Palanpur - Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan 
line (4) 66kV Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - 
Kansari line-2 (7) 66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV 
Tharad - Tadav line (10) 66kV Dudhava - Didarada line (11) 66kV Didarada - Piluda line 
(12) 66kV Kesargam - Miyal line with ACSR DOG conductor into equivalent HTLS 
Conductor (Equivalent weight of ACSR DOG conductor with Higher Ampacity) of 
Palanpur Circle. (Except Gap Type conductor) 

 

SN DESCRIPTION TRANSMISSION LINE DETAIL 

1 Tender No. ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E 

2 Name of transmission Line supply, installation, testing & commissioning of conversion of (1) 
66 kV Palanpur - Chandisar line (2) 66kV Palanpur - Hebatpur 
line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - Vadgam 
line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari 
line-2 (7) 66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava 
line (9) 66 kV Tharad - Tadav line (10) 66kV Dudhava - 
Didarada line (11) 66kV Didarada - Piluda line (12) 66kV 
Kesargam - Miyal line with ACSR DOG conductor into 
equivalent HTLS Conductor (Equivalent weight of ACSR DOG 
conductor with Higher Ampacity) of Palanpur Circle. (Except 
Gap Type conductor)    

3 Line length  16.37 Ckm + 8.865 Ckm + 10.03 Ckm + 13.449 Ckm + 7.78  
Ckm + 18.563 Ckm + 9.30 Ckm + 13.13 Ckm + 25.42 Ckm + 
11.73 Ckm + 10.67 Ckm + 7.12 Ckm = 152.412 Ckm 

4 Estimated Cost including GST 
@18% in Rs.  

Rs.92,65,60,985.39 

5 E.M.D in Rs.   Rs.12,00,000.00 
(1. Payment of EMD should be accepted by RTGS / NEFT / 

online or Demand draft or Banker’s cheque or Pay order 
or Bank Guarantee) 

(2. For BG Validity will be 06 (Six) Months from the date of 
submission of tender.) 

(3. Submission of EMD  

 Online only – if submitted by online/NEFT/RTGS. 

 Offline/Physical & Original copy – if submitted by DD / 
Banker’s cheque / Pay order or Bank Guarantee, to be 
submitted in original / physical copy in EMD cover as a 
mandatory requirement and scanned copy of the same to be 
submitted online. ) 

6 Tender Fee (Non-refundable) in 
Rs. 

Rs. 11,800.00 
Non-Refundable (Incl. GST-18%, Rs. 1,800.00) 

1. Note: Payment of Tender fee accepted by RTGS / NEFT / 
online only. 

2. Submission of tender is online only. 
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7 Time Limit  12 (Twelve) months from the date of LOA. 

8 On line (E-tendering) tender / 
offer submission last date up to 
16.00 hours only (This is 
mandatory) 

13-08-2026 

9 Physical submission of Tender 

fees, EMD (Offline/Physical & 
Original copy – if submitted by 
DD / Banker’s cheque / Pay 
order or Bank Guarantee, to be 
submitted in original / physical 
copy in EMD cover as a 
mandatory requirement and 
scanned copy of the same to 
be submitted online) and 

Integrity pact, last date up to 
15.00 hours. By RPAD or SPEED 
POST only. 

20-08-2026 

10 Date of opening of Tender fee, 
EMD cover, and QR bid on line 
opening at 16.00 Hours. 

20-08-2026 

11 Type of Tender Percentage Basis on FIRM PRICE  

12 Validity of Offer 180 Days from the opening of Technical Bid. 

          

    -Sd- 

                                              Additional Chief Engineer (Procurement & Contracts) 
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PART - I (GCC) 
GENERAL TERMS AND CONDITIONS OF CONTRACT 

 
1.0 General Particulars  
 
The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ ‘OWNER’ 
intends to receive bids for supply, installation, testing & commissioning of conversion of (1) 66 kV 
Palanpur - Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV 
Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV 
Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV Dudhava - 
Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line with ACSR DOG 
conductor into equivalent HTLS Conductor (Equivalent weight of ACSR DOG conductor with Higher 
Ampacity) of Palanpur Circle (Except Gap Type conductor) including Supply of HTLS Conductor, 
66kV Silicone Rubber Insulators, Hardware & Accessories suitable for HTLS Conductor etc. on 
turnkey basis and dismantling of existing line materials except OPGW/Earth wire, all detailed in 
the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be 
prepared and furnished as per these Instructions.  
 
2.0       DEFINITION OF TERMS  
 
2.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as 

per the Contract Agreement signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein.  

 
2.2 ‘Owner’ shall mean the Gujarat Energy Transmission Corporation Ltd Vadodara or any of its 

group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its 
legal representatives, successors and assigns. 

 
2.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid is accepted by the Owner for 

the award of the Works and shall include such successful Bidder’s legal representatives, 
successors and permitted assigns.  

 
2.4 ‘Sub-Contractor’ shall mean the person named in the Contract for any part of the Works or any 

person to whom any part of the Contract has been sublet by the Contractor with the consent in 
writing of the Engineer and will include the legal representatives, successors and permitted 
assigns of such person.  

 
2.5 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from 

time to time for the purpose of the Contract. 
 
2.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 

materials to be provided by the Contractor under the Contract.  
 
2.7 ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per the 

Specifications and complete erection, testing and putting into satisfactory operation including 
all transportation, handling, unloading and storage at the Site as defined in the Contract.  

 
2.8 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the 

Contract and such other schedules and drawings as may be mutually agreed            upon.  
 
2.9       Site’ shall mean and include the land and other places on, into or through which the  
            works and the related facilities are to be erected or installed and any adjacent land,     
            paths, street or reservoir which may be allocated or used by the Owner or Contractor  
           in the performance of the Contract.  
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2.10 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid 
with additions and/or deletions as may be agreed and incorporated in the Letter of Award and 
the contract agreement for the entire scope of the works.  

 
2.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 

equipment/Materials supplied include structures, town materials insulators, conducting etc.   
 
2.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the 

works including erection, testing and putting into satisfactory operation including successful 
completion of performance and guarantee tests to be performed at Site by the Contractor 
including cost of insurances.  

 
2.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 

manufacturer, the Contractor, their collaborators/associates or Sub-Contractors for the 
performance of the Contract.  

 
2.14 Site Engineer ‘Inspector’ shall mean the Owner owner’s Engineers or any person nominated by 

the time to inspect the equipment; stores or Works under the Contract and/or the duly 
authorized representative of the Owner. 

 
2.15 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice 

issued by the Owner notifying the Contractor that his bid has been accepted. 
 
2.16 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 
2.17 ‘Date of Contract’ shall mean the date on which Notice of Award of Contract / Letter of Award 

has been issued. 
 
2.18 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly 

defined shall mean calendar day or days of 24 hours each.  
 

A ‘Week’ shall mean continuous period of seven (7) days.  
  
2.19 Writing’ shall include any manuscript, type written or printed statement, under or over signature 

and/or seal as the case may be.  
 
2.20 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, 
‘Permitted’, or words and phrases of like importance are used the approval, judgment, direction 
etc. is understood to be a function of the Owner/Engineer.  

 
2.21 Test on completion shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is taken over by the Owner.  
 
2.22 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in 
the Contract Documents.  

 
2.23  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the 

Works performed under the Contract, after successful commissioning/completion of 
Performance and Guarantee Tests, as specified in the accompanying Technical Specifications 
or otherwise agreed in the Contract.  
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2.24 ‘Guarantee Period’/’Maintenance Period’ shall mean the period during which the Contractor 
shall remain liable for repair or replacement of any defective part of the works performed under 
the Contract. 

  
2.25 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship 

which cannot be detected during inspection, testing etc, based on the technology available for 
carrying out such tests.  

 
2.26 ‘Drawing’, ‘Plans, shall mean all:  

 
a) Drawings furnished by the Owner/Consultant as a basis of Bid/Proposals.  

b) Supplementary drawings furnished by the Owner/Consultant to clarify and to define in 
greater detail the intent of the Contract.  

c) Drawings submitted by the Contractor with his bid provided such drawings are acceptable 
to the Owner/Consultant.  

d) Drawings furnished by the Owner/Consultant to the Contractor during the progress of the 
work; and   

e) Engineering data and drawings submitted by the Contractor during the progress of the work 
provided such drawings are acceptable to the Engineer/Owner. 

 
2.27 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:   
 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.   
b) Electricity Act 2003 and Rules & Regulations made there under. 
c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
f) A.S.M.E. Test Codes.  
g) A.I.E.E. Test Codes.  
h) American Society of Materials Testing Codes.  
i) Standards of the Indian Standards Institution.   
j) Other Internationally approved standards and/or rules and regulations touching the subject 

matter of the Contract. 
 

2.28 Words imparting the singular only shall also include the plural and vice –versa where the 
context so requires. 

 
2.29 Words imparting ‘Person’ shall include firms, companies, corporations and associations or 

bodies of individuals, whether incorporated or not.  
 
2.30 Terms and expressions not herein defined shall have the same meaning as are assigned to 

them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and 
failing that in the General Clauses Act (1897) including amendments thereof, if any.  

 
2.31 In addition to the above the following definitions shall also apply.  

 
a) ‘All line materials’ to be supplied shall also mean ‘Goods’.  
  
b) ‘Constructed’ shall also mean ‘erected and installed’.  
  
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 
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2.32 GST / Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, 
GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and 
SGSCT Act, 2017and all related ancillary legislations. 

 
2.33 Works contract means a contract for composite supply and covered under the definition of 

Works Contract as defined under Section 2(119), of the CGST Act, 2017 or SGST Act, 2017 
and similar provisions, applicable under the UTGST Act, 2017and the IGST Act, 2017. 

 
3.0 APPLICATION  
  

These General Conditions shall apply to the extent that they are not superseded by provisions 
in other parts of the Contract.  

 
4.0 STANDARDS  
 

The goods supplied under this Contract shall conform to the standards mentioned in the 
Technical Specifications, and, when no applicable standard is mentioned, to the authoritative 
standard appropriate to the goods and such standards shall be the latest issued by the 
concerned institution.  

 
5.0  Scope of the proposal and Work 
 
5.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely 

covering all the supply, erection & commissioning of transmission line specified under the 
accompanying Technical Specifications. It will include among others as specified therein the 
following: - 

 a) Detailed Engineering of all materials. 
b) Complete manufacture including shop testing. 
c) Providing engineering drawings, data, operation manual, etc for the Owner’s   approval. 
d) Packing and transportation from the manufacturer’s works to the Site. 
e) Receipt storage, preservation and conservation of equipment at the Site. 
f)  Pre-assembly, if any, erection, testing and commissioning of all the equipments. 
g) Reliability tests and performance and guarantee tests on completion of commissioning. 
 
h) Supply of high ampacity conductor/HTLS conductor of equivalent size and weight 

that of ACSR Dog conductor suitable for existing 66kV Towers/H-frames including 
furnishing technical details and specification of the conductor as required in 
Technical Specification of the Bidding Documents.  

 

i) Sag tension calculation to be submitted along with technical bid. Pole schedule of 
existing transmission line is appended herewith tender specification for reference to 
bidders only. 

 

j) The technical data for proposed conductor and hardware to be furnished by 
successful bidder to GETCO for approval and in all cases, decision of GETCO shall 
be final and binding to the bidder. 

 

k) The necessary technical data of ACSR Dog conductor and hardware, furnished 
along with technical specifications is only for information to the bidders for 
matching the data with the proposed conductor to be supplied under the scope.  

 

l) The scope of the work includes dismantling of existing conductor, hardware, 
stringing of high ampacity conductor/HTLS conductor of equivalent size and weight 
that of ACSR Dog conductor suitable for existing 66kV Towers/H-frames including 
supply and fixing of conductor & hardware under Hot line condition during specified 
outage period. 
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m) Before commencing the dismantling work, joint inspection of existing line be carried 
out to ascertain Number of EHV/HT/LT crossing and work to be completed in 
specified time limit. 

 

n) Necessary precaution shall be taken by the contractor by providing guys, rollers etc 
for safety and work shall be executed in a way not causing any damage to the 
material of GETCO. Any damages that may occur during execution of line in case of 
existing tower/ H-frame, contractor has to make good at no any extra cost to GETCO 
including foundation, erection, payment of crop compensation etc. and supply of 
such type of tower and associated other material.  It is the responsibility of the 
bidder to provide temporary back support at cross arm for safety. 

 

o) Contractor will be deemed to be very familiar with the work to be executed under this 
tender specification. The price quoted shall not be gone any change at any stage or 
shall be granted by for any special rates/ consideration. 

 

p) Contractor has to arrange for valid storage cum insurance for the material procured 
for the above lines till completion of contract and insurance for old line material till 
commissioning of line. 

 
5.2 No deviation whatsoever to certain conditions of the bidding documents permitted by the 

Owner and therefore, the Bidders are advised that while making Bid Proposals and quoting 
prices these conditions may appropriately be taken into consideration. Bidders are required to 
furnish a certificate in this regard as per the format provided in Special Conditions of 
Contract in a separate sealed envelope containing Bid security, which shall accompany 
the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by the 
Owner and shall not be opened. 

 
5.3 Bids not covering the above cited entire scope of works may be treated as incomplete and 

hence rejected. 
           
5.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical 

Data Sheets and specified elsewhere. The Qualifying Data should be filled in the required 
schedule of Bid Proposal Sheets. 

 
5.5    This specification covers the detailing, supply, erection & commissioning and handing over in 

ready to switch on condition to GETCO of complete, including fixing of accessories, 400kV and 
220/132/66KV transmission line on turnkey basis. 

 
5.6 The scope for supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - 

Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV 
Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 
66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 
66kV Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line 
with ACSR DOG conductor into equivalent HTLS Conductor (Equivalent weight of ACSR DOG 
conductor with Higher Ampacity) of Palanpur Circle (Except Gap Type conductor) shall include 
Supply of HTLS conductor, Hardware & accessories suitable for HTLS Conductor, 66kV 
Silicon rubber Insulators (90KN Suspension & 120KN Tension Type), Erection and 
Commissioning of 66kV S/C Transmission line, Check Survey & Profiling using modern 
techniques with PLS-CADD Software, Excavation, Stub-Setting, Erection of Towers 
normal and normal with extension, Stringing of Conductor including, laying, jointing, 
tensioning, clamping with armour rod, hoisting of insulator string, fixing of jumpers, 
vibration dampers etc with required tree cutting on entire line for adequate clearance and 
safe charging of line and dismantling of existing line materials except OPGW / Earth wire 
on turnkey basis including way leave clearance. 
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 Supply & Stringing of HTLS conductor & it’s hardware and 66kV SRI on existing line in 
Hot line / Cold line conditions by dismantling of existing line materials except OPGW / 
Earth wire. 

 Old line materials are to be dismantled / removed and will take away by the contractor as 
per modality. 

 
5.7 It is the responsibility of the GETCO for complete way leave clearance for execution of 

work. RoW compensation as per GoG tharav dated 01-03-2024 shall not be applicable 
however, the compensation for damage tree / crop shall be paid and the same shall be 
remain in scope of GETCO.   

 
Moreover, All the procedure regarding RoW (Right of Way) compensation is to be 
carried out by Agency is as follows:  
 

a) Identification of Land Owner, their Land Survey No. with supporting   documents 
i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / Talati / 

Mamlatdar or concern Revenue Authority as well as Land Owners / Farmers for 
their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, etc.   
and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including Police 
Department. 

 
5.8  The bidder has to submit Sag Tension Calculation for high ampacity conductor/HTLS 

conductor of equivalent size and weight that of ACSR Dog conductor suitable for existing 
66kV Towers for various temperatures for approval in the Technical Bid. 

 
The scope of this Technical Specification shall be considered as follows. 
 
5.9 Supply of HTLS conductor equivalent size and weight that of ACSR Dog conductor having 

current carrying capacity of at least 550 Amp. with corresponding operating temperature 
not more than 210 °C with similar design that of ACSR Dog conductor and suitable for 
existing 66kV Towers and H-Frame of GETCO. 

  
5.10 Supply of all relevant hardware and accessories to match with the above conductor. 

 
5.11 The old line material removed from the above lines must be returned to GETCO in good 

condition like dog conductor wound in Drum so as to re-utilize the same. 
 

5.12 Submission of complete Technical details of the proposed HTLS conductor with 
relevant calculation to adjudge the sufficiency of existing Towers for carrying out the 
up-rating works. This shall be carried out in strict compliances/ adherence to all safety 
and standards requirements as per Indian Electricity Rules/IS. ROW clearances if 
required shall be in the scope of Bidder. Design Parameters and submission of detailed 
drawings of hardware and accessories. Preparation and submission of stringing chart 
etc. are included in the scope of the Bidder. 
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6.0  PROJECT PARTICULARS 
 

  Name of the Project: 
 

supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - Chandisar 
line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - 
Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV 
Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV 
Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line with 
ACSR DOG conductor into equivalent HTLS Conductor (Equivalent weight of ACSR DOG 
conductor with Higher Ampacity) of Palanpur Circle. (Except Gap Type conductor) 
 

SYSTEM DATA 
 

1. System Voltage and   : 66kV 
      2.   System of Earthing    Pipe type /Counter poise earthing 

3. Rated frequency    : 50 Hz ± 5% 
 
7.0      Bidding Costs  
 

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be responsible / 
liable for these costs irrespective of the course and conclusion of this Bidding. 
 

8.0     BID DOCUMENTS  
     

Details of Documents 
 
 The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of contract: 
 a. General Conditions of Contract (GCC-Part I) 
 b. Erection Conditions of Contract (ECC-Part I) 
 c. Special Conditions of Contract (SCC-Part I) 
 d. Technical Specifications (TSP-Part II) 
 e. Technical Data Sheets (TDS-Part II) 
 f.  Bid Form and Price Schedules (BF/PS-Part III) 

 
9.0 Knowing the Bid Documents 
 
9.1 Every intending Bidder is to examine and understand all instructions, forms, terms, conditions 

and specifications in the Bid Documents and fully know himself all the conditions and contents 
therein, which may in any manner, affect the scope & content of work and the costs thereof. 
Submission of a Bid not substantially responsive to the Bid Document in all respects and/or 
failure to furnish all information required by the Bid Document may entail rejection of the Bid at 
the Bidder’s risk. 

 
10.0     Clarifications on Bid Documents 
 
10.1 In case an intending Bidder finds any discrepancy or omission in the documents and 

specifications or is in doubt as to the true meaning of any part, he shall make a request, in 
writing not later than the due date of opening of technical bid. The owner will issue 
explanations, interpretations and clarifications as deemed fit in writing as a response to this 
request. On receipt of such interpretations/clarifications, the Bidder may submit his Bid within 
the date and time stipulated in the Bid invitation, All such explanations, interpretations and 
clarifications from the Owner shall be deemed as part of Bid Documents and shall invariably 
accompany the Bidder’s proposal. 
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10.2.1 Any verbal / telephonic clarifications and information given by the Owner or his employee (s) or 

his representative(s) will not in anyway be binding on the Owner.  
 
11.0     Amendment of bidding document: 
 

 11.1  At any time prior to the deadline for submission of Bids the Owner may, for any reason, 
whether at his own initiative or in response to a clarification requested by the intending Bidder, 
modify the Bidding Document with amendment(s). 

 
11.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who have 

received the Bidding Document at the address contained in the letter of request for issue of 
bidding document from the Bidders. Owner will bear no responsibility or liability arising out of 
non-receipt of the same in time or otherwise. 

 
11.3 In order to afford prospective bidders reasonable time in which to take the amendment into 

account in preparing their bids, the Owner may, at his discretion, extend the deadline for the 
submission of bids. 

11.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due 
consideration by the Bidders while they submit their bids and shall invariably enclose such 
documents as a part of the bid. 

 
12.0     PREPARATION OF BIDS 
 

12.1     Language of Bid: 
 

The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 
exchanged by the Bidder and the Owner, shall be written in the English language, provided 
that any printed literature furnished by the Bidder may be written in another language so long 
as accompanied by an English translation of its pertinent passages. Failure to comply with this 
may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 
govern. 
 

12.2 Bid Format 
 

Bidders have to make the Bid in the formats furnished with this Document verbatim without 
adding any printed/typewritten text of their own. 
 

13.0 Local Conditions:  
           
         It is the responsibility of the GETCO for complete way leave clearance for execution of 

work. RoW compensation as per GoG tharav dated 01-03-2024 shall not be applicable 
however, the compensation for damage tree / crop shall be paid and the same shall be 
remain in scope of GETCO.   

 
Moreover, All the procedure regarding RoW (Right of Way) compensation is to be carried 
out by Agency is as follows:  
 

a) Identification of Land Owner, their Land Survey No. with supporting   documents 
i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / Talati / 

Mamlatdar or concern Revenue Authority as well as Land Owners / Farmers for 
their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, etc.   
and also follow-up with them. 
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f) Follow-up with concern authority for getting statutory approvals including Police 
Department. 

 
13.1 It will be imperative on each Bidder to fully inform himself of all local conditions and factors 

which may have any effect on the execution of the Contract covered under these documents 
and specifications. The Owner shall not entertain any request for clarifications from the 
bidders, regarding such local conditions. 

 
13.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the proposals. No claim for financial adjustment to the Contract 
awarded under these specifications and documents will be entertained by the owner. Neither 
any change in the time schedule of the Contract nor any financial adjustments arising thereof 
shall be permitted by the Owner, which are based on the lack of such clear information or its 
effect on the cost of the works to the Bidder. 

 
14.0 Documents comprising the Bid: 
 
14.1 The Bidder shall complete the Bid form inclusive of Price Schedules, Technical Data 

Requirements etc. furnished in the Bidding Documents. 
 
14.2.1 The Bidder shall also submit documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Special Conditions of Contract and (Detail of 
transmission line work executed with copy of completion certificate). 

 
14.3 All Tender Documents/ formats are to be returned completed and filled in all respects and 

signed by the Company Authorized Signatory wherever specified. 
 
14.4 The Bid Guarantee shall be furnished in a separate cover in accordance with tender clause at 

GCC. 
 
15.0  Bid Price:  
 
 15.1   The Bidder shall indicate, in the price schedules, enclosed in bid proposal sheet, the F.O.R. 

Destination prices for Goods, the price for erection, testing and commissioning, price for 
associated civil, structural works and other services it proposes to furnish under the contract, 
EXCLUDING GST and Cess along with the total bid price.  

 
GST shall be applicable at the rate of 9% CGST plus 9% SGST or 18% IGST, or as applicable 
to composite supplies in the nature of Works Contract applicable from time to time will be paid 
within the original contractual delivery period. However, the Classification Codes (i.e. HSN or 
SAC) for each item of different segments or portions of the Works Contract, shall be specified 
separately, for information and technical identification purpose only. 

 
15.2 Detailed break up, covering all the price components of unit prices as well as total bid price, as 

stipulated in the appropriate price schedules of bid proposal sheet shall be provided by the 
bidder. This break up shall be entered separately in the following manner:- 

 
 A) For all goods offered: 
 

1. Prices quoted should be FIRM except for supply of items for which Price variation will be 
applicable as per clause no: 13 of the SCC, Part-I of the tender and on F.O.R. Destination 
basis (i.e. any of the stores of COMPANY in Gujarat). However, the Tenderer should 
indicate in Price Bid, the break-up of Total Unit F.O.R. Destination Price stating the Unit Ex-
works price, freight, packing & forwarding charges, Insurance Charges which is a must. 
The rate of GST shall 9% CGST plus 9% SGST or 18% IGST or as applicable to composite 
supplies in the nature of Works Contract, applicable from time to time.   
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2. This tender is to be treated as a contract for composite supply under the category of Works 
Contract, which is, as per the provisions of Section 2(30), read with, Section 2(119), further 
read with, Paragraph 6(a) of the Schedule II, to the CGST Act, 2017 and similar provisions, 
applicable under UTGST Act, 2017 and the IGST Act, 2017. However, classification Codes 
under different segments or portions of the Works Contract, may be specified separately.  

3. The Tenderer should invariably indicate the total unit end cost price considering all their 
costs / calculations in the Price bid itself for each item and all sub-items if any. This is a 
must. Cost components hidden / furnished elsewhere will not be considered and will be 
ignored out rightly. 

4. Every bidder shall inform their GSTIN No. of the registered place(s) wherefrom the bidder 
intends to supply the goods / services, meaning thereby the bidder have to supply the 
goods / services from the relevant declared / registered place of supply only. 

 
15.3 The bidder’s separation of price components in accordance with clause 15.2 supra will be 

solely for the purpose of the facilitating the comparison of Bids by the owner, for contract price 
amendment due to quantity variation and for on account payments (in case of award) and shall 
not in any way limit the Owner’s rights. 

 
15.4 The Bidder shall specifically note that the Tenders are invited on percentage rate 

increase/decrease based in relation to unit rates of tender price schedule. 
 
15.5  The bidder must furnish the price break up in statement for each item as prescribed in 

the price bid (Part- III). The total price derived as per price break up must be matched 
with quoted price. Tender will be ignored on non-submission of prescribed statement. 

  
16.0 Price Basis: 
 

16.1   The Price shall be quoted on firm basis except for supply of items for which Price variation 
will be applicable as per clause no: 13 of the SCC, Part – I of the tender. 

 
16.2   The Price quoted by the bidder shall remain fixed for all the items except for items for which 

Price variation will be applicable as per clause no:13, Part – I of the SCC, Part – I of the 
tender; during the bidder’s performance of the contract and shall not be subject to variation 
on any account save for change in quantity. A bid submitted with an adjustable price 
quotation shall be treated as non-responsive and rejected. 

 17.0 Goods and Service Tax (GST): 

17.1 The F.O.R. Destination prices are excluding GST and Cess at the rate of 9% CGST plus 9% 
SGST or 18% IGST, under the GST Law or as applicable to the contract for composite supply 
under the category of Works Contract from time to time which will be paid extra on a given 
taxable goods and/or services within the original contractual delivery period. (GST/Cess means 
all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to 
the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017 and all 
related ancillary legislations). 

17.2 You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder, 
certifying that you have not claimed Refund of any applicable GST and Cess, charged to 
COMPANY or shall not claim any such Refund, on a future date, from the concerned 
Authorities and if, any Refund, in respect of such GST and Cess, is claimed by you, it will be 
immediately passed on to the COMPANY, without COMPANY making any specific Claim, for 
the same, either from the Department or from you.  

17.3 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST 
and Cess is not mentioned clearly. COMPANY may at its discretion consider such offer with 
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presumption of highest applicable rate of GST and Cess prevailing when the price quoted is 
inclusive of GST and Cess. 

17.4 Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of 
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of 
GST charged from the company; such refund shall have to be passed on to the company, 
along with interest if any. Such refund along with interest needs to be passed on suo-moto by 
the supplier / contractor. 

17.5 Further, the Company has a right to recover the amount of GST along with penal interest at the 
rate of 15% per annum or any other amount charged by GST Dept. whichever is higher if GST 
charged is not paid / short paid to the government or fail to upload the details or uploads 
inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated time 
limit.  

17.6 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of GETCO’s statutory variation clause shall apply. 

17.7 INPUT TAX CREDIT BENEFIT: 

  In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of 
any other additional item of their inputs / input services under the ambit of the Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same 
should be passed on to COMPANY and you should inform such changes to COMPANY from 
time to time. 

17.8 GST, other taxes and other levies and duties including custom duty solely in respect of the 
transaction between the owner and the contractor under this contract, if any, shall be included 
in the bid price. These shall also be indicated separately wherever applicable as mentioned in 
the Tender. 

17.9 As regards the income Tax, surcharge on income tax and any other corporate tax, including 
GST if any the owner shall not bear any tax liability whatsoever. The bidder shall be liable and 
responsible for payment of such taxes as attracted under the provisions of the law. 

17.10 Notwithstanding the tax liabilities as per the sub-clause 17.9 above, the owner shall have the 
right to make deduction at source from the amounts payable to the contractor in respect of 
Income Tax (on the cost of items of supply included in the works contract) as may be 
mandatory in terms of the law. The owner shall not bear any liability in this regard but shall 
issue necessary certificate in respect of such deduction made. 

17.11 Whenever concessional rate of GST is indicated by the bidders, it shall be confirmed whether 
any increase in the rates that becomes applicable during the performance of the contract 
would be absorbed by the supplier. Bidder shall note that in case of absence of such 
confirmation; the tenders will be evaluated taking into account the maximum rate of GST 
applicable. 

17.12 In case any tax or duty is newly introduced by the Government applicable for this contract with 
effect from the next day of the date submission of the bid and if the contractor is required to 
pay additional tax or duty, then the owner shall reimburse the contractor the additional tax or 
duty so paid by the contractor against submission by the contractor of documentary evidence 
to the satisfaction of the owner. This provision will not be applicable to transaction between the 
contractor and his sub-suppliers, sub-contractors for raw materials etc and will be applicable 
only to the direct transactions between the contractors and owner. Besides the said statutory 
variation, no other statutory variation shall be payable by the owner. 
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17.13 The owner’s liability for all taxes and duties including GST under the contract shall be limited to 
those indicated by the Bidder in the Bid Proposal Sheets, subject to the statutory variations 
and variations as per Clause No. 7.5 of SCC.  

17.14 If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or 
reduced by reasons of the making, passing or promulgation of any law after the date of 
submission of bid or by any order, regulation or bye-law having the force of law, the amount of 
such increase or reduction shall be added to or deducted from the “Contract Price” as the case 
may be for direct transactions between contactor & owner. It is the Bidders responsibility to 
furnish details of taxes, duties, levies etc. applicable as on the date of submission of the bid. 

17.15 No claim for any increase towards the statutory variation regarding enhancement of existing 
tax or duty or introduction of a new tax or duty applicable shall be entertained by the Owner 
during the extended period of contract, if any, provided the extension of the contract is required 
by causes attributable to the contractor. However, the decrease in any taxes/duties shall be 
passed on to GETCO. 

17.16 The provision of statutory variation regarding enhancement of existing tax or duty or 
introduction of a new tax or duty will be applicable only to the direct transaction between the 
contractor and the owner. 

17.17 Before quoting, the bidder may ascertain from the concerned tax authorities of Government for 
the applicability of Entry Tax, GST etc. in respect of this work and include the same in the 
quoted price. No separate claim in this regard will be entertained by the Owner, as it is the 
responsibility of the Bidder to pay all these taxes. 

17.18 In addition, the conditions detailed under Special Conditions of Contract shall apply. 

18.0 Time Schedule: 
 
18.1 The basic consideration and the essence of the Contract shall be strict adherence to the time 

schedule for performing the specified works. 
 
18.2 The Owner’s requirements of completion schedule for the Works are mentioned in the 

accompanying Special Conditions of Contract. 
 
18.3 The completion schedule as stated in the special conditions of contract shall be one of the 

major factors in consideration of the bids. 
 
18.4 The owner reserves the right to request for a change in the work schedule during pre- award 

discussions with successful bidder. 
 
18.5 The successful bidder will be required to prepare detailed PERT Network/ detailed Bar chart 

and finalize the same with the owner as per the requirement  
 
19.0 Contract Quality assurance: 
 
19.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the 

overall quality management and procedures which he proposes to follow in the performance of 
the Works during various phases as detailed in relevant clause of the General Technical 
Conditions. 

 
19.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for 

the execution of the Contract will be mutually discussed and agreed and such agreed 
Programme shall form a part of the Contract. 
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19.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are 
being supplied. Such details shall be accompanied by their list of previous supplies made 
performance reports etc. However, in case of orders are placed, specific approval shall be 
obtained from the owner for the vendor supplied materials. The quality assurance program 
shall be furnished for each material separately for approval. 

 
20.0 Insurance: 
 
 The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in Clauses 

titled Insurance, in General Terms and Conditions of Contract and in Erection Conditions of 
this Part-I. Bidder’s attention is specifically invited to these clauses. Bid price shall include all 
the costs in fulfilling all the insurance liabilities under the Contract. 

 
21.0 Erection Tools and Tackles: 
 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special 

equipment tools & tackles etc. which he proposes to bring to site for the purpose of erection, 
handling, testing and commissioning including performance and guarantee tests of the 
equipment. If any such equipment is listed anywhere else in the proposal and not specially 
mentioned in the above schedule, it shall be deemed to have been included in the Bidder’s 
proposed scope of supply. 

 
22.0 Brand Names: 
 
22.1 The specific reference in these specifications and documents to any material/equipment by 

brand name make or catalogue number shall be construed as establishing standards of quality 
and performance and not as limiting competition. However, Bidders may offer other similar 
material/equipment provided they meet the specified standard, design and performance 
requirements. The Bidder shall furnish adequate technical information about such alternative 
material equipment to enable the Owner to determine its acceptability. The Owner shall be the 
sole judge on the acceptability or otherwise of such alternatively material/equipment. 

 
22.2 The bidder shall note that standards for workmanship material and equipment, and reference 

to brand name of catalogue numbers designed by the Owner in its Technical Specifications are 
intended to be descriptive only and not restrictive. The Bidder may substitute alternative 
standards, brand name and/or catalogue numbers in its bid, provided that it demonstrates to 
the Owner’s satisfaction that the substitutions are substantially equivalent or superior to those 
designed in the Technical Specification. 

 
23.0 Bid Security/EMD: 
 
23.1 (a) The estimated cost for of Tender is more than Rs. 100 lacs, the EMD is payable as under: 
 

 50 % of EMD by DD in favor of Gujarat Energy Transmission Corporation Ltd. on any 
Scheduled Bank in Vadodara and Balance 50 % by Bank Guarantee from any 
Nationalized Bank in the format provided herein.  

 
        (b) The estimated cost of tender is less than Rs.100 Lacs, the EMD is payable as under:- 
 

 100 % of EMD by DD in favor of Gujarat Energy Transmission Corporation Ltd. on any 
Scheduled Bank in Vadodara. 
 

(c) Payment by Cheque / Coop Bank Guarantee/ Company Guarantee is not permissible. 
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(d) Validity Period: - The offer should be valid for a minimum period of 180 days from the date 
of opening of Technical bid. 

 
23.2    The bid security is required to protect the owner against the risk of Bidder’s conduct,          
          which would warrant the guarantee forfeiture, pursuant to relevant paras elsewhere  
 
           The bid guarantee shall be made payable to the Owner without any condition whatsoever. 
 
23.3.1 Any bid not secured in accordance with Para 23.1 above will be rejected by the Owner as non-

responsive. No exemptions are made in the furnishing of the security. 
 
23.3.2 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or 

three months-from the date of submission of tender whichever is later.  
23.3.3 The successful bidders, Bid Security will be discharged upon, furnishing the contract 

performance guarantee  
 
23.4 The bid guarantee may be forfeited. 
 

a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on 
the bid Form: 

b) If a bidder refuses to accept the contract or fails to commence the works (including 
supplies within thirty days of letter of award of contract) 

 
24.0 Format of Bid: 
 
24.1 The Bidder shall prepare two copies of the bid, clearly marking each “Original bid” and “Copy of 

Bid”, as appropriate. In the event of any discrepancy between them the original shall govern. 
All the documents furnished in original document shall be furnished in other copies of Bids. 

 
24.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be 

signed by the Bidder or a person or persons duly authorized by the Bidder to sign the Contract. 
The letter of authorization shall be indicated by written power-of-attorney accompanying the 
bid. All pages of the bid, except for un-amended printed literature, shall be initialed by the 
person or persons signing the bid.  

 
24.3  The Bidders must submit the qualifying data in one original and one duplicate copy as required 

in this Instruction to Bidders in separate envelopes sealed and enclosed in the envelope 
submitting proposals, super scribed as under:  

 
 
 
 
 
 
 

QUALIFYING DATA FOR THE SUPPLY AND ERECTION OF 

 
(Name of the Package) 

__________________________ ____________________________ 
(Specification Number) 

 
24.3.1 The bid shall contain no interlineations, erasures or overwriting except as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initialed by the person or 
persons signing the bid. 
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24.4  Bids shall be submitted as under: 
 

Cover-I Earnest Money Deposit (Bid-Security as per the format), as per relevant clause 
no.3 of SCC duly signed and Contractor’s covering letter. 

 
Cover-II Qualifying Requirements. 
 
Cover-III Technical Bid 
 
Must contain conditions and schedules of Part-III without prices and Technical Data 
Requirement Sheets as per Part-II. (Cover I, II and III will be collectively called Technical Bid). 

 
25.0 Signature of Bids: 
 
25.1 The bid must contain the name, residence and place of business of the person or persons 

making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature. 

 
25.2 Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name, followed by the signature(s) and designation(s) or the authorized partner(s) 
or other authorized representative(s). 

 
25.3 Bids by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President/Managing Director or by the Secretary or other person 
or persons authorized to bid on behalf of such Corporation/Company in the matter. 

 
25.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
25.5 If it is found that two or more persons who are connected with one another either financially or 

as a principal and agent have bid under different names without disclosing their connection 
then such bids will be liable for rejection. Satisfactory evidence of authority of the person 
signing on behalf of the Bidder shall be furnished with the bid. 

   
25.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
25.7 Bids not conforming to the above requirements of signing may be disqualified and EMD 

forfeited. 
 
26.0 Sealing and marking of bids: 
 
26.1 Cover-I 1. Bid No. 
   2. Due date for opening 
   3. Reference of earnest money deposit 
 
 Cover-II 1. Bid No. 
   2. Due date for opening. 
   3. Qualifying Requirements. 
 
 Cover-III 1. Bid No. 
   2. Due date for opening 

3. Technical bid & reference and certificate as per Cl. 17.00 of SCC. 
 
 Cover-I, Cover-II & Cover-III shall be individually sealed and super scribed as indicated above 

and should be enclosed in the main cover duly sealed and super scribed as Tender for 
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…………………………………… against Bid No…………… due on…………… containing 
Cover-I, Cover-II, Cover-III of this tender. 

 The original Bid and accompanying documents clearly marked “Original” for Cover I, II & III 
shall be submitted by the Bidder at the date, time and place specified. In the event of any 
discrepancy between online documents and physical documents, the online documents shall 
prevail and considered for evaluation. 

 
 The Bid shall be submitted by RPAD or through speed post services to the Office of the CE 

(Procurement & Contracts) GETCO., Bids submitted should be posted with due allowance for 
any postal delay. The Bids received after the Due Date and Time of opening are liable to be 
rejected. Telegraphic/Telex/Fax/e-mail Bids shall not be entertained. 

 
26.2 The Bidders shall seal the original and each copy of the bid in an inner and an outer envelope, 

duly marking the envelopes as “original” and “copy”. 
 
26.3 a. Addressed to the Owner at the following address: 
 The Additional Chief Engineer (Procurement & Contracts)  
               GETCO, Sardar Patel Vidyut Bhavan, Race Course, 
 Baroda.  
 

b. Bear the name of package bid enquiry number, name of the work and the words. “DO NOT 
OPEN BEFORE…………………… 

 
26.4   The inner envelope shall indicate the name and address of the Bidder to     enable the bid to be 

returned unopened in case it is declared “late” or “rejected”. 
 
26.5.1 If the outer envelope is not sealed and marked as required by para 23.2 the Owner will assume 

no responsibility for the bid’s misplacement or premature opening. 
 
26.6   The Bid Security conditions must be submitted in a separate sealed envelope. 
 

                  27.0     Deadline for submission of bids: 
 
27.1  The Bidders have the option of sending the bid by registered post or speed post submitting the 

bid in person can not be taken as per prevailing condition of GETCO. Bids submitted by 
telex/telegram will not be accepted. No request from any Bidder to the Owner to collect the 
proposals from airlines, cargo agent etc. shall be entertained by the Owner. 

 
27.2.1 Bids must be received by the Owner at the address specified under para 26.3, not later than 

the time & date mentioned in the Invitation to Bid. 
27.2.2 The Owner may, at its discretion, extend this deadline for the submission of bids by amending 

the Bidding Document in which case all rights and obligations on the Owner and Bidders 
previously subject to the deadline will thereafter be subject to the deadline as extended. 

 
28.0 Late Bids 
 
28.1 Any bid received by the Owner after the time and date fixed or extended for submission of bids 

prescribed by the Owner, will be rejected and not considered for evaluation. 
 
29.0 Modification and withdrawal of bids: 
 
29.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that       

written notice of the modification or withdrawal is received by the Owner prior to the deadline 
prescribed for submission of bids.  
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29.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and 
dispatched in accordance with the provisions of clause 26.0. The envelope should clearly 
indicate whether the modification is for the Technical bid or the Price bid. No bid modifications 
notice by Telex/Grams/Fax shall be entertained by the Owner. 

 
29.3  No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission 

of bids. 
 
29.4 No bid may be withdrawn in the interval between the deadline for submission of bids   

and the expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of its 
bid security. 
 

30.0      Information required with the proposal: 
 
30.1    The bids must clearly indicate the name of the manufacturer, the type and/or model of        

each principal item of equipment proposed to be furnished and erected. The bid should also 
contain drawings and descriptive materials indicating general dimensions, materials from which 
the parts are manufactured, principles of operation, the extent of pre-assembly involved, major 
construction equipment proposed to be deployed, method of erection and the proposed 
erection organizational structure. 

 
30.2     The above information shall be provided by the Bidder in the form of separate sheets,  
    drawings, catalogues, etc. in five copies. 
 
30.3     Any bid not containing sufficient descriptive material to describe accurately the  

equipment proposed may be treated as incomplete and hence rejected. Such descriptive 
materials and drawings submitted by the Bidder will be retained by the Owner. Any major 
departure from these drawings and descriptive material submitted will not be permitted during 
the execution of the Contract without specific written permission of the Owner. 

 
30.4 Oral statements made by the Bidder at any time regarding quality, quantity or   arrangement of 

the equipment or any other matter will not be considered. 
 
30.5   Standard catalogue pages and other documents of the Bidder may be used in the bid  

to provide additional information and data as deemed necessary by the Bidder. 
30.6   The Bidder, along with his Proposal, shall submit a list of recommended erection equipment 

and materials which will be required for the purpose of erection of equipment and materials 
supplied under the Contract. 

30.7   In case the ‘Proposal’ information contradicts specification requirements, the specification 
requirements will govern, unless otherwise brought out clearly in the technical commercial 
deviation schedule. 

 
BID OPENING AND EVALUATION 
 
31.0 Opening of bids by owner: 
 
31.1 The Owner will open the bids in the presence of Bidder’s representatives who choose to attend 

on the date and   time mentioned   for opening of bids in the Invitation to Bid or in case any 
extension has been given thereto, on the extended bid opening date and time notified to all the 
Bidders who have purchased the bidding document. The Bidder’s representative who is 
present shall sign a register evidencing their attendance. 
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31.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the 
Owner, at his discretion may consider appropriate, will be announced in the Technical Bid 
Opening. 

 
31.3 The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in the 

presence of representatives (up to two per firm) of such bidders who choose to be present. 
The date & time of opening the Price Bid shall be intimated to all such qualified bidders by 
Fax/Telex, at least one week in advance besides inviting final price bid if found appropriate 
after evaluation of Technical bids. 

 
31.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price   
  Bid and any such other details as the Owner, at his discretion, may consider      
  appropriate, will be announced/ furnished in the Price Bid Opening. 
 
31.5 No electronic recording/transmitting devices will be permitted during Bid opening. 
 
31.6 The technical bid of those bidders will be consider who have submitted EMD cover with DD for 

tender fee. 
 
32.0 Purpose of evaluation of bids: 
 
32.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the   

technical responsiveness of the bid for the complete scope of the proposal, as covered under 
these specifications and documents. All technically responsive bids shall then be examined to 
determine the LOWEST EVALUATED COMMERCIALLY AND TECHNICALLY RESPONSIVE 
BIDS. 

 
32 (A) Policy for bids under consideration: 
 

32.A.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid 
and until such time official intimation of award/rejection is made by the Owner to the 
Bidders. While the Bids are under consideration, Bidders and/or their representatives and 
other interested parties are advised to refrain from contacting by any means, the owner 
and/or his employee’s representatives on the matters related to Bids under consideration. 

 
      32.A.2 Clarification of bids: 
 

To assist in the examination evaluation and comparison of Bids the owner may on his own 
ask the Bidder for a clarification of its bid. The request for clarification and the response 
shall be in writing and no change in the price or substance of the bid shall be sought, 
offered or permitted. 
Preliminary Examination: 

 
33.1 The Owner will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the bids are generally in 
order. 

 
33.2 Arithmetical errors will be rectified on the following basis: 
 
 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the 
latter shall prevail and the total bid amount will be corrected accordingly. If there is a 
discrepancy between words and figures, the amount advantageous to the Owner will prevail. If 
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the Bidder does not accept the correction of the errors as above, his Bid will be rejected and 
the amount of Bid Security will be forfeited. The Bidder should ensure that the prices furnished 
in various price schedules are consistent with each other. In the case of any inconsistency in 
the prices furnished in the specified prices schedules to be identified in Bid Form for this 
purpose, the Owner shall be entitled to consider the highest price for the purpose of evaluation 
and for the purpose of award of Contract use the lowest of the prices in these schedules. 

 
33.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each 

bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is 
one which conforms to all the terms and conditions of the Bidding Document without material 
deviations. A material deviation is one which affects in any way the prices, quality, quantity or 
delivery period of the equipment, completion of works or which limits in any way the 
responsibilities or liabilities of the Bidder of any right of the Owner as required in these 
specifications and documents. The Owner’s determination of a bid’s responsiveness shall be 
based on the contents of the bid itself without recourse to extrinsic evidence. 

 
33.4 A bid determined as not substantially responsive will be rejected by the Owner and  

may not subsequently be made responsive by the Bidder by correction of non-conformity. 
 
33.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which 

does not constitute a material deviation, provided such waiver does not prejudice or affect the 
relative ranking of any Bidder. 
 

34.00 Evaluation of Price Bids: 
 
34.1 Definitions and Meanings: 
 
 For the purpose of the evaluation and comparison of bids, the following meanings and 

definition will apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete 
scope of works. 

 
b) ‘Differential Price’ shall mean the summation of the equalizing elements of price for 

parameter differential or deficiencies in the equipment and services determined from the 
Bidder’s proposal. 

 
c) ‘Cost compensation for Deviations’ shall mean the rupee value of deviations from the 

bidding document as determined from the Bidder’s proposal. 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
35.0 Calculation of differential Price & Cost Compensation for Deviations. 
 
 The Differential Price to be added to the Bid Price of each bid during evaluation and 

comparison shall be derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…..+nnFn, where F1, F2…..Fn are the various factors in 

Indian Rupees per unit of parameter differential or deficiency in the equipment and services 
offered as stipulated in these specifications: n1, n2…nn are the respective parameter 
differential or deficiency in the corresponding units to be determined from the Bidder’s 
proposal. The above factors and corresponding units of parameter differential are derived from 
the Technical Specifications, Data sheets and/or Special Conditions of Contract. 
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 Deviations from the Bidding Documents in so far as practicable will be converted to a Rupee 
value (D) and from the Bidding Document while evaluating the bids. In determining the Rupee 
value of the deviations the Owner will use parameters consistent with those specified in the 
specifications and documents and or other information as necessary and available to the 
Owner. 

 
35.1 Comparison of Bids 
 

The bids shall be compared on the basis of lump sum prices (i.e., for supply portion and price 
for services & civil works to be rendered as quoted by the Bidder) for the entire scope of the 
proposal as defined in the Bidding Document. 

For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
 
W = Q + DP + D,  Where  

 
W = Total Comparison Price 
 
Q = Bid Price quoted by the bidder in Indian Rupees (Value of equipments/materials Including 
taxes and duties plus components of erection cost including civil engineering works & 
mandatory spares and other components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the 
lowest evaluated bid and, as a result of this comparison, the lowest bid will be selected for the award 
of the Contract. 
 
AWARD OF CONTRACT 
 

36.0 Award Criteria 
 

36.1 The owner will award the contract to the successful Bidder, whose bid has been determined to 
be substantially responsive and has been determined as the lowest evaluated bid, providing 
further that the Bidder is determined to be qualified to perform the contract satisfactorily. The 
Owner shall be the sole judge in this regard. 

 
36.2 In case of award of Contract on a bidder there shall be separate contracts one for supply of 

goods, the second for erection & services (and third for civil engineering works in substations).  
 
36.3 Further, the Owner reserves the right to award separate contracts to two or more parties in line 

with the terms and conditions specified in the accompanying Technical Specifications. 
 
37.0 Owner’s right to accept any bid and to reject any or all bids: 
 

37.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process 
and reject all bids at time prior to award of contract, any without thereby incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Owner’s action. 

 
38.0 Notification of award: 
 

38.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the 
Owner will notify the successful Bidder in writing by registered letter or cable or telex or FAX, to 
be confirmed in writing by registered letter, that its bid has been accepted. 
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38.2 The notification of award will constitute the formation of the Contract. 
 
38.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant clause 

41.0, the Owner will promptly notify each unsuccessful Bidder and will discharge its bid 
security, pursuant to Clause 23.0. 

 
39.0 Signing of contract: 
 
39.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, 

the Owner will send the Bidder the detailed of Award, incorporating all agreements between 
the parties. 

 
39.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the same 

with date and return it to the Owner along with clear acceptance latter. 
 
39.3 The Bidder will prepare the Contract Agreement and Indemnity Bond as per the proforma 

prescribed and the same will be signed within 30 (Thirty) days of notification of Award. 
 
40.0 Contract Performance Guarantee: 
 
40.1 As a contract performance security, the successful bidder, to whom the work is awarded, shall 

be required to furnish a performance guarantee in form of Bank guarantee from a Public Sector 
Indian bank/Scheduled, Commercial Bank in the form to be furnished. The guarantee amount 
shall be equal to ten percent (10%) of the Contract price and it shall guarantee the faithful 
performance of the Contract in accordance with the terms and conditions specified in these 
documents and specifications. the guarantee shall be valid up to 90 days after the end of 
Warranty Period. 

 
40.2 The Performance Guarantee shall cover additionally the following guarantees to the Owner: 
 

a) The successful Bidder guarantees the successful and satisfactory operation of the 
equipment furnished and erected under the Contract, as per the specifications and 
documents. 

 
b) The successful Bidder further guarantees that the equipment provided by him/his sub-

vendors and installed by him shall be free from all defects in design, material and 
workmanship and shall upon written notice from the Owner fully remedy free of expenses 
to the Owner such defects as developed under the normal use of the said equipment within 
the period of guarantee specified in the relevant clause of the General Terms and 
Conditions in the Part-I/Special Conditions of Contract. 

 
40.3 The Contract Performance Guarantee is intended to secure the performance of the 

entire contract. However, it is not to be construed as limiting the damages under clause entitled 
“Equipment Performance Guarantee” in Technical Specifications, Part-II and damages 
stipulated in other clauses in the Bid documents. 

 
40.4 The performance guarantee will be discharged without any interest at the end of  

guarantee period, unless otherwise specified in Special Conditions of Contract.  
 

41.0 LANGUAGE AND MEASURES  
 

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing shall 
be written in English language. The Metric System of measurement shall be used exclusively in 
the Contract.  
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42.0 CONTRACT DOCUMENTS  
 
42.1 The term Contract Documents shall mean and include the following which shall be deemed to 

form an integral part of the Contract:  
 

a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to 
Bidders, General Terms and Conditions of Contract and all other documents included 
under Volume- I and the Special Conditions of Contract.  

 
b) Specifications of the equipment to be furnished and erected under the Contract as 

brought out in the accompanying Technical Specifications.  
 

c) Contractor’s Bid Proposal and the documents attached there to including the letters of 
clarifications thereto between the Contractor and the Owner prior to the Award of 
Contract except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor along 

with his bid, subject to the approval of the Owner /Consultant. 
 

e) Letter of Award and any agreed variations of the conditions of the documents and special 
terms and conditions of Contract, if any.  

 
42.2 In the event of any conflict between the above mentioned documents the matter shall be 

referred to the Engineer whose decision shall be considered as final and binding upon the 
parties.  

 
43.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
 

43.1 The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or 
any provision thereof, or any specification, plan, drawing, pattern, sample or information 
furnished by or on behalf of the Owner in connection therewith, to any person other than a 
person employed by the Contractor in the performance of the Contract. Disclosure to any such 
employed person shall be made in confidence and shall extend only so far as may be 
necessary for the purpose of such performance.  

 
43.2 The Contractor shall not, without the Owner’s prior written consent, make use of any document 

or information enumerated in various Contract documents except for the purpose of performing 
the Contract.  

 
43.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in any 

other medium, photographs or other reproduction of the Works under this Contract, or 
descriptions of the site, dimensions, quantity, quality or other information, concerning the works 
unless prior written permission has been obtained from the Owner.    

43.4 Any document, other than the Contract itself, enumerated in various Contract documents shall 
remain the property of the Owner and shall be returned (in all copies) to the Owner on 
completion of the Contractor’s performance under the Contract if so required by the Owner.  

 
44.0  CONSTRUCTION OF THE CONTRACT 

 

44.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered 
into will be treated as a composite contract for Supply and Erection under the category of 
Works Contract. However,  Separation of the Contract into Supply of Goods and Services, is 
only for convenience and better economic management and for the ease of Accountancy but 
the entire Contract, is to be assessed under GST Law, as composite supply under the category 
of Works Contract, which is, as per the provisions of Section 2(30), read with, Section 2(119), 
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further read with, Paragraph 6(a) of the Schedule II to the CGST Act, 2017 or SGST Act, 2017 
and similar provisions, applicable under the UTGST Act, 2017 and the IGST Act, 2017 and the 
entire activity, would be subjected to levy of Tax, at the rate of 9% CGST + 9% SGST or 18% 
IGST, under the GST Law. However, Classification Codes for different segments or portions of 
the Works Contract, may be specified separately, in the Supplies, with a final common 
Classification Code of Works Contract Service. 

 
44.2    In case of divisible supply and erection Contract, or where the Owner hands over his equipment 

to the Contractor for executing, then the Contractor shall at the time of taking delivery of the 
equipment/dispatch documents be required to execute an Indemnity Bond in favor of the 
Owner in the form acceptable to the GETCO for keeping the equipment in safe custody and to 
utilize the same exclusively for the purpose of the said Contract. Samples of proforma for the 
Indemnity Bond will be furnished during award of Contract. 

 
44.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
44.4  It is clearly understood that the total consideration for the Contract(s) has been broken up into 

various components only for the convenience of payment under the Contract(s) and for the 
measurement of deviations or modifications under the Contract(s). 

 
45.0   JURISDICTION OF CONTRACT   

 

45.1   The laws applicable to the Contract shall be the laws in force in India. The Courts of Vadodara 
shall have exclusive jurisdiction in all matters arising under this Contract. 

 
46.0 EXECUTION OF CONTRACT: 

 

46.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the 
final agreement to the Contractor for his scrutiny and approval.  

 
46.2 The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance 

of the Letter of Award, at the office the Owner at Vadodara on a date and time to be mutually 
agreed. The Contractor shall provide for signing of the Contract, Performance Guarantee, 
appropriate power of attorney and other requisite materials. In case the Contract is to be 
signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to 
be extended accordingly.  

 
46.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided 

with one signed original and the rest will be retained by the Owner.  
 
46.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and 

descriptive materials submitted with the bid, to form a part of the Contract immediately after 
issue of Letter of Award  
 

46.5   Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner 
with copies of agreement within fifteen (15) days after the signing of the Contractor. 

 
47.0  ENFORCEMENT OF TERMS  

 

47.1  The failure of either party to enforce at any time any of the provisions of this Contract or any 
rights in respect thereto or to exercise any option therein provided, shall in no way be construed 
to be a waiver of such provisions, rights or options or in anyway to affect the validity of the 
Contract. The exercise by either party of any of its rights herein shall not preclude or prejudice 
either party from exercising the same or any other right it may have under the Contract.  
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48.0 COMPLETION OF CONTRACT  
 

48.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall 
be deemed to have been completed on the expiry of the guarantee period as provided for under 
the clause entitled ‘Guarantee’ in this section of the Volume-I.  

 
GUARANTEES & LIABILITIES 
 

49.0 TIME – THE ESSENCE OF CONTRACT  

 

49.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner 
without or with modifications, if any, and so incorporated in the Letter of Award, shall be 
deemed to be the essence of the Contract. The Contractor shall so organize his resources and 
perform his work as to complete it not later than the date agreed to. 

 

 49.2 The Contractor shall submit a detailed PERT network/bar chart within the time frame agreed 
consisting of adequate number of activities covering various key phases of the work such as 
design, procurement, manufacturing, shipment and field erection activities within fifteen (15) 
days of the date of Notification of Award. This network shall also indicate the interface facilities 
to be provided by the Owner and the dates by which such facilities are needed. The Contractor 
shall discuss the network so submitted with the Owner and the agreed network shall form part 
of the Contract documents. During the performance of the Contract, if in the opinion of the 
Engineer, proper progress is not maintained, suitable changes shall be made in the 
Contractor’s operations to ensure proper progress without any cost implication to the Owner. 
The interface facilities to be provided by the Owner in accordance with the agreed network 
shall also be reviewed while reviewing the progress of the Contractor.   

 
49.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the 

Contractor as directed by the Engineer.  
49.4 Subsequent to the finalization of the network, the Contractor shall make available to the 

Engineer a detailed manufacturing programme in line with the agreed Contract network. Such 
manufacturing programme shall be reviewed, updated and submitted to the Engineer once 
every two months thereafter. 

 
49.5 The above bar charts/manufacturing programme shall be compatible with the Owner’s 

computer environment and furnished to the Owner on such media as may be desired by the 
Owner.  

 
50.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the notification of 
award unless otherwise provided in the notification of award.  

 
51.0 PENALTY FOR DELAY 

 

51.1 If the Contractor fails to successfully complete the commissioning within the time fixed under 
the Contract, the Contractor shall pay to the Owner as penalty a sum specified for each 
specified period of delay. The details of such penalty are brought out in the accompanying 
Special Conditions of Contract (SCC). 

 
51.2 Equipment and materials will be deemed to have been delivered only when all its components, 

parts are also delivered. If certain components are not delivered in time the equipment and 
materials will be considered as delayed until such time the missing parts are also delivered.  

 
51.3 The total amount of penalty for delay under the Contract will be subject to a maximum of 10% 

of the Contract prices plus GST as applicable detailed in the Special Conditions of Contract 
(SCC). 
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52.0 GUARANTEE  
 
52.1 The Contractor shall warrant that the equipment will be new, unused and in accordance with 

the Contract documents and free from defects in material and workmanship for a period of 
Sixty (60) calendar months commencing immediately upon the satisfactory commissioning. 
The Contractor’s liability shall be limited to the replacement of any defective parts in the 
equipment of his own manufacture or those of his Sub-Contractors under normal use and 
arising solely from faulty design, materials and/or workmanship provided always that such 
defective parts are repairable at the site and are not in meantime essential in the commercial 
use of the equipment. Such replaced/defective parts shall be returned to the Contractor unless 
otherwise arranged. No repairs or replacement shall normally be carried out by the Engineer 
when the equipment is under the supervision of the Contractor’s Supervisory Engineer.  

 

52.2 In the event of any emergency where in the judgment of the Engineer, delay would cause 
serious loss or damages, repairs or adjustment may be made by the Engineer or a third party 
chosen by the Engineer without advance notice to the Contractor and the cost of such work 
shall be paid by the Contractor. In the event such action is taken by the Engineer, the 
Contractor will be notified promptly and he shall assist wherever possible in making necessary 
corrections. This shall not relieve the Contractor of his liabilities under the terms and conditions 
of the Contract.   

 
52.3 If it becomes necessary for the Contractor to replace or renew any defective portions of the 

works the provision of this clause shall apply to portion of the works so replaced or renewed 
until the expiry of twelve (12) months from the date of such replacement or renewal. If any 
defects are not remedied within a reasonable time, the Engineer may proceed to do the work 
at the Contractor’s risk and cost but without prejudice to any other rights which the Owner may 
have against the Contractor in respect of such defects.  

 
52.4 The repaired or new parts will be furnished and erected free of cost by the Contractor. If any 

repair is carried out on his behalf at the site, the Contractor shall bear the cost of such repairs.  
 
52.5 The cost of any special or general overhaul rendered necessary during the maintenance period 

due to defects in the equipment or defective work carried out by the Contractor, the same shall 
be borne by the Contractor.  

 
52.6 The acceptance of the equipment by the Engineer shall in no way relieve the Contractor of his 

obligations under this clause   
52.7 In the case of those defective parts, which are not repairable at site but are essential for the 

commercial operation of the equipment, the Contractor and the Engineer shall mutually agree 
to a programme of replacement or renewal, which will minimize interruption to the maximum 
extent in the operation of the equipment.  

 
52.8 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. 

For latent defects, the Contractor’s liability shall remain till the end of 5 years from the date of 
completion of guarantee period.  

 
In respect of goods supplied by Sub-Contractors to the Contractor where a longer guarantee 
(more than 24 months) is provided by such Sub-Contractor, the Owner shall be entitled to the 
benefits of such longer guarantee. 

52.9 The provisions contained in this clause will not be applicable:  
   
a) If the Owner has not used the equipment according to generally approved industrial practice 

and in accordance with the conditions of operations specified and in accordance with operating 
manuals, if any.  
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b) In cases of normal wear and tear of the parts to be specifically mentioned by the Contractor in 

the offer.  
  
53.0 TAXES, PERMITS & LICENCES  
 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 
against the Owner or the Contractor in pursuance of the Contract. In addition, the Contractor 
shall be responsible for payment of all Indian duties including GST, levies and taxes lawfully 
assessed against the Contractor for his personal income & property only.  
  

54.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS  
  
54.1 If during the performance of the Contract, the Engineer shall decide and inform in writing to the 

Contractor that the Contractor has manufactured any equipment, material or part of equipment 
unsound and imperfect or has furnished any equipment inferior to the quality specified, the 
Contractor on receiving details of such defects or deficiencies shall at his own expense within 
seven (7) days of his receiving the notice, or otherwise, within such time as may be reasonably 
necessary for making it good, proceed to alter, reconstruct or remove such works and furnish 
fresh equipment/materials upto the standards of the specifications.  In case, the Contractor 
fails to do so, the Engineer may on giving the Contractor seven (7) days notice in writing of his 
intentions to do so, proceed to remove the portion of the works so complained of and at the 
cost of the Contractor perform all such Works or furnish all such equipment/ material provided 
that nothing in this clause shall be deemed to deprive the Owner of or affect any rights under 
the Contract which the Owner may otherwise have in respect of such defects and deficiencies. 

 

54.2 The Contractor’s full and extreme liability under this clause shall be satisfied by the payment to 
the Owner of extra cost, of such replacement procured including erection as provided for in the 
Contract, such extra cost being the ascertained difference between the price paid by the 
Owner for such replacements and the Contract Price by portion for such defective 
equipment/materials/works and repayments of any sum paid by he Owner to the Contractor in 
respect of such defective equipment/material.  Should the Owner not so replace the defective 
equipment/materials the Contractor’s extreme liability under this clause shall be limited to 
repayment of all sums paid by the Owner under the Contract for such defective 
equipment/materials.  

 
55.0 PATENT RIGHTS AND ROYALTIES  

 

Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 
processes used in the works shall be deemed to have been included in the Contract Price.  
The Contractor shall satisfy all demands that may be made at any time for such royalties or 
fees and he alone shall be liable for any damages or claims for patent infringements and shall 
keep the Owner indemnified in that regard.  The Contractor shall, at his own cost and expense, 
defend all suits or proceedings that may be instituted for alleged infringement of any patents 
involved in the Works, and, in case of an award of damages, the Contractor shall pay for such 
award.  In the event of any suit or other proceedings instituted against the Owner, the same 
shall be defended at the cost and expense of the Contractor who shall also satisfy/comply with 
any decree, order or award made against the Owner.  But it shall be understood that no such 
machine, plant, work, material or thing has been used by the Owner for any purpose or any 
manner other than that for which they have been furnished and installed by the Contractor and 
specified under these specifications.  Final payment to the Contractor by the Owner will not be 
made while any such suit or claim remains unsettled.  In the event any apparatus or 
equipment, or any part thereof furnished by the Contractor, is in such suit or proceedings held 
to constitute infringement, and its use is enjoined, the Contractor shall at his option and at his 
own expense, either procure for the Owner, the right to continue the use of said apparatus, 
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equipment or part thereof, replace it with non-infringing apparatus or equipment or modify it, so 
it becomes non-infringing. 

 
56.0 DEFENCE OF SUITS  

 

If any action in court is brought against the Owner or Engineer or an officer or agent of the 
Owner, for the failure, omission or neglect on the part of the Contractor to perform any acts, 
matters, covenants or things under the Contract, or for damage or injury caused by the alleged 
omission or negligence on the part of the Contractor, his agents, representatives or his Sub-
Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep 
the Owner, and the Engineer and/or his representative, harmless from all losses, damages, 
expenses or decrees arising of such action.  

 
57.0 LIMITATION OF LIABILITIES  

 

The final payment by the Owner in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract.  Such final payment shall be made only at 
the end of the Guarantee/Warranty period, and till such time as the Contractual liabilities and 
responsibilities of the Contractor, shall prevail.  All other payments made under the Contract 
shall be treated as on-account payments.  
 

58.0 ENGINEER’S DECISION  
 
58.1 In respect of all matters which are left to the decision of the Engineer including the granting or 

with-holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in 
writing a decision thereon.  

 
58.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with 

the meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen 
(15) days after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of the 
Engineer’s decision and the decision shall become final and binding. 

 
58.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition 

precedent to the right to request arbitration.  It is the intent of the Agreement that there shall be 
no delay in the execution of the works and the decision of the Engineer as rendered shall be 
promptly observed.  

 
59.0 POWER TO VARY OR OMIT WORK  
 
59.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter 

referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be 
made by the Contractor except as directed in writing by the Engineer, but the Engineer shall 
have full powers subject to the provisions hereinafter contained, from time to time during the 
execution of the Contract, by notice in writing to instruct the Contractor to make such variation 
without prejudice to the Contract.  The Contractor shall carry out such variation and be bound 
by the same conditions as far as applicable as though the said variations occurred in the 
Contract Documents.  If any suggested variations would, in the opinion of the Contractor, if 
carried out, prevent him from fulfilling any of his obligations or guarantees under the Contract, 
he shall notify the Engineer thereof in writing and the Engineer shall decide forthwith whether 
or not, the same shall be carried out and if the Engineer confirms his instructions, the 
Contractor’s obligations and guarantees shall be modified to such an extent as may be 
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mutually agreed.  Any agreed difference in cost occasioned by any such variation shall be 
added to or deducted from the Contract Price as the case may be. 

 
59.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given 

to the Contractor to enable him to work his arrangement accordingly, and in cases where 
goods or materials are already prepared or any design, drawings or pattern made or work done 
as per the contract requires to be altered, a reasonable and agreed sum in respect thereof 
shall be paid to the Contractor. 

 
59.3 In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the alterations or additional or substituted work which either then or 
later on, will in the opinion of the Contractor, involve a claim for additional payment, the 
Contractor shall immediately and in no case later than thirty (30) days, after receipt of the 
instructions aforesaid and before carrying out the instructions, advise the Engineer to that 
effect.  But the Engineer shall not become liable for payment of any charges in respect of any 
such variations, unless the instructions for the performance of the same shall be confirmed in 
writing by the Engineer. 

 
59.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in 

writing, so to the extent of any change in the price, before the Contractor proceeds with the 
change.  

 

59.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said 
sum, the decision of the Engineer shall prevail.  

 

59.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to 
instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of 
the items or groups of items in accordance with the provisions of clause entitled ‘Change of 
Quantity’ in section GCC of this Volume-I.  The Contractor shall carry out such variations and 
be bound by the same conditions as though the said variations occurred in the Contract 
Documents.  However, the Contract Price shall be adjusted at the rates and the prices 
provided for the original quantities in the Contract.  

 

60.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT   

 

60.1 The Contractor may, after informing the Engineer and getting his written approval, assign or 
sub-let the Contract or any part thereof other than for raw material, for minor details or for any 
part of the plant for which makes are identified in the Contract.  Suppliers of the equipment not 
identified in the Contract or any change in the identified suppliers shall be subjected to 
approval by the Engineer.  The experience list of equipment vendors under consideration by 
the Contractor for this Contract shall be furnished to the Engineer for approval prior to 
procurement of all such items/equipment.  Such assignment/sub-letting shall not relieve the 
Contractor of any obligation, duty or responsibility under the Contract.  Any assignment as 
above, without prior written approval of Engineer, shall be void. 

 

60.2 For components/equipment procured by the Contractor for the purposes of the Contract, after 
obtaining the written approval of the Owner, the Contractor’s purchase specifications and 
enquiries shall call for quality plan to be submitted by the suppliers along with their Proposals.  
The quality plans called for from the Vendors shall set out, during the various stages of 
manufacture and installation, the quality practices and procedures followed by the Vendors’ 
quality control organization, the relevant reference document/standard used, acceptance level, 
inspection documentation raised, etc. Such quality plans of the successful vendors shall be 
discussed and finalized in consultation with the Engineer and shall form a part of the Purchase 
Order/Contract between the Contractor and the Vendor.  Within three weeks of the release of 
the Purchase Orders/Contracts for such bought out items/components a copy of the same 
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without price details but together with detailed purchase specifications, quality plans and 
delivery conditions shall be furnished to the Engineer by the Contractor. 

 

61.0 CHANGE OF QUANTITY   

 

61.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the 
quantities of items under the Contract but without any change in unit price or other terms & 
conditions.  Such variations unless otherwise specified in the accompanying Special 
Conditions of Contract and/or Technical Specifications, shall not be subjected to any limitation 
for the individual items but the total variations in all such items under the Contract shall be 
limited to a percentage of the Contract price as specified in the Special Conditions of 
Contract. 

 
61.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.  The base unit rates, as identified in the 
Contract shall however remain constant during the currency of the Contract, except as 
provided for in Clause 33.0 below.  In case the unit rates are not available for the change in 
quantity, the same shall be subjected to mutual agreement. 

 
62.0 PACKING, FORWARDING AND SHIPMENT  
 
62.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment 

in such a manner as to protect them from deterioration and damage during rail and road 
transportation to the Site and storage at the Site till the time of erection.  The Contractor shall 
be held responsible for all damages due to improper packing.  

 
62.2 The Contractor shall notify the Owner of the date of each shipment from his works, and the 

expected date of arrival at the Site for the information of the Owner.    
 
62.3 The Contractor shall also give all shipping information concerning the weight, size and content 

of each packing including any other information the Owner may require.  
 
62.4 The following documents shall be sent by registered post to the Owner within three days from 

the date of shipment, to enable the Owner to make progressive payments to the Contractor.  
 

Application for payment in the standard format of the Owner  
Invoice  
Packing list  
Pre-dispatch clearance certificate, if any  
Test Certificate, wherever applicable  
Insurance Certificate  

 
62.5 The Contractor shall prepare detailed packing list of all packages and containers, bundles and 

loose materials forming each and every consignment dispatched to Site.    
The Contractor shall further be responsible for making all necessary arrangements for loading, 
unloading and other handling right from his works up to the Site and also till the equipment is 
erected, tested and commissioned.  He shall be solely responsible for proper storage and safe 
custody of all equipment.    
 

63.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain 
the most efficient and economical design and to avoid unnecessary duplication of efforts.  The 
Engineer shall be provided with three copies of all correspondence addressed by the 
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Contractor to other Contractors and Consulting Engineers of the Owner in respect of such 
exchange of technical information, wherever needed. 
 

64.0 NO WAIVER OF RIGHTS  
 
Neither the inspection by the Owner or the Engineer or any of their officials, employees, or 
agents nor any order by the Owner or the Engineer for payment of money or any payment for 
or acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any 
extension of time, nor any possession taken by the Engineer shall operate as a waiver of any 
provision of the Contract, or of any power herein reserved to the Owner or any right to 
damages herein provided nor shall any waiver of any breach in the Contract be held to be a 
waiver of any other or subsequent breach. 
 

65.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE 
CONTRACTOR.  

 
No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor 
any extension of time for execution of the Works granted by the Engineer shall affect or 
prejudice the rights of the Owner against the Contractor or relieve the Contractor of his 
obligation for the due performance of the Contract, or be interpreted as approval of the Works 
done or of the equipment furnished and no certificate shall create liability for the Owner to pay 
for alterations, amendments, variations or additional works not ordered, in writing , by the 
Engineer or discharge the liability of  the Contractor for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is  bound to 
indemnify the Owner, nor shall any such certificate nor the acceptance by him of any sum paid 
on account or otherwise affect or prejudice the rights of the Owner against the Contractor. 
 

66.0 PROGRESS REPORTS  
 

During the various stages of the work in pursuance of the Contract, the Contractor shall at his 
own cost submit periodic progress reports as may be reasonably required by the Engineer with 
such materials as, charts, net-works, photographs, test certificates, etc. Such progress reports 
shall be in the form and size as may be required by the Engineer.  

 
67.0 TAKING OVER  
 

Upon successful completion of all the tests to be performed at Site on equipment furnished and 
erected by the Contractor, the Engineer shall issue to the Contractor a Taking Over Certificate 
as a proof of the final acceptance of the equipment. Such certificate shall not unreasonably be 
withheld nor will the Engineer delay the issuance thereof on account of minor omissions or 
defects which do not affect the commercial operation and/or cause any serious risk to the 
equipment. Such certificate shall not relieve the Contractor of any of his obligations which 
otherwise survive, by the terms and conditions of the Contract after issue of such certificate.  

 
CONTRACT SECURITY AND PAYMENTS  
 
68.0 CONTRACT PERFORMANCE GUARANTEE  
 

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the 
Contract in the prescribed form within fifteen (15) days of “issue of LOA”. The performance 
guarantee(s) shall be as per terms prescribed.  
 

69.0  PAYMENT  
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69.1 The payment to the Contractor for the performance of the works under the Contract will be 
made by the Owner as per the guidelines and conditions specified herein. All payments made 
during the Contract shall be on account payments only. The final payment will be made on 
completion of all Works and on fulfillment by the Contractor of all his liabilities under the 
Contract.   

 
69.2 Currency of Payment  

All payments under the Contract shall be in Indian Rupees only.  
  
69.3 Terms. 

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 
conditions specified thereof.   

 
69.4 Welfare Cess 
 

   The modality of payment/ reimbursement of welfare cess will be as under. 

 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and 
submit the documentary evidence to the concern office. 
 

 Before release of payment of first R.A.Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary evidence 
of payment of welfare cess of previous R.A.Bill as well as the final bill. 
 

 If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has 
to submit documentary evidence of registration under Welfare Cess Act and evidence of 
payment of welfare cess. 

 

 The welfare cess shall be reimbursed to the contractor on submission of copy of documentary 
evidence of payment by observing due formalities. 

 
70.0 Payment Schedule  
  
           The Contractor shall prepare and submit to the Engineer for approval, a break up of the 

Contract Price. This Contract Price break-up shall be interlinked with the agreed detailed PERT 
network of the Contractor setting forth his starting and completion dates for the various key 
phases of Works prepared as per conditions. Any payment under the Contract shall be made 
only after the Contractor’s price break up is approved by the Engineer. The aggregate sum of 
the Contractor’s price break up shall be equal to the lump sum Contract Price. A price breakup 
over valuing those items of supply which will be shipped first will not be accepted.  

 
70.1 Application for Payment  
 
70.2 The Contractor shall submit application for the payment in the prescribed proforma of the 

Owner. Proforma for application for payment will be as prescribed. 
 
70.3 Each such application shall state the amount claimed and shall set forth in detail, in the order 

of the Payment Schedule, particulars of the Works including the Works executed at Site and of 
the equipment shipped/brought on to the site pursuant to the Contract upto the date mentioned 
in the application and for the period covered since the last preceding certificate, if any.   

70.4 Every interim payment certificate shall certify the Contract value of the Works executed upto 
the date mentioned in the application for the payment certificate, provided that no sum shall be 
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included in any interim payment certificate in respect of the works that, according to the 
decision of the Engineer, does not comply with the Contract.  

 
70.5 Mode of Payment 
 
 Payment due on dispatch of equipment shall be made by the Owner through Owner’s Bank or 

directly to the Contractor as per the payment schedule.  
 
70.6 The payment of test charges, if any, payment, taxes and duties (whenever admissible) inland 

transportation (including port handling), insurance and the erection portion of the Works shall 
be made direct to the Contractor by the Owner. 

 
70.7 All payments under the Contract shall be made as stipulated in the Special Conditions of 

Contract after signing the Contract Agreement. The payments linked with the dispatch of 
materials shall only be made after production of all dispatch documents as specified in the 
relevant Contract conditions which will interalia include the Material Inspection Clearance 
Certificate issued by the Owner.      

        Progressive payments linked with erection shall only be made after the issue of certificates by 
the Engineer, one for the quantum of work completed and the other for the successful 
completion of quality check points involved in the quantum of work billed.  

 
70.8 Inland Transportation & Insurance 
 
  Inland transportation (including port handling) and inland insurance charges shall be paid to 

the Contractor on pro-rata to the value of the equipment received at site and on production of 
the invoices by the Contractor. However, wherever equipment wise inland transportation 
charges have been called for in the ‘Bid Proposal Sheets’ and have been furnished by the 
Contractor, the payment of inland transportation charges shall be made after receipt of 
equipment at site based on the charges thus identified by the Contractor in his Proposal and 
incorporated in the Contract. The aggregate of all such pro-rata payments shall however not 
exceed the total amounts quoted by the Bidder in his bid and incorporated in the Contract.  

 
71.0  DEDUCTIONS FROM CONTRACT PRICE  
 

All costs, damages or expenses which the Owner may have paid, for which under the Contract 
the Contractor is liable, or any other retention award will be claimed by the Owner. All such 
claims shall be billed by the Owner to the Contractor regularly as and when they fall due. Such 
bills shall be supported by appropriate and certified vouchers or explanations, to enable the 
Contractor to properly identify such claims.  Such claims shall be paid by the Contractor within 
thirty (30) days of the receipt of the corresponding bills and if not paid by the Contractor within 
the said period, the Owner may then deduct the amount, from any monies due or becoming 
due by him to the Contractor under the Contract or may be recovered by sections of Law or 
otherwise.  

 
RISK DISTRIBUTION 
 
72.0 TRANSFER OF TITLE  
 
72.1 Transfer of title in respect of equipment and materials supplied by the Contractor to GETCO 

pursuant to the terms of the Contract shall pass on to GETCO with negotiation of dispatch 
documents.  

 
72.2 This Transfer of Title shall not be construed to mean the acceptance and the consequent 

“Taking Over” of equipment and materials.  The Contractor shall continue to be responsible for 
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the quality and performance of such equipment and materials and for their compliance with the 
specifications until “Taking Over” and the fulfillment of guarantee provisions of this Contract.  

 
72.3 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss 

or damage to the equipment and materials as specified under the clause entitled “Insurance” of 
this Section.  

 
73.0 INSURANCE  
 
73.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent 

to the Works and obligatory in terms of law to protect his interest and interests of the Owner 
against all perils detailed herein. The form and the limit of such insurance as defined herein 
together with the under-writer in each case shall be acceptable to the Owner. However, 
irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at 
all time during the period of Contract shall be of Contractor alone. The Contractor’s failure in 
this regard shall not relieve him of any of his contractual responsibilities and obligations. The 
insurance covers to be taken by the Contractor shall be in the joint name of the Owner and the 
Contractor.  The Contractor shall, however, be authorized to deal directly with Insurance 
Company or Companies and shall be responsible in regard to maintenance of all insurance 
covers.  Further the insurance should be in freely convertible currency.  

 
73.2 Any loss or damage to the equipment during handling, transportation, storage, erection, putting 

into satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor.  The Contractor 
shall be responsible for preference of all claims and make good the damages or loss by way of 
repairs and/or replacement of the equipment, damaged or lost.  The transfer of title shall not in 
any way relieve the Contractor of the above responsibilities during the period of Contract.  The 
Contractor shall provide the Owner with copy of all insurance policies and documents taken out 
by him in pursuance of the Contract.  Such copies of documents shall be submitted to the 
Owner immediately after such insurance coverage.  The Contractor shall also inform the 
Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or 
change in any of such documents and ensure revalidation, renewal etc., as may be necessary 
well in time. 

 
73.3 The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or 
damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, etc.  The scope of such insurance shall be adequate 
to cover the replacement/reinstatement cost of the equipment for all risks upto and including 
delivery of goods and other costs till the equipment is delivered at Site.  The insurance policies 
to be taken should be on replacement value basis and/or incorporating escalation clause.  
Notwithstanding the extent of insurance cover and the amount of claim available from the 
underwriters, the Contractor shall be liable to make good the full replacement/rectification 
value of all equipment/materials and to ensure their availability as per project requirements.  

 
73.4 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s 

account and will be included in Contract Price, However, the Owner may from time to time, 
during the pendency of the Contract, ask the Contractor in writing to limit the insurance 
coverage, risks and in such a case, the parties to the Contract will agree for a mutual 
settlement, for reduction in Contract price to the extent of reduced premia amount.  The 
Contractor, while arranging the insurance shall ensure to obtain all discounts on premia which 
may be available for higher volume or for reason of financing arrangement of the project.  

 
73.5 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional 

insurance requirements for the portion of the works to be performed at the Site.  
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73.6 Special Conditions of Contract details out the various insurance liabilities. 
 
74.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
 

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined else where in the Bid document.  
 

75.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
  
75.1 In case the Contractor’s performance is delayed due to any act of omission on the part of the 

Owner or his authorized agents, then the Contractor shall be given due extension of time for 
the completion of the Works, to the extent such omission on the part of the Owner has caused 
delay in the Contractor’s performance of the Contract.  

 
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer 
shall be final.  

75.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable 
compensation if such delays have resulted in any increase in cost.  The Owner shall examine 
the justification for such a request for claim and if satisfied, the extent of compensation shall be 
mutually agreed depending upon the circumstances at the time of such an occurrence.  

 
76.0 DEMURRAGE, WHARF AGE, ETC.  
 

All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor.  

 
77.0 FORCE MAJEURE  
 
77.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or 

the Owner as the case may be, which they could not foresee or with a reasonable amount of 
diligence could not have foreseen and which substantially affects the performance of the 
Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics;  
 
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify 
the other in writing of such causes.  

 
77.2    The Contractor or the Owner shall not be liable for delays in performing his obligations resulting 

from any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time 
even though such cause may occur after Contractor’s performance of obligation has been 
delayed due to other causes.  

 
78.0 SUSPENSION OF WORK  
 
78.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of 

the Works without invalidating the provisions of the Contract.  Orders for suspension or 
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reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The time 
for completion of the works will be extended for a period equal to duration of the suspension.  

 
78.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such 

suspension of the works will be paid by the Owner, provided such costs are substantiated to 
the satisfaction of the Engineer.  The Owner shall not be responsible for any liabilities if 
suspension or delay is due to some default on the part of the Contractor or his Sub-Contractor.  

 
79.0 CONTRACTOR`S DEFAULT  
 
79.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall 

refuse or neglect to comply with any reasonable order given to him, in writing by the engineer 
in connection with the works or shall contravene the provisions of the contract, the Owner may 
give notice in writing to the Contractor to make good the failure, neglect or contravention 
complained of. Should the contractor fail to comply with the notice within thirty (30) days from 
the date of serving the notice, then and in such case the owner shall be at liberty to employ 
other workmen and forthwith to execute such part of the works as the contractor may have 
neglected to do or if the Owner shall think fit, without prejudice to any other right he may have 
under the contract to take the work wholly or in part out of the Contractor’s hands and 
recontract with any other person or persons to complete the works or any part thereof and in 
that event the Owner shall have free use of all Contractor’s equipment that may have been at 
the time on the site in connection with the works without being responsible to the Contractor for 
fair wear and tear thereof and to the exclusion of any right of the contactor over the same, and 
If the sum that the contractor is entitled to be paid plus the costs incurred by the Owner 
in completing the works, exceeds the contract price or the entire works if entire works 
have been completed or the price for part of the works if part of the works have been 
completed, the contractor shall be liable for such excess. 

 
 If such excess is greater than the sums due to the contractor, the contractor shall pay 

the balance to the Owner and if such excess is less than the sums due to the 
Contractor, Owner shall pay the balance to the Contractor. For facilitating such 
payment, Owner shall encash the Bank Guarantees of Contractor available with Owner/s 
and retain such other payments due to the contractor under the Contract in question or 
any other Contract that the Owner/s may have with the Contractor. Such payment of 
excess amount shall be independent of the liquidated damages for delay which the Contractor 
shall have to pay if the completion of works is delayed. 

       
79.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability 

to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this 
Section.  

 
79.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall 

not entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the 
time thereof.  The Contract Performance Guarantee shall be valid for the full value and for the 
full period of the Contract including guarantee period. 

 
80.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
 
80.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons 

other than those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in 
such an event give fifteen (15) days notice in writing to the Contractor of his decision to do so. 

 
80.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders 
and Contracts to the extent they are related to the work terminated and terms satisfactory to 
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the Owner, stop all further sub-contracting or purchasing activity related to the work terminated, 
and assist Owner in maintenance, protection, and disposition of the works acquired under the 
Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

 
80.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partners dies then unless the 
Owner is satisfied that the legal representatives of the individual Contractor or of the proprietor 
of the propriety concern and in the case of partnership, the surviving partners, are capable of 
carrying out and completing the Contract the Owner shall be entitled to cancel the Contract as 
to its uncompleted part without being in any way liable to payment of any compensation to the 
estate of deceased Contractor and/or to the surviving partners of the Contractor’s firm on 
account of the  cancellation of the Contract. The decision of the Owner that the legal 
representatives of the deceased Contractor or surviving partners of the Contractor’s firm 
cannot carry out and complete the Contract shall be final and binding on the parties. In the 
event of such cancellation the Owner shall not hold the estate of the deceased Contractor 
and/or the surviving partners of the estate of the deceased Contractor and/or the surviving 
partners of the Contractor’s firm liable to damages for not completing the Contract.  

 
81.0 FRUSTRATION OF CONTRACT  
 

81.1 In the event of frustration of the Contract because of supervening impossibility in terms of 
Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 
perform the balance portion of the Contract, subject to provisions contained in sub-clause 46.3 
below. 

 
81.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for 

reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the 
Contract shall be suspended.  

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing 
to the Contractor in accordance with the terms of the Contract within three months of the event, 
the parties hereto shall be relieved from carrying out further obligations under the Contract 
treating it as frustration of the Contract.  

 
81.3 In the event referred to in sub-clauses 46.1 & 46.2 above the parties shall mutually discuss to 

arrive at reasonable settlement on all issues including amounts due to either party for the work 
already done on quantum merit basis which shall be determined by mutual agreement between 
the parties.  

 
82.0 GRAFTS AND COMMISSIONS ETC.  
 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any 
one on his or their behalf in relation to the obtaining or to the execution of this or any other 
Contract with the Owner, shall in addition to any criminal liability which it may incur, subject the 
Contractor to the cancellation of this and all other Contracts and also to payment of any loss or 
damage to the Owner resulting from any cancellation.  The Owner shall then be entitled to 
deduct the amount so payable from any monies otherwise due to Contractor under the 
Contract.  

 
Definition of terms: 
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“Tribunal” means the Gujarat Public Works Contracts Disputes Arbitration Tribunal constituted 
under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992. 

 
83.0 DISPUTE RESOLUTION MECHANISM  
 
83.1 Amicable Settlement:  
 

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this 
contract, including interpretation, breach, termination or validity (hereinafter referred to as 
“Dispute”), shall, upon written request of either Party, be referred to the authorized 
representatives of the Disputing Parties for resolution. The authorized representatives shall 
promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty (30) 
days of the service of the request.  

 
83.2 Arbitration Under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 

1992:  
 

If the Parties fail to amicably resolve the Dispute as per Clause 83.1 above, or if contrary claims 
remain unresolved, then, notwithstanding anything to the contrary elsewhere in the Contract, 
the same shall be referred to arbitration under the provisions of the Gujarat Public Works 
Contracts Disputes Arbitration Tribunal Act, 1992 (hereinafter referred to as “the Act”) as 
amended from time to time, and the rules framed thereunder. The decision, award and 
proceedings of the Tribunal shall be final, binding and conclusive upon the parties, subject only 
to such remedies as may be available under the Act and any other applicable law in force.  

 
83.3 Continuity of Performance:  
 

During the pendency of any Dispute or arbitration proceedings, both Parties shall continue to 
perform their respective obligations under the Contract.  

 
83.4 Non-Affectation of Powers:  
 

Reference to any Dispute resolution procedure, including arbitration, shall not affect the right of 
the Owner and/or Engineer-in-Charge to take possession of or utilize the Contractor’s tools, 
plants, materials, stores or works as per the terms and conditions of the Contract, nor shall it 
entitle the Contractor to stop the progress of work or affect the Owner’s rights under the 
Contract to get work executed through alternate means, if so required under the contract.  

 
83.5 Limitation:  
 

Neither Party shall be entitled to invoke dispute resolution or arbitration under this clause later 
than thirty (30) days after the expiration of the defects liability period, unless otherwise provided 
under the Act. 

 
84.0 ARBITRATION     
 

All arbitration matters are governed by Clause 83.0 above, in compliance with the Gujarat 
Public Works Contracts Disputes Arbitration Tribunal Act, 1992 and GUVNL guidelines. 

    
85.0 RECONCILIATION OF ACCOUNTS  
 

The Contractor shall prepare and submit every six months, a statement covering payments 
claimed and the payments received vis-à-vis the works executed, for reconciliation of accounts 
with the Owner.  The Contractor shall also prepare and submit a detailed account of Owner 
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Issue materials received and utilized by him for reconciliation purpose in a format to be 
discussed & finalized with the Owner before the award of Contract. 

 
86.0 Terms of Payment 
 
 The payment for materials to be supplied and erected shall be made as under only after 

execution of the contract documents/furnishing of Security Deposit and on execution of 
transmission line work.  

 
86.1    For supply 

(i)   80% of supply value for each consignment of material on submission of invoice along with 
100% GST, duties, F & I shall be paid within 30 days from the actual material receipt date 
mentioned in SR Note after verifying the following documents by field office and duly 
recorded. 

 
A. Tax invoice. 
B. Delivery challan. 
C. Endorsed RR / LR copy. 
D. Dispatch clearance certificate / letter wherever applicable. 
E. E Way Bill, if applicable 

 
(ii) 10% payment out of balance 20% of supply value shall be paid on completion of erection & 

testing of the transmission line and completion certificate from Engineer-in-charge and 
Chief Engineer (Procurement & Contracts)) or equivalent. 

 
(iii) Balance 10% of supply value shall be paid on successful commissioning of transmission 

line against completion certificate and only after settlement of material account statement 
of items supplied, used, erected and successful commissioning is settled for complete lot 
and balance 10% will be release only after passing of final bill.  No extra payment will be 
released for the tower materials and line materials which are not required for 
completion of line if supplied excess during execution of work and recovery will be 
made in final bill accordingly.   

 
     (iv)  Welfare Cess 
 

The modality of payment/ reimbursement of welfare cess will be as under. 
  

 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act 
and submit the documentary evidence to the concern office. 

 Before release of payment of first R.A.Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as the final bill. 

 If the R.A.Bill happens to be first and final bill, then before release of payment, contractor 
has to submit documentary evidence of registration under Welfare Cess Act and evidence 
of payment of welfare cess. 

 The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities. 
 

86.2 For Erection works. 
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(i)  90% payment of amount claimed covering various activities such as excavation, foundation, 
tower erection, earthing, tack welding stringing of conductor and OPGW including insulator 
hoisting works against R.A. bills duly certified by EIC within 30 days from the date of R.A. 
bill. 

 
(ii) 10% of erection value shall be paid against commissioning of transmission line only after 

settlement of material account statement of items supplied, used, erected and successful 
commissioning of transmission line the same amount will be release in final bill only and 
payment will be made only after passing of final bill. 

 
(iii) Payment of ROW compensation amount will be given as below only after submission of 

necessary supporting documents. 
       

1) 40% amount after completion of foundation work 
2) 40% amount after completion of erection work 
3) 20% amount after completion of stringing work in all respects 

 
List of supporting documents: 
 

1) Copy of form-7/12 
2) Parishisht ‘A’ and ‘B’ of GoG Tharav 
3) Document of Online Jantri Rate of respective Survey No. If online Jantri Rates are 

not available, then land cost shall be certified by competent Revenue Authority. 
4) Copy of APMC rate based on which compensation is paid towards damage of tree-

crop etc. 
5) ‘Panchnama’ duly certified by concern Sarpanch / Talati / Mamlatdar or concern 

Revenue Authority 
6) Documents for the compensation cost paid to Govt. Trasurer as per GoG Tharav 

for the line passing through Govt. Waste Land. / Govt. Organization. 
 
(It is the responsibility of the GETCO for complete way leave clearance for execution of 
work. RoW compensation as per GoG tharav dated 01-03-2024  shall not be applicable 
however, the compensation for damage tree / crop shall be paid and the same shall be 
remain in scope of GETCO.) 

 
     (iv)  Welfare Cess 
 

The modality of payment/ reimbursement of welfare cess will be as under. 
 

 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act 
and submit the documentary evidence to the concern office. 

 Before release of payment of first R.A.Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as the final bill. 

 If the R.A.Bill happens to be first and final bill, then before release of payment, contractor 
has to submit documentary evidence of registration under Welfare Cess Act and evidence 
of payment of welfare cess. 

 The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities. 

 

 
87.0    TAKING DELIVERY AND INSURANCE: 
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87.1 The contractor has keep tower materials & line materials in safe custody and transport to the 
respective sites and will be fully responsible for any damage to or loss of all materials at any 
stage during transportation or erection or taking over of the line by GETCO 

 
87.2 The Contractor has to open site store nearby the route of the line and ensure for safe custody 

of all the stored materials at his own cost. 
 
87.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi 

assembled and/or erected by him at site in his custody.  The Contractor shall make suitable 
security   arrangements at his own cost to ensure the protection of all materials, equipment and 
works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of 
the contractor to arrange for security till the works are finally taken over by the Corporation. 

 
87.4  STORAGE-CUM-INSURANCE: -The contractor shall take suitable storage-cum-erection 

insurance cover at his cost to the extent of 60 % cost of all line materials, which are required to 
complete the line including materials supplied by owner. Contractor shall have to take 
comprehensive insurance policy against any loss, damage, theft, pilferage, fire etc. for the 
complete period of storage, erection and commissioning up to the time of taking over of the 
transmission line by the Board. The Contractor shall deal directly and pursue the claim with the 
Insurance Company and shall be responsible in regard to maintenance of all insurance 
coverage as well as for settlement of claim. The proof of insurance policy taken by the 
successful Contractor shall be furnished to Engineer-In-Charge. In absence of the above 
insurance policy, R.A. Bill payment will be with held. 

 
87.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to 

lodge, pursue and settle all the claims with the Insurance Company for all items, materials and 
the Corporation shall be kept informed about it. Contractor shall replace the lost / damaged 
materials / items promptly irrespective of the settlement of the claims by underwriter and 
ensure that the work progress is as per agreed schedule. The loss, if any, such replacement 
will have to be borne by the Contractor and Board will not entertain any claim / representation 
in this regard. However, it will be contractor's responsibility to insure the entire project till the 
line is taken over by the Board. 

88.0 Contract Quality assurance: 
 
88.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the 

overall quality management and procedures which he proposes to follow in the performance of 
the Works during various phases as detailed in relevant clause of the General Technical 
Conditions. 

 
88.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for 

the execution of the Contract will be mutually discussed and agreed and such agreed 
Programme shall form a part of the Contract. 

 
88.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are 

being supplied. Such details shall be accompanied by their list of previous supplies made 
performance reports etc. However, in case of orders are placed, specific approval shall be 
obtained from the owner for the vendor supplied materials. The quality assurance program 
shall be furnished for each material separately for approval. 

 
89.0     Termination of Contract: 
 
89.1   In case of contractor fail to deliver the stocks or any consignment thereof within contractual 

period of delivery or in case the stores are found not in accordance with prescribed 
specification and/or the approved sample, the GETCO shall exercise its discretionary power 
either:    
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89.2  To recover, from the contractor as agreed, by way of penalty clause above plus GST as 

applicable, or 
 
89.3 To purchase from elsewhere after giving due notice to the contractor on account and at the risk 

of the contractor for such stores not so delivered or other similar description without canceling 
the contract in respect of the consignment not yet due for delivery or    

 
90.0     To cancel the contract. 
       In the event of the risk purchase of stores of similar description, the opinion of the GETCO 

shall be final. In the event of action taken under clause above, the contractor shall be liable to 
pay for any loss which the GETCO may sustain on that account, but the contractor shall not be 
entitled to have any saving on such purchases made against default. 

 
       The decision of the GETCO shall be final as regards to the acceptability of stores supplied by 

the contractor and the GETCO shall not be required to give any reason in writing or otherwise 
at any time for rejection of the stores. 

 
91.0    LABOUR LAWS: 
 
  1 Persons below the age of 18 years shall not be employed for the work. No female worker shall 

be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
 
  2 Contractor shall maintain a valid labor license under the contract Labour (Regulation and 

abolition) Act for employing necessary manpower required by him. In the absence of such 
license, the contract shall be liable to be terminated without assigning any reason thereof. 

 
  3 The Contractor shall at his own expenses comply with all labour laws and keep the GETCO 

indemnified in respect thereof. Some of the major liabilities under various labour and industrial 
laws which the Contractor shall comply with, are as under: 

 
i) Payment of contribution by way of Employer’s Contribution towards provident Fund, 

Family Pension Scheme, Deposit Linked Insurance Scheme, Administrative charges, 
etc. at the rates made applicable from time to time by the Government of Gujarat / 
Government of India or other Statutory Authority. 

ii) Payment of deposit in respect of each contract labour at the rate of Rs. 30/- or later 
prevailing rate with the Office of Commissioner of Labour as per the Contract Labour 
(Regulation and Abolition) Act. 

iii) License fee as prescribed under the Contract Labour (Regulation and Abolition) Act and 
Rules framed there under depending upon the number of workmen. 

iv) Paid leave facility and wages as per the provision of the Factories Act at the rate of one 
day for every 20 days of working. 

v) Identity cards as prescribed under the Factories Act with photo affixed thereto, for 
identification. 

vi) Payment of retrenchment compensation, Notice Pay and other liabilities as per 
Industrial Dispute Act. Any payment to the Contractor’s employee arising out of any 
claim of disputes under the Industrial Disputes Act 1947 or any other Labour Laws. 

vii) Payment of compensation in case of accidental injury. 

viii) Provision of crèche if the female laborers employed are more than 30. 

ix) Maternity Leave as per the provisions of the Maternity Benefit Act. 
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The above are some of the major liabilities of the Contractor in addition to other liabilities 
prescribed under the various labour laws, in force from time to time, from Statutory Authorities 
like State Government/ Government o India, which the Contractor shall have to comply with. 
 

4 PROVIDENT FUND AND FAMILY PENSION SCHEME: 
 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction 
against employees Provident Fund and Family Pension Scheme in respect of each concerned 
employee. Provident Fund and Family pension Scheme at the rate of 18% (or at the rate made 
applicable by the Government from time to time of the wages. The Contractor’s contribution 
and his workers contribution towards Provident Fund and Family Pension Scheme shall be 
deposited by the Contractor with Regional Provident Fund Commissioner, Ahmedabad. 
 

5 DEPOSIT LINKED INSURANCE SCHEME 
 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a 
member of the Provident Fund, as the contribution to the Deposit Linked Insurance Scheme 
with Regional Provident Fund Commissioner, Ahmedabad. 
 

6 ADMINISTRATIVE CHARGES: 
 

Administrative charges for maintaining Provident Fund Account shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmedabad at the rates applicable. 
 

7  PAID LEAVE FACILITY: 
 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract 
Labour, shall be provided by the Contractor to his workers. He shall maintain Leave Records, 
Leave Cards, for individual laborer which shall be duly verified, approved and certified by the 
authorized Officer of the GETCO. 
 

8       WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 
 

The contractor shall cover all his employees under workmen’s compensation fund and under 
the liability insurance. The purchaser shall not be responsible for any payments of 
compensation to the workers/supervisor of the contractor for fatal or non-fatal accidents during 
the pendency of the contract.  
 

9 The contractor shall employ adequate number of experienced skilled at site for daily 
supervision and for maintenance of various registers and records required under the law and 
contract. No payment for supervision shall be admissible. 

 
10 CONTRCTOR TO INDEMNIFY THE GETCO: 
 

The Contractor shall Indemnify the GETCO and every member officer and employees of the 
GETCO also, Engineer-in-Charge and his staff against all actions, proceedings, claims, 
demands, costs and expenses whatsoever, arising out of or in connection with the matters 
referred herein above elsewhere and against all actions, proceedings, claims, demands, costs 
and expenses which may be made against the GETCO or Government for or in respect of 
performance of his obligation under the contract documents. The GETCO shall not be liable for 
intervention of authority Government for or in respect of performance of his obligation under 
the contract documents. The GETCO shall not be liable for or in respect of or in consequence 
of any accident or injury to any workman or other person in the employment of the Contractor 
or his Sub-Contractor and the contractor shall indemnify and keep indemnified the GETCO 
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against all claims, demands, proceedings, cost, charges and expenses whatsoever in respect 
thereof or in relation thereto. 
 

11 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
 

Insurance shall be effective for all the Contractor’s employee engages in the performance of 
this contract. If any of the work is sublet, the Contractor shall require the Sub-Contractor to 
provide workmen’s employer’s liability insurance for the latter’s employees, such employees 
shall be covered under the Contractor’s Insurance.  
 

  12 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 
 
  a) The Contractor shall pay minimum wages per day to his Labours/ Workers as per rates 

fixed under the minimum wages act. The wages of every Contract Labour employed by 
him under this contract shall also be paid by him before the expiry of 7th day of the last 
day of the month in respect of the wages are payable (i.e. wages of a month have to be 
paid by him in the first week of the next month). Any default will result in cancellation of 
contract forthwith or else the contractor shall be punishable to the extent of Rs. 100/- 
per each day or as per the prevailing rules of labour laws. 

 
c) The Contractor shall give his Telephone Number and Address to the GETCO, so that, 

in case of labour trouble etc. the Contractor can be contacted. The Contractor shall 
arrange to have his office outside the factory work premises and the Contractor shall 
arrange to have his office outside the factory work premises and the Contractor shall 
keep himself present throughout the working hours.  

 
92.0  REGISTRATION WITH PROVIDENT FUND OFFICE 
 
  I) The separate P.F. code issued from P.F. commissioner is required to be taken by 

contractor. 
  ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will 

not be considered for acceptance. 
  iii) The contractor should mention separate P.F. code number allotted by RPFC, along with 

the tender. 
 
93.0   INTRODUCTION OF LEAVY OF TCS. 
 
TCS @ 0.075% / 0.1% will be payable extra subject to fulfilment of the conditions of sub section (1H) 
of section 206C of Income Tax Act, 1961. The format of undertaking is attached as schedule – 20 in 
the tender.   
 
94.0 Deduction of TDS under GST: 

 

 “TDS under GST @ 2 % (1 % CGST & 1 % SGST or 2 % IGST, as applicable) or at the applicable 

rate from time to time, will be deducted from the bill of the Suppliers / Contractors at the time of credit 

or payment. TDS certificates in the prescribed format will be issued as per prescribed rules under 

GST.” 

 
95.0 INCOME TAX (TDS) 
 

 TDS under Income Tax will be deducted on purchase of goods by GETCO @ 0.1% of the sum 

exceeding Rs. 50 lacs u/s 194Q from the bill of suppliers/contractors at the time of credit or 

payment whichever is earlier. TDS will be deducted on advance payment being also made by 
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GETCO to supplier.  Further in some of the cases, where TCS u/s 206 (1H) is applicable also 

along with TDS u/s 194Q, then only TDS on purchase of Goods u/s 194Q shall be deductible, as 

TDS u/s 194Q overrides TCS u/s 206C (1H).  

• As per the Section 206AB of Income Tax Act, TDS under Income Tax will be  

         deducted at higher rates of the following rates: (non-fillers of ITRs for the past two fiscal years 

will be subjected to higher TDS). 

 (a)  At twice the rate specified in the relevant provision of the Act 

 (b)  At twice the rates in force 

 (c)  At the rate of 5%  

 
96. (A) Bidder should note that Way leave clearance for execution of work and compensation for Right 

of Way / Way Leave / Tree-Crop damages etc. to be paid as per GoG guideline dated 01-03-
2024  is in scope of GETCO. So matter related to payment of RoW is not applicable to bidder 
in GCC, ECC, SCC and Technical specifications.( RoW compensation as per GoG tharav 
dated 01-03-2024  shall not be applicable however, the compensation for damage tree / crop 
shall be paid and the same shall be remain in scope of GETCO) 

     
       (B) All the procedure regarding RoW compensation is to be carried out by Agency is as follows: 
 

a) Identification of Land Owner, their Land Survey No. with supporting documents i.e. 7/12 
Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / Talati / 

Mamlatdar or concern Revenue Authority as well as Land Owners / Farmers for their 
signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, etc. and 
also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including Police 
Department. 

 

97. Relationship with employee:  

 

Every bidder should, at time of submission of bid, give a declaration as under, 

 

“If in any Bidder Company / Firm, the interest (i.e. Shareholding in company and share in 

partnership firm) of any employee of the tendering Company or his / her relative as 

defined in section 2(77) of the Company’s Act. 2013 is 10% or more, the tendering 

Company will not deal with such Company / Firm at all. 

 

Tenderer therefore, must specifically disclose the fact in his technical bid. Non-disclosure 

of such facts would immediately disqualify the tenderer for further dealing with the 

tendering company.”  

 

98. Conflict of Interest among Bidders / Agents 
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A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead 

to anti-competitive practices to the detriment of Procuring Entity’s interests. The bidder found 

to have a conflict of interest shall be disqualified. A bidder may be considered to have a 

conflict of interest with one or more parties in this bidding process, if: 

 

a) they have proprietor/ partner(s)/ Director(s) in common; or 

b) they receive or have received any direct or indirect subsidy/ financial stake from any of 

them; or 

c) they have the same legal representative/ agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another bidder; or 

e) bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ sub-

assembly/ assemblies from one bidding manufacturer in more than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their behalf 

in a particular tender enquiry. One manufacturer can also authorize only one agent/ 

dealer. There can be only one bid from the following: 

 

1. The principal manufacturer directly or through one Indian agent on his behalf; and  

2. Indian/ foreign agent on behalf of only one principal. 

 

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; 

h) in case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, only 

one unit should quote. Similar restrictions would apply to closely related sister 

companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as 

amended from time to time. 

 

Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not 

have conflict of interest with other bidders, as above. 

 

99.  Use of ‘Call Before u Dig’ (CBuD) mobile application:  

Bidder is note that it is mandatory to use ‘Call Before u Dig’ (CBuD) mobile application for all 

excavators prior to any type of excavation / digging.   

 

100. Responsibility for correctness of the information submitted in the bid lies with bidder. If any 

information furnished in the bid is proved to be false at a later date, GETCO reserve right to reject the 

bid and the bid will not only be rejected but the bidder will be BLACKLISTED as per GUVNL Policy.  
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101. Bidder should follow the GOI guideline of ‘Restrictions under rule 144 (xi) of the General 
Financial Rules (GFRs), 2017 vide office memorandum no. F.No.6/18/2019-PPD Dt: 23.07.2020. The 
copy of subject memorandum is attached in technical specification of Tender. 
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ERECTION CONDITIONS OF CONTRACT 

 
1.0       GENERAL  
  
1.1 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be 
performed at Site.  

 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated   for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the Site 
office of the Contractor during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  
 
2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 
and the Payment of Wages Act (both of the Government of India) and the rules made there 
under in respect of any employee or workman employed or engaged by him or his Sub-
Contractor. He shall abide by labour laws. 

 
2.2  All initial registration and statutory inspection fees, if any, in respect of his work pursuant to this 

Contract shall be to the account of the GETCO. Should any such inspection or registration 
need to be re-arranged due to the fault of the Contractor or his Sub Contractor, the additional 
fees to such inspection and/or registration also shall be borne by the Contractor. 

 
3.0  OWNER’S LIEN ON EQUIPMENT  
 

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, 
testing and commissioning of the equipment to be supplied & erected under the Contract. The 
Owner shall continue to hold the lien on all such equipment throughout the period of Contract. 
No material brought to the Site shall be removed from the Site by the Contractor and/or his 
Sub-Contractors without the prior written approval of the Engineer. 

 
4.0 ACCESS TO SITE AND WORKS ON SITE 
 
4.1   Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner 

in reasonable time.  
 
4.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such time 

as the Owner may approve and the Owner shall give the Contractor reasonable facilities for 
carrying out the works. 

 
4.3       In the execution of the works, no person other than the Contractor or his duly      
            appointed representative, Sub- Contractor and workmen, shall be allowed to do work  
            on the Site, except by the special permission, in writing of the Engineer or his  
            representative.  
 
5.0 CONTRACTOR’S SITE ESTABLISHMENT   

 
The Contractor shall at all times keep posted an authorized representative for the purpose of 
the Contract. Any written order or instruction of the Engineer or his duly authorized 
representative shall be communicated to the said authorized resident representative of the 
Contractor and the representative shall be available at a stated address for this purpose. 

6.0  CO-OPERATION WITH OTHER CONTRACTORS  
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6.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who 

may be performing other works on behalf of the Owner and the workmen who may be 
employed by the Owner and doing work in the vicinity of the Works under the Contract.  The 
Contractor shall also so arrange to perform his work as to minimize, to the maximum extent 
possible, interference with the work of other Contractors and their workmen. Any injury or 
damage that may be sustained by the employees of the other Contractors and the Owner, due 
to the Contractor’s work shall promptly be made good at the Contractor’s own expense. 

 
7.0  DISCIPLINE OF WORKMEN  
 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site.  The Engineer shall be at liberty to object to the presence of 
any representative or employee of the Contractor at the Site, if in the opinion of the Engineer 
such employee has misconducted himself or is incompetent or negligent or otherwise 
undesirable and then the Contractor shall remove such a person objected to and provide in his 
place a competent replacement.  

 
8.0  CONTRACTOR’S FIELD OPERATION   
 
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity plans 

and schedules for carrying-out each part of the works.  Any review of such plan or schedule or 
method of work by the Engineer shall not relieve the Contractor of any of his responsibilities 
towards the field activities.  Such reviews shall also not be considered as an assumption of any 
risk or liability by the Engineer or the Owner or any of his representatives and no claim of the 
Contractor will be entertained because of the failure or inefficiency of any such plan or 
schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, 
adequacy and efficiency of plant and equipment and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site 

including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall apply 
continuously till the completion of the Contract and shall not be limited to normal working 
hours.   

 
9.0 PROGRESS REPORT     
    
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 

photographs of the work done at Site in MS Project format. 
 
9.2 The monthly progress report detailing-out the progress achieved on all erection      
         activities shall highlight comparison to the schedules.  The report shall also indicate the 

reasons for the variance between the scheduled and actual progress and the action proposed 
for corrective measures, wherever necessary.  

 
9.3  The monthly progress report shall be submitted in MS project indicating various   

activities mentioned in the completion schedule. 
 
 
 
 
 
 
 
  Monthly progress shall be submitted in following format.  
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Description of work as per 
A/T 

Quantity 
involved as per 
check survey 

Work 
executed up 
to last month 

Work executed 
during this 

month 

Total 
Progress 

Check survey in km     

Foundation of tower in Nos.     

Erection of tower in Nos.     

Tack welding & earthing     

Stringing of conductor & 
OPGW  in km 

    

 
10.0  MAN-POWER REPORT  
 
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-
wise.  

 
11.0 PROTECTION OF WORK  
 
         The Contractor shall have total responsibility for protecting his works till it is finally taken over 

by the Engineer.  No claim will be entertained by the Owner or by the Engineer for any damage 
or loss to the Contractor’s works and the Contractor shall be responsible for complete 
restoration of the damaged works to original conditions to comply with the specification and 
drawings.  

 
12.0   EMPLOYMENT OF LABOUR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work.  No person below the age of eighteen years shall be 
employed. 

  
12.2 All traveling expenses including provisions of necessary transport to and from Site, lodging, 

allowances and other payments to the Contractor’s employees shall be the sole responsibility 
of the Contractor. 

 
12.3 In case the Owner becomes liable to pay any wages or dues to Labour or any Government 

agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, 
Contract Labour Regulation Abolition Act or any other law due to act of omission of the 
Contractor, the Owner may make such payment and shall recover the same from the 
Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE OWNER     (NOT APPLICABLE) 
 
13.1  Space  
  Land for Contractor’s Store, Workshop etc.  

 
a) The Engineer shall at his discretion and for the duration of execution of the Contract make 

available at site, land for construction of Contractor’s field office, workshop, stores, etc. 
required for execution of the Contract. Any such temporary construction shall be done by the 
Contractor at his cost. 

b) On completion of work the Contractor shall hand over the land duly cleaned to the Engineer. 
Until and unless the Contractor has handed over the vacant possession of land allotted to him 
for the above purpose, the payment of his final bill shall not be made. 
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13.2 Electricity:  
 

Power supply:  
The concerned EE (Const.) shall apply for temporary connection at site store. Sub-Division 
paying required Service Charges and Deposit. Such temporary connections to be released on 
the name of EPC-Contractor on recommendation of the concerned EE (Const.). The power so 
consumed shall be charged at the prevailing tariff rate 
 

14.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
 
14.1 Tools, tackles and scaffoldings    
 

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings 
required for pre-assembly, erection, testing and commissioning of the transmission line 
covered under the Contract. He shall submit a list of all such materials to the Engineer before 
the commencement of work at Site. These tools and tackles shall not be removed from the Site 
without the written permission of the Engineer.  

 
14.2 First-aid  
 
14.3 The Contractor shall provide necessary first-aid facilities for all his employees, representatives 

and workmen working at the Site.  Enough number of Contractor’s personals shall be trained in 
administering first-aid.  

 
14.4  Cleanliness  
  
14.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and free 

from rubbish, debris etc. during the period of Contract.  The Contractor shall employ enough 
number of personnel to keep the work area clean. Materials and stores shall be so arranged to 
permit easy cleaning of the area.  In areas where equipment might drip oil and cause damage 
to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be 
provided to protect the floor from such damage.  

 
15.0   LINES AND GRADES  
  
 All the works shall be performed to the lines, grades and elevations indicated on the drawings. 

The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and 
vertical control points will be established and marked by the Engineer at site at suitable points. 
These points shall be used as datum for the works under the Contract. The Contractor shall 
inform the Engineer well in advance of the times and places at which he wishes to do work in 
the area allotted to him so that suitable datum points may be established and checked by the 
Engineer to enable the Contractor to proceed with his works. Any work done without being 
properly located may be removed and/or dismantled by the Engineer at Contractor’s expense.  

 
16.0   FIRE PROTECTION  
  
16.1 The work procedures that are to be used during the erection shall be those, which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall 
be collected and removed from the Site at least once each day. Fuels, oils and volatile or 
inflammable materials shall be stored away from the construction and equipment and materials 
storage areas. 
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16.2   All the Contractor’s supervisory personnel and select number of workers shall be trained for fire 
fighting. Enough of such trained personnel must be available at the Site during the entire 
period of the Contract.  

 
17.0   SECURITY  
 
            The Contractor shall have total responsibility for all line materials including tower, conductor, 

insulator, OPGW & Hardware accessories etc. in his custody/stores, loose, semi-assembled 
and/or erected by him at Site. The Contractor shall make suitable security arrangements 
ensure the protection of all materials, equipment and works from theft, fire, pilferage and any 
other damages and loss.  

 
18.0  MATERIALS HANDLING AND STORAGE  
 
18.1 All the line material furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor.  
 
18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc, for the purpose of Engineer’s 
information only. The Contractor shall submit to the Engineer every week a report detailing all 
the receipts during the week. However, the Contractor shall be solely responsible for any 
shortages or damages in transit, handling and / or in storage and erection at Site. Any 
demurrage, wharf age and other such charges claimed by the transporters, railways etc, shall 
be to the account of the Contractor.  

 
18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all line 

materials including tower material, conductor, OPGW, silicon rubber insulator, hardware 
etc received by him for the purpose of erection and keep such record open for the inspection 
of the Engineer in-charge.    

 
18.4 All material shall be handled very carefully to prevent any damage or loss. The material stored 

shall be properly protected to prevent damage either to the lime material or to the floor where 
they are stored. The material from the store shall be moved to the actual location at the 
appropriate time so as to avoid damage of such line material at Site.  

 
18.5  All material shall be protected against moisture ingress and corrosion during storage and 

periodically inspected.  
 
18.6  The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 
storage.  

 
18.7 All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable. 
 
18.8  If the materials belonging to the Contractor are stored in areas other than those earmarked for 

him, the Engineer will have the right to get it moved to the area earmarked for the Contractor at 
the Contractor’s cost.  

 
18.9  The Contractor shall be responsible for making suitable indoor storage facilities to store all line 

material, which require indoor storage. The Engineer, in addition, may direct the Contractor to 
move certain other materials, which in his opinion will require indoor storage, to indoor storage 
areas, which the Contractor shall strictly comply with.  
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19.0 CONSTRUCTION MANAGEMENT  
 
19.1 The field activities of the Contractors working at Site will be coordinated by the Engineer and 

the Engineer’s decision shall be final in resolving any disputes or conflicts between the 
Contractor and other Contractors and the tradesmen of the Owner regarding scheduling and 
coordination of work.  Such decision by the Engineer shall not be a cause for extra 
compensation or extension of time for the Contractor.  

 
19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be 

designated by the Engineer. The Contractor shall attend such meetings and take notes of 
discussions during the meeting and the decision of the Engineer and shall strictly adhere to 
those decisions in performing his works.  In addition to the above weekly meeting, the 
Engineer may call for other meetings either with individual Contractors or with selected number 
of Contractors and in such a case the Contractors if called, will also attend such meetings. 

 
19.3   Time is the essence of the Contract and the Contractor shall be responsible for performance of 

his works in accordance with the specified construction schedule.  If at any time, the Contractor 
is falling behind the schedule, he shall take necessary action to make good for such delays by 
increasing his work force or by working overtime or otherwise accelerate the progress of the 
work to comply with the schedule and shall communicate such actions in writing to the 
Engineer, satisfying that his action will compensate for the delay.  The Contractor shall not be 
allowed any extra compensation for such action. 

 
19.4  The Engineer shall, however, not be responsible for provision of additional labour and/or 

materials or supply or any other services to the Contractor except for the coordination work 
between various Contractors if any at site.  

 
20.0  FIELD OFFICE RECORDS  
 

The Contractor shall maintain up to date copies of all drawings, specifications and other 
Contract Documents and any other supplementary data complete with all the latest revisions 
thereto.  The Contractor shall also maintain in addition the continuous record of all changes to 
the above Contract Documents, drawings, specifications, and supplementary data, etc. 
effected at the field and on completion of his total assignment under the Contract shall 
incorporate all such changes on the drawings and other Engineering data to indicate as 
installed conditions of the equipment furnished and erected under the Contract.  Such 
drawings and Engineering data shall be submitted to the Engineer in required number of 
copies.  

 
21.0   CONTRACTOR’S MATERIALS BROUGHT TO SITE  
  
21.1   The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation to the 
Engineer.  All such goods shall, from the time of their being brought vest in the Owner, but may 
be used for the purpose of the works only and shall not on any account be removed or taken 
away by the Contractor without the written permission of the Engineer.  The Contractor shall 
nevertheless be solely liable and responsible for any loss or destruction thereof and damage 
thereto. 

 
21.2   The Owner shall have a lien on such goods for any sum or sums which may at any time be due 

or owing to him by the Contractor, under, in respect of or by reasons of the Contract.  After 
giving a fifteen (15) days notice in writing of his intention to do so, the Owner shall be at liberty 
to sell and dispose off any such goods, in such manner as he shall think fit and to apply the 
proceeds in or towards the satisfaction of such sum or sums due as aforesaid.  
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21.3   After the completion of the Works, the Contractor shall remove from the Site under the 
direction of the Engineer the materials such as construction equipment, erection tools and 
tackles, scaffolding etc. with the written permission of the Engineer. 

   
22.0   PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
 
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He  
            shall also be responsible for protection of all persons including members of public and  
            employees of the Owner and the employees of other Contractors and Sub- 
            Contractors and all public and private property.  
 
23.0 INSURANCE  

 

23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms 
and Conditions of Contract, the following provisions will also apply to the portion of works to be 
done beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 
23.2   Workmen’s Compensation Insurance  

 

    This insurance shall protect the Contractor against all claims applicable under the Workmen’s 
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor 
against claims for injury, disability, disease or death of his or his Sub-Contractor’s employee, 
which for any reason are not covered under the Workmen’s Compensation Act, 1948. The 
liabilities shall not be less than:  

 
Workmen’s           :  As per statutory  
Compensation             Provisions  

 
Employee’s         :  As per statutory  

           liability                         Provisions  
 
23.3 Comprehensive General Liability Insurance 

 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of members of public or damage to property of others, due to any act of 
omission on the part of the Contractor, his agents, his employees, his representatives and 
Sub-Contractors or from riots, strikes and civil commotion. 

 
23.4   The hazards to be covered will pertain to all the works and areas where the Contractor, his 

Sub-Contractors, his agents and his employees have to perform work pursuant to the Contract.   
 
23.5   The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent 
both in time and amount to take care of all his liabilities either direct or indirect, in pursuance of 
the Contract.  

 
24.0  UNFAVOURABLE WORKING CONDITIONS  

 

            The Contractor shall confine all his field operations to those works, which can be performed 
without subjecting the equipment and materials to adverse effects during inclement weather 
conditions, like monsoon, storms etc. and during other unfavorable construction conditions. No 
field activities shall be performed by the Contractor under conditions, which might adversely 
affect the quality and efficiency thereof, unless special precautions or measures are taken by 
the Contractor in a proper and satisfactory manner in the performance of such Works and with 
the concurrence of the Engineer. Such unfavorable construction conditions will in no way 
relieve the Contractor of his responsibility to perform the Works as per the schedule. 
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25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he 
may come across during the course of performance of his Works either during excavation or 
elsewhere, are properly protected and handed over to the Engineer.  Similarly, the Contractor 
shall ensure that the bench marks, reference points, etc, which are marked either with the help 
of Engineer or by the Engineer shall not be disturbed in any way during the performance of his 
Works.  If any work is to be performed which disturbs such reference the same shall be done 
only after these are transferred to other suitable locations under the direction of the Engineer.  
The Contractor shall provide all necessary materials and assistance for such relocation of 
reference points etc.  

 
26.0  WORK & SAFETY REGULATIONS  
 
26.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to GETCO or to others, working at the Site.  The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the 
relevant legislations and the Engineer, as he may deem necessary.  

 
26.2  All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 
absolutely safe.  All equipment shall be strictly operated and maintained by the Contractor in 
accordance with manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of GETCO in this regard.  

 
26.3   Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-

out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 
and associated Laws/Rules in force from time to time.  A register of such examinations and 
tests shall be properly maintained by the Contractor and will be promptly produced as and 
when desired by the Engineer or by the person authorized by him.  

 
26.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees 

and workmen according to the need.  
  
26.5  The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall 
be erected under the control and supervision of an experienced and competent person.  For 
erection, good and standard quality of material only shall be used by the Contractor.  

 
26.6   The  Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Owner or other Contractors under any circumstances, whatsoever, 
unless expressly permitted in writing by GETCO to handle such fuses, wiring or electrical 
equipment  

 
26.7   Before the Contractor connects any electrical appliances to any plug or socket belonging to the 

other Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
 
b. Inform the Engineer of the maximum current rating, voltage and phases of the 

appliances;  
 

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 
connected.  
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26.8  The Engineer will not grant permission to connect until he is satisfied that;  

 
a.   The appliance is in good condition and is fitted with suitable plug;  

  
b.  The appliance is fitted with a suitable cable having two earth conductors, one of which 

shall be an earthed metal sheath surrounding the cores.    
 
26.9  No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No 

weight of any description will be imposed on any cable and no ladder or similar equipment will 
rest against or attached to it.  

 
26.10 No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the Engineer and a permit to work shall be issued by the Engineer before any repair 
work is carried out by the Contractor. While working on electric lines/equipment, whether live or 
dead, suitable type and sufficient quantity of tools will have to he provided by the Contractor to 
electricians/workmen/officers.  

 
26.11 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 
promptly inform the same to the Engineer in prescribed form and also to all the authorities 
envisaged under the applicable laws.  

 
26.12 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the 

work is being carried out in such a way that it may cause accidents and endanger the safety of 
the persons and/or property, and/or equipment. In such cases, the Contractor shall be 
informed in writing about the nature of hazards and possible injury/accident and he shall 
comply to remove shortcomings promptly. The Contractor after stopping the specific work can, 
if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of 
such stoppage of work and decision of the Engineer in this respect shall be conclusive and 
binding on the Contractor.  

 
26.13   The Contractor shall not be entitled for any damages/compensation for stoppage of work due 

to safety reasons and the period of such stoppage of work will not be taken as an extension of 
time for completion of work and will not be the ground for waiver of levy of liquidated damages.  

 
26.14  It is mandatory for the Contractor to observe during the execution of the works, requirements of 

Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner.  
 
b)  No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees.  
 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around 

fire prone areas and adequate fire fighting equipment shall be provided at crucial location.  
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient 
first aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced divers, use 

of gum boots for working in slushy or in inundated conditions are essential requirements to 
be fulfilled.  
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26.15  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may 
be prescribed from time to time without any demur, protest or contest or reservations. In case 
of any discrepancy between statutory requirement and GETCO Safety Rules referred above, 
the latter shall be binding on the Contractor unless the statutory provisions are more stringent.  

 
Per
man
ent 
disa
blem
ent 
shall 
have 
same meaning as indicated in Workmen’s Compensation Act. The compensation mentioned 
above shall be in addition to the compensation payable to the workmen/employees under the 
relevant provisions of the Workmen’s Compensation Act and rules framed there under or any 
other applicable laws as applicable from time to time. In case the Owner is made to pay such 
compensation then the Contractor is liable to reimburse the Owner such amount in addition to 
the compensation indicated above.  

 
27.0 CODE REQUIREMENTS 
 
            The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good engineering 
practice, the Engineer’s drawings and other applicable Indian recognized codes and laws and 
regulation of the Government of India.  

a. Fatal injury or accident 
causing death 

 Rs. 1,00,000/-    per 
person  :  for death 

 These are applicable 

b. Major injuries or accident 
causing 25% or more 
permanent disablement to 
Workmen or employees 

 Rs. 20,000/- per 
person 

 injury to  any person, 
whosoever 
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PART-I    SCC  
 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular 
to the Contract. The provisions herein are to be read and understood in conjunction with the 
relevant provisions elsewhere in the General Conditions of Contract (GCC) and Erection 
Conditions of Contract (ECC). The intent of provisions herein is specific to this contract and 
are, in general, supplementary to related provisions under GCC and ECC. However, in certain 
provisions which are contrary to those in GCC and ECC, the provisions in these Special 
Conditions of Contract will prevail.  

 
2.0 Tender Fee: 
 

The tender fee plus GST as applicable specified in notice inviting tender is payable by 
Demand Draft (DD) at Vadodara drawn on any Scheduled Bank in favour of Gujarat Energy 
Transmission Corporation Ltd. The same will be furnished in Cover-1 of Bid along with EMD 
(Bid Security). 

  
3.0 Earnest Money Deposit (EMD):  
 

3.1 (a) The estimated cost of Tender is more than Rs. 100 lacs, the EMD is              payable as 
under: 

 
 50 % of EMD by DD in favour of Gujarat Energy Transmission Corporation Ltd. on any 

Scheduled Bank in Vadodara and Balance 50% by Bank Guarantee from any 
Nationalized Bank in the format provided herein.  
 

(b) The estimated cost of tender is less than Rs.100 Lacs, the EMD is payable as under:- 
 

 100 % of EMD by DD in favour of Gujarat Energy Transmission       Corporation Ltd. on 
any Scheduled Bank in Vadodara 
 

3.2 Payment by Cheque/Coop Bank Guarantee/ Company Guarantee is not permissible. 
 

3.3 Validity Period: - The offer should be valid for a minimum period of 180 days from the 
date of opening of Technical bid. 

 
4.0 Confirmation by Bidder: 
 

The Bidder shall sign the Confirmation enclosed to this SCC and not furnishing the same will 
make the Bid invalid.  

 
5.0 QUALIFYING REQUIREMENT 

 

[A] Technical Requirement: 

 

1.0 Individual Bidders: 

 
a) The bidder shall be Original Equipment Manufacturer (OEM). The offered high 

ampacity conductor/HTLS conductor of equivalent size and weight that of ACSR Dog 
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conductor suitable for existing 66kV Towers & H-frame has to be designed, 

manufactured and tested as per relevant IS/IEC/ANSI with latest amendments. 

 

b) The bidder shall have supplied at least 100km of proposed high ampacity 

conductor/HTLS conductor of equivalent size and weight that of ACSR Dog conductor 

or above size during the last five years  

 

c) The bidder shall have carried out stringing of 50 Route km of 66kV & above voltage 

class transmission line on towers/H-Frame in any single year during the last five 

years. Sublet experience also allowed subject to provided Work order/PO copy of 

original contract and Sub-contractor, experience certificate from main contractor and 

statement of financial transaction for the work order/PO are to be submitted to 

ascertain experience of line erection work of 66KV and/or above class. 

 

d) The proposed high ampacity conductor/HTLS conductor of equivalent size and weight 

that of ACSR Dog conductor of similar or higher ratings must be in service for a 

minimum period of Two years in India at the time of bid opening. Supporting 

documents/Certificates of original customer to be submitted 

 

e) The bidder shall have in house design and testing facility. 

 

f) The high ampacity conductor/HTLS conductor of equivalent size and weight that of 

ACSR Dog conductor or above size proposed to be supplied shall have valid type test 

certificates from any NABL accredited laboratory (National accreditation body of the 

country where laboratory is located) not older than 10 years & must be valid till the 

expiry of validity of offer considering on last date of submission of bid. 

 

However, Successful bidder has to carry out all the type test as per relevant standard 

for the offered HTLS conductor without affecting delivery schedule. 

 

g) For experience of stringing, certificate issued by the state transmission utilities/central 

transmission utilities/joint Venture Company of Central utility / Transmission Licensee 

from Private Sector of Indian Origin only shall be considered. 

 

h) The bidder shall have valid Electrical Contract License and should have GST 

registration, PF Registration Certificate. 

 

i) In case of bidder meet the above requirement at 1.0 (d) but not supplied from Indian 

Manufacturing Unit, then the offered HTLS conductor of equivalent size and weight 

that of ACSR DOG conductor suitable for existing 66kV Towers & H Frame shall be 

supplied from Indian Manufacturing Unit only. 

 

j) The bidder shall comply the public procurement guidelines of Government of India 

dated 04.06.2020 and 23.07.2020. 
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2. In case the bidder does not meet technical experience specified at 1.0 above at its 

own, the bidder should associate with firm(s) to form a JV/Consortium and the 

JV/Consortium shall collectively meet the requirement as per 1.0 above.  

 

3. However, in respect of supply qualifications for supply requirement as per 1(b) & 1(d) & 

1(f), the Indian Licensee / Licensor arrangement is permitted provided Licensor 

meeting the requirement of 1(b) ,1(d) & 1(f) stated herein above and shall also meet 

the following conditions;  

I. Manufacturer / Licensee shall have adequate design infrastructure and 

manufacturing facility and capacity and procedures including quality control. 

II. A qualified Licensee of a qualified manufacturer / Licensor shall comply with all the 

following requirements and furnish a Joint Undertaking by the Licensor along with the 

bidder in its bid as per the Performa enclosed at ANNEXURE-I. 

a) Any design undertaken by the Licensee shall be approved by the Licensor. 

b) Manufacturing by the Licensee shall be done with the approval of the Licensor 

and Employer under a quality assurance programme approved and monitored by 

the Licensor.  

c) Licensee must furnish back-up guarantee from the Licensor for individual and 

overall performance of all materials supplied under the contract. 

d) Licensor must guarantee sequential and timely supply of materials and 

submission of technical information and data as desired by the Employer so as to 

meet the overall construction schedule and 

e) The agreement between Licensee and Licensor (copy to be submitted along with 

the bid) shall be valid for a period of at least five (5) years after the guarantee 

period of equipment and materials under supply is over. 

4. Bidders under Manufacturer Authorization:  
 
Bidders who are not OEMs are also eligible to quote under manufacturer’s 

authorization from Indian conductor manufacturer who meets the qualifying 

requirement as per 1.0 (a, b, d, e, f, i & j) and the bidder shall satisfy all other 

requirement as per clause 1.0. 

 

It is also mandatory for such bidders to provide the manufacturer’s authorization as per 

attached Annexure – I.A  

 

Bidders quoting under manufacture’s authorization must have valid Electrical 

Contractor License, registered under GST Act and should have PF Registration 

Certificate. 

 

5. New bidders with proposed manufacturing facilities in India: 
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New bidders with proposed manufacturing facilities in India shall be eligible to bid 

provided the Technical criteria as per [A] 1.0 and financial criteria as per [B] are to be 

fully met jointly with their principal as under: - 

 

(i) It should be established through authenticated documents like land, Board of 

directors of the company, company registration, collaboration documents etc, that 

Indian unit is at the matured stage of construction with required machinery. This 

will be verified by GETCO as a part of technical bid evaluation prior to price bid 

opening. The decision of GETCO to qualify or not to qualify will be final and 

binding. 

 

(ii) 100% HTLS conductor offered by bidder shall be supplied from Indian 

Manufacturing Unit only 

 

(iii) The new bidder shall carry out type test report as per technical specification before 

commencement of supply and without affecting delivery schedule. 

 
[B] Financial Requirement:  

1. Bidder’s Minimum Average Annual Turnover (MAAT) for best three individual years out 
of last five financial years shall not be less than the 50% of estimated amount of this 
tender. 

Minimum Average Annual Turnover (MAAT) of the consortium/ Joint Venture (JV) 
company added together for best three individual years out of last five financial years 
shall not be less than the 50% of the estimated cost. However Minimum Average Annual 
Turnover (MAAT) for best three individual years out of last five financial years of the lead 
partner shall be at least 25% of the estimated cost & for each other partners shall be at 
least 17% of the estimated cost. 

Note: - For the purpose of arriving at MAAT, Revenue from operation shall be considered 
only excluding non-recurring income / other income / interest income etc. 

2. Last Financial Year Liquid Assets should not be less than 20% of estimated amount of 
this tender.  

Last Financial year liquid asset of the consortium/ Joint Venture (JV) company added 
together should not be less than 20% of estimated amount of offered quantities as on 
invitation of tender. However, Last Financial Year Liquid assets of the lead partner shall 
be 10% of estimated Cost as on invitation of tender and for each other partners shall be 
at least 7%of estimated cost as on invitation of tender  

Note: For the purpose of arriving at LA Current Assets Less Inventories shall be 
considered. 

3. Bidder’s/ all the partner of consortium/joint venture Net Worth for last financial years 
should be positive. 



Seal & Signature of Bidder   69  
  

Note: -  
Net worth means paid up share capital, Share Application Money pending allotment* and 
reserves# less accumulated losses and deferred expenditure to the extent not written off. 
 
# Reserves to be considered for the purpose of net worth shall be all reserves created out 
of the profits and securities premium account but shall not include reserves created out of 
revaluation of assets, write back of depreciation and amalgamation.  

* Share Application Money pending allotment will be considered only in respect of share 
to be allotted 

4. The bidder / all the partner of consortium/joint venture should not have been referred to 
NCLT under Insolvency & Bankruptcy Code (IRP has been appointed or Liquidation 
proceedings have been initiated under IBC) 

Note: -  
Bidder to evidence the meeting of financial criteria shall submit:  
 
(i) CA Certificate with valid UDIN Number failing which certificate shall not be considered 
for the purpose of evaluation and 
 
(ii) Audited Balance Sheet and Profit & Loss account along with the schedules referred 
therein and the Auditor’s Reportfor the preceding five financial years, in line with one of 
the following 
 
(a) In case last financial year’s closing date was within 6 months prior to bid due date and 
audited Balance Sheet andProfit & Loss account of last financial year are not available, 
bidder has the option to submit the financial details of fiveprevious years immediately 
prior to the last financial year. For example, in case bid due date is up to 30th 
Septemberand financial details of immediate preceding financial years (year ending 31st 
March of same year) are not available, thefinancial details of the five previous years 
immediately prior to the last financial year may be submitted. 
 
(b) Otherwise it is compulsory to submit the financial details of immediate preceding five 
financial years. 

 
 
The above Qualification Requirement shall prevail over the qualification requirement in the 
attached Technical Specification.  
 

Details as per qualifying requirement to be submitted along-with offer, in a separate cover. 
 

 CA certificate to be attached for MAT. (This is must) 

 Supply/Order executed details for offered items with name of purchaser, date and location 
to be mentioned. 

 Performance certificate for satisfactory operation/working for period as per qualifying 
requirement attached with specification. (This is must for getting the offer qualified) 

 

Additional Documents: 
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Apart from various documents to be furnished along with the Bid as required in the GCC and ECC, the 
following documents/details are to be uploaded by the Bidder: 

 

1. GST Registration No. and date  

2. Registration. No. under Shops & Establishment Act/ issuing authority 

3. Details of Partners/Directors of the Firm/Company. 

4. Experience Record and details of orders pending / executed for various utilities 

5. Last five years Audited Accounts 

6. Detail of Manufacturing/Fabrication facilities along with list of Testing Equipment calibrated 
up to date. The detail for the same may be submitted. 

7. Factory Registration / License details 

8. Solvency certificate from Bank (up to 20% of Bid value) 

9. P.F registration 

 

6.0 The evaluation of the bids shall be done on the Total End cost of supply & erection and 
as per bid evaluation formula. 

 

Evaluation of Price Bidding:  
 

Based on the conductor parameters guaranteed by the bidders, average Ohmic losses for 

different type of conductors offered by the bidders shall be calculated as per following formula in 

Technical Specifications.:  

 

Average Ohmic Loss (kw) = Loss Load Factor x 3 x Line Length x No. of sub-conductors x 
(specified continuous operating current)2 x AC Resistance 
corresponding to specified continuous operating current) 

 
The value of Average Ohmic Loss (kw) = 182.25 x Line Length (in ckm.) x Rac, 
 
where (1) Line Length is total length of lines proposed for uprating in ckm. i.e. 3 phase  
 

(2) Rac is the AC resistance per km. guaranteed by the bidder at temperature 
corresponding to the continuous operating current of 450 Amp. for proposed conductor 

 
6.1. Differential price evaluation for the conductor offered by the bidders shall be carried out 

considering the average Ohmic losses calculated as above and considering Rs. 1,60,000 per 

kw.  

 

6.2. The best parameter of loss (lowest Ohmic loss for conductor) corresponding to lowest AC 

resistance quoted among bidders by any technically responsive & qualified bidder shall be   

taken as basis and that quoted by the particular bidder shall be used to arrive at differential 

price to be applied for each bid. 

 

6.3. Final Amount for differential price loading shall be added to the price quoted/offered  

       by the particular Bidder. 

 

6.4. The price derived as per above point no 6.3 shall be considered for evaluation of L1         

        Bidder.  Order shall be awarded on offered price i.e. without ohmic loss. 

 

7.0 Price Inclusions (including Taxes & Duties): 
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7.1 GOODS AND SERVICE TAX (GST):   
 

GST and Cess as applicable shall be payable/ receivable as mentioned in clause no. 17 
of GCC. 

 
7.2 The prices quoted shall be all inclusive of freight, transportation, loading, unloading & stacking 

at site of materials supplied by Contractor as well as owner supplied item if any. 
 
7.3 No extra payment toward any type of template including extensions and special tower will be 

made. 
 
7.4 Evaluation of the tender shall be carried out on end cost basis. 
 
7.5 Statutory Variations: 
 

 Any statutory increase or decrease in the taxes and duties subsequent to your offer if it takes 
place within the original contractual delivery date will be to the GETCO’s account subject to the 
claim being supported by documentary evidence. However, if any decrease takes place after 
the contractual delivery date, the advantage will have to be passed on to the GETCO. 

 
7.12 Income Tax  
 

            Income-tax at source at the prevailing rate will be deducted from bills in accordance with the 
provision of Income-Tax Laws and to that effect a certificate will be issued to the contractor.  

 
7.13 Welfare Cess 

 As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection 
items for supply, erection, testing & commissioning of substation, transmission lines, 
EPC/Turnkey projects and civil works. The welfare cess@1% shall be paid by the contractor 
and the same shall be reimbursed by employer on production of documentary evidence of 
payment. 

 

 Contractor shall get registered under Welfare Cess Act before commencement of work. Office 
of the Factory Inspector is authorized at present as a registering authority. 

 

 GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

 

 The contracts for which supply or part supply of material are in the scope of GETCO, then 
contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on 
progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall 
be taken and informed to the contractor for payment. This will be over and above the A/T 
value. 

 

 The welfare cess@1% is not considered in the estimate for this project and therefore, 
bidders are requested not to load welfare cess in the price schedules as welfare 
cess@1% is on reimbursement basis. 
 

7.14 (A) It is the responsibility of the GETCO for complete way leave clearance for execution 
of work. RoW compensation as per GoG tharav dated 01-03-2024 shall not be 
applicable however, the compensation for damage tree / crop shall be paid and the 
same shall be remain in scope of GETCO.  
 
(B) All the procedure regarding RoW compensation is to be carried out by   Agency is 
as follows: 
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a) Identification of Land Owner, their Land Survey No. with supporting documents 
i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / Talati / 

Mamlatdar or concern Revenue Authority as well as Land Owners / Farmers for 
their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, etc. 
and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including Police 
Department. 

          
It will be imperative on each Bidder to fully inform himself of all local conditions and factors 
which may have any effect on the execution of the Contract covered under these documents 
and specifications. The Owner shall not entertain any request for clarifications from the 
bidders, regarding such local conditions. 
 
It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the proposals. No claim for financial adjustment to the Contract 
awarded under these specifications and documents will be entertained by the owner. Neither 
any change in the time schedule of the Contract nor any financial adjustments arising thereof 
shall be permitted by the Owner, which are based on the lack of such clear information or its 
effect on the cost of the works to the Bidder. 
 
Documentary evidence / revenue records to be provided by the contractor along with the copy 
of demand drafts through which compensation paid. 

 
8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

 
8.1  The successful bidder has to submit the security deposit-cum-performance deposit by 

DD/Bank Guarantee within 15 days of issue of LOA. 
 
8.2 The successful bidder will be required to pay an amount equivalent to 10% of the value of the 

order (END cost) as a Security Deposit for satisfactory execution of the contract and as 
performance guarantee. Such Security Deposit will be payable either in DD payable at 
Vadodara / Bank guarantees from Scheduled / Nationalized Banks will be acceptable. If the 
amount of security deposit payable exceeds Rs. 50,000/- Bank Guarantees will be furnished.  
The Bank Guarantees furnished should have clear one-time validity till the completion of the 
order in all respect and up to the expiry of the Guarantee period of 60 months + 1 month = 
61 months from the date of Commissioning of Transmission line.  Bank Guarantee for 
interim period will not be allowed. If by any reason the contract period is extended, then 
contractor should undertake to renew the Bank Guarantee at least one month before the expiry 
of the validity failing which Board will be at liberty to redeem the same, without entering into 
further correspondence in the matter. 

 
8.3 No interest will be allowed on amount of Security deposit. 
 
8.4 The Security Deposit-cum-performance Guarantee deposit as above on total shall be kept 

deposited up to 5 years from the date of charging of line. 
 
8.5 This security deposit is for the performance of contract and the same is liable to be forfeited by 

the GETCO in event of non fulfillment of the term and conditions of this contract by the 
contractor. 
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8.6 Corporate Guarantees are not admissible. 
 
8.7 The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as per prevalent             

GETCO Terms and Conditions.  
 
8.8      A/T shall be issued on receipt of Bank Guarantees, contract agreement & Indemnity Bond 

within 30 days of issue of LOA. 
 

8.9 Further, in case of the bid to be furnish as a JV/Consortium partners then each 
JV/Consortium partners has to furnish 5% of the overall tender cost towards the B.G. in 
addition to the 10% of the Bank Guarantee to be submitted by the lead partner (as 
security deposit). The terms, conditions & validity of all such BG’s shall be the same. 

  
8.10 Bidders quoting under manufacture’s authorization will have to furnish 5% of the overall 

order value towards the B.G. in addition to the 10% of the Bank guarantee (as security 
deposit). The terms, conditions & validity of all such BG’s shall be the same.  

 
8.11 New Bidders with proposed manufacturing facilities in India will have to furnish 5% of 

the overall order value towards the B.G. in addition to the 10% of the Bank guarantee 
(as security deposit). The terms, conditions &validity of all such BG’s shall be the 
same.  

 
9.0 GUARANTEE PERIOD: 
 

 Total material supplied and work executed shall be covered under guarantee period against 
any defect in materials, poor workmanship or defect/ wrong design etc. for a period of Five 
years from the date of commissioning of line. 

 
10.0 PENALTY FOR DELAY: 
 
10.1   The tenderer should note that the completion time allowed for carrying out the work should be 

strictly observed. Any delay that may take place in supply and erection beyond Contractual cut-
off date stated as per stipulated delivery period shall be subject to the penalty at the rate of ½ 
% of the contract value per week plus GST as applicable on delayed work (supply and 
erection work) with a ceiling of 10% of the total contract value plus GST as applicable. 

 
10.2    In event of failure of the Contractor to pay the amount of Penalty as demanded, the Owner 

shall be entitled to deduct the amount of Penalty for delay from the amounts payable to 
the Contractors under any bills raised under this contract or any other amount payable 
under any other contract with the GUVNL and its Subsidiary companies i.e. GETCO, 
GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGCVL. It is permissible for the Owner to adjust 
the amount of Penalty of delay against any Bank Guarantee furnished by the Contractor under 
this contract or any other contract with GUVNL and/or its subsidiary companies.   

 
10.3 Tenderer shall have to supply all materials to match with the erection activities. 
 
11.0  COMPLETION PERIOD: 
 

11.1 Overall Completion period for this Contract will be as below; 
 

supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - Chandisar 
line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - 
Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV 
Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV 
Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line 
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with ACSR DOG conductor into equivalent HTLS Conductor (Equivalent weight of ACSR 
DOG conductor with Higher Ampacity) of Palanpur Circle.(Except Gap Type conductor)  
 

: 12 (Twelve) Months from the date of LOA. 
 

 

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the 
Contract. 

 

11.3 The completion date will be deemed to be the date on which all works on the Contract are 
demonstrated to be complete to the satisfaction of the Board/Engineer and is complete in all 
respects as per the terms and conditions of this Contract.    

 
12.0 Presentation of Bills 
 

12.1 Monthly RA bills for 80% value of the supplied tower material and work executed including cost 
of tower material and line material consumed is to be prepared in triplicate and submitted to 
Site Engineers in-charge of the work, for necessary payment. These bills shall be serially 
numbered with suffix SE. 

12.2 10% payment out of balance 20% shall be released on completion of line work, handing over 
and acceptance by the Site Engineers in charge after rectification work if any and settlement of 
material account according to actual quantity utilized for completion of line. No extra payment 
will be release for to material which is not required for completion of line if supplied excess 
during execution work.  

12.3 Balance 10% payment shall be released only after finalization of material account and passing 
of final bill only. The contractor has to submit the final bill along with the material consumption 
statement and other required data of the work carried out within 3 months from the date of 
completion of work. These bills shall be serially numbered with suffix SE.  

 
12.4  All the bills in accordance with the above clauses must be submitted with the following 

information: 

a) Item wise work done during billing period. 
b) Item wise cumulative work done. 
c) Account for material consumed and balance stock. 
 

12.5 For non-submission or part submission of above information, an additional 5% amount of the 
respective RA bill shall be withheld and shall only be released at the time of final bill. 

12.6 Payment of ROW compensation amount will be given as below only after   submission of 
necessary supporting documents as listed at GCC 86.2. 

        
1) 40% amount after completion of foundation work 
2) 40% amount after completion of erection work 
3) 20% amount after completion of stringing work in all respects 

 
The contractor shall make payment towards Right of Way / Way leave Clearance / Tree-
crop damages etc.  as per GoG Tharav dated 14.08.17 however, GETCO shall make 
payment towards Right of Way / Way leave Clearance / Tree-crop damages etc. as per 
awarded rate only. In no case, the contractor shall be entitled for any escalation to the 
compensation over and above the awarded rate. 

 
           It is the responsibility of the GETCO for complete way leave clearance for execution of 

work. RoW compensation as per GoG tharav dated 01-03-2024  shall not be applicable 
however, the compensation for damage tree / crop shall be paid and the same shall be 
remain in scope of GETCO.   
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12.7 During construction of the proposed transmission line, if it is required to carry out any 
modification/shifting/repair of existing transmission line then compensation towards damage 
of tree-crop etc. shall be paid only. In such cases, the compensation as per GoG Tharav shall 
not be applicable. 

 
12.7 The Bidder will be deemed to be very well familiar with the route of the transmission line 

before submitting an offer. Notwithstanding the difficulties of terrain, location approaches, way 
leave and other obstructions the price quoted for all the items of erection shall not undergo 
any change at any stage or granted by the GETCO for any special rates / consideration. 

 
13.0     PRICE VARIATION: (NOT APPLICABLE)   
 
            Price variation will be applicable only for steel tower materials (including nut- 

            bolts) and Aluminium (ACSR) conductor as per the formulae given below; 

 
13.1     For Tower material: (Not Applicable) 

 
         Po                   SBLR               SBIR                Zn                   W 
P =            11 + 32            +   25               + 09               + 23   
        100                  SBLRo             SBIRo              Zno                 Wo 

 
 

Where  

P          =  Price payable as adjusted in accordance with the above formula. 
 

 Po    =  Price quoted/Confirmed.  
 

SBLR0  =  Price of Steel Bloom- Retail. This price is as applicable on the first working day 
of the month, one month prior to the date of tendering. 

 
SBIR0    =  Price of Steel Billets- Retail. This price is as applicable on the first working day 

of the month, one month prior to the date of tendering. 
 

           Zn0       =  Price of electrolytic high grade zinc. This price is as applicable on first working 
day of the month, one month prior to the date of tendering. 

 
           W0         =  All India average Consumer Price Index number for industrial workers, as 

published by Labour Bureau, Ministry of labour, Govt. of India (Base 2001= 
100). This Index number is as applicable on first working day of month, three 
months prior to the date of tendering. 

 
SBLR   =  Price of Steel Bloom- Retail. This price is as applicable on the first working day 

of the month, two months prior to the date of delivery. 
 
SBIR   =  Price of Steel Billets. This price is as applicable on the first working day of the 

month, two months prior to the date of delivery. 
 

           Zn       =  Price of electrolytic high grade zinc. This price is as applicable on first working 
day of the month, two months prior to the date of delivery. 

 
W        =  All India average Consumer Price Index number for industrial workers, as 

published by Labour Bureau, Ministry of labour, Govt. of India (Base 2001= 
100). This Index number will be applicable on first working day of month, four 
months prior to the date of delivery. 
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13.2      For ACSR / AL-59 conductor: (NOT APPLICABLE) 

 
             ECc1 = ECc0 [0.15+axA1/A0 + bxB1/B0 + lxL1/L0] – ECc0 

 
Where,  

 
ECc1  =  Price adjustment amount on ex-works price of conductor for each shipment. 

ECc0  = Ex-works price component of conductor shipment-wise 

A & B = Price indices of EC grade aluminum ingots and high tensile galvanized steel    wire 

respectively, as published by CACMAI / Nationally recognized published index 

acceptable to GETCO. 

L = Labour index as published by Labour Bureau, Shimla (Govt. of India) 

a = Coefficient of EC grade Aluminum ingots, which shall be 0.65 

b = Coefficient of high tensile galvanized steel wire, which shall be 0.15 

l = Coefficient of Labour index in the ex-factory price of the equipment / materials, which shall 

be 0.05 

 
13.3 PV clauses are applicable to only for tower material & ACSR / AAAC conductor in supply 

contract and other items are on FIRM price during entire execution of work. 

 
13.4 The price variation amount in the ex-works price of fabricated tower members (including bolts & 

nuts) calculated by the above formula shall not be subject to any ceiling, whatsoever. 

 
13.5 The price variation formula will be applicable from the date of inspection / waival of inspection 

for the material offered. 

 
13.6 The price variation will be applicable during contractual delivery period only. However, any 

decrease in the price variation during delayed period shall be applicable.  

 
13.7 Price variation shall not be allowed beyond the original delivery date unless specifically stated 

in the time extension letter. As a rule, no price adjustment shall be allowed for the period of 

delay for which the supplier is responsible; however purchaser will be entitled for any decrease 

in the prices during this delayed period. 

 
13.8 In case of non-publication of applicable indices on a particular month, which happens to be the 

applicable month for price variation purpose, the published indices prevailing immediately prior 

to the particular month shall be applicable. 

 
13.9 If the price adjustment amount works out to be positive, the same is payable to the contractor 

by the owner and if it works out to be negative, the same is to be recovered by the owner from 

the contractor. 

 
13.10 No price variation will be allowed on the freight and insurance component of FOR destination 

prices. 
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13.11 No price variation will be allowed on zinc in case of conductor. 

 
13.12 The supplier has to submit PV bills (Negative / Positive) along with supporting documents / 

IEEMA circulars necessary for calculation of PV bills along with bills for payment against SR 

Notes. To claim the price variation successful bidder has to submit the supporting documents 

duly notary certified copy of IEEMA circulars, PV calculation sheet etc. along with their invoices. 

 
13.13 The base date for the above Price Variation formula will be first day of the month prior to 

opening month of the Tender. 

 
13.14 In the above price variation formula, subscript “0” refers to indices as on 30 days prior to the 

date of Bid opening (referred to base date indices). Subscript “1” refers to the indices as on 60 

days prior to date of inspection / waival of inspection of the material offered.  

14.0 Penalty Clause: 

Penalty: 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency 

or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 

the compensation and liability as per statutory requirement, contractor / agency shall be 

penalized as under: 

 

Sr. 

No. 
Amount of Contract in Rs. Penalty  amount 

1 Up to Rs. 1 Lac Rs.5000/- plus GST as applicable 

2 Above Rs. 1 Lac to Rs. 10 Lacs Rs.40000/- plus GST as applicable 

3 Rs. 10 Lacs    to  Rs.100 Lacs Rs.100,000/- plus GST as applicable 

4 > Rs. 100 Lacs 1.0 % plus GST as applicable 

 
2. Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of 

fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the 

contractor /Agency.  

 
3. Safety Requirement: 

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and vital 

safety norms and key points of safety related to project shall be explained and recorded for 

commitment by erection contractor. 

       Such records are mandatory for clearing first erection bill.  
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3.2 During site visit by GETCO official of Executive Engineer and above rank, the following 

checks during execution of work shall be covered. 

 
3.2.1  Safety equipments available and utilize. 

(a) Helmet. 

(b) Safety belt. 

(c) Safety shoes. 

(d) Live line Voltage detector 

 

3.2 2  Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 

(c) Adequate supervision. 

 
3.2.3 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod. 

  
3.3 If above-mentioned safety requirements found violated in any of the above three conditions 

shall attract penalty of Rs.1000/-per occasion plus GST as applicable. (Max.Rs.3000/-- plus 

GST as applicable for violation of three conditions) 

 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from the bill 

of the Contractor/Agency. 

 
15.0 As built Tower Schedule: 

The Contractor must furnish the as built tower schedule as per the prescribed format at 

Annexure- B within 15 days from the date of test charge or commissioning of the line. 

 

16.0 Inter-se Reverse Bidding: (Applicable) 
 

After opening of the price bid, the bid price of each bidder shall be evaluated as mentioned 

above through Loss Capitalization Formula to derive the actual L-1 bidder’s price and this L-1 

bidder’s price (after Loss Capitalization) shall be kept as Base Price for Inter-se Revised 

Bidding. 

 

The bidders shall reduce their price in decrement of value as decided before start of “Inter-se” 

revised bidding” and after completion of Inter-se Revised Bidding, the Loss Capitalization 

amount of the successful bidder shall be deducted from their final price after Inter-se Revised 

Bidding and this calculated End cost shall be considered for award of contract. 
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The Interse reverse bidding shall be carried out on the same day of price bid opening. The L1 
price shall be put up for starting price for Interse reverse bidding. Interse reverse bidding shall 
be for reducing the price and the bidders have to reduce their quoted price in decrement of 
value as decided before start of Interse reverse bidding. 

 
If any bidder bids in last 2 minutes of deadline for submission of bid for Interse reverse 
bidding then, the time for Interse reverse bidding shall be extended for further 5 minutes from 
its previous closing time. 

 
Time of the Interse reverse bidding shall be intimated to bidder along with the intimation of 
price bid opening. 
 
The procedure to be followed for elimination of Bidders for Interse reverse bidding shall be as below: 

Sr. No. No. of bidders Particulars 

1 1 No scope of bidding. Re-invite tender 

2 2 Scope of Interse reverse bidding. No elimination. 

3 3 or 4 Scope of elimination: 
(A) Within 10% of L-1 bidder price -  No elimination. 
(B) Above 10% of L-1 Bidder price - Eliminate H1 

4 5 or more 
bidders 

Scope of elimination: 
(A) Within 10% of L-1 bidder price -  No elimination. 
(B) Above 10% of L-1 Bidder price - H1 and H2 to be 

eliminated 

 
17.    RIGHTS OF THE OWNER:  
          
         Whenever any claim or claims for payments of a sum of money arises out of or under 

the contract against the Contractor, the Owner shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if any, 
deposited by the Contractor and for the purpose aforesaid, the Owner shall be entitled to 
encash and withhold the amount of Performance Bank Guarantee or other security, if 
any, furnished as the case may be. The Owner shall also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of the security is 
insufficient to cover the claimed amount or amounts, the owner shall be entitled to 
withhold and have lien to retain to the extent of the such claimed amount or amounts 
referred to above, from any sum or sums found payable or which at any time-thereafter 
may become payable to the Contractor under the same contract or any contract with the 
Owner or GUVNL or its subsidiary companies pending finalization or adjudication of any 
such claim. 

 
         Lien in respect of Claims in other Contracts: 
 

a)  Any sum of money due and payable, to the Contractor (including the security 
deposit) under the contract may be withheld or retained by way of lien by the Owner 
against any of its claim in respect of payment of a sum of money arising out of or under 
any other contract made by the Contractor with the Owner or GUVNL or any of its 
subsidiary companies.  
 
b)  It is an agreed that the sum of money so withheld or retained under this clause by 
the Owner will be kept withheld or retained as such by the Owner till its claim arising out 
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of the same contract or any other contract is either mutually settled or determined by the 
arbitrator or competent court, as the case may be, and the Contractor shall have no 
claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and as may be duly 
notified to the Contractor.  

 

18. For necessary payment against each consignment of material along with 100% taxes, 
duties, F & I shall be duly recorded in the form of TRC & SR note by the field office, which shall 
be now uploaded on Vendor Management System (VMS) Portal, www.vms.guvnl.com including 
invoice, documents which are digitally signed by Vendors / Suppliers. The supporting 
documents duly signed, stamped and scanned are required to be uploaded. The VMS portal 
also provides ‘real time’ tracking of invoice status, to monitor the process of submissions and 
to receive timely updates.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROFORMA FOR CONTRACT AGREEMENT 

 

(Non Judicial Stamp Paper of Rs. 300/-) 

 

This Agreement is made at BARODA the_____________ day of ___________ in the Christian Year 

Two thousand twenty-six between M/s.  _____________________________________   (address of 

office) ________________ (hereinafter referred to as    “THE CONTRACTOR” which expression shall 

unless excluded by  or repugnant to the contract include its   successors or  permitted assigns) of  the 

ONE PART and the Gujarat  Energy Transmission Corporation Ltd, having their Head office at   Vidyut 

Bhavan, Race Course, Baroda 390  007 (hereinafter called “The GETCO” which expression shall 

unless excluded by or repugnant to the context include its successors or assigns) of the other part. 

 

http://www.vms.guvnl.com/
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WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for 

_______________________________________________________________ 

_________________________________________________________________________________ 

as per GETCO’s LOA No. ______________________________________ _______________ 

hereinafter called “the works” and more particularly described and enumerated or referred to in the 

specification, terms and conditions prescribed in the order letter, covering letter and other letters and 

schedule of price which for the purpose of  identification have been signed by Shri 

____________________________________  on  behalf of the contractors and by --------------------------

--------      on behalf of the  GETCO, a list whereof is made out in the Schedule hereunder written and 

all of which said documents are deemed to form part of this contract and  included in the expression 

“The  works” wherever herein used,  upon  the terms and subject to the conditions hereinafter 

mentioned. 

 

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said 

works for the sum of ` ___________________ Rupees (_______________ 

____________________________________________) upon the terms and subject to the conditions 

herein mentioned. 

 

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT. 

1. The contractors shall do and perform all works and things in this contract mentioned and 
described  or which are implied therein or there from respectively or are reasonably necessary 
for the completion of the works as mentioned and at the times, in the manner and subject to 
the terms and conditions and stipulations contained in this contract, and in consideration of the 
due provision, executions, supply and completion of the works agreed to by the contractor as 
aforesaid the Board doth hereby covenant with the contractor to pay all the sums of moneys as 
and when they become due and payable to the contractors under  the provisions of the 
contract. Such payment to be made at such times and in such manner as is provided by the 
contract. 

2. The conditions and covenants stipulated here-in-before in this contract are subject to and 
without prejudice to the rights of the Board   to enforce penalty for delays and / or any other 
rights whatsoever including the right to reject and cancel on default or breach by the contractor 
of the conditions and the covenants as stipulated in the general conditions, specifications, 
forms or tender schedule etc. attached with GETCO’s LOA No. 
__________________________________ 
____________________________________________________. 
The contract value, extent of supply & erection works, delivery dates, specifications and other 
relevant matters may be altered by mutual agreement and if so altered shall not be deemed or 
construed to mean or apply to affect or alter other terms and conditions of the contract and the 
general conditions and the contract so altered or revised shall be and shall always be deemed 
to have been subject to and without prejudice to said stipulation. 
 

SCHEDULE 
 
List of documents forming part of the contract: 
 
1. GETCO’s Tender Specification No. ____________ and contractor’s offer opened on dated 

____/____/2022 
2. GETCO LOA No.                                            Dtd. _____ / ______/ 2022 
3. Contractor’s acceptance of LOA vide letter no. _______________. 
4. Contractor’s Partnership Deed dtd. ________________. 
5. Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm. 
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In witness whereof the parties here to have set their hands and seals this day and month, year first 
above written. 
 
1) Signed, sealed and delivered by 

(Signature with name, Designation and official seal) 
For and behalf of M/s. __________________ (Signature) 
_____________________________________ 
Address: _____________________________ 
_____________________________________ 
 
In the presence of (Full Name, Address and Signatures) 
i)   __________________________________ (Signature) 
_____________________________________ 
_____________________________________ 
ii)  __________________________________ (Signature) 
_____________________________________ 
_____________________________________ 
 

2) Signed, sealed and delivered by  
  
         (Signature with name, Designation and official seal) 
          for and on behalf of Gujarat Energy Transmission Corporation Ltd Vidyut     
          Bhavan, Race Course, BARODA - 390 007. 

 
In the presence of name, Full address and Signature: 
 
(1)_____________________________________ 
     _____________________________________ 
 
 
(2)____________________________________ 
     ____________________________________ 
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(On stamp paper of Rs 300/-) 
 

E.M.D BANK GUARANTEE FORMAT 
 
 

Format for EMD BG is attached separately. 
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  SCHEDULE - 1 

 
MATERIALS 

 
Following will be supplied by GETCO “free of cost” for erection of transmission line: 
 
 1) Foundation drawing, tower drawing (up to 6 met. extensions) shall be provided for    execution of 

work. The foundation drawing and tower details above 6 met. shall be     designed and got 
approved by the bidder from GETCO with no extra cost to GETCO. 

 
2) Parameters, Data etc. required for super structure / extension design and its foundation design. 

  
Following materials / equipments shall be procured / arranged by the contractor for erection of 
transmission line. 
 
1) HTLS Conductor 
2) Tor / CRS steel bars required for reinforcement. 
3) Cement as per technical specifications 
4) Barbed wire. 
5) Earthling sets. 
6) Zinc rich paint. 
7) Various plates namely DP / NP / PP CIP 
8) HTLS Conductor Hard ware accessories including inspection at manufacturer works. Dispatch to 
destination as per instruction. 

9) Tools & Tackles required for erection work, including tensioner puller machine stringing work. 
      

10) Other materials and tools-tackles required for erection activities like survey, foundations, tower 
erection and stringing. 

11) Silicon Rubber Insulators (66kV, 90kN Suspension & 120 KN Tension) 

12) PROTO MODEL assembly and inspection thereof. 

13) Preparation of structural drawing, fabrication sketches and bills of materials and its submission for 
approval. 

14) Design of structure, preparation of structural drawings, Bills of Material, PROTO-MODEL 
inspection and approvals at no extra cost to the GETCO for items for which design / drawing are not 
available with the GETCO. New design if required to be prepared same and passed on to the GETCO 
at no extra cost to the GETCO. 

 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company 
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SCHEDULE – 2 (Not Applicable) 

 
COMPLETION PERIOD: 12 Months 

 
Sub: supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - 

Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV 

Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 

(7) 66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line 

(10) 66kV Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - 

Miyal line with ACSR DOG conductor into equivalent HTLS Conductor (Equivalent weight 

of ACSR DOG conductor with Higher Ampacity) of Palanpur Circle. (Except Gap Type 

conductor) 

 

Sr. 
No. 

Description of work Period in working months 
from date of LOA. 

Commencement Completion 

(A) Erection   

1) Survey, preparation of profile and Approval of 
check survey. 

0 3 

2) Stringing of high ampacity conductor/HTLS 
conductor of equivalent size and weight that of 
ACSR Panther conductor suitable for existing 
132kV Towers with replacement of existing 
ACSR Panther conductor on normal tower, 
normal tower with extension and special river 
crossing span. 

4 15 

3)  Final Testing, Commissioning of line 3 15 

( B) Supply   

a) Collection of drawing & Bill Of Material for tower, 
approval of drawing and BOM, Sag Tension 
calculation of proposed HTLS conductor 

0 2 

c)  Inspection & supply of conductor, insulators, 
Hardware for conductor etc. 

2 15 

 
 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company 
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SCHEDULE – 03 

 

FINANCIAL CAPABILITY 

 

Name of the Bidder: ________________________________________________ 

   ________________________________________________ 

   ________________________________________________ 

Sr. 
No. 

Details Amount Rs In 
lacs 

Remarks 

1. Liquid Assets of last quarter and Income Tax clearance. 
    CA certified Liquid Assets be attached and last Income Tax certificate  
2. Minimum Average Annual Turnover (MAAT) for last five years. 
3. Price of the biggest job carried out. 
 
 
 
 

 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company  
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SCHEDULE - 04 
 
Tender for Supply & Erection of ________________________ 

 

Tender No.  
Firms Letter Head 

Due On: 
CERTIFICATE – “A” 

 

I / We__________________________________ authorized signatory of 

M/s.________________________________________ hereby certify that 

M/s.______________________________________ is not related with other firms who have submitted 

tenders for the same items under this inquiry / Tender. 

 
 
 

Seal of the Firm      Signature of the Tenderer 

Place:                  `With Designation. 

Date: 
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SCHDULE – 05 
 

No deviation certificate 
 

Sub:    supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - Chandisar line 
(2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - Vadgam 
line (5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV Deesa - Kant 
line (8) 66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV Dudhava - 
Didarada line (11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line with ACSR DOG 
conductor into equivalent HTLS Conductor (Equivalent weight of ACSR DOG conductor with 
Higher Ampacity) of Palanpur Circle. (Except Gap Type conductor) 

 
Reference:  Tender enquiry no. ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E 

  Due on date:         /       /2026 
 
 
 

In connection with the above subject and reference I/ We confirm the following: 
 

I / We, the under signed have read and examined the Tender Specifications in tender 
mentioned under reference along with the Commercial terms and conditions. 
  
I / We, declare that our Technical Bid is strictly in line with the Tender specifications. 
 
Further, I /We also agree that additional conditions / deviations, if any, found in the Commercial 
terms & conditions, our offer shall be out rightly rejected without assigning any reason thereof. 

 
 
 

Seal of the Firm Signature of the Authorized Representatives of 
the firm 

     Date: 
 
 
      Name: 
 
 
      Status: 
 
 

Name of the Tendering Firm / Agency: 
 
 
 
 
 
 
 
 
 
 
 

 

SCHEDULE-06 
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CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is in percentage basis as 
called for. 

Yes / No 

3) Whether the Bid is uploaded by Online. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   
GETCO   for transmission line erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following 
details:  

 

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG / RTGS /NEFT ) Yes / No 

 b) In case “Yes”, furnish details Yes / No 

7) Whether following documents as specified are 
submitted. 

 
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company's Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 Name of tendering      Company 
 

ANNEXURE -  1 
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DETAILS OF THE FIRM 

 

NAME OF THE FIRM:  

A  

1 Address of Registered Office 
 
 
 

 
 
 
 
 

2 Contact Personal  
 
 
 
 

3 Designation 
 
 

 

4 Residential Address  
 
 
 

 
 
 
 

5 Phone Nos. (Office and Residential)  
 

6 Fax No.  

7 Telegraphic code  

B   

1 Address of works 
 
 
 

 

2 
 

Contact Personal  
 

3 Designation 
 
 

 

4 Residential Address  
 
 
 

 
 
 

5 Phone Nos. (Office and Residential)  

6 Fax No.  

7 Telegraphic code  
 

 
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 Name of tendering      Company 
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ANNEXURE - 2 

 
DETAILS OF THE EXPERIENCE FOR SUPPLY & ERECTION WORK IN LAST FIVE YEARS FROM 

THE DUE DATE OF TENDER: 
 

Sr. 
No 

Name of 
Transmis
sion line 

Order 
reference no. 

& Date 

Order 
value 

Length of 
line  

Date of 
completion 

Order fully 
executed 
Yes/No 

Status if 
order under 
execution 

A GUJARAT Energy Transmission Corporation Ltd.,   GETCO: 

 
1) 
 

2) 
 

3) 
 

4) 
 

5) 
 

       

B OTHER STATE ELECTRICITY BOARDS:  

 
1) 
 

2) 
 

3) 
 

4) 
 

5) 
 

       

C PRIVATE FIRMS:  

 
1) 
 

2) 
 

3) 
 

4) 
 
 

5) 
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ANNEXURE – 3 

 
LIST OF PERFORMANCE CERTIFICATES UPLOADED WITH THE TECHNICAL BID 

 

SR NO Name of the Authority 
by whom certificate is 
issued 

Reference No. & 
Date 

Details of items 

1 2 3 4 
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SCHEDULE – 07 

 

Acceptance letter 

 

(TO BE UPLOADED ON FIRM’S LETTER HEAD) 

 

 

Ref. No.           

Date: 

 

To, 

The Additional Chief Engineer (Procurement & Contracts) 

Gujarat Energy Transmission Corporation Ltd, 

Vidyut Bhavan 

Race Course 

VADODARA – 390 007 

 

SUBJECT: __________________________________________ 

 

REFERENCE: A/T No. _________________________________ 

 

We hereby acknowledge, agree and accept your A/T under reference above with terms and conditions 
mentioned therein. 

 

 

 

(Signature) 

 

Designation ___________________   
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SCHEDULE – 08 

  

FORM OF BANKER’S UNDERTAKING 

 
[For Execution of contracts & performance Guarantee for warranty period] 

 
 
 
 
 

Format for SD cum PBG is attached separately. 
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Note:   
 

Bank Guarantees to be submitted against SD / EMD as per Cl. No. 12 of GCC & against 
Performance Guarantee as per Cl. No. 8 of SCC & wherever applicable shall be furnished 
by following banks: 
 

(A) Guarantees issued by following banks will be accepted as SD/EMD on permanent 
basis: 

 
i. All Nationalized Banks.   
 

(B) Guarantees issued by following Banks will be accepted as SD / EMD for the period up to 31-03-
2027. The validity cut-off date in GR is with respect to date of issue of Bank Guarantee 
irrespective of date of termination of Bank Guarantee. 

 

1. AXIS Bank,  
2. AU Small Finance Bank 
3. Bandhan Bank 
4. City Union Bank 
5. CSB Bank 
6. DBS Bank India Limited 
7. DCB Bank 
8. Dhanlaxmi Bank 
9. Equitas Small Finance Bank 
10. FEDERAL Bank 
11. HDFC Bank 
12. HSBC Bank 
13. ICICI Bank 
14. IDBI Bank 
15. IDFC First Bank 
16. IndusInd Bank 
17. Jammu and Kashmir Bank 
18. Jana Small Finance Bank 
19. Karnataka Bank 
20. Karur Vysya Bank 
21. Kotak Mahindra Bank 
22. RBL Bank 
23. South Indian Bank 
24. Standard Chartered Bank 
25. Tamilnad Mercantile Bank 
26. Ujjivan Small Finance Bank 
27. YES Bank 
28. Ahmedabad Mercantile Co-Op Bank 
29. Nutan Nagrik Sahkari Bank Ltd. 
30. Rajkot Nagarik Sahkari Bank Ltd 
31. Saraswat Co-Operative Bank Ltd 
32. SBPP Co-operative Bank Ltd. 
33. SVC Co-Operative Bank Ltd. 
34. The Cosmo Co-Op Bank Ltd. 
35. The Gujarat State Co-Operative Bank 
36. The Surat District Co-Operative Bank 
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37. The Surat People’s Co-Op. Bank Ltd 
38.  The Baroda Central Co-operative Bank 
39. The Panchmahal District Co-Operative Bank 
40. The Kalupur Commercial Co-Op. Bank 
41. The Rajkot Commercial Co-Operative Bank 
42. The Banaskantha Mercanttile Co-Operative Bank 
43. Gujarat Gramin Bank 

 
Bank Guarantee of other than above mentioned banks towards EMD, SD Cum Performance 
Bank Guarantee for Supply & Warranty will not be acceptable. 
 
PARTY TO TAKE NOTE PLEASE BEFORE SUBMITTING THEIR BANK 
   GUARANTEES 
 
1. If B/G amount is more than Rs.50, 000/- , kindly take sign of two bank officer with their 

respective Employee code no.  
 

2. Valid Confirmation letter of the concerned Bank in an approved format should be attached 
with every Bank Guarantee & its Extension.  

 
3. Stamp paper should be valid & recent one and date of issuing of stamp paper should not 

be beyond six months, in any case.  
 

4. Round seal, Name and signature of two Bank officers should be affixed on every B/G 
paper.  

 

5. BG  no. and date to be written on every page of Bank Guarantee & its Extension.   
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SCHEDULE – 09 

 

INDEMNITY BOND 

 

(Non Judicial Stamp Paper of Rs. 300/-) 

 

INDEMINITY BOND 

 

KNOW ALL MEN BY THESE PRESENTS that we, Messer’s ___________________ 

_____________________________________________________ (hereinafter called “the 

Contractor” which expression shall, where the context so admits, include their heirs, 

executors, administrators and legal representatives, successors and permitted assigns) are 

hereby held and firmly bind unto the Gujarat Energy Transmission Corporation Ltd  

(hereinafter called “the GETCO” which expression shall, where the context so admits, include 

its successors and assigns) to refund the full amount of  materials supplied by the GETCO  

under the terms and conditions of LOA No. _________________ 

________________________________________ dated ________________ against any loss 

damage or deterioration of whatsoever  nature occurs to said materials supplied by the GETCO 

and which are in the custody of the contractor at their works site, on  behalf of the GETCO, at  

____________ (name of line)  _______________ and / or if any of the said materials, when 

inspected by any officer authorized by the GETCO  in this behalf, is  found to be damaged, lost, 

deteriorated in quality or quantity, the contractor hereby agrees to bind himself  to indemnity 

and at all times keep indemnified the GETCO against all loss, damage and deterioration to the  

any material supplied by the GETCO during his custody and shall pay in cash on demand from 

the GETCO within 30 days the market value of such materials which is lost, damaged or 

deteriorated in full to the GETCO and shall also hereby authorize the GETCO to deduct the said 

sum from any sum due to the contractor or any sum which may at any time become due to the 

contractor under the above referred contract or any other contract entered into by the 

contractor with the GETCO. 

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and 

protection and preservation of the said materials against all risks, excluding war risks and 

against loss, damage and deterioration of whatsoever nature in respect of the said materials 

while it remains in the custody and possession of the contractor. 

AND WHEREAS the said materials shall at all times be open for inspection by any officer 

authorized by the GETCO 

Now the conditions of the above written bond are such that the contractor shall pay the full 

amount forthwith to the GETCO in the event of loss, damage or deterioration or whatsoever 

except due to circumstances arising out of war or natural calamity in respect of the materials 

supplied by the GETCO and shall fully and effectually indemnify and keep indemnified to the 

GETCO against such loss, damage and deterioration. 

The contractor shall keep the said materials open at all times for inspection by the officers 

authorized by the GETCO and produce at any time when demanded. 

THE WITNESS WHERE OF:  We the 
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Said M/S ________________________ 

________________________________  

(Signature of contractor) 

(Seal of Firm) 

hereto signed at ___________________ 

this day _________________________ 

In the presence of  

1. _________ Name _______________ 

____________address ______________ (Signature) 

2. __________Name _______________ 

_____________address ______________ (Signature) 
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SCHEDULE - 10 

DETAILS OF HUMAN RESOURCES 

 

Details of the human resources available with the bidder for the successful performance of the 
contract. 

 

Name of the Bidder: ________________________________________________ 

   ________________________________________________ 

   ________________________________________________ 

 

Sr. 
No. 

Designation Name Qualification Professional 
experience & 

details of works 
carried out. 

Remarks 

 
1        Works Manager 
 
2        Marketing Manager 
 
3        Design Manager 
 
4        Number of Skilled Employees 
 
5        Number of unskilled Employees 
 
6        Quality Control Manager 
 
. 
 
 
 
 

Signature of Authorized Representative 

Company / Agency 

NAME: ________________________ 

STATUS: ______________________ 

Name of tendering Company  

_______________________________ 
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SCHEDULE – 11 

 

ERECTION CAPACITY: 

 

The detail must be uploaded online in following format: - 

Sr. 

No. 

Name of activity Unit Capacity per 

Annum per gang 

No. of Persons 

per gang. 

1 2 3 4 5 

1. Preliminary and check Survey 

including profiles. 

Km.   

2. Foundation         a) Nos.   

                            b) Cu.M.   

3. Tower erection Nos.   

4. Stringing Km.   

5. Laying of OPGW Km.   

 

 

 

 

 

 

 

 

Signature of Authorized Representative 

Company / Agency 

NAME:  _______________________ 

STATUS: ______________________ 

Name of tendering  

Company 
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SCHEDULE – 12 

 

 

 

 

 

 

 

 

 

 

 

 

LATEST INCOME-TAX CLEARANCE 

 

CERTIFICATE 

 

 

 

 

 

 

 

 

 

 

(TO BE SUBMITTED SEPARATELY WITH THE OFFER) 
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SCHEDULE – 13 

 

DETAILS OF PARTNERS / DIRECTORS WITH THEIR ADDRESS 

 

Name of the Bidder: ___________________________________________________ 

 

Sr. No. Designation Name (address) Residence Working Place 

 
 
 
 
 
 
 
 
 
 

 

 

 

Signature of Authorized Representative 

Company / Agency 

NAME: ________________________ 

STATUS: ______________________ 

Name of tendering Company  

_______________________________ 
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SCHEDULE – 14 

 

 

 

 

 

 

 

 

 

 

 

MEMORANDUM / ARTICLES OF 

ASSOCIATIOS OR CONSTITUTION 

OF FIRM WITH THE NAMES OF 

PARTNERS / DIRECTORS. 

 

 

 

 

 

 

 

 (TO BE SUBMITTED SEPARATELY WITH THE OFFER DULY SEALED AND SIGNED.) 
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SCHEDULE – 15 

 

 

 

 

 

 

 

ATTESTED COPY OF RESOLUTION 

OF PARTNERS / BOARD / 

AUTHORITY ACCEPTABLE BY LAW 

OF THE FIRM AUTHORISING A 

PARTICULER PERSON TO SIGN 

TENDER AND RELATED DOCUMENTS 

ON BEHALF OF THE COMPANY. 

 

 

 

 

 

(TO BE SUBMITTED SEPARATELY WITH THE OFFER DULY SEALED AND SIGNED.) 
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 SCHEDULE – 16 
 
Confirmation of attachment 

 
I / WE, confirm that following documents are uploaded online with the bid of the offer. 
 

Sr. No. Details Confirmation 

(Tick  any one) 

1 Firm’s details as per “Annexure –1” 
 

YES / NO 

2 Certificate of Important Instruction & certificate - A  
 

YES / NO 

3 GETCO’s technical specification duly signed and with seal 
of firm. 

YES / NO 

4 Guaranteed Technical particulars submitted in GETCO’s 
Performa only. 

YES / NO 

5 ANNEXURE -  ‘X’ YES / NO 

 
 
 
 

    Seal of the Firm     Signature of the Tenderer 

    Date: 
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SCHEDULE-17 
GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, BARODA 

Date: 
I N T E G R I T Y        P A C T 

OUR   ENDEAVOUR 

 
Tender no: ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E 
 

Sub:  supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - Chandisar 
line (2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - Vadgam line 
(5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV Deesa - Kant line (8) 66 
kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV Dudhava - Didarada line (11) 66kV 
Didarada - Piluda line (12) 66kV Kesargam - Miyal line with ACSR DOG conductor into equivalent 
HTLS Conductor (Equivalent weight of ACSR DOG conductor with Higher Ampacity) of Palanpur 
Circle. (Except Gap Type conductor) 
 

GETCO COMMITMENT  
 

PARTY’S COMMITMENT 

o To maintain the highest ethical 
standards in business and profession. 

 

o Not to bring pressure / 
    recommendations outside GETCO 
    to influence its decision. 

o Ensure maximum transparency to the 
Satisfaction of stakeholders 
 

o Not to use intimidation, threat, 
    inducement or Pressure of any kind 
    on GETCO or any of it’s employees 
    under any circumstances. 

o To ensure to fulfill the terms of 
     agreement / contract and to 
     consider objectively the viewpoint 
     of parties. 

o To be prompt and reasonable in 
    fulfilling the contract, agreement, 
    legal obligations. 
 

o To ensure regular and timely release 
     of payment on due dates for work 
     done. 
 

o To provide goods and / or services 
    timely as per agreed quality and 
    specifications at minimum cost to 
    GETCO. 

o To ensure that no improper demand 
     is made by employees or by anyone 
     on our behalf. 

o To abide by the general discipline to 
    be maintained in our dealings. 
 

o To give maximum possible 
    assistance to all the Vendors / 
    Suppliers / Service provider and 
    others to enable them to complete the 
    contract in time. 

o To be true and honest in furnishing 
    information including payment to 
    agents / sub-agents. 
 

o To provide all information to 
     suppliers/ contractors relating to 
     contract / Job which facilitate him to 
     complete the contract / job 
     successfully in time. 

o Not to divulge any information, 
    business details available during the 
    course of business relationship to 
    others without the written consent of 
    GETCO. 

o To ensure minimum hurdles to 
    Vendors/ suppliers / contractors in 
    completion of agreement / contract / 
    work order. 

o Not to enter into carter / syndicate / 
    understanding whether formal    /       
    non formal so as to influence the price. 
 

____________ 
Seal & Signature 
(GETCO Authorized Signatory) 
Name: 
Designation : 

_____________ 
Seal & Signature 
(Party’s Authorized Person) 
Name: 
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SCHEDULE-18 

CERTFICATE FOR TECHNICAL COMPLIANCE 

(TO BE UPLOADED ALONGWITH TECHNCIAL BID) 

 

: TENDER SPECIFICATION NO.: ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E 

 
Sub:  supply, installation, testing & commissioning of conversion of (1) 66 kV Palanpur - Chandisar line 

(2) 66kV Palanpur - Hebatpur line (3) 66kV Palanpur - Malan line (4) 66kV Palanpur - Vadgam line 
(5) 66kV Aagathala - Katarava line (6) 66kV Deesa - Kansari line-2 (7) 66 kV Deesa - Kant line (8) 
66 kV Tharad - Dudhava line (9) 66 kV Tharad - Tadav line (10) 66kV Dudhava - Didarada line 
(11) 66kV Didarada - Piluda line (12) 66kV Kesargam - Miyal line with ACSR DOG conductor into 
equivalent HTLS Conductor (Equivalent weight of ACSR DOG conductor with Higher Ampacity) of 
Palanpur Circle. (Except Gap Type conductor) 

 
               In connection with above subject, I / we confirm the following: 

(A)   ACE(P&C)/Contracts/E-494/Uprating/66kV/S&E,  supply, installation, testing & commissioning 
of conversion of (1) 66 kV Palanpur - Chandisar line (2) 66kV Palanpur - Hebatpur line (3) 66kV 
Palanpur - Malan line (4) 66kV Palanpur - Vadgam line (5) 66kV Aagathala - Katarava line (6) 
66kV Deesa - Kansari line-2 (7) 66 kV Deesa - Kant line (8) 66 kV Tharad - Dudhava line (9) 66 
kV Tharad - Tadav line (10) 66kV Dudhava - Didarada line (11) 66kV Didarada - Piluda line (12) 
66kV Kesargam - Miyal line with ACSR DOG conductor into equivalent HTLS Conductor 
(Equivalent weight of ACSR DOG conductor with Higher Ampacity) of Palanpur Circle. (Except 
Gap Type conductor) including tender specification Part- I, Part-II special condition of 
contract in detail. 

 
 (B) Supply & Erection price components in the bid are subject to FIRM PRICE BASIS; in line with 

Tender Specification and stand valid till completion of the contract, if awarded. 

 

 (C) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. 

Further, I / we also agree that additional conditions / deviations, if any found in bid, the offer 

shall be out rightly rejected without assigning any reason thereof. 

 
 
 
 

Signature of Authorized 
Representative of Company/Agency 

 
NAME:__________________ 

STATUS:________________ 

 

Name of bidder Company 
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    A N N E X U R E -‘X’ 

 
Vendor must fill up below details & uploaded with Technical Bid. 

 
1. PRICE                            : 
 Percentage basis with FIRM PRICE  
 
2. GST                            : 
 [IN PERCENTAGE] 
            Please quote your GST No. & Date.  : 
 
3. Liquidated Damages TERMS AGREE                          : 
 (Please specify YES / No.) 
 
4. SECURITY TERMS AGREE                          : 
 (Please specify YES / No.) 
 
5. P.B.G. TERMS AGREED (Wherever applicable)            : 
 (P.B.G. – Performance Bank Guarantee) 
 
6. PAYMENT TERMS AGREE                          :  
 (Please specify YES / No.) 
 
7. Completion Period Agreed                           : 
            (Please specify YES / No.) 
 
8. TELEPHONE NOS. & FAX NO.                         : 
 
9. AUTHORISED PERSON OF THE FIRM                              : 
 
10.      NAME OF THE PROPRIETOR,                          : 

PARTNERS, DIRECTORS  
[AS THE CASE MAY BE], 
ALONG WITH ADDRESS, TELEPHONE,  
FAX NO. Etc. 

 
11.      If Vendor Registration is done                         : 
 (Please furnish the details of Vendor Registration No.) 
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SCHEDULE-19 
 

SAFETY CUM INDEMNITY BOND 
(On Non-Judicial Stamp paper of value not less than Rs 300.00) 

 

KNOW ALL MEN BY THESE PRESENTS that we, _______ by this SAFETY CUM INDEMNITY BOND 
Executed on this   _____________ Day of _________ 2017. I/We Having Registered Office 
_______________________________(herein after called “THE CONTRACTOR” which expression 
shall mean and includes my /our heirs, executors, administrators and legal representatives, 
successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms 
after having the power to bind by this promise and undertaking in favour of the Gujarat Energy 
Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The 
Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race course, 
Vadodara.( hereinafter called as GETCO, which expression shall mean and include its legal 
representative, administrators assigns) has agreed under the terms and conditions of the contract 
no.______ dated_______made between __________ and ___________for the contract of the 
____________value of ` __________ interalia on production of Safety Cum Indemnity Bond.  
 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to 
the extent of `______ Rupees________only against any losses or damages, costs, charges and 
expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work 
including work carried out by outsourcing agency, failing to take proper care or not complying the 
guidelines given hereunder as per Annexure-A and instructions which may be given from time to time 
during the continuance of the contract and we further undertake to unconditionally pay the amount 
claimed by the GETCO on demand and without demur to the extent aforesaid.  
 

Whereas the CONTRACTOR has/have been awarded to execute the job/works     under order 
no._____, dated ______ for _________ issued by the GETCO after having observing necessary 
formalities, the details of which is described in the LOA no.______ dated ______ and whereas the 
said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 
(ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating to the Labour 
Management and Welfare Act. (Respective Amendments) 
 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to 
execute this Safety cum Indemnity Bond before the commencement of actual execution of work  
 

Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the 
guidelines as per Annexure-A prepared by the GETCO. 
 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there 
has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, 
damages, costs, charges and expenses caused to or suffered by the GETCO.  
 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because 
of the change in the constitution of the GETCO or for the extension of the time limit or for any other 
reason.  
 

We the CONTRACTOR further agrees to the given terms and conditions:  
  
a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from 

all claims, actions, proceedings and risk, damage danger to any person whether belonging or not 
belonging to the. CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, 
damages any proceedings in respect of any of its employee / workmen under the Workmen 
Compensation Act or any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned 
hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with 
guidelines as per Annexure-A or terms and conditions / formalities within the meaning of 
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Employees’ State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any other 
laws relating to the Labour Welfare for the time being in force, and also has not observed the 
safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the 
GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such 
stoppage shall not be taken into account for the calculation of the total period of completion of 
work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed 
that discontinuance was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any 
such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any 
other reason, the GETCO shall have the right to recover the said amount from any amount 
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection 
with this contract or other contract by the CONTRACTOR to the OBLIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of 
any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum 
Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the 
CONTRACTOR.  

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of 
agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition 
to the compensation and liability as per statutory requirement, contractor / agency is hereby 
agreed to pay the penalty amount as given below: 

 

Sr. No. Amount of Contract in Rs. Penalty  amount 

1 Up to Rs. 1 Lac Rs. 5,000/- plus GST as applicable 

2 Above Rs. 1 Lac to Rs. 10 Lacs Rs. 40,000/- plus GST as applicable 

3 Rs. 10 Lac to Rs. 100 Lacs Rs. 1,00,000/- plus GST as applicable 

4 > Rs. 100 Lacs 
1.0 % of contract value plus GST as 
applicable 

 
g.  I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of 

claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is 
performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the 
parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in 
Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations 
under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the 
GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT 
PERIOD and renewable thereof (Claim Period).  

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in 
addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto 
before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit 
such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this 
indenture the day the year First hereinabove written.  

 
----------------------------  
(Signature with seal of The CONTRACTOR) 
In the presence of:  
1.  
2.         
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 SCHEDULE – 20 

ON LETTER HEAD OF SUPPLIER / CONTRACTOR 

To, 

Additional Chief Engineer (Procurement & Contracts) 
Gujarat Energy Transmission Co. Ltd., 
Corporate office,  
Vadodara. 
 
Respected Sir, 
 
I, _______________________________(Name of the authorized signatory) having age ___, 
Designation ____________ M/s __________________________(Name of the seller with address ) 
having PAN (10 digits) do hereby declare that GETCO has awarded the order of (Description of 
Supply order / EPC order) having (Order no and date) and we hereby undertake that we, M/s 
___________________________ have 
 

1. The sales / gross receipts / turnover of more than Rs. 10 Crores in immediately preceding 
financial year and,  

2. Total receipts from GETCO for consideration for sale of goods as per the contracts awarded is 
likely to exceed Rs 50.00 lacks during the FY _________. 

 
And hence, we are liable to charge and collect TCS @ 0.075% / 0.1% (Strike out whichever is not 
applicable) from GETCO during FY ________. We also undertake that the TCS collected from 
GETCO shall be paid to Government Treasury within the prescribed time limit and necessary TCS 
returns in prescribed format will be filled by us. 
 
We further undertake that TCS certificate in form 27 D will be submitted to GETCO within 30 days 
from the end of respective Quarter. In case, if we fail to pay TCS to Government Treasury within 
prescribed time limit or fail to filed TCS returns in prescribed time limit or fail to submit the TCS 
certificate within 30 days from the end of quarters, GETCO is entitled to recover the amount of TCS so 
collected from this contract or any other contract or from any other amount payable to us. 
 
Thanking you, 
 
For, 
 
 
(Name of Authorized Signatory) 
 
Designation:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Seal & Signature of Bidder   113  
  

ANNEXURE-A 
                         

OUR ENDEVOUR - Safety a habit 
 
To create environment where Business Confidence is built through Best Business Practices and is 
fostered in an atmosphere of trust and respect between providers of goods and services and their 
users for the ultimate benefit of society a the nation, safety guidelines are agreed upon by the agency 
as under. 
 
Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while 
execution of works in indoor and outdoor systems of GETCO, the following guideline and preventive 
measures are identified. 
 
 

Indoor safety precaution Outdoor safety precaution 

The method of work required T&P and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor and 
gang leaders. 

The method of work required T&P and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor and 
gang leaders. 

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor and 
contractor’s supervisor for risk assessment.  

 Clearly identify the work location, to 
distinguish between the equipment that is 
dead and other equipment / part that may be 
live. 

 Disconnect equipment from supply. 

 Protect against other live parts. 

 Take special precautions when close to bare 
conductors / Bus bar. 

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, contractor’s 
supervisor and DISCOM line man in order to 
identify the following: 
a. HT/LT line or tap line crossing under each 

span of line of the work.   
b. Isolation point of each line crossing. 
c. Each line crossing & isolation point under 

each span must be discussed and noted in 
maintenance register with sketch.   

Following safety guidelines are mandatory for all 
contractors operating in GETCO premises for 
Electrical, non-electrical & civil works. 

1. The contractors must provide advance 
planning of work to concerned in-charge of 
substation in writing.  

2. Before starting any work whether switch yard, 
“permit to allow to work” must be taken from 
control room in-charge.  

3. Utilizing Electrical / non-electrical equipments, 
safety rules must be implemented.  

4. If the work is to be carried out on Sunday or 
public holiday, the necessary permission 
must be taken in advance, requesting in 
writing.  

5. Unwanted person including children of 
labours will not be allowed at working site/ in 
the switchyard and in the prohibited area. 

6. Any electrical work or electrical connections 
to equipment for any other work must be 
carried out by certified electrician/wiremen 
with adequate size of wire through MCB as 
per I.E. Rule.  
- Live penal area / bus bar must be 

isolated and sealed / bifurcated with red 

Contractor’s supervisor and GETCO Supervisor 
must ensure all isolations physically with 
adequate earthing technically prior to give 
clearance to gang leader for taking up job. 
 
While execution of stringing work, the identified 
line crossing must be isolated / de-energized and 
written clearance should be obtained from 
concerned DISCOM supervisor. 
 
The isolation of Tap line must be physically seen 
and verified by Contractor and GETCO 
supervisor. 
 
At D.O. fuse junction contractor’s person should 
be posted to ensure that no person restore D.O. 
supply while work is under execution 
 
Contractor’s supervisor must ensure that 
concern officer take LCP for EHV line and power 
line crossing. 
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colour tape for visible warning. 
- Display Board must hang on LCP panel. 
- Transformer must be switched off 

whenever and wherever contractor and 
line workers are not satisfied with 
isolation, earthing or any equipment 
performance of GETCO, it will be pointed 
out and work shall begin only after 
resolution. Contractor shall not take up 
job in absence of GETCO authorized 
person. All wire temporary connection & 
material whenever erection activity has 
any connection and disconnection work 
of bus bar, string bus. 

All workers / labour of contractor & supervisors 
must use personal protective equipment (PPE) 
during the work like gloves, safety belt, Safety 
shoes, Helmet, earthing rods, etc, duly approved 
by GETCO. 

All workers / labour of contractor & supervisors 
must use personal protective equipment (PPE) 
during the work like gloves, safety belt, Safety 
shoes, Helmet, earthing rods, Live line detector 
etc, duly approved by GETCO. 

The local earthing must be done at the place of 
work before execution of any work. 

The local earthing must be done at the place of 
work before execution of any work. 

11 kV breaker in panel must be switched off and 
racked out only after ensuring no voltage in 
breaker and without door opening. 

Circuit breaker opening is not an isolation and 
isolator on either side must be opened. No work 
during rains and cloudy weather condition. 

 Transmission line activities. 
1) Used of Voltage detector to ensure outage. 
2) Earthing at three point, local, left & right side 

of bus bar / string bus. 
3) Match line colour code with colour of wrist 

band. 

 Local earthing of electrical equipments like filter 
M/c, welding machine, testing kits etc. is must. 
 
Crane shall only be used for material handling 
and erection. Working platform shall only be 
used for work in switchyard. 
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ANNEXURE-B 
                         

As Built Tower Schedule 
 

Location 
No. 

Tower 
Type 

Type of 
Foundation 

Angle of 
Deviation 

Span in 
Meter 

Cumulative 
Span 

Latitude Longitude Crossing 
Details 
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JOINT VENTURE AGREEMENT 
(On 300 Rs.Stamp paper duly notarized) 

For 
 

NAME OF WORK:  
 
Detail of work: - 
 
 

This Joint Venture agreement is made in India at _________ on _________ day of _____, 
20___ by and between M/s.                            , a company duly incorporated under the laws of 
Indian Companies Act of 1956 having its registered office 
at__________________________________                                                          (INDIA) 
(hereinafter referred to as the “First Party”/Lead Party) duly represented by  Shri 
____________                                              as the One Party. 
 
                                                                       AND 
 
M/s.                       , a company incorporated under the Indian Companies Act of 1956 and 
having its registered office at ____________________________________________ 
(hereinafter referred to as the “Second Party” duly represented by Shri. 
____________________ as the other party. 
 
The expressions, “First Party” & “Second party” shall wherever the context admit mean and 
include their respective successors in interest and permitted assigns and hereinafter referred 
to individually as the “Party and collectively as the “PARTIES’. 
 
WHEREAS The Gujarat Energy Transmission Corporation (GETCO) (Hereinafter referred to 
as the Client”) has invited tenders Notice No.__________ 
Dtd.____________for“________________________________________________________
__________________________________________________________________________
____________________________________________________ (Hereinafter referred to as “ 
Work”). 
 
 
AND WHEREAS Party of first part and party of second part have entered into an agreement, 
by setting up of a joint venture (hereinafter called “JV”) to be set up in India for the purpose of 
securing the above said work of GETCO and to execute the work jointly and severally in the 
event of award of the contract. 
 
In consideration of the mutual agreement and undertaking hereunder set out the parties to 
this agreement have granted the rights and accepted the obligations as follows: - 
       
 
 NOW THIS JOINT VENTURE AGREEMENT WITNESSETH AS FOLLOWS: 
 
        1) Principle Place of Business: 
      
                  The Parties agrees that principle place of business for any correspondence will be 

the office of Lead Partner.  
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   2)     Participation: 
 

 The participating interest of the members of the JV, as mutually decided, will be 
apportioned as _____% approximately for First Party and ____% approximately for 
the Second Party in the event of award of the contract to the  JV 

3)      Lead Partner: 

It is agreed by the parties that M/s.__________________ Co. (i.e. party of 
______________  part) shall be treated as LEAD PARTY,  for the said WORK of 
contract of GETCO.  Thus remaining parties (as above) agrees to authorize the 
__________________ (name of leader of lead party) to exercise all or any of the 
powers in respect of the said WORK for and on behalf of all the parties as above, 
which shall be binding on all the parties jointly and severally.  During execution of 
the contract, if any of the JV Partner, other than the Lead Partner are found to be 
not performing according to their scope of work, committed in the JV agreement 
and awarded contract, then it is prerogative of GETCO to take action against 
defaulting JV Partner, in concurrence with Lead Partner.  The decision of GETCO 
shall be final and binding and shall not be subjected to any objection of any nature.    
In such an event, GETCO reserves the right to encash the 5% Bank Guarantee of 
defaulting partner.  Further such defaulting partner shall not be allowed to 
participate in tender of GETCO for 3 years.   

4)     Billing & Payment: 

It is agreed by the parties that it shall open a bank account in the name of said 
Lead Partner. It is further agreed that Parties will submit their bills/invoices in the 
name of Lead Partner, whereas, GETCO in the event of making payment/s will 
deposit the amount/issue the cheque in favour of Lead Partner only and that such 
payment shall be deemed to be received by all the parties including Lead Partners.  

5)     Liabilities: 

All the parties of this joint venture agreement agree and confirm that in the event of 
getting the award of the contract through successful bid, the execution of the work 
shall be complied efficiently and within stipulated time and that all the parties of this 
agreement shall be jointly and severally liable to comply and execute the work. 

6)    Bank Guarantees: 

It is agreed between the parties that Bid Bond (in the form of Demand Draft and 
Bank Guarantee) and Performance Guarantee shall be arranged by them in their 
participation ratio, or as mutually agreed upon all the parties & affirmed by GETCO. 

 

 

7)     ARBITRATION: 

In the event of any dispute arising between the parties and GETCO in respect of 
execution of this WORK, such disputes shall be resolved by arbitration to be held in 
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GUJARAT in accordance with the Indian Arbitration Act.  These agreements will be 
governed by and construed in accordance with Indian Law. 

 

IN WITNESS WHEREOF THE PARTIES hereto has put their respective hands and seal on 
this day, month and year herein above written. 
SIGNED SEALED AND DELIVERED                               _____________________________ 
By within named 
(Party of the FIRST PART/LEAD PARTY) 
 
SIGNED, SEALED AND DELIVERED                               _____________________________ 
By within named 
(Party of the SECOND PART) 
 
WITNESSES: 
 
1   ___________________________ 
 
 
2  ___________________________ 
(Name and address of the witnesses) 
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PERFORMA OF POWER OF ATTORNEY BY THE JOINT VENTURE/ 
CONSORTIUM MEMBERS 

 
(Non Judicial Stamp of Rs.300/- duly notarized) 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE PARTIES whose details are given 

hereunder: 

1. M/s.                                                                  (A company incorporated in the 

companies Act 1956// A partnership Firm registered under the Indian Partnership Act 

1932/ Proprietary ship concern solely owned, controlled and managed by            etc.) 

having its registered office at 

                                                  (Complete address) 

 

2. ---do--- 

 

3. ---do--- 

have entered into a Joint venture agreement for the purpose of securing the work of 

GETCO vide tender notice No.__________ and having our registered office/Head 

Office/ at (hereinafter called the Consortium/ Joint venture which expression shall 

unless repugnant to the context or meaning thereof, include is successors, 

administrators and assigns). 

 

We, the above said parties, through this power of attorney mutually agrees to hereby 

constitute, nominate and appoint M/s.   ------------                               a Company 

_________________ (name of leader) of   and having its registered/Head Office at, as 

our duly constituted lawful Attorney (hereinafter call “Attorney” or “Authorized 

Representative” or Partner In charge or Leader of Consortium/ Joint venture) to 

exercise all or any of the powers for and on behalf of the Consortium/ Joint venture 

Company Members in regards to Specification No: ___________________ the bids for 

which have been invited by Gujarat Energy Transmission Co., Ltd., (herein after 

referred to as GETCO or the “Corporation”.) 

 

i) To submit proposal and participate in the aforesaid bid specification of the 

Corporation on behalf the “Consortium/ Joint venture Members”. 

 

ii) To negotiate with the Purchaser, the terms and conditions for award of the contract 

pursuant to the aforesaid bid and to sign the Contract with the Corporation for and 

on behalf of the “Consortium / Joint venture Members”. 
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iii) To do any other act or submit any document related to the above. 

 

iv) To receive, accept and execute the contract for and on behalf of the “Consortium / 

Joint venture Members”. 

 

v) In the event of an order placed on M/s. --------------------------- 

 

The work shall be executed by all the members as per Bidding Documents and as per the 

schedule hereunder: 

 

Schedule of Completion 

Sr.

No. 

Completion Schedule Name of 132kV Line  Name of Bidder/Member 

of consortium/ Joint 

venture 

1    

 

The   work to be executed by the Consortium/Joint venture members against order 

placed shall be executed jointly & severally by the individual members/JV  to the 

GETCO and in the event of making payments , against individual invoices/bills  

submitted by Lead Partner, GETCO will issue  cheques in the name of lead partner. 

GETCO will issue necessary certificate/documents in the name of Lead party only, as 

per rules and regulations. 

 

vi) The Corporation may place only one order on the Leader of Consortium/ Joint 

venture incorporating the names of all the Consortium/ Joint venture Members and 

schedule of completion against each member, We, the members / parties confirm 

that commitments made and liabilities incurred by our Leader shall be binding on all 

the parties of the JV duly formed (Consortium/ Joint venture Members) and all of us 

shall be jointly and severally responsible for the faithful execution of the contract 

and discharge the liabilities jointly and severally. 

 

vii) In the event of award of contract, we the Consortium/ Joint venture members shall 

be liable jointly and severally for the execution of the contract in accordance with 

the contract terms and in accordance with specifications and within the schedule 

time. 
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viii) The leader of Consortium/ Joint venture is hereby authorized to incur liabilities and 

receive instructions for and on behalf of any and all the consortium/ Joint venture 

members and entire execution of the contract. 

 

ix) In the event of any default in executing contract, that is in execution of work in 

accordance with specifications and within the schedule time by any 

Member/Members of Consortium/ Joint venture, the remaining other member / 

members shall accept the liability and execute the contract in full as provided in 

clause –vii of this agreement. 

 

x) We all the members of the consortium / Joint venture agree and undertake that in 

the event of any change in the constitution of any Consortium/ Joint venture 

Member the rights and obligations of the Consortium / Joint venture shall continue 

to be in full force without any effect thereof.   

 

xi) We, all the members of consortium / Joint venture undertake that we shall not 

cancel or amend this agreement unilaterally and without the consent of GETCO 

and such consent will be obtained in writing. We also undertake that this agreement 

will be duly registered in any registrar’s office located in ---------------- 

 

It is already understood that the lead party /Leader shall ensure performance of the 

contract(s) and if one or more above said party (Member) fail to perform their respective 

portion of the Contract (s) the same shall be deemed to be a default by all the abovesaid 

parties /JV. 

 

It is expressly understood that this Power of Attorney shall remain valid binding and 

irrevocable till completion of the Warranty period in terms of the Contract. 

All the parties/members of above said Joint venture do hereby agree and undertakes to ratify 

and confirm all the whatsoever the said Attorney/Authorized Representative/Leader quotes in 

the bid, negotiates and signs the Contract/other necessary documents, with GETCO and /or 

proposes to act on behalf of the Consortium / Joint venture   by virtue of this power of 

Attorney/Agreement and the same shall bind   the said Joint venture and its authorized 

representatives, as if done by itself. 

 

IN WITNESS THEREOF the Members constituting the Consortium/ Joint venture as aforesaid 

have executed these presents on this _______ day of _______ under the Common Seal (s) 

of their companies. 

 
For and on behalf of the Members of   Consortium/ Joint venture. 
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______________________ 

Attorney holder / Leader party 

(Signed, seal by the company) 

 

1) Signature, Name, Designation & Seal of each Company/Parties 

2)------------  Do  -------------- 

3)-------------Do  --------------- 

Signed and seal in the presence of witness. 

1. Signature ………………………………. 

Name       ……………………………… 

Designation …………………………….. 

Occupation ……………………………. 

 

2. Signature ………………………………. 

Name       ……………………………… 

Designation ……………………………  

Occupation  …………………………… 



Seal & Signature of Bidder   123  
  

ANNEXURE-I 
 

FORM OF JOINT UNDERTAKING BY THE LICENSOR 
ALONGWITH THE BIDDER 

 
(On Non-Judicial Stamp Paper of Indian Rupees 300/-) 

 
 
THIS DEED OF UNDERTAKING executed this____________day of _______ Two thousand 
_____ by _________ a Company incorporated under the laws of ______________  and having its 
registered office at_____________(hereinafter called the “Licensor” which expression shall include 
its successors, executors and permitted assigns) and _________ a Company incorporated under 
the Companies Act, 1956  having its Registered Office at __________(hereinafter called the 
“Bidder” /”Contractor”/ Licensee  which expression shall include its successors, executors and 
permitted assigns) in favour of Gujarat Energy Transmission Corporation Limited (GETCO)  having 
its registered office at Sardar Patel Vidyut Bhavan, Race Course, Vadodara– 390 007 (hereinafter 
called the “Employer”/ Purchaser / Owner  which expression shall include its successors, executors 
and assigns).  
 
 
WHEREAS the Employer invited Bids as per its Specification No.______(1) which inter-alia 
includes the design, manufacture, testing, supply on Final Destination delivery at site basis for 
_____(2) for _________(3). 
 
 
 ANDWHEREAS Clause at 3.0 for Qualifying Requirements stipulates that the Bidder along with its 
Licensor must fulfill the Qualifying Requirements and be jointly and severally bound and 
responsible for the successful performance of the Contract in the event the Bid is accepted by the 
Purchaser resulting in a “Contract”. 
 
 
AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No._________ 
dated __________ based on the Licensee of the Licensor. 
 
 
NOW THEREFORE THIS UNDERTAKING WITNESSETH as under: 
 
 
1.0 In consideration of the award of Contract by the Employer to the Bidder (hereinafter referred 

to as the “Contract”) we, the Licensor and the Bidder / Contractor / Licensee  do hereby 
declare that we shall be jointly and severally bound unto the  Gujarat Energy Transmission 
Corporation Limited (GETCO) (Employer) for the successful performance of the Contract and 
shall be fully responsible for the design, manufacture, testing, supply on final destination 
delivery at site basis and successful performance of package in accordance with the Contract 
specifications. 

 
 Note:  (1)  Fill in the Specification No. here 

(2)  Name of equipment / material 
(3)  Fill in the Name of Project here. 
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2.0 Without in any way affecting the generality and total responsibility in terms of this Deed of 

Undertaking, the Licensor in particular hereby agrees to depute their technical experts to the 
Contractor’s Works as considered necessary by the Employer, Contractor and the Licensor to 
ensure proper design, manufacture, Quality Management, testing, supply on final destination 
delivery at site basis and successful performance of the equipment package in accordance 
with Contract Specifications and if necessary the Licensor shall advise the Supplier /Licensee 
suitable modifications of designs and implement necessary corrective measures to discharge 
the obligations under the Contract.  

 
3.0 This Deed of Undertaking shall be construed and interpreted in accordance with the laws of 

India and the courts in Vadodara shall have exclusive jurisdiction in all matters arising under 
the undertaking. 
 

4.0 As a security, the Licensor shall apart from the Supplier’s performance guarantee, furnish a 
Performance Security from its Bank in favour of the Purchaser in a form acceptable to 
Purchaser.  The value of such guarantee shall be equal to 5% of value of the Contract 
awarded by the purchaser to the Supplier and it shall be part of guarantee towards the faithful 
performance/compliance of this Deed of Undertaking in terms of the Contract. The Guarantee 
shall be unconditional, irrevocable and valid for the entire period of the Contract, namely till 
the end of the warranty period ___________ package under the Contract. The Bank 
Guarantee amount shall be payable to the Purchaser on demand without any reservation or 
demur. 

 
5.0 We, the Licensor and the Bidder/Contractors confirm that the licensee agreement shall be 

valid for a period of at least five (5) years after the guarantee period of the equipment and 
materials to be supplied under the Contract. 
 

6.0 We, the Licensor and the Bidder/Contractor agree that this undertaking shall be irrevocable 
and shall form an integral part of the Contract and further agree that this undertaking shall 
continue to be enforceable till the Purchaser discharges it. It shall become operative from the 
effective date of Contract. 

 
IN WITHNESS WHEREOF the Licensor and the Bidder / Supplier have through their authorized 
Representative executed these presents and affixed Common seals of their respective Companies, 
on the day, month and year first above mentioned. 
 
 
WITNESSES:                FOR LICENSOR 
                         
______________________                        Name ________________________________ 
(Name in Block Letter) 
                      Designation ___________________________ 
______________________ 
(Office Address)            

      
     Common seal of Company________________ 

 
     
_____________________                        (Signature of Authorized Representative) 
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Witnesses : 
 
____________________     Name _____________________________ 
(Name in Block Letter) 
 
__________________________  Designation ________________________ 
(Office Address)                                                          
 
 

Common seal of Company _____________ 
 
 
       For Bidder /Supplier/Licensee 
 
 
1. __________________________  (Signature of Authorized Representative) 
 
____________________________  Name _____________________ 
(Name in Block Letter) 
 
 
____________________________  Designation ___________________ 
(Office Address)                
 

 
 

Common seal of Company 
 
  
       For Employer (GETCO)    
 
 
Note: This deed of joint undertaking should be attested by Notary Public at the place of the 
respective executant. 
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ANNEXURE – IA 

 
                                      (on non-judicial stamp paper of Rs.300/-) 
 
                                        MANUFACTURER’S AUTHORIZATION 
 
Ref No._________________________                                                        Date________ 
 
To, 
Gujarat Energy Transmission Corporation Ltd, 
8 th Floor, Sardar Patel Vidyut BHavan, 
Race Course, 
Vadodara-390007 
Gujarat, India. 
Dear Sir, 
 
Tender No_______________Under (Tender Notice No._____________) for supply of 
___________________________ (item) 
 
We ____________________________ who are established and reputable manufacturers of          
(name & description of goods offered)          having factory at             (Address of factory)           do 
hereby authorize M/s. _______________________________( name & address of Agent) to submit a 
bid, and sign the contract with you for the above goods manufactured by us against the above NIT 
under Tender Notice No.______________. 
 
We shall extend our full guarantee and warranty as per the General Conditions of Contract appended 
with specification for goods and services offered for supply by the above firm against this NIT. 
 
Further, we hereby confirm as follows: 
 
1) We confirm for design, manufacturing & testing of equipment as per relevant IS/IEC/ANSI with 

latest amendments. 
 
2) We give commitments for full technical / after sale support including spares during erection, 

testing and commissioning and confirm that products are as per technical specifications & type 
tested as per IEC/IS/ specification from accredited laboratory. 

 
3) We also confirm that we are having all the testing facilities as required for testing of the equipment 

as per relevant IS/TEC/ANSI with their latest amendments. 
 
4) We confirm that this authorization will remain in force at least up to guarantee period of 

equipment. 
 
5) We confirm for free replacement / repair within the guarantee of equipment. 
 
6) We confirm that all acceptance tests shall be carried out in presence of GETCO’s Engineer in any 

NABL in India / at OEM’s works without any extra cost to GETCO. 
 
7) We confirm that, for dispute, if any, the Indian judicial as defined by purchaser shall be binding to 

us and we shall be abide & act as per Indian govt. rules & regulation in toto. 
 
Yours faithfully, 
 

Date : Sign & seal of manufactures 


