
1 

 

 

 

                  C – Nil, I – Nil, O - Nil                                                                              AE (P) / EE 

 

 

 

 
 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

NOTICE INVITING e-TENDER 

The Executive Engineer, Mumbai -I, CPWD, Mumbai-20 invites on behalf of the 

President of India, online Percentage rate in single bid from approved and eligible 

contractors of CPWD enlisted in appropriate class for the following work: - 

 

NIT No.:   32 / EE / MUMBAI I / 2026 – 27  

 

Name of Work: External repairs and external painting of the Institute Main 

Building at AYJNISHD(D), Bandra Mumbai. SH. Balance Installation of chajja for 

external windows of Institute’s Main Building at AYJNISHD(D), Bandra(W), 

Mumbai. 

 

Estimated Cost : Rs. 36,30,335/-  

  

Earnest Money : Rs. 72,607/- 

 

Period of completion : 03 (Three) Months. 

   

Last time and date of submission of bid : 31.07.2026 upto 15:00 Hrs. 

 
 

  

The bid forms and other details can be obtained from the website www.etender.cpwd.gov.in  

 

Note: - Applicants are advised to keep visiting the above-mentioned web-sites from time to 

 time (till the deadline for bid submission) for any updates in respect of the tender 

 documents, if any. Failure to do so shall not absolve the applicant of his liabilities to 

 submit the applications complete in all respect including updated thereof, if any. An 

 incomplete application may be liable for rejection. 
 
 
 
 
 

EXECUTIVE ENGINEER 

MUMBAI - I, CPWD, MUMBAI - 20 
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Name of work : External repairs and external painting of the Institute Main Building at AYJNISHD(D), 

Bandra Mumbai. SH. Balance Installation of chajja for external windows of Institute’s Main Building at 

AYJNISHD(D), Bandra(W), Mumbai. 

 
NIT No. : 32 / EE / MUMBAI I / 2026 – 27  

 
INDEX 

 

S. No. DETAILS PAGES 

1. Notice Inviting e-Tender 1 

2. Index 2 

3. Information & instructions for bidders for e-tendering forming 

part of bid document 

3 – 7 

4. Notice Inviting Tender (FORM CPWD-6) 8 – 12 

5. Percentage Tender & Contract For Works (From CPWD – 7) 13 – 18 

6. NIT Condition 19 – 46 

7. Form of Bank Guarantee Bond 47 – 48 

8. Circular  49 – 59 

9. Schedule of Quantities  60 – 61 
 

Certified that this N.I.T. contains page 1 to 61 

 

This NIT is approved for Rs. 36,30,335/-. 

 

  

 
 

Prepared  By: - D. Man / MUMBAI - I 
    
 

 

 

 

 

EXECUTIVE ENGINEER 

MUMBAI - I, CPWD, MUMBAI - 20 
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NOTICE INVITING e-TENDER  
 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID 

DOCUMENT  

 

 The EXECUTIVE ENGINEER, Mumbai - I, C.P.W.D, 5th Floor, Old CGO Building, MUMBAI - 20 on 

behalf of the President of India invites online percentage rates bids from approved and eligible contractors of 

CPWD for the following work ; 
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External repairs and external painting 

of the Institute Main Building at 

AYJNISHD(D), Bandra Mumbai. SH. 

Balance Installation of chajja for 

external windows of Institute’s Main 

Building at AYJNISHD(D), 

Bandra(W), Mumbai 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit 

his bid if he considers himself eligible and he is in possession of all the documents required. 

 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in free of 

cost. 

 

4. The bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 

submission. (The EMD document shall only be issued from the place in which the office of receiving 

division office is situated) and uploading the mandatory scanned documents such as Insurance Surety 

Bonds, Account Payee Demand Draft or Banker’s Cheque or Fixed Deposit Receipts or / and Bank 

Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD in 

favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to Division 

Office of any Executive Engineer, CPWD and other documents as specified. 



4 

 

 

 

                  C – Nil, I – Nil, O - Nil                                                                              AE (P) / EE 

 

 

   A part of earnest money (EMD) is acceptable in the form of bank guarantee also. In such  cases, 50% 

of earnest money or Rs. 20 Lakh whichever is less, will have to be deposited in  shape prescribed 

above and balance can be accepted in form of Bank Guarantee issued by  a Commercial bank. The 

bank guarantee submitted as a part of Earnest Money shall be valid for a period of six months or more 

from the last date of submission of bid. 

 

5. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details available 

on the website. The necessary training materials including videos with step to step process are available 

on downloaded section of https://etender.cpwd.gov.in. 

 

6. The intending bidder must have valid class-III digital signature to submit the bid with encryption key 

(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the bidder 

should download and install the eMsigner on their system as per instructions available on download 

section of https://etender.cpwd.gov.in. 

 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids, he 

will receive the competitor bid sheets. 

  

8.  Contractor can upload documents in the form of JPG format and PDF format. 

  

9.  Bidder should ensure that the document uploaded is legible and full documents page is properly 

scanned. 

 

10. Contractor must ensure to quote his percentage rate (above/below) in the attached schedules. However, 

if a tenderer does not quote any percentage above/below on the total amount of the tender or any 

section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

  

11.  The bid submitted shall become invalid and e-tender processing fee shall not be refunded  if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload the scan copies of all the documents stipulated in Bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically by the lowest bidder in the office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage 

above/below on the total amount of the tender or any section/subhead in percentage rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer. 

  

12. List of Documents to be scanned and uploaded within the period of bid submission: 

i. Copy of receipt for deposition of original EMD to division office of any Executive Engineer 

(including NIT issuing EE), CPWD.  

ii. Scan copy Banker’s cheque of commercial bank or Account payee Demand Draft of commercial 

bank or Fixed Deposit receipt (FDR) of commercial bank or insurance surety bonds and/or bank 

guarantee or e-bank guarantee (for balance amount as prescribed) of commercial bank against 

EMD drawn in favour of Executive Engineer, MCD-I, CPWD, Mumbai.  

iii. Valid Enlistment order of the contractor as per latest enlistment rules. 

iv. GST registration certificate, if already obtained by the bidder.  
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If the bidder has not obtained GST registration ‘as applicable’, then he shall scan and upload 

following undertaking along with bid documents.  

“lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any 

Payment by CPWD, whichever is earlier, failing which l/we shall be responsible for any 

delay in payments which will be due towards me/us on account of the work executed 

and/or for any action taken by CPWD or GST Department in this regard”. 

v. ERP (Enterprise Resource Planning) Training Certificate in the name of the Proprietor/ 

       Agency/Authorized representative issued by the Competent Authority of CPWD. 

 If the above-mentioned documents are not scanned and uploaded within the period of bid 

submission, the bid shall be treated as invalid and cancelled. 

vi. Undertaking on Structural stability and soundness as per prescribed format Form ‘F’.  

vii. EPF & ESIC Registration copy. 
 

 All modifications/addendums/corrigendum issued regarding this bidding process, shall be 

uploaded on website only and shall not be published in any Newspaper. 

    

   If any information furnished by the applicant is found incorrect at a later stage, he shall 

be liable to be debarred from tendering/taking up of works in CPWD. The department reserves 

the right to verify the particulars furnished by the applicant independently. 

  

  After submission of the bid the agency can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

  

 While submitting the revised bid, agency can revise the rate of one or more item(s) any number of 

times (he need not re-enter rate of all the items) in case of item rate tender and / or revise the 

percentage in case of percentage rate tender, within the last time and date of submission of bid as 

notified. 

 

 

 

 

      Executive Engineer 

Mumbai – I, CPWD, MUMBAI - 20. 
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Receipt of deposition of original EMD 

(Receipt No. /date ) 

 

1. Name of work   External repairs and external painting of the 

Institute Main Building at AYJNISHD(D), 

Bandra Mumbai. SH. Balance Installation of 

chajja for external windows of Institute’s Main 

Building at AYJNISHD(D), Bandra(W), 

Mumbai. 

2. NIT No.  32 / EE / MUMBAI I / 2026 – 27  

3. Estimated Cost  Rs. 36,30,335.00 

4. Amount of Earnest Money 

Deposit 

 Rs. 72,607.00 

5. Last date of submission of bid  31.07.2026  upto 15:00 Hrs. 

 

 

 

1. Name of Contractor   

 

2. Form of EMD   

 

3. Amount of Earnest Money 

Deposit 

  

4. Date of submission of EMD   

 

 

 

 

 

 

 

 

 

       Signature, Name and Designation of EMD 

      Receiving officer (EE/AE(P)/AE/AAO)  

      Along with Office stamp 
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Form ‘F’ 

Undertaking on structural stability and soundness of already completed buildings    

and infrastructure projects. 

 

I/we undertake and confirm that any building/infrastructure constructed by our 

firm/partnership firm/company has not suffered any failure, making it unfit for intended use, 

either due to structural design and defects or due to use of sub-standard materials or execution of sub- 

standard work, poor workmanship or any other reason during the last 25 (Twenty-five) years. 

I/we, further, undertake that if such information comes to the notice of CPWD, then 

Engineer- in-Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of 

earnest money deposit, performance guarantee and security deposits. 

I/we also undertake that in addition to above, the Engineer-in-Charge shall be free to debar 

us forever from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

Signature of notary with seal. 

 

 

Signature of bidder or an authorized person of the 

firm and stamp. 

 
 

(Note: Affidavit to be furnished on a ‘Non-Judicial’ Stamp paper of Rs. 200/- (scanned copy of 

the notarized affidavit to be uploaded at the time of submission of bid). 
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CPWD-6 

 

Government of India CPWD 

Notice Inviting Tender for e-Tendering 

 

1. The Executive Engineer, Mumbai - I, (Formerly EE, MCD-I), CPWD, Old CGO building, 

Pratishtha Bhavan, 5th floor, MK Road, Mumbai-20 (Telephone No. 022-22031115, Email Id- 

eemcd1@yahoo.co.in) on behalf of the President of India invites online Percentage rate tenders 

from approved and eligible contractors of CPWD in appropriate class for the following work:- 

 

NIT No. 32 / EE / MUMBAI I / 2026 – 27  

 

Name of work :  External repairs and external painting of the Institute Main Building at 

AYJNISHD(D), Bandra Mumbai. SH. Balance Installation of chajja for external windows of 

Institute’s Main Building at AYJNISHD(D), Bandra(W), Mumbai. 

 

 Joint ventures / Consortium and Special Purpose Vehicles (SPV) are not acceptable. 

 

1.1 The work is estimated to cost Rs. 36,30,335/-. This estimate, however, is given merely as a rough 

guide. 

 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 

deal with all matters relating to the invitation of bids. 

 

 For composite bids, the bidders, besides indicating the percentage above/below the combined 

estimated cost put to bid, should also indicate the amount in word for each component separately. 

The eligibility of bidder will correspond to the combined estimated cost of different components 

put to bid. 

 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD-7 

(updated up to date correction slips) which is available as a Govt. of India Publication and also 

available on website www.cpwd.gov.in. Bidder shall quote his rates as per various terms and 

conditions of the said form which will form part of the agreement. 

 

3. The time allowed for carrying out the work will be 03 (Three) Months from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents. 

 

4. (i) The site for the work is available. 

       OR 

      The site for the work shall be made available in parts as available. 

   (As per Schedule of Handing over of site specified in Schedule A to F) 

   ………………………………………*………………………………………………….. 

(ii) The architectural and structural drawings for the work are available. The same may 

also be seen in the Office of Executive Engineer, Mumbai – I, during office hours on 

working days.       

Or 

 The architectural and structural drawings if any, shall be made available in phased 

manner, as per requirement of the same as per approved program of completion 

submitted by the contractor after award of work. 
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5. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents and Standard General Conditions of Contract Maintenance work 

2023 (updated up to date correction slips) can be seen from the website www.etender.cpwd.gov.in  

or www.cpwd.gov.in free of cost. 

 

6. After submission of the bid the contractor can re-submit revised bid any number of times, but 

before last time and date of submission of tender as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the components) but before last time and date of 

submission of tender as notified. 

 

8. Earnest Money in the form of Insurance Surety Bond, Demand Draft or Pay order or Banker`s 

Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive 

Engineer, MCD-I, CPWD, Mumbai) shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. The original EMD should be deposited either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 

period of bid submission. The EMD receiving Executive Engineer shall issue a receipt of 

deposition of earnest money deposit to the bidder in a prescribed format (FORM-A) provided in 

the NIT. The EMD document shall be issued from the place in which the office of EMD receiving 

division is situated. 

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto 

the specified bid submission date and time. 

 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 

50% of earnest money or Rs. 20 lacs, whichever is less, shall have to be deposited in shape 

prescribed above, and balance may be deposited in shape of Bank Guarantee of any Commercial 

bank having validity for six months or more after the last date of receipt of Bids which is to be 

scanned and uploaded by the intending bidders. 

 

Copy of Enlistment Order and other documents as specified in NIT shall be scanned and uploaded 

to the e-tendering website within the period of bid submission. However, certified copy of all 

the scanned and uploaded documents as specified shall have to be submitted by the lowest 

bidder only within the period specified physically in the office of tender opening authority.  

 

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose original EMD deposited with any division office of CPWD and other documents 

scanned and uploaded are found in order.  

 

The bid submitted shall be opened at 15:30 Hrs. on 31.07.2026. 

 

9. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 

(i) The bidders are found ineligible. 

(ii) The bidders do not deposit original EMD with division office of any Executive Engineer, 

CPWD (The EMD document shall only be issued from the place in which the office of 

EMD receiving division office is situated). 

(iii)  The bidders do not upload all the documents as stipulated in the bid document 

 including the copy of receipt for deposition of original EMD. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest tenderer in the 

office of tender opening authority. 
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10. The contractor whose bid is accepted, will be required to furnish Performance Guarantee of (a) 

5% (Five Percent) of the ECPT (Estimated Cost Put to Tender) or Tender Cost (whichever is 

higher) (b) Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put 

to Tender (ECPT), the Performance Guarantee, in addition to the requirement under (a) above, 

shall be increased by an amount equal to the difference between eighty percent (80%) of the ECPT 

and the tendered amount with in the period specified in Schedule F. This guarantee shall be in the 

form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s 

Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank in accordance with the 

prescribed form. In case the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule ‘F’ including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the contractor. 

The earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. 

 

The contractor whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registrations or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board and Program Chart (Time and 

Progress) within the period specified in Schedule F. No Running Account Bills will be paid 

without the above documents being submitted to Engineer-in-Charge. 

 

11. The description of the work is as follows :-  

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and has made himself 

aware of the scope and specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. will be issued to him by the Government and local conditions and 

other factors having a bearing on the execution of the work. 

 

12. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids received 

without the assignment of any reason. All bids in which any of the prescribed condition is not 

fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be 

summarily rejected. 

 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 

bids submitted by the contractors who resort to canvassing will be liable to rejection. 

 

14. The competent authority on behalf of President of India reserves to himself the right of accepting 

the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 

quoted. 
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15. The enlisted contractor in CPWD shall not be allowed to participate in the tender for working the 

CPWD Zone/Circle/Division/Subdivision responsible for award and/or execution of contract in 

which his near relative is posted as an officer in any capacity between the grades of the Chief 

Engineer and Junior Engineer (both inclusive) or Divisional Accountant. He shall also intimate 

the names of persons who are working or are subsequently employed by him and who are near 

relatives to any officer working in the Central Public Works Department. Any breach of this 

condition by the contractor would render him liable to be debarred for a period up to two years 

from tendering in CPWD as decided by the tender accepting authority mentioned in Schedule-F 

and his decision will be excepted from Clause 25.   

 

16. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a 

contractor for a period of one year after his retirement from Government service, without the 

previous permission of the Government of India in writing. This contract is liable to be cancelled 

if either the contractor or any of his employees is found any time to be such a person who had not 

obtained the permission of the Government of India as aforesaid before submission of the tender 

or engagement in the contractor’s service. 

 

17. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the 

last date of receipt of bid in case of single bid system. 

 

i) If any bidder withdraws his bid or makes any modifications in the terms and conditions of 

the bid which are not acceptable to the department within 7 days after last date of 

submission of bid then the Government shall, without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the said earnest money absolutely irrespective of 

letter of acceptance for the work is issued or not. 

 

ii) If any bidder withdraws his bid or makes any modifications in the terms and conditions of 

the bid which are not acceptable to the department after expiry of 7 days after last date of 

submission of bid then the Government shall, without prejudice to any other right or 

 remedy, be at liberty to forfeit 100% of the said earnest money absolutely irrespective of 

 letter of acceptance for the work is issued or not. 

 

iii)  In case of forfeiture of earnest money as prescribed in Para i) & ii) above, the bidders 

 shall not be allowed to participate in the re-bidding process of the same work. 

 

18. This notice inviting bid shall form a part of the contract document. The successful bidder 

/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the 

stipulated date of start of the work, sign the contract consisting of:- 

 

a) The Notice Inviting bid, all the documents including additional conditions, particular 

specifications, special conditions, minutes of pre-bid meeting, schedule of quantities and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and 

the rates quoted online at the time of submission of bid and acceptance thereof together 

with any correspondence leading thereto. 

b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 
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19. In case any discrepancy is noticed between the documents as uploaded at the time of submission 

of the bid online and hard copies as submitted physically in the office of Executive engineer, 

then the bid submitted shall become invalid and the Government shall, without prejudice to any 

other right or remedy, be at liberty of forfeit the entire earnest money as aforesaid. Further the 

tenderer shall not be allowed to participate in the retendering process of the work. 

  

20. The intending bidders are required to update their profile in CPWD e-tender portal and to upload 

their bids well in advance of last date of submission of tender. Any issue related to updating 

profile/uploading tender can be resolved through the concerned Executive Engineer, Mumbai-I, 

CPWD, Mumbai-20 (Telephone No. 022-22031115, Email Id- eemcd1@yahoo.co.in) or ERP 

helpline no. 1800 180 3286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering 

bidders are also advised not to wait to raise any issues till the last date of submission of bid in 

their own interest. 

 

 

 
Executive Engineer, 

Mumbai - I, CPWD, Mumbai-20. 
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CPWD FORM NO. 7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE : Maharashtra             ZONE  :  CE, Mumbai – I 

 

BRANCH  :          B/R   DIVISION : Mumbai – I       

       

 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 
Tender for the work of: - “External repairs and external painting of the Institute Main Building at 

AYJNISHD(D), Bandra Mumbai. SH. Balance Installation of chajja for external windows of Institute’s 

Main Building at AYJNISHD(D), Bandra(W), Mumbai.” 

 
(i) To be uploaded by …………. hours on …………………. to/upload at 

(ii) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 31.07.2026  in the office 

of Executive Engineer, Mumbai – I, CPWD, Mumbai – 20.   

 

T E N D E R  

 

  I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 

clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

  I/We hereby tender for the execution of the work specified for the President of India within the 

time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 

Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 

by, and in respect of accordance with, such conditions so far as applicable. 

 

  I/We agree to keep the tender open for 30 days from the due date of its opening in case of single 

bid system from the date of opening of technical bid in case tenders are invited on 2 /3 bid/ system for 

specialised work and not to make any modification in its terms and conditions. 

 

  I/We have deposited EMD for the prescribed amount in the office of concerned Executive 

Engineer as per the bid document. 

 

  A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank 

Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the case 

may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We 

agree that the said President of India or his successors, in office shall without prejudice to any other right 

or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence 

work as specified, I/ We agree that President of India or the successors in office shall without prejudice to 

any other right or remedy available in law, be at liberty to forfeit the said performance guarantee 

absolutely. The said Performance Guarantee shall be a guarantee to execute all the works referred to in 

the tender documents upon the terms and conditions contained or referred to those in excess of that limit 

at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 

tender form. 
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CPWD FORM NO. 7 

 

  Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee 

as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

  I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, 

if such a violation comes to the notice of Department before date of start of work, the Engineer-

in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee.  

 

  I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety & integrity of the State. 

 
 

Dated.....................................     Signature of Contractor.................................... 

Witness:- ................................    Postal Address:- ............................................... 

Address:- ...............................    

     * 

Occupation ………………   * 

Fax:- 

E-Mail:- 

* To be filled by contractor. 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me 

for and on behalf of the President of India for a sum of Rs.......................... 

(Rupees..................................................................................... 

 The letters referred to below shall form part of this contract/ agreement.  

i)  

ii)  

iii)  
   

Dated: ................................. 

          For & on behalf of the President of India. 

Signature................................................ 

 

Designation............................................ 

Executive Engineer 

                Mumbai - I, CPWD, Mumbai – 20. 
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PROFORMA OF SCHEDULES  

 

SCHEDULE ‘A’ 

 

Schedule of Price (Quantities) (Enclosed)       -                     As per sheets attached  

 (As per PWD 3) 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ documents for the work, if any. 

 

SCHEDULE ‘E’ 

Reference to General Conditions of Contract Maintenance work 2023 with correction slip 

received upto the last date of receipt of tender.  

 

Name of work : - “External repairs and external painting of the Institute Main Building at 

AYJNISHD(D), Bandra Mumbai. SH. Balance Installation of chajja for external windows of 

Institute’s Main Building at AYJNISHD(D), Bandra(W), Mumbai.” 

 

Estimated cost of work    Rs. 36,30,335/- 

 

(i) Earnest Money   Rs.   72,607/- (to be returned after receiving 

Performance guarantee) 

 

(ii) Performance Guarantee  a)  5% of tendered value or ECPT whichever is  

higher. 

      b)  Where the tendered amount is less than eighty  

percent (80%) of the Estimated Cost Put to 

Tender (ECPT), the Performance Guarantee, in 

addition to the requirement under (a) above, shall 

be increased by an amount equal to the difference 

between eighty percent (80%) of the ECPT and 

the tendered amount. 

 

(iii) Security Deposit   2.5% of tendered value. 

  

SCHEDULE ‘F’ 

General Rules & Directions:- 

Officer Inviting Tender:- Executive Engineer, Mumbai – I, CPWD, Mumbai–20. 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

clauses 12.2 & 12.3  Refer Clause 12 

 

Definitions:- 

2(vi)   Engineer-In-Charge  Executive Engineer, Mumbai – I, CPWD, Mumbai–20. 

2(viii)  Accepting Authority              Executive Engineer, Mumbai – I, CPWD, Mumbai–20. 

2(x) Percentage on cost of  

materials and labour to 

cover all overheads and  

                                    profits                15% 

2(x)(b) Standard Schedule of Rates DSR – 2023 with upto date Correction Slips. 

2(xi)  Department                Central Public Works Department  
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9(ii)  Standard CPWD contract  GCC Maintenance work 2023 0and corrected upto last 

Form-7 as modified &   date of receipt of tender. 

Corrected up to last date of  

submission of bids      

        

 Clause 1 :-  

i) Time allowed for submission  

of Performance Guarantee,   

Programme Chart (Time and  

Progress) and applicable  

labour licenses, registration  

with EPFO, ESIC and BOCW  

Welfare Board or proof of  

applying thereof from the  

date of issue of letter of  

acceptance, in days.    7 days. 

 

ii) Maximum allowable extension 

with late fee @ 0.1% per day  

of Performance Guarantee  

amount beyond the period  

provided in (i) above in days.    3 days 

 

Clause-2:- Authority for fixing compensation                     Chief Engineer, Mumbai - I  

Under Clause 2 / 2A                              CPWD, Mumbai - 20. 

 

Clause 2A:- Applicable Clause 2 / 2A           Clause 2. 

                                              

Clause-5:-   Number of days from the date    7th day after the date of written  

                             of issue of letter of acceptance                  Orders for submitting the performance  

for reckoning date of start guarantee or from the 1st day of handing 

over of the site whichever is later. 

Milestones as per table given below 
TABLE OF MILE STONE (S) 

 

 

 

 

 

 

 

 

 

 

 

Time allowed for execution of work           03 (Three) Months after award of work  

 

Authority to decide   
Extension of time : Executive Engineer, Mumbai – I, CPWD, Mumbai–20 

Authority to decide Rescheduling of mile 

stones 
: Chief Engineer, Mumbai – I, CPWD, Mumbai–20 

Shifting of date of start in case of delay in 

handing over of site 
 Chief Engineer, Mumbai – I, CPWD, Mumbai–20 

Sl.  

No. 

Description of Milestone 

(Physical Progress) 

Time allowed in days 

(From date of start) 

Amount to be withheld 

In case of non-achievement of 

Milestone. 

1 1 / 8th (of the whole work 1 / 4th (of the whole work) In the event of not achieving  the 

necessary progress as assessed  

from  the  running payments, 

1.25  %  of  the tendered value 

of work will be withheld for 

failure of each milestone subject 

to maximum 5% (Five percent). 

2 3 / 8th (of the whole work) 1 / 2 (of the whole work) 

3 3 / 4th (of the whole work) 3 / 4th (of the whole work)

  

4 Full Full 
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Clause 5 – Applicable Clause 5 / 5A     Clause 5. 

 

 Clause 6 – Applicable Computerized Measurement Book (CMB)  

 

  Clause-7:-    Gross work to be done together    Rs. 36,30,335/- 

                  with net payment / adjustment of                          Or as per discretion of 

advances for material collected,   Engineer in Charge. 

if any, since the last such payment 

for being eligible to interim payment 

 

 Clause-7 A :-    Whether clause 7A shall be applicable  Yes  

 

 Clause-7 B :-    Payment to third party    Not Applicable  

 

 Clause 10 A  

 List of testing equipment to be provided by the    As required as per the direction of  

contractor at site lab.      Engineer in charge. 

 

Clause 10 B    

Whether Clause 10 B shall be applicable.   Applicable 

 

Clause 10C :  Component of labour expressed as percent  

of value of work     Not applicable  

 

Clause 10CC: NOT Applicable  

  Schedule of component of other Materials, Labour etc. for price escalation. 

Component of civil (except materials covered under clause 10CA) /Electrical construction 

Xm ...................................... % 

value of work. - Component of Labour - expressed as percent of total value of work.  

Y ...................................... ..% 

Note : Xm ........................% should be equal to (100) - (materials covered under clause 

10CA i.e. Cement, Steel, POL and other material specified in clause 10CA + Component 

of Labour) 

 

Clause-11:-   Specifications to be followed for           C.P.W.D. Specifications 2019  

         Volume – I and II execution  

         of work.(with upto date Correction slips). 

 

 Clause – 12  Authority to decide deviation upto   Chief Engineer, Mumbai – I 

1.5 times of tender amount   CPWD, Mumbai – 20. 

 

  12.2   Deviation limit beyond which  

    clause 12.2 shall apply  

    for building work      No Limit.  

 

Clause-16: Competent Authority for deciding       Chief Engineer, Mumbai – I,  

reduced rates.                                                     CPWD, Mumbai – 20. 

 

Clause 18 :-  List of mandatory machinery, tools and plants to be deployed by the contractor at  

                        site.  - NIL -  

Clause 19 (C)  Executive Engineer is the authority to decide penalty for each default. 

Clause 19 (D)  Executive Engineer is the authority to decide penalty for each default. 

Clause 19 (G)  Executive Engineer is the authority to decide penalty for each default. 

Clause 19 (K)  Not Applicable 

Clause 19 (L)  Executive Engineer is the authority to decide penalty for each default. 
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Clause 25 : 

(i) Conciliator    –  SDG, PRM, CPWD, Mumbai. 

(ii) Arbitrator Appointing Authority –  Chief Engineer, Mumbai I, CPWD, Mumbai. 

(iii) Place of Arbitration    – Mumbai. 

 

Clause- 32 :- 

REQUIREMENT OF TECHNICAL STAFF 

Requirement of Technical Representative (s) and Recovery Rate 

Sl 

No 

Minimum 

Qualification of 

Technical  

Representative 

Discipline 

Designation 

(Principal 

Technical/ 

Technical 

Representative) 

Minimum 

experience 
No. 

Rate at which recovery shall 

be made from the  contractor 

in the event of not fulfilling 

provision of Clause 32.  

      Figure Words 

1 

Graduate 

Engineer 

Or 

Diploma 

Engineer 

 

Civil 

Project Manager 

cum Planning/ 

quality / site/ 

billing Engineer 

2 years 

OR 

5 years 

respectively 

1 

Rs. 15,000/-

per month 

per person 

Rupees 

Fifteen 

Thousand per 

month per 

person 

   Assistant Engineer retired from Government Services that are holding Diploma will be treated at par with 

Graduate Engineer. 

 

  Diploma holder with minimum 10 year relevant experience with reputed construction co. can be treated at 

par with Graduate Engineers for the purpose such deployment subject to the condition that such diploma holders 

should not exceed 50% of requirement of Degree engineer. 

 

Clause-38:- 

Schedule / Statement for determining     On the basis of Delhi Schedule of 

  theoretical quantity of cement    Rates 2023 C.P.W.D with C.S. upto date of receipt of   

tender.  

i) Variations permissible on theoretical   

  quantities. 

a) Cement 

For works with estimated cost put to tender  

Not more than Rs. 25 lakh.     3% plus / minus. 

For works with estimated cost put to  

tender more than Rs. 25 lakh.   2% plus / minus. 

Bitumen all works     2.5% plus and only and nil on minus side 

b) Steel Reinforcement and structure   

steel sections      2% plus / minus wastages 

c) All other materials    NIL 

G.I. & C.I. or other pipes, conduits, wires  5% Plus wastages  

and cables, pig lead and G.I. / M.S. sheets. (except G.I. / M/S/ Sheets it shall be 10%) 

d) For any other materials.    As per actual requirement. 
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ADDITIONAL CONDITIONS WHEN CEMENT IS TO BE ARRANGED BY THE CONTRACTOR. 

 

CONDITIONS FOR CEMENT: 

 

The contractor shall procure 43 grade ordinary portland cement conforming to IS : 8112 / Portland Pozzolana 

Cement confirming to IS – 1489 (Part – I) as required in the work, from reputed manufacturers of cement such as  

A.C.C., Ultratech, Vikram, Shree Cement, Ambuja, Jaypee Cement, Century Cement, and J.K. Cement or from 

any other reputed cement manufacturer having a production capacity not less than one million tones per annum as 

approved by ADG for that sub region. Supply of cement shall be taken in 50 Kg bags bearing Manufacturer’s name 

and ISI marking. Samples of cement arranged by the contractor shall be taken by the Engineer in charge and got 

tested in accordance with provisions of relevant BIS codes. In case test results indicate that the cement arranged by 

the contractor does not conform to the relevant BIS codes, the same shall stand rejected and shall be removed from 

the site by the contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do 

so. Cement for concrete work shall be 53 grade OPC as per relevant IS Codes. 

 

The cement shall be brought at site in bulk supply of approximately 10 tonnes or as decided by the Engineer-in-

Charge. 

 

The cement godown of sufficient capacity shall be constructed by the contractor at site of work for which no extra 

payment shall be made. Double lock provision shall be made to the door of the cement godown. The keys of one 

lock shall remain with the Engineer-in-Charge or his authorised representative and the key of the other lock shall 

remain with the contractor. The contractor shall facilitate the inspection of the cement godown by the Engineer-in-

Charge at any time. 

                                                                                                                        

The contractor shall supply free of charge the cement required for testing. The cost of tests shall be borne by the 

contractor. 

 

The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as 

provided in clause 10 of the contract.  The theoretical consumption of cement shall be worked out as per procedure 

prescribed in clause 38 of the contract and shall be governed by conditions laid therein. 

 

Cement brought to site and cement remaining unused after completion of work shall not be removed from site 

without written permission of the Engineer-in-Charge. 
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PARTICULAR SPECIFICATION 

 

1.0 Unless otherwise specified, CPWD specifications 2019 volume I & II with upto corrections slips and 

revised CPWD Specifications 2002 for cement mortar, cement concrete and RCC works shall be followed 

in general.  Any additional item of work if taken up subsequently, shall also conform to the relevant 

CPWD specifications mentioned above. If Should there be any difference between description of items as 

given in the schedule of quantities, nomenclature and specifications for individual items of work (special 

conditions) and I.S. Codes, work shall be got done in the following order of precedence : 

 

  I) Description of items as given in Schedules of quantities. 

  ii) Special conditions and particular specifications. 

  iii) CPWD Specifications. 

  iv) I.S. Codes. 

                         v)         Decision of Engineer-in-Charge. 

 

1.1 Wherever any reference to any Indian Standard Specification occurs in the documents relating to this 

contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the 

date of receipt of tenders. 

 

1.2 Unless otherwise specified in the schedule of quantities, the rates for all items of work shall be considered 

as inclusive of pumping out or bailing out water, if required for which no extra payment will be made.  

This will include water encountered from any source such as rains, floods, sub soil water table being high 

and/or due to any other cause whatsoever. 

 

1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of quantities, 

drawings etc. (F.P.S. units wherever indicated are for guidance only). 

 

2.0 The following modifications to the above specifications and some additional specifications shall however 

apply.   

 

2.1 All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries 

at Chandvilli, New Bombay or any other source to be got approved by the Engineer-in-charge.  

 

2.2 Coarse sand should be obtained from Vaitarna or any other source to be got approved by the Engineer-in-

charge and screened as required.  The same shall be clean and sharp angular grit type.  If the sand brought 

to site is dirty it must be washed in clean water. 

 

2.3 Fine sand should be obtained from Mahad or any other source to be got approved by the Engineer-in- 

charge and screened as required.  The same shall be clean and sharp angular grit type.  If the sand brought 

to site is dirty it must be washed in clean water. 

 

2.4    The grading of sand shall be as follows: 

 

(i) For general purpose work and for concrete work: the fineness module may range between 2.6 to 3.6. 

 

(ii) For masonry work and for the under cost at cost plaster the fineness module shall not exceed 2.75.  

Alternatively, the mixture of sand and stone dust in proportion 1:1 may be used in which case, the 

fineness module of the mixture shall not exceed 2.4. 

 

(iii) For plastering single coat and top coat of two plaster and for items where fine sand is   specified, stone 

dust mixed with sand in proportion 1:1 with fineness modules not exceeding 2.4 for the mixture shall 

be used.  Alternatively, if sand without mixing stone dust is used the fineness module shall not exceed 

2.2. 
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2.5  Bricks shall be of crushing strength not less than 3.5 MPa.  The average water absorption of bricks when  

immersed in water for 24 hours shall not be more than 20% of the dry weight.  

   

2.6 The rates for all items of work, shall unless clearly specified otherwise, include cost of all labour, 

materials, scaffolding and other inputs involved in the execution of the item at all floors and heights. 

 

2.7 The rate for all items in which use of cement is involved is inclusive of curing. 

 

2.8  Water is available in the building. 1% of total work done shall be deducted from each bill as water charges. 
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SPECIAL CONDITIONS 

 

1.0 The contractor will have to work according to the programme of work, decided by the Engineer-in-charge 

for which purpose the contractor should submit a tentative program of the work within 7 days from the 

date of issue of award letter.   

 

2.0 The contractor shall take instructions from the Engineer in charge for stacking of materials in any place.  

No excavated earth or building material shall be stacked on areas where other buildings, roads, services or 

compound walls are to be constructed. 

 

3.0 If, as per municipal rules the huts for labour are not to be erected at the site of work, the contractors are 

required to provide such accommodation as is acceptable to local bodies and nothing extra shall be paid on 

this account. 

 

4.0 Unless otherwise provided in the Schedule of quantities the rates tendered by the contractor shall be all 

inclusive and shall apply to all heights, lifts, leads and depth of the building and nothing extra shall be 

payable to him on this account.  

 

5.0 The work shall be carried out in accordance with the Architectural drawings and structural  drawings.  The 

structural and architectural drawings, shall have to be properly correlated before executing the work.  In 

case of any difference noticed between architectural and structural drawings, final decision, in writing ,of 

the Engineer-in-charge shall be obtained by the contractor.  In case of any discrepancy in the item given in 

the schedule of quantities appended with the tender and architectural drawings related to the relevant 

items, the former shall prevail unless and otherwise given in writing by the Engineer in charge. Samples 

shall be prepared before starting particular items of work for prior approval of the Engineer in charge and 

nothing extra shall be payable on this account. 

 

6.0 All the material to be used on works shall bear ISI certification mark unless otherwise the make is 

specified in the item or special conditions appended with this tender document. In case ISI mark materials 

or the materials mentioned in the tender documents are not available, as per opinion of Engineer-in-charge, 

which shall be final and binding, the material to be used shall conform to CPWD specifications applicable 

in this tender or IS Code.  In such cases Engineer-in-charge shall satisfy himself about the quality of such 

materials and give his approval in writing. Only articles classified as first quality by the manufacturers 

shall be used unless otherwise specified. All material not having ISI mark shall be tested as per relevant 

ISI specification.  The Engineer in charge may relax the condition regarding testing if the quantity of the 

materials required for the work is small.  In all cases of use of ISI marked materials proper proof of 

procurement of materials from authentic manufacturers shall be provided by the contractor to the entire 

satisfaction of Engineer in charge.  

 

7.0 All materials equivalent to the one specified should be got approved by the Engineer- in- Charge before 

using the said materials in the work. 

 

8.0 Specifications for steel centering, shuttering and form work shall be generally followed as per para 5.2 and 

its subparas of CPWD Specifications except at few inevitable places. 

 

9.0 The contractor shall be responsible for the protection of sanitary and water supply fittings and fixtures 

against pilferage and breakage during that period of installation and thereafter until the building is handed 

over. 

 

10.0 Any damage to work resulting from rains or from any other cause until the work is taken over by the 

Department after completion of work shall be made good by the contractor, at his own cost. 

 

Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, 

materials etc.  The contractor shall be bound to follow all such restrictions/instructions and nothing extra 

shall be payable on this account. 
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11.0 The contractor shall comply with the provision of any Government acts which relate to the work and to the 

regulations and laws of any local authorities.  The contractor shall give all notices required by the said acts, 

laws etc. and pay all fees payable to such authorities and allow for those contingencies, cost of restorations 

etc. and all other fees payable to the local authorities. 

 

Water and sewerage charges for execution of the work shall be payable by the Contractor directly to the 

local bodies under intimation to the Department. In case Such charges are not paid by the contractor, the 

same shall recovered from the Bill for remittance or if already remitted to the local bodies. 

 

12.0 Tendered rates are inclusive of all taxes and levies payable under the respective States. 

 

12.1 Rates quoted shall be inclusive of the Sales Tax/Turn over tax levitable by the State Governments on the 

transfer of property in goods involved in the execution of works contract and nothing extra will be payable 

on that account.   

 

13.0 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to 

bye-laws and specifications of the municipal body/corporation where CPWD specifications are not 

applicable.  The work of water supply, internal sanitary installations, drainage etc. shall be carried out as 

per local Municipal Corporation or such local body bye-laws.  The contractor shall get the materials 

(fixtures/fittings) tested by the Municipal body/Corporation authorities wherever required at his own cost 

and after completion of work shall produce necessary completion certificates from such authorities. 

 

13.1 The contractor shall comply with proper and legal orders and directions of the local or public authority or 

municipality and abide by the rules and regulations and pay all fees and charges which he may be liable. 

 

The contractor shall give a performance test of the entire installation(s) as per standing specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for the 

test. 

 

The tenderer should not quote unnecessary conditions contradicting the general conditions and particular 

specifications given in this tender, as such conditions apart from being not agreed to, can lead to rejection 

of the tender. 

 

14 BRIEF WORDING OF ITEMS: 

 

14.1 For the purpose of recording measurements and preparing running account bills, the underlined portions of 

the nomenclature of items included in the Schedule of Quantities shall be adopted as the abbreviated 

nomenclature of the particular item.  The abbreviated nomenclature shall be taken to cover all the materials 

and operations as per the complete nomenclature of the relevant item in the agreement and relevant 

specifications.  In the case of items for which abbreviated nomenclature is not indicated in the Schedule of 

Quantities, the full nomenclature shall be reproduced while recording measurements and preparing the 

bills. 

Also following abbreviations may be adopted. 

  (A) P/L  for   : Providing and Laying 

 

  (B) P/F for               :          Providing and Fixing.  

 

  (C) C.C. for   :          Cement Concrete. 

 

  (D) C.M. for   :          Cement Mortar. 

 

14.2 In case of extra items of work for which brief wording is not provided in the agreement, the full 

nomenclature of the item shall be reproduced in the measurement books and bill forms of running bills. 

 

14.3 The full nomenclature of the items shall be adopted in preparing abstract of final bill in the measurement 

books and also in the forms for final bills. 
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14.4 The tenderer should not quote unnecessary conditions contradicting the general conditions and particular 

specifications given in this tender, and such conditions apart from being not agreed to, can lead to 

rejections of the tender. 

 

15  The components of materials, labour and P.O.L. as indicated in para 3 of the sub-clause 10 (CC) have been 

predetermined as below: 

 

  a) Materials  75 percent. 

 

  b) Labour   25 percent 

 

  c) D.P.G.L.  Nil percent 

      -------------- 

   Total   100 percent 

      -------------- 

16 GUARANTEE FOR WATER PROOFING TREATMENT 

Five years guarantee in prescribed perform attached must be given by the contractor for the water 

proofing treatment.  In addition 10% (ten percent) of the cost of these items would be retained as 

guarantee to watch the performance of the work executed.  However, half of this amount 

(withheld) would be released after two monsoon seasons after the date of completion of the work, 

if the performance of the waterproofing works is satisfactory.  The remaining withheld amount 

can be released after completion of five monsoon seasons after the date of completion of work, if 

performance of the waterproofing work is satisfactory. If any defect is noticed during the 

guarantee period, it should be rectified by the contractor within seven days and, if not attended to, 

the same shall be got done by other agency at the risk and cost of the contractor.  In any case the 

guaranteeing firms during the guarantee period should inspect and examine the treatment once in 

every year and make good any defect observed.  However, the security deposit can be released in 

full, if bank guarantee of equivalent amount for five (5) years is produced and deposited with the 

department. 

 
17. ISSUE OF CEMENT 

17.1 The contractor shall construct separate godowns for storage of O.P.C and P.P.C at site with weather proof 

roof and walls and the contractor will not claim anything extra on this account. Cement bags shall be 

stacked and stored as per  CPWD specifications.  Each godown shall be provided with a single door with 

two locks.  The keys of one lock shall remain with CPWD Junior Engineer in charge of the work and that 

of the other lock shall remain with the authorised agent of the contractor at the site of the work so that 

cement is removed from the godown according to daily requirements with the knowledge of both the 

parties. 

 

17.2   No cement will be issued for factory made items and those items not manufactured at site.  

 

17.3 For all kinds of RCC works only O.P.C shall be allowed to be used.  However, P.P.C may be used for 

work other than RCC as per the directions of the Engineer-in-charge. 

 

17.4 The day to day receipts and issue account shall be maintained by the J.E in-charge  and signed daily by the 

contractor or his authorized agent.  Separate cement consumption account shall be maintained for water 

proofing works. 

 

17.5 Separate cement registers showing the receipt and issue of O.P.C & P.P.C shall be maintained at site. 

 

17.6 The contractor shall be fully responsible for the safe custody of the material issued to him even though the 

materials are stored under double lock system. 

 



25 

 

 

 

                  C – Nil, I – Nil, O - Nil                                                                              AE (P) / EE 

17.7  Materials brought by the contractors. The contractors shall have to deposit the approved paints of required 

colour and shade and as per actual requirements of the work to be done, with the Engineer-in-Charge at his 

departmental stores at the site of work. 

 

17.8  The paints will be issued to the contractor from time to time according to his requirements for the work in 

the same manner as the issue of materials stipulated to be issued departmentally. 

 

17.9   Similar procedure shall be followed for water proofing compound.  The day to day receipt and issue 

quantity account of water proofing compound, paints etc. shall be maintained by the Junior Engineer and  

signed daily by the contractor or his authorized agent. 

 

17.10  Empty containers should not be removed without written permission of the Engineer-in-charge. 

 

18     Rate for every work to be done under this contract shall be for all lifts and leads, heights and depths, 

lengths and widths except when specially mentioned otherwise and nothing extra shall be paid in any 

account.            

 

19  Any damage to work resulting from rains or any other cause until the work is taken by the department after 

completion shall be made good by the contractor at his own cost. 

 

20  The contractor shall comply with the provision of any Govt. related to the work and to the regulations and 

laws of any local authorities. The contractor shall give all notices required by the said laws, acts etc. and 

pay all fees payable to each authorities and allow for encroachments, cost of restorations etc. and other 

fees payable to the local authorities. 

 

21   The tank fittings and accessories shall conform to the local by-laws and specifications.  The contractor 

shall engage licensed plumber for the work and get the work materials tested by the local authorities 

wherever required at his own cost.  The work of water supply, internal sanitary installations and drainage 

etc. shall be carried out as per local municipal corporation or such local body by-laws and contractor shall 

produce necessary completion certificate from such authorities after completion of the work.  Nothing 

extra shall be paid to the contractor for this.. 

 

22   The steel windows & ventilators shall be factory made and ISI marked. 

 

22.1 VARIATION  IN  CONSUMPTION  OF  MATERIALS 

The variation in consumption of material shall be governed as per CPWD specification and clauses of the 

contract (Clause 38) to the extent applicable.  The following specific clauses shall govern  the variation in 

consumption of pig lead. 

 

23        TESTING OF MATERIALS 

23.1 The contractor shall procure all the materials in advance so that there is sufficient time for testing and 

approving of the material and clearance of the same before use in work. 

 

23.2 The contractor’s rates for the items involving the use of materials shall be deemed to cover the cost of samples. 

The cost of packaging, sealing, transportation, loading, unloading etc. including testing charges shall be borne 

by the contractor. The testing should be carried out by Contractor through approved laboratories for testing as 

approved by ADG / SDG. 
 

23.3  The contractor shall make his own arrangements for obtaining electric connections, if required and make  

necessary payments directly to the department concerned. 

 

23.5  Any cement slurry if added over base surface (or for continuation of   concreting) for  bond, its cost shall 

be deemed to have been included in the respective items, unless  otherwise, explicitly stated and nothing 

extra shall be payable nor extra cement considered in the cement consumption on this account. 
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ADDITIONAL CONDITIONS 

 

1. The contractor shall assume all liability, financial or otherwise in connection with his contract and shall 

protect and indemnify the Engineer-in-Charge from any and all damages and claims that may arise on any 

account.  The contractor shall indemnify the Department against all claims in respect of patent rights, 

royalties, damages to adjacent buildings, roads or members of public in course of execution of work  or 

any other reason whatsoever and shall himself defend all actions arising from such claims and shall keep 

the department saved harmless and indemnified in all respect from such actions, costs and expenses. 

 

2. The nomenclature of the item given in the schedule of quantities gives in general the work content but is 

not exhaustive i.e. does not mention all the incidental works required to be carried out for complete 

execution of the item of work.  There may be several incidental works, which are not mentioned in the 

nomenclature of each item but will be necessary to complete the item in all respect.  All these incidental 

works which are not mentioned in item nomenclature but are necessary to complete the item shall be 

deemed to have been included in the rates quoted for various items in the schedule of quantities by the 

tenderer.  No adjustment of rates shall be made for any variation in quantum of incidental works with 

respect to drawings  and/or instructions of the Engineer-in-Charge, as deviation in any such elements of 

work which are incidental to the items of work or are necessary to complete such items in all respects.  

Nothing extra shall be payable on this account. 

 

3. All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication 

yard, offices for contractor, watch and ward, temporary structure for plants and machineries, water storage 

tanks, installation and consumption charges of  electricity/telephone/water, liaison works, protection 

works, barricading etc. during execution or any other activity which is necessary for execution of work in 

the opinion of Engineer-in-Charge, shall be deemed to be included in rates quoted for various items in the 

schedule of quantities, by the contractor.  Nothing extra shall be payable on these accounts. 

 

4. The rates quoted for various items in the schedule of quantities shall include cost of preliminary works like 

setting out the lines, alignment of various services, establishing temporary bench marks, reference points 

etc. as per the drawings and directions of the Engineer-in-Charge. It shall also include making adjustments 

in layout,  if required as per site conditions and as directed by the Engineer-in-Charge. Nothing extra shall 

be payable on this account.  

 

5. Unless otherwise provided in the Schedule of Quantities, the rates tendered by the contractor shall be 

inclusive and shall apply to all heights, lifts, leads and depths and nothing extra shall be payable. 

 

6. The contractors are advised to inspect and examine the site and its  surroundings and satisfy themselves 

with the nature of site, the means of  access to the site, the constraints of space for stacking material / 

machinery, labour etc. they require, if any, weather conditions at site, general  ground / subsoil conditions 

etc. or any other circumstances which may affect or influence their tenders.  No claim, whatsoever, shall 

be entertained from the contractor, on the plea that the information supplied by the department is 

insufficient or is at variance with the actual site conditions. 

 

7. The contractor shall keep himself fully informed of all acts and laws of the Central & State Governments, 

all orders, decrees of bodies, tribunals having any jurisdiction or authority which in any manner affect 

those engaged or employed and any thing related to carrying out the work. All the bye-laws laid down by 

CIDCO / NMMC and any other local bodies while executing the work shall be adhered to. All taxes / 

levies payable to local bodies shall be borne by the contractor. The contractor shall arrange to give all 

notices required by any authority and to pay to such authority all the fees that may have to be paid for 

execution of the work. All traffic restrictions notified by the local authorities shall also be adhered to by 

the contractor.  He shall protect and indemnify the Department and its officials & employees  against any 

claim or liability arising out of violations of any such laws, ordiances, orders, decree, whether by himself 

or by his employees or his authorised representatives.  Nothing extra shall be payable on these accounts. 
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8. All care shall be taken by the contractor, as not to damage any other  adjacent existing property or other 

services permanent or temporary, running in the plot. If any damage is carried, the same shall be made 

good by the contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge.  Also the 

contractor shall use such methodology and equipment so as to cause minimum environmental pollution of 

any kind during construction to have minimum construction time and minimum hindrance to users in the 

plot and to the occupants in the campus etc.  Nothing extra shall be payable on this account. 

 

9. The contractor shall maintain in good condition all work till the completion of entire work allotted to him.  

The contractor is to be held responsible for and to make good all injuries, damages and repairs, rendered 

necessary by fire, rain, traffic, floods or other causes.  Engineer-in-Charge shall not be held responsible for 

any claims for injuries to person/workmen or for structural damage to existing property happening from 

any neglect, default, want of proper care or misconduct on the part of the contractor or of any other of his 

authorised  representatives in his employment during the execution of the work.  The compensation, if any 

shall be paid directly to the department/authority / persons concerned, by the contractor at his own cost. 

 

10. Arrangement of temporary water and electricity and telephone connection  required, by him, shall be made 

by the contractor at his own cost and also necessary permissions directly from relevant departments shall 

be obtained by him under intimation to the Department.  Also  all initial and running charges, and security 

deposit, if any,  in this regard shall be borne by him.  The contractor shall abide by all the rules/ bye laws 

applicable in this regard  and he shall be solely responsible for any penalty on account of violation of any 

of the rules / bye-laws in this regard.  

 

11. The contractor shall be responsible for maintenance and watch and ward of the complete installation and 

meter and shall also be responsible for any pilferage, theft, damage, penalty etc. in this regard. The 

contractor shall indemnify the department against any claim arising out of pilferage / theft, damage, 

penalty etc. whatsoever on this account. Security deposit for the work shall be released only after the 

clearance is obtained from the local authorities from whom temporary electrical / water / telephone 

connection have been obtained by the contractor.   

 

12. The department shall in no way be responsible for either any delay in getting electric and / or water and / 

or telephone connections for carrying out the work or not getting connection at all and no claim 

whatsoever on this account shall be entertained from the contractor. Also contingency arrangement of 

stand-bye water and electric supply shall be made by the contractor for smooth progress of the work on 

account of power failure or disconnection for any reason whatsoever it may be. No claim of any kind 

whatsoever shall be entertained on this account from the contractor. Nothing extra shall be payable on this 

account. 

 

13. All incidental charges of any kind including cartage, storage, wastage and safe custody of material etc. 

shall be borne by the contractor and no claim whatsoever shall be entertained on this account. 

 

14. The contractor shall make available, on request from the Department, for record, copies of challan, cash   

memos, receipts and other and certificates, if any, vouchers towards the quantity and   quality of various 

materials procured and the same shall be kept in record. These shall also provide information on the name 

of the manufacturer, manufacturer’s product identification, manufacturers instructions, warning, date of 

manufacturing,   test certificates from manufacturers for the product for each consignment delivered at site, 

shelf life, if any, for the department to ensure that the  material have been procured from the  approved 

source and of the approved quality, as directed by the Engineer-in-Charge.  

 

15. The contractor shall depute Site Engineer & skilled workers as required for the  work. Necessary 

protective and safety equipment’s shall be provided to them by the contractor at his own cost and used at 

site. 

 

16. The contractor shall display all permissions, licenses, registration   certificates, bar charts, other statements 

etc under various labour laws and  other regulations   applicable to the works, at site office. 
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17. The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other 

alignment, the level and correctness of every part of the work and shall rectify effectively any errors or 

imperfections therein. Such rectifications shall be carried out by the contractor at his own cost to the entire 

satisfaction of the Engineer-in-Charge. 

 

18. The approval by the Engineer-in-Charge of the setting out  of the alignment of  services / pipe lines by the 

contractor shall not relieve the contractor of any of  his   responsibilities and obligation to rectify the error/ 

defect, if any, which may be found at any stage during the progress of the work or after the completion of 

the work. 

 

19. The contractor shall prepare an integrated programme chart for the execution of work, showing clearly all 

activities from the start to completion, and submit the same for approval of the Engineer-in-Charge, within 

fifteen days of the award of the contract. The submission for approval by the Engineer-in-charge shall not 

absolve or relieve the contractor of any of his duties or responsibilities under the contract to complete the 

whole work within the prescribed / stipulated time for the contract. This is without prejudice to the right of 

the Engineer-in-Charge to take action against contractor as per terms and conditions of the agreement.  

 

20. The contractor shall at his own risk and cost make all arrangements and shall provide all such facilities the 

Engineer-in-Charge may require for collecting, preparing, forwarding the required number of samples for 

testing and for analysis as per the frequency of test stipulated in the contract specifications or as considered 

necessary by the Engineer-in-Charge, at such time and to such places, as directed by the Engineer-in-

Charge. Nothing extra shall be payable for the above and including cost of materials to be tested. 

 

21. The contractor or his authorized representative shall associate in collection, preparation, forwarding and 

testing of such samples. In case he or his authorized representative is not present or does not associate 

himself, the result of such tests and consequences thereon shall be binding on the contractor .The 

contractor or his authorized representative shall remain in contact with the Engineer – in – Charge or his 

authorized representative associated for all such operations. No extra payment or claim whatsoever shall 

be entertained on this account. 

 

 

22. The Contractor at his own expense shall supply all materials, Labour for preparing and testing samples as 

required by the Engineer-in-Charge . The testing shall be carried out in the presence of the representative 

of the  Engineer- in- Charge. All material shall be got tested in an independent laboratory as approved by 

the Engineer-in-Charge. 

 

23. The contractor shall construct suitable godowns / sheds as per specification of work for storing the 

materials safe against damage due to sun, rain, dampness, fire, theft etc. He shall also employ necessary 

watch and establishment for the purpose. 

 

24. The day today receipts and issue accounts of cement shall be maintained by the Engineer-in-Charge and 

signed daily by the contractor or his authorized agent.  

             

25. EXISTING SERVICES : 

 

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and  similar services encountered , 

if any ,  in the course of the execution of the   work shall  be protected / maintained against the damage by 

the contractor at  his own  expense. The contractor shall not store materials or otherwise  occupy any  part 

of the site in a manner likely to hinder the operation of such  services. Also  the contractor shall not have 

any claim of any kind  in case of any delay on account of the removal of trees or shifting, directing, 

raising,  removing telegraph,  telephone or electric lines(over head or under ground )   water and sewer 

lines   and other structures etc, if any  which may come in  the way of  work. Nothing extra shall be 

payable on these accounts. Also any loss of time on this account, shall have to be made up by generating 

additional resources etc.  
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26. SECURITY & TRAFFIC ARRANGEMENTS 

 

In event of any restriction being imposed by the Security Staff of CPWD or RAF, OR the client 

Department, OR traffic or any other authority having control over the project, on the working or movement 

of labour, materials, the contractor shall strictly follow all such restrictions or instructions issued regarding 

the same and nothing extra shall be payable to the contractor on account of such restrictions or 

instructions. The loss of time on this account if any, shall have to be made up by generating additional 

resources etc. 

 

General security restrictions are given as under : 

 

The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as 

approved by Competent authorities. 

The contractor shall inform in advance, if required, the truck registration numbers ownership of the trucks, 

names and addresses of the drivers for necessary action by the security agency. 

As and when there will be security requirements, certain additional restrictions can be imposed as per the 

requirement of the situation. 

No claim whatsoever will be entertained by the department on account of any restriction that can be 

imposed as per the requirement of the situation. 

 

The contractor shall ensure the stability of the excavation so that the surrounding ground and all adjoining 

structures and plants will be safe against settlement, subsidence, and damage and that there is no risk of 

injury to any personnel. 

 

27. PREVENTION OF NUISANCE AND POLLUTION : 

 

The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 

owners, tenants or occupants in the client Department campus and to the public in general and to prevent 

any damage to such properties and any pollution. He shall make good at his own cost and to the entire 

satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage works or public or 

private property whatsoever caused due to the execution of the work or by traffic brought thereon by the 

contractor. All waste or superfluous materials shall be cleaned away by the contractor without any 

reservations entirely to the satisfaction of the Engineer in charge. 

 

28. Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as 

possible is caused to the occupants / users of adjoining buildings.  No claim what so ever on account of site 

constraints mentioned above or any other site constraints not specifically stated here, shall be entertained 

from the contractor.  Therefore, the contractors are advised to visit site and get first hand information of 

site constraints.  Accordingly, they should quote their tenders.  Nothing extra shall be payable on this 

account. 

 

29. No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. However, 

reasonable quantity may be permitted for storage, subject to the compliance of all rules / instructions 

issued by the relevant authorities and as per the direction of Engineer -in- Charge in this regard. 

 

30. No Waiving of Legal Rights and Powers: 

The Engineer-in-Charge shall not be precluded or stopped from taking any  measurements, and framing of 

estimates or detaining any certificates made either  before or after the completion and acceptance of the 

work and payment, from  showing the true amount and character of the works performed and materials  

furnished by the contractor and from showing that any such measurements,  estimates or certificates untrue 

or incorrectly made and that Engineer-in-charge shall not be precluded or stopped from recovering from 

the contractor such  damages as it may be sustained by reasons of his failure to comply with the terms   and 

conditions of the contract. 
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31. The contractor shall take into account the element of wastage/wastages those are likely to be there in all 

elements of the work and quote his    price, taking that into account.  The contractor shall study all the 

items  from the point of view of wastage / wastages, which are likely to take place.   

 

32. The contractor shall ensure that at no point of time there should be any hindrance to the other construction 

activities giving on in the Campus. Therefore, he shall sequence his construction activity in different 

stretches accordingly. Nothing extra shall be payable on this account.  

 
33. No stacking of malba / debris shall be allowed at site. The material / malba created shall be disposed 

off immediately after its generation or as directed by Engineer in Charge. No extra cost shall be 

claimed by contractor for this reason. 

 

34. The transportation of Labour / Supervisors / Engineers / Manager as engaged by Contractor 

responsibility of Contractor. No extra Cost shall be claimed by Contractor for this reason. 

 

35. All mandatory health checkups, tests, vaccinations as directed by Govt. Bodies for the Labour / 

Supervisors / Engineers / Manager shall be carried out by the Contractor as per existing rules. No 

extra cost shall be claimed by Contractor for this reason. 

 

36. If any complaint regarding to cleanliness is observed by the Engineer in Charge received or his 

authorized representative, an additional recovery of Rs. 2000/- per complaint per day shall be done 

from the bills of the contractor. 

 

37. The payment to the personnel shall be paid on or before 7th of the Every month invariably. The 

delay of payment to the personnel engaged will attract a penalty of Rs 300/- per person engaged per 

day after 7th of successive month. 

 

38. The payment shall be made in to the Bank Accounts of the Staff Employed and proof has to be 

submitted to the Engineer-in-charge / the wages may be disbursed in the presence of JE CPWD.  

 

39. The minimum wages shall be paid as given below: 

Agency shall make payment to staff engaged by him not less than the Minimum Wage Act in force/ the 

wages as detailed below whichever is more. The minimum amounts detailed below shall be inclusive of 

the employee contribution towards EPF and ESI at the rates in force from time to time. 

a) For Highly skilled person minimum wages to be paid as per Govt. Orders from time to time.  

b) For Semi Skilled person minimum wages to be paid as per Govt. Orders from time to time. 

c) For Multi Tasking Staff person minimum wages to be paid as per Govt. Orders from time to time.  

 

40. The Contractor shall be instructed to execute the work as per site availability 
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SPECIAL CONDITIONS (REPAIR WORK) 

 

1 The Special Repair work has to be carried out in a multi-storied building (occupied residential building / 

an occupied non -residential building) with occupants and the contractors shall quote his rates after 

studying site conditions. 

 

1.1    They are advised to inspect and examine the site and its surroundings and satisfy   themselves with the 

nature of the site, the means of access to the site, the constraints of accommodation and want of space, they 

require, if any or any other circumstances which may affect or influence their tenders as the work is to be 

carried out in occupied buildings. 

 

2   All bye-laws laid down by BMC and any other local bodies while executing the work shall be adhered to. 

All taxes / levies payable to BMC and other local bodies shall be borne by the contractor. All traffic 

restrictions notified by local authorities shall be adhered to. Nothing extra on these account shall be 

payable on these accounts. 

 

3 Being a repair work all precautions, as not to damage the property, shall be taken by the contractor. If any 

damage is done to any structure etc., the same shall be made good by the contractor at his own cost and to 

the entire satisfaction of Engineer -in-Charge. 

 

4 The required dismantling works shall not be carried out on Monday to Friday 10:00 AM to 6 PM hence, 

dismantling should be scheduled accordingly so as to complete the project within the mentioned timelines. 

 

5 SCAFFOLDING SYSTEM:  

 

All the scaffolding work required for the execution of work, either internal or external shall be provided by 

the contractor, nothing extra shall be payable on this account.  It shall be provided strictly with double 

scaffolding system with all the accessories etc., with adjustable suitable working platforms to access the 

area to be repaired safely and with ease for surface preparation, application of repairs, inspection etc.  It 

shall be able to take all incidental loads. It should also cater to the safety features for workmen. It shall be 

stiffened with bracings, runners, connection with the building etc. It shall be ensured that no damage is 

caused to the building due to scaffolding. Inadvertent damages caused, if any, shall be made good by the 

contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge. 

  

6 PROTECTIVE FABRIC SCREENS: 

 

Protective Fabric screening shall be provided in at least 3 layers with the first 2 layers facing the working 

designed with rope / netting of sufficient strength to prevent dismantled / working materials from front 

breaching the screen layers. The 3rd layer shall be of green dust barrier type to ensure adequate dust 

control. This 3rd layer should be kept in non-torn from throughout the progress of work. Nothing extra shall 

be payable on this account. It shall be provided by properly stitching the screen, having adequate lappings 

on sides to prevent any rubbish from falling outside while demolishing, dismantling, guniting, plastering 

etc. and to protect passers -by from  the falling debris. Screen material shall be fixed by suitable means to 

the frames of scaffolding etc.   and it is to be ensured that sagging of screen does not hinder the repair 

process. 

 

The contractor shall maintain the protective screen in acceptable working conditions for the entire duration 

of the repair work as required by the Engineer-in-Charge.  All the windows, ventilators, RCC jalis and 

openings shall be suitably covered and protected, in advance so as not to cause any damage while doing 

the repair work. If any damage is caused or glass panes are broken, these shall be made good by the 

contractor at his own cost and to the entire satisfaction of Engineer-in-Charge. 
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7  TEMPORARY BARRICADING: 

 

Proper temporary barricading and safety net on ground, shall be carried out by the contractor to physically 

define the boundaries of the site of repair / construction activity, for restricted entry of only those involved 

with the work and to prevent any accidents, but with minimum inconvenience to the residents / occupants. 

Nothing extra shall be payable on this account. 

 

8 FALSE WORK: 

 

The false work required to be carried out to facilitate repair work shall be provided by the contractor and 

nothing extra shall be payable on this account. Before structural repair is carried out, the structural member 

to be repaired should be relieved of stresses and strains and for this the self load and imposed load over the 

structural members being repaired should be suitably transferred to the false work and adjoining existing 

structural members safely taking into account the capacity of the false work and also of the adjoining 

structural members. Also sequence of fixing and removal of false work including safe load transfer should 

be pre - decided and followed. 

 

False work shall be strong enough to withstand all the dead and live loads and forces / impacts caused by 

dismantling, chipping, ramming, vibration of concrete and other incidental loads imposed over it including 

that of working platform, workers and personnel etc. during and after repair work.  It shall be made 

sufficiently rigid by using adequate ties and braces etc. Deshuttering and removal of false work should be 

done after the lapse of specified time and re-propping done,  if required,  after de -shuttering, as approved 

by the Engineer-in-Charge.  

 

 

False work shall be carried out using steel tubular sections with extension pieces or with steel built up 

sections to ensure relief to structural members from stresses. No timber ballies etc. shall be used.   

 

The columns to be repaired shall be supported for full height of the building, to relieve its axial load 

through its adjoining intersecting beams and / or slabs etc. all floor levels. This shall be done even if only 

one storey length out of many storey lengths of the same column has been identified for structural repairs. 

The loads relieved are required to be transferred directly through props and supports on to the building 

foundation system or to the firm ground. Under no circumstances, the column load above this storey 

should be transferred by transfer through adjoining upper or lower intersecting beams alone. 

 

The beams to be repaired shall be relieved of stresses and strains by suitably supporting the RCC slabs 

which are contributing load to that beam.  To avoid over stressing of any existing flexural members 

receiving the transferred load of the distressed beam, the steel props and supports shall be taken and 

continued to the firm ground. For upper storeys the steel props shall be taken at least two storeys below or 

as directed by the  Engineer-in-Charge.    

 

The RCC slabs to be repaired shall be relieved from stresses by prop and support and simultaneously care 

to be taken to avoid its collapse during the repair process. However, supports should preferably be, not 

spare than 1.2 m X 1.2m. To avoid over stressing of existing flexural members receiving load of the 

distressed RCC slab, the steel props and supports provided shall be taken and continued to the firm ground 

or at least two slabs below or as directed by the Engineer-in-Charge. 

 

9 All warning boards and displays, such as REPAIR WORK IN PROGRESS, KEEP AWAY FROM 

BUILDING, NO PARKING etc. along with sufficient supervisory staff on ground shall be provided by the 

contractor, wherever required. Nothing extra shall be payable on this account. 

 

10 Water and electricity shall be arranged by the contractor at his own cost. Nothing extra shall be payable on 

this account. 
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11   The site of work shall be always kept neat and clean due to constraints of working space in and around 

buildings. To avoid nuisance to the occupants, all building rubbish / unserviceable materials shall be 

periodically removed from the premises to the approved municipal grounds and all necessary permissions 

in this regard have to be obtained by the contractor from the Municipal Authorities. Nothing extra shall be 

payable on this account. 

 

12 Since the work is to be carried out in the occupied buildings, proper sequencing as regards dismantling of 

sanitary pipes, GI pipes, toilets etc. shall be done so as to cause minimum in- convenience to the occupants 

besides taking care of the constraint of keeping the system functional during repairs by making temporary 

arrangements, as required. Nothing extra shall be payable on this account. 

 

13  The area of dismantling / guniting / replastering / repairing as per relevant items etc. given in the tender 

may have to be got done in patches, at different heights / levels also, for which nothing extra shall be 

payable. 

 

14  Lifting of materials such as cement, sand, wooden planks etc. through the building lifts is prohibited. No 

mixing or off loading etc. of mortar / cement concrete etc. over the open terrace / flooring shall be 

permitted. Arrangements as deemed fit shall be made by the contractor for mixing / lifting / off loading all 

materials etc. at no extra cost. 

 

15 PRODUCT DELIVERY, STORAGE AND HANDLING: 

 

15.1  The contractor shall construct storage space for Chemicals and other materials to ensure that the storage 

conditions are as recommended by the manufauctures. 

 

15.2  All the materials shall be procured and delivered in sealed containers with labels legible and intact. 

 

15.3  All the chemicals (polymers, rusticide, epoxy, water proofing compound etc.) shall be procured in 

convenient packs, say 20 litres (Kgs.) capacity packing only or as approved by the Engineer-in-Charge, 

and not in bigger capacity containers, say 200 litre (Kgs.)drums.   

 

15.4  All required material shall be got approved, procured and deposited with the departmental supervisory 

staff. The materials will be kept in joint custody of the contractor and the department. The watch and ward 

of such material shall, however, remain to be the responsibility of the contractor and no claim, whatsoever, 

on this account shall be entertained.  Different containers of each chemical shall be serially numbered on 

packing and also consumed in that order. Day to Day account of receipt, issue and balance will be 

regulated by the Department and proper account shall be maintained at site of work in the prescribed form 

as per standard practice. 

 

15.5     All the chemicals shall be procured by the contractor directly from the manufacturer or  their authorized 

dealers and copies of challans / cash memos towards the quantity of various chemicals procured shall be 

made available by the contractor to the Deptt. and the same shall be kept in record. The Name of 

manufaturers, manufacturer’s product identification, manufacturer’s mixing instructions, warning for 

handling and toxicity and date of manufacturing and shelf life shall be clearly and legibly mentioned on 

the  labels of the each container. 

 

15.6  The contractor shall submit for the chemicals pocured, manufacturer’s and / or authorized dealer’s 

certificate regarding supplying and verifying conformance to the material specification, as specified. 

 

15.7  All filled containers shall be handled in safe manner and in a way to avoid breaking container seals.  

 

15.8  Empty containers of the chemicals should not be removed from site till the completion of work and shall 

be removed only with the written approval of the  Engineer-in-Charge. 

 

15.9     All arrangement for measuring, dosing  and mixing of material / chemicals at site has to be made by the 

contractor. Nothing extra shall be payable on this account.  
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15.10   Contractor shall suitably advise his site Engineer and all the workers as regard safe handling of chemicals. 

Necessary protective and safety equipments in form of hand gloves, goggles etc. shall be provided by the 

contractor at no extra cost  and also used at site. 

 

15.11  All incidental charges of any kind including cartage, storage and wastage and safe custody of material etc. 

shall be brone by the contractor and no claim,  whatsoever,  shall be entertained on this account. 

 

16.0 VARIATION IN CONSUMPTION OF EMULSIFIED ACRYLIC POLYMER. 

 

16.1   The theoretical consumption of the emulsified Acrylic polymer shall be as per the item description. For 

any variation between the actual consumption of acrylic polymer and theoretical consumption. Whether 

the variation is on higher side or lower side, the cost of polymer shall be recovered from the contractor @ 

Rs. 195 Per kg. 

 

17.0    CREDIT FOR DISMANTLED MATERIAL: 

 

17.1   The contractor shall take away all the serviceable and unserviceable dismantled material, by way of 

purchase, on as is where is basis. The credit to the department will be effected corresponding to the 

quantities being paid under the respective dismantling items. 

 

18. Rate of double scaffolding, protective fabric screen and safety net is included in the item. Nothing extra 

shall be payable on this account.  
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PARTICULAR SPECIFICATIONS FOR REPAIR WORK 

 

1.0  Adequate care should be taken by the contractor while dismantling, chiselling, demolishing work, drilling 

etc. that impact/ vibrations are minimum for considerations of structural safety and also for in-convenience  

caused to the users of the building. Rates shall cover cost of all inputs of material, labour, T&P etc. 

involved all the operations in the work. 

 

2.0      Dismantling and repair work of any type like plaster, flooring, concrete, RCC, Brick work, GI / CI pipes, 

water proofing etc. shall be for all heights and all levels unless specifically mentioned in the item and no 

claim for extra cost shall be entertained on this account. 

 

3.0     Sequence of strengthening work shall be as under: 

(a) Strengthening of beams of first floor and columns from top of grade beams / foundations upto 

middle of second floor.  

(b)   Strengthening of beams of second floor and column from middle of second floor to middle of third 

floor. 

(c)   Strengthening of beams of fourth floor and terrace beams and columns from middle of the fourth 

floor upto terrace level. 

(d)   Strengthening of beams of third floor and columns from middle of third floor to middle of fourth 

floor. 

Gunited Repaired Structural members shall be allowed to attain atleast 7 days strength before any 

load is transferred to that member. 

 

4.0   For removal of all type of loose / delaminated / damaged / weak cement plaster from the surface of 

masonry or concrete, a cut normal to the surface all along the boundaries,  in regular shape,  shall be made 

not to exceed plaster thickness. Then plaster shall be removed completely to expose the parent masonry or 

concrete surface so as not to have any traces of such plaster left. For brick work, the joints have be 

properly raked and cleaned as per CPWD Specifications.  

 

5.0   CHIPPING / DISMANTLING OF UNSOUND / WEAK CONCRETE:  

 

5.1   The Chipping of unsound work / concrete / delaminated layer of guinting etc. shall be done by chipping( 

after properly supporting the member with false works), in regular shape, with sides parallel or normal to 

the direction of the reinforcement. The chipping shall be done minimum 50 mm beyond the perimeter of 

the spall. For a single spall, the repair area should have a minimum width of 100 mm in any direction.  If a 

number of spalls are closely located to each other, these should be included in a single area marked for 

repair. The cut shall be made normal to the surface of member.  The minimum depth of cut should be 12 

mm. 

 

5.2         Adequate care is to be taken not to cut the reinforcement steel and a cover meter could be used to estimate 

the depth of cover, for which nothing extra shall be paid. 

 

Chipping should be done upto the required depth as decided by the Engineer-in- Charge to produce sound 

concrete surface to a near uniform depth for the repair areas. 

 

5.4   Dimensions of area chipped off for RCC slabs, beams, columns etc. shall be measured in centimeters after 

the chipping / dismantling operation is completed.  The area of the chipped / exposed RCC surface shall be 

measured in sq. m correct to second place of decimal.  

 

For the RCC members to be completely dismantled, pre-measurement of the dimensions of RCC member 

to be dismantled shall be recorded before taking up the dismantling operation and volume of concrete 

dismantled shall be worked out in cubic metres correct to second place of decimal 

 

5.5   Removal of concrete should begin at the interior of the repair areas and progress   towards the boundaries. 

All edges and cavities shall be square shouldered. 
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6.   CUTTING OF EXISTING REINFORCEMENT:      

 

6.1  The existing reinforcement bars to be cut shall be identified and approved for cutting by the Engineer-in -

Charge. 

 

6.2  The reinforcement shall be carefully cut without causing excessive vibrations or damaging the structure 

and the recovered reinforcement should be straightened, cleaned of concrete by wire brush scrapped and 

stacked properly with in a lead of 50 metres as directed by the Engineer-in-Charge. 

 

7.0  CLEANING OF EXISTING REINFORCEMENT AND PASSIVATING ITS SURFACE:  

 

7.1  Before re -casting / jacketing of members or repairs by plastering to member with polymer modified 

mortar, the reinforcement has to be cleaned properly, as specified. 

 

7.2  The rust has to be removed from the surface of the reinforcement manually using chisels, wire brush, 

emery paper etc. and then by sand blasting wherever possible and as directed by Engineer-in-Charge at no 

extra cost, till the steel surface is cleared of all rust that could be removed manually or mechanically. 

 

7.3  Then rusticide or Alkaline chemical rust remover, as approved by the Engineer-in Charge shall be applied 

with brush over the reinforcement surface thoroughly along the full length of rusted reinforcement. After 

24 hours of its application the surface shall be cleaned with wire brush and all loose particles removed. It 

should then be washed clean, with water, thoroughly and allowed to dry. 

 

7.4       Rates shall include cost of all materials, labour, T&P etc. involved in all the operations. 

 

8.0         ADDITIONAL REINFORCEMENT BARS:          

 

For introducing additional reinforcement bars for new structural connections or supplementing additional 

steel area to the existing RCC member, the cross sectional area (diametre and no. of bars) and length 

required shall be approved by the Engineer-in-Charge. Also the depth of embeddment of reinforcement bar 

shall be approved by the Engineer-in-Charge. The holes of specified diameter and depth have to be power 

drilled in RCC. The drilled hole in dry state has to be cleaned with round brush and by blowing air through 

a tube inserted in the hole and connected to hand operated blower. 

 

Then epoxy is to be injected from foil pack with help of epoxy dispenser and epoxy cartridge holder and 

disposable PVC mixing nozzle inserted inside the drilled hole to fill it from bottom of hole and upwards. 

Then the reinforcement bar is to be inserted and allowed to remain undisturbed for minimum 24 hours and 

allow epoxy adhesive to be air cured. 

 

Rates shall include cost of all inputs of material, labour and T&P etc. involved in all the operations except 

the cost of reinforcement. 

 

9.0        SHEAR KEYS: 

Shear keys to be provided for structural connection of applied repair material with the substrate / parent 

surface for transfer of forces occuring at the interface, shall also be provided in similar manner as in para 

8.0 above. The shear key bars cut and bend to the required shape shall be embedded in parent concrete to a 

minimum depth of 50 mm. Rates shall include cost of all materials, labour and T & P etc. involved in all 

the operations. 

 

10.0   CLEANING OF EXPOSED RCC / CONCRETE SURFACE, INSERTING NIPPLES AND  

INJECTION GROUTING  

 

10.1  The final chipped off concrete surface and exposed reinforcement, if any, of the affected structural member 

should be cleaned off all loose and foreign materials  by free air blast and then with water and allow it to 

dry. 
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10.2  For the honey combed portion of the concrete or cracked concrete, drill holes at   least 18 mm in diameter 

and depth upto 50 mm or half the member thickness whichever is less, at the required spacing, as directed 

by the Engineer-in-Charge.  

 

10.3     For cracked surface, open up cracks by making V notch or groove of size 12 mm x 12 mm as directed by 

the Engineer-in-Charge. 

 

10.4     Remove coarse debris and dust in opened up cracks and drilled holes by blowing air with hand operated 

blow out pump. Concrete surface required to be grouted shall be free from all loose and unsound material. 

The prepared surface should be clear of dust which could obstruct free flow of grout material and also 

impede its bonding with concrete surface. Saturate the concrete in vicinity of crack / honey combed 

concrete surface with water (but without excess water) only if the cementitious / polymer admixed grout is 

to be injected. 

 

10.5   Insert 12 mm diametre specified injection nipples in holes drilled along cracked lines or in honey combed 

area of concrete and fix them by sealing on its sides with  or polymer  modified mortar, as directed by the 

Engineer-in-charge. 

 

10.6    Seal the crack or the honey combed surface between the nipples by means of epoxy mortar or polymer 

modified mortar, as approved by the Engineer-in-charge. The polymer used shall be of approved grade and 

polymer modified mortar shall be applied as per specifications mentioned separately for polymer modified 

mortar. The polymer modified mortar shall be moist cured for 3 days and allowed to gain strength before 

actual grouting commences. 

 

10.7  To inject grout in nipples, the cementitious grout shall be prepared from cement (OPC –43 grade), sand 

(sharp, washed well graded generally conforming to Zone IV of IS : 383) and water conforming of IS: 456 

mixed in specified proportions as  directed by the Engineer-in-Charge. 

 

10.8  The emulsified acrylic polymer shall be as specified and shall conform to Manufacturer’s specification. 

The physical and mechanical properties of    polymers shall conform to manufacturer’s specification. One 

test shall be carried out mandatory for every lot of acrylic polymer supplied at site, before use in the  work. 

 

10.9  The grouting equipment shall be capable of supplying mixing, stirring and pumping grout to the 

satisfaction of Engineer-in-charge. It shall have capacity to inject grout at a pressure upto 7 kg / sq. cm 

measured at grout connections. It shall be capable of mixing and pumping the cement sand grout 1:2 (1 

cement : 2 sand)   with  water  cement ratio ranging from 0.5 to 1.0 

 

10.10  Wherever epoxy is to be used, the surface of the concrete shall be dried with air blast, before grouting or 

applying epoxy. 

 

10.11  The cementitious grout in proportion as directed by the Engineer-in-Charge shall be prepared. It should be 

lump free of creamy consistency, thoroughly blended and shall be continuously stirred to keep the cement 

particles in suspension to retain uniform consistency till grout is injected. 

 

10.12  In case of vertical cracks the injection shall be started at the lowest nipple and continued until the injected 

grout begins to flow out at the next higher nipple. The first nipple shall then be closed and injection 

continued from second until grout flows out at the third and so on. The process shall be repeated until the 

whole surface is treated. As soon as the system is cured, the nipples shall be suitably cut. 

 

10.12   In case of honey combed concrete, each grout hole shall be grouted individually. The sequence of injection 

shall be as per the directions of the Engineer-in-Charge. 

 

10.13  The measurement of grout material shall be on the basis of only the weight of cement consumed in kg.  
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10.14   Pre measurements of the quantities of such grouting materials brought at site and  balance quantities 

remaining at the end of grouting application shall be recorded  separately, which will determine the 

quantity of grout material actually injected.   Adequate care is to be taken by the contractor as not to waste 

the grout. The quantity which can be consumed immediately within the prescribed time only shall be 

prepared in batches. 

 

10.15  The quantity of grout material wasted, discarded, hardened shall not qualify for payment and shall be 

recorded for deduction at the end of each operation. 

 

11  BONDING COAT:  

 

Bonding coat is required to be applied for adhesion of applied repair concrete or mortar to the parent 

concrete. For this, the surface should be thoroughly cleaned by brushes and by blowing air from hand 

operated pump. The surface shall then be saturated with water ( but without excess water). 

 

The components of bonding coat shall be weigh batched and mixed in specific proportions, in a clean 

container, as directed by the Engineer-in-Charge. They should then be blended to a uniform and 

homogeneous mixture, lump free and of creamy consistency. 

 

The specified bond coat should be applied by stiff nylon bristle brush. The bonding material should be 

worked well onto the concrete surface of the parent concrete including reinforcement surface ensuring that 

no pinholes are visible. The polymer modified bonding cement slurry shall be applied to a thickness not 

more than 2 mm. A  second coat shall be applied within 15 to 20 minutes of application of the first coat at  

right angles to the first coat to ensure complete coverage and absence of pin holes. (Area of exposed RCC 

unit shall be measured in sq.m correct to two decimal places for the purpose of payment). 

 

Pre fabricated shuttering shall then be erected immediately.  Fresh concrete / mortar shall be placed 

/applied while the bond coat is still tacky and well within pot - life / setting period. If  adhesive cures to the 

extent of loosing its tack or has set before  concrete / mortar is placed / applied, the same shall be removed 

or slightly abraded and another  coat of adhesive /  bond coat shall have to be applied by the contractor at  

his own cost. 

 

Freshly placed concrete shall be thoroughly consolidated to ensure full bonding of the fresh concrete with 

the parent concrete. If there is a failure of bond of fresh concrete / plaster with parent concrete surface and 

it sounds hollow on tapping, the repair work shall be dismantled and redone by the contractor at his own 

cost and to the entire satisfaction of the Engineer-in-Charge. CPWD Specifications for manufacture and 

Placing and curing of concrete shall, in general, be followed unless specified otherwise.  

 

12   POLYMER MODIFIED MORTAR:   

 

Polymer modified mortar shall conform to the item description given in the BOQ and the method of 

application & quality control shall be as per the manufacturer’s specifications. The requisite number of test 

specimens of mortar shall be cast and tested.  One test for the polymer modified mortar shall have to be 

mandatory carried out for every 500 sqm of plaster or part there of, in general.  

 

Pre measurement of dimensions of plaster patches shall be measured correct to a centimetre and area 

worked out in sqm correct to two decimal places. 
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LIST  OF APPROVED MATERIALS AND BRANDED & SPECILISED AGENCIES 

LIST OF PREFFERED MAKES 

 

Note : 

 

1. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific 

material or engaging any of the specialized agencies. The Contractor shall make a detailed submittal with 

catalogues and highlighted proposed specifications, as well as full details of the works proposed to be 

executed by the specialized agency, as specified. 

 

2. Wherever applicable, the Engineer-in-charge may approve any material equivalent to that specified in the 

tender subject to proof being offered by the Contractor for equivalence to his satisfaction. 

 

3. Unless otherwise specified, the brand / make of the material as specified in the particular specifications and in 

the list of approved materials attached in the tender, shall only be used in the work. 

 

1 AAC  Blocks Birla Aerocon, Ultratech, Siporex, Ecolite, Go Green 

2 Acoustic Insulation U P Twiga, Lloyd Insulation, Saint Gobain, Knauf, Anutone 

3 Adhesive For AAC  Block Ultratech, Ardex Ferrous Endura, Sika, Pidilite. 

4 Adhesive For Tiles (Is: 15477 : 

2004) 

Sika, Pidilite, Cico, Fosrock, Homesure, Alccotech 

5 Adhesive For Glass, metal and 

ceramics bonding   

Sika, Pidilite, Astral (Bondtite) , Cico, Fosrock  

6 Anchor / Ss Stone Cladding Clamps 

/ Dash Fasteners 

Hilti, Fischer, Anchor, Cannon. Bosch 

7 Aluminum Door / Window Fittings Classic, Define, Bhoruka, Jyothi, Sigma, Ebco. 

8 Aluminium Composite Panel Aludecor, Eurobond, Alstrong, Alucobond, Alstone 

9 Aluminium Extrusion Sections  Jindal, Hindalco, Indal (Use Of Domal/Superior/Heavier 

Sections Only. Engineer-In-Charge May Relax This 

Condition As Per Work Requirement). 

10 All Types Of Silicone Dow Corning, Basf, GE, Wacker, Astral(Resibond] 

11 Anodizing  Lakshmi Anodisers, Aura Architectural Coatings,  Alufin, 

Bhoruka 

12 Automatic Sliding Door Operating 

System 

Dorma, Ozone, Cosyst Devices or Equivalent 

13 Backer Rod Supreme Industries, Norton, Bow, Aastha 

14 Bamboo Wood Flooring EPITOME, ESES Bio Wealth Pvt Ltd. 

15 Carpet Tiles & Rolls Welspun Group, Roya, SMJ, Shaw 

16 Calcium Silicate False Ceiling Tiles Hilux, Aerolite, Diomond, Anutone, Armstrong, Saint 

Gobain Gyproc, Hunter Douglas  

17 Centifugally Cast (Spun) Iron Pipes 

And Fittings [IS:3989:2009] 

Neco, SKF, Kapilansh, Rpmf 

18 Centifugally Cast Iron Hubless 

Pipes Pipes And Fittings 

[IS:15905:2011] 

Neco, SKF, Kapilansh, Rpmf 

19 Centifugally Cast Iron socket and 

spigot spun pressure pipes and 

Fittings [ IS:1536:2023] 

Neco, SKF, KDUPl, Rpmf 

20 Cast Iron & Ductile Iron Manhole 

Covers, Frames & Gratings [ 

IS:1726:1991& BS EN 124] 

Neco, SKF, Kapilansh, Rpmf 

21 Cement   ACC, Ultra Tech, J. P. Cement, Vikram, Shree Cement, Birla 

Shakati, Dalmia Cement, Cement Corporation of India 
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22 Cement Primer Nerolac, Berger, BP White Of Berger, Decoprime Wt Of 

Asian Paints, White Primer Of Ici Dulux 

23 Ceramic Tiles, Pressed Ceramic 

Tiles (IS: 15622:2017) 

RAK, Kajaria, H & R Johnson, Somany, Nitco, Orient Bell, 

Vitero 

24 Concrete Blocks ( Is: 2572 : 2005) Conwood, Gurjari, Hindustan, Lok Group, Sai Block, Ved 

Pmc Ltd 

25 Composite / Italian Marble Nitco, Classic Marble, Euro, Asian 

26 Sand Stone, Lime Stone , Granite 

[IS: 3622:1977, IS 3204: 1978 and 

IS 14223: 2023 

Classic Marble, Euro, Asian, Stone Shippers 

27 CPVC Pipes & Fittings Astral, Birla Hil, Supreme, Finolex, Prince, AKG, Sudhakar, 

Jain Plumbing, Kisan,Vigor 

28 CP Brass Water Supply Faucets 

(Fittings) Superior Range 

Jaquar, Kohler, Roca, Marc, Grohe 

29 CP Brass Water Supply Faucets 

(Fittings) Normal Range 

Hindware, Jaquar, Parryware Prima(ISI Marked), Cera, Ess-

Ess,  Marc, Kohler, Roca 

30 Copper alloy single taps, 

Combination tap assemblies. Stop 

valves and single lever mixers for 

water services  

[Varieties Covered: Copper alloy 

fancy single tap-Bib Cock, Pillar 

Cock, Single Stop valve, Concealed 

stop valve, all of size 15 mm ), -IS 

8931:2021 

Jaquar, Ess-Ess,  Marc, Astral, Coronet, Topsan,  (ISI mark 

only) 

31 Crystalline Water Proofing 

Compound (Is : 2645 : 2003) 

Fosroc  Crystalline, Dr. Fixit Crystalline,  Sika Crystalline, 

Asian Paints Crystalline Quart, BASF, Cico, Ardex Endura 

32 D I Pipes & Fittings Electrosteel, Jindal, Tata Ductura, Sripipes (Lenco) 

33 Door Stopper / Indicator Bolt / 

Push Plate 

Dorma, KICH, Hafele, Magnum 

34 Epdm Gaskets Amee Rubber Industries Pvt. Ltd. , Bohra Rubber, Anand 

Nvh, Roop Polymer, Osaka. 

35 Epoxy Flooring Asian Paints, Fosroc, Bostik, Ardex, Pidilite 

36 False Ceilings & Sections Aerolite, Anutone, Knauf, USG Boral, Hunter Douglas, Saint 

Gobain, Diamond 

37 Fire Retardant Paint Jotun, Promat, Dulux, Akzonobel, Asian Paints 

38 Fire Smoke Seal Hilti, Promate Fire, Atroflame, Raven 

39 Fire Rated Hardware Dorma, Ingersolrand, Dorset, Backers Fs, Geze, Bhawani 

Fire, ASES     . 

40 Fire Rated Glass Saintgobain, Promate Fire,  Schott, Pilkinton, Bhawani Fire      

41 Flush Door Shutters (Wooden) (IS : 

2202 : 1983) 

Jain Doors, Kenwood, Anchor, Kutty, Greenply, National, 

Jayna, Samrat, Mayurply, Duroply, Century, Kalpataru, 

Ramaply, Airolam, REDMOND, Vibrant Door Craft , 

Archidply (Note: Only Isi Marked Flush Doors Shutters To 

Be Used) 

42 Float Glass Mirror  Modiguard, Saint Gobain, Asahi, Sisecam (old brand -Hng) 

43 Float Glass [ IS 14900:2018] Saint Gobain, Asahi Glass, Emirates Glass, Guardian Glass, 

Sisecam (old brand -Hng) , Pilkinton Glass 

44 FRD  Frame& Shutters  Kenwood, Anchor, Kutty, Bhawani Fire.      

45 Furniture (Readymade) Godrej, Durian, Nilkamal, Featherlite, Adarsh 
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46 Fire doors and Assembly 

[Varieties of doors: Fire Rated 

Metal , Fire rated Hinged Wooden 

doors and  Glazed door [ IS : 3614 : 

2021] 

Jain Doors, Godrej, Navair, Promat, Bhawani Fire, Supreme 

metwood, REDMOND, Pacific, Vibrant Door Craft 

47 Galvanization Jenco Group, Sadhana Engineering Corporation Of Steelite 

Engineering Ltd. 

48 G.I.Pipes And Fittings Sail, Zenith, Tata, Jindal(Hissar), Prakash Surya 

49 Glass Mosaic Tiles Bisazza, Italia, Coral, Mridul, Birla, Jk Cement, Pavitpalladio 

50 Glass Processor (For Safety Glass 

Etc.) 

Saint Gobain, Asahi Glass, Emirates Glass, Guardian Glass 

(Sunguard), Sejal, Glasstech, Fuso, Fg, Gsc, Nsd, Schott. 

51 Glass Door Hardware Dorma, Kich, Hefele, Ozone, Geze, Dorset,  

52 Glass Fiber Strand Saint Gobain, Nippon Electric Glass Co. Ltd, Sterlite  

53 Grouts Ardex Endura, Ferrous Crete, Myk Arment, Basf, Fosrock, 

Pidilite, Saint Gobain 

54 Gypsum Board / Glass Reinforced 

Gypsum Tile For False Ceiling 

Saint Gobain Gyproc India, Usg Boral Board, Armstorng, 

Diamond  

55 HDPE Pipes [ Water Suplly-IS: 

4984: 2016, Sewerage and 

Industrial Chemicals-IS: 

14333:2022]  

Reliance, Jainpipes, Oriplast, Supreme,  Sy-Aron, Sudhakar, 

Jain Plumbing, Kisan 

56 High Density (HDF), Prelaminated 

Board 

Pergo, Greenply, Alstone, Ecoste, Echon, Archidpanel 

57 Hydraulic Door Closer, Floor 

Spring 

Hardwyn, Dorma, Godrej, Everite, Dorset, Hafele, Hetich, 

Kich 

58 Hydrophobic Coating Dupont, Dow Corning, Evercrete, Aquamix 

59 Hot Press Moulded Thermosetting 

Glass Fibre Reinforced Polyester 

Resin (Grp) Sectional (Smc Tank) 

Water Storage Tanks: Capacity 

Range:-1000 L To 1200000 L (Is 

14399 (Part-1 &Part-2):1996 

Sovisy, Sintex, Amitex, Neerco  

60 Intumescent Strips    Promat, Pemko, Intumex, Astroflame      

61 Laminates (IS 2046:1995) Formica, Merino, Greenlam, Century, Archidlam, Kitply, 

Samrat,  Sunmica, Decolam, Asislam, Airolam,  

62 Low Relaxation Prestressing 

Strands  

Tata , Usha Martin, Dp Wires 

63 Locks & Latches Godrej, Dorset, Hefele, Yale, Link 

64 Masking Tape 3M, Sun, Wonder Tape, Roop Polymer 

65 Metal False Ceiling  Armstrong, Hunter Douglas, Royal Kraft, Interarch, Mcra 

66 Metallic / Steel Fire Door Shakti, Promat Navair, Fire, Godrej, Kenwood, Bhavani 

Fire., ASES 

67 Melamine Polish 1. Asian Paints: Melamine Gold   2. Pidilite Industries: 

Wudfin 3.  Dulux; Timbertone 

68 HDPE Membrane Water Proofing 

System For Basement 

Basf, Ferrous Crete, Shalimar, Pidilite, Ardex Endura, Myk 

Arments, Asian Paints 

69 Micro Concrete Asian Paints, Fosroc, Sika 

70 NP2 Class, R.C.C. Pipes Jain Spun Pipe, K. K. Spun Pipe, The Indian Hume Pipe Co. 

Ltd., Patel Hume Pipes 

71 Rotational Moulded PVC water 

Tanks (IS : 12701:1996) 

Sintex, Plasto, Lotus, Astral , Sudhakar (ISI Marked) 

72 Paver Blocks / Tactile Tile Vyara, Super, Johnson 
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73 PVC / WPC Kitchen Cabinets & 

Cupboards 

Rajshree, Alstone, Ecoste 

74 Prelaminated Particle Board 

Exterior Grade 

Gvk Novapan, Marino, Kitply, Tesa, Ecoboard, Archidply, 

Century, Greenlam, Action Tesa, Greenlam. 

75 Pre Mixed Cement Sand Mortar  Pure, Walplast, Ultratech, Asian Paints, Acc 

76 Acrylic Smooth Exterior Paint 1. Apex Suprema of Asian Paint  

2. Weathercoat Glow of Berger 

3. Dulux Professional Weathershield Prima E-900 of Dulux 

4. Excel Super of Nerolac  

77 Premium Acrylic Smooth Exterior 

Paint 

1. Apex Ultima Suprema Of Asian Paint 

2. Wc Longlife Flexo Of Berger  

3. Dulux Professional Weathershield Prima E-1000 of 

Dulux  

4. Xl Total Of Nerolac, Weather Coat All Guard Of Berger 

78 Acrylic Emulsion Interior Paint 1. Apcolite Suprema  Of Asian Paint 

2. Bison Emulsion Of Berger  

3. Dulux Promise Smart Choice    Of  Dulux 

4. Nerolac Beauty Of Nerolac  

79 Premium Acrylic Emulsion Interior 

Paint 

1. Apcolite Suprema Premium Of Asian Paint 

2. Rangoli Tot Care Of Berger 

3. Dulux Professional Interior A-900  Of  Dulux   

4. Nerolac Beauty Gold Premium  Of Nerolac 

80 Epoxy Primer 1. Protectomastic Rpl  Of Berger 

2. Interseal 670Hs  Of  Dulux 

3. Neromastic 400   Of Nerolac 

81 Epoxy Paint 1. Epoxy 2 Pk Finish Of Asian Paint 

2. Epilux 155 Enamel Of Berger   

3. Interthane 990  Of  Dulux 

4. Neropoxy 5055 Finish  Of Nerolac 

82 Aliphatic Pu Paint 1. Bergerthane Pu Finish  Of Berger 

2. Interthane 990  Of  Dulux 

3. Nerothane Pu Emamel Of Nerolac  

83 Steel Primer Red Oxide Zinc 

Chromate  

1. Truecare High Perfomance  Of Asian Paint 

2. Bp Pro- Zinc Yellow Of Berger  

3. Dulux Red Oxide Metal Primer  Of  Dulux 

4. Red Oxide Primer  Of Nerolac 

84 Synthetic Enamel Paint 1. Apcolite Premium Gloss Enamel Of Asian Paint 

2. Luxol Hi Gloss  Of Berger  

3. Dulux Professional Premium Enamel  Of  Dulux  

4. Nerolac Guddy Synthatic Enemal (Nse)  Of Nerolac 

85 Polycorbonate Sheet Lexan, MG Polyplast, GE Silicons, Polygal India, DPI 

Daylighting, Coxwell, Palram 

86 PPR Pipes Sfmc, Prince, Kpt Pipes, Supreme 

87 Plasticizer, Admixture, Super 

Plasticizer, Curing Compounds. 

Sika, Fosroc, Basf, Sunanda Chemicals Lts, Rofe / Dr. Fixit 

(Pidlite Industries), Cico, Ardex Endura (Balendura), Asian 

Paints 

88 PVC Door Frames And Shutters Rajshri, Plastiwood, Sintex, Accura, Duroplast, Kaka 

89 PVC Flooring LG Hausys, Armstrong, Gerflor, Responsive Industries 

90 PVDF Coating Aura Architectural Coatings, M. J. Coaters Pvt. Ltd., S P 

Architectural Coatings Pvt Ltd., Ameco 

91 Oriented Unplasticized Polyvinyl 

Chloride (PVC-O) Pipes for Water 

Supply  [IS: 16647:2017] 

Kisan, bhartiwaters,  ChemFab Alkalies, Ocean Water Tech  
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92 Ready Made Gypsum Plaster Ferrous Crete, Ultratech, Gyproc  

93 Ready Mix Concrete Skyway, A.C.C., Ultra Tech, Lafarge,RMC Ready Mix , 

Godrej, Aparna 

94 Reinforcement Steel (Tmt Fe 

500D) (Crs Steel) 

Sail, Tata Steel, Rinl, Jindal Steel & Power Ltd.(Jsol), Jsw 

Steel Ltd. 

95 Reflective Soft Coated / Low E 

Glass  

Saint Gobain, Asahi Glass, Emirates Glass, Guardian Glass, 

Glaverbel 

96 Rolling Shutters & Grills Standard, Swastik, Shubdhwar 

97 Rock Wool/ Glass Wool Vetrotex Industries Pvt. Ltd., Up Twiga, Rock Wool India 

Ltd. Dow Coring, Lloyd Insulation 

98 S. F. R. C. Covers K. K. Spun Pipe, Jain Spun Pipe,   S. S. Industries, Pragati 

99 Spider Patch Fitting, For Curtain 

Glazing 

Dorma, Hafele, Kich, Ozone, Saint Gobain (Model: Sevax) 

100 Structural Steel, MS ERW Pipes & 

Tubes 

(IS: 1239-Part-I-2004, Is: 4923-

2017, IS: 1161-2014, IS: 3601-

2006, Is: 9295-1983, Is: 3589-2001, 

Is 277-2018]  

Tata Steel, Sail, Rinl,  JTL, Jindal, Mpl Steel Pipes, APL 

Apollo 

101 S.S Butt Hinges (IS : 12817:2020)  Prayag, Ozone, Dorma, Kich, Hafele,  

102 Stainless Steel Screws Kundan, Alloy Ltd., Gkw, Nettlefold, Atul Fastener. 

103 S.S Bolts, Washers, Nuts Kundan, Pooja, Atul Hilti 

104 S. S. Handles, S.S Tower bolt, S.S 

Sliding door bolt (IS: 15833:2009, 

IS 15834: 2020)  

Dorma, Kich, Hafele, Dorset,  

105 S.S Friction Hinges Hetich, Hafele, Ebco, Roto 

106 Stainless Steel Pipes For Railing Made From Salem Steel, Jindal Or Sail Sheet. 

107 S S Press Fit Pipes & Fittings J - Press Or Equivalent 

108 Sanitary Wares  Kohler, Roca, Cera, Hindware, Parryware, Astral 

109 S. S. Sink (IS : 13983:1994) Neelkanth, Nirali, Navkar, Jindal, Futura, Cera, Diamond, 

Hindware, Joyna, AMC 

110 SWR Pipes & Fittings Birla Hil, AKG, Supreme, Astral, Finolex, Prince, Sudhakar, 

Jain Plumbing, Kisan, Vigor 

111 Structural Wall Plastic Pipes & 

Fittings for Non-Pr. Drainage and 

Sewerage  

Supreme, Astral, Finolex, Prince,  Jain Plumbing 

112 Thermal Insulation Treatment Pidilite, Basf, Rock India 

113 Textured Exterier Paint Asian Paints, Spectrum Paints, Heritage, Ici Dulux, Nerolac, 

Berger Ultratech Paints 

114 Timber Door, Window and 

Ventilator Frame. 

Deccan Doors, REDMOND, Mahavir Wood Industries, 

Shreeji Woodcraft Pvt. Ltd. 

115 Toilet Modular Cubicals Merino By Besco , Matrix Cubicle System, Jaguar 

116 UPVC Pipes And Fittings Supreme, Astral, Flow Guard, Finolex, Prince, Birla Hil, 

AKG, Sudhakar, Jain Plumbing, Kisan, Vigor 

117 UPVC-U Screen And Casing Pipes 

For Bore/Tubewell [Is 12818: 

2010] 

Supreme, Astral, Flow Guard, Finolex, Prince, AKG 

118 UPVC Pipes For Use Of 

Underground Drainage & Sewerage 

Systems [IS 15328: 2003] 

Supreme, Astral, Flow Guard, Finolex, Prince, AKG, 

Sudhakar, Kisan 

119 uPVC Doors, Door Frames And 

Windows [ IS 17953:2023] 

Duroplast, LG India, Aluplast, Profile India, Rehau, Okotech, 

Fenasta, Wintech, Sudhakar, Yashpoly 
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120 Valves Zoloto, Leader, Kirloskar, Arco,  Gm, Audco, 

121 Veneers Anchorply, Archid, Kitply, Green Ply, Century, Marino,  

Mayur Ply, Duroply, Durian. Nipponply. 

122 Vitrified Tiles Agl, Rak, Kajaria, H & R Johnson, Somany, Nitco, Orient 

Bell, Ambani Tiles. 

123 White Cement J.K., Birla 

124 Water Proof, Commercial & Fire 

Retardent Plywood, Veneered 

Decorative Plywood, and Block 

Boards [ IS 1328:1996, IS 303 

:1989, IS: 710:2010, IS: 1659:2004, 

IS : 4990:2024, IS 5509;2021) 

Anchor, Archidply, Kitply, Green Ply, Century, Mayurply, 

Jayna, Samrat, Duroply, Regency, Kalpataru, Nipponply , 

Ramaply, Airolam, Durian,  

125 Wooden Adhesive Pidilite, 3M, Dunlop 

126 Wooden Flooring Welspun, Action Tesa, Armstrong, Durafloor, Pergo, 

Greenlam 

127 Wood Plastic Composite (Wpc) 

Flooring 

Ego, Ebaco, Hem Interior (Wpc Deck) 

128 Wood Primer Ici Dulux, Asiam Paints (Wood Primer-White / Pink), Berger 

Paints, Nerolac.  

129 White Cement Based Putty Mr. Putty, Birla Wall Care, J K White, Asian, Berger, Ardex 

Endura 

130 Waterproofing Compound Pidilite: Lw +, Asian Paints: Smart Care Vitalia, Fosroc: 

Complast 421, Sika: Sikacim, Struco Excel, Cico, Myk 

Arment, Basf India Ltd., Astral (Trubuild) 

131 Waterproofing For Toilets & Wet 

Areas 

Fosroc: Brush Bond, Cico: Tapecrete, Dr. Fixit; Pidifine 2K, 

Sika: Nito Bond, Asian Paints: Damp Block 2K, Sunanda, 

Perma, Basf, Ardex Endura. 

132 Work Chairs (IS 17631:2022) Adarsh, GeeKen, Wipro 

133 Zincalume/Galvalume/Metalume 

Profile Sheet  

Tata Blue Scope, Pennar, Cril, Colorshine Signature , (Color 

Roof India Ltd). 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF PREMIUM ACRYLIC SMOOTH EXTERIOR PAINT / ACRYLIC 

ELASTOMETRIC  DECORATIVE EXTERIOR WATERPROOF COAT WORKS. 

 

 This agreement made this ------------------- day of --------------- ------Two thousand and ----------------- 

between ------------------- son of --------------------- of ---------------------------------------------------------- (hereinafter 

called the Guarantor of the part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other 

Part) 

 

 WHERAS THIS AGREEMENT is supplementary to a contract (hereinafter called for Contract) dated -----

-------- and made between the GUARANTOR of the one part and the GOVERNMENT of the other part, hereby 

the Contractor interalia, under took that the acrylic painting / Acrylic elastomeric decorative exterior waterproof 

coat work done on building will remain non flaking and uniform colouring without patches. 

          AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said Acrylic 

painting will remain non flaking and uniform colouring without patches for 05 (Five) years from the date of 

completion of work. 

 NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will remain non flaking and 

uniform colouring without patches and the minimum guarantee period of such painting shall be 05 (Five) years to 

be reckoned form the date of the completion of work. 

 Provided that the guarantor will not be responsible for damage caused due to earthquake or misuse of 

buildings or alteration and for such purpose. The decision of the Engineer-in-Charge with regard to cause of 

damage shall be final and binding. 

 During this period of guarantee the guarantor shall make good all defects to the satisfaction of the 

Engineer-in-Charge at his cost and shall commence the work for such rectification within seven days from the date 

of issue of henotice from the Engineer-in-Charge calling upon him to rectify the defects failing which the work 

shall be got done by the Department by some other contractor at the GUARANTOR’S Cost and risk. The decision 

of the Engineer-in-Charge as to the cost, payable by the guarantor shall be final and binding. 

 That if the guarantor fails to make good the defects or commits breach there under then the guarantor will 

indemnify the principal and his successors against all loss, damage cost, expenses or otherwise which may be 

incurred by him by reasons of any default on the part of GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by the Government and 

the decision of the Engineer-in-Charge will be final and binding on both the parties. 

 

 An amount equivalent to 2% of relevant item from Schedule of Quantity (Civil) will be deducted from Bills as 

security (in addition to security deposit @2.5% to be deducted from gross bill amount) and the same will be 

refunded after 05 (Five) years from the date of completion of work. 

 

 IN WITNESS WHEROF these presents have been executed by the obligator ---------------------- and by ----

------------------- and for and on behalf of the PRESEDENT OF INDIA on the day, month and year first above 

written. 

 

 SIGNED sealed and Delivered by (OBLIGATOR) in the presence of  

1. 

 

2. 

 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA 

BY 

 

In the presence of 

1. 

 

2. 



46 

 

 

 

                  C – Nil, I – Nil, O - Nil                                                                              AE (P) / EE 

 

 

GUARANTEE TO BE EXECUTED BY CONTRACTOR 

FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 

   

 This agreement made this _____________   day of _____________ Two Thousand _____________ 

between ____________ son of _____________ (hereinafter called the guaranter on one part) and President of India 

(hereinafter called Government on the other part).   

 

  WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated 

_____________ and made between the GUARANTER OF THE ONE part and the GOVERNMENT of the other 

part, where by the contractor, interalia, undertook to render to buildings and structures in the said contract recited 

completely water and leak proof. 

 

  AND WHEREAS THE GUARANTER agreed to give a guarantee to the effect that the said 

structures will remain water and leak - proof for FIVE YEARS from the date of giving the water proofing treatment. 

 

  NOW THE GUARANTER hereby guarantees that water proofing treatment given by him will 

render the structures completely leak - proof and the minimum life of such water proofing treatment shall be FIVE 

YEARS to be reckoned from the date after the maintenance period prescribed in the contract. 

 

  Provided that the guaranter will not be responsible for leakage caused by earthquakes or structural 

defects or misuse of roof or alterations and for such purpose : 

a)  misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and 

things of the same nature which might cause damage to the roof, 

b)  alteration shall mean construction of an additional storey or a part or construction adjoining to existing roof, 

where by water-proofing treatment is removed in parts : 

c)   the decision of the Engineer-in-Charge with regard to cause of leakage shall  be final. 

 

During  this period of guarantee the guaranter shall make good all defects and in  case of any defects being found, 

render the building water proof to the satisfaction of Engineer-in-Charge at his cost and shall commence the work 

for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling 

upon him to rectify the defects, failing which the work shall be got done by the Department by some other contractor 

at the GUARANTER’S cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 

Guaranter shall be final and binding. 

 

  That if Guaranter fails to execute the water proofing or commits breach thereunder, then the Guarantor 

will indemnify the principal and his successors against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of GUARANTER in performance and observance of this 

supplementary agreement. As to the amount of loss and / or damage and/or cost incurred by the Government, the 

decision of the Engineer-in-Charge will be final and binding of the parties. 

 

  IN WITNESS WHERE OF these presents have been executed by the obligor ______________ and 

by ______________ and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above 

written. 

 

  SIGNED, sealed and Delivered by (OBLIGOR) in the presence of  : 

1. ________________ 

 

2. ________________ 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA by ______________ in the presence of : 

1. ______________ 

 

2. ______________ 
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ANNEXURE-I 

On non judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 
 

Form of Performance guarantee /Bank guarantee bond 

 

   In consideration of the President of India (hereinafter called "The Government") having offered 

to accept the terms and conditions of the proposed agreement between 

…………………………..and………………………………………. (hereinafter called "the said contractor(s)" 

for the work (hereinafter called "the said agreement"} having agreed to production of an irrevocable Bank 

Guarantee for Rs…………… (Rupees…………………………. only) as a security/guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in the said 

agreement.  

 

1. We............. ………………….. (here in after referred to as the "Bank") hereby undertake to (indicate the 

name of the Bank) pay to the Government an amount not exceeding Rs  (Rupees……………………… 

only)  

 on demand by the Government.  

2. We ……………………………do hereby undertake to pay the amounts due and payable   (indicate the 

name of the Bank) under this Guarantee without any demur, merely on a  demand from the Government 

stating that the amount claimed is required to meet the  recoveries due or likely to be due from the said 

contractor(s). Any such demand made  on the Bank shall be conclusive as regards the amount due and 

payable by the Bank  under this Guarantee. However, our liability under this Guarantee shall be 

restricted to  an amount not exceeding Rs……………… (Rupees..... ……………………………. 

only).  

3.    We, the said Bank, further undertake to pay to the Government any money so demanded 

 notwithstanding any dispute or disputes raised by the contractor(s) in any suit or  proceeding 

pending before any Court or Tribunal relating thereto, our liability under this  present being absolute 

and unequivocal.  

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

thereunder, and the contractor(s) shall have no claim against us for making  such payment.  

4. We........................ ……. further agree that the Guarantee herein contained shall (indicate the name of the 

Bank) remain in full force and effect during the period that would be taken for the performance of the said 

agreement, and It shall continue to be  ........ enforceable till all the dues of the Government under or by 

virtue of the said agreement  ......... have been fully paid, and its claims satisfied or discharged, or till the 

Engineer-in-charge,  ...................... on behalf of the Government, certifies that the terms and conditions of 

the said  .......................................... agreement have been tully and properly carried out by the said 

contractor(s). and accordingly discharges this guarantee. 
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5. We.................... ………………… further agree with the Government that the Government. (indicate the 

name of the Bank) shall have the fullest liberty without our consent, and without effecting in any manner 

our Obligations hereunder, to vary any of the terms and conditions of the said agreement or to extend time 

of performance by the said contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Government against the said contractor(s), and to for bear or 

enforce any of the terms and conditions relating to the said agreement, and we shall not be relieved from 

our liability by reason of any such variation or extension being granted to the said contractor(s) or for any 

forbearance, act of omission on the part of the Government or any Indulgence by the Government to the 

said contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 

6.   This Guarantee will not be discharged due to the change in the constitution of the Bank or…….. the 

contractor(s).  

7.    We…………………………………Iastly undertake not to revoke this Guarantee except with (indicate the 

name of the Bank)   the previous consent of the Government in writing. 

8.   This Guarantee shall be valid up to unless extended on demand by the Government. Notwithstanding anything 

mentioned above, our liability against this Guarantee is restricted to Rs .................... 

(Rupees……………………………………………………….. only), and unless a claim in writing is lodged 

with us within six months of the date of  expiry or extended date of expiry of this Guarantee all our 

liabilities under this Guarantee shall stand discharged. 

 

Dated the…….  day of…………………………. 

 

 For……………………………………    (indicate the name of the Bank) 
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Name of work : External repairs and external painting of the Institute Main Building at 

AYJNISHD(D), Bandra Mumbai. SH. Balance Installation of chajja for external windows of 

Institute’s Main Building at AYJNISHD(D), Bandra(W), Mumbai. 

SCHEDULE OF QUANTITY 

 
Sl. 

No. 
Description Qty. Unit Rate Rate in words Amount 

1 Providing and fixing carbon steel 

galvanised (minimum coating 5 micron) 

dash fastener of 10 mm dia double 

threaded 6.8 grade (yield strength 480 

N/mm2), counter sunk head, comprising 

of 10 mm dia polyamide PA 6 grade 

sleeve, including drilling of hole in 

frame , concrete/ masonry, etc. as per 

direction of Engineer-in-charge.        
 Rupees One Hundred 

Ninety Four and Sixty 

One Paise  Only 

  

1.1 10 x 120 mm  1204.00 each 194.61 234310.00 

              

2 Providing and fixing stainless steel 

(Grade 304) railing made of Hollow 

tubes, channels, plates etc., including 

welding, grinding, buffing, polishing 

and making curvature (wherever 

required) and fitting the same with 

necessary stainless steel nuts and bolts 

complete, i/c fixing the railing with 

necessary accessories & stainless steel 

dash fasteners , stainless steel bolts etc., 

of required size, on the top of the floor 

or the side of waist slab with suitable 

arrangement as per approval of 

Engineer-incharge, (for payment 

purpose only weight of stainless steel 

members shall be considered excluding 

fixing accessories such as nuts, bolts, 

fasteners etc.).  420.00 kg 879.31 

 Rupees Eight Hundred 

Seventy Nine and 

Thirty One Paise  Only 369310.00 

              

3 Providing gola 75x75 mm in cement 

concrete 1:2:4 (1 cement : 2 coarse sand 

: 4 stone aggregate 10 mm and down 

gauge), including finishing with cement 

mortar 1:3 (1 cement : 3 fine sand) as 

per standard design :        
 Rupees Three Hundred 

Forty Seven and Thirty 

Eight Paise  Only 

  

3.1 In 75x75 mm deep chase 320.00 meter 347.38 111162.00 
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4 Providing and fixing aluminium work for 

doors, windows, ventilators and partitions 

with extruded built up standard tubular 

sections/appropriate Z sections and other 

sections of approved make conforming to 

IS: 733 and IS: 1285, fixing with dash 

fasteners of required dia and size, 

including necessary filling up the gaps at 

junctions, i.e. at top, bottom and sides 

with required EPDM rubber/neoprene 

gasket etc. Aluminium sections shall be 

smooth, rust free, straight, mitred and 

jointed mechanically wherever required 

including cleat angle, Aluminium snap 

beading for glazing / paneling, C.P. brass/ 

stainless steel screws, all complete as per 

architectural drawings and the directions 

of Engineer-in-charge. (Glazing, paneling 

and dash fasteners to be paid for 

separately) :        

 Rupees Five Hundred 

Sixty Three and Fifty 

Seven Paise  Only 

  

4.1 For fixed portion          

4.1.1 Anodised aluminium (anodised 

transparent or dyed to required shade 

according to IS: 1868, Minimum anodic 

coating of grade AC 15)  2200.00 kg 563.57 1239854.00 

              

5 Providing and fixing aluminium 

composite panel (ACP) sunshade in 

required/ approved shaped and approved 

metalic colour/shade made out of 4 mm 

thick aluminium composite panel material 

consisting of 3 mm thick LDPE mineral 

core sandwiched between two Aluminium 

sheets (each 0.5 mm thick) . Edges of 

ACP should be sealed with Weather 

sealent and tested by spraing water that all 

the joints are water tight as per 

Architectural drawing and direction of 

Engineer-in-charge.  (The aluminium 

/Stainless Steel/MS steel  frame work 

shall be paid for separately).  (The rate 

shall be inclusive of all screws, seal ridge, 

labour scaffolding, machinary for fixing & 

approved sealent wherever required etc. 

complete as per direction of Engineer-in-

charge.) 560.00 sqm 2992.32 

 Rupees Two Thousand 

Nine Hundred Ninety 

Two and Thirty Two 

Paise  Only 1675699.00 

              

        3630335.00 

 

 

 

         EXECUTIVE ENGINEER 

          MUMBAI - I 

         C. P. W. D., MUMBAI – 20. 


