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under Sub-Div.-II of PaWD-III, New Delhi, dg. 2026-27.
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184 and 218 at North Avenue).
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CPWD
CPWD-6 FOR e-TENDERING

Online Percentage Rate bids (CPWD-7) are invited on behalf of President of India on single bid system
from CPWD enlisted contractors of appropriate class in building category for the following work:-
Name of Work: Upgradation/Renovation to 164 MP’s Flats at North Avenue under Sub-
Div.-II of PaWD-III, New Delhi, dg. 2026-27. (SH: Upgradation/Renovation Work in Flat
No.140, 174, 184 and 218 at North Avenue).

The enlistment of the contractor should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The work is estimated to cost . 28,55,321/- This estimate, however, is given merely as a rough guide.
Agreement shall be drawn with the successful bidders on prescribed Form No. C.P.W.D.-7 which is
available as a Govt. of India Publication and also available on website www.eprocure.gov.in. Bidders
shall quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 45 Days from the date of start as defined in schedule
‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the phasing,
if any, indicated in the bid documents.

(1) The site for the work is available erthe-sitefor-the-worlkshall- be-made-avatable-inparts-as—speeified
below—-

The bid document consisting of plans, specifications, the schedule of quantities of the various types of
items to be executed and the set of terms and conditions of the c7ontract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or ww.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times or withdraw it
before last date and time of submission of bid as notified. No post-tender modification is allowed by the
tenderers except through negotiations, if required. In case, any tenderer does so, the tender will be
rejected and the tenderer will be debarred for future tendering in CPWD for two years by the concerned
enlisting authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-
enlisted contractor).

While submitting the revised bid, contractor can revise the percentage rate any number of times but
before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall
become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Banks (drawn in favour of Executive Engineer, Parliament Works Division-III,
CPWD, I P Bhawan, New Delhi) shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. EMD shall be made from the account of the bidder submitting the bid,
if issued from the account other than that of the bidder submitting the bid shall not be accepted. The
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. The EMD
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by the tender
inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or . 20 lac, whichever is less, shall have to be deposited in shape prescribed
above, and balance may be deposited in shape of Bank Guarantee of any Commercial Bank having
validity for a period of 90 days for single bid works and 180 days for two bid system or more from
the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
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The earnest money given by all the tenders except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the
successful bidder, which is earlier. However, in case of two/three bid system earnest money deposit
of bidder unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only along with physical EMD of the
scanned copy of EMD uploaded within a week physically in the office of tender opening authority.
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 05:30 PM on 03.08.2026.

The Bid submitted shall become invalid if:

(1) The bidders are found ineligible.

(i1) The bidder does not upload scanned copies of all the documents as stipulated in the bid
documents.

(i)  If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

In case of invalid bid as above, the bidder/s shall not be allowed to participate in the
retendering process of the work.

The contractor whose bid is accepted will be required to furnish performance guarantee as mentioned in

Schedule E and within the period specified in Schedule F. This Guarantee shall be in the form of

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from

any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to

deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with tender shall be returned
after receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be
required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC, BOCW Welfare Board, GST and Programme Chart
(Time and Progress) within the period specified in Schedule F.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstance which may influence or effect their bid. A bidders shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools and plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which stores, tools and plants etc., will be issued to him by the Government
and local conditions and other factors having a bearing on the execution of the work.
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The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any gazetted officer in the Central Public Works Department or in the Ministry
of Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for
a period of one year after his retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the contractor’s
service.

The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from the date of

opening of bids in case of single bid system and 75+Seventyfive)-daysfromthe-date—ofopeningof
technical-bids-in-ease-bids-are-invited—in2-or3-bid-system. Further:

(1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance
for the work is issued or not.

(1i1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

This Notice inviting Bid shall form a part of the contract document. The successful bidders/

contractors, on acceptance of his bid by the Accepting Authority, shall within 15 days from the

stipulated date of start of the work, sign the contract consisting of:-

The Notice inviting Bid all the documents including additional conditions, specifications and drawings,

if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at

the time of submission of bid and acceptance thereof together with any correspondence leading thereto.

Standard C.P.W.D Form -7 or other standard CPWD Form as applicable.

A new provision of Integrity Pact has been introduced in the GCC 2023 Maintenance Works. At the

time of submission of tender/bid, it shall be mandatory to sign the Pact by the bidder/contractor failing

which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload their

bids well in advance of last date of submission of tender. Any issue related to updating profile/uploading

tender can be resolved through the concerned Executive Engineer/Assistant Engineer (Phone No.

01123370180 e-mail id: eepawd3@yahoo.com) or ERP help line No.18001803286 or e-mail id

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any

issues till the last date of submission of bid in their own interest.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



Annexure 20A.13.1

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer, Parliament Works Division III, CPWD, [.P. Bhawan, New
Delhi invites on behalf of President of India, Online Percentage rate bids (CPWD-7) on single
bid system from CPWD enlisted contractors of appropriate class in building category for the
following work: -

SI. NIT No. Name of work & Location ° Last date & Date &
No. g . .§ tirpe .of time of
25 g _eé subrplgglon of opening
2E | S | £ | Blighilityand | e pig
| S | financial bids,
23| g | % | EMDand
g M S 2 other
R = | documents as
specified.
1. 128/2026- | Upgradation/Renovation to 164 MP’s , 03.08.2026 | 03.08.2026
27/PaWD-III/| Flats at North Avenue under Sub-Div.-1I i o Up to at
Delhi of PaWD-III, New Delhi, dg. 2026-27. | > | S | z| 05:00PM | 05:30 PM
(SH: Upgradation/Renovation Work in = = qu
Flat No.140, 174, 184 and 218 at North | & wo|
Avenue). v

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and is in possession of all the documents required.
Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

Bidders are advised to keep visiting the above mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respect including updates thereof, if any. An incomplete application may be liable for rejection.
But the bid can only be submitted after depositing of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as
Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or Fixed Deposit
Receipts or/and Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt
for deposition of original EMD to division office of any Executive Engineer (including NIT
issuing EE/AE), CPWD and other documents as specified.

The intending bidder is required to update his profile on new e-tender website
https://etender.cpwd.gov.in. Information on updation of profiles is available on CPWD
website  https://www.cpwd.gov.in  vide circular https: //www.cpwd.gov.in/
WriteReadData/other_cir/50798.pdf.

Copy of enlistment order and other documents as specified in the tender documents for eligibility
shall be scanned and uploaded to the e-tendering website within the period of bid submission.
However, certified copy of all the scanned and uploaded document as specified in tender
documents shall be submitted by the lowest bidder within a week physically in the office tender
opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders, who
has submitted the documents as per terms of the NIT.
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The intending bidder must have valid Class-III digital signature. The bidder need to downloading
eMsigner on his system and successfully install it. The process for downloading and installing is
available in the ‘downloads’ section of the etender website https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote percentage above or below or at par for civil work as well as
electrical portion in template (Abstract sheet). The column meant for quoting percentage in figures
appears in pink colour and the moment percentage is entered, it turns sky blue. However, if a
tenderer does not quote any percentage above/below on the total amount of the tender or any
section/sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

List of Document to be scanned and uploaded within the period of bid submission:

Banker‘s Cheque of a Commercial Bank or Account Payee Demand Draft of a
Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or Insurance
Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank against EMD and EMD shall be made from the account of the bidder
submitting the bid, if issued from the account other than that of the bidder submitting the
bid shall not be accepted.

Copy of Enlistment Order of CPWD Contractor in appropriate class of composite
category.

Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (Including NIT issuing EE/AE), CPWD.

Copy of G.S.T Registration Certificate.

Copy of Certificate of ERP Training through any of the CPWD Regional Training
Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or
through any other special training arranged by ERP unit at CPWD Headquarter.

Executive Engineer

Assistant Engineer (P) Parliament Works Division-III,
Parliament Works Division-III, CPWD, New Delhi
CPWD, New Delhi (Office Tel. No.: 23370180)

(e-mail ID: eepawd3@yahoo.com)
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20A. 13 Information and Instruction for Contractors for e-tendering
forming part of NIT and to be posted on website.

Information and instruction for Contractor will form part of NIT and to be
uploaded on ITI website.

The intending bidder must have Class-III digital signature to submit the bid.

The contractor can deposit original EMD either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period
of bid submission. The contractor shall obtain the receipt of EMD from the concerned
Executive Engineer (including NIT issuing EE/AE) in the prescribed format uploaded by
NIT issuing Executive Engineer. The bid document as uploaded can be viewed and
downloaded free of cost by anyone including intending bidder. But the bid can only be
submitted after uploading the mandatory scanned documents such as Banker‘s Cheque of
a Commercial Bank or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit
Receipt (FDR) of a Commercial Bank or Insurance Surety Bonds or Bank Guarantee (for
balance amount as prescribed) from a Commercial Bank towards EMD in favour of
respective Executive Engineer, copy of receipt of original EMD and other documents

specified in the press notice.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



20A. 14 Information and Instruction for Executive Engineer for e-tendering

1. The Executive Engineer of all divisions including NIT issuing Division/sub-division of CPWD
should receive the original EMD for tender of other division.
2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the

following prescribed format of receipt of deposition of original EMD along with NIT:-

Receipt of deposition of original EMD

(Receipt No............ F veteretsensenase /Date......... F erearonas )

1. Name of work : Upgradation/Renovation to 164 MP’s Flats at North Avenue
under Sub-Div.-II of PaWD-III, New Delhi, dg. 2026-27.
(SH: Upgradation/Renovation Work in Flat No.140, 174, 184
and 218 at North Avenue).

2. NIT No.: 128/2026-27/PaWD-I11/Delhi
3. Estimated Cost: 3. 28,55,321/-
4. Amount of Earnest Money

Deposit: %. 57,106/-

5. Last Date of submission of bid: 03.08.2026

(* To be filled by EMD Receiving Officer)- Earnest Money in the form of Banker‘s Cheque of a Commercial Bank
or Account Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank or
Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a Commercial Bank (drawn
in favour of Executive Engineer, Parliament Works Division-11I, CPWD, 1.P. Bhawan, New Delhi)

1. NamMeE Of CONIACTOT.H. ...ttt ettt ettt eneaas
2 Form of EMD .. #f .o e
3. Amount of Earnest Money Deposit. #.......ccooviiiiiiiiiiiiiiiie e
4 Date of Submission of EMD. #.. ...
5. Email ID of Contractor. #.....cccooceinenininiit e e
Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAO)
alongwith Office stamp
(# to be filled by EMD Receiving EE or NIT issuing EE/AE as the case may be )
3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by

the bidder and shall issue a receipt of deposition of earnest money to the agency in a given
format uploaded by tender inviting EE. The receipt can also be issued by the AE(P)/AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/telephonically.
5. The original EMD receiving Executive Engineer shall release the EMD after verification from

the e-tendering portal website (https://etender.cpwd.gov.in/>tender free view>Advance
search>awarded tenders) that the particular contractor is not L-1 tenderer and work is awarded.

6. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from
EMD receiving Executive Engineer immediately.
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s /C.P.W.D.-7

HRd 9¥PRX_GOVERNMENT OF INDIA
DI b AT f39RT CENTRAL PUBLIC WORKS DEPARTMENT

g STATE .- Delhi. yR¥eed CIRCLE:- --
ImEr BRANCH - B&R Hdsof DIVISION :- PawD-lll
g ZONE - NDZ-I Jydsd SUB-DIVISION - I

fRifde ot © fow uftea =) fAfder va dfdar

Percentage Rate Bid/Tender & Contract for works

% & forw ffIST ‘Tender for the work of :- Upgradation/Renovation to 164 MP’s Flats at North
Avenue under Sub-Div.-II of PaWD-III, New Delhi, dg. 2026-27. (SH: Upgradation/Renovation
Work in Flat No.140, 174, 184 and 218 at North Avenue).

(1) To be uploaded by 17:00 Hours on 03.08.2026 at https://etender.cpwd.gov.in.

(i1) To be opened in presence of tenderers who may be present at 17:30 Hours on 03.08.2026 in the
office of The Executive Engineer, PAWD-III, CPWD, New Delhi.

Issued to -
(Contractor)
Signature of officer issuing the documents LB
Designation Executive Engineer S - S
Date of issue: #
fAfdaT TENDER

/T B @ fory [T e Fo ), o fge-&, @, T, 9§, S 3R 7, or fifcy, TR vd S, aee
R vd e 9@ & Iuey fARIe o, &) SF9E! Ud 39 BITGG AU S &) wal 4 ey U e der M
BT ¥ Sfeciiad 379 aTdl @I Ug g ofid fordl 2 |

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

/8, TOER IR & ISUR & fog orfegEl 9 faffie @ o ore fafvfise o, aem—wmnstt @ oreel qen
ol Haft fafden, fSomedl, TaRll & of %y du1 AW FEHEe & MEH-1 3R S @ Al & @s—11 H
Sfeaad forRad sreal v S amfEl, S ye @ o § iR Swe waw #, U wd o oF] €, @ e
feres =g ffder < g/ 2

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respect of accordance with, such conditions so far as applicable.
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We agree to keep the tender open for 30 (Thirty) days from the date of opening of bids in case of single

bid system and-75(Seventy five)-days
or-3-bid-system-(strike out as the case may be) and not to make any modification in its terms and

conditions.

A sum of ¥ 57,106/- is hereby forwarded in Banker‘s Cheque of a Commercial Bank or Account
Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank
or Insurance Surety Bonds or Bank Guarantee (for balance amount as prescribed) from a
commercial Bank as earnest money. Copy of receipt for deposition of original EMD issued from
division office of any Executive Engineer, CPWD is scanned and uploaded within the period of bid
submission (The EMD document shall be issued from the place in which the office of receiving
division office is situated). EMD shall be made from the account of the bidder submitting the bid,
if issued from the account other than that of the bidder submitting the bid shall not be accepted.
If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We
agree that the said President of India or his successors, in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/'We
fail to commence work as specified, I/ We agree that President of India or the successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be determined in

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

s9% SffaRad d /89 ¥ead © & Swad samn IR a1 e RS S 8 9 & AWe
91 /4 Bl B g e gfar § 97 oM & e far e |

Further, I/'We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

H /¥ TIqgRT "N &Rd & b # /89 [fder srrondi, 999 8k ol ¥ |dftd g sifierdl &l
T/ MU FETST & HY § W 3R S U /& T8 AFery {50 o &1, g #§ /&9
qﬁlﬁaﬂﬁzﬁﬁmuﬁiﬁﬁﬁr A =T e @1, TE 9aQrgT AT TEGRT B BT U w9 H YT
TE BT S T B GRET B o ufanet 2|
I/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

ORI Dated ................ SHAR D BHIER Signature of Contractor

ST UdTl Postal Address #
1efl Witness : #

TdT Address: #

SENIIEES Occupation : #
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Wsfd /ACCEPTANCE

IR & forw Iwdad faer @enforRad o= & R uRafid) WeR &R g |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of the President of India for a sum of Rs. *

(Rupees*

_ )

R foU U x99 3BT HRR BT Bwdr g |

The letters referred to below shall form part of this contract Agreement: -

1)*
i) *
iii) *
YRT & T BT R F T SHd forv
For & on behalf of the President of India.
BTN SIZNALULE ..o
ARG Dated *......oovveeeeeeeeenn AT Designation..........eeveeveeveenieerveeneenenenns
* To be filled in by EE

# To be filled by the contractor

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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fRifder sl @ R PERFORMA OF SCHEDULES

YA ‘D' SCHEDULE ‘A’

A3 BT ST
Schedule of quantities

T’ SCHEDULE ‘B’

()

Enclosed

ShaR Bl I B S arell |l B g

Schedule of materials to be issued to the contractor

HH. 4. g fqawor HTAT M v W’ 9EiaT 3heR &l uvTfad foarta <o

S.No.

Description of item Quantity

Rates in figures & words at which the material

R 98 X 3l Ud el | Place of Issue

will be charged to the contractor

2 3

4 5

(Material required for the work shall be arranged by the Contractor)

S T SCHEDULE ‘C’
SPhaR P I W Y S drel TR Td HIH

Tools and plants to be hired to the contractor

®H. 4. fa=or IeT YR ufafes frta e
S.No. Description Hire charges per day Place of Issue
1 2 3 4
----- NIL--------

"Y' SCHEDULE ‘D’

SR B g FNY STEMd / avamae, AfF B 8, a9 ofRa SrRg

Extra schedule for specific requirements/documents for the work, if any - General Conditions,

s s SCHEDULE ‘E’
I Pl AT AT BT e Reference to General Conditions of contract-General Conditions of

Additional Conditions,
Additional Specifications,
List of approved

make etc. Enclosed

Contract for CPWD
works - 2023
(maintenance work) as
amended/modified
upto the previous day
to last date of
submission of Bid

P &7 M/Name of Work: - Upgradation/Renovation to 164 MP’s Flats at North Avenue
under Sub-Div.-II of PaWD-III, New Delhi, dg. 2026-27. (SH: Upgradation/Renovation Work
in Flat No.140, 174, 184 and 218 at North Avenue).

BT DI ATATIT ANTd Estimated cost of work : . 28,55,321/-

(i)

€RTEX T Earnest money

. 57,106/~ (to be returned after receiving performance
guarantee)

(ii)

16T TR Performance guarantee

(a) 5% of tendered value or Estimated Cost Put to
Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an
amount equal to the difference between eighty percent
(80%) of the ECPT and the tendered amount.

(iil)

gferfcr HieTa Security Deposit

2.5% of tendered value

Addition: NIL Overwriting:

NIL Correction: NIL Deletion: NIL
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S o SCHEDULE ‘F’
= e w9 feenfagen:

General Rules & Directions

QT STH=T R arer Uiy
Officer inviting tender - Executive Engineer, PaWD-III , CPWD, New Delhi

S B 7l B 7= B forg Afdrepd ufcrerd foay sifere e

7l & oy <=t @1 MaRer @ 122 3R 123 & AR BN

Maximum percentage for quantity of items of work to

be executed beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3. - As per clause 12

mentioned below
TRYTYRY:— Definitions:

2(vi) RIS ZoilT-12R

Engineer-in-Charge Executive Engineer, PaWD-III, CPWD, New Delhi
2(viii) WHR Hal UTereRy

Accepting Authority Executive Engineer, PaWD-III, CPWD, New Delhi
2(x) IR 3R Al BT qRT B B

foTe At & oRTa W ufareradn

Percentage on cost of materials and

labour to cover all overheads and profits 15%
2(xi) R BT AD AL
Standard schedule of Rates - DSR-2023 @ 0.973 factor on account

of GST factor & Add 4.03% Cost
Index with correction slips up to last
date of submission of tender &

Market Rates.
2(xii) favmT
Department Central Public Works Department
9(ii) S dalffa Ser

Standard CPWD Contract Form GCC 2023 (maintenance work), CPWD Form 7
as amended/ modified up to the previous day
to last date of submission of bid.

Yug Clause 1
() B T3 SR 8 & IR | Fwred TRE & URIHRVI
& fory ergad @, fosi |
(i) Time allowed for submission of Performance

Guarantee, Programme Chart (Time and Progress)

and applicable labour licenses, registration with EPFO,

ESIC and BOCW Welfare Board or proof of applying

thereof from the date of issue of letter of acceptance 07 Days

iy g gig, a1 #
(i) Maximum allowable extension with late fee @ 0.1% per
day performance Guarantee Amount beyond the period

provided in (i) above 03 Days
WUS Clause 2 TS 2 & dad AR MREd &1 a1 Wiy
Authority for fixing compensation under clause 2 CE/NDZz-Il, CPWD

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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WUE Clause 2P &1 WUE 2 & AT] BT |
Whether Clause 2A shall be applicable No

WU Clause 5 BT AR PRI DI ARG BI 0T & oy Wiepfd
T SR B B ARG I &A1 o
Number of days from the date of issue
of letter of acceptance for reckoning date of start 10 Days

YUg Clause 5.1 [SIDN T2l / Not Applicable
Table of Mile-stone / 7189 Hlel—Y@R HROAT
Mile-stones As per Table given below / &&d I<l &1 T8 HRUN SR

\ ---Not Applicable--
BRI e B & ol a9
Time allowed for execution of work 45 Days
IERIDCRtIECaN
Authority to decide
() 97 R
Extension of time Chief Engineer, NDZ-2, CPWD,
New Delhi
(i) Syl &1 g Aqgador
Rescheduling of mile stones N/A
(i) @ 9 A & foy 3 iR arfds
Y gfg I arelt Ufder)
Shifting of date of start in case of delay in handing over Chief Engineer, NDZ-2, CPWD,
of site New Delhi
YUg Clause 6
s ol — 6/ Clause applicable —6 Electronic Measurement Book (EMB)
through CPWD ERP Portal
(As per OM No. DG/23 dt. 25.03.2026,
measurement shall be done by J.E.)
YUs Clause 7

3ifm raE & fog w89 & forg siftm v
A & a8 Bl A bl ARy &
AR & TR |fed fhar S aren g e . 19,04,000/-

Gross work to be done together with net payment/adjustment
of advances for material collected, if any, since the last such
payment for being eligible to interim payment.

YUg Clause 7A
No Running Account Bill shall be paid for the work till the Whether Clause 7A shall be
applicable labour licenses, registration with EPFO, ESIC, applicable “Yes”

BOCW Welfare Board and GST, whatever applicable are submitted
by the contractor to the Engineer-in-charge & any sub contractor
engaged should also have Provident Fund code.

gUs Clause 10 A
List of testing equipment to be provided by the contractor at site lab.

WUS Clause 10 B (ii)
Whether Clause 10 B (ii) shall be applicable - No

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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Us Clause 10C - NOT APPLICABLE
Component of Labour expressed as percent of total value of work
(Wages of labour increases/decreases as a direct result of the coming
into force of any fresh law or statutory rule or order beyond the wages
prevailing at the time of the last stipulated date of receipt of tender i/c
extension if any).

Yus Clause 10CA - NOT APPLICABLE
Nearest Materials (other than cement,
Sl Material covered under this reinforcement bars and the structural steel) for Base Price of all Materials covered
No. clause which All India Wholesale Price Index to be Under clause 10 CA*
followed

* P

----Not Applicable ---

QUS 1070 WUE 107 39 HiAGRi W AN 8 T4 dri
FHIUA BT (A, Tl HIH H SR Mg dfe
A fdre Srefda 7

Clause 10CC  Clause 10CC to be applicable in contracts
with stipulated period of completion exceeding
the period shown in the next column Not Applicable

I gfg & forg oy amll, M, QLaiiud onfe & ucdl &1 Aqq]

Schedule of component of other Materials, Labour, POL etc. for price escalation

foator Rt |l @ forv Rifae oea (Ws 10 T
I TS AMRRIT Bl BIedR) / 9gd BRI H Bl
Ied & Ufivd & w9 # v

Component of Civil - (Except material covered under clause 10CA)/Electrical
construction materials expressed as percent of total value of work Xm %....  ...... NIL.........

59 & Uch b ol God I Uiavd & wd H uaid

Component of Labour expressed as percent
of total value of work Y....% . NIL.........

WATTA & gCh—dR & Bl Jod d Uawd & w4 H Uaid

Component of POL expressed as percent

of total value of work Z...................... % NIL.........
QUG Clause 11 B wrEs & forg srqurer fdby S aret fafader
Specifications to be followed for execution of work CPWD Specification 2019,

Vol-l & Il with upto date
correction slips

¥Uus Clause 12- Type of work - MAINTENANCE WORK

12.2 faged A, e W T oS 122
@ forg o 8 NO LIMIT
Deviation limit beyond which (All deviated quantities shall
clause 12.2 shall apply be Paid on agreement for

Building work rates)

(As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023 and GCC-2023 upto date
correction slips)

The completion cost shall, in no case, exceed 1.5 times the contract amount. Contractor will devise a
system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete
defined scope of work and will give the alerts to Engineer-In-Charge before taking up extra item(s),
deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit will
neither be recorded nor be paid. (As per Circular No. DG/CON/Maintenance 2023/03 dated 18.12.2023)

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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EUS Clause 16
el g8 &Y MuiRa &= @1 foy dem wiirer - CE/NDZ-ll, CPWD

Competent Authority for deciding reduced rates

YUg Clause 18
List of mandatory machinery, tools & plants to be - As per requirement of work at site
deployed by the contractor at site:-

YUg Clause 19

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of
the work, and continue to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant

Workmen (Regulation of Employment and Conditions of Service) Act, 1979.

YUS Clause25 — Place of Arbitration : New Delhi
Dispute Redressal Committee (DRC)shall contain the following officers
Sl.  |Constitution

No. Officer Remarks
1 Chairman The concerned EE, in-charge of the work will
2 Member To be decided bv ADG(RD put up the case before DRC.

0 be decided by ADG(RD) |\ o1 o this effect shall be submitted to

3 Member Engineer-in-charge of major discipline.

YUS CLAUSE 32: -
Requirement of Technical Representative(s) and Recovery Rate

Cost of Requirement of Technical Minimum Designation Technical | Rate at which

work (Rs. In | Qualification Number Experience Staff recovery shall

Crores) (of Major + (Years) be made from

Minor the contractor

component) in the event of

not fulfilling |

More than 15 Graduate 1 of Major 2o0r5 Project Manager cum . 15,000/- per

lacto 1.5 Engineer or component respectively | planning/quality/Site/billing month per
Crore Diploma Engineer person
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

EUs Clause 38
()®) Wrre iR fIgHT @ AT

AT PR = & folw orggdl /faeRer - dhdlifAfd g1 gfaa ool <R g -2023

(i) (@) Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi Schedule of Rates 2023 printed by C.P.W.D.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL
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(i)  STIATTHD AHRI H I H A<
Variations Permissible On Theoretical Quantities

(a) Cement
51 st & fog fMfaer # srgafta
I . 5 A | Afed 7 8

For works with estimated cost put 3% plus/minus
to tender not more than Rs. 5 lakhs

51 ®ral & forg ffder # srgarfa
T . 5 G A 3MeH &

For works with estimated cost put to 2 % plus/minus
tender more than Rs. 5 lakhs

) fogaa | 3t & forg

(b) Bitumen for all works 2.5% plus only & nil on minus side

T 3 IS AN, die AR Aot @ forg

qde IR RS W HIC

(c) Steel Reinforcement and structural steel
sections for each diameter, section and 2% plus/minus
category.

) 9 = 9Ei

(d) All other materials Nil

I faae= | 1S &l a=ell & folv a¥gell &)
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

B 3. 7g faawor 3! 3l TIEl # 98 <X T WR ShaR o agell dI g
S| No. Description of item Rates in figures and words at Which recovery shall be made from the Contractor
A a=rer A 3Mfdre IuANT AN Ierer | TRl
Excess beyond permissible variation SYINT
Less use beyond permissible
variation
1. Cement N.A. N.A.
2. Steelremforeement N.A. N.A.
3. Struetural Seetions N.A. N.A.
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LIST OF PREFERRED APPROVED MAKE OF MATERIALS

(FOR CIVIL WORKS)

Specification/brands names of materials (Refer materials, whichever are applicable for the scope
of work) and finishes approved by the Architect/Engineer-in-Charge are listed below.
However, approved equivalent materials and finishes of any other specialized firms may be used,
in case it is established that the brands specified below are not available in the market and subject
to approval of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions of

contract).
Sl
No. | Material Approved Make
1 CEMENT
(a) OPC, PPC Gray ACC

Birla-Uttam

J.K. Cement, Ultratech
Shri Ultra , Ambuja
J.P. Rewa

Vikram

Bangur

Wonder, Roff

(b) White Cement

J. K. White
Birla White

STEEL

(a) Reinforcement bars fe-500, fe-600

TATA-TISCO
SAIL

RINL

JSW

Jindal Panthor

(b) Structural Hollow Tubes/Pipes, Hot
Finished Welded Tubes Seamless &
ERW types tubes

TATA

SAIL,

RINL,

Jindal,

Prakash Steel Tubes,
Apollo.

(c) Structural M.S. Section, I-Section,
Channels, Angle, Tee & Flats etc.

TATA

Jindal (Hisar)

SAIL,

TISCO,

Prakash Steel Tubes,
Apollo.

(d) Stainless steel pipe and fittings

Jindal Stainless Steel Ltd.,
Tata Steel,
APL Apollo Tubes.
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ALUMINIUM

(a) Aluminium Door, Window
(Factory Made) High End Aluminium

Fenesta Building Systems,
AIS Asahi Glass,

Aternia (Hindalco) Ozone
Alumil Systems India,

J.K. Toughened Glass Works,
Arcuzo Décor,

Alumil Buildmate,

Closma,

PABROS

(b) Aluminium Section

Jindal,
Hindaloc,
Indalco,
PABROS

(c) Anodised Aluminium Hardware
(Heavy duty)

Hardima,
Ozone
Everite,
Sigma,
Argent,
Gealan.
Closma,
PABROS

WOOD WORK

(a) Block Board & Plywood, Veneer

Duro,
National,
Kit ply,
Bhutan Tuff,
Greenlam,
Century Ply,
Merino,
Archid,

E3.

(b) Flush Door Shutters (Decorative /
Non Decorative) Factory Made

Kitlam,

National,

Kitply,

Century ply board,
Greenlam,

Duro Door,
Merino,

Archid,

E3.

(c) Fire Check Door (Wooden)

Romat,
Promat,
Greenlam,
Mikasa.

(d) Lamination sheet (Mica)

Greenlam,
Marino,
Century,
New mika,
Archidlam,
Archid,
E3.
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(e) Prelaminated HDMHR Board
(Fungus, Termite, Borer, Moisture
resistant).

Century,
Archidpanel,
Archid,

E3.

(f) BWP-High density fibre board —
Marine grade

Century,
Marino,
Archid,
E3.

(g) Door Fittings

(i) MS Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(i1) Aluminium Fittings

B&R Dorma,
Kich

Godrej,
Harrison,
Hettich,
Hafelle,
Ozone.
Closma

(iii) Brass Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(iv) SS Fittings

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(v) Sliding door bolt

B&R Dorma,
Kich

Godre;,
Harrison,
Hettich,
Hafelle,
Ozone.

(h) Automatic sliding door System and
Fittings

Ozone
Dorma
Godre;.
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(i) Stainless Steel Telescopic draw
channel

Ozone
Dorma
Godre;,
Harrison,
Hettich,
Hafelle,

(j) UPVC window/doors

Fenesta,
Adwin,
Saint-Gobain,
Veka,
PABROS

FINISHING WORK

(a) Synthetic enamel paint

Asian Paints-Apcolite Lusture finish white.

ICI Make-Dulux gloss.

Jenson & Nicholson-Brolac —gloss Polyurethane
Enamel.

JK Maxx.

(b) Water proofing cement paint

Snowcem India Ltd.-Super snowcem decorative.
Asian Paints-Plaster Coat.

Jenson & Nicholson-Robbiacem Super Cement
Paint.

(c) Plastic/Acrylic emulsion paint

Dulux-Velvet Touch.

Kansai Nerolac Paint-Emulsion.

Asian Paints-Royale Luxury Emulsion.

Jenson & Nicholson-Special Effects Luxury Sheen
Emulsion.

JK Maxx.

(d) Acrylic exterior paint with silicone
additives

Snowcem Paint- Snowcryl XT/Mximus.
Dulux-Professional Weather Shield Flexx.
Asian Paints-Apex Ultima Stretch.

(e) Acrylic exterior paint

Snowcem Paint-Trump/Alpura.
Asian Paints-Ace.

MIS AKZONOBEL-Weather Shield.
JK Maxx.

(f) POP

J.K. Laxmi,

Sakarni,

Sri Ram,

Nirman & Aadhar Shree.
Kamdhenu

(g) Wall Putty

Birla Wall Care,
JK Wall Care,
Asian Paints.
Kamdhenu
Redwop

(h) Acrylic distemper

Asian Paints- Tractor.

Jenson & Nicholson-Jensolin.
JK Maxx.

Kamdhenu
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(1) Texture Paint

ICOS,
Asian,
Vista,

JK Maxx.
Kamdhenu

(j) Duco Paint

Asian Paints,
Nerolac.
Kamdhenu

(k) Cement Primer

Nerolac Paint-Primolite water thinable Goodlass.
Snowcem Paint- Cemprover.

Asian Paints- Cement Primer.

Jenson & Nicholson-Water Thinable Cement
Primer (Ext. & Int).

J&K White cement-Primoxx.

Kamdhenu

(1) Steel Primer — Red oxide

Asian Paints,
Nerolac,

JK Primaxx,
Kamdhenu
Redwop

(m) Wood Primer

Asian Paints-TruCare Wood Primer,
Nippon Paint-Wood Primer.
Kamdhenu

FLOORING

(a) Wooden Flooring (LVT Flooring)
(SPC Flooring)

Vista,

Greenlam (Mikasg),
Action Tesa,
Welspun

Argil.

(b) Terrazzo Tiles (Precast), Plain,
Chequerred.

Nitco,
Hindustan,
Modern,
Ultra,
Unistone.

(c) Glazed Vitrified Tiles, Double
Charge tile, Polished tile

Kajaria,
Somany,
Nitco,
RAK,
Orientbell,
Johnson.
Varmora

(d) Cement Concrete Tiles, Hardonite
Tiles

Nitco,

NTC,
Hindustan,
Krishna Tiles.

(e) Glazed Ceramic Tiles

Johnson,
Somany,
Kajaria,
Rak.
Varmora
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(f) C.C. Pavers

Nitco-(Rockard),
Tuftek,

K.K,

ESS&ESS,
Modern,

Dalal,

Krishna Tiles.

(g) Engineering quartz Flooring, Wall
Lining

H&R Johnson,

Kalinga,

Corian quartz,

Johnson Marble & Quartz,
Diamond.

(h) Interlocking Paver Block, Grass
Paver, Precast CC Slab, Kerbstone, Kerb
channel.

K.K. Manhole & Grating Co Pvt. Ltd., Dalal
Unistone,

Nitco & Dalal tiles Ind.,

ABC.

(i) Engineer Wooden Flooring

Mikasa,
Adord,
Pergo.

(J) SPC Flooring (Stone Plastic
Composite)

Welspun
Argil,
Floorrep
Samaro
Responsive

FALSE CEILING

(a) G.I. Metallic Tiles of False Ceiling,
Gypsum board alongwith frame, GRG
tile alongwith frame.

Hi-Steel,

Armstrong,

Durlum (Steel + fiber)
Saint-Gobain (Gyproc),
Diamond,

Royal Kraft,

Aerolite,

Anakon.

(b) Integral densified light Calcium
Silicate False Ceiling System Along with
supporting

Aerolite,

NCL,

Ultralite,

Armstrong (Newtone),
Anakon.

(c) Baffle False Ceiling-Aluminum/G.I.

Hi-Steel,
Armstrong,
Hunter Douglas,
Argil,

Harsons Green,
Anakon,

New Age.

(d) Open cell steel ceiling

Aerolite,
Armstrong,
Hi-Steel,
Durlum,
Anakon.
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(e) Mineral Fibre

Armstrong,
Hunter,
Douglas,
Durlum,
Hi-Steel,
Saint-Gobain.

WATER SUPPLY FITTINGS

(a) G.I. Pipes

Tata,
Jindal — Hissar,
Parkash Steel Tubes.

(b) G.I. Fittings (Malleable Cast Iron)

UNIK,
ICS,
UK,
Sury,
KS,
AMCO,
AVR,
NVR,
RR.
KM.

(c) C.P. Brass Fittings

Jaquar
Roca,
Kohler,
Grohe.

(d) UPVC Pipe

Supreme,

Prince,

Finolex,

Astral,

Vigor Plast India.

(e) PVC/Synthetic Water Tank/Loft
Tank

Sintex,
Storax,
Unitank,
Uniplast,
Astral,
Sheetal,
Asian.

(f) SMC (Sheet Moulded Compound)
Panel Tank

Sintex,
Amitex,
Sovisy,

Devi Polymer.

(g) Stainless Steel Tank

Paqos Enjoy Water,
Nector,

Atlas,

Sun Steller,
Neropure.

(h) PTMT Fittings

Prayag,
Shakti,
Polytuf.
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9 SANITARY
(a) Sanitary Fixture (Chinaware i.e. Jaquar,
Wash basin & W.C.) Grohe.
Roca,
Kohler,
(b) Soil, Waste & Vents Pipes & Fittings | NECO,
RIF,
Babulal Bajaj Iron Foundry Mathura (HIF),
SRIF,
RPMF
(c) Stone Ware Pipe & Gully Traps Perfect,
Parry,
Hind,
Mazza AC Pipes.
(d) RCC Pipes-(NP-2) Lakshmi,
Sood & Sood, Jain & Co.,
Prince Spun Pipe,
Pragati Concrete Udyog.
(e) FRP Manhole/Trench cover/ FRP Dudhi (Dudhi Industries Pvt. Ltd.),
Gully Grating cover. Saint-Gobain.
(f) C.I. Manholes Covers B.C. RIF,
NICO,
Kajeco,
(g) DI (Ductile Iron) Manhole cover & RBAC,
gratings Plazma,
(h) Stainless Steel Sinks Nilkanth,
AMC,
Cobra,
Jayana,
Allex,
Salem Steel,
Asian Paints.
(i) Steel Fibre Reinforced Concrete, K.K. Manholes,
Manhole covers with frame and grating | Gratings,
Nitco & Dalal Tiles Ind.
10 | (a) Architectural Glass hardware such as | Closma
patch fittings, door closers, floor springs, | PABROS
handles & shower fittings
(b) Advance Glass railing and partition
systems suitable for modern
infrastructure
OTHER MISCELLANEOUS ITEMS
1 APP Roflex,
STP,
Dermabit,
Bitumen Co. Ltd.,
Apex,
M/s IWL India Limited,
Asian Paints.
2 Bitumen Indian Oil,

Hindustan Petroleum.
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Bevelled Edge Mirror

Atul,
Saint-Gobain,
Modiguard,
Golden Fish.
SFG.DECOR

Damp Proof Material

Impermo,
Duraseal,
Acco-Proof,
Makphalt,
Pidilite Dr. Fixit,
Asian Paints.
Redwop

Grass Paver

Unistone,
Ultra,

Shree,
Supertile,
Modern,
Dalal,
Krishna Tiles.

Hydraulic Door Closer/Floor Spring

Hardwyn,
Godre;,
Doorset,
Dorma Hafelle.
PABROS

Locks, Mortice lock, Latch, Cupboard
lock.

Godrej,
Harrison,
Doorset,
Hafelle.

Laminates

Merino,

Greenlam,

Lamani of Asian Prelam Industries Pvt. Ltd.,
New Mika,

Archid,

E3.

Water Proofing Compound

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.
Redwop

10

S.S. Wire Mesh

Sterling Enterprises,
Trimurty Welded Mesh,
Tiger Brand.
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11

Polycarbonate sheet IS Code 14443-
1997

GE,

Macrolux,
Polytechno,
Danpalon,
Lexan,

Palram- (Isrial)

12

Anti-termite chemicals

Chloropyriphos,

Lithal,

Srchloro 20 TC,

Durban 20,

Vadh Secure,

Hilban, Dursbantct,

Pest Control Services of India

13

RMC

ACC,
Ultra Tech,
Unicon.

14

Modular kitchen accessories

Stallion,
Hettich,

Kaff & Ozone,
Hafele

15

G.L. Profile Sheet of all patterns

SAIL,
Tata,
Jindal (Hisar)

16

APP Water Proofing Treatment

Tap Crete,
CICO,
Accoproof,
Fosroc,
Pidlite,
Choksey,
Makphalt,
Laticrete,
Asian Paints.

17

PVC door frames & shutters

Sintex,

Rajshri Plastiwood,

Sarda Plywood Industries Ltd.,
Globe Panel Industries.

18

Glazed GRC Tiles

Unistone,

Nitco,

Makrana Marble & Granites (MMG),
Hindustan Tiles,

Grand GRC Prefab Pvt Ltd.

19

Melamine Polish

Asain Paints,

Melamine Gold wudfin,
Timber Tone of ICI dulux,
Pidilite.
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20

Wood Plastic Composite Cladding

Century,
ECOCELL,
E3,

KAKA,
Floresta,
Ecoste,
Euro Pratik.

WPC Door Frame/window Frame/Door/
Boards/Jaali/Grill/ Louvers

FalconGreen
Century,
Sintex,

21

Toughened Glass

Asahi India Glass Ltd,
Saint-Gobain,
Borosil Ltd.

22

Aluminium Composite Panel (ACP)

Alstrong,
Alstone,
Aludecor,
Reynobond,
E3.

23

Fiber Glass ready made door shutter &
frame.

Ashoo,
Everdoor Composites,

Fibreways Technology,
Ashish Industries FRP.

24

Wall paneling (UPVC)

Uniceil (Prominance),
Vox,
Pare.

25

PUF (Poly Urethane Foam) insulated
roof sheet/panel

JSW,
TATA,
Heritage,
SAIL,
TISCO.

26

Admixture

Forsroc,
MC,

Sika,
MBT,
Asian,
Choksey,
Makphalt.
Redwop

27

Adhesive

Pidilite,
Dunlop,
Latticrete,
Endura,
Durabuild,
Dudhi,
Asian Paints.
Redwop

28

Adhesive Tape, Antiskid Tapes

Norton,
3M Tapes.

29

Copper Tubes, Pipes

Rajco,
Max Flow ABC.
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Copper Fittings

Yorkshine,
IBP,
Bconex.

31

Dash Fasteners

Hilti,
Ficher,
Canon,
Howorth.

32

Glass Door Closer Lock

Dorma,
Hardwyn,
Hafelle,
Doorset.

33

Drapery Rod, Venetian Blinds

Mac,
Vista,
Deck.

34

Roller Blinds

Vista,
Hunter Douglens,
Deck.

35

Elastomeric Sleeve

UP Twiga,
Rocklloyd

36

Epoxy Mortar

Fosroc,

Dura Build,

Sika BASF Choksey,
Asian,

Laticrete.

Redwop

37

EPDM Gasket

Hanu,
Anand,
Deesawala Rubber Industries.

38

Fire Check Accessories Calcium Silicon
Board

Fromtect.

39

Friction Stay Hinges

Earl-Bihari,
Hettich,
Dorma.

40

Hot Water Insulation

Glass Wool,
Mineral Wool.

41

Injection Grouting

Pidilite (Dr. Fixit),
Durabuild,
Redwop

Choksey,

Endura,

Makphalt,

Asian Paints.

42

MS Pipe

Tata,

Kesoram,

Electro Steel,
Parkash Steel Tubes,
Jindal,

Apollo.
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43

Nuts, Bolts and Screws, Steel

Kundan,
Priya,
Atul,
GKW

44

Nonmetalic Surface Hardner

MC Deritop F.H.

45

Poly-SulphideSealent

Pidilite,
Tuffseal,
Choksey,
Durabuild,
Makphalt,
Asian Paints.
Redwop

46

Panic Exit Device

Ingerrsoll,
Hardwyn,
Everest

47

Polyster Powder Coating Shades

Nerolac,
J&N,
Asian Paints.

48

Rolling Shutters

Rama Rolling Shutters,
Joyti Rolling Shutters.
Anand Industries.

49

Smoke Seal Strip

Imported Promat,
Astro Flame.

50

Structural Silicone

Dow Corning,
Wacker.

51

Spider Fittings

Dorma,
Sevax.

52

Tile Adhesive70

CICO,

Pidlite Ferrous,
Ferrous,

Somay (Easy fix),
Laticrete,
Pidelete,

Redwop

Coco Bal Endura,
Asian Paint.

53

Tempered & Architectural glass like
Insulated (DGU) Laminated glass

Modi Float,
Saint-Gobain,
Shankar glass
Asabhi,
Glaverbel

54

Float Glass

Saint-Gobain,
Modi, Ashai India

55

Tensile Roofing Sheet

Serge Ferrari,
Sattler,
Mehler.

56

Glass Film for Interior & Exterior

3M,

Shibuza,
Saint-Gobain,
Cleas.
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57

FRP Door & Chajja

Fiber ways,

Fiber Engineer,
Selected Door Co.,
Fiber Techno Products.

58

Anti-corrosive epoxy coating

(Nitozinc Primer) of FOSROC,
Sikka,

Pidilite

Redwop

59

Acrylic Shelf

Admiral & Alpina

60

Clay Tiles on Roof

Kenzai,
Johnson.

61

Reinforcement cleaning agents

(REEBAKLENS R.R.) of FOSROC,
Sika® Rustoff-100 of Sika,
Armstrong Chemicals Private Limited.

62

Non-re-emulsifying latex bonding

NITOBOND SBR (LATEX) of FOSROC,
Sika Latex® Super of Sika, Bull-Bond.
Redwop

63

Monkey deterrent spikes

Make- parry moulding,
Indolite Devices,
Vision Engineering,
Monkey king.

64

Bird deterrent spikes

Spike zone,
Pestgo Bird Spikes,
Eastern Brothers Metal Products.

65

Frosted decorative sparkle film

LLUMAR, 3M.

66

Silicon Sealant

Pidilite,

Forsoc,

Tuffseal,

Choksey Chemical,
Alstone Industires,
Asian Paints.
Redwop

67

Fibre Glass sheet

Simceryl,
Simba,
Aeron

68

Low viscosity high Molecular weight
thermosetting polymer

CBEX 100 of FOSROC, Astral

69

R.C. matteress, P.U. foam sheet, Plastic
dustbin & PVC doormat :-

(a) R.C. matteress

Pearl Rupa Super Ortho model,
New Ortho of Kurlon model,

(b) P.U. foam (for sofa) Sleepwell,
Kurlon (Heera brand)
(c) P.U. foam sheet Sleepwell,
Kurlon (Heera brand),
M.M. foam
(d) Plastic dustbin Nayasamake,
equivalent model of Cello
(e) PVC doormat Durosoft premium quality
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70 | Hybrid Polyuria based Elastmeric water | Asian Paints,
proofing material Fosroc,
Pidilite,
Sika
71 | Furniture Items Godre;j,
Haworth,
Steel Case,
Wipro,
Monarch,
Delcom
72 | Rock Wool ROCKWOOL Asia,
Roxul Rockwool,
Sheth Insulations.
73 | Glass Wool Allied Insulations,
Unidus,
Indian Glasswool Industries,
Gupta Glasswool Industries.
74 | High Pressure Laminate (HPL) Greenlam,
ReynoArch,
Stylam,
Century,
Archid.
75 | Sunglass Film for Interior & Exterior Saint-Gobain,
Shibuza,
Cleas.
76 | PVC Self adhesive decorative film Reatec,
Proton,
Bodag.
77 | Glass fiber wall coverings Saint-Gobain Classic,
Novelio,
Newmore,
Nilaya.
78 | Tree Planters for Exterior & Interior Vaso,
Sereno,
Yuccabe,
Dudhi.
79 | Towel, Bed sheet duvet cover/filler | By Adab,
pillow, curtain, pillow cover, pillow | Design Dales,
filler, bathrobe, sofa fabric, mattresses, | Criss Cross.
cushion, cushion cover, ready made
curtains, table napkin, table cover.
80 | Bamboo Mat Corrugated Sheets | Timpack Greengold,
(Roofing), Bamboo Mat Ridge Caps | Woodrap,
(Ridges for Roofing) & Bamboo Mat | Shree Manik Industries,
Board (False Ceiling / Partitions/
Walling / Wall Paneling
Note:-1) Contractor has to bring samples as per above preferred brands only and Engineer in Charge
shall approve one sample out of the samples brought by the contractor. The contractor has to use
material of that approved sample only. No claim in this regard shall be entertained.
2) Which item not included in the list but required at site, brand will be approved before used from

the Engineer-in-charge.
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer................................. (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called
“The Government”) has invited  bids  under..........c..c.ee... (NIT
number).........cceeeneeen. dated............. fOT e (name
of work). The Government has further agreed to accept irrevocable Bank
Guarantee for Rs. .....cccccoeveennnn. (Rupees .......cccevvvviiiin. only) valid upto
......... (date)*.............. as Earnest Money Deposit from ......................... (name and
address of contractor) ...................... (hereinafter called "the contractor") for
compliance of his obligations in accordance with the terms and conditions of the
said NIT.

Whereas the Executive Engineer ................... (name of division) CPWD on
behalf of the President of India (hereinafter called “The Government”) has
entered into an agreement bearing number............... with ... (name
and address of the contractor).................... (hereinafter called “the
Contractor”)  for execution of work........ccooc..... (name of  work)
............................ The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. ....................... (Rupees .......cccevvvivnninnnn.
only) wvalid upto ........ (date)........ as Performance Guarantee/Security
Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement

2. We, oo (indicate the name of the bank)................. (herein after referred
to as “the Bank”), hereby undertake to pay to the Government an amount not
exceeding Rs......cccoevviiiennnns (Rupees ................. only) on demand by the
Government within 10 days of the demand.

3. We, i (indicate the name of the Bank)................ , do here by
undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said
contractor. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. .............
(Rupees ......ccoeeeneee. only)

4. We, covveen, (indicate the name of the Bank) ............... , further undertake to
pay the Government any money so demanded notwithstanding any dispute or
disputes raised by the contractor in any suit or proceeding pending before any
court or Tribunal, our liability under this Bank Guarantee being absolute and
unequivocal. The payment so made by us under this Bank Guarantee shall be a
valid discharge of our liability for payment there under and the contractor shall
have no claim against us for making such payment.
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. We, (indicate the name of the Bank) ............... , further agree that

the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions rerating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to
the said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.
We, i, (indicate the name of the Bank) .................. , further agree
that the Government at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the contractor and not withstanding any security or other guarantee the
Government may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in Contractor.

We, i, (indicate the name of the Bank) ................ , undertake not to
revoke this guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to ...l unless
extended on demand by the Government. Notwithstanding anything mentioned
above, our liability against this guarantee is restricted to Rs.............
(Rupees..........ccovennnn.. only) and unless a claim in writing is lodged with us
within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Witnesses :

L.

2.

Signature...................... Authorized signatory
Name and address
Name

Designation
Staff Code no.

Bank Seal
Signature......................
Name and address

*Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two/three bid system from the date of
submission of tender. **In paragraph 1, strike out the portion not applicable.
Bank Guarantee will be made either for earnest money or for performance
guarantee/security deposit/mobilization advance, as the case may be.
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GENERAL SPECIFICATION

The contractors are advised to get acquainted with the proposed work and its site and
also study the Architectural Drawings, specification and additional conditions carefully
before tendering. No claim of any sort shall be entertained on account of any site
conditions and ignorance of specifications and additional conditions.

The work shall be carried out as per CPWD specifications 2019 Vol.-I to II with upto
date correction slips unless otherwise specified in the nomenclature of individual items
or in the specification and additional conditions, where specification are silent, the
decision of Engineer-in-charge shall be final and binding on contractors.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, cartage, GST and stacking at required place etc.

The rates for different items of work shall apply for all heights and depths leads and lifts
unless otherwise specified in the agreement or specifications applicable to the
agreement.

The rate for all items of work, shall unless otherwise clearly specified include cost of all
labour, material and other inputs involved in the execution of the items.

Products manufactured by the reputed firms and approved by Engineer-in-charge shall
only be used. Articles classified, as ‘first quality’ by the manufacturer shall be used
unless otherwise specified. In case articles bearing ISI certification are not available in
the market, quality of samples brought by the contractor shall be judged by standards
laid down in the relevant CPWD specifications. For the items not covered by CPWD
specifications relevant BIS standards shall apply. The sample of materials to be brought
at site for use in work shall be got approved from the Engineer-in-charge before actual
execution of work.

The quantities of each item shall not exceed beyond the deviation limit mentioned in
schedule-F without prior permission of the Engineer-in-charge.

Factory made materials shall be procured only from reputed & approved manufactures or
their authorized dealers and the decision of Engineer-in-charge shall be final and
binding

Wherever work is specified to be done or material procured through specialized
agencies, their names shall be got approved well in advance from Engineer-in-charge.
Failure to do so shall not justify delay in execution of work. It is suggested that
immediately after award of work, contractor should negotiate with concerned
specialized agencies and send their names for approval to Engineer-in-charge. Any
material procured without prior approval of Engineer-in-charge in writing is liable to be
rejected. Engineer-in-charge reserved his right to get the materials tested in laboratories
of his choice before final acceptance. Non-Standard material shall not be accepted.

Full quantity of material(s) required for finishing items and cement based putty
(applied @ 14.58 kg/10 sqm. for average thickness 1 mm), purchased from
authorized dealers with their cash memos shall be deposited with the J.E.
concerned well before commencement of work.

Acrylic smooth exterior painting/ plastic emulsion painting/ distempering over
walls shall only be carried out with application of roller.
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The material such as paints, varnish, distempers, water proofing cement paint and
primers etc. as required shall be of approved brand and manufacturers, and of required
shade and confirming in all respects to the relevant I.S. specifications, such materials of
either of the attached make list of companies shall only be brought to the site of work.

a) The manufacturing date and batch No. will be inscribed or printed on
packs/containers by manufacturers are acceptable for all the finishing materials. Fresh
material shall be brought at site as far as possible and materials more than 03 Months
old from the date of manufacturing will be rejected.

b) The contractor shall have to get the shades of all types of paints, distempers, water
proofing cement paint etc. approved from the Engineer-in-charge before procurement of
materials.

The contractor shall be required to produce samples of all materials sufficiently in
advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be
used in the actual execution of the work shall strictly conform to the quality of samples
approved. In case of variation, such materials shall be liable to rejection.

All materials to be obtained from Govt. stores or otherwise shall be got checked from the
junior Engineer-in-charge of work, on receipt of the same at site before use.

The contractor shall get the water tests with regard to its suitability for use in the works
and get written approval from the Engineer-in-charge before he proceeds with the use of
same for execution of work. Nothing extra shall be paid to the contractor on this account.

. Testing of materials:-

In case there is any discrepancy in the frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per the CPWD specification
2019 Vol-I & II with upto date correction slips the higher of the two frequencies shall be
followed and nothing extra shall be payable to the contractor on this account.

Samples of all fittings and fixture to be provided shall be got approved from the Engineer-
in-charge before this is used in the work.

The Engineer-in-Charge shall be at liberty to take respective sample(s) of each item of
schedule of quantities in any approved laboratory as decided by him. The sample for
testing shall be provided by the Contractor free of cost. All expenditure required to be
incurred for taking sample, conveyance and packing & testing charges etc. shall be borne
by the Contractor himself. In case any sample of particular lot fails in testing the
Contractor shall be bound to replace the entire lot with fresh material of prescribed
specification and the rejected lot shall be returned to the Contractor only after fresh lot is
supplied. Testing charges in respect of failed sample will be borne by the Contractor
himself.

As desired by the Engineer-in-charge samples at random shall be collected and sent for
the laboratory test required as per relevant C.P.W.D. specifications or ISI Standard at
National test House approved laboratory and all incidental charges in connection with the
tests including cost of samples shall be borne by the contractor. The laboratory testing
fees, shall be borne by the department if samples passes the test.

Wherever any reference to any Indian Standard Specifications occur in the documents
relating to this contract, the same shall be inclusive of all amendments issued thereto or
revision thereof, if any, upto the date of receipt of tender.

. The building work shall be carried out in the manner complying in all respects with the
requirement of relevant bye-laws of the local body under the jurisdiction of which the
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work is to be executed. The work of water supply and internal sanitary installation,
external water supply & drainage and electrical work shall be carried out as per bye-laws
of the local body and the contractor shall produce necessary completion certificate
wherever required from such authority after completion of work. Nothing extra shall be
paid on this account. The contractor shall associates specialized agencies for sanitary and
water supply. The work is to be carried through licensed plumber and sanitary
installation agency. For electrical work special conditions for electrical work may be
seen.

The contractor shall be responsible for the protection of sanitary, water supply and
drainage fittings and other fittings and fixtures against pilferage’s and breakage during
the period of installation and thereafter until the building is handed over.

Any damage done by the contractor to any existing work structure/services during the
course of execution of the work shall be made good by him at his own cost.

No payment shall be made to the contractor for any damage caused by rain, snow fall,
floods or any other natural causes whatsoever during the execution of work. The damage
caused to work shall have to be made good by the contractor at his own cost and no claim
on this accounts shall be entertained.

The contractor shall be fully responsible for the safe custody of the material issued or
brought by him to site for doing the work.

Statutory deduction on a/c of GST (as decided by the Government), Income Tax &
Surcharge as applicable shall be made from the gross amount of the bill.

Condition for cement:
1.1  The Contractor shall procure 43 grade (conforming to IS 8112) ordinary Portland

cement, as required in the work, from reputed manufacturers of cement having a
production capacity not less than one million tones or more per annum, such as
ACC, Ultra Tech, J.P. Rewa, Vikram, LAFARGE Shri Cement, Ambuja Cement,
Birla Jute & Cement Corporation of India etc. as approved by the Ministry of
Industry, Government of India, and holding license to use ISI certification mark for

their product. The tenderers may also submit a list of names of cement
manufacturers which they propose to use in the work. The tender accepting
authority reserves right to accept or reject name(s) of cement manufacturer(s) which
the tenderer proposes to use in the work. No change in the tendered rates will be
accepted if the tender accepting authority does not accept the list of cement
manufacturers, given by the tenderer, fully or partially.

1.2 The supply of cement shall be taken in 50kg. bags bearing manufacturer’s name and
IST marking. Samples of cement arranged by the Contractor shall be taken by the
Engineer-in charge and got tested in accordance with provisions of relevant BIS
codes. In case test results indicate that the cement arranged by the Contractor does
not conform to the relevant BIS codes, the same shall stand rejected and shall be
removed from the site by the Contractor at his own cost within a week’s time of
written order from the Engineer-in-charge to do so.

1.3 The cement shall be brought at site in bulk supply of approximately 20 tonnes or
more as decided by the Engineer-in-charge.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL



27.

39

1.4  Every delivery of cement shall be accompanied by producer’s certificate confirming
that the supplied cement conforms to relevant specifications. These certificates shall
be endorsed to the engineer in charge for his record.

1.5 Double lock provision shall be made to the door of the cement godown. They keys
of one lock shall remain with the Engineer-in-charge or his authorized
representative and the keys of the other lock shall remain with the Contractor. The
Contractor shall be responsible for the watch and ward and safety of the cement
godown. The Contractor shall facilitate the inspection of the cement godown by the
Engineer-in- Charge at any time.

1.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the
work only after satisfactory test result have been received. The Contractor shall
supply free of charge the cement required for testing including its transportation cost
to testing laboratories. The cost of tests shall be born by the Contractor(As per DG
OM No. DG/MAN/410 dated 22.10.2021)

1.7 The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical,
consumption of cement shall be worked out as per procedure prescribed in clause 42
of the contract and shall be governed by conditions laid therein. In case the cement
consumption is less than the theoretical consumption including permissible
variation, recovery at the rate show prescribed shall be made. In case of excess
consumption, no adjustment will be made. No payment for excess consumption of
cement will be allowed. However, for consumption lesser beyond permissible
theoretical variation recovery shall be made in accordance with conditions of
contract at Schedule A to F (CPWD-8) without prejudice to action for acceptance of
work/item at reduced rate or rejection as the case may be.

1.8 Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

1.9 The damaged cement shall be removed from the site immediately by the Contractor
on receipt of a notice in writing from the Engineer-in-charge. If he does not do so
within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed
at the cost of the Contractor.

Condition for steel:

The contractor shall procure steel reinforcement bars confirming to relevant BIS codes
form main producers approved by Ministry of steel and secondary producers or re-
rollers having valid BIS license. For TMT bars confirming to relevant BIS code,
procurement shall be made from main producers and secondary producers having valid
BIS license. The contractor shall have to obtain and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.
Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to BIS codes, the same shall stand
rejected and shall be removed from the site of work by the contractor at his cost within a
week’s time from written orders from the Engineer-in-charge to do so.
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Condition as per Office Memorandum No. DG/SE/CM/CON/Misc./02
dated 16.03.2016

The contractor shall not store/dump construction material or debris on metalled road.
The contractor shall get prior approval from Engineer-in-charge for the area where the
construction material or debris can be stored/beyond the metalled road. This area shall
not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It
should be ensured by the contractor that no accidents occure on account of such
permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precaution
that the vehicles are properly cleaned and dust free to ensure that enroute their
destination, the dust, sand or any other particles are not released in air/contaminate air.
The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D waste site only
and due record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall carry out on —road-inspection for black smoke generating
machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.
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Additional Conditions

Since this Division is dealing with Member of Parliaments of Lok Sabha/Rajya Sabha
residential buildings, the work cannot be suspended even for one day after starting the
work. The Engineer-in-charge have liberty to forfeit earnest money & performance
guarantee deposited by the agency, after one day notice through site order book, on the
eve of suspension of work.

The site shall be made available in parts as it is received from client. Each time the site
is available, the contractor shall be intimated through site order book or in writing and
the contractor is to start the work within 3 days of such intimation, through failing which
the action under clause 3 may be taken without any further notice under clause-3.

The malba/garbage generated at site due to construction activities shall be removed from
the site immediately & shall be disposed off by the contractor to the approved dumping
site identified by the Engineer-in-charge, failing of which X. 500/- per day shall be
deducted per Bungalow/Flat from payment due to contractor. Moreover the malba is to
be brought down through stair cases and will not be allowed to be thrown directly on the
ground. The surplus soil/earth shall be disposed off as per the directions of Engineer-in-
charge separately.

It is also understood that work is to be executed in vacant/occupied flats/bungalows and
the work will be executed as per the convenience of the allottee and while organizing the
manpower and material this aspect will be kept in view, and no claim on this account
will be made but extension of time will be granted without levy of compensation for the
delay caused due to the site being not available.

If because of any reasons work has to be stopped in any of Bungalows/Flats, it shall be
responsibility of contractor to bring the facts to the notice of the either field staff or
Engineer-in-charge, failing which the said period shall not be accounted for Hindrance
period.

The contractor has to work in restricted area and in restricted time due to security
reasons. He shall be bound by the instructions of security staft and Engineer-in-charge in
this respect & no claim shall be entertained due to imposed restrictions of time.
Contractor shall provide name, father’s name, residential address and other details i/c
photo as may be required by the security staff for issue of photo pass to the labour
deployed on work. The Department shall arrange only passes for getting into the
building only, if required.

The contractor shall be responsible for behaviour and conduct of his workers. No
worker with doubtful integrity or having a bad record shall be engaged at site of work by
the contractor.

The contractor shall make his own arrangement for getting the permission to ply the
trucks from the traffic police.

Other agencies may also simultaneously be executing the work of electrification,
Horticulture or external services and other building works for the same bldg. alongwith
this work. The contractor shall especially co-ordinate and cooperate with the other
agency carrying out this work and no claim in this regard will be entertained.

Some restrictions may be imposed by the security staff etc. on the working and or
movement of labour and materials, etc, the contractor shall be bound to follow all such
restrictions / instructions and nothing shall be payable on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrance shall be caused to traffic during the execution of
the work by storing materials on the road.

Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC
areas, the contractor has to make his own arrangement of motorized transportation &
nothing extra shall be paid on this account. Legal action shall be taken against violation.
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The dismantling wherever required shall be done in a manner so that no other portion of
the building or its fixtures are damaged. If any damage are done to the building it shall
be made good by the contractor at his own cost and no claim what so ever shall be
entertained on this account.
The rooms/sites where the work is to be executed on any day shall be got approved from
the representatives of the Engineer-in-charge at the site of work. No work shall be
carried out in any room site without the approval of the representative of the Engineer-
in-charge at the site of work. Such works carried out without the approvals of the
representative of the Engineer-in-charge shall be rejected and will not be measured and
paid for.
The contractor shall prepare one sample of all items which should be got approved from
the Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed
to commence the work and (sample is to be preserved by contractor till the whole work
is completed). The quality of work should be as per approved samples.
The contractor should note that all the items of work to be taken up in any room shall be
under taken one after the other and completed, in reasonable time allotted for the same
by the Engineer-in-charge and got noted by Junior Engineer-in-charge from the
residents. Any items left over in any building will be got done at his cost and risk
without any further notice (Entry made in the site order book by JE or AE or EE will be
considered as notice to this effect) to the contractor after days from the date of entry in
the site order book.
In order that the contractor may take daily instructions, a register docuted by Division
office will be maintained at the Enquiry Office. The JE will note down the work in
flats/bungalows to be attended to and the dates of which the work in these
flats/bungalows is to be started. An authorized representative of the contractor will,
therefore, have to visit the Enquiry Office daily and note down the instruction in the
register. This register shall also be duly numbered and shall only be issued through
Engineer-in-charge of work.
Every precaution must be taken to see that the tenant’s furniture/furnishings is properly
covered with tarpaulin etc. If necessary, furniture/furnishings shall be removed from the
site while carrying out the repair and white washing work, in that case
furniture/furnishing will be placed back. Any damage done during the course of
execution of work, to the tenant’s property i/c furniture/furnishing by the contractor’s
labour shall be compensated at contractor’s cost.
All doors, windows, floors, furniture, electrical fittings and other articles shall be
cleaned free from dust, splashes and damages. Sufficient covering for the days work
shall be shown to the representative of the Engineer-in-charge before the contractor is
allowed to proceed with the work. Splashes and droppings of the white washings, colour
washing, distempering, painting etc. on walls, floors, doors and windows, glass panes,
down take pipes, furniture, shall be removed by the contractor at his own cost and the
surface cleaned simultaneously after the completion of the days work in individual room
or bungalow or premises where the work is done without waiting for the actual
completion of all the other items of work in contract. In case, the contractor fails to
comply with the requirement of this condition the Engineer-in-charge shall have the
right to get this work done at the risk and cost of the contractor either departmentally or
through another agency. The representative of the Engineer-in-charge will mention in
the site order book, before employing the labour at contractor’s cost.
a. For splashes of internal white wash/distemper/Acrylic distemper/Emulsion etc. =
. 10,000/~ per bungalow/flats.
b. For splashes of external white wash/colour wash/water proofing cement paint =

. 10,000/~ per bungalow/flat.
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The contractor will not have any claim in case of any delay by the Engineer-in-Charge
in removal of trees or shifting, removing of telegraph, telephone or electric lines
(overhead or underground), water and sewer lines and other structure etc., if any which
may come in the way of the work. However, suitable extension of time can be granted
to cover such delay.
The contractor shall clean the site thoroughly by removing scaffolding, surplus
materials, rubbish, equipments left out of his work and shall dress the site around the
building to the complete satisfaction of the Engineer-in-charge before the work is treated
as complete.
The contractor shall have to make his own arrangement for housing facilities for staff
and labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers. The decision about how many sheds can be allowed for
chowkidars and storekeepers at project site shall rest with the Engineer-in-charge and
the contractor shall have no claim on this account”.
The contractor shall necessarily use the surface vibrator for compaction of concrete in
floor slab etc. for placement of concrete at various levels tower crane of appropriate size,
capacity and boom length or concrete pump shall necessarily be deployed by the
contractor. However, mechanical hoist can be used by the contractor for lifting other
construction materials.
Before starting the work the contractor shall chalk out a programme in consultation with
the Junior Engineering/Asstt. Engineer-in-charge so as to inform the occupants at least
one week in advance. The contractor shall have to adhere to this programme failing
which he shall be held responsible for any inconvenience caused to the occupants. In
order to ensure that the work is carried out according to the programme drawn, the
contractor shall ensure adequate supply of the material and employ required labour
strength for execution of work. In case contractor fails to arrange/employ adequate
labour and stick to the programme, the Engineer-in-charge may supplement the labour,
at the cost of the contractor after issue of one day’s notice to the contractor. No claims
for ideal labour on any account shall be entertained. The contractor shall put his
authorized representatives daily at the site of work and Enquiry Office for receiving
instructions from AE/JE and other inspecting officials from the department. His name
and signature shall be attested by the contractor and kept on the record with the
department.
All Sub-Standard material if brought by contractor shall be rejected and shall have to be
removed by him at his cost from the site immediately and this office will not be
responsible for the safe custody of the same. And Engineer-in-charge shall have powers
to get it disposed in case of failure by contractor at the risk and cost of contractor.
The Sub-standard work shall be rejected out right and shall not be measured and no
claim what so ever, shall be entertained in this regard. The decision of the Engineer-in-
charge shall be final and binding in this regard.
Nothing extra shall be paid to the contractor for excess consumption of materials in case
of the materials arranged by him.
Painting brushes, old dhoties, oil etc. and other petty contingencies shall be arranged by
the contractor at his own cost.
a) The contractor shall deposit alongwith cash memos, the materials like Dry
distemper, O.B.D. Varnishes, synthetic enamel paint, plastic emulsion, water
proofing cement paint, primer etc. in full quantity before start of the work.

b) The material shall be supplied at the concerned office with Junior Engineer-in-
charge of work and will be issued to the contractor for work from Enquiry office
bungalows wise.
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¢) The material is to be purchased from the authorized dealer and cash memos to this
effect is to be produced alongwith material. It should be ensured that the material is
taken from authorized dealers and supported with challans of the manufacture.
The material such as paints, varnish, distempers, water proofing cement paint and
primers etc. as required shall be of approved brand and manufacturers, and of required
shade and confirming in all respects to the relevant I.S. specifications, such materials of
either of the following companies as per list attached shall only be brought to the site of
work.
Empty containers of the paints primer distemper OBD etc. issued to the contractor in a
lot by the JE in-charge of the work will be returned to the JE by the contractor before the
issue of paints etc. in next lot failing which no further materials will be issued on
completion of the work, the JE-in-charge will return the empty container. However the
empty containers shall be removed from the site of work/store after final bill is passed
and paid.
The Executive Engineer has got the right to accept or reject the tender as whole or part
of it and no claims what so ever will be entertained on this account.
The contractor and/or his authorized representative should inspect the site order
book every day and got the compliance noted by the JE./AE./Engineer-in-charge.
No T & P shall be supplied by the Department.
Due to Security reason the contractor shall have to arrange time table of labour
according to the security requirement staff and Engineer-in-charge instructions. The
contractor should see the site before tendering.
The contractor shall have to bring Samples of all brands as provided in the preferred list
of building materials, fittings and other articles required for execution of the work and
the Engineer in Charge shall approve one sample out of the samples as brought by
contractor after satisfying himself and contractor & Engineer in charge shall put their
signature as token of acceptance and such samples shall be preserved till finalization of
bill of the work.
Where ever in this NIT VAT, Service Tax & Sale Tax mentioned may be read as GST.
In case of urgency work can be got executed anywhere in the jurisdiction of
division as per the direction of Engineer-in-Charge.
All needful statutory provision to be adopted at site to tackle epidemic/pandemic or
similar situation of Covid-19 shall be done by the agency and expenditure on the same
shall be born by the contractor.
The work can be stopped any time as per direction of Engineer-in-Charge & there will
be no claim shall be entertained.
To avoid disputes later on, contractor in advised to get the measurement recorded within
a week’s time and shall submit his bills as per relevant clause (6A) of contact. Any
dispute regarding measurement including work done shall be judged within a week’s
time failing which measurement, certified and recorded, shall be entertained.
In case of deliberate delay of recording and submission of measurements, MBs and RA bills
as per clause 6 of the GCC. The Engineer-in-charge shall act and ascertain to record the
measurements, MBs and RA bills after issue of 7 days notice in this regard since Engineer-
in-Charge has the responsibility to engineer the contract agreement and record the
measurements during progress of work.
As per SOP No.7/2 for CPWD Works Manual 2024 and Office Memorandum issued vide
No. DG/SOP-2024/02 dated 04.09.2024 following provision have to be adhered by the
contractors strictly:-
It shall be mandatory for the field staff to retain the self-attested (by  agencies/contractors)
copies of Tax paid bills of the materials entered in the MAS Register viz., Steel, Cement,
Bitumen, Paint, Primer, Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite
chemical, Water proofing compound material and any other item as decided by the NIT
approving authority.
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Self-attested copies of Tax paid bills of materials taken in MAS Register shall be
obtained by the field staff from the agencies/contractors before settling the payments.
In case of any doubt the same can be verified by the field staff. However, onus of
genuineness of Tax paid bills rests with the agencies/contractors.

The contractor shall make his own arrangements for obtaining temporary electric
connection, if required and make necessary payments directly to the department
concerned. Nothing shall be paid by department for electricity.

The dismantled materials received from the work shall be the property of contractor for
which the credit shall be paid on following rates: -

Sl. Item description
No. Unit Rate

1 Deduct for taking away dismantled old Sand cast iron S&S pipe of
size received during execution of work complete as per directions
of Engineer-in-charge. kg -22.00

2 Deduct for taking away dismantled steel of any size and shape
received during execution of work such as angles, channels,
G.I./M.S. sheet, RS joints etc. complete as per directions of
Engineer-in- charge. kg -30.00

3 Deduct for taking away unserviceable material wooden door frames
and shutters, Old Door shutter of any sizes, Fire Wood/
Plywood/ Board/Old Bamboo etc. received from old dismentled
Wooden Door/ Window chowkhats/ frames/ ply wood/board cabinet.
including fittings including loading and transportations etc.
complete as per direction of Engineer-in- charge. kg -15.00

4 Deduct for taking away dismantled old G.l. pipe of size
received during execution of work complete as per direction of

Engineer in charge. kg -22.00
5 Deduct for taking away old C.P. brass fittings kg -330.00
6 Deduct for taking away old Brick each -2.50
7 Deduct for taking away old Alluminium fittings etc. kg -150.00
8 Deduct for taking away dismantled / broken polyethylene water

storage tank excluding fittings. kg -18.00

Dismantled account register shall be maintained at site by JE/AE.

Computerized slip of weight of dismantled materials from weighbridge (as approved by
Engineer-in-charge) shall produce in supporting of the different dismantled materials.

The value of dismantled material arrived from the weight shall be deducted from RA/Final
bill of the agency.

Contractor will provide 2™ class teak wood at site & after approval of the same,
furniture shall be manufactured at site only. (Space will be provide by the department).
The Contractor shall employ their regular staff in the works and credentials of
employees shall have to be given by the Contractor. No claim of Contractors’
employees/staff employed for subject work in any form shall be entertained by the
department. Police verification of every staff deployed by the Contractor shall be got
done by the Contractor compulsorily and a copy of police verification shall be provided
to Engineer-in-Charge after which an identity card duly countersigned by Engineer-in-
Charge or his representative shall be issued to each employee of the Contractor for
proper identification.

1% (One percent) Water charges shall be recovered from the gross amount of the work
done, if the contractor does not make on arrangement of water.

Addition: NIL Overwriting: NIL Correction: NIL Deletion: NIL




46

Purg o fmfor fammr

T S
No. DG/SOP-2024/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated: 04.09.2024
Sub: Modification in SOP No.7/2 for CPWD Works Manual 2024 - Maintenance of
Materials at Site (MAS) Registers regarding.

Following modifications are made in SOP No.7/2 for CPWD Works Manual 2024:

Existing Provision Modified Provision
SOP No. 7/2: Quality Assurance | SOP No. 7/2: Quality Assurance and
and Technical Audit Wing Technical Audit Wing (Refer Para 7.2)
(Refer Para 7.2)
1. Minimum Quality Assurance 1. Minimum Quality Assurance Plan
Plan
(ix) Maintenance of Materials at (ix) Maintenance of Materials at Site
Site (MAS) Registers — (MAS) Registers -
(@) to (d) No change
(e) No provision (e) It shall be mandatory for the field
staff to retain the self-attested (by
agencies/ contractors) copies of Tax
paid bills of the materials entered in
the MAS Register viz., Steel,
Cement, Bitumen, Paint, Primer,
Distemper, varnishes, Tile Adhesive,
Admixture, Anti termite chemical,
Water proofing compound material
and any other item as decided by the
NIT approving authority.
(f) No provision (f) Self-attested copies of Tax paid bills

of materials taken in MAS Register
shall be obtained by the field staff
from the agencies/ contractors
before settling the payments. In case
of any doubt the same can be
verified by the field staff. However,
onus of genuineness of Tax paid
bills rests with the agencies/
contractors.

This is issued with the approval of DG CPWD.

Q. W\?

(e \ : A"“ﬁ
s arfvefe (dids )

Issued from file No. CSQ/CM/16(1)/2024 e-file 9163623 (DFA/ 9296582)
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K SINGH

EE(Manual)
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No. DG/SOP- 2024/23
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidyut Bhawan, New Delhi Dated: 25 03 2026
Sub: Modification in SOP No. 5/20 for CPWD Works Manual 2024.

Following modification is made in SoP No. 520 for CPWD Works Manual
2024:

Existing Provision Modified Provision

SOP No. 5/20: (B) ERP | SOP No. 5/20: (B) ERP Electronic Measurement
Electronic Measurement | Book (e-MB) (Refer para 5.12.1(B))

Book (e-MB) (Refer para
5.12.1(B))

8. No provision 8. Recording of measurements of annual repairs
and maintenance works, special repair works,
comprehensive maintenance and upgradation
works of agreement amount upto Rs. 10 crores.

In respect of annual repair and maintenance
works, special repair works, comprehensive
maintenance works and the upgradation works
to be executed in Delhi, JE/AE (where JE are not
available) shall measure the items of work
Jointly with the contractor and record the
measurements and get the dated signature of
the contractor on the record measurements of
the works within 7 days and also give a copy of
the same to the contractor, in case of CMB.
However, in case of EMB, intimation on ERP
portal may be given to the contractor for cross
checking of measurements. The contractor may
thereafter submit the bill on the basis of same.

Accordingly, provision is to be made in
schedule ‘F' of the NIT, as the necessary
amendment in the GCC has been made vide OM
No. DG/CON/Maintenance 2023/19 dated
25.03.2026.

This issues with the approval of DG CPWD.

arfieror fiaen

Issued from file No. CSQ/CM/16(1)/2025 e-file 9195855(DFA/ 9356089)
T ARR R 3w afeRa @ smvwe go w e
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edE
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS

Name of work: -

Agreement No.: -

Agency Name of Worker: -

Father’s / Husband Name: -

Aadhaar No.: -

Age: -

Contact No.:-

Present Address: -

Permanent Address: -

Period of Duty in Delhi: -

Two references in Delhi

With Present & Permanent
Address (with one other than
Contractor with telephone Nos.)

(Signature of Worker) (Signature of Contractor)

Note: - Worker / Contractor to submit attested photocopy of the Identification of the refers.
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NOTE: -

This Contractor is valid only for
specified working place / place of duty.

This Contractor is fully responsible for
any misuse of this card beyond duty hours /
days.

The contractor bears responsibility for
the character card holder worker.

WORKER IDENTITY CARD

Name of Agency
with Address :-

Telephone No. / Mobile: -

Registration No: -

VALID UPTO: - ..ccvvennviniinnnnnnns

Name of worker: -

Present Address: -

Permanent Address: -

Identification Mark: -

Place of Duty: -

Signature of Worker: -

Signature of Contractor: -
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SCHEDULE OF QUANTITY

Name of Work:- Upgradation/Renovation to 164 MP’s Flats at North Avenue under Sub-
Div.-ll of PaWD-lll, New Delhi, dg. 2026-27. (SH: Upgradation/Renovation Work in Flat
No.140, 174, 184 and 218 at North Avenue).

S.No. Description of item Qty. Unit Rate Amount

1 Providing and fixing fly proof stainless steel grade 304
wire gauge, to windows and clerestory windows using
wire gauge with average width of aperture 1.4 mm in
both directions with wire of dia. 0.50 mm all complete.

1.1 With 2nd class teak wood beading 62X19 mm 12 sqm 1597.15 19,166.00

Providing and fixing cupboard shutter with 19 mm
thick one side decorative and other side balancing
lamination factory pressed BWP grade marine ply as per
IS 710 of approved brand including 2 mm thick PVC
edge banding tape with hot glue by edge bending
machine etc. with auto closing spring loaded hinges
(hydraulic type) etc. complete as per direction of
Engineer-in-charge. (Payment of providing and fixing
auto closing hinges shall be paid separately) 23 sgm 2829.25 65,073.00

3 Providing and fixing 19 mm thick both side
balancing  lamination factory pressed BWP grade
marine ply as per IS : 710 of approved brand
boxes,shelves,racks,almirah,cupboard and drawer etc.
including necessary nails,screws etc. complete as per

direction of Engineer-in- charge. 68 sgqm 2593.15 176,334.00
4 Providing and fixing stainless steel soft closing heavy

type telescopic drawer channels of approved make 500

mm long with screws etc. complete as per direction of one

Engineer- in-charge, 20 set 885.10 17,702.00
5 Providing and fixing ready made 304 grade stainless

steel Modular kitchen basket and accessories such as
right angle basket (Plain Cup & Saucer, plant, Partition,
Bottle rack, Thali, Cutlery) kitchen utensil basket, Dinner
set basket, kitchen grain basket, Multipurpose basket as
per site requirement including finishing (wherever
required) and fittings. The same shall be fixed with
necessary stainless steel nuts & bolts, Stainless Steel
screws & telescopic channel etc. as per direction of
Engineer-in- charge. (For payment purpose only weight
of Stainless steel basket shall be considered excluding
weight of all fixing accessories such as nuts, bolts,
fasteners telescopic basket channels etc. Payment of
providing and fixing telescopic channel shall be paid
separately) 30 kg 533.25 15,998.00

6 Providing and fixing 2 mm thick 16 to 19 mm wide PVC
edge binding tape of approved quality for
cupboard/wardrobe  shutters including necessary
synthetic resin hot pressed to edges on binding machine
etc. complete as per direction of Engineer- in-charge. 100 | metre 43.80 4,380.00

7 Steel work in built up tubular (round, square or
rectangular hollow tubes etc.) trusses etc., including
cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer, including welding and
bolted with special shaped washers etc. complete.

71 Hot finished welded type tubes 4090 kg 194.40 795,096.00

8 Steel work welded in built up sections/ framed work,
including cutting, hoisting, fixing in position and applying
a priming coat of approved steel primer using structural
steel etc. as required. -
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8.1

In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works

236

kg

172.60

40,734.00

Providing and fixing carbon steel galvanised ( minimum
coating 5 micron) dash fastener of 10 mm dia double
threaded 6.8 grade (yield strength 480 N/mmz2), counter
sunk head, comprising of 10 mm dia polyamide PA 6
grade sleeve, including drilling of hole in frame |,
concrete/ masonry, etc. as per direction of Engineer-in-
charge.

9.1

10 x 120 mm

40

each

170.95

6,838.00

10

Providing and laying Vitrified tiles in floor in diferent sizes
(thickness to be specified by the manufacturer) with
water absorption less than 0.08% and conforming to
1S:15622, of approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick cement mortar
1:4 (1 cement: 4 coarse sand) jointing with grey cement
slurry @3.3 kg/sgm including grouting the joints with
white cement and matching pigments etc. The tiles must
be cut with the zero chipping diamond cutter only .
Laying of tiles will be done with the notch trowel, plier,
wedge, clips of required thickness, leveling system and
rubber mallet for placing the tiles gently and easily.

10.1

Glazed Vitrified tiles Matt/Antiskid finish of size

10.1.1

Size of Tile 600 x 600 mm

10

sgm

1464.85

14,649.00

11

Providing gola 75x75 mm in cement concrete 1:2:4(1
cement :2 coarse sand : 4 stone aggregate 10 mm and
down gauge), including finishing with cement mortar 1:3
(1 cement: 3 fine sand) as per standard design :

11.1

In 75x75 mm deep chase

58

metre

305.15

17,699.00

12

Providing and fixing on wall face unplasticised Rigid
PVC rain water pipes conforming to IS : 13592 Type A,
including jointing with seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal expansion, (i) Single
socketed pipes.

121

110 mm diameter

20

metre

377.40

7,548.00

13

Providing and fixing on wall face unplasticised - PVC
moulded fittings/ accessories for unplasticised Rigid
PVC rain water pipes conforming to IS : 13592 Type A,
including jointing with seal ring conforming to IS :5382,
leaving 10 mm gap for thermal expansion.

13.1

Coupler

13.1.1

110 mm

each

136.15

681.00

13.2

Bend 87.5°

13.2.1

110 mm bend

each

150.35

752.00

14

Providing and fixing unplasticised -PVC pipe clips of
approved design to unplasticised - PVC rain water pipes
by means of 50x50x50 mm hard wood plugs, screwed
with M.S. screws of required length, including cutting
brick work and fixing in cement mortar 1:4 (1 cement : 4
coarse sand) and making good the wall etc. complete.

141

110 mm

10

each

371.30

3,713.00
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15

Providing and fixing false ceiling at all heights including
providing and fixing of frame work made of special
sections, power pressed from M.S. sheets and
galvanized with zinc coating of 120 gms/sgm (both side
inclusive) as per IS : 277 and consisting of angle cleats
of size 256 mm wide x 1.6 mm thick with flanges of 27
mm and 37mm, at 1200 mm centre to centre, one flange
fixed to the ceiling with dash fastener 12.5 mm dia x 50
mm long with 6 mm dia bolts, other flange of cleat fixed
to the angle hangers of 25x10x0.50 mm of required
length with nuts & bolts of required size and other end of
angle hanger fixed with intermediate G.l. channels
45x15x0.9 mm running at the spacing of 1200 mm
centre to centre, to which the ceiling section 0.5 mm
thick bottom wedge of 80 mm with tapered flanges of 26
mm each having lips of 10.5 mm, at 450 mm centre to
centre, shall be fixed in a direction perpendicular to G.I.
intermediate channel with connecting clips made out of
2.64 mm dia x 230 mm long G.I. wire at every junction,
including fixing perimeter channels 0.5 mm thick 27 mm
high having flanges of 20 mm and 30 mm long, the
perimeter of ceiling fixed to wall/partition with the help of
rawl plugs at 450 mm centre, with 25 mm long dry wall
screws @ 230 mm interval, including fixing of gypsum
board to ceiling section and perimeter channel with the
help of dry wall screws of size 3.5 x 256 mm at 230 mm
c/c, including jointing and finishing to a flush finish of
tapered and square edges of the board with
recommended jointing compound , jointing tapes ,
finishing with jointing compound in 3 layers covering
upto 150 mm on both sides of joint and two coats of
primer suitable for board, all as per manufacturer's
specification and also including the cost of making
openings for light fittings, grills, difusers, cutouts made
with frame of perimeter channels suitably fixed, all
complete as per drawings, specification and direction of
the Engineer in Charge but excluding the cost of painting
with :

15.1

12.5 mm thick tapered edge gypsum plain board
conforming to 1S: 2095- (Part 1) :2011 (Board with BIS
certification marks)

91

sqm

1355.80

123,378.00

16

Providing and fixing precoated galvanised iron profile
sheets (size, shape and pitch of corrugation as
approved by Engineer-in-Charge) of total coated
thickness 0.50 mm (base metal of minimum 0.45 mm
thickness with total coating thickness of 0.05mm) with
zinc coating 120 grams per sqm as per IS: 277, in 240
mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns. Sheet
should have protective guard film of 25 microns
minimum to avoid scratches during transportation and
should be supplied in single length upto 12 metre or as
desired by Engineer-in-charge. The sheet shall be fixed
using self drilling /self tapping screws of size (5.5x 55
mm) with EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces, excluding the cost
of purlins, rafters and trusses and including cutting to
size and shape wherever required.

142

sgqm

738.65

104,888.00

17

Renewing glass panes, with wooden fillets wherever
necessary:

171

Float glass panes of nominal thickness 5 mm (weight not
less than 12.5kg/sgm)

sgm

1906.40

7,626.00
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18

Dismantling W.C. Pan of all sizes including disposal of
dismantled materials including malba all complete as per
directions of Engineer-in-Charge.

each

134.10

402.00

19

Taking out existing wooden door shutter, repair by
cutting, painting etc. and refixing of repaired door
shutters to existing door frames, including replacement
of hinges with screws, etc. as required, all complete as
per the direction of the Engineer-in-charge.

10

each

429.10

4,291.00

20

Dismantling tile work in floors and roofs laid in cement
mortar including stacking material within 50 metres lead.

20.1

For thickness of tiles 10 mm to 25 mm

10

sgm

73.40

734.00

21

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or as
approved by Engineer-in-charge, beyond 50 m initial
lead, for all leads including all lifts involved.

cum

263.95

2,112.00

22

Providing and fixing Stainless Steel A ISI 304 (18/8)
kitchen sink as per 1S:13983 with C.I. brackets and
stainless steel plug 40 mm, including painting of fittings
and brackets, cutting and making good the walls
wherever required :

221

Kitchen sink with drain board

2211

510x1040 mm bowl! depth 250 mm

each

6945.60

6,946.00

23

Providing and fixing P.V.C. waste pipe for sink or wash
basin including P.V.C. waste fittings complete.

23.1

Semi rigid pipe

23.1.1

32 mm dia

each

103.90

520.00

24

Providing and fixing trap of self cleansing design with
screwed down or hinged grating with or without vent arm
complete, including cost of cutting and making good the
walls and floors :

24 .1

100 mm inlet and 100 mm outlet

2411

Sand cast iron S&S as per IS: 3989

each

1996.50

3,993.00

25

Providing and fixing hard drawn steel wire fabric of size
75 x25 mm mesh or other suitable size wire mesh to be
fixed & firmly anchored to the concrete surface by
means of “L” shaped mild steel shear key welded with
existing reinforcement including the cost of materials,
labour, tool & plants as approved by Engineer-in-charge.

126

sgm

902.55

113,721.00

Total

1554974.00

Modified Estimated Cost after using correction factor

on account of GST @ 0.973

1512990.00

Add 4.039

o Cost Index

60973.00

Total (A)

1573963.00

26

Dismantling tile work in walls or skirting including laid in
cement mortar i/c stacking material within 50m lead &
disposed of rubbish to the dumping ground with 50 m
lead.

30

sgm

28.40

852.00

27

Providing and fixing 1st quality designer / digital ceramic
glazed wall tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer), of approved make, in all
colours, shades except burgundy, bottle green, black of
any size as approved by Engineer-in-Charge, in skirting,
risers of steps and dados, over 12 mm thick bed of
cement mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3kg per sgm,
including pointing in white cement mixed with pigment of
matching shade complete.

271

Tile size- 600x1200mm of series PREMIUM POLISHED,
MARBLETECH, DECOR, SUPER PREMIUM MATT,
SUPER PREMIUM POLISHED

30

sgm

1846.85

55,406.00
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28

Providing and laying 12 mm thick AC-5, grade laminate
wooden flooring & skirting of  Action
Tesa/Greenpanel/Vista/Virgin or equivalent make and
made having 0.2 mm thick direct laminate on top of
specially developed substrate core (high density
fibre board) of plank size as per manufacturer's
specification having smart lock, joint tongue and
groove construction including top of skirting should be
sealed with 4mm thick teak wood lipping. The under
layer has to be a 0.2 mm thick alkali resistant
polyethylene sheet of density 30-32 kg. per cum
on top to secure the floor. The work shall be carried out
as per manufacturer's installation procedure and as per
direction of Engineer-in-charge.

180

sgm

1699.70

305,946.00

29

Providing and fixing at site and on position floor mounted
PVC vanity counter of size 810x470mm of Toyo (Model
no TOYO 52007-F 32") or equivalent having vitreous
china basin on top and soft close door & drawers of
approved pattern and design with necessary fixing
arrangement complete as per direction of Engineer-in-
charge.

each

27432.10

54,864.00

30

Providing & placing of white cement based putty of Birla
Wall Care/JK Wall Care brand and Manufacture in
packing as per direction of Engineer in charge.

(Note:- Date of manufacturing of material shall not be
older than 3 months from the date of award of this work).

176

kg

24.10

4,242.00

31

Providing & placing of synthetic enamel paint of Apcolite
lusture finish white of Asian Paints, Dulux gloss of
AKzonobel make brand and Manufacture in packing as
per direction of Engineer in charge.

(Note:- Date of manufacturing of material shall not be
older than 3 months from the date of award of this work).

33

litre

235.10

7,758.00

32

Painting with synthetic enamel paint of approved brand
and manufacture to give an even shade:-

(Enamel Paint shall be supplied by department free of
cost).

32.1

Two or more coats on new work

284

sgm

120.65

34,265.00

33

Providing & placing of Water thinnable cement primer
having VOC content less than 50 grams/ litre of Asian
paints, Nerolac paint and Jenson & Nicholson brand and
Manufacture in packing as per direction of Engineer in
charge.

(Note:- Date of manufacturing of material shall not be
older than 3 months from the date of award of this work).

litre

55.25

442.00

34

Applying priming coats with primer of approved brand
and manufacture, having low VOC (Volatile Organic
Compound ) content. (Cement Primer shall be supplied
by department free of cost)

34.1

With water thinnable cement primer on wall surface
having VOC content less than 50 grams/litre

121

sgm

65.55

7,932.00

35

Providing & placing of Premium plastic acrylic emulsion
paint, having VOC content less than 50 grams/ litre of
Royale Luxury emulsion Asian Paint/Velvet Tuch of
Dulux Akzonobel brand in packing as per direction of
Engineer in charge.

(Note:- Date of manufacturing of material shall not be
older than 3 months from the date of award of this work).

litre

541.15

3,788.00
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36

Wall painting with premium acrylic emulsion paint of
interior grade, having VOC (Volatile Organic Compound)
content less than 50 grams/ litre of approved brand and
manufacture, including applying additional coats
wherever required to achieve even shade and colour.
(Acrylic Paint shall be supplied by department free of
cost).

36.1

Two coats

121

sgm

119.40

14,447.00

37

Providing and Fixing C.P. Trap jali of approved quality
complete as per the direction of engineer in charge.

37.1

125 mm

10

each

42.15

422.00

38

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare
the surface even and smooth complete. (Putty shall be
supplied by department free of cost)

121

sgm

114.30

13,830.00

39

Providing & Fixing decorative high pressure laminated
sheet of plain / wood grain in gloss / matt/ suede finish
with high density protective surface layer and reverse
side of adhesive bonding quality conforming to IS : 2046
Type S, including cost of adhesive of approved quality.

39.1

0.8 mm thick

23

Sgm

747.50

17,193.00

40

Providing and fixing 9mm thick WPC (Wood plastic
composite) board with L & T profile (WPC) of D'Spaze
make or equivalent of approved colour & design in false
ceiling/facias over aluminium frame with necessary
screws and adhesive etc. all complete as per direction of
Engineer-in-Charge. ( Payment of aluminium frame shall
be made separately).

243

sgqm

1560.35

379,165.00

41

Providing and fixing Towel Rack 600mm long without
Lower hangers Cat No. AKP-CHR-35781PF of JAQUAR
make or equivalent as approved by Engineer-in-Charge.

each

3415.35

13,661.00

42

Providing and fixing Stainless Steel Spare Toilet Roll
Holder Cat No.ACN-CHR-1155S of JAQUAR make or
equivalent as approved by Engineer-in-Charge.

each

891.30

3,565.00

43

Providing and fixing Towel ring square with round flange
CAT No. -ACN-CHR-1121N of JAQUAR make or
equivalent as approved by Engineer-in-Charge.

each

1632.20

6,529.00

44

Providing and fixing C.P. Brass Single Lever Basin mixer
without popup waste system with 450mm long Barided
Hoses Cat No. VGP-CHR-81011B of Jaquar make or
equivalent as approved by Engineer in- charge.

each

4738.20

9,476.00

45

Providing and Fixing Glass shelf 600 mm long of
JAQUAR make cat No. ACN-CHR-1171N or equivalent
as per direction of Engineer-in-charge

each

1817.45

7,270.00

46

Providing and fixing Soap dish holder Cat No. ACN-
CHR-1131N of JAQUAR make or equivalent as
approved by Engineer-in-Charge.

each

762.90

3,052.00

47

Providing and fixing C.P. Brass kitchen single lever Sink
mixer with swinging spout on upper side (Wall mounted
model) with connecting legs & wall flanges of vignette
prime series Cat No. VGP-CHR-81165 of JAGUAR
make or equivalent as approved by Engineer-in-Charge.

each

5066.65

10,133.00

48

Providing and fixing CP brass corner glass self with
bracket of JAQUAR Make (Cat no ACN-CHR-1173) or
equivalent complete as per direction of engineer-in-
charge.

each

1921.35

15,371.00
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49

Providing and fixing 5mm thick looking mirror of superior
quality (Modiguard and Atul make or equivalent) with 6
mm thick commercial plywood in back of looking mirror &
fixed to wooden cleats with C.P. brass screws &
washers complete with 30 x 12 mm wide 2nd class
teakwood ornamental beading all around the mirror
including polishing and fixing with teakwood plug etc.
complete as per direction of Engineer-in -charge.

2.2

sgm

2381.75

5,240.00

50

Providing and fixing single piece vitreous china water
closet seat (Jaquar-SLS-WHT-
6851S110PP/6851P180PP/ 6851S220PP) including
integrated white viterous flushing cistern with hydrolic
seat cover, hinges, fixing accessorried set, cistern fitting
of matching colour and all fittings and fixtures wherever
required all complete as per direction of Engineer in
charge.

each

23679.80

71,039.00

51

Providing and fixing stainless steel Grill / Jali of
size 200x100x25 mm for sink shutter. complete as
per the direction of Engineer-in-charge.

each

754.35

754.00

52

Providing and fixing aluminium extruded section body
tubular type universal hydraulic door closer Dorset make
(DC 60 SM) or equivalent with double speed adjustment
with necessary accessories and screws etc. complete.

10

each

1661.05

16,611.00

53

Providing and fixing Two way bib cock with wall flange
vignette prime series Cat No. VGP-81041 of JAQUAR
make or equivalent as approved by Engineer-in-Charge.

each

2293.90

9,176.00

54

Providing and fixing Hand shower (Health faucet) 8mm
dia 1.2 meter long Allied Series CAT No. ALD-573 of
JAQUAR make or equivalent to as approved by
Engineer-in-Charge.

each

1537.15

6,149.00

55

Providing and fixing Overhead shower 100mm dia round
shape single flow (ABS Body chrome plated with grey
face plate with rubit cleaning system Cat. No. OHS-1989
of JAQUAR make or equivalent as approved by
Engineer-in-Charge.

each

1466.80

5,867.00

56

Providing and fixing CP brass bib cock with wall flange
of approved quality vignette prime series (CAT No. -
VGP-81037) of JAQUAR make or equivalent and as per
direction of Engineer-in- Charge.

each

1941.95

7,768.00

57

Providing and fixing C.P. brass Angular stop cock with
flange vignette series Cat No. VGP-CHR-81053 of
JAQUAR make or equivalent as approved by Engineer-
in- Charge.

30

each

1143.95

34,319.00

58

Providing and fixing auto closed stainless steel (304
grade) hinges with necessary steel screws of Earlbihari,
EBCO or Hettich make complete with stainless steel
screws as per direction of Engineer in charge.

30

each

111.45

3,344.00

59

Providing and fixing Stainless steel (Grade-304)
adjustable legs load bearing capacity 350 kg/each wide
foot diametre 80mm in a black plastic finish etc.
complete as per direction of Engineer-in-charge.

10

each

247.30

2,473.00

60

Providing and fixing stainless steel tower bolts of
approved quality & make complete set with complete
accessories & screws as per direction of Engineer-in-
charge.

60.1

200x10mm

10

each

253.25

2,533.00

60.2

150x10 mm

10

each

209.25

2,093.00

61

Providing & Fixing Stainless steel sliding door bolt as per
approved sample complete as per the direction of
Engineer-in-charge.

61.1

300x16 mm

10

each

692.50

6,925.00

61.2

250x16 mm

4

each

560.55

2,242.00
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62 P/F S.S Handle of make Germony Courtesy model and
pattern with nails, SS screws etc. complete as per
direction of Engineer-in-charge. A) size 200mm 24 each 357.95 8,591.00
63 P/F S.S Handle of make Germony Courtesy model and
pattern with nails, SS screws etc. complete as per
direction of Engineer-in-charge. A) size 150mm 16 each 152.60 2,442.00
64 Providing and fixing 6mm thick BWP Plywood (Duro,
centuary, Greenply or equivalent make) in
shelves/partations/sides/bootam & tops with screws and
iron or wooden brackete wherever required. 22 sgm 1217.70 26,789.00
65 Providing & fixing 0.60 mm thick aluminium sheet in
existing door and almirah etc. including cutting hoisting
and fixing with nails complete as per direction of
Engineer-in-charge. 22 sqm 479.75 10,555.00
66 Providing and fixing T-moulding profile (Door profile) of
Action Tesa/Greenpanel/Vista/Virgin make or equivalent
wherever required and as per site requirement and
complete as per direction of Engineer-in-charge. 20 metre 250.35 5,007.00
67 Providing and fixing 16mm thick laminated wooden
beading over laminated wooden skirting complete. The
work shall be carried out as per manufacturers
installation procedure and as per the direction of
Engineer-in-charge. 135 | metre 116.15 15,680.00
68 Providing and fixing G.I. Pipe 65mm dia nominal bore for
frame work in ceiling etc. complete as per direction of
Engineer-in-charge. 46 metre 686.50 31,579.00
69 Providing and fixing 16 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for
kitchen platforms, vanity counters, window sills, facias
and similar locations of required size, approved shade,
colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand), joints treated with
white cement, mixed with matching pigment, epoxy
touch ups, including rubbing, curing, moulding and
polishing of edges to give high gloss finish etc. complete
at all levels.
16 mm thick Granite stone slab of colour black,
Cherry/Ruby red in all sizes 2.4 sgm 3667.25 8,801.00
70 Providing and fixing 12 mm thick Cement board with
necessary screws/nuts & bolts/ nails and fixed on
wooden /steel frame work, complete as per direction of
Engineer-in- charge (Frame work shall be paid for
separately). 30 sgm 859.05 25,772.00
Total (B) 1281358.00
Grand Total of (A)+(B) 2855321.00
Note:- 1) If contractor do not start the work within 10 Days after issued of P.G. letter @ Rs.5,000/-
per day penalty will be recovered.

2) This work has to be carried out in compressed time schedule of 45 Days. No extension
of time shall be given in this regards. Contractors may quote their rates accordingly.

3) If contractor does not start the work after the award of work action shall be taken
against the agency as per the para 13.6(o) “ground the debarment of contractor as per
Enlistment Rule -2024”.

4) Since work is to be carried out in VIP area, it may happen that some items of works
executed by the contractor may be dismantled due to poor quality as per direction of VIP
allottees and work will have to be redone as per choice of allottees for which nothing
extra shall be paid.

5) Contractor shall submit 100% quantity of finishing materials as per schedule of quantity.

6) The Date of manufacturing of finishing material supply by the contractor shall not be
older than 3 months from the date of award of this work.

7) If contractor does not start the assigned work through Site Order Book within 3 days

then a recovery of Rs.5,000/- per day will be recovered.
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8) No excuse of shortage of Labours shall be accepted.

9) In exigencies of work Contractor may have to carried out work in other Bungalows/Flats
which are not mentioned in the name of work under this agreement.

10)  Warranty letter/certificate from OEM regarding authenticity of product will be produced
by contractor along with supply of CP sanitary fitting. No payment shall be made without
above said certificate.

11) Material Test Certificate is mandatory in respect of each CP Sanitary fittings along with
supply of CP fitting. No payment shall be made without above said certificate.

Assistant Engineer (P) Executive Engineer
Parliament Works Division-III, Parliament Works Division-III,
CPWD, New Delhi CPWD, New Delhi
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