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NIT No. 06/EE/INAPD/2026-27 for Rs. 49,26,379/- (Rupees Forty Nine Lakh Twenty Six Thousand 

Three Hundred Seventy Nine Only)               having Pages No. 1 to 88. 

 
 

 

 

 

Assistant Engineer-II  Assistant Engineer (P) 

    INAPD, CPWD     INAPD, CPWD 

       New Delhi.        New Delhi. 

 

 

 

 

Executive Engineer  

INAPD, CPWD  

New Delhi.
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NOTICE INVITING e-TENDERS 

The Executive Engineer, INA Project Division, CPWD, INA, New Delhi (Tel : 011-24644928 / e-

mail: deleeinapd.cpwd@nic.in) on behalf of the President of India, invites online Percentage rate 

tenders from the eligible and enlisted contractors of appropriate class of CPWD for the following 

work. 
 

S. 

No 

NIT 
No 

Name of work & location Estimate 
cost put to 
bid (Rs.) 

Earnest  
Money (Rs.) 

Stipulated 
period of 
completio
n of work 

(in 
months) 

Last date 
of online 
submissi
on of bid, 
copy of 

receipt of 
depositio

n of 
original 
EMD  

and other 
document

s as 
specified 
in the bid 
document

. 

Date and 
Time of 
opening 
of bid 
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Water proofing work of 
Admin block, A-Block 
and C-Block at Indian 
Statistical Institute 
Delhi Centre, Katwaria 
Sarai New Delhi. 
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The bid forms and other details be obtained from the website or www.cpwd.gov.in free of cost. 

 

       ** To be filled by EE/INAPD 

 

Executive Engineer 

INAPD, CPWD  

New Delhi- 110023 

http://www.cpwd.gov.in/
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS 
 

1 The bidder should read all the instructions, items & conditions, contract clauses, 

nomenclature of items, specifications etc., contained in the bid document very 

carefully, before quoting the rates. 

2 The bidder should also read the General Conditions of Contract for CPWD works 

2023, published by DG (W), CPWD, Nirman Bhawan, New Delhi which will be a 

part of the Agreement with up-to-date amendments upto the date of receipt of tenders. 

3 The bidder shall quote his rates keeping in mind the specifications, terms & 

conditions, additional and special conditions etc. and nothing extra shall be payable 

unless otherwise        specified. Work will be executed mostly in odd hours of the day 

i.e. beyond normal office hours as per the convenience of client in view of official 

activities as well as requirements of the client. In addition to that, agency shall 

have to work round the clock on Saturday, Sunday & Holidays, if needed. 

Nothing extra shall be paid to the agency in such situations. The agency has to 

submit programme chart accordingly for prior approval by the Engineer-in-

charge. 

4 The bidder shall have to make his own arrangement for housing facilities for staff and 

labour away from construction site and shall have to transport the labour to and fro 

between   construction site and labour camp at his own cost. No labour huts will be 

allowed to be constructed at the project site. Any decision in this regard shall rest 

with the Engineer-in- charge and the contractor shall have no claim on this account in 

any kind. 

5 The bidder shall quote his rebate if required, mentioning specifically on what 

component it is applicable otherwise it shall be considered general rebate on total 

quoted rates. 

6 The work required to be executed in occupied building. The bidder shall take 

precautions to ensure quality of workmanship as well as the progress of the work. He 

shall regulate the labourers accordingly. 

7 The bidder shall make arrangement for disposal of dismantled materials, malba from 

upper floors or from the sites on daily basis which should be environment friendly. 

8 C.P.W.D Contractor’s Labour Regulations: 

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated 05.05.2015 

(i) Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

 

(ii) All wages shall be paid through bank or ECS or online transfer. 

 

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through 

bank account of labourers. 

(iv) The contractor shall obtain from the junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage cum-

Muster Roll” as the case may be in the following form:- 

 

(v) “Certified that the amount shown in column No has been paid to the workman 
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concerned through bank account of labourers on……………at .................. ” 

9 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated 08/11/2015:- 

 

a. The contractor whose bid is accepted will also be required to furnish either copy 

of applicable licenses/registration or proof of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW welfare board and program 

chart (time and progress) within the period specified in schedule ‘F’. 

b. As per introduced clause 7A, no running account bill shall be paid for the work 

till the applicable labour license, registration with EPFO, ESIC and BOCW 

welfare board whatever applicable are submitted by the contractor to the 

Engineer-in-charge. 

c. The contractor shall also comply with provision of the interstate migrant 

workman (regulation of employment) and condition of service Act 1979. 

 

10 GST as applicable shall be borne by the agency. The agency shall quote his rates 

considering applicable GST and other taxes and nothing extra shall be paid on this 

account. 

 

11 Necessary recoveries as applicable shall be made from the bill as per Govt. Rule. 

 

12 Agency has to follow the up-to-date direction/guidelines issued by the department 

time to time regarding pandemic Covid-19. 

 

13 In case of extension of agreement due to delay/reduction in scope of work; no claim 

on account of reduction in value of work, loss of business, loss of profit, 

consequently overheads, any type of interest etc. shall be entertained. 

 

14 The agency shall be bound to do the work in any location under the jurisdiction of 

‘INAPD’ Division/DED-31 or as decided by Engineer-in-Charge for which nothing 

extra shall be paid. 

 

15 Testing charges to be borne by contractor: -All expenditure to be incurred for testing 

of samples e.g. packaging, sealing, transportation, loading, unloading etc. including 

testing charges shall be borne by the contractor from approved laboratories by ADG 

(D) / SDG. 

 

16 The guidelines regarding preventive measures for Air Pollution from demolition & 

construction activities issued by Delhi Pollution Control Committee vide no. 

DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 in compliance 

of Hon’ble National green Tribunal directions are applicable to the contractor. All 

appropriate protection measures as per NGT, DPCC and Ministry of Environment 

and Forest issued time to time shall be taken by the contractor at his own cost. 

Nothing extra shall be payable to the contractor on this account. 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 

PART OF BID DOCUMENT 
(Applicable for inviting open tenders) 

The Executive Engineer, INAPD, CPWD, INA, New Delhi–110023 e-mail: 

deleeinapd.cpwd@nic.in) on behalf of the President of India, invites online Percentage rate tenders 

from the eligible and enlisted contractors of appropriate class of CPWD for the following work. 
 

S. 

No 

NIT No Name of work & location Estimate cost 
put to bid (Rs.) 

Earnest  
Money (Rs.) 

Stipulated 
period of 

completion 
of work 

(in months) 

Last date of online 
submission of bid, 
copy of receipt of 

deposition of 
original EMD and 
other documents as 
specified in the bid 

document. 

Date and 
time of 

opening of 
bid 
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Water proofing work 
of Admin block, A-
Block and C-Block at 
Indian Statistical 
Institute Delhi 
Centre, Katwaria 
Sarai New Delhi.  

  
 R

s.
 4

9
,2

6
,3

7
9
/-

 

(C
iv

il
) 

  
R

s.
 9

8
,5

2
8
/-

 

 

0
3
 M

o
n
th

s 

0
7
/0

8
/2

0
2
6

 

at
 3

:0
0
 P

M
 

 

0
7
/0

8
/2

0
2
6

 

at
 3

:3
0

 P
M

 P
M

 

 

       ** To be filled by EE/INAPD 
 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 

only submit his bid if he considers himself eligible and he is in possession of all the 

documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from website 

http://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the period of bid submission and uploading the mandatory scanned documents such 

as Insurance surety bonds, account payee Demand draft or Bankers Cheque or Fixed Deposit 

Receipt or/and Bank Guarantee (For balance amount as prescribed) from any of the 

commercial towards EMD in favour of Executive Engineer as mentioned in NIT, receipt for 

deposition of original EMD to division office of any Executive Engineer, (including NIT 

issuing EE/AE), CPWD and other documents as specified. 

5. Those contractors who are not registered or have not updated their profile on the website 

mentioned above, are required to get registered/update their profile beforehand. The 

necessary training materials including the videos with step to step process are available on 

download section of https://etender.cpwd.gov.in. 

http://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
https://etender.cpwd.gov.in/
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6. The intending bidder must have valid class-III digital signature certificate with encryption 

key (Combo type) to perform any operations/transactions on the e-tendering portal/website 

and the bidders should download and install the eMsigner on their system as per 

instruction available on download section of https://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the bid opening process. After opening of 

bids, he will receive the competitor bid sheets. 

 

8. Contractor can upload documents in the form of JPG format and PDF format. 

 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting 

rate in figures appears in yellow colour and the moment rate is entered; it turns sky blue 

In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 

quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not 

quote any percentage above/below on the total amount of the tender or any section / sub 

head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

10. SC/ST contractors enlisted under class V category are exempted from processing fee payable 

to ITI. 

 

11. The Contractor should quote the percentage above or below to two places of decimal only. 

 

12. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 

 

13. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work 

given to them. The unsuccessful tenderers shall return all the drawings given to them. 

Otherwise, department may reject the bid. 

14. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

 

15. If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 
 

16. Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 
 

17. The lowest tender shall submit following documents along with the performance 

guarantee after the acceptance of tender, an undertaking from the concerned OEM 

of each sub heads regarding specialized work is purview of Clause-1 of the contract 

as described in Schedule-F”- 

https://etender.cpwd.gov.in/
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i. Consent letter from eligible Associate Agency of Specialized works (Form-X). 

ii. Documents of associate agencies for specialized work (as per sub heads in which 

required as per special condition mentioned at Page No. 93 to 94 of this NIT). 

 

Please note that work will be awarded only after approval of associate agencies / 

receipt of required documents. It may further be noted that any deficiency in 

submission of above documents along with performance guarantee will be treated as 

non-submission of required documents as per Clause-1. In this event, EMD will be 

forfeited and will be at disposal of the Govt. 

 

18. The agency shall follow the standard operating procedure and guidelines scrupulously at 

the construction site to contain the outbreak of COVID-19. It is the sole responsibility of 

the agency to adhere to the SOPs issued by CPWD and other orders & Guidelines issued 

by various Governments (Govt. of India and or/ state Govt. and /or Dist. Administrative 

of local Govt). The quoted rates shall inclusive of all such required measures and 

materials like Soaps, Detergents, Sanitizers, Disinfections, Masks, Gloves and other 

personal protection equipment’s to contain COVID-19 and nothing extra shall be paid.” 

 

19. The bidder, who has backed out, shall not be allowed to participate in the re-tendering process. 

 

20. Testing charges to be borne by contractor: - 

 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the 

contractor from approved laboratories by ADG (D) / SDG. 

21. The agency shall be bound to do the work in any location under the jurisdiction of 

‘INAPD’ Division as  decided by Engineer-in-Charge for which nothing extra shall be 

paid. 

22. Malba obtained from execution of work shall be removed immediately and shall not remain 

in premises more than 24 hours. 

23. The successful bidder (to be called as Main contractor), if not have the desired experience 

of specialized works they shall have to associate specialized agency(s) for execution of the 

specialized work(s) after the acceptance of tender as per the details mentioned in “Special 

Conditions for association of Specialized Agencies”. 

24. The lowest tenderer shall submit documents pertaining to associate agency for specialized 

E&M work along with the performance guarantee after the acceptance of tender. 

25. The successful bidder (to be called as Main Contractor) shall have to associate specialized 

agency(s) for execution of the specialized works(s) after the acceptance of tender as per 

the details mentioned in “Special Conditions for association of Specialized Agencies”. 
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List of Documents to be scanned and uploaded within the period of bid submission: 
 

 

1. a

. 

Insurance Surety Bond, Demand Draft/ Account Payee Banker’s Cheque/ FDR/Bank 

Guarantee of any commercial Bank against EMD (Drawn in favour of Executive 

Engineer, INAPD, CPWD, INA, New Delhi. 

2. b

. 

Receipt for deposition of original EMD issued from Division office of any Executive 

Engineer, CPWD. (The EMD document shall be issued from the place in which the office 

of receiving division office is situated). (Format Annex-A1) 

3.  Valid Enlistment Order of the Contractor.  

4.  Copy of PAN CARD. 

5. c

. 

GST registration certificate, if already obtained by the bidder.  

 

If the bidder has not obtained GST registration ‘as applicable’, then he shall scan and 

upload following undertaking along with bid documents. 

 

“lf work is awarded to me, l/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any Payment 

by CPWD, whichever is earlier, failing which l/we shall be responsible for any delay in 

payments which will be due towards me/us on account of the work executed and/or for any 

action taken by CPWD or GST Department in this regard”.  

6. d

. 

Affidavit/ declarations to be given on Rs. 100/- Stamp paper on Format given at 

Annex-A2 regarding: 

(a) Contact details: Email and mobile No. of the firm/agency (for making 

correspondence), 

(b) Affidavit regarding Non-Debarred/Suspended in CPWD. 

(c) Declaration under official secret Act 1923 

7. g

. 

The certificate issued through LMS (Learning Management System) in ERP under “Train 

the Trainers Program” arranged by ERP unit. ERP Training certificate.  

8.  Undertaking on the letter head of the agency  

“If my/our agency lowest bid is accepted then, I/We shall submit the documents as per Page 

No. 9 Sr. No. 17 along with Performance Guarantee of the work within the time period 

stipulated in Clause-1, Schedule-F of the NIT failing which I/We shall be totally 

responsible for the failure and accordingly Engineer-in-charge shall forfeit my/our EMD 

against the work without any notice”. 

 

 

NOTE: All scanned and uploaded documents, as specified above, shall have to be submitted by 

  the lowest bidder in original within a week after opening of tender. 

 

 

 

Executive Engineer 
INAPD, CPWD,  

INA,  New Delhi. 
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Annexure-‘A1’ 
 

Receipt of deposition of original EMD 
(Receipt No…………#…………… Date…………# ......... ) 

Name of Work :- Water proofing work of Admin block, A-Block and C-Block at 

Indian Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

 

1.  NIT No. : 06/EE/INAPD/2026-27 

2. Estimated Cost : Rs. 49,26,379/- (Civil)    

                                                                                       
 

  3. Amount of Earnest Money Deposit: : Rs. 98,528/- 
 

  4. Last date of submission of bid : 15:00 Hrs upto 07/08/2026 

(*To be filled by Tender inviting authority/ NIT approving authority at the time of issue 

of NIT and uploaded along with NIT) 

 

1. Name of Contractor ....................................... # 

 

2. Form of EMD ............................................ # 

 

3. Amount of Earnest Money Deposit................................ # 

 

4. Date of submission of EMD .................................. # 

 

 

 

 

 

Signature, Name and Designation 

of EMD Receiving officer along 

with office stamp 

**To be filled by EMD receiving E.E./DDH 

 

“EMD to be drawn in favour of “Executive Engineer, INAPD, CPWD, INA, 

New Delhi”. 
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Annexure – ‘A2’  
Proforma for: 

(On Rs. 100/- Stamp paper) 

 

(a) Contact Details (b) Non-Debarred/Suspended in CPWD 

 

(c) Declaration under official secret Act 1923 

 

 

To, 

 

The Executive Engineer 

INAPD, CPWD, 

INA, New Delhi. 

 

Name of Work: - Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

 

NIT No. :   06/EE/INAPD/2026-27 

 

A. Contact Details 

(i) E-Mail Id. :……………………………………………… 

(ii ) Mobile Number:………………………………………… 

 

B. Affidavit regarding Non-Debarred/ Suspended in CPWD. 

 

“I/We have not been debarred/suspended for tendering in CPWD till the last date 

of submission of bid”. 

C. Declaration under official secret Act 1923 

 

“I/We shall maintain the secrecy of the tender documents, drawings or other 

records connected with the work given to me/us. The unsuccessful tenderers 

shall return all the drawings given to them. Otherwise, department has right to 

reject the bid and take action against me/us as per rules”. 

 

 

Signature of bidder(s). 
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TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORISED 

TO SIGN THE RELEVANT CONTRACT ON BEHALF OF CPWD 

 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

President of India represented through Executive Engineer (C), INAPD, C.P.W.D., New Delhi 

(Hereinafter referred as the (INAPD, CPWD, INA, New Delhi) ‘Principal/Owner’, which 

expression shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

AND 

 

............................................................................................................. (Name and Address 

of the Individual/ firm/ Company) 

 

through.................................................................... (Hereinafter referred to as the (Details of duly 

authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

PREAMBLE 
 

WHEREAS the Principal / Owner has floated the Tender (NIT No. *…………… 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for: - 

 

Name of Work: - Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

 
Hereinafter referred to as the “Contract”. 
 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and  Contractor(s) 

**To be filled by Executive Engineer 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Tender documents 

and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
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and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Tenderer(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Tenderer(s) the same information and will not provide to any Tenderer(s) 

confidential / additional information through which the Tenderer(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 

Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

Article 2: Commitment of the Tenderer(s)/Contractor(s) 
 

1) It is required that each Tenderer /Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the Government / 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

2) The Tenderer(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 

in the Tender process and during the Contract execution: 

a) The Tenderer (s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the Contract. 

 

b) The Tenderer (s)/Contractor(s) will not enter with other Tenderer (s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of tenders 

or any other actions to restrict competitiveness or to cartelize in the tendering process. 

c) The Tenderer (s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Tendered(s)/Contract(s) will not use improperly, (for the purpose of competition 

or personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 
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d) The Tendered(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. 

Similarly, Tenderer (s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could tender in a tender but not both. 

Further, in cases where an agent participate in a tender on behalf of one manufacturer, he 

shall not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

e) The Tenderer(s)/Contractor(s) will, when presenting his tender, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 

3) The Tenderer(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

4) The Tenderer(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment 

of the Government interests. 

5) The Tenderer(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process). 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the 

Tenderer(s)/Contractor(s) and the Tenderer/ Contractor accepts and undertakes to respect 

and uphold the Principal/Owner’s absolute right: 

1) If the Tenderer(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 

notice to the contractor shall have powers to disqualify the Tenderer(s)/Contractor(s) from 

the Tender  process or terminate/determine the Contract, if already executed or exclude the 

Tenderer/Contractor from future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by 

the Principal/Owner. 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Tenderer(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 
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Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 

of the Tenderer/Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Tenderer or 

Contractor, or of an employee or a representative or an associate of a Tenderer or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1) The Tenderer declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

2) If the Tenderer makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Tenderer/Contractor as deemed fit by the Principal/ Owner. 

3) If the Tenderer/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at 

its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Tenderers/Contractors/Sub contractors 

1) The Tenderer(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Tenderer/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ 

sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Tenderers 

and Contractors. 

3) The Principal/Owner will disqualify Tenderers, who do not submit, the duly signed Pact 

between the Principal/Owner and the tenderer, along with the Tender or violate its provisions 

at any stage of the Tender process, from the Tender process. 
 

Article 6- Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 24 Months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other tenderers, till the 

Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Competent Authority, CPWD. 
 

Article 7- Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 
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members. In case of a Company, a representative duly authorized by board resolution must 

sign the Pact. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration. 
 

Article 8- LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed cumulative and not alternative to such legal rights and remedies aforesaid. For the 

sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

IN WITNESS WHEREOF, the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

…………………………………….................... 

(For and on behalf of Principal/Owner) 

……………………………………………….. 

(For and on behalf of  

Tenderer/Contractor) WITNESSES: 

1. …………………………… 

(signature, name and address) 

2. …………………………… 

(signature, name and address)  

 

Place: 

Date: 
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      INTEGRITY PACT 
 

 

To, 

 

The Executive Engineer 

INAPD, CPWD, 

INAPD, New Delhi. 

 

 

Sub:    NIT No. 06/EE/INAPD/2026-27 

 

Name of Work:-Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

  

Dear Sir, 

 

It is hereby declared that CPWD is committed to follow the principle of transparency, equity and 

competitiveness in public procurement. The subject Notice Inviting Tender (NIT) is an invitation 

to offer made on the condition that the Tenderer will sign the integrity Agreement, which is an 

integral part of tender/tender documents, failing which the tenderer/tenderer will stand 

disqualified from the tendering process and the tender of the tenderer would be summarily 

rejected. This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the 

CPWD. 

 

 

 

   Yours faithfully 

 

 

         Executive Engineer 
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Letter of Transmittal 

 
 

 

To, 

 

The Executive Engineer 

INAPD, CPWD, 

INAPD, New Delhi. 
 

 

Sub: NIT No. 06/EE/INAPD/2026-27 

 

Name of Work: - Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

  
 
Dear Sir, 

 

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/tender document. I/We agree that the Notice Inviting 

Tender (NIT) is an invitation to offer made on the condition that I/We will sign the enclosed 

integrity Agreement, which is an integral part of tender documents, failing which I/We will stand 

disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE TENDER 

SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of 

this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender/tender is finally accepted by CPWD. 

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 

with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender, CPWD shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/tenderer and reject the tender/tender is accordance with 

terms and conditions of the tender/tender. 

 

Yours faithfully 

 

(Duly authorized agency of the Tenderer) 
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On Non-Judicial Stamp Paper of Minimum Rs. 100/- 

(Guarantee offered by Bank to CPWD in connection with the execution of contractors) 

Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee/ 

Security Deposit/Mobilization Advance 

1. Whereas the Executive Engineer (C), INAPD, CPWD on behalf of the President of India 

(hereinafter called “The Government”) has entered into and agreement bearing number 

…………….. with ................................................................................................... (name and 

address of the contractor) ......................................................................................... (hereinafter 

called “the Contractor”) for execution of work ....................................................... (name 

of work) ............................... The Government has further agreed to accept an irrevocable Bank 

Guarantee for Rs. ………………. (Rupees ………………………… only) valid upto 

……….. (date) ................... as Performance Guarantee/Security Deposit/Mobilization Advance 

from the said Contractor for compliance of his                       obligations in accordance with the terms and 

conditions of the agreement. 
 

2. We, ………………(indicate the name of the bank) (herein after referred to as “the Bank”), 

hereby undertake to pay to the Government an amount not exceeding Rs. 

…………….(Rupees………………………….only) on demand by the Government within 10 

days of the demand. 
 

3. We, ………………… (indicate the name of the Bank) ...... , do here by undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said Contractor. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our   liability   

under   this   guarantee   shall   be   restricted   to   an   amount   not   exceeding   Rs.   

……….. (Rupees ................................................................. Only) 
 

4. We, .................... (indicate the name of the Bank), further undertake to pay the Government 

any money so demanded notwithstanding any dispute or disputes raised by the contractor in 

any suit or proceeding pending before any Court or Tribunal, our liability under this Bank 

Guarantee being absolute and unequivocal. The payment so made by us under this Bank 

Guarantee shall be a valid discharge of our liability for payment there under and the Contractor 

shall have no claim against us for making such payment. 
 

5. We, ……………….. (indicate the name of the Bank) , further agree that the Government 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligation here under to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said Contractor from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Government against the said contractor 

and to forbear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation or extension being 

granted to the said Contractor or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said Contractor or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 
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6. We, …………… (indicate the name of the Bank), further agree that the Government at its 

option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the 

first instance without proceeding against the Contractor and notwithstanding any security or 

other guarantee the Government may have in relation to the Contractor’s liabilities. 

 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

 

8. We, ………………… (indicate the name of the Bank) ....... , undertake not to revoke this 

guarantee except with the consent of the Government in writing. 
 

9. This Bank Guarantee shall be valid up to …………………… unless extended on demand 

by the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. ……………….. 

(Rupees .....................only) and unless a claim in writing is lodged with us within the date of 

expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall 

stand discharged. 

 
 

Date …………………. 

 

 
Witness:- 

1. Signature …………………. Authorized 

signatory Name and address Name 

 
 

Designation Staff code no. Bank seal 

 

2. Signature …………………. 

Name and address 

 

 
* Date to be worked out on the basis of validity period of 90 days where only financial bids 

are invited and 180        days for two/three bid system from the date of submission of tender. 

 
 

** In paragraph I, strike out the portion not applicable. Bank Guarantee will be made either 

for performance guarantee/security deposit/mobilization advance, as the case may 
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CPWD-6 (for e-Tendering) 
 

1. Online Percentage Rate bids are invited on behalf of the President of India from the approved, 

eligible and enlisted contractor of appropriate class of CPWD for the following work: - Water 

proofing work of Admin block, A-Block and C-Block at Indian Statistical Institute Delhi 

Centre, Katwaria Sarai New Delhi. 

The enlistment of the contractors should be valid on the last date of submission of bids.  

In case the last date of submission of tender is extended, the enlistment of contractor should 

be valid on the original date of submission of bids. 

1.1 The work is estimated to cost Rs. 49,26,379/- (Civil) This estimate, however, is given 

merely as a rough guide. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7, 

which is available as a Govt. of India Publication and also available on website 

www.cpwd.gov.in. Bidder shall quote his rates as per various terms and conditions of the 

said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 03 Months from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, 

in accordance with the phasing, if any, indicated in the tender documents.  

4. The site shall  be made available in phase manner for the work. 

5. Bid documents consisting of plans, specifications, the schedule of quantities of the various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen and downloaded from website https://etender.cpwd.gov.in or 

www.cpwd.gov.in free of cost.  

6. After submission of the bids the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified.  

8. Earnest money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s Cheque or Bank Guarantee i/c e-Bank Guarantee (for balance 

amount as prescribed) from any of the Commercial Bank (drawn in favour of Executive 

Engineer (C) ‘INAPD, CPWD, INAPD) shall be scanned and uploaded to the e-Tendering 

website within the period of bid submission. The original EMD should be deposited either in 

the office of Executive Engineer inviting bids or division office of any Executive Engineer, 

CPWD within the period of bid submission. The EMD receiving Executive Engineer 

(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit 

to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.  

A Part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lacs, whichever is less, shall have to be deposited 

in shape prescribed above, and balance may be deposited in shape of Bank Guarantee i/c e-

Bank Guarantee of any Commercial Bank having validity for 90 days or more from the last 

date of receipt of bids which is to be scanned and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded 

immediately after the expiry of stipulated bid validity period or immediately after acceptance 

of the successful bidder, whichever is earlier. However, in case of two/ three bid system, 

http://www.cpwd.gov.in/
http://www.bidwizard.com/CPWD
http://www.cpwd.gov.in/
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earnest money deposit of bidders unsuccessful during technical bid evaluation etc. should be 

returned within 30 days of declaration of result of technical bid evaluation. 

Copy of enlistment order and certificate of work experience and other documents as 

specified in the notice inviting e- tender shall be scanned and uploaded on the e-tendering 

website within the period of bid submission. However, certified copy of all the scanned and 

uploaded documents as specified in e- tender notice shall have to be submitted by the lowest 

bidder within a week physically in the office of tender opening authority. Online bid 

documents submitted by intending bidders shall be opened only of those bidders, whose 

original EMD deposited with any division of CPWD and other documents scanned and 

uploaded are found in order. 

 The bid submitted shall be opened at 03:30 PM on  07/08/2026 

9. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not 

be refunded if:  

 (i)  The bidder is found ineligible.  

(ii)  The bidder does not upload scanned copies of all the documents stipulated in the bid 

document. 

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid opening authority.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub 

head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

  (OM No. DG/SOP 2022/07 dated 09.11.2022) 

10. The contractor whose bid is accepted will be required to furnish performance guarantee at 

specified percentage as mentioned in Schedule-‘E’ and within the period specified in 

Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee i/c e-Bank Guarantee from any of 

the Commercial Bank in accordance with the prescribed form. In case the contractor fails to 

deposit the said performance guarantee within the period as indicated in Schedule ‘F’, 

including the extended period if any, the Earnest Money deposited by the contractor shall be 

forfeited automatically without any notice to the contractor. The earnest money deposited 

along with bid shall be returned after receiving the aforesaid performance guarantee. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable 

and also ensure the compliance of aforesaid provisions by the sub-contractors, if any 

engaged by the contractors for the said work within the period specified in Schedule F. 

 

11. The Description of work is as follows: - Water proofing work of Admin block, A-Block 

and C-Block at Indian Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or effect 

their tender. A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The tenderers shall be responsible for arranging and maintaining at his own 

cost all materials, tools and plants, water, electricity access, facilities for workers and all 



24 
 

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,           AE (P)                       EE  

other services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of tender by a tenderer implies that he has read this 

notice and all other contract documents has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and 

plants etc., will be issued to him by the Government and local conditions and other factors 

having a bearing on the execution of the work.  

12. The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other tender and reserves to itself the authority to reject any or all the tenders 

received without the assignment of any reason. All tenders in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by 

the tenderer shall be summarily rejected. 

13. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 

and the tenders submitted by the contractor who resort to canvassing will be liable for 

rejection.  

14. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the 

same at the rate quoted.  

15. The contractor shall not be permitted to tender for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts in which his near relative is posted as Divisional Accountant or as an officer in any 

capacity between the grades of Executive Engineer and Junior Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Gazette officer in the 

Central Public Works Department or in the Ministry of Housing & Urban Affairs. Any 

breach of this condition by the contractor would render him liable to be removed from the 

approved list of contractors of this Department.  

16. No. Engineer of Gazette rank or other Gazette officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed 

to work as a contractor for a period of one year after his retirement from Government 

service, without the prior permission of the Government of India in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is found any time to be 

such a person who had not obtained the permission of the Government of India as aforesaid 

before submission of the tender or engagement in the contractor’s service.  

17. The bids for the work shall remain open for acceptance for a period of 30 (Thirty) days 

from the date of opening of bids, Further 

(i) If any tenderer withdraws his tender or makes any modification in the term & Conditions 

of the tender, which is not acceptable to the department within 7 days after last date of 

submission of bids, then the government shall without prejudice to any other right or 

remedy, be at liberty forfeit 50% of the earnest money absolutely irrespective of letter of 

acceptance for the work is issued or not.  

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions 

of the tender, which is not acceptable to the department after expiry of 7 days after last date 

of submission of bid, then the government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of 

acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 

shall not be allowed to participate in the re-bidding process of the same work. 

18. This Notice inviting bid shall form part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority, shall, within 
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15(Fifteen) days from the stipulated date of start of work, sign the contract consisting of: -  

(a) The notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and rates quoted online at the time of submission of bid and acceptance 

thereof together with any correspondence leading thereto. 

(b)  Standard CPWD Form-7, GCC 2023 (Construction work) as corrected/modified, 

amendments issued upto last day of the online receipt of tender. 

19. In case of extension of agreement due to delay and/or reduction in scope of work due to 

foreclosure, no claim on account of reduction in value of work, loss of business, loss of 

profit, consequently overheads, any type of interest etc. shall be entertained. 

20. If the exigencies of the work so demand, the Engineer-in-charge may allow payment to a 

third party, who is creditor to the contractor, after fulfilling the conditions under clause 7B of 

Schedule A to F. 

22. GST as applicable shall be borne by the agency. The agency shall quote his rates considering 

applicable GST and other taxes and nothing extra shall be paid on this account. 

23. Necessary recoveries as applicable shall be made from the bill. 

24. The intending bidders are required to update their profile in CPWD e-tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 

updating profile/uploading tender can be resolved through the concerned Executive Engineer 

(Phone No.011-23379561, e-mail ID- deleecl.cpwd@gmail.com) or ERP help line no. 

18001803286 or e-mail-Id cpwd.support@techmahindra.com. The e- tendering bidders 

are also advised not to wait to raise any issues till the last date of submission of bid in their 

own interest. (DG/SOP/36 dated 25.03.2022) 

25.       The contractor shall make his own arrangement of potable water for construction purpose. 

The contractor shall arrange the water either through water tanker or from Client 

Department. If the water for construction purpose arranged by client department 1% water 

charges shall be recovered from the bill. Testing charge shall be borne by the contractor as 

per frequency mentioned in CPWD specification.  Nothing extra shall be paid on this 

account.  

 
Executive Engineer 

INAPD, CPWD 

INAPD, New Delhi. 
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C.P.W.D.- 7 

 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

STATE :- New Delhi                        CIRCLE:- Delhi Circle-1 

BRANCH :-  B & R        DIVISION :- INAPD   

REGION :-  Delhi   

 

Percentage Rate Tender & Contract for Civil Works 

 

Tender for the work of: - Water proofing work of Admin block, A-Block and C-Block at 

Indian Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

 

(i) Tenders to be uploaded online by 03:00 PM on 07/08/2026 

(ii) To be opened online in presence of tenders who may be present on 07/08/2026 at 03:30 PM in 

the office of Executive Engineer, INAPD, CPWD, INA, New Delhi. 

       ** To be filled by EE/INAPD 

 (TENDER) 
 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. Specifications 

applicable. Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender documents for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to 

make any modifications in its terms and conditions. 

I/we have deposited EMD for the prescribed amount in the office of any/concerned Executive 

Engineer as per the bid documents. 

A copy of earnest money in deposit receipt of prescribed amount deposited in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank 

Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded. If I/We, fail to 

furnish the prescribed performance guarantee within prescribed period, I/We agree that the said 

President of India or his successors in office shall without prejudice to any other right or remedy. Be 

at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as 

specified, I/ We agree that President of India or the successors in office shall without prejudice to 

any other right or remedy available in law, be at liberty to forfeit the said performance guarantee 
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absolutely. The said Performance Guarantee shall be a guarantee to execute all the works referred to 

in the tender documents upon the terms and conditions contained or referred to those in excess of 

that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 

12.3 of the tender form.  

Further, I/We agree that in case forfeiture of earnest money or performance guarantee as aforesaid, 

I/We shall be debarred for participation in the re-tendering process of the work.  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 

violation comes to the notice of department before of date of start of work the Engineer-in-charge 

shall be free to forfeit the entire earnest money deposited/Performance Guarantee. 
 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/We am/are authorized to communicate the same 

or use the information in any manner prejudicial to the safety of the State. 

 

 

Dated ....................               Signature of Contractor 

                                                Postal Address  

Witness :  

Address:  

Occupation :   

 

 

 

 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the President of India for a sum of Rs. ____________  

(Rupees_____________________________________________________________)  

 

The letters referred to below shall form part of this contract Agreement: - 

I)  

ii) 

iii)        

     For & on behalf of the President of India. 

Signature .................................... 

Dated......................     Designation ......................... 
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NOTIFICATION 
 

Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)]Ministry of 

Environment, Forest and Climate Change 

 

New Delhi, the 29th March, 2016 

 

G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 

published vide notification number S.O. 908(E), dated the 25th September, 2000 by the 

Government of India in the erstwhile  Ministry of Environment and Forests, provided a 

regulatory frame work for management of Municipal Solid Waste generated in the urban area of 

the country; 

And whereas, to make these rules more effective and to improve the collection, segregation, 

recycling, treatment and disposal of solid waste in an environmentally sound manner, the Central 

Government reviewed the existing rules and it was considered necessary to revise the existing 

rules with a emphasis on the roles and accountability of waste generators and various 

stakeholders, give thrust to segregation, recovery, reuse, recycle at source, address in detail the 

management of construction and demolition waste. 

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate 

chapter on construction and demolition waste were published by the Central Government in the 

Ministry of Environment, Forest and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 

2015 inviting objections or suggestions from the public within sixty days from the date of 

publication of the said notification; and Whereas, the objections or suggestions received within 

the stipulated period were duly considered by the Central Government; 

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the 

Environment(Protection) Act, 1986 (29 of 1986), and in supersession of the Municipal Solid 

Wastes (Management and Handling) Rules, 2000, except as respect things done or omitted to be 

done before such supersession, the Central Government hereby notifies the following rules for 

Management of Construction and Demolition Waste – 

 

1. Short title and commencement- 

 

(1) These rules shall be called the Construction and Demolition Waste Management Rules, 

2016. 

(2) They shall come into force on the date of their publication in the Official Gazette. 

2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, 

repair and demolition of any civil structure of individual or organization or authority who 

generates construction and demolition waste such as building materials, debris, rubble. 

3. Definitions –(1) In these rules, unless the context otherwise requires,- 

(a) “ACT’ means the Environment (Protection) Act, 1986 (29 of 1986); 

(b) “construction” means the process of erecting of building or built facility or other 

structure, or building of infrastructure including alteration in these entities; 

(c) “construction and demolition waste” means the waste comprising of building 

materials, debris and rubble resulting from construction, re-modelling, repair and 

demolition of any civil structure; 

(d) “de-construction” means a planned selective demolition in which salvage, re-use 

and recycling of the demolished structure is maximized; 

(e) “demolition” means breaking down or tearing down buildings and other structures 
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either manually or using mechanical force (by various equipment) or by implosion using 

explosives. 

(f) “form” means a Form annexed to these rules; 

(g) “local authority” means an urban local authority with different nomenclature such as 

municipal corporation, municipality, nagar palika, nagar nigam, nagar panchayat, 

municipal council including notified area committee and not limited to or any other local 

authority constituted under the relevant statutes such as gram panchayat, where the 

management of construction and demolition waste is entrusted to such agency; 

(h) “ schedule” means a schedule annexed to these rules; 

 

(i) “service provider’ means authorities who provide services like water, sewerage, 

electricity, telephone, roads, drainage etc. often generate construction and demolition 

waste during their activities, which includes excavation, demolition and civil work; 

 

(j) “waste generator” means any person or association of persons or institution, 

residential and commercial establishments including Indian Railways, Airport, Port and 

Harbour and Defence establishments who undertakes construction of or demolition of any 

civil structure which generate construction and demolition waste. 

 

(2)  Words and expressions used but not defined herein shall have the same meaning defined in the 

ACT. 

 

(3)   Duties of the waste generator – 

(1) Every waste generator shall prima-facie be responsible for collection, segregation of 
concrete, soil and others and storage of construction and demolition waste generated, as 
directed or notified by the concerned local authority in consonance with these rules. 

 
(2) The generator shall ensure that other waste (such as solid waste) does not get mixed with 

this waste and is stored and disposed separately. 
 

(3) Waste generators who generate more than 20 tons or more in one day or 300 tons per 
project in a month shall segregate the waste into four streams such as concrete, soil, steel, 
wood and plastics, bricks and mortar and shall submit waste management plan and get 
appropriate approvals from the local authority before starting construction or demolition or 
remodeling work and keep the concerned authorities informed regarding the relevant 
activities from the planning stage to the implementation stage and this should be on project 
to project basis. 

 
(4) Every waste generator shall keep the construction and demolition waste within the 

premise or get the waste deposited at collection centre so made by the local body or 
handover it to the authorized processing facilities of construction and demolition waste; 
and ensure that there is no littering or deposition of construction and demolition waste so 
as to prevent obstruction to the traffic or the public ordains. 

 
(5) Every waste generator shall pay relevant charges for collection, transportation, processing 

and disposal as notified by the concerned authorities; Waste generators who generate more 
than 20 tons or more in one day or 300 tons per project in a month shall have to pay for 
the processing and disposal of construction and demolition waste generated by them, 
apart from the payment for storage, collection and transportation. The rate shall be fixed 
by the concerned local authority or any other authority designated by the State 
Government. 

 

(4) Duties of service provider and their contractors – 
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(1) The service providers shall prepare within six months from the date of notification of these 
rules, a comprehensive waste management plan covering segregation, storage, collection, 
reuse, recycling, transportation and disposal of construction and demolition waste 
generated within their jurisdiction. 

 
(2) The service providers shall remove all construction and demolition waste and clean the area 

every day, if possible, or depending upon the duration of the work, the quantity and type 
of waste generated, appropriate storage and collection, a reasonable timeframe shall be 
worked out in consultation with the concerned local authority. 

 

(3) In case of the service providers have no logistics support to carry out the work specified 

in sub rules(1) and (2) , they shall tie up with the authorised agencies for removal of 

construction and demolition waste and pay the relevant charges as notified by the local 

authority. 

 

(5)  Duties of local authority- The local authority shall 

(1) issue detailed directions with regard to proper management of construction and 

demolition waste within its jurisdiction in accordance with the provisions of these 

rules and the local authority shall seek detailed plan or undertaking as applicable, from 

generator of construction and demolition waste. 

(2) chalk out stages, methodology and equipment, material involved in the overall activity 

and final clean up after completion of the construction and demolition 

(3) seek assistance from concerned authorities for safe disposal of construction and 

demolition waste contaminated with industrial hazardous or toxic material or nuclear 

waste if any 

(4) shall make arrangements and place appropriate containers for collection of waste and 

shall remove at regular intervals or when they are filled, either through own resources 

or by appointing private operators 

(5) shall get the collected waste transported to appropriate sites for processing and 

disposal either through own resources or by appointing private operators 

(6) shall give appropriate incentives to generator for salvaging, processing and or recycling 

preferably in-situ 

(7) shall examine and sanction the waste management plan of the generators within a 

period of one month or from the date of approval of building plan, whichever is earlier 

from the date of its submission 

(8) shall keep track of the generation of construction and demolition waste within its 

jurisdiction and establish a data base and update once in a year 

(9) shall device appropriate measures in consultation with expert institutions for 

management of construction and demolition waste generated including processing 

facility and for using the recycled products in the best possible manner 

(10) shall create a sustained system of information, education and communication for 

construction and demolition waste through collaboration with expert institutions and 

civil societies and also disseminate through their own website; 

(11) shall make provision for giving incentives for use of material made out of construction 

and demolition waste in the construction activity including in non-structural concrete, 

paving blocks, lower layers of road pavements, colony and rural roads. 

(6) Criteria for storage, processing or recycling facilities for construction and demolition 
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wasteland application of construction and demolition waste and its products- 

 

(1) The site for storage and processing or recycling facilities for construction and 

demolition waste shall be selected as per the criteria given in Schedule I; 

 

(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for 

authorization from State Pollution Control Board or Pollution Control Committee. 

(3) The operator of the facility shall submit the annual report to the State Pollution Control 

Board in Form II. 

(4) Application of materials made from construction and demolition waste in operation of 

sanitary landfill shall be as per the criteria given in Schedule II. 

(7) Duties of State Pollution Control Board or Pollution Control Committee- 

 

a. State Pollution Control Board or Pollution Control Committee shall monitor the 

implementation of these rules by the concerned local bodies and the competent authorities 

and the annual report shall be sent to the Central Pollution Control Board and the State 

Government or Union Territory or any other State level nodal agency identified by the 

State Government or Union Territory administration for generating State level 

comprehensive data. Such reports shall also contain the comments and suggestions of the 

State Pollution Control Board or Pollution Control Committee with respect to any 

comments or changes required; 

2)  State Pollution Control Board or Pollution Control Committee shall grant authorization 

to construction and demolition waste processing facility in Form-III as specified under 

these rules after examining the application received in Form I; 

 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual 

report 36 anage IV with special emphasis on the implementation status of compliance of 

these rules and forward report to Central Pollution Control Board before the 31stJuly for 

each financial year. 

 

(8) Duties of State Government or Union Territory Administration- 

a. The Secretary in-charge of development in the State Government or Union territory 

administration shall prepare their policy document with respect to management of 

construction and demolition of waste in accordance with the provisions of these rules 

within one year from date of final notification of these rules. 

b. The concerned department in the State Government dealing with land shall be responsible 

for providing suitable sites for setting up of the storage, processing and recycling facilities 

for construction and demolition waste. 

c. The Town and Country planning Department shall incorporate the site in the approved 

land use plan so that there is no disturbance to the processing facility on a long term basis. 

d. Procurement of materials made from construction and demolition waste shall be made 

mandatory to a certain percentage (say 10-20%) in municipal and Government contracts 

subject to strict quality control. 

 

(9) Duties of the Central Pollution Control Board – (1) The Central Pollution Control Board 

shall,- 

a. prepare operational guidelines related to environmental management of construction 
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and demolition waste management; 

b. analyze and collate the data received from the State Pollution Control Boards or 

Pollution Control Committee to review these rules from time to time; 

c. coordinate with all the State Pollution Control Board and Pollution Control Committees 

for any matter related to development of environmental standards; 

d. forward annual compliance report to Central Government before the 30thAugust for 

each financial year based on reports given by State Pollution Control Boards of 

Pollution Control Committees. 

 

(10) Duties of Bureau of Indian Standards and Indian Roads Congress –The Bureau of 

Indian Standards and Indian Roads Congress shall be responsible for preparation of code of 

practices and standards for use of recycled materials and products of construction and 

demolition waste in respect of construction activities and the role of Indian Road Congress 

shall be specific to the standards and practices pertaining to construction of roads. 

 

(11) Duties of the Central Government – 

a. The Ministry of Urban Development, and the Ministry of Rural Development, 

Ministry of Panchayat Raj, shall be responsible for facilitating local bodies in 

compliance of these rules; 

b. The Ministry of Environment, Forest and Climate Change shall be responsible for 

reviewing implementation of these rules as and when required. 

 

(12) Timeframe for implementation of the provisions of these rules –The timeline for 

implementation of these rules shall be as specified in Schedule III: 

 

(13) Accident reporting by the construction and demolition waste processing facilities-In 

case of any accident during construction and demolition waste processing or treatment or 

disposal facility, the officer in charge of the facility in the local authority or the operator of 

the facility shall report of the accident in Form-V to the local authority. Local body shall 

review and issue instruction if any, to the in charge of the facility. 



38 

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE (P)            EE 

 

 

Schedule I 
 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for 

construction and Demolition Waste 

[See Rule 7(1)] 

 

(1) The concerned department in the State Government dealing with land shall be responsible 

for providing suitable sites for setting up of the storage, processing and recycling facilities 

for construction and demolition and hand over the sites to the concerned local authority for 

development, operation and maintenance, which shall ultimately be given to the operators 

by Competent Authority and wherever above Authority is not available, shall lie with the 

concerned local authority. 

(2) The Local authority shall co-ordinate (in consultation with Department of Urban 

Development of the State or the Union territory) with the concerned organizations for 

giving necessary approvals and clearances to the operators. 

(3) Construction and demolition waste shall be utilized in sanitary landfill for municipal solid 

waste of the city or region as mentioned at Schedule I of these rule. Residues from 

construction and demolition waste processing or recycling industries shall be land filled in 

the sanitary landfill for solid waste. 

(4) The processing or recycling shall be large enough to last for 20-25 years (project based on-site 

recycling facilities). 

(5) The processing or recycling site shall be away from habitation clusters, forest areas, water 

bodies, monuments, National Parks, Wetlands and places of important cultural, historical 

or religious interest. 

(6) A buffer zone of no development shall be maintained around solid waste processing and 

disposal facility, exceeding five Tonnes per day of installed capacity. This will be 

maintained within the total area of the solid waste processing and disposal facility. The 

buffer zone shall be prescribed on case-to-case basis by the local authority in consultation 

with concerned State Pollution Control Board. 

(7) Processing or recycling site shall be fenced or hedged and provided with proper gate to 

monitor incoming vehicles or other modes of transportation. 

(8) The approach and or internal roads shall be concreted or paved so as to avoid generation of 

dust particles due to vehicular movement and shall be so designed to ensure free movement 

of vehicles and other machinery. 

(9) Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire 

protection equipment and other facilities as may be required shall be provided. 

(10) Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for 

workers) and lighting arrangements for easy landfill operations during night hours shall be 

provided and Safety provisions including health inspections of workers at landfill sites 

shall be carried out made. 

(11) In order to prevent pollution from processing or recycling operations, the following 

provisions shall be made, namely: 

(a) Provision of storm water drains to prevent stagnation of surface water; 
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(b) Provision of paved or concreted surface in selected areas in the processing or recycling 

facility for minimizing dust and damage to the site. 

(c) Prevention of noise pollution from processing and recycling plant: 

(d) Provision for treatment of effluent if any, to meet the discharge norms as per Environment 

(Protection)Rules, 1986. 

(12) Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity 

shall be monitored. 

(13) The measurement of ambient noise shall be done at the interface of the facility with the 

surrounding area ,i.e., at plant boundary. 

(14) The following projects shall be exempted from the norms of pollution from dust and noise as 

mentioned above: For construction work, where at least 80 percent construction and demolition 

waste is recycled or reused in-situ and sufficient buffer area is available to protect the 

surrounding habitation from any adverse impact. 

(15) A vegetative boundary shall be made around Processing or Recycling plant or site to 

strengthen the buffer zone. 
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Schedule II 

Application of materials made from construction and demolition waste and its 

products. 

[See Rule 7(3)] 
 
 

Sl. 
No. 

Parameter
s 

Compliance Criteria 

1 Drainage layer in leach ate collection 

system at bottom of Sanitary Landfill Gas 

Collection Layer above the waste at top of 

Sanitary Landfill and Drainage Layer in 

top Cover System above Gas Collection 

Layer of Sanitary Landfill For capping of 

sanitary landfill or dumpsite, drainage 

layer at the top 

Only crushed and graded hard material 

(stone, concrete etc.) shall be used 

having coarse sand size graded material 

(2mm – 4.75mm standard sieve 

size)Since the coarse sand particles will 

be angular in shape (and not rounded as 

for riverbed sand), protection layers of 

non-woven geo- textiles may be 

provided, wherever required, to prevent 

puncturing of adjacent layers or 

components. 

2 Daily cover Fines from construction and demolition 

processed waste having size up to 2 mm 

shall be used for daily cover over the 

fresh waste. 

Use of construction and demolition 

fines as landfill cover shall be 

mandatory where such material is 

available. Fresh soil (sweet earth) shall 

not be used for such places and borrow- 

pits shall not be allowed. Exception 

– soil excavated during construction of 

the same landfill. During hot windy 

days in summer months, some fugitive 

dust problems may arise. These can be 

minimized by mixing with local soil 

wherever available for limited period. 

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb 

stones, drain covers, paving 

blocks in pedestrian areas 
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Schedule III 
 

Time frame for Planning and Implementation [See Rule 13] 

 
Sl. No. Compliance 

Criteria 
Cities with 

population of 

01 million and 

above 

Cities with 

population of 

0.5-01 million 

Cities with 

population of 

less than 

0.5 million 

1 Formulation of 

policy by State 

Government 

12 months 12 months 12 months 

2 Identification of sites 

for collection and 

processing facility 

18 months 18 months 18 months 

3 Commissioning and 

implementation of 

the facility 

18 months 24 months 36 months 

4 Monitoring by 

SPCBs 

3 times a year – 

once in 4 months 

2 times a year – 

once in 6 months 

2 times a year 

– once in 6 

months 

 

*The time Schedule is effective from the date of notification of these rules. 
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FORM – I 

See [Rule 7 (2)] Application for obtaining authorization 
 

  To, 

  The Member Secretary. 

 

  Name of the local authority or Name of the agency: appointed by the municipal authority 

Correspondence address 

Telephone No. 

Fax No. 

 

Nodal Officer and designation (Officer authorized 

by the competent authority or agency responsible for 

operation of processing or recycling or disposal 

facility) 

 

Authorisation applied for (Please tick mark) Setting up of processing or recycling 
facility of 

construction and demolition waste 

Detailed proposal of construction and demolition 

waste processing or recycling facility to include the 

following Location of site approved and allotted by 

the Competent Authority. Average quantity (in tons 

per day) and composition of 

construction and demolition waste to be handled at 

the specific site. Details of construction and 

demolition waste processing or recycling technology 

to be used. 

Quantity of construction and demolition waste to be 

processed per day. Site clearance from Prescribed 

Authority. Salient points of agreement between 

competent authority or local authority and operating 

agency (attach relevant document). Plan for utilization 

of recycled product. Expected amount of process 

rejects and plan for its disposal (e.g., sanitary landfill 

for solid waste). Measures to be taken for prevention 

and control of environmental pollution. Investment 

on project and expected returns. Measures to be 

taken for safety of workers working in the processing 

or recycling plant. Any preventive plan for accident 

during the collection, transportation and treatment 

including processing and recycling should be 

informed to the Competent Authority (Local 

Authority) or Prescribed Authority 
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Form-II 
Format for Issue of Authorization to the Operator 

 
 

File No.: 

Date.: 

To, 

 

 

 

 

 

Ref :   Your application number Dt. ………… 

 

The   State Pollution Control Board or Pollution Control Committee after 

examining the proposal hereby authorizes   having their administrative office at 

   to set up and operate construction and demolition waste processing facility at on 

term and conditions (including the standards to comply) attached to this authorization letter. 

 

1. The validity of this authorization is till. After expiry of the validity period, renewal of 

authorization is to be sought.  

 

2. The State Pollution Control Board or Pollution Control Committee may, at any time, for 

justifiable reason, revoke any of the conditions applicable under the authorization and shall 

communicate the same in writing.  

 

3.  Any violation of the provision of the construction and demolition Waste Management 

Rules, 2016 shall attract the penal provision of the Environment (Protection) Act, 1986 (29 

of 1986). 

 

 

Date: (Member Secretary) 

Place: State Pollution Control 

Board/Pollution Control 

Committee 
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Form – III 
 

Format of Annual Report to be submitted by Local Authority to the State Pollution Control 

Board 
 

(i) Name of the City or Town……………………. 

(ii) Population………………… 

(iii) Name and address of local authority or 

competent authority Telephone No : 

……………………………… 

Fax : …………………………………………. 

Email ID: ……………………………………. 

Website: …………………………………….. 

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition 
wastes management             with designation 
……………………………………………… 

 

Quantity and composition of construction and demolition waste including any deconstruction 

waste 

(a) Total quantity of construction and demolition waste generated during the whole year in 

metric ton Any figures for lean period and peak period generation per day 

………………….. 

Average generation of construction and demolition waste (TPD) Total quantity of construction 

and demolition waste collected per day 

Any Processing / Recycling Facility set up in the city …………………………… 

Status of the facility 

(b) Total quantity of construction and demolition waste processed / recycled (in metric 

ton)Non-structural concrete aggregate : 

Manufactured sand : 

Ready-mix concrete (RMC) : 

Paving blocks : 

GSB : 

Others, if any, please specify : 

(c) Total quantity of Construction & Demolition waste disposed by land filling without 

processing (last option) or filling low lying areas 

 

No of landfill sites used : 

Area used : 

Whether weigh-bridge : Yes / No facility used for quantity estimation? 

(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as per 
Schedule III: Yes 
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/No 
Storage facilities 

(a) Area or location or plot or societies covered for collection of Construction and Demolition 

waste 

(b) No. of large Projects (including roadways project) covered 

 

(c) Whether Area or location or plot or societies collection is Practiced (if yes, whether done by 

Competent Authority or Local Authority or through Private Agency or Non-Governmental 

Organization) : 

(d) Storage Bins : 

Specifications Existing 

Proposed 

(Shape & Size) Number for future 

(i) Containers or receptacle (Capacity) : 

(ii) Others, please specify : 

(e) Whether all storage bins/collection spots are attended for daily lifting : Yes No 

(e) Whether lifting of Construction & Demolition Waste from Storage bins is manual or 

mechanical 

(please tick mark) please specify mode : Manual Mechanical Others, and equipment used 

(specify equipment) 

 

3. Transportation 

Existing Actually 

Required/Proposed number 

Truck : 

Truck-Hydraulic : 

Tractor-Trailer : 

Dumper-placers : 

Tricycle : 

Refuse-collector : 

Others (Please specify) : 

4. Whether any proposal has been made to improve Construction and Demolition waste 

management practices 

5. Have any efforts been made to involve PPP for processing of Construction & 

Demolition waste :If yes, what is(are) the technologies being used, such as: 

 

Processing / recycling Steps 

taken Technology (Quantity 

to be processed) 

Dry Process : 
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Wet Process : 

Others, if any : 

Please specify : 

6. What provisions are available to check unauthorized operations of: 

Encroachment on river bank or wet bodies : 

Unauthorized filling of low line areas : 

Mixing with solid waste : 

Encroachment in Parks, Footpaths etc. : 

7. How many slums are provided with construction and demolition waste receptacles 

Facilities: 

8. Are municipal magistrates appointed for taking penal action for non-compliance with these 

rules: 

Yes No 

[ If yes, how many cases registered & settled during last three years (give year wise 

details)] 
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Form – IV 

See [Rule (8) (3)] 

 
Format of Annual Report to be submitted by the State Pollution Control 

Board/Committees to the Central Pollution Control Board 

The   Chairman, 

Central Pollution 

Control Board, 

Parivesh Bhawan,                                

East Arjun Nagar, 

Delhi- 110032 

 

1. Name of the State/Union territory: 

2. Name & address of the State Pollution Control Board/Pollution Control Committee: 

3. Number of municipal authorities responsible for management of municipal solid wastes 

in the State/Union territory under these rules: 

4. A Summary Statement on progress made by municipal authorities in respect of 

implementation of Schedule III]: Please attach as Annexure-I 

5. A Summary Statement on progress made by municipal authorities in respect of 

implementation of Schedule IV 

: Please attach as Annexure-II 

 

 

 

Date: Chairman or the 

Member Secretary State 

Pollution Control Board/ 

Place: Pollution Control 

Committee 
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Form – V 

See [Rule 14] 
 
 

1. Date and time of accident: 

2. Sequence of events leading to accident: 

3. The type of construction and demolition waste involved in accident: 

4. Assessment of the effects of the accidents 

a. on traffic, drainage system and the environment: 

5. Emergency measures taken : 

6. Steps taken to alleviate the effects 

a. of accidents : 

7. Steps taken to prevent the recurrence 

a. of such an accident : 

8. Regular monthly health checkup of workers at 

a. Processing / recycling site shall be made 

9. Any accident during the collection, 

a. transportation and treatment including 

b. processing and recycling should be informed 

c. to the Competent Authority (Local Authority) or 

d. Prescribed Authority 

 

 

Date : 

Place:   Designation: 

Authorized Signatory 
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WORKERS IDENTITY CARD 

 
 

 

 

 

    Name of Worker :- 

 

    Present Address:- 

 

 

 

    Permanent Address:- 

 

 

 

 

    Identification Mark:- 

 

 

    Place of Duty 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     Signature of Worker 

 

        Signature of Contractor : 

 

 

 

 

 

NOTE:- 

 

1. This Card is valid only for specified working 

place/place of duty. 

 

2. The Contractor is fully responsible for any 

misuse of this card beyond duty hours/days. 

 

3. The Contractor bears responsibility for the 

character of Cardholder worker. 

 

 Sl. No.................. 

 

 

     Name of Agency 

     with address :- 

 

     Telephone No./Mobile 

 

     Registration No. :- 

 

 

     VALID  UPTO 

 

 

 

 

 

 

Photo 
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FORM – V 

See Rule 21(2) 

 
FORM OF CERTIFICATE BY PRINCIPAL EMPLOYER 

 

Certificate that I have engaged the applicant as contractor in 

my establishment. I undertake to be bound by all the provisions of the Contract Labour     (Regulation 

and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, in 

so far as the provisions are applicable to me in respect of the employment of contract  labour by the 

applicant in my establishment. 

 
Name of Work: -:-Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

 

 
Signature of Principal Employer 

Registration No.   

Name and Address of Establishment 

 

Place:- New Delhi 

Date…………….. 
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PART-B 

(Civil Works) 
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PERFORMA OF SCHEDULES (A to F) (Civil Works) 

 

SCHEDULE‘A’ 

Schedule of quantities As attached 

SCHEDULE‘D’ 

Extra schedule for specific 

requirements/documents for the work, if any. 

Nil 

SCHEDULE ‘E’ 

Reference to General Conditions of contract General Conditions of Contract for Maintenance 

works 2023 for CPWD works as modified & 
corrected upto previous day of the last date of 
submission of the tender. 

Name of Work: 

Name of Work:- Water proofing work of Admin block, A-Block and C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi. 

 

Estimated cost of work: Total : Rs. 49,26,379/-  

(Civil) 

(i) Earnest money Rs. 98,528/- 

(ii) 
Performance guarantee (a) PG:- 5% of tendered value of estimated 

cost put to tender (ECPT) (whichever is 
higher). 

(b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated Cost 
Put to tender (ECPT), the Performance 
Guarantee, in addition to the requirement 
under (a) above, shall be increased by an 
amount equal to the difference between 
eighty percent (80%) of the ECPT and the 
tendered amount.  

(iii) Security Deposit 2.5% of Tendered Value 

SCHEDULE‘F’ 

General Rules & Directions:  

Officer inviting tender- Executive Engineer 

INAPD, CPWD, New Delhi 

Definitions: 

2(v) Engineer-in-Charge Executive Engineer 

INAPD, CPWD, New Delhi 

2(vi) Accepting Authority Executive Engineer 
INAPD, CPWD, New Delhi 

2(x) Percentage on cost of materials 
and labour to cover all over heads and 
profits 

15% 

 

 

Standard schedule of Rates Delhi Schedule of Rates 2023 (correction issued 
upto last day of online receipt of tender and 
Market Rate). 

2(xi) Department Central Public Works Department 

9(ii) Standard CPWD Contract Form: Standard CPWD contract Form General 
Conditions of Contract Maintenance works 

2023, CPWD Form 7 as modified & corrected 
upto previous day of the last date of submission 
of the tender. 

Clause1 
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(i)Time allowed or submission of 
Performance Guarantee alongwith requisite 

documents mentioned else wherein the NIT, 

Programme Chart (Time and Progress) and 

applicable Labour Licences, Registration 

with EPFO and ESIC or proof of applying 

thereof from the date of issue of letter of 

acceptance, and also ensure the compliance 

of aforesaid provisions by the sub-agencies, 

if any, engaged by the Bidder, in days 

 

 

 
07 Days 

(ii)Maximum allowable extension with late fee 

@ 0.1% per day of Performance Guarantee 

amount beyond the period provided in (I) 

above for above documents 

 
 

03 Days 

Authority for fixing compensation under 

clause-2 

Superintending Engineer, 

Delhi Circle-1, 

CPWD New Delhi 

Clause2A 
 

 

Not applicable 

 

Clause5 
 

(i) Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start 

 

10 (Ten) days 

 

Table of Milestones 

 

Sl. 

No. 

Description of 

Milestone (Physical) 

Time allowed in days (from 

date of start) 

Amount to be with- held in 

case of non- achievement of 

Milestone 

1 Gross work 1/8th of total work 1/4 of the total period 
 

In the event of not 

achieving the desired 

progress as assessed from

 funning payment 

1.25% of tendered value 

of the work shall be 

withheld for failure for 

each mile stone. 
 

2. Gross work 3/8th of total work 1/2 of the total period 

3 Gross work 3/4th of total work 3/4 of the total period 

4 Completion of work i/c testing 

etc. complete. 

Full period 

 

  

 

Time allowed for execution of work: 03 Months. 
 

 

 Authority to decide  

(i) 
Authority to convey the decision of 
shifting of milestone and extension of 
time 

Executive Engineer, INAPD, CPWD, New 

Delhi 

(ii) 
Authority to decide for Rescheduling of 
milestones and extension of time 

Superintending Engineer, DC-1, CPWD,  New 

Delhi 

(iii) 
Shifting of date of start in case of 

delay in handing over of site. 

Superintending Engineer, DC-1, CPWD, New 

Delhi 
 

 

Proforma of Schedule Clause 5 Schedule of handing over of site. 
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Part Portion of site Description Time Period for handing over 

reckoned from date of issue of 

letter of intent. 

Part A Portion without any hindrance 
Site is to be made available in phased manner as 
per approved programme chart by the Engineer-

in-charge & as per vacancy status. 

Part B Portions with encumbrances 

Part C Portion dependent on work of 

other agencies 

 

Clause 6:  Electronic Measurement Book (EMB) through CPWD ERP Portal or CMB 
 

 

Clause7 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment (For Civil work 

only) 

Rs. 16 Lakh 

 

Clause7A 
Whether Clause 7A shall be applicable 

Yes 

No running account shall be paid for the 

work till the applicable labour license, 

registration with EPFO, ESIC and BOCW 

Welfare Board Whatever applicable are 

submitted by the contractor to the Engineer-

in-charge. 

 

Clause10A 

List of testing equipment to be provided by the 

Contractor at site lab: 

As per the requirement of item of work and 

direction of Engineer-in-charge 

 

Clause10B (ii) 
Whether Clause 10B(ii) shall be applicable 

Not applicable 

Clause10C 

Component of Labour expressed as percent of total 

value of work 

 
Applicable  

Clause 10CC 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period of 12 months 
 

Applicable/Not Applicable 
 

Schedule of Component of material, Labour etc. 

For price escalation.  

Component of E&M 

 
 
 
 
 

Not Applicable 

Component of labour: - Not applicable 

POL 

Clause 10 D Applicable 

Clause 11 

Specifications to be followed for execution of 
work 

CPWD Specification 2019, Volume-I & 

Volume-II   with    correction slips issued 

upto last day of online receipt of bids & 

Manufacturer’s Specifications. 

Clause 12 

Type of Work 
 

Maintenance work 

The completion cost shall, in no case 

exceed 1.5 times of Tendered amount 
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12.3  

 Deviation, Deviated Quantities, Pricing 

  

No Limit 
Deviation beyond quantity taken in schedule of 

quantity  

Clause 16 

Competent Authority for deciding reduced 

Rates 

SE, Delhi Circle-1, CPWD New Delhi upto 

5% value of agreement quantity beyond that 

with the approval of ADG (Delhi). 

Clause18 

List of mandatory machinery, tools & plants to 

Be deployed by the contractor at site: 

As per actually required at site and shall 

be arranged by the contractor as per the 

direction of Engineer-in-charge. 

 

Clause 19 

Clause 19C 

 

Clause 19D 

 

Clause 19G 

 

Clause 19K 

 

Engineer-in-charge (authority to decide 

penalty for each default) 

 

 

 

 
Clause25 

  

Conciliator- Additional Director General (Delhi) 

Arbitrator Appointing Authority Superintending Engineer, DC-1, CPWD, New 
Delhi 

Place of Arbitration New Delhi 

 

Clause 32  

Requirement of Technical Representative(s) and recovery Rate 

 

 

 

Assistant Engineers retired from Govt. services that are holding Diploma will be treated at par with 

Graduate Engineers”.  
 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 

treated at per with Graduate Engineers for the purpose of such deployment subject to the condition that 

such diploma holders should not exceed 50% of requirement of degree engineers. 

S
l.

 N
o
. 

 

Minimum 

Qualification 

of Technical 

Representati

ve 

Nos. of Major 

+ Minor 

component 

Designation 

(Principal 

Technical / 

Technical 

Representative) 

 

Minimum 

Experience 

(Years) 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling  

 

Figures  

(in Rs.) 

 

1. 

Graduate 

Engineer 

OR 

Diploma 

Engineer 

1 

Project Manager 

Cum 

Planning/quality/

Site/billing 

Engineer 

 

2 years 

or 

5 years 

 

 

30,000/- 

Per Month 
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Clause 38 

(a)  Schedule/statement for determining theoretical quantity of cement & bitumen on                the basis of 

Delhi Schedule of Rates 2023 printed by CPWD with up to date correction slips. 

 

            Variations permissible on theoretical quantities: 

    a) Cement for works with estimated cost put to 

tender not more than Rs. 25 lakhs. 

:    N.A. 
 

 For works with estimated cost put to bid more 
thanRs.25 lakh 

    N.A. 
 

b) Bitumen for all works. :    N.A. 
 

c) Steel Reinforcement and structural steel sections 

for each diameter, section and category. 

:    N.A. 
 

d) All other materials. :    N.A. 

 

Integrity Pact 

S. 

No. 

Integrity Pact Remarks 

1 Integrity Pact is to be made part of 

NIT/Agreement only for works with estimated 

cost put to tender of Rs. 300 crores and above. 

 

Circular on DG/CON/Misc./24 dated 

05.09.2022 

 
 

 

 

 

Executive Engineer  

INAPD, CPWD, 

INA, New Delhi. 
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                                          GENERAL CONDITIONS AND SALIENT POINTS 
 

1. The contractor shall make his own arrangements for electricity required for the 

execution of the work and nothing extra shall be paid for the same. However, for 

electrical connection, Engineer-In-Charge shall recommend the application to 

concerned local authorities. He shall also make his own arrangement for obtaining 

telephone connections for his own use. Necessary fees and i/c consumption charges 

shall be paid by the contractor directly to the department concerned. In case the 

authorities fail to sanction the electric connection or delay the sanction of electric 

connection, the contractor shall make his own arrangements by providing diesel 

generators of adequate capacity at his own cost. 

 

2. In general water shall be provided by the department and 1% deduction shall be made 

from the bills of contractor. However, if the water could not be supplied by the 

department, the agency has to arrange the water at his own cost and nothing extra 

shall be paid by the Department for arrangement of water or on its treatment to meet 

the requirements, in this case 1% deduction shall not be made from contractor’s bill. 

 

3. All the materials will be arranged by the contractor himself. If any material is issued 

by the department the contractor shall bear all incidental charges for cartage, storage 

and safe custody of such material. 

 

4. All material shall only be brought at site as per programme finalized with the 

Engineer-in-Charge. Any pre-delivery of the material, not required for immediate 

consumption shall not be accepted and thus not paid for. 

 

5. Except for the items, for which particular specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule of 

quantities, the work shall generally be carried out in accordance with the “CPWD 

Specifications 2019 Vol. I & II with up-to-date correction slips (up to date of receipt 

of tender) and instructions of Engineer-In-Charge. Wherever CPWD Specifications 

are silent, the latest IS Codes / Specifications shall be followed. 

 

6. A reference made to any Indian Standard Specifications in these documents, shall 

imply to the latest version of that standard, including such revisions / amendments as 

issued by the Bureau of Indian Standards up to last date of receipt of tenders. The 

Contractor shall keep at his own cost all such publications of relevant Indian 

Standard applicable to the work at site. 

7. The rates for all items of work shall, unless clearly specified otherwise, include cost 

of all labour, material, tools and plants and other inputs involved in the execution of 

the item for all lead and lifts and heights/ locations. 

8. The contractor(s) shall quote all-inclusive rates against the items in the schedule of 

quantities and nothing extra shall be payable for any of the conditions and 

specifications mentioned in the tender documents unless specifically specified 

otherwise. 
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9. Unless otherwise specified in the schedule of quantities the rates for all items shall be 

considered as inclusive of pumping / bailing out water, if necessary for which no 

extra payment shall be made. 

10. The rate for all items, in which the use of cement is involved is inclusive of charges 

for curing. 

11. The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (FPS units wherever indicated are for guidelines 

only). 

12. Any legal or financial implications resulting out of disposal of earth shall be the sole 

responsibility of the contractor. Nothing extra shall be paid on this account. 

 

13. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. 

are to be properly tested as per the design conditions before covering. 

 

14. The contractor shall indemnify the Govt. against any claims or obligations arising out 

of any damage to adjacent property, structure or to building work done by him. 

 

15. Licenses:- 

(i) The contractor shall pay to the municipal, police or other authorities all the fees 

etc. that may be required by law, obtain requisite licenses for temporary 

constructions, enclosures and pay all fees taxes and charges which shall be leviable 

on account of his obligations in executions of the contract. No extra claim will be 

entertained on this account. 

 

(ii) All licensing fees, royalty charges for property rights etc. shall be paid by the 

contractor direct to the authorities concerned.  No extra claim will be entertained 

on this account. 

 

16. In case services are encountered during excavation / earthwork, and such services are 

required to be shifted, the contractor is bound to carry out the shifting operation as 

per guidance / instructions and with the approval of the Engineer-In-Charge. 

However, necessary payments shall be made in this regard as per provision of the 

agreement. 

 

17. The building, water supply, internal sanitary installations and drainage work etc. shall 

be carried out in the manner complying in all respects with the requirements of relevant 

byelaws of the local body under the jurisdiction of which the work is to be executed or 

as directed by the Engineer in charge and nothing extra shall be paid on this account. 

 

18. Existing drains, cables, pipes, overhead wires, sewer lines, water lines and similar 

services encountered in the course of execution of work shall be protected against the 

damages by the contractor at his own expense. The contractor shall not store materials 

or otherwise occupy any part of the site in a manner likely to hinder the operation of 

such services. 
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19. Contractor shall take all precautionary measures to avoid any damage to adjoining 

property/ building. All necessary arrangements shall be made in his own cost by the 

Contractor. 

 

20. The contractor shall be responsible for the watch and ward / guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 

fixtures provided by him against pilferage and breakage during the period of 

installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 

 

21. The order of preference in case of any discrepancy as indicated under “Conditions of 

Contract” given in the General Conditions of contract for Central P.W.D. works 2023 

(Construction works) Form may be read as the following: 

(i) Description of schedule of quantities. 

(ii) Additional Specification and special condition, if any. 

(iii) Contract clauses of General conditions of contract for Central P.W.D. 

Maintenance works2023                   Form. 

(iv) CPWD Specifications 

(v) Indian Standard Specifications/BIS. 

(vi) Manufacturers Specifications 

(vii) Architectural drawings. 

(viii) Sound engineering practice. 

 

Any reference made to any Indian Standard Specifications in these documents, shall 

imply to the latest version of that standard, including such revisions/amendments as 

issued by the Bureau of Indian Standards up to last date of receipt of tenders. The 

contractor shall keep at his own cost all such publications of relevant Indian 

Standards applicable to the work at site. 

22. The contractor shall take all precautions to avoid accidents by exhibiting caution 

boards day and night. The contractor shall be responsible for all damages and accident 

due to negligence on his part. 

 

23. No foreign exchange shall be made available by the department for the purchase of 

equipment, plants, machinery, material of any kind or other items required to be 

carried out in execution of work. 

24. If the work is carried out in more than one shift or during night, no claim on this 

account shall be entertained. 

 

25. The contractor shall be bound to follow the instruction and restrictions imposed by 

the Administration/Police authorities on the working and/or movement of labour, 

materials etc. and nothing extra shall be payable on this account or due to 

less/restricted working hours or suspension of work or any detours in movement of 

vehicles due to stated instructions and restrictions. 
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26. The contractor shall also be required to follow the rules & restrictions imposed on 

working/movement/stacking of materials by the local competent authority at all 

times. Nothing extra shall be payable on this account. 

 

27. Any damage caused by the contractor to the existing building/installations/ 

roads/boundary walls shall be made good by him (the contractor) at his own cost. 

 

28. Site is located in sensitive and high security zone, where movement and routes 

are restricted. The contractor shall have to apply for passes well in advance for 

carrying out the work. No claim whatsoever shall be entertained for any loss on 

this account. Some restrictions may be imposed by the security staff/ Delhi 

police on the working and for movement of labour, materials etc. 
 

(i) The movement of trucks and vehicles shall be regulated in accordance with 

rules and regulations as approved by competent authority. 

(ii) The contractor shall be bound to follow all such restrictions / instructions and 

nothing extra shall be payable on this account. 

(iii) No claim whatsoever will be entertained by the department on account of 

any, restrictions (including temporary suspension of work) imposed by the 

security agencies in execution of work. 

(iv) In respect of maintenance/repair or renovation works etc. where the labour 

have an easy access to the individual houses, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. AE/JE will 

display a list of contractors working in the colony/Blocks on the notice board 

in the colony and also at the service center, to apprise the residents about the 

same. 

 

29. Before start of work, the contractor keeping in view the space available is limited, 

shall furnish a construction yard layout, specifying area for construction, positioning 

of machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, conveyers belt, etc. and seek formal approval of the Engineer-

in-charge. No space will be available at site of work for the fabrication of steel / 

aluminum work grating, railing, etc. The contractor should make his own 

arrangement for the same in his workshop. Nothing shall be paid for the carriage of 

such manufactured items from workshop to site of work. The contractor shall not stack 

building material / malba on NDMC land or road or on the land owned by any other 

authority and he shall face penal action as per the rules, regulation and bye-laws of the 

said body or authority. The Engineer-in-charge shall be at liberty to recover the 

amount due but not paid to the concerned authorities on account of the above from 

any amount due to the contractor including amount of the security deposit or 

retention money in respect of this contractor or any other contract. 

30. No labour huts shall be kept at the site of work. Tenderers shall quote their rates 

accordingly nothing extra shall be paid on this account: - 
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(a) The contractor shall provide CGI sheet barricading as required according to the 

rules of NDMC or any other relevant authority for the work. The same shall be 

maintained by the contractor till the work is completed. After completion of 

work, the same shall be removed and deposited with the department as per the 

direction of Engineer-in-charge.  

(b) The contractor shall take all necessary measures for the safety of traffic during 

construction and provide, erect and maintain such barricades, including signs, 

marking, flags lights and flagman as necessary, at either end of the excavation / 

embankment and at such intermediate points, as directed by the Engineer-in-charge 

for the proper identification of construction area. He shall be responsible for all 

damages and accidents caused due to negligence on his part. Nothing extra shall 

be paid on this account. 

31. If the work will be executed beyond the normal working hours/ due to restraint 

conditions/ execution in odd hours/ execution in night, nothing extra shall be paid on 

this account 

 

32. Integrated Programme chart:- 

The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier and submit the same for approval to the 

engineer in charge within 7 days of the awards of the date of start. 

The programme chart should include the following: 

a) Descriptive note explaining sequence of various activities. 

b) Network (PERT/CPM/Bar Chart) 

c) Programme of procurement of materials by the contractor. 

d) Programme of procurement of machinery/ equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. 

e) Time schedule of the requirement of materials to be supplied by the department. 

If at any time it appears to the Engineer in Charge that the actual progress of the work 

does not conform to the approved programme referred above, the contractor shall 

produce a revised programme showing the modifications to the approved programme 

to ensure completion of the work within the stipulated time for completion. 

The submission for approval by the engineer in Charge of such programmes or 

the furnishing of such particulars shall not relieve the contractor of any or his 

duties or responsibilities under the contract. This is without prejudice to the 

right of the Engineer in Charge to take action against the contractor as per 

terms and conditions of the agreement. 

In order to adhere to the program, the work shall be carried out in more than one shift 
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keeping in view the conditions of deployment of labour mentioned in this bid 

document and no claim on this account shall be entertained. Contractor should give 

advance notice in writing to Engineer-in- charge for doing any work in odd hour. 

Contractor shall arrange suitable to and for transportation of CPWD site staff to their 

residences, in case the site staff is required to stay beyond office hours. 

The agency shall comply the order and guidelines of NGT & MoEF. 

 

33. PERFORMANCE GUARANTEE: 

 

i) The contractor shall submit an irrevocable Performance guarantee of 5% (five 

percent of the tendered amount) in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, 

(notwithstanding and/ or without prejudice to any other provisions in the contract) 

within period specified in schedule `F’ from the date of issue of letter of acceptance. 

This period can be further extended by the Engineer-in-Charge upto a maximum 

period of as specified in schedule `F’ on written request of the contractor stating the 

reason for delays in procuring the Bank Guarantee to the satisfaction of the Engineer-

in-Charge. 

 

This guarantee shall be in the form cash (in case guarantee amount is less than 

Rs. 10,000/) or in the form of deposit at call receipt of any scheduled bank / banker’s 

cheque of any scheduled bank / demand draft of any scheduled bank/pay order of any 

scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or in the form of 

Government securities or fixed deposit receipts or Guarantee Bonds of any Scheduled 

Bank or the State Bank of India in accordance with the form annexed hereto. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the Government as 

part of the performance guarantee and the Bank is unable to make payment against the 

said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government to 

make good the deficit. 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the President of India is entitled under the contract (not 

withstanding and/ or without prejudice to any other provisions in the contract 

agreement) in the event of :- 

• Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

• Failure by the contractor to pay President of India any amount due, either as 

agreed by the contractor or determined under any of the clauses/ conditions of the 
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agreement, within 03 Months of the service of notice to this effect by Engineer-in-

Charge. 

 In the event of the contract being determined or rescinded under provision of any 

of the clause/ condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the President of India. 

 

34. Minimum Quality Assurance Plan 

 

Maintenance of Register of Tests 

(i)  All the registers of tests carried out at Construction Site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-

charge in the same manner as being issued to CPWD field staff. 

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with 

contractor by JE and out of this at least 50% samples shall be taken in presence of AE 

in charge. If there is no JE, all Samples of materials including Cement Concrete Cubes 

shall be taken by AE jointly with Contractor. All the necessary assistance shall be 

provided by the contractor. Cost of sample materials is to be borne by the contractor 

and he shall be responsible for safe custody of samples to be tested at site. 

(iii) All the test in field lab setup at Construction Site shall be carried out by the 

Engineering Staff deployed by the contractor which shall be 100% witnessed by JE 

and 50% of tests shall be witnessed by AE-in-change. At least 10% of the tests are to 

be witnessed by the Executive Engineer. 

(iv) All the entries in the registers will be made by the designated Engineer Staff of the 

contractor and same should be regularly reviewed by JE/AE/EE. The registers shall be 

produced before senior officers inspecting the work. 

(v) Contractor shall be responsible for safe custody of all the test registers. 

Submission of copy of all test registers, Material at site Register and hindrance 

register along with each alternate Running Account Bill and Final Bill shall be 

mandatory. These registers should be duly checked by Drawing Branch in Division 

Office and receipts of registers should also be acknowledged by Accounts Officer by 

signing the copies and register to confirm receipt in Division office. 

Maintenance of Material at Site (MAS) Register- 

• All the MAS Registers including Cement and Steel Registers shall be maintained 

by Contractor which shall be issued to the contractor by Engineer-in-charge. 

• Each of the entry of receipt of material at site shall be 100% test checked by JE or 

by AE if there is no JE. 

35. Each of the entry shall be checked by JE at least twice a week and at least once a week by 

AE. If there is no JE then MAS registers will be checked by AE at least twice a week. 

 

36. Cement Register shall be reviewed by AE at least once in a month. 
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SPECIAL CONDITIONS 
 

1. All malba / rubbish /silt / waste / garbage / etc. generated due to any operation from houses 

and other open spaces whatsoever shall be collected on daily basis by the Contractor / 

Agency to the specified common disposal point and nothing extra shall be paid on this 

account. After the accumulation of full truck load of the said malba (approximate 4.5 cubic 

meter), the same shall be disposed of by the Contractor / Agency to the authorized municipal 

dhalao / dumping ground and contractor will submit the slip of dumping ground. In case of 

non-removal / disposal in the specified period, a sum of Rs. 2000/- (Two Thousand) per day 

shall be recovered from the Contractor / Agency. 

2. Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor 

shall be inclusive of scaffolding and shall apply to all lifts & all heights, floors including 

terrace, leads and depths and nothing extra shall be payable on this account. 

3. In Case of extension of agreement due to delay/reduction in scope of work; no claim on 

account of reduction in value of work, loss of business, loss of profit, consequently overheads, 

any type of interest etc. shall be entertained. 

4. 1% (One percent) water charges shall be recovered from the gross amount of the work done, 

if same is supplied by the department. 

5. All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-

in-charge or his authorized representative of the work on receipt of the same at site of work 

before use. 

6. The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, 

empty containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be 

paid for the same. 

7. The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic 

Enamel Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of 

same. 

8. Materials shall be brought to the site of work in original containers with the Manufacturers seal 

intact. 

9. The materials required for day’s work shall be issued to the contractor or his authorized 

representative daily by the Junior Engineer-in-charge of the work. Any balance of the 

material left at end of the days of work and the empty containers shall be returned to the 

Junior Engineer. The day-to-day issue account of the materials shall be maintained by the 

Junior Engineer-in-Charge and shall be signed daily by the contractor or his authorized agent 

in token of receipt of the materials failing which no payment of bill shall be made to the 

contractor. The empty containers shall not be removed from the site of work without written 

orders of the Engineer-in-charge. 

10. Before the commencement of work, the contractor shall prepare one sample as instructed by the 

Engineer- in-charge for approval of the Engineer-in-charge. After the sample is approved by 

the Engineer-in- Charge, the contractor shall be allowed to commence the work and the 

quality of work shall confirm to the approved sample. 
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11. Before the commencement of work, the contractor shall draw up a programme in consultation 

with the Engineer- in-charge for the execution of work so as to inform the occupants of the 

office flat/quarter at least on week in advance regarding the execution of the work. 
 

12. Defective work/sub-standard work or work not done according to the specifications of the 

contract shall be liable for summary rejection & shall not be measured and paid for. This 

shall be without prejudice to taking any other action against the contractor in accordance with 

the terms & conditions of contract. 

13. The contractor shall depute his representative daily to the site of work. The name and 

signature of his representative attested by the contractor shall be intimated to the Engineer-in-

charge. 

14. The entire work shall be carried out in close co-operation and Co-ordination with all other 

agencies working in the building. The Contractor (s) shall not be entitled to any 

compensation on account of temporary stoppage of work due to other construction. 

15. No payment will be made to the contractor for damage caused by rains during the execution of 

the works and no claim on this account will be entertained. 

 

16. It will be the responsibility of the contractor for damage caused by rains during the execution of 

the works and no claim on this account will be entertained. 

 

17. Deviation in quantities shall be done only with prior written permission of the Engineer-in-

charge. Deviation in quantities done on the order of other than the Engineer-in-charge shall 

not be measure and paid for. 

 

18. The contractor should write their correct postal address on the application for tender papers. 

In case it is found that the address given in their application is not correct and as a 

consequence of the same if any registered letter sent through postal authorities is received 

back by the department undelivered to the contractor, the contractor shall be fully responsible 

for all the consequence and by such letter sent through registered post shall be deemed to 

have been delivered to him. 

 

19. Full quantity of material or quantity approved by Engineer-in- Charge. Such as paint 

plastic emulsion paint, acrylic distemper etc. shall be deposited in sealed contained in 

advance and get it checked by Engineer-in-Charge before use. 

 

20. No labour huts shall be allowed inside the campus of above said work. The Contractor shall 

arrange for the stay of labours outside the campus including transport and nothing extra shall 

be payable on this account. 

21. Any damage to the building, furniture, fittings of any other articles etc. done by the 

contractor or his workmen during the execution of work, shall be made good by the 

contractor, failing which the same shall be made good by the Engineer-in-charge or his 

authorized representative at the risk and cost of the contractor. 
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22. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected 

from dust, splashes & damaged sufficient covering for the day’s work shall be shown to the 

representative of the Engineer-in-charge before the contractor is allowed to proceed with the 

work. Splashes & droppings from white washing, colour washing, distempering painting etc. on 

walls, floors, doors and window, down take pipes, furniture shall be removed by the contractor 

at his own cost and the surface cleaned simultaneously after the completion of the day’s work 

is done, without waiting for the actual completion of the other items of work of the contract. In 

case the contractor fails to comply with this requirement, the Engineer-in-charge or his 

authorized representative shall be the right to get this work done at the risk and cost of the 

contractor either departmentally or through another agency without issue of any notice to the 

contractor, on his account. The representative of the Engineer-in-charge will however, 

mention about it in the site order Book before employing the labour on the job at the 

contractor’s cost. 

23. The contractor shall submit working drawings for the activities mentioned in the bid if 

required. The contractor shall submit structural drawings duly vetted from IIT, NIT or Reputed 

Engineering College approved by the Engineer-in-charge. The contractor shall bear all charges 

involved in these operations. Nothing extra shall be paid on this account. 
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS 
 

1. General. 

 

Unless otherwise specified in the schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all lifts & all heights, floors including 

terrace, leads and depths and nothing extra shall be payable on this account. Centering, 

shuttering, however if required to be done for RCC beams, RCC floor slabs and 

landings only for centering heights greater than         3.5m, shall be measured and paid for 

separately. 

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories 

should conform to bylaws and municipal body / corporation where CPWD Specifications 

are not available. The contractor should engage licensed plumbers for the work and get the 

materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities 

wherever required at his own cost. 

The contractor shall give performance test of the entire installation(s) as per the 

standing specifications before the work is finally accepted and nothing extra whatsoever 

shall be payable to the contractor for the test, 

Any cement slurry added over base surface (or) for continuation of concreting for better 

bond is deemed to have been included in the items and nothing extra shall be payable (or) 

extra cement considered in consumption on this account. For RCC work, only factory 

made round type cover block shall be used. For Brickwork unless otherwise specified 

FPS bricks shall be used in all items of work. The classification of bricks brought by the 

contractor shall conform to the CPWD Specifications. 

The work shall be carried out in accordance with the Architectural drawings and 

structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 

commencement of any item of work, the contractor shall correlate all the relevant 

architectural and structural/shop drawings issued for the work and satisfy himself that the 

information available there from is complete and unambiguous. The discrepancy, if any, 

shall be brought to the notice of the Engineer-In-Charge before execution of the work. 

The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and or incomplete information. 

Other agencies will also simultaneously execute and install the works of internal 

electrical installations, sub-station / generating sets, air-conditioning, lifts, etc. for the 

work and the contractor shall afford necessary facilities for the same. The contractor shall 

leave such recesses, holes, openings trenches etc. as may be required for such related 

works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be 

supplied free of cost by the department unless otherwise specifically mentioned) and the 

contractor shall fix the same at the time of casting of concrete, stone work and brick 

work, if required, and nothing extra shall be payable on this account. 

Sampling and testing 
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All materials and fittings brought by the contractor to the site for use shall conform to the 

samples approved by the Engineer-in-charge, which shall be preserved till the completion 

of the work. If a particular brand of material is specified in the item of work in Schedule 

of Quantity, the same shall be used after getting the same approved from Engineer-In-

Charge. Wherever brand / quality of material is not specified in the item of work, the 

contractor shall submit the samples as per suggestive list of brand names given in the 

tender document / particular specifications for approval of Engineer-In- Charge. For all 

other items, materials and fittings carrying ISI Mark shall be used with the approval of 

Engineer-In-Charge. Wherever ISI Marked material/ fittings are not available, the 

contractor shall submit samples of materials / fittings manufactured by firms of repute 

conforming to relevant specifications or IS codes and use the same only after getting the 

approval of Engineer-In-Charge. To avoid delay, contractor should submit samples as 

stated above, well in advance so as to give timely orders for procurement. If any material, 

even though approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

The contractor shall ensure quality construction in a planned and time bound manner. 

Any sub- standard material / work beyond set-out tolerance limit shall be summarily 

rejected by the Engineer- in-charge & contractor shall be bound to replace / remove such 

sub-standard / defective work immediately. 

BIS marked materials except otherwise specified shall be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. 

Wherever BIS marked materials are brought to the site of work, the contractor shall 

furnish manufacturer’s test certificate or test certificate from approved testing laboratory 

to establish that the material produced by the contractor for incorporation in the work 

satisfies the provisions of BIS codes relevant to the material and / or the work done. 

 

BIS marked items (except cement & steel) required on the work shall be got tested. Only 

important tests, which govern the quality of the product, shall be carried out. The 

frequency of such tests shall be25% of the frequency specified in the CPWD 

Specifications 2019 vol I & II with upto date correction slips. 

 

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then 

relevant IS code shall be followed and tests shall be carried out @ 25% of the frequency 

specified therein. Wherever NIT/CPWD specifications/relevant BIS codes do not specify 

the frequency of tests, the same shall be carried out as per direction of the Engineer in 

charge. 

All the materials obtained from Govt. Store or otherwise shall be got checked by the 

Engineer in charge or his authorized supervisory staff, on receipt of the same at site 

before use. 

All materials which are specified to be tested by the manufacturer’s work shall 

satisfactorily pass the tests in presence of the authorized representative of Engineer in 

charge before being used in this work. In case all requisite testing facilities are not 
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available at the manufacturer’s premises, such testing shall be conducted at laboratory 

approved by the Engineer in charge. The charges for such testing shall be borne by the 

contractor. 

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of 

Schedule of Quantity in any approved laboratory as decided by him. The sample for 

testing will be provided by the contractor. All expenditure required to be incurred for 

taking sample, conveyance, packing and testing charges etc. will be borne by the 

contractor himself. In case any sample particular lot fails in testing, the contractor will be 

bound to replace the entire lot with fresh material of prescribed specification and the 

rejected lot will be returned to the contractor only after fresh lot is supplied. 

(i) Rejected materials will have to be removed by the contractor at his own cost 

immediately of the instructions of doing so. 

(ii)  In case of any dispute regarding rejection of quality of materials, the decision of the 

Engineer- in-Charge will be final and binding upon the contractor. 

The contractor has to establish field laboratory and skilled manpower for the following 

tests at his   own cost. 

 Particle size and shape. 

 Ten percent fine value 

 Aggregate impact test 

 Surface moisture test 

 Slump test 

 Flakiness and elongation index tests. 

 Compressive strength (concrete or bricks) test 

 Rebound hammer test 

 Bulking of sand 

 Silt content of sand 

 Thermometer with brass protected end (0-1000 C) 

 

            The cost of samples including packing, sealing, transportation and other incidental 

charges shall be borne by the contractor. In case the tests are conducted at approved 

laboratory other than the site laboratory, the cost of test shall be borne by the contractor. 

The contractor should remove from site, the net surplus earth only. If he disposes earth 

more than the surplus quantity and earth is required later to be brought from outside, the 

contractor shall be liable to supply at site the such required quantity of earth of required 

quality at his own cost and nothing shall be paid on the account. The quantity of the 

surplus earth to be disposed off from the site shall be worked out on the basis of levels to 

be taken before and after the excavation. The decision of the Engineer-in-Charge 

regarding the quantity of net surplus earth shall be final & binding. Nothing extra shall be 

payable to the contractor for stacking the excavated earth. 

Equipment like excavators/Transit mixer etc. shall be allowed to be moved away from the 

site when, in written opinion of Engineer-in-Charge, the same are no longer required at 

site of work. 
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All the equipment shall be brought, installed and commissioned at site of work at 

least one week before their actual planned use at site. 

All the item of works related to foundation and plinth includes the work of basements also. 

 

Deviation in quantities shall be done only with prior written permission of the Engineer 

in charge. Deviation in quantities done on the order of other than the Engineer in charge 

shall not be measured and paid for. 

To avoid disputes later on, contractor is advised to get the measurement recorded within a 

week’s time and shall submit his bills as per relevant clause (7) of the contract. Any 

dispute regarding measurement including work done shall be judged within a week’s time 

failing which measurement, certified and recorded shall be entertained. 

2. CONDITIONS FOR CEMENT: 

The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland 

cement/PPC as required in the work, from reputed manufacturers of cement, having a 

production capacity of one million tons per annum or more, such as ACC, JK Cement, 

Ultratech, Shree Cement, etc., i.e. agencies approved by Ministry of Industry, Govt. of 

India, and holding license to use ISI certification mark for their product. The tenderers 

may also submit a list of names of cement manufactures which they propose to use in the 

work. The Engineer-in-charge reserves right to accept or reject name(s) of cement 

manufacture(s) which the tenderer proposes to use in the work. No change in the tendered 

rates will be accepted if the Engineer-in-charge does not accept the list of cement 

manufacturers, given by the tenderer, fully or partially. Supply of cement shall be taken 

in 50 kg bags bearing manufacturer’s name and ISI marking except for concrete from 

RMC producer where bulk cement can be procured. Samples of cement arranged by the 

contractor shall be taken by the Engineer in Charge and got tested in accordance with 

provisions of relevant BIS Codes. In case test results indicate that the cement arranged by 

the contractor does not conform to the relevant BIS Codes, the same shall stand rejected 

and shall be removed from the site by the contractor at his own cost within a week’s time 

of written order from the Engineer in Charge to do so. Only the cement with satisfactory 

test results shall be allowed to be used in the work. 

The quantity of cement shall be brought at site as decided by the Engineer in Charge. 

Double lock provision shall be made to the door of the cement store. The key of one lock 

shall remain with the Engineer in Charge or his authorized representative and the key of 

the other lock shall remain with the contractor. The contractor shall be responsible for the 

watch and ward and safety of the cement godown. 

The contractor shall supply free of charge the cement required for testing and shall also 

bear the packing, sealing, transportation & other incidental charges. The testing charges 

of approved laboratory shall be borne by the contractor. 

The day-to-day actual issue/receipt and consumption of cement on work shall be 

regulated and proper accounts maintained in cement register which shall be issued by 

Engineer-in- charge. 



71 

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P) EE 

 

 

Cement brought to site and cement remaining unused after completion of work shall not 

be removed from site without written permission of the Engineer in Charge. 

In the event of it being discovered that after the completion of the work the quantity of 

cement used  is less than the quantity ascertained after allowing variation on the minus 

side as per clause 38, the cost of quantity of cement not so used shall be recovered from 

the contractor, at the rate of Rs. 5500/- (Rupees Five thousand Five hundred only) per 

metric tone. This recovery will be in addition to any other recovery otherwise required to 

be done by the Engineer-in-Charge. 

3.      STEEL REINFORCEMENT BARS: 

 

The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming 

to IS code (latest edition) from main producers as approved by the Ministry of Steel and 

secondary producers of re-rollers having valid BIS license for TMT bars conforming to 

relevant BIS code, procurement shall be made from main producers and secondary 

producers having valid BIS license. The name of secondary producer however will have 

to be got approved by engineer-in-charge before procurement. The contractor shall have 

to obtain and furnish test certificates to the Engineer in Charge in respect of all supplies 

of steel brought by him to the site of work. Samples shall also be taken and got tested by 

the Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case 

the test results indicate that the steel arranged by the contractor does not conform to BIS 

Codes, the same shall stand rejected and shall be removed from the site of work by the 

contractor at his cost within a week’s time from written orders from the Engineer in 

Charge to do so. 
 

The quantity of steel shall be brought at site as decided by the Engineer in Charge. 

The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. The cement slurry to be applied to prevent corrosion. The nothing extra shall 

payable on this account. 

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each size of the bar section at random at frequency not 

less than that specified below :- 

 
Size of bar For consignment 

below 100 tonnes 

For consignment 

above 100 tonnes 

Under 10 mm dia bars One sample for each 25 

tonnes or part there of 

One sample for each 40 

tonnes or part there of 

10 mm to 16 mm dia bars One sample for each 35 

tonnes Or part there of 

One sample for each 40 

tonnes or part there of 

Over 16 mm dia bars One sample for each 45 
tonnes Or part there of 

One sample for each 50 
tonnes or part there of 

The contractor shall supply free of charge the steel reinforcing bars required for testing 
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and shall also bears the packing, sealing, transportation & other incidental charges. The 

testing charges of approved laboratory shall be borne by the contractor. 

The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained. The theoretical consumption of steel shall be worked out as per procedure 

prescribed in clause 38 of the contract and shall be governed by conditions laid therein. 

 

Steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer in Charge. 

 

The contractor shall take all precautions to avoid accidents by exhibiting caution boards 

day and night. The contractor shall be responsible for all damages and accident due to 

negligence on his part. 

 

The contractor shall arrange steel reinforcement bars as cut and bend bars from approved 

workshop/suppliers. In case of non-availability of the same on justified reasons, the same 

can be manufactured at site, however no extra payment whatsoever shall be made for 

same. 
 

4. PAINTING WORK: 

 The contractor shall use primer and putty of water proof grade of approved make at all 

internal/external surfaces. The painting work shall be executed as per CPWD specifications & 

Manufacturer’s provisions. 

 Primer shall be applied first on prepared wall surface before application of putty. After finishing of 

putty work, primer shall be applied before painting work. All such provisions and rates are already 

incorporated in the Schedule of quantities and nothing extra shall be paid. 

 

5. FURNITURE WORK: 

The contractor shall carry out all the furniture works strictly as per the nomenclature and 

makes of items as per the schedule of quantity. All the furniture items shall carry warranty 

period of 5 years from the composite date of completion except stated otherwise in the 

nomenclature of item. Amount of 5% of the tendered value of furniture work shall be 

withheld and kept as security and will be released on completion of warranty period. 

 

6. WATER PROOFING WORK: The work shall be got executed as per CPWD Specifications 

and as per the manufacturer’s specification through specialized agency as approved by the Engineer-in-

Charge.  

 

The contractor shall furnish the following particulars immediately after the issue of letter of acceptance by 

the Department. 

 

 (a)    The name of the specialized firm. 

  (i) The trade names of the product, which would be used.  

  (ii) List of works where the treatment has been used. 

 (b)     Quantity of chlorides and sulphides used in the product. 

 (c)  If required the Engineer-in-Charge shall approved the brand for specialized work related to 

waterproofing and the skilled manpower shall be used for treatment/waterproofing of concerned 

brand.  
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Water proofing of Terrace Roof: Water proofing as per CPWD Specifications 2019 with upto date 

correction slips, shall be done to entire satisfaction of Engineer-In-Charge. The finished surface after water 

proofing treatment shall have adequate smooth slope as per the direction of the Engineer-in-charge. Before 

commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / spouts have been 

fixed and the spout openings have been eased and rounded off properly for easy flow of water. 

 

Measurements: Dimension of length, breadth and thickness shall be measured correct to nearest cm. The 

cubical contents of consolidated concrete shall be worked out to nearest 0.01 cum. Any work done in excess 

over the specified dimension or sections shown in design/drawings shall be ignored.  

 

Rate: The rate quoted by the contractor shall be for the complete execution of the item based on the 

approved design & drawing, which also includes cost of all materials, T&P, soil investigation, and labour 

involved etc in all the operations described above and in the specifications, conditions mentioned in this 

agreement and the relevant BIS codes. The item does not include the cost of reinforcement.  

 

GUARANTEE FOR WATER PROOFING TREATMENT 

 The contractor shall be fully responsible for water proofing work and shall submit guarantee bond                                                                                         

of proper performance of the entire waterproofing system for a period of 10 (Ten) years from the                       

actual date of completion of work. In addition, specific 10 years written guarantee (to be furnished in a non-

judicial stamp paper of value not less than Rs.100/-) in approved proforma shall be submitted for the 

performance of the system, before final payment and shall not in any way limit any other rights the 

Employer may have under the contract. Guarantee for water proofing shall comprises of all the items 

described above in particular specification.  

 

All water-proofing work shall be carried out through approved specialist agency as per method of working 

approved by the Engineer-in-charge. However, the Contractors shall be solely responsible for waterproofing 

treatment until the expiry of the above guarantee period.  

 

Ten years guarantee in prescribed proforma attached shall be given by the contractor for the water proofing 

treatment. Towards that 10% (ten percent) of the cost of these items of water proofing under this sub head 

shall be retained as guarantee to watch the performance of the work executed. However, half of this amount 

(withheld) would be released after five years from the date of completion of the work, if the performance of 

the waterproofing works is satisfactory. The remaining withheld amount shall be released after completion 

of ten years from the date of completion of work, if the performance of the waterproofing work is 

satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the contractor 

within seven days of issuing of notice by the Engineer-in-Charge and, if not attended to, the same shall be 

got done through other agency at the risk and cost of the contractor and recovery shall be effected from the 

amount retained towards guarantee. In any case, the contractor and the specialist agency, during the 

guarantee period, shall inspect and examine the treatment once in every year and make good any defect 

observed and confirm the same in writing. The security deposit can be released in full, if bank guarantee of 

equivalent amount, valid for the duration of guarantee period, is produced and deposited with the 

Department.
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(Annexure) 

Field Testing Instruments 

 

1. Steel tapes – 3m 

2. EDM and self levelling laser level 

3. Digital Vernier calipers & screw gauge-2 Nos. each 

4. Arrangement for concrete/micro concrete testing 

5. Digital film thickness (DFT) meter  

6. Micrometer screw 25mm gauge 

7. A good quality plumb bob 

8. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical 

9. Wire gauge (circular type) disc 

10. Foot rule 

11. Long nylon thread 

12. Magnifying glass 

13. Screw driver 30cms long 

14. Ball pin hammer, 100 gms 

15. Plastic bags for taking samples 

16. Balances 
 

(i) 7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm. 
 

(ii) 500 gm. Capacity, semi-self indicating type – accuracy 1 gm. 
 

 

(iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 
 

 

 

Note:- The above testing equipment’s shall be procured by the contractor within 15 days 

of award of work. In event of failure, the same shall be made available at contractor’s 

risk & cost without any notice. 
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ANNEXURE-I 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The        agreement        made    this ................... day    of ................................. two    thousand and 

..................... between ............................ (Hereinafter called the Guarantor of the one part ) and the 

PRESIDENT OF INDIA (Hereinafter called the Government of the other part). 

WHEREAS this agreement is supplementary to a contract (Hereinafter called the contract) dated 

..................... and made between the GUARANTOR OF THE ONE PART AND the Government of the 

other part, whereby the contractor inter-alia, undertook to render the building and structures in the said 

contract recited completely water and leak proof. 

AND WHEREAS GUARANTOR agreed to give guarantee to the affect that the said work will remain 

water and leak proof for ten years from the date of giving of water proofing treatment. 

NOW THE GUARANTOR hereby guarantee that water proofing treatment given by him will render the 

structures completely leak proof and the minimum life of such water proofing treatment shall be ten 

years to be reckoned from the date after the maintenance period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or mi 

suse or alteration and for such purpose : 

a) Misuse of roof shall mean any operation which will damage   proofing treatment, like chopping 

of firewood and things of the same nature which might cause damage to the proof. 

b) Alteration   shall mean construction of an   additional   storey or a part of the roof or 

construction adjoining    to existing  roof  whereby proofing treatment is removed in parts. 

c) The decision of the Engineer-in-Charge with regard to nature and cause of defects shall be 

final. 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost and 

shall commence the work for such rectification within seven days from the date of issue of the notice 

from Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got 

done by the Department by some other contractor at the Guarantors risk and cost. The decision of the 

Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 

That if GUARANTOR fails to execute the water proofing or commits breach there under; then the 

guarantor will indemnify the Principal and his successors against all loss, damage, cost any default on 

the part of the GUARANTOR in performance and observance of this supplementary agreement. As to 

the amount of loss and/ or damage and/or cost incurred by the Government, the decision of the 

Engineer-in-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the obligator .......................... and by 

....................... and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first 

above written. 

SIGNED, sealed and delivered by OBLIGATOR in the presence of : 

1   

2  

SIGNED for and on behalf of THE PRESIDENT OF INDIA by .......................... in the presence of : 

1.  
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2. 

 

LIST OF PREFERRED MAKE OF MATERIALS (FOR CIVIL WORKS) 
 

Make/Brands of Materials and Models approved are listed below. However, equivalent materials and 

Models of any other Specialized firms may be used, in case it is established that the Makes/brands 

specified below are not available in the market or for any other reasons, subject to approval of the 

alternate Make/brand by the Engineer-in-Charge. 

 

S. No. MATERIALS PREFERRED MAKE 

1.  Structural Steel, Sections Tata, Jindal, Prakash, Rana Capital, Apollo, 
Bhushan 

2.  Admixture Fosroc, Hygie Profile, MCBAUCHEMIE, 

CICO, CHOCKSEY, BASF 

3.  Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

4.  Injection Grouting Pidilite (Dr. Fixit), Hygie Profile, SIKA, 

FOSROC, CHOCKSEY, DURABUILD 

5.  Locks/Latch Godrej, Dorma, Dorset, Hettich 

6.  Laminates Merino, Greenlam, Duro,Greenply, Century 

7.  Stainless steel wire mesh Sterling enterprises, Trimurty Welded Mesh 

8.  Prelaminated MDF Board Green Penelmax, Merino, Veer, Century 

9.  Adhesive Pidilite, Hygie Profile, Dunlop, Vamorganic 

CHOCKSEY, DURABUILD 

10.  Flush Door Shutters 

(Decorative/Non 

Decorative) 

Duro, Merino, Century, Greenply 

11.  Block Boards, Ply boards Duro, Century, Greenlam, Greenply 

12.  Hydraulic Door Closer/Floorspring Dorma, Hafele, Hettich, Dorset, Hilti 

13.  Panic Exit Device Ingerrsoll, Geze, Hardwyn, Everest, ASSAABLOY 

14.  Aluminium Extruded Profile Hindalco, Jindal, NALCO 

15.  Anodised Aluminium Hardwares 

(HeavyType) 

Hardima, Everite, Sigma (ISI marked), Earl 

Bihari. Doorace, Dorma, IPSA 

16.  Tempered Glass Modi Float, Saint Gobain, ASAHI 

17.  Polyster Powder Coating Shades Nerolac, Berger, J & N 

18.  Dash/anchoring Fasteners Hilti/Fischer/Canon/Bosch/Wurth 

19.  Friction Stay Hinges Earl-Bihari, Hettich, Dorset 

20.  Steel Nuts, Boltsand Screws Kundan, Puja, Atul, Wurth 

21.  EPDM Gasket Hanu/Anand 

22.  Ceramic Tiles Nitco, Kajaria,Somany,Simpolo,Orient bell 

23.  Vitrified Tiles (DoubleCharged/ 

Nano Tech) (GVT/ AntiSkid/ 

Glossy/Mattfinish 1st Quality). 

Nitco, Kajaria,Somany,Simpolo, Orient bell 

24.  Terrazzo Tiles Nitco, Unistone, K.K. Manhole 

25.  Chequered Tiles Nitco, Unistone, K.K. Manhole, Dalal 

26.  Fire Check Door Shakti Hormann  Protech, Navair, Bhawani Fire 
Protection Pvt. Ltd., Saint Gobain, IPSA 

27.  Cement Concrete Tiles NITCO, Unistone, Dalal, Surendera 
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28.  Tile Adhesive CICO, PIDILITE FERROUS, Home Pride,PAMR, 
Hygie Profile, Fosroc, CHOKSEY, MYK Laticrete 

29.  White Cement Birla White, JK White 

30.  Clay Tile on Roof KENZAI, JOHNSON 

31.  CC Pavers NITCO, Hygie Profile, TUFTEK, K.KPvt.Ltd 
,Hindustan Tile, Dalal, Surendera 

32 Water Proofing Paint Shalimar (Zero Damp), Birla Opus (B 70), Nerolac 
(No damp),  

33 Synthetic Enamel Paint (Premium 
Quality) 

Shalimar (Super Hi Gloss Enamel), Nerolac 
Synthetic Enamel, Birla Opus(N 52/Sparkle Hi 
Gloss Enamel) 

34 Premium Interior emulsion Shalimar, Birla Opus, Nerolac 

35 Fire Clay Sink & Drain Board Jaquar, Kohler, Roca. 

36 Soil waste & Vent Pipes & fittings 
(a)Centrifugal Cast iron pipes 

NECO, RIF, SKF, HIF, Kapilansh, RPMF 

37 LA(CI)Pipes Electro Steel, Kesoram 

38 G.I.Pipes & M.S. Pipe TATA, JINDAL (Hissar), PrakashSurya 

39 MAZZA AC PIPE A Infrastrcutre, Ltd. Apurva Vinimay P.Ltd. 
Koanoraia 
Sugar Gen Mfg Company 

40 G.I. Fittings (Malleable CastIron) UNIK, ICS 

41 Gun metal Valves (Full 
way chech Valves.) 

Leader, Zoloto, SANT 

42 Stone ware Pipes & Gully Traps Perfect, Parry, Anand 

43 PVC Doors/Windows Syntex, Rajshri, Jain Doors,Jayna 

44 M S pipes Kirloskar, Electro Steel. 

45 C.I. Double Flnaged Sluice Valves Kirloskar, IVS, Burn 

46 C.I. Double Flnaged Non 
Return Sluice Valves 

Kirloskar 

47 C.I. Manhole Covers RIF,NECO,SKF,RPMF 

48 CPVC pipes Supreme, Prince, Finolex, Astral 

49 SS Auto close Hinges Hettich, Earl-Bihari 

50 Ball Valves Zoloto, IBP, Arco 

51 ButterflyValves Audco or equivalent 

52 Unglazed Vitrified Heavy Duty 
tiles 

Johnson-(Endura), Somany-(Dura Stone), Kajaria, 
Oasis,Vermora, 

53 Wooden putty Shalimar NC putty, Birla putty or equivalent of 
Nerolac. 

54 Spider Fittings Dorma, Dorset, Hettich, Hafele, Hilti 

56 APP Bitumat co. Ltd., STP, Dermabit Technow 
NICOL/Torchtar 

57 FRP Doors & Frames Ashoo Model Arts, Selected Product Co., Fiber 
ways, 
Jayna Doors of Jain wood Industries, Jain Doors Pvt. 
Ltd, FRP Bhatt 

58 PVC/Synthetic Water 
Storage Tank 

Sintex, Uniplast, Polycon, SPL 

59 RMC ACC, UltraTech (Birla), RMC India, M/S NDCON 
Construction, V.K.Ready Mix Concrete 
Pvt. Ltd., Shri Ram Ready Mix Concrete Pvt. Ltd. 

60 Indian/European WC, 
Wash Basin and other Sanitary 
Installation. 

Jaquar, Kohler, Roca 

61 C.P. Brass Fittings Jaquar, Kohler, Roca 
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62 Water Proofing compound CICO, IMPERMO (By Snowcem India Ltd.) 
PIDILITE, CHOKSEY, HYGIEPROFILE, 
DURABUILD, Fosroc. 

63 Stainless Steel Sink Jayna, Neelkantha, Nirali, Cera 

64 Bevelled Edge Mirror Saint Gobain,Geze,Modiguard, ASAHI 

65 Glass Panes Modi Guard, Saint Gobin, ASAHI 

66 Plaster of Paris Birla White, JK Cement, Saint Gobain 

67 Wall Putty (Waterproof) Birla waterproof putty, Shalimar waterproof putty 

68 Cement ACC, Birla, Ultratech, J.K, Gujrat Ambuja, M/S 
Binani Cement. 

69 Aluminium hinges Classic,Argent,Crown 

70 Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 

71 Galvanized/Galvalume 
Profile Sheets 

Tata, Jindal, Kamdhenu 

72 Acrylic Distemper Shalimar (Number 1 Pad Distemper), Birla Opus (D 
20), Nerolac (Beauty Acrylic Distemper). 

73 Wall Primer Shalimar (Shakti primer), Birla Opus (E 10), Nerolac 
(Nerolac Acrylic primer) 

74 Premium Acrylic Exterior Paint 
with Silicon 

Shalimar (Weather Pro Plus super premium 
emulsion), Nerolac (Excel Total), Birla Opus (E 70) 

75 Additives Nerolac (Suraksha advanced), ICI India 
Ltd (Weather shield).,HUFCOR 

76 Acoustic Foldable movable 
partitions 

Hafele, Dorma, Azazo, ASSAABLOY 

77 Door Fittings Hafele, Dorma, Godrej, Dorset,Hilti 

78 PVC pipes & Fittings Supreme, Hygie Profile, Finolex, AKG 
,SFMC 

79 Steel Primer Shalimar, Nerolac, Birla Opus 

80 Wood Primer Shalimar (Universal white primer), Birla Opus (N 10 
primer) or equivalent of Nerolac, 

81 Plastic Seat covers of W.C. Commander, Diplomant, Hindware, 

82 PVC flushing Cistern Commander, Hindware (Slimline), Hindustan, 
Somany. 

83 Stainless Steel Railing Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, 
ICICH 
Inds., ESSAL, Dorma, Dline, KICH 

84 C-PVC pipes Astral, Ashirvad, Prince 

85 Stainless Steel hardware fittings Dorma, Hafele, Godrej, Geze., Dorset, IPSA 

86 Hermitically Sealed Performance 
glass & Toughened glass. 

Saint Gobin, Asahi, Pilington, Viracon (Processed 
by the me or their approved Processors). 

87 Epoxy Paint Shalimar, Birla Opus, Nerolac. 

88 Sanitary Fittings Kohler, Jaquar,Roca 

89 Textured Exterior Paint Ultratech,Spectrum,Heritage, 
Shalimar, UTTPL 

90 Gypsum Board Saint Gobain,anutone, , Hi-steel, Knauf, Bollard 

91 Calcium Silicate false ceiling 
/frame work 

Aerolite, Hilux, Armstrong, Western, Diamond 

92 Glass Reinforced Jali UniStone, Dalal, Ultra Tech 

93 AAC Blocks/aggregate Finecrete, Ultra Tech, R S Green 

94 Wooden Door Frame and Shutters Goyla, Jayna, Kutty 

95 DI Pipes Electro steel, Jindal Saw, Tata Metalls 

96 Precast kerb stone DALAL, PAVERINDIA,K.K. 

97 Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum 

98 False Access Floor Unitile, Unifloor, Hewetson 
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99 Expansion Joint Hercules, Bizzar, Sanfield, V.R. Engineers. 

100 Micro-concrete Sika,Ultratech,Pidilite, Birla 

101 Ready-mix cement-based dry 
plaster 

Sika,Ultratech,Pidilite, Birla 

102 Carpet Welspun,Miliken,Bentley,Shaw  

103 LVT flooring Welspun,Merino,Argil,Greenlam  

104 Wooden veneer ceiling Duroply,Century Ply, Merino, Greenlam 

105 V Baffle suspended false ceiling Saint Gobain,Hunter Douglas, Diamond, Hi-
steel,Knauf, Bollard 

106 Open cell ceiling Saint Gobain,Hunter Douglas, Diamond, Hi-steel, 
Knauf, Bollard 

107 Perforated gypsum board ceiling Saint Gobain,anutone, , Hi-steel, Knauf, Bollard 

108 Microlook soft fibre ceiling Saint Gobain, Diamond, Aerolite, , Hi-steel, Knauf, 
Bollard 

109 Accoustic glasswool Baffles 
ceiling 

Saint Gobain,Hunter Douglas,Diamond, , Hi-
steel,Knauf, Bollard 

110 Metal false ceiling Saint Gobain,Hunter Douglas,Diamond, , Hi-steel, 
Knauf, Bollard 

111 Acoustical PET Ceiling Panels Anutone,  Bollard, Uniacoustic, Tranquil, Knauf, 
Bollard 

112 Double glazed glass partition Saint Gobain , Geze , Bene, Dorma Kaba  

113 Lacquered glass Saint Gobain, Modiguard, Asahi 

114 High-Density High-Moisture 
Resistance board 

Action Tesa,. Century Ply, Merino, Greenlam 

115 Glass fiber based fibre wall 
covering 

Saint Gobain , Vitrulan , Vescom 

116 Wooden louvered Panels Action Tesa, Century Ply, Merino, Greenlam 

117 Modular kitchen cabinets Godrej, Sleek Kitchens, Spacewood, IPSA 

118 Hardware for kitchen cabinet Hettich, Hafale, Hilti 

119 Access Panel Saint Gobain, Hunter Douglas, Anutone 

120 Toilet cubicle/urinal partitions Greenlam, Fundermax, Trespa,Merino 

121 Acrylic solid surface cladding Merino, Tristone, Lotte 

122 Furniture work Herman Miller, Godrej, Featherlite, Durian, 
Haworth, Steel case, Rockworth 

123 PET wall panels Anutone,Uniacoustic, Bollard, Tranquil  

124 Frosted film 3M, Artzz Fusion, LG 

125 Window blinds Vista, Hunter Douglas, Deck   

126 High Pressure Laminate (HPL) Century, Trespa, Fundermax 

 

For Items/Materials not covered in the list above, the 1st quality material is to be used as per the 

Nomenclature of items or 1st quality material of the reputed Make/Brand required to be used for 

execution of either agreement items or any Extra/Substituted item as per approval and direction of 

Engineer-in-Charge. 

 

Note:- The makes of various materials as above shall be approved by the Engineer-in-charge 

in consultation with the NIT approving authority. 
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PART – D 

SCHEDULE OF QUANTITY 
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Schedule of Quantity 
Name of Work :-  Water proofing work of Admin block, A-Block & C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi.  

      

S. 

No. 
Description  Qty Unit  Rate Amount  

1 

Providing and laying cement concrete in 

retaining walls, return walls, walls (any 

thickness) including attached pilasters, 

columns, piers, abutments, pillars, posts, 

struts, buttresses, string or lacing 

courses, parapets, coping, bed blocks, 

anchor blocks, plain window sills, 

fillets, sunken floor etc., up to floor five 

level, excluding the cost of centering, 

shuttering and finishing: 

        

1.1 

1:1½:3 (1 cement : 1½ coarse sand 

(zone-III) derived from natural sources : 

3 graded stone aggregate 20 mm 

nominal size derived from natural 

sources). 

9.00 cum 10357.55 93218.00 

2 

Reinforced cement concrete work in 

beams, suspended floors, roofs having 

slope up to 15° landings, balconies, 

shelves, chajjas, lintels, bands, plain 

window sills, staircases and spiral stair 

cases above plinth level up to floor five 

level, excluding the cost of centering, 

shuttering, finishing and reinforcement 

with 1:1.5:3 (1 cement : 1.5 coarse 

sand(zone-III) derived from natural 

sources : 3 graded stone aggregate 20 

mm nominal size derived from natural 

sources). 

2.00 cum 11505.50 23011.00 

3 

Centering and shuttering including 

strutting, propping etc. and removal of 

form for. 

        

3.1 
Foundations, footings, bases of 

columns, etc. for mass concrete. 55.00 sqm 392.15 21568.00 

3.2 
Suspended floors, roofs, landings, 

balconies and access platform. 2.00 sqm 927.25 1855.00 

4 

Steel reinforcement for R.C.C. work 

including straightening, cutting, 

bending, placing in position and binding 
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all complete above plinth level. 

4.2 
Thermo-Mechanically Treated bars of 

grade Fe-500D or more. 240.00 kg 107.85 25884.00 

5 

Brick work with common burnt clay 

F.P.S. (non modular) bricks of class 

designation 7.5 in superstructure above 

plinth level up to floor V level in all 

shapes and sizes in : 

        

5.2 
Cement mortar 1:4 (1 cement : 4 coarse 

sand). 
2.00 cum 9344.35 18689.00 

6 

Stone work, plain in copings, cornices, 

string courses and plinth courses, upto 

75 mm thick in Cement mortar 1:6 (1 

cement : 6 coarse sand), including 

pointing with white cement mortar 1:2 

(1 white cement : 2 stone dust) with an 

admixture of pigment matching the 

stone shade. 

        

6.1 Red sand stone 5.00 cum 93741.10 468706.00 

7 

Steel work in built up tubular (round, 

square or rectangular hollow tubes etc.) 

trusses etc., including cutting, hoisting, 

fixing in position and applying a 

priming coat of approved steel primer, 

including welding and bolted with 

special shaped washers etc. complete. 

        

7.1 Hot finished welded type tubes 500.00 kg 194.40 97200.00 

8 

Steel work welded in built up sections/ 

framed work, including cutting, 

hoisting, fixing in position and applying 

a priming coat of approved steel primer 

using structural steel etc. as required. 

        

8.1 

In gratings, frames, guard bar, ladder, 

railings, brackets, gates and similar 

works 

500.00 kg 172.60 86300.00 

            

9 

Providing gola 75x75 mm in cement 

concrete 1:2:4 (1 cement : 2 coarse sand 

: 4 stone aggregate 10 mm and down 

gauge), including finishing with cement 

mortar 1:3 (1 cement : 3 fine sand) as 

per standard design : 

467.00 Mtr 305.15 142505.00 

9.1 In 75x75 mm deep chase         
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10 

Making khurras 45x45 cm with average 

minimum thickness of 5 cm cement 

concrete 1:2:4 (1 cement : 2 coarse sand 

: 4 graded stone aggregate of 20 mm 

nominal size) over P.V.C. sheet 1 m x1 

m x 400 micron, finished with 12 mm 

cement plaster 1:3 (1 cement : 3 coarse 

sand) and a coat of neat cement, 

rounding the edges and making and 

finishing the outlet complete.  

42.00 Each 298.24 12526.00 

11 

Providing and fixing on wall face 

unplasticised Rigid PVC rain water 

pipes conforming to IS : 13592 Type A, 

including jointing with seal ring 

conforming to IS : 5382, leaving 10 mm 

gap for thermal expansion, (i) Single 

socketed pipes. 

        

11.1 110 mm diameter 248.00 Mtr 377.40 93595.00 

12 

Providing and fixing on wall face 

unplasticised - PVC moulded fittings/ 

accessories for unplasticised Rigid PVC 

rain water pipes conforming to IS : 

13592 Type A, including jointing with 

seal ring conforming to IS : 5382, 

leaving 10 mm gap for thermal 

expansion. 

        

12.1 Coupler         

12.1.1 110 mm 31.00 Each 136.15 4221.00 

12.2 Bend 87.5°         

12.2.1 110 mm 31.00 Each 150.35 4661.00 

13 

Providing and fixing unplasticised -PVC 

pipe clips of approved design to 

unplasticised - PVC rain water pipes by 

means of 50x50x50 mm hard wood 

plugs, screwed with M.S. screws of 

required length, including cutting brick 

work and fixing in cement mortar 1:4 (1 

cement : 4 coarse sand) and making 

good the wall etc. complete. 

        

13.1 110 mm diameter 93.00 Each 371.30 34531.00 

14 12 mm cement plaster of mix :         

14.1 1:4 (1 cement: 4 coarse sand) 200.00 sqm  357.35 71470.00 

15 15 mm cement plaster on rough side of 

single or half brick wall of mix: 
        

15.1 1:4 (1 cement: 4 coarse sand) 100.00 sqm  411.75 41175.00 

16 

Distempering with oil bound washable 

distemper of approved brand and 

manufacture to give an even shade: 

      

  

16.1 
New work (two or more coats) over and 

including water thinnable priming coat 453.00 sqm  185.65 84099.00 
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with cement primer. 

17 

Providing and applying white cement 

based putty of average thickness 1 mm, 

of approved brand and manufacturer, 

over the plastered wall surface to 

prepare the surface even and smooth 

complete. 

453.00 sqm  156.05 70691.00 

18 

Removing dry or oil bound distemper, 

water proofing cement paint and the like 

by scrapping, sand papering and 

preparing the surface smooth including 

necessary repairs to scratches etc. 

complete. 

453.00 sqm  25.15 11393.00 

19 

Repairs to plaster of thickness 12 mm to 

20 mm in patches of area 2.5 sq.meters 

and under, including cutting the patch in 

proper shape, raking out joints and 

preparing and plastering the surface of 

the walls complete, including disposal 

of rubbish to the dumping ground, all 

complete as per direction of Engineer-

in-Charge. 

      

  

19.1 
With cement mortar 1:4 (1cement: 4 

coarse sand). 
100.00 sqm  560.50 56050.00 

20 

Providing and fixing double scaffolding 

system (cup lock type) on the exterior 

side, up to seven story height made with 

40 mm dia M.S. tube 1.5 m centre to 

centre, horizontal & vertical tubes 

joining with cup & lock system with 

M.S. tubes, M.S. tube challies, M.S. 

clamps and M.S. staircase system in the 

scaffolding for working platform etc. 

and maintaining it in a serviceable 

condition for the required duration as 

approved and removing it there after 

.The scaffolding system shall be 

stiffened with bracings, runners, 

connection with the building etc 

wherever required for inspection of 

work at required locations with essential 

safety features for the workmen etc. 

complete as per directions and approval 

of Engineer-in-charge .The elevational 

area of the scaffolding shall be 

measured for payment purpose .The 

payment will be made once irrespective 

of duration of scaffolding.  

952.00 sqm  338.25 322014.00 
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21 

Demolishing cement concrete manually/ 

by mechanical means including disposal 

of material within 50 metres lead as per 

direction of Engineer - in - charge. 

      

  

21.1 
Nominal concrete 1:4:8 or leaner mix 

(i/c equivalent design mix). 25.00 cum  1503.60 37590.00 

22 

Demolishing R.B. work manually/ by 

mechanical means including stacking of 

steel bars and disposal of unserviceable 

material within 50 metres lead as per 

direction of Engineer-in- charge. 

28.00 cum  3177.25 88963.00 

23 

Demolishing mud phaska in terracing 

and disposal of material within 50 

metres lead. 

379.00 cum 914.30 346520.00 

24 

Disposal of building rubbish / malba / 

similar unserviceable, dismantle dor 

waste materials by mechanical means, 

including loading, transporting, 

unloading to approved municipal 

dumping ground or as approved 

byEngineer-in-charge, beyond 50 m 

initial lead, for all leadsincluding all lifts 

involved.  

579.00 cum 263.95 152827.00 

25 

Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold 

water supply, including all CPVC plain 

& brass threaded fittings, including 

fixing the pipe with clamps at 1.00 m 

spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent 

cement and testing of joints complete as 

per direction of Engineer in Charge. 

Internal work - Exposed on wall. 

        

25.1 25 mm nominal dia Pipes. 120.00 mtr 401.55 48186.00 

25.2 32 mm nominal dia Pipes. 320.00 mtr 518.75 166000.00 

26 

Providing and placing on terrace (at all 

floor levels) polyethylene water storage 

tank, IS : 12701 marked, with cover and 

suitable locking arrangement and 

making necessary holes for inlet, outlet 

and overflow pipes but without fittings 

and the base support for tank. 

20000.00 ltr 11.00 220000.00 

27 
Grading roof for water proofing 

treatment with. 
        

27.1 

Cement concrete 1:2:4 (1 cement : 2 

coarse sand : 4 graded stone aggregate 

20mm nominal size). 

79.00 cum 8042.30 635342.00 
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  Total       ₹ 34,80,790.00 

  Modified Estimated Cost after using 

Correction factor on DSR 2023 on 

account of  GST 0.973 

      ₹ 33,86,809.00 

  Add cost Index 3% after modification 

factor  
      ₹ 1,01,604.00 

  Total (A)       ₹ 34,88,413.00 

            

28 

Waterproofing Application:Premix 

Wonderproof 100 components A and B 

with an electric double paddle mixer 

stirrer for 2-3 minutes at a slow speed. 

The concrete surface must be brought 

into surface saturated dry condition 

(SSD) after surface preparation. 

Providing and applying the first coat of 

Dr. Fixit Wonderproof 100 or equivalent 

at a rate of 0.8-0.90 Kg/sq.mt/coat. 

Place a 45-GSM glass fiber mesh or 

reinforce with 225 GSM fiberglass 

made of non-woven chopped strands 

between the first and second coats while 

the first coat is still wet. Allow the first 

coat to dry for 3-4 hours. Apply the 

second and third coats of Wonderproof 

100 or equivalent with the same 

application coverage (at a rate of 0.8-

0.90 Kg/sq.mt/coat), but in a direction 

perpendicular to that of the first and 

second coats. Allow each coat to air 

cure for a minimum of 3-4 hours after 

application. Ensure that no void surface 

is left untreated or uncoated. All coats 

should be applied in directions 

perpendicular to each other, ensuring the 

correct consumption of material, 

resulting in a total dry film thickness of 

900–1000 microns with system 

coverage in three undiluted coats at a 

rate of 1.50 -1.60 Kg/ sq.mt/coat. Allow 

the system to air cure for 5-7 days 

minimum. The material has followed 

technical properties: Attains a Tensile 

Strength with Fiber N/mm2 ≥9-10 as per 

ASTM D 2370; Elongation at break ≥ 

200% as per ASTM D 2370, Crack 

bridging ability up to 3 mm, Shore-A 65 

as per ASTM D2240, Tear Resistance 

with Fiber N/mm 40 as per ASTM D 

624. The system comes with 10 Years’ 

waterproofing warranty from M/S         
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Pidilite Industries or equivalent. For 

vertical surfaces and parapet walls 

should be enveloped & coated / painted 

with Dr. Fixit Raincoat Classic or Dr. 

Fixit Raincoat Select Waterproof 

coating system or equivalent. Note – 

Coating should be terminated below the 

drip mould on the vertical surface.  

  

Vertical upstand: 

Providing 100mm x 100 mm Square / 

rectangle upstand of M20 grade concrete 

or with PMM around mechanical 

equipment like HVAC, air- 

conditioning, solar panels. Etc. Apply 

two thick coats of Dr. Fixit 

Wonderproof 100 or equivalent over the 

entire upstand, embedding it with 45 

GSM 2.5mm x 2.5mm fiberglass or 

reinforce with 225 GSM fiberglass 

made of non-woven chopped strands 

while the Dr. Fixit Wonderproof 100 or 

equivalent is still wet. Apply Dr. Fixit 

PU sealant / Feviseal Hybrid Sealant or 

equivalent around the junction of 

fabricated stand inserted and wall 

mounting mechanical fixtures 

        

  

The coating thickness and the 

methodology of application shall strictly 

as per manufacturer's specifications and 

as approved by Engineer-in-Charge. 

Surface preparation includes cleaning 

with metal wire brush to remove all 

dust, fungus etc., washing with water all 

complete. The contractor shall give 

guarantee for the perfomance of 

waterproofing warranty from M/S 

Pidilite Industries or equivalent and also 

the durability of coating, all complete as 

per direction of Engineer-in-Charge. 

1106.00 sqm  1300.15 1437966.00 

            

  Total (B)       ₹ 14,37,966.00 

  Total (A+B)       ₹ 49,26,379.00 

 

 

Executive Engineer  
INAPD, CPWD, 

INA, New Delhi. 
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FINANCIAL BID 

    (Performa for Quoting the Rates) 
 

CENTRAL PUBLIC WORKS DEPARTMENT 

NIT NO. (06/EE/INAPD/2026-27) 

Name of work:- Water proofing work of Admin block, A-Block & C-Block at Indian 

Statistical Institute Delhi Centre, Katwaria Sarai New Delhi. 

SCHEDULE OF QUANTITY 
 

S. 

No

. 

Name of 

Components 

 

Estimated Cost 

(Rs.) 

Percentage 
above or below 

on the 
Estimated Cost 

%age in 

Figures 

 

Total Cost 

(Rs.) 

1 Civil work 49,26,379/- 
   

 
Total ₹ 49,26,379.00 

   

 

 

 

 

 

Contractor 

 


