GOVERNMENT OF INDIA
OFFICE OF
EXECUTIVE ENGINEER
I - DIVISION
CENTRAL P.W.D., NEW DELHI.

NOTICE INVITING TENDER

N.LT. No.: 43/2026-27/ID/1

Name of Work: - Upgradation of work in various GOB's Class ABC bungalows & Srt
Qtr under 1-1 Sub - Division during 2026-27 (SH: Construction of
Kattappa Stone pathway, red sand stone floor work, false ceiling
work, renovation of Out side Kitchen in Bungalow No. 7 Tughlak
Lane and miscellaneous civil work in other GoB bungalows).

ESTIMATED COST

PUT TO TENDER : Rs. 44,11,361/-
EARNEST MONEY : Rs. 88,227/-
TIME ALLOWED : 02 Months

This N.L.T. is approved for Rs. 44,11,361/- (Rs. Forty-Four Lakhs Eleven Thousand

Three Hundred Sixty-One Only).

Executive Engineer
I- Division, CPWD
New Delhi

Assistant Engineer (P)
I- Division, CPWD
New Delhi
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NOTICE INVITING FOR e-TENDER

NAME OF WORK: Upgradation of work in various GOB's Class ABC bungalows & Srt
Qtr under 1-1 Sub - Division during 2026-27 (SH: Construction of
Kattappa Stone pathway, red sand stone floor work, false ceiling
work, renovation of Out side Kitchen in Bungalow No. 7 Tughlak
Lane and miscellaneous civil work in other GoB bungalows).
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Certified that this NIT contains pages 1 to 64 only.

NIT No. 43/2026-27/ID/1 of Rs. 44,11,361/- (Rs. Forty-Four Lakhs Eleven Thousand
Three Hundred Sixty-One only) having Pages No. (1 to 71) is hereby approved).

Executive Engineer
I-Division, CPWD
New Delhi.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Executive Engineer, I-Division, CPWD, I.P. Bhawan, New Delhi-110002, Telepone No. 011-
23370069, Fax No. 011-23378604, E-mail : deleeci.cpwd@nic.in on behalf of the president of
India invites online percentage rate composite bid from approved and eligible contractors of CPWD of

appropriate class for the following work(s):

NIT No.

43/2026-27/1ID/1

Name of work & location

Upgradation of work in various GOB's Class ABC
bungalows & Srt Qtr under 1-I Sub - Division
during 2026-27 (SH: Construction of Kattappa
Stone pathway, red sand stone floor work, false
ceiling work, renovation of Out side Kitchen in
Bungalow No. 7 Tughlak Lane and miscellaneous
civil work in other GoB bungalows).

Estimated cost put to bid

Rs. 44,11,361/-

Earnest Money

Rs. 88,227/-

Stipulated Period of Completion of work

02 Months

Last date of online submission of bid, copy
of receipt of deposition of original EMD
through (online payment mode) and other
document as specified in the bid
document.

Upto 03:00 PM on  14-07-2026

1. The successful

bidder (to be called as Main Contractor) shall

post tender associate

Specialized Agency(s) for execution of each of the specialized work(s) as per the details
mentioned in “Special Conditions for association of Specialized Agencies”.

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents

required.

Information and Instructions for bidders posted on website shall form of bid document.

4. The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in or www.eprocure.gov.in free of cost.

5. But the bid can only be submitted after deposition of original EMD through online payment
mode and original bank guarantee including e-bank guarantee (for balance amount as
prescribed) either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission and uploading the mandatory
scanned documents such as Bank Guarantee includes e-Bank Guarantee (for balance amount
as prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer
as mentioned in NIT, receipt for deposition of bank guarantee to division office of any
Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as specified.

6. Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process as

per details available on the website.

The intending bidder must have valid class-III digital signature to submit the bid.

8. On opening date, the contractor can login and see the bid opening process. After opening of

bids he will receive the competitor bid sheets.

9. Contractor can upload documents in the form of JPG format and PDF format.

10. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in
figures appears in pink colour and the moment rate is entered, it turns sky blue.
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11.

12.

13.

14.
15.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

If it is desired to submit revised financial bid then it shall be mandatory to submit revised
financial bid. If not submitted then the bid submitted earlier shall become invalid.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if
too many bids are received satisfying the laid down criterion.

It is mandatory to fill details / upload scanned copies of all the documents as stipulated in the
bid document. If such document is not uploaded his bid will become invalid and processing fee
shall not be refunded.

If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest Contractor, the bid shall become
invalid.

.. ¥*_. To be filled by Executive Engineer

Executive Engineer
I-Division, CPWD
New Delhi.
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LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID
SUBMISSION:

10.

Enlistment Order of the Contractor of the Composite Category in CPWD in appropriate Class.

Acknowledgement of depositing earnest money online through e-gateway of SBI, IDBI and
Axis Bank.

Scaned copy of original bank guarantee including e-bank guarantee of a Commercial Bank
againt EMD, drawn in favour of Executive Engineer, I-Division, CPWD, New Delhi (The bank
guarantee document shall be issued for the same state in which the office of receiving division
office is situated). (In case of Part EMD)

Copy of receipt for deposition of original EMD (In case of Part EMD) In enclosed Form-'A’.

(Note: - EMD is required to deposit in the office of Executive Engineer, I-Division,
CPWD, New Delhi who is inviting bid or Division office of any Executive Engineer,
CPWD within the period of bid submission. If the EMD is deposited in Sub Division
office then it shall not be considered and tender shall be rejected).

GST Registration certificate if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate, as applicable, within
one month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which
will be due towards me/us on account of the work executed and/or for any action taken by
CPWD or GST department in this regard”.

An undertaking that “I/We shall submit the documents of Associated specialized Agencies /
Manufacturer / Authorized service agency / Service provider of the equipment as per the
eligibility criteria mentioned in the special conditions of NIT for association of specialized
agencies within 15 days after award of the work otherwise department may taken action
against me/us as per clause-3 of the applicable GCC of the agreement & may forfeit
performance guarantee absolutely and also shall fulfill all the formalities for association of the
specialized agencies as per the conditions mentioned in the Special Conditions for Association
of Specialized Agencies”.

Copy of the PAN of the Bidder.
Undertaking on structural stability and soundness as per prescribed format Form ‘F’.
Any other document as specified in bid document.

ERP training certificate.

Note: - (1) The Lowest Bidder is required to produce original document on or before or at

the time of submission of Performance guarantee Money which are uploaded
by the bidder at the time of bid submission otherwise Performance guarantee
Money shall not be accepted and EMD shall be forfeited.

Executive Engineer
I-Division, CPWD
New Delhi
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BID

1. The bidder should read all the instructions, terms & conditions, contract clauses, homenclature
of items, specifications etc., contained in the bid document very carefully, before quoting the
rates.

2. The bidder should also read the General Conditions of Contract Maintenance Works 2023,
CPWD Form 7 as modified & corrected upto previous day of the last date of submission of the
tender published by D.G., CPWD, Nirman Bhawan, New Delhi-110011 which will be a part of
the Agreement.

3. The bidder shall quote his rates keeping in mind the specifications, terms & conditions,

additional and special conditions etc. and nothing shall be payable extra whatsoever unless
otherwise specified.

“Provision for Labour Camp”: (No.CSQ/C&M/C37(8)/2005/688 dated 07.07.06.)"

4. The bidder shall have to make his own arrangement for housing facilities for staff and labour
away from site and shall have to transport the labour to and fro between site and labour camp
at his own cost. No labour huts will be allowed to be constructed at the site except a few
temporary sheds for chowkidars and storekeepers. The decision about how many huts can be
allowed for chowkidars and storekeepers at site shall rest with the Engineer-in-charge and the
bidder shall have no claim on this account.

Executive Engineer
I- Division, CPWD,
New Delhi
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FORM ‘A’

RECEIPT OF DEPOSITION OF ORIGINAL EMD

(Receipt NO......cocviriririirarrnirrrnnnaas date......cicviiiiiinnianein. )

Name of Work 1 Upgradation of work in various GOB's Class ABC bungalows & Srt
Qtr under 1-I Sub - Division during 2026-27 (SH: Construction of
Kattappa Stone pathway, red sand stone floor work, false ceiling
work, renovation of Out side Kitchen in Bungalow No. 7 Tughlak
Lane and miscellaneous civil work in other GoB bungalows).

NIT No. : 43/2026-27/1D/1

Estimated Cost : Rs.44,11,361/-

4., Amount of Earnest : Rs. 88,227/~
Money Deposit

Last date of submission

of bid Upto 03:00 PM on 14-07-2026

# 1. Name of CONtractor.........ccoviiiiiniiiiiic
# 2. FOrm Of EMD...coiciiiicce e
# 3. Amount of Earnest Money Deposit.........cccoceroiiieeieieicncccee
# 4. Date of submission of EMD..........ccccocviiniiiinniceei

.X¥*... To be filled by EE
# To be filled by EMD receiving EE

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AE/AAQ)
alongwith Office stamp
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On non-judicial stamp paper of minimum Rs. 100
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee includes e-Bank Guarantee for Earnest Money Deposit /
performance Guarantee / Security Deposit

1. Whereas the Executive Engineer .......ccoceoueu. (name of division) .......cccceuns , CPWD on behalf of
the President of India (hereinafter called "The Government”) has invited bids under
........................ (NIT number)....cccocvvevevenenn. dated for .o
(name of WOork) .....cccoviiiinicncnnnen The Government has further agreed to accept irrevocable
Bank Guarantee includes e-Bank Guarantee for RS. ........ccceviviennnns (Rupees .......coevvunnnn
only) wvalid wupto ......... (date)*....coevviiinnnnns as Earnest Money Deposit from
......................... (name and address of contractor) .................. (hereinafter called "the
contractor") for compliance of his obligations in accordance with the terms and conditions of
the said NIT.

or*x*

*Whereas the Executive Engineer (I-Division) CPWD, New Delhi on behalf of the President of
India (hereinafter called “The Government”) has entered into an agreement bearing number

with (name and address of the contractor). (hereinafter called “the
Contractor”) for execution of work............. ... (name of work) .......... The Government has
further agreed to accept an irrevocable Bank Guarantee includes e-Bank Guarantee for Rs.
....................... (Rupees .... only) valid upto ........ (date)........ as Performance Guarantee

/ security Deposit from the said Contractor for compliance of his obligations in accordance
with the terms and conditions of the agreement.

2. We, iiiiiiinnnnn (indicate the name of the bank) (herein after referred to as “the Bank”),
hereby undertake to pay to the Government an amount not exceeding RS........coccvviviiininnnnns
(Rupees .......... only) on demand by the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) do here by undertake to pay the

amount due and payable under this guarantee without any demur, merely on a demand from
the Government stating that the amount claimed is required to meet the recoveries due or
likely to be due from the said contractor. Any such demand made on the Bank shall, be
conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.
........ (Rupees ...................only)

4, We, i (indicate the name of the Bank) ............... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any court or Tribunal, our liability under
this Bank Guarantee includes e-Bank Guarantee being absolute and unequivocal. The payment
so made by us under this Bank Guarantee includes e-Bank Guarantee shall be a valid
discharge of our liability for payment there under and the contractor shall have no claim
against us for making such payment.

5. We, i (indicate the name of the Bank) further agree that the Government shall
have the fullest liberty without our consent and without affectingin any manner our obligation
here under to vary any of the terms and conditions of the said agreement to extend time of
performance by the said contractor from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Government against the said contractor andto
forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation or extension being granted to
the said contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect
of so relieving us.

6. WE iiiiiiiiininns (indicate the name of the Bank) further agree that the Government at its
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the contractor and notwithstanding any security or
other guarantee the Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
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We, i (indicate the name of the Bank)................... undertake not to revoke
this guarantee except with the consent of the Government in writing.

8. Thls Bank Guarantee includes e-Bank Guarantee shall be valid up to ................ unless
extended on demand by the Government. Notwithstanding any thing mentioned above, our
liability against this guarantee is restricted to Rs............ (Rupees............... only) and unless a

claim in writing is lodged with us within 6 months of the date of expiry or extended date of
expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date........oueves
Witnesses:
1. Signature.............co.t Authorized signatory
Name and address
Name
Designation

Staff code no.

2. Signature................ Bank seal
Name and address

* Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two / three bid system from the date of
submission of tender / bid.

* % In paragraph 1, strike out the portion not applicable Bank Guarantee includes

e-Bank Guarantee will be made either for earnest moey or for performance
guarantee / security deposit as the case may be.
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1.0

1.1

CPWD-6 FOR e-Tendering

The Executive Engineer, I-Division, CPWD, I.P. Bhawan, New Delhi-110002,
Telepone No. 011-23370069, Fax No. 011-23378604, E-mail : deleeci.cpwd@nic.in
on behalf of the president of India invites online percentage rate composite bid from
approved and eligible contractors of CPWD of appropriate class for the following work(s):

“Upgradation of work in various GOB's Class ABC bungalows & Srt Qtr under 1-I Sub
- Division during 2026-27 (SH: Construction of Kattappa Stone pathway, red sand
stone floor work, false ceiling work, renovation of Out side Kitchen in Bungalow No.
7 Tughlak Lane and miscellaneous civil work in other GoB bungalows).”

*The enlistment of the contractors should be valid on the last date of submission of bids. In
case the last date of submission of bid is extended, the enlistment of contractor shouldbe
valid the original date of submission of bids.

The work is estimated to cost Rs. 44,11,361/-. This estimate, however, is given merely as
a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7
amended up to date which is available as a Govt. of India Publication and also available on
website www.cpwd.gov.in. Bidder shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be 02 Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available in parts.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen on website
http://etender.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (He need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

Earnest money (100%) shall be paid online through e-gateway of SBI, IDBI and Axis Bank
available on e-tendering platform within the period of bid submission.

OR
Earnest will be paid online through CPWD e-tendering platform within the period of bid
submission. This receipt shall also be uploaded to the e-tendering website by the intending
bidder upto the specified bid submission date and time.

A part of earnest money is acceptable in the form of Bank Guarantee includes e-bank
guarantee also. In such cases 50% of earnest money or Rs. 20 lakh whichever is less, will
have to be deposited through online payment mode above and balance can be accepted in
form of Bank Guarantee includes e-Bank Guarantee issued by a Commercial Bank.

The Bank Guarantee includes e-Bank Guarantee submitted as a part of Earnest
Money is valid for a period of 90 days for single bid works from the date of
submission of the tender.

The earnest money given by all the tenderers except the lowest tenderer is
refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier.

Copy of Enlistment Order and other documents as specified in the press notice/bid
documents shall be scanned and uploaded to the e-tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified
in press notice/bid documents shall have to be submitted by the lowest bidder only within a
week physically in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders,
who has deposited EMD online through CPWD e-tendering portal and bank guarantee including
e-bank guarantee (for balance amount as prescribed) from a commercial bank on CPWD e-
tendering platform and other documents scanned and uploaded are found in order.
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9. The contractor registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to
deposit tender processing fee at existing rates, or they have option to switch over to the new
registration fee any time.

The bid submitted shall be opened at 03:30 PM on 14-07-2026.
10. The bid submitted shall become invalid if:
i. The bidder is found ineligible.
ii. The contractor does not submit the EMD in required form as provided in para 8 above.

iii. If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

iv. If bidder does not quote any percentage above or below or at par on the total amount of

the tender or any section / sub head in percentage rate tender, the tender shall be treated
as invalid and will not be considered as lowest bid.

v. If bidder failed to submit the mandatory documents as mentioned in the list of mandatory
documents to be scanned and uploaded within in the period of bid submission.

11. The contractor whose bid is accepted will be required to furnish performance
guarantee of at specified percentage of the tendered amount as mentioned in
Schedule E and within the period specified in Schedule F. This guarantee shall be in
the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt or Bank Guarantee includes e-Bank Guarantee from any of the Commercial
Banks in accordance with the prescribed form. In case the contractor fails to deposit the
said performance guarantee within the period as indicated in Schedule ‘F’ including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. Theearnest money deposited along with
bid shall be returned after receiving the aforesaid performance guarantee.The contractor
whose bid is accepted will also be required to furnish either copy of applicable licenses /
registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure the
compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor
for the said work and Programme Chart (Time and Progress) within the period specified in
Schedule F.

12. The description of the work is as follows:

“Upgradation of work in various GOB's Class ABC bungalows & Srt Qtr under 1-I
Sub - Division during 2026-27 (SH: Construction of Kattappa Stone pathway, red
sand stone floor work, false ceiling work, renovation of Out side Kitchen in
Bungalow No. 7 Tughlak Lane and miscellaneous civil work in other GoB
bungalows).”

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidder shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work
to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to
him by the Government and local conditions and other factors having a bearing on the
execution of the work.

13. The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the bidders shall be summarily rejected.

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.
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15.

16.

17.

18.

19.

20.

21.

()

(i)

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture / Nursery category) responsible for award and execution of
contracts, in which his near relative is posted as Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of gazette rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the previous permission of the Government of India in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the contractor’s service.

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above / below) of two or more contractors is same, such lowest contractors will
be asked to submit revised price bid online quoting percentage above / below on
estimated cost of tender including all sub sections / sub heads as the case may be on the
revised template which has been sent to them by the Tender Inviting Authority
(TIA), but the revised percentage quoted above / below on tendered cost or on each sub
section / sub head should not be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided on the basis of revised offers.

The bid for the works shall remain open for acceptance for a period of 02 Months from the
date of opening of bid. Further

If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days after last date and
time (24 hours basis) of submission of bids, then the Government shall without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last
date and time (24 hours basis) of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

(iii) In case of forfeature of earnest money as prescribed in para (i) and (ii) above, the bidders

(iv

shall not be allowed to participate in the rebidding process of the same work.

) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal.
Any other method i.e. through letter / e-mail etc. shall not be considered. The tender
inviting authority gets intimation through SMS and email in this regard.

This Notice Inviting bid shall form a part of the contract document. The successful bidders /
contractor, on acceptance of his bid by the Accepting Authority, shall, within 15 days from
the stipulated date of start of the work, sign the contract consisting of: -

(a) The Notice Inviting bid, all the documents including additional conditions, specifications

and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard CPWD Form-7, GCC 2023 (Maintence Works) as corrected / modified upto date.

In case of extension of agreement due to delay and / or reduction in scope of work
due to foreclosure, no claim on account of reduction in value of work, loss of
business, loss of profit, consequently overheads, any type of interest etc. shall be
entertained.
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22. If the exigencies of the work so demand, the engineer-in-charge may allow payment to a
third party, who is creditor to the contractor, after fulfilling the conditions under clause 7B.

23. The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile uploading tender can be resolved through the concerned Executive Engineer/
Assistant Engineer (e-mail Id DELEECI.CPWD@NIC.IN) or ERP help line no. 18001803286 or
e-mail |d cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to
wait to raise any issues til! the last date of submission of bid in their own interest.

Executive Engineer,
I - Division, CPWD, New Delhi
For & on behalf of President of India
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Form 'F'

Undertaking on structural stabilitv and soundness of already completed buildings
and infrastructure proiects.

I/we undertake and confirm that any building / infrastructure constructed by our firm
/partnership firm/ company has not suffered any failure, making it unfit for intended use, either
due to structural design and defects or due to use of sub-standard materials or execution of sub-
standard work, poor workmanship or any other reason during the last 25 (twenty-five) years.

I/we, further, undertake that if such information comes to the notice of CPWD, then
Engineer-in-Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of
earnest money deposit, performance guarantee and security deposits.

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to
debar us forever from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of Signature of bidder or an
notary with seal authorized person of the firm
with stamp

Note: (1) Affidavit to be furnished on a 'non-judicial' stamp paper of Rs. 200/- (scanned copy of
the notarized affidavit to be uploaded at the time of submission of bid).

(2) The undertaking should not be older by 30 days from the last date of submission of
tender.
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES

1. The main contractor shall have to associate other specialised agency(s) (Joint ventures are not
accepted) for execution of each of these specialized work(s), who fulfils the eligibility criteria
as defined below, within 10 days of issue of Lol or actual date of start of work, whichever is
earlier, otherwise department may take action as per clause-3 of the applicable GCC of the
agreement & may forfeit performance guarantee absolutely.

2. The agency shall submit the similar work experience documents in respect of experience of
having satisfactorily completed similar works as defined below during last seven years.

S. No. Eligibility Criteria for approval of specialized agency

A. Civil Works

1. Water-proofing (Estimated Cost: - Rs. 96,879/-)

Three similar works each costing not less than Rs. 38,752/~
or
Two similar works each costing not less than Rs. 58,128/-
Or,
One similar work of aggregate cost not less than Rs. 77,503/~

Similar work shall mean works of “providing and laying water-proofing
treatment”

1. The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum.

2. However, the Main Contractor shall also be eligible to carry out himself any or all of the
above specialized works without associating any specialized agency provided they fulfils the
prescribed eligibility criteria for each of the above specialized work(s).

3. The main contractor shall have to submit credential such as self attested copies of
Certificates of Work Experience/Completion issued by client department clearly indicating 1.
Name of work 2. Scope of Work 3. Agreement No. 4. Estimated Cost 5. Tendered Cost 6.
Final Value of Work Done 7. Date of Start 8. Stipulated date of Completion 9. Actual date of
completion 10. Self attested copy of valid Electrical contractor license, GST registration of
the proposed associated specialized agencies for verification (if required) and for approval
of the department as per eligibility requirement mentioned above as per FORM-II. Main
contractor shall also be required to furnish either copy of applicable licenses/registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board of proposed associated specialized agencies along with above documents.

4. Consent letter of such selected associated specialized agencies for association shall also be
enclosed in the prescribed format as per FORM-I along with documents mentioned as
above.

5. After approval of associated specialized agencies by Engineer-in-charge, the main
contractor will submit MoU signed with the Associated Specialized Agency as per FORM-III
in shape of affidavit on stamp paper duly attested by notary in original within 5 (Five) Days
after issue of approval letter (for Associate Specialized Agency). The MoU shall be signed by
both the parties” i.e. Main Contractor as 1st party and Associated Specialized Agency as
2nd party, independently for all specialized work(s).

6. All technical discussions during currency of the contract shall be attended by the Associated
Specialized Agencies and the Main Contractor. Commercial/Technical submissions for the
specialized work(s) shall be signed and submitted by the Associate Specialized Agencies
along with the Main Contractor.

7. The Associated Specialized Agencies and the Main Contractor shall attend the site during
inspection of the work by the Engineer-in-Charge or higher authority.

8. The Main Contractor shall be entirely responsible and answerable for all the works done by
his Associated Specialized Agency regarding their quality, adherence to the laid down
specification, terms and conditions, warranty/guarantee etc as per the agreement and he
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shall be liable to bear any compensation that may be levied by the department under any
of the clauses of the agreement.

9. In the event of the concerned Associated Specialized Agency not performing satisfactorily
or failure to complete the specialized works(s), the Main Contractor on written directions of
the Engineer-in-charge, shall remove the Associated Specialized Agency deployed on the
work and shall submit name of new associated specialized Agency as per eligibility criteria
mentioned in the NIT to execute the left over specialized work(s) without any loss of time
after completion of all formalities mentioned as above.

Also, if Main Contractor wants to change the Associated Specialized Agency during the
currency of the contract, he shall submit name of new Associated Specialized Agency as per
eligibility criteria mentioned in the NIT to execute the left-over specialized work(s) after
completion of all formalities mentioned as above.

The Main Contractor shall be responsible and liable for proper and complete execution of the
all works including specialized work(s) and ensure coordination and completion of all
associated specialized works.

10. Running payment for the work shall be made to the Main Contractor. In case Main
Contractor fails to make the payment to the Associated Specialized Agency(s) by him within
15 days of receipt of each running account payment then on the written complaint of any
Associated Specialized Agency(s) for such work, Engineer-in-Charge shall serve the show
cause to Main Contractor and after considering the reply of the same he may make the
payment directly to the concerned Associated Specialized Agency(s) for the work as per the
terms & conditions of the agreement/MoU drawn between Main Contractor and Associated
Specialized Agency(s) fixed by him, if reply of main contractor either not received or found
unsatisfactory. Such payment made to the Associated Specialized Agency(s) shall be
recovered by Engineer-in-Charge from the next RA / final bill due to Main Contractor as the
case may be.

Executive Engineer
I-Division, CPWD,
New Delhi
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FORM -1
CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S)

Name of work: “Upgradation of work in various GOB's Class ABC bungalows & Srt Qtr
under 1-I Sub - Division during 2026-27 (SH: Construction of Kattappa
Stone pathway, red sand stone floor work, false ceiling work, renovation of
Out side Kitchen in Bungalow No. 7 Tughlak Lane and miscellaneous civil
work in other GoB bungalows).”

I / We hereby give my consent to associate with M/s ..., , for execution of the
work of ......cccceceviieviviiennennn. (Mention specialized work(s)).
1. I / We will execute the work as per specifications and conditions of the agreement and as per
directions of the Engineer-in-Charge for the corresponding specialized work(s) till the completion
of the work.

2. I / We will be responsible for necessary action to handover the installations and for rectification
of defects and repair during the maintenance / warranty period.

3. Also I / We will employ full time technically qualified Engineer / supervisor for the specialized
work(s) component of the work as required for the work and list of same shall be made available
to Enginer-in-Charge. I / We will attend inspection of officers of the department as and when

required.
Date:
Signature with date of Main Agency/Contractor Signature with date of Associate
Specialized Agency
Address : Address :
1. Witness with address

(From Main Contractor side)

2. Witness with address
(From Associated Agency side)
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FORM -1I

PROPOSAL FOR ELIGIBLE ASSOCIATING AGENCIES FOR SPECIALIZED WORK(S)

I/we hereby propose the following agencies to be associated as details given belowfor executing the
corresponding specialized work(s). Their consent letter are also attached as per FORM-1

SI.N. Name of Category |Registration/E| Validity of Value of Experience | Consent
Associated | and class of nlistment registration/ | Gross Work | Certificate letter
Specialized CPWD copy/ Enlistment Done of attached attached

Agency registration/ completion Specialized (Yes/No) (Yes/No)
Enlistment | certificates work
(if any) attached
Sub Work - 1
1
2
3

Signature of Main Contractor
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FORM-III

MEMORANDUM OF UNDERSTANDING [MoU] BETWEEN

1]

2]

M/S [Name of the firm/agency with full address]
Enlistment Status

Valid Upto:

[Henceforth called the Main Contractor]

and

M/S [Name of the firm/agency with full address]
Enlistment Status

Valid Upto:

[Henceforth, called Associated Specialized Agency]

Specialised work:

For the execution of Specialized Work(s) in “Upgradation of work in various GOB's Class
ABC bungalows & Srt Qtr under 1-I Sub - Division during 2026-27 (SH: Construction of
Kattappa Stone pathway, red sand stone floor work, false ceiling work, renovation of
Out side Kitchen in Bungalow No. 7 Tughlak Lane and miscellaneous civil work in other
GoB bungalows)” as per schedule, specifications, terms and conditions of the agreement.

We state that MoU between us will be treated as an agreement and has legality as per Indian
Contract Act [amended upto date] and the department [CPWD] can enforce all the terms and
conditions of the agreement for execution of the above work. Both of us shall be responsible for
the execution of work as per the agreement to the extent this MOU allows. Both the parties shall
be paid consequent to the execution as per agreement to the extent this MoU permits. In case of
any dispute, either of us will go for mediation by the EE (C) / EE (E), CPWD, New Delhi. Any of us
may appeal against the mediation to the Chief Engineer, NDZ-I, CPWD, New Delhi. His
decision shall be final and binding on both of us.

We have agreed as under:

1) The Associated Specialized Agency will execute all specialized work(s) in the wholesome
manner as per terms and conditions of the agreement and as per the direction of the
Engineer-in-charge.

2) That the Associated Specialized Agency has gone through the contract and has understood
the scope of work required for the purpose of executing the specialized work(s).

3) All the machinery and equipments, tools and plants, special T&P required for execution of
the specialized work(s), as per agreement, shall be the responsibility of the Associated
Specialized Agency.

4) The site staff required for the specialized work(s) shall be arranged by the Associated
Specialized Agency as per terms and conditions of the agreement.

5) Site order book maintained for the said work shall be signed by the authorized
representative of Main Contractor as well as associated specialized Agency.

6) All the correspondence regarding execution of the specialized work(s) shall be done by the
Department with the Associated Specialized Agency with a copy to the Main Contractor. In
case of non-compliance of the provisions of agreement, the Main Contractor, as well as the
Associated Agency shall be responsible. The action under clauses 2 and 3 shall be initiated
and taken against the Main Contractor.

Signature of Main Contractor Signature of Associated Specialized Agency
Date: Date:
Place: Place:
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE Delhi ZONE NDZ -1

BRANCH B &R DIVISION I- Division

PERCENTAGE RATE BID AND CONTRACT FOR WORK

Bid for the work of: - “Upgradation of work in various GOB's Class ABC bungalows & Srt Qtr
under 1-I Sub - Division during 2026-27 (SH: Construction of Kattappa
Stone pathway, red sand stone floor work, false ceiling work,
renovation of Out side Kitchen in Bungalow No. 7 Tughlak Lane and
miscellaneous civil work in other GoB bungalows).”

() To be submitted /uploaded online on 14-07-2026 up to 03:00 PM

(ii) Bid to be opened online in presence of bidders who may be present at 03:30 PM on
14-07-2026 in the office of Executive Engineer, I-Division, CPWD, New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in
the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in clause 11 of the Conditions of contract and with such materials as are provided
for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for 02 Months from the due date of its opening and not
to make any modifications in its terms & conditions.

I/We have deposited EMD through online payment mode for the prescribed amount
in the office of concerned Executive Engineer as per the bid document.

In respect of portion of EMD prescribed in the shape of BG, the scanned copy of
original Bank Guarantee including e-bank guarantee (as applicable) of any commercial
bank having validity for a period of 90 days for single bid is to be uploaded. If I/We fail to
furnish the prescribed performance guarantee within prescribed period, I/We agree that the said
President of India or his successors in office shall without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money absolutely. Further, If I/ We fail to commence work
as specified, I/We agree that President of India or his successors in office shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the said the performance
guarantee absolutely, otherwise said performance guarantee shall be retained by him towards
security deposit to execute all the works referred to in the bid documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, up
to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
bid form.

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and
performance guarantee as aforesaid, I / we shall be debarred for participation in the re-tendering
process of the work.

I / We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such
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a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information /
derived there from to any person other than a person to whom I/We, am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the state.

Dated .. *** | Signature of the Contractor
Witness:...***. .. Postal Address ... *** ...

Address: ...¥** |

Occupation: .. x** |

..¥* . To be filled by the Executive Engineer
..¥* . To be filled by the Contractor

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the President of India for a sum of Rs. ..**... (Rupees ..**..)

The letters referred to below shall form part of this contract Agreement: -

(a) LR
(b) SRR
(c) L

For & on behalf of the President of India

Signature ..**_..
Dated ..**..
Designation .. **..

..¥*__To be filled by the Executive Engineer
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities,
sheets:

enclosed on separate

Civil attached

SCHEDULE ‘D’

Extra schedule for specific requirements/documents for the work, if any:

NIL

SCHEDULE '‘E’

Reference to General Conditions of

contract:

Applicable GCC is General Conditions of Contract
(Maintenance Works) 2023 as modified & corrected
upto previous day of the last date of submission of the
tender.

Name of Work: -

Upgradation of work in various GOB's Class ABC
bungalows & Srt Qtr under 1-I Sub - Division during
2026-27 (SH: Construction of Kattappa Stone
pathway, red sand stone floor work, false ceiling
work, renovation of Out side Kitchen in Bungalow No.
7 Tughlak Lane and miscellaneous civil work in other
GoB bungalows).

Estimated cost of work: -

Civil Rs. 44,11,361/-

Total | : | Rs. 44,11,361/-

(i) |Earnest money: (To
returned after

performance guarantee)

receiving

Rs. 88,227/-

(ii) Performance Guarantee: -

(a) 5% of tendered value or Estimated Cost Put to Tender
(ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty percent
(80%) of the Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an
amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered amount.

(iii) | Security Deposit: -

2.5% of tendered Value.

SCHEDULE ‘F’

General Rules & Directions: -

Officer inviting tender: -

Executive Engineer, I-Division, CPWD, New Delhi.

Definitions:

2 (vi) | Engineer-in-Charge Executive Engineer, I-Division, CPWD, New Delhi or
his successor
2 (viii) | Accepting Authority Executive Engineer, I-Division, CPWD, New Delhi or his
successor or as per delegation of financial power.
2 (x) | Percentage on cost of materials
and labour to cover all 15%
overheads and profits.
2 Standard schedule of Rates Delhi Schedule of Rates-2023 with up-to-date
(x)(b) correction slips
2 (xi) | Department Central Public Works Department
2 (xvi) | Extra items Extra items are those items which are not available in
the contract.
a. Non-Schedule Extra Items are those items which
are not available in the Standard Schedule of Rates
specified in Schedule F.
b. Scheduled Extra Items are those items which are
available in the Standard Schedule of Rates
specified in Schedule F.
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2 (xvii) |Completion Cost The completion cost includes gross amount of work
done, amount of extra item(s) and deviation(s) and
escalation amount admissible as per agreement etc.

9 (ii) |Standard CPWD contract form General Conditions of Contract Maintenance
Works 2023, CPWD Form 7 as modified & corrected
upto previous day of the last date of submission of the
tender.

Clause 1

(i) Time allowed for submission of Performance Guarantee, Programme Chart
(Time and Progress) and applicable labour licenses, registration with EPFO, 7 days
ESIC and BOCW Welfare Board or proof of applying thereof from the date of
issue of letter of acceptance, in days.

(ii) Maximum allowable extension with late fee @ 0.1% per day of performance
guarantee amount beyond the period as (provided in i) above. 3 days

Clause 2

Authority for fixing compensation under clause 2. [Chief Engineer, NDZ1, CPWD or his successor.

Clause 2A

Whether Clause 2A shall be applicable No
Clause 5

Number of days from the date of issue of letter of 10 days

acceptance for reckoning date of start:

MILE STONE (S) AS PER TABLE GIVEN BELOW
Table of Milestone (s)

The mile stone(s) will be as given below in the table: -

Sl. Description of Milestone (Physical) Time allowed Amount to be with
No. in months held in case of non
(from date off achievement of
start) milestone
Not Applicable.

Time allowed for execution of work: 02 Months

(i) | Authority to convey the decision of
shifting of milestone and extension
of time.

Executive Engineer, I-Division, CPWD, New Delhi
or his successor.

(i) Authority to decide rescheduling of

) . - Chief Engineer, NDZ1, CPWD or his successor.
mile stones and extension of time.

(iii) Shifting of date of start in case of

delay in handing over of site. Chief Engineer, NDZ1, CPWD or his successor.

Proforma of Schedule Clause 5
Schedule of handing over of site
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. . . Time Period for handing over reckoned

Part Portion of site Description from date of issue of letter of intent
Part A | Portion without any hindrance All As and when required

Part B | portions with encumbrances Nil N.A.

Part C | Portions dependent on work .

- Nil N.A.
of other agencies
Clause 5
Applicable Clause 5 or Clause 5A Clause 5
Clause 6
Computerized Measurement Book (CMB) / Electronic Measurement Book (EMB)
Mode of measurements Electronic Measurement Book (EMB)
Measurement to be recorded jointly by
Department & Contractor.

Clause 7

Gross work to be done together with net payment | 22.06 Lakhs
/adjustment of advances for material collected, if any,
since the last such payment for being eligible to interim
payment

Clause 7A

Whether Clause 7A shall be applicable Yes

Clause 8

The competent authority to inspect and issue of completion|Executive Engineer, I-Division, CPWD or

certificate his successor.

Clause 10A

List of testing equipment to be provided by the contractor | As per requirement of site and
at site lab. direction of Engineer-in-charge.

Clause 10B(ii)

Whether Clause 10B(ii) shall be applicable Not Applicable

Clause 10C

Whether Clause 10C shall be applicable Applicable

Component of material / labour expressed as Labour (Y)
percent of value of work of respective Civil 25%
discipline

Clause 10CC

Whether Clause 10CC shall be applicable | Not Applicable

Clause 11

Specifications to be followed for execution of work

Civil Works: CPWD Specifications for works-2019 Vol I & II with up-to-date correction slips
and direction of Engineer-in Charge.

24|Page
CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE(P) EE




The completion cost shall in no case exceed 1.5 times the contract

Clause 12
amount
Authority to decide|Upto 1.25 times the contract|Executive Engineer, I-Division, CPWD or their
deviation of contractlamount successor
amount

Beyond 1.25 times upto 1.50|Chief Engineer, NDZ1, CPWD or his successor
times of contract amount

Type of work Maintenance work

Completion Cost The completion cost includes gross amount of work done, amount of extra
item(s) and deviation(s) and escalation amount admissible as per agreement
etc.

GST correction issued vide DG OM No. 158/SE(TAS)/GST/2024/ 02-E dated 08/08/2024,
shall be applicable to the rate derivation for extra items.

Clause 12.3

Deviation Limit beyond which clause 12.3 shall apply No limit (All the deviated quantities shall

be paid at agreement rates)

Clause 16

Competent Authority for deciding reduced rates. | Chief Engineer, NDZ1, CPWD or his
(Shall be limited upto 5% of the Contract Value.) successor

Clause 18

List of mandatory machinery, tools & plants | As per requirement at site and direction of
to be deployed by the contractor at site Engineer-in-charge.
Clause 19

Authority to decide penalty for each default

Clause 19C Executive Engineer, I-Division, CPWD, New Delhi or his successor
(Penalty of Rs. 200/- for each default)

Clause 19D Executive Engineer, I-Division, CPWD, New Delhi or his successor
(Penalty of Rs. 200/- for each default)

Clause 19G Executive Engineer, I-Division, CPWD, New Delhi or his successor
(Penalty of Rs. 100/- per day for each default and defaulting
continuously the Penalty may be enhanced to Rs.200/- per day for
each day fault subject way maximum of 5% of the estimated cost of
the work put to tender)

Clause 19K Executive Engineer, I-Division, CPWD, New Delhi or his successor
(Penalty of Rs. 200/- per tradesman per day)

Clause 25

(i) Conciliator ADG(Delhi), CPWD or his successor
(ii) Arbritrator appointing authority CE (NDZ-1), CPWD or his successor
(iii) Place of Arbitration Delhi
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Clause 32 Applicable.

~~
»
1
Designation 8 Rate at which
. Minimum Number (of gne E ko) recovery shall
[} e o - (Principlal 3
Z | qualification of Major + A g9 be made from
. 3 Technical 0
- Technical Minor . cc the contractor
7)) . /Technical = @ .
Representative | component) - s = in the event of
Representative S A
2 not fulfilling
X
wl
1 Graduate 1 Project Manager 2or5 Rs. 15,000/-
Engineer or cum planning respectively per month
Diploma Engineer / quality / Site / per person
billing Engineer
Clause 38
i) |a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi
Schedule of Rates 2023 printed by CPWD with up to date correction slips
ii) | Variations permissible on theoretical quantities:
a. Cement
For works with estimated cost put to tender not more | 3% plus/minus
than Rs. 25 Lakh
For works with estimated cost put to tender more than | 2% plus/minus
Rs 25 Lakh
b. Bitumen for all works. 2.5% plus only & nil on minus side
c. Steel Reinforcement and structural steel sections for | 2% plus/minus
each diameter, section and category.
d. All other materials. Nil
Note:

a. Assistant Engineers retired from Government services that are holding Diploma will be

treated at par with Graduate Engineer.

b. Diploma holder with minimum 10 years relevant experience with a reputed construction co.
can be treated at par with Graduate Engineers for the purpose of such deployment subject
to the condition that such diploma holders should not exceed 50% of requirement of degree

engineer.

Executive Engineer
I-Division, CPWD
New Delhi.
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SCOPE OF WORK

1.1 The work is situated at various bungalows of GOBs class ABC bungalows constructed
between 1920 and 1935. Some bungalows are new & constructed post independence.

The bungalow shall also include all structures and installations inside bungalow premise like
garage, office, guard rooms, servant quarters etc.

1.2 Work can be asked to do in the other areas of I-Division as well as ‘B’ Division for which
nothing extra shall be paid.

1.3 The Engineer-in Charge and contractor jointly visit the bungalow and list out the details of
items to be executed with consultation of the allottee and handed over the bungalow
through SOB along with the list of work to be executed.

1.4 The Contractor shall arrange the site inspection of manufacturer’'s representative before
taken up the painting / finishing work. The manufacturer’s representative shall submit the
report to Engineer-in Charge about the sequencing of work such as scrapping items surface
preparation, POP and no. of coats of finishing for his decision.

1.5 At least 50% quantity of interior / exterior, paints shall be deposited to the represtative of
Engineer-in Charge before start of work along with copy of invoice issued by the
department of manufacturs.

2.0 General specifications of Bunglows -

2.1 The common & general specifications for accommodations are mentioned below for
guidance only.

Structure - Load Bearing structure 100-150 yrs old

Masonry - Brick work in lime mortar / cement mortar.

External plaster - Cement plaster

External Finishing - Finishing with exterior emulsion painting etc.

Internal Finishing - 15t quality Acrylic distemper paint of Low VOC
Painting / Polishing etc.

Doors Windows - Wooden with MS grills

Flooring - a. Rooms - Vitrified Floor tiles / wooden flooring

b. Washrooms & Kitchen - Vitrified / Ceramic glazed tiles.

c. Varendah or Porch - Granite or Kota stone or Italian
marble etc.

2.2 Boundary wall - Brick masonry wall
Height - 1.50 to 1.9 meter above G.L.
Finishing - Cement plaster
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ANNEXURE-I

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this day of one thousand
nine hundred and between son of
of (hereinafter called the Guarantor of the one part) and the PRESIDENT
OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract),
dated and made between the GUARANTOR OF THE ONE part and the
Government of the other part, whereby the Contractor, inter alia, undertook to render the buildings
and structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for five years from the date of giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing treatment
shall be five years to be reckoned from the date after the maintenance period prescribed in the
contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the Engineer-in-charge
at his cost and shall commence the work for such rectification within seven days from the date of
issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing which
the work shall be got done by the Department by some other Contractor at the GUARANTOR'S cost
and risk. The decision of the Engineer-in-charge as to the cost, payable by the Guarantor shall be
final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder,
then the Guarantor will indemnify the Principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the amount
of loss and / or damage and /or cost incurred by the Government the decision of the Engineer-in-
charge, will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the
bligor. and by and for and
on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of -

1.
2.

Signed for and on behalf of the President of India by

In the presence of -
1. 2.

28|Page

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE(P) EE



10.

11.

GENERAL TERMS AND CONDITIONS FOR CIVIL & ELECTRICAL

The contractors are advised to get acquainted with the proposed work and its site and also
study the Architectural Drawings, specifications and special conditions carefully before
tendering. No claim of any sort shall be entertained on account of any site conditions and
ignorance of specifications and special conditions

For the discipline of Civil works CPWD specifications 2019 (Vol. I & II) with up to date
correction slips. All Electrical works shall be carried out as per CPWD specification Part-I
(Internal) - 2023, CPWD specification Part-II (External) — 2023, Indian Electricity Rules -
1995 as amended till date of receipt of tenders. For items which are not covered under
CPWD specifications, the special conditions / BIS specifications shall apply. In this regard
the decision of Engineer-in-Charge shall be final.

All materials, T & P, consumable and contingent articles required for the work shall be
arranged by the contractor. Materials used shall be in preference as per the nomenclature
of the item / as per approved list / CPWD Specifications and as per directions of Engineer-
in-Charge. Replaced materials used shall have same or richer specifications to the original
materials and compatible to the work. If any of the accessories available in the market is
not ISI marked then decision of engineer in charge is final and will be binding to the
contractor.

All the malba /rubbish /silt /waste / garden waste etc. generated due to any operation /
execution of the work shall be brought down through the stair case and shall not be thrown
to the ground directly from the upper floors etc. Malba rubbish generated due to any
operation from Bungalows/ quarters / premises and its open spaces whatsoever shall be
disposed offby the Contractor to the specified dumping point on daily basis else a recovery
of Rs. 100/- perBungalows/ quarters / premises per day shall be made from contractor. The
dumping point should be properly barricaded at all the time and should not give ugly look.
This malba / rubbish shall further be disposed to the authorized municipal dhalao /
dumping groundas and when the quantity becomes 4.5 cum or one truck and as per
direction of Engineer-in-charge. The Malba/rubbish kept inside the dumping point should be
covered with sheet or any other suitable material to avoid dust pollution. In case of malba /
rubbish does not got removed from dumping point, a recovery of Rs. 1000/- (rupees One
thousand) per day shall be made from the contractor after issuing notice in writing by the
Engineer in charge of work. If the malba is not removed within three days of notice, the
same shall be got removed by the department at the risk and cost of the Contractor and
the amount shall be recovered from the bill of Contractor. This is in addition to the recovery
of Rs. 1000/- per day for delay in removal of malba

The contractor or his representative shall be available at site on every visit of officer-in-
charge as well as visit of senior officers.

Chases, holes & drilling works etc. shall be done by using power operated tools.

The contractor shall have to carry out the work other than day to day maintenance
according to program given by the Executive Engineer / Assistant Engineer / Junior
Engineer-in-charge. The contractor shall not carry out any work in any building without
permission of Engineer-in-charge or his authorized representatives. The contractor shall
have to adhere to this program failing which he shall be wholly responsible for any
inconvenience caused to the occupants. No claim for idle labour on any account shall be
entertained. The contractor shall depute his representative daily to the site of work. His
name and Signature shall be attested by the contractor for record in the department.

The Bungalows / quarters / flats and its portions where the work to be executed on any day
shall be got approved from the representative of the Engineer-in-charge at the site of work.
No work shall be carried out in any quarters / flats without the approval of the
representative of the Engineer-in-charge. If any work carried out without the approval, the
same shall be rejected and shall not be measured for payments.

The site for the collection and stacking of the material shall be got approved from the
Engineer-in-charge.

The sample of all the items shall have to be got approved by the contractor from the
Engineer-in-charge before the supply commences and shall be without prejudiced to the
right of the Engineer-in-Charge to get random samples tested out of the actual lot received.
The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of
Schedule of Quantity in any approved laboratory as decided by him. The sample for testing
will be provided by the contractor. All expenditure required to be incurred for taking
sample, conveyance, packing and testing charges etc. will be borne by the contractor
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13.

14.
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himself. In case any sample particular lot fails in testing, the contractor will be bound to
replace the entire lot with fresh material of prescribed specification and the rejected lot will
be returned to the contractor only after fresh lot is supplied.

Rejected materials will have to be removed by the contractor at his own cost immediately
of the instructions of doing so.

In case of any dispute regarding rejection of quality of materials, the decision of the
Engineer-in-Charge will be final and binding upon the contractor.

Other agencies may also be simultaneously executing some other work entrusted to them
by the Engineer-in-charge and the Contractor shall offer necessary co-operation wherever
required to these agencies so as not to interfere with or hinder the progress or completion
of the work being performed by other Contractor (s). He shall as far as possibly arrange his
work and shall place and dispose off the materials being used or removed, so as not to
interfere with the operations of other Contractors, or he shall arrange his work with that of
the others in an acceptable and coordinated manner and shall perform it in proper
sequence to the complete satisfaction of Engineer-in-charge.

Contractor shall ensure the cleanness and watch & ward of the premises / vacant
bungalows / quarter / garages etc. till further occupation of the same.

All taxes applicable at prevalent rates shall have to be paid by the contractor himself and
the rates quoted by him shall include these taxes and nothing extra on this account shall be
payable.

The rates for different items of work shall apply for all heights and depths, leads and lifts
unless otherwise specified in the agreement or specifications applicable to the agreement.

Any damage done by the contractor to any existing work during the course of execution of
the work shall be made good by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only
be used. Only articles classified, as ‘first quality’ by the manufacturer shall be used unless
otherwise specified. In case articles bearing ISI certification are not available in the market,
quality of samples brought by the contractor shall be judged by standards laid down in the
relevant CPWD specifications. For the items not covered by CPWD specifications relevant
BIS standards shall apply. The sample of materials to be brought to site for use in work
shall be got approved from the Engineer-in-Charge before actual execution of work.

The contractor shall submit a detailed program of work within 15 days of the date of award
of work. The Engineer-in-Charge can modify the program and the contractor shall have to
work accordingly.

The quantities of any item shall not be exceeded beyond the agreement quantities without
prior permission of Engineer-in-Charge.

Statutory recoveries such as on account of GST, Income tax, Surcharge, Construction
Worker’s Welfare Cess etc. as applicable from time to time shall be made from the gross
amount of Running A/c Bill and Final Bill of the contractor.

The contractor shall make his own arrangements for obtaining electric connection, if
required and make necessary payments directly to the department concerned. In the
absence of electric connection or failure of power supply, the Contractor shall make his own
arrangement of silent type generators as per NGT Guidelines.

The contractor shall make his own arrangement for getting the permission for entry of
trucks carrying materials for the site from the traffic police.

No payment shall be made to the contractor for any damage caused by rain, snow fall,
floods or any other natural causes whatsoever during the execution of work. The damage
caused to work shall have to be made good by the contractor at his own cost and no claim
on this account shall be entertained.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards / signages, warning boards, red flags, red lights and providing necessary barriers /
barricading of the construction area and all other measures required from time to time,
nothing extra shall be paid to agency on this account. He shall be responsible for all
damages and accidents caused due to negligence on his part. No hindrance shall be caused
to traffic during the execution of the work by storing materials on the road.

The contractor shall be fully responsible for the safe custody of the material issued or
brought by him to site for doing the work.

If due to exigency of work, the work is required to be carried out in more than one shift or
during night then Contractor will be bound to execute the work accordingly and arrange the
T & P and labour etc. No extra claim on this account shall be entertained.
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The rate for all items of work shall, unless otherwise clearly specified, include cost of all
labour, material and other inputs involved in the execution of the items.

In case of any discrepancy found in NIT / tender documents, the order of preference may
be read as the following.

a) Description of Schedule of quantities

b) Particular Specifications, Additional Conditions and Special Conditions, if any.
c) Architectural Drawings

d) CPWD Specifications with up to date correction slips.

e) Indian Standard Specifications / BIS

f) Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply
to the latest version of that standard, including such revisions / amendments as issued by
the Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge in
removal of trees or shifting, removing of telegraph, telephone or electric lines (overhead or
underground), water and sewer lines and other structure etc., if any which may come in
the way of the work. However, suitable extension of time can be granted to cover such
delay.

The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments
left out of his work and dress the site around the building to the complete satisfaction of
the Engineer-in-charge before the work is treated as completed.

No residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall also not be allowed to erect any permanent / temporary set
up for his staff in the premises.

Contractor has to provide drinking water facility in each enquiry office by providing
necessary filter (RO) with water cooler for CPWD staff and his staff. Watch & Ward of
Enquiry office shall be the responsibility of the contractor.

The contractor shall comply with proper and legal orders and directions of the local or
public authority or Municipality and abide by their rules and regulations and pay all fees and
charges which he may be liable.

The Contractor shall give due notices to Municipality, Police and/ or other authorities that
may be required under the law/ rules under force and obtain all requisite licenses for
temporary obstructions/ enclosures and pay all charges which may be leviable on account
of his execution of the work under the agreement. Nothing extra shall be payable on this
account.

The work shall be carried out in a manner complying in all respects with the requirements
of relevant bye laws of the local bodies, labour laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

The Contractor shall depute required Technical Staff each for civil and electrical works as
per Clause 32 of Schedule F who shall remain present at CPWD Service Center during the
time and days as provided in Schedule of Quantity. The agency shall submit the credential
of proposed staff & shall be taken on roll only after approval of Engineer-in-charge. The
attendance shall be accepted through Biometric Attendance System only.

The contractor shall provide necessary barriers, warning signals and other safety measures
while executing the work or wherever necessary so as to avoid accidents. He shall also
indemnify CPWD against claims for compensation arising out of negligence in this respect.
Contractor shall be liable, in accordance with the Indian law and Regulations for any
accidents occurring due to any cause. The contractor shall also provide all insurance
including third party insurance as may be necessary to cover the risk. No extra payment
would be made to the contractor due to the above provisions thereof.

Any damage caused due to negligence of contractor during the routine maintenance shall
be of firm’s responsibility. The firm has to make good the same at his own risk and cost.

The Contractor shall submit measurement of work section wise to each Junior Engineer
(Civil/Electrical). However, the measurement shall be compiled by the Nodal Assistant
Engineer (Civil/Electrical) for preparation of running Account Bill.

Site is located in sensitive and high security & VVIP area, where movement and routes are
restricted. The Contractor shall have to apply for passes well in advance for carrying out the
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work. No claim whatsoever shall be entertained for any loss on this account. Some
restrictions may be imposed by the Security staff/ Delhi police on the working and for
movement of labour, materials etc.

The movement of trucks and vehicles shall be regulated in accordance with rules and
regulations as approved by competent authority.

The Contractor shall be bound to follow all such restrictions / instructions and nothing extra
shall be payable on this account.

The Contractor is required to prepare and install appropriate humber of Display Boards at
suitable locations in the colony / office and also at the Service Centre, to apprise the
Residents about the details of Contractor, Supervisor, Executive Engineer, Assistant
Engineer and Junior Engineer etc.

The Contractor shall not stack building material / malba on NDMC land or road or on the
land owned by any other authority and in case of failure to do so, he shall face penal action
as per the rules, regulation and bye-laws of the said body or authority. The Engineer-in-
Charge shall be at liberty to recover the amount due but not paid to the concerned
authorities on account of the above from any amount due to the Contractor including
amount of the security deposit or retention money in respect of this Contractor or any other
Contract.

In order to adhere to the Committed Program and requirement of allottes, the work shall be
carried out in more than one shift and Contractor will deploy the resources accordingly. No
extra claim on this account shall be entertained. Contractor should give advance notice in
writing to Engineer-in-charge for doing any work in odd hours and arrange permission
accordingly. Contractor shall arrange for transportation of CPWD site staff to their
residences, in case the site staff is required to stay beyond office hours or during odd
hours.

The contractor or his representative is bound to sign the site order book as and when
required by the Engineer-in-Charge and to comply with the remarks therein.

It shall be the responsibility of the agency to transport all the items required for
comprehensive maintenance from store and to carry dismantled material from site to store
and nothing extra shall be paid on this account.

The contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants of adjacent properties and to the public in general
and to prevent any damage to such properties and any pollution of smoke, streams and
waterways. He shall make good at his cost and to the satisfaction of the Engineer-in-
Charge, any damage to roads, paths, cross drainage works or public or private property
whatsoever caused by the execution of the work or by traffic brought thereon by the
contractor. Utmost care shall be taken to keep the noise level to the barest minimum so
that no disturbance as far as possible is caused to the occupants / users of adjoining
buildings.

The agency has to ensure the safety and protection of all the existing fittings, floorings,

fixtures and all other building parts during execution of work, nothing extra shall be paid

to agency on this account.

No special repairs and addition/ alteration work shall be carried out in any quarters/flats
without the approval of the representative of the Engineer-incharge. Any work carried out
without approval of the representative of the Engineer-in-charge at the site, the work shall
be rejected and shall not be measured and paid for.

Agency shall provide composite supervision which will monitor all civil and electrical
complaints and ensure that they are attended timely to the entire satisfaction of respective
Engineer-in-charge. Nothing extra on this account will be paid.

Agency has to submit measurement of work executed during each month, atleast once in a
month, failing which a recovery of Rupees Fifty Thousand per month shall be made from
the next Running account / final bill.

Pollution Control Guidelines

The guidelines regarding preventive measures for Air Pollution from demolition & construction
activities issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res-001 to
172/NGT-21/2015/225-408 dated 17.04.2015 and any other guide lines issued till date or
during the execution of work, in compliance of Hon’ble National Green Tribunal directions, are
applicable to the contractor. All appropriate protective measures as per NGT & DPCC
guidelines / directions shall be taken by the contractor and nothing extra shall be payable on
this account.
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57. The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for
which he has to make safety arrangement / measures for the workers / staff and for the
premises meant for them, as per guidelines issued by Government and directions issued by
Engineer-in-charge from time to time and nothing extra shall be paid on this account.

58. The dismantled material received from the work shall be the property of contractor
for which the credit shall be paid on following rates -

S. No. Items / Materials Rate (in Rs.)
(a) Cast Iron / Steel Scrap 27.30 per kg.
(b) CP Fittings 560.75 per kg.
(c) Aluminium Sections, grills, sheets etc. 112.55 per kg.
(d) Wooden doors & windows
(O] Of area upto 3 sqmt. 1000/- each
(ii) Of area beyond 3 sgmt. 1500/- each
(e) Interlocking Paver Block 50/- sqm

59. The contractor shall submit the tax paid invoice of the material consumed in the

work alongwith R/A bills and final bill or on demand of Engineer-in Charge.
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SPECIAL CONDITIONS FOR CIVIL WORKS

1% (One percent) Water charges shall be recovered from the gross amount of the work
done, if water is used from CPWD / client’s source.

Full quantity or quantity as decided by Engineer-in- Charge of the materials such as paint,
Acrylic emulsion paint, Acrylic distemper etc. shall be deposited in sealed containers in
advance before use. Packing size shall be decided by Engineer-in-charge.

The contractor shall have to get approved the brands / shades of Acrylic Distemper,
Synthetic Enamel Paint, Acrylic Emulsion Paint, Exterior Paint etc. from the Engineer-in-
Charge and also shall be got checked by the Engineer-in-charge or his authorized
representative on receipt of it at site before execution of same.

The materials required for day’s work shall be issued to contractor or his authorized
representative daily by the JE / AE -in-charge of the work. Any balance of the material left at
end of the days of work and the empty containers shall be returned to JE / AE. The day to
day issue account of the materials shall be maintained by the Junior Engineer-in-Charge and
shall be signed daily by the Contractor or his authorized agent in token of receipt of the
materials failing which no payment of bill shall be made to the Contractor. The empty
containers shall not be removed from the site of work without written orders of the Engineer-
in-charge.

Before the commencement of work, the contractor shall prepare one sample as instructed by
the Engineer-in-charge. After the sample is approved by the Engineer-in-Charge, the
Contractor shall be allowed to commence the work and the quality of work shall confirm to
the approved sample.

In case the Bungalows / quarters are not made available to the Contractor according to the
programme, the Contractor shall not be entitled for any claim for idle labour or any other
claim on any account what-so-ever.

No payment will be made to the Contractor for damage caused by rains during the execution
of the works and no claim on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by
him prior to painting or other finishing work.

To avoid disputes later on, contractor is advised to get the measurement recorded within a
week’s time and shall submit his bills as per relevant clauses of contract. Any dispute
regarding measurement including work done shall be judged within a week’s time failing
which measurement, certified and recorded, shall be entertained.

All doors, windows, floors, furniture, electrical fittings and other articles shall be protected
from dust, splashes & damage Splashes & droppings from white washing, colour washing,
distempering painting etc. on walls, floors, doors and window, down take pipes / furniture
shall be removed by the Contractor at his own cost and the surface cleaned simultaneously
after the completion of the day’s work is done, without waiting for the actual completion of
the other items of work of the contract.

The Contractor shall comply with the provisions of ‘Construction and Demolition Waste
Management Rules, 2016’ as notified by the Ministry of Environment and Forest vide
notification dated 29.03.2016 (available at web address www.moef.gov.in).

For some of the specific nature of work such as waterproofing work etc.
contractors who associate specialized agencies / specialized firm executing the
work give a specific guarantee that they are responsible for removal of any defects
cropping up in these works executed by them during the guarantee period.

a) The form of the guarantee to be executed by the contractors is given as per
annexure attached.

b) 10% of the amount pertaining to waterproofing work deducted as security
from the bills of the contractors will be refunded after expiry of guarantee
period in accordance with the terms of the contract in this behalf.

During execution of work, water supply, installations / fittings & sanitary, installation /
fittings, will be dismantlled / demolished for which nothing extra shall be paid except the
items already exist in the schedule of quantities (civil) attached.

Any cement slurry added over base surface (or) for continuation of concreting for better
bond is deemed to have been included in the items and nothing extra shall be paid on this
account.
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15. If in the description / nomenclature of item the thickness of board / ply is
mentioned 18mm thick and manufacturer does not provide / manufacture 18mm
thick board / ply then 19mm thick board / ply can be used there, for that nothing
extra shall be paid on this account, vice versa.

16. Agency should take extra precaution for protection of existing wall, fittings,
fixtures etc. Nothing extra shall be paid on this account.
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CONDITIONS FOR CEMENT & STEEL

1. Cement

1.1 The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC
as required in the work, from reputed manufacturers of cement, having a production capacity
of one million tones per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement,
etc., i.e. agencies approved by Ministry of Industry, Govt. of India, and holding license to use
ISI certification mark for their product. The tenderers may also submit a list of names of
cement manufactures which they propose to use in the work. The Engineer-in-charge
reserves right to accept or reject name(s) of cement manufacture(s) which the tenderer
proposes to use in the work. No change in the tendered rates will be accepted if the
Engineer-in-charge does not accept the list of cement manufacturers, given by the tenderer,
fully or partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name
and ISI marking except for concrete from RMC producer where bulk cement can be procured.
Samples of cement arranged by the contractor shall be taken by the Engineer in Charge and
got tested in accordance with provisions of relevant BIS Codes. In case test results indicate
that the cement arranged by the contractor does not conform to the relevant BIS Codes, the
same shall stand rejected and shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer in Charge to do so. Only the
cement with satisfactory test results shall be allowed to be used in the work.

1.2 The quantity of cement shall be brought at site as decided by the Engineer in Charge.

1.3 Double lock provision shall be made to the door of the cement store. The key of one lock
shall remain with the Engineer in Charge or his authorized representative and the key of the
other lock shall remain with the contractor. The contractor shall be responsible for the watch
and ward and safety of the cement godown.

1.4 The contractor shall supply free of charge the cement required for testing and shall also bear
the packing, sealing, transportation & other incidental charges. The testing charges of
approved laboratory shall be borne by the contractor.

1.5 The day-to-day actual issue/receipt and consumption of cement on work shall be regulated
and proper accounts maintained in cement register which shall be issued by Engineer-in-
charge.

1.6 Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in Charge.

1.7 In the event of it being discovered that after the completion of the work the quantity of
cement used is less than the quantity ascertained after allowing variation on the minus side
as per clause 38, the cost of quantity of cement not so used shall be recovered from the
contractor, at the rate of Rs. 5500/- (Rupees Five thousand Five hundred only) per
metric tone. This recovery will be in addition to any other recovery otherwise required to be
done by the Engineer-in-Charge.

2. Steel for Reinforcement:

2.1 The contractor shall procure steel reinforcement TMT bars of grade Fe-500-D confirming to
IS code (latest edition) from main producers as approved by the Ministry of Steel and
secondary producers of re-rollers having valid BIS licence for TMT bars conforming to
relevant BIS code, procurement shall be made from main producers and secondary
producers having valid BIS licence. The name of secondary producer however will have to be
got approved by engineer-in-charge before procurement. The contractor shall have to obtain
and furnish test certificates to the Engineer in Charge in respect of all supplies of steel
brought by him to the site of work. Samples shall also be taken and got tested by the
Engineer in Charge as per the provisions in this regard in relevant BIS Codes. In case the
test results indicate that the steel arranged by the contractor does not conform to BIS Codes,
the same shall stand rejected and shall be removed from the site of work by the contractor
at his cost within a week’s time from written orders from the Engineer in Charge to do so.

2.2 The quantity of steel shall be brought at site as decided by the Engineer in Charge.

2.3 The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and checking.
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2.4

2.5

2.6

2.7

2.8

2.9

The cement slurry to be applied to prevent corrosion. The nothing extra shall payable on this
account.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar section at random at frequency not
less than that specified below :-

Size of Bar

Under 10 mm dia

10 mm to 16 mm

Over 16 mm dia

For Consignment below
100 tonnes

one sample for each 25 tonnes
or part thereof

one sample for each 35 tonnes
or part thereof

one sample for each 45 tonnes

or part thereof.

For Consignment over
100 tonnes

one sample for each 40 MT
or part thereof

one sample for each 40MT
or part thereof

one sample for each 50 MT

Or part thereof

The contractor shall supply free of charge the steel reinforcing bars required for testing and
shall also bear the packing, sealing, transportation & other incidental charges. The testing
charges of approved laboratory shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained. The theoretical consumption of steel shall be worked out as per procedure
prescribed in clause 38 of the contract and shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer in Charge.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards day
and night. The contractor shall be responsible for all damages and accident due to negligence
on his part.

The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non availability of the same on justified reasons, the same
can be manufactured at site, however no extra payment whatsoever shall be made for same.
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Minimum Quality Assurance Plan

1. Maintenance of Register of Tests

(i) The details of all Tests carried out at construction/ maintenance site or at outside
Laboratories shall be maintained by the contractorin the Test Registerwhich shall be
issued to the Contractor by Engineer-in-charge in the same manner as being issued to
CPWD field staff.

(ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly with
Contractor by JE /AE and out of this at least 50% samples shall be taken in presence of
AE in charge. If there is no JE, all Samples of materials including Cement Concrete
Cubes shall be taken by AE jointly with Contractor. All the necessary assistance shall be
provided by the Contractor. Cost of sample materials is to be borne by the Contractor
and he shall be responsible for safe custody of samples to be tested at site.

(iii) All the test in field lab setup at Site shall be carried out by the Engineering Staff
deployed by the Contractor which shall be 100% witnessed by JE and 50% of tests shall
be witnessed by AE-in-change. At least 10% of the tests are to be witnessed by the
Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineer Staff of the
Contractor and same should be regularly reviewed by JE/AE/EE. The registers shall be
produced before senior officers inspecting the work.

(v) Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all Test Registers, Material at Site (MAS) Register along with each
alternate Running Account Bill and Final Bill shall be mandatory. These registers should
be duly checked by AE in Division Office and receipts of registers should also be
acknowledged by Accounts Officer by signing the copies and register to confirm receipt
in Division office.

2. Maintenance of Material at Site (MAS) Register-

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by
Contractor which shall be issued to the Contractor by Engineer-in-charge.

(ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE
if there is no JE.

(iii) Each of the entry shall be checked by JE at least twice a week and at least once a week
by AE. If there is no JE then MAS registers will be checked by AE at least twice a week.

(iv) Cement Register shall be reviewed by EE atleast once in a month.

(v) MAS register of the key materials including Cement, Steel Bitumen, Paint, Primer,
Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite chemical Water proofing
compound material and other items as required by Engineer-in-Charge, and shall be
maintained as per proforma in Appendix-XX of GCC. All the entries in the MAS registers
are made by the designated staff of the contractor and same is reviewed weekly by the
authorized representative and fortnightly by the Engineer-in-Charge. However,
contractor is responsible for maintenance and safe custody of MAS registers.

(vi) The self-attested copies of tax paid bill of all the materials entered in the MAS register
shall be submitted by the contractor at the time of review by representative of Engineer-
in- Charge. In case of any doubt, genuineness of the tax paid bills; it can be verified by
the representative of the Engineer-in-Charge or the Engineer-in-Charge, however, onus
of genuineness of tax paid bills rest with the contractor.

3. Testing of Material at Site or in lab-

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor.
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No. DG/CON/Maintenance 2023/01

|SSUED BY THE AUTHORITY OF DIRECT OR GENERAL, CPWD
Dated: 10.11.2023 ‘

- jjgman Bhawan, New Delhi
¥ sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs
f SBI for e-tendering as pilot cases —reg.

online through e-gateway o

The provision on earnest money deposit (EMD) through e-tendering is modified as
cable for C. N and Central Secretariat

under and shall only be appli
Divisions under ADG (Delhi) as pilot cases with immediate effect-

Existing Provision Modified Provision
CPWD-EPC CPWD-7/8

CPWD-EPC  CPWD-7/8
GOVERNMENT OF INDIA GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS CENTRAL PUBLIC WORKS
DEPARTMENT DEPARTMENT
percentage Rate Tender/ltem Rate percentage  Rate Tender/item Rate
Tender & Contract for Works Tender & Contract for Works
TENDER

IIWe have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion  of EMD
prescribed in the shape of BG, the
scanned copy of original Bank |
G ntee including e-Bank Guarantee i
(as applicable) of any commercial '
“having validity for a period of 90 f

ys for |
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No. DG/ SOP-2022/31
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 26.04.2024
Sub: Addition of new SOP No. 12/1 for CPWD Works Manual 2022,

New SOP No. 12/1 is added for CPWD Works Manual 2022

Existing Provision Modified Provision
Chapter 12 Chapter 12
Contract Contract Management
Management
SOP No. 1211 SOP No. 12/1 .
Requisition of work i.e. Upgradation, Addition/ Alteration
No Provision and Major Repair / Renovation

To take up the above works, the following procedures
shall be followed:

i) The allottee will give the list of demanded works in
Requisition Form-l (Annexed with SOP No. -12/1).
The duly singed Requisition Form-I shall either be
uploaded on E-Sewa Portal or handed over to
concern JE/AE.

ii) On receipt of requisition from allottee, JE/AE shall
visit the site, deliberate with allottee to finalize the
demand and prepare the Final List of works to be
taken up in Requisition Form-ll. The same shall be
approved by AE for type-l, Il & Ill quarters and by
EE for type-IV and above quarters. After executing
works, mentioned in Form-Il, the field staff (JE/AE)
shall ensure to make a house fully habitable and
clean.

iii) If allottee does not submit Requisition Form-I or in
case of vacant quarters, the JE/AE will prepare the
list of works to be executed and fill the Form-Il.

iv) While finalizing the works to be taken up, the JE/AE
&, EE will see the availability of budget, technical
feasibility, contractual provisions, relevant
circulars and maintenance manual etc.

v) For modification in requisition or additional
demand, the same procedure as mentioned above
shall be followed. g

vi)  The Requisition Form-ll duly signed by all
concerned shall be uploaded on ERP / E-Sewa
Module by EE or AE.

oMt

R K SINGH Fl
EE(Manual) 3 /
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vii) The allottee shall be permitted to
Requisition Form-l upto 03 days sinzgk’:;e":,i
technical possession. The CPwD shall finalize the
works as per requisition Form. mentioned
above within 07 days since date of technical
possession or receipt of Form-l.

viii) The finalised works to be executed shall be
conveyed to contractor through site order book by
JE/AE.

ix)  After the execution of the requisitioned work, the
photographs of completed work shall be uploaded
on the ERP.

X) At the time of verification, the JE, AE and EE will
see that the measurements are broadly in
consonance with requisition.

Requisition Form-I

(From Allottee)

» NESSESENAR OBl =~ e o e e b
. Address
) Bungalow/FlatNo. ...t oo b
i) Locality /Colony Name ... " e
L M S i e

N =

Do Dam ook, e e e
4. Date of Technical possession .................................
2 DRIS af POYSBAREOREEREN - oocvnsorssiossomonism sttt otnmen o
6. Nature of work/requisition:
['SI. No. I Nature of Work [ Location(s) in the Bungalow/Flat, |
R __(Civil/Electrical) | where work is to be executed
e - L. —— — if,.__. e —— ——

Name of allottee ................

Signature ................
oD
K SINGH

Dated: ............ ..
EE(Manual)

<

41|Page
AE(P) EE

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,



Dated; ..civusivsanne

(Pre Requisition Form-Il _
Pared by CPWD for agreed items after deliberation with Allottee or in Case of

Vacant Quarters)

1. Name of SErvice CENtre cooovoeeeee oo e
2. Address
i) Bungalow/Flat No.
it} TOCEHCOIONY NEME: e s s S T
HE RN =00 . st smma s

3. AgpeementNG. e osenem e e R s b s
4. Nature of work/requisition:

Sl. No. Nature of Work Location(s) in the Bungalow/Flat, |
(CivilElectrical) where work is to be executed |

|
-

N

s wn

5. Photographs:

Name and Signature of Name and Signature of
Junior Engineer (Civil/Electrical) Assistant Engineer (Civil/Electrical)

Name and Signature of
Executive Engineer(Civil/Electrical)

This issues with the approval of DG CPWD.

dehrm
e sfgar (Wos W)

Issued from file No. CSQ/CM/16(1)/2024 e-file- 9173997

SRR T PR Rech 3 i el @) et
(eififa deede B A ) WD YT WA TR B
oM

RKSINGH
EE(Manual)

wiw)/
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No. DG/ Manual-2022/19
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 26.04.2024
Sub: Modifications in Para 12 for CPWD Works Manual 2022.

Following modifications are made in para 12 for CPWD Works Manual 2022:

Existing Provision Modified Provision
CHAPTER 12 CHAPTER 12
CONTRACT MANAGEMENTCONTRACT MANAGEMENT
12.2 No Provision 12.2 Requisition of work i.e. Upgradation,
Addition/ Alteration and Major Repair /
Renovation.

i) To take up the work of Upgradation,
Addition/Alteration and Major Repair /
Renovation, the process of requisition and
execution shall be followed as per SOP No.
1211

ii) After vacation of quarter, the photographs with
geo-tagging of all the rooms, toilets, kitchen
etc; showing the present condition, shall be

e - taken and uploaded on E-Sewa/ERP by JE/AE.

12.3 No Provision 12.3 Review of Requisitions by Higher Offices

i) A team comprising EE(P) / AE(P) from CE/SE
| office and minimum 01 AE from other Division
? under jurisdiction of CE/SE shall inspect the
sub-division atleast once in 03 months to !
inspect the records mentioned in SOP No. 12/1
including any other records related to works
and will submit report to the CE/SE.

| i
3 ii) The team can take the feedback from the
e gl _allottee, if required. N e
This issues with the approval of DG CPWD.
: zs-gq-'zou}-
v @. 4. 9g)

arefteror arfan (WS TH)
Issued from file No. CSQ/CM/16(1)/2024 e-file- 9173997

Fefafa qer AR Reeh @ @i sfrefal @ sravas ga vd erdad &g
@enfafa JaarEe & "raw W) e

EE(Manual)
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Hraterd |9
No. DG/SOP-2024/18
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated: 05.05.2025

Sub: Modifications in SOP No. 4/1 and Annexure-21 of SOP for CPWD Works Manual
2024-regarding CPWD -6 for E-tendering.

Following modifications are made in SOP No. 4/1 and Annexure-21 of SOP for CPWD
Works Manual 2024:

Existing Provision Modified Provision
SOP No. 4/1: E-Tendering (Refer Para 4.4(3) SOP No. 4/1: E-Tendering (Refer Para 4.4 (3)

11. Processing of E-Tenders 11. Processing of E-Tenders
(16) The following instructions are | (16) The following instructions  are
scrupulously followed while processing the | scrupulously followed while processing the

tenders: tenders:

(i) The tenderers are not expected to make | (i) No post-tender modification is allowed by
any post-tender modifications. Any such the tenderers except through
case is viewed seriously and under the negotiations, if required. In case, any
provisions of Form CPWD 6, the matter is tenderer does so, the tender will be

reported to the concerned Enlisting Authority rejected and the tenderer will be debarred
for disciplinary action to be taken under the for future tendering in CPWD for two
Rules for Enlistment of Contractors. In any years by the concerned enlisting
case, such modifications are not considered authority (in case of CPWD enlisted
by tender accepting authority. contractor) and by the concerned CEISE
(in case of non-enlisted contractor).

ANNEXURE- 21 ANNEXURE- 21
(Refer SOP No 4/8 & 4/9) (Refer SOP No 4/8 & 4/9)
CPWD-6 FOR E- TENDERING CPWD-6 FOR E- TENDERING

8. After submission of the bid the contractor |6. After submission of the bid the contractor
can re-submit revised bid any number of |can re-submit revised bid any number of times
times but before last time and date of |or withdraw it before last date and time of
submission of bid as notified. submission of bid as notified. No post-tender
modification is allowed by the tenderers
except through negotiations, if required. In
case, any tenderer does so, the tender will
be rejected and the tenderer will be
debarred for future tendering in CPWD for
two years by the concerned enlisting
authority (in case of CPWD enlisted
contractor) and by the concerned CE/SE (in
case of non-enlisted contractor).

18. The bids for the work shall remain open 18. The bids for the work shall remain open for

]2 [ — in case bids areinvitedin2 | in case bids are invited in 2 or 3
or 3 bid system. bid system.
Further Further:

M
7% o

M - L'Q/\L T
K SINGH @

EE(Manual)
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Wlf any tenderer withdraws his tender or |(i) If any tenderer withdraws his tender within 7
makes any modification in the terms & days after last date and time (24 hours
conditions of the tender which is not basis) of submission of bids,
acceptable to the department within 7 days | ......ccooeene letter of acceptance for the work
after last date of submission of bids, is issued or not.

.................... letter of acceptance for the
work is issued or not.

(i) If any tenderer withdraws his tender or |(ii) If any tenderer withdraws his tender after
makes any modification in the terms & | expiry of 7 days after last date and time (24
conditions of the tender which is not hours basis) of submission of bids,
acceptable to the department after expiry of ... letter of acceptance for the work is
7 days after last date of submission of bids, issued or not.

............ letter of acceptance for the work is
issued or not.

(iii) Withdrawal of the tender, by the
No Provision tenderer, shall only be made through
e-tender portal. Any other method i.e.
through letter / e-mail etc. shall not be
considered.

(iii) In case of forfeiture of earnest money as | (iv) In case of forfeiture of earnest money as
prescribed in para (i) and (i) above, the prescribed in para (i) and (i) above, the
bidders shall not be allowed to participate in | bidders shall not be allowed to participate in

the rebidding process of the same work. the rebidding process of the same work.
This is issued with the approval of DG CPWD. &0
(eifrer g )
aeferor afar (Lds o)

lssued from file No. CSQ/CM/16(1)/2024 e-file- 91 79524 (DFA/ 9325429)

mﬁﬁwﬁﬁﬁﬁﬁﬁéwaﬁmﬂﬁﬂmwwmni@aﬁﬁ

JqaEe & AR W)

o
R K SINGH
EE(Manuai)
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LIST OF PREFERRED MAKES

Specification/brands names of materials (Refer materials, whichever are applicable for the
scope of work) and finishes approved by the Engineer-in-Charge are listed below. However approved
equivalent materials and finishes of any other specialized firms may be used, in case it is established
that the brands specified below are not available in the market and subject to approval of the
alternate brand by the Engineer-in-Charge (See also conditions of contract).

SI. No. Materials Approved make
1 Ceramic Glazed / Rectified Ceramic | Johnson / Somany / Kajaria / Nitco / Orientbell
Glazed / Vitrified Floor / Wall Tiles / AGL / Oasis / Varmora
2 Chequered CC Tiles Nitco / KK / Unistone / Dalal /Advent / ABC /
Krishna / Kirti Spun Pipes
3 (a) Bathroom CP Fittings (For Bungalow | Jaquar / Johnson / Marc / Cera / Kohler
except Servant Quarters / Type-I & II
Qtrs.)
(b) Bathroom CP Fittings (For Servant | Prayag Polymers or equivalent
Quarters / Type-I & II Qtrs.)
4 Sanitary Wares Hindware / Kohler / Johnson / Cera /
Parryware / Jaquar
5 (a) Kitchen Sink (Stainless Steel) (For | Neelkanth / Jayna / Anupam / Nirali / Cera
Bungalow except Servant Quarters /
Type-I & II Qtrs.)
(b) Kitchen Sink (Stainless Steel) (For | Prayag Polymers or equivalent
Bungalow) (For Servant Quarters /
Type-I & II Qtrs.)
6 PVC Tank (ISI Marked) Sintex / Storex / Unitank / Sheetal / SPL
7 PVC Cistern Commander / Duralite / Hindware/ Coral /
SteelBird
8 Precast Cement Concrete Slab Nitco / KK / Konkrete Products Co. / Dalal /
Kirti Spun Pipes
9 G.I. Sheet SAIL / Tata Shakti / Jindal / Swastik
10 G.I. Pipe (ISI Marked) Jindal Hissar / Tata / Prakash Surya / Zenith
11 G.I. Fittings (ISI Marked) Unik / UK / Surya / Prakash
12 Structural steel Sections C, I, Tee, | TISCO / Jindal / SAIL / RINL
Angle, Flats, Bars etc. (ISI Marked)
13 TMT bars (ISI Marked) TATA /RINL / SAIL / TISCO / JSW / JSPL
14 Steel tubes hot finished welded Type | BST / Jindal / Ravindra / Surya
15 Block Board, Ply Wood, MDF Board Century /Duro / Greenply / Merino / Action
Tesa Bhutan tuff / Archid Ply /
16 Lamination Sheet / Veneer Century / Duro / Merino / Greenlam / Bhutan
tuff / Archid Ply /
17 Flush Doors Century / Greenply / Action Tesa / Sumai
(Spacewood) / Orion / Duro / Jayna Doors of
Jain wood Industries / Jain Doors Pvt. Ltd. /
Bhutan tuff / Archid Ply /
18 Factory made chamfered edge CC | NITCO / KK / Konkrete / Terra Firma / Dalal /
Interlocking paver Block, Kerb Stone Advent / Kirti Spun Pipes
19 Precast R.C.C. manhole & gully trap | KK / Konkrete / Pragati
covers, frames and gratings
20 Fibre Glass sheet and Chajjas Rooffit of Shiv Shakti Fiber Udhyog /
Fibreways Technology / Simba
21 Acrylic washable Distemper Berger / Nerolac / ICI / Asian / Acro
22 Acrylic Emulsion Paint / Premium | Berger / Nerolac / ICI / Asian / Acro
Acrylic Emulsion Interior paint
23 Premium acrylic emulsion / Acrylic | Berger / Nerolac / ICI / Asian / Acro
Emulsion Exterior Paint
24 Primer Berger / Nerolac / ICI / Asian / Acro
25 Synthetic Enamel Paint Berger / Nerolac / ICI / Asian / Acro
26 P.O.P. J.K. / Laxmi / Birla / Asian Paint / Sakarni
27 Decorative Paints Oikos / SKK / Armourcoat / Ultratech / Acro
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28

Modular kitchen Accessories

Stallion / Sparkle Top / Hettich / Godrej /
Hafele / Dorset / Blum / Kich / Hardueyn

29 Brass Door / Window Fittings Sigma / Bush / Dorset / Hettich / Dorma /
Hardueyn
30 Dash Fastner Hilti / Fisher / Canon / Wuerth
31 Hydraulic Door Closer Hardwyn / Godrej / Dorma / Dorset / Hafele
32 Lock & Latches Godrej / Dorset / Hafele / Geze / Dorma /
Hardueyn
33 White Cement based Putty Birla Wall Care / J.K. Wall Care / Berger
34 Aluminum Sections Jindal / Hindalco / Indalco / Indo-Alusys
35 Centrifugally Cast Iron Pipe & Fittings | Neco / Truform / Techno Sales Corporations /
BIC / RPMF / SKF
36 Tempered Glass / Glass Pan Modi Float / Saint Gobain / Asahi / Atul
37 Bevelled Edge Mirror Atul / Saint Gobain / Modi Guard / Golden Fish
38 PTMT Fittings Prayag / Wilson / Polytuf
39 Polymer Modified Cementitious Grout | Bal Endura / Laticrete / Ferrous Crete /
Makphalt
40 Non Shrink Cementous Grout Xypex / Fosroc / Krytone / Ferocrete /
Makphalt
41 AC Pipes (Mazza) A Infrastructure Ltd. / Apurva Vinimay Pvt.
Ltd. / Kanoria Sugar Gen. Mfg. Co. Ltd.
42 Cement Board Bison / Everest / Shalimar / NCL
43 Aluminium Composite Panels Aludecore / Alstone / Alstrong / Alucobond /
Aluco Pan / Virgo / Alutech
44 Wood Polish Asian Paints / Pidlite Industries / ICI Dulux /
Wembley
45 Gypsum Board St. Gobain / Gyproc Gypsum / Boral / Everest
/ Gyptech
46 Calcium Silicate False Ceiling System | Aerolite / Everest / NCL / Hilux / GYPTECH
Along with supportings
47 All hardware and fittings other than | Dorma / Hafele / Geze / Ozone / Kich / Hettich
brass for doors, windows etc. / Dorset / Hardwyn
48 Adhesive / Epoxy Grout for Floor | Ferrous Crete / Ardex Endure (Goldstar) /
Tiles, Marble Stone, Granite Stone | Pidlite (FevimateXl) / MYK Laticrete / Weber /
etc. CICO
49 Water proofing compounds Grace / Fosroc / BASF / Pidilite / CICO / SIKA
/ MC Bauchemie / STP Ltd. / Makphalt
50 FRP Doors & Frames Ashoo Model Arts, Selected Product Co.,
FiberwaysTachnology and Jayna Doors of Jain
wood Industries, Jain Doors Pvt. Ltd.
51 Laminated flooring Action Tesa / Vista / Pergo / Parador
52 Stainless Steel Railing Kich / Dorma / Q Railing / Fitwell
53 Cement (OPC / PPC) ACC / JK Cement / Ultratech / Shree Cement
54 Engineered wooden flooring Mikasa (Greenlam Industries Ltd.), / Pergo /
Parador /Woodart
55 Drapery Rod Vista / MAC / Magnum
56 PVC Pipe / CPVC Pipe Supreme / Astral / Ashirvad / Prakash /
Finolex
57 Foam / Cushion Sleepwell / Kurl-on / MM Foam
58 Fabric / Cloth for Sofa Eden / Kundan / Bealene / GM / Velvolene and
Nimoco
59 Fabric / Cloth for Curtain G.M. Fabric / Neptune Furnishing India Pvt.
Ltd. / Shri Radhika Furnishing / Jai Mahavir
Textile Pvt. Ltd. / New Castle / Mahavir
Loomtex Pvt. Ltd. / Bombay Dyeing
60 GRG false ceiling Diamond ceilings / Gyproc (Saint Gobain) /

USG Boral / Gyptech
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UPVC Profiles Saint Gobain / Koemmerling / Encraft / NCL
VEKA / DUROPLAST / LG-HAUSYS / ALUPLAST
/ FENESTA / PABROS

62 UPVC Door / Windows Hardware HIVIK / GU / HOPPE / YALE
63 Acoustical Wall Panelling Arm strong / Gyptech / Hunter Douglas
Note:-

Contractor shall submit samples of 03 different brands and designs as per preferred
make list. Engineer-in-charge or accepting authority will approve one of the sample and
the contactor shall use the approved sample make for execution.

If the brand or specifications of any item is not available, then the decision of the
Engineer in charge or accepting authority regarding quality shall be final & binding on
the agency. Nothing extra shall be payable on this account.

No material shall be used without the prior approval of Engineer in charge.

The weight and thickness of the material should be as per CPWD Specification / relevant
IS code / manufacturer specification.

The make of any material approved by ADG (Delhi) /CE, NDZ-1 upto last date of
submission of tender shall be part of above mentioned list of approved make of
materials.
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Schedule of Quantity

N/W:

GoB bungalows).

Upgradation of work in various GOB's Class ABC bungalows & Srt Qtr under 1-1 Sub - Division during
2026-27 (SH: Construction of Kattappa Stone pathway, red sand stone floor work, false ceiling work,
renovation of Out side Kitchen in Bungalow No. 7 Tughlak Lane and miscellaneous civil work in other

S.No

Description

Qty.

Unit

Rate

Amount

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains
(not exceeding 1.5 m in width or 10 sqm on plan) including
dressing of sides and ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil and disposal of surplus
excavated soil as directed, within a lead of 50 m.

All kinds of soil.

3.00

cum

260.30

781.00

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
up to plinth level :

1:2:4 (1 cement : 2 coarse sand(zone-III) derived from natural
sources : 4 graded stone aggregate 20 mm nominal size
derived from natural sources)

2.00

cum

7878.50

15757.00

1:5:10 (1 cement : 5 coarse sand (zone-IIl) derived from
natural sources : 10 graded stone aggregate 40 mm nominal
size derived from natural sources)

18.00

cum

6518.60

117335.00

Providing precast cement concrete Jali 1:2:4 (1 cement : 2
coarse sand(zone-III) : 4 graded stone aggregate 6mm nominal
size ), reinforced with 1.6 mm dia mild steel wire, including
centering and shuttering, roughening cleaning, fixing and
finishing in cement mortar 1:3 (1 cement: 3 fine sand) etc.
complete, excluding plastering of the jambs, sills and soffits.

40 mm tnick

35.00

sqm

1706.55

59729.00

Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundation and plinth in:

Cement mortar 1:6 (1 cement : 6 coarse sand)

7.00

cum

7132.25

49926.00

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for kitchen
platforms, vanity counters, window sills, facias and similar
locations of required size,approved shade, colour and texture
laid over 20 mm thick base cement mortar 1:4 (1 cement : 4
coarse sand), joints treated with white cement, mixed with
matching pigment, epoxy touch ups, including rubbing, curing,
moulding and polishing to edges to give high gloss finish etc.
complete at all levels.

Granite stone slab colour black / Cherry/Ruby red /any colour

Area of slab over 0.50 sqm

12.00

Sqm

5136.30

61636.00
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Stone work (machine cut edges) for wall lining etc. (veneer
work) upto 10 metre height, backing filled with a grout of
average 12 mm thick cement mortar 1:3 (1 cement : 3 coarse
sand) including pointing in white cement mortar 1:2 (1 white
cement : 2 stone dust) with an admixture of pigment matching
the stone shade : (To be secured to the backing and the sides
by means of cramps and pins which shall be paid for
separately) :

Red sand stone - Exposed face machine cut and table rubbed
with rough backing.

a.l

30 mm thick

25.00

sqm

7515.80

187895.00

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approvedmake, in all colours, shades except
burgundy, bottle green, black of any size as approved by
Engineer-in-Charge, in skirting, risers of steps and dados, over
12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg per sqm,
including pointing in white cement mixed with pigment of
matching shade complete.

20.00

sqm

1267.95

25359.00

Providing wood work in frames of doors, windows, clerestory
windows and other frames, wrought framed and fixed in
position with hold fast lugs or with dash fasteners of required
dia & length (hold fast lugs or dash fastener shall be paid for
separately).

Second class teak wood

0.30

cum

142949.70

42885.00

Providing and fixing panelled or panelled and glazed shutters
for doors, windows and clerestory windows, fixing with butt
hinges of required size with necessary screws, excluding
panelling which will be paid for separately, all complete as per
direction of Engineer-in-charge. (Note: Butt hinges and
necessary screws shall be paid separately)

Second class teak wood

35 mm thick shutters

15.00

sqm

4111.95

61679.00

10

Providing and fixing panelling or panelling and glazing in
panelled or panelled and glazed shutters for doors, windows
and clerestory windows (Area of opening for panel inserts
excluding portion inside grooves or rebates to be measured).
Panelling for panelled or panelled and glazed shutters 25 mm
to 40 mm thick.

Second class teak wood

8.00

sqm

3323.20

26586.00

Float glass panes

b.1

4 mm thick glass pane (weight not less than 10 kg/sqm).

8.00

sqm

2241.80

17934.00

Fly proof stainless steel grade 304 wire gauge with 0.5 mm
dia. wire and 1.4mm wide aperture with matching wood
beading

8.00

sqm

1800.45

14404.00

11

Providing and fixing ISI marked flush door shutters
conforming to IS : 2202 (Part I) non-decorative type, core of
block board construction with frame of 1st class hard wood
and well matched commercial 3 ply veneering with vertical
grains or cross bands and face veneers on both faces of
shutters:
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35 mm thick including ISI marked Stainless Steel butt hinges
with necessary screws

15.00

sqm

2392.65

35890.00

12

Providing and fixing bright finished brass tower bolts (barrel
type) with necessary screws etc. complete :

(a)

250x10 mm

8.00

Nos.

441.60

3533.00

(b)

150x10 mm

8.00

Nos.

287.25

2298.00

13

Providing and fixing special quality bright finished brass
cupboard or ward robe locks with four levers of approved
quality including necessary screws etc. complete.

(2)

40 mm

4.00

Nos.

311.20

1245.00

14

Providing and fixing bright finished brass handles with screws
etc. complete:

(2)

125 mm

8.00

Nos.

256.65

2053.00

(b)

100 mm

8.00

Nos.

234.70

1878.00

15

Providing and fixing aluminium die cast body tubular type
universal hydraulic door closer (having brand logo with ISI, IS
: 3564, embossed on the body, door weight upto 35 kg and
door width upto 700 mm), with necessary accessories and
screws etc. complete.

6.00

each

1124.85

6749.00

16

Providing & Fixing decorative high pressure laminated sheet
of plain / wood grain in gloss / matt/ suede finish with high
density protective surface layer and reverse side of adhesive
bonding quality conforming to IS : 2046 Type S, including
cost of adhesive of approved quality.

1.0 mm thick

100.00

Sqm

897.30

89730.00

17

Providing and fixing stainless steel soft closing heavy type
telescopic drawer channels of approved make 500 mm long
with screws etc. complete as per directions of Engineer- in-
charge.

4.00

One
Set

885.10

3540.00

18

Steel work in built up tubular (round, square or rectangular
hollow tubes etc.) trusses etc., including cutting, hoisting,
fixing in position and applying a priming coat of approved
steel primer, including welding and bolted with special shaped
washers etc. complete.

Hot finished welded type tubes.

600.00

kg

194.40

116640.00

19

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer using structural steel etc. as
required.

In gratings, frames, guard bar, ladder, railings, brackets, gates
and similar works.

600.00

172.60

103560.00

20

Kota stone slab flooring over 20 mm (average) thick base laid
over and jointed with grey cement slurry mixed with pigment
to match the shade of the slab including rubbing and polishing
complete with base of cement mortar 1 : 4 (1 cement : 4 coarse
sand) :

25 mm thick.

30.00

sqm

1948.25

58448.00

51|Page

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL,

AE(P)




21

Providing and laying Ceramic glazed floor tiles of size
300x300 mm(thickness to be specified by the manufacturer) of
Ist quality conforming to IS : 15622 of approved make in
colours such as White, Ivory, Grey, Fume Red Brown, laid on
20 mm thick cement mortar 1:4 (1 Cement :4 Coarse sand),
jointing with grey cement slurry @ 3.3kg/sqm including
pointing the joints with white cement and matching pigment
etc.,., complete.

15.00

sqm

1096.55

16448.00

22

Providing and laying Vitrified tiles in floor in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid
on 20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3 kg/sqm including
grouting the joints with white cement and matching pigments
etc. The tiles must be cut with the zero chipping diamond
cutter only . Laying of tiles will be done with the notch trowel,
plier, wedge, clips of required thickness, leveling system and
rubber mallet for placing the tiles gently and easily.

Glazed Vitrified tiles Matt/Antiskid finish of size

Size of Tile 600 x 600 mm

40.00

sqm

1464.85

58594.00

23

Providing gola 75x75 mm in cement concrete 1:2:4 (1 cement :
2 coarse sand : 4 stone aggregate 10 mm and down gauge),
including finishing with cement mortar 1:3 (1 cement : 3 fine
sand) as per standard design :

In 75x75 mm deep chase

300.00

mtr

305.15

91545.00

24

Providing and fixing precoated galvanised iron profile sheets
(size, shape and pitch of corrugation as approved by Engineer-
in-Charge) of total coated thickness 0.50 mm (base metal of
minimum 0.45 mm thickness with total coating thickness of
0.05mm) with zinc coating 120 grams per sqm as per IS: 277,
in 240 mpa steel grade, 5-7 microns epoxy primer on both side
of the sheet and polyester top coat 15-18 microns. Sheet
should have protective guard film of 25 microns minimum to
avoid scratches during transportation and should be supplied in
single length upto 12 metre or as desired by Engineer-in-
charge. The sheet shall be fixed using self drilling /self tapping
screws of size (5.5x 55 mm) with EPDM seal, complete upto
any pitch in horizontal/ vertical or curved surfaces, excluding
the cost of purlins, rafters and trusses and including cutting to
size and shape wherever required.

25.00

sqm

738.65

18466.00
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25

Providing and fixing multi walled transparent /opaque 10 mm
thick polycarbonate sheet of required colour blue, brown or
green etc. UV co-extruded and having UV coating on one side
multi walled sheet of weight not less than 1.60 to 2.05kg/sqm
as approved by Engineer-in-charge. The light transmission
from transparent or translucent or opaque polycarbonate sheet
varies from 30 to 80% and shall be decided by engineer in
charge as per requirement. The panel shall satisfy the Dart
drop impact test for value above 15 and upto 60 Joules and
confirm either flame retardancy of class UL-94HB/94V-0
category as per IS 14434:2023 or category VO & HB as per
ASTM D635-18 or BS1DO classification as per EN13501 for
firc safcty. The yellowness index tested as per ASTM E313
(D1925) shall be less than or equal to 2 or it shall be 1 units as
per ASTM D 2244 at the time of installation and shall be less
than or equal to 10 as per ASTM E313 (D 1925) or 6 units as
per ASTM D 2244 on a sample after 5000 Hours of exposurc
of UV / sun light. The multi walled poly carbonate sheet shall
be fixed on tubular steel structure with aluminium Alcox
section of size 60x 18x2 mm (anodized 25 micron thick) and
weight not less than 0.462 kg/metre. Weather proof Neoprene /
EPDM rubber gasket shall be fixed on both side of joints to
make the whole structure water tight as per approved
design/drawings. The aluminium section shall be fixed on
Joints at both sides (top & bottom) of polycarbonate sheet to
hold the sheets rigidly together. The weather proof neoprene
gasket and aluminium profile shall be fixed and sealed with
silicon sealant to make the Joints fully water proof. The open
overhead ends of polycarbonate sheet to be sealed with
anodised aluminium U Profile/ channel of size 10x10x 1.5 mm
thick of weight not less than 0.2kg/m. The polycarbonate sheet
and aluminium profile shall be fixed to MS Framed Shucture
with self-taping and self-drilling 55mm long steel screws to be
fixed @ 300mm centre to centre. The rate shall be inclusive of
cost of all material involved such as polycarbonate sheet,
aluminium profile and aluminium channel, EPDM gasket,
Self-taping screws, nut bolts, Silicon sealant or any other
material required for fixing the sheet but excluding the cost of
steel structure which shall be paid separately including
hoisting the sheets and fixing in position in required
scaffolding shape. The rate shall also include the cost of all T
& P scaffolding and safery precautions required during
execution of the work. The entire work shall be executed as
per required design/drawings and direction of Engineer in-
charge, all complete.

10 mm thick and U- value nol more than 2.50 W/m2K

20.00

Sqm

978.00

19560.00
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26

Providing & fixing false ceiling at all height including
providing & fixing of framework made of special section,
power pressed from M.S. sheets and galvanised with zinc
coating of 120 gms/ sqm (both side inclusive) as per IS : 277
and consisting of angle cleat of size 25mm wide x 1.6mm thick
with flanges of 27mm and 37mm, at 1200mm c/c, one flange
fixed to the ceiling with dash fastener 12.5mm dia x 50mm
long with 6mm dia bolts, other flange of cleat fixed to the
angle hangers of 25 x10 x0.50mm of required length with nuts
& bolts of required size and other end of angle hanger fixed
with intermediate G.I chanels 45 x15 x 0.90mm running at the
spacing of 1200 mm c/c, to which the ceiling section 0.5mm
thick bottom wedge of 80mm with tapered flanges of 26 mm
each having lips of 10.5mm, at 450mm c/c, shall be fixed in a
direction perpendicular to G.I intermediate channel with
connecting clip made out of 2.64mm dia x 230mm long G.I
wire at every junction, including fixing perimeter channels
0.50mm thick 27mm high having flanges of 20mm and 30mm
long, the perimeter of ceiling fixed to wall/ partitions with the
help of Rawl plugs at 450mm centre, with 25mm long dry wall
screws (@ 230mm interval, including fixing of Calcium
Silicate Board to ceiling section and perimeter channels with
the help of dry wall screws of size 3.5 x25mm at 230mm c/c,
including jointing & finishing to a flush finish of tapered and
square edges of the board with recommended jointing
compounds, jointing tapes,finishing with jointing compounds
in three layers covering up to 150mm on both sides of joints
and two coats of primer suitable for boards, all as per
manufacture's specification and also including the cost of
making opening for light fittings, grills, diffusers, cut outs
made with frame of perimeter channels suitably fixed, all
complete as per drawings, specificaton and direction of the
Engineer in charge but excluding the cost of painting with:

8 mm thick Calcium Silicate Board made with Calcareous &
Siliceous materials reinforced with  cellulose fiber
manufactured through autoclaving process.

20.00

sqm

1572.30

31446.00

27

12 mm cement plaster of mix :

1:6 (1 cement: 6 coarse sand)

200.00

sqm

343.65

68730.00

28

15 mm cement plaster on rough side of single or half brick
wall of mix :

1:6 (1 cement: 6 coarse sand)

150.00

sqm

395.35

59303.00

29

Providing and applying plaster of paris putty of 2 mm
thickness over plastered surface to prepare the surface even
and smooth complete.

150.00

Sqm

262.70

39405.00

30

Finishing walls with acrylic smooth exterior paint of required
shade:

(a)

New work (Two or more coats applied @ 1.67 litre/ 10 sqm.
Over and including priming coat of exterior primer applied @
0.90 litre/10 sqm.

450.00

Sqm

160.60

72270.00

31

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade :

Two or more coats on new work

534.00

Sqm

155.90

83251.00
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32

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over the
plastered wall surface to prepare the surface even and smooth
complete.

450.00

Sqm

156.05

70223.00

33

Wall painting with premium acrylic emulsion paint of interior
grade, having VOC (Volatile Organic Compound ) content less
than 50 grams/ litre. of approved brand and manufacture,
including applying additional coats wherever required to
achieve even shade and colour.

(a)

Two coats.

200.00

Sqm

142.80

28560.00

34

Removing dry or oil bound distemper, water proofing cement
paint and the like by scrapping, sand papering and preparing
the surface smooth including necessary repairs to scratches etc.
complete.

250.00

Sgqm

25.15

6288.00

35

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade :

(a)

One or more coats on old work.

100.00

Sqm

102.80

10280.00

36

French spirit polishing :

(2)

One or more coats on old work.

100.00

Sqm

224.80

22480.00

37

Finishing walls with Premium Acrylic Smooth exterior paint
with Silicone additives of required shade :

(a)

Old work (Two or more coats applied @ 1.43 Itr/ 10 sqm) over
existing cement paint surface.

200.00

Sqm

131.30

26260.00

38

Applying priming coats with primer of approved brand and
manufacture, having low VOC (Volatile Organic Compound )
content.

With ready mixed pink or grey primer on wood work (hard
and soft wood) having VOC content less than 50 grams/ litre

234.00

sqm

70.35

16462.00

39

Repairs to plaster of thickness 12 mm to 20 mm in patches of
area 2.5 sq.meters and under, including cutting the patch in
proper shape, raking out joints and preparing and plastering the
surface of the walls complete, including disposal of rubbish to
the dumping ground, all complete as per direction of Engineer-
in-harge.

(2)

With cement mortar 1:4 (1 cement : 4 fine sand).

100.00

Sqm

547.40

54740.00

40

Providing and laying APP (Atactic Polypropylene Polymer)
modified prefabricated five layer 3 mm thick water proofing
membrane, black finished reinforced with non-woven
polyester matt consisting of a coat of bitumen primer for
bitumen membrane @ 0.40 litre/sqm by the same membrane
manufacture of density at 25°C, 0.87-0.89 kg/ litre and
viscocity 70-160 cps. Over the primer coat the layer of
membrane shall be laid using Butane Torch and sealing all
joints etc, and preparing the surface complete. The vital
physical and chemical parameters of the membrane shall be as
under : Joint strength in longitudinal and transverse direction
at 23°C as 650/ 450N/ S5cm. Tear strength in longitudinal and
transverse direction as 300/250N. Softening point of
membrane not less than 150°C. Cold flexibility shall be upto -
2°C when tested in accordance with ASTM, D - 5147. The
laying of membrane shall be got done through the authorised
applicator of the manufacturer of membrane :
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3 mm thick

140.00

Sqm

560.95

78533.00

41

Demolishing cement concrete manually/ by mechanical means
including disposal of material within 50 metres lead as per
direction of Engineer - in - charge.

Nominal concrete 1:4:8 or leaner mix (i/c equivalent design
mix)

5.00

cum

1503.60

7518.00

42

Dismantling steel work manually/ by mechanical means in
built up sections without dismembering and stacking within 50
metres lead as per direction of Engineer-in-charge.

200.00

Kg

3.85

770.00

43

Dismantling tile work in floors and roofs laid in cement mortar
including stacking material within 50 metres lead.

For thickness of tiles 10 mm to 25 mm

10.00

Sqm

73.40

734.00

44

Dismantling stone slab flooring laid in cement mortar
including stacking of serviceable material and disposal of
unserviceable material within 50 metres lead.

200.00

sqm

266.45

53290.00

45

Demolishing thatch roofing including mats, bamboo, jaffari
etc. complete including stacking of serviceable material and
disposal of unserviceable material within 50 metres lead.

90.00

Sqm

57.70

5193.00

46

Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of rubbish to
the dumping ground within 50 metres lead.

150.00

sqm

54.65

8198.00

47

Disposal of building rubbish / malba / similar unserviceable,
dismantled or waste materials by mechanical means, including
loading, transporting, unloading to approved municipal
dumping ground or as approved by Engineer-in-charge,
beyond 50 m initial lead, for all leads including all lifts
involved.

25.00

cum

263.95

6599.00

43

Fencing with angle iron post placed at required distance
embedded in cement concrete blocks, every 15th post, last but
one end post and corner post shall be strutted on both sides and
end post on one side only and provided with horizontal lines
and two diagonals interwoven with horizontal wires, of barbed
wire weighing 9.38 kg per 100 m (minimum), between the two
posts fitted and fixed with G.I. staples, turn buckles etc.
complete. (Cost of posts, struts, earth work and concrete work
to be paid for separately). Payment to be made per metre cost
of total length of barbed wire used.

With G.I. barbed wire

100.00

Mtr.

22.10

2210.00

49

Taking out existing kerb stones of all types from footpath/
central verge, including removal of mortar etc., disposal of
unserviceable material to the dumping ground, for which
payment shall be made separately and stacking of serviceable
material within 50 metre lead as per direction of Engineer-in-
Charge.

20.00

Mtr

39.35

787.00

50

Taking out existing CC interlocking paver blocks from
footpath/ central verge, including removal of rubbish etc.,
disposal of unserviceable material to the dumping ground, for
which payment shall be made separately and stacking of
serviceable material within 50 metre lead as per direction of
Engineer-in-Charge.

10.00

Sqm

131.75

1318.00
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51

Laying old cement cocrete interlocking paver blocks of any
design/ shape laid in required line, level, curvature, colour and
pattern over and including 50 mm thick compacted bed of
coarse sand, filling the joints with fine sand etc. all complete
as per the direction of Engineer-in-charge. (Old CC paver
blocks shall be supplied by the department free of cost).

10.00

sqm

402.95

4030.00

52

Laying at or near ground level old kerb stones of all types in
position to the required line, level and curvature, jointed with
cement mortar 1:3 (1 cement : 3 coarse sand), including
making joints with or without grooves (thickness of joints,
except at sharp curve, shall not be more than 5 mm), including
making drainage opening wherever required etc. complete as
per direction of Engineer -in-charge. (Length of finished kerb
edging shall be measured for payment). (Old kerb stones shall
be supplied by the department free of cost).

20.00

Mtr

109.45

2189.00

53

Providing and fixing water closet squatting pan (Indian type
W.C.pan ) with 100 mm sand cast Iron P or S trap, 10 litre low
level white P.V.C. flushing cistern, including flush pipe, with
manually controlled device (handle lever) conforming to IS :
7231, with all fittings and fixtures complete, including cutting
and making good the walls and floors wherever required:

White Vitreous china Orissa pattern W.C. pan of size 580x440
mm with integral type foot rests

2.00

each

6767.40

13535.00

54

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen
sink as per 1S:13983 with C.I. brackets and stainless steel plug
40 mm, including painting of fittings and brackets, cutting and
making good the walls wherever required :

Kitchen sink with drain board

510x1040 mm bowl depth 250 mm.

1.00

each

6945.60

6946.00

55

Providing and fixing floor mounted, white vitreous china
single piece, double traps syphonic water closet of approved
brand/make, shape, size and pattern including integrated white
vitreous china cistern of capacity 10 litres with dual flushing
system, including all fittings and fixtures with seat cover,
cistern fittings, nuts, bolts and gasket etc including making
connection with the existing P/S trap, complete in all respect
as per directions of Engineer-in-Charge.

2.00

Each

18212.90

36426.00

56

Providing and placing on terrace (at all floor levels)
polyethylene water storage tank, IS : 12701 marked, with
cover and suitable locking arrangement and making necessary
holes for inlet, outlet and overflow pipes but without fittings
and the base support for tank.

1500.00

per
litre

11.00

16500.00

57

Raising manhole cover and frame slab to required level
including dismantling existing slab and making good the
damage as required (Raising depth of manhole to be paid
separately) :

Rectangular manhole 90x80 cm with rectangular cover
600x450 mm of grade LD - 2.5

2.00

Each

2625.50

5251.00

58

Constructing brick masonry road gully chamber 50x45x60 cm
with bricks in cement mortar 1:4 (1 cement : 4 coarse sand)
including 500x450 mm pre-cast R.C.C. horizontal grating with
frame complete as per standard design :
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With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5

1.00

Each

5957.90

5958.00

59

Providing & fixing false ceiling at all heights with GRG (Glass
Fibre Reinforced Gypsum) false ceiling tiles of Size 595x595
mm of approved texture, design and patterns having moisture
content less than 2%, humidity resistance of 99%, NRCO0.50 to
0.75 as per IS 8225:1987, Non combustible as per BS 476
(part 4)-1970 and light reflectance of 85% (minimum) to be
laid in true horizontal level suspended on inter-locking metal
T-Grid of hot dipped galvanised iron section of 0.33mm thick
(galvanized @ 120 grams per sqm including both sides)
comprising of main-T runners of size 15x32 mm of length
3000 mm, cross - T of size 15x32 mm of length 1200 mm and
secondary intermediate cross-T of size 15x32 mm of length
600mm to form grid module of size 600 x 600 mm, suspended
from ceiling using galvanised mild steel items (galvanizing @
80 grams per sqm) i.e. 50 mm long, 8 mm outer diameter M-6
dash fasteners, 6 mm dia fully threaded hanger rod upto 1000
mm length and Lshape level adjuster of size 85x25x2 mm.
Galvanised iron perimeter wall angle of size 24x24x0.40 mm
of length 3000 mm to be fixed on periphery wall / partition
with the help of plastic rawl plugs at 450 mm center to center
and 40 mm long dry wall wood screws. The work shall be
carried out as per specifications, drawing and as per directions
of the Engineer-in-Charge.

With semi perforated 12 mm thick micro tegular edged GRG
false ceiling tiles.

40.00

sqm

1852.05

74082.00

Non-/Schedule items

60

Providing and fixing full bamboo jaffri consisting of superior
quality with 25 mm dia (average) full dia size bamboo placed
vertically and fixed together with 2 nos. horizontal runner
mamber of hollock wood in scantling of section 50 x 25mm
fixed with nails and G.I. wire on existing support complete as
per direction of Engineer-in-charge.

90.00

sqgm

932.90

83961.00

61

Rubbing and polishing of old Marble stone, kota stone,
red/white sand stone flooring/skirting to high glossy / mirror
finish after cleaning the stains and where ever required to give
smooth & clean finish complete as per direction of engineer-
in-charge.

250.00

sqm

137.20

34300.00

62

Ruled /Flush pointing on Red sand stone/ Kota stone flooring
surface with Cement mortar 1:3 ( 1 cement : 3 coarse sand)
including maching pigment (The rate is inclusive of all
materials & labours involved).

50.00

sqm

116.55

5828.00

63

Providing and fixing fancy stainless steel tower bolt heavy
type ( Stainless steel should be of grade 304) of approved
make and pattern with necessary stainless steel screws etc.
complete as per direction of Engineer-in-charge.

250x10 mm

6.00

each

428.00

2568.00

150x10 mm

6.00

each

289.55

1737.00

64

Providing and fixing fancy stainless steel handles heavy type
(Stainless steel should be of grade 304) of approved make and
pattern with necessary stainless steel screws etc. complete as
per direction of Engineer-in-charge.

150 mm

25.00

each

264.45

6611.00
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65

Providing and fixing hard drawn steel wire fabric 75x25mm
mesh sample approved by Engineer-in-charge including
cutting to required size, placing in position and fixing with
M.S. flat beading/ wooden beading as per direction of
Engineer-in-charge (M.S. flat beading/ wooden beading will
be paid separately)

200.00

kg

117.55

23510.00

66

30 mm thick Gang saw cut red sand stone flooring over 20 mm
(average) thick base of cement mortar 1:5 (1 cement :5 coarse
sand) with joints 3mm thick, side buttered with cement mortar
1:2 (1 cement : 2 stone dust) admixed with pigment to match
the shade of stone and pointing with same mortar all complete
as per direction of Engineer-in-charge.

220.00

sqm

1731.05

380831.00

67

Providing and laying AC 5 laminated flooring with tongue &
groove construction, edges duly impregnated to secure long
lasting joints, secured together with interlocking arrangement
including underlay material like alkali resistant polyethylene
sheet and foam, thickness and size of plank of flooring and
underlay material as per manufacturers' specifications all
complete as per directions of Engineer-in-charge. (a) 12.0mm
thick (Make pergo, Action Tessa, Vista, Virgin or equivalent).
Area of flooring and skirting shall be measured for payments

35.00

sqgm

1893.20

66262.00

68

Providing and fixing stainless steel legs 100mm long in the
bottom load bearing capacity 1000 kg/each wide foot diametre
50mm in S.S. crome finish etc. complete as per direction of
Engineer-in-charge.

8.00

each

797.85

6383.00

69

Providing and fixing block board (grade-I ), exterior grade IS
:-1659 in walls, partition, shelves, sides bottom & top etc. with
iron screws or wooden cleats wherever required all exposed
edges will be covered with teak wood margin/ lipping etc.,
complete as per direction of Engineer-in-charge.

19 mm th. OST Block board (Duro make or equivelent)

100.00

sqm

3311.95

331195.00

70

Providing and fixing plain multipurpose cement board (Hight
pressure steam cured) with suitable screws for cement particle
board in ceiling etc. complete as per direction of Engineer-in-
charge (make Bison of NCL Industries or equivalent) (frame
work to be paid separately).

12 mm thick Cement fiber board as per IS: 14862

10.00

sqm

1181.75

11818.00

71

Providing and fixing Ist rectified Glazed Ceramic quality wall
tiles conforming to IS : 15622 (thickness to be specified by the
manufacture) of required colours & shades as approved by
Engineer-in-Charge in skirting, risers of steps and dados over
12 mm thick bed of cement Mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg per sum
including pointing in white cement mixed with pigment of
matching shade complete as approved by Engineer-in-charge.

of size- 300 x 600mm (Glossy/matt finish, printed including
highlighters)

30.00

Sqm

1653.45

49604.00
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72

Providing and fixing factory /Machine made modular
cupboards, kitchen cabinets, overhead cabinets, counters
below wash basins of any depth & size including drawers
shelves in required numbers,and similar work, manufactured
with 19 mm thick BWR grade ISI marked board of approved
brand ( Duro make or equivelent in cost & specification) and
confirming to relevent IS Code, In sides, top, bottom, verticle
partions and shutter, and 12 mm thick BWR grade Plywood of
IST marked of approved brand ( Duro make or equivelent in
cost & specification) and confirming to relevent IS code in
back of kitchen Cabinet, including providing and fixing
0.80mm thick laminated sheet (Marino make or equivelent in
cost & specification) of ISI marked in all inner side and 1.00
mm thick on front of shutters & exposed sides of cabinets
including providing and fixing teak wood margine of size 19x
3mm with melamine polish or PVC edge band tape on all
edges of cabinet including shutters and including the cost of all
fitting, such as nails, screws , fevicol dowels, connecting
screws, minifix, etc. required to complete this items as
described above, and also the cost of auto closing hinges for
fixing of shutters ( Hettich make or equivalent in cost &
specification) with necessary screws etc and fixing shutter with
cabinets by making necessary rebate in shutter/cabinet etc.
complete. Cabinet to be fixed in proper place/such as under
counter of kitchen or over heads above the counter with
required dash fasteners etc , all operation complete ( Drawer
channels to be paid separately) as per direction of Engineer-in-
Charge.

(Details Drawings shall be submitted by the contractor and got
approved from the Engineer-in-Charge, before execution of
work). Only Face area of shutter shall be measured for
payment purpose.

For all depth & height of cabinets

15.00

sqm

18669.35

280040.00

73

Providing and fixing of overall WPC wall panels deand
Sharper, D-spaze) 203mm wide 9mm Thick wall using water
proof silicon adhesive directly on the wall, fixing with silicon
adhesive,nailing wherever required adequate finishing with
adjacent element, tripping, jointing, making proper edges and
fixing L-profile where ever required for finishing purpose to
complete as per direction of Engineer-in-charge. WPC wall
panels as per sample approved. (Payment of L-profile shall be
made extra)

80.00

sqm

3225.05

258004.00

74

Providing & Fixing decorative highpressure laminated sheet/
sunmica of 0.8mm thick of plain / wood grain in gloss /matt /
suede finish with high density protective surface layer on
existingshutter and reverse side of adhesivebonding including
cost of adhesive andnails of approved quality etc. complete
asper direction of Engineer-in-charge.(Marino lam (Flex-.8
MR+) make orequivelent in cost & specification)

110.00

sqm

771.05

84816.00
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75

Providing and fixing machine cut, mirror/ eggshell polished ,
Granite work for wall lining (veneer work) including dado,
skirting, risers of steps etc., in required design and pattern
wherever required, stones of different finished surface texture,
on 12 mm (average) thick cement mortar 1:3 (1 cement : 3
coarse sand) laid and jointed with white cement slurry @ 3.3
kg/sqm including pointing with white cement slurry admixed
with pigment of matching shade, including rubbing, curing,
polishing etc. all complete as per Architectural drawings, and
as directed by the Engineer-in-Charge.

18 mm thik Granite cherry/rubby black colour and shade

10.00

sqm

8942.15

89422.00

76

Providing and fixing table top wash basin including 32 mm
C.P. brass waste of standard pattern, cutting and making good
the walls wherever required, complete as per direction of
Engineer-in-charge.

(a)

Rectangle shape of make Hindware (cat.no- 91041 (pastel)) or
equivalent in cost & specifications of approved make)

2.00

Each

7127.30

14255.00

(b)

Oval shape of make Hindware ( catno- 10049(pastel)) or
equivalent in cost & specifications of approved make

1.00

Each

3908.25

3908.00

77

Providing and fixing C.P. brass bib cock with CP brass wall
flange of approved make etc. all complete as per direction of
Engineer-in-charge. (a) 15 mm nominal bore. (Make Jaquar
(code-OPPCHR-15037PM) or equivalent in cost &
specifications.

2.00

Each

2081.95

4164.00

78

Providing and fixing C.P. brass Two way bib cock with wall
flange of approved make etc. all complete as per direction of
Engineer-in-charge. (Make Jaquar (code-OPP-CHR-15041PM)
or equivalent in cost & specifications. (a) 15 mm nominal
bore.

4.00

Each

2331.25

9325.00

79

Providing and fixing C.P. brass angular stop cock / angle valve
with wall flange of approved make etc. complete as per
direction of Engineer-in-Charge. (a) 15 mm nominal bore.
(Make Jaquar (code-OPP-CHR-15053 PM) or equivalent in
cost & specifications.

2.00

Each

1208.60

2417.00

80

Providing and fixing C.P. brass pillar cock of Jaquar make or
equivalent in cost & specificationin cost of approved make etc.
complete as per direction of Engineer-in-Charge. (a) 15 mm
nominal bore. Make Jaquar (code-OPL-15001PM) or
equivalent in cost & specifications.

2.00

Each

2149.70

4299.00

81

Providing and fixing C.P. brass single lever basin mixer
without popup waste with 450mm long braided hoses of
Jaquar make or equivalent in cost & specificationin cost of
approved make etc. complete as per direction of Engineer-in-
Charge. (a) 15 mm nominal bore. Make Jaquar (code-OPP-
15011BPM) or equivalent in cost & specifications.

2.00

Each

4674.55

9349.00

82

Providing and fixing C.P. brass single lever basin mixer 'Tall
Body' with 150mm extension body fixed spout without popup
waste system with 600mm long braided hoses of Jaquar
make or equivalent in cost & specification in cost of approved
make etc. complete as per direction of Engineer-in-
Charge. a) 15 mm nominal bore. of Jaquar (code-OPP-
15005BPM) or equivalent in cost & specification of approved
make.

2.00

Each

6120.40

12241.00
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&3

Providing and fixing C.P. Brass wall mounted sink mixer with
swinging spout with connecting legs and wall flanges of
approved make etc. complete as per direction of Engineer-in-
charge. Make Jaquar Cat no. LYR - 38165) or equivalent in
cost & specifications.

2.00

Each

4848.20

9696.00

&4

Providing and fixing C.P. brass towel ring square or round
shape with CP brass flange of approved make including fixing
with PVC rawl plugs & screws etc. all complete as per
direction of Engineer-in-charge. (Make jaquar Cat.-ACN-
1121BN / 1121IN or equivalent in cost & specifications.)

2.00

Each

1113.25

2227.00

85

Providing and fixing C.P. brass tumbler holder with CP brass
flange of approved make including fixing with PVC rawl
plugs & screws etc. all complete as per direction of Engineer-
in-charge. (Make Jaquar Cat.-ACN-1141N or equivalent in
cost & specifications.)

2.00

Each

794.85

1590.00

86

Providing and fixing C.P. brass toilet paper roll holder with
flap with CP brass flange of approved make including fixing
with PVC rawl plugs & screws etc. complete as per direction
of Engineer-in-Charge. Make of Jaquar Cat.-ACN-1153S or
equivalent in cost & specifications.

2.00

Each

1561.25

3123.00

87

Providing and fixing C.P. brass soap dish holder with CP
brass flange of approved make including fixing with PVC rawl
plugs & screws etc. all complete as per direction of Engineer-
in-charge. (Make Jaquar (Cat.-ACN-1131N) or equivalent in
cost & specifications.

2.00

Each

819.80

1640.00

88

Providing and fixing C.P. brass towel rack 600 mm long of
approved make including fixing with PVC rawl plugs &
screws etc. all complete as per direction of Engineer-in-charge.
(Make jaquar Cat.-ACN-1181FHS / 1181S or equivalent in
cost & specifications.

2.00

Each

3501.80

7004.00

&9

Providing and fixing S.S. grab bar 600 mm long of approved
make including fixing with PVC rawl plugs & screws etc. all
complete as per direction of Engineer-in-Charge. Make jaquar
code no. (AHS-1507) or equivalent in cost & specifications.

2.00

Each

2255.35

4511.00

90

Providing and fixing C.P. brass towel rail 600 mm long with
brackets fixed to wooden clats / rawl plugs with CP brass
screws of approved make etc. complete as per direction of
Engineer-in-Charge. Make Jaquar Cat.-ACN-1111SM or
equivalent in cost & specification.

2.00

Each

1831.60

3663.00

91

Providing and fixing single flow overhead shower of round
shape with air effect with arm of required length & wall flange
of approved make etc. all complete as per direction of
Engineer-in-charge. (Make Jaquar (Cat. - OHS 1755 + SHA
49483) or equivalent in cost & specification.

2.00

Each

5730.75

11462.00

92

Providing and fixing C.P. brass shower arm 600mm long with
wall flange of approved make etc. all complete as per direction
of Engineer-in-charge. Make Jaquar cat.-SHA- 455L600 or
Johnson (code-S1023C) or Parko (code SA-074) or equivalent
in cost & specifications

2.00

Each

2714.40

5429.00

93

Providing and fixing C.P. brass Hand shower (Health Faucet)
having flexible tube of required length and wall hook of
approved make etc. all complete as per direction of Engineer-
in-charge. (Make Jaquar Cat-ALD-573 or equivalent in cost &
specifications.

2.00

Each

1642.45

3285.00
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94

Providing and fixing C.P. brass multi flow hand shower with
easy flex tube chrome finish in required length and wall
bracket of approved make etc. all complete as per direction of
Engineer-in-charge. (Make Jaquar (Cat.-HSH- 1721 + SHA-
571 + SHA -555) or equivalent in cost & specifications.

2.00

Each

5257.10

10514.00

95

Providing and fixing CP brass single lever exposed part kit of
diverter consisting of operting lever with flange & button
assembly of approved make etc. all complete as per direction
of Engineer-in-charge. Make Jaquar Cat.-OPP-15065NKPM or
equivalent in cost & specifications.

2.00

Each

1524.10

3048.00

96

Providing and fixing brass concealed body for single lever
diverter 40 mm cartridge with button assembly of approved
make etc. all complete as per direction of Engineer-in-charge.
Make Jaquar Cat.-ALD-065N or equivalent in cost &
specifications

2.00

Each

2755.85

5512.00

97

Providing and fixing C.P. Stainless Steel round cockroach trap
(jali) of approved make etc. complete as per direction of
Engineer-in-Charge. Make Kingston Code No. KRI-22A or
equivalent in cost and specifications.

2.00

Each

381.55

763.00

98

Providing and fixing GI tank nipple for tank connection of
approved quality etc. complete as per direction of Engineer-in-
Charge. (a) 20 mm nominal bore

2.00

Each

127.80

256.00

99

Providing and fixing glass shelf 600mm long /corner glass
shelf of Jaquar make code no. ACN-1171N or CAN-1173 or
equivalent of approved make etc. complete as per direction of
Engineer-in-Charge

2.00

Each

1981.20

3962.00

100

Providing and fixing Smm thick looking mirror of superior
quality ( Modiguard or Atul or equivalent make) with 12mm
thick commercial plywood in back of looking mirror & fixed
to wooden cleats with C.P. brass screws & washers complete
with 50mm wide 2nd class teakwood ornamental beading all
around the mirror including polishing and fixing with
teakwood plug etc. complete as per direction of Engineer-in -
charge.

2.00

Sqm

3683.05

7366.00

101

Kattappa rough stone slab flooring 40mm (average) thick base
laid over and jointed with grey cement slurry mixed with
pigment to match the shade of the slab, including rubbing and
polishing complete with base of cement mortar 1 : 4 (1 cement
: 4 coarse sand) in approved Colour/design and pattern as per
direction of Engineer-in-charge.

60.00

sqm

3339.90

200394.00

102

Removing existing old damaged broken tiles and / or APP
sheets and / or Tar felt from terrace slab or similar locations
including cleaning of surface etc to obtain clean surface,
stacking and dumping dismenteled material upto all leads and
lifts etc. complete as per direction of engineer-in-charge.

40.00

sqm

80.20

3208.00

103

Providing and laying broken glazed tiles on top of hot blown
type bitumen applied @ 1.70 kg/sqm (1.40 kg/sqm of bitumen
grade 85/25 & 0.30 kg / sqm of bitumen grade 80/100) and
joints filled with cement mortar 1 : 2 ( 1 cement : 2 marble
dust) mixed with water proofing cement compound all
complete as per the direction of the Engineerin- Charge.

40.00

sqm

378.45

15138.00

104

Providing and fixing in position Aluminium composite Panel
Cladding, with open grooves for linear as well as curvilinear
portions of the Porch and similar locations for all heights and
all levels etc. including:
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Preparation of shop drawings to show the layout of groove and
arrangment of proper drainage of water to make it watertight.

Providing, fabricating and supplying and fixing panels of
aluminium composite panel cladding in pan shape in metallic
colour of approved shades made out of 4mm thick aluminium
composite panel material consisting of 3mm thick FR grade
mineral core sandwiched between two Aluminium sheets (each
0.5mm thick). The aluminium composite panel cladding sheet
shall be coil coated, with Kynar 500 based PVDF / Lumiflon
based fluoropolymer resin coating of approved colour and
shade on face # 1 and polymer (Service) coating on face # 2 as
specified using stainless steel screws, nuts, bolts, washers,
cleats, weather silicone sealant, backer rods etc.

The item includes cost of all material & labour component,
cost of all samples of the individual components for testing in
an approved laboratory, field tests on the assembled
aluminium composite panel cladding, cleaning and protection
of the aluminium composite panel cladding till the handing
over of the building for occupation. Base frame work for ACP
cladding is payable under the relevant aluminum/Steel items.
However, for the purpose of payment of this item, only the
actual area of cladding with Aluminium composite Panel
Cladding (including width of groove) shall be measured in
sqm. up to two decimal places.

15.00

Sgm

3146.80

47202.00

105

Providing & fixing factory made 25 mm thick PVC solid plain
white colour board Jali or any colour with CNC (Computer
numeric control) routed of approved design by Engineer-in -
charge, which are machine cut for duct/shaft covering,
partitions and facades with properties of being termite/borer
proof, water/moisture proof and fire retardant as per
requirement at site all complete as per direction of Engineer-
In- Charge

10.00

sqm

2441.65

24417.00

Total of DSR Items 01 to 59

2231848.00

Modified Cost after GST correction factor @0.973 on DSR
items

2171588.00

Add Cost index on DSR Items @ 4.03%

87515.00

Total of DSR Items

2259103.00

Grand Total (DSR & Non Schedule Items)

2152258.00

4411361.00

Assistant Engineer (P),
I-Division, CPWD
New Delhi.

Executive Engineer,
I-Division, CPWD

New Delhi.
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