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GUJARAT ENERGY TRANSMISSION CORPORATION LTD 

TRANSMISSION CIRCLE  

HIMATNAGAR 

 

                                               

 

                                    TECHNICAL BID 

 

Tender NO: 2026-27/HTC /27   

 

 

Sub: Work of erection of 66KV equipment, structures, control 
wiring, yard  Lighting, Control-Room & Staff-Quarter Electrification 
etc at  66 KV Hathrol Sub Sation with Mesh earthing and furniture 
& 66 KV Hathrol LILO line from existing 66 kV Rupal-Punsari  line. 
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                                                       Gujarat Energy Transmission Corporation Ltd. 
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                                                     Transmission Circle office, 66KV Himatnagar-1 Substation Compound,   
Nr. Motipura Circle, N H -8, Motipura,  

Himatnagar-383 001 
                                                 Web site: www.getcogujarat.com   Email:  setrhmt.getco@gebmail.com 
 
TENDER NOTICE No: 2026-27/HTC/27  

SE, Himatnagar invites “On line Tenders” (e-tendering) for the “Work of erection of 66KV equipment, structures, control 
wiring, yard  Lighting, Control-Room & Staff-Quarter Electrification etc at  66 KV Hathrol Sub Sation with Mesh 
earthing and furniture & 66 KV Hathrol LILO line from existing 66 kV Rupal-Punsari  line.” From registered Contractors 
in appropriate class with GETCO / Central / State Government / Railway/Semi. Govt. and who has executed civil works 
successfully as mentioned in Qualification requirement criteria given in the tender document. Bidders should fulfill  all the 
qualification criteria. Otherwise their bids will not be considered & price bid will not be opened. All the bidders should have valid 
e-tender vender registration.  

Tender Papers & Specifications may be downloaded from Web site as  https://getco.nprocure.com (For view, download and 
on-line submission) and GUVNL / GETCO web sites www.gseb.com & www.getcogujarat.com (For view & download only).  

All tender documents are to be upload (Notarized / self-attested copies of original – as specified in tender 
document) through online only (mandatory) on (n) procure portal. Tender fee, EMD and Integrity Pact are 
to be submitted Online only. Circle Office Address is The Superintending Engineer, Gujarat Energy 
Transmission Corporation Limited, Circle  Office, 66KV Himatnagar-1 Substation Compound, Nr. 
Motipura Circle, N H -8, Motipura, Himatnagar-383 001  (refer last page for reference). 
“NO COURIER SERVICE OR HAND DELIVERY” will be allowed 
 

1 Tender Notice No.: 2026-27/HTC/ 

2 Name of work 

Work of erection of 66KV equipment, structures, 
control wiring, yard  Lighting, Control-Room & Staff-
Quarter Electrification etc at  66 KV Hathrol Sub Sation 
with Mesh earthing and furniture & 66 KV Hathrol LILO 
line from existing 66 kV Rupal-Punsari  line 

3 Tender Fee (non-refundable) 
₹₹₹₹ 1180.00 (Rs:1000.00 +Rs:180 Including GST @ 18%)- 
Payment of  Tender Fees will be accepted through 
RTGS / NEFT/Online line mode only) 

4 Estimated cost Including GST Total Cost: ₹₹₹₹ 3944588.00 

5 Earnest Money Deposit (EMD) amount  
₹₹₹₹ 39,445.00   Payment of  EMD will be accepted through 
RTGS / NEFT Online mode only) 

6 Time Limit 90 Days 

7 

On line (E-tendering) tender/ offer submission 
last date up to 16.00 hours only (This is 
mandatory) 

30-07-2026 

8 

Date of opening of Tender fee, EMD cover, 
Vendor registration and technical bid  – opening 
at 16.05 Hours. 

30-07-2026 

9 
Tentative Date of on – line opening of Price bid, 
(if possible), at 11.00 Hours 

Shall be intimated separately 

10 

Important Note 1)Tender Fees and EMD paid other than RTGS/NEFT/online 
mode will be rejected and bidder will be disqualified. 
(2)Without submitting the On Line tender, In such cases, 
THE TENDER FEES WILL NOT BE REFUNDED. 

 
IMPORTANT: 

(A) All the online Annexures i.e. Annexure - 1 to 8 and price bid, other tender documents (refer Table-A)   

                     must be submitted/attached through online form only. 
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(B) Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in tender document) 

documents with bid and no physical documents to be submitted by bidder.  

(C) Suitable payment option can be selected for Tender fees & EMD. Amount should be paid either by Online-payment, RTGS/NEFT 

or Banker’s Cheque. Payment of Tender Fees & EMD by RTGS/NEFT/on line shall be encouraged. In case of payment 

through RTGS/NEFT bidder has to mail following details: 
 

Sr. No Required Details 

1 Name & Address of the bidder 

2 Bidder GST No 

3 Tender No with due date 

4 Mode of Transfer 

5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee / EMD) 

To: 
a. setrhmt.getco@gebmail.com 
b. decmhmt.getco@gebmail.com 
c. detech1hmt.getco@gebmail.com 
d. aohmt.getco@gebmail.com 
 

Bidder has to provide all above details on the same date of payment so that receipt can be generated. 

 GETCO Beneficiary Bank detail is as under: 

1 Name of Bank BANK OF BARODA 

2 Name of Branch HIMATNAGAR 

3 Branch Code 8407 

4 MICR Code 383012006 

5 IFSC Code BARB0VJHIMM (5th Digit in IFSC code Is ZERO) 

6 Name of Account THE SUPERITENDING ENGINEER, GUJARAT ENERGY 

TRANSMISSION CORPORATION LTD 

7 Account No. 84070200001468 

8 GST No 24AABCG4029R2ZC 
 

(D) In case short submission of documents with bid and / or clarification if any required from the bidder, the required details / documents 

may be asked from bidder in physical form. 

(E) It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form) remain legible and should not be 

password protected.  

(F) All the relevant scanned documents as per requirement of the tender are to be upload through online only on n procure portal. 

Tender will be evaluated on basis of Data / Details / Documents submitted by online form only.   

(G) It is mandatory for all the bidders to upload their tender documents by on line only (E-tendering) in scheduled time. No documents 

shall be considered physically which are mentioned for on-line submission only.  

(H) The bidders are required to fill up all the online annexure / forms (word file attached) and shall be uploaded invariably. This is 

intended for transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid / refer physical offer, 

the Bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure. Wherever 

required, bidder shall invariably have to upload supporting authentic documents in the online bid. (In the absence of required details 

in the online annexure, the purchaser has every right to evaluate the bids accordingly and bidder cannot raise any objection against 

any point during evaluation.) 

(I) Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension of due date etc 

(J) The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT/ONLINE Mode Only.  

(K) The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to 
reject any or all tenders or accept any tender without assigning any reason thereof. 

 

Any technical questions, information and clarifications that may be required pertaining to this enquiry should be referred to: The 
Superintending Engineer, Gujarat Energy Transmission Corporation Limited, Circle  Office, 66KV 
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Himatnagar-1 Substation Compound, Nr. Motipura Circle, N H -8, Motipura, Himatnagar-383 001  
GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.                                                                                                            

 
 

Superintending Engineer, 

                                                                                                                                                HIMATNAGAR. 

To view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe” website. 

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for 
participating in online tender, they can contact the following office: 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat) 
Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525),  
Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.ne 
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CHECK LIST OF DOCUMENTS SUBMISSION  
 

TABLE-A  

Mandatory to upload on-line only (pdf file) 

No. Particulars 
Check 
Mark 

1 Scan of RTGS/NEFT of Tender Fee Amount / Online payment receipt  

2 Scan of RTGS/NEFT of EMD Amount / Online payment receipt  

3 Registration document as Approved Contractor in Appropriate Class  

4 
Work completion certificate in Form No.3A (Experience Certificate as Main 
contractor) only as Per Qualification Requirement 

 

5 Bank Solvency Certificate  

6 Provident Fund Code Number Documents  

7 GST Registration Number Documents  

8 
Income Tax Return, Profit Loss Accounts and Balance sheet of Last Three Financial 
Years (Self attested or CA Certified) 

 

9 Nature of Firm: 

 
Partnership deed/Latest Form-G/ POA/Authorized Signatory Certificate for 
Partnership 

 

 Self-Affidavit/POA/Authorized Signatory Certificate for Proprietorship  

10 PAN Number Document  

11 Electrical Contractor's License with latest validation  

12 
Certificate of Registration as “Approved Vender” with GETCO (erstwhile GEB) OR 
Certificate of Authorized dealer of approved manufacturers along with certificate of 
registration of the original manufacturer with GETCO 

 

13 Filling Annexure 1 to 8 & other undertaking.  

14 Bank Cancel Cheque Submit for Refund of EMD Amount  

 
Scope of Work 
 
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering all the 

services specified under the accompanying Technical Specifications. 
The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets and 
specified elsewhere. The scope of work is Work of erection of 66KV equipment, structures, control wiring, yard  Lighting, Control-Room 

& Staff-Quarter Electrification etc at  66 KV Hathrol Sub Sation with Mesh earthing and furniture & 66 KV Hathrol LILO line from existing 66 kV 

Rupal-Punsari  line as per standard specification and standard practice of GETCO and as per EIC. 
2. The above work shall be done as per GETCO’s approved drawing/layout. 
3. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per 

GETCO’s norms and instruction of EIC. If required field quality plan shall be available at field offices. 
4. During the work of erection of feeder bay/transformer bay safety check list shall be followed. Necessary check list will be 

available at our field office. 
5. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO. 
6. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing results etc. 

should be submitted while handing over the completed work. 
7. The quantity mentioned in price bid is tentative and may vary in actual work order. 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
      HIMATNAGAR                                

 

I N T E G R I T Y     P A C T 
 

OUR ENEAVOUR 
Tender Notice No.: 2026-27 / HTC / 27 

 
Name of Work: Work of erection of 66KV equipment, structures, control wiring, yard  Lighting, Control-Room & Staff-
Quarter Electrification etc at  66 KV Hathrol Sub Sation with Mesh earthing and furniture & 66 KV Hathrol LILO line from 
existing 66 kV Rupal-Punsari  line. 
 

To create environment where Business Confidence is built through Best Business Practices and is fostered in an 

atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 

society the nation. 

 
                GETCO COMMITMENT 
  

              PARTY’S COMMITMENT 
 

 To maintain the highest ethical standards in business 
and professional. 

 Not to bring pressure / recommendations outside 
GETCO to influence its decision.  

 Ensure maximum transparency to the Satisfaction of 
stakeholders.  

 Not to use intimidation, threat, inducement or 
Pressure of any kind on GETCO or any of its 
employees under any circumstances.  

 To ensure to fulfill the terms of agreement / contract 
and to consider objectively the viewpoint of parties. 

 To be prompt and reasonable in fulfilling the 
contract, agreement, legal obligations.  

 To ensure regular and timely release of payment on 
due dates for work done. 

 To provide goods and / or services timely as per 
agreed quality and specifications at minimum 
cost of GETCO. 

 To ensure that no improper demand is made by 
employees or by anyone on our behalf.  

 To abide by the general discipline to be 
maintained in out dealings.  

 To give maximum possible assistance to all the 
vendors / supplier / Service provider and other to 
enable them to complete the contract in time. 

 To be true and honest in furnishing information 
including payment to agents / sub-agent. 

 To provide all information to suppliers / contractors 
relating to contract / job which facilitate him to 
complete the contract / job successfully in time.  

 Not to divulge any information, business details 
available during the course of business 
relationship to others without the written consent 
of GETCO.  

 To ensure minimum hurdles to vendors / suppliers / 
contractors in complete of  

 agreement / contract / work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non-formal so as 
to influence the price. 

 
 

_______________________ 
Seal & Signature 
(GETCO Authorized Signatory) 

_____________________ 
Seal & Signature 
(Party’s Authorized Person) 

 
Name:  
 
Designation:                      
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                                                    PART-I  – ITB 

 

INSTRUCTIONS TO BIDDERS 
 

A.  INTRODUCTION 

1.0  General Particulars 
 
1.1  The G u j a r a t  E n e r g y  T r a n s m i s s i o n  C o r p o r a t i o n  L t d . B a r o d a  hereinafter   called  ‘OWNER’   or 

‘GETCO’  intends  to  receive  bids  for  erection  of  structures  and  all  equipment  including  earthing installation in 
66KV Vavol SS  as detailed  in the accompanying  specifications  in accordance  with Terms  and  Conditions herein. 
The bids shall be prepared and furnished as per these Instructions. 

 
2.0  Qualification Requirement   (All Document Submit Online Only) 
 
1  Registration: Bidder shall be registered contractor of GETCO.  
 
2  Experience:  Bidder shall have executed minimum 01 no 66KV or higher class Substation with State or central transmission 

utility or major industries or 3 nos of 66KV bays i.e Transformer/Feeder bays at same or different location. Substation 
include minimum two no’s of feeders bays ,one no’s of transformer bay, 

                                                AND   
             Minimum 3 KM line erection work in last three financial year. 
 
3.           Solvency: Latest   bank   solvency certificate from any Nationalized/Scheduled Bank of a sum of minimum 20 % of 

the estimated cost shown in the tender. 
 
4  Provident Fund Code: Separate provident fund code number towards firm registered with Regional P. F. 

Commissioner. 
 

5  Financial Statement: The Bidder should submit certified photocopy of audited financial statement i.e. Balance 
sheet with profit and loss account of last three Years. In case, audit is not mandatory, bidder should submit 

Self attested or CA Certified photocopy of financial statements i.e. Balance Sheet & Profit & Loss Account. 

 
 
 6            Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing the bid documents 

in case of partnership firm & self-affidavit for proprietorship firm. MOA/AOA shall be submitted in case 
it is corporate entity.  All such documents shall have to be NOTARISED 

 
7.           GST Registration: GST Registration Number. 
 
8.  I.T. PAN CARD:  The bidder should submit the attested Photocopy of PAN Card of their firm. 
 
9.  Electrical contractor’s license:   The bidders should submit the attested copy of GOG Electrical Contractor 

licenses of firm with latest validation. 
 
10.  Building and other Construction Workers’ Welfare Cess Act registration copy, if applicable (after tender awarding). 
 

 
 
The bidders must be attach submitted all above documents scanned copy on n-procure and certified/self-verified 
copy of all documents submit with physical Technical bid. 
 
 

2.1    The above cited requirements are only indicative. The owner reserves the right to requisition any other relevant 

information and also reserves the right to reject the Bid proposal of any Bidder, if in the Owner’s opinion  the  Qualification  
data  is  incomplete  and  Bidder  is  not  qualified  to  perform  the  Contract satisfactorily. 
 

3.0  Bidding Costs 
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All costs/expenses in the preparation and submission of the Bid (including any post Bid discussions/presentations) shall 
be fully borne by the Bidder. Owner will not be responsible/ liable for these costs irrespective of the course and 

conclusion of this Bidding. 
  

 
4.0  BID DOCUMENTS 

 
4.1    The following Bid documents apart from Invitation to Bid detail the material and equipment specifications/characteristics, 

the bidding procedures and the terms & conditions of contract: 
 
a. Instructions to Bidders (ITB-Part I) 

b. General Conditions of Contract (GCC-Part I)  

c. Erection Conditions of Contract (ECC-Part I)  

d. Special Conditions of Contract (SCC-Part I)  

e. Technical Specifications (TSP-Part IIA) 

f. Technical Data Sheets (TDS-Part IIB) 

g. Bid Form and Price Schedules (BF/PS-Part IV) 

 

5.0  Knowing the Bid Documents 

5.1        Every intending  Bidder  is  to  examine  and  understand  all  instructions,  forms,  terms,  conditions  and specifications 

in the Bid Documents and fully know himself all the conditions and contents therein, which may in any manner, affect 

the scope & content of work and the costs thereof. Submission of a Bid not substantially responsive to the Bid 

Document in all respects and/or failure to furnish all information required by the Bid Document may entail rejection of 
the Bid at the Bidder’s risk. 
 

6.0  Clarifications on Bid Documents 
 

6.1     In case an intending Bidder finds any discrepancy or omission in the documents and specifications or is in doubt as to 

the true meaning of any part, he shall make a request, in writing not later than the date of pre Bid d i s c uss i on  t o  

the owner in triplicate. The owne r  w i l l  i s s ue  e x p l a n a t i o n s , i n t e r p r e t a t i o n s    and clarifications as deemed 

fit in writing as a response to this request. On receipt of such interpretations/clarifications, the Bidder may submit his Bid 
within the date and time stipulated in the Bid invitation, all such explanations, interpretations and clarifications from the 

Owner shall be deemed as part of Bid Documents and shall invariably accompany the Bidder’s proposal. 
 

6.2     Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his representative(s) will not 

in any way be binding on the Owner. 
 

7.0  Amendment of bidding document: 
 

7.1        At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at his own initiative 

or in response to a clarification requested by the intending Bidder, modify the Bidding Document with amendment(s). 
 

7.2      The amendment will be notified in writing or Fax /web site to all intending Bidders who have received the Bidding 
Document at the address contained in the letter of request for issue of bidding document from the Bidders. Owner will 

bear no responsibility or liability arising out of non-receipt of the same in time or otherwise. 
 

7.3    In order to afford prospective  bidders reasonable time in which to take the amendment  into account in preparing their 

bids, the Owner may, at his discretion, extend the deadline for the submission of bids. 
 

7.4        Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration by the Bidders 

while they submit their bids and shall invariably enclose such documents as a part of the bid. 

 

C.  PREPARATION OF BIDS 
 

8.0  Language of Bid: 
 

8.1       The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, exchanged by the Bidder 

and the Owner, shall be written in the English language, provided that any printed literature furnished  by the Bidder  

may  be written  in another  language  so long  as accompanied  by an  English translation of its pertinent passages. 
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Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 

govern. 
 

8.2  Bid Format 
 
Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding any printed/type 

written text of their own. 
 

9.0  Local Conditions: 
 

9.1     It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which may have any effect 
on the execution of the Contract covered under these documents and specifications. The Owner shall not entertain 

any request for clarifications from the bidders, regarding such local conditions. 

9.2     It must be understood and agreed that such factors have properly been investigated and considered while submitting 
t h e  proposals.  No c l a im   for  financial  adjustment  to  the  Contract  awarded  under  these specifications and 

documents will be entertained by the owner. Neither any change in the time schedule of the Contract nor any financial 

adjustments arising thereof shall be permitted by the Owner, which are based on the lack of such clear information or 

its effect on the cost of the works to the Bidder. 
 

 10.0  Documents comprising the Bid: 
 

10.1      The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements etc. furnished in 

the Bidding Documents, indicating, for the services to be rendered, a brief description  of services, quantity and price. 
 

10.2  The Bidder shall also submit documentary evidence to establish that the Bidder meets the Qualification Requirements as 

detailed in Clause 2.0 above and Special Conditions of Contract (including Clause 11 of I TB). 
 

10.3  All Tender Documents/ formats are to be returned completed and filled in all respects and signed  
       by the Company Authorized Signatory wherever specified. 

 
10.4  The Bid Guarantee shall be furnished in a separate cover in accordance with clause specific ITB. 

 
11.0  Scope of the proposal 

 
11.1   The Scope of the proposal shall be on the basis of a single Bidder’s responsibility,  completely covering all the equipment 

erection and other installation services specified under the accompanying Technical Specifications. It will include among 

others as specified therein the following:- 
 

a) Receipt of equipments and material from Soja or any GETCO construction store and transporting, storage, 

preservation and conservation of equipment at the Site. 
 b) Pre-assembly, if any, erection, testing and commissioning of all the equipments. 

 c) Reliability tests and performance and guarantee tests on completion of commissioning. 
 
11.2     As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of the bidding 

documents permitted by the Owner and therefore, the Bidders are advised that while making Bid Proposals and quoting 
prices these conditions may appropriately be taken into consideration. Bidders are required to furnish a certificate in 

this regard as per the format provided in Special Conditions of Contract in a separate sealed envelope containing Bid 

security, which shall accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by 

the Owner and shall not be opened. 
 

11.3  Bids not covering the above cited entire scope of works may be treated as incomplete and hence rejected. 
 

11.4   The Bidder  shall  complete  all the schedules  & annexure  in the Bid  Proposal  Sheets,  Technical  Data Sheets and 

specified  elsewhere.  The Qualifying Data should be filled in the required schedule of Bid Proposal Sheets. 
 
 

12.0  Bid Price: 
 

 



 
 

Sign & Seal of Contractor Page 11 
 

12.1 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease 
based in relation to unit rates of tender price schedule. 

 
13.0  Price Basis: 

 
13.1  The Price shall be quoted on firm basis.  

 
 

13.2    The Price quoted by the bidder shall remain fixed during the bidder's performance  of the contract and shall not be 
subject to variation  on any account save for change in quantity. A bid submitted with an adjustable price quotation 

shall be treated as non-responsive and rejected. 
 

14.0  Taxes and Duties: 
 

14.1   As regards the income Tax, surcharge on income tax and any other corporate tax, Including GST and excluding welfare 

cess at prevailing rate the owner shall not bear any tax liability whatsoever.  The bidder shall be liable and responsible 

for payment of such taxes as attracted under the provisions of the law. 
 

14.2    Notwithstanding the tax liabilities as per the sub-clause14.1 above the owner shall have the right to make deduction at 

source from the amounts payable to the contractor in respect of Income Tax (on the cost of items of supply included 
in the works contract) as may be mandatory in terms of the law. The owner shall not bear any liability in this regard but 

shall issue necessary certificate in respect of such deduction made. 
 

14.3   In case any tax or duty is newly introduced by the Government applicable for this contract with effect from the next 

day of the date submission of the bid and if the contractor is required to pay additional tax or duty, then the owner 

shall reimburse the contractor the additional tax or duty so paid by the contractor against submission  by the contractor  

of documentary  evidence  to the  satisfaction  of the owner.  This provision will not be applicable to transaction between 
the contractor and his sub-contractors. Besides the said statutory variation, no other statutory variation shall be payable 

by the owner. 
 

14.4  The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by the Bidder in the 
Bid Proposal Sheets, subject to the statutory variations  and variations  as per Clause No. 14.3. If the cost to the 
Contractor during the performance  of the ‘Contract’ shall be increased or reduced by reasons of the making, 
passing or promulgation of any law after the date of submission of bid or by any order, regulation  or bye-law having 
the force of law the amount of such increase or reduction shall be added  to or deducted  from  the  “Contract  
Price”  as the  case  may  be  for direct  transactions  between contactor  & owner, and not for bought out items. It 
is the Bidders responsibility  to furnish details of taxes, duties, levies etc. applicable as on the date of submission of 
the bid. 
 

14.5    No claim for any increase towards the statutory variation regarding enhancement of existing tax or duty or introduction 
of a new tax or duty applicable shall be entertained  by the Owner during the extended period of contract, if any, 

provided the extension of the contract is required by causes attributable to the contractor. 
 

14.6    The provision of statutory variation regarding enhancement  of existing tax or duty or introduction  of a new tax or duty 

will be applicable only to the direct transaction between the contractor and the owner. 
 

14.7  Before quoting, the bidder may ascertain from the concerned tax authorities of Government of Gujarat the applicability of 

Work Contract Tax. Entry Tax, GST etc. in respect of this work and include the same in the quoted price. No separate 

claim in this regard will be entertained by the Owner, as it is the responsibility of the Bidder to pay all these taxes. 
 

14.8  In addition, the conditions detailed under Special Conditions of Contract shall apply. 
 

15.0  Time Schedule: 
 

15.1   The basic consideration and the essence of the contract shall be strict adherence to the time schedule for performing 

the specified works. 
 

15.2  The Owner’s  requirements  of completion  schedule  for the Works are mentioned  in the accompanying Special 
Conditions of Contract. 
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15.3      The completion schedule as stated in the special conditions of contract shall be one of the major factors in consideration 

of the bids. 

 

16.0  Insurance: 
 

The Bidder’s  insurance  liabilities  pertaining  to the scope  of Works  are detailed  out in Clauses  titled Insurance  , 

in General  Terms  and  Conditions  of Contract  and  in  Erection  Conditions  of  this  Part-I. Bidder’s attention is 

specifically invited to these clauses. Bid price shall include all the costs in fulfilling all the insurance liabilities under the 

Contract. 
 
17.0  Erection Tools and Tackles: 
 

The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment tools & tackles  etc.  

which  he  proposes  to  bring  to  site  for  the  purpose  of  erection,  handling,  testing  and commissioning  including  

performance  and guarantee  tests of the equipment.  If any such equipment  is listed anywhere else in the proposal 

and not specially mentioned in the above schedule, it shall be deemed to have been included in the Bidder’s proposed 

scope of supply. 
 
18.0  Bid Security/EMD: 
 
18.1 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent of estimated cost to be 

paid as under: 

a) In the  form  of  crossed  NEFT/RTGS drawn  in favor  of Gujarat  Energy  Transmission  Corporation  Limited 
payable at HIMATNAGAR. 
 

18.2      The bid  security  is required  to protect  the owner  against  the risk of Bidder’s  conduct,  which  would warrant the 

guarantee forfeiture, pursuant to relevant paras elsewhere  The bid guarantee shall be made payable to the Owner 

without any condition whatsoever. 
 

18.3      The EMD shall be submitted along with submission of Technical bid only. In no case it shall be submitted with sealed cover of 

Price Bid. Tenders not accompanied by EMD shall be rejected. 
 
18.4      The Owner will reject any bid not secured in accordance with Para 18.1 above, as non-responsive.  No exemptions 

are made in the furnishing of the security. 
 

 18.4      The EMD will be returned promptly to the unsuccessful tenderer after observing company’s rules. The EMD will be returned  
              to the successful tenderer after he furnishes the Security Deposit for performance and duly enters in to the contract. If he  
              fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may  
              be disqualified from tendering for further works for GETCO as per its discretion.  

 
18.5 The  successful  bidders,  Bid  Security  will  be  discharged  upon,  furnishing  the  contract  Security Deposit.. 

 
 18.6 The bid guarantee may be forfeited. 

 
a)  If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid Form: 
b)   If a bidder refuses to accept the contract or fails to commence  the works  (including  supplies within thirty days of 

letter of award of contract) 

C)  SD is not paid within time than EMD will be forfeited and disqualifying for future participation in tender. 
 

19.0  Format of Bid: 
 

19.1      The Bidder shall prepare one copies of the bid, clearly marking each “Original bid”. In the event of any discrepancy 

between them the original shall govern. 
19.2      The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by the Bidder  or  a  

person  or  persons  duly  authorized  by  the  Bidder  to  sign  the  Contract.  The  letter  of authorization shall be 

indicated by written power-of-attorney accompanying the bid. All pages of the bid, except for un-amended printed 

literature, shall be initiated by the person or persons signing the bid. 
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19.3   The Bidders must submit the qualifying data in one original and one duplicate copy as required in this 
Instructions to Bidders in separate envelopes sealed and enclosed in the envelope submitting proposals, 

super scribed as under: Work of erection of 66KV equipment, structures, control wiring, yard  Lighting, 
Control-Room & Staff-Quarter Electrification etc at  66 KV Hathrol Sub Sation with Mesh earthing and 

furniture & 66 KV Hathrol LILO line from existing 66 kV Rupal-Punsari  line.  

19.4    The bid shall contain no interlineations,  erasures  or overwriting  except as necessary  to correct  errors made 
by the Bidder, in which case such corrections shall be initiated by the person or persons signing the bid. 

 
20.0  Signature of Bids: 
 

 
20.1      The bid must contain the name, residence and place of business of the person or persons making the bid and must 

be signed and sealed by the Bidder with his usual signature. The names of all persons signing should also be typed 

or printed below the signature. 
 

20.2      Bid by a partnership must be furnished with full names of all partners and be signed with the partnership name; 

followed by the signature(s) and designation(s) or the authorized partner(s) or other authorized representative(s). 
 

20.3      Bids by Corporation/Company  must be signed with the legal name of the Corporation/Company  by the 

President/Managing  Director or by the Secretary or other person or persons authorized to bid on behalf of such 

Corporation/Company  in the matter. 
 

20.4  A bid by a person who affixes to his signature the word ‘President’,  ‘Managing  Director’, ‘Secretary’, ‘Agent’ or 
other designation without disclosing his Principal will be rejected. 
 

20.5      If it is found that two or more persons who are connected  with one another  either financially  or as a principal and 

agent have bid under different names without disclosing their connection then such bids will be  liable for rejection. 

Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished with the bid. 
 
20.6  The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
20.7  Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited. 
 
21.0  Sealing and marking of bids: 
 
21.2  The Bidders shall submit all document online only.. 

21.3  a. Addressed to the Owner at the following address:  

            The Superintending Engineer  - GETCO 

              Circle office,66KV  Motipur Substation Compound  

  HIMATNAGAR- 383 001. 
  Email:setrhmt.getco@gebmail.com,Aohmt.getco@gebmail.com,decmhmt.getco@gebmail.com,   
detech1hmt.getco@gebmail.com 

22.0  Deadline for submission of bids: 
 

22.1    The Bidders have been send by registered post only.  Bids submitted by  telex/telegram w i l l  not be accepted. No request 

from any Bidder to the Owner to collect the proposals from airlines, cargo agent etc. shall be entertained by the Owner. 

22.2  Bids must be received by the Owner at the address specified under Para 21.3, not later than the time & date 
mentioned in the Invitation to Bid. 
 

22.3      The  Owner  may,  at its discretion,  extend  this  deadline  for  the  submission  of bids  by amending  the Bidding 

Document in which case all rights and obligations on the Owner and Bidders previously subject to the deadline will 

thereafter be subject to the deadline as extended. 
 

23.0  Late Bids 
 

           Any bid received by the Owner after the time and date fixed or extended for submission of bids prescribed by the    
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        Owner, will be rejected and not considered for evaluation same will return with seal condition. 
 

24.0  Modification and withdrawal of bids: 
 

24.1  The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of the modification or 

withdrawal is received by the Owner prior to the deadline prescribed for submission of bids. 

 

24.2   The Bidder’s  modification  or withdrawal  notice  shall  be prepared,  sealed,  marked  and dispatched  in accordance  

with  the  provisions  of  clause  21.0.  The envelope should clearly indicate whether the modification is for the Technical 

bid or the Price bid. No bid modifications notice by Telex/Grams/Fax shall be entertained by the Owner. 
 

24.3  No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of bids. 
 

24.4   No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Bid Form. Withdrawal/modification of a bid during this interval may result 

in the Bidder’s forfeiture of its bid security. 
 

E.  BID OPENING AND EVALUATION 
 
25.0  Opening of bids by owner: 

 
25.1   The Owner will open the technical bids (Online) in the presence of Bidder’s representatives  who choose to attend on 

the date and    time mentioned for opening of bids in the Invitation to Bid or in case any extension  has been  given  

thereto,  on the extended  bid opening  date and  time  notified  to all the Bidders who have purchased the bidding 
document. The Bidder’s representatives who are present shall sign a register evidencing their attendance. 
 

25.2   The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the Owner, at his discretion may 

consider appropriate, will be announced in the Technical Bid Opening. 
 

25.3    The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in the presence of representatives (up 

to two per firm) of such bidders who choose to be present.  The date & time of opening the Price Bid shall be intimated 
to all such qualified bidders by Fax/Telex/Mail, at least one day in advance besides inviting final price bid if found 

appropriate after evaluation of Technical bids. 
 

25.4   The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any such other details as 

the Owner, at his discretion, may consider appropriate, will be announced/ furnished in the Price Bid Opening. 
 

25.5  No electronic recording/transmitting devices will be permitted during Bid opening. 
 

26.0  Purpose of evaluation of bids: 
 

26.1   The   Bids   received/accepted/opened w i l l    be e v a l u a t e d    by t h e    Owner   to a s c e r t a i n    the   technical 
responsiveness of the bid for the complete scope of the proposal, as covered under these specifications and 

documents. All technically responsive bids shall then be examined to determine the LOWEST EVALUATED 
COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 
 

27.0  Policy for bids under consideration: 
 

27.1   Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until such time official 

intimation of award/rejection is made by the Owner to the Bidders. While the Bids are under consideration, Bidders 

and/or their representatives and other interested parties are advised to refrain from contacting by any means, the owner 
and/or his employee’s representatives on the matters related to Bids under consideration. 

 
28.0  Clarification of bids: 
 

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the Bidder for a clarification 

of its bid. The request for clarification and the response shall be in writing and no change in the price or substance of 

the bid shall be sought, offered or permitted. 
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29.0  Preliminary Examination: 
 

29.1    The Owner will examine the bids to determine whether they are complete, whether any computational errors have 

been made, whether required sureties have been furnished, whether the documents have been properly signed, and 

 whether the bids are generally in order. 
 
29.2  Arithmetical errors will be rectified on the following basis: 
 

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price  and  

quantity,  the  unit  price  shall  prevail  and  the  total  price  shall  be  corrected.  If there is  a discrepancy between the 

total bid amount and the sum of total costs, the latter shall prevail and the total bid  amount  will  be  corrected  accordingly.  

If  there  is  a discrepancy  between  words  and  figures,  the amount advantageous to the Owner will prevail. If the 

Bidder does not accept the correction of the errors as above, his Bid will be rejected and the amount of Bid Security 

will be forfeited. The Bidder should ensure that the prices furnished in various price schedules are consistent with 

each other. In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified in 

Bid Form for this purpose, the Owner shall be entitled to consider the highest price for the purpose of evaluation and 

for the purpose of award of Contract use the lowest of the prices in these schedules. 
 
29.3     Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the Bidding 

Document .  For purpose o f   these  Clauses,  a  substantially  responsive  bid  is  one,  which conforms  to  all  the  
terms  and  conditions  of  the  Bidding  Document  without  material  deviations.  A material deviation is one which 

affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works or which limits 

in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required in these specifications 

and documents. The Owner’s determination of a bid’s responsiveness shal l  be based on the contents of the bid 

itself without recourse to extrinsic evidence. 
 

29.4     A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently be made 

responsive by the Bidder by correction of non-conformity. 
 

29.5   The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not constitute a material 

deviation, provided such waiver does not prejudice or affect the relative ranking of any Bidder. 
 
30.0  Evaluation of Technical /Price Bids:  
        No Copy of Technical Bid/ PRICE-BID requires in Physical Form. It is compulsory to submit    
       Technical Bid /Price-bid through  on-line (n-code) only.  

 
31.1  Definitions and Meanings: 

For the purpose of the evaluation and comparison of bids, the following meanings and definition will apply:- 
 

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of works. 
 

b)  ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost Compensation for Deviations.’ 
 
F.  AWARD OF CONTRACT 
 
32.0  Award Criteria 

  32.1      The  owner  will  award  the  contract  to  the  successful  Bidder,  whose  bid  has  been  determined  to  be substantially 

responsive and has been determined as the lowest evaluated bid, providing further that the Bidder is determined  to 

be qualified to perform the contract satisfactorily.  The Owner shall be the sole judge in this regard. 
 

  32.2      Further, the Owner reserves the right to award separate contracts to two or more parties in line with the terms and 

conditions specified in the accompanying Technical Specifications. 

33.0  Owner’s right to accept any bid and to reject any or all bids: 
 

  33.1   The Owner reserves the right to accept or reject any bid, and to annual the bidding process and reject all bids at time 

prior to award of contract, any without thereby incurring any liability to the affected Bidder or Bidders or any obligation  

to inform the affected Bidder or Bidders of the grounds for the Owner’s action. 
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34.0  Notification of award: 
 
34.1    Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will notify the 

successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in writing by registered letter, 

that its bid has been accepted. 

34.2  The notification of award will constitute the formation of the Contract. 
 
34.3  Upon the successful Bidder’s furnishing of performance guarantee/SD . Owner will promptly notify each unsuccessful 

Bidder and will discharge  its bid security,  

35.0  Signing of contract: 
 
35.1    At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the Owner will send the 

Bidder the detailed of Award, incorporating all agreements between the parties. 

35.2    Within 30 days of receipt of the detailed of Award, the successful bidder shall sign the same with date and return it to 

the Owner. 

35.3   The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will be signed within 30 

(Thirty) days of notification of Award. 
 
36.0.  If bidder having experience in Sub-Contract, please furnish the authorization letter form  principal order placing authority .
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                                                                  PART-I    GCC 
 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 

A.  INTRODUCTION 
 
1.0  DEFINITION OF TERMS 
 

1.1        The  ‘Contract’  means  the  agreement  entered  into  between  the  Owner  and  the  Contractor  as per  the Contract  

Agreement  signed  by  the  parties,  including  all  attachments  and  appendices  thereto  and  all documents incorporated 

by reference therein. 
 

1.2        ‘Owner’ shall mean the Superintending Engineer,  GETCO, HIMATNAGAR or any of its subsidiaries and shall 

include its legal representatives, successors and assigns. 
 

1.3        ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works and shall include 
such successful Bidder’s legal representatives, successors and permitted assigns. 
 

1.4        ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for the purpose 

of the Contract. 
 

1.5        The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be provided 

by the Contractor under the Contract. 
 

1.6        ‘Works’ shall mean and include the furnishing of equipment, Labor and services, as per the Specifications and  complete  
erection,  testing  and  putting  into  satisfactory  operation  including  all  transportation, handling, unloading and 

storage at the Site as defined in the Contract. 
 

1.7        ‘Specifications’  shall mean the Specifications and Bidding Document forming a part of the Contract and such other 

schedules and drawings as may be mutually agreed upon. 
 

1.8          Site’ shall mean and include the land and other places on, into or through which the works      and the related 

facilities are to be erected or installed and any adjacent land, paths, street or reservoir which may be allocated or used 

by the Owner or Contractor in the performance of the Contract. 
 

1.9        The  term  ‘Contract  Price’  shall  mean  the  lump-sum  price  quoted  by the  Contractor  in his  bid  with additions 

and/or deletions as may be agreed and incorporated in the Letter of Award and the contract agreement for the entire 

scope of the works. 
 

1.10      The term ‘Erection  Portion’ of the Contract price shall mean the value of field activities of the works including 
erection, testing and putting into satisfactory operation including successful completion of performance and guarantee 

tests to be performed at Site by the Contractor including cost of insurances. 
  

1.11      Site Engineer  ‘Inspector’  shall  mean  the owner’s  Engineers  or any person  nominated  by the  time  to inspect the 

equipment; stores or Works under the Contract and/or the duly authorized representative  of the Owner. 
 

1.12      ‘Notice of Award of Contract’/’Letter  of Award’/’Telex  of Award’ shall mean the official notice issued by the Owner 

notifying the Contractor that his bid has been accepted. 

1.13  ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 

1.14      ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the respective sub division 
deputy engineer. 

 
 

1.15      ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar 
day or days of 24 hours each. 
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A ‘Week’ shall mean continuous period of seven (7) days. 
 

1.16      Writing’ shall include any manuscript, type written or printed statement, under or over signature and/or seal as the 

case may be. 
 

1.17      When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As Directed’, ‘Where 

Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases of like importance are used 

the approval, judgment, direction etc. is understood to be a function of the Owner/Engineer. 
 

1.18      Test on completion shall mean such tests as prescribed in the Contract to be performed by the Contractor before the 

work is taken over by the Owner. 

 
1.19      ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to determine and demonstrate 

capacity, efficiency, and operating characteristics as specified in the Contract Documents. 
 

1.20      The term ‘Final Acceptance’/‘Taking  Over’ shall mean the Owner’s  written  acceptance  of the Works performed 

under the Contract, after successful commissioning/completion of Performance and Guarantee Tests, as specified in 

the accompanying Technical Specifications or otherwise agreed in the Contract. 
 

1.21      ‘Latent Defects’  shall mean such defects caused by faulty designs,  material or work-man-  ship which cannot be 

detected during inspection, testing etc, based on the technology available for carrying out such tests. 
 

1.22  ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any: 
 
a)   Indian Electricity Act, 1905 and Rules and Regulations made here under. 

 b)   Electricity Act 2003 & 2015 and Rules & Regulations made there under & any new amendment 

c)   Indian Factory Act, 1948 and Rules and Regulations made there under. 
 
d)   Indian Explosives Act, 1884 and Rules and Regulations made there under.  

e)   Indian Petroleum Act, 1934 and Rules and Regulations made there under.  

f)    A.S.M.E. Test Codes. 

g)   A.I.E.E. Test Codes. 
 
h)   American Society of Materials Testing Codes. 

 i)   Standards of the Indian Standards Institution. 

        j)  Other Internationally approved standards and/or rules and regulations touching the subject matter of the 
Contract. 
 

1.23   Words imparting  the singular  only shall also include  the plural and vice –versa where the context  so requires. 
 

1.24    Words  imparting  ‘Person’  shall  include  firms,  companies,  corporations  and associations  or bodies  of individuals, 
whether incorporated or not. 

 

2.0  APPLICATION 
 
These General Conditions shall apply to the extent that they are not super ceded by provisions in other parts of the 

Contract. 
 

3.0          CONTRACT DOCUMENTS 
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3.1     The term Contract Documents shall mean and include the following which shall be deemed to form an integral part of 

the Contract: 
 

a)       Invitation  to  Bid  including  letter  forwarding  the  Bidding  Documents,  Instructions  to  Bidders, General  Terms  and  
Conditions  of Contract,  the  Special  Conditions  of Contract.    and  all  other documents included under Part-I, Part-II 

and Part-III . 
 

b)      Specifications of the erection of the equipments and other technical services to be provided under the Contract as 

brought out in the accompanying Technical Specifications. 
 

c)       Contractor’s Bid Proposal and the documents attached there to including the letters of clarifications thereto between 

the Contractor and the Owner prior to the Award of Contract except to the extent of repugnancy. 
 

d)      Letter of Award and any agreed variations of the conditions of the documents and special terms and conditions of 

Contract, if any. 
 

3.2  In the event of any conflict between the above mentioned documents the matter shall be referred to the Engineer 
whose decision shall be considered as final and binding upon the parties. 
 

4.0        USE OF CONTRACT DOCUMENTS AND INFORMATION 
 

4.1        The  Contractor  shall  not,  without  the  Owner’s  prior  written  consent,  disclose  the  Contract,  or  any provision 

thereof, or any specification, plan, drawing, pattern, sample or information furnished by or on behalf  of  the  Owner  

in  connection  therewith,  to  any  person  other  than  a  person  employed  by  the Contractor in the performance of 

the Contract. Disclosure to any such employed person shall be made in confidence and shall extend only so far as 

may be necessary for the purpose of such performance. 
 

4.2        The  Contractor  shall  not,  without  the  Owner’s  prior  written  consent,  make  use  of  any document  or information   

enumerated   in  various  Contract  documents  except  for  the  purpose  of  performing  the Contract. 
 

4.3        The  Contractor  shall  not communicate  or us  in  advertising,  publicity,  sales  releases  or  in  any other medium, 

photographs or other reproduction of the Works under this Contract, or descriptions of the site, dimensions, quantity, 

quality or other information, concerning the works unless prior written permission has been obtained from the Owner. 
 

4.4        Any document, other than the Contract itself, enumerated in various Contract documents shall remain the property  of  

the  Owner  and  shall  be  returned  (in  all  copies)  to  the  Owner  on  completion  of  the Contractor’s performance 
under the Contract if so required by the Owner. 
 

 

5.0 CONSTRUCTION OF THE CONTRACT 
 

5.1       Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will be treated as a 

single Contract. 

Award shall be placed on the successful Bidder as follows: 
 
For  providing  services  like  inland  transportation,  insurance  for  delivery  at  site,  unloading,  storage, handling at 

site, installation, testing and commissioning including performance testing in respect of all the equipment material 

equipment/materials  given by the owner after observing standard store procedures for transport  from  owner’s  stores,  

insurance,  unloading  storage  handling  at  site  installation  testing  & commissioning. 

 
5.2        In case erection Contract, or where the Owner hands over his equipment to the Contractor for executing, then the 

Contractor shall at the time of taking delivery of the equipment/dispatch documents be required to execute an 

Indemnity Bond in favor of the Owner in the form acceptable to the S u p e r i n t e n d i n g  engineer, HIMATNAGAR 

for keeping the equipment in safe custody and to utilize the same exclusively for the purpose of the said Contract. 

Samples of Performa for the Indemnity Bond will be furnished during award of Contract. 
 

5.3        The Contract shall in all respects be construed and governed according to Indian Laws. 
 



 
 

Sign and Seal of Contractor Page 20 
 

5.4      It is clearly understood that the total consideration for the Contract(s) has been broken up into various components  only  

for  the convenience  of payment  under  the Contract(s)  and  for  the  measurement  of deviations or modifications 

under the Contract(s). 
 

6.0         JURISDICTION OF CONTRACT 
 

6.1    The laws applicable to the Contract shall be the laws in force in India. The Courts of HIMATNAGAR shall have 

exclusive jurisdiction in all matters arising under this Contract. 
 

7.0          EXECUTION OF CONTRACT: 
 

7.1        The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final agreement to 

the Contractor for his scrutiny and approval. 
 

7.2     The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance of the Letter of Award, at 

the office the Owner at HIMATNAGAR on a date and time to be mutually agreed. The Contractor shall provide for 

signing of the Contract, Performance Guarantee, appropriate power of attorney and other requisite materials. In case 

the Contract is to be signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be 
extended accordingly. 
 

7.3        The Agreement will be signed in copies to be specified and the Contractor shall be provided with one signed original 
and the rest will be retained by the Owner. 
 

7.4         Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with copies of 

agreement within fifteen (15) days after the signing of the Contractor. 
 

8.0      ENFORCEMENT OF TERMS 
 

8.1     The failure of either party to enforce at any time any of the provisions of this Contract or any rights in respect thereto or 

to exercise any option therein provided, shall in no way be construed to be a waiver of such provisions, rights or options 
or in any way to affect the validity of the Contract. The exercise by either party of any of its rights herein shall not 

preclude or prejudice either party from exercising the same or any other right it may have under the Contract. 
 

 
9.0 COMPLETION OF CONTRACT 

 
9.1   Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed to have 

been completed on the expiry of the guarantee period as provided for under the clause entitled ‘Guarantee’ in this 

section of the Volume-I. 

 
 

10.0     TIME – THE ESSENCE OF CONTRACT 
 

10.1      The time and the date of completion of the Contract as stipulated in the Contract by the Owner without or with 

modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the essence of the Contract. 

The Contractor shall so organize his resources and perform his work as to complete it not later than the date agreed 

to. 
 

10.2    The Contractor  shall submit  a detailed  bar chart within  the time frame agreed  consisting  of adequate number   of   

activities   covering   various   key   phases   of   the   work   such   as   design,   procurement, manufacturing, shipment 

and field erection activities within seven (7) days of the date of LOI. 
 

10.3  The above bar chart shall be compatible  with the Owner’s computer environment  and furnished to the Owner on 
such media as may be desired by the Owner. 
 

11.0     EFFECTIVENESS OF CONTRACT 
 
The Contract shall be considered as having come into force from the date of the commencement given by the respective 
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Construction division unless otherwise provided in LOI. 
 

 12.0  PENALTY FOR DELAY 
 

12.1    If  the  Contractor  fails  to  successfully  complete  the  commissioning  within  the  time  fixed  under  the Contract, the 

Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The details of such 
penalty are brought out in the accompanying Special Conditions of Contract (SCC). 
 

12.2  The total amount of penalty for delay under the Contract will be subject to a maximum of 10% of the Contract 
prices Plus GST as applicable will be imposed detailed in the Special Conditions of Contract (SCC). 
 

 13.0      GUARANTEE 
 

13.1      In the event of any emergency where in the judgment of the Engineer, delay would cause serious loss or damages, 
repairs or adjustment  may be made by the Engineer or a third party chosen by the Engineer without advance notice 

to the Contractor and the cost of such work shall be paid by the Contractor. In the event such action is taken by the 

Engineer, the Contractor will be notified promptly and he shall assist wherever possible in making necessary corrections. 

This shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract. 
 

13.2      If it becomes necessary for the Contractor  to rectify or renew any defective portions of the works the provision of 

this clause shall apply to portion of the works so rectified or corrected until the expiry of 12 months  from the date of 

such rectification  or correction.  If any defects  are not rectified  within  a reasonable time, the Engineer may proceed 

to do the work at the Contractor’s risk and cost but without prejudice to any other rights which the Owner may have 

against the Contractor in respect of such defects. 
 

13.3      The rectification or  correction of the work will be carried out free of cost by the Contractor.  If any rectification or 

correction is carried out on his behalf at the site, the Contractor shall bear the cost of such rectification or correction. 
 

13.4      The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations under this 

clause. 
 

14.0        TAXES, PERMITS & LICENCES 
 
The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against the Owner or 

the Contractor in pursuance of the Contract. In addition the Contractor shall be responsible for payment of all Indian 
duties, levies and taxes lawfully assessed against the Contractor for his personal income & property only. 

15.0        DEFENCE OF SUITS 
 
If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the failure, 

omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things under the 

Contract, or for damage or injury caused by the alleged omission or negligence on the part of the Contractor, his 

agents, representatives or his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-

Contractors,  workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the Owner, 

and the Engineer and/or his representative, harmless from all losses, damages, expenses or decrees arising of such 
action. 
 

16.0      LIMITATION OF LIABILITIES 
 
The final payment by the Owner in pursuance of the Contract shall mean the release of the Contractor from all his 

liabilities under the Contract.   Such final payment shall be made only at the end of the Guarantee/Warranty  period or 

after finalization of material account and final bill and till such time as the Contractual  liabilities  and responsibilities  of 

the Contractor,  shall  prevail.    All other  payments  made under the Contract shall be treated as on-account payments. 

 
17.0       ENGINEER’S DECISION 

 
17.1      In respect of all matters which are left to the decision of the Engineer including the granting or with- holding of the 

certificates,  the Engineer shall, if required to do so by the Contractor,  give in writing a decision thereon. 
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17.2      If, in the opinion  of the Contractor,  a decision  made  by the Engineer  is not in accordance  with  the meaning and 

intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days after receipt of the decision, 

a written objection to the decision. 
 
Failure to file an objection within the allotted time will be considered as an acceptance of the Engineer’s decision and 

the decision shall become final and binding. 
 

17.3      The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent to the right to 

request  arbitration.    It is the intent of the Agreement  that there shall be no delay in the execution of the works 
and the decision of the Engineer as rendered shall be promptly observed. 
 

 18.0      POWER TO VARY OR OMIT WORK 
 
18.1        No alterations, amendments, omissions, suspensions or variations of the Works   

(hereinafter referred to as ‘variation’) under the Contract as detailed in the Contract Documents,  shall be made by 
the Contractor except  as directed  in writing  by the Engineer,  but the Engineer  shall have full powers  subject  to 
the provisions  hereinafter  contained,  from time to time during the execution  of the Contract,  by notice in writing  to  
instruct  the  Contractor  to  make  such  variation  without  prejudice  to  the  Contract.    The Contractor  shall carry out 
such variation  and be bound by the same conditions  as far as applicable  as though the said variations occurred in 
the Contract Documents.  If any suggested variations would, in the opinion of the Contractor, if carried out, prevent him 
from fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing and 
the Engineer shall decide forthwith whether  or  not,  the  same  shall  be  carried  out  and  if  the  Engineer  confirms  
his  instructions,  the Contractor’s obligations and guarantees shall be modified to such an extent as may be mutually 
agreed. Any agreed difference in cost occasioned by any such variation shall be added to or deducted from the 
Contract Price as the case may be. 
 

18.2     In the event of Engineer  requiring  any variation,  a reasonable  and proper notice shall be given to the Contractor 
to enable him to work his arrangement accordingly, and in cases where goods or materials are already prepared or 

any design, drawings or pattern made or work done as per the contract requires to be altered, a reasonable and agreed 

sum in respect thereof shall be paid to the Contractor. 
 

18.3      In any case in which the Contractor has received instructions from the Engineer as to the requirement of carrying out 

the alterations  or additional  or substituted  work which either then or later on, will in the 

opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no case 

later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, advise the 

Engineer to that effect.  But the Engineer shall not become liable for payment of any charges in respect of any such 

variations,  unless the instructions  for the performance  of the same shall be confirmed in writing by the Engineer. 
 

18.4      If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to the extent 

of any change in the price, before the Contractor proceeds with the change. 
 

18.5      In all the above  cases,  in the event of a disagreement  as to the reasonableness  of the said  sum,  the decision 

of the Engineer shall prevail. 
 

18.6      Notwithstanding  anything stated above in this clause, the Engineer shall have the full power to instruct the Contractor,  

in writing,  during the execution  of the Contract  to vary the quantities  of the items or groups of items in accordance 

with the provisions of clause entitled ‘Change of Quantity’ in section GCC of this Volume-I.  The Contractor shall carry 
out such variations and be bound by the same conditions as though the said variations  occurred  in the Contract 

Documents.   However,  the Contract Price shall be adjusted at the rates and the prices provided for the original 

quantities in the Contract. 
 

 19.0    CHANGE OF QUANTITY 
 

19.1    During the execution of the Contract, the Owner reserves the right to increase or decrease or cancel the quantities of 

items under the Contract but without any change in unit price or other terms & conditions. Such variations unless 

otherwise specified in the accompanying Special Conditions of Contract and/or Technical Specifications, shall not be 

subjected to any limitation for the individual items but the total variations in all such items under the Contract shall be 
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limited to a percentage of the Contract price as specified in the Special Conditions of Contract. 
 

19.2   The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the change in 

quantities  as above.   The base unit rates, as identified  in the Contract shall however remain constant during the 

currency of the Contract, except as provided for in Clause 33.0 below.   In case the unit rates are not available for 

the change in quantity, the same shall be subjected to mutual agreement. 
 
 
 

20.0     CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 
The Contractor  shall agree to cooperate  with the Owner’s other Contractors  and Consulting  Engineers and freely 
exchange with them such technical information as is necessary to obtain the most efficient and economical design and 

to avoid unnecessary duplication of efforts.  The Engineer shall be provided with three  copies  of  all  correspondence  
addressed  by the  Contractor  to other  Contractors  and  Consulting Engineers of the Owner in respect of such 

exchange of technical information, wherever needed. 

 
21.0     NO WAIVER OF RIGHTS 

 
Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor any order by 
the Owner or the Engineer for payment of money or any payment for or acceptance of, the whole  or any part of the 

Works  by the Owner  or the Engineer,  nor  any extension  of time,  nor  any possession  taken by the Engineer shall 

operate as a waiver of any provision of the Contract, or of any power herein reserved to the Owner or any right to 

damages herein provided nor shall any waiver of any breach in the Contract be held to be a waiver of any other or 
subsequent breach. 
 

22.0    CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR. 
 
No interim payment  certificate  of the Engineer,  nor any sum paid on account by the Owner,  nor any extension of 

time for execution of the Works granted by the Engineer shall affect or prejudice the rights of the Owner against the 

Contractor or relieve the Contractor of his obligation for the due performance of 

the Contract,  or be interpreted  as approval  of the Works  done or of the equipment  furnished  and no certificate 

shall create liability for the Owner to pay for alterations, amendments, variations or additional works  not ordered,  in 

writing  , by the  Engineer  or discharge  the  liability  of   the Contractor  for  the payment  of damages  whether  due, 

ascertained,  or certified  or not or any sum against  the payment  of which he is  bound to indemnify the Owner, nor 

shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the 

rights of the Owner against the Contractor. 
 

23.0     PROGRESS REPORTS 
 
During the various stages of the work in pursuance of the Contract, the Contractor shall at his own cost submit 

periodic progress reports as may be reasonably required by the Engineer with such materials as, charts, net-works, 
photographs, test certificates, etc. Such progress reports shall be in the form and size as may be required by the 

Engineer. 
 

24.0     TAKING OVER 
 
Upon successful completion of all the tests to be performed at Site on equipment furnished and erected by the Contractor, 

the Engineer shall issue to the Contractor a Taking over Certificate as a proof of the final acceptance of the equipment. 

Such certificate shall not unreasonably  be withheld nor will the Engineer delay the issuance thereof on account of 

minor omissions or defects which do not affect the commercial operation and/or cause any serious risk to the 

equipment. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the 
terms and conditions of the Contract after issue of such certificate. 
 

 25.0      PAYMENT 
 

25.1     The payment to the Contractor for the performance of the works under the Contract will be made by the Owner as per 

the guidelines and conditions specified herein. All payments made during the Contract shall be on account  payments  
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only.  The final  payment  will  be made  on  completion  of all Works  and on fulfillment by the Contractor of all his 

liabilities under the Contract. 
 

 25.2        Currency of Payment 
All payments under the Contract shall be in Indian Rupees only. 
 

 25.3       Terms. 
 
Payment terms will be as prescribed in the special conditions of contract and on fulfillment of conditions specified 

thereof. 

 
 26.0    Payment Schedule 

 
 26.1       Application for Payment 

 
 26.2       The  Contractor  shall  submit  application  for  the  payment  in  the  prescribed  Performa  of   the  Owner.Performa for  
            application for payment will be as prescribed. 

 
26.3    Each such application  shall state the amount  claimed  and shall set forth in detail, in the order of the Payment 

Schedule, particulars of the Works including the Works executed at Site and of the equipment shipped/brought on to 

the site pursuant to the Contract up to the date mentioned in the application and for the period covered since the last 

preceding certificate, if any. 
 

26.4     Every interim payment certificate shall certify the Contract value of the Works executed up to the date mentioned  in the 

application  for the payment certificate, provided that no sum shall be included in any interim payment certificate in 
respect of the works that, according to the decision of the Engineer, does not comply with the Contract. 
 

26.5        Mode of Payment 

26.6      Payment due on dispatch of equipment shall be made by the Owner through Owner’s Bank or directly to the Contractor 
as per the payment schedule. 
 

26.7      The  payment   of  test  charges,   if  any,  payment,   taxes   and  duties   (whenever   admissible)   inland transportation  
(including port handling), insurance and the erection portion of the Works shall be made direct to the Contractor by 

the Owner. 
 

26.8      All payments under the Contract shall be made as stipulated in the Special Conditions of Contract after signing the 

Contract Agreement. The payments linked with the dispatch of materials shall only be made after production  of all 

dispatch  documents  as specified  in the relevant Contract  conditions  which will include the Material Inspection 

Clearance Certificate issued by the Owner. 
 
Progressive  payments  linked  with  erection  shall  only  be  made  after  the  issue  of  certificates  by  the Engineer, 

one for the quantum of work completed and the other for the successful completion of quality check points involved 

in the quantum of work billed. 
 

 

27.0       DEDUCTIONS FROM CONTRACT PRICE 
 
All  costs,  damages  or  expenses  that  the  Owner  may  have  paid,  for  which  under  the  Contract  the Contractor  

is liable,  or any other  retention  award  will  be claimed  by the Owner.  The Owner  to the Contractor shall bill all 

such claims regularly as and when they fall due. Such bills shall be supported by appropriate  and certified  vouchers  

or explanations,  to enable  the Contractor  to properly  identify  such claims.    Such  claims  shall  be  paid  by  the  
Contractor  within  thirty  (30)  days  of  the  receipt  of  the corresponding bills and if not paid by the Contractor within 

the said period, the Owner may then deduct the amount, from any monies due or becoming due by him to the Contractor 

under the Contract or may be recovered by sections of Law or otherwise. 
 
D.  RISK DISTRIBUTION 
 

 28.0         INSURANCE 
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28.1      The Contractor at his cost shall arrange, secure and maintain  all insurance  as may be pertinent  to the Works and 

obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein.  The form 

and the limit of such insurance as defined herein together with the under-writer in  each  case  shall  be  acceptable   

to  the  Owner.     However, i r r e s p e c t i v e    of  such  acceptance,   the responsibility to maintain adequate insurance 

coverage at all time during the period of Contract shall be of Contractor alone.  The Contractor’s failure in this regard 
shall not relieve him of any of his contractual responsibilities and obligations.   The insurance covers to be taken by 

the Contractor shall be in the joint name of the Owner and the Contractor.   The Contractor  shall, however,  be 

authorized  to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance 

of all insurance covers.  Further the insurance should be in freely convertible currency. 
 

28.2      Any  loss  or damage  to the  equipment  during  handling,  transportation,  storage,  erection,  putting  into satisfactory 

operation and all activities to be performed till the successful completion of commissioning of the equipment  shall 

be to the account  of the Contractor.    The Contractor  shall be responsible  for preference of all claims and make 

good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost.  The transfer of 

title shall not in any way relieve the Contractor of the above responsibilities  during the period of Contract.   The 

Contractor shall provide the Owner with copy of all insurance  policies  and  documents  taken  out  by  him  in  
pursuance  of  the  Contract.    Such  copies  of documents shall be submitted to the Owner immediately after such 

insurance coverage.   The Contractor shall   also   inform   the   Owner   in   writing   at   least   sixty   (60)   days   in   

advance   regarding   the expiry/cancellation  and/or change in any of such documents and ensure revalidation, renewal 

etc., as may be necessary well in time. 
 

28.3      The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, 

miscellaneous  accidents  (erection  risks) workman  compensation  risks, loss or damage  in transit, theft, pilferage, 

riot and strikes and malicious damages, civil commotion, weather conditions, accidents of 

all kinds, etc.  The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the 

equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site.   

The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause.  
Notwithstanding  the extent of insurance cover and the amount of claim available  from  the  underwriters,  the  Contractor  

shall  be  liable  to  make  good  the  full replacement/rectification  value of all equipment/materials and to ensure their 

availability as per project requirements. 
 

28.4      All costs on account of insurance liabilities covered under the Contract will be on Contractor’s account and will be 

included in Contract Price, However, the Owner may from time to time, during the pendency of the Contract, ask the 

Contractor in writing to limit the insurance coverage, risks and in such a case, the parties to the Contract will agree for 

a mutual settlement, for reduction in Contract price to the extent of reduced  premium  amount.    The  Contractor,  
while  arranging  the  insurance  shall  ensure  to  obtain  all discounts on premium, which may be available for higher 

volume or for reason of financing arrangement of the project. 
 

28.5      The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional insurance requirements 

for the portion of the works to be performed at the Site. 
 

28.6        Special Conditions of Contract details out the various insurance liabilities. 
 

29.0        LIABILITY FOR  ACCIDENTS AND DAMAGES 
 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the successful completion 

of commissioning as defined elsewhere in the Bid document. 
 

 30.0        DELAYS BY OWNER OR HIS AUTHORISED AGENTS 
 

30.1      In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner or his authorized  

agents, then the Contractor  shall be given due extension  of time for the completion  of the Works,  to  the  extent  

such  omission  on  the  part  of  the  Owner  has  caused  delay  in  the  Contractor’s performance of the Contract. 
 
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer  shall be final. 
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31.0        FORCE MAJOURE 

 
31.1     Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as the case 

may be, which they could not foresee or with a reasonable amount of diligence could not have foreseen and which 

substantially affects the performance of the Contract, such as: 
 
a.   Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics; 
 

b.   Acts  of  any  Government,  domestic  or  foreign,  including  but  not  limited  to  war,  declared  or undeclared, 

priorities, guarantees, and embargoes. 
 
Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in writing of 
such causes. 
 

31.2    The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any force major 
cause as referred to and/or defined above The date of completion  will,  subject  to hereinafter  provided,  be extended  

by a reasonable  time even though such cause may occur after Contractor’s performance of obligation has been 
delayed due to other causes. 
 

32.0     SUSPENSION OF WORK 
 

 32.1   The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works without 

invalidating the provisions of the Contract.  Orders for suspension or reinstatement of the Works will be issued by the 

Engineer to the Contractor in writing. The time for completion of the works will be extended for a period equal to 

duration of the suspension. 
 

32.2  Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works will be 

paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer. The Owner shall not be 

responsible for any liabilities if suspension or delay is due to some default on the part of the Contractor or his Sub-

Contractor. 
 

33.0       CONTRACTOR`S DEFAULT 
 

33.1    If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or neglect to 

comply with any reasonable order given to him, in writing by the Engineer in connection with the works or shall 

contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good the 

failure, neglect or contravention complained of.  Should the Contractor fail to comply with the notice within thirty (30) 

days from the date of serving the notice, then and in such case the Owner shall be at liberty to employ other workmen 
and forthwith execute such part of the works as the Contractor may have neglected to do or if the Owner shall think 

fit, without prejudice to any other right he may have under the Contract to take the work wholly or in part out of the 

Contractor’s hands and re-contract with any other person or persons to complete the works or any part thereof and 

in that event the Owner shall  have free use of all Contractor’s equipment that may have been at the time on the Site 

in connection with the works without being responsible to the Contractor for fair wear and tear thereof and to the 

exclusion of any right of the Contractor over the same, and the Owner shall be entitled to retain and apply any balance 

which may otherwise be due on the Contract by him to the Contractor, or such part thereof as may be necessary, to 

the payment of the cost of executing the said part of the Works or of completing the Works as the case may be. If the 

cost of completing of works or executing part thereof as aforesaid shall exceed the balance due to the Contractor shall 
pay such excess.  Such payment of excess amount shall be independent of the liquidated damages for delay which 

the Contractor shall have to pay if the completion of works is delayed. 
 

33.2      In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay liquidated 
damages for delay in completion of Works as defined in Clause 14.0 of this Section. 
 

33.3      Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the Contractor  

to reduce  the value of the Contract Performance  Guarantee  nor the time thereof.   The Contract Performance 
Guarantee shall be valid for the full value and for the full period of the Contract including guarantee period. 
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34.0        TERMINATION OF CONTRACT ON OWNER`S INITIATIVE 
 

34.1      The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those 

mentioned  under clause entitled ‘Contractor’s  Default’.   The Owner shall in such an event give fifteen (15) day’s 

notice in writing to the Contractor of his decision to do so. 
 

34.2      The Contractor  upon  receipt  of such notice  shall discontinue  the work  on the date and to the extent specified in 

the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they are related 

to the work terminated and terms satisfactory to the Owner, stop all further sub- contracting  or  purchasing  activity  

related  to  the  work  terminated,  and  assist  Owner  in  maintenance, protection, and disposition of the works acquired 

under the Contract by the Owner. 

In the event of such a termination the Contractor shall be paid compensation,  equitable and reasonable, dictated by 
the circumstances prevalent at the time of termination. 
 

34.3      If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor 

is a partnership concern and one of the partners dies then unless the Owner is satisfied that the legal representatives 

of the individual Contractor or of the proprietor of the propriety concern and in the case of partnership,  the surviving 

partners, are capable of carrying out and completing the Contract the Owner shall be entitled to cancel the Contract 

as to its incomplete  part without being in any way liable  to payment  of any  compensation  to  the  estate  of 
deceased  Contractor  and/or  to  the  surviving partners of the Contractor’s  firm on account of the   cancellation  of 

the Contract.   The decision of the Owner that the legal representatives of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the Contract shall be final and binding on the parties. 

In the event of such cancellation  the Owner shall not hold the estate of the deceased  Contractor  and/or the 

surviving partners of the estate of the deceased Contractor  and/or the surviving partners of the Contractor’s  firm 

liable to damages for not completing the Contract. 
 

35.0        FRUSTRATION OF CONTRACT 
 

35.1      In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the Indian 

Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the Contract, subject to 

provisions contained in sub-clause 45.3 below. 
 

35.2      In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of willful or 

flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be suspended. 
 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the Contractor  in 

accordance  with the terms of the Contract  within  three months of the event, the parties hereto shall be relieved 

from carrying out further obligations under the Contract treating it as frustration of the Contract. 
 

35.3      In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive at reasonable 

settlement on all issues including amounts due to either party for the work already done on quantum merit basis, which 
shall be determined by mutual agreement between the parties. 
 

36.0       GRAFTS AND COMMISSIONS ETC. 
 
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his partner(s), 

agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf in relation  to the obtaining  
or to the execution  of this or any other Contract with the Owner, shall in addition to any criminal liability which it 

may incur, subject the Contractor to the cancellation of this and all  other  Contracts  and  also  to  payment  of  any  

loss  or  damage  to  the  Owner  resulting  from  any cancellation.    The  Owner  shall  then  be  entitled  to  deduct  

the  amount  so  payable  from  any  monies otherwise due to Contractor under the Contract. 

 

37.0  SETTLEMENT OF DISPUTES 
 

37.1      Any dispute(s)  or difference(s)  arising  out of or in connection  with  the Contract  shall,  to the extent possible, be 

settled amicably between the parties. 
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37.2      If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, arising out 

of the Contract for the performance of the Works whether during the progress of the Works or after its completion or 

whether before or after the termination, abandonment or breach of the Contract, it shall, in the first place, be referred 

to and settled by the Engineer, who, within a period of thirty (30) days after being requested by either party to do so, 

shall give written notice of his decision to the Owner and the Contractor. 

37.3      Save as hereinafter  provided,  such decision  in respect  of every matters  so referred  shall be final and binding 

upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor who shall 

proceed with the Works with all due diligence, whether he or the Owner requires arbitration as hereinafter provided 

or not. 
 

37.4      If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been 

communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision shall 
become final and binding on the parties. 
 

37.5      In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being requested as 

aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such decision, or within 

thirty (30) days after the expiry of the first mentioned period of thirty days, as the case may be, either party may require 

that the matters in dispute be referred to arbitration as hereinafter provided. 
 

38.0         ARBITRATION 
For   Works   Contracts   and   Composite   Contracts.  the   following   Arbitration   
Clauses   are   required   to   be inserted   in   the   respective   agreements: 
 
(1)Amicable   Settlement 
 
Any dispute, difference, controversy or claim between   the   parties   arising   out   of   or   relating to   this   contract   with   
reference   to   the construction. Interpretation, breach. termination   or validity   interpretation, breach.  termination     or   
validity     thereof (hereinafter   referred   as ‘’   the   Dispute ‘’)  shall, upon   the   written   request   of   either   Party   be   
referred  to  the   authorized  representatives   of   the   Disputing  Parties  for   resolution.  The   authorized   
representatives    shall promptly    meet   and   attempt   to negotiate in good faith a resolution   of   the   Dispute   within   
thirty   days   of   the service of   the   request. 
 
(2) Arbitration  
 
If the Parties fail to amicably   resolve the disputes or differences or contrary claims indicated herewith in sub clause (1) of 
Clause – arising   under or in    connection with the present Works    contracts, whether   pertaining   to works Contracts   
alone or works   and   procurement both, the   same shall he referred   to arbitration Under the Gujarat Public Works   
Contracts Disputes Arbitration Tribunal   Act,1992.’’ 
For   Procurement   of   Goods   or   Services   and   Non- Works   Contracts,  the following   Arbitration   clause   are   
required   to be inserted   in  the  respective   agreements: 
 
(1) Amicable   Settlement   
 
Any   dispute, difference, controversy   or claim between   the   Parties   arising out of or Relating   to   this   contract   with   
reference   to   the   construction, interpretation, breach, termination   or validity   thereof (hereinafter   referred   as ‘’   the   
Dispute ‘’) shall, upon   the   written   request   of   either   Party   be   referred to the   authorized   representatives   of   the   
Disputing   Parties for   resolution.  The   authorized   representatives    shall promptly    meet   and   attempt   to negotiate    
in   good   faith   a resolution   of   the   Dispute   within   thirty   days   of   the service of   the   request. 
 
(2) Arbitration  
 
If  the  Parties  fail  to  amicably   resolve  the  disputes  or  differences  or  contrary  claims  as  indicated  herewith  in  
sub  clause  (1)  of  Clause – arising   under  or  in    connection  with  the  present   agreement,  the  same   shall  be  
referred   to  the   Arbitration  Centre  (Domestic  and    International)  High  Court  of    Gujarat   at   Ahmedabad  (‘’ the  
Centre  ‘’  for  short)   Currently  functioning  in  the  High  Court  Complex,  Sola,  Ahmedabad   for   appointment   of   
arbitrator   and   thereupon,  the  Center   shall  arbitration  proceedings  in   accordance   with  its  rules .  If   the   parties   
Unanimously    agree   to   appoint   three   arbitrators, then   in that case, each party   shall   appoint   one arbitrator from   
the   panel of   arbitrators   of   the Centre, and the   Centre    shall   appoint the   third arbitrator, who  will  act  as the   
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Presiding   Arbitrator . Such   arbitrators   Shall be   the   Sole and   exclusive    remedy between the parties   for all 
disputes arising under or in connection with this agreement.  The   arbitration   shall   take place at   the Arbitration Centre, 
Ahmedabad, High   Court   Complex, Sola, Ahmedabad, Gujrat, in accordance   with   the   provisions of the Arbitration   
and Conciliation   Act, 1996   as   amended   from time   to time,  and  the   proceedings   shall  be   conducted    in  
English.  The   arbitration award   shall   be final   and   binding   on   the   parties. 
 

 
 

39.0        RECONCILIATION OF ACCOUNTS 
The Contractor shall prepare and submit every one month, a statement covering payments claimed and the payments 

received vis-à-vis the works executed, for reconciliation of accounts with the Owner.  The Contractor  shall  also  

prepare  and  submit  a detailed  account  of  Owner  Issue  materials  received  and utilized by him for reconciliation 
purpose in a format to be discussed & finalized with the Owner before the award of Contract. 
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                                                   PART-I ECC 
 

ERECTION CONDITIONS OF CONTRACT 
 

1.0  GENERAL 
 
1.1 The following shall supplement the conditions already contained in other parts of these specifications & document 

and shall govern the portion of the work of this Contract to be performed at Site. 
 
1.2        The Contractor upon signing of the Contract shall, nominate a responsible officer as his representative at Site suitably 

designated    for the purpose of overall responsibility and coordination of the works to be performed at Site. Such person 
shall function from the Site office of the Contractor during the pendency of Contract. 

 
2.0  REGULATION OF LOCAL AUTHORITIES AND STATUTES 
 
2.1        The Contractor shall comply with all the rules and regulations of local authorities during the performance of his field 

activities.  He shall also comply with the Minimum  Wages Act, 1948 and the Payment of Wages Act (both of the 
Government of India) and the rules made there under in respect of any employee or workman employed or engaged 

by him or his Sub-Contractor. He shall abide by labor laws and others as specified in the special conditions of contract. 
 
2.2        All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to the 

account of the Contractor. Should any such inspection or registration need to be re-arranged due to  the  fault  of  the  
Contractor  or  his  Sub  Contractor,  the  additional  fees  to  such  inspection  and/or registration also shall be borne by 

the Contractor. 
 
3.0        OWNER’S LIEN  ON EQUIPMENT 
 

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, testing and commissioning 
of the equipment to be supplied & erected under the Contract. The Owner shall continue to hold the lien on all such 

equipment throughout the period of Contract. No material brought to the Site shall be removed from the Site by the 
Contractor and/or his Sub-Contractors without the prior written approval of the Engineer. 

 
4.0      ACCESS  TO SITE  AND WORKS ON SITE 
 
4.1        Suitable  access  to  and  possession  of  the  Site  shall  be  afforded  to  the  Contractor  by  the  Owner  in reasonable 

time. 
 

4.2        The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the Owner may 

approve and the Owner shall give the Contractor  reasonable  facilities for carrying out the works. 
 

4.3        In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub- 

Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing of the 
Engineer or his representative. 

 

5.0        CONTRACTOR’S SITE ESTABLISHMENT 
 

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any  written  

order  or  instruction   of  the  Engineer  or  his  duly  authorized   representative   shall  be communicated to the said 

authorized resident representative of the Contractor and the representative shall be available at a stated address for this 

purpose. 

6.0  CO-OPERATION WITH OTHER CONTRACTORS 
 
6.1        The Contractor  shall  co-operate  with  all other  Contractors  or tradesmen  of the  Owner,  who  may be performing 

other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the 

vicinity of the Works under the Contract.  The Contractor shall also so arrange to perform his work as to minimize, to 
the maximum extent possible, interference with the work of other Contractors  and their workmen. Any injury or damage 

that may be sustained  by the employees  of the other Contractors and the Owner, due to the Contractor’s work shall 

promptly be made good at the Contractor’s own expense. 
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7.0  DISCIPLINE OF WORKMEN 
 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen 

at Site.  The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor 

at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or 

otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a 

competent replacement. 
 
8.0      CONTRACTOR’S FIELD OPERATION 
 
8.1        The  Contractor  shall  keep  the  Engineer  informed  in  advance  regarding  his  field  activity  plans  and schedules 

for carrying-out  each part of the works.   Any review of such plan or schedule or method of work by the Engineer 
shall not relieve the Contractor of any of his responsibilities towards the field activities.   Such reviews shall also not 

be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives 

and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule 

or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 
and equipment and his erection methods. 
 

8.2        The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all 
persons employed  by him or his Sub–Contractor  and all the properties  under his custody during the performance 

of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to 

normal working hours. 
 

9.0         PROGRESS REPORT 
 
9.1        The Cont rac to r   shall  furnish  three  (3)  copies  each  to  the  Engineer  of  progress  including  if  any, photographs 

of the work done at Site. 
 

9.2        The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison 

to the schedules.   The report shall also indicate  the reasons  for the variance  between  the scheduled and actual 

progress and the action proposed for corrective measures, wherever necessary. 
 

10.0  MAN-POWER REPORT 
 
10.1      The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, 

detailing the man hours scheduled for the month, skill-wise and area-wise. 
 

 11.0  PROTECTION OF WORK 
 

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer.   No 
claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor’s  works  and  

the  Contractor  shall  be responsible  for complete  restoration  of  the  damaged works to original conditions to comply 
with the specification and drawings. 

 

12.0  EMPLOYMENT OF LABOR 
 

12.1      The  Contractor  will  be  expected  to  employ  on  the  work  only  his  regular  skilled  employees  with experience of 

his particular work.  No person below the age of eighteen years shall be employed. 
 

12.2      All traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and other 
payments to the Contractor’s employees shall be the sole responsibility of the Contractor. 

12.3      In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency under any  of  the  

provisions  of  the  Minimum  Wages  Act,  Workmen  Compensation  Act,  Contract  Labor Regulation Abolition Act or 

any other law due to act of omission of the Contractor, the Owner may make such payment and shall recover the same 

from the Contractor’s bills. 
 
13.0  FACILITIES TO BE PROVIDED BY THE OWNER 
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13.1  Space Land for Contractor’s Store, Workshop etc. 
 

a) The Engineer shall at his discretion and for the duration of execution of the Contract make available at site, land 

for construction of Contractor’s field office, workshop, stores, etc. required for execution of the Contract. Any such 

temporary construction shall be done by the Contractor at his cost 

. 
b) On completion of work the Contractor shall hand over the land duly cleaned to the  Engineer. Until and unless the 
Contractor has handed over the vacant possession of land  allotted to him for the above purpose, the payment of his 
final bill shall not be made. 

13.2  Electricity & Power supply: 

Where power supply is available with the Owner for construction purpose the same will be provided at the job site 
at one point of the distribution system as may be chargeable basis. Electricity furnished will be 440 volts, 3 phase, 50 
cycles and 230 volts, 1 phase, 50 cycles.  Each  Contractor  shall  provide  and  install  all  necessary  transformers,  
switchgears,  wiring fixtures, bulbs and other temporary equipment for further distribution and utilization of energy for 
power and lighting and shall remove the same on completion of the work.  Should, however, electricity be used in the 
Contractor’s  Labor/staff  colony, the power so consumed shall be charged at the prevailing tariff rate of the GUVNL 
as prevalent for that area at the time of award of work; the supply may be withdrawn if the power is used for purposes 
other than for the work of the project and the Contractor shall not be entitled to any claim whatsoever on account of 
any such action taken by the Engineer. 

 
14.0  FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
14.1  Tools, tackles  and scaffoldings 
 

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required for pre-assembly, 

erection, testing and commissioning of the equipment covered under the Contract. He shall submit a list of all such 
materials to the Engineer before the commencement of work at Site. These tools and tackles shall not be removed from 

the Site without the written permission of the Engineer. 
 
14.2  First-aid 
 
14.3      The  Contractor  shall  provide  necessary  first-aid  facilities  for  all  his  employees,  representatives  and workmen 

working at the Site.  Enough number of Contractor’s personnel shall be trained in administering first-aid. 
 
 
14.4  Cleanliness 
 
14.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc. 

during the period of Contract.   The Contractor shall employ enough number of personnel to keep the work area clean. 

Materials and stores shall be so arranged to permit easy cleaning of the area.  In areas where equipment might drip oil 

and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided 

to protect the floor from such damage. 
 
15.0  LINES AND GRADES 
 

All the works  shall be performed  to the lines,  grades  and elevations  indicated  on the drawings.  The Contractor  
shall be responsible  to locate and lay-out  the works.  Basic horizontal  and vertical  control points will be established 

and marked by the Engineer at site at suitable points. These points shall be used as datum for the works under the 

Contract. The Contractor shall inform the Engineer well in advance of the times and places at which he wishes to do 

work in the area allotted to him so that suitable datum points  may be established  and checked  by the Engineer  to 
enable  the Contractor  to proceed  with his works.  Any  work  done  without  being  properly  located  may  be  removed  

and/or  dismantled  by  the Engineer at Contractor’s expense. 
 
16.0  FIRE PROTECTION 
 
16.1      The work procedures that are to be used during the erection shall be those, which minimize fire hazards to the  extent  

practicable.  Combustible  materials,  combustible  waste  and  rubbish  shall  be  collected  and removed from the Site 

at least once each day. Fuels, oils and volatile or inflammable materials shall be stored away from the construction 

and equipment and materials storage areas. 
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16.2  All the Contractor’s supervisory personnel and select number of workers shall be trained for fire fighting. Enough of 

such trained personnel must be available at the Site during the entire period of the Contract. 
 
17.0  SECURITY 
 

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, semi-assembled  

and/or erected by him at Site. The Contractor shall make suitable security arrangements ensure the protection of all 

materials,  equipment  and works  from  theft,  fire, pilferage  and  any other damages and loss. 
 
18.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 
 

The pre-commissioning  trials and initial operations of the equipment erected by the Contractor shall be carried out in 

presence of contractor and is deemed considered as part of the work completion. If it is anticipated  that the above test 

may prolong for a long time, the Contractor’s workmen required for the above test shall always be present at Site during 

such tests and trials. 
 

19.0  MATERIALS HANDLING AND STORAGE 
 
19.1      All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, transported 

and stored in the storage spaces by the Contractor. 
 

19.2    Contractor  shall be responsible  for examining all the shipment and notify the Engineer immediately  of any damages, 

storage, discrepancy etc, for the purpose of Engineer’s  information  only. The Contractor shall submit to the Engineer 

every week a report detailing all the receipts during the week. However, the Contractor shall be solely responsible for 
any shortages or damages in transit, handling and / or in storage and erection of the equipment at Site. Any demurrage, 

wharf age and other such charges claimed by the transporters, railways etc, shall be to the account of the Contractor. 
 

19.3    The Contractor  shall maintain an accurate and exhaustive  record detailing out the list of all equipment materials 

received by him for the purpose of erection and keep such record open for the inspection of the Engineer in-charge. 
  

19.4     All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be properly 

protected to prevent damage either to the equipment or to the floor where they are stored. The equipment  from the 
store shall be moved to the actual location  at the appropriate  time so as to avoid damage of such equipment at 

Site. 
 

19.5      All electrical  panels,  control  gears,  motors  and such other devices  shall be properly  dried by heating before they 

are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be protected against 
moisture ingress and corrosion during storage and periodically inspected. 
 

19.6     All the electrical equipment such as motors, generators,  etc. shall be tested for insulation  resistance  at least once 

in three months from the date of receipt till the date of commissioning  and a record of such measured insulation 

values maintained by the Contractor. Such records shall be opened for inspection by the Engineer. 
 

19.7    The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and stored in a 

suitable manner to prevent damage or deterioration in quality by storage. 
 

19.8      All the materials  stored in the open or dusty location  must be covered with suitable weatherproof  and flame proof 

covering material wherever applicable. 
 

19.9      If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the Engineer 

will have the right to get it moved to the area earmarked for the Contractor at the Contractor’s cost. 
 

19.10    The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which  require  

indoor  storage.    Normally,  all  the  electrical  equipment  such  as  motors,  control  gears, generators, exciters and 
consumables like electrodes, lubricants etc. shall be stored in the closed storage space.  The Engineer, in addition, 

may direct the Contractor to move certain other materials, which in his opinion will require indoor storage, to indoor 

storage areas, which the Contractor  shall strictly comply with. 
 

20.0  CONSTRUCTION MANAGEMENT 
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20.1      The  field  activities  of  the  Contractors  working  at  Site  will  be  coordinated  by  the  Engineer  and  the Engineer’s 

decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors  and  the  

tradesmen  of  the  Owner  regarding  scheduling  and  coordination  of work.    Such decision  by  the  Engineer  shall  

not  be  a cause  for  extra  compensation  or  extension  of  time  for  the Contractor. 
 

20.2    The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by the Engineer. 
The Contractor shall attend such meetings and take notes of discussions during the meeting and the decision of the 

Engineer and shall strictly adhere to those decisions in performing his works.  In addition to the above weekly meeting, 

the Engineer may call for other meetings either with individual Contractors or with selected number of Contractors and in 

such a case the Contractors if called, will also attend such meetings. 
 

20.3  Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in accordance 

with the specified construction schedule.  If at any time, the Contractor is falling behind the schedule, he shall take 
necessary action to make good for such delays by increasing his work force or by working overtime or otherwise 

accelerate the progress of the work to comply with the schedule and shall communicate  such actions in writing to the 

Engineer, satisfying that his action will compensate for the delay.  The Contractor shall not be allowed any extra 

compensation for such action. 
 

20.4     The Engineer  shall, however,  not be responsible  for provision  of additional  Labor and/or materials  or supply  or  any  

other  services  to  the  Contractor  except  for  the  coordination  work  between  various Contractors if any at site. 

 

21.0  FIELD OFFICE RECORDS 
 

The  Contractor  shall  maintain  up  to  date  copies  of  all  drawings,  specifications  and  other  Contract Documents  

and  any  other  supplementary  data  complete  with  all  the  latest  revisions  thereto.    The Contractor shall also 
maintain in addition the continuous record of all changes to the above Contract Documents, drawings, specifications, and 

supplementary data, etc. effected at the field and on completion of his total assignment under the Contract shall 

incorporate all such changes on the drawings and other Engineering  data to indicate  as installed  conditions  of the 

equipment  furnished  and erected  under the Contract.  Such drawings and Engineering data shall be submitted to the 

Engineer in required number of copies. 
 
22.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE 
 
22.1     The Contractor shall bring to Site all equipment, components, parts, materials, including construction equipment,  tools 

and tackles for the purpose of the works under intimation  to the Engineer.   All such goods shall, from the time of 
their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any 

account be removed or taken away by the Contractor  without the written permission of the Engineer.  The Contractor 

shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto. 
 

22.2      The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to him by 

the Contractor, under, in respect of or by reasons of the Contract.   After giving a fifteen (15) day’s  notice in writing 

of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, in such manner as he 

shall think fit and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 
 

22.3      After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the 

materials such as construction  equipment, erection tools and tackles, scaffolding etc. with the written permission of 

the Engineer. 
 

23.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
 

23.1   The Contractor  shall be responsible  for any damage  resulting  from his operations.    He shall  also  be responsible 
for protection of all persons including members of public and employees of the Owner and the employees of other 

Contractors and Sub-Contractors and all public and private property. 
 

24  INSURANCE 
 
24.1      In  addition  to  the  conditions  covered  under  the  Clause  entitled  ‘Insurance’  in  General  Terms  and Conditions 

of Contract of this Volume-I, the following provisions will also apply to the portion of works to be done beyond the 
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Contractor’s own or his Sub-Contractor’s manufacturing Works. 
 
24.2  Workmen’s Compensation Insurance 
 

This  insurance   shall  protect   the  Contractor   against   all  claims   applicable   under  the  Workmen’s Compensation  
Act,  1948  (Government  of India).  This  policy  shall  also  cover  the  Contractor  against claims  for injury, disability,  
disease or death of his or his Sub-Contractor’s  employee,  which  for any reason are not covered under the 
Workmen’s  Compensation  Act.  
 

 
24.3  Comprehensive General Liability Insurance 
 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of 
members of public or damage to property of others, due to any act of omission on the part of the Contractor, his agents, 

his employees, his representatives and Sub-Contractors or from riots, strikes and civil commotion. 
 

  24.4     The  hazards  to  be  covered  will  pertain  to  all  the  works  and  areas  where  the  Contractor,  his  Sub- Contractors, 

his agents and his employees have to perform work pursuant to the Contract. 
 

 24.5      The above are only illustrative list of insurance covers normally required and it will be the responsibility of the Contractors 

to maintain all necessary insurance coverage to the extent both in time and amount to take care of all his liabilities either 

direct or indirect, in pursuance of the Contract. 
 

25.0  UNFAVOURABLE WORKING CONDITIONS 
 

The  Contractor   shall  confine  all his field operations to those works, which can be performed without subjecting  the  

equipment  and  materials  to  adverse  effects  during  inclement  weather  conditions,  like monsoon, storms etc. and 

during other unfavorable construction conditions. No field activities shall be performed  by the Contractor  under conditions, 

which might adversely affect the quality and efficiency thereof, unless special precautions or measures are taken by 

the Contractor in a proper and satisfactory manner in the performance of such Works and with the concurrence of the 

Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to perform 

the Works as per the schedule. 
 
26.0  PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may come across during 

the course of performance of his Works either during excavation or elsewhere, are properly protected and handed over 
to the Engineer.   Similarly the Contractor shall ensure that the bench marks, reference points, etc, which are marked 

either with the help of Engineer or by the Engineer shall not be disturbed  in any way during  the performance  of his 

Works.   If any work  is to be performed  which disturbs such reference the same shall be done only after these are 

transferred to other suitable locations under the direction of the Engineer.   The Contractor shall provide all necessary 
materials and assistance for such relocation of reference points etc. 
 

27.0  WORK & SAFETY  REGULATIONS 
 
27.1      The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment belonging to him or to 

or to others, working at the Site.  The Contractor shall also be responsible for provision of all safety notices and safety 

equipment required both by the relevant legislations and the Engineer, as he may deem necessary. 
 

27.4      All equipment used in construction and erection by Contractor shall meet Indian/International  Standards and where  

such  standards  do not exist,  the Contractor  shall  ensure  these  to be  absolutely  safe.   All equipment shall be 

strictly operated and maintained by the Contractor in accordance with manufacturer’s Operation Manual and safety 

instructions and as per Guidelines/rules of in this regard. 
 

27.5     Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in accordance with 

the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules  in force  from 

time  to time.   A register  of such examinations  and tests  shall be properly maintained by the Contractor and will 

be promptly produced as and when desired by the Engineer or by the person authorized by him. 
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27.6      The  Contractor  shall  provide  suitable  safety  equipment  of  prescribed  standard  to  all  employees  and workmen 
according to the need. 
 

27.8      The Contractor shall provide safe working conditions to all workmen and employees at the Site including safe means 
of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be erected under the control and supervision 

of an experienced and competent person.  For erection, good and standard quality of material only shall be used by 
the Contractor. 
 

27.9      The   Contractor    shall   not interfere  or disturb  electric  fuses,  wiring  and  other  electrical  equipment belonging  to  
the  Owner  or other  Contractors  under  any  circumstances,  whatsoever,  unless  expressly permitted in writing by  to 

handle such fuses, wiring or electrical equipment 
 

27.10  Before the Contractor connects  any electrical  appliances  to any plug or socket belonging  to the other Contractor 
or Owner, he shall: 
 
a.  Satisfy the Engineer that the appliance is in good working condition; 
b.  Inform the Engineer of the maximum current rating, voltage and phases of the appliances; 
 

c.  Obtain permission  of  the  Engineer  detailing  the  sockets  to  which  the  appliances  may  be connected. 
 

27.11  The Engineer will not grant permission to connect until he is satisfied that; 
 
a. The appliance is in good condition and is fitted with suitable plug; 
 
b. The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an earthed metal 

sheath surrounding the cores. 
 

27.12    No electric cable in use by the Contractor/Owner  will be disturbed without prior permission. No weight of any 

description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 
 

27.13    No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer 

and a permit to work shall be issued by the Engineer before any repair work is carried out by the Contractor. While 

working on electric lines/equipment,  whether live or dead, suitable type and sufficient quantity of tools will have to he 

provided by the Contractor to electricians/workmen/officers. 
 

27.14 In case any accident occurs during the construction/ erection or other associated activities undertaken by the Contractor  
thereby  causing  any  minor  or  major  or fatal  injury  to  his  employees  due  to any  reason, whatsoever, it shall be 

the responsibility of the Contractor to promptly inform the same to the Engineer in prescribed form and also to all the 

authorities envisaged under the applicable laws. 
 

27.15 The Engineer shall have the right at his sole discretion  to stop the work, if in his opinion the work is being carried 

out in such a way that it may cause accidents and endanger the safety of the persons and/or property, and/or equipment. 

In such cases, the Contractor shall be informed in writing about the nature of hazards  and  possible  injury/accident   

and  he  shall  comply  to  remove  shortcomings   promptly.  The Contractor after stopping the specific work can, if 

felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work 

and decision of the Engineer in this respect shall be conclusive and binding on the Contractor. 
 

27.16    The Contractor  shall not be entitled for any damages/compensation  for stoppage of work due to safety reasons as 

provided in Para 31.18 above and the period of such stoppage of work will not be taken as an extension  of time for 
completion  of work and will not be the ground for waiver of levy of liquidated damages. 

 
27.17  It is mandatory for the Contractor to observe during the execution of the works, requirements of Safety 
                Rules which would generally include but not limited to following 
 

a)   Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to enable him to 

conduct his work in a safe manner. 

b)  No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards 

incident thereto, both to himself and his fellow employees. 
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c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone areas and 
adequate firefighting equipment shall be provided at crucial location. 
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured. 
 

j)  Requirements  of ventilation  in underwater  working to licensed and experienced divers, use of gum boots for working 

in slushy or in inundated conditions are essential requirements to be fulfilled. 
 

27.18    The Contractor  shall follow  and comply with all Safety Rules, relevant  provisions  of applicable  laws pertaining to 

the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, 

protest or contest or reservations. In case of any discrepancy between statutory requirement  and Safety Rules referred  

above,  the latter shall be binding on the Contractor  unless the statutory provisions are more stringent. 
 
a. Fatal injury or accident Rs. 1, 00,000/-    : These are applicable for death Causing death  per person 

b. Major injuries or accident causing Rs. 20,000/-    :  injury to any person,  

whosoever.25% or more permanent disablement per person To Workmen or employees  
 
Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. The compensation  

mentioned  above  shall  be  in  addition  to  the  compensation  payable  to  the workmen/employees under the relevant 

provisions of the Workmen’s Compensation Act and rules framed there under or any other applicable laws as applicable 

from time to time. In case the Owner is made to pay such compensation then the Contractor is liable to reimburse the 

Owner such amount in addition to the compensation indicated above. 
 
28.0  CODE REQUIREMENTS 

The erection requirements and procedures to be followed during the installation of the equipment shall be in accordance 

with the relevant Codes and accepted good engineering practice, the Engineer’s drawings and other applicable Indian 

recognized codes and laws and regulation of the Government of India. 
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                                       PART-I  SCC 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular to the Contract. The provisions 

herein are to be read and understood in conjunction with the relevant provisions elsewhere in the Instructions to Bidders 

(ITB), the General Conditions of Contract (GCC) and Erection Conditions  of Contract (ECC). The intent of provisions  
herein are specific to this contract and are, in general, supplementary  to related provisions under ITB,GCC and ECC. 

However, in certain provisions which are contrary to those in ITB, GCC and ECC, the provisions in these Special Conditions 

of Contract will prevail. 
 
2.0 Tender Fee: 
 

• Payment of tender Fess can be accepted by RTGS/NEFT. 

3.0 Earnest Money Deposit (EMD): 
 

• Payment of EMD can be accepted by RTGS/NEFT. 

         Bank Detail 
            

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA 

2 Name of Branch HIMATNAGAR 

3 Branch Code 8407 

4 MICR Code 383012006 

5 IFSC Code BARB0VJHIMM (5th Digit in IFSC code Is 

ZERO) 

6 Name of Account THE SUPERITENDING ENGINEER, 

GUJARAT ENERGY TRANSMISSION 

CORPORATION LTD 

7 Account No. 84070200001468 

  
 
4.0   Declaration by bidder: 
 
       The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make the Bid invalid. 
 
5.0  Technical Qualifying Criteria: 
 
 As per Qualification requirement clause No.- 2 
 
6.0   Financial  Qualifying Criteria: 
  
 As per Qualification requirement clause No.- 2 
  
7.0  Price Inclusions (including Taxes & Duties): 
 
7.1        The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, –unloading & stacking at  site  of  

equipment  materials  received  from  construction   store  H I M AT N AG AR    after  observing  all  store formalities of 

GETCO . 
 
7.2  No extra payment toward any type of templates and erection tools /materials will be made. 
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7.3     Goods and Service Tax (GST) : 

i.  Contractor has to submit the GST Registration certificate 

ii. Contractor has to submit invoice/Challan as documentary proof  with each RA bill  & Final Bill and in which it 
shall be specifically mention the nature of service &code SAC code under which the amount of service tax GST 
payable by contractor and payable by GETCO (if any))without fail. 

iii. GETCO will  withheld the  GST  amount  of  contractor and it shall be reimbursed on  production of 

documents evidences of payment made by contractor 

 

iv. The Contractor  has to submit invoice to GETCO indicating following. 

• Name, address and GST registration no. of the service provider  

• Name and address of person receiving the service 

i.e. GETCO  

• Description and value of taxable service provided 

• The total GST payable thereon with bifurcation of GST payable by service provider 
and service receiver. 

• Rate and amount of taxes i.e. CGST/ SGST/ IGST/UGST 

• Place of supply along with the name of State, in case of a supply in the course of inter-

State trade or commerce i.e. Out of Gujarat Supply 
• Applicable SAC Code 

Contractor  has to   also supply t a x  invoice  as described u n d e r   G S T  r u l e s  a n d  R e g u l a t i o n  indicating 

GSTIN  

v. Contractor has to provide Tax invoice in a standard format as per CGST act, CGST rules 2017 and GST 
invoicing rules containing all details as provided in Act and rules. Contractor / Supplier has to mention GST 
no. of GETCO i.e. 24AABCG4029R2ZC in the invoice invariably & failure of which payment will not be 
made. 

 

 
Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and 
any deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning 
of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST charged from the 
company; such refund shall have to be passed on to the company, along with interest if any. Such refund along with 
interest needs to be passed on suo-moto by the supplier / contractor. 

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 15% per annum if 
GST charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate particulars on 
GSTIN portal by the Supplier / Contractor within the stipulated time limit.  

In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of statutory variation 
clause shall apply. 

 

 INPUT TAX CREDIT BENEFIT 

In the event of any statutory increase in the rate of  Input Tax Credit and / or due to inclusion of any other additional item 
of their inputs / input services under the ambit of the  Input Tax Credit provisions under the GST Act, subsequent to the 
date of submission of the offer, the same should be passed on to COMPANY and you should inform such changes to 
COMPANY from time to time. 

 
7.4  Statutory Variations: 

Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the event 
of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place 
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within the original contractual delivery date will be to COMPANY’s account subject to the claim being supported 
by documentary evidence. However, if any decrease takes place after the contractual delivery date, the advantage 
will have to be passed on to COMPANY. 

Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition 
Scheme under GST. 

 
7.5 Income Tax 

 
Income tax at source at the prevailing rate will be deducted from bills in accordance with the provision of Income-

Tax Laws and to that effect a certificate will be issued to the contractor. 
 

 
7.6  Welfare cess  
 
 

1)        As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, erection, 

testing & commissioning of substation, transmission lines, EPC/Turnkey projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of the factory inspector 

is authorized at present as a registering authority. 

3)          GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of 
payment. 

4)          The contacts for which supply or part supply of material are in the scope of GETCO, then contractors  shall  deposit  

welfare  cess  on  estimated  cost  of  supplied  items  to GETCO contractor on progressive basis of utilization. As this 

part of welfare cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter 
along with documentary evidence of payment. For calculation of welfare cess on supply part,  valuation  as per MR 

shall  be taken  and informed  to the contractor  for payment. This will be over and above the A/T value. 

 
     The modality of payment/ reimbursement of welfare cess will be as under. 

• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary 
evidence to the concern office. 

• Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of registration. Only 
thereafter, the bill will be processed for payment. 

• Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary evidence of payment 
of welfare cess of previous R.A.Bill. 

• Before release of payment of final bill, the contractor has to submit documentary evidence of payment of welfare cess 
of previous R.A.Bill as well as of this final bill. 

• If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has to submit documentary 
evidence of registration under Welfare Cess Act and evidence of payment of welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence of payment by 
observing due formalities 

 
8.0  SECURITY DEPOSIT 
 
8.1          The successful bidder has pay security deposit before commencement order & Submit LOA letter within 15 Days of from 
receipt of LOI. 
 
8.2        The successful bidder will be required to pay an amount equivalent to 5 % of the value of the order as a Security 

Deposit for satisfactory execution of the contract. Such Security Deposit will be payable either in   DD/BANK 

GUARANTEES/RTGS/NEFT payable  at   HIMATNAGAR  / Bank guarantees  from Scheduled  / Nationalized/Cooperative   Banks 

will be acceptable 

8.4 No interest will be allowed on amount of Security deposit. 
 

8.5      The Security Deposit- total shall be kept deposited up to completion of work finalization of final bill. The same shall be 

return on receipt of N.O.C. by the concerned EE (TR/Const.) 
 

8.5       This security deposit is for the performance of contract and the same is liable to be forfeited by the in event of non-

fulfillment of the term and conditions of this contract by the contractor. 
 

8.6  Corporate Guarantees are not admissible. 
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8.7  The  ‘Signing  of  Contract  ‘and  ‘Contract  Agreements’   will  be  done  as  per Prevalent   Terms a n d  Conditions. 
 
8.8       Contractor shall paid SD within stipulate time if SD is not paid by contractor than EMD   Will be forfeited. 
 
9. Guarantees issued by following banks will be accepted as SD/EMD on permanent basis: 

 

i. All Nationalized Banks.   

 

           (B) Guarantees issued by following Banks will be accepted as SD /EMD for the period up to March, 2027 Or the 

issuance of new Government Resolution on the same subject whichever is earlier. The validity cut – off date in GR is 

with respect to date of issue of Bank Guarantee is irrespective of date of termination of Bank Guarantee. 

No. Bank Name No. Bank Name 

1 A U Small Finance Bank 22 South Indian Bank 

2 Axis Bank 23 Standard Charted Bank 

3 Bandhan Bank 24 Tamilnadu Mercantile Bank 

4 Barclays Bank 25 Utkarsh Small Finance Bank 

5 City Union Bank 26 Yes Bank 

6 CSB Bank 27 Ahmedabad Mercantile Bank 

7 DBS Bank India Limited 28 Nutan Nagrik Sahakari Bank Limited 

8 DCB Bank 29 Nutan Nagrik Sahakari Bank Limited 

9 Equitas Small Finance Bank 30 Rajkot Nagrik Sahkari Bank Limited 

10 ESAF Small Finance Bank 31 Saraswat Co-operative Bank Ltd 

11 Federal bank 32 SBPP  Co-operative Bank Ltd 

12 HDFC Bank 33 SVC Co-operative Bank Ltd 

13 HSBC Bank 34 The Cosmo Co-operative Bank Ltd  

14 ICICI Bank 35 The Gujarat State Co-operative Bank 

15 IDBI Bank 36 The Mehsana Urban Co-operative Bank Limited 

16 ICICI Bank 37 The Surat District Co-operative Bank 

17 IDFC First  Bank 38 The Kalupur  Co-operative Bank 

18 Jammu and Kashmir Bank 39 The Panchmahal District Co-operative Bank 

19 Karnataka Bank 40 The Baroda District Co-operative Bank 

20 Karur Vysya Bank 41 The Baroda Gujarat Gramin Bank 

21 Kotak Mahindra Bank 42 The Saurashtra  Gramin Bank 
 
9.0  GUARANTEE PERIOD: 
 
Total work executed shall be covered under guarantee period against any defect in poor workmanship etc. for a period of one 

year from the date of commissioning of substation/BAY/Line 
 
9.0A  BAR CHARTS 

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting and completion dates of 

each activity. This is mandatory condition the tenders without which shall be liable to be rejected. 

 

10.0  PENALTY FOR DELAY: 
 
10.1      The tenderer should note that the completion time allowed for carrying out the work should be strictly observed. Any 

delay that may take place in supply and erection beyond Contractual cutoff date stated as per stipulated delivery 

period shall be subject to the penalty at the rate of ½ % per week or part thereo f  on delayed portion of the work 

subject to ceiling of 10% of total contract value  will be impose. 
 

10.2     The penalty will be deducted from bills payable either against this contract or from any Bank Guarantee or any other 

amount payable under any other contract with the GETCO 
 
11.0       COMPLETION PERIOD 
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11.1       Overall Completion period for this Contract will be  90 Days.  
 

11.2  Instruction for mobilization or stoppage period will be as per required as per ARC condition during this period of the 
Contract. 
 

11.3     The completion date will be deemed to be the date on which all works on the Contract are demonstrated to be complete 
to the satisfaction of the /Engineer and is complete in all respects as per the terms and conditions of this Contract. 
 

12.0  Presentation of Bills 
 
12.1     RA bills for a l l o t t e d  s u b - o r d e r  and work executed including cost of material consumed is to be prepared in 

triplicate and submitted to Site Engineers in-charge of the work, for necessary payment. These bills shall be serially 

numbered with suffix SE-I. 
 

12.2    Balance 10% payment shall be released only after finalization of material account and passing of final bill. The 

contractor has to submit the final bill along with the material consumption statement and other required data of the 

work carried out within 3 months from the date of completion of work. These bills shall be serially numbered with 

suffix SE-I. 
 
12.3  All the bills in accordance with the above clauses must be submitted with the following information: 
 

a)   Item wise work done during billing period.  

b)   Item wise cumulative work done. 

c)   Account for material consumed and balance stock. 
 
12.4  For non-submission or part submission of above information, an additional 5% amount of the Respective RA bill   
             shall be  withheld and shall only be released at the time of final bill. 
 
13.0  Terms of Payment 
 

The payment for work done shall be made as under only after execution of the contract documents/furnishing of Security 
Deposit and on execution of substation erection work in scope of work order. 

 
13.2  For erection works. 
 

(i)     90% payment of amount claimed covering various activity such as structure, equipment erection, earthing installation, 

control wiring, battery charging e t c .  works against R.A. bills duly certified by EIC within 60 days from the date of 

R.A. bill. 
 

(ii)   Balance 10% of erection value shall be paid against completion of work only after Settlement of material 
account statement of items used, erected and successful Commissioning of transmission line the same 
amount will be release in final bill only and Payment will be made only after passing of final bill. 

 

14.0                          TAKING DELIVERY AND INSURANCE: 
 
14.1    The contractor has to take delivery from any store of S/S equipment and materials and keep in safe custody and 

transport to the respective sites and will be fully responsible for any damage to or loss of all materials at any stage 

during transportation or erection or taking over of the S/S by GETCO. 
 

14.2    The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost. 
 

14.3   The Contractor shall have total responsibility for the entire materials stored, loose, semi assembled and/or erected by 

him at site in his custody.   The Contractor shall make suitable security    arrangements at his own cost to ensure the 

protection of all materials, equipment and works from theft, fire pilferage and any other damages and loss. It shall be 

the responsibility of the contractor to arrange for security till the works are finally taken over by the GETCO. 
 

14.4      STORAGE-CUM-ERECTION INSURANCE: - 

              The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 100% cost of sub-station 
/ line materials, which are required to complete the sub-station / line. Bidder shall have to take the comprehensive Marine 
Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, 
erection and commissioning up to the time of taking over of the sub-station / line by GETCO. However, if the work is not 
completed within the stipulated time limit as mentioned into work order, the MCE shall be extended by the contractor up to 
the work completion and taking over of the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be 
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borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by 
GETCO to the contractor on production of proof for extension of MCE if the delay is attributed on the part of GETCO. 

              The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to 
maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the contractor 
shall be furnished / submitted to engineer-in-charge of GETCO. 

              GETCO has to indicate approximate amount of the material required for erection to complete the scope of work is to be 
mentioned in tender document. 

              No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting 
of materials from store to final handing over to GETCO. Further, in absence of the above insurance policy, R.A.bill payment 
will be withheld. Value of Insurance is Rs:3.00 Crore. 

 

14.5    In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, pursue and settle  all 

the claims  with  the  Insurance  Company  for all items,  materials  and the   shall be kept informed about it. Contractor 

shall replace the lost / damaged materials / items promptly irrespective of the settlement of the claims by underwriter 

and ensure that the work progress is as per agreed schedule. The loss, if any, such replacement will have to be 

borne by the Contractor  and will not entertain  any claim / representation  in this regard. However it will be contractor’s 

responsibility  to insure the entire project till the S/S is taken over by the GETCO. 

 
 
15.0        LABOR LAWS: 
 
15.0.1   Persons  below  the  age of 18 years  shall  not be employed  for the work.  No  female  worker  shall  be employed in 

the night shift between 07.00 p.m. and 06.00 a.m. next day. 
 

15.0.2   Contractor shall maintain a valid labor license under the contract Labor (Regulation and abolition) Act for employing  

necessary manpower  required  by him. In the absence of such license, the contract shall be liable to be terminated 

without assigning any reason thereof. 
 

 

15.0.3   The Contractor shall at his own expenses comply with all labor laws and keep the indemnified in respect thereof. Some 

of the major liabilities under various labor and industrial laws which the Contractor shall comply as under: 
 

i)         Payment  of contribution  by way of Employer’s  Contribution  towards  provident  Fund,  Family Pension  Scheme,  
Deposit  Linked  Insurance  Scheme,  Administrative  charges,  etc. at the rates made applicable from time to 

time by the Government of Gujarat / Government of India or other Statutory Authority. 
 

ii)      Payment of deposit in respect of each contract labor at the rate of Rs. 30/- or later prevailing rate with the Office 

of Commissioner of Labor as per the Contract Labor (Regulation and Abolition) Act. 
 

iii)       License fee as prescribed  under the Contract Labor (Regulation  and Abolition)  Act and Rules framed there 

under depending upon the number of workmen. 
 

iv)       Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for every 20 days 
of working. 
 

v)  Identity cards as prescribed under the Factories Act with photo affixed thereto, for  identification. 

vi)       Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial Dispute Act. Any 

payment to the Contractor’s  employee arising out of any claim of disputes under the Industrial Disputes Act 

1947 or any other Labor Laws. 
 
vii)       Payment of compensation in case of accidental injury. 
 
viii)      Provision of crèche if the female laborers employed are more than 30. 
 
ix)        Maternity Leave as per the provisions of the Maternity Benefit Act. 
 
The above are some of the major liabilities  of the Contractor  in addition to other liabilities  prescribed under  the  

various  Labor  laws,  in  force  from  time  to  time,  from  Statutory  Authorities  like  State Government/ Government 
o India, which the Contractor shall have to comply with. 

 
15.1  PROVIDENT FUND AND FAMILY PENSION SCHEME: 
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The Contractor shall submit along with his bills (month wise) a statement regarding deduction against employees  

Provident  Fund  and  Family  Pension  Scheme  in  respect  of  each  concerned  employee. Provident Fund and 

Family pension Scheme at the rate of 18% (or at the rate made applicable by the Government from time to time of the 

wages. The Contractor’s contribution and his workers contribution towards Provident Fund and Family Pension Scheme 

shall be deposited by the Contractor with Regional Provident Fund Commissioner, Ahmedabad. 
 
15.2  DEPOSIT LINKED INSURANCE SCHEME 
 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of the Provident 

Fund, as the contribution to the Deposit Linked Insurance Scheme with Regional Provident Fund Commissioner, 

Ahmedabad. 
 
15.3  ADMINISTRATIVE CHARGES: 
 

Administrative cha rges  for maintaining Provident Fund Account shall be deposited by the Contractor with Regional 

Provident Fund Commissioner, Ahmedabad at the rates applicable. 
 
15.4  PAID LEAVE FACILITY: 
 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall be provided by 

the Contractor to his workers. He shall maintain Leave Records, Leave Cards, for individual laborer, which shall be duly 

verified, approved and certified by the authorized Officer of the GETCO. 
 
15.5  WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 
 

The contractor shall cover all his employees under workmen’s compensation fund and under the liability insurance.  The 

purchaser shall not be responsible  for any payments of compensation  to the workers/supervisor of the contractor for 

fatal or non-fatal accidents during the pendency of the contract. 
 

15.6     The contractor shall employ adequate number of experienced skilled at site for daily supervision and for maintenance  
of  various  registers  and  records  required  under  the  law  and  contract.  No payment  for supervision shall be 

admissible 
 

15.7  CONTRCTOR TO INDEMNIFY THE GETCO: 
 
The Contractor  shall Indemnify  the GETCO  and every member officer and employees  of the GETCO also,  Engineer-

in-Charge   and  his  staff  against  all  actions,  proceedings,  claims,  demands,  costs  and expenses whatsoever, arising 

out of or in connection with the matters referred herein above elsewhere and against all actions, proceedings,  claims, 

demands,  costs and expenses  which may be made against the GETCO or Government for or in respect of performance 
of his obligation under the contract documents. The GETCO shall not be liable for intervention of authority Government 

for or in respect of performance of his obligation under the contract documents. The GETCO shall not be liable for or 

in respect of or in consequence  of  any  accident  or  injury  to  any  workman  or  other  person  in  the  employment  of  

the Contractor or his Sub-Contractor  and the contractor shall indemnify and keep indemnified  the GETCO against all 

claims, demands, proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto. 
 

15.8  WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
 
Insurance shall be affected for all the Contractor’s employee engages in the performance of this contract. If any of the 

work is sublet, the Contractor shall  required  the Sub-Contractor  to provide  workmen’s 

employer’s  liability  insurance  for the  latter’s  employees,  such  employees  shall  be covered  under  the 
Contractor’s Insurance. 
 

15.9  WAGES TO BE PAID & TIME OF PAYMENT ETC.  BY THE CONTRACTOR 
 

a)   The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed under the minimum wages 
act. The wages of every Contract Labor employed by him under this contract shall also be paid by him before the expiry 

of 7th day of the last day of the month in respect of the wages are payable (i.e. wages of a month have to be paid by 
him in the first week of the next 

month). Any default will result in cancellation of contract forthwith or else the contractor shall be punishable to the 

extent of Rs. 100/- per each day or as per the prevailing rules of Labor laws. 
 

b)   The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case of Labor trouble etc. the 

Contractor can be contacted. The Contractor shall arrange to have his office outside the factory work premises and the 

Contractor shall arrange to have his office outside the factory work premises  and  the Contractor  shall  keep  himself  

present  throughout  the working hours. 
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15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

 
I)    The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 

 
ii)   If the contractor does not possess  separate  P.F. code number  of RPFC, his tender will not be considered for 

acceptance. 
 

iii)  The  contractor  should  mention  separate  P.F.  code  number  allotted  by PPFC,  along  with  the tender. 
 

   15.11   Termination of Contract: 
 
In case of contractor fails to deliver the stocks or any consignment thereof    within contractual period of delivery or in 

case the stores are found not in accordance with prescribed specification and/or the approved sample, the  shall exercise 
its discretionary power either: 

 
15.11.1  To recover, from the contractor as agreed, by way of penalty clause above, or 

 

  15.11.2        To purchase from elsewhere after giving due notice to the contractor on account and at the risk of the contractor for 

such stores not so delivered or other similar description without canceling the contract in respect of the consignment not 

yet due for delivery or 
 
15.12  To cancel the contract. 
 

In the event of the risk purchase of stores of similar description, the opinion of the GETCO shall be final. In the event 

of action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss which GETCO may 

sustain on that account, but the contractor shall not be entitled to have any saving on such purchases made against 

default. 
 
The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the contractor and the 

GETCO shall not be required to give any reason in writing or otherwise at any time for rejection of the stores. 

 

15.12.1 MATCHING OF END COST: 
 

In case the GETCO decides to award contract on matching end-cost basis, the bidder has to reduce all the quoted rates 
proportionately.   The reduction  on overall basis will not be accepted (i.e. all unit rates  of  erection  schedule  shall  be  

reduced  proportionately   by  difference  in  percentage).  The confirmation for matching end cost shall be given within 7 
(seven) days from the letter form. 

            16.0    VENDOR REGISTRATION: REGISTRATION AS A CONTRACTOR: 

Registration with HIMATNAGAR or any other GETCO office is pre requisite for participating in tender. It is required 

to furnish documents of registration along with offer in Technical bid and the details at appropriate place in confirmation of 

details of bidder shall be given by the contractor 
 

Sub. :  As above Mention  
In connection with above subject, I / we confirm the following: 
 

a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender 
Terms and Conditions. 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if 

awarded. 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / we also agree 

that additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any 

reason thereof. 

Signature of Authorized representative of Company / Agency 
 
NAME:    

STATUS:    
 

Name of BIDDER 
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17.00   Use Of “Call Before u Dig” Application : 
a. To issue suitable direction to the companies under GUVNL to mandate all excavators/digging agencies by adding 

the following clauses in all the work orders /Tenders being issued by conceded Authorities.  

 

i. To do any type of digging only after prior intimation through “Call Before u Dig” Application and as per its term 

and conditions. 

ii.  To use the App before commencing any type of digging anywhere in the state. 
 

b.  and to ensure that CBuD ” Application is mandatorily used by all the Nodal officers and Excavators working for 

respective companies. 

18.Clause for VMS 

Implementation of Vendor Management System (VMS) for submission of Invoice by 
Vendor/Suppliers/Contractors (For Supply and Works Bills) 

To streamline and enhance the effectiveness of the invoice submission process by Vendor/Suppliers/Contractors, GETCO 
has successfully implemented VMS for Material and Supply bills. Vendor/Suppliers/Contractors has to get itself registered 
on https://vms.guvnl.com/ . It’s one login credential for all GUVNL group companies for uploading of invoices.  

Relevant SOPs for Vendor Registration and Invoice submission is given on https://vms.guvnl.com/ .  

Key Features of the Vendor Management Portal: 

1. Vendor Registration: Supplier/ Contractor login / password will be provided on request by respective company, 

one login credential for all GUVNL group companies for uploading of invoices. 

2. User-Friendly Interface: The portal boasts an intuitive, user-friendly interface, ensuring easy navigation and 

efficient submission of invoices by Suppliers/ contractors. 

3. Secure Access: We prioritize the confidentiality and integrity of data exchanged during the invoice submission 

process. The portal provides secure access for Suppliers/ contractors, safeguarding sensitive information. 

4. Dashboard: The dashboard shall show the details of Total Invoices uploaded, Invoices under Process, Invoice 

not processed due to want of documents, payment released etc. so that the Supplier/ contractor can view the 

status of their uploaded invoices. It also shows the status of latest uploaded invoices. 

5. Uploading Invoices: The system facilitates the Supplier/ contractor to upload the Invoice of any of the GUVNL 

group company including GETCO along with relevant documents like Tax Invoice, Commercial Invoice, Proper 

Dispatch Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for supply bills and Tax Invoice, 

PF documents, GST Challans, Welfare cess challans, Insurance copies etc. in one file as per the AT / PO/ Work 

Order Terms and Conditions.  

Once invoice is submitted, auto acknowledge email will be sent to supplier/ contractor along with the details and 

name of file uploaded, from no-reply-vms@gebmail.com. 

6. Needs Attention: In case there is a shortfall of documents for processing of Invoice by GETCO, the respective 

division shall update the status of “Needs Attention” for the uploaded Invoice. Submitted Invoice detail can be 
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changed by Supplier/ Contractor, Location details and requested document can be re-uploaded by Supplier/ 

contractor. 

7. Invoice Reject / Accept: Submitted Invoice along document is completely accepted or completely rejected, 

supplier/ contractor cannot modify the details. 

8. Payment Under Process: This status shows that the Payment voucher verification and accounting process 

started by the GETCO. 

9. Payment Done: Once the Billing process is completed and payment is released, the status of the uploaded 

invoice will be changed to Payment done. Further, once payment is released, email will be sent from IFAS from 

email id no-reply-ifas@gebmail.com to supplier’s /contractors ’s registered email id with respective companies. 

10. Payment Advice / Reports: Invoice wise details of Invoice amount, deductions, Net Payment amount etc. 

will be available. Supplier / Contractor can login in to the system any time and can track and view the status of 

the invoice with Payment details. 

11. eMail Us: VMS related suggestion and difficulty can be mailed back to us. 

We encourage you to adopt the newly developed system immediately, to avail the benefits of enhanced efficiency and 

transparency in our Bill processing and payment processes. 

We look forward to your cooperation in this endeavour and anticipate a smoother and more streamlined invoicing process. 

19 .Clause for Updating of MSME Details 

As per Circular 06/2024-25 dated 17.08.2024, all contractors / vendors / suppliers / service providers are required to 
update their MSME details on the GETCO website at http://getco.co.in/msme/.  

New contractors / vendors / suppliers / service providers must first register at https://getco.co.in/gst/.  

PART – II (Erection Work) 
3.1.0  SCOPE  : 

 
3.1.1  The scope  for  erection works covered  under  this  section consist of : 

 
i)  Taking delivery of equipment’s  and  other  material  from  the  GETCO’s  stores, checking them, transporting to site's 
stores and keeping in safe custody by contractor. 
ii)   To take suitable storage-cum-erection  insurance of equipment’s/materials  issued by the GETCO. 

iii)  Distribution of all materials to erection site at 66 KV above mention Sub Station. 
iv) Structure/Equipment  erection  including  fixing  of  attachments,  accessories  and tack-welding of structures., 
v)  Stringing of ACSR/AAAC Panther/Zebra conductor bus with fixing of insulators, Hardware, dampers, spacers etc. 
vi)Workmanship guarantee of all the activities carried out from (i) to (v). 

 
3.1.2    The successful Contractor shall carry out all addition/alteration required to complete the substation for commissioning. 

 

3.1.3  The GETCO will supply equipment’s, structure materials, bolts-nuts, structure accessories / attachments,             
insulators,  insulator-hard  wares,  conductor,  accessories,  ground  wire, ground wire accessories, GI Earthing  strip, 
Control cable etc. required for erection of equipments and other associated works. 

 
3.1.4  All works shall be carried out in accordance with the revised and latest Provisions under Indian Electricity Act                and 

Rules made hereunder. 
 

3.1.5         The contractor at  his  own  cost  shall  arrange  all  the  erection  tools  required  during execution of work. The 
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Contractor solely is responsible for any damage and / or loss of his erection tools. 

3.1.6    The  Contractor  shall  be  fully  responsible  for  completing  all  the  above  works  till  the complete substation is taken 

over by the GETCO, and thereafter up till guarantee period. 

3.1.7    The methods of erection are not dealt with in detail but are left to the Contractor who shall exercise his own judgment 

with regards to actual handling of equipments & materials and in deciding upon the best methods to be adopted for all 

the erection activities. 

3.1.8    The successful bidder shall carryout all the erection works in accordance with structural drawings, and other erection 

drawings etc. provided by the GETCO. 

 

3.2.0  LAYOUT  OF SUB STATION 
 

3..2.1   The proposed layout of the substation is available with concerned field office. The bidders are presumed to have 

acquainted themselves with the site before submitting their offer. 

3.2.2    The successful bidder has to collect from concerned field office the detailed layout drawing along with the following 

drawings for the substation duly approved by the GETCO immediately on receipt of the Order. He shall also arrange visit 

of proposed site jointly with GETCO’s representative for important marks coming across the scope of works under the 

contract. Structural drawings of 66 KV Structures listed at Schedule –B 3.3.0  

    3.3      TECHNICAL INSTRUCTIONS TO THE BIDDER 
 

3.3.1.   The works shall be carried out strictly as per the erection manuals and shall fully comply with the relevant Indian     

        Standard. The IE rules and Acts in force from time to time shall also be applicable during pendency of the contract. 

3.4.0  ERECTION AND COMMISSIONING TOOLS  & TACKLES. 

 

3.4.1         The contractor shall provide all tools/tackles jigs and fixtures winches, alignment tools, welding sets, breaker 
handling devices all consumable items and construction equipment as required to install the equipment’s and 
to complete the work in all respects and shall necessarily include (but not limited to ) bolts, nuts, rivets, welding 
rods, shims, wedges, packing   sheets,  packing   compounds,   oil  installation   and  protection   of  individual 
equipment in storage and during erection. 

3.4.2         This shall also cover proper alignment,  tack welding  tagging,  laying marking  of and connection of cables, 
fabrication supply and installation of all support structures for installation of various electrical equipment and cables 

3.4.3         Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) shall also be arranged by the 
contractor. 

3.4.4.  Erection of various equipment shall be done strictly as per manufacturer's instructions 

 
3.4.6         All additional iron framework erected to put the equipment in operational condition shall be provided with two coats 

of primer and two topcoats of finish paint. 
3.4.7         Special care shall be taken to make the enclosed equipment protected against entry of rates, lizard, and 

creeping reptiles, which may create electrical short circuits. 

 
3.5.0.  COMPLETION OF ERECTION (GENERAL) 

 
3.5.1.  Equipment shall be considered to have been completely erected when the following activities have been 

completed. 

3.5.2  Moving of all equipments to the respective foundations 
 
3.5.3.  Fixing of anchor bolts or tack welding as required. 
 
3.5.4  Leveling and alignment of equipment.  
3.5.5            Assembling  of all accessories  such as relays,  CTs,  PTs, meters  instruments  etc. as described in the job  
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                   specifications. 

3.5.6.  Drying of equipment as required and testing of oil for dielectric strength. 

 
3.5.7  Filtration and filling of oil as required. 
 
3.5.8.  Cable laying, termination with continuity checks. 
 
3.5.9.  Applying of finishing coat of pain wherever required. 

 
3.5.10.  Mounting of lighting fixtures & connections. 

 
3.511.  Testing of all system with operation of all protection system. 
3.60  ERECTION OF SWITCHYARD STRUCTURES. 
 

3.6.1.           Erection o f  s w i t c h y a r d  s t r u c t u r e   shall  mean  erection  of  gantry  column,  beams, equipment   
support   structure   and   lighting   mast,   VHF   masts,   watch   and   ward observation posts if any. 

3.6.2            The foundation work of switchyard structure is not in the scope of this tender. The foundation with 
concreted anchor bolts shall be made available by   well in time to enable the contractor of this work to 
get a clear working front. 

3.6.3.           The switchyard structure shall be made available to the contractor in the knocked down condition either at site 
or from any other store. Small parts like cleat, plate fasteners step bolts and other accessories (if any) shall 
also be supplied as above separately 

3.6.4.           Before   commencement   of   the   erection   work,   the   contractor   shall   check   cast foundations and 
anchor bolts for their individual and mutual distances and also for the correctness of concreted bolts in 
terms of number and verticality. In case of any disagreement  with  the  lay out  drawing,  the  matter  may  
be referred  to Engineer  in charge  for  remedial  measures  who  in  turn  will  arrange  such  remedial  
measures. However, the contractor shall also render necessary assistance in the matter. 

3.6.5.           The erection of structure shall be done strictly as per the approved set of structural drawings  to  be  
given  .  The  erected  column  for  bringing  the  structure  in alignment or bringing the structure in plumb 
shall be allowed. 

3.6.6.           The  erection  of column/beams  shall  be done in phased  manner  on already  erected column. The 
elevation faces of the beam should be first fastened to the column one by one  and thereafter  plan bracings  
should  provide  one  by one to complete  the beam geocentric  Pre-stressing of beam member for 
alignment should be avoided. In case of difficulty  in  fabricated  material  or  otherwise,  the  Engineer  in  
charge  should  be contacted for remedial measures who in turn will take necessary action. However the 
contractor   shall also render necessary assistance in this work to Engineer in charge for speedy completion 
of work. The load point’s rings bracing shall also be provided as per drawings. 

3.6.7.           The  Cross-connected  beams  should  be  perfectly  at  right  angle  and  matching  with respective faces of 
the column. No column or beam shall be erected with missing members. 

3.6.8.     The method of erection is not being dealt with in detail here. However, while making the rigging arrangement, 
it should be ensured that no column beam or part thereof is damaged due to misjudgment. All the members, 
plates, cleats, bolts, buts and other accessories should be fitted to the column, beam support structure as per 
the approved drawing. 

3.6.9.           After the erection of beam and column, the bolt nuts should be properly tightened and center punched. The 
thread protruding bolt should be dented in the contact surface of nut at 3 point 120 degrees apart to eliminate 
loosening of bolt due to vibration. The stringing of bus bar conductor be done only after getting certificate from 
Engineer. in charge that all bolts &nuts are provided as per approved drawings and tightened. 

3.6.10.         The  equipment  support  structure  should  also  be  erected  like  gantry  column.  They should well be in plumb 
with all members fitted as per approved drawings and bolt nuts properly tightened. The contractor shall also 
take care to see that the alignment of foundation o f  e qu i pm en t   support  structure  is  well  done.  The 
e qu i pm en t   support structures shall be erected as per the approved drawings. 

3.6.11  SWITCH YARD LIGHTING & CONTROL ROOM ELECTRIFICATION 
 

1. Rate is to be quoted with name of Company i.e. Bajaj/Crompton/Philips etc. 
2. Inspection of the entire luminary is to be inspection at Bajaj/ Crompton/ Philips Show room then it is to be dispatched. 
3. All the Luminary is to be supplied with all the accessories like round plate, flexible wire, lamp starter 40W/ 20W 

Fluorescent tube etc. 
4. This work also includes commissioning of existing wiring with minor repairing / replacement of ceiling rose plate etc. 
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5. GI.pole is to be inspected at works at the cost of contractor. 
6. Sample of Allu.cast J.Box will be given by GETCO. & supply as per sample 
7. Excavation for pole, Earthing, cable lying is to be carried out in any type of soil, except Hard rock. In case of excavation 

in Hard rock Rs. 420 per CMT shall be paid separately. 
8. Tube light fixture fitting in CR is to be carried out with long GI Pipe & is to be properly hanged and fitting and ceiling as 

per EIC. 
9. Ceiling Fans is to be selected at authorized showroom & inspection is to be done at show room colour of fan should be 

white only. 
10. Exhaust Fan & Pedestal Fan should be purchased only after selection of make & model at authorized showroom. 
11. Supply storage and installation of various lighting fixtures, complete with lamps and accessories. 
12. Supply storage and installation of lighting panels. 
13. Laying and termination of 415 V PVC armored  power cable from lighting panel to the junction box at the bottom of the 

gantry of lighting fixtures respectable and looping from one gantry to other shall be buried underground. Contractor shall 
quote the unit price of cable erection separately. Cables glands and lugs are included in contractor’s scope. 

14. Laying and termination by 415V PVC armored power cable from street lighting panel to street lighting poles and power 
cable, for looping from one gantry to gantry shall be in scope of lighting contractor these cables shall be buried 
underground. Cable glands and lugs are included in contractor’s scope. 

15. The contractor shall fully co-ordinate the design and the work with engineer in charge and various other contractors of 
the project. 

16. Materials and components not specifically stated in this specification on and which are necessary for satisfactory 
installation and operation of the lighting system shall be deemed to be included in the scope of the specification. 

17. The design manufacture and performance of equipment should comply with all currently applicable states, regulation 
and safety code in the lighting where the equipment will be installed nothing in this pacification shall be construed to 
relieve the bidder on these responsibilities. 

18. Unless otherwise specified, equipment offered shall conform to latest application Indian and IEE 
19. standards equipments, complying with another authoritative standards such as British, U. S. A. VDE etc, will also be 

consider if it insures performance equivalent of superior of Indian standards in each  
20. cases the bidder shall clearly indicate the standard adopted and furnish a copy of the latest English version of the along 

with the tender. Should there any dispute of design, work shall follow. 
21. Indian standards as per latest amendment should be followed 
22. IS : 1913 General & Safety requirement for electric lighting fitting. 
23. IS : 3528 Water proof electric lighting fitting 
24. IS : 4012 Dust proof electric lighting fitting 
25. IS : 4013 Dust tight electric lighting fitting 
26. IS : 1777 Industrial lighting fitting with metal reflectors. 
27. IS : 3287 Industrial lighting fitting with plastic reflectors. 
28. IS : 2493 Well glass lighting fitting for use underground in mines.  (Non flameproof type) 
29. IS: 1947 Specification of flood light. 
30. IS: 2149 Luminaries for street lightings. 
31. IS: 2183 High pressure mercury vapour lamps. 
32. IS: 1534 Ballasts for use fluorescent lighting ( Part-1 ) fitting 
33. IS: 1569 Capacitors for use in fluorescent lighting fitting 
34. IS: 2215 Starters for fluorescent lamps. 
35. IS: 2713 Tubular steel poles. 
36. IS: 5133 Steel and cast iron Boxes. 
37. IS: 2629 Hot dip galvanizing of iron & steel. 
38. IS: 694 PVC insulated cables for working voltages up to and including 1100V 
39. IS: 732 Code of practice for electrical wiring insulation (System voltage not exceeding 650 volts.) 
40. IS: 3043 Code of practice for earthing. 
41. Indian Electricity Act. 
42. Indian Electricity Rules.                                                 
43. The Standards mentioned above are available from Indian Standards institution. Manok Bhavan, 9, Bahadoor Shab 

Zafar Marg, NEW DELHI – 110 001. 
44. All sodium/Mercury vapour lamps fixtures shall be complete and with accessories like ballasts, igniters, power factors 

improvement capacitors etc.  
45. This shall be mounted as per as possible in the fittings assembly only, if those cannot be accommodated inside then a 

separate metal enclosed box shall be included to accommodate the accessories and in addition with fuse and terminal 
block suitable for loop in loop out connections. Outdoor type fixtures shall be provided with outdoor type weather proof 
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box. They shall indicate starting time of these lamps to get full light output. Curves for starting characteristics and 
variation of lamps characteristics with varying supply voltage etc. should be furnished by the bidder. 

46. Each lighting fixture shall be provided with end earthing terminal suitable for connection to 8 SWG GI earthing conductor. 
 

3.6.12 CABLE TERMINATION BOX : 
 

1. Cable termination box for gantry structure shall be completely weather proof confirming to ISW 55 and provided with lockable 
door and HRC fuse mounted on fuse carrier and fuse base assembly. The terminal shall be stud type and suitable for two 
Nos. 4mm2 cable necessary arrangements for glanding cable along with supply of gland are included in tender scope. 

2. The bolts nuts and screw required for erection is to be supplied by the contractor at his own cost. 
3. Outside and inside the cable terminal boxes will be furnished in two coats light grey colours. 
4. Finished painted appearance on equipment shall aesthetically pleasing appearance free from dots and uneven surfaces. 
5. Touch up paint at site shall have to be done if necessary. 

 
3.6.13 SECTION PILLARS : 

 
1. The contractor shall supply and installation section pillars. 
2. The section pillars shall be suitable for mounting on platform. The bracket bolts nuts and screw required for the erection 

shall be included in the installation rate. 
3. Section pillars be of mentioned size and of 15 SWG 1.5mm sheet steel and shall have bolted cover with good quality gasket 

lining. 
4. The section pillars shall have the following identification marking. 
5. Circuit Nos. on the top. 
6. Circuit no. with ferrules ( inside ) as per drawings 
7. Danger sign in case of 415 volt section box. 
8. The section pillars shall be weather proof type with gaskets confirming to IP-55 as per IS-2147. The connections shall be 

property sealed for worming proofing. 
9. Section pillar shall be provided with two separated and earthing terminals suitable to receive earthing strip of size 50 x 6mm 

C.I. Flat with section pillars. 
10. Outside and inside the cable terminal boxes shall be finished in two coat of primers and finished paints shall be of slightly 

different shade to affably inspection of painting. 
11. Finished painted appearance on equipment shall present ethnically looking appearance freedom dots and uneven surface. 
12. Touch up paint at site shall have to be done if necessary. 
13. The missionary platform for section pillar must be of size 3’ (L) x 1.5’(W) x 3’(H) 

 
3.6.14 STREET LIGHT POLES: 

 
1. These shall be of steel tubular type swaged type welded  GI tubular  pole with suitable arrangement at the top of the pole 

for fixing the lighting fixture. The poles shall be fabricated out of medium class black steel pipe, seamless type with specified 
thickness, IS-2713-1969, each pole shall be fabricated on automatic pole swaging machine tampered in and shrunk with 
welding outside having overall length of 7.00 meters and the effective length of section as under: 

2. Bottom 3.00 meters having outside diameter 114.3mm and wall thickness 3.61mm with base plate of size 3000 x 300 x 
6mm which welded as shown in drawing. 

3. Middle 2.00 meters having outside diameter 87.9mm and wall thickness 3.25mm. 
4. Top 2.00 meters having outside diameter 76.10mm and wall thickness                               
5. On the top of the tubular pole as fabricated above one single/double side brocket of 1 meter length ( diameter of pipe suit 

fitting entry ) tilted at an angle of 20 shall be welded  and fixed at the top by means of fixing bolts, 4 Nos, and top cap by 
fixing bolts 2 Nos as shown in drawing. The most shall have attended a reducer having suitable diameter for mounting 
street light fixture. 

6. The pole and wall mounted G.I. pipe post shall be supplied with one M.S water-tight junction box fabricated from M.S. sheet 
of 14 SWG with 15 Amp 4 way heavy duty Bakelite connector brass neutral link rewire-able fuse rubber gaskets etc. 

7. Inspection of poles shall be carried out at the work for various tests under IS-2713 & 1969 before it is dispatched to the 
concerned site 

8. The junction box should be provided with proper bracing arrangement with poles by means of G.I. strips. The junction box 
should have two/three holes at the bottom to accommodate two/three brass cable glands of suitable size for the cable to 
be used the cable glands of approved make shall be supplied by the contractor. 

9. The pole including junction box shall be painted with one coat of anti-corrosive oxide primer before dispatch to site and two 
coats of aluminum paint of approved mark (preferable ASIAN paint ) 



 
 

Sign & Seal of Contractor Page 52 
 

10. The wall mounted G.I. pipe post shall be painted with one coat of anti-corrosive oxide primer and two coats of aluminum 
paint. The junction box shall be applied one coat of anti-corrosive oxide primer and two coats of black enamel as per 
instruction of engineer-in-charge.  
 

3.6.15 INSTALLATION OF POLES AND WALL MOUNTED G.I. PIPE POST: 
1. Installation of the poles shall be done as per drawing. The depth of pole to be done in ground shall be 1/5th of total pole 

length or as specified in drawing whichever more. The pole shall be grouted in pit of 450 x 450 x 1500mm with cement 
conceal (1:3:6) Before the placement of pole in the pit 100mm thick 450 x 450mm (1: 3: 6) cement concrete bed shall be 
prepared and only after drying, poles shall cast all around the pole, Above finished ground level 2 Nos. of light duty 32mm 
or 38mm diameter PVC pipe, each of 1 meter length for cable entries and 10 SWG G.I. earthing wire shall also be provided 
and laid during the pedestal casting by  the contractor 

2. The concrete shall be protected from premature drying by curing for at least seven days after pouring all concrete surfaces 
from 150mm belowground level to top shall be finished concrete all the materials for civil and electrical works shall be 
arranged and provided by the contractor. 

3. The G. I. pipe post shall be fixed on the face of wall at suitable height by means of pairs of wall clamps must and bolts. 
 

3.6.16 CABLE WORK: PVC insulated PVC outer and inner sheet armored copper conductor cables suitable for 1100 volts A. C. 
as per IS: 1554 (Part-1-1964) of size as specified in schedule of quantities. The cables should be of approved make any 
of following amicable/C.C.I / Unistar / Glostar C. C. of equivalent subject to approval of competent authority.  
 

1. EARTHING OF TUBULAB POLES : For earthing tubular poles G. I. wire of size 8 SWG is to be laid, along with the control 
cable in trench. The connection to the studs provided on tubular poles is to be carried out with this continuous earth wire 
with required size of washers and nuts. Above earth wire laid along with the cable is to be connected at earthing pits in 
switch yard as per instruction the same. 
 

2. INSTALLATION STREET LIGHTING LUMINAIRE: This includes fixing of street light fitting complete with accessories and 
clamps on the pipe/brackets, connecting it with 2 x 2.5 Sqr. Mm 7/0 57mm dia PVC insulated and PVC insulated copper 
flexible conductor from water light junction box, testing and commissioning the same. 
 

3. INSTALLATION POST TOP LUMINAIRE : This includes providing and installations of post of lantern complete with all 
accessories and lamp, connection it with 2 x s 5 Sgr. mm 7/0. 67mm dia PVC insulated and PVC sheathed copper fixable 
conductor testing and commissioning the same. All the 

4. Fittings required for fixing the luminaries such as reducer coupler gasket and all type of hard wires shall be provided by the 
contractor himself. All tools and tackles required for the entire work shall be arranged by the contractor. In any of board 
will not provide any such facility whatsoever. All materials shall be got approved from E.E. (const) Mehsana before 
commencement of work. If there is any dispute regarding interpretation of specifications the decision of Ex. Engineer 
(Const) Mehsana shall be final and binding to the contractor. 

 

3.7.0   GANTRY  STRINGING (BUS BAR  STRINGING) 
 

3.7.1            After the  erection  of  gantry  structure  and  equipment  support  structure  is over,  the contractor shall take 
up bus bar and line gantry structure stringing. 

3.7.2.           The configuration of bus contractor shall obtain type of conductor to be used from the purchaser well in 
advance. The sag and tension of the bus bar conductor and line conductor  shall  be  coordinated  with  the  
help  of  Engg  in  charge  so  that  a  mutual distance of the strung conductor and the ground clearance of 
the strung conductor do not cross the limit set out in the electricity rules and acts. 

3.7..4.          The method  of handling  the conductor  accessories  is not dealt in details,  however, contractor can himself 
get informed about the same and sees that conductor and other material is handed over properly and is 
string scratch free to the extent possible. No 

joint or use of repair sleeve will be permitted in the bus bar and line gantry stringing. While stringing 
between twin and quadruple bundle conductor, care shall be taken to keep tension in all sub conductors 
equally. Adjustment in the sag shall be carried out by sag adjustment plate if provided in the tension insulator 
strings. 

3.7..5           All the insulator strings to be used on the structure shall be properly cleaned with the cloth.  Compression  
dead  end  joints  of  the  conductor  shall  be  made  after  proper marking. There should not be any 
difference in he position of dead end compression joints amongst the sub conductors of a twin or quadruple 
bundle conductors. All the tension insulator string shall be double tension type. The pilot insulator string 
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or a guide insulator string shall be single suspension type. The corona control ring space clamp and 
other accessories if any on insulator stringing shall also erected as per the drawing. 

3.7.6.           The earth wire to shield the conductors from lighting stroke shall be provided along the column in each bay of 
the switchyard and across, as per the switchyard layout and sectional view drawing and as per the instruction 
of Engineer in charge. the earth wire shall be fitted with all accessories like suspension clamp, tension clamp 
cross by clips, copper  earth  bold  etc.  completed.  No  mid  span  joint  shall  be  permitted  in  the 
switchyard earth wire stringing. 

3.7.7.           After the bus bar and line gantry stringing work is over, the contractor shall provide droppers  for  the  
equipment  connection  to  bus  bar  or  line  conductors  by  using prescribed clamps and connectors. The 
configuration of dropper shall be obtained by contractor  from the as per requirement.  The dropper  is to 
be provided  with ACSR Panther conductor. 

3.8.0  ERECTON OF SECONDARY EQUIPMENTS. 
 

3. 8.1.          The secondary equipments like PI, CT, CVT, PT, LA (Surge arrestors) wave trap etc. shall be procured by 
the contractor from the site store center or other store centers of the   and transported to the site at the 
cost of contractor. The contractor shall also do loading and unloading of the equipment. 

3.8.2            After the arrival of equipment at site, packing shall be gently removed without causing any damage to the 
equipment. The equipment shall be checked for its correctness of dimension,  make  etc.  as  per  the  approved  
drawing.  The  equipment  then  shall  be cleaned by a piece of cloth and made ready for erection. 

3.8.3.           The equipment shall be mounte3d on the ready pedestal (of masonry) or steel structure as the case may be 
and checked the same for its verticality. Construction of masonry pedestal is not in the scope of this work. 

3.8.5.           In case of CT, PT and CVT, the junction box or terminal box of the equipment shall be opened, cleaned and all 
their connections should be checked. 

3.8.6            The  arcing  horns  or  corona  control  rings  shall  be  provided  as  per  the  approved drawing. Similarly all 
fittings etc. shall also be provided as per the approved drawings 

3.8.7.           The electrical connection of the equipments through jumpers or through 4" aluminum pipe shall be carried 
out along with the cable connection of respective equipment to the marshalling  kiosk  or  to  the  control  relay  
panels.  The  connection  of  high  voltage terminal of equipment shall not be resorted to, unless secondary 
connection or cabling work to control equipment is over. Testing of equipment shall also be done to ensure 
the  correct  wiring  sequence  of  the  equipment  and  continuity  before  energizing equipment by EHV 

3.8.8.           Polarity  of the equipment  to be connected  on HV side should be checked  prior to erection. The oil level( 
if any) of the equipment should be checked for its totality. If level is found to be inadequate, topping 
filling of oil should be resorted . The   willl supply the quantity of oil required. 

3.8.9.           Fuse, links, etc provided in the secondary box of the equipment shall be checked for their position and 
continuity and any lacuna observed will be set right before taking the equipment for commercial use. 

 

3.9.0  ERECTION OF CIRCUIT BREAKER : 
 

3.9.1.           The circuit breaker shall be taken delivery from the site/other stores of and transported to  the  work  place  
well  in  time  on  loading/unloading.  The  crates  containing  the insulators and important parts and 
accessories shall be opened carefully keeping them in  their  proper  position.  Insulator  parts  and  other  
accessories  shall  be  thoroughly cleaned for any deposits of dust or other particles. 

3.9.2          The breaker shall be brought on the pedestal of masonry or steel frame as the case may be) in upright position 
without any inclination. The main parts of the equipments shall be assembled  as per approved  drawing  
to be submitted  by the GETCO  to arrange Service of commissioning engineer of circuit breaker 
manufacturer. However, the contractor will not remain contended with the instruction and guidelines given 
by the commissioning engineer and shall also use his own judgment in better erection of commissioning 
practice of circuit breaker. 

3.9.3          After the placement  of circuit breaker  in position  the kiosk of the breaker  shall be thoroughly inspected 
and any lacuna found shall be reported to the Engineer in charge of the work. The HT terminal connection 
shall be done only after the terminals of the equipment kiosk are made to the marshalling kiosk and or to 
the control/relay panels. 

Polarity of the equipments shall also be ensured before physical erection. 
 

3.9.4.         The  method  of  erection  of  breaker  is  not  dealt  with  in  details;  however,  it  is recommended  that 
breaker  poles shall be erected  only by using telescopic  crane or other suitable mechanical arrangement. 
The rigging should be tool proof. 

3.9.5.         The  operating  mechanism  in the  breaker  Kiosk  and contacts  as  well  as the power supply circuits (AC/DC) 
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shall be properly checked for its operation worthiness.  All piping  for  gas/air  shall  be  laid  as  per  the  
approved  drawing.  The  air  receiver  or compressor  shall  be  positioned  as  per  the  relevant  drawing.  
Minor  fittings  and fabrication  or grouting  work required  to place these articles or accessories  shall be 
done by the contractor without any extra cost to the purchaser. In case of breakers with spring mechanism 
the trials of the mechanism by actuating should be done to ensure its' line worthiness. 

3.9.6  EHV side of the breaker should be aligned to a incoming and outgoing bus conductor. 

 
While erecting the breaker, the operating mechanism without the porcelain insulator should be laid perfectly 
to avoid any mal functioning of the breaker. 

3.9.7.         Earthing points of the breaker as well as attached Kiosk shall be connected to earth grid by means of risers 
already available nearby the equipment. Any other erection checks and pre-cautions indicated in the Manual 
furnished by the respective supplier of the equipment shall be studied well by the contractor and the 
provisions there of shall be implemented as far as possible. 

 
3.10.0  ERECTION OF POWER TRANSFORMER 

 
3.10.1         The purchaser laid readily on the rails and plinth shall make a power transformer of appropriate  capacity  

available.  However,  the contractor  using  proper  tools  shall  do minor adjustment or shifting requirement 
for proper alignment of the equipment and tackles jacks taking due care. 

3.10.2          Bushing of HV, LV, and IV side shall be picked up from the site or other store of the purchaser and     shall be 
made open by removing the casing/covers and packing whatsoever may be. The bushing shall be cleaned by 
the cloth. The bushing shall be handled very carefully and preferably should be opened and erected in 
presence of the Engineer In charge or his authorized representative. Before taking up the erection work of 
bushing and accessories, conservator tank and the transformer tank should be thoroughly cleaned from outside 
to remove all dust and other material deposited on it. 

3.10.3.         For fixing the bushing, the opening provided on the transformer tank/turret shall be removed and bushing 
should be connected to it. The current transformer and other accessories in the turret should be carefully 
handled while erecting bushings. 

3.10.4          The radiators should be mounted on the pedestals already available at site. The proper leveling and alignment 
of the radiator should be done. Any minor nature of civil or foundation work, if required should be done by 
the contractor at his cost. However, if already provided pedestal are totally misaligned and it is not possible 
to erect radiators upon  it  with  slight  modifications,  the  matter  should  be  brought  to  the  notice  of 
Engineer  in charge  who  will take  appropriate  action  to remove  the anomaly.  As a matter of fact, the 
contractor may, before taking up the erection work on hand, satisfy himself that the alignments of pedestal 
provided for various radiator and piping headers are  as  per  the  approved  drawing  from  the  respective  
supplier  of  transformer  and remedial measures should be taken much ahead of actual erection work. 

3.10.6.         The  Kiosk  of  the  equipment  shall  be  inspected  for  its  internal  wiring  fuse,  link temperature indicator, 
de-humid fire power connection, control circuits etc. If any deviation compared to the approved drawing is 
observed, the matter should be brought to the notice of Engineer in charge and if it is of trivial nature, 
corrective measures should be taken by the contractor himself. All the piping or wiring from various measuring 
points to the Kiosk should be checked for its trueness and continuity. 

3.10.7.  Buchholz relay will be erected on the transformer tank as per the standard practice. 

 
3.10.8          After the erection of various accessories indicated above, filling of oil under vacuum should be started. If 

required random sampling and testing of oil are being filled in should be carried out. The oil level in 
the conservator  tank, condenser bushing etc. should be checked for its desired mark. After the oil filling 
work is over, final filtration of  oil  to  obtain  desirable  low  PPM  should  be  done.  Filter  machine  of 1000  
GPH capacity having one pass facility of reputed make approved by Engineer in charge for filling and 
filtration work shall be brought by the contractor himself. 

3.10.9.         Internal testing on the transformer and its accessories for operation worthiness shall be done following  oil 
filtration  work.  However,  the commissioning  of the transformer either from LV or HV side should be done 
only after the installation of control panels in the control room, its connections to the transformer and complete 
unit testing of transformer.  The  commissioning  work  should  be  done  as  per  the  instruction  of Engineer 
in charge or his authorized representative. 
 

3.11.0  ERECTION OF ISOLATORS. 
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3.11.1  Isolators of the switchyard shall be with or without earth blade type.  centre breaks type etc. 
The isolators shall be procured by   the contractor   from the site stores of the  and transported to the work site. 
All the spare parts shall be properly unpacked cleaned and made ready for erection. 

3.11.2  Before  erection,  the  contractor  shall  obtained  copies  of  approved  drawing  of  respective equipments.  The  
isolators  shall  be  erected  on  the  ready  galvanized  structures.  However, foundation for them will be available 
readily the respective points in the switchyard. 

3.11.3  The  contractor  shall  check  the  erected  support  structure  for  their  alignment  vertically  and tightness  of fasteners  
before  mounting  the isolators  parts on them. The contractor  shall also verify the mounting arrangement for the 
operating mechanism on this structure and suitable for the same. In case of any shortcoming the matter may be 
reported to engineer in charge. Any modification of trivial nature for the structure of fixtures shall be carried out free of 
cost. 

3.11.4 The parts of the isolators, fixed and moving contacts earthing rode etc. shall be handled very carefully to avoid breakage 
or distortions. The erection shall be carried out using mechanized erection tools. The polarity of the isolator polls shall 
be properly identified and also the direction of the opening should be pre-determined. It should be ensured that in 
the entire switchyard the isolator open and close uniformly (direction point) 

3.11.5  The operating mechanism for the line contacts shall be thoroughly checked for their accessories as  per  approved  
drawing  and  it  should  be  ensured  that  all  the  connection  fuses  links dehumidifiers lighting sockets electric 
motors are in their proper position. Any deviation from the approved drawing should be got sat right with the help 
of engineer in charge. Position. Any deviation  from  the  approved  drawing  should  be  got  set right  with  the  help  
of  Engineer-in- Charge. 

3.11.6  While erecting the isolator, it should be ensured that it should be properly aligned with respect to bus conductors or 
line conductor bus provided in the switchyard: The erected Isolator shall be within the plumb. The operating 
mechanism rods, pole and rotating insulators shall be checked for their proper function. The testing of the wiring to 
the kiosk should also be done to ensure its operation  worthiness.  The  final  commissioning  of  the  isolator  should  
be  done  only  after connection  to control  panel is affected.  However  prior  to that it should  be ensured  that 
the physical movement of the fixed and moving contacts and reach of them is within the prescribed limit. 
 

3.12.0    ERECTION OF CONTROL AND RELAY PANELS. 

 
 

3.12.1    The contractor shall procure the control and relay panel from site store or any other stores of the GETCO and 
transport the same to the erection site. The cases containing the panel shall be unpacked carefully and shall be nicely 
cleaned. In case any of external damage is observed, same shall be brought to the notice of Engineer In charge. 
The panel shall be unpacked in upside up position. After an external visual inspection, the panel door shall be 
opened a n d  checked for the circuit connection, terminal connector, dehumidifier, power connection etc. 

3.12.2 A front side of the panel shall be checked for any damage to the meter indicator, hooter, and semaphore indicators 
3.12.3  Any lacuna in the equipments, circuits, fittings, dimensions etc. observed shall be brought to the notice of Engineer 

in charge who will try to impose remedial measures 
3.12.4   The relay panel should also be checked for type, of schemes adopted for protection, internal connection, fascia indicator 

etc. Any difference observed should be brought to the notice of Engineer in charge who will take necessary action. 
3.12.5    The panel shall be erected  along cut outs provided  in the slab concrete,  in the order,  it is decided, by 

Engineer in charge or which is approved by authorized drawing. 
3.12.6    The size and number of cores of cables be brought from the equipment to control panel, control panel to relay panel 

and back to equipment shall be pre-determined by study. 

 
3.12.8    After the erection of control panel and relay, panel, all the equipments, accessories indicators etc. along with the 

internal wiring and other accessories provided with the kiosk of the panels. 

 
3.13.0  LAYING  OF CONTROL CABLES AND TERMINATIONS THEREOF 

 

3.13.1  Laying and termination of control Cable work shall generally Includes following: 
a)  Control and power cable from individual equipments kiosk to the field kiosk. 

b)  Laying  and termination  of Control  and L.T power cable from field -kiosk to control  room equipment (i.e. LT 
switchgear, DC battery and control panel/relay panel.) 

c)  Laying and termination of Cable from the transformer kiosk to transformer panel and up to 
AC/DC supply source. 

d)  Laying & termination of Control cables from control panel to relay panel and vice a versa. 



 
 

Sign & Seal of Contractor Page 56 
 

e)  Laying & Termination  of cable from DC/AC source, battery room L/T switch gear room to control/relay panel. 
g)  Laying & termination of cable from 11KV/400 V Distribution transformer to LT switch gear room. 
h)  Laying  & termination  of cables from Station  transformer  to distribution  transformer  in the switchyard as 

well as in the residential. Quarter area. 

I)           Laying & termination of LT power cable from station transformer to fire protection system kiosk (If required). 

 
3.13.2     GETCO will provide the cable schedule for the various control schemes, protection schemes and metering scheme 

as well as communication, scheme etc. 

 
3.133    ‘The contractor shall procure’ the required size of control and power cable from the purchaser’s site store to any other 

stores from where the same allotted and transport it to its site store. 

 
3.13.4    The control cables shall be terminated  using correct  type of lugs and further prodded  with ferules giving the 

identification number of various cores of the cable. Correct type of tools for termination shall be used to secure a 
rigid connection of the cable tray along with the cable trenches. Normally mild steel, racks and cable trays are provided 
in the cable trench. However, the purchaser may it its’ own discretion prefer to utilize fiber reinforced poly propylene 
(FRP) cable racks and trays. In such an event, the racks and trays will be supplied by the Purchaser to the contractor 
in a knocked down condition. The contractor shall assemble the rack and provide trays on them as per the approved 
drawing given by the purchaser. If FRP trays and racks are to be utilized, the contractor will have to take extra care 
while laying the cable through different layer and racks to avoid any displacement or distortion of the FRP racks. 
However, if the laying of pre-fabricated FRP racks and trays fall in the scope or FRP rack/tray supplier, the contractor 
shills co-ordinate and synchronize his cable laying activities with respective supplier of FRP rack/trays. 

 
3.13.5    Utmost care shall be taken by the contractor  to prevent damage to outer insulation  and the armors of the cables. 

No joint to the cable shall be permitted. Unless situation so warrants and Engineer in charge permits the same. 

 
3.13.6    After .laying, all the power and control cable shall be properly identified  giving the both a number and details of 

end connections. 
 
3.14.0  ERECTION OF BATTERY AND BATTERY CHARGER 

 

3.14.1    The contractor shall procure the material required for installation of batteries sets and battery charger from the site 
store or any other stores of the Purchaser and transport this material to the work site. 

3.14.2 All the container/packing of the battery and battery charger shall be opened carefully to prevent any damage to the 
equipment. The equipment than shall be cleaned to remove any dust or other un-warranted deposition. The battery 
rack shall be placed in such a fashion that rows of battery cell can be conveniently connected to each other. The 
contractor shall obtain the drawing of arrangement  of  battery  racks  and  its  connection  to  floats  charger  and  boost  
charger  with reference to the floor space. The battery cells shall be filled with requisite amount of electrolyte with 
proper specific gravity and up to the mark of maximum level indicated on the battery cells. All the cells shall be 
connected in the series to obtain total voltage of the 224V AC. However. Individual cell shall also be checked for 
their voltage across terminal before series connection. 

3.14.3    The battery rack shall be provided with bottom insulating material to prevent any leakage of current to the earth. 
Similarly individual battery cell shall be provided with insulation supports to wooden rack to prevent any body leakage. 
The purchaser shall supply wooden racks and acid distilled water etc. 

3.14.4    The connection. Of the battery shall be done through a cable. and same shall be terminated in the LV room (AC/DC) 
before commissioning  of the battery and battery charger. The entire battery  room  shall  be  completely  cleaned.  
Similarly  racks  and.  battery  cells  shall  also  be cleaned for any deposits of electrolyte and other particles. 
3.17.5  A  connection  of  boost  charger  shall  be  secured  from  the  AC  supply  provided  in  the  LT 
switchgear room. 

3.14.6    All the accessories supplied for measuring the specific gravity and testing etc. provided by the supplier shall be 
return to the Engineer  in charge or shall be placed at proper place in the battery room under intimation to 
Engineer in charge. 

3.14.7    Load test on the commissioned battery sets shall be taken as per the instruction of the Engineer in charge and 
performance of the battery cells float boost charger shall be observed for few hours. Test load then shall be 
removed and battery shall be ultimately connected to the LV room for its onwards utilization in control indication 
and protection circuits. 
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3.14.8  The following checks are recommended for battery 
 

i) Checking of completion of civil/ventilation requirement of battery room. 
ii)Checking  of  adequacy  of  charger  output/requirement  with  respect  to  current  required  for battery charging as 

per the manual.. 
iii) Checking for availability of safety devices, water and first aid box. 

iv) Checking the polarity of connections between battery and charger.  

v) Visual inspection test for level and leakages. 

vi) Checking of layout as per approved drawing. 
vii) Checking of IR value from positive to earth and negative to earth. . 
viii) Checking  of  voltage  per  cell  and  total  voltage  between  positive  negative  and  earth  to positive/negative, 
ix) Checking of tightness of connectors on each cell. . 

x) Checking of capacity test and hourly measurement of specific gravity and voltage for each cell.  

xi) Charging  discharging  cycle as per standard  practice,  and as per instruction  of Engineer-in-charge. 

 
 

3.14.9  The following checks are recommended for battery charger. 
  i)                IR test 
ii) Checking for charging mode of batteries, constant current and constant voltage mode.  
iii) Load test on charges by running of DC drives (if there and by liquid resistance system).  
iv) Checking of thickness of earthling connections. 

viii)  Check for functional operation of charger, auto manual change over from float to boost to float etc. 
               ix)   Check for AC ripple in boost and float made after charging.  
               x)  Check and polarity of cables connected to battery 

 
3.14  GENERAL: 
3.14.1  The Contractor shall ensure that at the end of each sub-activity the 

Surplus materials are immediately removed from the work-site and the surplus excavated  earth  is  
spreader  around  to  avoid  loss  or  injury  to  the public/equipments. 

3.14.2          The Contractor has to return all surplus materials after reconciliation of material account in good and 
useable condition. The contractor shall settle the final bill including signature on all relevant papers 
required for passing of final bill, excess/saving statement and time limit extension proposal. If any within 
three months from the date of charging/commissioning or taking over by the GETCO of the Sub 
Station. 

3.14.3.         Most of all equipments should be erected in presence of the concerned engineer from OEM/GETCO 
Engineer. 

3.14.4.         After complete erection and operation, contractor's supervisor should attend the site whenever called 
from GETCO for      further testing commissioning of equipments/panels etc. 

 
 

3.15   MAINTENANCE FREE TREATED EARTHPIT 
 
The bidder shall have to do the entire work of earth pits required for equipment earthing and for the pits at the corners of earth mat. 
 
STANDARDS 
The product and the equipment covered by this specification shall, unless otherwise specified be in line with the requirement of any 
of the latest applicable standards and will apply in order of priority as listed below:- 
a) Indian Standards 
b) IEEE 80 
c) ANSI (American National Standards) 
d) BS (British Standards) 
EARTH PITS 
All the Earth Pit shall be with special Ground electrodes supplied by Getco Approved Manufacturer. These special electrodes are 
provided with Ground enhancement material. 
 
A. EARTHING PRODUCT COMPONENT SPECS 
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• The Earthing System should be based on use of Copper Bonded Earth Rods / Cu coated Pipe electrode / Cu coated PIP 
electrode (for corrosion resistance) and Ground Enhancement Material (to reduce Soil Resistivity). 

• It should be capable of providing any ohmic value as specified by the client, by inter-connection of ground rods to form a 
Grid. 

• The system shall be totally maintenance free and require no periodic or scheduled maintenance for a period of at least 30 
years. 

• There shall be no requirement to add water or any other chemical any time after initial installation. 

• The system shall provide constant low ohmic value for entire life cycle without any consideration for moisture or temperature 
conditions. 

• The manufacturer shall be a company of international repute engaged in the fietd of Facility Electrical Protection work. 
B. ELECTRODE: 
 

(1) COPPER BONDED EARTH RODS 
 
For 66 KV Substations: 
The Earth Rods shall have a nominal (actual) dia of 24mm (Min.) and length of 3 M (Min.).lt shall be capable of handling 25 
KA 1-Sec Short time current. 
 
For 132KV ,22AKV & 4OO KV Substations: 
The Earth Rods shall have a nominal (actual) dia of 38mm (Min.) and length of 3 M (Min.). lt shall be capable of handling 
40 KA 1-Sec Short time current. The Rods shall have a steel core with molecular bonding of 250 micron of 
copper as per international standards. 

 

• A nickel layer is applied to steel core (and subsequently copper) by and electrolytic process forming a metallurgical bond 
between the three. 

• The copper used shall be type DHP alloy No. 122 CDA and rated at 99.95% copper. The thickness of copper layer shall be 
uniform 250 micron. 

• The Rods should be manufactured by a company of high repute to ensure quality of Copper Bonding. 

• Type test report (tested at NABL accredited laboratory) shall be submitted satisfying minimum STC of 25 KA-1Sec for 66 
KV S/S and for above class, STC shall be 40 KA-1 Sec  

• Test report (tested at NABL accredited laboratory) of cu-coating shall be submitted satisfying our requirement of 250 micron 
coating 

 
(2) PIPE or PIP (Pipe-In-Pipe) ELECTRODE 
 
For 66 KV Substations: 
The Pipe or Pipe-ln-Pipe or Flat-ln-Pipe electrode shall have a nominal (actual) outer dia of 50 mm & 2.5 mm thickness (Min.) and 
length of 3 M (Min.). lt shall be capable of handling 25 KA 1-Sec Short time current and shall have a molecular bonding of 250 micron 
of copper as per international standards. 
 
For 132KV,220KV & 400 KV Substations: 
The Pipe or Pipe-ln-Pipe or Flat-Pipe electrode shall have a nominal (actual) outer dia of 75.5 mm & 3 mm thickness (Min.) and 
length of 3 M (Min.). lt shall be capable of handing 40 KA 1-Sec Short time current shall have a molecular bonding of 250 micron of 
copper as per international standards. 
 
ln case of P-l-P and Flat-ln-Pipe, the portion between pipes shall be filed with the conductive material. 
 
Type test report (tested at NABL accredited laboratory) shall be submitted satisfying minimum STC of 25 KA-1Sec for 66 KV S/S 
and for above class, STC shall be 40 KA-1 Sec. 
 
Test report (tested at NABL accredited laboratory) of cu-coating shall be submitted satisfying our requirement of 250-micron coating. 
 
C. GROUND ENHANCE MENT MATERIAL / BACK FILL / GROUNDING 
COMPOUND 

• Ground Enhancement Material/ Backfill / Grounding compound shall be permanent and maintenance free. (No re- charging 
with salts or any other chemicals) and shall maintain its earth resistance with time. 
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• Ground Enhancement Material/ Backfill / Grounding compound shall confirm IEEE 80-2000 Clause No.14.5 (d). Ground 
Enhancement Material/Backfill / Grounding compound in its set form shall have a resistivity of not    more than 0.12 ohm-
m. 

• Ground Enhancement Material / Backfill / Grounding compound shall comply the requirements and all applicable tests as 
per part-7 of IEC62561. The same shall be tested at NABL accredited laboratory and report are to be verified. 
1) Resistivity test using soil box 
2) Leaching test 
3) Sulfer determination 
4) Corrosion test 

• lt must set up firmly and not dissolve or decompose or otherwise pollute the soil or the local water table. 

• It shall be suitable for use in dry form or slurry form. 

• The Ground Enhancement Material/ Backfill / Grounding compound shall not depend on the continuous presence of 

water to maintain its conductivity. 

• The material shall be carbon based conductive concrete and shall not contain bentonite in any form. - Same shall be 

applicable for conductive material used for filling in case of P-l-P and Flat-ln-Pipe type earth electrodes. 

 
D. CLAMP 
 
. Each Earth Rod/Pipe/PlP must be provided with a suitable Cu plated clamp OR exothermic welding of Cu plated plate to facilitate 
lnter-connection of rods and connection to Equipment Earth Bar using appropriate copper coated MS strip 
 
GUARANTEE 
 

• The product shall be guaranteed for trouble free operation for a period of 30 years from date of commission or arrival at 
site whitch ever is later. Any defect discovered during this period shall be rectified free of charge. 

• The pits shall be drawn with the help of a boring machine, an auger or any other means as required by site conditions and 
nature of ground strata which shall be in the scope of supplier. 

 
VERIFICATIONS & TESTS TO BE CARRIED OUT AT SITE: 
 
Following verifications and tests shall be carried out by respective 
 
E.E.(Construction)/TR while execution of work of maintenance free treated earth electrodes. 
 
(1) Electrode: 
 
1. Type test report shall be verified satisfying minimum requirement of STC of 25 KA-1 Sec for 66 KV S/S and for above class (i.e. 
132 KV, 220KV, & 400 KV Substations), STC shall be 40 KA-1 Sec. 
 
2. Test report of cu-coating shall be verified for 250-micron coating. 
 
(ll) Ground enhancement material/ Back fill/Grounding material: 

(A) Sampling of bag shall be 1 bag per lot of 50 bags received at site. 
               As per parl-7 of IEC 62561, resistivity test using soil box shall be carried out and value of the same shall be below                  
               0.12 Ohm-m 
         (B)As per part-7 of IEC 62561, following test certificates shall be verified at site for 
              1)Leaching test 
              2)Sulfur determination 
              3)Corrosion test 
 
Important Notes: 
 
For Normal soi!, drawing no.: GETCO/E/STD/P-021(1ot 2), R2 D1d.04.06.2015 shall be used for execution purpose and 
supersedes earlier released drawings dated 30.07.14 & 08.10.14. 
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For Rocky soii, drawing no.: GETCO/E/STD/P-021 (2 ot 2), R2 Dtd.O4.O6.2O15 for execution purpose and supersedes earlier 
released drawings dated 30.07.14 & 08.10.14. 
 
ln Earthing Philosophy, terms "Cl Pipe Electrode" and "Treated Electrode “shall be read as "Maintenance free Treated Earth pit" 
wherever indicated. Lt shall also be applicable for various equipment earthing drawings. 
 

 
3.16. SPECIAL CONDITION FOR USE OF CEMENT IN WORK 
1. The rate in Schedule “B” is inclusive of Cement Cost. Contractor has to purchase fresh 43 grade cement confirming to 

as per IS-8112 and of approved brand by GETCO. 
2. Contractor has to construct “Pucca Godown” at site of the work so that Cement bags can be properly preserved to avoid 

damage due to any kind of Water. 
3. The contractor shall have to procure cement by purchasing from the open market according to line requirement and 

keep sufficient quantities to avoid delay in work.  Same quantity of cement is to be utilized from his own stock.  Account 
of cement utilized at each location duly certified by concerned GETCO’s supervisor and engineer in charge of work.  
The account is required to be maintain and submitted with each RA bill. No payment shall be made toward cost of 
cement bags utilized in each running bills without submission of cement consumption details.  No wastage is permitted 
as same is to be procured by the contractor at his own cost from the authorized dealer approved by the GETCO.  No 
wastages towards cement is permitted. 

4. Cement should give the required strength of cement concrete. 
5. To bring sufficient and timely cement at site is full responsibility of contractor.  Nothing extra will be paid on account of 

any reason to maintain progress of work and to complete the work in Schedule time. 
6. Contractor has to submit material A/c for consumption of cement used with every bill.  In case of not submitting the 

same, bill will not be passed.  Contractor has to submit the copy of cement purchase Bill along with each RA Bill/ Final 
Bill. 

7. No negative variation will be allowed for consumption in cement then prescribed as per Booklet of Technical Specification 
of GETCO/Mix Design and nothing will be paid extra for over consumption. 

2. Contractor is fully responsible for safety of cement at site, nothing will be paid extra on account of safety. 
3. If GETCO’s authorized representative wants to check cement stock at site, contractor has to allow for the same at any 

time. 
4. Contractor has to maintain day-to-day cement consumption/balance at site. 
5. As far as possible, Contractor has to maintain supply of cement of only one bread & grade through out the work and on 

account of closer/shortage of approved brand, cement of other brand in accordance No.(01) will be allowed by Engineer-
in-Charge. 

6. Minimum cement Consumption considered for cement concrete:- 
a. M-20 : 8.2 Bags per CMT 
b. M-15 : 6.5 Bags per CMT 

         Contractor will be allowed to carry out work only after Physical Verification of cement brought at site. 
7. The tor Steel bards required for RCC type foundation shall be procured by the contractor in advance to avoid delay in 

the work. 
8. No wastage is permitted for reinforcement steel and as reinforcement steel is to be procured by the contractor at his 

own cost.  NO over lapping of RCC is permitted in foundation work. 
9. GETCO reserves right to test the quality of steel and cement procured by the contractor at any Govt. Recognized 

Laboratory and intended to be used for the tower foundation works.  The test results shall be binding to the contractor 
closer /shortage of approved brand, cement of other brand in accordance of condition No.(01) will be allowed by 
Engineer-in-Charge. 

10. Contractor will be allowed to carry out work only after physical verification of cement brought at site. 
11. The Cement and Steel of companies/suppliers who are manufacturing for supplying are to be provided by contractor will 

be approved vendor of Getco.. 
 
  
3.17   11KV Common Standard Busbar Configuration with Integrated Adapter Cubicle 
(Please refer the attached typical drawing No._GETCO/E/11S-STD/P-004A, Rev. R0 dtd.12.03.15) 

 
The 11kV VCB Indoor panels shall be with Integrated Adapter cubicle, mounted on the top of the panel, meeting following 
specifications. 
 
1. Cubicle 
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• The cubicle shall be of min. 2 mm thick MS sheet 
 

•  The exterior as well as interior of cubicle shall be painted with two coats of stoved enamel paint of shade 631 of IS: 5 with 
zinc phosphate treatment, after application of single coat of anti-rusting paint after seven tank process. Powder coating is 
also acceptable. Total  thickness of paint shall be 80 µm min. 

 

• It shall be completely dust and vermin proof complying requirements of degree of protection of IP 5X. The material, size, 
thickness and profile / configuration of metal sheet & gaskets shall be as per the type test report. 

 

• Overall dimensions of the cubicle shall be such that it accommodates all the components viz. busbar, risers, bus post 
insulator etc. maintaining required clearances (Min.90mm for Ph to Earth and 170mm Ph to Ph) considering bare conductor. 

Insulation to Bus bar shall be provided as an additional protection. It shall also maintain aesthetic look of the panel. 
 

• The rear cover shall have wire mesh provided behind it, so that the person opening the cover shall not have access to live 
parts of the adapter cubicle. The nuts shall be welded with cubicle so that all the bolts of the rear cover shall in position, 
thereby effecting complete closing of the cover. 

 

• The cubical shall be installed on the top of the busbar chamber of panel. 
 

• The pressure relief flap shall be mounted on the top of the cubicle to maintain internal arc 
             test requirements of busbar chamber. 

 

 

2. Busbars and Risers 

• A set of 3-phase busbars and risers of electrolytic high-grade copper rectangular bars shall be provided in the adapter 
cubicle. 

• The busbars of original panels shall be extended vertically upward by using risers to have the common standard horizontal 
busbar. 

• The original busbar shall also be retained in its position so that the same make panel can be connected without 
need of adapter cubicle. 

• The busbar shall be at the height of 2074mm from the bottom of the panel and the first phase busbar shall be at the depth of 
972mm from front of panel (excluding front door width). The B- Phase shall be considered as the first phase the sequence shall 

be B -Y -R from the front of the panel. The center to center distance between phases shall be 
               200mm.The clearance between phase and earth shall be 90mm. 

• The busbars and risers size shall be minimum 2 (Runs) x 75 (Width) x 10mm (Thickness) = 1500 mm2 . The length of 
busbar shall be as per requirement depending upon the panels to be connected. 

 

• The busbars and risers shall be suitably insulated by heat shrinkable sleeves having minimum dielectric strength 
22kV/mm whereas busbar joints shall be covered with heat shrinkable shrouds having minimum dielectric strength 
22kV/mm. Minimum thickness of sleeve shall be 1.2 mm. HT insulating tape shall not be used. 

 
3. Earthing 

• Earthing bus of electrolytic high-grade copper having min. cross section of 240 Sq. mm shall be provided and connected 
to panel earthing bus. 
 

4. Bus Support Insulators 

• Required numbers of bus support insulators shall be provided in the adapter cubicle. 
 
5. Drawings to be submitted by the Bidder 

• GA of panel with adapter cubicle (Front view, Internal view, Side view, Top view showing busbars, risers and     

      support insulators arrangement, all the clearances, etc.).Please refer the attached typical drawing._ Gasket   

      details - Material, Size, Profile . 

3.17 Brief Technical Specifications for Loose 11kV Adapter Cubicle 
 
A. Work Description 
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To design, manufacture, supply and supervise the installation of 11kV Adapter Cubicle to connect 11kV Busbars of different make 
11kV Indoor VCB panels at various substations. 
 
B. Scope of the Work 
 
Design, engineering, manufacturing, supply, dispatch to site and supervision of installation of 11kV Adapter Cubicle to connect 
11kV Busbars of any of the following make 11kV VCB Indoor panels of different busbar configuration, as the case may be, at 
various substations of GETCO. 
 
1. ABB Ltd. 
2. Andrew Yule Ltd. 
3. BHEL 
4. Biecco Lawrie Ltd 
5. Crompton Greaves Ltd. 
6. Jyoti Ltd. 
7. L&T Ltd. 
8. Megawin Switchgear Ltd. 
9. GEC / Alstom / Areva / Schneider Electric 
10. Siemens Ltd. 
11. Stelmec Ltd. 
12. S&S 
13. MEI  
The type and designation of the panels to be connected are as indicated in the Schedule - A of the tender. 

 
C. Inputs from GETCO 
 
1. System data 
 
11 kV adapter cubicle shall comply with the following system conditions: 
(a) Nominal system voltage - 11kV 
(b) Highest system voltage - 12kV 
(c) System earthing - Effectively earthed 
 (d) Number of phases - 3 
(e) Rated Frequency - 50 Hz 
(f) Basic Insulation level:- 
(i) 1.2 x 50 micro second impulse withstand voltage - 75 kVp 
(ii) One minute power frequency withstand voltage - 28 kV rms 
 
2. GA Drawings of existing 11kV Indoor VCB Panels. 
 
3. Typical GA Drawing showing the required height and depth of the busbars. (Please refer the attached drawing No.  
     GETCO/E/11S-STD/P-004A, Rev. R0 dtd.12.03.15) 
 
D. Site Visit 
The bidders shall visit the site for assessment of actual work involved and to collect any specific data / information. 
 
E. Technical requirement:- 
 
1. Cubicle 

• The cubicle shall be of min. 2 mm thick MS sheet 

• The exterior as well as interior of cubicle shall be painted with two coats of stoved enamel paint of shade 631 of IS: 5 with 
zinc phosphate treatment, after application of single coat of anti-rusting paint after seven tank process. Powder coating is 
also acceptable. Total thickness of paint shall be 80 µm min. 

• It shall be completely dust and vermin proof complying requirements of degree of protection of IP 5X. The material, size, 
thickness and profile / configuration of metal sheet & gaskets shall be as per the type test report. 

• Overall dimensions of the cubicle shall be such that it accommodates all the components viz. busbar, risers, bus post 
insulator etc. maintaining required clearances (Min.90mm for Ph to Earth and 170mm Ph to Ph) considering bare conductor. 

Insulation to Bus bar shall be provided as an additional protection. It shall also maintain aesthetic look with the existing panels. 
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• The rear cover shall have wire mesh provided behind it, so that the person opening the cover shall not have access to live 
parts of the adapter cubicle. The nuts shall be welded with cubicle so that all the bolts of the rear cover shall in position, 
thereby effecting complete closing of the cover. 

• The cubical shall be installed on the top of the busbar chamber of existing panels. 
• The busbars of one panel are at different height from the bottom of the panel and at different depth from front of panel 

(excluding front door width) than that of the other panel. The height and depth of the interconnecting horizontal busbar shall 
be at 2074mm height from the bottom of the panel and at the depth of 972mm from front of 

              panel (excluding front door width). Accordingly the cubicles shall be designed. 

• The existing busbar chamber top cover with pressure relief flap shall be dismantled and mounted on the top of the cubicle to 
maintain internal arc test requirements. 
 

2. Busbars and Risers 

• A set of 3-phase busbars and risers of electrolytic high-grade copper rectangular bars shall be provided in the adapter 
cubicle. 

• The existing busbars shall be extended vertically upward by using risers to have the interconnecting horizontal busbars at 
a height of 2074mm. The first phase busbar shall be at the depth of 972mm from front of panel (excluding front door width). 
The B- Phase shall be considered as the first phase the sequence shall be B -Y - R from the front of the panel. The centre to 

centre distance between phases shall be 200mm.The clearance between phase and earth shall be 90mm. 

•  The original busbar shall be retained in its position so that the same make panel can be connected without need 
of adapter cubicle. 

• The busbars and risers size shall be minimum 2 (Runs) x 75 (Width) x 10mm (Thickness) = 1500 mm2 . The length of 
busbar shall be as per requirement depending upon the panels to be connected.  

• The busbars shall be suitably insulated by heat shrinkable sleeves having minimum dielectric strength 22kV/mm whereas 
busbar joints shall be covered with heat shrinkable shrouds having minimum dielectric strength 22kV/mm. Minimum 
thickness of sleeve shall be 1.2 mm. HT insulating tape shall not be used. 
 

3. Earthing 
 
Earthing bus of electrolytic high-grade copper having min. cross section of 240 Sq.mm shall be provided and connected to existing 
panel earthing bus. 
 
4. Bus Support Insulators 
 
Required numbers of bus support insulators shall be provided in the adapter cubicle. 
 
5. Factory Acceptance Test 
 
The following Factory Acceptance Tests shall be carried out during inspection 

• Visual checks, physical verification and clearances measurements 

• Power frequency voltage withstand test. 
 

6. Supervision of Installation at Site. 
 

• Supervision of installation of adapter cubicles on the busbar chambers of existing 11kV Indoor VCB panels to interconnect 
11kV Busbar at GETCO substations is in the Bidder's scope of work. The scope includes all the materials and equipments 
whether specifically mentioned herein or not but required to complete the work in all respects. 

• Successful Bidder shall be intimated well in advance to carryout supervision of installation at site. Depending upon the 
availability of shutdown, GETCO will confirm the date and accordingly the supervision of installation work shall be 
completed in the given shutdown period of 8 hours max. 
 

7. Drawings to be submitted by the Bidder 

• GA of adapter cubicle (Front view, Internal view, Side view, Top view showing busbars and support insulators 
arrangement, all the clearances, etc.) 

• F. Bill of Quantity. 
           The Nos. of adapter cubicle shall as per the 'Schedule-A' of the tender. 
           It shall cover following materials (Quantity shall be as per design requirement): 

a) 11 kV Busbar and risers 
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b) Earthing bus 
c) Bus support insulators 
d) Any other materials and equipments whether specifically mentioned herein or not but required to complete the work in 
all respects. 

 
 

 
 
 



 
 

Sign & Seal of Contractor Page 65 
 

                      

  

 

SCHEDULE –A 
 

MATERIALS 
 
 

Following material will be supplied by  GETCO “free of cost” for “above Mention work” 
 
 
1)        G I Structures, accessories, attachments bolts-nuts, Angle, channel etc. 
 
2)        Conductor, conductor accessories, earth wire, earth wire accessories. 

3)        Insulators, insulator hardware’s. 

4)        2 2 0 / 1 3 2 / 66 KV /11KV/LT equipment’s with accessories and control  and relay panels 

5)        Various sizes of armored control cables for control wiring of equipment’s. 

6)        Earthing materials like GI Strips. Galvanized wire etc. 

7)        11KV Power Cable. 

8)        11KV Indoor Cable Termination Kits if available with GETCO. 

9)  MS Girder, Channel, Angle sections for fabrication of various supports as included in respective items. 

10)  If available than 11KV single phasing switches, 11KV GO switches, 11KV LA, 11KV DO fuse set. 
 
 
Following  materials / equipment’s will be  procured / arranged by  the  contractor activities  for 6KV above ment ion  
S/S. 
 
1)        Tools tackles required for Sub-Station erection activities and stringing. 
2)  Earthing  materials  filter  machine,  hydraulic  crane  and  hydraulic  jointing  machine/welding machines. GI pipe, 

coal, salt etc. 

 3)        Wherever necessary cement, sand, metal, water for concreting works. 
 4)     All required  material  for Colony  & Yard Lighting,  Control-Room  Industrial  Electrification  and Staff-Quarter Residential 

Electrification work except GI angle required for fabrication for fixing of ICTPN. 
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Penalty Clause: FOR SAFETY 

 

Penalty: 

 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or 

outsider due to negligence or non-compliance of GETCO safety norms then in addition to the 

compensation and liability as per statutory requirement, contractor / agency shall be penalized as 

under: 

 

Sr. No 

 

Amount of Contract in Rs. 

 

Penalty  amount 

1 Up to 1 Lac Rs.5000/- 

2 Above1 Lac to   10 Lacs Rs.25000/- 

3 10    to  -- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % 

 

                  NOTE:GST is Applicable of All Above Mention Amount.  

2. Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of 

fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the contractor 

/Agency.  

3. Safety Requirement: 

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s 
site in charge and supervisor. Safety document shall be handed over and vital safety norms and 
key points of safety related to project shall be explained and recorded for commitment by erection 
contractor. 

       Such records are mandatory for clearing first erection bill.  

3.2 During site visit by GETCO official of Executive Engineer and above rank, the following checks 

during execution of work shall be covered. 

3.21 Safety equipments available and utilize. 
(a) Helmet. 
(b) Safety belt. 
(c) Safety shoes. 
(d) Live line Voltage detector 
 

3.2 2 Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 

(c) Adequate supervision. 
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3.23 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod  

3.3 If above-mentioned safety requirements found violated in any of the above three conditions shall 

attract penalty of Rs.1000/- Plus GST per occasion. (Max.Rs.3000/-Plus GST-for violation of three 

conditions) 

3.4 During subsequent visit, if violation is found, then double penalty Plus GST shall be deducted from 

the bill of the Contractor/Agency. 
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PART – II 
BIDDER’S DETAILS OF PERSONNEL 

 
  
 

1 Firm Name  

2 Firm Address  

3 
Firm Type (Proprietary/ Partnership/Corporate 
) 

 

4 Contact Person Name and Designation  

5 Qualification  

6 Professional Experience  

7 PAN No  

8 GST  

9 Contract Details  

 Mobile No  

 Land Line No  

 FAX No  

 E-Mail ID  

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is responsible to check and 
operation of e-mail ID.  
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ANNEXUTURE-1 

 
 
 
Sub. :  As above Mention  
 
In connection with above subject, I / we confirm the following: 
 
 

a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender Terms 
and Conditions. 
 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if 

awarded. 
 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / we also agree that 

additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason 

thereof. 
 
 
Company / Agency 

NAME:                                                  STATUS:                                               Name of tendering Company 



 
 

Sign & Seal of Contractor Page 70 
 

ANNEXUTURE-2 

CONFIRMATION OF DETAILS OF BIDDER 
 

 

Bidders are required to furnish following information specifying                    YES / NO 

 
 
1)  Whether the Bid is on percentage basis as called for.            Yes / No 
 
2)  Whether rebate furnished is in percentage  basis as called for.                Yes / No 
3)  Whether the Bid is submitted by RPAD.                  Yes / No 
4)  Whether a l l   pages  of  Bid  Specifications   are  sealed  and signed by the Bidder. 
 
5)  a)  Whether  the  Bidder  is registered  with  for Getco 
 

b)  In case of “Yes”, please  furnish  following details: 
 

i) Registration Letter No. &date.  

ii)  Class of Registration 

Iii)  Validity  
                c)  Whether Bidder is having PF Code No.                     Yes / No 

6)  a)  Whether EMD/Tender fees paid. ( DD)                              Yes/no       

                          7)  Whether following documents as specified are submitted. 

 

a) Human Resources detail. Yes / No 

b) Availability of tools, equipment’s etc. Yes / No 

c) Details of orders executed / on hand Yes / No 

d) Financial capability. Yes / No 

e) Experience as specified. Yes / No 

f) Company's Articles Of Association Yes / No 

g) Details Of Partners / Directors Yes / No 

h) B.R./P.A. Authorizing Person  Yes / No 

i) Power of Attorney of Consortium Members  Yes / No. 

               J)        Pan card                                                                Yes/No 

              K)       GST Registration                                                    Yes/No 

             M)       Electrical Contractor registration                            Yes/No 

             N)       Solvency  certificate                                                Yes /No 

8)        Price: [FIRM ONLY]                                                             Yes/No 
9)       Security terms agreed                                                           Yes/no 
10)     Penalty terms agreed                                                            Yes/No 
11)    Terms agreed:                                                                        Yes/no 
12)    Validity of the offer for 180 days from the date of    
         opening of the technical bid: agreed                                      Yes/No                                                                                                                       

13      payment terms agreed: 
 
 
  
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-3 

 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS 
 
 
. 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty. 

Order 
 

Amount 

Name of Order placing 

authority 

1 2 3 4 5 6 

      

      

      

 
 

mpletion date as per order Date of commencement of 

work 

al  completion  of work 

7 8 9 

   

   

   

 
 
 

2) SATISFACTORY WORK COMPLETION CERTIFICATE 

 
 
 
. 
 

Sr. 

No. 

Description 
of work 

Certificate No Date Order 
 

Amount 

Certificate issuing 

authority 

  
 

    

  
 

    

  
 

    

 
 
 
 
 

 
 
 
 
 
 

3) WORKS TENDERED / IN HAND 
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Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the 
information in the Format detailed here under] 

 
 
 
 

Sr 
No 

Name Of Work and Location 
 

Order Quantity Order Value 
Anticipate date 
of Completion 

Remarks 

 
 

     

 
 

     

 
 

     

 
 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-4 

 
 
FINANCIAL CAPABILITY 
 
 
 

Sr. No. Details Amount Rs. In lacks Remarks 

1. Solvency  A  scheduled   Banker’s 
 
Certificate  of  present 

solvency be attached. 

2. Price  of  the  biggest  job 
 
Carried out. 

  

3  Average Turnover of Last three Year   

 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-5 
 
 

1) ERECTION CAPACITY 
 

Based on available men power, tools-tackles, machinery and financial resources, our erection capacity is as under: 
 

 

Sr. 

No. 

Name of activity Unit Capacity per 
 

Annum per gang 

No. of Persons per 

gang. 

1.     

2.     

     

3.     

4.     

 

2) TENDERER’S DETAILS OF PERSONNEL 
 

The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 
 

Sr. 
No. 
 

Description 
&Details 
of position 
 

Name Qualification Professional 
Experience 
& details of 
works carried 
out 
 

Remarks 
 

1 2 3 4 5 6 

  
 
 

    

 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 
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Declaration 

 

 

This is to declare that none of the Proprietors/ Partners/ Directors are having any relatives employed or working with Gujarat Energy 

Transmission corporation Ltd at any of its offices or its parent Department i.e. GUVNL. 

 

 

 

 

 

 

 

 

 

 

Signature of Authorized Representative 

Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXURE – 14 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of the tender along 

with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner /any director of the firm 

is not stop deal  and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz. 

GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 
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QUALIFICATION REQUIREMENT. 
 

Contractor must fill up below details & should place at the top of the Technical Bid. 
 

Sr 
No: 

List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA (Notarized 
copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 GST  No.  

8 PAN NO  

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up to  

11 Man and tolls and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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                                                                                  (ON STAMP PAPER OF RS 300/-)  
 

                  FORM OF BANKER’S UNDERTAKING 
 
(Combined Performance Guarantee (PBG) towards Execution/supply Period and  
Guarantee/Warranty Period as per commercial terms and conditions of Tender   
We _____________(Name of the Bank and Address of the Branch Giving the Bank Guarantee) having our registered 
office at ______________  Address of Bank registered office) heresy Give this Bank Guarantee NO _______________ 
date ___________and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing from the 
Beneficiary Company _______________ (Name of Gujarat Urja Vikas Nigam Ltd/ subsidiary Company) or any officer 
authorized by it in this behalf any amount up to not exceeding Rs. ___________ (Amount of combined Performant 
Guarantees towards Execution / supply Period and Guarantee/ Warranty period (Rupees _______________ (in words) 
to the said ____________ (GUVNL/ subsidiary Company) on behalf of M/s ________ who have entered intoed contract 
for the supply/ works specified below. 
L.O.A. No. ____________________________________ dated  ________________________ 
This agreement shall be valid and binding on this Bank Up to and inclusive of ___________ (Date of validity of the Bank 
Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank of the firm of Contractors / 
Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged  by any 
extension of time or variations or alterations made given conceded or agreed with or without our knowledge or consent, 
by or between parties to the said within written contract . 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice this Guaranteed 
shall not be assignable transferable by the Beneficiary (i.e GUVNL or Subsidiaries).Notice or invocation by any person 
such as assignee transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee 
can be made only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before. Our liability under this guarantee is restricted to Rs. 
______________________ (Rupees _____________________only) out Guarantee shall remain in force Until 
___________________ (Date of validity of the Bank      
Guarantee). Unless demands or claims under this Bank Guarantee are made to Us in wrong on or before 
__________(Date of validity of the Bank Guarantee), all rights or the  Beneficiary Under this Bank Guarantee shall be 
forfeited and we shall be released and discharged from all liabilities there Under. 
Place 
Date 

Please Mention here Complete Postal      
Address of the Bank with Branch Code 
Telephone and Fax Nos.   
 

Signature of the Bank’s Authorized 
Signatory with Official Round Seal  
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SAFETY CUM INDEMNITY BOND 

 

(On Non-judicial Stamp paper of value not less than Rs. 300.00) 
 

Know Alll  Men  By  These  Presents  that  we,    by this SAFETY CUM INDEMNITY 

BOND Executed on this   _                   Day of               2026. I/We Having Registered Office                                                 

(herein after called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators and 

legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after 

having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited 

(GETCO), HIMATNAGAR a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar  Patel  

Vidyut  Bhavan,  Race  course,  HIMATNAGAR.(  hereinafter  called  as GETCO, which expression shall mean and include its 

legal representative, administrators assigns) has agreed under the terms and conditions of the contract no.         dated          made 

between                 and                  for the contract of the                   value of Rs.               _ interalia on production of 

Safety Cum Indemnity Bond. 

 
We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs.         
Rupees            only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the 
CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or 
not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time 
during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on 
demand and without demur to the extent aforesaid. 

 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.       , dated          for               issued 
by the GETCO after having observing necessary formalities, the details of which is described in the order no.         dated          
and whereas the said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and 
/or the Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective 
Amendments) 

 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum 

Indemnity Bond before the commencement of actual execution of work 

 

Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the guidelines as per Annexure-A 
prepared by the GETCO. 

 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the 
guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or 
suffered by the GETCO. 
 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the 
constitution of the GETCO or for the extension of the time limit or for any other reason. 

 

We the CONTRACTOR further agrees to the given terms and conditions: 

 
a. That  the  CONTRACTOR  undertakes  /undertake  to  indemnify  and  keep harmless the GETCO from  all claims, actions, 

proceedings and risk, damage danger to   any   person   whether   belonging   or   not   belonging   to   the. CONTRACTOR. 
b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect 

of any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force. 

c.  That, if during the course of execution of work as stated in the contract order 

mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per 
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance Act,1948 (ESI) or Workmen 
Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed 
the safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO 
shall have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the 
calculation of the total period of completion of work for which the  CONTRACTOR is  responsible  to complete the  work/job 
and  it  will be deemed that discontinuance was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable  to  pay  any  such  compensation  mentioned  

hereinabove,  whether  on 
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failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount 
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other 
contract by the CONTRACTOR to the OBLIGEE. 

e.  That the CONTRACTOR is/are aware and accept that for the persistent or 

repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, 

GETCO shall have right to terminate the contract of work issued to the CONTRACTOR . 

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to 
negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory 
requirement, contractor / agency is hereby agreed to pay the penalty amount as given below: 

Sr. 

No 

Amount of Contract in 

Rs. 

 
Penalty  amount 

1 Up to -1 Lac Rs.5000/- 
 

2 
Above1 Lac to -  10 Lacs 

 
Rs.40000/- 

3 10 to --- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % of contract value 

 

g.  I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety 
Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the 
jurisdiction to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity 
Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the Contractor’s 

application after the 

Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND 
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD 
and renewable thereof (Claim Period). 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein 

contained are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before 
given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN 
WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written. 
 

 
 
---------------------------- 
(Signature with seal of The CONTRACTOR) 
 
In the presence of: 
1. 
2. 
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                 ANNEXURE-A 
OUR ENDEVOUR - Safety a habit 

 
 To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere 
of trust and respect between providers of goods and services and their users for the ultimate benefit of society as the nation, 
safety guidelines are agreed upon by the agency as under.  
 Safety is our prime concern and zero accident is our goal.  In order to prevent the accident, while execution of work in indoor 
and outdoor systems of GETCO the following guideline and preventive measures are identified.  

 Indoor safety precaution Outdoor safety precaution 
The method of work required T&P and manpower 
should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders.   

The method of work required T&P and  
manpower should be discussed between GETCO 
supervisor, contractor’s supervisor  
and gang leaders.   

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, and contractor’s 
supervisor for risk Assessment.    

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, and contractor’s 
supervisor and DISCOM line man in order to identify 
the following.    

• Clearly identify the work location to 
            distinguish between the equipment that 
            is dead and other equipment / part that 
            may be live. 

• Disconnect the equipment from supply. 

• Protect against other live parts. 

• Take special precautions when close to the 
bare conductors/bus bar 

a.HT/LT line or tap line crossing under 
each span of line of the work.   that  
 b. Isolation point of each line crossing.  
c. Each line crossing & isolation point 
under each span  must be discussed  and noted  in  
maintenance  register  with sketch 

Following safety guidelines are mandatory   
for all contractors operating in GETCO 
premises for Electrical, non-electrical & civil 
works.  

1) The contractors must provide advance   
planning of work to concerned in-charge    
of substation in writing.    
2.  Before starting any work whether switch yard, 
“permit to allow to work” must be taken from control 
room in-charge.  
3.  Utilizing Electrical / non-electrical. equipment’s, 
safety rules must be Implemented.    
4.  If the work is to be carried out on Sunday or public 
holiday, the necessary permission must be taken in 
advance, requesting in writing.    
5.  Unwanted person including children of   
labours will not be allowed at working site/in the 
switchyard and in the prohibited area.    
6.  Any electrical work or electrical connections to 
equipment for any other work must be carried out by 
certified electrician/wiremen with adequate size of wire 
through MCB as per I.E. Rule.   
-  Live penal area / bus bar must be isolated and 
sealed / bifurcated with red colour tape for visible 
warning.  
-  Display Board must hang on LCP panel.  
-  Transformer must be switched off whenever and 
wherever contractor and line workers are not satisfied 
with isolation, earthing or any equipment performance 
of GETCO, it will be pointed out and work shall begin 
only after resolution. Contractor shall not take up job 

Contractor’s supervisor and GETCO Supervisor must 
ensure all isolations physically with adequate 
earthing Technically prior to give clearance to gang 
leader for taking up job. 
 
While execution of stringing work the identified line 
crossing must be isolated / de-energized and written 
clearance should be obtained from concerned 
DISCOM supervisor. 
The isolation of Tap line must be physically seen and 
verified by Contractor and GETCO supervisor.  
 
At D.O.  fuse junction contractor’s person should be 
posted to ensure that no person restore D.O.  Supply 
while work is under execution. 
 
Contractor’s supervisor must ensure that concern 
officer take LCP for EHV line and power line crossing.  
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in absence of GETCO authorized person.  All wire 
temporary connection & material whenever erection 
activity has any connection and disconnection work of 
bus bar, string bus.  

All  workers  /  labour  of  contractor  & supervisors  
must  use  personal  protective    equipment  (PPE)  
during  the  work  like  gloves,  safety  belt,  Safety  
shoes, Helmet, earthing  rods,  etc,  duly  approved  
by  GETCO. 

All workers / labour of contractor & supervisors must 
use personal protective equipment (PPE) during the 
work like, gloves, safety belt, Safety shoes, Helmet, 
earthing rods, Live line detector etc, duly.  Approved 
by GETCO.  

The local earthing must be done at the   place of work 
before execution of any work. 

The local earthing must be done at the place of work 
before execution of any work.  
 

11  kV  breaker  in  panel  must  be  switched   off  
and  racked  out  only  after  ensuring  no  voltage  in  
breaker  and  without  door  opening. 

Circuit breaker opening is not an isolation and isolator 
on either side must be opened. No work during rains 
and cloudy weather Condition.  

  Transmission line activities.  
1) Used of Voltage detector to ensure Outage.  
2)  Earthing at three points, local, left &right side of bus 
bar / string bus.  
3)  Match line colour code with color of wrist band.  

 Local earthing of electrical equipment’s like  
filter M/c, welding machine, testing kits etc.  
is must. Crane shall only be used for material handling 
and erection.  Working platform shall only be used for 
work in switchyard.  
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CONTRACT AGREEMENT (to be submit after Awarding of Contract) 

(Non judicial stamp paper of Rs. 300/-) 

 

This agreement is made at Vadodara, the _________________day of __________in the Christian year Two Thousand Five 

between _________________________________________________________ (herein after referred to as “THE CONTRACTOR” 

which expression shall unless excluded by or repugnant to context include its successors or permitted assigns) of the one part and 

the Gujarat Energy Transmission Corporation Limited, having their Corporate Office at -----------------------, (hereinafter called 

“Corporation” which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other 

part. 

“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 

____________________________________________________ _____________________________________________ as per 

Corporation’s Order No. ____________________________________ hereinafter called “The works” and more particularly 

described enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter arid 

other letters and schedule of price which for the purpose of identification have been signed by Shri 

__________________________________________ on behalf of the Contractors and by 

__________________________________________on behalf of the Corporation, a list where of is made out in the schedule 

hereunder written and all of which said documents are deemed to form part of this contract and included in the expression ‘The 

Works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO 

has accepted the tender of the contractor for the work of ______________________________________________. of Gujarat 

State for the sum of Rs._______________(Rupees_______________________________) upon the terms and subject to the 

conditions herein mentioned. 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED THAT: 

1.  The contractors shall do and perform all works and things in this contract mentioned and described or which are implied 

therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in 

the manner and subject to the terms conditions and stipulations contained in this contract, and in consideration of the due 

provision, executions, construction and completion of the works agreed to by the contractors as aforesaid, the Corporation doth 

hereby covenant with the contractor to pay all the sums of money as and when they become due and payable to the contractors 

under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract. 

2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and without prejudice to the rights of 

the Corporation to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default 

or breach by the contractors of the conditions and the covenants as stipulated in the general conditions, specifications, forms, or 

tender schedule, drawing, etc. attached with Corporation’s Order No.___________________________. 

The contract value, extent of works / supply, completion / delivery dates, specifications and other relevant matters may be altered 

by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and 

conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to 

have been subject to and without prejudice to said stipulation. 

In witness whereof the parties hereto have set their hands and seals this day and month year first above written. 

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of M/s. ________________________________________ 

In the presence of, signature with names and 

Address:  _______________________________________ 
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_______________________________________ 

_______________________________________ 

1) _______________________________________ 

  

2) _______________________________________ 

  

 

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of Gujarat Energy Transmission Corporation Limited, 

 

 

In the presence of, signature with names and 

Address:  _______________________________________ 

1) _______________________________________ 

 2) _______________________________________ 

 _______________________________________ 

_______________________________________ 
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(On the letter pad of the company) 
 

                                                Date:  
 

Declaration Of Conflict On Interest 
 
To,  
The Superintending Engineer (AM)  
Gujarat Energy Transmission Corporation Ltd,  
Circle office,  
HIMATNAGAR .  
 

Ref: Tender No ______________________   
 
           Name of Tender ________________________  
 
With reference to above your tender Notice No……………………………………………  
 
For the work of………………………………………………………………  
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.  

 

 

Yours Faithfully, 
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DECLARATION FOR RELATIONSHIP WITH EMPLOYEE 
 

(ON TENDERER’S FIRM LETTER PAD) 
Date: __________________________  
 
Ref: Tender No.___________________________________________________________________  
 
Name of Work: ______________________________________________________________  
 
I/We __________________________________________________________________S/o or D/o of Shri 
_______________________________________________ are the authorized signatory of 
__________________________________________________(Name of tenderer’s firm) hereby declares that the interest 
(i.e. shareholding in company and share in partnership firm) of no employee of GUVNL or its subsidiary companies 
i.e. GETCO, GSECL, PGVCL, DGVCL, UGVCL or MGVCL or his / her relative as defined in Section 2(77) of the 
Company’s Act 2013 is 10% or more in our company / partnership firm.  
 
In case at any stage, it is found that the information given by me is false/incorrect, GETCO has the absolute right to 
take any action as deemed fit without any prior intimation to our company / partnership firm. Non disclosure of such 
facts would immediately disqualify the tenderer for further dealing with GETCO.  

 

 

                                                 Seal & Signature of the tenderer 

 

 

 

 


