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Executive Engineer (Civil-1),
CPWD, Dehradun

NOTICE INVITING e-TENDERS
NIT No.: - 59/EE(C-1)/CPWD/D. Dun/2026-27

Name of work: Upgradation of Type-l & Type-11 Quarters at CPWD Colony, 20
Subhash Road, Dehradun during Year 2026-27. (SH: Balance work).

ESTIMATED COST : Rs. 19,96,348/-
EARNEST MONEY : Rs. 39,927/-
COMPLETION PERIOD : 04 Months

Certified that this N.I.T. Contains 65 Pages only.

Assistant Engineer (P) Executive Engineer (Civil-1)
CPWD, Dehradun. CPWD, Dehradun.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Executive Engineer (C)-1, Dehradun, Central Public Works Department, Dehradun on behalf
of President of India invites online percentage rate tenders from approved and eligible contractors of
CPWD in appropriate class of Buildings & Roads category for the following work:

NIT No 59/EE(C)-1/CPWD/D.Dun/2026-27

Name of Work & Location Upgradation of Type-1 & Type-Il Quarters at CPWD Colony,
20 Subhash Road, Dehradun during Year 2026-27. (SH:
Balance work).

Estimated cost put to tender Rs. 19,96,348/-

Earnest Money Rs. 39,927/-

Stipulated Period of Completion | 04 Months
of work

Last date & time of submission
of tender along with other
documents as per NIT
conditions on website

24.08.2026 at 03:00 PM

Time & date of opening of
tenders after' verification of 24.08.2026 at 03:30 PM
documents online

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document and to be
posted on website.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website https://etender.cpwd.gov.in/
or www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD deposited either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission and uploading the mandatory scanned documents such as Insurance
Surety Bonds, Account Payee Demand Draft or Banker's Cheque or Fixed Deposit Receipt
or/andBank Guarantee (for balance amount as prescribed) from any of the Commercial Banks
towards EMD in favour of Executive Engineer, DCD-I, CPWD, Dehradun as mentioned in NIT,
receipt for deposition of Original EMD to division office of any Executive Engineer (including NIT
issuing EE/AE), CPWD and other documents as specified.

5. Those contractors who are not registered or have not updated their profile on the website mentioned
above, are required to get registered / updated their profile beforehand. The necessary training
materials including the videos with to step process are available on downloaded section of
https://etender.cpwd.gov.in

6. The intending bidder must have valid class-11l digital signature certificate with encryption key
(combo type) to perform any operation / transaction on the e-tendering portal / website and the
bidder should download and install the eMsinger on their system as per instructions available on
download section of https://etender.cpwd.gov.in

7. On opening date, the contractor can login and see the bid opening process. After opening of bids, he

will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in Yellow colour and the moment rate is entered, it turns sky blue.

©
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In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder,
rate of such item shall be treated as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

The department reserves the right to reject any prospective application without assigning any reason
and to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids
are received satisfying the laid down criterion.

It is mandatory to fill details / upload scanned copies of all the documents as stipulated in the bid
document. If such document is not uploaded his bid will become invalid and processing fee shall not
be refunded.

If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest Contractor, the bid shall become invalid.

List of Documents to be scanned and uploaded within the period of bid submission:

i) Insurance Surety Bonds/ Account Payee Demand Draft / Fixed Deposit Receipt / Banker's
Chequeand Bank Guarantee (for balance amount as prescribed) from any of the Commercial
Banksagainst EMD.

i) Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall only be issued from the place in which the
office of receiving division office is situated).

iii) Enlistment order of the contractors of CPWD in appropriate class of Buildings & Roads
category.

iv) Copy of certificate for compulsory ERP training issued through LMS or ERP obtained by
enlisted contractor either by him or his authorized representative.

V) Letter Head indicating valid e-mail ID and Mobile No. of Firm.

vi) Undertaking on Earnest Money Declaration as per prescribed format Form-G.

vii) GST registration certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents

"If work is awarded to me, l/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any Payment
by CPWD, whichever is earlier, failing which l/we shall be responsible for any delay in
payments which will be due towards me/us on account of the work executed and/or for any
action taken by CPWD or GST department in this regard".
viii)  Any other documents as specified in the NIT.
The EE/DDH of any divisions/projects of CPWD Directorate from time to time, are authorized to
receive the EMDs and issue the receipt of deposition of original EMD in the prescribed format.
These authorities should receive the original EMD for their tenders or tenders of any other
division/projects.

(Note :- The Contract agency participating in the bid shall ensure the uploading of above
mandatory documents in eligibility documents/ additional documents portal so that the same
can be free viewed & examined before opening the part of their financial bid.)

Signature of the Divisional Officer,
For and on behalf of the President of India

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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Additional Instructions to the bidders For Submission of Tenders

Tender to be witnessed at specified page of tendered documents at the time of drawing agreement

with the successful bidder.

1 The tender / tenders containing conditions contrary to those specified in this document shall be

summarily rejected.

2 In schedules of quantities appended to the tender documents, the rates in terms of overall percentage
above or below the total estimated amount put to tender must be filled both in figures and words on

specified page of tender document.

3 The contractor/ agency shall quote the rate keeping in view that they have to give an undertaking
before award of work that “they will install/ arrange field testing instruments and essential T&P/

technical representatives specified in the tender document/specification.

4 It will be mandatory to first refer any dispute related to execution of this work to the conciliator.
Contractor or department can only seek arbitration if not satisfied with the decision of the
conciliator. This should be read along with provisions of clause 25 of GCC 2023 for maintenance
works duly amended & modified with corrections up to date of submission of tender.

5 All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading,
unloading etc. including testing charges shall be borne by the contractor.

6 Registered contractors of CPWD should note that the various conditions incorporated in their
enlistment is applicable in the present tender. Any default on their part during execution of the work
will be referred to the registered authority for further action.

7  The rates quoted by the bidder should be inclusive of prevailing GST rates & no claims in this regard
shall be admissible.

8 The tenderers may read the provisions of the General Conditions of Contract-2023 as described in

the tender document thoroughly before quoting.

9 All items of paints incorporated in the schedule of quantity will be based on supply/apply basis. The
agency has to supply the desired quantity & the same will be kept in custody of the department.

Material will be issued to the agency by the JE-in-charge of the work as per requirement.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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FORMAT FOR RECEIPT OF DEPOSITION OF ORIGINAL EMD

Receipt No............ U /date......... - S

Name of Work: Upgradation of Type-1 & Type-11 Quarters at CPWD Colony, 20 Subhash Road,
Dehradun during Year 2026-27. (SH: Balance work).

1. NIT No. : 59/EE(C)-1/CPWD/D. Dun/2026-27
2. Estimated Cost : Rs. 19,96,348/-

3. Amount of Earnest Money Deposit : Rs. 39,927/-

4. Last date and time of submission of Bid : 24.08.2026 at 15:00 Hrs

(* To be filled by NIT approving authority/EE at the time of issue of NIT)

1. Name of Contractor D
2. Form of EMD e B,
3. Amount of Earnest Money Deposit ............ % ..o
4. Date of submission of EMD ......................... S

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAQO) with Officer stamp

(# to be filled by EMD receiving EE or NIT issuing EE/AE as the case may be)

Note:
i) The Executive Engineer receiving EMD in original form shall examine the EMDdeposited by

thebidder and shall issue a receipt of deposition of earnest money tothe agency in a given format
uploaded by tender inviting EE. The receipt may be issued by the EE/AE(P)/AE/AAOQ.

i) The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/ fax/telephonically.

iii) The original EMD receiving Executive Engineer shall release the EMD after verification from
the e-tendering portal website (https://etender.cpwd.gov.in/) that the particular contractor is not
L-1 tenderer and work is awarded.

iv) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

V) EMD shall be drawn in favour of Executive Engineer, DCD-I, CPWD, Dehradun.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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Form ‘G’

Undertaking on Earnest Money Declaration Certificate

Name of Work : Upgradation of Type-1 & Type-Il Quarters at CPWD Colony, 20 Subhash Road,
Dehradun during Year 2026-27. (SH: Balance work).
NIT No. : 59/EE(C)-1/CPWD/D. Dun/2026-27

I/'we undertake and confirm that the tender against above work and signed the earnest
money declaration that :-

1. If after opening of bid, I/We withdraw on modify my/our bid during the period of
validity of tender (including extended validity of tender) specified in the tender
documents,

2. If, after acceptance of the bid, I/We fail to submit performance guarantee before the

deadline as defined in the NIT/bid document,

I/We shall be suspended from bidding, making me/us ineligible to bid for CPWD tenders
all over India for a period of one year from the date of issue of the order stating so and issued
under the authority of Executive Engineer of this work.

Signature of notary with seal Signature of bidder or an
authorized person of the firm with
stamp

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/- (scanned copy of the
notarized affidavit to be uploaded at the time of submission of bid).

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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PART - A

NOTICE INVITING e-TENDER (CPWD-6), TENDER FORM
(CPWD-7), SCHEDULES - A TO F AND STANDARD GCC
FOR CPWD-2023 (MAINTENANCE WORK) AMENDED/
MODIFIED UP TO LAST DATE OF TENDER SUBMISSION

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER
CPWD-6 FOR e-TENDERING

The Executive Engineer (Civil-1), CPWD, Dehradun, (Email-eedcdlcpwd@yahoo.co.in) are invited
on behalf of President of India from approved and eligible contractors of CPWD in appropriate class of
Buildings & Roads category for the work of: -

Name of Work : Upgradation of Type-1 & Type-l1 Quarters at CPWD Colony, 20 Subhash
Road, Dehradun during Year 2026-27. (SH: Balance work).

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

The work is estimated to cost Rs. 19,96,348/-. This estimate, however, is given merely as a rough guide.
Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily completed
similar works of magnitude.

To become eligible for submission of bids, the bidders/associates shall have to furnish an affidavit
as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be
uploaded at the time of submission of bid).

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.etender.cpwd.gov.in.Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

The time allowed for carrying out the work will be 04 Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

The site for the work is available with client.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen from website
https://etender.cpwd.gov.in/ or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but before last
time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall
be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become
invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Banks (drawn in favour of Executive Engineer, DCD-I, CPWD, Dehradun ) shall be
scanned and uploaded to the e-tendering website within the period of bid submission.The original EMD
should be deposited either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a receipt of deposition of Earnest Money deposit to the bidder
in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

The receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, minimum 50% of
earnest money or Rs.20 lacs, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee of any Commercial Bank having validity for six
months or more from last date of receipt of bids which is to be scanned and uploaded by the
intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 30 days of declaration of
result of technical bid evaluation.

Copy of Enlistment Order and other documents as specified in the bid document shall be scanned and
uploaded to the e-tendering website within the period of bid submission.

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and uploaded
are found in order.

The bid submitted shall be opened at 03:30 PM on 24.08.2026.

The bid submitted shall become invalid and e-tender processing fee shall not be refunded if:

The bidder is found ineligible.

The bidder does not deposit original EMD with division office of any Executive Engineer, CPWD.

The bidder does not upload scanned copies of all the documents (including GST registration OR
Undertaking in lieu of GST registration) as stipulated in the bid documents.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest bidder in the office of bid opening authority.

If a tenderer quotes nil rates against each itemon item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section/sub-head in percentage rate tender, the
tender shall be treated as invalid and will not be considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of tendered amount as mentioned in scheduled E andwithin the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as indicated in Schedule ‘F’
including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along with bid shall be
returned after receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board including Provident fund code no. if applicable and also ensure the
compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said
work and Programme Chart (Time and Progress) within the period specified in Schedule F.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidder shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers
and all other Services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done
and conditions and other factors having a bearing on the execution of the work.

Few particular specifications/general/special/ Conditions of NIT may have cost implications;
therefore bidders must visit the site and go through all conditions and BOQ items in detail before
guoting rates.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in which
his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazette officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the contractor would render him liable to be removed from
the approved list of contractors of this Department.

No Engineer of GazettedRank or other GazettedOfficer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for a
period of one year after his retirement from Government service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission of the Government
of India as aforesaid before submission of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of Thirty (30) days from the date of
opening of bids further.

If any tenderer withdraws his tender or makes any modification in the terms and conditions of the tender
which is not acceptable to the department, within 7 days after last date of submission of bid, then the
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms and conditions of the tender
which is not acceptable to the department, after expiry of 7 days after last date of submission of bid, then
the Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 100% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

In case of forfeiture of earnest money in prescribed in para (i) and (ii) above the bidder shall not be
allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful bidder/contractor, on
acceptance of his bid by the Accepting Authority shall within 12 Months from the stipulated date of start
of the work, sign the contract consisting of:

The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
qguoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Standard CPWD Form-7 or other Standard CPWD Form as mentioned.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)



22. The intending bidders are required to update their profile in CPWD e- tender portal and to upload
theirbids well in advance of last date of submission oftender. Any issue related to updating profile /
uploading tender can be resolved through theconcerned Executive Engineer (e- mail Id
*eedcdlcpwd@yahoo.co.in) or ERP help line no. 18001803286 or e-mail -
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
anyissuestill the last date of submission of bid in theirown interest.

Signature of the Divisional Officer
For and on behalf of the President of India

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE: Uttarakhand BRANCH: B &R
ZONE: Dehradun DIVISION: EE (C)-1, Dehradun

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the work of “Upgradation of Type-1 & Type-11 Quarters at CPWD Colony, 20 Subhash
Road, Dehradun during Year 2026-27. (SH: Balance work).

(i) To be uploaded by 03:00 PM on 24.08.2026 on website: https://etender.cpwd.gov.in/ or
www.cpwd.gov.in

(if) To be opened in the presence of tenderers who may be present at 03:30 PM on 24.08.2026 in the
office of the Executive Engineer (C)-1, Dehradun, CPWD, Dehradun.

TENDER

I/We have read and examined the notice inviting tender, schedule-A, D, E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions& in clause 11 of the Conditions of Contract and with such materials as are provided for, by,
and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Thirty (30) days from the date of its opening and not to make any
modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as
per the bid document.

A sum of Rs. 39,927/- shall be deposit in the form of deposit receipt of prescribed amount deposited
in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt,
Banker's Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and
uploaded (strike out as the case may be) If I/We, fail to furnish the prescribed performance guarantee
within prescribed period, I/We agree that the said President of India or his successors, in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if 1/We fail to commence work as specified, I/We agree that President of India or the successors
in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said performance guarantee absolutely, the said performance guarantee shall be a guarantee to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to
those in excess of that limit at the rates to be determined in accordance with the provision contained in
clause 12.2 and 12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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I/'we undertake and confirm that eligible similar work(s) has/have not been got executed through another
agency on back-to-back basis. Further that, if such a violation comes to the notice of Department, then
I/we shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom 1/We am/are authorized to communicate the same or use
the information in any manner prejudicial to the safety and integrity of the State.

Dated: Signature of Contractor
Postal Address:

Witness:

Address:

Occupation:

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of the President of Indiaforasumof Rs...............ocooiiii i, (Rupee.
............................................................ ).

The letters referred to below shall form part of this contract agreement:

(@) e

Signature........c.coooviviiiiiiiiiiaan,

Designation.............cooevvivinnnnn..

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)
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PROFORMA OF SCHEDULES: ATO F

Extra

schedule

for specific | General Conditions, Special Condition and

requirements/documents for the work, if any: Additional Conditions

SCHEDULE ‘E’

Reference to General Conditions of Contract: | General Conditions of Contract-2023 (Maintenance

works) as amended / modified up to the last date of
submission of Tenders.

Name

of Work: | ypgradation of Type-1 & Type-11 Quarters at CPWD Colony, 20 Subhash

Road, Dehradun during Year 2026-27. (SH: Balance work).

Estimated cost of work: Rs. 19,96,348/-

(i)

Earnest Money

Rs. 39,927/ (to be returned after receiving Performance Guarantee)

EMD shall be made/issued only from the account of the bidder/tenderer
submitting the bid/tender. EMD made/issued from the account other than that of
the bidder/ tenderer submitting the bid, shall not be accepted.

(ii)

Performance Guarantee

(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT)
(Whichever is higher).

(b) Where the tendered amount is less than eighty percent (80%) of
the estimated cost put to tender (ECPT), the performance
guarantee, in addition to the requirement under (a) above, shall
be increased by an amount equal to the difference between
eighty percent (80%) of the ECPT and the tendered amount.

(i)

Security Deposit

2.5% of tendered value

SCHEDULE 'F'

General Rules & Directions:

Officer inviting Tender:

Executive Engineer (C)-1, Dehradun, CPWD, Dehradun.

Definitions:
2(vi) Engineer-in-Charge Executive Engineer (C)-1, Dehradun, CPWD,
Dehradun
2(viii) Accepting Authority Executive Engineer (C)-1, Dehradun, CPWD,
Dehradun
2(x) Percentage on cost of materials and | 15%
Labour cover all to overheads and
profits
Standard Schedule of Rates Delhi Schedule of Rates 2023 (x) Correction factor
0.973 + Cost Index 8.00% with up-to-date
correction slips & MR.
2(xi) Department Central Public Works Department (CPWD)
9(ii) Standard CPWD Contract Form: GCC 2023 (Maintenance works), CPWD Form 7 as

modified & corrected up-to the last date of submission of
tenders

Corrections - Nil
Insertions - Nil
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Clause-1:
Q) Time allowed for submission of Performance Guarantee,
programme chart (Time and Progress) and applicable labour | 5, (Four) days
licenses, registration with EPFO, ESIC and BOCW Welfare
Board or proof of applying thereof from the date of issue of
letter of acceptance.
(ii) | Maximum allowable extension with late fee @ 0.1% per day | 03 (Three) days
of Performance Guarantee amount beyond the period | (on  written  request  of
provided in (i) above Contractor stating the reason of
delay in procuring performance
guarantee to the satisfaction of
Engineer-in-Charge).

Clause-2:

Q) Authority for fixing compensation under clause 2 Chief Engineer-Dehradun,
CPWD, Dehradun or his
successor thereof

Clause-5 or 5A: Clause-5

(i Number of days from the date of issue of letter of acceptance | 07 (Seven) Days

for reckoning date of start
(it) | Time allowed for completion of work 04 Months
TABLE OF MILE STONES

Sl. | Description of mile stone Time allowed | Amount to be

No. (from date of | withheld in case
start) in | of non-
days/months achievement

mile stone.
...Not Applicable...

Note: Time allowed for execution of work — 04 Months

Authority to decide:

Q) Extension of time Executive Engineer (C)-1, Dehradun

(i) | Rescheduling of mile stones Executive Engineer (C) -1, Dehradun, CPWD, Dehradunor

his successor thereof

(iii) | Shifting of date of start in case | Executive Engineer (C) -1, Dehradun, CPWD, Dehradun or

of delay in handing over of site | his successor thereof

- Nil
- Nil
- Nil

Corrections
Insertions
Sr. D/Man

Omissions
]

AE(P)
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Part Portion of site Description | Time period for handing over reckoned
from date of issue of letter of intent
Part A Portion without any hindrance | Full Site | 10 days
available
with client
Part B Portions with encumbrances NA NA
Part C Portion dependent on work of | NA NA

other agencies

Note :- Schedule of handing over of site is related to achievement of milestones as described above. In
case of non-achiivement of schedule activities, the working agency will be solely responsible.

Clause-5.4:

Schedule of rate of recovery for delay in submission of the modified programme in terms of delay days &

further instructed by the Engineer in Charge :

SI. No. Contract Value

Recovery (Rs.)

I Less than or equal to Rs. 1 Crore

Rs. 500 per day

Il More than Rs. 1 Crore but less than or equal to Rs. 5 Rs. 1000 per day
Crore
Il More than Rs. 5 Crore but less than or equal to Rs. Rs. 2500 per day
20 Crore
v More than Rs. 20 Crore Rs. 5000 per day

Clause-6:

Mode of measurement

Electronic Measured Book (EMB)/CMB

Clause-7:

Gross work to be done together with net payment /adjustment of advances | Rs. 5.00 Lakh

for material collected, if any, since the last such payment for being
to interim payment

eligible

Clause-7A:

Whether clause 7A shall be applicable

“No Running Account Bill/Final Bill shall be paid for the work till the

applicable labour licenses. registration with EPFO, ESIC and

Welfare Board, whatever applicable are submitted by the contractor to the

Engineer-in-charge”.

Yes

BOCW

Clause-10A:

List of testing equipment to be provided by the contractor at
site lab.

N.A.

Clause-10B(i): Not Applicable

Corrections - Nil
Insertions - Nil
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Whether clause 10 B (ii) shall be applicable N.A.
Clause-10C: Not Applicable
Component of labour expressed as percent of value of work | N/A

Clause-11:

Specifications to be followed for execution of work:

Civilwork | cPwD Specifications 2019 Vol. 1 and Vol. 2 with upto date correction slips

(Hereinafter called CPWD specifications).

Clause-12:

Type of work: Maintenance work

“The completion cost shall, in no case, exceed 1.5 times to the contract amount.

Contractor will devise a system to keep a watch on quantum of work taken up vis-a-vis balance items required to
complete defined scope of work and will give the alerts to Engineer-in-Charge before taking up extra item(s),
deviation(s) so that completion cost does not exceed above limit. Work executed beyond above limit will neither be
recorded nor be paid. Engineer-in-Charge will verify and confirm the alerts before assigning deviation(s) and / or
extra item(s) to the contractor. If additional work(s) is required to complete defined scope of work beyond above
limit then Engineer-in Charge may take up such work(s) separately. The contractor will not have any claim(s)

whatsoever on this account”.

Clause 12.3 | peviation Limit beyond which clauses 12.3
shall apply for building work and
maintenance work.

No Limit

(All deviated quantities shall
be paid at agreement rates)

Clause-16:

Competent Authority for deciding reduced rates:

Civil work Chief Engineer-Dehradun, CPWD, Dehradun or his successor thereof

Clause-18:

Suggestive List of Machinery, Tools & Plants to be deployed by the | As specified in the NIT

Contractor at site:

Clause-19 Penalty for each default as mentioned in relevant clause of GCC
Clause-19 C EE, incharge .......... Authority to decide penalty for each default.
Clause-19 D EE, incharge .......... Authority to decide penalty for each default.
Clause-19 G EE, incharge .......... Authority to decide penalty for each default.
EE, incharge .......... Authority to decide penalty for each default.
Clause-19 K EE, incharge .......... Authority to decide penalty for each default.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man
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Clause-25:
i Conciliator: ADG Chandigarh Region.
ii Arbitrator appointing authority: Chief Engineer-Dehradun
iii Place of Arbitration: Dehradun.
Clause-32:
Requirement of Technical Minimum Designation Rate at which recovery
Staff experience (Years) | of Technical shall be made from the
Qualification | Number (of Staff contractor in the event of
Major + not fulfilling provision of
Minor clause 32(i)
Component)
Graduate 1 of Major | 2 or 5 respectively Project Rs. 15,000/- per month per
Engineer Component Manager cum person
Planning/
] or Quality/site/
Diploma billing Engineer
Engineer

Note:

1. Assistant Engineers retired from Government services who are holding Diploma will be treated at par

with Graduate Engineers.

2. Diploma holder with minimum 10-years relevant experience with a reputed construction company can be
treated at par with Graduate Engineers for the purpose of such deployment subject to that such diploma

holder should not exceed 50% of requirement of degree engineers.

3. The bidder shall submit a certificate of employment of the technical representative(s) (in the form of copy
of Form — 16 or CPF deduction issued to the Engineers employed by him) along with every account bill /
final bill and shall produce evidence of regular physical availability of such engineers on the above

project whenever required by the Engineer—in—charge.

Clause-38:

Applicable as given below:

i) (@) | Schedule/statement for determining theoretical | Delhi Schedule of Rates 2023 with
guantity of cement & bitumen based on Delhi | amendments up to the date of
Schedule of Rates submission of bid.

i) Variations permissible on theoretical quantities:

@ Cement
For works with estimated cost put to tender not | 3% Plus/Minus
more than Rs. 25 Lakh.

For works with estimated cost put to tender more | 2% Plus/Minus
than Rs. 25 Lakh.

(b) Bitumen for all works. 2.5% Plus only and nil on minus side.

(c) Steel reinforcement and structural steel sections for | 2% Plus/minus
each diameter, section and category.

(d) All other materials Nil

Corrections - Nil
Insertions - Nil

Omissions - Nil Sr. D/Man
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STANDARD GENERAL CONDITIONS OF CONTRCT

1. General Conditions of Contract (GCC 2023-Maintenace work) for CPWD Works which is available
at M/s Jain Book Agency, 4574/15, 2™ Floor, Padam Chand Marg, Darya Ganj, New Delhi-110002

as CPWD publication shall be deemed to be part of the Tender document.

2. The Standard GCC is amended from time to time through issue of OMs under series DG/CON which

are available on CPWD official website at http://www.cpwd.gov.in/Documents/Official Circulars/

DG CON. The said Circulars bearing no. DG/CON/309 and onwards issued upto last date of tender

submission shall also be deemed to be part of tender document.

Corrections - Nil
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On non-judicial stamp paper of minimum Rs. 100

1.

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security

Deposit/Mobilization Advance

Whereas the Executive Engineer......................... (name of division) ..............ccevvinnnnnn.
CPWD on behalf of the President of India (hereinafter called "The Government”) has invited bids
under (NIT number) dated.................l
FON e (Name of Work) .....coviiiiiiiii The
Government has further agreed to accept irrevocable Bank Guarantee for RS. ........ccccceeue.e.
(Rupees ....... only) valid upto ... (date)*........ as Earnest Money Deposit from
......................... (Name and address of contractor) ................... (Hereinafter called "the

contractor") for compliance of his obligations in accordance with the terms and conditions of the
said NIT.

Whereas the Executive Engineer......................... (Name of division) ..................ceeeee.
CPWD on behalf of the President of India (hereinafter called "The Government”) has entered
into an agreement bearing number.................. With i, (Name and address of the
contractor) .......... (Hereinafter called "the Contractor”) for execution of work............. ... (name
of work) ........... The Government has further agreed to accept an irrevocable Bank Guarantee
for Rs. .vevvvieieen, (Rupees ......... only) valid upto ........ (date)........ asPerformance
Guarantee/security Deposit/Mobilization Advance from the said Contractor for compliance of
his obligations in accordance with the terms and conditions of the agreement.

We, oo (indicate the name of the bank) ................... (Herein after referred to as “the
Bank”), hereby undertake to pay to the Government an amount not exceeding Rs..........cccccoceeeene.
(Rupess......... only) on demand by the Government within 10 days of the demand.

We, i, (indicate the name of the Bank) do here by undertake to pay the amount due

and payable under this guarantee without any demur, merely on a demand from the Government
stating that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs. ........ (Rupees ......ccccueue.. only)

We, ., (indicate the name of the Bank) .............. , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the contractor
shall have no claim against us for making such payment.

We, i, (indicate the name of the Bank).................. further agree that the
Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said agreement
or to extend time of performance by the said contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said
contractor and to forbear or enforce any of the terms and conditions rerating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part
of the Government or any indulgence by the Government to the said contractor or by any such

Corrections - Nil
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matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

WE, oo (Indicate the name of the Bank) ...................... further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor's liabilities.

This guarantee will not be discharged due to the change in the constitution of the bank or the
Contractor.

We, e (Indicate the name of the Bank) .................. undertake not to revoke this
guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to................ unless extended on demand by the
Government. Notwithstanding anything mentioned above our liabilities against this guarantee is
restricted to Rs................. (Rupees......cccoevivviiiiiiiinnnnn.. only) and unless a claim in
writing is lodged. un shall stand discharged. Date. Witnesses: the constitution of the Bank or the
.......... , undertake not to revoke this ng. unless extended on demand bY the anything mentioned
above, our liability against this guarantee is (Rupees.................... only) and unless a claim in
writing is lodged. With us within the date of expiry of the of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date...............
Witnesses:
1- Signature................... Authorized signatory
Name and address Name
Designation
Staff code no.
Bank seal

2- Signature.....................
Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case
may be.

Corrections - Nil
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PART - B

GENERAL/SPECIAL CONDITIONS, PARTICULAR
SPECIFICATIONS AND SCHEDULE OF
QUANTITIES FOR MAJOR COMPONENT OF
WORK.
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GENERAL CONDITIONS

Several documents forming the tender are to be taken as mutually complementary to one another.
Except for the items, for which Particular Specifications are given or where it is specifically
mentioned otherwise in the description of the items, the work shall generally be carried out in
accordance with the “CPWD Specifications - 2019 (Vol. | &Il) for civil works with upto date
correction slips (hereinafter to be collectively referred to as ‘CPWD Specifications’). Wherever
CPWD Specifications are silent, then the latest BIS Codes/Specifications, National Building Code
2016, MoRTH specification or any other specification shall be followed.

The order of preference in case of any discrepancy as indicated in condition No. 8.1 under
“Conditions of Contract” given in standard CPWD Contract form may be read as the following:

(i)  Nomenclature of items as per Schedule of Quantities

(i)  General, Special Conditions and Particular Specifications as provided forming part of tender
document.

(iii) CPWD Specifications with up-to-date Correction slips
(iv)  Architectural/Structural drawings

(v) Indian Standard Specifications of BIS

(vi) National Building Code - 2016

(vii) Manufacturer’s specifications.

(viii) Sound Engineering Practices

(ix) Decision of Engineer-in-charge

The proposed work is a prestigious project and quality of work is of paramount importance.
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and other
equipment to execute the work. Many items like stone masonry & stone cladding work, stone
flooring, flooring work, wood work, precast RCC coffers, polysulphide / silicone sealant & other
specialized works will specifically require engagement of skilled workers having experience
particularly in execution of such items.

The tenderer shall acquaint himself with the proposed site of work, its approach roads, working space
available etc. before quoting his rates and no claim on this account shall be entertained by the
department.

The contractor(s) shall get himself acquainted with nature and extent of the work and satisfy himself
about the availability of materials from kiln or approved quarries for collection and conveyance of
materials required for construction.

The tenderer shall see the approaches to the site. In case any approach from main road is required at
site or existing approach is to be improved and maintained for cartage of materials by the contractor,
the same shall be provided, improved and maintained by the contractor at his own cost. No payment
shall be made on this account and the quoted rates shall be deemed to be inclusive of all such
activities.

The contractor(s) shall inform/issue notices to the Municipality, police and other authorities that may

be required as per law and obtain all requisite permission/ licenses for temporary obstructions,

enclosures etc. Contractor(s) shall pay all fee, taxes and charges which may be leviable on account
Corrections - Nil
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of these operations in executing the contract. He shall make good any damage to the property
whether public or private and shall supply and maintain lights either for illumination or for
cautioning the public at night at his own cost. Nothing, whatsoever, extra shall be admissible on this
account over and above the tendered rates.

For construction works which are likely to generate malba / rubbish, the contractor shall reuse it at
site as directed by the Engineer-in-charge or hand over to recycling agents or dispose of at his own
cost to the notified/specified Municipal dumping ground. No deduction on this account shall be made
from the agency as well as no extra payment will be made to agency if it is disposed at pre-defined
location within the campus / Municipal dumping ground.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution of smoke, streams and water-ways. He shall make good
at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross
drainage works or public or private property whatsoever caused thereon by the contractor. All waste
or superfluous materials shall be carried away by the contractor without any reservation entirely to
the satisfaction of the Engineer-in-Charge.

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far
as possible is caused to the occupants / users of building/adjacent properties.

The works shall be carried out in accordance with the Architectural drawings and structural drawings,
to be issued from time to time by the Engineer-in-Charge or as mentioned in detailed program chart
submitted by the contractor after award of work. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available thereof is complete and unambiguous. The discrepancy,
if any shall be brought to the notice of the Engineer-in-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage executing by the commencement of
work on the basis of any erroneous and or incomplete information.

Other specialized agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford necessary
facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. as may
be required for such related works for which inserts, sleeves, brackets, conduits, base plates, clamps
etc. shall also be fixed at time of casting of concrete, stone work and brick work, if required, and
nothing extra shall be payable on this account.

The contractor shall conduct work so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as
possible arrange his work and shall place and dispose of the materials being used or removed so as
not to interfere with the operations of other contractor or he shall arrange his work with that of the
others in an acceptable and coordinated manner and shall perform it in proper sequence to the
complete satisfaction of others.

Some restrictions may be imposed by the security agencies /client on the working and on movement
of labour, materials etc in the campus/site and may require to issue identity cards to all persons
authorized by contractor to do work / visit the work site. The contractor shall be bound to follow all
such restrictions / instructions and no claim whatsoever shall on this account will be entertained. The
loss of time on this account, if any, shall have to be made up by generating additional resources etc.
at no extra cost.
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The rates quoted by the contractor are deemed to be inclusive of site clearance, setting out work,
profile, establishment of reference bench mark, spot levels, construction of all safety and protection
devices, barriers, earth embankments, preparatory works, all testing of materials, working during
monsoon, working at all depths, height and locations etc. unless specified in the schedule of
guantities.

Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on the
boulders, metal, shingle, sand, local earth/soil and bajri etc. or any other material collected by him
for the work direct to revenue authorities and nothing extra shall be paid by the department for the
same.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural
calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for
any damage to the govt. property and work for which the payment has been advanced to him under
the contract and he shall make good the same at his risk and cost. The contractor shall be fully
responsible for safety and security of his material, T&P, Machinery brought to the site by him.

The contractor shall deploy adequate resources e.g. manpower, labour, T&P, Plant & Equipment
etc. as per actual requirement of work. No damages/compensation shall be payable on account of
idle manpower, labour, T&P, Plant and Equipment and loss of profit etc. for whatsoever reason.

The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour,
material, tools and plants and other inputs including all heights/depths, leads and carriages involved
in the execution of the item.

The contractor (s) shall quote all-inclusive rates including all applicable taxes against the items in
the schedule of quantities and nothing extra shall be payable for any of the conditions and
specifications mentioned in the tender documents unless specifically specified otherwise.

Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall be
inclusive of all costs & taxes and shall apply to all leads, lifts,depth and height and nothing extra
shall be payable on this account.

No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be carried out
during execution of the work. No delay and no claim of any kind shall be entertained from the
Contractor, on account of variation in the foreign exchange rate.

For completing the work in time, the Contractor might be required to work in two or more shifts
(including night shifts). Normally contractors shall not be allowed to execute the RCC, electrical and
finishing work at night. Work at night shall, however, be allowed if the site conditions/circumstances
so demand. No claim whatsoever shall be entertained on this account, not with-standing the fact that
the contractor may have to pay extra amounts for any reason, to the labours and other staff engaged
directly or indirectly on the work according to the provisions of the labour Act and other statutory
bodies regulations and the agreement entered upon by the contractor with them.

The contractor shall maintain in perfect condition, all portions executed till completion of the entire
work allotted to him. Where however phased delivery of work is contemplated these provisions shall
apply separately to each phase.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any
pre-delivery of the material not required for immediate consumption shall not be accepted and thus
not paid for.

The contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and
stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas
where other buildings, roads, services and compound walls are to be constructed. The stacking shall
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take place as per stacking plan however, if any change is required, the same shall be done with the
approval of Engineer-in-Charge.

The Contractor shall bear all incidental charges for all type of cartage/carriage upto execution site,
storage and safe custody of materials issued by department/arranged by the contractor.

Any legal or financial implications resulting out of carriage of earth from outside or disposal of
earth shall be sole responsibility of the contractor. Nothing extra shall be paid on this account.

No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to execute the
electrical work accordingly. The work should be planned in a systematic manner so that chase
cuttings in the walls, ceilings and floors are minimized. Wherever absolutely essential, the chase shall
be cut using chase cutting machines. Chases will not be allowed to be cut using hammer / chisel. The
electrical boxes should be fixed in walls simultaneously while raising the brick work. The contractor
shall ensure proper coordination of various disciplines viz. sanitary & water supply, electrical, fire-
fighting and any other services.

In case of local Municipal regulations / restrictions by client /non-availability space at site if huts for
labours are not allowed to be erected at the site of work, the contractor shall be required to provide
such accommodation at suitable place at his own cost and nothing extra shall be paid on this
account.

Any cement slurry added over base surface for continuation of concerting for better bond is deemed
to have been built in the items and nothing extra shall be payable and no extra cement considered in
consumption on this account.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar service
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. In case the same are to be removed and diverted. The same shall be
payable to the contractor. The contractor shall work out the cost and the same shall be approved by
Engineer-in-Charge. The contractor shall not store materials or otherwise occupy any part of the site
in a manner likely to hinder the operation of such services.

The contractor shall be responsible for the watch and ward / guard of the buildings safety, fittings
and fixtures provided by him against pilferage and breakage during the period of installations and
thereafter till the building is physically handed over to the department. No extra payment shall be
made on this account.

SETTING OUT

35.1. Contractor shall provide permanent bench marks and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points
shall be in relation to the levels and locations, given in the Architectural and plumbing
drawings and direction of Engineering-in-Charge.

35.2. The contractor shall establish, maintain and assume responsibility for grades, lines, levels and
bench marks. He shall report any errors or inconsistencies regarding grades, lines, levels,
dimensions to the Engineer-in-Charge before commencing work. Commencement of work
shall be regarded as the contractor's acceptance of such grades, lines, levels and dimensions
and no claim shall be entertained at a later date for any errors found.
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If at any time, any error in this respect shall appear during the progress of the work, the
contractor shall, at his own expense rectify such error if so required to the satisfaction of the
Engineer-in-Charge. Nothing extra shall be payable on this account.

The approval by the Engineer-in-Charge of the setting out by the contractor shall not relieve
the contractor of any of his responsibilities.

The contractor shall be entirely and exclusively responsible for the horizontal, vertical and
other alignment, the level and correctness of every part of the work and shall rectify effectively
any errors or imperfections therein. Such rectifications shall be carried out by the contractor at
his own cost to the instructions and satisfaction of the Engineer-in-Charge.

36. SAFETY PRECAUTIONS

36.1.

36.2.

36.3.

36.4.

36.5.

36.6.

36.7.

36.8.

36.9.

Contractor shall within two weeks of award of work, submit to the Engineer-in-Charge for his
approval, list of measures for maintaining safety of manpower deployed for construction.

The contractor(s) shall erect the barricading of Precoated galvanized iron profile sheet
with proper structural support 0f6.00 meter heighten closing the full area of constructions
as per direction o fEngineer-in-charge, and nothing extra will be payable on this account.

Entry to the site shall be controlled for proper security of man and materials and to avoid
accidents.

Necessary personal protective and safety equipment’s such as helmet, safety shoes& harness,
gloves etc shall be provided to the all site Engineers, Supervisory staff, labour and technical
staff of the contractor by the Contractor at his own cost and to be used at site.

The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution
boards, day and night speed limit boards, red flags, red lights and providing barriers. He shall
be responsible for all damages and accidents caused to existing/new work due to negligence on
his part. No hindrances shall be caused to traffic during the execution of the work.

In case of any accident of labours/ contractual staff’s the entire responsibility will rest on the
part of the contractor and any compensation under such circumstances if becomes payable the
same shall be entirely borne by the contractor and department shall have no role on this
account.

It shall be ensured by the contractor that no electric live wire is left exposed or unattended to
avoid any accidents in this regard.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced
by the contractor only when all men, machinery’s and materials have been arranged and
closing of the trench(s) thereafter shall be ensured within the least possible time.

For facia work, outer finishing and other RCC works etc. double steel scaffolding having two
sets of vertical supports with steel staircase for inspection of works by engineer in charge shall
be used. The supports shall be sound and strong, tied together with horizontal piece over
which scaffolding planks shall be fixed.

36.10. The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for

which he has to make safety arrangement / measures for the workers / staff and for the
premises meant for them, as per guidelines issued by Government and directions issued by
Engineer-in-charge from time to time and nothing extra shall be paid on this account.
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37. QUALITY ASSURANCE

37.1.

37.2.

37.3.

37.4.

37.5.

37.6.

37.7.

37.8.

37.9.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limit shall be summarily rejected by the
Engineer-in-Charge.

The contractor shall get the source of various raw materials namely aggregate, cement,
sand, steel, water etc. to be used on the work, approved from the Engineer-in-Charge and trial
mixes for controlled concrete shall be done using the approved materials. The contractor
shall stick to the approved source unless it is absolutely unavoidable. Any change shall be
done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by
the contractor at his own cost.

Similarly, the contractor shall submit brand/make of various materials to be used for the
approval of the Engineer-in-Charge along with samples and once approved, he shall stick to it.
Any change will have to be got approved from engineer in charge in adv

The contractor shall depute Quality Engineer exclusively for enforcement of quality control.
For other staff to be deployed for quality assurance, the contractor may refer to clause 32 under
schedule “F”.

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted. He
shall have to submit quality assurance programme within two weeks of the award of work. The
quality assurance programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

Wherever work is specified to be done through specialized agencies, their names shall be got
approved well in advance from Engineer in charge. Failure to do so shall not justify delay in
execution of work. It is suggested that immediately after award of work, contractor should
negotiate with concerned specialist agencies and send their names for approval to Engineer in
charge within 10 days of issue of letter of award of work

The contractor shall provide at his own cost suitable weighing and measuring arrangements at
site for checking the weight / dimensions as may be necessary for execution of work. The
sealed samples are to be handed over to the testing lab by contractor in the presence of Junior
Engineer/Assistant Engineer-in-Charge of work.

Samples of various materials required for testing shall be provided free of charges by the
contractor.

Testing charges to be borne by contractor. All expenditure to be incurred for testing of
samples e.g. packaging, sealing transportation, loading, unloading etc. including testing
charges shall be borne by the contractor.

37.10.The contractor or his authorized representative shall associate in collection, preparation,

forwarding and testing of such samples. In case, he or his authorized representative is not
present or does not associate him, the results or such tests and consequences thereon shall be
binding on the contractor.

Corrections - Nil
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37.11.For certain items, if frequency of tests not mentioned in the CPWD Specifications and then

relevant IS code shall be followed and tests shall be carried out as per the frequency specified
therein.

37.12.1f any load testing or special testing is to be done for any sample whose strength is doubtful,

the cost of the same shall also be borne by the contractor.

37.13. Maintenance of Site Registers:

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

All the registers of tests to be carried out at Construction Site or in outside laboratories is
maintained by the contractor which is issued to the contractor by Engineer-in-charge

All the Site Registers including Tests registers for tests to be carried out at construction site or
in outside laboratories shall be maintained by the contractor which shall be issued to the
contractor by Engineer-in-Charge in the same manner as being issued to CPWD field staff.

The various registers to be issued to the contractor are:

e Materials at site account register.
e Cement register.

e Master test registers.

e Cube test register.

e  Paint & chemical register

e Drawing register.

All the entries in the registers will be made by the designated engineering staff of the
contractor and same should be regularly reviewed by JE/AE/EE.

All samples of materials including cement concrete cubes shall be taken jointly with contractor
by JE and out of this at least 50% samples shall be taken in presence of AE in charge. If there
is no JE, all samples of materials including cement concrete cubes shall be taken by AE jointly
with contractor. All the necessary assistance shall be provided by the contractor. Cost of
sampling & testing are to be borne by the contractor and he shall be responsible for safe
custody of samples to be tested at site/ outside laboratory.

All the tests in field lab at construction site shall be carried out by the Engineering staff
deployed by the contractor and shall be 100% witnessed by JE and 50% of tests shall be
witnessed by AE —in-Charge. At least 10% of the tests are to be witnessed by the Executive
Engineer.

Submission of copy of all test registers, material at site register along with each alternate
running account bill and final bill shall be mandatory. These registers should be duly checked
by division office.

37.14.Removal of Rejected / Sub-standard Materials:

The following procedure should be followed in case of removal of rejected/sub-standard
materials from the site of work.

a) Whenever any material brought by the contractor to the site of work is rejected, entry
thereof should invariably be made in the site order book under the signature of the
AE/AEE giving approximate quantity of such materials.
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b) As soon as the material is removed, a certificate to that effect may be recorded by the
AE/AEE against the original entry, giving the date of removal a mode of removal i.e.
whether by truck, carts or by manual labour. If removal is by truck, the registration
number of the truck should be recorded.

38. LAND FOR TEMPORARY USE

The land for labour camps, laboratory, storage& batching Plantshall be arranged by the

contractor. The lease/rent charges shall be borne by the contractor. The Engineer-in-Charge shall
extend necessary help and issue necessary recommendations etc. to the concerned clients /
department for temporary allotment of land during construction period if land is available with
them. In such cases, the contractor shall vacate the land after completion of work in same
condition as was at the time of allotment.

Note 1: The General conditions detailed above are in addition to additional /special conditions as

specified elsewhere in tender document.

Note 2: Nothing extra shall be paid on the account of these General conditions.

39.

40.

41.

42,

43.

44,

45,

All tools, plant and machinery provided by the contractor shall, when brought on to the site,
be deemed to be exclusively intended for the construction and completion of this work and the
contractor shall not remove the same or any part thereof (say for the purpose of moving it
from one part of the site to another) without the consent of the Engineer-in-Charge.

As per DG CPWD OM dated 24.05.2024 in compliance of order dated
29.01.2024/06.05.2024, of the Hon’ble Delhi High Court, In the matter of CONT. CAS. No.
220/2022 titles as “New Delhi Nature Society Vs Rajesh Bansal & Ors.” In case any work is
to be commenced, which is within two meters radius from any existing tree, the permission of
the Tree Officer shall have to be taken by agency which undertakes Civil Work as a
mandatory condition. In case there is non-compliance of the aforesaid condition of taking
permission from the Tree Officer, the same shall entail strict penalty by appropriate authority.

Scrapping shall be shown to the Engineer-in-Charge and got approved and test checked by
him, prior to application of priming and putty on surface.

The contractor shall have to remove all splashes after completing each day’s work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
charge at contractor’s risk & cost.

Nothing extra shall be paid for excess consumption of material in case of material arranged by
the contractor. In case of less consumption of material than theoretical requirement, the
payment shall be restricted for the area covered theoretically with the quantity actually
consumed provided the quality of work is acceptable.

100% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing
cement paint shall be brought in sealed containers & deposited with JE in charge before start
of the painting work.

All empty containers received after use of Paints, distemper etc. in the work shall be kept at
site store till completion of the work and shall not be allowed to be removed without
permission of the Engineer-in-charge.

Corrections - Nil
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SPECIAL CONDITIONS
1. SPECIAL CONDITIONS FOR CEMENT:

1.1 The contractor shall procure Portland Pozzolana Cement (PPC) conforming to IS: 1489 (Part-1) / 43
grade ordinary Portland Cement (OPC) conforming to IS: 269 as required in the work from reputed
manufacturers of cement as mentioned in “List showing preferred brands / Manufacturers / Makes”
or from any other reputed cement manufacture having a production capacity not less than 1 million
Ton per annum as approved by CE, CPWD, Dehradun or his successor. The cement of approved
make as aforesaid in 50 kg. bags bearing manufacturer’s name and ISI marking, along with
manufacturers test certificate for each lot shall be procured by the contractor. However, if the
contractor uses higher grade of cement or uses OPC only nothing extra shall be paid. The use of
PPC shall be regulated as per the following conditions.

a) 1S:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended uptodate) shall be
followed in regard to Concrete Mix Portion and its production as under:

(i) The concrete mix design shall be done as “Design Mix Concrete” as prescribed
in clause-9 of IS 456 mentioned above.

(i) Concrete shall be manufactured in accordance with clause 10 of above mentioned 1S:456
covering quality assurance measures both technical and organizational, which shall also
necessarily require a qualified Concrete Technologist to be available during manufacture of
concrete for certification of quality of concrete.

b)  The mechanical properties such as modulus of elasticity, tensile strength, creep and shrinkage
of flyash mixed concrete or concrete using flyash blended cements (PPCs) are not likely to be
significantly different and their values are to be taken same as those used for concrete made
with OPC.

c)  To control higher rate of carbonation in early ages of concrete both in flyash admixed as well
as PPC based concrete, water/binder ratio shall be kept as low as possible, which shall be
closely monitored during concrete production.

If necessitated due to low water/binder ratio, required workability shall be achieved by
use of chloride free chemical admixtures conforming to 1S:9103. The compatibility of
chemical admixtures and super plasticizers with each set OPC, fly ash and /or PPC received
from different sources shall be ensured by trails.

d) In environment subjected to aggressive chloride or sulphate attack in particular, use of flyash
admixed or PPC based concrete is recommended. In case, where structural concrete is
exposed to excessive magnesium sulphate, flyash substitution/content shall be limited to 18%
by weight. Special type of cement with low C3A content may also be alternatively used.
Durability criteria like minimum binder content and maximum water/binder ratio also need to
be given due consideration is such environment.

e)  Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid
regions, the minimum curing period shall be 14 days or its equivalent.

f) Subject to General Guidelines detailed out as above, PPC manufactured conforming to
1S:1489 (Part-I) shall be treated at par with OPC for manufacture of Design Mix Concrete for
structural use in RCC.

g) Till the time, BIS makes it mandatory to print the %age of flyash on each bag of cement, the
certificate from the PPC manufacturer indicating the same shall be insisted upon before
allowing use of such cements in works.
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h)  While using PPC for structural concrete work, no further admixing of flyash shall be permitted

Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI marking.
Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got
tested in accordance with provisions of the relevant BIS codes. In case the test results indicate that
the cement arranged by the contractor does not confirm to the relevant BIS code the same shall
stand rejected and shall be removed from the site by the contractor at his own cost within a week’s
time of written order from the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by the
Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made.

Double lock provision shall be made to the door of the cement godown. The keys of one lock shall
remain with the Engineer-in-charge or his authorized representative and the key of the other lock
shall remain with the contractor. The contractor shall be responsible for the watch and ward and
safety of the cement godown. The contractor shall facilitate the inspection of the cement godown
by the Engineer-in-Charge at any time.

1.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after

1.7.

1.8.

1.9.

1.10.

1.11.

satisfactory test results have been received. The contractor shall supply free of charge the cement
required for testing including its transportation cost to test laboratories. The cost of tests shall be
borne by the contractor:

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10A of the contract. The theoretical consumption of cement shall
be worked out as per procedure prescribed in clause 38 of the contract and shall be governed by
conditions laid therein. In case the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate show prescribed shall be made after ensuring
structural soundness and stability on the basis of testing. In case of excess consumption, no
adjustment need to made.

The cement brought to site and the cement remaining unused after completion of the work shall not
be removed from site without the written permission of the Engineer-in-Charge.

The damaged cement shall be removed from the site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-Charge. If he does not do show within three days of receipt
of such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor.

Cement bags shall be stored in separate godowns to be constructed by the contractor at his own
cost as per sketch (which is only indicative and actual size will depend on the site requirements)
given in CPWD specifications with weather proof roofs and walls. Each godown shall be provided
with a single shutter door with two locks. The key of one lock shall remain with Engineer-in-
charge or his authorized representative and that of the other lock with the authorized agent of the
contractor at the site of work so that the cement is issued from the godown according to the daily
requirements with the knowledge of both parties and proper account for the same is maintained in
the standard proforma.

Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site.
The contractor shall construct separate godowns for storage of OPC & PPC at site and nothing
extra on this account shall be payable.

Corrections - Nil
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1.12. In order to have an effective control over the issue of cement, the following drill should be

observed:

(i)  The cement godown(s) should be properly and effectively double locked, keys of one of the
locks remaining with the department and that of the other with the contractor.

(i)  The pages of the Cement Register should be as per Annexure-30 of CPWD Works Manual
for SOP-2019, machine numbered and each page initialed by the Executive Engineer.

(iii)  Periodical checking of cement godown: The cement godown and the Cement Register

should be checked by the Assistant Engineer/Executive Engineer in-charge of the work as
per following schedule:

a) At least weekly or fortnightly, respectively, in case of works at the headquarters of the
Assistant Engineer/Executive Engineer.

b) Whenever they visit the site of work in case of works that are located outside the Sub-
Divisional/Divisional headguarters.

1.13. The contractor shall submit original vouchers from the manufacturer for the total quantity  of
cement supplied under each consignment to be used in the work.

2 SPECIAL CONDITIONS FOR STEEL REINFORCEMENT BARS:

21

2.2

2.3

24

25

For reinforced cement concrete or pre-stressed concrete works, the reinforcement bars shall
consist of the following grades conforming to 1S1786 : 2008 (Indian Standard specification
for high strength deformed steel bars and wires for concrete reinforcement): Fe 415, Fe 415D,
DE 415S, Fe500D, De 500S and Fe 550D.

The contractor shall obtain manufacture’s certificate stating the process of manufacture,
chemical composition and test sheet giving result of each mechanical test applicable to the
material purchased and submit it to the Engineer-in-charge. Each test certificate shall indicate
the number of the cast to which it applies, corresponding to the number or identification mark
to be found on the material.

The Engineer-in-Charge shall get each consigning tested for both chemical composition and
physical properties (including bend and re-bend test) as specified in 1S:1786 from NABL
accredited laboratory or any Government laboratory.

Reinforcement bar is one of the most important building materials. Its quality directly affects
the life span, resistance to earthquake and durability of the structure. In order to ensure
consistent quality of rebars, the NIT approving authority may prescribe reputed brands like
SAIL, RINL, Tata, JSW, JSPL in the list of preferred makes. Only corrosion resistant steel
rebars shall be used. The contractor shall have to obtain and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in
this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the
contractor does not conform to the specifications, the same shall stand rejected, and it shall be
removed from the site of work by the contractor at his cost within a week time or written
orders from the Engineer-in-Charge to do so.

Corrections - Nil
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The steel reinforcement bars shall be brought to the site in bulk supply of 50 tonnes or as
decided by the Engineer-in-charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below:

Size of bar For consignment below 100 | For consignment above 100
tonnes tonnes

Under 10mm dia. | One sample for each 25 tonnes | One sample for each 40 tonnes or
bars or part thereof part thereof

10mm  tol6mm | One sample for each 35 tonnes | One sample for each 45 tonnes or
dia bars or part thereof part thereof

Over 16mm dia | One sample for each 45 tonnes | One sample for each 50 tonnes or
bars or part thereof part thereof

The contractor shall supply free of charge the steel required for testing including
transportation to testing laboratories. The cost of tests shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10A of the contract. The theoretical consumption of steel
shall be worked out as procedure prescribed in clause 38 of the contract and shall be
governed by conditions laid therein. In case the consumption is less than theoretical
consumption including permissible variations recovery at the rate so prescribed shall be
made. In case of excess consumption, no adjustment need to be made.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

Steel bars brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site
before use.

In case the contractor brings surplus quantity of steel the same after completion of the work
will be removed from the site by the contractor at his own cost after approval of the
Engineer-in-Charge.

Reinforcement including authorized spacer bars and overlaps shall be measured in length of
different diameters, as actually (not more than as specified in the drawing) used in the work,
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured.

The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD
Specifications for works 2019 Vol. 1 will be considered for conversion of length of various
sizes of MS bars, Tor steel bars and TMT bars into standard weight.

Corrections - Nil
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Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average
sectional weight for each diameter shall be arrived at from samples from each lot of steel
received at site. The decision of the Engineer-in-Charge shall be final for the procedure to be
followed for determining the average sectional weight of each lot. Quantity of each diameter
of steel received at site of work each day will constitute one single lot for the purpose. The
weight of steel by conversion of length of various sizes of bars based on the actual weighted
average sectional weight shall be termed as derived actual weight.

If the derived weight as in para 2.16 above is lesser than the standard weight as in para
2.15 above, the derived actual weight shall be taken for payment. If the derived actual
weight is found more than the standard weight then the standard weight as para 2.15
above shall be taken for payment. In such case nothing extra shall be paid for the
difference between the derived actual weight and the standard weight.

Mixing of different type of steel/different grades of steel shall not be allowed in the same
structural members as main reinforcement to satisfy clause 26.1 of 1S:456.

Tolerances on Nominal Mass (individual sample) shall be as per table 5.4A of CPWD
Specification-2019, Vol-I.

The contractor shall submit original vouchers from the manufacturer for the total quantity of
steel supplied under each consignment to be used in the work.

Corrections - Nil
Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)



Page |37

PARTICULAR SPECIFICATIONS

1.0 EARTH WORK

11

1.2

1.3

14

15

2.0
2.1

3.0
3.1

3.2

3.3

3.4

The work shall be done in accordance with CPWD Specifications - 2019 - Vol.I& Vol. 1l and
National Building Code 2016 with upto date correction slips.

The contractor shall make at his own cost all necessary arrangements for maintaining water level,
in the area where works are under execution low enough so as not to cause any harm to the works
or problems in carrying out with the execution and the rates for all items of work shall be
considered as inclusive of pumping out or bailing out water, if required, for which no extra
payment shall be made. This will include water coming from any source, such as rains,
accumulated rain water, floods, leakages from sewer and water mains, subsoil water table being
high or due to any other cause whatsoever. The contractor shall make necessary provision of
pumping, dredging, and bailing out water coming from all above sources and excavation and
other works shall be kept free of water by providing suitable system approved by the Engineer-
in-charge.

All the major excavation shall be carried out by mechanical excavator. No extra payment shall be
made for that.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by
the contractor only when all men, machinery’s and materials have been arranged and closing of
the trench(s) thereafter shall be ensured within the least possible time.

The Jungle clearance and clearance of grass are not payable separately for any type of Earth
Work in excavation and Preparation of sub-grade.

CONCRETE WORK

The work shall be done in accordance with CPWD Specifications - 2019 - Vol.I& Vol. Il with
upto date correction slips.

RCC/CC WORK (DESIGN MIX CONCRETE)

The work shall be done in accordance with CPWD Specifications - 2019 - Vol.I& Vol. Il with
upto date correction slips.

The contractor shall engage one of the IIT/NIT/Reputed Govt. Engineering Institutions/Approved
Laboratories as directed by the Engineer-in-charge at his own expenses for designing the
concrete mix in accordance with relevant IS Codes and to conduct laboratory test to ensure the
target strength and workability criteria for a given grade of concrete.

In case of change of source or characteristic properties of the ingredients used in the concrete mix
during the work, a revised laboratory mix design report conducted at laboratory established at site
shall be submitted by the contractor as per the direction of the Engineer-in-Charge.

All cost of mix designing and testing connected therewith including charges payable to the
laboratory shall be borne by the Contractor including redesigning of the concrete mix wherever
required and directed by Engineer-in-Charge.

Corrections - Nil
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APPROVAL OF DESIGN MIX:

The mix design for a specified grade of concrete shall be done for a target mean compressive
strength

Tck = Fck + 1.65s
Where, Fck  =Characteristic compressive strength at 28 days.
s =Standard deviation which depends on degree of quality control.

The degree of quality control for this work is “good” for which the standard deviation (s)
obtained for different grades of concrete shall be as follows:

GRADE OF CONCRETE STANDARD DEVIATION(S)
M-25 4.0
M-30 5.0
M-35 5.0
M-40 5.0

(d) The average strength of each test sets is not less than the specified target mean
compressive strength (Tck).

(b) The strength of any specimen cube is not less than 0.85 Tck.
(c) The concrete mix is required degree of workability and acceptance concrete finish.

Note: Extra cement up to 10% of the minimum specified cement content in design mix
shall be payable separately. In case the cement content in design mix is more than
110% of the specified minimum cement content, the contractor shall have discretion to
either re-design the mix or bear the cost of extra cement

BRICK WORK

Unless otherwise specified FPS Bricks shall be used in all items of brick work. The classification
of bricks brought by the contractor shall strictly conform to CPWD Specifications — 2019 Vol-1
& Il with upto date correction slips or as specified. The work shall also include for leaving chases
/ notches for dowels / cramps for all kinds of cladding to come over brick work.

STONE / MARBLE /GRANITE WORK (OTHER THAN MASONARY)

The execution of stones work shall be in general as per CPWD Specifications - 2019 - Vol.I&
Vol. Il with upto date correction slips.

All holes, rebates, recesses etc. for providing fixing and inserts shall be predrilled and precut
and worked using precision machine tools. Nothing extra on this account shall be payable.

SAMPLES FOR STONE WORK:Samples of each item of stone work either individually or in
combination shall be prepared for approval of Engineer-in-Charge before commencement of
work.

Sequence of execution for cladding work shall be suggested by the contractor for approval of
Engineer-in-Charge.

Corrections - Nil
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SCAFFOLDING

Double steel scaffolding having two sets of vertical supports shall be provided. The supports
shall be sound and strong, tied together with horizontal pieces over which scaffolding planks
shall be fixed.

WOOD WORK

The wood work in general shall be carried out as per CPWD Specifications - 2019 Vol.I& Il with
upto date correction slips.

The samples of species of timber to be used shall be got approved and deposited by the contractor
with the EE before commencement of the work. The contractor shall produce cash vouchers and
certificates from kiln seasoning or/and chemicaltreatment plants about the timber section to be
used on the work having been kiln seasoned or/and chemically treated by them.

All fittings and fixtures shall be got approved from the Engineer-in Charge before procurement
well in advance and the approved samples shall be kept at site till completion of the work.

Glazing for toilets shall be of translucent type.
The shape and size of beading shall be as per drawings. The joints of beading shall be mitred.
STEEL WORK

Work shall be carried out as per CPWD Specifications - 2019 - Vol.1& Vol. Il with upto date
correction slips.

The rate of T- angle iron frame shall include the following.

(@) M.S. sill/tie of 10mm dia bar welded to T-iron frames to keep the frames vertical in correct
position. The sill / tie shall be embedded in floor concrete. No tie is necessary for window
frames.

(b) Each T — iron frame for doors shall have 4 Nos. M.S. lugs 15x3mm, 10 cm long welded to
each vertical member of the frame.

(c) M.S. flat 6 x 25mm, 100mm long having threaded holes (No. of flats shall correspond to the
no. of butt hinges to be fixed to door / window shutters) shall be welded at appropriate places
at the back of the T-iron frames for fixing the required butt hinges to the frame with machine
SCrews.

All welded structural steel work shall be tested for quality of weld as laid down in 1S:822-1970
before actual erection if required.

FLOORING

All work in general shall be carried out as per CPWD Specifications- 2019 - Vol.I& Vol. Il with
upto date correction slips.

Whenever flooring is to be done in patterns tiles/ stone, the contractor shall get samples of
each pattern laid and approved by the Engineer-in-Charge before final laying of such flooring
for which nothing extra shall be paid.

Different stones/ tiles used in pattern flooring as per the approved architectural drawings and
nothing extra for laying pattern flooring shall be paid. No additional wastage if any shall be
accounted for any extra payment.

Corrections - Nil
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The proper gradient shall be given to flooring for toilets, varandah, kitchen, court yard, etc. as
per the directions of Engineer-in-Charge. For this there may be extra thickness of dry mortar
below the tiles/stone slabs. These gradients should be insured in the shuttering itself. Nothing
extra shall be paid for this as this is included in the tendered cost.

The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen
etc. and nothing extra on this account is admissible.

POP protection layer shall be laid on all finished floors for protection from damage during
execution of other items of work in that area which shall be removed and cleaned just before
handing over of the premises for which nothing extra shall be paid.

The samples of flooring, dado & skirting as per approved pattern shall be prepared & got
approved from the Engineer-in-charge before execution of work.

Ceramic Tiles/Vitrified Tiles Work/ Granite stone flooring

10.8.1 Work shall be carried out as per CPWD Specifications- 2019 Vol | & Il with up to date
correction slips and as per manufactures specifications.

10.8.2 Rates shall be inclusive of all operations including labour, material, T&P, scaffolding
etc. complete. Nothing extra shall be payable on any account.

10.8.3 Single piece granite stone slab shall be provided in treads (with 15 mm pre-moulded
nosing) and single piece polished granite of approved shade shall be used for risers.
Nothing extra shall be payable on any account

STAINLESS STEEL RAILING/HANDRAILS:

GENERAL.: The contractor shall apply all materials, labour, tools, ladders, scaffolding and other
equipment necessary for the completion and protection of all stainless-steel work.

MATERIAL: All stainless-steel pipes and plates shall conform to AISI 304 grade and the
relevant clauses associated with this grade of steel to be followed.

SURFACE FINISH: Surface finish of all the stainless-steel materials will be in 240 grit satin
finish / matt finish.

ACCESSORIES: The S.S. railing to be fixed to staircase and all other location shall be modular
and of design and make as approval by the Engineer-in-charge and as per list of approved makes.
Fixing will be done by stainless steel expansion bolts of approved size and make as per Engineer-
in-charge and welding if required to be done at any isolated place, to be done by using organ
welding rods and the surface being duly finished and cleaned by K2 passivation, which is nitric
acid plus fluoric acid solution treatment by which the chances of corrosion will be eliminated and
any burn out makes on the metal will also be eliminated.

Fixing will be done by stainless steel expansion bolts of approved size and make as per
Engineer-in-charge and welding to be done by using organ welding rods and the surface being
duly finished and cleaned by K2 passivation, which is nitric acid plus fluoric acid solution
treatment by which the chances of corrosion will be eliminated and any burn out makes on the
metal will also be eliminated.

COATING MASS: All stainless-steel material will have to be coated by a solution of Inox to
avoid finger in prints and avoidance of settlement of environment / atmospheric dust.
Corrections - Nil

Insertions - Nil
Omissions - Nil Sr. D/Man AE(P)



Page |41

12.0 FALSE CEILING WORKS:
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The luminaries, air grills / diffusers, signage’s etc. shall be as far as possible independently
supported to avoid any over loading of the ceiling system which may result in excessive
deflection or twisting of grids. Any strengthening of grid system by providing additional
hangers, fasteners, runners, cross tees etc. or providing additional bracing may be carried out
as required for any specific locations or for specific purpose for which nothing extra shall be
payable. Various false ceiling systems shall include cost of all inputs of labour, materials,
wastage if any, T&P, scaffolding, staging or any other temporary enabling structure / services
etc. and all other incidental charges including making necessary cut outs for A.C diffusers, Light
fittings, grills, Fire detection, alarm, sprinklers devices and fittings etc. No deduction in the area
shall be made for openings nor anything extra shall be payable for making the openings. Also
nothing extra shall be payable on account of any wastage in materials. Also nothing extra shall
be payable on account of any strengthening of the supporting suspension system for the false
ceiling, around the openings in the false ceiling by using additional hangers, fasteners, runners,
cross tees, cross channels, etc.

WATER PROOFING TREATMENT

Work shall be executed as per CPWD Specifications, 2019 Vol | & Il with upto date correction
slips.

The contractor shall associate himself with the specialized firm, to be approved by the Engineer-
in-charge in writing, for water proofing treatment for basement/lower ground floor, underground
tank and on roofs.

The finished surface after water proofing treatment for roof slab shall have smooth slope with
minimum gradient of 1 in 80.

Before commencement of treatment on roof surface, it shall be ensured that the outlet drain
pipes/ spouts have been fixed and the spout opening have been eased and rounded off properly
for easy flow of water.

The surface where the water proofing is to be done shall be thoroughly cleaned with wire
brushes. All loose scales mortar splashes etc. shall be removed and dusted off. The surface shall
be treated with neat cement slurry admixed with proprietary water proof compound to penetrate
into crevices and fill up all the pores in the surface.

Curing of water proofing treatment shall be done for a minimum period of two weeks by flooding
the water by making compartments etc.

GUARANTEE
Water Proofing Work

The work shall carry Ten Years guarantee to be reckoned from the date of completion of the
entire work under the contract against faulty workmanship, finishing, unsound materials,
efficiency of water proofing treatment and other related problems.

Ten Years Guarantee bond in prescribed Performa attached herewith as Annexure-1 shall be
submitted by the contractor which shall also be signed by both the specialized agency and the

Corrections - Nil
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contractor to meet their liability / liabilities under the guarantee bond. However, the sole
responsibility about efficiency of water proofing treatment shall rest with the main contractor.

10% (Ten percent) of the tender amount of whole water proofingwork shall be retained as
security deposit and the amount so withheld would be released after ten years from the date of
completion of the entire work under the contract, if the performance of the work done is found
satisfactory. If any defect is noticed during the guarantee period, it shall be rectified by the
contractor within seven days of receipt of intimation of defects in the work. If the defects pointed
out are not attended to within the specified period, the same will be got done from another
agency at the risk and cost of contractor.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

Sanitary Installations / Water Supply / Drainage Work and Aluminium/U-PVC Work

Specialized agency/Manufacturer & Contractor to offer a warrantee on the Aluminium
Doors/Windows for a period of Five Years to be reckoned from the date after the expiry of
maintenance period prescribed in the contract of the work against faulty workmanship, finishing,
unsound materials, structural instability and other related problems.

Five Years Guarantee bond in prescribed Performa attached herewith as Annexure-11 shall be
submitted by the contractor to meet their liability / liabilities under the guarantee bond.

Five Percent of The Cost of Sanitary Installations / Water Supply / Drainage Work and
Aluminium/U-PVC Work shall also be retained as security deposit and the amount so withheld
would be released after Five Years to be reckoned from the date after the expiry of maintenance
period prescribed in the contract, if the performance of the work done is found satisfactory. If any
defect is noticed during the guarantee period, it shall be rectified by the contractor within seven
days of receipt of intimation of defects in the work. If the defects pointed out are not attended to
within the specified period, the same will be got done from another agency at the risk and cost of
contractor.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

Painting Work

The work shall carry Three Years guarantee to be reckoned from the date of completion of the
entire work under the contract against faulty workmanship, finishing, unsound materials,
efficiency of painting work and other related problems.

Three Years Guarantee bond in prescribed Performa attached herewith as Annexure-111 shall
be submitted by the contractor which shall also be signed by both the manufacturer/authorized
dealer and the contractor to meet their liability / liabilities under the guarantee bond. However,
the sole responsibility about efficiency of painting work shall rest with the main contractor.

Corrections - Nil
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10% (Ten percent) of the tender amount of whole painting work shall be retained as security
deposit and the amount so withheld would be released after three years from the date of
completion of the entire work under the contract, if the performance of the work done is found
satisfactory. If any defect is noticed during the guarantee period, it shall be rectified by the
contractor within seven days of receipt of intimation of defects in the work. If the defects pointed
out are not attended to within the specified period, the same will be got done from another
agency at the risk and cost of contractor.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

External Wall Plaster (Ready Mix Plaster)

The work shall carry Three Years Performance Warranty to be reckoned from the date of
completion of the entire work under the contract against faulty workmanship, finishing, unsound
materials, efficiency of External Wall Plaster (Ready Mix Plaster) work and other related
problems.

Three Years Guarantee bond in prescribed Performa attached herewith as Annexure-1V shall
be submitted by the contractor to meet their liability / liabilities under the guarantee bond.

5% (Five percent) of the tender amount of whole External Wall Plaster (Ready Mix Plaster)
shall be retained as security deposit and the amount so withheld would be released after three
years from the date of completion of the entire work under the contract, if the performance of the
work done is found satisfactory. If any defect is noticed during the guarantee period, it shall be
rectified by the contractor within seven days of receipt of intimation of defects in the work. If the
defects pointed out are not attended to within the specified period, the same will be got done from
another agency at the risk and cost of contractor.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

Precoated Double ribbed trapezoidal Galvalume steel profile sheets Work

The work shall carry Ten Years warantee (to be obtained from the manufacturers and
certified by the agency) to be reckoned from the date of completion of the entire work under the
contract against faulty workmanship, finishing, unsound materials, efficiency of roofing work
and other related problems.

Ten Years Guarantee bond in prescribed Performa attached herewith as Annexure-V shall be
submitted by the contractor which shall also be signed by both the manufacturer/supplier (may be
taken separately) and the contractor to meet their liability / liabilities under the guarantee bond.
However, the sole responsibility about efficiency of this work shall rest with the main contractor.

5% (Five percent) of the tender amount of above profile sheet work including accessories
shall be retained as security deposit and the amount so withheld would be released after ten years
from the date of completion of the entire work under the contract, if the performance of the work
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done is found satisfactory. If any defect is noticed during the warantee period, it shall be rectified
by the contractor within seven days of receipt of intimation of defects in the work. If the defects
pointed out are not attended to within the specified period, the same will be got done from
another agency at the risk and cost of contractor.

However, the security deposit deducted may be released in full against bank guarantee of
equivalent amount & validity in favour of Engineer in charge, if so decided by the Engineer in
charge.

The Security deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

FINISHING:

The work shall be carried out as per CPWD Specifications- 2019 Vol.-1 & Vol. Il with upto date
correction slips.

All painting material shall be brought to the site of work in the original sealed containers. The
material brought to the site of work shall be sufficient for at least 30 days of work. The material
shall be kept under the joint custody of contractor and representative of the Engineer-in-Charge.
The empty contains shall not be removed from the site till the completion of the work without
permission of the Engineer-in-Charge.

Test certificate from manufacturers for each Batch/Lot of paints, primer etc. shall be supplied by
the contractor

LIST OF SPECIALISED ITEMS
Water proofing treatment work.

For these works, Specialized Agencies shall have to be associated by the agency in case the
agency does not possess the requisite eligibility and experience as per NIT conditions to carry
out these works.

PROCEDURE FOR EXECUTION OF THE SPECIALIZED ITEMS:

The contractor shall indicate the name(s) of his associated specialized agencies those
fulfilling the eligibility conditions as early as possible and within 10 days of award of work to
Engineer-in-Charge for approval in case, the agency does not possess the requisite eligibility
and experience as per NIT conditions to carry out these works.

The contractors shall quote the rates after careful study of contract conditions, specifications,
drawings & schedule of quantities.

It shall be the responsibility of main contractor to sort out any dispute / litigation with the
Specialized Agencies without any time & cost overrun to the Department. The main contractor
shall be solely responsible for settling any dispute / litigation arising out of his agreement with
the Specialized Agencies. The contractor shall ensure that the work shall not suffer on account of
litigation/ dispute between him and the specialized agencies / sub-contractor(s). No claim of
hindrance in the work shall be entertained from the Contractor on this account. No extension of
time shall be granted and no claim what so ever, of any kind, shall be entertained from the
Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies.

Corrections - Nil
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For specialized items, the main contractor cannot work as a specialized agency unless his name is
already included in the list of approved specialized agencies for these items. The contractor shall
get these items executed through the specialized agencies as approved by Engineer in Charge.

ELIGIBILITY CONDITIONS FOR APPROVAL OF SPECIALIZED AGENCIES:

The Contractor(s) shall submit his proposal for the approval of the Engineer-in-Charge, the
names of specialized agencies of repute along with their technical capability /experience
proposed to be engaged by him. The agency must be currently actively engaged in execution of
the said specialized item and must have who have satisfactorily executed similar work during last
7 (Seven) years as below:

(i) Three works each of value not less than 40% of corresponding cost of the specialized items.
or

(ii) Two works each of value not less than 60% of corresponding cost of the specialized items.
or

(iii) One work of value not less than 80% of corresponding cost of the specialized items.

For calculation purpose only, cost of the specialized item as per accepted tendered value of the all
the items corresponding to the specialized item under consideration.

For ascertaining the above criteria, contractor shall provide certified copy of Income tax TDS
certificates for payments made, work order copy, completion certificate, performance
certificate against each completed similar work for verification by Engineer in charge. In case
required and directed by Engineer in charge, contractor shall get such similar completed work
inspected by Engineer in charge and contractor shall extend all necessary help for same at no
extra cost to the department. Decision as to approve or reject the proposed specialized agency
based on the inspection of the completed work shall be final and binding on the contractor and
no claim, whatsoever, shall be admissible on this account and the contractor shall be required
to propose another specialized agency as per the required eligibility criteria.

LIST OF ACCEPTABLE MAKES OF MATERIALS

Acceptable makes of materials to be used in the work are as given in the table below. In case of non-
availability of these makes, the Engineer-in-charge may allow use of alternative makes after approval
of NIT approving authority. Only BIS marked materials shall be used in the work. Non-BIS marked
materials may be permitted by the Engineer-in-charge only when BIS marked materials are not
manufactured.

Corrections - Nil
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ANNEXURE-I

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATERPROOFING WORKS

This agreement made this.................... day of .......ccceee. Two Thousand .............. between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract No. ........... dated
................... (Hereinafter called the Contract)and made between the GUARANTOR on the one part and
the Government on the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain water and leak proof, for TenYears from the date of completion of the work under the
contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be Ten
years to be reckoned from the date of completion of the work under the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structuraldefects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping
offirewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or
constructionadjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge calling
upon him to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable
by the Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator
....................... and . DY v fOr and on o behalf  of  the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ...cccoocoiiiniiieiieinn in
the presence of:
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Insertions - Nil

Omissions - Nil Sr. D/Man AE(P)
|



Page |47

ANNEXURE-II

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY /
DRAINAGE WORK AND ALUMINIUM/u-PVC WORK

This agreement made this.................... day of ..o Two Thousand — ............. between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated
................................. and made between the GUARANTOR ON THE ONE PART AND the Government
on the other part, whereby the contractor inter alia, undertook to render the work in the said contract
structurally stable, leak proof and sound material, workmanship, anodizing, colouring, sealing etc.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will
remain structurally stable, leak proof and guaranteed against faulty material and workmanship, defective
anodizing / Powder coat colouring and finishing for ...... years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage,
seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing
for ten years to be reckoned from the date after the expiry of maintenance period prescribed in the
contract. The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case any defect to
satisfaction of Engineer-in-Charge at his cost and shall commence the work for such rectification within
seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify
the defects failing which the work shall be got done by the Department by some other contractor at the
guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable by the Guarantor
shall be final and binding.

That if the guarantor fails to make good all defects or commits breach there under, then the guarantor will
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may
be incurred by him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and/or damage and or cost
incurred by the Government, the decision of the Engineer-in-Charge will be final and binding on both the
parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator................... and

year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY.....cccoiivnennn. in the
presence of :-
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ANNEXURE-I11

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF PAINTING WORKS

This agreement made this.................... day of ......cccoeeee. Two Thousand .............. between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract No. ........... dated
................... (Hereinafter called the Contract)and made between the GUARANTOR on the one part and
the Government on the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract completely intact and in good condition.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain intact and in good condition, for Three Years from the date of completion of the work under
the contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the painting
work intact and in good condition and the minimum life of such painting work shall be Three years to be
reckoned from the date of completion of the work under the contract.

Provided that the guarantor will not be responsible for damage caused by earthquake or structural
defects or misuse of wall or alteration and for such purpose:

(a) Misuse of wall shall mean any operation which will damage painting work, like scratching and things
of the same nature which might cause damage to the paint;

(b) Alteration shall mean painting over existing surface
(c) The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the painting work to the satisfaction of the Engineer-in-Charge calling upon
him to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable
by the Guarantor shall be final and binding.

That if the guarantor fails to execute the painting work or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator
....................... and .. DY i, fOr o and on behalf  of  the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ..o in
the presence of:
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ANNEXURE-IV

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF EXTERNAL WALL PLASTER (READY MIX
PLASTER)

This agreement made this.................... day of ......cccoeeee. Two Thousand .............. between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract No. ........... dated
................... (Hereinafter called the Contract)and made between the GUARANTOR on the one part and
the Government on the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract completely intact and in good condition.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain intact and in good condition, for Three Years from the date of completion of the work under
the contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the External
Wall Plaster (Ready Mix Plaster) Work intact and in good condition and the minimum life of such
External Wall Plaster (Ready Mix Plaster) work shall be Three years to be reckoned from the date of
completion of the work under the contract.

Provided that the guarantor will not be responsible for damage caused by earthquake or structural
defects or misuse of wall or alteration and for such purpose:

(a) Misuse of wall shall mean any operation which will damage External Wall Plaster (Ready Mix
Plaster) work, like scratching and things of the same nature which might cause damage to the
external plaster;

(b) Alteration shall mean painting over existing surface
(c) The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the External Wall Plaster (Ready Mix Plaster) work to the satisfaction of the
Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by
the Department by some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-
in-Charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to execute the External Wall Plaster (Ready Mix Plaster) work or
commits breach there under, then the guarantor will indemnify the principal and his successor against all
loss, damage, cost expense or otherwise which may be incurred by him by reason of any default on the
part of the GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and or cost incurred by the Government, the decision of the Engineer-in-
Charge will be final and binding on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator
....................... and .o DY i fOrand  on o behalf  of  the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ...ccoccviiiiiiieiiieeeee, in
the presence of:
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ANNEXURE-V

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF PRECOATED DOUBLE RIBBED TRAPEZOIDAL
GALVALUME STEEL PROFILE SHEETS WORK

This agreement made this................... day of ................. Two Thousand  .............. between M/s
.................................. (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF
INDIA (hereinafter called the Government on the other part)

WHEREAS THIS agreement is supplementary to a Contract No. ........... dated
................... (Hereinafter called the Contract)and made between the GUARANTOR on the one part and
the Government on the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract completely defect proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work
will remain intact, for TenYears from the date of completion of the work under the contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the
structures completely defect proof and the minimum life of such work shall be Ten years to be reckoned
from the date of completion of the work under the contract.

Provided that the guarantor will not be responsible for damage caused by earthquake or misuse of
roof or alteration and for such purpose:

(d) Misuse of roof shall mean any operation which will damage roof like chopping offirewood and things
of the same nature which might cause damage to the roof;

(e) Alteration shall mean removal/dismantling of structural members & hanging undesigned loads from
roof

() The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the building defect proof to the satisfaction of the Engineer-in-Charge calling
upon him to rectify the defects failing which the work shall be got done by the Department by some other
contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable
by the Guarantor shall be final and binding.

That if the guarantor fails to execute the said work or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding
on both the parties.

IN WITHNESS WHEREOF these presents have been executed by the obligator
....................... and oo, DY v, for and on o behalf  of  the
PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ...cccoooiiiiiieiiciee, in
the presence of:
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LIST OF PREFERRED MAKES OF MATERIALS

Acceptable makes of materials to be used in the work are enclosed. In case of non availability of the same
makes, the Engineer-in-charge may permit the use of alternative makes, subject to specified guidelines. Only
BIS marked materials shall be used in the work. Non BIS marked materials may be permitted by the Engineer-
in-charge only when BIS marked materials are not manufactured.

The contractor shall obtain prior approval from the Engineer-in-Charge before placing order for any specific
material or engaging any of the specialized agencies. The contractor shall make a detailed submittal with
catalogues and highlighted proposed specifications, as well as full details of the works executed by the
specialized agency, as specified.

Unless otherwise specified, the brand , make of the material as specified in the item nomenclature, in the
particular specifications and in the list of approved materials attached in the tender, shall be used in the work.

In case of non-availability of the brand specified in the contract the contractor shall be allowed to use alternate
equivalent brand of the material subject to submission of documentary evidence of non availability of the

specified brand. The necessary cost adjustments on account of above change shall be made for the material.

The materials will be used in the work only after sample of the materials are approved.

LIST OF PREFERRED MAKES OF MATERIALS (CIVIL WORKS)

S. No. Materials List of Approved Make
1 Ordinary Portland Cement/PPC | ACC / Ultratech / J.K. Cement /Shree / Jaypee.
White Cement Birla White / J.K. White / Ferrocement
Reinforcement Steel TMT Bars | SAIL / Tata Steel Ltd. (TISCON) / Rashtriya Ispat Nigam
Ltd (RINL) / JSW Steel Ltd. (NEO)/ Jindal Steel & Power
Ltd. (PANTHER)
4, Structural Steel SAIL / Tata Steel / Rashtriya Ispat Nigam Ltd (RINL) / JSW
Steel Ltd. / Jindal Steel & Power Ltd.

5. Water Proofing Compounds, Fosroc / ROFF / Pidilite / CICO / Sika / BASF / Ardex
Admixtures, Plasticizer, Super | Endura (Bal Endura) / MC Baucheme / Impermo / UltraTech
Plasticizer, Curing Compounds | / M/s Perma Const. Aids Pvt. Ltd. / STP Ltd. / Penetron /

Rammers

6. Integral Water proofing | Fosroc: Conplast 421 / Dr. Fixit: LW+ / Sika: Sikacim/ Asian
compound with cement (For | Paints: Smart care vitalia / & equivalent product of BASF /
Plaster & Mortar) CICO / Ardex Endura/ STP Ltd. / ASTRAL

7. Water proofing for | Fosroc: Brush Bond / RFX / Nitocete 210 / CICO: Tapecrete
bathroom/toilet/balcony & | / Dr. Fixit: Pidifine 2k / Sika: Nito Bond / Asian Paint: Damp
other wet areas Block 2 K / & equivalent product of BASF / Ardex Endura /

STP Ltd. / Velosit / ASTRAL
8. Crystalline  water  proofing | Fosroc: Fosroc Crystalline / Dr. Fixit: Dr. Fixit Crystalline /
compound Sika: Sika Crystalline / Asian Paint: Crystalline Quart &

equivalent product of BASF / CICO/ Ardex Endura /
Penetron / Xypex / Crytone / STP Ltd./ Velosit/ ASTRAL

9. Polycarbonate Sheet Fibreways Technology (Fibreways)/GE Plastic / LEXAN /
MG Polyplast

10. Profile steel sheet Fibreways Technology (Fibreways)/Ezydeck of TATA /
Lloyd Superdeck / JSW / Jindal / Hindalco

11. Particle Board Action TESA / Greenlam / Merino / Archid Ply
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Insertions - Nil
Omissions - Nil

Sr. D/Man AE(P)




Page |52

12. Laminates Action TESA / Greenlam / Century Ply / Merino / Sunmica /
Decolam / Formica/ Asislam
13. Flush door shutters Duro / Century / Durian / Green ply / Archidply / JAYNA
(Jain Wood Industries) / Kutty flush door / Anchor / Kitlam /
National / KITPLY / Kalpataru / Ecoboard/Black Cobra / NP
Brand of Northern Plywood (Laminated door also).
NOTE: Only ISI marked flush door shutters to be used.
14. | Fire Rated Doors Signum Fire Protection / Shakti Metdoor / NAVAIR / Sukri /
Promat International / Bhawani Fire Pvt. Ltd.
15. Hardware/Fixtures/Fittings for | Briton / AssaAbbloy (King) / Dormakaba
Fire rated doors including
Glazed fire rated doors
16. | Fire Rated Glass Saint Gobain / Pyran Schott / Pilkington / ASAI / Gold Plus
Glass Industry Limited (Brand Name- “Gold Plus™)
17. False Ceiling system Armstrong / Hunter Douglas / Anutone, Dexune / USG Boral
/ Saint Gobain / Gyproc / Aerolite / Durlum / Interarch /
Gyptech Systems / M/s Complete Infrastructure Pvt. Ltd. Of
Make “BOLLARD” / Rajshri Plastiwood (Division of
Rajshri Production Pvt. Ltd) / P.R. Ceiling Products
(MCRA)/Metapro
18. | Plywood/Veneer Green ply / Century / Merino / Duro / Durian/Black Cobra /
NP Brand of Northern Plywood.
19. Melamine Polish Asian Paints Melamine Gold / Wudfin of Pidlite /
Timbertone of ICI Dulux.
20. Floor Spring & Door Closure Godrej / Dorma / Dorset / Kich / Autoingress / Ozone
21. | Aluminium Section Hindalco / Jindal / Indian Aluminium co.
22. | Aluminium door/Window/ | AluK / Kalco / Schuco / Reynaer / Technal / PSP Panzer
Partitions Fabricators
23. | Anodised Aluminium | Kilong / Alualpha / Classic / Ebco/McCoy
Hardware (Heavy Duty)
24. | Clear/Float/Frosted/Toughened | Saint Gobain / AIS / Modiguard / Ashahi Float / Gold Plus
Glass/Refractive Glass Glass Industry Limited (Brand Name- “Gold Plus”)
25. | Stainless Steel Railing, | JINDAL / Dorma / Kich / GEZE / Godrej / Hardwyn /
Accessories etc. Hettich / Hefele / Autoingress
26 S.S. Door /window & Fittings | Jindal / Dorma / Kich / Dorset / Godrej / Hardwyn / Hettich /
Hefele, Autoingress / Rajshri Plastiwood (Division of Rajshri
Production Pvt. Ltd)/ PRAYAG
27. | Silicon based water | G.E. Plastics / Dow Corning / Wacker / BASF / Pidilite (Dr.
repellant/Weather Sealant Fixit/Roff) / STP Ltd. / ASTRAL
28. | Poly-Sulphide Sealant Fosroc / Pidilite / Dow Corning / Wacker / BASF/STF, STP
Ltd.
29. Mosaic tiles/Chequered Tiles Ultra Tiles / NITCO / Hyper (Mayur) / Pavcon / OSWAL
30. | Ceramic Tiles Kajaria / Somany / RAK / NITCO / Johnson / AGL (Asian) /
Orient Bell/ Italica Granito Pvt. Ltd.
Note: The tiles manufactured at mother plant only to be used.
31. | Vitrified Tiles | Kajaria/ Somany / RAK / NITCO / Johnson / Italica Granito
(Antiskid/Matt/Glazed)  (only | Pvt. Ltd.

GVT vitrified tile permitted)

Note: The tiles manufactured at mother plant only to be used.
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32. | Grouts, Tile Adhesive Latecrete / Kerokoal / BASF / Ardex Endura / Ferrous Crete
[ STP Ltd. / OSWAL / ASTRAL/Himalayan Adhesives
33. Paver block & Kerb Stone Pavcon / Hyper Tiles/Dynamic Industries/Mayur / KK/
Power / Sharda, Navya / PSpectra / Elegant / Kseries /
Paegant / Tulip / OSWAL/Singh Tiles
34. Dash/Anchoring Fasteners HILTI / Fischer / Bosch / Wurth.
35. | Cement Based Wall Putty Birla wall care / JK White / Berger / Asian Paints / Ferrous /
ASTRAL
36. | Qil Bound Washable | Asian Paints / Nerolac / Berger / Dulux ICI
Distemper/ Dry Distemper
37. 1st Quality Acrylic Distemper/ | Asian Paints / Nerolac / Berger / Dulux ICI
Dry Distemper
38. | Acrylic Emulsion Paints Asian Paint (Tractor Aqua Lock Paint) / Berger: Commando
or equivalent paints of Nerolac or ICI-Dulux
39. | Plastic Emulsion Paints Asian Paints: (Apcolite Heavy Duty Premium Emulsion
Paint) / Nerolac: Beauty Gold / Berger: Easy Clean / ICI-
Dulux: 3in1
40. Premium Acrylic Emulsion | Asian Paints: (Royal Luxury Emulson) / Nerolac: Impression
Paints (Interior) / Berger: Silk / ICI Dulux: Velvet touch / ASTRAL
41. | Textured Exterior Paint Asian Paints / Nerolac / Berger Paints / Ultratech Paints /
Luxture
42. | Acrylic Smooth Exterior Paint | Asian Paints: (Apex/Professional Premium Exterior
Emulsion) / Nerolac: XL / Berger: Weather Coat / ICI-
Dulux: Weather Shield
43. Premium  Acrylic  Smooth | Asian Paints: Apex Ultima / Nerolac: XL Total / Berger:
Exterior Paint with Silicon | Weather Coat all guard / ICI-Dulux: Whether Shield max
additive.
44. | Cement Primer Asian: Apcolite Premium gloss enamel / Nerolac: Synthetic
Hi gloss / Berger: Luxol Hi gloss / ICI-Dulux: Gloss
Synthetic enamel
45. | Steel Primer (Red Oxide Zinc | Nerolac / Berger / BP White(Berger) / Decoprime
Chromate Primer) WT(Asian) / White primer(ICI)
46. | Wood Primer Nerolac / Paints(Wood Primer- White/Pink) / Berger ICI /
Nerolac
47. Epoxy Paint Asian / Nerolac / Berger / ICI / Kansai Akzo Nobel / Pidilite
/ CICO/ Sika/ ASTRAL
48. Fire Paint Asian Paints / Akzo Nobel Coatings India Ltd. / PROMAT /
Jotun
49. | G.I./ M.S. Pipe Tata / Jindal (Hisar) / Prakash Surya
50. | G.I. Fittings Unik / AVR / Zoloto
51. HDPE Pipes Reliance / Jain Pipes / ORIPLAST / Supreme/ PRAYAG /
Savoir Faire Manufacturing Co. Pvt. Ltd. (SFMC) /
ASTRAL
52. DI PIPES Electrosteel / Jindal / TATA DUCTURA / Kapilansh /
Kesoram
53. DI PIPES Electrosteel / Jindal / TATA DUCTURA / Kapilansh /

Kesoram
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54. | CPVC pipe and Fittings Astral / Supreme / Prince / Ashirwad / Savoir Faire
Manufacturing Co. Pvt. Ltd. (SFMC)/ Flowguard / Finolex /
RAVINDRA (HISAR) of M/s Ajay Polymers/ PRAYAG /
ASTRAL

55. | Centrifugally Cast spun) Iron | NECO / SKF / RIF / Kapilansh / Electrosteel / ASTRAL
Pipes & Fittings

56. | C.l. Manhole covers, frames,& | NECO / BIC / SKF / Kapilansh / RAJ Iron Foundary Agra
Gl Gratings

57. | SFRC Manhole covers & | K.K.Jain/PRAGATI/ Tulip/ASTRAL
gratings

58. | CP Brass Fittings (Superior | Jaquar(Florentine and higher) / Grohe / Roca / Kohler /
Range) ASTRAL

59. | CP Brass Fittings (Normal | Hindware / Somany / Jaquar / Parryware / PRIMA (ISI
Range) marked) / CERA / ESS-ESS / Plumber / Kingston / ASTRAL

60. Mirror Glass Atul / Modi Guard / Golden Fish / Asahi / Saint Gobain /

Gold Plus Glass Industry Limited (Brand Name- “Gold
Plus™)
61. | Sanitary ware, Fittings & | Kohler / Roca / Jaguar / Somany / Kajaria / Hindware /
accessories (Superior Range) Kartar Valves Pvt. Ltd / ASTRAL
62. | Sanitary ware, Fittings & | CERA / Parryware / Jaquar / Hindware / Kingston/
accessories (Normal Range) PRAYAG / ASTRAL/Somany
63. | Stainless Steel sink Neelkanth / Niralli / Jyna, Hindware / Frankee / Cobra /
Kingston / Prayag

64. RCC Pipes (NP-2) Lakshmi / Sood & Sood / Jain Pipe Co.(Newai) / Mahaveer
Enterprises (Newai) / Work well spun pipes pali / Nagpur
cement product / Eagle pipe Kolhapur/J.N. Sockted Cement
Pipes Pvt. Ltd.

65. UPVC Doors & Windows | Fibreways Technology (Fibreways)/Fenesta / KOMERLING
(PROFILE makers & their |/ REHAU / Aluplast / Jangid Engg Works / Wintech /
authorized Fabricators only) Duroplast / Saint Gobain / Rajshri Plastiwood (Division of

Rajshri Production Pvt. Ltd)/Encraft/ Prominance / PSP

66. | Extruded Polystyrene | Dowcorning / Supreme / Taxas / Analco
Insulation Board

67. Heat Resistant Tiles Swastik / Thermatek / OSWAL

68. | Gypsum Plaster Ferrous Crete, Gyproc - Saint Gobain / Ultra Tech / USG

Boral / India Gypsum / Aerolite

69. Floor hardener Ironite / Ferrok / hardonate

70. | Modular Expansion Joint Herculus / Sanfield India Ltd. Vexcolt / Kemper (Kemperol)

71. | Glass wool Dow Corning U.P. / Twiga, Isover

72. UPVC doors and window | Fibreways Technology (Fibreways)/Rotto / Dorset / Kinlong
hardware / Rajshri Plastiwood (Division of Rajshri Production Pwt.

Ltd)/McCoy/ Encraft/ Prominance

73. | Ready Mixed Plaster ACC / RMC India / Ultratech / Nuvoco / VALTECH /
Armine / Ferrous Crete

74. | Aluminium Composite Panel Alpolic / Aluco Bond / Reynobond / Euro bond / Al-strong /
Virgo/VIVA COMPOSITE PANEL (P) LTD./Alex

75. | Designer  coloured cement | Ultra/ Nitco / Hindustan / Raj-Tiles / OM Tiles

concrete floor tiles for outdoor
use.
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76. Fibre Glass Shelf Fibreways Technology (Fibreways)/Kamal / Bath King

77. | Float Glass Modi Float / Saint Gobain / Tata / Gold Plus Glass Industry
Limited (Brand Name- “Gold Plus”)

79. FRP Shutters Fibreways Technology (Fibreways)/Fibre Glass Engineers /
Raipur / Om Ventures (E.P.Kamat Group)

80. | Glass Mosaic Tile Bissazza / Saon / Gold Plus Glass Industry Limited (Brand
Name- “Gold Plus”)

81. | Hydraulic Door Closer/ Spring | Dorma / Kich / Godrej / Hettich / Hefele / Autoingress

82. Metal False Ceiling Armstrong / Dexune / Anutone / Trac / Durlum / New Age /
M/s Complete Infrastructure Pvt. Ltd. Of Make
“BOLLARD”/Manraj Ceiling Products Private Limited/
VIVA COMPOSITE PANEL (P) LTD / P.R. Ceiling
Products (MCRA)/ Hi Steel/Metapro/Tranquil

83. | Mineral Fibre Ceiling Armstrong / Anutone / Daiken / Aerolite / USG Boral / M/s
Complete Infrastructure Pvt. Ltd. Of Make “BOLLARD” /
P.R. Ceiling Products (MCRA)/Hi Steel/Metapro

84. | Acoustic panels and ceiling Armstrong / Anutone, Gyptech Systems / M/s Complete
Infrastructure Pvt. Ltd. Of Make “BOLLARD” / P.R. Ceiling
Products (MCRA)/ Hi Steel/ Tranquil

85. | Clay tiles on Roof Kenjai / Johnson.

86. | Orissa Pan Hindware / Cera / Somany / Jaguar / Parryware / ASTRAL

87. PPR Pipes Savoir Faire Manufacturing Co. Pvt. Ltd. (SFMC) / Safe /
Pioneer.

88. Plastic Connection Pipe Parryware / Kamal / Delux / Somany / Hindware

89. PVC Rain Water Pipe & Fitting | Finolex / Supreme / Plasto / Ashirvad / RAVINDRA

1S:13592 Type A & B (HISAR) of M/s Ajay Polymers / ASTRAL

90. PVC Shutter Fibreways Technology (Fibreways)/Rajshri / Sintex / Akal
America/Black Cobra

91. PVC Tank Sintex / Star / Lotus / Plasto. / ASTRAL

92. | SSRailing Metallica India / Stark steel Fabricator / Mobel Hardware /
ICICH Industries / Essal / Kich / D-Line / Godrej / Dorma

93. | Towel Ring/Towel Rod/Towel | Jaquar / Marc / Roca / Kohler / ASTRAL

Rack

94. | RMC (Ready mix concrete) ACC / RMC India / Ultratech / Nuvoco

95. Mangalore Tiles Johnson / Kenjai / Monier

96. RCC Door Frame Ventura / Mahalaxmi

97. | Galvalum Sheet Fibreways Technology (Fibreways)/Jindal / Tata Bluescope /
JSW / Interach / Multicolour

98. PTMT Prayag / Supreme / Kingston

99. | Anti Carbonation Paint Dulux (ICI) / Asian / Berger /| ASTRAL

100. | Fly Ash Bricks C’Cure / Shree adhe Enterprises

101. | AAC Block Ultratech / Aerocon from HIL / Siporex India limited /
Ultralite/ Insta Block / Shree / GCC Thermal.

102. | AAC Block Adhesive Ultra Tech / Ardex Endura / Ferrous Crete / Bostik / M/s
Delite Blocks Pvt. Ltd. / Siporex

103. | PUF sandwich Panel Fibreways Technology (Fibreways)/Sintex / Llyod / Jindal /

Multicolour / Interarch
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104. | Polymer Based Contentious | Ardex Endura/ Dow / BASF / Mc-Bauchemie / Sika / Fosroc
Water Proof Coatings/Polyurea | / Pidilite / Berger / Asian Paint Smartcare / Xterra/ velosit /
treatment ASTRAL

105. | Expansion Joint filler/Joint | Vexcolt International Ltd. / Construction Specialities /
wires Sainfield / Hercules / MIGUA / Mapei / Balco India / Z-tech

/ Inprocorp / Moldo Sports.

106. | Expansion Filler board Supreme [/ Insuboard / Shalimar / Own corning /
Technonicol.

107. | Roller/Roman/Vertical blinds Vista / Mac or equivalent.

108. | WPC Fibreways Technology (Fibreways)/Rajshree/ Alstone /
Centuray/Black Cobra

109. | PEB Buildings Fibreways Technology (Fibreways)/GB Enterprises Pvt. Ltd.
(GB)

110. | FRP Manhole Covers & | Fibreways Technology (Fibreways) or Equivalent
Gratings

111. | FRP Sheets & Gutters Fibreways Technology (Fibreways) or Equivalent

112. | Solar Module Mounting | GB Enterprises Pvt. Ltd. (GB) or Equivalent
Structures

113. | uPVC Door Window | GB Enterprises Pvt. Ltd. (GB) or Equivalent
Reinforcement Channels

114. | Modular Containerized Shelters | GB Enterprises Pvt. Ltd. (GB) or Equivalent

115. | Light Gauge Steel Framing | GB Enterprises Pvt. Ltd. (GB) or Equivalent
Systems.

116. | Grid  Suspension  Ceiling | GB Enterprises Pvt. Ltd. (Metapro) or Equivalent
System (T-Grids)

117. | HDHMR Board Action Tesa, Green Lam, Century Ply, Merino

Note:

CE, Dehradun reserves the right to add any IS make/brand of Make In India in the list of preferred
makes/brands (provided technical specifications of MII make/brand matches with specifications of the
item), on the recommendations of Engineer-in-charge.

CE, Dehradun reserves the right to delete any makes/brands if technical specifications of the makes/brands
do not match with specifications of the item, on the recommendations of Engineer-in-charge.
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Upgradation of Type-1 & Type-1l Quarters at CPWD Colony, 20 Subhash Road,
Dehradun during Year 2026-27. (SH: Balance work).

S. No.

Description

Qty

Unit

Rate

Amount

1

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

1.1

1:2:4 (1 cement : 2 coarse sand (zone-1ll) derived from
natural sources : 4 graded stone aggregate 20 mm nominal
size derived from natural sources)

1.10

cum

8279.05

9107.00

1.2

1:5:10 (1 cement : 5 coarse sand (zone-IIl) derived from
natural sources : 10 graded stone aggregate 40 mm
nominal size derived from natural sources)

2.00

cum

6850.00

13700.00

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for
kitchen platforms, vanity counters, window sills, facias
and similar locations of required size, approved shade,
colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand), joints treated with
white cement, mixed with matching pigment, epoxy touch
ups, including rubbing, curing, moulding and polishing of
edges to give high gloss finish etc. complete at all levels.

2.1

Granite stone slab of colour black, Cherry/Ruby red

211

Area of slab upto 0.50 sqm

17.00

sqm

5688.75

96709.00

212

Area of slab over 0.50 sqm

4.00

sgqm

5397.45

21590.00

Extra for providing opening of required size & shape for
wash basin/ kitchen sink in kitchen platform, vanity
counter and similar location in marble/ Granite/ stone
work, including necessary holes for pillar taps etc.
including moulding, rubbing and polishing of cut edges
etc. complete.

3.00

each

1028.45

3085.00

Providing and fixing 1st quality ceramic glazed wall tiles
conforming to 1S: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades
except burgundy, bottle green, black of size (300x600
mm) as approved by Engineer-in-Charge, in skirting,
risers of steps and dados, over 12 mm thick bed of cement
mortar 1:3(1 cement : 3 coarse sand) and jointing with
grey cement slurry @ 3.3kg per sqm, including pointing in
white cement mixed with pigment of matching shade
complete.

73.00

sgqm

1332.40

97265.00

Providing and fixing ISl marked flush door shutters
conforming to IS : 2202 (Part 1) decorative type, core of
block board construction with frame of 1st class hard
wood and well matched teak 3 ply veneering with vertical
grains or cross bands and face veneers on both faces of
shutters.

51

35 mm thick including ISl marked Stainless Steel butt
hinges with necessary screws

45.00

sgqm

3650.45

164270.00
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Providing and fixing chromium plated brass curtain rod
having wall thickness of 1.25mm with two chromium
plated brass brackets fixed with C.P. brass screws and
PVC sleeves etc., wherever necessary complete :

25 mm dia

55.00

metre

552.25

30374.00

Providing M.S. Piano hinges ISI marked IS : 3818 finished
with nickel chromium plating grade 1 as per I1S: 1068 and
fixing with necessary screws etc., complete.

6.1

Overall width 35 mm

18.00

metre

353.55

6364.00

Providing and fixing aluminium die cast body tubular type
universal hydraulic door closer (having brand logo with
ISI, IS : 3564, embossed on the body, door weight upto 35
kg and door width upto 700 mm), with necessary
accessories and screws etc. complete.

8.00

each

1182.05

9456.00

Providing and fixing wire gauge shutters using stainless
steel grade 304 wire gauge with wire of dia 0.5 mm and
average width of aperture 1.4 mm in both directions for
doors, windows and clerestory windows with necessary
SCrews:

9.1

30 mm thick shutters

9.11

With I1SI marked stainless steel butt hinges of required size

9111

Kiln seasoned and chemically treated hollock wood

25.00

sgm

3803.60

95090.00

10

Providing and fixing stainless steel fancy handle of
approved make fixed with SS screws etc. complete as per
direction of Engineer-in-charge.

10.1

200 mm

128.00

each

196.15

25107.00

11

Providing and fixing stainless steel sof closing spring
hinges at 0 degree hinges (hydraulic type) of approved
make/brand to cupboard shutters with full threaded steel
screws including making necessary recess in board and
finished etc. complete as per direction of Engineer-in-
charge.

104.00

each

285.85

29728.00

12

Providing and fixing ready made 304 grade stainless steel
Modular kitchen basket and accessories such as right angle
basket (Plain Cup & Saucer, plant, Partition, Bottle rack, Thali,
Cutlery) kitchen utensil basket, Dinner set basket, kitchen grain
basket, Multipurpose basket as per site requirement including
finishing (wherever required) and fittings. The same shall be
fixed with necessary stainless steel nuts & bolts, Stainless Steel
screws & telescopic channel etc. as per direction of Engineer-in-
charge. (For payment purpose only weight of Stainless steel
basket shall be considered excluding weight of all fixing
accessories such as nuts, bolts, fasteners telescopic basket
channels etc. Payment of providing and fixing telescopic
channel shall be paid separately)

54.00

kg

560.35

30259.00

13

Providing and fixing pressed steel door frames conforming
to IS: 4351, manufactured from commercial mild steel
sheet of 1.60 mm thickness, including hinges, jamb, lock
jamb, bead and if required angle threshold of mild steel
angle of section 50x25 mm, or base ties of 1.60 mm,
pressed mild steel welded or rigidly fixed together by
mechanical means, including M.S. pressed butt hinges 2.5
mm thick with mortar guards, lock strike-plate and shock
absorbers as specified and applying a coat of approved
steel primer after pre-treatment of the surface as directed
by Engineer-in-charge :

Corrections - Nil
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131

Profile B

13.1.1

Fixing with adjustable lugs with split end tail to each jamb

77.00

Mtr

612.95

47197.00

14

Providing and laying Ceramic glazed floor tiles of size
300x300  mm (thickness to be specified by the
manufacturer) of 1st quality conforming to IS : 15622 of
approved make in colours such as White, Ivory, Grey,
Fume Red Brown, laid on 20 mm thick cement mortar 1:4
(1 Cement :4 Coarse sand), Jointing with grey cement
slurry @ 3.3 kg/sgm including pointing the joints with
white cement and matching pigment etc., complete.

11.00

sgm

1152.30

12675.00

15

Providing and laying Vitrified tiles in floor in diferent
sizes (thickness to be specified by the manufacturer) with
water absorption less than 0.08% and conforming to
IS:15622, of approved brand & manufacturer, in all
colours and shade, laid on 20 mm thick cement mortar 1:4
(1 cement: 4 coarse sand) jointing with grey cement slurry
@3.3 kg/sgm including grouting the joints with white
cement and matching pigments etc. The tiles must be cut
with the zero chipping diamond cutter only . Laying of
tiles will be done with the notch trowel, plier, wedge, clips
of required thickness, leveling system and rubber mallet
for placing the tiles gently and easily.

151

Glazed Vitrified tiles Matt/Antiskid finish of size

1511

Size of Tile 600 x 600 mm

205.00

sgm

1539.30

315557.00

16

Providing gola 75x75 mm in cement concrete 1:2:4(1
cement :2 coarse sand : 4 stone aggregate 10 mm and
down gauge), including finishing with cement mortar 1:3
(1 cement: 3 fine sand) as per standard design :

16.1

In 75x75 mm deep chase

57.00

metre

320.65

18277.00

17

Making khurras 45x45 cm with average minimum
thickness of 5 cm cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate of 20 mm nominal
size) over P.V.C. sheet 1 m x1 m x 400 micron, finished
with 12 mm cement plaster 1:3 (1 cement : 3 coarse sand)
and a coat of neat cement, rounding the edges and making
and finishing the outlet complete.

16.00

each

313.40

5014.00

18

12 mm cement plaster of mix:

18.1

1:4(1 cement: 4 coarse sand)

118.00

sgm

375.50

44309.00

19

15 mm cement plaster on rough side of single or half brick
wall of mix:

19.1

1:6(1 cement: 6 coarse sand)

22.00

sgqm

415.45

9140.00

20

Painting with synthetic enamel paint of approved brand
and manufacture to give an even shade :

20.1

Two or more coats on new work

30.00

sgqm

163.85

4916.00

21

Wall painting with premium acrylic emulsion paint of
interior grade, having VOC (Volatile Organic Compound )
content less than 50 grams/ litre of approved brand and
manufacture, including applying additional coats wherever
required to achieve even shade and colour. (100% Supply
in advance)

21.1

Two coats

732.00

sgqm

150.05

109837.00

Corrections - Nil
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22

Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering and
preparing the surface smooth including necessary repairs
to scratches etc. complete.

732.00

sgm

26.45

19361.00

23

Repair to plaster of thickness 12 mm to 20 mm in patches
of area 2.5 sgm and under, including cutting the patch in
proper shape, raking out joints and preparing plastering the
wall surface with white cement based polymer modified
self curing mortar, including disposal of rubbish, all
complete as per the direction of Engineer-In-Charge.

20.00

sgm

705.05

14101.00

24

Dismantling W.C. Pan of all sizes including disposal of
dismantled materials i/c malba all complete as per
directions of Engineer-in-Charge.

3.00

each

140.90

423.00

25

Dismantling 15 to 40 mm dia G.I. pipe including stacking
of dismantled pipes (within 50 metres lead) as per
direction of Engineer-in-Charge. (a) Internal work -
Exposed on Wall

20.00

metre

3.40

68.00

26

Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres lead
as per direction of Engineer - in - charge.

26.1

Nominal concrete 1:3:6 or richer mix (including
equivalent design mix)

1.00

cum

2558.00

2558.00

26.2

Nominal concrete 1:4:8 or leaner mix (including
equivalent design mix)

2.00

cum

1580.05

3160.00

27

Dismantling doors, windows and clerestory windows
(steel or wood) shutter including chowkhats, architrave,
holdfasts etc. complete and stacking within 50 metres lead:

27.1

Of area 3 sg. metres and below

48.00

each

385.85

18521.00

28

Dismantling tile work in floors and roofs laid in cement
mortar including stacking material within 50 metres lead.

28.1

For thickness of tiles 10 mm to 25 mm

216.00

sgm

77.15

16664.00

29

Dismantling wooden boardings in lining of walls and
partitions, excluding supporting members but including
stacking within 50 metres lead :

29.1

Thickness above 10 mm up to 25 mm

80.00

sqm

81.70

6536.00

30

Dismantling of flushing cistern of all types
(C.I/PVC/Vitrious China) including stacking of useful
materials near the site and disposal of unserviceable
materials within 50 metres lead.

2.00

each

117.75

236.00

31

Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of
rubbish to the dumping ground within 50 metres lead.

109.00

sgqm

57.40

6257.00

32

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or as
approved by Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved.

22.00

cum

277.35

6102.00

Corrections - Nil
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33 Providing and fixing water closet squatting pan (Indian
type W.C. pan ) with 100 mm sand cast Iron P or S trap,
10 litre low level white P.V.C. flushing cistern, including
flush pipe, with manually controlled device (handle lever)
conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls
and floors wherever required:
33.1 | White Vitreous china Orissa pattern W.C. pan of size
580x440 mm with integral type foot rests
1.00 | each 7111.45 7111.00
34 Providing and fixing white vitreous china pedestal type
water closet (European type W.C. pan) with seat and lid,
10 litre low level white P.V.C. flushing cistern, including
flush pipe, with manually controlled device (handle lever),
conforming to IS : 7231, with all fittings and fixtures
complete, including cutting and making good the walls
and floors wherever required :
34.1 | W.C. pan with ISI marked white solid plastic seat and lid
2.00 | each 6846.80 13694.00
35 Providing and fixing wash basin with C.I. brackets, 15 mm
dia CP Brass single hole basin mixer of approved quality
and make, including painting of fittings and brackets,
cutting and making good the walls wherever required:- (a)
White Vitreous China Wash basin size 550x400 mm with
a 15 mm CP Brass single hole basin mixer 5.00 | each 4161.90 20810.00
36 Providing and fixing Stainless Steel A ISl 304 (18/8)
kitchen sink as per 1S:13983 with C.I. brackets and
stainless steel plug 40 mm, including painting of fittings
and brackets, cutting and making good the walls wherever
required :
36.1 | Kitchen sink without drain board
36.1.1 | 610x460 mm bowl depth 200 mm 5.00 each 4070.75 20354.00
37 Providing and fixing 8 mm dia C.P. / S.S. Jet with flexible
tube upto 1 metre long with S.S. triangular plate to
Eurepean type W.C. of quality and make as approved by
Engineer-in-charge.
2.00 | each 366.90 734.00
38 Providing and fixing P.V.C. waste pipe for sink or wash
basin including P.V.C. waste fittings complete.
38.1 | Flexible pipe
38.1.1 | 32 mm dia 15.00 | each | 125.65 1885.00
39 Providing and fixing soil, waste and vent pipes :
39.1 | 100 mm dia
39.1.1 | Hubless centrifugally cast (spun) iron pipes epoxy
coated inside & outside 1S:15905 30.00 | metre | 1228.75 36863.00
40 Providing and fixing plain bend of required degree.
40.1 | 100 mm dia
40.1.1 | Hubless centrifugally cast (spun) iron pipes epoxy
coated inside & outside 1S:15905 12.00 | each 386.70 464000
41 Providing and fixing shielded coupling for Hubless
centrifugally cast iron pipe
41.1 | 100 mm dia

Corrections - Nil
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41.1.1 | SS 304 grade coupling with EPDM rubber gasket
12.00 | each 454.00 5448.00
42 Providing and fixing trap of self cleansing design with
screwed down or hinged grating with or without vent arm
complete, including cost of cutting and making good the
walls and floors :
42.1 | 100 mm inlet and 100 mm outlet
42.1.1 | Sand cast iron S&S as per 1S: 3989 10.00 | each 2098.00 20980.00
43 Providing and fixing brass bib cock of approved quality :
43.1 | 15 mm nominal bore 10.00 | each 371.20 3712.00
44 Providing and fixing C.P. brass long body bib cock of
approved quality conforming to IS standards and weighing
not less than 690 gms.
44.1 | 15 mm nominal bore 10.00 | each 839.55 8396.00
45 Providing and fixing C.P. brass angle valve for basin
mixer and geyser points of approved quality conforming to
IS :8931
45.1 | 15 mm nominal bore 24.00 | each 603.50 14484.00
46 Providing and fixing C.P. brass shower rose with 15 or 20
mm inlet :
46.1 | 150 mm diameter 6.00 | each | 233.65 1402.00
47 Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
water supply, including all CPVC plain & brass threaded
fittings, i/c fixing the pipe with clamps at 1.00 m spacing.
This includes jointing of pipes & fittings with one step
CPVC solvent cement and the cost of cutting chases and
making good the same including testing of joints complete
as per direction of Engineer-in-Charge.
47.1 | Concealed work, including cutting chases and making
good the walls etc.
47.1.1 | 20 mm nominal dia Pipes 75.00 | metre | 564.95 42371.00
48 Providing and fixing unplasticised P.V.C. connection pipe
with PTMT Nuts, collar and bush of approved quality and
colour.
48.1 | 15 mm nominal bore with 45 cm length 30.00 | each 128.10 3843.00
49 Providing and fixing aluminium work for doors, windows,

ventilators and partitions with extruded built up standard
tubular sections/ appropriate Z sections and other sections
of approved make conforming to IS: 733 and IS: 1285,
fixing with dash fasteners of required dia and size,
including necessary filling up the gaps at junctions, i.e. at
top, bottom and sides with required EPDM rubber/
neoprene gasket etc. Aluminium sections shall be smooth,
rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, Aluminium snap
beading for glazing / panelling, C.P. brass / stainless steel
screws, all complete as per architectural drawings and the
directions of Engineer-in-charge. (Glazing, paneling and
dash fasteners to be paid for separately) :
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49.1

For fixed portion

49.1.1

Powder coated aluminium (minimum thickness of powder
coating 50 micron)

134.00

kg

557.90

74759.00

49.2

For shutters of doors, windows & ventilators
including providing and fixing hinges/ pivots and making
provision for fixing of fittings wherever required including
the cost of EPDM rubber / neoprene gasket required
(Fittings shall be paid for separately)

49.2.1

Powder coated aluminium (minimum thickness of powder
coating 50 micron)

108.00

kg

666.70

72004.00

50

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural
drawings and the directions of engineer-in-charge . (Cost
of aluminium snap beading shall be paid in basic item):

50.1

With float glass panes of 4.0 mm thickness (weight not
less than 10kg/sgm)

27.63

sgm

1236.65

34163.00

51

Providing and fixing anodised aluminium grill (anodised
transparent or dyed to required shade according to IS:
1868 with minimum anodic coating of grade AC 15) of
approved design/pattern, with approved standard section
and fixed to the existing window frame with C.P. brass/
stainless steel screws @ 200 mm centre to centre,
including cutting the grill to proper opening size for fixing
and operation of handles and fixing approved anodised
aluminium standard section around the opening, all
complete as per requirement and direction of Engineer-in-
charge. (Only weight of grill to be measured for payment).

60.00

kg

670.80

40248.00

52

Providing and laying water proofing treatment in sunken
portion of WCs, bathroom etc., by applying cement slurry
mixed with water proofing cement compound consisting
of applying : (a) First layer of slurry of cement @ 0.488
kg/sqm mixed with water proofing cement compound @
0.253 kg/ sgm. This layer will be allowed to air cure for 4
hours. (b) Second layer of slurry of cement @ 0.242
kg/sqm mixed with water proofing cement compound @
0.126 kg/sqm. This layer will be allowed to air cure for 4
hours followed with water curing for 48 hours. The rate
includes preparation of surface, treatment and sealing of
all joints, corners, junctions of pipes and masonry with
polymer mixed slurry.

11.00

sgm

648.40

7132.00
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53

Providing and fixing factory made single extruded WPC
(Wood Polymer Composite) solid
door/window/Clerestory windows & other Frames/
Chowkhat comprising of virgin PVC polymer of K value
58-60 (Suspension Grade), calcium carbonate and natural
fibers (wood powder/ rice husk/ wheat husk) and non toxic
additives (maximum toxicity index of 12 for 100 gms)
fabricated with miter joints after applying PVC solvent
cement and screwed with full body threaded star headed
SS screws having minimum frame density of 750 kg/cum,
screw withdrawal strength of 2200 N (Face) & 1100 N
(Edge), minimum compressive strength of 58 N/mm2,
modulus of elasticity 900 N/mm2 and resistance to spread
of flame of Class A category with property of being
termite/borer  proof,  water/moisture proof and fire
retardant and fixed in position with M.S hold fast/lugs/SS
dash fasteners of required dia and length complete as per
direction of Engineer-In- Charge. (M.S hold fast/lugs or
SS dash fasteners shall be paid for separately). Note: For
WPC solid door/window frames, minus 5 mm tolerance in
dimensions i.e depth and width of profile shall be
acceptable. Variation in profile dimensions on plus side
shall be acceptable but no extra payment on this account
shall be made.

53.1

Frame size 50 x 100 mm

46.00

metre

995.90

45811.00

54

Providing and fixing factory made single extruded WPC
(Wood Polymer Composite) solid decorative type flush
door shutter of required size comprising of virgin polymer
of K value 58-60 (Suspension Grade), calcium carbonate
and natural fibers (wood powder/ rice husk/wheat husk)
and non toxic additives (maximum toxicity index of 12 for
100 gms) having minimum density of 650 kg/cum and
screw withdrawal strength of 1800 N (Face) & 900 N
(Edge), minimum  compressive strength 50 N/mm2,
modulus of elasticity 850 N/mm2 and resistance to spread
of flame of Class A category with property of being
termite/borer proof, water/moisture proof and fire
retardant. WPC to be laminated with PVC foil of
minimum 14 microns thick of approved design pasted with
hot melt adhesive on both faces of shutter and fixing with
stainless steel butt hinges of required size with necessary
full body threaded star headed counter sunk S.S screws, all
as per direction of Engineer-In- Charge. (Note: stainless
steel butt hinges and necessary S.S screws shall be paid
separately)

54.1

35 mm thick

8.00

sgqm

5709.05

45672.00

55

Providing and fixing Stainless Steel sliding door bolts, 1SI
marked with necessary screws etc. complete & as per
direction of Engineer-in-Charge.

55.1

250x16 mm

50.00

each

474.84

23742.00

56

Providing and fixing Stainless Steel Tower Bolt, ISI
marked with necessary screws etc. complete & as per
direction of Engineer-in-Charge.

56.1

300x10 mm

25.00

each

392.22

9806.00
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57

Providing and fixing 18 mm thick HDHMR Board (Action
Tesa) one side white and other side decorative of action
tesa/green pannel or equivalent in tables, shutters,
Drawers panneling etc. with necessary nails, fevicol,
adhesive etc. all complete as per direction of the
Engineer-in-Charge. (Fittings to be paid seperately).

73.00

sgm

1408.78

102841.00

58

Providing and fixing 6 mm thick HDHMR Board (Action
Tesa) one side white and other side raw of action
tesa/green pannel or equivalent in tables, shutters,
Drawers panneling etc. with hard war hairs, fevical all
complete as per the direction of Engineer-in-Charge.
(fittings to be paid seperately).

19.00

sgm

566.08

10756.00

59

Providing and fixing Stainless steel grade 304 wire guage
with 0.5 mm dia wire and 1.4 mm wide in aluminium
door, window, ventilator shutters and partitions etc. with
EPDM rubber / neoprene gasket etc. complete as per the
architectural drawings and the directions of Engineer-in-
Charge. (Cost of aluminium snap beading shall be paid in
basic item) : With float glass panes of 4.0 mm thickness
(weight not less than 10 kg/sgm)

18.00

sgm

1104.28

19877.00

60

Providing and fixing C.P. brass Sink mixer with swinging
spout of superior make (Product code:- QQP-7307 PM)
(15 mm Cartridge Size) complete as per Direction of
Engineer-in-charge.

10.00

each

5958.35

59584.00

61

Providing and fixing Stainless Steel Jali for floor/nahani
trap of 100 mm dia complete as per direction of Engineer-
in-Charge.

10.00

each

101.32

1013.00

62

Credit for dismantled M.S items/CI/PVC/Vitreous china
flushing cistern shall be the property of contractor and
should be removed from the site as per direction of
Engineer-in-Charge (Nothing extra shall be paid on this
account).

200.00

kg

-29.00

-5800.00

63

Credit for dismantled CP brass fittings shall be the
property of contractor and should be removed from the site
as per direction of Engineer-in-Charge (Nothing extra
shall be paid on this account).

100.00

kg

-400.00

-40000.00

64

Credit for dismantled door/PVC/Wooden/Panelled door
shutter shall be the property of contractor and should be
removed from the site as per direction of Engineer-in-
Charge (Nothing extra shall be paid on this account).

21.00

each

-200.00

-4200.00

65

Credit for dismantled door closure shall be the property of
contractor and should be removed from the site as per
direction of Engineer-in-Charge (Nothing extra shall be
paid on this account).

10.00

each

-80.00

-800.00

Total

19,96,348.00

Assistant Engineer (P)
CPWD, Dehradun.
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Executive Engineer (Civil-1)
CPWD, Dehradun.




