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CPWD, Faridabad 
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NOTICE INVITING TENDER 

 

N.I.T.  No. 45/EE/FD/2026-27 

  

Name of work Construction of store room along with miscellaneous 

repair & maintenance work in the CGHS wellness centre 

D104; Zila Sainik Board,  Sector-16, Faridabad.  

  

Estimated Cost  Rs. 19,45,448/- (Rupees Nineteen Lakhs Forty Five 

Thousand Four Hundred Forty Eight Only) 

  

Earnest Money Rs. 38,909/- 

  

Performance 

Guarantee 

5% of the accepted tendered value or Estimated cost of 

whichever is higher + Additional performance guarantee 

(OM NO. DG/Manual-2024/20 dated 27.02.2026) 

  

Security Deposit 2.5% of tendered value  

  

Time Allowed 06 months 

 

 

   

 

Executive Engineer 

Faridabad Division 

CPWD, Faridabad 
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Press  Notice (e-Tendering) 

 

 

dk;Zikyd vfHk;Urk] Qjhnkckn eaMy] ds0yk0sfu0fo0] Qjhnkckn&121001 ds }kjk Hkkjr ds 

jk"Vªifr dh vksj ls fuEufyf[kr dk;Z ds fy, vkWuykbZu nj izfr'kr fufonk from approved 

and eligible CPWD enlisted contractors of appropriate class in Building & Roads category ls 

vakefU=r dh tkrh gSaA 

 

fu-vk-lw-l0-      45/EE/FD/2026-27 

dk;Z dk uke% Construction of store room along with miscellaneous repair & 

maintenance work in the CGHS wellness centre D104; Zila Sainik Board,  

Sector-16, Faridabad.  

 

vuqekfur ykxr% :ñ- Rs. 19,45,448/- (Rupees Nineteen Lakhs Forty Five 

Thousand Four Hundred Forty Eight Only) 
 

/kjksgj jkf'k% & Rs. 38,909/- 

lekiu dh vof/k% & 06 ekg 

fufonk Hkjus dh vfUre frfFk ,oa le;% 29.08.2026 dks 16:00 cts rdA 

Tender forms and other details can be obtained from the website https://etender.cpwd.gov.inor 

www.cpwd.gov.in 

 

 

 

Note: Not to be printed below this line. 

  

 

 

  Executive Engineer 

Faridabad Division  

CPWD Faridabad 

 

 

 

 

 

 
 

 
  

https://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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CPWD- 6 

 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING                          

PART OF BID DOCUMENT  

(Applicable for inviting open tenders) 

The Executive Engineer, Faridabad Division, CPWD, Faridabad on behalf of President of India 

invites online Percentage rate tenders for the following work from approved and eligible CPWD 

enlisted contractors of appropriate class in Building & Roads category for the following work.  

 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit 

his bid if he considers himself eligible and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of tender document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents can be seen and downloaded from website 

https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after depositing of original EMD either in the office of 

Executive Engineer inviting tender or division office of any Executive Engineer, CPWD within 

the period of tenders submission and uploading the mandatory scanned documents such as 

Insurance Surety Bonds, Account Payee Demand Draft or Banker`s Cheque or Fixed 

Deposit Receipts or / and Bank Guarantee (for balance amount as prescribed)  from any 

of the Commercial Bank towards EMD in favour of Executive Engineer, Faridabad 

Division, CPWD, Faridabad as mentioned in NIT, receipt for deposition of original EMD to 

division office of any Executive Engineer (including NIT issuing EE/AE), CPWD and other 

documents as specified. 
 

5. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details 

available on the website. Those contractors who are not registered or have not updated their 

profile on the website mentioned above, are required to get registered /update their profile 

beforehand. The necessary training materials including the videos with step to step process are 

available download section of https://etender.cpwd.gov.in. 
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https://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
http://etender.cpwd.gov.in/


5 
 

   

 

6. The intending bidder must have valid class-III digital signature certificate with the encryption 

key  (combo type) to perform any operations / transactions on the e-tendering portal/ website 

and the bidder should download and install the eMsigner on their system as per instructions 

available on download section of https://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the tender opening process. After opening of 

tenders he will receive the competitor tender sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures 

appears in Yellow colour and the moment rate is entered, it turns sky blue.In addition to this, 

while selecting any of the cells a warning appears that if any cell is left blank the same shall be 

treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of 

such item shall be treated as “0” (ZERO). 

However, If a tenderer quotes nil rates against each item in the item rate tender or does 

not quote any percentage above/below on the total amount of the tender or any section/ 

sub head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

 

10.       List of documents to be scanned and uploaded within the period of bid submission. 
i. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee 

of any commercial Bank against EMD. 

ii. Enlistment Order of Contractors. 

iii. Receipt for deposition of original EMD to division office of any EE, CPWD in prescribed 

Proforma along with scanned copy of original EMD. 

iv. GST registration Certificate, if already obtained by the bidder.  

If the bidder has not obtained GST registration, then he shall scan and upload following 

undertaking along with other bid documents: 

 “If work is awarded to me, I/we shall obtain GST registration Certificate, as applicable, within 

one Months from the date of receipt of award letter or before release of any payment by CPWD, 

whichever is earlier, failing which I/We shall be responsible for any delay in payments which 

will be due towards me/us on a/c of the work executed and/or for any action taken by CPWD or 

GST department in this regard.” 

v. EPFO, ESIC, BOCW Welfare Board, PF Nos., labour License if available or given undertaking 

he should submitted the required document along with P.G. The letter of award shall be issued to 

lowest bidder only on receipt of copy of Labour license, Registration with EPFO, ESIC, BOCW 

Welfare Board and PF Nos. or submitting the proof of applying for these thereof along with P.G 

vi. Affidavit on blacklisting /debarment as per form ‘G’ “Page no. 16”. 

Note: “Affidavit to be furnished on a ‘Non-judicial’ stamp paper of Rs. 100/- and it should not be 

older than the date of publication of NIT”  

vii. “The Email ID and Contact Number of the office where the EMD is deposited should be clearly 

mentioned, failing which the bid shall be rejected.”  

viii. Declaration form for Contact detail “Page No. 16”. 

ix. Any other document as specified in the Bid document. 

 
Executive Engineer, 

Faridabad Division, 

CPWD, Faridabad.  

http://etender.cpwd.gov.in/
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 

Receipt No…………#……………. /date………#……… 

Name of Work: Construction of store room along with miscellaneous repair 

& maintenance work in the CGHS wellness centre D104; Zila Sainik Board,  

Sector-16, Faridabad.  

 

1. NIT No.  :         45/EE/FD/2026-27 

2. Estimated Cost :         Rs. 19,45,448/- 

3. Amount of Earnest Money Deposit  : Rs. 38,909/- 

4. Last date of submission of Bid  : 29.08.2026 

1.   Name of Contractor : #…………................................. 

2.   Form of EMD #………………...................................... 

3.   Amount of Earnest Money Deposited #…………............ 

4.   Date of submission of EMD #…………………….…… 

5. Email ID & Contact Number of the office, where EMD is deposited ……… 

…………………………………………………………………………….. .…………… 

 

 

Signature, Name and Designation of EMD 

receiving officer (EE/AE(P)/AE/AAO) with Officer stamp 

 

(# to be filled by EMD receiving EE/AE/AAO as the case may be) 
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ANNEXURE - 20A.12 

CPWD-6 FOR e-Tendering 

 

The percentage rate tender are invited on behalf of President of India from approved and 

eligible CPWD Enlisted Contractors of appropriate class in Building & Roads category for 

the work of:- Construction of store room along with miscellaneous repair 

& maintenance work in the CGHS wellness centre D104; Zila Sainik 

Board,  Sector-16, Faridabad.  

 
The work is estimated to cost Rs. 19,45,448/- (Rupees Nineteen Lakhs Forty 

Five Thousand Four Hundred Forty Eight Only) 
 

This estimate, however, is given merely as a rough guide. 

 

1. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7/8 

which is available as a Govt. of India Publication and also available on web 

site.https://etender.cpwd.gov.in  or https://eprocure.gov.inBidder shall quote his rates i/c 

GST and other applicable taxes as per various terms and conditions of the said form which 

will form part of the agreement. 

 

2. The time allowed for carrying out the work will be 06 months from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, 

in accordance with the phasing, if any, indicated in the tender documents. 

 

3. (i)  The site for the work is available. 

(ii) The architectural and structural drawings shall be made available in phased manner, 

as per requirement of the same as per approved programme of completion submitted by the 

contractor after award of the work. 

 

4. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen on website https://etender.cpwd.gov.in.free of cost. 

 

5. After submission of the bid the contractor can resubmit revised bid any number of times but 

before last time and date of submission of tender as notified. 

 

6. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times. (He need not re-enter rate of all the items) but before last time and date of 

submission of tender as notified. 

 

7. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft or 

Banker`s Cheque or Fixed Deposit Receipts or / and Bank Guarantee (for balance 

amount as prescribed) from any of the Commercial Bank towards EMD in favour of 

Executive Engineer, Faridabad Central Division-I, CPWD, Faridabad shall be scanned 

and uploaded to the e-Tendering website within the period of bid submission. 
 

The original EMD should be deposited either in the office of Executive Engineer inviting bids or 
division office of any Executive Engineer, CPWD with in the period of bid submission. (The EMD 
document shall only be issued from the place in which the office of receiving division office is 
situated). The EMD receiving Executive Engineer shall issue a receipt of deposition of earnest money 
deposit to the bidderin a prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

 
 This receipt shall also be uploaded to thee-tendering website by the intending bidder upto 

the specified bid submission date and time. 

 
 A part of earnest money is acceptable in the form of bank Guarantee also. In such case, minimum 

https://etender.cpwd.gov.in/
https://eprocure.gov.in/
https://etender.cpwd.gov.in/
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50%ofearnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed 
above, and balance may be deposited in shape of Bank Guarantee of any Commercial bank having 
validity for 6 Months or more from the last date of receipt of bids which is to be scanned and 
uploaded by the intending bidders. 

  

The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or immediately 

after acceptance of the successful bidder, whichever is earliest. However, in case of 

two/three bid system, earnest money deposit of bidders unsuccessful during technical 

bid evaluation etc. should be returned within 30 days of declaration of result of 

technical bid evaluation. 

Copy of Enlistment order and certificate of work experience and other documents as 

specified in the notice inviting for e-tender shall be scanned and uploaded to the e-tendering 

website within the period of bid submission. However, certified copy of all the scanned and 

uploaded documents as specified in press notice shall have to be submitted by the lowest 

bidder only within 5 days physically in the office of tender opening authority. 

 

 Online  bid  documents  submitted  by  intending  bidders  shall  be  opened only  of  those  

bidders, whose EMD deposited with any division office of CPWD and other documents 

scanned and uploaded are found in order. 

 

  The bid submitted shall be opened at 16:30 P.M. on 29.08.2026 
 

8. The bid submitted shall become invalid if:  

(i) The bidder is found ineligible. 

(ii) The bidder does not deposit original EMD with division office of any Executive 

engineer, CPWD.  

The bidder does not upload all the documents (including GST registration) as stipulated in 

the bid document including the copy of receipt for deposition of original EMD. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the bidder in the office of bid opening 

authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section/sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer.  

 

9. The  contractor  whose  bid  is  accepted, will be required to furnish performance  guarantee  

at  specified percentage of the tendered amount or estimated cost whichever is higher 

and Additional Performance Guarantee as office OM NO. DG/Manual-2024/20 dated 

27.02.2026 at Page No. 23 as mentioned in Schedule E and within the period specified in 

Schedule F.  This guarantee shall be in the form of Insurance Surety Bonds, Account 

Payee Demand Draft or Banker`s Cheque or Fixed Deposit Receipts or / and Bank 

Guarantee (for balance amount as prescribed) from any of the Commercial Bank in 

accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘F’, including the extended 

period if any, the Earnest Money deposited by the  contractor  shall  be  forfeited  

automatically  without  any  notice  to  the contractor. The earnest money deposited along 

with bid shall be returned after receiving the aforesaid performance guarantee. 

The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board within the period specified in Schedule F. 

 

The description of the work is as follows: Construction of store room along with 

miscellaneous repair & maintenance work in the CGHS wellness centre D104; 
Zila Sainik Board,  Sector-16, Faridabad.  
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Intending Bidders  are  advised  to  inspect  and  examine  the  site and  its surroundings and 

satisfy themselves before submitting their bids as to the  nature of  the  ground  and  sub-soil  

(so far  as  is  practicable),  the  form and  nature  of  the  site,  the  means  of  access  to  the  

site,  the accommodation  they may  require and in  general shall  themselves obtain all  

necessary  information  as  to  risks,  contingencies  and  other circumstances which may 

influence or affect their tender. A bidders shall be deemed to have full knowledge of the site 

whether he inspects it or not and  no  extra  charge  consequent  on  any  misunderstanding  

or  otherwise shall  be  allowed.  The  bidders  shall  be  responsible  for  arranging  and 

maintaining  at his own cost all materials, tools & plants, water, electricity access,  facilities 

for workers and all other services required for executing the  work  unless  otherwise  

specifically  provided  for  in  the  contract documents. Submission of a bid by a bidders 

implies that he has read this notice and all other contract documents and has made himself 

aware of  the  scope and specifications  of  the work to  be done  and of  conditions and rates 

at which stores, tools and plant, etc. will be issued to him by the Government  and  local  

conditions  and  other  factors  having  a  bearing  on the execution of the work. 

 

10. The competent authority on behalf of the President of India does not bind itself  to  accept  

the  lowest  or  any  other  bid and  reserves  to  itself  the authority to reject any or all the 

bids received without the assignment of any  reason.  All  bids  in  which  any  of  the  

prescribed  condition  is  not fulfilled or any condition including that of conditional rebate is 

put forth by the tenderer shall be summarily rejected. 

 

11. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable to rejection. 

 

12. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the tender and the bidders shall be bound to perform the 

same at the rate quoted. 

 

13. The  contractor  shall  not  be  permitted  to  bid  for  works  in  the  CPWD Circle  (Division  

in  case  of  contractors  of  Horticulture/Nursery  category) responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant or as an 

officer in any capacity between the  grades  of  Superintending  Engineer  and  Junior  

Engineer  (both inclusive).  He shall  also intimate  the  names  of  persons who are  working 

with him  in  any  capacity  or  are  subsequently  employed  by  him and  who are  near  

relatives  to  any  gazetted  officer  in  the  Central  Public  Works Department  or  in  the  

Ministry of Urban Development any breach of this condition by the contractor would render 

him liable to be removed from the approved list of contractors of this Department.  

 

14. No Engineer  of  gazetted  rank  or  other  Gazetted  Officer  employed  in Engineering  or 

Administrative  duties in an Engineering Department of the Government of India is allowed 

to work as a contractor for a period of one year  after  his  retirement  from  Government  

service,  without  the  previous permission of  the Government of India in writing. This 

contract  is liable to be cancelled if either the contractor or any of his employees  is found any 

time  to  be  such  a  person  who  had  not  obtained  the  permission  of  the Government  of  

India  as  aforesaid  before  submission  of  the  tender  or engagement in the contractor’s 

service. 

 

15. The bid for the works shall remain open for acceptance for a period of Thirty days from 

the date of opening of tenders. If  any  tenderer  withdraws  his tender before the said period 

or issue of letter of acceptance, whichever is earlier,  or  makes  any  modifications  in  the  

terms  and  conditions  of  the tender which are  not acceptable  to  the department,  then the 

Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% 



10 
 

   

 

of the said earnest money as aforesaid. Further the tenderer shall not be allowed to participate 

in the retendering process of the work. 

 

16. This notice inviting Bid shall form a part of the contract document. The successful  

bidders/contractor,  on  acceptance  of  his  bid  by  the Accepting Authority shall within 7 

days from the stipulated date of start of the work, sign the contract consisting of:-  

 

(a) The  Notice Inviting Bid, all  the  documents  including  additional conditions, specifications  

and  drawings,  if  any,  forming  part of the bid as uploaded at  the time of invitation of bid  

and the rates quoted online at the time of submission of bid and acceptance thereof together 

with any correspondence leading thereto. 

 

(b) Standard C.P.W.D. Form 7 and amended upto last date of receipt of tenders. 

 
20. FOR COMPOSITE TENDERS  

20.1.1  The Executive Engineer in charge of the major component will call tenders for the composite 

work. The cost of bid document and Earnest Money will be fixed with respect to the combined 

estimated cost put to tender for the composite tender.  

20.1.2  The bid document will include following three components:  

Part A:- CPWD-6, CPWD-7 including schedule A to F for major component of the work, standard 

General Condition of Contract for CPWD 2023 for maintenance works as amended/modified 

upto last date of submission of tender.  

Part B:- General/specific conditions, specifications and schedule of quantities applicable to major 

component of the work.  

 

20.1.3  The bidder must associate with himself, with agencies as per NIT conditions.  

 

20.1.4 The eligible bidders shall quote rates for all items of major component as well as for all items 

of minor component of work.  

 

20.1.5 After acceptance of the tender by component authority, the EE in charge of major component of 

the work shall issue letter of award on behalf of the President of India. After the work is awarded, 

the main contractor will have to enter in to one agreement with EE in charge of major component 

and has also to sign two or more copies of agreement depending upon number of EE‟s/DDH in 

charge of minor components. One such signed set of agreement shall be handed over to EE/DDH 

in charge of minor component. EE of major component will operate Part A and Part B of the 

agreement. EE/DDH in charge of minor component(s) shall operate Part C along with Part A of 

the agreement.  

 

20.1.6 Entire work under the scope of composite tender including major and all components shall be 

executed under one agreement.  

 

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works.  

 

20.1.8  The main contractor has to associate agency(s) for specialized component(s) conforming to 

eligibility criteria as defined in the tender document and has to submit detail of such agency(s) 

to Engineer-in-charge of relevant component(s) within prescribed time. Name of the agency(s) 

to be associated shall be approved by Engineer-in-charge of relevant component(s).  

 

20.1.9 In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant 

specialized component(s). The new agency/agencies shall also have to satisfy the laid down 

eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of any 

agency, he can direct the contractor to change the agency executing such items of work and this 

shall be binding on the contractor.  
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20.1.10 The main contractor has to enter into MOU with the contractors associated by him. Copy of such 

MOU shall be submitted to EE/DDH in charge of each relevant component as well as to EE in 

charge of major component. In case of change of associate contractor, the main contractor has 

to enter into MOU/agreement with the new contractor associated by him.  

 

20.1.11 Running payment for the major component shall be made by EE of major discipline to main 

contractor. Running payment for minor components shall be made by the Engineer-in-charge of 

the discipline of minor component directly to the main contractor.  

 

20.12A The composite work shall be treated as complete when all the components of the works are 

complete. The completion certificate of the composite work shall be recorded by Engineer-in-

charge of major component after record of completion certificate of all other components. 

 

20.12B Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) 

in charge of minor component(s) will prepare and pass the final bill for their component of work 

and pass on the same to the EE of major component for including in the final bill for composite 

contract. 

 

21.    The intending bidders are required to update their profile in CPWD e-tender portal 

and to upload their bids well in advance of last date of submission of tender. Any issue 

related to updating profile / uploading tender can be resolved through the concerned 

Executive Engineer/ Assistant Engineer (Phone No 0129&2985663e-mail id 
fbdeefcdi.cpwd@gov.in or ERP help line nO- 18001803286 or e-mail id 

cpwd.support@techmahindra.com .The e-tendering bidders are also advised not to wait 

to raise any issue till the last date of submission of bid in their own interest. 
 

 

 

Executive Engineer 

Faridabad Division, 

CPWD, Faridabad,  
 

mailto:cpwd.support@techmahindra.com
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E-Stamp Certificate No. ………………………………    

Name of Work :- Construction of store room along with miscellaneous repair & 
maintenance work in the CGHS wellness centre D104; Zila Sainik Board,  

Sector-16, Faridabad. 

NIT No.  45/EE/FD/2026-27 

FORM “G" 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any 

state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations. Further 

that, if such information comes to the notice of the department, then I/we shall be debarred for 

bidding in CPWD in future forever. Also, if such information comes to the notice of department on 

any day before date of start of work, the Engineer-in-charge shall be free to cancel the agreement 

and to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of 

this notarized affidavit to be uploaded at the time of submission of bid) 

 

Note: “Affidavit to be furnished on a ‘Non-judicial’ stamp paper of Rs. 100/- and it should not be 

older than the date of publication of NIT” 

 

Signature of Bidder(s) or an authorized 

Officer of the firm with stamp 

 

Signature of Notary with seal 

 

Contact Details  

S. No. Description : Details 

1. NAME OF THE AGENCY :  

2. CORRESPONDENCE ADDRESS :  

3. NAME OF THE AUTHORIZED 

PERSON OF THE AGENCY 

:  

4. OFFICIAL CONTACT NUMBER ON 

WHICH CONTRACTOR IS AVAILABLE 

FOR THE DEPARTMENT 

:  

5. OFFICIAL E-MAIL FOR 

CORRESPONDENCE 

:  
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Integrity Pact 
 
To, 

 

M/s ……………………….., 

……………………….., 

……………………….. 

 

Sub: NIT No.  45/EE/FD/2026-27 for the Work of:- Construction of store room along 

with miscellaneous repair & maintenance work in the CGHS wellness centre D104; 

Zila Sainik Board,  Sector-16, Faridabad.  
Dear Sir, 

 

It is here by declared that CPWD is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 

failing which the tenderer/bidder will stand disqualified from the tendering process and the bid of 

the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD. 

 

Yours faithfully 

 

Executive Engineer 
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To, 

 

The Executive Engineer,  

Faridabad Division, 

CPWD, NH-IV, Faridabad, 

Haryana-121001 

 

Subject:- Construction of store room along with miscellaneous repair & 

maintenance work in the CGHS wellness centre D104; Zila Sainik Board,  

Sector-16, Faridabad.  

 

 

Dear Sir, 

 

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 

MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by CPWD. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 

Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of 

the tender/bid. 

 

Yours faithfully 

(Duly authorized signatory of the Bidder) 
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TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORIZED TO SIGN 
THE RELEVANT CONTRACT ON BEHALF OF CPWD. 

INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at .........*........ on this ……...*.......... day of .......*......  

20..*.......... 
BETWEEN 

 

President of India represented through Executive Engineer (E), FED, CPWD, NH-IV, 

Faridabad, Haryana (Hereinafter referred as the ‘Principal/Owner’, which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

AND 
_______________________________________________________________________________ 

 
(Name and Address of the Individual/firm/Company) 

 

through________________________________________________ (Hereinafter referred to as 

the “Bidder/  

(Details of duly authorized signatory) 
 

Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 
 

Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No.45/EE/FD/2026-27) hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract“Construction of store room along with miscellaneous repair & maintenance 

work in the CGHS wellness centre D104; Zila Sainik Board,  Sector-16, Faridabad. ” 
Herein after referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 

and conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

NOW, Therefore, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  

a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 
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c) The Principal/Owner shall end favour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 
2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract.  

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution:  

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 

kind whatsoever during the Tender process or during the execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission of 

bids or any other actions to restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents provided 

by the Principal/Owner as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted 

electronically.  

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent participate in a tender 

on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent/parallel tender for the 

same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each 

tender as per Performa enclosed)any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the award 

of the Contract.  

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
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submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property 

to influence their participation in the tendering process). 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right: 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any other 
form, such as to put his reliability or credibility in question, the Principal/Owner 
after giving 14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract 
award processes. The imposition and duration of the exclusion will be determined 
by the severity of transgression and determined by the Principal/Owner. Such 
exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 

2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Principal/Owner apart 

from exercising any legal rights that may have accrued to the Principal/Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 

Guarantee and Security Deposit of the Bidder/Contractor. 
 

2) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of Indian 

Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to 

law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 
 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or 
with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
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3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any 

of its Subcontractors/sub-vendors. 

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 2 Months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pact as specified above, unless it is discharged/ determined 

by the Competent Authority, CPWD. 

 

Article 7- Other Provisions 

 

1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2)  Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium  

members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution. 

 

4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

 

5)  It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation there 

of shall not be subject to arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall 

be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. 

For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence 

over the Tender/Contact documents with regard any of the provisions covered under this 

Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

The Executive Engineer,  

Faridabad Division, 

CPWD, NH-IV, Faridabad, 

Haryana. 
 

 (For and on behalf of Principal/Owner) 

 

…………………………………………….. 

 (For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1............................................... 

 

(Signature, name and address) 

 

2................................................ 

(Signature, name and address) 

 

 

Place  
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CPWD-7 

GOVERNMENT OF INDIA 

 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

STATE HARYANA   

BRANCH B & R DIVISION               FD 

CIRCLE SE 

(FARIDABAD) 

SUB-DIVISION        I/II/III 

 

Percentage  Rate Tender & Contract for Works 

 

1. Tender for the work of :- Construction of store room along with 
miscellaneous repair & maintenance work in the CGHS wellness centre 
D104; Zila Sainik Board,  Sector-16, Faridabad.  

 

 

(i) To be submitted online by 16:00 PM (time) on 29.08.2026 (date) to Executive Engineer, 

Faridabad Division, CPWD, Faridabad. 

 

(ii) To be opened online in presence of bidders who may be present at 16:30 PM on 

29.08.2026 in the office of Executive Engineer, Faridabad Division, CPWD, 

Faridabad. 

 

T E N D E R 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby bid for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in clause 11 of the Conditions of contract and with such materials as are provided 

for, by, and in respects in accordance with, such conditions so far as applicable.   

 

We agree to keep the bid open for Thirty (30) days from the due date of its opening and not to 

make any modifications in its terms & conditions.  
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A sum of Rs. 38,909/- is hereby forwarded in Insurance Surety Bonds, Account Payee Demand 

Draft or Banker`s Cheque or Fixed Deposit Receipts or / and Bank Guarantee (for balance amount 

as prescribed) from any of the Commercial Bank as earnest money.  If I/We fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the said President of 

India or his successors in office shall without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely. Further, If  I/ We fail to commence work as specified, I/We 

agree that President of India or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee 

absolutely and to carry out such deviations as may be ordered, upto maximum of the percentage 

mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 12.2 and 12.3 of the bid form.  

 

 

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and 

performance guarantee as aforesaid, I / We shall be debarred for participation in the re-bidding 

process of the work.  

 

 

I/We hereby declare that I/We shall treat the bid documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information / derived 

therefrom to any person other than a person to whom I/We, am/are authorised to communicate the 

same or use the information in any manner prejudicial to the safety of the state.   

 

 

 Dated …………………** 

 

  Signature of the Contractor 

  Postal Address ----------------------** 

  Telephone No.-----------------------** 

 

 Witness:------------------------------** 

 Address:--------------------------------** 

 Occupation:------------------------** 

 

 

 

  FAX ---------------------------------------** 

  E-MAIL -----------------------------------** 

**        To be filled by Contractor 
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ACCEPTANCE 

 

 
The above bid (as modified by you as provided in the letters mentioned hereunder) is accepted by 

me for and on behalf of the President of India for a sum of Rs. *_ _ _ _  _ _ _ _ _ (Rupees   *_ _ _ _ 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) 

 

 

 

The letters referred to below shall form part of this contract Agreement:- 

 

(a) -----------------------------* 

(b) -----------------------------* 

(c) ----------------------------* 

 

 

For & on behalf of the President of India 

 

                                                                                         Signature……………*…………….. 

 

 

Dated ………*……..                 

                                                                               Designation………………*……………. 

 

 

 

 

 

-*- To be filled by E.E. 
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PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 

 Schedule of quantities, enclosed on separate sheet on page no. As Enclosed. 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements / documents for the work, if any:- 

1. General conditions & Additional conditions 

2. Special Conditions 

3. Particular Specifications  

4. Guarantee Bonds  

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract: -  General Conditions of Contract 2023 for 

Maintenance works for CPWD works 

(amended with amendments issued up to 

previous day of the last date of submission of 

the tender).
 

 

Name of work: Construction of store room along with 

miscellaneous repair & maintenance 

work in the CGHS wellness centre 

D104; Zila Sainik Board,  Sector-16, 

Faridabad.   

Estimated cost of work:- Rs. 19,45,448/-  

(i) Earnest money:- Rs. 38,909/- 

 

(ii) Performance Guarantee:- 5% of the accepted tendered value or 

Estimated cost of whichever is higher + 

Additional performance guarantee (OM NO. 

DG/Manual-2024/20 dated 27.02.2026) 

(iii) Security deposit :- 2.5% of tendered value  

 

SCHEDULE ‘F’ 

 

General Rules & Directions: - 

 

Officer inviting tender: 

 

 
Executive Engineer, Faridabad Division, 
CPWD, Faridabad 

 

Definitions: 

 

2 (v) Engineer-in-Charge Executive Engineer, Faridabad Division, 
CPWD, Faridabad 

2 (viii) Accepting Authority Executive Engineer, Faridabad Division, 
CPWD, Faridabad 

2 (x) Percentage on cost of materials and 

labour to cover all overheads and 

profits. 

 

15% 

 

 

2 (xi) Standard schedule of Rates Delhi Schedule of Rates-2023 (amended with 

amendments issued up to previous day of the 

last date of submission of the tender). 
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2 (xii) Department Central Public Works Department (CPWD) 

9 (ii) Standard CPWD  contract form General Conditions of Contract-2023 (Maintenance 
Works) and CPWD Form-7 (Percentage Rate 
Tender & Contract for Works) as amended / 

modified up to the last date of submission of Tenders 
Clause 1 

(i)   Time allowed for submission of   

Performance Guarantee, Programme 

Chart (Time & Progress) and applicable 

labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board or proof 

of applying thereof from the date of issue 

of letter of    acceptance. 
 

(ii) Maximum allowable extension with late 

fee @ 0.1% per day of Performance 

Guarantee amount beyond  the period 

provided in (i) above. 

 

 

07 days 

 

 

 

 

 

 

 

 

03 days 
 

 

Clause 2 

 Authority for fixing compensation under 

 clause 2. 

 

                               SE, Faridabad.  
 

Clause 2A 

 Whether Clause 2A shall be applicable 

 

No 
 

Clause 5 

 Number of days from the date of issue of 

 letter of acceptance for reckoning date of 

 start mile stone (S) as per table given 

below 

 

 

10 Days 

 

 
TABLE OF MILE STONES 

 

S. 

No. 

Description of Milestone 

(Physical/Financial) 

Time allowed 

(From Stipulated Date of 

Start) 

Amount to be 

With-held in Case 

of Non-

Achievement of 

Milestone 

-----------------------------------------NA----------------------------------------- 

 

Time allowed for execution of work           06 Months 
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Authority to decide: 

1. Extension of time  Executive Engineer, Faridabad Division, 
CPWD, Faridabad. 

2. Rescheduling of mile stones Superintending Engineer (Civil), Faridabad, CPWD 

or successor thereof 3.  Shifting of date of start in case of delay in  

handing over of site. 

 
 

 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 
 

Part Portion of site  

 

Description  

 

Time Period for handing 

over reckoned from date 

of issue of letter of 

intent.  

 

Part-A Portion without any 

hindrance  

Full site is available 

without any hindrance. 

7 Days 

Part-B Portions with 

encumbrances  

Part-C Portions dependent on 

work of other agencies  
 

Clause 5A                                                                                      Applicable 

Clause- 6 :                                                                                    Applicable 

Mode of measurement: Computerised Measurement Book (EMB/CMB) :          CMB 

Clause 7 
Gross work to be done together with net payment / 

adjustment of advances for material collected, if 

any, since the last such payment for being eligible 

to interim payment. 

03.00 Lakhs 

 

Clause 7A 

 

Whether Clause 7A shall be applicable Yes, No Running Account Bill shall be paid for 

the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW 

Welfare Board, whatever applicable as 

submitted by the Bidder to the Engineer-in-

Charge. 
Clause 8A 

Authority to decide compensation on account if 

contractor fails to submit completion plan 

 

 

 
Engineer – in –charge 

 

Clause 10A  
List of testing equipment to be provided by the 

contractor at site lab. 

Equipment for conducting necessary Site Tests as per 

requirements of Specifications and quality assurance plan 

shall be provided and installed at site in the well-furnished 

Site Laboratory by the contractor at his own cost. 

 

Clause 10 – B(ii) 

 

Whether clause 10-B(ii) shall be applicable.                                           No 

 

Clause 10C - Component of labour expressed as percent of value of work =    25% 
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Clause 10CC 
 

Clause 10CC to be applicable in contracts with  

Stipulated period of completion exceeding the period Not Applicable 

Shown in next column. 

 

Schedule of component of other Materials, Labour, POL etc. for price escalation.                   

 

Component of civil (Except materials covered 

under clause 10 CA)/ Electrical construction 

materials expressed as percent of total value of 

work. 

 

 

     Xm 

 

 

Component of labour expressed as percent of total 

value of work. 

       Y              Not Applicable  

 

 

Component of POL expressed as percent of total 

value of work. 

        Z 

 

 

Clause 11  

Specifications to be followed for 

execution of work 

 

CPWD Specification for works-2019 Vol I & II with up to 

date correction slips issued till last date of submission of 

tender and manufacturer specifications.  

 
 

Clause 12 
Authority to decide deviation upto 1.5 times of tendered amount : 

 

SE Faridabad.  

Deviation Limit No Limit 

Clause 16  

Competent Authority for deciding reduced rates.   

SE Faridabad.  

 

Clause 18 

 List of mandatory machinery tools and plants to be 

deployed   by the contractor at site of work. 
Not Applicable    

  
 

 

Clause 19 C…………… authority to decide penalty for each default  Engineer- in-charge. 
 

Clause 19 D…………. authority to decide penalty for each default  Engineer- in-charge. 
 

Clause 19 G ….…….authority to decide penalty for each default  Engineer- in-charge. 
 

Clause 19 K ….…….authority to decide penalty for each default  Engineer- in-charge. 

 

Clause 25 
 

Conciliator – 
 

Arbitrator Appointing Authority– 
 

 

Place of Arbitration 

 

 

 

SDG, Chandigarh 
 

SE Faridabad 
 

 

Delhi NCR 
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Clause 32  
 

“Requirement of Technical Representative (s) and Recovery Rates” 
Sl. No. 

 

Requirement of Technical Minimum 

Experience (Years) 

Designation Technical 

Staff 

 

Rate at which recovery shall be 

made from the contractor in the 

event of not fulfilling provision of 

clause 36 (i) 

1 Qualification Number of Major 

+ 

Minor component 

Figures 

(in Rs.) 

Words 

Graduate Engineer 

Or 

Diploma Engineer 

 

1  

 

2 or 5 respectively 

Project Planning 

/Quality/ Billing 

Engineer 

15,000/-  

Per Months 

per person 

(Rupees Fifteen 

Thousand only) 

Per Months per 

person 

 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. Diploma holder with minimum 10 years relevant experience with a 

reputed construction company can be treated at par with graduate Engineers for the purpose of such 

deployment subject to the condition that such diploma holder should not exceed 50% of requirement 

of degree engineers.  

 

Clause 38 

 

 

(i) (a)  Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates 2023 printed by CPWD with upto date correction slips till last date of 

submission of tender. 

(ii) Variations permissible on theoretical quantities: 

 

a) Cement  

(i) For works with estimated cost put  

to tender not more than Rs. 25 lakhs 
 

 

3% plus/minus 

 

 (ii)    For works with estimated cost put to 

tender more than Rs 25 lakh 

2% plus/minus 

b) Bitumen for all works. 

 

2.5%  on  plus side only & nil on minus side 

c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category. 

 

2% plus/minus 

 

d) All other materials. Nil 
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On non- Judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT/MOBILISATION ADVANCE 

1. Whereas the Executive Engineer (name of division) CPWD on behalf of the President of India (hereinafter 

called "The Government”) has invited bids under ………… (NIT number). ……… dated …………  for 

................ (name of work) ……..…. The Government has further agreed to accept an irrevocable Bank 

Guarantee for Rs. ....................... (Rupees …………... only) valid up to ........ (date)*........ as Earnest 

Money Deposit from …………… (name and address of the contractor) ……. (herein called “the 

Contractor”) for compliance of his obligations in accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Executive Engineer ………. (name of division) ……….., CPWD on behalf of the President of 

India (hereinafter called "The Government”) has entered into an agreement bearing number …………… 

with ......................(name and address of the contractor) ……... (hereinafter called "the Contractor”) for 

execution of work............. ... (name of work) ……. The Government has further agreed to accept an 

irrevocable Bank Guarantee for Rs. ....................... (Rupees …….... ……….. only) valid up to ........ 

(date)........ as Performance Guarantee / Security Deposit / Mobilization Advance from the said 

Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement. 

2. We, ............... (indicate the name of the bank) (herein after referred to as “the Bank”), hereby undertake 

to pay to the Government an amount not exceeding Rs. .......................... (Rupees ……….......... only) on 

demand by the Government within 10 days of the demand.  

3. We, ............... (indicate the name of the bank), do here by undertake to pay the amount due and payable 

under this guarantee without any demur, merely on a demand from the Government stating that the 

amount claimed is required to meet the recoveries due or likely to be due from the said contractor. Any 

such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs ……….. (Rupees …………… only). 

4. We, .................. (indicate the name of the Bank) …………., further undertake to pay the Government any 

money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or 

proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute 

and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of 

our liability for payment there under and the Contractor shall have no claim against us for making such 

payment 

5. We, .................. (indicate the name of the Bank) ............... , further agree that  the Government shall have 

the fullest liberty without our consent and without affecting in any manner our obligation here under to 

vary any of the terms and conditions of the said agreement or to extend time of performance by the said 

Contractor from time to time or to postpone for any time or from time to time any of the powers exercisable 

by the Government against the said contractor and to forbear or enforce any of the terms and conditions 

relating to the said agreement and we  shall not be relieved from our liability by reason of any such 

variation or extension being granted to the said Contractor or for any forbearance, act of omission on the 

part of the Government or any indulgence by the Government to the said Contractor or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

6. We, .................. (indicate the name of the Bank) ..............., further agree that the Government at its option 

shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance 

without proceeding against the Contractor and notwithstanding any security or other guarantee the 

Government may have in relation to the Contractor's liabilities. 
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7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor 

8. We, .................. (indicate the name of the Bank) ..............., undertake not to revoke this guarantee except 

with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to ……….unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs…………...… (Rupees ………... only) and unless a claim in writing is lodged with us within the date of 

expiry or extended date of expiry of this guarantee, all our liabilities 

under this guarantee shall stand discharged. 

Date  ………….. 

Witnesses: 

1.   Signature  Authorized signatory 

      Name and address Name 

Designation 

 1. Signature 

Name and address 

Staff code no. 

Bank seal 

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 

days for two/three bid system from the date of submission of tender. 

**ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for Earnest money 

/ Performance Guarantee / Security Deposit / Mobilization Advance, as the case may be. 
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UNDERTAKING ON STRUCTURAL STABILITY AND SOUNDNESS OF ALREADY 

COMPLETED BUILDINGS AND INFRASTRUCTURE PROJECTS 

 

l/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/ company 

has not suffered any failure, making it unfit for intended use, either due to structural design and defects or due 

to use of sub-standard materials or execution of sub-standard work, poor workmanship or any other reason 

during the last 25 (twenty five) years.  

l/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-Charge shall 

be free to terminate the bid/agreement and to forfeit the entire amount of earnest money deposit, performance 

guarantee and security deposits. 

 l/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us forever from 

tendering in CPWD.  

The decision of Engineer-in-Charge or any higher authority shall be final and binding.  

 

 

Signature of  

Notary with seal 

 

Signature of bidder or an authorized person of the 

firm with stamp 
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GENERAL CONDITIONS 

 

1.0  The work has to be carried out at Sector-16, Faridabad. 

1.1 The working general shall be carried out in accordance with the CPWD Specifications 

2019 Vol. I to II (corrected upto the last date of submission/uploading of bid) here in after 

referred as CPWD Specifications. 

1.2 Unless otherwise provided in the Specifications, the amount tendered by the contractor shall 

be all inclusive and shall apply to all heights, lifts, leads and depths of the work and nothing 

extra shall be payable to him on account of the same.  

 
 

2.0 The work in general shall be carried out in accordance with the CPWD Specifications 2019             

Vol. I & II with up-to-date correction slips.  

 

3.0 The order of preference in case of any discrepancy as indicated in condition no. 8.1 under 

“Conditions of Contract” given in the Standard CPWD Contract form may be read as the 

following:  

a) Nomenclature of item as per schedule of quantities. 

b)   Particular specifications and Special conditions,  if any. 

c)  Additional conditions. 

d)  Contract Clauses of Standard CPWD contract form. 

e)  Drawings  

f)  CPWD Specifications as applicable. 

g)  Indian standard specifications of BIS 

h)  Manufacture’s specifications  

i)  Sound Engineering Practice as per direction of Engineer-in-charge. 

  

            A reference made to any Indian Standard Specifications in these documents, shall imply 

reference to the latest version of that standard, including such revisions/ amendments as 

issued by the Bureau of Indian Standards up to last date of receipt of tenders. The contractor 

shall keep at his own cost   all such publications of relevant Indian Standards applicable to 

the work at site.  

 

4.0 The sample of all the items shall have to be got approved by the contractor from Engineer-

in-charge before the supply is commenced. 

 

5.0 The contractor shall, if required, furnish the manufacturer’s certificate that the materials 

supplied satisfy the requirements of the relevant specifications. 

 

6.0 All the materials brought to the site by the contractor for use in the work as well as fabricated 

work shall be subject to the inspection and approval by the Engineer-in-charge. The 

contractor shall be required as directed by the Engineer-in-charge to get necessary tests 

carried out on materials and works. The samples of the materials shall be provided free of 

cost by the contractor. All other incidental expenditure to be incurred for testing of samples 

e.g. Packaging, sealing, transportation, loading, unloading etc. and  testing charges (unless 

specifically provided for otherwise elsewhere in the contract or specification) for conducting 

tests as per specification, shall be borne by the contractor. 

 

7.0 In case any material is rejected by the Engineer-in-charge, the same shall be removed from 

the site within 48 hours, failing which the same shall be got removed by the Engineer-in-

charge at risk and cost of contractor. 
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8.0 Royalty, Octroi, Terminal Tax or any other taxes/charges etc. at prevalent rates shall have to 

be paid by the contractor himself and the rates quoted by him shall include these duties and 

nothing extra on this account shall be payable. 

 

9.0 The contractor shall take all safety precautions to avoid accidents by exhibiting caution 

boards, red flags, red lights and by providing necessary barriers barricading at his own cost 

and all other measures required from time to time. The contractor shall be responsible for all 

damages and accidents due to negligence on his part.  

 

10.0 The contractor shall give due notices to Municipality, Police and / or other authorities that 

may be required under the law/ rules under force and obtain all requisite permissions/ licenses 

for temporary obstructions/ enclosures and pay all charges which  may be leviable on account 

of his execution of the  work under the agreement. Nothing extra shall be payable on this 

account.  

 

11.0 All materials shall be got checked by the Engineer-in-Charge on receipt of the same at site 

before use.  

 

12.0 The contractor shall carry out his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor (s) or by the Engineer-in-Charge 

and shall as far as possible arrange his work and shall place and dispose off the materials 

being used or removed, so as not to interfere with the operations of other contractors, or he 

shall arrange his work with that of the others in an acceptable and coordinated manner and 

shall perform it in proper sequence to the complete  satisfaction of  Engineer-in-Charge.  

 

13.0 The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and adhere by their rules and regulations and pay all fees and 

charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for 

the same. 

14.0 The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the jurisdiction 

of which the work is to be executed or as directed by the Engineer-in-charge and nothing 

extra shall be paid on this account. 

15.0 If as per local Municipal regulations or if space is not available at site huts for labourers are 

not to be erected at the site of work, the contractor shall be required to provide such 

accommodation at a place outside the campus as is acceptable to the local body and nothing 

extra shall be paid on this account. 

16.0 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard. 

17.0 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. 

No excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 

commenced by the contractor only when all men, machinery and materials have been 

arranged and closing of the trench(s) thereafter shall be ensured within the least possible 

time. 

18.0  The contractor shall arrange carrying out of all tests required under the agreement   through 

the laboratory as approved by the Engineer-in-Charge and shall bear all to and fro carriage 

charges in connection therewith. The cost of tests shall be borne by the contractor. 
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19.0   The contractor shall be responsible for the watch and ward/guard of the site/ property/ 

material provided by him against pilferage and breakage during the period of execution and 

thereafter till the work is physically handed over to the department no extra payment shall be 

made on this account. 

 

20.0 Samples of all building materials, fittings and other materials/ articles required for execution 

of the work shall be got approved from the Engineer-in-Charge.  Materials/ articles 

manufactured by the Firms of repute as indicated in tender documents and approved by the 

Engineer-in-Charge shall only be used.  Materials/ articles classified, as “First Quality” by 

the manufacturer shall only be used.  All materials and articles brought by the contractor to 

the site for use shall conform to the samples approved   by the Engineer-in-Charge which 

shall be preserved till the completion of the work. 

 

21.0 The contractor shall be required to produce samples of all materials i/c material like sand, 

stone aggregates & bricks etc. to be arranged and procured by him sufficiently in advance to 

obtain approval of the   Engineer-in-Charge.  Subsequently the materials to be used in the 

actual execution of the work shall be strictly of the same quality of the samples approved.  In 

case of variation in the quality, such materials shall   be liable to rejection.  The rejected 

material shall be immediately removed from the site of work by the contractor at his own 

cost.  If the contractor fails to remove the rejected material from the site within 3 days of their 

rejection by the Engineer-in-Charge or his authorized representative i.e. AE/ JE the same shall 

be got removed at the risk and cost of the contractor.  No claim financially or otherwise shall 

be entertained on account of any rejection whatsoever. 

 

22.0 The contractor shall ensure quality construction in a planned and time bound manner.  Any 

sub-standard material or work beyond set out tolerance limits shall be summarily rejected by 

the Engineer-in-Charge. 

 

23.0 Even ISI marked materials shall be subjected to quality test at the discretion of the Engineer-

in-Charge besides testing of other materials as per the specifications described for the item/ 

material.  Whenever ISI marked materials are brought to the site of work; the contractor shall, 

if required   by the Engineer-in-Charge, furnish manufacturer’s test certificate to establish 

that the material procured by the contractor for incorporation in the work satisfy the 

provisions of IS Codes relevant to the material and/or the work done.  

 

24.0 The contractor shall make his own arrangement of water including boring of tube-wells 

required for execution of work and nothing extra shall be paid for the same. The water used 

shall conform to the requirements as laid down in IS: 456-2000.  The contractor shall obtain 

necessary permission from Central Ground Water Board of Govt. of India before actually 

starting the boring work for a tube well.  Nothing shall be paid extra on this account. 

 

25.0 The contractor should maintain the registers for cement, paint, water proofing compound and 

other materials as required by the Engineer-in-Charge and these should be signed by the 

contractor or his authorized agent and the representative of the Engineer-in-Charge 

 

26.0 The contractor shall make his own arrangements for temporary electric connection, if required 

and make necessary payment including electric charges for its use direct to the authority 

concerned.  The department will not at all be responsible for making arrangements in these   

regards. The department will provide all possible assistance by way of reasonable 

recommendation for obtaining electric connection to the concerned authorities but bears no 

responsibility for the same.  In case local body fails to sanction/provide the electric connection 

or delays it, the contractor shall make his own arrangement by providing diesel generators of 

adequate capacity at his own cost.   
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27.0 The contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants   or occupants of adjacent properties and to the public in general and to 

prevent any damage to such properties and any pollution of smoke, noise, streams and water-

ways. He shall  make good at his cost and to the satisfaction of the Engineer-in-Charge, any 

damage to roads, paths, cross drainage  works or public or private  property whatsoever 

caused  thereon by the  contractor.  All waste or superfluous materials shall be carried away 

by the contractor without any reservation entirely to the satisfaction of the Engineer-in-

Charge.  

 

28.0 The rates quoted by the contractor are deemed to be inclusive of site clearance, setting out 

work, profile, establishment of reference bench mark, spot levels, construction of all safety 

and protection devices, barriers, preparatory works, working during monsoon, working at all 

depths, heights and locations etc. unless specified in the schedule of quantities 

 

29.0 No inflammable materials including P.O.L. shall generally be allowed to be stored at site. 

However, reasonable quantity may be permitted for storage subject to the compliance of all 

rules/ instructions issued by the competent authorities and as per the direction of Engineer-

in-Charge.  

 

30.0 Movement of labour and traffic at site 

 

30.1 In the event of any restrictions being imposed by the Security agency, CPWD, Traffic Police 

or any other authority having jurisdiction in the area on the working or movement of labour 

/material, the contractor shall strictly follow such  restrictions/instructions and nothing extra 

shall be payable to the contractor on this account.  The loss of time on this account, if any, 

shall have   to be made up by generating additional resources etc.  General Security 

restrictions are given as under:  

a) The movement of trucks and vehicles shall be regulated in accordance with rules and 

regulations as approved by competent authority.  

b) The contractor shall inform, in advance, the truck registration numbers, ownerships of the 

trucks, names and addresses of the drivers for necessary action by the Security agency.  

c) Labour huts /stay of workmen will not be allowed at site.   

d) Names and addresses of labour/ staff etc. working at site shall be furnished for security 

verification.  

e) The labour / staff should not be changed too frequently once the verification of the character 

and antecedents is done.  

f) After verification of antecedents of workers, identification badges will be issued to them by 

the contractor under the seal of the Engineer-in-Charge or his representative. The cost of 

badges would be borne by the contractor.  

g) As and when there will be security requirements, certain additional restriction (s) can be 

imposed as per  the requirement  of the situation.  

h) No claim whatsoever will be entertained by the department  on account of any  restriction (s) 

imposed by the security agencies in execution of work including  temporary  suspension of 

work due to V V I P movements.   

i)    The contractor shall be responsible for behavior and conduct of his labour. No labour with             

doubtful integrity or having a bad record shall be engaged by the contractor.  

 

31.0 The contractor shall have to engage well experienced skilled labour and deploy modern T&P 

and other equipments to execute the work.  Many items like stone masonry & stone cladding 

work, stone flooring & other specialized flooring work, wood work, aluminium work, 

separation joints will specifically require engagement of skilled workers having experience 

particularly in execution of such items.  

 

32.0 No payment shall be made for any damage caused by rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully 
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responsible for any damage to the government property and work for which the payment has 

been advanced to him under the contract and he shall make good the same at his risk and cost. 

 

33.0 Environmental Management Action Plan 

 The contractor is required to execute the work with the following instructions of 

environmental management action plan. 

 

33.1 Construction vehicles, equipment and machinery  

 

(i) All vehicles, equipment and machinery to be procured for construction will confirm to the 

relevant Bureau of India Standard (BIS) norms. 

 

(ii) Emission from the vehicles must conform to environmental norms. 

 

(iii) Dust produced from the vehicular movement and other site activities is to be mitigated by 

sprinkling of water . 

 

(iv) Noise limits for construction equipments shall not exceed 75 dB(A), measured at one meter 

from the edge of the equipment in free area, as specified in the Environment Protection 

Act,1986, schedule VI part E, as amended on 9th May,1993. The maximum noise levels near 

the construction site should be limited to 65 dB (A) Leq (5 min) in project area. 

 
 

33.2 Construction waste disposal 

 

(i) The pre-identified dump locations will be a part of solid waste management plan to be 

prepared by the contractor in consultation with Engineer-in-Charge. 

 

(ii) Contractor will get approved the location of disposal site prior to commencement of the 

excavation on any section of the project location. 

(iii)     Contractor will ensure that any spoils of material/construction waste  will not be disposed off 

in any municipality solid waste collection bins. 

 

33.3 Use of Recycled Material from C&D waste  

 

Recycled material made from C& D waste shall be allowed to be used with prior intimation 

to Engineer-in-charge for non-structural works, such as: 
 

i) Cement Concrete Blocks in filler / partition walls. 

ii) Pavers, footpath tiles / slabs 

iii) Kerb Stones 

iv) Manhole covers, precast service ducts 

v) Graded Aggregate of size 10mm – 5 mm and up to 150 mm for Sub base of internal roads & 

paths. 

 The recycled material produced from C & D waste should be conforming to prevailing IS 

codes and specifications according to their uses. 

 

33.4 Procurement of construction material  

(i )  All vehicles delivering construction materials to the site shall be covered to avoid spillage 

of materials and maintain cleanliness of the roads.  

(ii)  Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or 

materials suppliers shall be cleaned and washed clear of all dust/mud before leaving the 

project premises. This shall be done by routing the vehicles through tyre washing tracks. 
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(iii)  Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and 

evening) for dust suppression of the construction sites and unpaved roads used by his 

construction vehicles. 

 

33.5 Pollution 

 

33.5.1Water Pollution 

a The Contractor will take all precautionary measures to prevent the waste water during 

construction to accumulate anywhere. 

b The waste water arising from the project is to be disposed off in the manner that is acceptable 

to the Engineer-in-charge and conforming to Local Pollution Control committee norms. 

 

33.5.2Air and Noise Pollution 

a Contractor will use dust screens and sprinkle water around the construction  site to arrest 

spreading of dust in the air and surrounding areas. 

b Contractor will ensure that all vehicles, equipment and machinery used for  construction are 

regularly maintained and confirm that emission levels comply with environmental emission 

standards/norms. 

c For controlling the noise from Vehicles, Plants and Equipments, the  Contractor will conform 

the following: 

(i) All vehicles and equipment used in construction will be fitted with exhaust     silencers. 

(ii) Servicing of all construction vehicles and machinery will be done regularly and during routine 

servicing operations, the effectiveness of exhaust   silencers will be checked and if found 

defective will be replaced. 

(iii) Noise emission from compactors (rollers) front loaders, concrete mixers, cranes (movable), 

vibrators and saws should be less than 75 db (A). 

(iv) As per the Standards/Guidelines for control of Noise Pollution from Stationary Diesel 

Generator (DG) Sets, noise emission in db (A) from DG set (15 – 500 KVA) should be less 

than 94+10 log10 (KVA).  The standards also suggest construction of acoustic enclosure 

around the DG set and provision of proper exhaust muffler with insertion loss of minimum 

25db(A) as mandatory. 

 

33.6 Condition of National Green Tribunal 

 

1. The contractor shall not store/dump construction material or debris on metalled road. 

 

2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not 

cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 

ensured by the contractor that no accidents occur on account of such permissible storage. 

 

3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot/area using CGI sheets or plastic and / or other similar 

material to ensure that no construction material dust fly outside the plot area. It will be the 

builder /contractor responsibility to ensure that their activity does not cause any air pollution 

during course of construction and /or storage of material or construction activity. This 

condition shall be strictly adhered to every builder, contractor, person or authority. In the 

event of default they shall be liable to be prosecuted under the law in force, as well as for 

causing environmental pollution and will be liable to be pay compensation which would be 

determined by Tribunal in accordance with law. 

 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other allied 

material are fully covered. The contractor shall take every necessary precautions that the 
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vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 

sand or any other particles are not released in air/contaminate air. 

 

5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris 

to prevent inhalation of dust particles. 

 

6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the constructions of building and carry of construction material and debris 

relatable to dust emission. 

 

7. The contractor shall ensure that C&D waste is transported to the C & D Waste site only and 

due record shall be maintained by the contractor. 

 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

 

9. The contractor shall comply all the preventive and protective environmental steps as stated in 

the MoEF guidelines, 2010. 

 

10. The contractor shall carry out on Road inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 

 

11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

 

12. The contractor shall use vehicles having pollution under control certificate. The emissions 

can be reduced by a large extent by reducing the speed of vehicle to 20kmph. Speed bumps 

shall be used to ensure speed reduction. In cases where speed reduction cannot effectively 

reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

 

14. The paving of the path for plying of vehicles carrying construction material is more 

permanent solution to dust control and suitable for longer duration projects. 

 

15.  As per EIA Notification of 2006, sufficient green belt around the building shall be provided. 

Such green belts shall be in existence prior to applying for occupancy certificate and handing 

it over. 

 

16.  Any violation of orders of MOEF including guidelines of State Government, SPCB or any 

officer of any department shall lead to stoppage of work for which Contractor shall be 

responsible and no hindrance shall be accounted in this regard. 

 

17.  Even if constructions have been started after seeking Environmental Clearance under the EIA 

notification 2006 and after taking other travel but is being carried out without taking the 

preventive and protective environmental steps as stated in this order and MoEF guidelines, 

2010, the State Government, SPCB and any officer of any department as aforesaid shall be 

entitled to direct stoppage of work.  

 “Material storages/warehouses- Care should be taken to keep all material storages 

adequately covered and contained so that they are not exposed to situations where winds 

on site could lead to dust/particulate emissions. Fabrics and plastics for covering piles of 

soils and debris is an effective means to reduce fugitive dust”. 
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33.7      Prevention of Nuisance and Pollution 

 

(i) The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties and any pollution. He shall make good at his own cost 

and to the satisfaction of the Engineer-in-charge, any damage to roads, paths, drainage works 

or public or private property whatsoever caused by the execution of the work or by traffic 

brought thereon by the Contractor. All waste or superfluous materials shall be cleaned away 

by the Contractor without any reservations entirely to the satisfaction of the Engineer-in-

charge at no extra cost. 

 

(ii) The site shall be kept clean of all debris, rubbish and dirt & surplus/waste material all the 

time. It also includes maintenance, cleaning & de-silting the pipe lines laid by the contractor 

for all internal services etc. executed by the contractor to the entire satisfaction of the 

Engineer-in-charge during the maintenance periods. Cleaning and de-silting will also be done 

by the contractor before handing over the completed structures to CPWD. All machines, 

equipment and labour for this purpose will be arranged by Contractor at no extra cost to 

CPWD. 

 

34.0 Safety, Health and Environment: he contractor shall follow the provisions contained in 

Safety, Health and Environment handbook 2019 available at CPWD website. 

 

34.1 Protection of Environment: 

 

34.1.1 The Contractor shall take all reasonable steps to protect the environment on and off the  Site 

and to avoid damage or nuisance to persons or to property of the public or other resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

The Contractor shall be required to follow all the rules/norms of National Green Tribunal 

applicable to this work. 

34.1.2 During continuance of the contract, the Contractor and his sub-agencies shall at all times, 

abide by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local 

authorities and any other law, by-law, regulations that may be passed or notification that may 

be issued in this respect in future by the State or Central Government or the local authority. 

However, Salient features of some of the major laws that are applicable are given below: 

34.1.3 Water Pollution is to be prevented as per The Water (prevention and Control of Pollution) 

Act, 1974 which provides for the prevention and control of water pollution and the 

maintaining and restoring of wholesomeness of water. ‘Pollution’ means such contamination 

of water or such alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid substance 

into water (whether directly or indirectly) as may, or is likely to, create a nuisance or render 

such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health or animals or plants 

or of aquatic organisms. 

34.1.4 Air Pollution is to be prevented as per The Air (prevention and Control of Pollution) Act, 

1981 which provides for prevention, control and abatement of air pollution. ‘Air Pollution’ 

means the presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such concentration as may 

be or tend to be injurious to human beings or other living creatures or plants or property or 

environment. 

34.1.5 Environment is to be protected as per The Environment (Protection) Act, 1986 which 

provides for the protection and improvement of environment and for matters connected 

therewith, and the prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship which exists 
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among and between water, air and land, and human being, other living creatures, plants, 

micro-organism and property. 

34.1.6 The public Liability Insurance Act, 1991: This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government. 

 

35.0    Personnel Safety Measures for Labour 

This shall be ensured as per the CPWD Safety Code given in “General conditions of contract 

for CPWD works - 2023”.  

 

35.1  Risks from Electrical Equipment 

 

a The contractor will comply the relevant industrial electrical safety legislations. 

b The Contractor will take adequate precautions to prevent danger from electrical equipment 

i.e. no material will be so stacked or placed as to cause danger or inconvenience to any person 

or the public. 

c All necessary fencing and lights will be provided to protect the public. 

d All electric machines to be used in the construction will conform to the relevant Indian 

Standards (IS) codes, will be free from patent defect, will be kept in good working order, will 

be regularly inspected and properly maintained as per IS provision and to the satisfaction of 

the Engineer-in-charge. 

e The contractor will arrange for a first aid kit including an adequate supply of sterilized 

dressing materials and appliances to meet emergencies. He will also arrange suitable transport 

to take injured or sick person(s) to the nearest hospital. 

f The contractor will provide, erect and maintain informatory/safety signs, hoardings written 

in English and Hindi wherever required or as suggested by the Engineer-in-charge. 

 

35.2    Plantation/preservation/conservation measures 

 

a The contractor will take reasonable precaution to prevent his workmen and employees from 

removing and damaging any flora (plant/vegetation) from the  project area. 

 

b All fossils, coins, articles of value of antiquity, structures and other remains or  things of 

geological or archaeological interest discovered on any project location during 

excavation/construction shall be the property of the Government, and shall be dealt with as 

per provisions of the relevant legislation. The contractor will take reasonable precaution to 

prevent his workmen or any other persons from removing and damaging any such article or 

thing.  He will, immediately upon discovery thereof and before removal inform the Engineer-

in-charge of such discovery and carry out the official instructions of Engineer-in-charge for 

dealing with the same, till then all work shall be stopped. 

 

36.0  The contractor shall make at his own cost all necessary arrangements for maintaining water 

level, in the area where works are under execution low enough so as not to cause any harm 

to the works or problems in carrying out with the execution and the rates for all items of work 

shall be considered as inclusive of pumping out or bailing out water, if required, for which 

no extra payment shall be made. This will include water coming from any source, such as 

rains, accumulated water, floods, leakages from sewer and water mains, sub-soil water table 

being high or due to any other cause whatsoever. The contractor shall make necessary 

provision of pumping, dredging, bailing out water coming from all above sources and 

excavation and other works shall be kept free of water by providing suitable system approved 

by Engineer-in-charge. 
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37.0 Water: 

  

37.1 The contractor shall make his own arrangement for providing water for construction and 

drinking purpose.  Water charges shall not be recovered on account of it.  Contractor shall get 

the water tested from any approved laboratory by the Engineer-in-charge at regular interval 

as per the CPWD specifications 2019 vol.-I & II). All expenses towards collection of samples, 

packing transportation and testing charges, etc. shall be borne by the contractor. 
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ADDITIONAL CONDITIONS 
1.     In case there is any discrepancy between English Version and corresponding   Hindi   

version, if provided, then the provisions in English Version will prevail.  

 

2. Unless otherwise specified, CPWD Specifications 2019 Volume I & II with up to date 

corrections slips shall be followed in general. Any additional item of work, if taken up 

subsequently, shall also conform to the relevant CPWD specifications mentioned above, in 

case CPWD specification for any of the items is not available then the BIS specification, 

manufacture’s specifications and sound Engineering practice shall be followed and take 

preference in that order. A reference made to any Indian Standard Specifications in these 

documents, shall imply to the latest version of that standard, including such 

revisions/amendments as issued by the Bureau of Indian Standards up to date of release of 

tenders through e-procurement. The Contractor shall keep at his own cost all such 

publications of relevant Indian Standard, applicable to the work at site. 

 

3.  The order of preference in case of any discrepancy as indicated in condition no. 8.1 under 

“General Conditions of Contract 2023” at page No. 11 may be read as the following: 

a) Nomenclature of item as per schedule of quantities. 

b)   Particular specifications  and Special conditions,  if any. 

c)  Additional conditions. 

d)  Contract Clauses of Standard CPWD contract form. 

e)  Drawings  

f)  CPWD Specifications as applicable. 

g)  Indian standard specifications of BIS 

h)  Manufacture’s specifications  

i)  Sound Engineering Practice as per direction of Engineer-in-charge. 

 

4.  The nomenclature of the item given in the schedule of quantities gives in general the work 

content but is not exhaustive i.e. does not mention all the incidental works required to be 

carried out for complete execution of the item of work. The work shall be carried out , all in 

accordance with true intent and meaning of the specifications and the drawings taken 

together, regardless of whether the same may or may not be particularly shown on the 

drawings and / or described in the specifications, provided that the same can be reasonably 

inferred there from. There may be several incidental works, which are not mentioned in the 

nomenclature of each item but will be necessary to complete the item in all respect. All these 

incidental works / costs which are not mentioned in item nomenclature but are necessary to 

complete the item shall be deemed to have been included in the rates quoted by the contractor 

for various items in the schedule of quantities. No adjustment of rates shall be made for any 

variation in quantum of incidental works due to variation / change in actual working drawings. 

Also, no adjustment of rates shall be made due to any change in incidental works or any other 

deviation in such element of work (which is incidental to the items of work and are necessary 

to complete such items in all respects) on  account  of the directions of Engineer-in-Charge. 

Nothing extra shall be payable on this account. 

 

5.  The rates for all items of work shall, unless clearly specified otherwise, include cost of all 

labour, material, tools and plants and other inputs involved in the execution of the item and 

nothing extra shall be payable on this account. 

 

6.  The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities 

and nothing extra shall be payable for any of the conditions and specifications mentioned 

in the bid documents unless specifically mentioned otherwise. 

7.  No accommodation is available at the site of work. The labour huts shall not be erected on 

the plot and the Contractor shall make his own arrangements to provide such accommodation 

as per the rules of the local bodies. He shall make his own arrangements for stores, field office 

etc. Before tendering, he shall visit the site and assess the manner in which he is able to 
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arrange the above facilities. The Engineer-in- Charge shall in no way be responsible for any 

delay on this account and no claim, whatsoever, on this account shall be entertained. Nothing 

extra shall be payable on this account. 

 

8.  The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

 

9. The Contractors will associate himself with specialized electrical contractor. 

 

10.  The contractor shall take all precautions to avoid accidents by exhibiting caution boards, red 

flags, red lights and providing necessary barriers and all other measures required from time 

to time. The contractor shall be responsible for all damages and accidents due to negligence 

on his part. 

 

11.  The Contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the Department from any and all damages and claims 

that may arise on any account. The Contractor shall indemnify the Department against all 

claims in respect of patent rights, royalties, design, trademarks of name or other protected 

rights, damages to adjacent buildings, roads or members of public, in course of execution of 

work or any other reasons whatsoever, and shall himself defend all actions arising from such 

claims and shall indemnify the Department in all respect from such actions, costs and 

expenses. Nothing extra shall be payable on this account. 

12.  Any of the item (whole or part) supplied under this contract may be subjected to test on site 

or sent to laboratory at the discretion of the engineer-in-charge. If the test result is not as per 

the standard requirements, the entire lot will be rejected and the contractor will remove the 

whole lot. 

13.  The contractor will bear the cost of sample, transportation to the lab, testing fees and any 

other incidental charges. 

14.  Minor variations (up to ± 2%) in the dimensions of items manufactured by approved brands, 

may be accepted. However, the decision of the Engineer-in-Charge, in this regard will be 

final and binding on the contractor. 

 

15.       Wherever any reference to any Indian Standard Specifications/ International standard occurs 

in the  documents relating to this contract, the same shall be inclusive of all amendments 

issued there-to or revisions thereof, if any, up to the date of receipt of bids. 

 

16.    Samples for particular items of work shall be prepared, where so specifically desired   by 

Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the same 

on mass scale and nothing shall be payable on this account. 

 

17.     The contractor shall take instructions from the Engineer-in-charge for stacking of materials at 

site. No excavated earth or building materials shall be stacked on areas where the buildings, 

roads, services or compound walls or any other structure are to be constructed. 

 

18.       Unless otherwise specifically provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

building and nothing extra quoted rates in agreement shall be payable to him on this account.  

 

19. If ISI marked products are available, the contractor shall use only ISI marked products. In 

other cases, the materials shall conform to CPWD specifications. In case a materials/product 

is neither covered by ISI nor by CPWD specification, the work shall be carried out as per 

sound engineering practice, in such case, the decisions of the Engineer-in-charge shall be 

final & binding. In such cases Engineer-in-charge shall satisfy himself about the quality of 

such materials and give his approval in writing. Only articles classified as first quality by the 

manufacturers shall be used, unless otherwise specified. All materials not bearing ISI mark 
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shall be tested as per relevant ISI specifications. The Engineer-in-charge may relax the 

condition regarding testing if the quantity of the materials required for the work is small. In 

all cases of use of ISI marked materials, proper proof of procurement of materials from 

authentic manufacturers shall be provided by the contractor to the entire satisfaction of 

Engineer-in-charge.  
 

20.     Any cement slurry, required to be added over base surface for bond or for continuation of 

concreting, its cost shall be deemed to have been included in the respective items, unless 

specified otherwise and nothing extra shall be payable nor extra cement shall be considered 

in the cement consumption on this account. 

 

21.        Stacking of materials and excavated earth including its disposal shall be done as  per the  

directions of the Engineer-in-Charge. Double handling of materials or   excavated earth, if 

required, shall have to be done by the contractor at his own   cost. 

 

22. No claim for idle establishment & labour, machinery & equipments, tools & plants and the 

like, for any reason whatsoever, shall be admissible during the execution of work as well as 

after its completion. 

 

23. (a)  The building work will be carried out in the manner complying  in all respect with the 

requirements of relevant bylaws of the local body under  the  jurisdiction  of which the work 

is to be  executed  or  as directed by the Engineer-in-charge  and nothing extra will be paid  

on this account. 

 

 (b)   The  work of water supply, internal sanitary installations  and  the drainage work  etc  

may required to  be carried out  as  per  local  Municipal Corporation  or  such local body-

Bylaws and  the  contractor in such cases shall produce  necessary completion certificate from 

such authorities  after completion of the work. 

 

24.     The  contractor  shall  give a performance  test  of  the  entire installation(s), as  per  standing  

specifications, before  the  work  is finally accepted and nothing extra whatsoever shall be 

payable to  the contractor for the test . 

 

25.      Any damage to work resulting from weathering conditions, defacing or from any   other 

cause such as negligent act on the part of contractor, until the work is taken over by the 

Department after completion of work, shall be made good by the contractor at his own cost . 

 

26. TESTING OF MATERIALS 

 

(a) Samples of various materials required for testing shall be provided free of cost by the 

contractor.  Testing charges, if any, shall be borne by the contractor. All other expenditures 

required to be incurred for taking the samples, conveyance, packing etc. shall be borne by the 

contractor himself.  

 

(b) The  contractor shall produce all the materials in   advance  so that  there  is  sufficient  time 

for testing  and  approval of  the materials  and clearance  before use in work . The Engineer 

in charge shall be at liberty to test representative sample(s) of each item of schedule of 

quantity in any approved laboratory as decided by him. The sample of testing shall be 

provided by the contractor free of cost. Any expenditure required to be incurred for taking 

sample, Conveyance and packing shall be borne by the contractor. In case of any sample of 

particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh 

material of prescribed specifications. The rejected lot shall be returned to the contractor only 

after fresh lot is supplied.  

 

(c) With  a  view  to  avoid  controversy  about  quality  of  cement concrete  as  revealed in the 

test results of 7 days  cubes  falling short  of  the prescribed standards by over 10%  to   20%  
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and  pending testing  of  balance  3  cubes  for  28  days  as  final  confirmatory acceptance 

tests, crushed samples of cement concrete from the failed  7 days cubes should be preserved 

in a sealed bag . 

 

(d) In case of concrete and  reinforced concrete work, the  contractor shall  be  required  to make 

arrangement  for  carrying  out  crushing strength  tests at his own cost . He shall render all 

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage 

upto the laboratory where the test is to be performed. The cube test can be performed at   any 

laboratory approved by the Engineer-in-charge.   

 

(e) The contractor shall arrange carrying out of all tests required under the agreement 

through the Govt. approved laboratory and shall bear all to and fro carriage charges in 

connection therewith. The cost of tests shall be borne by the contractor. 

 
 

27. No labour huts shall be allowed inside the campus of above said work.  The contractor shall 

arrange for the stay of labour outside the campus including transport and nothing extra shall 

be payable on the account. 

 

28.    The Engineer employed by the contractor must attend the office of AE/JE in charge daily 

and note any instructions given on site order book. 

 

29.   The contractor shall prepare one sample of all items which should be got approved from the 

Engineer in charge. Only after acceptance of sample work, contractor will be allowed to 

commence the work and sample is to be preserved by contractor till the whole work is 

completed. The quality of work should confirm to the approved samples. 

 

30.    No T & P shall be supplied by the department. 

 

31.    Any damage done to the existing structure shall be made good by the contractor at his own 

risk     and   cost. 

 

32.   The contractor shall be responsible for behavior and conduct of his worker. No worker with 

doubtful integrity or having a bad record shall be engaged by the contractor. 

 

33. The labour welfare fund/ cess @ 1% of gross work done shall be deducted from the bills of 

the contractor.  

 

34. The contractors are advised to get acquainted with the proposed work and its site and also 

study the Drawings, specifications and special conditions carefully before tendering. No 

claim of any sort shall be entertained on account of any site conditions and ignorance of 

specifications and special conditions. 

 

35. The contractor shall make his own arrangements for electricity and water required for the 

execution of the work and nothing extra shall be paid for the same. However, for electrical 

connection, Engineer-in-Charge shall recommend the application to concerned authority for 

Electrical connection if required. Necessary payment shall be made by the contractor directly 

to the department concerned. In case the concerned authority fails to sanction the electric 

connection or delays the sanction of electric connection, the contractor shall make his own 

arrangements by providing diesel generators of adequate capacity at his own cost. 

 

36.  For water supply, contractor shall make his own arrangement including boring of tube well, 

if necessary, and nothing extra shall be paid by the Department for arrangement of water or 

on its treatment as per requirements laid down in IS: 456 / 2000. 
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37.   There may be some restrictions on free movement of labourers at site and restriction of 

working hours and the agency shall consider this fact while quoting the rates and executing 

the work. Photo passes if any required for worker shall be responsibility of the contractor. 

 

38. The proposed work is a prestigious project and quality of work is of paramount importance. 

Contractor shall have to engage well-experienced skilled labour and deploy modern T&P and 

other equipment to execute the work. 

 

39.       This is an occupied campus. The work is to be carried out in such a manner so that the 

residents are not inconvenienced. 

40. Work is to be done in Sector-16, Faridabad. the security agencies may impose 

restrictions on the working hours, movement of vehicles for transportation of materials. The 

contractor shall be bound to follow all such restrictions and adjust the programme for 

execution accordingly. He should take into consideration all factors and contingencies while 

quoting rates. No claim what so ever shall be entertained by the department on this account.   

41. Contractor shall submit initially and at every change list of workmen to be employed with 

their proof of identities at least 2 days before their entry for issue of gate passes. 

 

42. Unserviceable material obtained from dismantling not required at site will not be kept at the 

site and disposed off promptly by the contractor at the location/directed by the Engineer-in-

charge or dumping ground inside the campus at his own cost. 

43. Limited space is available for stocking of excavated earth, serviceable and unserviceable 

demolished material and construction material and machinery, contractor is to plan 

accordingly. No payment for shifting, re-shifting and handling will be admissible. 

 

44. No payment for back filling of trenches and foundation created due to demolition work will 

be admissible. 

45. The contractor has to obtain electric connection from power supply company at his level. 

46. Any damage done by the contractor to any existing work during the course of execution of 

the work shall be made good by him at his own risk and cost. 

47. No labour except one chowkidar shall be allowed to stay at site beyond working hours.  

48. The site will be maintained neat and clean to the satisfaction of the Engineer-in-charge.  

49. The amendments made time to time in GCC Clauses and others shall be applicable.  
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SPECIAL CONDITIONS FOR PROCUREMENT OF CEMENT 
 

1. The contractor shall procure 43 grade  ordinary Portland cement conforming to IS 8112 Part-

I/ or  Portland Pozzolana Cement conforming to IS 1489 (Part-I) as required in work,  from 

reputed manufacturers of cement having a production capacity not less than one million 

tonnes or more per annum, such as ACC, Ultratech, Ambuja, Birla, J K Lakshmi Shree 

Cement, or from any other reputed cement Manufacturer having a production capacity not 

less than one million tones per annum as approved by ADG for that sub region. 

The supply of cement shall be taken in 50 kg. bags bearing manufacturer’s name and ISI 

marking. Samples of cement arranged by the contractors shall be taken by the Engineer-in-

Charge and got tested in accordance with provisions of relevant BIS codes. In case of test 

results indicate that the cement arranged by the contractor does not conform to the relevant 

BIS Codes, the same shall stand rejected, and it shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge 

to do so.  

2. The cement shall be brought at site in bulk supply of approximately 25 tonnes or as decided 

by the Engineer-in-charge. 

The cement godown of the capacity to store a minimum of 500 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. 
 

3. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge 

the cement required for testing including its transportation cost to testing laborites. The cost 

of tests etc. shall be borne by the contractor. 

4. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 

governed by conditions laid therein. In case of cement consumption is less than theoretical 

consumption including permissible variation; recovery at the rate prescribed shall be made. 

In case of excess consumption no adjustment need to make.  

5. Cement brought to site and cement remaining unused after completion of work shall not be 

removed form site without written permission of Engineer-in-Charge. 

6. The damaged cement shall be removed from the site immediately by the contactor on 

receipt of a notice in writing form the Engineer-in-Charge. If he does not do so within three 

days of receipt of such notice, the Engineer-in-Charge shall get it removed at the cost of the 

contractor. 
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SPECIAL CONDITION FOR PROCUREMENT OF STEEL  

REINFORCEMENT BARS 
 

The contractor shall procure TMT bars of Fe 500D grade steel (the grade to procured is to be 

specified from primary steel producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & 

power Ltd., and JSW Steel Ltd. or any other producer as approved by CPWD who are using 

iron ore as the basic raw material/input and having crude steel capacity of 2.0 million tones 

per annum and above. 

 

1. The TMT bars procured from primary producers shall conform to manufacture’s 

specifications. 

 

2. TMT bars procured from primary producers , the specifications shall meet the provisions of 

IS 1786 : 2008 pertaining to Fe 500 D grade steel. 

 

3. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 

 

4. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in 

this regard in the relevant BIS codes. In case the test results indicate that the steel arranged 

by the contractor does not conform to the specifications as defined under para 1.1 and 1.2 

above, the same shall stand rejected and it shall be removed from the site of work by the 

contractor at his cost within a week of written orders from the Engineer-in-charge to do so. 

 
 

5. The steel reinforcement shall be brought to the site in bulk supply of 25 tonnes or more or as 

directed by the Engineer-in-charge. 

 

6. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 

to prevent distortion & corrosion, and nothing extra shall be paid on this account. Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 
 

7. For checking nominal mass. Tensile strength, bend test, re-bend test etc. specimens of  

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below: 

 

Size of bar For consignment below 100 
tonnes 

For consignment over 100 
tonnes 

Under 10 mm dia bars One sample for each 25 tonnes or 
part thereof 

One sample for each 40 tonnes or 
part thereof 

10 mm to 16 mm dia bars One sample for each 35 tonnes or 
part thereof 

One sample for each 45 tonnes or 
part thereof 

Over 16 mm dia bars One sample for each 45 tonnes or 
part thereof 

One sample for each 50 tonnes or 
part thereof 

 

7. The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 
 

8. The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall 

be worked out as per procedure prescribed in clause 38 of the contract and shall be governed 

by the conditions laid therein. In case the consumption is less than theoretical consumption 

including permissible variations recovery at the rate so prescribed shall be made. In case of 

excess consumption no adjustment need to be made. 
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9. The steel brought to the site and the steel  remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 
 

10. Steel bars brought by the contractor for use in the work shall be got checked from the 

Engineer-in-charge or his authorized representative of the work on receipt of the same at site 

before use. 
 

 

11. If the quantity of steel actually used in the work is found to be more than the theoretical 

quantity of steel including authorized variation, nothing extra shall be payable to the 

contractor on this account. In the event of it being discovered that after the completion of the 

work the quantity of steel used is less than the quantity ascertained as herein before provided 

(allowing variation on the minus side as stipulated in clause 38). The cost of quantity of steel 

so less used shall be recovered from the contractor at rate as specified in schedule ‘F’. 

Decision of the Engineer-in-charge in regard to theoretical quantity of steel which should 

have been actually used and recovery of the rate specified shall be final and binding on the 

contractor. 
 

12. In case the contractor brings surplus quantity of steel the same after completion of the work 

will be removed from the site by the contractor at his own cost after approval of the Engineer-

in-charge. 
 

 

13. Reinforcement including authorized spacer bars and lappages shall be measured in length of 

different diameters, as actually (not more than as specified in the drawing) used in the work, 

nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 
 

14. The standard sectional weights referred to as in CPWD specifications for works 2019 Vol. I 

will be considered for conversion of length of various sizes of MS bars, Tor steel bars and 

TMT bars into standard weight. 
 

 

15. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of  steel 

received at site. The decision of the Engineer-in-charge shall be final for the procedure to be 

followed for determining the average sectional weight of each lot. Quantity of each diameter 

of steel received at site of work each day will constitute one single lot for the purpose. The 

weight of steel by conversion of length of various sizes of bars based on the weighted average 

sectional weight  shall be termed as derived actual weight. 
 

16. If the  derived weight as in para 16 above is lesser than the standard weight as in para 15 

above, the derived actual weight shall be taken for payment. 
 

If the derived actual weight is found more then the standard weight then the standard weight 

as worked out in para 15 above shall be taken for payment. In such case nothing extra shall 

be paid for the difference between the derived actual weight and the standard weight. 

 

17. Mixing of different type of steel/different grades of steel shall not be allowed. 
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Particular Specifications 

 
1.0 GENERAL 

 

1.1 The work shall be executed and measured as per metric dimensions given in the Schedule of 

quantities, drawings etc.  (F.P.S. units wherever indicated are for guidance only). 

 

1.1.1 All stone aggregate and stone ballast shall be of hard stone variety to be obtained from 

approved quarries to be got approved from the Engineer-in-charge.  

 

1.1.2   Sand to be used for cement concrete work, mortar for masonry and plaster work shall be of 

 standard quality and shall be obtained  from approved source to be got approved from the 

Engineer-in-charge and screened as required. The same shall consist of hard   siliceous 

material. It shall be clean sand.   

 

1.2    Unless otherwise specified in the schedule of quantities, the rate of all items of the work shall 

be considered as inclusive of pumping out or bailing out water, if required, for which no extra 

payment will be made .This will include water encountered from any source such as rains, 

floods, sub-soil water table being high or due to any other cause whatsoever. 

 

1.3 All the materials required to be tested shall be tested as per provisions of the relevant B.I.S. 

Codes.  Should there be any difference between acceptances CRITERIA given in B.I.S. 

Codes, C.P.W.D. Specifications and special conditions, the acceptance CRITERIA shall be 

in the following order of precedence: 

 

a. Special conditions  

b. C.P.W.D. Specifications  

c. B.I.S. Codes 

 

2.0 EMBEDDING OF PIPES, CONDUITS ETC.  

2.1       The brick work for the portions of external wall of W.C. through which pipes are taken, will 

be done after the pipes are fixed as for as practicable. 

 

2.2 All crossings, embedment etc. in walls and floors for water supply, drainage and sanitary 

pipes, fittings etc. shall be provided as per previously prepared detailed drawings for 

individual walls and floors so as to avoid cuttings of brick work and floors. All such areas 

shall be made good during finishing and nothing extra shall be paid for this. 

 

3.0 RCC WORK 

3.1 The steel bars shall be stored about 30 to 45 cm above ground. A uniform coat of cement 

wash shall be given to steel reinforcement bars. In places where rainfall is heavy, steel bars 

shall be stored in protective environment to mitigate deterioration due to corrosion. 

 

The cement for application of slurry on steel bars will be duly issued. However, no   extra 

payment shall be payable for the application of slurry coating on steel bars. 

3.2 Design Mix Concrete 

The bulk of concrete of required mix shall be arranged from RMC plant and smaller quantities 

in lintel band etc. similar locations will be allowed for production at site for contractor shall 

be required to install automatic batching plant of minimum 5 cum per hour capacity. For 

design mix, provisions of IS:456-2000 – Latest Edition shall be followed.  

Following parameters shall be adopted for mix design as per IS-456-2000 (Latest Edition). 
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3.2.1 Approved admixtures conforming to IS 9103 shall be permitted to be used. The chloride 

content in the admixture shall be satisfy the requirement of BS 5075. The total amount of 

chloride content in the admixture mixed concrete shall satisfy the requirement of IS 456-2000. 

3.2.2 The Concrete mix design with and without admixture will be carried out by the Contractor, 

at his own cost, through one of the following laboratories/ Test House to be approved by 

Engineer-in-Charge:-  

(i) IIT, Delhi 

(ii) National Council for Cement & Building Materials, Ballabhgarh. 

(iii) CRRI, Delhi 

(iv) Delhi College of Engineering 

 

3.2.3 In the event of all the four laboratories being unable to carry out the requisite design/ testing, 

the contractor shall have to get the same done from any other reputed laboratory with prior 

approval of the Engineer- in-Charge.  

3.2.4 The various ingredients for mix design/ laboratory tests shall be sent to the approved lab/ test 

houses through the Engineer – in – Charge and the samples of such ingredients sent shall be 

preserved through at site by the contractor till completion of work or change in Design Mix 

whichever is earlier. The sample taken from the approved materials which are proposed to be 

used in the work.  

3.2.5 The Contractor shall submit the mix design report from approved laboratory for approval of 

Engineer-in-Charge within 30 days from the date of issue of letter of acceptance of the tender. 

No concerting shall be done until the mix design is approved by Engineer-in-Charge.  

 

The contractor shall make cubes of trial as per approved laboratory for all grades of concrete 

in presence of the Engineer-in-charge using same ingredients as adopted for design mix, prior 

to commencement of concreting and get them tested in presence of Engineer-in-charge. The 

testing and the acceptance of the trail mixes shall be as CPWD specifications. The conformity 

of mix design should be established by conducting three repeat trail mix tests. In each repeat 

trail  mix cubes of standard size 15cm x 15 cm x 15 cm shall be cast, out of which three cubes 

shall be tested after 7 days & 3 cubes shall be tested after 28 days. The provision shall be as 

per relevant paras of CPWD specifications 2019. 

3.2.6 90% of the total trial mix tests shall be done in the laboratory established at site by the 

contractor and remaining 10% in the laboratory of Central Design Organization, CPWD or in 

any other laboratory as directed by Engineer –in-Charge. The testing charges would be 

governed by para 5.0 of special conditions.  

 

3.3 For each change of source or quality/ characteristic properties of the ingredients from that 

approved & used in the concrete mix during the work, a fresh mix design shall be got done 

by the contractor. However, maximum two such changes shall be permitted in the whole 

work. For any change, the Contractor shall bear the cost of fresh Mix Design. Revised trail 

mix tests shall be conducted at laboratory established at site or Engineer-in-charge may order 

for testing of these cubes from any approved labortory.  

 

3.4  The cost of packaging, sealing, transportation, loading, cost of samples and the testing 

charges for mix design in all cases shall be borne by the Contractor.  

 
 

3.5  The mix design shall be done considering the degree of quality control as “GOOD” in all 

cases. 

 

3.6 REQUIRMENT OF DESIGN MIX 
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3.6.1 The mix design for a specified grade of concrete shall be done for target mean compressive  

strength                      

Tck  = fck+1.65 S 

Where : fck = characteristic compressive strength at 28 days. 

S= Standard deviation which depends on degree of quality control.   

3.6.2 The degree of quality control for this work shall be “GOOD” for which the standard deviation 

(s) for different grades of concrete as per IS 456-2000 shall be followed.  

               Standard deviation calculation of test results shall also be done as per clause 9.2.4 of IS 

456-2000 for maintaining the quality control. 

3.6.3 The mix design shall be carried out generally in accordance with the provisions made in 

CPWD specification and IS456-2000 read along with the provisions mentioned in these 

documents. 

 

3.6.4 Acceptance criteria for trail Mix:- 

Average of all the cubes tested at 28 days shall be more than target mean strength (i.e. 

fck+1.65 S). No. individual cube shall be less than 0.85 times target mean strength. 

3.6.5 Work strength Test and Acceptance criteria :-  

            Work strength Test for strength of concert shall be carried out as per para 5.8.12.2 of CPWD 

specifications 2002, relevant paras of CPWD specifications 2019 will supersede. 90% of the 

total work strength tests shall be done at the laboratory established at site by the contractor 

and remaining 10% in the laboratory of Central Design Organization, CPWD or in any other 

laboratory as directed by Engineer-in-charge. The testing charges would be   governed by 

para 5.0 of special conditions. The acceptability criterion given in para 5.8.4.1 of CPWD 

specifications 2002, relevant paras of CPWD specifications 2019 will supersede shall be read 

along with followings :-  

(a) In case four consecutive tests results (as per 5.8.4.1 of CPWD specifications) are not available 

in one day’s concerting the standard deviation for purpose of acceptance of concrete shall be 

calculated on the basis of all the cube test results of the particular day of concreting. 

(b) If the cube results of individual cube do not comply with the conditions mentioned in column 

3 of Table 6 of para 5.8.4.1 of CPWD specifications 2002, relevant paras of CPWD 

specification 2019 will superceed but the test results satisfy the requirement of mean 

compressive strength as mentioned in column 2 of above table the concrete represented by 

the cube not meeting the requirement shall be at risk. The Engineer-in-Charge reserves the 

right to reject the said concrete or to accept it at reduced rated subject to establishing the 

structure adequacy by mean of additional tests and suitable remedial measures as directed by 

Engineer-in-Charge.  

3.7 If the test results do not satisfy the requirement of mean compressive strength as mentioned 

in column 2 of Table 6 of para 5.8.4.1 of CPWD specifications, 2002, relevant paras of CPWD 

specifications 2019 will superceed. The Concrete represented by the test results shall be at 

risk. All mass Reinforced Cement Concrete work/RCC in Structural Members shall 

be design mix  concrete of specified grade. The contractor shall install on/near the 

project site automatic  batching plant of desired capacity to be approved by 

Engineer-in-charge for production of  design mix concrete which shall be used in 

the work or procure it from RMC plant to be  approved by Engineer-in-charge. 

3.7.1 The terms machine batched, machine mixed, and machine vibrated concrete used elsewhere 

in agreement shall mean the concrete produced in concrete batching and mixing plant and if 

necessary transported by transit concrete mixers, placed in position by the concrete pumps, 



54 
 

   

 

tower crane and vibrated by surface vibrator /needle vibrator / plate vibrator, as the case may 

be to achieve required strength and durability. 

3.7.2 The cost of flooring is inclusive of providing sunken flooring in bath-rooms, kitchen, etc. and 

nothing extra on this account shall be payable. 

3.7.3 Any legal or financial implications resulting out of carriage of earth from outside or disposal 

of earth shall be sole responsibility of the contractor. Nothing extra shall be paid on this 

account. 

3.7.4 No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 

execute the electrical work accordingly. The work should be planned in a systematic manner 

so that chase cuttings in the walls, ceilings and floors are minimized. Wherever absolutely 

essential, the chase shall be cut using chase cutting machines. Chases will not be allowed to 

be cut using hammer / chisel. The electrical boxes should be fixed in walls simultaneously 

while raising the brick work. The contractor shall ensure proper coordination of various 

disciplines viz. sanitary & water supply, electrical, fire-fighting and any other services. 

3.7.5 The work of water supply, internal sanitary installations and drainage etc. shall be carried out 

as per CPWD Specifications, NBC-2016 and bylaws of the Municipal Corporation or any 

other local body and the contractor shall produce necessary completion certificates from such 

authority after completion of work wherever applicable. 

3.7.6 In case of local Municipal regulations / restrictions by client /non-availability space at site if 

huts for labour are not allowed to be erected at the site of work, the contractor shall be required 

to provide such accommodation at suitable place at his own cost and nothing extra shall be 

paid on this account. 

3.7.7 Any cement slurry added over base surface for continuation of concerting for better bond is 

deemed to have been built in the items and nothing extra shall be payable and no extra cement 

considered in consumption on this account. 

3.7.8 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar service 

encountered in the course of the execution of work shall be protected against the damage by 

the contractor at his own expense. In case the same are to be removed and diverted. The same 

shall be payable to the contractor. The contractor shall work out the cost and the same shall 

be approved by Engineer-in-Charge. The contractor shall not store materials or otherwise 

occupy any part of the site in a manner likely to hinder the operation of such services. 

3.7.9 The contractor shall be responsible for the watch and ward of the building complex and to 

safeguard materials, equipment, fittings and fixtures provided by him against pilferage and 

breakage during the period of installations and thereafter till the building is physically handed 

over to the department. No extra payment shall be made on this account. 

3.8 SETTING OUT  

3.8.1 Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings. 

3.8.2 The contractor shall establish, maintain and assume responsibility for grades, lines, levels and 

bench marks. He shall report any errors or inconsistencies regarding grades, lines, levels, 

dimensions to the Engineer-in-Charge before commencing work. Commencement of work 
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shall be regarded as the contractor's acceptance of such grades, lines, levels and dimensions 

and no claim shall be entertained at a later date for any errors found. 

3.8.3 If at any time, any error in this respect shall appear during the progress of the work, the 

contractor shall, at his own expense rectify such error if so required to the satisfaction of the 

Engineer-in-Charge. 

3.8.4 Though the site levels may be indicated in the drawings the contractor shall ascertain himself 

and confirm the site levels with respect to GTS bench mark from the concerned authorities. 

3.8.5 The approval by the Engineer-in-Charge of the setting out by the contractor shall not relieve 

the contractor of any of his responsibilities. 

3.8.6 The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 

other alignment, the level and correctness of every part of the work and shall rectify 

effectively any errors or imperfections therein. Such rectifications shall be carried out by the 

contractor at his own cost to the instructions and satisfaction of the Engineer-in-Charge. 

3.9. DE-WATERING 

3.9.1.  De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for 

de- watering during construction) and / or as per the specifications approved by the 

Engineer-in-charge.  Design of an appropriate and suitable dewatering system shall be the 

Contractor’s responsibility. 

3.9.2. Such scheme shall be modified / augmented as the work proceeds based on fresh information 

discovered during the progress of work, at no extra cost.  At all times during the construction 

work, efficient drainage of the site shall be carried out by the Contractor and especially during 

the laying of plain cement concrete, taking levels etc. The Contractor shall also ensure that 

there is no danger to the nearby properties and installations on account of such lowering of 

water table. If needed, suitable precautionary measures shall be taken by the Contractor. Also 

the scheme of dewatering adopted shall have adequate built in arrangement to serve as stand-

bye to attend to repair of pumps etc. and disruption of power / fuel supply. Nothing extra shall 

be payable on this account. 

3.9.3. In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund 

of puddle clay or by any other means shall be formed outside, to the required height, and 

maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent 

back flow of pumped water into the trench. Nothing extra shall be payable on this account. 

3.9.4. For works below ground level the contractor shall keep that area free from water. If dewatering 

or bailing out of the water is required, the contractor shall do the same at his own cost and 

nothing extra shall be paid. Nothing extra shall be paid for execution of work in or under water 

and / or liquid mud including pumping out of water as required. 

4.0  WATER PROOFING TREATMENT 

 

The water proofing items to be approved by Engineer-in-charge. 

 

4.1    INTEGRAL CEMENT BASED WATER PROOFING TREATMENT 

 

4.1.1 The proprietary waterproofing compound shall preferably bear ISI mark or shall conform to 

I.S. 2645 (upto date amendments) Water proofing compound shall be brought to site prior to   

commencement of work, from which random sample would be got tested to ascertain its 

conformity to the relevant I.S. code. The proprietary waterproofing compound shall be added 

at the rate recommended by the manufacturing firm, but not exceeding 3 percent by weight 
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of cement. Water proofing compound shall be kept under double lock and key & record of its 

issue shall be kept in the same manner as for issue of cement. 

 

4.1.2 While doing treatment of roof surface, it shall be ensured that the outlet drain pipes have been 

fixed and mouths at the entrance have been eased and rounded off properly for easy flow of 

water. 

 

1.1.3 The surface where the waterproofing is to be done, shall be thoroughly cleaned with wire 

brushes. All loose scales shall be removed and dusted off. The surface shall be treated with 

neat cement slurry admixed with proprietary water proofing compound, to penetrate into 

crevices and fill up all the pores in the surface. This cement slurry shall also be applied at the 

junction of parapet and terrace slab including the vertical face of the parapet. 

1.1.4 After the slurry coat is laid, layer of well burnt brick bats shall be laid to required gradient 

and joints filled to half the depth, in cement mortar of mix as specified by the manufacturing 

firm, but not leaner than 1:5 (1 cement : 5 coarse sand) duly admixed with proprietary 

waterproofing compound. The brickbat layer shall be rounded at the junction with parapet 

and merged with the treatment to be provided on the parapet up to 300mm. height. Curing of 

this layer shall be done for 3 days. 

1.1.5 After curing, the surfaces shall be applied with a coat of cement slurry admixed with 

proprietary water proofing compound. 

1.1.6 Joints of brick bats layer shall be filled fully with cement mortar of mix as specified by the 

specialist firm but not leaner than 1:4 (1 cement: 4 coarse sand) admixed with proprietary 

water proofing compound and finally top finished with average 20 mm thick layer of same 

mortar and finished smooth with cement slurry admixed with proprietary water proofing 

compound. The finished surface shall have marking of 300 x 300 mm false squares. 

1.1.7 Curing of water proofing treatment, thus completed, shall be done for a minimum period of 

ten days. 

1.1.8 The finished surface, after water proofing treatment, shall have minimum slope of 1 in 80. At 

no point, shall the thickness of water proofing treatment, be less than 65 mm. 

1.1.9 The measurements shall be taken along the finished surface of treatment including the 

rounded and tapered portion at junction of parapet wall. Length and breadth shall be measured 

correct to one centimeter and area shall be worked out to nearest 0.01 sqm. No deduction in 

measurements shall be made for either openings or recesses for chimneys, stacks, roof lights 

and the like for areas up to 0.40 sqm. Nothing extra shall be paid, for forming such openings. 

For similar areas exceeding 0.40 sqm. deductions shall be made in measurements for full 

openings and nothing extra shall be paid for making such openings. 

 

1.1.10 The rate shall include the cost of all labour and materials involved in all the operations 

described above. 

 

 

1.1.11 APP Water Proofing Treatment: The membrane shall be laid as per manufacturers 

specification fully bonded to substrate with 10cm side laps, 15 cm end laps and 100x35cm 

base flushing. Material should be procured from the Authorized distributer accompanied with 

Test Certificate of the product with batch number & date etc complete as per the direction of 

Engineer –in- Charge. 

 

4.1.12 GUARANTEE FOR WATER PROOFING TREATMENT 

 

           The contractor shall give Ten years performance guarantee in the prescribed proforma 

(specimen appended) for the water proofing treatment. In addition 10% (Ten percent) of the 

cost of these items shall be retained as security, to watch the performance of the work 

executed. However, half of this amount (withheld) shall be released after maintenance period 

of Five years, after the completion of the work, if no defect comes to the notice. If any defect 

is noticed during the guarantee period, it shall be rectified by the contractor within Seven days 



57 
 

   

 

and, if not attended to, the same shall be got done by other agency at the risk and cost of the 

contractor. In any case the guaranteeing firms during the guarantee period shall inspect and 

examine the treatment once every year and make good any defect observed. However, the 10 

% security deposit referred above can be replaced with bank guarantee of equivalent amount 

for relevant period.  

 

5.0 ALUMINIUM WORK 

 

5.1 GENERAL 

            The following are applicable particularly to Aluminum Works as contained in this tender 

documents:- 

 

5.2 MANUFACTURER'S TEST CERTIFICATE 

  

 The contractor, if required by the Engineer-in-Charge, shall produce manufacturer's test 

certificates for any material or particular batch of materials supplied by him. The test carried 

out shall be as per relevant specifications / Indian standard codes. 

 

5.3 APPROVAL OF SAMPLES 

 

The contractor shall submit to the Engineer-in-charge, samples of all materials for approval 

and no work shall commence before such samples are approved. Samples of  un-anodised 

as well as anodised and electro-coloured  aluminum sections, neoprene gaskets, thermal 

barrier sections, glass, screws, hardware and any other material components requiring 

approval of samples, in opinion of Engineer-in-charge shall be submitted for approval. 

The above samples will be retained as standards of materials and workmanship.  

 

5.4 ALUMINIUM SECTIONS. 

 

5.4.1 Aluminum sections to be used for doors, windows, ventilators and fixed glazing etc. shall be 

manufactured by reputed companies & shall be appropriate to meet architectural designs of 

relevant components. 

 

5.4.2 The aluminium extruded sections shall conform to B.I.S., Designations EIWP/HVIWP alloy, 

with chemical composition and technical properties as per B.I.S. 733 and B.I.S. 1285, 

respectively. 

 

5.4.3  For sectional weight, tolerance limits shall be (-) 0.5%  

 

 

 

5.5 FABRICATION 

 

5.5.1    All joints shall be accurately fabricated and be hairline in appearance.  

 

5.5.2 Taking into consideration varying profiles of aluminium sections being extruded by approved 

manufacturers, the contractor shall prepare detailed shop drawings of his proposal using 

suitable sections based on architectural design/drawings, adequate to meet the 

requirement/specifications laid down in this tender documents and as proposed by the 

manufacturer and these detailed show drawings shall be subject to approval of the Engineer-

in-Charge. 

 

5.5.3 All doors, windows, ventilators and glazing etc. shall be completely leak proof against water 

and air with neoprene gaskets and silicon sealants to the best satisfaction of the Engineer-in-

charge, for which no extra payment shall be made. 
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5.5.4 The frames shall be strictly as per Architectural drawings, the corners of the frame being 

fabricated to the true right angles. Both the fixed frames and openable shutter frames shall be 

fabricated out of sections, which have been cut to length, mitered and mechanically joined 

for satisfactory performance. All members shall be accurately machine milled and fitted to 

from hairline joints. The jointing accessories such as cleats, brackets, screws etc. shall be of 

such materials as not to cause any bimetallic action. Nothing extra shall be paid for jointing 

accessories. 

 

5.5.5 Mitered joints of the doors, windows, ventilators shutters and frames shall be either corner 

crimped or fixed with self tapping stainless steel screws of approved make and quality with 

heavy duty extruded aluminium cleats and sealed with silicon sealant, for which nothing extra 

shall be paid. 

 

5.5.6 Verticals of the frame shall be embedded in the floors, wherever required, upto 50 mm, by 

cutting and making good of the floor. Nothing extra shall be paid for the same. 

 

5.6 FIXING 

 

5.6.1(a) The screws used for fixing aluminium frames to masonry walls/RCC members and 

aluminium members to another aluminium members shall be Cadmium plated & of 

aluminium alloy or stainless steel of approved make and quality. Threads of machine screws 

used shall conform to requirement of I.S. 4218. 

 

(b)    The gap between frames and supports and any gap in the various sections shall be filled 

with approved silicon sealant to ensure complete water tightness. The sealant shall be 

such approved colour and composition that it would not stain the masonry/RCC work. 

It should not sag or flow and shall not set hard or dry out under any conditions of 

weather. The SILICON sealant shall be used as required and shall match the colour of 

the aluminium sections. Any excess sealant shall be removed/cleared. Nothing extra 

shall be paid for the above. 

 

5.7 ANODIZING / ELECTRO  COLOURING 

 

5.7.1 Aluminium sections shall be anodized as per B.I.S. 7088-1973. Anodizing to be as per 

 grade     AC-15 and not less than 15 microns thick, when measured as per B.I.S. 6012, 

in matte champagne electro colour with colour fastness rating No. 8 of B.I.S. 1868-1982.  

Colour anodizing would be done only by electro-colour process. No visual variation  in 

colour shall be permitted.  

5.7.2 The anodic coating shall be properly sealed by steam or by boiling in deiodized water as per 

B.I.S. 1868 and / or B.I.S. 6057. Sealing quality shall be tested in accordance with the relevant 

standards. Nothing extra shall be paid for above. 

 

5.7.3 The contractor should satisfy himself by 100% checking in the factory that the thickness of 

the anodic coating is found to be minimum 15 microns and sealing quality appropriate 

everywhere. The testing shall be done by EDDY CURRENT METHOD as per B.I.S. 6012 

for thickness. If any material is found substandard, the same shall be totally rejected. 

Requisite tests shall also be required to be carried out at site as instructed by the Engineer-in-

charge and the contractor shall arrange all the equipments required for these tests at site. 

Nothing extra shall be paid for above. 

 

5.7.4 All anodized aluminum works shall conform to relevant B.I.S. standards relating to materials, 

workmanship & fabrications respectively. Codes including B.I.S. 1868-1982, B.I.S. 733-

1983 B.I.S. 1948-1961, B.I.S. 7088-1973, B.I.S.. 6012-1970, B.I.S. 1285-1975, B.I.S. 740-

1975 respectively are considered relevant and applicable. 



59 
 

   

 

 

5.7.5 A thick layer of clear transparent lacquer based on methacrylate or cellulose styrate shall be 

applied on the anodized sections, before they are brought at site. This lacquer shall be 

removed after installations are complete or as an alternative, the exposed surface of the 

aluminium sections shall be provided with gummed paper tape protection. After fixing and 

assuring of proper functioning of doors, windows etc, such protective layer shall be cleaned 

out/removed. Nothing extra shall be paid for above to the Contractor. 

 

5.8 GLAZING 

 

5.8.1 All glass panes shall be retained within aluminum framing by use of exterior grade neoprene 

gaskets. No water leakage should occur on the interior even if water penetrates exterior 

neoprene gaskets. Use of glazing or caulking compounds around the perimeter of glass will 

not be permitted. All fixed glass panes shall be supported by setting blocks. There should be 

no whistling or rattling. Before installation of glass, contractors shall ensure the following: 

 

a) All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

b) Glass edge shall be clean and cut to exact size. 

 c)  Glazing shall provide such thermal expansion and contraction of components, as will be  

 caused by temperature variations inside and outside without causing buckling stress on glass 

or detrimental effect on and structural elements components. 

 

5.8.2 Samples of typical glazing shall be made and got approved by the Engineer-in-charge before 

mass installation is taken in hand. 

 

5.9. PROTECTION AND CLEANING 

 

5.9.1 After erection and removal of protective layer, all aluminium works including glass panes 

shall be washed with a suitable thinner and water to give a uniform clear appearance free from 

all marks and blemishes. 

 

5.10 MEASUREMENT AND RATES 

 

5.10.1 For Aluminium frame work, the payment shall be made as per actual weight in accordance 

with the procedure prescribed by Engineer-in-charge. 

 

5.10.2 For fixed glazing and fixed laminated inserts, length and breadth of the area where glass panes 

etc. are to be seated, shall be measured correct to half a centimeter and area to be calculated 

in square meters correct to two places of decimal. 

 

5.10.3 For openable shutters portion for all types payable on the area basis, clear openings of shutter 

shall be measured at its closed position correct to half centimeter and area shall be calculated 

in square meter correct to two places of decimal. 

 

5.10.4 Prefabricated anodized aluminium protective grill (including frame work) shall be measured 

correct to half a centimeter in both the directions and area worked out correct to two places 

of decimal. 

 

5.10.5 It is made clear those items such as cleats/angles, other fixtures, nuts, bolts, screws etc., which 

shall be required for fabrication and erection of aluminium work as per these tender 

documents, shall not be considered for the purpose of measurements and payment of various 

items. The rate of various items as per schedule of quantities is however inclusive of above 

elements and nothing extra shall be paid for the same. 
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6.0 PAINT BROUGHT BY THE CONTRACTOR 

6.1    The contractors shall bring sufficient quantity of paint of brand & shade approved by Engineer-

in- charge prior to the commencement of work & keep it in his stores at site of work under 

double lock & key. 

 

6.2 The paint shall be issued to the contractor from time to time according to requirements for 

the work in the same manner as followed for issue of cement 

 

6.3 Empty containers shall not be removed without the written permission of the Engineer-in-

charge.  

 

7.0 FIXING OF SCI/CI  PIPE 

 

The SCI/CI pipes and G.I. pipes, wherever necessary, shall be fixed to RCC columns, beams 

etc. with rawl plugs, or appropriate fasteners as approved by Engineer-in-Charge, and nothing 

shall be payable on this account. 

 

8. 0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE 

 

8.1 For the work of water supply and sanitary installations, the contractor shall engage the 

approved licensed plumbers and submit the name of proposed plumbing agencies with their 

credentials for approval of the Engineer-in-Charge. 

 

8.2 The entire plumbing drawing and sanitary installation drawings / details shall be submitted 

by the contractor and got approved by the Engineer-in-Charge and nothing extra shall be paid 

for on this account. 

 

8.3 The work in general shall be carried out as per CPWD Specifications - 2019 Volume I and II 

modified / corrected upto last date of receipt of tender. Rate includes all materials, labour and 

all the operations mentioned in the respective items unless and otherwise specifically 

mentioned. 

 

8.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. 

wherever required and making good the same for which nothing extra shall be paid. 

 

8.5 Vitreous China sanitary fittings procured from firms Neycer, Hindware, Cera, Parrware shall 

only be used subject to approval of samples by the Engineer-in-Charge unless otherwise 

specified in the items. 

 

8.6 C.P. Brass pillar taps, bib cocks, flush valves, angle valves etc. shall be of make Gem / Jaguar 

/ Kingston as per sample approved by the Engineer-in-Charge. C.P. Brass bib cocks / angle 

valves shall be fixed with heavy duty CP flange for which nothing extra shall be paid. 

 

8.7 The Centrifugally spun cast iron pipe BIS:3989-1984 wherever necessary shall be fixed to 

RCC columns, beams etc. with dash fastener of approved quality and nothing extra shall be 

paid for on this account. 

 

8.8 P or S floor traps (long arm up to 90cm length) in WCs shall be of deep seal type of approved 

make and shall have a minimum water seal of 75mm. While for floor traps (long arm upto 

90cm length) shall have a minimum water seal of 50mm. 

 

8.9 The contractor shall be responsible for all the protection of sanitary water supply fittings and 

fixtures against pilferage and breakage during the period of installation until the completion 

/ handing over of the work. 
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8.10 Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture 

(wherever specified) as defined in the item of work or defined anywhere in this document or 

shall be as mentioned in the CPWD specifications failing which the same shall be of ISI mark 

subject to approval by the Engineer-in-Charge. All fixtures and fittings shall be provided with 

all such accessories as are required to complete the item in working condition whether 

specifically mentioned or not in the Schedule of Quantities, specifications, elsewhere in this 

tender document & drawings. The quoted rates shall be deemed to be all inclusive for a 

complete item fit for use including all materials, labour, T&P, specials, equipments, testing 

& commissioning etc. Accessories shall include proper fixing arrangement, brackets, nuts, 

bolts, screws and required connection pieces. All the accessories shall be of the arrangements 

required and recommended by manufacturer including testing and commissioning. 

 

8.11 The entire responsibility for the quality of work will however rest with the building contractor 

only and he shall submit a guarantee bond as per proforma. 

 

8.12 The contractor shall submit completion plans for water supply, internal sanitary installations 

and building drainage work within thirty days of the date of completion. These plans are to 

be submitted on drawings prepared through computers (1 original copy plus 3 Photostat and 

one soft copy) on suitable scales to show the general arrangement and desired details. Nothing 

extra shall be paid for on this account. In case the contractor fails to submit the completion 

plans as aforesaid, security deposit shall not be released. 

 

9.0 The words “Equivalent”, “Approval” and authorized” in these specifications shall imply and 

require written approval of the Engineer-in-Charge. 

 

10.0 The rates shall include the following:- 

 

10.1   All necessary materials, bolts, nuts, fasteners, nails, screws, rawl plugs, etc. as may be 

necessary to complete the work detailed in the specifications, whether or not specifically 

mentioned. The bidder should ensure that he has studied the drawings carefully and should 

seek any clarifications he may have from the Executive Engineer-in-charge of the work.  No 

extra claims will be entertained later on. 

 

10.2 Cutting, making and repairing of any holes/opening Junction Box for electrical purpose etc. 

required for any light fittings, loudspeakers, air-conditioning grills etc. 
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ANNEXURE-1 

LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY 

 

S. No. Equipments Nos. 

1. Balances 

 

 

(i) 7 kg. to 10 kg. capacity, semi-self indicating type- accuracy 10 gms. 

 

1 

(ii) 500 gm. capacity, semi-self indicating type – accuracy 1 gm. 1 

(iii) Pan balance – 5 kg. capacity – accuracy 10 gms. 1 

2. Ovens – electrically operated, thermostatically controlled upto 110o C – 

sensitivity  1o C. 

 

1 

3 Sieves: as per IS 460-1962. 

 

 

(a) Sets of sieves of 450mm internal dia for coarse aggregate [100mm, 

80mm, 40mm; 20mm; 12.5mm,10mm; 4.75mm complete with lid and 

pan] 

2 

(b) Sets of sieves of 200mm internal dia for fine aggregate [4.75mm; 

2.36mm; 1.18mm; 600 microns; 300 microns & 150 microns, with lid and 

pan] 

2 

(c) Sieve Brushes and sieve shaker capable of 200mm and 300mm dia sieves, 

manually operated with timing switch assembly 

2 

4 Slump cone, steel plate, tamping rod, steel scale, scoop 2 

5 Dial gauges, 25mm travel – 0.01 mm/division least count- 2 nos. 

 

1 

6 100MT compression testing machine, electrical-cum-manually operated) 1 

7 Graduated glass measuring cylinder As per 

requirement 

8 Enamel trays (for efflorescence test for bricks)  

(i) 300mm x 250mm x 40mm – 2 nos. 2 

(ii) Circular plates of 250mm dia – 4 nos. 4 
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ANNEXURE-II 

FIELD TESTING INSTRUMENTS 

 

S.No. Instruments Nos 

1 Steel tapes – 3m 3 

2 Vernier calipers 1 

3 Micrometer screw 25mm gauge. 1 

4 A good quality plumb bob. 2 

5 Spirit level, minimum 30 cms long with 3 bubbles for horizontal 

vertical. 

1 

6 Wire gauge (circular type) disc 1 

7 Foot rule. 2 

8 Long nylon thread 5 

9 Rebound hammer for testing concrete 1 

10 Dynamic penetrometer 1 

11 Magnifying glass 1 

12 Screw driver 30 cms long 4 

13 Ball pin hammer, 100 gms. 1 

14 Plastic bags for taking samples As per 

requirement 

15 Moisture meter for timber 1 

16 Earth resistance tests (for electrical divisions) 1 

17 Meggar (for electrical divisions) 1 
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ANNEXURE-III 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING BILLS 

 

Name of the work……………………………………Name of 

contractor…………………Agreement No. and date…………………………R/A Bill 

No……………………… 

 

Sl. No. Item Quantities 

as per 

agmt. 

Frequency 

as per 

specification 

No. of 

tests 

required 

Upto date 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

 

Note:  If the number is less than that required, then reasons shall be recorded. 

 

 

 

Signature of Junior Engineer      Signature of Assistant Engineer     Signature of Executive 

Engineer 
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MINIMUM QUALITY ASSURANCE PLAN 

 
1. The contractor has to comply with the minimum quality assurance plan, as follows: - 
(i) Lot size, number of required tests and frequency of testing shall be conducted as per CPWD 

specification and BIS Code.  
(ii) All the relevant and applicable codes, specification and standards, as well as the acceptance 

criteria for various items of work, workmanship, materials & process employed should be made 
available at site office by contractor.  

(iii) Maintenance of register of tests – 
(a) All the register of tests carried out at Construction site or in outside laboratories shall be 

maintained by the contractor which shall be issued to the contractor by Engineer – in – Charge. 
(b) All samples of materials including cement concrete cubes shall be taken jointly with contractor 

by JE and out of this at least 50% samples shall be taken in presence of AE-in-charge. If there is 
no JE, all samples of materials including cement concrete cubes shall be taken by AE jointly with 
contractor. All the necessary assistance shall be provided by the contractor. Cost of sample 
materials is to be borne by the contractor & he shall be responsible for safe custody of sample 
to be tested at site.  

(c) All the test in field lab setup at construction site shall be carried out by the Engineering staff 
deployed by the contractor which shall be 100% witnessed by JE and 50% of tests shall be 
witnessed by AE-in-charge. At least 10% of the tests are to be witnessed by the Executive 
Engineer.  

(d) All the entries in the registers will be made by the designated Engineering staff of the contractor 
and same should be regularly reviewed by JE/ AE/ EE.  

(e) Contractor shall be responsible for safe custody of all the test register.  
(iv) Submission of copy of all test registers, material at site register and hindrance register along 

with each alternate Running Account Bill and Final Bill shall be mandatory. These registers 
should be duly checked by AE (P) in Division Office and receipt of registers should also be 
acknowledged by AAO by signing the copies. 

(v) Maintenance of material at site (MAS) Register. 
(a) All the MAS registers including cement and steel register shall be maintained by contractor 

which shall be issued to the contractor by Engineer- in- charge. 
(b) Each of the entry of receipt of material at site shall be test checked 100% by the J.E. or by AE of 

there is no JE. 
(c) MAS register shall be checked twice a week by the JE and at least once a week by the AE.   
(d) Cement register shall be reviewed by EE at least once in a Months. 
 
2. The contractor shall make his own arrangement of water for construction and drinking purpose 

as well for electricity and its distribution at his own cost. The department will render only 
assistance to the contractor for making application to Local body/ authorized Electric supply 
agency, if required. All the fees and charges including consumption charges shall be borne by 
the contractor. The contractor can make deep well boring at site. The water should be as per 
CPWD specifications, 2019 and necessary test shall be conducted as per CPWD specification. 
 

3. The contractor shall not damage any electric cable / inter com cable / sewer line / water line 
during execution of work.  For any damage to the services if occurred, the contractor shall be 
fully responsible and he has to restore the same services at his risk & cost.  The contractor will 
not have any claim in case of any delay by the Engineer-in-Charge in removal of trees or shifting, 
removing of telegraph, telephone or electric lines (overhead or underground), water and sewer 
lines and other structure etc., if any which may come in the way of the work.  However, suitable 
extension of time can be granted to cover such delay. 

4. The malba /garbage generated at site due to construction activities shall be removed from the 
site immediately & shall be disposed off by the contractor to the approved dumping site 
identified by the Engineer-in-charge. The surplus soil/earth shall be disposed of as per the 
directions of Engineer-in-charge separately. 
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5. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments left 
out of his work and dress the site around the building to the complete satisfaction of the 
Engineer-in-charge before the work is treated as completed. 
 

 

6. The contractor shall ensure quality control measures on different aspects of construction materials, 

workmanship and correct construction methodologies to be adopted. All the registers of tests carried 
out at Construction Site or in outside laboratories shall be maintained by the contractor which 
shall be issued to the contractor by Engineer-in-Charge. 

 The contractor shall submit samples of various materials to be used for the approval of the 
Engineer-in-charge out of the brands provided in the agreement. 

 The contractor shall submit drawings of shuttering arrangement etc. for the approval of Engineer-in-

Charge. The contractor shall also submit bar bending schedule for approval of Engineer-in- Charge 

before execution. 

7. The contractor shall establish a site laboratory & make arrangement of Engineers / Technicians   

for testing of materials as per specification and maintain the record of test results in required 

Proforma as per direction of engineer-in-charge.  A tentative list of minimum equipment’s for 

site laboratory, to be established by the contractor at site is as under:-  
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LIST OF PREFERRED MAKES FOR CIVIL WORK 

Approved makes of materials to be used in the work are as given in the table below. In case of non-

availability of these makes, the Engineer-in-charge may allow use of alternative makes after seeking 

approval of TS authority. Only BIS marked materials shall be generally used in the work. Non-BIS 

marked materials may be permitted by the Engineer-in-charge only when BIS marked materials are 

not manufactured. 

Some preferred bands names of materials, whichever are applicable for the scope of work are listed 

below. However preferred equivalent materials of any other specialized firms may be used, in case it 

is established that the brands specified below are not available in the market duly certified by 

manufacturer and subject to approval of the alternate brand by the Engineer-in-Charge, (See also 

conditions of contract or any other manufacturer approved by the Engineer-in-charge.  

The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any 

specific material or engaging any of the specialized agencies and the brand / make of the material as 

specified in the particular specifications and in the list of preferred makes of materials attached in the 

tender. The Contractor shall make a detailed submittal with catalogues and highlighted proposed 

specifications, as well as full details of the works proposed to be executed by the specialized agency. 

Note: The makes are subject to the compliance of Make in India norms.  

S. No. Material Preferred Make 

1.0  Concrete Work 

(i) Ordinary Portland Cement / Portland Pozzolana 

Cement.  

ACC, Ultratech, Ambuja, Birla, J K Lakshmi Shree Cement,  

(ii) White Cement Birla White, J K White, Ultratech 

(iii) Construction Chemicals / Admixtures / 

Plasticizers / Super Plasticizers/Curing 

compounds 

BASF, FOSROC, Pidilite, Ardex Endura, Mapei, MC Bauchemie, 

Weber (Saint Gobain), Sika, MYK, Asianpaints, Ferrouscrete 

(iv) Precast Cover Blocks ACC, Nuvoco, Ultratech, Modi Cover blocks, Steelmax 

2.0 Reinforced Cement Concrete 

(i) Reinforcement Steel  
TMT bars Fe-500D 

SAIL, Tata Steel Ltd, RINL, JSW Steel Ltd, Jindal Steel & Power 

Ltd. 

(ii) Mechanical Couplers for Reinforcement  Dextra India, Halfen, Sanfield, G-Tech 

(iii) Anchor fastener, Rebar chemical/Mechanical 

Fastener, Core Cutting, Expandable Fastener 

Hilti, Fisher, Bosch, Wurth, Canon, Trixel, 3M India 

(iv) Ready Mix Concrete Plants ACC, Ultratech, JK, RMC Plant or own Batch Mix Plant with 

appropriate capacity to be set up by contractor at or away from 

the site 

(v) Aluminium customized Shuttering S-Form, MFE, Eins Technik Pvt. Ltd. ALFOAC, MFS 

3.0 Water Proofing 

(i) Crystalline Water Proofing Compound  Penetron, Kryton, Xypex, MC Bauchemie, Pidilite, Asianpaints, 

Velosit, Weber (Saint Gobain) (Dosage as per manufacturer 

specification or that required to achieve performance criteria of 

DSR item 22.22 i.e. more than 90% permeability reduction and 

resistance to hydrostatic pressure up to 16 bar, whichever is 

more), Fosroc, Dr.Fixit,  Sika, Asian Paints : BASF, CICO, Ardex 

Endura, STP Ltd., Berger Paint,  

(ii) Water Proofing swellable bar/ Liquid membrane/ 

single component applied (spray applied for deck 

water proofing/ Elastomeric acrylic UV resistant 

liquid applied coating   

Ardex Endura, MYK Laticrete, Pidilite, BASF, Fosroc, Sika, MC 

Bauchemie, Kryton, Mapei, Asian paints, Penetron, Ferrouscrete, 

Velosit, Weber (Saint Gobain) Dr Fixit/ Dulux. 

(iii) Waterproofing PU / Polyurea/ Acrylic / 

Elastomeric Cementitious / SRI Coating/  

BASF, Fosroc, Pidilite, Penetron, Sika, Asianpaints, Weber (Saint 

Gobain), Mapei, MYK, Ferrouscrete, MC Bauchemie, Velosit 

(iv) Polysulphide Sealant for Joints  Fosroc, Pidilite, Sika, Dow Corning, Wacker, Penetron, 

Asianpaints, Ferrouscrete, MC Bauchemie, Weber (Saint Gobain) 
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(v) Water proofing membrane HDPE /TPO based 

waterproofing  

Fosroc, Pidilite, BASF, Sika, Asianpaints, Weber (Saint Gobain), 

Mapei, MYK, Ferrouscrete, MC Bauchemie 

(vi) Water proofing compound BASF, Fosroc, Pidilite, Penetron, Sika, Mapei, Asianpaints, MC 

Bauchemie, MYK, Ferrouscrete, Weber (Saint Gobain), Velosit 

(vii) Polyurethane over deck insulation foam BASF, Fosroc, Pidilite, Penetron, Sika, Mapei, MYK, MC-

bauchemie, Asianpaints, Weber (Saint Gobain), Ferrouscrete, 

Velosit 

(viii) Food Grade Coating for Water Tanks BASF, Fosroc, Pidilite, Penetron, Sika, Mapei, MYK, Weber 

(Saint Gobain), Asianpaints, MC Bauchemie 

(ix) Integral Water Proofing compound with cement 

(For Plaster & Mortar) 

Fosroc, Dr. Fixit, Sika, Asian Paints : BASF, CICO, Ardex Endura. 

(x) Water Proofing for bathroom / toilet / balcony & 

other wet areas 

Fosroc, Dr. Fixit, Sika, Asian Paints : BASF, CICO, Ardex Endura. 

(xi) Elastomeric fiber membrane Fosroc, Dulux, Asian, Sika 

4.0 Masonry Work 

(i) AAC Blocks  ACC, Tata Tiscobuild, Ultratech, Ferrouscrete, Magicrete, HIL, 

BILTECH and As Approved by E-I-C. 

(ii) AAC Block adhesive  Ultratech, Ardex Endura, Ferrouscrete, Weber (Saint Gobain), 

Asianpaints 

5.0 Steel Work 

(i) Structural Steel Sections / Tubular Sections  SAIL, Tata Steel, RINL, JSPL, JSW,7 APL Apollo 

(ii) Dash / Anchor Fasteners, Rawl Plug HILTI, Fischer, Bosch, Wurth, Canon, ASES 

(iii) EPDM Gasket Schuco, Hanu, Raven, Anand 

(iv) Metal deck profile sheet Ezydeck of TATA / Lloyd Superdeck, JSW 

(v) Roofing Steel Sheet (Precoated) Tata Bluescope Steel Ltd., Jindal Steel, JSW Steel, APL Apollo 

(vi) Polycarbonate Sheet GE-LEXAN, Polygal, Tuflite Dalphalon, Coxwell, GE Plastic, 

LEXAN & MG Polyplast. 

6.0 Aluminium Work 

(i) Aluminium Extrusions Hindalco, Jindal, NALCO  

(ii) Anodised Aluminium Hardware (Heavy Duty)  HARDIMA, EVERITE, Alu Alpha, Hindalco, Pulse of LGF 

Sysmac, Kilong, Classic, Ebco. 

(iii) Alluminium Door & Window Systems Schuco, Technal, Eternia-Hindalco, AIS Windows, Alupure, 

Axsys, A2Z Infra Solutions, Pabros 

(iv) Aluminium Glass Facade & Structural Glazing 

Systems 

Schuco, Technal, Eternia-Hindalco, Dow, Lindner AG, Art N 

Glass, AIS Window system, A2Z Infra Solutions, Pabros 

(v) Aluminium Composite Panels / Honeycomb 

Composite Panels / Aluminium-HPL Panels 

Allucobond, Alstone, Aludecor, Kalco, Reynoarch, Alutech, Virgo, 

AICA (Sunmica), VIVA 

(vi) Metal (Aluminium) Facade Panels Hunter Douglas, Dwall Metallic, Lindner AG, Anakon, Hindalco 

(vii) Silicone Sealant / Weather Sealant / Fire Sealant 

/ Polysulphide Sealant 

Alstone, Sika, Dow, Choksey, Hilti, Wuerth (Promat), GE Plastics, 

Pidilite, FOSROC, BASF, Dow Corning, Wacker, Sika, 

7.0 Flooring 

(i) Glazed, Ceramic & Vitrified wall / floor Tiles 

(Antiskid / Matt / Glossy) 

Manufactured in own mother plant by: Kajaria, Johnson, Somany, 

RAK, NITCO, AGL, Oasis,  

(ii) Epoxy Grouts / Tile adhesive / Polymer modified 

cementitious   grouts/ 

Ardex Endura, Ferrouscrete, MYK Schomburg, Pidilite, 

FOSROC, Sika, Weber (Saint Gobain), Asianpaints Laticrete, 

STP Ltd, BASF, Ferrous Crete, Berger Paint, 

(iii) Epoxy flooring  MYK Schomburg, BASF, Flowcrete, Ardex Endura, FOSROC, 

Sika, Weber (Saint Gobain), Ferrouscrete, Asianpaints 

(iv) Wooden Laminated Flooring Vista, Action Tesa, Pergo, Apex, Lamiwood, Kronotex, Greenply, 

Floormax, Kahrs Enginner Wood product, Crossbond 

(v) PVC Flooring Armstrong, Unitex, LG, Responsive Industries, Tarkett, Tremco 

(vi) Vinyl Flooring LG, 3M, Responsive Industries, Wonderfloor, Tarkett, Armstrong, 

Tremco, Rexcode, 

(vii) Floor hardener Ardex Endura, Weber (Saint Gobain), MC Bauchemie, 

Ferrouscrete, Ironite, Ferrok, Hardonate. 

(viii) Carpet Flooring Interface, Shaw, Welspun, CCIL, Milicon, Flotex 
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(ix) Marble/Stone flooring Continental marble, Stonex, A Class Marble (for artificial stone 

only) 

(x) Rubberized Flooring Ebaco, Armstrong, Wonderfloor 

(xi) Mosaic Tiles / Chequerred Tiles Ultra Tiles, NITCO, Hyper, Mayur, Pavcon. 

(xii) Paver Block & Kerb Stone K.K. , ACC, DALAL Tiles Pvt. Ltd. 

8.0 Roofing / False Ceiling / Partition EPF 

(i) GRG (Glass Fibre Reinforced Gypsum) false 

ceiling with GI grid system 

Diamond ceilings, Saint Gobain, Armstrong, Hunter Douglas USG 

Boral, Aerolite, Interarch., PROLAD, METAPRO. 

(ii) Calcium Silicate / Mineral Fiber False Ceiling Tiles 

and frame work 

Saint Gobain, Armstrong, Aerolite, Ramco Hilux, USG Borals, 

Anakon, Dexune, Aerolite, METAPRO 

(iii) Gypsum Board False Ceiling/Partition and frame 

work 

Saint Gobain Gyproc., USG Boral Armstrong, Knauf AMF, 

Anakon, Dexune, Western,  

(vi) Metal / U-Baffle / Open Cell / Wooden Laminated 

false ceiling i/c framework  

Diamond ceilings, Armstrong, Hunter Douglas, Lindner AG, 

Anakon, Techno ceiling 

(vii) Rock Wool / Glass Wool UP Twiga, Roxul (Rockwool), Rockloyd (Lloyd Insulations), 

Dhanbad Rockwool, Dexune, Rockfon, Techno ceiling 

(viii) Fibre cement board HIL (Birla Aerocon), Bison (NCL), RAMCO Hicem, Everest, 

Visaka Industries, Dexune 

(ix) Extruded Polystyrene Insulation Board Du Pont, Dow Corning, Supreme, Texas, Analco, Unitech-ikk, 

Sika 

(x) Heat Resistant Tiles Kajaria, Somany, Johnson, Swastik, Thermatek. 

(xi) Roof puff pannel King Span, Jindal, Altos, Arctic, Blue Scope 

9.0 Doors / Windows / Wood work / Furniture 

(i) Automatic sliding Glass doors with complete 

mechanism 

Auto Ingress, Godrej, Dorma, Ozone 

(ii) Flush Door Shutter  Century, Greenlply, Archidply, Duro, Jayana, Jain Doors Pvt Ltd., 

NAVAIR, HORMANN, Century, Durian, Woodify, Green Panel. 

Alstone, EUROBOND, VIRGO, Rajshri, KITPLY, Crossbond 

(iii) Ply Wood / Block Board Century, Greenply, Merino, Archidply, KITPLY,  

(iv) Laminated Particle Board / veneered Particle 

Board  

Greenlam, Century, Archidply, Merino, action Tesa, Woodify, 

Green Panel. VIRGO, KITPLY, Crossbond 

(v) Laminates/Veneers Greenlam, Century, Archidply, Merino, Virgo, AICA (Sunmica), 

Green ply, Durian, Green Panel, KITPLY. 

(vi) Acrylic sheet/Acrylic Laminate Rehau, Opulux, Treelam, Praveedh Décor, EGR, Virgo, KITPLY, 

(vii) Wood Plastic Composite (WPC) Board/Door 

Shutter/Door Frame 

Treelab, Floresta, Rajshree, Alstone 

(viii) Factory made wooden Door Frames & Shutter  Jain wood Industries, D S Doors, Duro, Ambika Wood, Shreeji 

Woodcraft, SM Corporation, Jain Doors Pvt Ltd 

(ix) Factory made kitchen cabinets, wardrobes etc. Evoke, Godrej, Brown Crust, Sleek, Infurgo, Treelab 

(x) UPVC Doors & Windows  Fenesta, VEKA, KOMERLING, Aluplast, Wintech, Deceuninck, 

Saint Gobain, Prominance, Duroplast, Pabros 

(xi) G.I. Steel Door Frame Kutty Doors, Shakti Metdoor, NAVAIR, Synergy Thrislington, APL 

Apollo 

(xii) 

Fire Rated Metal/Wooden/Acoustic Doors 

(Glazed/Unglazed/sliding) 

Shakti-met, Pacific, Navair, ASES, Pyrotech, GMP, Sukriti, 

Bhawani Fire, Signum Fire Protection, Shakti Hormann, Navair, 

Promat. Ecotone, Suniti Construction, Radiant, Sehgal Doors, 

Synergy Thrislington, Woodify. 

(xiii) Fire Rated Glass Pilkington, SCHOTT, FIRELITE, Saint Gobain, ASAHI, 

Pyroguard, Yale, Assa Abloy, Ozone, Dorma, Becker Fire 

solutions, ASES (Agani Suraksha). 

(xiv) Hardware for Fire Check Doors  Dorma, Assa Abloy, Geze, Hormann, Dorset, Becker FS, Kich 

Yale, Assa Abloy, Ozone, Dorma, Becker Fire solutions, ASES 

(Aganisuraksha). 

(xv) S.S. Hardware, Door & Window Fittings, Hinges Dorma, Godrej, Hafle, Dorset, Hettich, Kich, Ozone. 

(xvi) Brass Hardware Magnum (Mukund Overseas), Artistick’s (Artistic Art Forum), 

EPPW, Décor, Palladium 
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(xvii) Friction StayHinges Hettich, Kich, Hafle, Dorset 

(xviii) Floor Spring / Door Closer  Godrej, Dorma, Hafele, GEZE, Assa Abloy, Dorset, Becker FS, 

Kich, Auto Ingress. 

(xix) Aluminum/U-PVC Doors & Windows Hardware Rotto, Mccoy 8M, Oben, Dorset, Kinlong, Fenesta, Rehau. 

(xx) Aluminum Glazed Partition System Kubik, Jeb, Lycos 

(xxi) Window Blinds, blackouts, curtains, etc. Vista, Deck, Huntar Douglas, Marvel 

(xxii) Window Roller/Zebra Blind/Curtains Aerolux, Hunter Douglas, Deck, D’Decor 

(xxiii) Hospital Cubicle Track & Curtain System Toso, Forest, Deck, Hunter Douglas,  

(xxiv) Lead lined doors Tata Pravesh, Shakti-met, Pacific, Navair, Sukriti, Bhawani, 

ASES, 4C Fire 

(xxv) Auditorium chair Godrej, HNI, Fuego, Steelcase, Featherlite. 

(xxvi) PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries./Jain Pvt. Ltd. 

(xxvii) UPVC Door/Windows/Ventilator Fenesta, Komerling, Rehau, Veka, Duroplast, Aluplast, Wintech, 

ENCRAFT 

(xxviii) FRP Door Shutter & Frame Jayana, Fiberways & Selected product company, Bhatt FRP, Jain 

Doors Pvt. Ltd,  

10.0 Finishing Works 

(i) Ready Mix Plaster Ultra Tech Readiplast, JSW Enduro Plast, Magicrete, Birla 

HIL/Birla White, Accoplast  (ACC) 

(ii) Gypsum Plaster / Ready Mix Plaster/ Polymer 

modified self-curing Mortar 

Saint Gobain (Elite 90), Ardex Endura, Pidilite, FOSROC, Ferrous 

Crete, Western, Berger, Ultratech, JK White. 

(iii) Cement Primer Nerolac, Berger, BP White (Berger), Decoprime WT(Asian), 

White primer (ICI), Acro paints, Shalimar Paints, British paints 

Acrylic water base cement primer. 

(iv) Cement Based & Acrylic Wall putty Birla HIL, JK White, Asianpaints, Ferrous Crete, Acro Paints, 

Weber (Saint Gobain), Western, Shalimar Acrylic Putty, Berger 

(v) Oil Bound Washable Distemper Asian paints, Nerolac, Berger, Dulux ICI, Shalimar Paints, British 

Paints. 

(vi) Dry Distemper Asianpaints (Professional Acrylic Distemper), Nerolac: (Beauty 

Acrylic Distemper), Berger (Bison Acrylic Distemper), Dulux ICI 

(Maxilite), British Paints. 

(vii) Acrylic Distemper (washable/ Real mix/ Low VOC) Asianpaints (Tractor Aqua Lock Paint), Berger (Commando) Acro 

Paints (Aqualin AWD) or equivalent paints of Nerolac or ICI-

Dulax, Shalimar No. 1 PAD, British pints Acrisil kacryclic 

distemper. 

(viii) Acrylic Emulsion Paints Asianpaints (Professional Premium Interior Emulsion Paint), 

Nerolac (Beauty Gold), Berger (Rangoli total care), ICI-Dulux 

(Super Cover), Acro Paints (Acropearl), Shalimar Paints 

(Superlac Advance), British paints-Sheer Class Splendor. 

 

(ix) 

Texture Finish Asianpaints, Bakelite & Hylam, Spectrum, Heritage, Ultratech 

Texture Paints, Berger, Nerolac, Berger Paints, British paints. 

Exposed Concrete Texture Finish Ultratech Texture Paints, Armourcoat, Oikos, Heritage, Spectrum, 

Berger 

(x) Steel Primer (Red Oxide Zine Chromate Primer) Asianpaints, Nerolac, Berger, ICI-Dulax, Acropaints, Berger, 

Shalimar Paints, British paints. 

(xi) Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel), Nerolac (Synthetic Hi 

gloss), Berger (Luxol Hi gloss), ICI- Dulux (Gloss Synthetic 

Enamel), Acro paints (Acrogold), Shalimar Paints (Superlac Hi-

gloss), British paints Glow Advanced enamel. 

(xii) 
Paint- Texture Concept Paints (Interior) 

Asianpaints, Ultratech Texture Paints, Berger, acro paints, 

Shalimar Paints 

(xiii) Paint- Anti carbonation paint Fosroc, Pidilite, BASF, Asianpants, Sika, Berger, Shalimar Paints 

(xiv) Wood Primer Asian paints, Berger, ICI-Dulax, Nerolac, Shalimar Paints., British 

paints Wood primer- white/pink. 

(xv) Melamine Polish for wood work Asian Paints Melamine Gold, Wudfin of Pidilite, Timbertone of ICI-

Dulux, MRF.  
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(xvi) PU Polish for wood work ICA, MRF, Asian, Berger 

(xvii) Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel, Weber (Saint 

Gobain) Shalimar Paints., British paints. 

(xviii) Fire Resistant Paint Asian paints, Akzo Nobel Coatings India Ltd., Viper, Shalimar 

Paints., PROMAT, Jotun, Wurth. 

11.0 Water Supply & Sanitary Works 

(i) Stainless Steel pipe and fitting of grade AISI 304 

as per JIS standard 3448 for water supply line & 

Fittings 

SAIL (Salem Steel), Jindal, J-Press, Alfa press, Primegold, 

Dorma, Ozone, Godrej. VEGA, Player 

(ii) G.I. Pipe  Tata Steel, Jindal Pipes, Surya Roshni, APL Apollo, Jindal 

(Hisar), Prakssh Surya, 

(iii) GI Pipe Fittings  Unik, Zoloto, Surya, Jinda Pipesl, Tata Steel, AVR,  

(iv) U-PVC pipe and Fittings Supreme, Finolex, Astral, Prince, AKG, Birla HI, APL Apollo, 

Ashirwad, Kishan. 

(v) HDPE, PPR &C-PVC pipe and Fittings Supreme, Finolex, Astral, Prince, AKG, Ashirwad, Oriplast, Birla 

HIL, APL Apollo, Reliance, Jain Pipes, ORIPLAST, Kishan, 

Player. 

(vi) M.S. Black Pipes  Tata, Jindal, SAIL, Surya  

(vii) CP Fittings  Somany (Rejoice/Kenzo), Jaquar (Opel Prime / Alive / Florentine 

Prime), Euronics (Riviera / Orlando), Kerovit (Urbane / Hydrus / 

Curve Plus), Cera (Brooklyn / Valentina / Ruby), Roca (Victoria 

Plus / L20) , Grohe, Kohler 

(viii) Sanitary ware / Fixtures / Fittings (Premium range) Kohler, Grohe, Jaquar, Somany, Cera, Euronics, Kerovit, Roca, 

Hindware  

(ix) Urinal Frosted Glass partition  Greenlam, Jaquar, Merino, Fundermax, Cera, Roca, Saint 

Gobain, AIS, Modiguard, Asahi Float. 

(x) Sensor Operated Urinal  Jaquar, Roca, Kohlar, Euronics 

(xi) Glass Mirror Saint Gobain, Modi Guard, Atul, Pilkington, Cera, Golden Fish. 

(xii) Specially abled Fitting  Pressalit, Hindustan, Cardin, Euronics, Cera 

(xiii) Gun Metal Valves/Sluice Valves/ Air Release 

Valves 

Zoloto, Audco (L&T), Castle, Leader Valves, SKS 

(xiv) Sluice Valve / Pressure Reducing valve / Non-

Return valve / check valve / Butter fly valve / ball 

valve 

Zoloto, Kirloskar, Leader Valves, Zoloto, SKS, Castle, Audco 

(L&T) 

(xv) Toilet Cubicles Merino (Titan Series), Greenlam (Sturdo Classic), Trespa, Dorma 

(xvi) Glass Shower Partition Dormakaba, Kich, Hafelle, Jaquar, Kohler, Kerovit 

(xvii) Insulation for external / exposed hot water pipes KAIFLEX, ARMAFLEX, CAREFLEX 

(xviii) Pipe protection for external water supply pipes PYPKOTE, ARMAFLEX, AKPOLYKOTE 

(xix) Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh 

(xx) Brass stop & Bib Cock Zoloto, Sant, L&K, Leader, 

(xxi) Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Annapurna, Kalsi 

(xxii) PVC water storage tank Amitex, SPL, Sintex, Hindware, Vectus, Astral, 

12.0 Drainage 

(i) Soil Waste / Vent Pipes and Fittings:  

 a) Hubless Centrifugally Cast Spun Iron Pipe and 

fittings 

NECO, SKF, Hepco, Saint Gobain, 

 b) Centrifugally (Spun) CI Pipes Class 'LA' / 

Ductile Iron Pipe  

Kesoram, Electro Steel Castings Ltd., NECO, BIC, Kapilansh, 

SKF, RPMF  

(ii) C.I. Manhole covers, frames & GI Gratings NECO, BIC, RIF, SKF, Hepco, Kapilansh,  

(iii) Unplasticized Non-Pressure Polyvinyl Chloride 

(PVC-U) Pipes underground conforming to IS: 

15328-2003 & Fittings  

Supreme, Astral, Finolex, Ashirvad 

(iv) Low noise system rain water pipes and fittings 

made of mineral reinforced Poly Propylene  

Supreme, Astral, Finolex, Ashirvad, Plasto. 

(v) Drainage AC/HDPE Pipes  Jain Pipes, Oriplast, Reliance, MAZZA AC Pipes, Supreme 
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(vi) DI Pipes &Fittings Supreme, Electrosteel, Jindal, TATADUCTURA, Kesoram, 

Kapilansh 

(vii) SFRC Manhole covers & gratings KK, JAIN, PARGATI 

(viii) FRP Manhole covers, Drain Covers & gratings Dudhi, Neco, HP, Indogyp 

13.0 Stainless Steel & Glass Works 

(i) Modular SS-304/316 Grade / Glass Railing with 

SS-304/316 grade Hardware 

Dorma, Jindal, GEZE, Q-Rail, Technorail, Kich, Koncept 

(ii) Stainless Steel Sink (Out of Salemsteel) Neelkanth, Niralli, Jayna, Silver shine KINGSTON/COBRA, 

Jaynam 

(iii) Float Glass  Saint Gobain Glass India Ltd., AIS Glass Solutions Ltd., 

Pilkington, Modi Guard, Glaverbel, Asahi Float. 

(iv) High Performance Glass   Saint Gobain Glass, Pilkington, Guardian, Emirates Glass LLC, 

Glaverbel, AIS Glass. 

(v) Lacquered Glass Saint Gobain Glass, AIS Glass, Art N Glass, Guardian  

(vi) Glass Processor for making DGU/Toughening Art N Glass, Shankar Tuff, Sheeshmahal, Shivshakti, GSC, 

Kaimapnat Glass, SK Tuff, AIS Glass 

14.0 Miscellaneous 

(i) Terracotta Cladding Tiles Moeding, Clayton, Tempio 

(ii) SS Dry Cladding Anchor with SS Clamp Hilti, Fisher, Wuerth, Trixel 

(iii) Solid Acrylic Surface Boards Dupont, LG Himacs, Neonnex, Hanex, GMGR India 

(iv) Modular Expansion / Seismic Joint System Herculus, Sanfield, Vexcolt, MigUA, Katanaflex, Inprocorp, 

Bizzar 

(v) Solid Surface (Corian) Dupont, Neonnax, LG, Samsung 

(vi) Window Blinds Vista, Deck, Huntar Douglas, MAC, TRAC 

(vii) Fire Sealant Hilti, 3M India, Wuerth, Fischer 

(viii) Modular Rainwater Harvesting system Retas Enviro Solutions Pvt Ltd, Bantair Pvt Ltd, Adwyn Impex 

Pvt Ltd, Life green system Ltd 

(ix) Precast GRC / Sand Stone Jali (Screen) Unistone, Dalal, Birla GRC, Sanderson  

(x) Wall Paper D'décor, Lifencolours, India Circus, Ego, Vescom, Nilaya by 

Asian Paints, Muraspec, Marshalls 

(xi) XPS Board/ Dimple board Supreme, Insuboard, Soprema, Own corning, Shalimar, 

Technonicol, Pidilite 

(xii) Wall Guard/Column Guard/Corner guard Wallpro, C/S Group, SPM International 

(xiii) Expansion filler board Supreme, Insuboard, Soprema, Shalimar, Own corning, 

Technonicol 

(xiv) Concrete / HDPE/Grass grid pavers Ovilite Industries, Eco Vision Industries, Dalal, Unistone 

(xv) Drain board Ovidrain, Tikidan, Technonicol, Virendra textile, Soprema 

(xvi) Expansion Joint filler / Joint covers  Vexcolt International Ltd, Construction Specialities, Sainfield, 

Hercules, MIGUA, Mapei, Balco India, Z-tech, Inprocorp, Moldo 

Sports 

(xvii) Poly-sulphide Sealant for Joints joint width up to 

25 mm 

Pidilite, Sika, Dow Corning, Wacker, Ferrouscrete 

(xviii) Window Roller/Zebra Blind/Curtains Aerolux, Hunter Douglas, Deck, D’Decor 

(xix) Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum, HINCOL 

(xx) Aluminium Composit Panel PVC Door shutter Alstone, EUROBOND, VIRGO, Rajshri, Crossbond 

(xxi) Thermoplastic Paint Asian (Apcomark), Berger (Sigmark,), ICI (Neromark), Kataline 

(Traffix – O) 

(xxii) Glass Beads Potters – Thailand, Sovitech and Swarco 

(xxiii) Glow Stud (Cat Eye) Dark Eye, 3M, Avery Dennision 

 

 

Executive Engineer  

Faridabad Division,  

CPWD, Faridabad 
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SCHEDULE OF QUANTITY 

NIT No. 45/EE/FD/2026-27 
Name of Work:- Construction of store room along with miscellaneous repair & maintenance work in the 

CGHS wellness centre D104; Zila Sainik Board,  Sector-16, Faridabad.  

Item 

No 
Description Qty Unit Rate Amount 

1 

Excavating trenches by mechinical / manual means 

of required width for pipes, cables, etc including 

excavation for sockets, and dressing of sides, 

ramming of bottoms, for all depth, including getting 

out the excavated soil, and then returning the soil as 

required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by 

ramming, watering, etc. and disposing of surplus 

excavated soil as directed, within a lead of 50 m :         

1.1 All kinds of soil.         

1.1.1 
Pipes, cables etc. exceeding 80 mm dia. but not 

exceeding 300 mm dia 50.00 Mtr  352.15 17608.00 

2 

Reinforced cement concrete work in walls (any 

thickness), including attached pilasters, buttresses, 

plinth and string courses, fillets, columns, pillars, 

piers, abutments, posts and struts etc. above plinth 

level up to floor five level, excluding cost of 

centering, shuttering, finishing and reinforcement :         

2.1 

1:1.5:3 (1 cement : 1.5 coarse sand(zone-lll) derived 

from natural sources : 3 graded stone aggregate 20 

mm nominal size derived from natural sources) 12.00 cum  10852.95 130235.00 

2.2 
Centering and shuttering including strutting, 

propping etc. and removal of form for         

2.2.1 Shelves (Cast in situ) 17.00 Sqm 927.25 15763.00 

2.3 Edges of slabs and breaks in floors and walls         

2.3.1 Under 20 cm wide 28.00 Mtr 208.55 5839.00 

3 

Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in position 

and binding all complete above plinth level.          

3.1 
Thermo-Mechanically Treated bars of grade Fe-

500D or more. 990.00 Kg 107.85 106772.00 

4 

Providing and fixing Ist quality ceramic glazed wall 

tiles conforming to 1S: 15622 (thickness to be 

specified by the manufacturer), of approved make, 

in all colours, shades except burgundy, bottle green, 

black of any size as approved by Engineer-in-

Charge, in skirting, risers of steps and dados, over 

12 mm thick bed of cement mortar 1:3 (1 cement : 

3 coarse sand) and jointing with grey cement slurry 

@ 3.3kg per sqm, including pointing in white 

cement mixed with pigment of matching shade 

complete. 92.00 Sqm 1267.95 116651.00 
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5 

Providing and fixing aluminium sliding door bolts, 

ISI marked anodised (anodic coating not less than 

grade AC 10 as per IS : 1868), transparent or dyed 

to required colour or shade, with nuts and screws 

etc. complete :         

5.1 250x16 mm 1.00 Each 260.60 261.00 

6 

Providing and fixing aluminium tower bolts, ISI 

marked, anodised (anodic coating not less than 

grade AC 10 as per IS : 1868 ) transparent or dyed 

to required colour or shade, with necessary screws 

etc. complete :         

6.1 150x10 mm 2.00 Each 82.55 165.00 

7 

Providing and fixing aluminium handles, ISI 

marked, anodised (anodic coating not less than 

grade AC 10 as per IS : 1868) transparent or dyed 

to required colour or shade, with necessary screws 

etc. complete :         

7.1 125 mm 2.00 Each 66.25 133.00 

8 

Providing and fixing Fiber Glass Reinforced plastic 

(FRP) Door Frames of cross-section 90 mm x 45 

mm having single rebate of 32 mm x 15 mm to 

receive shutter of 30 mm thickness. The laminate 

shall be moulded with fire resistant grade 

unsaturated polyester resin and chopped mat. Door 

frame laminate shall be 2 mm thick and shall be 

filled with suitable wooden block in all the three 

legs. The frame shall be covered with fiber glass 

from all sides. M.S. stay shall be provided at the 

bottom to steady the frame. 19.00 Mtr 570.95 10848.00 

8.1 Providing and fixing to existing door frame          

9 

30 mm thick Glass Fibre Reinforced Plastic (FRP) 

panelled door shutter of required colour and 

approved brand and manufacture, made with fire - 

retardant grade unsaturated polyester resin, 

moulded to 3 mm thick FRP laminate for forming 

hollow rails and styles, with wooden frame and 

suitable blocks of seasoned wood inside at required 

places for fixing of fittings, cast monolithically with 

5 mm thick FRP laminate for panels conforming to 

IS: 14856, including fixing to frames. 6.00 sqm 3720.75 22325.00 

10 

Providing and fixing fire resistant door frame of 

section 50 x 60 mm on horizontal side & 35 x 60 

mm on vertical sides having built in rebate made out 

of 1.6 mm thick GI sheet (Zinc coating not less than 

120 gm/sqm) suitable for mounting 120 minutes 

Fire Rated Glazed Door Shutters. The frame shall 

be filled with mineral wool Insulation having 

density minimum 96Kg/sgm. The frame will have a 

provision of G.I. anchor fastners 14 nos (5 each on 

vertical style & 4 on horizontal style of size M10 x 

80) suitable for fixing in the opening along with 

factory made template for SS ball bearing hinges of 

size 100x89x3 mm for fixing of fire rated glazed 

shutter. The frame shall be finished with an 5.00 Mtr 2202.90 11015.00 
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approved fire resistant primer or powder coating of 

not less than 30 micron in desired shade as per the 

directions of Engineer - in- Charge. (Cost of SS ball 

bearing hinges is excluded).  

11 

Providing and fixing 60 mm thick glazed fire 

resistant door shutters of 120 minutes Fire rating 

conforming to 1S:3614 (Part Il) or EN1634-1:1999, 

tested and certified as per laboratory approved by 

Engineer-in-Charge, with suitable mounting on 

door frame, consisting of vertical styles, top rail & 

side rail 60 mm x 60 mm wide and bottom rail of 

110 mm x 60 mm made out of 1.6 mm thick G.I. 

sheet (zinc coating not less than 120 gm/ sqm) duly 

filled mineral wool insulation having density 

minimum 96 kg/cum and fixing with necessary 

stainless steel ball bearing hinges of size 100x89x3 

mm of approved make, including applying a coat of 

approved fire resistant primer or powder coating not 

less than 30 micron etc all complete as per direction 

of Engineer-in-Charge (panelling to be paid for 

seperately). 2.00 Sqm 12017.90 24036.00 

12 

Providing and fixing stainless steel fancy handle of 

approved make fixed with SS screws etc. complete 

as per direction of Engineer-in-charge.          

12.1 200 mm  4.00 Each 186.65 747.00 

13 

Structural steel work in single section, fixed with or 

without connecting plate, including cutting, 

hoisting, fixing in position and applying a priming 

coat of approved steel primer all complete.  357.00 Kg 117.35 41894.00 

14 

Steel work in built up tubular (round, square or 

rectangular hollow tubes etc.) trusses etc., including 

cutting, hoisting, fixing in position and applying a 

priming coat of approved steel primer, including 

welding and bolted with special shaped washers etc. 

complete.          

14.1 Hot finished welded type tubes 673.00 Kg 194.40 130831.00 

15 

Providing and laying rectified Glazed Ceramic 

floor tiles of size 300x300 mm or more (thickness 

to be specified by the manufacturer), of 1st quality 

conforming to IS : 15622, of approved make, in all 

colours, shades, except White, Ivory, Grey, Fume 

Red Brown, laid on 20   m hick Cement Mortar 1:4 

(1 Cement : 4 Coarse sand), jointing with grey 

cement slurry @ 3.3 kg/ sgm including pointing the 

joints with white cement and matching pigments 

etc., complete.   10.00 Sqm 1439.40 14394.00 

16 

Providing and laying vitrified floor tiles in different 

sizes (thickness to be specified by the 

manufacturer) with water absorption less than 

0.08% and conforming to IS: 15622, of approved 

make, in all colours and shades, laid on 20 mm thick 

cement mortar 1:4 (1 cement : 4 coarse sand), 

jointing with grey cement slurry @ 3.3 kg/ sqm 

including grouting the joints with white cement and 

matching pigments etc., complete.         
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16.1 Size of Tile 600x600 mm 52.00 Sqm 1553.45 80779.00 

17 
Finishing walls with Acrylic Smooth exterior paint 

of required shade :         

17.1 

New work (Two or more coat applied @ 1.67 Itr/10 

sqm over and including priming coat of exterior 

primer applied @ 0.90 litre/10 sqm) 250.00 Sqm 160.60 40150.00 

18 

Providing and applying white cement based putty 

of average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to 

prepare the surface even and smooth complete. 868.00 Sqm 156.05 135451.00 

19 

Wall painting with premium acrylic emulsion paint 

of interior grade, having VOC (Volatile Organic 

Compound ) content less than 50 grams/ litre of 

approved brand and manufacture, including 

applying additional coats wherever required to 

achieve even shade and colour.         

19.1 Two coats 618.00 Sqm 142.80 88250.00 

20 

Applying priming coats with primer of approved 

brand and manufacture, having low VOC (Volatile 

Organic Compound ) content.         

20.1 
With water thinnable cement primer on wall surface 

having VOC content less than 50 grams/litre 618.00 Sqm 73.95 45701.00 

21 

Removing dry or oil bound distemper, water 

proofing cement paint and the like by scrapping, 

sand papering and preparing the surface smooth 

including necessary repairs to scratches etc. 

complete. 868.00 Sqm 25.15 21830.00 

22 

Repairs to plaster of thickness 12 mm to 20 mm in 

patches of area 2.5 sq.meters and under, including 

cutting the patch in proper shape, raking out joints 

and preparing and plastering the surface of the walls 

complete, including disposal of rubbish to the 

dumping ground, all complete as per direction of 

Engineer-in-Charge.         

22.1 With cement mortar 1:4 (1cement: 4 coarse sand) 75.00 Sqm 560.50 42038.00 

23 

Dismantling W.C. Pan of all sizes including 

disposal of dismantled materials including malba 

all complete as per directions of Engineer-in-

Charge. 2.00 Each 134.10 268.00 

24 

Dismantling 15 to 40 mm dia G.I. pipe including 

stacking of dismantled pipes (within 50 metres 

lead) as per direction of Engineer-in-Charge. 30.00 Mtr 3.25 98.00 

25 

Demolishing cement concrete manually/ by 

mechanical means including disposal of material 

within 50 metres lead as per direction of Engineer - 

in - charge.         

25.1 
Nominal concrete 1:3:6 or richer mix (including 

equivalent design mix) 4.00 cum  2434.25 9737 

26 

Demolishing brick work manually/ by mechanical 

means including stacking of serviceable material 

and disposal of unserviceable material within 50 

metres lead as per direction of Engineer-in-charge.          

26.1 In cement mortar 1.00 cum  2060.20 2060 
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27 

Taking out doors, windows and clerestory window 

shutters (steel or wood) including stacking within 

50 metres lead :         

27.1 Of area beyond 3 sq. metres 1.00 Each 188.90 189.00 

28 

Dismantling tile work in floors and roofs laid in 

cement mortar including stacking material within 

50 metres lead.         

28.1 For thickness of tiles 10 mm to 25 mm 10.00 Sqm 73.40 734.00 

29 

Dismantling old plaster or skirting raking out joints 

and cleaning the surface for plaster including 

disposal of rubbish to the dumping ground within 

50 metres lead. 92.00 Sqm 54.65 5028.00 

30 

Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials by 

mechanical means, including loading, transporting, 

unloading to approved municipal dumping ground 

or as approved by Engineer-in-charge, beyond 50 m 

initial lead, for all leads including all lifts involved. 50.00 cum 263.95 13198.00 

31 

Providing and fixing white vitreous china pedestal 

type water closet (European type W.C. pan) with 

seat and lid, 10 litre low level white P.V.C. flushing 

cistern, including flush pipe, with manually 

controlled device (handle lever), conforming to IS : 

7231, with all fittings and fixtures complete, 

including cutting and making good the walls and 

floors wherever required :         

31.1 
W.C. pan with ISI marked white solid plastic seat 

and lid 2.00 Each 6515.55 13031.00 

32 

Providing and fixing white vitreous china flat back 

or wall corner type lipped front urinal basin of 

430x260x350 mm and 340x410x265 mm sizes 

respectively with automatic flushing cistern with 

standard flush pipe and C.P. brass spreaders with 

brass unions and G.I clamps complete, including 

painting of fittings and brackets, cutting and 

making good the walls and floors wherever required 

:         

32.1 
Range of four urinal basins with 10 litre white 

P.V.C. automatic flushing cistern 1.00 Each 18579.95 18580.00 

33 

Providing and fixing wash basin with C.l. brackets, 

15 mm dia CP Brass single hole basin mixer of 

approved quality and make, including painting of 

fittings and brackets, cutting and making good the 

walls wherever required:-         

33.1 
(a) White Vitreous China Wash basin size 550x400 

mm with a 15 mm CP Brass single hole basin mixer 7.00 Each 3960.55 27724.00 

34 

Providing and fixing white vitreous china pedestal 

for wash basin completely recessed at the back for 

the reception of pipes and fittings. 7.00 Each 1683.35 11783.00 

35 

Providing and fixing 600x450 mm beveled edge 

mirror of superior glass (of approved quality) 

complete with 6 mm thick hard board ground fixed 

to wooden cleats with C.P. brass screws and 

washers complete. 2.00 Each 1607.95 3216.00 
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36 

Providing and fixing 600x120x5 mm glass shelf 

with edges round off, supported on anodised 

aluminium angle frame with C.P. brass brackets and 

guard rail complete fixed with 40 mm long screws, 

rawl plugs etc., complete. 2.00 Each 1083.50 2167.00 

37 Providing and fixing toilet paper holder :         

37.1 C.P. brass 2.00 Each 803.70 1607.00 

38 

Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal stability for 

hot & cold water supply and all CPVC plain & brass 

threaded fittings, including fixing the pipe with 

clamps at 1.00 m spacing. This includes jointing of 

pipes & fittings with one step CPVC solvent cement 

and testing of joints complete as per direction of 

Engineer in Charge.         

38.1 Internal work - Exposed on wall         

38.1.1 25 mm nominal dia Pipes 25.00 Mtr 401.55 10039.00 

39 

Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal stability for 

hot & cold water supply, including all CPVC plain 

& brass threaded fittings and fixing the pipe with 

clamps at 1.00 m spacing. This includes jointing of 

pipes & fittings with one step CPVC solvent cement 

and the cost of cutting chases and making good the 

same including testing of joints complete as per 

direction of Engineer in Charge. Concealed work, 

including cutting chases and making good the walls 

etc.         

39.1 25 mm nominal dia Pipes 70.00 Mtr 627.25 43908.00 

40 

Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having  hermal stability for 

hot & cold water supply including all CPVC plain 

&  brass threaded fittings This includes jointing of 

pipes & fittings with one step CPVC solvent 

cement, trenching, refilling &  esting of joints 

complete as per direction of Engineer in Charge.          

40.1 25 mm nominal dia Pipes 30.00 Mtr 355.40 10662.00 

41 
Providing and fixing brass bib cock of approved 

quality :         

41.1 15 mm nominal bore 4.00 Each 353.25 1413.00 

42 
Providing and fixing uplasticised PVC connection 

pipe with brass unions :         

42.1 45 cm length         

42.1.1 15 mm nominal bore 12.00 Each 97.75 1173.00 

43 

Providing and fixing C.P. brass long nose bib cock 

of approved quality conforming to |S standards and 

weighing not less than 810 gms.         

43.1 15 mm nominal bore 8.00 Each 820.70 6566.00 

44 

Providing and fixing C.P. brass angle valve for 

basin mixer and geyser points of approved quality 

conforming to 1S:8931         

44.1 15 mm nominal bore 12.00 Each 574.30 6892.00 
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45 

Providing and laying cement concrete 1:5:10 (1 

cement : 5 coarse sand : 10 graded stone aggregate 

40 mm nominal size) up to haunches of S.W. pipes 

including bed concrete as per standard design :         

45.1 250 mm diameter S.W. pipe 50.00 Each 1016.90 50845.00 

46 

Dismantling of old S.W. pipes including breaking 

of joints and bed concrete stacking of useful 

materials near the site within 50 m lead and disposal 

of unserviceable materials into municipal dumps :          

46.1 150 mm diameter 50.00 metre  98.45 4923.00 

47 

Providing and laying non-pressure NP2 class (light 

duty) R.C.C. pipes with collars jointed with stiff 

mixture of cement mortar in the proportion of 1:2 

(1 cement : 2 fine sand) including testing of joints 

etc. complete :         

47.1 250 mm dia. R.C.C. pipe 50.00 metre  899.80 44990.00 

48 

Constructing brick masonry manhole in cement 

mortar 1:4 ( 1 cement : 4 coarse  and )  ith R.C.C. 

top slab with 1:1.5:3 mix (1 cement : 1.5 coarse 

sand (zone-lll) : 3 graded stone aggregate 20 mm 

nominal size), foundation concrete 1:4:8 mix (1 

cement : 4 coarse sand (zone-lll) : 8 graded stone 

aggregate 40 mm nominal size), inside plastering 

12 mm thick with cement mortar 1:3 (1 cement : 3 

coarse sand) finished with floating coat of neat 

cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) finished with a 

floating coat of neat cement complete as per 

standard design :         

48.1 

Inside size 90x80 cm and 45 cm deep including C.I. 

cover with frame (light duty) 455x610 mm internal 

dimensions, total weight of cover and frame to be 

not 

less than 38 kg (weight of cover 23 kg and weight 

of frame 15 kg) :         

48.1.1 With Sewer bricks conforming to IS : 4885 2.00 Each 12711.80 25424.00 

49 

Inside size 120x90 cm and 90 cm deep including 

C.l. cover with frame (medium duty)  500 mm 

internal diameter, total weight of cover and frame 

to be not less than 116 kg (weight of cover 58 kg 

and weight of frame 58 kg) :         

49.1 
With common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 2.00 Each 26405.50 52811.00 

50 

Providing and fixing aluminium work for doors, 

windows, ventilators and partitions with extruded 

built up standard tubular sections/ appropriate Z 

sections and other sections of approved make 

conforming to IS: 733 and 1S: 1285, fixing with 

dash fasteners of  equired dia and size, including 

necessary filling up the gaps at junctions, i.e. at top, 

bottom and sides with required EPDM rubber/ 

neoprene gasket etc. Aluminium sections hall be 

smooth, rust free, straight, mitred and jointed         
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mechanically wherever required  ncluding cleat 

angle, Aluminium snap beading for lazing / 

panelling, C.P. brass / stainless steel screws, all 

complete as per architectural drawings and the 

directions of Engineer-in-charge. (Glazing, 

paneling and dash fasteners to be paid for 

separately) :   

50.1 For fixed portion         

50.1.1 
Powder coated aluminium (minimum thickness of 

powder coating 50 micron) 133.00 Kg 530.90 70610.00 

50.2 

For shutters of doors, windows & ventilators 

including providing and fixing hinges/ pivots and 

making provision for fixing of fittings wherever 

required including the cost of EPDM rubber / 

neoprene gasket required (Fittings shall be paid for 

separately)         

50.2.1 
Powder coated aluminium (minimum thickness of 

powder coating 50 micron) 11.00 Kg 634.45 6979.00 

51 

Providing and fixing 12 mm thick prelaminated 

particle board flat pressed three layer or graded 

wood particle board conforming to IS: 12823 Grade 

Type II, in panelling fixed in aluminum doors, 

windows shutters and partition frames with C.P. 

brass / stainless steel screws etc. complete as per 

architectural drawings and directions of engineer-

in-charge.          

51.1 
Pre-laminated particle board with decorative 

lamination on both sides 43.00 Sqm 1115.40 47962.00 

52 

Providing and fixing glazing in aluminium door, 

window, ventilator shutters and partitions etc. with 

EPDM rubber / neoprene gasket etc. complete as 

per the architectural drawings and the directions of 

engineer-in-charge . (Cost of aluminium snap 

beading shall be  aid in basic item):           

52.1 
With float glass panes of 5 mm thickness (weight 

not less than 12.50 kg/sqm) 6.00 Sqm 1505.25 9032.00 

Total 1607365.00 

Modified estimate cost after using correction factoron DSR 2023 on accountof GST@ 

.973 1563966.00 

53 

Providing and installing prefabricated sandwich 

PUF Panel comprising of on  two faces PPGL 

(galvalume) colour coated 0.5mm TCT sheet and 

CFC free close cell, high density rigid polyurethane 

foam  of high density (40 ± 2 kg/m3) having a 

thermal conductivity value of 0.023 w/mk and of 

required thickness sandwiched between the two 

galvalume sheets. The outer & inner galvalume 

sheet of 0.50mm TCT steel 550 Mpa shall have a 

coating mass of 150 g/sqm zinc aluminium alloy 

coating total of both sides as per AS-1397 and 

finished with 20 microns colour coating of SMP 

polyester quality paint  as per AS/NZS-2728:1997 

(Category-3) over a 5 micron primer on exposed 

side and a back coat  of 5 microns on inner side over 

a 5 micron primer. The panels should be of required         
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length and required width with maximum width up 

to 1190mm with tongue & groove configuration.  

The prefabricated panels shall be fixed directly to 

the girth using self drilling fasterners. The metal 

sheet shall confirm to IS: 513.AS-1397&2728. The 

polyurethane insulation shall confirm to IS: 12436. 

The rate include cost of flashing/ridges/ corner 

pieces/ hips etc. made of 0.5 mm TCT PPGL 

(Galvalume) steel sheet in required shape and size 

including all accessaries required to complete the 

work . The rate of the item is inclusive of all 

materials, likes base channal of required size and 

shape for seating of wall panels on floor /walls,  

erection accessories, incidental charges, cost of 

dash fastners etc, cost of making provision for 

doors, windows , ventilators, and concealed pipes, 

conduits and support for electrical and sanitary 

appliances etc and other incidental charges as per 

sample including additional flat /sheet of required 

size, shape and thickness for fixing 

door/window/ventilator frame complete as per 

manufaturer's specification and direction of 

Engineer-In-Charge . For payment, finished PUF 

sandwitch panels shall be measured upto half 

centimetres for calculating area upto two places of 

decimal. No deduction shall be made for openings 

upto 0.20 sqm and no extra payment shall be made 

for wastages etc. 

53.1 

For Wall panels 80mm thick wall panels finished 

with 0.50mm thick TCT Galvalume Plain sheet 

with small ribs on both sides with Camlock 

arrangement complete including miscellaneous 

expanses of fixing accessories such as wall corners, 

dash fastners, base channels,nuts and bolts and 

making arrangement for concealed water supply 

pipes ,sanitary fittings, electrical appliances and 

conduits etc. as per direction of Engineer-in-

Charge. 76.00 Sqm 2672.00 203072.00 

54 

Providing and installing prefabricated sandwich 

PUF Panel comprising of on two faces PGL 

(galvalume) colour coated 0.5mm TCT sheet and 

CFC free close cell, high density rigid polyurethane 

foam of high density (40 •} 2 kg/m3) having a 

thermal conductivity value of 0.023 w/mk and of 

required thickness sandwiched between the two 

galvalume sheets. The outer & inner galvalume 

sheet of 0.50mm TCT steel 550 Mpa shall have a 

coating mass of 150 g/sqm zinc aluminium alloy 

coating total of both sides as per AS-1397 and 

finished with 20 microns colour coating of SMP 

polyester quality paint as per AS/NZS-2728:1997 

(Category-3) over a 5 micron primer on exposed 

side and a back coat of 5 microns on inner side over 

a 5 micron primer. The panels should be of required 

length and required width with maximum width up         
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to 1190mm with tongue & groove configuration. 

The prefabricated panels shall be fixed directly to 

the girth using self drilling fasterners. The metal 

sheet shall confirm to IS: 513.AS-1397&2728. The 

polyurethane insulation shall confirm to IS: 12436. 

The rate include cost of flashing/ridges/ corner 

pieces/ hips etc. made of 0.5 mm TCT PPGL 

(Galvalume) steel sheet in required shape and size 

including all accessaries required to complete the 

work . The rate of the item is inclusive of 

allmaterials, erection accessories, incidental 

charges, cost of dash fastners etc cost of making 

provision for doors, windows , ventilators. And 

concealed pipes, conduits and support for electrical 

and sanitary appliances. etc and other incidental 

charges as per sample.For payment finished puf 

sand witch panels shall be measured upto half 

centimetres for calculating area upto two places of 

decimal. No deduction shall be made for openings 

upto 0.20 sqm and no extra payment  shall be made 

for wastages. 

54.1 

For 50mm thick door shutters finished with 

0.50mm thick TCT Galvalume Plain sheet with 

small ribs on both sides including required frame, 4 

nos. Hinges & screws, in-built locking 

arrangement, tower bolts, sliding door bolts etc. 

matching with the colour of the wall panel of porta 

cabins complete as per manufacture's specification 

and direction of Engineer-in-Charge. (Area of 

shutter excluding frame shall be measured for 

payment). 2.50 Sqm 3179.00 7948.00 

55 

Providing and installing prefabricated sandwich  

PUF Panel comprising of on  two faces PPGL 

(galvalume) colour coated 0.5mm TCT sheet and 

CFC free close cell, high density rigid polyurethane 

foam  of high density (40 ± 2 kg/m3) having a 

thermal conductivity value of 0.023 w/mk and of 

required thickness sandwiched between the two 

galvalume sheets. The outer & inner galvalume 

sheet of 0.50mm TCT steel 550 Mpa shall have a 

coating mass of 150 g/sqm zinc aluminium alloy 

coating total of both sides as per AS-1397 and 

finished with 20 microns colour coating of SMP 

polyester quality paint  as per AS/NZS-2728:1997 

(Category-3) over a 5 micron primer on exposed 

side and a back coat  of 5 microns on inner side over 

a 5 micron primer. The panels should be of required 

length and required width with maximum width up 

to 1190mm with tongue & groove configuration.  

The prefabricated panels shall be fixed directly to 

the girth using self drilling fasterners. The metal 

sheet shall confirm to IS: 513.AS-1397&2728. The 

polyurethane insulation shall confirm to IS: 12436. 

The rate include cost of flashing/ridges/ corner 

pieces/ hips etc. made of 0.5 mm TCT PPGL         
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(Galvalume) steel sheet in required shape and size 

including all accessaries required to complete the 

work . The rate of the item is inclusive of all 

materials, likes base channal of required size and 

shape for seating of wall panels on floor /walls,  

erection accessories, incidental charges, cost of 

dash fastners etc, cost of making provision for 

doors, windows , ventilators, and concealed pipes, 

conduits and support for electrical and sanitary 

appliances etc and other incidental charges as per 

sample including additional flat /sheet of required 

size, shape and thickness for fixing door/window 

/ventilator frame complete as per manufaturer's 

specification and direction of Engineer-In-Charge . 

For payment, finished PUF sandwitch panels shall 

be measured upto half centimetres for calculating 

area upto two places of decimal. No deduction shall 

be made for openings upto 0.20 sqm and no extra 

payment shall be made for wastages etc. 

55.1 

For Roof panels 50 (50/80) mm thick Roofing 

panels having finished with 0.50mm thich TCT 

Galvalume Hi-Rib sheet on outer side and 0.50 mm 

TCT Plain Galvalume sheet on inner side including 

miscellaneous expanses of fixing accessories such 

as dash fastners and making arrangement for 

concealed conduits etc.  50.00 Sqm 2353.00 117650.00 

56 

Providing and fixing multi walled transparent 

/opaque 10 mm thick polycaoonate sheet of 

required colour blue, brown or green etc. UV oo-

extruded  end having UV coating on one side multi  

walled sheet  of weight not less than 1 60 to 2 

05I‹g/sqm  as approved by Engineer-in-charge. The 

light transmission  from transparent or translucent 

or opaque polycarbonate sheet varies from 30 to 

80% and shall be decided by engineer in charge as 

per requirement  The panel shall satisfy the Oart 

drop mpact test for  value  above  15  and  upto  60  

Joules  and  confirm  either  flame  retardancy  of  

class  UL-94HB/94V-0  category  as  per 

IS14434:2023  or  category  'V’0  &  HB  as per  

ASTM D635-18  or  BS1D0  cIassificat on as per 

EN13501 for  fire safety.  The yellowness index 

te$ted as per ASTM E313 (D1925) shall be less 

than or equal to 2 or it shall be 1 units as per ASTM 

D 2244 at the time of installation and shall be less 

than or equal to 10 as per ASTM E313 (0 1925) or 

6 units as per ASTM D 2244 on a sample after 5000 

Hours of exposure of UV / sun light.  The multi 

walled poly carbonate sheet shall be fixed on 

tubular stee structure with aluminium Alcox section 

of size 60x18x2 mm (anodized 25 micron thick) 

and weight not less than 0.462 kg/metre Weather 

proof Neoprene/ E PDM rubber gasket shall be 

fixed on both side of joints to make the whole 

structure waler tight as per approved         
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design/drawings. The aluminium section shall be 

fixed on Joints at both sides (top & bottom) of 

polycarbonate sheet to hold the sheets rigidly 

together. The weather proof neoprene gasket and 

aluminium profile shall be fixed and sealed with 

silicon sealant  to make  the  Joints fully  water 

proof.  The open  overhead  ends of polycarbonate  

sheet to be sealed with anodised aluminium U 

Profile/ channel  of size 10x10x  1.5 mm  thick  of  

weight  not less  than 0.2kg/m,  The polycarbonate  

sheet  and aluminium profile shall be fixed to MS 

Framed Structure with set-taping and self-drilling 

55mm long steel screws to be fixed @ 300mm 

centre to oentre.  The rate shall be inclusive of cost 

of ell material involved such as polycarbonate  

sheet, aluminium profile and aluminium  channel, 

EPDM gasket, Self-taping screws, nut bolts, Silicon 

sealant or  

  

any other material required for fixing the sheet but 

excluding the cost of steel structure which shall be 

paid separately including hoisting the sheets and 

fixing  n position  in required  scaffolding  shape. 

Ihe   rate shall also include  the cost of  all  T  & P  

scaffolding  and sefety  precautions required during 

execution  of  the won.  The entire worl‹ shall oe 

executed  as per required design/drawings and 

direction  of Engineer-in-charge, all complete.         

56.1 
10 mm thick and U- value not more than 2 50 

W/m2K 54.00 Sqm 978.00 52812.00 

Total 1945448.00 

 

 

 

Executive Engineer 

Faridabad Division, 

CPWD, Faridabad 
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PROFORMA FINANCIAL BID 
 

SCHEDULE OF WORK 

NIT No. 45/EE/FD/2026-27 

NAME OF WORK: - CONSTRUCTION OF STORE ROOM ALONG WITH MISCELLANEOUS REPAIR & 

MAINTENANCE WORK IN THE CGHS WELLNESS CENTRE D104; ZILA SAINIK BOARD,  SECTOR-16, 

FARIDABAD.  

Name of Contractor:……………………………………………………………… 

S.  

No. 
Component of Work 

Estimated Cost 

(Rs.) 

Quoted Percentage  

(at par/above/below) the 

Total Estimated Cost 

TOTAL TENDERED 

AMOUNT (Rs.) 

1. 
(Civil Works)  

(As per Schedule of Qty) 
19,45,448/- 

  

TOTAL ESTIMATED COST 19,45,448/- 

   

 

 

 
Executive Engineer  

Faridabad Division,  

CPWD, Faridabad 


