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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR

Internal painting of 01 no. Type-II quarter, CPWD, Residential
Quarter Complex at Himachal Vihar, Matigara, Siliguri.

Issued by

ASSISTANT ENGINEER,
SILIGURI CENTRAL SUB-DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT
SILIGURI
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GOVERNMENT OF INDIA
O/0 ASSISTANT ENGINEER,
SILIGURI CENTRAL SUB-DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT
SILIGURI

TENDER DOCUMENT

Name of work Internal painting of 01 no. Type-ll quarter, CPWD,

Residential Quarter Complex at Himachal Vihar,
Matigara, Siliguri.

Estimated Cost : Rs. 51,909.00

Earnest Money : Rs. 1,038.00 (to be returned after receiving
performance guarantee)

Completion Period : 15 (Fifteen) Days.

NIT No. : 04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27
LAST DATE FOR SUBMISSION

OF BID DOCUMENT : Up to 03:00 P.M on (13/08/2026)

“NOT TO BE UPLOADED BELOW THIS LINE”

N.I.T. amounting to Rs. 51,909/- containing of PART ‘A’ from page No. 1 to 30,
PART ‘B’ from page No. 31 to 71 (including the Index page) is hereby approved.

Assistant Engineer,
Siliguri Central Sub-Division,
CPWD, Siliguri
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INEX PRAGE

Name

Internal painting of 01 no. Type-Il quarter, CPWD, Residential Quarter Complex at Himachal

of Vihar, Matigara, Siliguri.
Work:
Sl. No. Description Page

Index

1 Cover page 1
PART-A

2 Bid Description page 3

3 Index page 4

4 Information and instructions for contractors for e-tendering 5-7

5 Eligibility criteria —The agency should have successfully completed, works as mentioned 7
Table-1 during last Three years ending previous day of last date of submission of Bid.

6 C.P.W.D -6 for e-Tendering 8-14

7 CPWD -7 15-16

8 Acceptance 17

9 Proforma of Schedules 18-22

10 General Rules & Directions 23-27

11 Proforma for Details of Electrical Contractor 28

12 Salient / Mandatory requirement for tender 29-30
PART-B

13 Material and Quality Assurance & Sampling of Materials 31-33

14 Additional conditions for Cement 34-35

15 Additional conditions for Steel Reinforcement 36-38

16 General Terms & Conditions 39-46

17 Particular Specifications 47-56

18 Special Conditions 57

19 List of minimum machinery, tools & plants to be deployed by the contractor at site 58

20 List of preferred makes for civil works 59

21 Contract for Removal of defects after completion of work in water proofing, structural glazing, 60-65
ACP, UPVC works, aluminum works

22 Performance Guarantee (Bank Guarantee Form) 66-67

23 Master programme/Mile Stone Chart/Mile Stone of the Construction Programme 68

24 Form of application by the contractor for seeking rescheduling of milestones 69

25 Form of application by the contractor for seeking Extension of Time 70

26 Schedule of quantities for Civil Works (attached sheet) 71-71
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR
e-TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

The Assistant Engineer, Siliguri Central Sub-Division, C.P.W.D., Siliguri on behalf of President

of
bui

India invites online percentage rate tender from approved and eligible contractors of
Iding & Roads category of CPWD for the following work:

SI. No.

NIT NO.

Time &
date of
opening
of
tender

Name of work and location Estimated
cost put to
tender

Earnest Money
Stipulated Period of Completion

of work (in months)
other documents as specified in

deposition of original EMD and
the tender document.

Last date of online submission
of tender, copy of receipt of

04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27

Internal painting of 01 no. Type-
Il quarter, CPWD, Residential
Quarter Complex at Himachal

Vihar, Matigara, Siliguri.

Rs. 51,909.00
Rs. 1,038.00

15 (fifteen) days
At 03:30 P.M on 13/08/2026

13/08/2026 Up to 03:00 P.M

The enlistment of the contractors should be valid on the last date of submission of
tenders.

In case the last date of submission of tender is extended, the enlistment of contractor
should be valid on the original date of submission of tenders.

The intending tenderer must read the terms and conditions of CPWD-6 carefully. He
should only submit his tender if he considers himself eligible and he is in possession of all
the documents required.

Information and Instructions for tenderer posted on website shall form part of tender
document.

The tender document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents can be seen and downloaded from
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

But the tender can only be submitted after deposition of original EMD either in the office
of Executive Engineer inviting tenders or division office of any Executive Engineer, CPWD
within the period of tender submission and uploading the mandatory scanned documents
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10.

11.

12.

such as Demand draft or Pay order or Bankers Cheque or Deposit at call Receipt or Fixed
Deposit Receipts and Bank Guarantee of any scheduled Bank towards EMD in favour of
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division
office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other
documents as specified.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online tendering
process as per details available on the website.

The intending tenderer must have valid class-lll digital signature to submit the tender.

On opening date, the contractor can login and see the tender opening process. After
opening of tenders he will receive the competitor tender sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column (5) meant for quoting rate
in figures appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is
qguoted by the tenderer, rate of such item shall be treated as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

SC/ST contractors enlisted under class V category are exempted from processing fee
payable to ITI.

Integrity pact of the tender document shall be signed between Engineer-in-Charge and the
successful bidder after acceptance of the tender.

The responsibility of execution of Specialised E&M works under scope of NIT shall lie with
Main composite Contractor only. He is required to furnish the documents/certificates in
support of his experience to execute the mentioned specialised E&M works given in Table-
1 below after award of work. If the main agency does not have required experience, they
must associate Specialized Agency/Agencies to execute the mentioned E&M
component/components of the work having requisite experience as per table-1, However,
the composite category contractor shall also be eligible to carry out himself any or all of
these works without associating any specialized agency provided (a) He fulfills the
prescribed eligibility criteria respectively for these work(s), or, (b )He directly procures the
equipment of approved make from manufacturer and get it installed from authorized
agency/service provider of the manufacturer or specialized agency as per criteria
mentioned in NIT. In this connection, it is mentioned that the composite contractor and
the associated specialized agencies shall give required affidavit to confirm their
association to the Engineer-in-charge. Tender accepting authority may approve change of
sub-agency in case it is required during the currency of the contract.

In case composite category contractor does not fulfil the prescribed eligibility criteria
respectively for these work(s), or He does not directly procure the equipment of approved

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD



Fa@AA D

13.

make from manufacturer and get it installed from authorized agency/service provider of
the manufacturer or specialized agency as per criteria mentioned in NIT, they must
associate Specialized Agency/Agencies to undertake the specialized
component/components of the work having requisite experience for individual works as
mentioned below:

All composite category contractors are renamed as building category contractors with
no change in their class as per new rules for enlistment of contractors in CPWD, 2026.

List of Documents to be scanned and uploaded within the period of tender submission:

1 Enlistment Order of the Contractor.

2. Treasury Challan/Demand Draft/Pay Order or Banker’s Cheque/Deposit at Call
Receipt/FDR/Bank Guarantee of any Scheduled Bank drawn in favour of Executive
Engineer, Siliguri, CPWD, Siliguri against EMD

3. Copy of receipt of deposition of original EMD issued from Division office of any Executive
Engineer, CPWD.

4. GST Registration Certificate of the State in which the work is to be taken up, if already
obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be taken up, or
as required by GST authorities then in such a case the bidder shall scan and upload following under
taking along with other bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which work
is to be taken up, within one month from the date of receipt of award letter or before release of
any payment by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in
payments which will be due towards me/us on a/c of the work executed and/or for any action
taken by CPWD or GST department in this regard.

All modifications/addendums/corrigendum issued regarding this bidding process, shall be
uploaded on website only and shall not be published in any Newspaper.

If any information furnished by the applicant is found incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up of works in CPWD. The department reserves
the right to verify the particulars furnished by the applicant independently.

After submission of the bid the agency can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, agency can revise the percentage above/below any number
of times within the last time and date of submission of bid as notified.

5. Details of current contact address, phone no. mobile no. and e-mail ID of the bidder.

Signature of the Sub- Divisional officer
For & on behalf of President of India
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(i)

CPWD-6 FOR e-Tendering

The Assistant Engineer, Siliguri Central Sub-Division, C.P.W.D., Siliguri on behalf of
President of India invites online percentage rate tenders from approved and eligible
contractors of building & Roads category of CPWD for the following work:

Internal painting of 01 no. Type-ll quarter, CPWD, Residential Quarter Complex at
Himachal Vihar, Matigara, Siliguri.

The enlistment of the contractors should be valid on the last date of submission of
tenders.

In case the last date of submission of tender is extended, the enlistment of contractor
should be valid on the original date of submission of tender.

The work is estimated to cost Rs. 51,909.00 This estimate, however, is given merely as a
rough guide.

Agreement shall be drawn with the successful tenderers on prescribed Form No. CPWD 7
(or other Standard Form as mentioned) which is available as a Govt. of India Publication
and also available on website www.cpwd.gov.in. Tenderers shall quote his rates as per
various terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 15 (Fifteen) days from the date of
start as defined in schedule ‘F or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the tender
documents.

The site for the work is available.*

(i)  FheStructuraland-Architecturaldrawing forwork-are-available*

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents except Standard General Conditions
of Contract Form can be seen on website https://etender.cowd.gov.in or
www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised tender any number of
times but before last time and date of submission of tender as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of tender as notified.

When tenders are invited in three stage system and if it is desired to submit revised
financial tender then it shall be mandatory to submit revised financial tender. If not
submitted then the tender submitted earlier shall become invalid.

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's

Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive
Engineer, Siliguri, C.P.W.D., Siliguri) shall be scanned and uploaded to the e-tendering
website within the period of tender submission.
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The original EMD should be deposited either in the office of Executive Engineer inviting
tenders or division office of any Executive Engineer, CPWD-within the period of tender
submission. The EMD receiving Executive Engineer shall issue a receipt of deposition of
earnest money deposit to the tenderer in a prescribed format (enclosed) uploaded by
tender inviting EE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending tenderer
upto the specified tender submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or X 20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
scheduled bank having validity for six months or more from the last date of receipt of tenders
which is to be scanned and uploaded by the intending tenderers.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the press notice shall be scanned and uploaded to the e-Tendering website within
the period of tender submission. However, certified copy of all the scanned and uploaded
documents as specified in press notice shall have to be submitted by the lowest tenderer only
along with physical EMD of the scanned copy of EMD uploaded within a week physically in
the office of tender opening authority.

Online tender documents submitted by intending tenderers shall be opened only of those

tenderers, whose EMD deposited with any division office CPWD and other documents
scanned and uploaded are found in order.

The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to
deposit tender processing fee at existing rates, or they have option to switch over to the
new registration system without tender processing fee any time.

The tender submitted shall be opened at 03:30 P.M on 13/08/2026

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD
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Receipt of Earnest Money

Receipt of deposition of original EMD Receipt No.......ccccoeeevveeveeee/ dat@unniececcee e )

1. Name of Work:- Internal painting of 01 no. Type-Il quarter, CPWD, Residential

Quarter Complex at Himachal Vihar, Matigara, Siliguri.

2. NIT No. : 04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27
3. Estimated Cost: - Rs. 51,909.00

4. Amount of Earnest Money Deposit: - Rs. 1,038.00

5. Last date of submission of tender: Upto 03.00 P.M. on 13.08.2026

(*** To be filled by NIT approving authority/EE at the time of issue of NIT and Uploaded
Along with NIT)

1. NaME Of CONErACTON.c.ciiiiiieceriierce ettt et st e s et e e
2. FOIM Of EIMID....ceceeetetet ettt ettt et ste st e s e s bbbt arsansateaaesee s
3. Amount of Earnest Money DEPOSIt........cccueirrieieieeieeesieceecereereereeree e sae e eresresresnenn

4, Date of SUDMISSION Of EIMID.....cooviieiiieiieteee ettt ettt st sevt et st st eene sveensessreesssenan

Signature Name and Designation of EMD
Receiving officer (EE/AE(P)/AE/AAQ)
Along with Office stamp

(# To be filled by EMD receiving EE or NIT issuing EE/AE as the case may be)

Note: -

1. The Executive Engineer receiving EMD in original form shall examine the EMD deposited
by the tenderer and shall issue a receipt of deposition of earnest money to the agency
in a given format uploaded by tender inviting EE. The receipt may be issued by the AE
(P)/AE/AAO.

2. The original EMD receiving Executive Engineer shall release the EMD after verification
from the e tendering portal website (https://etender.cowd.gov.in) that the particular
contractor is not L-1 tenderer and work is awarded.

3. The Executive Engineer receiving original EMD shall also intimate tender inviting
Executive Engineer about deposition of EMD by the agency by email/ fax/telephonically.

4. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from
EMD receiving Executive Engineer immediately.

5. EMD shall be drawn in favour of Executive Engineer, Siliguri, CPWD, Siliguri.
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The tender submitted shall become invalid and e-Tender processing fee shall not be refunded
if:
(i) The tenderer is found ineligible.

(ii) The tenderer does not upload scanned copies of all the documents stipulated in the
tender document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of

submission of tender and hard copies as submitted physically by the lowest tenderer in
the office of tender opening authority.

(iv) If atenderer quotes nil rates against each item in item rate tender or does not quote

any percentage above/below on the total amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The contractor whose tender is accepted will be required to furnish performance guarantee at

specified percentage of the tendered amount within the period specified in Schedule F. This
guarantee shall be in the form of eash-{in-case-guarantee-amountistess-than—Rs—10000/}-of
Deposit at Call receipt of any scheduled bank/Fixed deposit receipt of any scheduled
bank/Bankerscheque-oranyscheduled-bank/Demand Draft of any scheduled bank/Pay order
of any Scheduled Bank (in case guarantee amount is less than < 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the prescribed form. In case the contractor fails to deposit
the said performance guarantee within the period as indicated in Schedule ‘F’, including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along
with bid shall be returned after receiving the aforesaid performance guarantee-

The earnest money deposited along with tender shall be returned after receiving the aforesaid
performance guarantee. The Contractor whose tender is accepted will also be required to
furnish either copy of appllcable I|censes/reg|strat|ons or proof of applylng for obtalnmg
labour licenses, reg h g
#u-nd—eede—ne—l-f—appheable and also ensure the compllance of aforesald prowsmns by the
subcontractor, if engaged by the contractor for the said work and Programme Chart (Time
and Progress) within the period specified in Schedule F.

12. The description of the work is as follows:

“Internal painting of 01 no. Type-Il quarter, CPWD, Residential Quarter Complex at Himachal
Vihar, Matigara, Siliguri.”

Intending Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their tender. A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The tenderers shall be responsible for arranging and maintaining at his own
cost all materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a tender by a tenderers implies that he has read this
notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and
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plant, etc. will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or all the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by
the tenderers shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the tender and the tenderers shall be bound to perform
the same at the rate quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of
this condition by the contractor would render him liable to be removed from the approved
list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of India as aforesaid before
submission of the tender or engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of Thirty (30) days
from the date of opening of tenders. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the
terms and conditions of the tender which are not acceptable to the department, then the
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50%
of the said earnest money as aforesaid. Further the tenderers shall not be allowed to
participate in the retendering process of the work.

This Notice Inviting Tender shall form a part of the contract document. The successful
tenderers/contractor, on acceptance of his tender by the Accepting Authority shall within 15
days from the stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at the time of
invitation of tender and the rates quoted online at the time of submission of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD
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21.0  GST and all other tax as applicable, Education Cess, West Bengal State construction worker’s
welfare Cess etc. shall be payable by the contractor and Government will not entertain any
claim whatsoever in respect of the same.

Signature of the Sub-Divisional officer
For & on behalf of President of India.
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE West Bengal CIRCLE Superintending Engineer,

Siliguri, CPWD, Matigara

BRANCH B&R DIVISION Executive Engineer, Siliguri,
C.P.W.D,, Siliguri

ZONE Siliguri SUB-DIVISION Assistant Engineer, Siliguri
Central Sub-Division, CPWD,
Siliguri

PERCENTAGIE Rite TENDER & CONTRAGY [FOR WORLS

(A) Tender for the Internal painting of 01 no. Type-ll quarter, CPWD, Residential Quarter

work of: Complex at Himachal Vihar, Matigara, Siliguri.
(Time) (Date)
(i) To be uploaded online by 03:00 PMon  13/08/2026.

(i) To be opened in presence of tenderers who may be present at 03:30 P.M on 13/08/2026 in
the office of the Assistant Engineer, Siliguri Central Sub-Division C.P.W.D., Siliguri.

TENDER

I/We have read and examined the notice inviting tender, schedule A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all
respect with the specifications, designs, drawing and instructions in writing referred to in Rule-1
of General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

I/We agree to keep the tender open for 30 (Thirty) days from the due date of its opening
and not to make any modification in its terms and conditions.

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled A sum of Rs. 1,038/-
is hereby forwarded in cash/receipt treasury challan/deposit at call receipt of a scheduled
bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee
issued by a scheduled bank as earnest money. If I/We, fail to furnish the prescribed performance
guarantee within prescribed period. I/We agree that the said President of India or his successors,
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in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that
President of India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money or
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to the
notice of Department, then I/We shall be debarred for tendering in CPWD in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom |/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:

Occupation:

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD
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MCCERTANGIE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for an on behalf of the President of India for a sum of °

(RUPEES e sttt raerens

......................................................................................... ).

The letters referred to below shall form part of this contract agreement:

(a)

(b)

(c)
For & on behalf of President of India
SIBNATUIE .ovvreiiicce e

Dated: Designation ......ccoceeveveveverecieinnins
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PROFORMA OF SCHEDULES

(Separate Performa for Civil & Elect. Works in case of Building Tenders) (Operative
Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’

Schedule of quantities attached from Page No. 71-71

SCHEDULE 'B’ Not Applicable
SCHEDULE 'C’ Not Applicable
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any. ---- As attached in
tender form

SCHEDULE ‘F’

Reference to General Conditions of contract: - General Conditions of contract-2023
for Maintenance works as amended upto last date of receipt of tender including
extension, if any.

Name of Work: - “Internal painting of 01 no. Type-ll quarter, CPWD, Residential Quarter
Complex at Himachal Vihar, Matigara, Siliguri.”

1. Estimated cost of work : Rs. 51,909.00
2. Earnest Money : Rs. 1,038.00
3. Performance Guarantee : (a) 5% of tendered value or Estimated Cost Put to Tender

(ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an
amount equal to the difference between eighty percent
(80%) of the ECPT and the tendered amount.

4. Security Deposit : 2.5% of tendered value

SCHEDULE 'F'
GENERAL RULES & DIRECTIONS:

Officer inviting tender Assistant  Engineer, Siliguri Central Sub-
Division, C.P.W.D., Siliguri.

Maximum percentage of quantity of items of See Below
work to be executed beyond which rates are to
be determined in accordance with Clause
12.2.& 12.3
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Definitions:

2(v) Engineer-in-Charge

For Civil items of work

Assistant Engineer, Siliguri Central Sub-
Division, C.P.W.D., Siliguri.

2(viii) . Accepting Authority

Assistant Engineer, Siliguri Central Sub-
Division, C.P.W.D., Siliguri.

2(x) Percentage on cost of materials and labour to
cover all overheads and profits

15%

2(xi) Standard Schedule of Rates:

Civil Items of Work:

D.S.R. 2023 with correction slips up to last date of
submission of tender including extension, if any

2(xii)  Department:

Central Public Works Department

9(ii) Standard CPWD contract Form:

including extension, if any.

CPWD form-7 of General Conditions of
contract-2023 for Maintenance works as
amended up to last date of receipt of tender

Clause 1

i) Time allowed for submission of Performance Guarantee,
Programme Chart (Time and Progress) and applicable
labour licenses, registration with-ERFO-ESIC-and-BOCW
Welfare Board or proof of applying thereof from the
date of issue of letter of acceptance

ii)  Maximum allowable extension with late fee @ 0.1% per
day of Performance Guarantee amount beyond the
period as provided in (i) above

7 Days

3 Days

Clause 2

Authority for fixing Compensation under Clause 2

SE, Siliguri, CPWD Or
successor thereof

Clause 5

Number of days from the date of issue of letter of
acceptance for reckoning date of start

10 Days

Mile stone(s)-

As per page No. ..... of this
documents.

In the event of not achieving the necessary milestones as assessed from mile stone chart, 1.00% of the
tendered value of work will be withheld for failure of each mile stone.

Time allowed for execution of work 15 (Fifteen) days

Authority to decide

(i) Extension of time Engineer-in-Charge or
successor thereof.

(il Rescheduling of mile stone SE, Siliguri, CPWD or successor
thereof

(iii) Shifting of date of start in case of delay in handing | SE, Siliguri, CPWD or successor

over of site thereof

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27
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PROFORMA OF SCHEDULE Clause 5 Schedule of handing over of site

Time Period for handing over reckoned
Part Portion of Site Description from date of issue of letter of intent
Part A Portion without any Nil NA
hindrance
Part B Portions with Nil NA
encumbrances
Part C Portions dependent Nil
on work of other NA
agencies
Clause 5.4 Schedule of rate of Recovery for
delay in submission of the modified NA
programme in terms of delay days
Clause 5 Applicable Clause 5/Clause 5A Clause 5A
Clause 7 Gross work to be done together with net
payment/Adjustment of advances for material NA
collected, if any, since the last such payment for
being eligible to interim payment
Clause 7A Whether Clause 7A shall be applicable NA
Clause 7B Whether Clause 7B shall be applicable Yes
Clause 10A List of testing equipment to be provided by the : As per Direction of Executive
contractor at site lab. Engineer (Civil)
Clause 10 B (ii) Whether clause 10-B (ii) shall be applicable. No
Clause 10 C Component of labour expressed as percentage of Not Applicable
value of work
Clause 10 CA Not Applicable
Clause 10 CC  Whether Clause 10CC shall be applicable Not Applicable
Clause 11 Specification to be followed for execution of work:
For Civil items CPWD Specifications 2019 Vol. 1 and Vol. 2 with correction slips up to last date of
of work submission of tender including extension, if any (Hereinafter called CPWD
specifications also) and MORTH Specifications for Roads and Bridge Works (Fifth
revision) published by IRC with correction slips up to last date of submission of
tender including extension, if any
Clause 12
Type of Work Maintenance work
Deviation limit beyond which clause 12.2 & 12.3 shall apply for superstructure. No limit
Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for foundation .
No limit
work (except earth work)
Deviation Limit for items mentioned in earth work subhead of DSR or related L.
items No limit

The completion cost for the work shall not exceed 1.5 times of the tendered amount.

Clause 16

Competent Authority for Deciding reduced rates:

For Civil items of work
thereof

Superintending Engineer, Siliguri,

For Electrical items of work
thereof

Superintending Engineer, Siliguri,

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27
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Clause 18 List of mandatory machinery, tools & | As per page No. 58 of this document
plants to be deployed by the contractor
at site.
Clause 19C Authority to decide for each default Engineer-in-Charge
Clause 19D Authority to decide for each default Engineer-in-Charge
Clause 19G Authority to decide for each default Engineer-in-Charge
Clause 19K Compensation to be paid by | Not Applicable
contractor in case of failure to
deploy qualified tradesman
Clause 25
Constitution of Dispute Redressal Committee | (i) Conciliator: SDG, Kolkata.
(ii) Arbitrator Appointing Authority:

Superintending Engineer (Siliguri).

Place of Arbitration: HQ of Engineer-in-charge or as
decided by the Arbitrator.

ol 32 R . £ TochnicalR ivels) 'R R
SN i Des T 2 Y ol
Nualificati Techpical/Techni ! o f ,
oenof representative) contractorinthe-eventof
T - bbbl . .
represent § elause-32
ative
Figtres Weords
1 Gradugte Projectmanagercum | 265 1of Rs—15000/ | Eifteen
. e auality /oite/ . Pjor T ,
9 bl . only
Diploma nent
engineer
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Clause 38

a)

b)

d)

Schedule/ statement for determining theoretical
quantity of cement & bitumen on the basis of
Delhi Schedule of Rates 2023 printed by CPWD

Variations permissible on theoretical quantities

Cement
For works with estimated cost put to tender not
more than X 25 lakhs.

For works with estimated cost put to Tender is
more than X 25 lakhs

Bitumen all works

Steel reinforcement and structural steel Sections
for diameter, section and category.

All other materials

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27

D.S.R. 2023 with correction slips up to
last date of submission of tender
including extension, if any

3% plus/minus

2% plus/minus

2.5% plus only & nil on minus side.

2% plus/minus.

Nil
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GENERAL RULES & DIRECTIONS

1.  All work proposed for execution by contract will be notified in a form of invitation to

tender pasted by publication in News papers or posted on website as the case may be.

This form will state the work to be carried out, as well as the dated for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

2. Inthe event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power holding a power-of attorney authorizing him to do
so, such power of attorney to be produced with the tender, and it must disclose that the
firm is duly registered under the Indian Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except where contractors are described in their tender as a
firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having due authority to give effectual receipts for the
firm.

Applicable for Item Rate Tender only (CPWD - 8)

4. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by
ignoring fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors may
be asked to submit sealed revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted rate
of each item of schedule of quantity for all sub sections/sub heads should not be higher
than their respective original rate quoted already at the time of submission of tender.
The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be equal,
then the lowest tender, among such contractors, shall be decided by draw of lots in the
presence of CE of the zone EE(s) in-charge of major & minor component(s) (also DDH in
case Horticulture work is also included in the tender), and the lowest contractors those
have quoted equal amount of their tenders.

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD
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4A.

4B.

In case of any such lowest contractor in his revised offer quotes rate of any item more
than their respective original rate quoted already at the time of submission of tender,
then such revised offer shall be treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the lowest contractor shall be
treated as withdrawal of his tender before acceptance and 50% of his earnest money
shall be forfeited. In case all the lowest contractors those have same tendered amount
(as a result of their quoted rate of individual items), refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate
guoted already at the time of submission of his bid shall not be allowed to participate in
the retendering process of the work.

Applicable for Percentage Rate Tender only (CPWD - 7)

Applicable for Percentage Rate Tender only (CPWD-7) In case of Percentage Rate Tenders,
contractor shall fill up the usual printed form, stating at what percentage below/above
(in figures as well as in words) the total estimated cost given in Schedule of Quantities at
Schedule-A, he will be willing to execute the work. The tender submitted shall be
treated as invalid if :-

I.  The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

Il. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

Ill.  The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

In case the lowest tendered amount (estimated cost +/- amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will
be asked to submit sealed revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as the case
may be, but the revised percentage quoted above/below on tendered cost or on each sub
section/ sub head should not be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.
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If the revised tendered amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of CE of the zone EE(s) in-charge of major & minor component(s) (also
DDH in case Horticulture work is also included in the tender), & the lowest contractors
those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each
contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer,
shall not be allowed to participate in the re-tendering process of the work.

5. The officer inviting tender or his duly authorized assistant, will open tenders in the
presence of any intending contractors who may be present at the time.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the officer
inviting tender or a duly authorized Cashier.

Applicable for Item Rate Tender only (CPWD - 8)

8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted
by the contractor in item rate tender in figures and words shall be accurately filled in so
that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is
not worked out by the contractor or it does not correspond with the rates written either in
figures or in words, then the rates quoted by the contractor in words shall be taken as
correct. Where the rates quoted by the contractor in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will unless
otherwise proved be taken as correct and not the amount. In event no rate has been
quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will
be presumed that the contractor has included the cost of this/these item(s) in other items
and rate for such item(s) will be considered as zero and work will be required to be
executed accordingly.

However, if a tenderer quotes nil rates against each item in item rate tender, the tender
shall be treated as invalid and will not be considered as lowest tenderer and earnest
money deposited shall be forfeited.
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9.

10.

11.

12.

13.

14.

15.

Applicable for percentage Rate Tender only (CPWD - 7)

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender
containing item rates is liable to be rejected. Percentage quoted by the contractor in
percentage rate tender shall be accurately filled in figures and words, so that there is no
discrepancy.

Applicable for Percentage Rate Tender only (CPWD - 7)

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures

as well as in words) at which he will be willing to execute the work. He shall also work
out the total amount of his offer and the same should be written in figures as well as in
words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15 P and in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’
should be written at the end.

(i) The Contractor whose tender is accepted, will be required to furnish performance

guarantee of 5% (Five Percent) of the tendered amount within the period specified in
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is less
than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s cheque of
any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank

(ii) The contractor whose tender is accepted will also be required to furnish by way of

Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the
tendered value of the work. The Security deposit will be collected by deductions from
the running bills as well as final bill of the contractor at the rates mentioned above. The
Security amount will also be accepted in cash or in the shape of Government Securities.
Fixed Deposit Receipt of a Scheduled Bank or will also be accepted for this purpose
provided confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in Charge.

GST or any other tax applicable in respect of inputs procured by the contractor for this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same. However, component of GST at time of supply of
service (as provided in CGST Act 2017) provided by the contract shall be varied if
different from that applicable on the last date of receipt of tender including extension if
any.

The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees
related to him.

The tender for composite work includes, in addition to building work, all other works
such as sanitary and water supply installations drainage installation, electrical work,
horticulture work, roads and paths etc.
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16. The contractor shall submit list of works which are in hand (progress) in the
following form:-

Name of work | Name and Value of work | Position of Remarks
particulars of works in
Divn where progress
work is being
executed
1. 2. 3. 4, 5.
AE/SCSD
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DEVAILS OF ELECTRIGAL CONTRACTOR

(To be submitted before start of work)

i. Name of Electrical Contractor TIMY/S e
ii. Address ettt et e e e steenraeaeenreans
iii. Class of Registration ettt ettt ettt she e saeeneen
iv. Details of Registration of the Electrical Contractor

Sl Department Registered Registration Tendering Validity of Debarred
No. Yes/No No. limits Registration from
J Lacs Tendering
Yes/No
1 2 3 4 5 6 7
1. CPWD
2.
3.

Note : All columns of above Proforma must be filled in.

Contractor’s signature
CONSENT LETTER
| hereby give my consent to work as electrical contractor till the completion of work. Also, | will
be responsible for necessary action to hand over the installation and for rectification of defects

and repair during the obligatory maintenance period. | will execute the work as per CPWD
Specifications and Additional Conditions of the Contract.

I will also engage suitable Engineer for the work as per condition of the contract. | further
certify that the above particulars pertaining to me are correct.

Dated:

Signature of Electrical Contractor
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S ENT AN DATIORIREQIREN ENTSIRORNI ENIENDER

Name of Work: Internal painting of 01 no. Type-ll quarter, CPWD, Residential Quarter

7

Complex at Himachal Vihar, Matigara, Siliguri.

The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Engineer-in-charge. He should inspect and examine the site
and its surroundings by himself before submitting his tender.

Separate schedule of quantity is included in this tender for civil and electrical items of
work. If the tenderer wants to offer any unconditional rebates on their rates, the same
should also be offered in the respective components of civil and electrical schedule
separately. The contractor shall quote the percentage rates in figures and words
accurately so that there is no discrepancy in rates written in figures and words.

Time allowed for the execution of work is 15 (Fifteen) days.

The contractor(s) shall submit a detailed program of execution in accordance with the
master programme/milestone within ten days from the date of issue of award letter.

Quality of the project is of utmost importance. This shall be adhered to in accordance
with the provisions of CPWD specifications and guidelines given in the relevant paras.

The contractor (s) shall make his own arrangements for electricity and water required for
the execution of work.

Cement shall be arranged by the contractor himself.

8 Steel Reinforcement shall be arranged by the contractor himself.

Similar works means: "work of providing and laying of any water proofing treatment in any
civil structure/ building”

10

Approval of the specialized agencies for each specialized work shall be obtained from
the Engineer-in-Charge within one month of award of work. Even if, such specialized
items of work shall be executed by the specialized agencies, the work shall be
deemed to be executed by the tenderer for all purposes and the responsibility of the
quality of items of works executed etc. shall continue to be that of the tenderer only.
However, the building category contractor shall also be eligible to carry out himself
any or all of the specialized works without associating any specialized agency
provided (a) He fulfills the prescribed eligibility criteria respectively for these work(s),
or (b) He directly procures the equipment of approved make from manufacturer and
get it installed from authorized agency/service provider of the manufacturer or
specialized agency as per criteria mentioned in NIT.

Contractor has to deploy required Plant and machinery on the project. Minimum
number of plant and machinery to be deployed by him is indicated at Page No. In
case the contractor fails to deploy the plant and machinery whenever required and
as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a
liberty to get the same deployed at the risk and cost of the contractor.

The contractor shall submit the running bills in the shape of the computerised MB in
pages of A-4 size as per the standard format of department and shall act as per
modified clause 6 A of CPWD-7
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11

Contractor has to provide reinforcement cover blocks made of approved proprietary
pre packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemical
India Ltd. or equivalent as approved) of high early strength.

12 The contractor shall submit list of works which are in hand (progress) in the following
form (For non-CPWD Contractors for work up to 20 crores & for CPWD as well as
non-CPWD contractors for work beyond 20 crores.):

Name of | Name and | Value of work Position of works in Remarks
work particulars  of progress
Divn. where
work is being
executed
Stipulated | Actual
1 2 3 4 5 6
13 The contractor shall comply with the provisions of the Apprentices Act 1961, and the

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27

rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the Superintending Engineer/Executive Engineer
may in his discretion, without prejudice to any other right or remedy available in law,
cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provisions of the said Act.
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MIATERIAL AND QUALITY ASSURARNGE

A)

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted.
He shall have to submit quality assurance programme within two weeks of the award of
work. The quality assurance programme should include method statement for various
items of work to be executed along with check lists to enforce quality control.
The contractor shall get the source of all other materials, not specified else where in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is absolutely unavoidable. Any change shall be done with the
prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various
materials not specified in the agreement, to be used for the approval of the Engineer-in-
Charge along with samples and once approved, he shall stick to it.
The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminum work, and other works as desired by Engineer In Charge for his approval before
execution. The contractor shall also submit bar bending schedule for approval of Engineer
—in — charge before execution.
Test Laboratories :
Laboratory at site :
The contractor shall establish a testing lab at site and provide testing equipment and
materials for the field tests mentioned in the list of mandatory tests given in CPWD
specifications 2019 Vol. 1 & 2 as directed by the Engineer in Charge. Nothing extra shall
be payable to him on this account.
The representatives of the department shall be at liberty to inspect the testing facilities
at site and conduct testing at random in consultation with Engineer in charge. The
contractor shall provide all necessary facilities for the purpose. The laboratory shall be
equipped, inter alia, with the following equipments:

a) Balances:

i) 7 kgto 10 kg capacity, semi-self indicating type — Accuracy 10 gm.

ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm.

iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.

b) Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity

10C.

c) Sieves: as per IS: 460

i) IS Sieves — 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm,

25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and pan.

ii) IS Sieves — 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 mm,

500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75

microns with lid and pan.

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with

timing switch assembly.

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.

f)  Equipment for concrete testing

i) Concrete cube moulds 15x15x15cm. 18 Nos.
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B)
B1

B2

B3

C1

C2

c3

Ca

c5

ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm 1 No.

iii) Extra Bottom plates for 15cm cube mould 6 Nos.

iv) Standard Vibration table for cubes 1 No
v) Dial gauges 25 mm travel- 0.01 mm/division Least count- 1 No.
vi) Compression testing machine of 100 tonne capacity. 1 No.

Not less than 90% tests for material be performed at site lab with above stated
equipment’s, however at least 10% testing of materials shall be got done from external
laboratories. However, for the tests to be carried out by the external laboratories, the
contractor shall supply free of charge all the materials required for testing, including
transportation. The testing charges for all mandatory tests as given in CPWD
Specification 2019 Vol. — | & Il shall be born by the Contractor except for the cement for
which separate conditions is provided in the tender documents.

Other Laboratories :

The contractor shall arrange carrying out all tests required under the agreement through
the laboratory as approved by the Engineer-in-Charge and shall bear all charges in
connection therewith including charges for testing.

However, no testing charges will be payable by the contractor for the tests conducted in
CPWD laboratories.

If the tests, which were to be conducted in the site laboratory are conducted in other
laboratories for any the reasons, the cost of such tests shall be borne by the contractor.
Sampling of Materials :

Sample of building materials fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge. Articles manufactured by companies
of repute and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS
certification mark shall be used in case the above are not available, the quality of samples
brought by the contractor shall be judged by standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-Charge which shall be preserved till
the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner.
Any sub-standard material/work beyond set out tolerance limit shall be summarily
rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to
the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time to
testing and approving of the materials and clearance of the same before use in work.

All materials brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same at
site before use.
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The contractor shall be fully responsible for the safe custody of the materials issued to
him even if the materials are in double lock and key system.

The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said
materials confirm CPWD specifications.

The day to day receipt and issue accounts of different grade/brand of cement shall be
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work
and which shall be duly signed by the contractor or his authorised representative.

The contractor shall render all help and assistance in documenting the total sequence of
this project by way of photography, slides, audio-video recording etc. Nothing extra shall
be payable to the contractor on this account. However cost of photographs, slides,
audio/videography etc shall be born by the department.

The contractor shall be fully responsible for the safe custody of materials brought by him
issued to him even though the materials are under double lock key system.

The rate of items of flooring is inclusive of providing sunk flooring at bath rooms kitchen
etc. and nothing extra on this accounts is admissible.

Separate cement registers showing the receipt of the OPC and PPC shall be maintained at
site. The contractor shall construct separate godowns for storage of OPC & PPC at site
and nothing extra on this account shall be payable.

Cement issued shall be for consumption at site only. No cement for factory made items
and those not manufactured at site shall be issued.

In case there is any discrepancy in frequency of testing as given in the list of mandatory
test and that in the individual sub-head of work as per CPWD specification 2019 Vol. 1 &
2 the higher of the +two frequencies of testing shall be adopted.
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b)

Aol TIONAL COWRIVICNS FOR Gy

The contractor shall procure Portland Pozzolana Cement (conforming to IS: 1489 -
Part-1), as required in the work, from reputed manufacturers of cement, such as
A.C.C., Ultratech, Vikram, Shri cement, Ambuja, Jaypee Cement, Century Cement,
Birla Gold & J.K. Cement or from reputed cement manufacturers having a production
capacity not less than one million tonnes per annum as approved by ADG/SDG of the
sub region. The tenderers may also submit a list of names of cement manufacturers
which they propose to use in the work. The tender accepting authority reserves right
to accept or reject name(s) of cement manufacturer(s) which the tenderer proposes
to use in the work. No change in the tendered rates will be accepted if the tender
accepting authority does not accept the list of cement manufacturers, given by the
tenderer, fully or partially.

Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI
marking. Samples of cement arranged by the contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of the relevant BIS
codes. In case the test results indicate that the cement arranged by the contractor
does not confirm to the relevant BIS code the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of
written order from the Engineer-in-Charge to do so.

The cost of tests shall be borne by the contractor/Department in the manner indicated

below:

By the contractor, if the results show that the test does not conform to relevant
CPWD Specifications / BIS code or specification mentioned else where in the
documents.

By the department, if the results conform to relevant CPWD Specifications / BIS code
or specification mentioned else where in the documents.

The cement shall be brought at site in bulk supply of approximately 20 tonnes or as
directed by the Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 500 bags of cement shall
be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provision shall be made to lock the door of the cement godown.
The keys of one lock shall remain with the Engineer-in-charge or his authorized
representative and the key of the other lock shall remain with the contractor. The
contractor shall facilitate the inspection of the cement godown by the Engineer-in-
Charge at any time.

The contractor shall supply free of charge the cement required for testing.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of cement also shall be worked out as per procedure prescribed in
clause 42 of the contract and shall be governed by the conditions laid therein.
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6. Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In
hot & arid regions, the minimum curing period shall be 14 days or its equivalent.

7. Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of
cement, the certificate from the PPC manufacturer indicating the same shall be
obtained and permission obtained from Engineer-in-Charge before use of such
cements in works.

8. The contractor may use OPC in place of PPC only after written permission of
Engineer-in-Charge. In such case, no extra payment shall be made in any form to the
contractor by the Department.
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1.2

RDDITIONAL CONDITIONS FOR STEEL REFORGENET

The contractor shall procure TMT bars of Fe 500D grade from primary producers such
as SAIL, Tata Steel Ltd & RINL, JINDAL STEEL & POWER Ltd and JSW STEEL or their
authorized dealers having valid BIS license for IS: 1786-2008 (Amendment -1
November 2012).

LM

The TMT bars procured from primary producers shall conform to manufacture’s
specifications.

TMT bars procured from primary producers, the specifications shall meet the
provisions of IS 1786: 2008 pertaining to Fe 500 D grade of steel having elongation
more than 14.5 % and confirm to other requirements.

The contractor shall have to obtain vouchers and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of
work.

Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in the relevant BIS codes. In case the test results indicate
that the steel arranged by the contractor does not conform to the specifications as
defined under para 1.1 and 1.2 above, the same shall stand rejected and it shall be
removed from the site of work by the contractor at his cost within a week time on
written orders from the Engineer-in-charge to do so.

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes
or more or as directed by the Engineer-in-charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such
a way as to prevent their distortion & corrosion, and nothing extra shall be paid on
this account. Bars of different sizes and lengths shall be stored separately to facilitate
easy counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens
of sufficient length shall be cut from each size of the bar at random at frequency not
less than that specified below:

Size of bar For consignment below For consignment over
100 tonnes 100 tonnes

Under 10 mm dia bars One sample for each 25 One sample for each 40
tonnes or part thereof tonnes or part thereof

10 mm to 16 mm dia bars One sample for each 35 One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16 mm dia bars One sample for each 45 One sample for each 60
tonnes or part thereof tonnes or part thereof
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11.

12.

13.

14.

15.

16.

The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories. The cost of tests shall be borne by the
contractor.

The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by the conditions laid therein. In case the
consumption is less than theoretical consumption including permissible variations
recovery at the rate so prescribed shall be made. In case of excess consumption, no
adjustment needs to be made.

The steel brought to the site and the steel remaining unused shall not be removed
from site without the written permission of the Engineer-in-charge

Steel bars brought by the contractor for use in the work shall be got checked from
the Engineer-in-Charge or his authorized representative of the work on receipt of the
same at site before use.

If the quantity of steel actually used in the work is found to be more than the
theoretical quantity of steel including authorised variation, nothing extra shall be
payable to the contractor on this account. In the event of it being discovered that
after the completion of the work the quantity of steel used is less than the quantity
ascertained as herein before provided (allowing variation on the minus side as
stipulated in clause 42). The cost of quantity of steel so less used shall be recovered
from the contractor at rate as specified in schedule ‘F’. Decision of the Engineer-in-
Charge in regard to theoretical quantity of steel which should have been actually
used and recovery of the rate specified shall be final and binding on the contractor.

In case the contractor brings surplus quantity of steel the same after completion of
the work will be removed from the site by the contractor at his own cost after
approval of the Engineer-in-Charge.

Reinforcement including authorised spacer bars and lappages shall be measured in
length of different diameters, as actually (not more than as specified in the drawing)
used in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall
not be measured.

The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD
specifications for works 2019 Vol. 1 will be considered for conversion of length of
various sizes of MS bars, Tor steel bars and TMT bars into standard weight.

Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average
sectional weight for each diameter shall be arrived at from samples from each lot of
steel received at site. The decision of the Engineer-in-Charge shall be final for the
procedure to be followed for determining the average sectional weight of each lot.
Quantity of each diameter of steel received at site of work each day will constitute
one single lot for the purpose. The weight of steel by conversion of length of various
sizes of bars based on the actual weighted average sectional weight shall be termed
as derived actual weight.

If the derived weight as in para 14 above is lesser than the standard weight as in para
13 above, the derived actual weight shall be taken for payment.
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If the derived actual weight is found more then the standard weight then the
standard weight as worked out in para 13 above shall be taken for payment. In such
case nothing extra shall be paid for the difference between the derived actual weight
and the standard weight.

17. Mixing of different type of steel/different grades of steel shall not be allowed in the
same structural members as main reinforcement to satisfy clause 26.1 of 1S:456.

18. Tolerances on Nominal Mass (individual sample) shall be as under:-
SI. No. Nominal size mm Tolerances on the Nominal Mass,
percentage
1 Upto and including 10 -8%
2 Over 10 upto & including 16 -6%
3 Over 16 -4%
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GENERAL MERIS AND CONBRITIONS

1 The order of preference in case of any discrepancy as indicated in condition No. 8.1 under
“Conditions of Contract” give in standard CPWD contract form may be read as the
following:

i) Nomenclature of items as per schedule of quantities.
ii) Particular specification and special condition, if any.

iii) CPWD specifications.

iv) Architectural Drawings
V) Indian standard specifications of B.L.S.
vi) Sound Engineering Practice

A reference made to any Indian Standard specification in these documents, shall imply to
the latest version of that standard. Including such revision/amendments as issued by the
bureau of Indian standard upto last date of receipt of tenders. The contractor shall keep
at his own cost all such publications of relevant Indian standard applicable to the work at
site.

If there are varying or conflicting provisions made in any document forming part of the
contract, the Engineer-in-Charge shall be the deciding authority with regard to the
intention/interpretation of the tender and his decision shall be final and binding on the
contractor.

2 Except for the items, for which particular specifications are given or where it is
specifically mentioned otherwise in the description of items in the schedule of quantities
the work shall generally be carried out in accordance with the “CPWD specifications 2019
Vol. 1 and Vol. 2 (with upto date corrections slips). (Hereinafter to be referred to as
CPWD specifications) and instructions of Engineer-in-Charge. Wherever CPWD
specifications are silent the latest IS codes/specification shall be followed.

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads
and depths of the work and nothing extra shall be payable to him on account of the
same. Extra payment for centering/shuttering, if required to be done for heights greater
than 3.5 m shall however be admissible at the rates arrived at in accordance with clause
12 of the agreement, if not already specified.

4 a) The contractor (s) shall inspect the site of work before tendering and acquaint himself
with the site conditions and no claim on this account shall be entertained by the
department.

b) The contractor (s) shall get himself acquainted with nature and extent of the work and
satisfy himself about the availability of materials from kiln or approved quarries for
collection and conveyance of materials required for construction.

5 The tenderer shall see the approaches to the site. In case any approach from main road is
required by the contractor, the same shall be made good, improved and maintained by
the contractor at his own cost. No payment shall be made on this account.

6 The contractor (s) shall give to the Municipality, Police and other authorities all necessary
notices etc. that may be required by law and obtain all requisite Licenses for temporary
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11

12

13

14

15

16

17

obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on
account of these operations in executing the contract. He shall make good any damage to
the adjoining property whether public or private and shall supply and maintain light and
other illumination on for cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night speed limit boards red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing / new
work due to negligence on his part. No hindrances shall be caused to traffic during the
execution of the work.

Contractor shall provide permanent bench marks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural
and plumbing drawings

The contractor shall make his own arrangement for obtaining electric connection(s) if
required and make necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously execute
their works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings etc. for laying/burying in the work,
pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be required
for the other agencies. Nothing extra over the Agreement rates shall be paid for doing
these.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or local
authorities or municipality and adhere by their rules and regulations and pay all fees and
charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed
for the same.

The building work shall be carried out in the manner complying in all respects with the
requirements of the relevant bylaws and regulations of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge
and nothing extra shall be paid on this account.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for
water supply, electricity etc. and nothing extra whatsoever shall be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the site of
work, the contractor shall be required to provide such accommodation at a place as is
acceptable to the local body and nothing extra shall be paid on this account.

In case of items for which abbreviated nomenclature is not available in the aforesaid
publication and also in case of extra and substituted items for which abbreviated
nomenclature are not provided for in the agreement, full nomenclature of item shall be
reproduced in the measurement books and bill forms for running account bills.

For the purpose of recording measurements and preparing running account bills, the
abbreviated nomenclature indicated in the publications Abbreviated Nomenclature of
Iltems of DSR 2018 shall be accepted. The abbreviated nomenclature shall be taken to
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cover all the materials and operations as per the complete nomenclature of the relevant
items in the agreement and relevant specifications.

For the final bill, however, full nomenclature of all the items shall be adopted in
preparing abstract in the measurement books and in the bill forms.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

The structural and architectural drawings shall at all times be properly co-related before
executing any work. However, in case of any discrepancy in the item given in the
schedule of quantities appended with the tender and Architectural drawings relating to
the relevant item, the former shall prevail unless otherwise given in writing by the
Engineer-in-charge.

The contractor shall maintain in perfect condition, all portions executed till completion of
the entire work allotted to him. Where however phased delivery of work is contemplated
these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand etc. collected by him for execution of the work, directly to
the Revenue authority or authorized agents of the State Government concerned or the
Central Government, as the case may be.

PROGRAMME CHART

i) The contractor shall prepare an integrated programme chart for the execution of
work, showing clearly all activities from the start of work to completion, with details
of manpower, equipment and machinery required for the fulfillment of the
programme within the stipulated period or earlier as indicated in the mile stones
under clause 5 of the contract and submit the same for approval to the Engineer-in-
Charge within ten days of the award of the contract.

ii) The programmes chart should include the following:-
a) Descriptive note explaining sequence of various activities.
b) Net work (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate
capacity commensurate with the quantum of work to be done within the
stipulated period by the contractor.

If it appears to the Engineer-in-Charge that the actual progress of work does not conform
to the approved programme referred above the contractor shall produce a revised
programme showing the modifications to the approved programme to ensure
completion of the work within the stipulated time for completion.

The submission for approval by the Engineer-in-Charge of such programme or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of Engineer-in-
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Charge to take action against the contractor as per terms and conditions of the
agreement.

If the work is carried out in more than one shift or during night no claim on this accounts
shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected against
the damage by the contractor at his own expense. The contractor shall not store
materials or otherwise occupy any part of the site in a manner likely to hinder the
operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety
of all fittings and fixtures including sanitary and water supply fittings and fixtures
provided by him against pilferage and breakage during the period of installations and
thereafter till the building is physically handed over to the department. No extra payment
shall be made on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

Any cement slurry added over base surface for continuation of concreting for better bond
is deemed to have been built in the items and nothing extra shall be payable for extra
cement considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/collected in
areas where other buildings, roads, services, compound walls etc. are to be constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machinery’s and materials have been
arranged and closing of the trench(s) thereafter shall be ensured within the least possible
time.

The materials shall be issued to the contractor at the place of delivery as mentioned in
the Schedule-B during the working hours as per the rules of CPWD stores in force from
time to time. If these are delivered at any other place, adjustments on accounts of the
difference in cost of cartage shall be affected as per the terms of clause 12 of the contract
agreement. The contractor shall however have to cart the materials to the site of work at
his cost as soon as these are issued.

Materials like reinforcing bars, flats, tees, angles, sheets, Cl and SCI pipes etc., if
contemplated to be issued shall be issued in available sizes and lengths and the
contractors shall bear the cost of cutting and shaping them according to the
requirements of work. No claim for the wastage on this account shall be entertained.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by the departments and shall construct suitable godowns, yards at the
site of work for storing all materials as to be safe against damage by sun, rain, dampness,
fire, theft etc. at his own cost and also employ necessary watch and ward establishment
for the purpose, at his own cost. Materials to be charged directly to work and stipulated
for issue free of cost shall also be issued to the contractor as soon as those are received
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ii)

vi)

vii)

at site or at the stipulated place of issue. The provision of this para shall apply equally and
fully to those as well.

All materials obtained from the Govt. stores or otherwise on receipt shall be got checked
by the Engineer-in-charge of the work or his representations before use.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

The contractor shall submit for the approval of Engineer-in-Charge names of specialized
agencies of repute along with their technical capacity proposed to be engaged by him,
who must have executed satisfactorily works of value as specified in mandatory
conditions.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant
architectural and structural drawings issued for the work and satisfy himself that the
information available there of is complete and unambiguous. The discrepancy, if any shall
be brought to the notice of the Engineer-in-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage executing by the
commencement of work on the basis of any erroneous and or incomplete information.

The contractor shall take all precautions to avoid accidents by, exhibiting caution boards
day and night, speed limit boards, red flags, red light and providing necessary barriers
and other measures required from time to time. The contractor shall be responsible for
all damages and accidents due to negligence on his part.

Other agencies will also simultaneously execute and install the works of electrification,
air conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide
necessary facilities for the same. The contractor shall leave such recesses, holes openings
etc. as may be required for the electric, air-conditioning and other related works (for
which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be supplied free
of cost by the department unless otherwise specifically mentioned) and the contractor
shall fix the same at time of casting of concrete, stone work & brick work, if required and
nothing extra shall be payable on this account.

All materials obtained from Govt. stores or otherwise shall be got checked by the
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at site
before use.

The contractor shall conduct work so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete satisfaction
of others.

All Architectural drawings given in the tender other than those indicated in nomenclature
of items are only indicative of the nature of the work and materials/fixings involved
unless and otherwise specifically mentioned. However, the work shall be executed in
accordance with the drawings duly approved by the Engineer-in-Charge.
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Samples of all materials and fittings to be used in the work in respect of brand
manufacturer and quality shall be got approved from the Engineer-in-Charge, well in
advance of actual execution and shall be preserved till the completion of the work.
Articles bearing BIS certifications mark shall only be used unless no manufacturer has got
BIS mark for the particular material. Any material/fitting whose sample has not been
approved in advance and any other unapproved material brought by the contractor shall
be immediately removed as soon as directed.

The rates for all items of work shall unless clearly specialised otherwise include cost of all
labour, material tools and plants and other inputs involved in the execution of the item.

The contractor (s) shall quote all inclusive rates against the items in the schedule of
guantities and nothing extra shall be payable for any of the conditions and specifications
mentioned. In the tender documents unless specifically specified otherwise.

Unless otherwise specified in the schedule of quantities the rates for all items shall be
considered as inclusive of pumping/baling out water, if necessary, for which no extra
payment shall be made. Those conditions shall be considered to include water from any
source such as inflow of flood, surface and sub-soil water etc. and shall apply to the
execution in any season.

The rates for all items in which the use of cement is involved is inclusive of charges for
curing.

The foundation trenches shall be kept free from water while works below ground level
are in progress.

The work shall be executed and measured as per metric dimensions given in the schedule
of quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

Payment for items of “RCC work”, brick work and concrete work above different floor
shall be made at the rates provided for those items. For operation of these rates, the
floor level shall be considered as top of the main structural slab in that floor viz. top of
RCC slab in main room and not top of any sunk or depressed floor for lavatory slabs.

The rates of items of flooring is inclusive of providing sunk flooring in Bath-rooms,
kitchen, etc. and nothing extra on this account shall be payable.

The contractor shall provide at his own cost suitable weighing, surveying, leveling and
measuring equipment’s as may be necessary at site for checking. All such equipment’s
shall be got calibrated in advance from the repute laboratory suggested by the Engineer-
in-Charge. Nothing extra shall be payable on this account.

On completion of work, the contractor shall submit at his own cost four prints of “as
built” drawings to the Engineer-in-Charge within 30 days of completion of work. These
drawings shall have the following information:

Route of all piping and their diameters including soil waste pipes & vertical stacks.

Ground and invert levels of all drainage pipes together with locations of all manholes and
connections upto outfall.

Route of all water supply lines with diameters, location of control valves, access panels
etc.
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(i)

(ii)

(iii)

(iv)

(v)

(vi)

(i)

(ii)

Maintenance of Register of Tests

All the registers of tests to be carried out at construction site or in outside laboratories
shall be maintained by the contractor which shall be issued to the contractor by
Engineer-in-Charge in the same manner as being issued to CPWD field staff.

The test registers to be issued to the contractor are:

a) Material at site account register
b) Cement register

c) Master test register

d) Cube test register

e) Paint register

f) Inspection register

g) Drawing register

All samples of materials including cement concrete cubes shall be taken jointly with
contractor by JE and out of this least 50% sample shall be taken in presence of AE in
charge. If there is no JE, all samples of materials including cement concrete cubes shall
be taken by AE jointly with contractor. All the necessary assistance shall be provided by
the contractor. Cost of samples materials is to be borne by the contractor and he shall
be responsible for safe custody of samples to be tested at site.

All the tests in field lab setup at construction site shall be carried out by the Engineering
staff deployed by the contractor which shall be 100% witnessed by JE and 50% of tests
shall be witnessed by AE-in-Charges. At least 10% of the tests are to be witnessed by
the Executive Engineer.

All the entries in the registers will be made by the designated Engineering staff of the
contractor and same should be regularly reviewed by JE/AE/EE.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, Materials at site register along with each
alternate Running Account Bill and Final Bill shall be mandatory. These registers should
be duly checked by AE(P) in Division office and receipts of register should also be
acknowledged by Account Officer by signing the copies and register to confirm receipt in
Division office.

If all the test registers and hindrance register is not submitted along with each alternate
R/A bill & Final Bill, it will be responsibility of EE & AAO that no payment is released to
the contractor.

Maintenance of Material at Site (MAS) Register-

All the MAS registers including cement and steel registers shall be maintained by
Contractor which shall be issued to the contractor by Engineer-in-Charge in the same
manner as being issued to CPWD field staff.

Each of the entry of receipt of material at site shall be 100% test checked by JE or by AE if
there is no JE.

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27 AE/SCSD



46
Fa@AA D

(iii) Each MAS register shall be checked by JE at least twice a week and at least once a week
by AE. If there is no JE then MAS registers will be checked by AE at least twice a week.

(iv) Cement Register shall be reviewed by EE at least once in a month.

45 Frequency of Testing: All mandatory tests shall be carried out as per frequency
procedure prescribed in CPWD specification and as and when directed by the Engineer-
in-Charge.

46 Secured Advances:

(i)  Secured Advances on the security of bonafied materials brought at site shall be made in
accordance with the provision of clause 10B (i) of the General Condition of the contract.

However, bonafied materials on which secured advance has been given shall be
incorporated/incorporation started on the work within 3 months of payment of
secured advance. Such secured advance shall be recovered in full from the next
payment made to the contractor.
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EARTH WORK
The work shall be done in accordance with CPWD specifications.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machinery’s and materials have been
arranged and closing of the trench(s) thereafter shall be ensured within the least possible
time.

2. CONCRETE WORK

The concrete work shall be done in accordance with the CPWD specifications. All the
works done upto plinth level will be measured and paid in foundation work upto plinth
level. Nothing extra will be paid for higher plinth level.

3. RCCWORK

3.1

3.2

33

3.4

3.5

If the quantity of cement actually used in the work is found to be more than the
theoretical quantity of cement including authorised variation, nothing extra shall be
payable to the contractor on this account. In the event of it being discovered that after
the completion of the work, the quantity of cement used is less than the quantity
ascertained as herein before provided (allowing variation on the minus side as stipulated
in clause 42) the cost of quantity of cement so less used shall be recovered from the
contractor at the rate as specified in schedule ‘F’. Decision of the Engineer-in-Charge in
regard to the quantity of cement which should have been actually used as per the
schedule and recovery at the rate specified shall be final and binding on the contractor.

For non-scheduled items, the decision of the Chief Engineer regarding theoretical
quantity of the cement which should have been actually used shall be final and binding
on the contractor.

Cement brought to site and cement remaining unused after completion of work shall not
be removed from site without written permission of the Engineer-in-Charge.

In case the contractor brings surplus quantity of cement the same after completion of the
work will be removed from the site by the contractor at his own cost after approval of the
Engineer-in-Charge.

Cement register for the cement shall be maintained at site.

Cement bags shall be stored in separate godowns to be constructed by the contractor at
his own cost as per sketch (which is only indicative and actual size will depend on the site
requirements) given in CPWD specifications with weather proof roofs and walls. Each
godown shall be provided with a single shutter door with two locks. The key of one lock
shall remain with Engineer-in-charge or his authorized representative and that of the
other lock with the authorized agent of the contractor at the site of work so that the
cement is issued from the godown according to the daily requirements with the
knowledge of both parties and proper account for the same is maintained in the standard
proforma.
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PROFORMA FOR THE CEMENT REGISTER
PARTICULARS OF RECEIPT

Date of | Quantity Progressive | Date of issue | Quantity issued | Items of work for
receipt received total which issued

1 2 3 4 5 6
PARTICULARS OF ISSUE

Qty. returned Total Daily balance in | Contractor's JE's Remarks (AE/EE’s

at the end of issued hand initial initial | periodical check)
the day
7 8 9 10 11 12

3.6 The RCC work shall be done with Design Mix concrete unless otherwise specified. In the
nomenclature of items wherever letter M has been indicated, the same shall imply for
the design Mix concrete. For the nominal Mix in RCC, CPWD specifications shall be
followed. The Design Mix Concrete will be designated based on the principles given in
IS:456, 10262 & SP 23. The contractor shall design mixes for each class of concrete
indicating that the concrete ingredient and proportions will result in concrete Mix
meeting requirements specified. In case of use of admixture and/or white cement, the
mix shall be designed with these ingredients as well. The specifications mentioned herein
below shall be followed for design Mix Concrete.

3.7 DESIGN MIX CONCRETE:

The contractor shall be required to submit two separate design mix of concrete with and
without using plasticizers, separately. The decision of the Engineer-in-charge to specify
the design mix of concrete based on above shall be final.

3.7.1 Coarse aggregate: As per CPWD Specifications
3.7.2 Fine Aggregate: As per CPWD Specifications.

3.7.3 Water: It shall conform to requirements laid down in 1S:456 : 2000 and CPWD
specifications.

3.7.4 Cement: Cement arranged by the contractor will be PPC (in bags) conforming to IS: 1489-
Part-I. If for any reasons, cement other than that specified in this para for example OPC of
grade 43 or higher grade is brought to site by contractor, the issue, payments rate as well
as the quantity to be used in the design mix concrete will remain unchanged. Slump:
Design slump should be clearly specified in the mix design.

3.7.5 Admixtures shall not be used without approval of Engineer-in-charge. Wherever required,
admixtures of approved quality shall be mixed with concrete as specified. The admixtures
shall conform to IS: 9103. The chlorides content in the admixture shall satisfy the
requirements of BS: 5075. The total amount of chlorides admixture mixed concrete shall
also satisfy the requirements of IS: 456. The contractor shall not be paid anything extra
for admixture required for achieving desired workability without any change in specified
water cement ratio for RCC/CC work.
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3.7.6

3.7.7

3.7.8

3.79

E-tender-04/26/AE/SCSD/EE/CPWD/Siliguri/2026-27

Grade of Concrete : The compressive strength of various grades of concrete shall to be
given as below:

Compressive Specified Minimum .
. Maximum
strength on 15 characteristic cement
Grade ) . . water
. . cm cubes min. compressive quantity (Kg.
designation cement
7 days strength at 28 per cum. ratio
(N/mm2) days (N/mm?2) Mtr.)
i M 25 As per design 25 330 0.50
ii M 30 As per design 30 340 0.45
iii M 35 As per design 35 350 0.45
iv M 40 As per design 40 360 0.40

(i) In the designation of a concrete mix letter M refers to the mix and number to the
specified characteristic compressive strength of 15 cm x 15 cm x 15 cm — cube 28
days expressed in N/mm?2

(i)  The minimum/maximum cement content for designh mix concrete shall be
maintained as per the quantity mentioned above. In case where the quantity of
cement required is higher than the minimum specified above to achieve desired
strength based on an approved mix design extra shall become payable to the
contractor.

(iii) Design slump has to be constantly monitored and maintained during placing of
concrete through slump tests carried out as per CPWD specification 2019 Vol. 1 for
Mortar, Concrete and RCC works, and records maintained accordingly.

The concrete mix design/laboratory tests with and without admixture shall be got done
by contractor at his own cost and will be carried out by the contractor through one of the
following laboratory/Test houses:

(i) RTC, Kolkata
(ii) Approved Lab/Govt. Engineering Institutions as directed by the Engineer-

in-charge.

The various ingredients for mix design / laboratory tests shall be sent to the test houses
through the Engineer-in-Charge and the samples of such aggregate & cement shall be
preserved at site by the department

The contractor shall submit the mix design report from any of above approved laboratory
for approval of Engineer-in-Charge with in 30 days from the date of issue of letter of
acceptance of the tender. No concreting shall be done until the mix design is approved by
the Engineer-in-charge. In case of white portland cement and the likely use of admixtures
in concrete with PPC/white portland cement the contractor shall design and test the
concrete mix by using trial mixes with white cement and/or admixtures also for which
nothing extra shall be payable.

In case of change of source or characteristic properties of the ingredients used in the
concrete mix during the work, a revised laboratory mix design report conducted at
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3.8

3.10

3.11

3.12

laboratory established at site shall be submitted by the contractor as per the direction of
the Engineer-in-Charge

APPROVAL OF DESIGN MIX

The mix design for a specified grade of concrete shall be done for a target mean
compressive strength Tck=Fck+1.65 s.

Where Fck = Characteristic compressive strength of 28 days
s = Standard deviation which depends on degree of quality control

The degree of quality control for this work is “good” for which the standard deviation (s)
obtained for different grades of concrete shall be as bellows:

Grade of Concrete For “Good” quality of control
M 25 4.00
M 30 5.00
M 35 5.00
M 40 5.00

Of the six specimen of each set three shall be tested at seven days and remaining three at
28 days. The preliminary tests at seven days are intended only to indicate the strength to
be attained at 28 days

All cost of mix designing and testing connected therewith including charges payable to
the laboratory shall be borne by the contractor.

The batching plant shall conform to 1S:4925. It shall have the facilities of presetting the
quantity to be weighed with automatic cutoff when the same is achieved. Concreting at
places may have to be resorted to through concrete pump for which nothing extra shall
be paid.

All other operations in concreting work like Mixing, Slump, Laying Placing of concrete,
compaction curing etc. not mentioned in this particular specification for Design Mix of
concrete shall be as per CPWD specification.

WORK STRENGTH TEST

TEST SPECIMEN: Work strength test shall be conducted in accordance with IS: 456 on
random sampling. Each test shall be conducted on six specimens, three of which shall be
tested at 7 days and remaining three at 28 days.

TEST RESULTS OF SAMPLE

The test result of the sample shall be the average of the strength of three specimen. The
individual variation shall not be more than 15 percent of the average. If more the test
results of the sample are invalid. 90% of the total test shall be done at the laboratory
established at site by contractor and remaining 10% in the laboratory of CPWD or in any
other laboratory as directed by the Engineer-in-Charge.
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Lot size

The minimum frequency of sampling of concrete of each grade shall be according to the
following:-

Quantity of concrete in the work | Number of samples.
cubic metre per day

1-5 1
6-15 2
16-30 3
31-50 4
51 & above 4 + one additional sample for additional 50 cubic

metre or part thereof.

Note: At least one sample shall be taken from each shift.

3.13 STANDARDS OF ACCEPTANCE

(i)
(ii)

(iii)
(iv)

In case the test result of all the samples is above the characteristic compressive
strength, the concrete shall be accepted.

In case the test result of one or more samples fails to meet the requirement (i)
above it shall be accepted if both the following conditions are met:

a) Any individual test result is not less than (Fck - 4) N/mm2
b) The mean of test result from any group of four consecutive samples is more
than (Fck+4) N/mm?2.

Concrete of each grade shall be assessed separately

Concrete is liable to be rejected if it is porous or honeycombed, its placing has
been interrupted without providing a proper construction joint the
reinforcement has been displaced beyond the tolerances specified, or
construction tolerances have not been met. However, the hardened concrete
may be accepted after carrying out suitable remedial measures to the
satisfaction of the Engineer-in-Charge for which nothing extra is payable to the
contractor

3.14  Only MS centering/shuttering and scaffolding material unless & otherwise specified
shall be used for all RCC. Work to give an even finish of concrete surface. However
marine ply shuttering in exceptional cases as per site requirement may be used on
specific request from contractor on approval by the Engineer-in-Charge.

3.15 Nothing extra shall be paid for the centering and shuttering circular in shape
wherever the form work is having a mean radius exceeding 6 m in plan

3.16  In order to keep the floor finish as per architectural drawings and to provide required
thickness of the flooring as per specifications the level of top surface of RCC shall be
accordingly adjusted at the time, of its centering shuttering and casting for which
nothing extra shall be paid to the contractor.

3.17 Measurement — As per CPWD specifications.

3.18 Tolerances — As per CPWD specifications
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3.19

3.20

3.21

3.22

4
4.1

4.2

5
5.1

5.2
53

5.4

5.5

Rate

3.19.1 The rate includes the cost of materials and labour involved in all the operations
described above except for the cost of centering, shuttering & reinforcement
which will be paid separately

In case of actual average compressive strength being less than specified strength which
shall be governed by para “Standard of Acceptance” as above the rate payable shall be
worked out accordingly on prorata basis.

In case of rejection of concrete on account of unacceptable compressive strength
governed by para “Standard of Acceptance” as above the work for which samples have
failed shall be redone at the cost of contractors. However the Engineer-in-Charge may
order for additional test (like cutting cores, ultrasonic pulse velocity test, load tests on
structure or part of structure etc.) to be carried out at the cost of contractor to ascertain
if the portion of structure wherein concrete represented by the sample has been used,
can be retained on the basis of results of individual or combination of these tests. The
contractor shall take remedial measures necessary to retain the structure as approved by
the Engineer-in-Charge without any extra cost. However for payment the basis of rate
payable to contractor shall be governed by the 28 days cube test results and reduced
rates shall be regulated in accordance with para 3.24.2.

Necessary arrangements shall be made for field tests and all required equipment’s shall
be arrange by establishing field lab by the Agency for mandatory tests of the materials as
specified in CPWD specifications or as per direction of Engineer-in-Charge no extra shall
be paid on this account.

RCC WORK (ORDINARY)

Water cement ratio for ordinary RCC work shall not be more than 0.50. Contractor shall
use concrete mixture of proper design and arrangement for measuring water for mixing
of concrete.

In respect of all projected slabs at all levels including cantilever canopy the payment for
the RCC work shall be made under the item RCC slabs. The payment for shuttering at the
edges shall be made under item of centering and shuttering of RCC slabs. Nothing extra
shall be paid for the side shuttering at the edge of these projected balconies and
projected verandah slabs.

PRE-CAST RCC WORK

Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be
made in the mould to accommodate fixing devices such as hooks, flats etc. And forming
of notches and holes. Each unit shall be cast in one operation. A sample of the unit shall
be got approved from Engineer-in-Charge before taking up the work.

Pre-cast units shall be clearly marked to indicate the top of member and its locations.

Pre-cast units shall be stored, transported and placed in position in such a manner that
these are not damaged.

The compaction of the concrete shall be done by vibrating table or external vibrator, as
approved by Engineer-in-Charge. The rate quoted for the item shall include the element
for framework and mechanical vibration.

Rate for item includes cost of all materials labour and all operations involved cost of MS
frames lugs including their welding, lifting hooks is also included.
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REINFORCEMENT:

The rate of reinforcement in RCC work includes all operations including straightening
cutting, welding, binding with annealed steel wire or welding and placing in position at all
the floors with all leads and lift complete.

7 BRICK WORK

The brick work shall be carried out with local first class bricks of crushing strength not less
than 75 kg/cm? and conforming to class designation 7.5 as per relevant IS Code. Clay Brick
shall be of red colour, and produce ringing sound when struck and homogenous in
formations, regular in shape and size. Flyash Bricks Should be conforming to 1S:12894.

The rates shall also include for leaving chases/notches for dowels/cramps for all kinds of
come over brick work. All the work done upto plinth level will be measured and paid as
foundation work upto plinth level. Nothing extra will be paid for higher plinth level.

8 SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE

8.1

8.2

8.3

8.4

8.5

8.6

8.7

(i)

(i)

The work of water supply and sanitary installations shall be got executed by the agency
as approved by Engineer-in-Charge.

The entire plumbing drawing and sanitary installation drawing/ details shall be submitted
by the contractor and got approved by the Engineer-in-Charge before the execution.

The entire responsibility for the quality of work will however rest with the building
contractor only.

The work of water supply, internal sanitary installations and drainage etc. shall be carried
out as per the bylaws of the Municipal Corporation or any other local body and the
contractor shall produce necessary completion certificates from such authority after
completion of work.

All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories
etc. shall conform to the bylaws and specifications of the Municipal Body/Corporation
where CPWD specifications are not available.

The contractor shall engage licensed plumbers for the work and the materials
(fixtures/fittings) tested by the local Municipal Body/Corporation wherever required at
his own cost. Nothing extra shall be paid/reimbursed for the same.

The contractor shall give a performance test of the entire installation(s) as per standing
specifications before the work is finally accepted by making his own arrangements for
water supply, electricity etc. and nothing extra whatsoever shall be payable for the same.

The work in general shall be carried out as per CPWD specifications. Rate includes all
materials, labour and all the operations mentioned in the respective items unless and
otherwise specifically mentioned.

Vitreous China sanitary fittings, procured from producer of firms Neycer, Hindustan,
Cera, Parryware shall only be used subject to approval of samples by the Engineer-in-
Charge unless otherwise specified in the items.
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8.8

8.9

8.10

8.11

8.12

8.13

8.14

8.15

8.16

8.17

CP Brass pillar taps, bib cocks, flush valves angle etc. shall be of make Gem/Jaguar /
Kingston or equivalent as per sample approved by the Engineer-in-Charge. CP Brass bib
cock/stop cock shall be fixed with heavy duty CP flange.

SCI, Cl Pipes and it fittings shall conform to the BIS specification wherever required and
making good the same for which nothing extra shall be paid.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc.
Wherever required and making good the same for which nothing extra shall be paid.

The SCI pipe wherever necessary shall be fixed to RCC columns, beams etc. with rawl
plugs of approved quality and nothing extra shall paid for on this account.

The contractor shall give a satisfactory performance test of the entire installation (s)
before the work is finally accepted and nothing extra shall be payable to the contractor
on this account.

Sensor operated flush valves shall be of make “AOS” or “ASRA” or equivalent.

P or S and floor traps (long arm upto 900 mm length or more) in WCs shall be of deep
seal type of RIF make or equivalent and shall have a minimum water seal of 75 mm. Floor
traps (long arm upto 900 mm length or more) shall have a minimum water seal of 50
mm.

The contractor shall be responsible for all the protection of sanitary, water supply fittings
and fixtures against pilferage and breakage during the period of installation until the
completion / handing over of the work.

The pig lead for caulking of joints of SCI pipes shall be arranged by the contractor and
used as per the theoretical consumption for SCI pipes of sizes 100mm, 75mm, 50mm at
0.98kg., 0.88kg. and 0.77kg. per joint respectively. Over and above the theoretical
quantities of lead as worked out a variation of 5% shall be allowed for wastage etc.
However, in case of variation on lower side, the quantity of pig lead less used shall be
recovered from the contractor at market rate to be determined by the Engineer-in-
Charge whose decision in the matter shall be final.

The contractor shall submit completion plans for water supply internal sanitary
installations and building drainage work within thirty days of the date of completion.
These plans are to be submitted on drawings prepared preferably through computers (1
original copy + 3 photocopies) on suitable scales to show the general arrangement and
desired details in case the contractor fails to submit the completion plans as aforesaid
security deposit shall not be released.

WATER PROOFING TRETMENT

The contractor shall associate himself with the specialized firm, to be approved by the
Engineer-in-charge in writing, for water proofing treatment for basement/lower ground
floor, underground tank and on roofs. Guarantee in the prescribed proforma attached
with tender document shall be given by the specialized firm, for a period of ten years
from the date after the maintenance period prescribed in the contract, which shall be
counter signed by the contractor as token of overall responsibility. In addition, 10% (ten
percent) of the cost of water proofing items shall be retained as guarantee to watch the
performance of the work done. However, half of this retained amount will be released
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10

11

after five years, if the performance of the work done is found satisfactory. If, however
any defect is noticed during the guarantee period, it shall be rectified by the contractor
within seven days of intimation. In case it is not attended to, the same will be got done
by another agency at the risk and cost of the contractor. This guarantee deposit can
however be released in full if a bank guarantee of equivalent amount for 10 years is
produced and deposited with the department.

STONE WORK

All types of Stone work shall carry five years guarantee to be reckoned from the date
after the expiry of maintenance period prescribed in the contract of the work against
faulty workmanship, finishing, unsound materials, structural unstability and other related
problems as per guarantee bond attached in this tender document.

Five years guarantee in prescribed proforma attached must be given by the contractor in
token of his over all responsibility. 10% (Ten Percent) of the cost of stone work would be
retained as guarantee to the performance of the work done. The guarantee against this
item of work shall be in addition to the security deposit mentioned else where in the
contract form. If any defects or deficiencies are noticed during the guarantee period, the
same shall be rectified by the contractor within seven days of issue of the written notice
by the Engineer-in-charge, failing which the defects/deficiencies would be got removed
by the Engineer-in-charge from another agency at the risk and cost of the contractor.
However, this amount of the guarantee can be released in full, if bank guarantee of
equivalent amount for the required period is produced and deposited with the
department.

Others

The Belgium glass work including its frame work shall be executed as per detailed Arch.
Drawing through specialized authorized Agencies approved by Engineer-in-Charge and
Guarantee bond against this work shall be furnished.

Tenderer shall submit the detail design with calculation for structural glazing considering
the wind pressure as per 1S-875 Part-lll. The design should satisfy the adopted aluminium
sections which will support structure glazing and having sufficient strength to with stand
dead load of the structural glazing as well as other stresses due to wind pressure.

Aluminium sections used for fixed/openable doors, windows ventilators etc shall be
suitable for to meet architectural drawing and subject to approval of Engineer-in-charge.
The aluminium extruded sections shall be as per IS 6477-1983 and shall be such as not to
impair the proper and smooth functioning/operation and appearance.

Heavy-duty aluminum extruded profile of Mahavir/lindal/Hindalco/Bhoruka or
equivalent to be used.

Contractor shall first prepare shop drawing by using suitable sectioned based on
Architectural drawings, adequate to meet the requirement/specification. The shop
drawing shall show full size and sections of glazed windows ventilators, i/c details of
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fittings and joints. The frame work shall be aligned for entire height of each mullion and
for the entire width of each transom by Laser beam equipment to ensure cent per cent X-
Axis & Y-Axis alighment.

Tenderers shall submit the detailed design for AC paneling work and accordingly the
aluminium sections supporting the panels shall be selected.
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10.

11.

12.

13.

14,

SPEECIAL CORNDITIONS

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the construction
material or debris can be stored beyond the metalled road. This area shall not cause any obstruction to
the free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor that no
accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate
height on all sides of the plot/area using CGl sheets or plastic and / or other similar material to ensure
that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction
purposes / or are carrying construction material like cement, sand and other allied material are fully
covered. The contractor shall take every necessary precautions that the vehicles are properly cleaned
and dust free to ensure that enroute their destination, the dust, sand or any other particles are not
released in air / contaminate air.

The contractor shall provide make to every worker working on the construction site and involved in
loading, unloading and carriage of construction material and construction debris to prevent inhalation
of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved in
the construction of building and carry of construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D Waste site only and due record
shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in the
MOoEF guidelines, 2010.

The contractor shall carry out on-Road —Inspection for black smoked generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be
reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be used to
ensure speed reduction. In cases where speed reduction cannot effectively reduce fugitive dust, the
contractor shall divert traffic to nearby paves areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall
take all other precaution to ensure that no dust particles are permitted to pollute air quality as a result
of such storage.

The contractor shall insure payment of minimum wages as applicable from time to time to his
workmen and records to this effect shall be produced to the Engineer in charge with the bill for
release of payment.
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LIST OF MINIMUM MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE
CONTRACTOR AT SITE AS & WHEN REQUIRED

Sl. No. Name of Equipment Numbers

1 Excavators (various sizes) Nil
Equipment for hoisting & lifting

1 Tower Crane or Builder’s hoist (Desirable) Nil
Equipment for Concrete work

1 Semi-Automatic batching plant of sufficient capacity as per direction of Engineer- Nil
in-Charge

2 Mini hot mix plant Nil

3 Bitumen Boiler Nil

4 Concrete mixer (diesel) Nil

5 Concrete mixer (electrical) Nil

6 Needle vibrator (electrical) Nil

7 Needle vibrator (petrol) Nil

8 Table vibrator (elect. /petrol) (Desirable) Nil

9 Road Roller Nil

10 Sprayer Nil
Equipment for Building work

1 Coaltar Sprayer Nil

2 Emulsion Distributer Nil

3 Road sweeper machine Nil

4 Air compressor Nil

5 Bar bending Machine Nil

6 Bar cutting machine Nil

7 Drilling machine Nil

8 Welding machine Nil

9 Cube testing machines Nil

10 M.S. pipes 7

11 Steel shuttering For 200 sqm. Equivalent area or as desired 200 sqm

12 Steel scaffolding by Engineer—in- Charge

13 Grinding/polishing machines - Nil
Equipment for transportation

1 Road Roller 8 — 10 tonne capacity Nil

2 Diesel Trucks Nil

3 Auto van Nil
Pneumatic equipment

1 Air compressors (diesel) Nil
Dewatering equipment

1 Pump (diesel) Nil
Power equipment

1 Diesel generator Nil
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LIST OF PREFERRED MAKES FOR CIVIL WORKS
S.No. Material description Approved Manufacturer / Brand Name
1. White Cement Birla White, J.K. White or equivalent.
2. Ceramic / Glazed Tiles Orient bell, Johnson, AGL, Somany,
Kajaria & NITCO
3. Glazed Vitrified Floor Tiles (GVT) Orient bell, Johnson, AGL, Somany,
Kajaria & NITCO
4, Putty Birla, J.K. Putty or equivalent.
5. Wash Basin and WC PAN Parryware, Hindware, Jaquar, Cera.
6. Clear glass Modi Guard, Saint Gobain, AIS
7. G.l. pipes and accessories Tata, Jindal
8. Sand Centrifugally Cast Iron Spun Pipes Neco, HEPCO, BIC
& fittings S&S as per IS - 3989
9. Brass / CP Brass fittings Jaquar, Hindware, Parryware
10. Aluminium sections (Anodising by Jindal, Hindalco, Indian Aluminium Co.
approved anodizing firm)
11. Water proofing compound PIDILITE, CICO, FOSROC, Sika
12. Stainless steel sink Neelkanth, Nirali
13. Plastic W.C. seat cover Parryware, Hindware, Johnson
14. PVC tanks (IS : 12701 marked) Sintex, Polycon, Patton.
15. Mirrors Saint Gobain, Modi Guard & HNG
16. CP waste & flush pipes As approved by Engineer-in-Charge.
17. PVC flushing cistern. Parryware, Hindware, Johnson.
18. Structural steel Tata, SAIL, RINL or other manufacturers
as approved by Chief Engineer-in-charge
or successor thereof.
19. Paint / primer 1st Quality paints of Berger, Nerolac,
Asian, ICI
20. Acrylic exterior Paint Apex ultima, Weather coat all guard,
Weather shield max
21. Float Glass/ Glass for structural Glazing Saint Gobain, Ashai, Modi guard
22. Flush Door shutters Greenply, Century, Kit Ply, Merino,
Archidply, Duro
23. Granite/Marble As approved by Engineer-in-charge
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING
WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of Two thousand and

between son of
(hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
contract) dated and made between the GUARANTOR OF THE
ONE part and the Government of the other part, whereby the contractor, inter alia, undertook to
render the buildings and structures in the contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for ten years from the date after the maintenance
period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and the minimum life of such water proofing
treatment shall be ten years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake
or structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

(c)  The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall
be final.

During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found, render the building water proof to the satisfaction of the Engineer-in—
charge at his cost and shall commence the work for the rectification within seven days from the
date of issue of the notice from the Engineer-in—charge calling upon him to rectify the defects
failing which the work shall be done by the department by some other agency contractor at the
GUARANTOR's risk and cost. The decision of the Engineer-in—charge as to the cost payable by the
Guarantor shall be final and binding.

That if guarantor fails to make good all defects or commits breach thereunder then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be
final and binding on the parties.
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IN  WITNESS WHEREOF these presents have been executed by the
Obliger and by and for and on behalf of the PRESIDENT OF
INDIA on the day, month and year first above written SIGNED, SEALED AND delivered by OBLIGOR
in the presence of :

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY
in the presence of:
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
ALUMINIUM DOORS, WINDOWS VENTILATORS, STRUCTURAL GLAZING & PVDF COATED ALUMINIUM
COMPOSITE PANEL WORKS

The agreement made this day of Two Thousand and

between son of

(hereinafter called the GURANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter

called the Government of the other part.)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the
Contract) dated and made between the GUARANTOR OF THE ONE PART AND
the Government of the other part, whereby the contractor inter alia, undertook to render the
work in the said contract recited structurally stable, leak proof and sound material,
workmanship, anodizing, colouring, sealing.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the said
work will remain structurally stable, leak proof and guaranteed against faulty material and
workmanship, defective anodizing, colouring, sealing and finishing for two years to be reckoned
from the date after the expiry of maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain
structurally stable, leak proof and guaranteed against faulty material and workmanship,
defective anodizing, colouring, sealing and finishing for two years to be reckoned from the date
after the expiry of maintenance period prescribed in the contract.

The decision of the Engineer-in-charge with regard to nature and cause of defects shall
be final.

During this period of guarantee, the guarantor shall make good all defects to the
satisfaction of the Engineer-in-charge at his cost and shall commence the work for such
rectification within seven days from the date of issue of the notice from the Engineer-in-charge
calling upon him to rectify the defects failing which the work shall be got done by the
Department by some other contractor at the Guarantor’s risk and cost. The decision of the

Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all the defects or commits breach thereunder,
then the guarantor will indemnify the principal and his successor against all loss, damage, cost
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and/or cost incurred by the Government, the decision of the

Engineer-in-charge will be final and binding on both the parties.
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IN WITNESS WHEREOF these presents, have been executed by the obligator

and by

for and on behalf of the PRESIDENT OF INDIA on the day, month and

year first above written.
SIGNED, sealed and delivered by OBLIGATOR in the presence of:
1.

2.

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY

in the presence of :
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS

The agreement made this day of Two Thousand and

between son of

(hereinafter called the GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter

called the Government of the other part.)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the
Contract) dated and made between the GUARANTOR OF THE ONE PART AND
the Government of the other part, whereby the contractor inter alia, undertook to render the
work in the said contract recited structurally stable workmanship, finishing and use of sound

materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain structurally stable and guaranteed against faulty workmanship, finishing,

manufacturing defects of materials and leakages, etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain
structurally stable after expiry of maintenance period prescribed in the contract for the
minimum life of two year to be reckoned from the date after the expiry of maintenance period

prescribed in the contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be
final.

During this period of guarantee, the guarantor shall make good all defects to the
satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which the
work shall be got done by the Department by some other contractor at the Guarantor’s cost and
risk. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be

final and binding.
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That if the guarantor fails to make good all the defects commits breach thereunder, then
the guarantor will indemnify the principal and his successor against all loss, damage, cost
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and or cost incurred by the Government, the decision of the

Engineer-in-charge will be final and binding on both the parties.

IN WITNESS WHEREOF these presents, have been executed by the obligator
and by
for and on behalf of the PRESIDENT OF INDIA on the day, month and

year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:

1.
2.

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY
in the presence of :
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer .......ccccoceveeennns (name of division) .............. CPWD on
behalf of the President of India (hereinafter called "The Government”) has invited bids
under e, (NIT number) e dated  .............
fOr e (name of work) ............... The Government has further
agreed to accept irrevocable Bank Guarantee for Rs. .......cccceeuveenn. (Rupees .... only) valid
upto ......... (date)*........ as Earnest Money Deposit from .......cccoceveenneen. (name and
address of contractor) .................. (hereinafter called "the contractor") for compliance of

his obligations in accordance with the terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer .......cccceeenn. (name of division) ................. , CPWD on
behalf of the President of India (hereinafter called "The Government”) has entered into
an agreement bearing number ............... with ., (name and address of the
contractor) ........c........ (hereinafter called "the Contractor”) for execution of work
................ (name of the work) ............... ....... The Government has further agreed to
accept an irrevocable Bank Guarantee for Rs. ........ccceeee....e. (Rupees .... .......... only) valid
upto ........ (date) ........ as Performance Guarantee / Security Deposit/ Mobilization

Advance from the said Contractor for compliance of his obligations in accordance with
the terms and conditions of the agreement.

2. We, ..ovveeeenns (indicate the name of the bank) ......ccccccceevvvveeeenns (herein after referred to
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs
............... (Rupees ............... only) on demand by the Government within 10 days of the
demand.

3. We, .o, (indicate the name of the Bank) .....ccccccoennnnnnn. , do here by

undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Government stating that the amount claimed is required
to meet the recoveries due or likely to be due from the said contractor. Any such demand
made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs. ........ (Rupees ....ccceeuveenen. only)

4, We, .o, (indicate the name of the Bank) ............... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by
the contractor in any suit or proceeding pending before any Court or Tribunal, our
liability under this Bank Guarantee being absolute and unequivocal. The payment so
made by us under this Bank Guarantee shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making such
payment.

5. We, v, (indicate the name of the Bank) ................ , further agree that the

Government shall have the fullest liberty without our consent and without affecting in
any manner our obligation here under to vary any of the terms and conditions of the said
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agreement or to extend time of performance by the said Contractor from time to time or
to postpone for any time or from time to time any of the powers exercisable by the
Government against the said contractor and to forbear or enforce any of the terms and
conditions rerating to the said agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said Contractor or for
any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said Contractor or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so relieving
us.

6. We, .vvcieeeeen (indicate the name of the Bank) ................ , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to
the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor.

8. We, i, (indicate the name of the Bank) .................... , undertake not to revoke
this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ........cccccuuueeee.. unless extended on demand by
the Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs. .................. (RUPEES ..coeeerveeeerren only) and unless a claim
in writing is lodged with us within the date of expiry or extended date of expiry of this
guarantee, all our liabilities under this guarantee shall stand discharged. with us within
the date of expiry or extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Date.............

Witnesses:

1. Signature .....cccceeeeeeieeeennns Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature ......ccocccevveeeeennn. Bank seal

Name and address
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Mile stones of the Contract
Table of Mile Stone(s)
Sl. Description of mile stone Period for completion Withheld amount for non
No. from date of start in achievement of mile stone.
days/months
1. NA
2. NA
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Appendix — XVI

Form of application by the contractor for seeking rescheduling of milestones

1.

2
3
4
5.
6
7
8

Name of contractor

Name of work as given in the agreement

Agreement No.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Rescheduling of milestones done previously

Milestone No. Already | EE’s Letter No. and date

Rescheduled

Rescheduling of milestone done

Original date

Rescheduled Date

(A) 15t Milestone

(B) 2" Milestone

Rescheduling of milestone applied for :

Milestone No. for | Original / | Details and period | Comments of | Proposed
which Rescheduled Date | of Hindrances Executive rescheduled Date
Rescheduling is Engineer of
Applied
(A) 1%t Milestone
(B) 2" Milestone
Submitted to the Sub Divisional Officer Signature of Contractor
Date
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Appendix — XVII

Form of application by the contractor for seeking Extension of Time

=

Name of contractor

Name of work as given in the agreement

Agreement No.

Estimated amount put tender

Date of commencement of work as per agreement
Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

©® N o v &~ W N

Period for which extension of time if has been given by authority in schedule ‘F’ Previously

Letter No. and date Extension granted

Months Days

(a) 1 Extension......

(b) 2" Extension.....

(C) Total extension

previously given

9. Reasons for which extension have been previously given (Copies of the previous applications
should be attached).
10. Period for which i applied for.
11. Hinderance on account of which extension is applied for with dates on which hinderances
occurred and period for which these are likely to last 9 for clauses under clause 5.2/ and 5.3)
Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-charge and Sub Divisional
Officer.
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SCHEDULE OF QUANTITY

Name of work: Internal painting of 01 no. Type-II quarter, CPWD, Residential Quarter Complex at Himachal Vihar, Matigara,

Siliguri.
I\fcl; Description of Item Quantity | Unit [ Rate Amount DSR 2023
1 |Distempering with 1st quality acrylic distemper
(ready mixed) having VOC content less than 50
gram/litre, of approved manufacturer and of required 13.41
shade and colour all complete to achieve even shade
and colour :
1.1 |New work (two or more coats) over and including
water thinnable priming coat with cement primer having 158.56| sqm 185.65 29437.00| 13.41.1
VOC content less than 50 gram/litre
2 |Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering and
preparing the surface smooth including necessary repairs to 158.56| Sqm 25.15 3988.00 13.91
scratches etc. complete.
3 |Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare 30.37( Sqm 156.05 4739.00f  13.80
the surface even and smooth complete.
4 |Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an even 13.99
shade :
4.1 |One or more coats on old work 57.65| Sgm | 102.80 5926.00| 13.99.1
Total Rs. 44,090.00
Add GST modification factor 0.973 42900.00
Add C.I @ 21% on DSR 2023 for Siliguri 9009.00
Total Rs. 51909.00

Assistant Engineer
Siliguri Central Sub-Division
SCD(EZ), CPWD, Siliguri




