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E - TENDER NOTICE 

 

SE invites “On line Tenders” (e-tendering) for the “ARC work of carrying out soil bearing 
capacity (SBC) testing, Contour survey, Trial pit and other related works in substation 
land for upcoming Project work under Gondal Circle” Retender From registered 
Contractors in appropriate class with GETCO / Central / State Government / Railway/Semi. 
Govt. and who has executed civil works successfully as mentioned in Qualification 
requirement criteria given in the tender document. Bidders should fulfill the all the 
qualification criteria. Otherwise, their bids will not be considered & price bid will not be 
opened. All the bidders should have valid e-tender vender registration.  

Tender papers & specifications may be down loaded from web site 
https://tender.nprocure.com(for view, download and online submission) and GUVNL/ 
GETCO websites www.guvnl.com&www.getcogujarat.com(for view & download only).All 
tender documents are to be uploaded through online only (mandatory) on (n) procure 
portal including scanned copy of duly attested Tender fee, EMD and Integrity Pact. 
Tender fee, EMD (if by CASH up to Rs. 10,000/-only) is to be submitted physically by 
Registered Post A.D. or Speed Post addressed to: 
 
NO PHYSICAL DOCUMENTS TO BE SUBMITTED BY BIDDER 
 

 The Superintending Engineer  
 Gujarat Energy Transmission Corporation Limited., 
 Circle office Gondal 
 Power House Compound, Station Plot, 
 Gondal – 360 311 District: Rajkot, Gujarat 

 
“NO COURIER SERVICE OR HAND DELIVERY” will be allowed 

 
Sr. No. Name of Work Tender Cost Rs. 

(Incl. Taxes) 
Time 
Limit 

Tender 
Fee Rs. 

E.M.D. 
Rs. 

Appropriat
e class 

82/2026 “ARC work of carrying 
out soil bearing 
capacity (SBC) 

testing, Contour 
survey, Trial pit and 
other related works 

in substation land for 
upcoming Project 

work under Gondal 
Circle” Retender   

Rs.1987929.55 
 
 

24 
Months 

 
 

1062.00/- 
[900.00 

+ 
162.00 

(GST at 
18.00%)] 
 

 

19879.00 GETCO 
approved 
vender 

1 On line (E-tendering) tender/ offer submission last date up to 16.00 
hours only (This is mandatory) 

14/07/2026 

2 Date of opening of Tender Fee, EMD and technical bid – on line 
opening at 16:01 hrs. (If possible) 

14/07/2026 

3 Tentative Date of on – line opening of Price bid,  Shall be intimated 
separately. 

 
 

 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
AM circle office, Gondal 

Power House Compound, Station Plot, Gondal – 360 311  
( CIN: U40100GJ1999SGC036018 ) 

Telephone no. (02825) - 220121, fax no. (02825) 240457  
 Web site: www.getcogujarat.com Email: setrgondal.getco@gebmail.com 
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IMPORTANT: 
 
1. Bidder has to upload scanned copies of original (Notarized/self-attested copies of original – as 

specified in tender document) documents with bid and no physical documents to be submitted 

by bidder. 

2. Bidder has to submit the only Tender fee, EMD (by CASH up to Rs 10,000/- only) in sealed cover 

superscripted with the Tender for “ARC work of carrying out soil bearing capacity (SBC) testing, 

Contour survey, Trial pit and other related works in substation land for upcoming Project work 

under Gondal Circle” Retender   & “Tender Notice No. 82/2026” on or before due date and time. 

All such documents should be strictly submitted by RPAD / Speed Post only. Otherwise, the offer 

will not be considered and no any further communication in the matter will be entertained.  

3. Bidders have to submit Technical bid as well as Price bid in electric format only on above-
mentioned website until the date and time shown above. It is required that physical submission of 
only tender fees, EMD by Cash (up to 10,000/- only) to be done. However, of anywhere in 
tender documents submission of other than this document physical submission mentioned to 
be overlooked. 

4. The transaction slip of payment made by RTGS/NEFT is to be uploaded in N - procure with tender 
documents. 

5. In case short submission of documents with bid and / or clarification if any required from the 
bidder, the required details / documents may be asked from bidder in physical form. 

6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) 
remain legible and should not be password protected. 

7. Tender will be evaluated on Data / Details / Documents of the online offer only. 
8. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in 

scheduled time. 
9. Any deviation found in Data/Details/Documents in on line offer (e tendering) (Tender document 

fee, EMD, Vendor Registration, Technical and commercial documents etc.) of bidder, offer of the 
same bidder will not be considered and no any further communication in the matter will be 
entertained. Physical copy is for reference only and tender will be evaluated on 
Data/Details/Documents of the “on line” offer. For any discrepancy between online & physical 
bid, online bid is considered as final. 

10. The bidders are required to fill up all the online Annexure (annexure)/forms. This is intended for 
transparency and speedy evaluation of the bids. Instead of simply confirming/attached in 
bid/refer physical offer, the bidder shall fill in the particulars against appropriate place in respect 
of each line appearing in each online annexure.  
(In the absence of required details in the online annexure, the purchaser has every right to 
evaluate the bids accordingly and bidder cannot raise any objection against any point during 
evaluation.) 

11. Bidders are requested to remain in touch with the web site for any amendment/corrigendum or 
extension of due date etc. 

12. No tender shall be accepted/opened in case of receipt after due date and time of tender, 
irrespective of delay due to postal services or any other reasons and the Corporation shall not 
assume any responsibility for late receipt of tender. 

13. The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT or in Cash up to Rs. 
10,000/- Tender without EMD and tender fee shall be rejected.  

14. Submit completely tender document with seal and signature in all Tender pages with LOA (letter 
of acceptance) by Lowest-1 bidders. 

15. The GETCO reserves the right to award the work to one or more bidders, considering their 
technical and financial capacity OR to reject any or all tenders or accept any tender without 
assigning any reason thereof. 
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Any technical questions, information and clarification that may be required pertaining to this 
enquiry should be referred to The Superintending Engineer, Gujarat Energy Transmission 
Corporation Limited. Circle office Gondal. 
GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 
 

Yours faithfully, 
 
 
(P K Varsada) 
Superintending Engineer  
Am Circle Office, 
GETCO, Gondal 
 
To view the PDF file please use “Acrobat Reader” software which can be downloaded from 
‘Adobe” website. 
In case bidders need any clarifications or if training required to participate in online 
tenders, they can contact (n)Procure Support team:- 
(n)code Solutions-IT division of GNFC Ltd., 
(n)Procure Cell 
304, GNFC Info tower, S.G. Road, 
Bodakdev, Ahmedabad – 380054 (Gujarat) 
Contact Details 
Phone : +91-79-40007517, 40007514, 40007515. 
E-mail : nprocure@ncode.in 
TOLL FREE NUMBER: 73590 21663 

 
EMD refund application should be submit in Hardcopy with Attached documents with 
required RTGS detail in standard Format attached herewith 
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Special instruction if tender Fee & EMD to be paid by NEFT/RTGS 

 
1. The Tender fee should be submitted by RTGS/NEFT/online. 

2. The EMD fee amount is should be paid by either by Cash up to Rs. 10,000/- 

otherwise it should be paid by RTGS/NEFT/online only.  

3. In case of payment through RTGS/NEFT/online Bidder has to provide all below 

details by email on the same date of payment So that receipt can be generated. 

 

A. The transaction slip. 

 

B. Copy of Bank Statement (appeared Transition). 

 

C. Following details should be submitted on party’s letter pad  

Sr.No Required Details 
1 Name Address of the bidder 
2 Bidder GST No 
3 Tender No –  
4 Due date of tender-  
5 Mode of Transfer 
6 Ref.ID with Bank Details(UTR number) 
7 Paid Amount Tender Fee-Rs. 
8 Paid Amount EMD- Rs. 

 

A. Bidder has to mail above details to 
[1] cashier.gondalcircle@gebmail.com         
[2]supdtgdl.getco@gebmail.com, 
[3]decivilrnmcogondal.getco@gebmail.com 

 
GETCO Beneficiary Bank detail is as under 

 

Sr. Particulars Requisite Details 
1 Name of Account Holder GUJARAT ENERGY TRANS CORPO LTD 
2 Account No. 66000402915 
3 Name of Bank STATE BANK OF INDIA 
4 Branch Code 60073 
5 Address of Bank M G ROAD, GONDAL 
6 IFSC Code SBIN0060073 
7 PAN No AABCG4029R 
8 TAN No RKTG00914E 
9 GST No 24AABCG4029R2ZC 

Note: Please Mention Tender number during Online Transaction of 
Tender fee and EMD. 
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Date: 
 

I N T E G R I T Y     P A C T 
 

OUR ENEAVOUR 
 

To create environment where Business Confidence is built through Best Business 
Practices and is fostered in an atmosphere of trust and respect between providers of 
goods and services and their users for the ultimate benefit of society the nation. 
 

GETCO COMMITMENT 
 

PARTY’S COMMITMENT 
 

 To maintain the highest ethical 
standards in business and professional. 

 Not to bring pressure / recommendations 
outside GETCO to influence its decision. 

 Ensure maximum transparency to the 
Satisfaction of stakeholders. 

 Not to use intimidation, threat, 
inducement or Pressure of any kind on 
GETCO or any of its employees under any 
circumstances. 

 To ensure to fulfill the terms of 
agreement / contract and to consider 
objectively the viewpoint of parties. 

 To be prompt and reasonable in fulfilling 
the contract, agreement, legal obligations. 

 To ensure regular and timely release of 
payment on due dates for work done. 

 To provide goods and / or services timely 
as per agreed quality and specifications at 
minimum cost of GETCO. 

 To ensure that no improper demand is 
made by employees or by anyone on our 
behalf. 

 To abide by the general discipline to be 
maintained in out dealings. 

 To give maximum possible assistance to 
all the vendors / supplier / Service 
provider and other to enable them to 
complete the contract in time. 

 To be true and honest in furnishing 
information including payment to agents / 
sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / job 
which facilitate him to complete the 
contract / job successfully in time. 

 Not to divulge any information, business 
details available during the course of 
business relationship to others without the 
written consent of GETCO. 

_______________________ 
Seal & Signature 

(GETCO Authorized Signatory) 

_____________________ 
Seal & Signature 

(Party’s Authorized Person) 
 
 
 
Name: 
Designation: 

 

 
 
 
 

 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
AM circle office, Gondal 

Power House Compound, Station Plot, Gondal – 360 311  
( CIN: U40100GJ1999SGC036018 ) 

Telephone no. (02825) - 220121, fax no. (02825) 240457  
 Web site: www.getcogujarat.com Email: setrgondal.getco@gebmail.com 
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PART.II 
Technical Specification & Commercial Conditions 
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SECTION – A 
  INSTRUCTIONS TO THE BIDDERS 
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(A) INSTRUCTIONS TO THE BIDDERS 
 

(A1) SCOPE OF WORK: 
 

Major works covered in this work are of the “ARC work of carrying out soil bearing 
capacity (SBC) testing, Contour survey, Trial pit and other related works in substation 
land for upcoming Project work under Gondal Circle” Retender   
 

 (1) The site of proposed work is situated at various s/s under Gondal circle. The works 
shall be carried out as per tender’s specifications & detailed work order. 

 
(2) Any activity not specifically mentioned in the tender but necessary in the opinion of 
engineer in charge of work must be carried out for successful completion of the job, on 
getting approval of competent authority of GETCO. 
 
(3) Before taking up construction activity; the agency has to cut the trees which 

obstruct the working, of any diameter, bushes, vegetation, i.e. roots, plant, shrubs, 

grass etc. including stacking and crediting to GETCO as directed with no extra cost. 

 

(4) Site visit: The bidder is advised to visit the site and examine the site condition. 

Where in the work is proposed to be carried out and to get himself fully acquainted at 

his own responsibility for all information that may be necessary for quoting the tender 

bid and entering in to contract. All cost and liabilities arising out of the site visit shall 

be at bidder account. 

 

(A2)   EARNEST MONEY DEPOSIT: 
 

A. Bidders are requested to pay an earnest money deposit (As per GETCO purchase 

policy) by RTGS/ NEFT or by Cash (up to Rs. 10,000/- only) for the amount as 

specified in the tender notice. Payment of EMD in form of Cheque shall not be 

accepted. 

B. If the EMD amount is more than Rs. 3 Lacs, it should be paid by RTGS/NEFT/Online 

or Demand draft or Banker’s Cheque or Pay order or Bank Guarantee, otherwise 

RTGS/NEFT/online 

C. In case of payment through RTGS/NEFT/ Demand Draft/ Banker's Cheque/ Pay 

Order, the scanned copy of original document/Payment slip shall have to be 

uploaded with the bid.  

D. Tenders no accompanied by EMD shall be rejected. 

E. If during the tender validity period, i.e. 180 days, the tenderer withdraws his 

tender, the EMD shall be forfeited and the tenderer may be disqualified from 

tendering for future works of GETCO. Validity of the offer for 180 days from the date 

of opening of the technical bid 

F. The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be 

returned to the successful tenderer after he furnishes the Security Deposit for 

performance and duly enters into the contract. If he fails to furnish the SD or to 

 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
AM circle office, Gondal 

Power House Compound, Station Plot, Gondal – 360 311  
( CIN: U40100GJ1999SGC036018 ) 

Telephone no. (02825) - 220121, fax no. (02825) 240457  
 Web site: www.getcogujarat.com Email: setrgondal.getco@gebmail.com 
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execute the contract for the work offered to him, his EMD shall be forfeited and the 

tenderer may be disqualified from tendering for further works for GETCO. 

G. All the Bidders shall be required to pay EMD, except those who are exempted as per 

Industries & Mines Department, GoG New Purchase Policy Resolution No. 

SPO/1095/2636(97)/CH dated 23.09.1997 for Small and Micro Scale Industries. 

H. In cases, where EMD need not to be paid, valid exemption Certificates Duly 

Notarized has to be produced / attached in place of EMD documents as per the 

Tender Terms and Conditions.  

I. The Micro and Small Scale Industrial (manufacturing) Units registered under Small 

Scale Industries of Gujarat State and holding subsequent registration with CSPO / 

NSIC / DGS&D, Registration Certificates for the item under Tender will be eligible for 

exemption from payment of EMD on submission of attested copies of their SSI (SSI/ 

MSME Part-II) & CSPO / NSIC / DGS&D Registration Certificates in EMD Cover. This 

benefit of exemption will not be admissible if they take part in the tender indirectly 

either through their dealers, agents, distributors or other intermediators. 

J. The Certificates should indicate the manufacture of items offered. 

K. Government or Semi-Government Organizations, which are being run departmentally 

& are not Limited Companies, will be eligible for exemption from payment of EMD. 

L. Participant not covered under these categories mentioned at Clause No.2.8 will have 

to pay EMD compulsory, as prescribed below, failing which the “Bid” will be treated 

as “Disqualified Bid” and automatically stand as “Rejected Bid” at the time of 

opening of Preliminary / Technical Bid.  

(A) Guarantees issued by the following Banks will be accepted as SD / EMD on permanent basis. 
 1. All Nationalized Banks.  

(B) Guarantees issued by following Banks will be accepted   as SD /EMD for the period 
up to March 31,2027 Or the issuance of new Government Resolution on the same 
subject whichever is earlier. The validity cut – off date in GR is with respect to date of 
issue of Bank Guarantee is irrespective of date of termination of Bank Guarantee. 
 

No. Bank Name No. Bank Name 

1 AXIS Bank 23 South Indian Bank 
2  AU Small Finance Bank 24 Standard Chartered Bank 
3  Bandhan Bank 25 Tamilnad Mercantile Bank 
4  City Union Bank 26 Ujjivan Small Finance Bank 
5  CSB Bank 27 YES Bank 
6  DBS Bank India Limited 28 Ahmedabad Mercantile Co-Op Bank 
7  DCB Bank 29 Nutan Nagrik Sahkari Bank Ltd. 
8  Dhanlaxmi Bank 30 Rajkot Nagrik Sahkari Bank Ltd 
9  Equitas Small Finance Bank 31 Saraswat Co-Operative Bank Ltd 
10  FEDERAL Bank 32 SBPP Co-operative Bank Ltd. 
11  HDFC Bank 33 SVC Co-Operative Bank Ltd. 
12  HSBC Bank 34 The Cosmo Co-Op Bank Ltd. 
13  ICICI Bank 35 The Gujarat State Co-Operative Bank 
14  IDBI Bank 36 The Surat District Co-Operative Bank 
15  IDFC First Bank 37 The Surat People’s Co-Op. Bank Ltd 
16  IndusInd Bank 38 The Baroda CentraI Co-operative Bank 
17  Jammu and Kashmir Bank 39 The Panchmahal District Co-Operative Bank 



Quality Assurance 
 
 
 

11

18  Jana Small Finance Bank 40 The Kalupur Commercial Co-Op. Bank 
19 Karnataka Bank 41 The Rajkot Commercial Co-operative Bank 
20 Karur Vysya Bank 42 The Banaskantha Mercanttile Co-op. Bank 
21 Kotak Mahindra Bank 43 Gujarat Gramin Bank 
22 RBL Bank   

 

(A3) COMPLETION PERIOD:  
 
 “The time limit for the completion of the above work will be 24 (Twenty four) calendar 

months from the commencement of the work, which will be given separately by 

engineer in charge as per tender condition.” 

 One month additional will be considered for the rainy season if the scheduled execution 

period falls within the period from 1st July to 31st October. In case the duration of execution 

is not exactly falls for a period of 1st July to 31st October, the proportionate days shall be 

given based on the duration falls between periods 1st July to 31st October. e.g. 

 if entire duration falls between 1st July to 31st October, 30 days allowable   towards rainy 

days. 

 If the execution period falls short by four months, then the proportionate days shall be 

calculated based on following formula: 

Delay allowable on account of rainy period = 30 x N / 120 

Where N=Number of days falling between period 1st July and 31st October. 

Note: While applying this formula no extension of time limit shall be permitted on account 

of delay due to rain. 

 15 days additional will be considered where hard rock strata are available. 

 Delay due to power supply will be considered in TLE only if the agency applies for power 

supply to DISCOM within 5 days from the date of issue of LOI. It is necessary for the bidders 

to apply within first 5 days from the date of LOI for temporary power connection considering 

5 days required by Distribution Company to provide the power connection as per their SOP, 

making thereby availability of power supply on 10th day of LOI. 

 Any delay in making the application for temporary power connection beyond initial 5 days 

shall be on account of bidder. 

 

(A4) SECURITY DEPOSIT: 
 
As per prevailing rules of the Corporation, 5% of the contract value shall be paid as ‘Security 
Deposit’. As per Government of Gujarat, vide circular No. JNV.10212/520A dtd. 26.06.2012& 
GERC audit report; contractor has to pay 100% SD upon placement of LOI within 10 days. 
Therefore, successful bidder shall have to enter contract agreements along with100% of S.D. 
shall be paid at C. O. Gondal within 10 days from receipt of letter of intent either 
 

a) In form of DD in favor of "Gujarat Energy Transmission Corporation Ltd.” of any 
Nationalized Bank payable at Local Branch GONDAL. 

OR 
b)  In form of Bank Guarantee of any Nationalized Bank as per the approved format 

(attached) of the Corporation valid for minimum period of time limit plus guarantee 
period of one year. 

 

The security deposit will be refunded only after the completion of 1 year guarantee 
period of work completed or finalization of final bill whichever is later. 
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If Security Deposit is not paid within 10 days of issue of LOI, EMD paid will be forfeited 
and Corporation will not deal with party for the period of two years. 

 
 

(A5) OTHER INSTRUCTIONS: 
1. Tenders must be submitted in the enclosed schedule of work & quantities. Those received in 

any other form will not be accepted. They should be accompanied by a covering letter in 
which the bidder should give all information as called for in the specifications & any other 
point which he would like to be considered along with the tender. 

2. The Schedule-B shall be filled up with the quoted % above or below & shall be submitted 
online only.  

3. The bidders shall note that no deviations from the technical specifications or commercial 
conditions with this bid are acceptable & it will be presumed that the bidder agrees entirely 
with the specifications & general terms &conditions of the contract. 

4. The Corporation reserves the right to accept any tender irrespective of whether it is lowest 
or not or to reject all the tenders without assigning any reasons thereof. Tenders departing 
from the technical Specification or the method of bidding in a radical manner may also be 
rejected. 

5. On acceptance of the tender the name(s) of the accredited representative(s) of the tenderer 
who would be responsible for taking instructions from the Engineers of the Corporation shall 
be communicated to the Superintending Engineer (AM), Gujarat Energy Transmission 
Corporation, Circle Office, Gondal –360311. 

6. Proof of payments of taxes made by the Contractor to the appropriate departments shall 
be produced to Gujarat Energy Transmission Corporation failing which appropriate 
amount shall be withheld on getting information / instruction from the concerned 
departments. 

6A: Goods and Service Tax (GST) 
The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid 
extra on a given taxable goods and/or services within the original contractual delivery 
period. The amount and% of GST and Cess as applicable should clearly be indicated 
separately. (GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST 
Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and 
SGSCT Act, 2017and all related ancillary legislations). 
 
Bidder shall have to submit a C.A Certificate& duly authorized Signatory of successful 
bidder, certifying that you have not claimed Refund of any applicable GST and Cess, charged 
to COMPANY or shall not claim any such Refund, on a future date, from the concerned 
Authorities and if, any Refund, in respect of such GST and Cess, is claimed by you, it will be 
immediately passed on to the COMPANY, without COMPANY making any specific Claim, for 
the same, either from the Department or from you.  

The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST 
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under 
GST Act, which should be clearly indicated in the price bid. COMPANY may at its discretion 
consider such offer with presumption of highest applicable rate of VAT/GST/Cess prevailing 
when the price quoted is inclusive of GST and Cess. 

If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be 
clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate mentioned in the price bid shall be final and any additional GST will have 
to be borne by the tenderer. In no case additional amount towards tax or otherwise will be 
paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be 
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST 
Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, any 
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additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation 
of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account 
of GST charged from the company; such refund shall have to be passed on to the company, 
along with interest if any. Such refund along with interest needs to be passed on suo-moto 
by the supplier / contractor. 

Further, the Company has a right to recover the amount of GST along with penal interest at 
the rate of 18% per annum if GST charged is not paid / short paid to the government or fail 
to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / 
Contractor within the stipulated time limit.  
In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of GUVNL’s statutory variation clause shall apply. 

6A-2:  STATUTORY VARIATION: 
Any statutory increase or decrease in taxes and duties including GST and cess as applicable 
or in the event of introduction of New tax/cess or cessation of existing tax/cess subsequent 
to suppliers offer if it takes place within the original contractual completion date will be to 
company’s account subject to the claim being supported by documentary evidence. 
However, if any decrease takes place after the contractual delivery date the advantage will 
have to be passed to the company. 
6BWELFARE CESS: -  
1. As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection 
items for supply, erection, testing & commissioning of substation, transmission lines, 
EPC/Turnkey projects and civil works. 
2. Contractor shall get registered under Welfare Cess Act before commencement of work. 
Office of the Factory Inspector is authorized at present as a registering authority. 
3. The welfare cess@1% is considered in the price schedules so, the bidders are requested 
to quote accordingly. 
4. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 
5. The contracts for which supply or part supply of material are in the scope of GETCO, 
then contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on 
progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR 
shall be taken and informed to the contractor for payment. This will be over and above the 
A/T value. 
The modality of payment/ reimbursement of welfare cess will be as under. 
6. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess 
Act and submit the documentary evidence to the concern office. 
7. Before release of payment of first R.A.Bill, the contractor has to submit the 
documentary evidence of registration. Only thereafter, the bill will be processed for 
payment. 
8. Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 
9. Before release of payment of final bill, the contractor has to submit documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as of this final bill. 
10. If the R.A.Bill happens to be first and final bill, then before release of payment, 
contractor has to submit documentary evidence of registration under Welfare Cess Act and 
evidence of payment of welfare cess. 
11. The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities. 
12. The contractor will have to give indemnity bond for material on Non-Judicial Stamp 
paper of value Rs. 300/-to GETCO as per attached format. The cost of stamp paper will be 
borne by the contractor. 
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13. The contractor will have to give safety cum indemnity on Non-Judicial Stamp paper of 
value Rs. 300/- as per attached format. The cost of stamp paper will be borne by the 
contractor. 
14. Also the successful bidder will have to execute Agreement on stamp paper of value 
Rs.300/- at our Circle office, GETCO, Gondal before commencement of works as per GETCO’s 
prescribed Performa. The cost of stamp paper will be borne by the contractor. 
15. 10 % amount of bill will be retained from each RA bill for the work executed after the 
scheduled date of completion and on finalization of time limit extension by competent 
authority; this amount will be released after deducting amount towards the time limit 
penalty if any. 
16. As regard damage the materials, equipment and worker of the contractor, he himself 
will be responsible. If there is any compensation to be paid in respect of “WORKMAN” 
compensation act of any other statutory provisions, the same will have to be paid by the 
contractor direct.  If he thinks fit he may take necessary insurance cover, at his cost. 
17. The quantum of the work as mentioned in estimate/ schedule – ‘B’ is tentative and it 
can be varied or differed as per site condition. The payment shall be made only on actual 
work executed or order quantity, whichever is less. 
18. The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & 
Contract” for works as applicable and incase of any default there to the GETCO shall forfeit 
the SD or any other action as may be decided by Superintending Engineer, Gondal. 
19. The cost of damages, if any will be recovered from the Contractor’s bill. The assessment 
of which will be done by field Engineer at his sole discretion and his decision shall be binding 
to the contractor and shall be considered as final and unchallengeable. 
20. GETCO shall deduct the Income Tax and other taxes as per prevailing rules from each 
and every bill. 
21. No part rate or reduced rate shall be allowed in final bill. 
22. The contractor has to follow all labor laws, safety rules and regulations. The GETCO 
does not take any responsibility in case of accident or injury to the workers. The safety/ 
security of men, materials and equipment’s shall be sole responsibility of the contractor. 
23. No higher rate or revised rate will be applicable for the work, if work is held up/ closed 
due to whatever so reasons. 
24. GETCO will not pay any idle charge for any site conditions or any circumstances. 
25. For shortages of any materials issued by the GETCO for the work, recovery shall be made 
from you, on the basis of prices of the materials (prevailing on the date of settlement of 
materials account) plus 15 % supervision charges plus GST as applicable. 

6C:  INPUT TAX CREDIT BENEFIT: 
In the event of any statutory increase in the rate of Input Tax Credit and / or due to 
inclusion of any other additional item of their inputs / input services under the ambit of 
the Input Tax Credit provisions under the GST Act, subsequent to the date of submission 
of the offer, the same should be passed on to COMPANY and you should inform such 
changes to COMPANY from time to time. 

6D: PENALTY FOR DELAY:  
Penalty for delay, the contractor shall pay compensation, an amount equal to half percent 
per one week for the contract amount of work. However, the total amount of 
compensation to be paid by the contractor, under the provision of the clauses shall not 
exceed 10 percent of the amount of contract value as decided by the competent authority 
of the GETCO. The penalty will be invariably deducted from the bills of the contractor and 
no refund will be given unless the competent authorities approves the reduction the 
reasons for delay attributable to GETCO as well as to party will be brought out clearly 
while putting the proposal for waiver reduction in penalty. Penalty will be levied as par 
tender condition plus GST as applicable will be imposed. 

6E :Contractor’s Default: 
If the Contractor shall neglect to execute the work with due diligence and expedition or 
shall refuse or neglect to comply with any reasonable order given to him, in writing by 
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Engineer in connection with the works or shall contravene the provisions of the contract, 
the owner may give notice in writing to the contractor to make good the failure, neglect 
or contravention complained of should the contractor fail to comply with the notice 
within 30 days from the date of serving the notice, then and in such case the owner shall 
be liberty to employ other workmen and forthwith to execute such part of the work as the 
contractor may have neglected to do or if the owner shall think fit, without prejudice to 
any other right he may have under the contract to take the work wholly or in part out of 
the contractor’s hand and re-contract with any other person or persons to complete the 
work or any part thereof and in that event the Owner shall have free use of all 
Contractor’s equipment that have been at the time on the site in connection with the 
works without being responsible to the contractor for fair wear and tear thereof and to 
the exclusion of any right of the contractor over the same, and If the sum that the 
contractor is entitled to be paid plus the costs incurred by the owner in completing 
the works, exceeds the contract price or the entire works if entire works have been 
completed or the price for part of the work if part of the work have been completed, 
the contractor shall be liable for such excess. 
If such excess is greater than the sums due to the contractor, the contractor shall pay 
the balance to the owner and if such excess is less than the sums due to the 
contractor, owner shall pay the balance to the contractor. For facilitating such 
payment, over shall encash the Bank Guarantees of contractor available with Owner’s 
retain such other payments due to the contractor under the contract in question or 
any other contract that the owner’s may have with contractor. Such payment of excess 
amount shall be independent of the liquidated damages for delay which the contractor 
shall have to pay if the completion of work is delayed. 

6F “RIGHTS OF THE POWER: 
Whenever any claim for payment of a sum of money arises out of or under the contractor 
against the contractor, the Owner shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security, if any, deposited by the 
contractor and for the purpose aforesaid, the Owner shall be entitled to encash and 
withhold the amount of Performance Bank Guarantee or other security, if any, furnished 
as the case may be. The Owner shall also have a lien over the same pending finalization or 
adjudication of any such claim. In the event to the security is insufficient to cover the 
claimed amount or amounts, the Owner shall be entitled to withhold and have lien to 
retain to the extent of the such claimed amount or amounts referred to above, from any 
sum or sums found payable or which at any time thereafter may become payable to the 
contractor under the same contract with the owner or GUVNL or its subsidiary companies 
pending finalization or adjudication of any such claim. 

6G Lien in respect of Claims in other Contracts: 
A. Any sum of money due and payable to the contractor (including the security deposit) 

under the contract may be withheld or retained by way of lien by the Owner against any 
of its claim in respect of payment of a sum of money arising out of or under any other 
contract made by the Contractor with the Owner or GUVNL or any of its subsidiary 
companies. 

B. It is an agreed that the sum of money so withheld or retained under this clause by the 
Owner will be kept withheld or retained as such by the Owner till its claims arising out of 
the same contract or any other contract is either mutually settled or determined by the 
arbitrator or competent court, as the case may be, and the contractor shall have no claim 
for interest or damages whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this clause and as may be duly notified to 
the Contactor.” 

6H INCOME TAX: 
Income tax at source at the prevailing rate will be deducted from bills in accordance with 
the provision of income tax laws and to that effect, a certificate will be issued to the 
contractor. 
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7. The successful contractor will have to sign an agreement as per the Gujarat Energy 
Transmission Corporation rules on stamped paper & the necessary stamp duty charges 
shall be borne by the contractor. 

8. The bidder shall visit the site and carefully study the work to be carried. The Corporation 
will not pay any extra or rate for any reason in case the contractor claims, after 
acceptance of contract, to have misjudged the site condition. 

9. The percentage quoted shall include cost towards of all materials, & machinery including 
equipment, fixtures, labor, constructional equipment, fuel, scaffolding, staging, ramps, 
walkways, approach and haul road, temporary works, etc. bearing permanent or 
temporary nature necessary for the completion of the work in all respects, except for 
those items specifically mentioned to be furnished by the Corporation. The contractor 
must also arrange for the transport of materials & include all such costs in the rates 
quoted by him for finished work. 

10. During the execution of the work if it is found that the work is not progressing as per the 
Scheduled Progress Program, approved by the Corporation & planned by the Contractor, 
due to the reasons attributable to the Contractor; suitable action shall be taken as per 
relevant clauses mentioned in General Conditions of Contract. 

11. The contract or any part thereof shall not be subject to change without the written 
permission of the Superintending Engineer (AM), Gujarat Energy Transmission Circle, 
Circle Office, Gondal or their authorized representatives. 

12. Tender shall remain open for acceptance for a period of 180 days from the date of 
Technical bid opening & during this period no bidder shall be allowed to withdraw their 
tender. Any such withdrawals, during the said period will entail forfeiture of the earnest 
money deposited with the tender.  The GETCO will take further action as deemed fit like 
not to deal with bidder in GETCO works. 

13. Further information required, if any, can be had from the office of the Superintending 
Engineer (AM), Gujarat Energy Transmission Corporation, Circle Office, Gondal. But it 
must be clearly understood that the tenders must be received complete in every respects 
by the due date & time 

14. The notice inviting tender, general instructions to the contractors & all documents of this 
tender shall form part of the contract. 

15. The works under this contract shall be completed in all respects within stipulated period 
from the date of commencement order issued by field office. However, interim mile 
stones to be jointly fixed after issue of LOI. 

16. Bidders must quote firm price only, till completion of work under contract, & this is to be 
confirmed by bidder while submitting their offer. No escalation towards labor and 
material / fuel shall be paid in this execution of contract. 

17. Contractor shall pay minimum wages to his laborers as per the Minimum Wages Act, 1948 
& rules there under as applicable from time to time in pursuant to the State Government 
notification. The concerned contractor shall submit the details of the payment with due 
certificate of LWO/IRO of the Corporation 

18. Once the offer submitted will not be returned back for any reason thereof in any 
case. 

19. Each tender shall contain the name, residence & place of business of person or persons 
making the tender & shall be signed by the tenderer with their usual signature with seal of 
the company. 

20. Tender by partnerships shall furnish the full names of all partners. It shall be signed with 
the partnership name by one of the members of the partnership or by an authorized 
representative followed by the name &designation of the person signing. 

21. An attested copy of the constitution of the firm with the name of partners shall be 
furnished. Whenever, whether in submission of the tender or later in other matters, the 
signatures are made by one person on behalf of Directors or a firm or a corporation, an 
attested copy of the resolution of the partners or of law shall be supplied by the tenderer 
authorizing Witnesses & sureties shall be persons of status & probity, &their names, 
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occupation & address shall be stated below their signatures. All signatures shall be 
dated. 

22. Tenders by corporation shall be signed with the legal name of the corporation followed 
by the name of the state of incorporation & by the signature & designation of the 
president, secretary or other person authorized to bind it in the matter with rubber seal 
of the company. 

23. The GETCO reserves the right to delete any item of Schedule-B for which contractor shall 
not have any right to claim on this account. 

24. The Bidders shall study the Conditions of site & shall resort to dewatering, where 
necessary, by appropriate methods & maintain reasonably dry areas to work at and no 
extra claim will be entertaining on this account. 

25. The Contractor shall prepare all required roads to execute various items of this Contract 
& arrange all transport of materials & all such costs shall be taken care of while quoting 
the rates. No extra payments shall be admissible towards such costs. On completion, this 
shall be cleared if asked by GETCO at no extra cost. 

26. Gujarat Energy Transmission Corporation shall not entertain idle charges for any site 
conditions or any circumstances. 

27. The Contractor shall take all requisite & necessary care to observe that no damage is 
occurred to the Existing structures, if any. For any damage to the Existing Structures of 
Gujarat Energy Transmission Corporation the Contractor shall be held responsible. 

28. The submission of any bid connected with these document and specification shall 
constitute an agreement that bidder shall have no cause of action or claim against the 
GETCO for rejection of their bid. The owner shall always be at liberty to reject or accept 
split any bid or bids at their sole discretion and any action will not be called into 
question and the bidder shall have no claim in that regards against the owner. 

29. By successful submission of bid shall be considered as fully acceptance of all 
conditions & specifications mentioned in this tender booklet to bidder. 

30. Recoveries: 
(I)  In case of any damage to equipment/machinery or structure/building of GETCO or any 

public property due to negligence’s of contractor or any other reasons attributed to 
contractor the decision of E.I.C. regarding the amount of recovery shall be final and 
binding. 

(II) If the contractor fails to execute the proportionate work as per direction of E.I.C. within 
the time frame given for completion of part / whole of the work GETCO shall get the 
work done through any other contractor and the cost of execution of such work along 
with 15% overhead charges shall be recovered from contractor. 

31. Notwithstanding anything contained to the contrary in the specification or tenders in 
subsequent exchange of correspondence, the conditions of contract shall be binding on 
the contractor and any change or variations expressed or implied, however made in the 
said conditions shall not be valid or operative unless expressly sanctioned by the 
Corporation. The contractor shall be deemed to have fully informed himself and to have 
special knowledge of the provisions of the conditions of contract herein contained. 

32. Submissions of tender by a contractor implies that he has read the instructions and 
condition of contract herein contained and has made himself aware of the scopes and 
specifications of the work to be done. 

33. These rules and directions shall form part of the contract. 
34. Drawings: Drawings required for the works are available with the E.E. (Civil) of Circle 

Office GONDAL They are indicative and for tender purpose only. Bidders shall have to 
execute the work as per construction drawings issued from time to time by GETCO. 

35. Electricity Connection: The electric power, at site, will be made available at one 
mutually agreed point, free of cost (connection only) by Gujarat Energy Transmission 
Corporation only.  Further distribution will have to be carried out by the contractor as 
per requirements at their own cost. The necessary consumption charges will be 
recovered as per the tariff rate of Gujarat Energy Transmission Corporation from time to 
time as per Corporation’s rules. 
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36. The contractor has to make their own arrangement of water for construction activity at 
their own cost. The contractor shall be allowed to draw water from bore well / open well 
by    making their own arrangement such as drilling, pump with all electrical accessories, 
pipe line & electricity to run the bore well /open well from the electric power point 
provided by DISCOM to them. Water shall be free of cost to the contractor. The electrical 
consumption charges to run the bore well / open well shall be borne by the contractor. In 
those cases, where in bore well has been constructed at the cost of GETCO as per   
contract, even then no water charges shall be charged, however electricity connection & 
electricity charges till the completion of work shall be to contractor accounts. In no case, 
GETCO is bound to supply water if the ground water sources are not available at site 
within premises. 

37. Tenders / bids received after scheduled time period: The tenders received after time 
and date specified in the tender notice, will not be accepted. Once the offer submitted 
by the contractor before due date of submission, the contractor will not be allowed to 
submit revised / additional / modified / other even before due date. However, if the 
issue and receipt of tender is extended by the Corporation due to any reason, the 
contractor may submit the revised offer before due date of submission, if they wish to 
submit. 

38. The work shall be completed within the period stipulated in the contract. However, it 
may be noted that drawings shall be released progressively & site clearance arranged 
accordingly to the progress of work at site. Therefore, the contractor has to organize & 
coordinate the works to suit these. In the event of any delay due to the above or due to 
any other reason not attributable to the contractor, reasonable extension in the 
completing the work may be given at the discretion & as decided by the Corporation but 
no compensation or idle charges will be paid to the contractor under any circumstances. 

39. The price bid/proposals will be opened in the presence of the bidder’s representatives 
who choose to attend at the date and time and venue to be notified by the GETCO, after 
conclusion of the Technical Evaluation and Post Qualification process. 

40. GETCO will not issue any material required for the work.  All the materials – tools & 
tackles, labor etc. will have to be arranged by the contractor. 
 

41. ACCEPTANCE OR REJECTION OF BID 

a) The GETCO reserves the right to accept any tender irrespective of whether it is 
lowest or not or to reject all the tenders without assigning any reasons thereof. 
Tenders departing from the stipulated technical specifications, commercial 
conditions or the method of bidding in a radical manner are liable to be rejected. 
b)  The bid is liable for rejection prima facie, if it is without payment of EMD / 
Tender Fee or Payment of EMD / Tender fee in any form other than D.D. / Online 
payment not in prescribed form. 
c)  Not bearing signature of the bidder &seal of the company on all the documents 
accompanying the tender. 
f)  Not confirming to specifications or conditional tender. 
g)  Received after expiry of the due date & time. 
h)  Received by telex, telegram, or fax. 
i)  Submitted by bidders who are listed under declaration of ineligibility for corrupt 
or fraudulent practices issued by GETCO, Govt. of Gujarat or its Public Sector under 
taking. 
g) Tender not fulfilling all the above conditions and those specified in the 
documents attached or incomplete in any respect are liable to rejection. 
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SECTION- B 
Qualification Requirement 
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QUALIFICATION REQUIREMENT 
 

Technical Qualification requirement 
  
1. Registration: Bidder quoting for the bid shall have approved vender registration 

with GETCO for soil testing  

2. Experience:  
Bidder should have experience of similar work including Geo Technical 

Investigation/Soil bearing Capacity (SBC) work and as like under single contract as 

main contractor for minimum of 50% value of estimated cost of the tender with 

GETCO/ GEB / Central / State Government / Railway / Semi- Government / Public 

Sector Organization within last 5 years. Attested Photocopy copy of work orders 

executed from GETCO/ GEB / Central / State Government / Railway / Semi- 

Government / Public Sector Organization and satisfactory completion certificate 

from respective department should be submitted. 

3. Annexure-1 to 11 on with signature authorized person of firm& stamp of firm 
(format is given in this letter) 
 

Financial Qualification requirement: 
 
4. Tender fee & EMD: Payment of Tender fee & EMD.(DD must be from bidder’s bank 

account only) 
 

5. Power of attorney: Copy of Notarized power of attorney as the case may be. 
 

6. Solvency: Latest bank solvency certificate from any Nationalized/Scheduled Bank 

of a sum of minimum 20 % of the estimated cost shown in the tender. The solvency 

should be in the name of “To whomsoever it may concern” or “GUJARAT ENERGY 

TRANSMISSION CORPORATION LIMITED (GETCO)”. 

 

7. Nature of Firm: Attested copy of Partnership Deed with recent Form-G obtained 

from Registrar of firms for the current year, Power of Attorney, if any, for signing 

the bid documents in case of partnership firm &self-affidavit for proprietorship 

firm.  In case the Form-G is not available for current year Affidavit cum 

Undertaking of the firm, declaring no change in Form-G is to be submitted. 

However, this affidavit cum undertaking should be executed only by partnership 

firm. The party shall be liable to give fresh affidavit cum undertaking, after 

completion of its one year. All such documents shall have to be NOTARISED. 

 

8. Goods & Service Tax (GST) Registration: The Bidder shall be registered under the 

GST Act and a certified copy of such registration under the GST act indicating the 

GSTIN shall have to be submitted along with the bid by the bidder.  
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9. I.T. PAN CARD: The bidder should submit the attested photocopy of PAN Card of 

their fir &Income Tax Return & Balance sheet for last three years. 

 

10. Note: EMD refund application format is given before Price bid in this tender, EMD 

refund application on party/company Letterhead in hard copy is also need required 

for EMD refund. 

 
 

HR Qualification requirement: 
 
11. Provident Fund Code:-Separate provident fund code number towards firm 

registered with Regional P. F. Commissioner. 

12. Annexure -I:-Address check & pf checking for HR Section Getco circle office, 

Gondal 

 
 
Note:  All the required documents submitted / uploaded must be Self-attested by 

bidder. 
 

Note: Above criteria is for scrutiny after opening the technical bid. 
However, the GETCO reserves the right to award the work to one or more 
bidders, considering their technical and financial capacity OR to reject 
any or all tenders or accept any tender without assigning any reason 
thereof. 

 
 
 

Signature of Contractor   Superintending Engineer 
Am Circle Office, 
GETCO, Gondal 
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CHECK LIST OF DOCUMENTS SUBMISSION  
 

TABLE-A  

Mandatory to upload on-line only (.pdf file) 

No. Particulars 
Check 
Mark 

1 Scan of Tender Fee Online payment receipt  

2 Scan of EMD Online payment receipt  

3 Firm Registration document as Approved Contractor in Appropriate Class  

4 
Work completion certificate in Form No.3-A (Experience Certificate as 
main contractor) only as Per Qualification Requirement 

 

5 Bank Solvency Certificate  

6 Provident Fund Code Number Documents  

7 GST Registration Number Documents  

8 
Income Tax Return, Profit Loss Accounts and Balance sheet of Last Three 
Financial Years 

 

9 Nature of Firm: 

 
Partnership deed/Latest Form-G/ POA/Authorized Signatory Certificate for 
Partnership 

 

 Self-Affidavit/POA/Authorized Signatory Certificate for Proprietorship  

10 PAN Number Document  

11 
Duly signed of Filled with signature authorized person of firm & stamp 
Annexure / Annexure 1 to 11 

 

12 Duly signed Integrity Pact (Page no.06)  
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AFFIDAVIT CUM UNDERTAKING 
(On Rs.300/- stamp paper duly notarized) 

 
 
We, Shri __________________ (names of all partners and POA holder) of M/s. 

__________ (name of partnership firm) having registered place of business at 

______________ do hereby solemnly state and affirm on Oath as under: 

 
1. That Form G up to last entry dated __________ has been submitted to GETCO by us. 

 
2. That since this Form G is not of current year, it is affirmed that whatever entries 

specified by Registrar of Firms in this submitted Form G is true and correct and that, 
there is no any modification or change in any of the partners or other details. It is 
further affirmed that we are liable &bound to disclose to GETCO immediately, if 
there is any change and/or modification in partnership of this firm. 
 

3. That if GETCO finds any undisclosed modification/amendment in partners or other 
details at any time, then they shall be entitled to take any legal action against us / 
partnership firm. GETCO shall be empowered to step-deal and /or black-list our firm 
for any contract, at such instances. 
 

4. That whatever stated in aforesaid paras and contents therein are true and correct 
and shall be binding on all the partners of this partnership firm, which includes their 
heirs, representative, assignees, executors etc. 

 
Hence solemnly affirmed on this _________day of ______ months of 2026_______at 
_________. 
 
 

DEPONANTS 
(Name& sign of all partners 

/ or POA Holders) 
 
 
Dated: 
 
Place:  
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SECTION – C 
GENERAL CONDITIONS OF CONTRACT 

 



Quality Assurance 
 
 
 

25

(C) GENERAL CONDITIONS OF CONTRACT 

 
1. Definitions: 
 

(a) The Contract means the documents forming the tender and acceptance thereof, together 
with the documents referred to therein or individual work order in the case of term 
contract, including these conditions, schedules and / or additional conditions attached to 
the form of tender or individual work, order, rate schedule, the specifications and the 
drawings and all these documents as applicable taken together shall be deemed to form the 
contract. 
(b)  The “Tender Document” means the form of tender, the applicable schedules and/or 
additional conditions and the specifications and/or drawings as issued to the contractors for 
the purpose preparing tender. 
(c)  The expression “works” or “work” when used in the conditions of contract shall, unless 
there be something in the subject or context repugnant to such construction means, the 
works or the work contracted to be executed under or in virtue of the contract whether 
original or altered. 
(d) The “Contractor” means the individual, firm, or company, whether incorporated or not, 
undertaking the works and shall include their or its legal personal representative, successors 
and permitted assignees. 
(e) “Corporation” means the Gujarat Energy Transmission Corporation Ltd. and the 
“Accepting Officer” means the officer who is authorized to sign and signs the contract on 
behalf of the “Corporation.” 
(f) The letter “EE” means Executive Engineer who in the case of measurement and lump sum 
contract, direct the contractor and the letters “ACE” means “Add Superintending Engineer” 
and “CE ” means “Superintending Engineer” who administers and in the case of the term 
contracts directs the contract. 
(g)The “Engineer-in-charge” means all officers of the Corporation appointed by the 
Superintending Engineer to supervise the works or part of the works. 
(h)“Approved” and “Directed” means the approval or direction of the Superintending 
Engineer to Superintending Engineer or the person deputed by him for the particular 
purpose. 
(i)“B.S.” means the “British Standard” as issued by the British Standards institution.  “A.S.” 
means the American Standards as issued by the American Standard Institutions and “I.S.” 
means the “Indian Standards” as issued by the Indian Standards Institutions. Wherever the 
above-mentioned abbreviations are preferred to, in the specifications and / or work orders, 
they mean the addition with all amendments current at the date of issue of tender 
documents of work orders. 
In the case of measurement and terms of contracts “Specifications” means those contained 
in Gujarat Energy Transmission Corporation Ltd. schedule together with any amendments 
etc. embodied in the tender documents, “Drawings” refer to those accompanying the tender 
documents and/or any work orders referred therein. 
(j)The “Contract Sum” means the sum accepted or the sum calculated in accordance with 
the prices accepted in the tender and/or the contract rate as payable to the contractor for 
the full and entire executing and completion of works. 
(k)“The date of completion” is the date or dates of completion of the work or any part of 
the works set out or ascertained in accordance with the individual work orders and the 
tender documents or any subsequent agreed amendments thereto. 
(l)GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST 
(Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 
2017and all related ancillary legislations. 
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2. Security Deposit 
 
The contractor shall, within 10 days of the issue of Letter of Intent, pay 5 % as Security Deposit 
along with Contract agreements; The Bank Guarantee from schedule bank in lieu of cash or 
government securities towards Security Deposit will be accepted providing amount of Security 
Deposit payable exceeds Rs. 1,00,000/-.All damages, costs, charges, expenses and other sums 
which may be or may become due or payable by the contractor to the Corporation under the 
terms of the contract may be deducted from the cash in the proceeds of sale of the 
Securities/Bank Guarantee to deposited (which the officer or person to whom the same may be 
endorsed as aforesaid is hereby authorized to sell / to encash for that purpose) or from the 
interest of any such securities of from any sums due or which may become due to the 
contractor by the Corporation or from the whole or the balance unpaid as aforesaid of the 
encash securities so deposited being repaid or transferred and returned as may be to contractor 
after the date on which the final bill is paid or after the expiry of the date up to which the 
contractor has to maintain the work in good order whichever is later. 

 
“For Water Proofing Treatment:- 
The contractor shall submit performance guarantee of the waterproofing item at the rate of 
20% of cost of item of work order in the form of DD or in the form of BG of Schedule Bank / 
Nationalized Bank in favor of GETCO (A/c Agency) for a period of 5 years from actual date of 
completion of work on non-judicial stamp paper of appropriate value in approved format of 
GETCO.  In the event of unsatisfactory performance of waterproofing work, the agency shall 
carry out necessary remedial/rectification works that may be necessary in the opinion of 
GETCO at no extra cost, failing which BG shall been cashed by GETCO.  The BG shall be 
released only after satisfactory completion of performance period of 5 years.” 
 
“For Anti-termite Treatment:- 
The contractor shall submit performance guarantee of the anti-termite treatment item at the 
rate of 20% of cost of item of work order in the form of DD or in the form of BG of Schedule 
Bank / Nationalized Bank in favor of GETCO (A/c Agency) for a period of 5 years from actual 
date of completion of work on non-judicial stamp paper of appropriate value in approved 
format of GETCO.  In the event of unsatisfactory performance of anti-termite treatment work, 
the agency shall carry out necessary remedial/rectification works that may be necessary in the 
opinion of GETCO at no extra cost, failing which BG shall be encashed by GETCO.  The BG shall 
be released only after satisfactory completion of performance period of 5 years.” 
 
3. PENALTY FOR DELAY: - The bidder should note that the completion time allowed for 
carrying out the work should be strictly observed. Any delay that may take place in Civil works 
beyond contractual cutoff date stated as per stipulated delivery period shall be subject to the 
penalty ½% per week plus GST as per applicable or part thereof on delayed portion of work and 
/ or supply value subject to ceiling of 10% of the total contract value plus GST as per applicable 
will be imposed. 
               In event of failure of the Contactor to pay the amount of Penalty as demanded, the 
Owner shall be entitled to deduct the amount of Penalty for delay from the amounts payable to 
the Contractors under any bills raised under this contract or any other amount payable under 
any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, 
MGVCL, DGVCL, PGVCL, UGVCL. It is permissible for the Owner to adjust the amount of Penalty 
of delay against any Bank Guarantee furnished by the Contractor under this contract or any 
other contract with GUVNL and/or its subsidiary companies. 
 

4. Compensation for the delay 
 



Quality Assurance 
 
 
 

27

The time limit allowed for carrying out the work as entered in the tender shall strictly 
observed by the contractor and shall be reckoned on the 10th day of issuance of DOC. The 
work shall throughout the stipulated period of contract proceeds with due diligence (time 
being deemed to be essence of contract) and for delay, the contractor shall pay 
compensation @ 0.5% plus GST as applicable per week or part thereof on delayed portion 
subject to maximum 10% plus GST as applicable of the Total contract value of the civil 
works (End cost with GST & cess as applicable). For calculating the delayed portion, date of 
work completion mentioned in work completion certificate shall be considered.  
 

5. Action when whole of Security Deposit is forfeited 
In any case in which under any clause or clauses of this contract the contractor shall have 
tendered himself to pay compensation amounting to the whole of their security deposit 
(whether paid one sum or deducted by installments) or in the case of abandonment for the 
work owing to serious illness or death of the contractor or any other cause, the Executive 
Engineer on behalf of the Corporation, shall have powers to adopt, (a) below and any of the 
following courses under (b) and (c) as he may deem best suited to the interest of the 
Corporation. 
(a) To rescind the contract (for which rescission notice of 10 days) in writing to the contractor 

under the hand of the Executive Engineer shall be conclusive evidence and in that case the 
security deposit of the contractor shall stand forfeited and absolutely at the disposal of the 
Corporation. 

(b) To employ labour paid by the Corporation, to supply materials to carry out of the works or 
any part of the works debiting the contractor with the cost of the labour and the price of the 
materials (as to the correctness of which cost and price the certificate of the Executive 
Engineer shall be final and conclusive against the contractor) and crediting him with value of 
the work done, in all respects in the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract and in that case the 
certificate of the Executive Engineer as to the value of the work done shall be final and 
conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof, as 
shall be unexecuted, out of his heads and to give it to another contractor to complete, in 
which case, any expenses, which may be incurred in excess of the sum, which would have 
been paid to the original contractor, if the whole work had been executed by him as to the 
amount of which excess expenses the certificate in writing of the Engineer-in-charge shall be 
final, conclusive and shall be borne and shall be paid by the original contractors and shall be 
deducted from any money due to him by the Corporation under the contract or otherwise 
from their security deposit of the proceeds sale thereof or a sufficient part thereof. 

(d)In the event of the above courses being adopted by the Executive Engineer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of their having 
purchased or procured any materials or entered into any engagements or made any advances 
on account of or with a view to the execution of the work or the performance of the 
contract. And in case the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any works thereof actually 
performed by him under this contract unless and until the Executive Engineer shall have 
certified in writing the performance of such works and the amount payable to him in respect 
thereof and he only be entitled to be paid the amount so certified. 

 

6. Notice for unsatisfactory progress 
If the progress or a particular portion of the work is unsatisfactory the Executive Engineer 
whose decision shall be final, shall notwithstanding that the general progress of work is 
satisfactory; be entitled to take action under Clause 4(c) after giving the contractor 10 days’ 
notice in writing and the contractor will have no claim for compensation for any loss 
sustained by him owing to such actions. 

 

7. Action in the case of Default by Contractor 
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If any case in which any of the powers conferred upon the Executive Engineer by Clauses 4 
and 5 hereof, shall have exercised and the same shall not have been exercised, the non-
exercised thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall not withstanding be exercisable in any further case of default by the contractor 
for which, by any clauses hereof, he is declared liable to pay compensation amounting to the 
whole of his security deposit and liability of the contractor for past and future compensation 
shall remain unaffected in the event of the Ex. Engineer taking action under sub clause (a) or 
(c) of Clause 4 he may, if he so desires, take possessions of all or any tools, plants, 
materials, and stores in such upon the work or the site thereof belonging to the contractor, 
or procured by him and intended to be used for the execution of the work of any part 
thereof paying for allowing for the same in account at the contract rates, or in the case of a 
contract rates not being applicable to current market rates to be certified by the Executive 
Engineer whose certificate thereof shall be final. In the alternative, the Executive Engineer 
may by notice in writing to the contractor or his clerk of works, foremen or other authorized 
agent, require him to remove such tools, plants, materials or stores from the premises within 
a time to be specified in such requisition to decisions to the contractor failing to comply with 
any such requisition, the decision of the Executive Engineer as to the expenses of any such 
removal and the amount of the proceed and expense of any such sale, be final and 
conclusive against the contractor. 

 

8. Extension of Time Limit 
If the contractor shall desire an extension of the time limit for completion of the work on 
the ground of his having been unavoidably hindered in its execution or on any other ground, 
he shall apply in writing to the Executive Engineer and the Executive Engineer may, if in his 
opinion there are reasonable grounds for granting extension, recommend such extension as 
he may think necessary or proper. The decision of the competent authority in this regard 
shall be final and binding to the contractor. Any delay attributed to Corporation shall be 
compensated only by way of extending the limit. 

 

9. Completion Certificate 
On completion of the work the Contractor shall be furnished with Completion Certificate by 
the Executive Engineer of such completion but no such certificate shall be given nor shall be 
the work considered to be complete until works are taken over and/or duly tested and put to 
operative as the case may be, nor until the work shall have been measured by the Engineer-
In-Charge or where the measurement have been taken by his subordinated until they have 
received the approval of the Executive Engineer the said measurement being binding and 
conclusive against the contractor. 

 

10. Effect of the Certificate 
No payment shall be made for any work estimated to cost less than Rs.1,000/- till after the 
whole of said work shall have been completed and certificate of completion given. But in the 
case of   works estimated to cost more than Rs.1,000/- Contractor shall on submitting a 
monthly bill thereof, be entitled to receive payments. Proportionate to the part of the work 
then approved and passed by the Engineer-in-charge, whose certificate of such approval and 
a passing of the sum requiring bad, unsound, imperfect or unskillful work to be removed and 
taken away and reconstructed or rejected nor shall any such payment be considered as 
admission of the due performance of the contract or any part thereof in any respect of the 
accruing of the claim nor shall conclude, determine or effect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the accounts otherwise or in 
any other way, vary or affect the contract. The final bill shall be submitted by the 
contractor within one month of the date fixed for completion of work. Otherwise the 
certificate of Engineer-in-charge of the measurement and of total amount payable for the 
work shall be final and binding on all parties. 

 

11. Payment to Contractors 
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The rates for several items of works estimated to cost more than Rs.1,000/- agreed to within 
shall be valid only when the item concerned is accepted, having been completed full, in 
accordance with the sanctioned specification. In case, where the items of the work, are not 
accepted, as so completed the Engineer-in-charge, may make payment on account of such 
items at such reduced rates, as he may consider reasonable in the preparation of final or 
running accounts bills. 

 
11-A- APAYMENT TERMS UNDER MSME ACT: 
Bidders have to update their MSME detail on GETCO's website by following link https:// 
qetco.co.https://qetco.co.in/msme/ (and intimate to concern bill submitting office with 
copy to this office). 
(2) The payment will be made within 45 days from the ***date of acceptance or the "date of 
deemed acceptance of goods or services i.e. After submission of all required documents as 
per at Terms & time to time circular issued by GETCO's corporate Office as well as statutory 
requirement to process the Bill. 
Date of acceptance means- 

(a) The day of actual delivery of goods or the rendering of services: or 
(b) Where any objection is made in writing by the buyer regarding acceptance of goods or 
services. The day on which such objection is removed by the supplier. 
*** “Date of deemed acceptance” Means, where no objection is made in writing by the 
buyer regarding acceptance of goods or services within fifteen days to the delivery of the 
goods or the rendering of services, the day of the actual delivery of goods or the rendering 
or services. 

12. Bills 
The Bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in - charge, for all works, executed in the previous month and the Engineer-in-
charge shall take or cause to be taken the requisite measurement for the purpose or having 
the same verified and the claim so far as it is admissible, shall be adjusted, if possible, 
within ten days from the presentation of the bills. If the contractor does not submit the bill, 
within the time fixed, as aforesaid, the Engineer-in-charge may depute a subordinate to 
measure up the said work in the presence of the contractor or his duly authorized agent, 
whose counter signature in the measurement shall be sufficient warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all 
respects. GETCO shall make effort for the payment of bills (RA & final bills) as early as 
possible, however no interest is payable on bill amount if there is delay in payment of GETCO 
for whatever reason. 

 

13. Supply of Materials to Contractor 
If the specification of the estimated work provides for use of any special description of 
material to be supplied from the Corporation’s Stores or if it is required that the contractor 
shall use certain stores to be provided by the Engineer-in-charge (such material and stores 
and the prices to be charged thereof as here in after mentioned being so far as practicable 
for the convenience of contractor but not so as in any way to control, the meaning or effect 
of the contract specified in otherwise or from the security deposit or the proceeds of sale 
thereof if the deposit is held in Government Securities the same or a sufficient portion 
thereof, shall be sold for the purpose. All materials supplied to the contract shall remain the 
absolute property of Corporation and shall on no account be removed from the site of the 
work and shall at all-time be open to inspection by the used by him or for any wastage in or 
damage thereto. The contractor shall be responsible for the loss, destruction or 
deterioration of the materials, stores or articles supplied to him by the Corporation even if 
such loss, destruction or deterioration has occurred under any circumstances whatsoever 
beyond his control as if the materials, stores or articles so supplied were his property. 

 

14. Works to be executed in accordance with specifications, drawings, orders etc. 
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The contractor shall execute in whole and every part of work in the most substantial and 
workmanlike manner and both as regarding materials and in every other respect in strict 
accordance with the specification. The Contractor also shall confirm exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed by 
the Engineer-in - charge and lodged in his office and to which the contractor shall be 
entitled to have access for the purpose of Inspection at such office, or in the site of the 
work, during office hours and the 
Contractor shall, also if he so requires, be entitled at his own expenses to make or cause to 
be made copies of the specification, and of all such designs, drawings and instructions as 
aforesaid. 

 

15. Alteration in Specifications and Designs not to invalidate Contracts. 
The Executive Engineer shall have powers to make any alteration, or addition to the original 
specification designs, and instructions that may appear to him to be necessary or advisable 
during the progress of the work and the contractor shall be bound to carry out the work in 
accordance with any instructions in this connection which may be given to him in writing, 
signed by the Engineer-in-charge and such alterations shall not invalidate the contract. Any 
additional work which the contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the contractor on the same conditions in all respect 
on which he agreed to do the main works, and at the same rates as are specified in the 
tender for the main work. Where, however, the works is to be executed according to the 
designs, drawing and specifications recommended by the contractor and accepted by the 
competent authority, the alteration above referred to shall be within the scope of such 
designs, drawings, and specifications appended to the tender. 
 

16. Rates for works not entered in Estimate or Schedule of Rate of the District 
If the additional and altered work includes any class of work for which no rate is specified in 
this contract, then such class of work shall be carried out the rates entered in the Schedule 
of Rates of the Division or at the rate mutually agreed upon between the Executive Engineer 
and the contractor, whichever are lower. If the additional or altered work for which no rate 
is entered in the Schedule of Rates of the Division is ordered to be carried out before the 
rates agreed upon then the contractor within seven days of date of receipt by him of the 
order to carry out the work inform the Executive Engineer for the rate which in his intension 
to charge for such class of work and if the Executive Engineer does not agree to this rate he 
shall be noticed in writing be at liberty to cancel his order to carry out such class of work 
and arrange to carry it out in such manner as he may consider advisable provided always that 
if the rates shall have been determined as lastly here in before mentioned then in such case 
he shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Executive Engineer. In the event of dispute, the 
decision of the Superintending Engineer of the Circle will be final. 

 

17. Extension of Time Limit in consequence of Addition or Alteration. 
The time limit for the work shall be extended in the proportion that the increase in its cost 
occasioned by alterations or additions bears to the cost of the original contract work and the 
certificate of the Engineer-in-charge as to such proportions shall be conclusive.  No 
compensation shall be payable for Alternation in or Restriction of Work to be carried out. If 
at any time, after the execution of the contract documents the Engineer-in-charge shall, for 
any reason whatsoever, require the whole or any part of the work, as specified in the 
tender, to be stopped for any period or shall not require he whole or part of the work to be 
carried out at all or to be carried out by the contractor, he shall give notice in writing of the 
fact to the contractor who shall thereupon suspend or stop the work totally or partially as 
the case may be in any such case, except as provided here under the contractor shall have 
no claim to any payment or compensation what so ever on account of any profit or 
advantage which he might have derived from the execution, of the work in full but which he 
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did not so derive in consequence of the full amount of work not having been carried out or 
on account of any loss that he may be put to on account of materials purchased or agree to 
be purchased or for unemployment of labour recruited by him. He shall not also have any; 
claim for compensation by reason of any alterations having been made in the original 
specification, drawings, designs and instructions which may involve any curtailment of the 
work as originally contemplated.  
 

18. No claim to compensation on account of loss due to delay in supply of 
materials by Corporation. 
The contractor shall not be entitled to claim any compensation from Corporation for the loss 
suffered by him on account of delay by Corporation in the supply of materials entered in 
Schedule-A where such delay is caused by: Difficulties relating to supply of railway wagons 
I. Force Majeure 
II. Act of God 
III. Any other reasonable cause beyond the control of Corporation including Shortage of 
materials to be supplied by the Corporations & difficulties in time by reaching at the site of 
any materials equipment. In the case of such delay in the supply of materials, Corporation 
shall grant such extension of time for the completion of the works as shall appear to the 
Executive Engineer to be reasonable in accordance with circumstances of the case. The 
decision in the Executive Engineer as to the extension of time shall be accepted as final by 
the contractor. 

 
19. Time Limit for Compensation Claims 
Under no circumstances, whatsoever, shall the contractor be entitled to any compensation 
from Corporation on any account unless the contractor has claimed in writing to the 
Executive Engineer within one month of the cause thereof.  
 

20. Action and Compensation payable in case of Bad Work 
If at any time, before the security deposit is refunded to the contractor, it shall appear to 
the Executive Engineer or his subordinate in charge of the work that any work has been 
executed with unsound, imperfect or unskillful workmanship or with materials of inferior 
quality or that any materials or articles provided by him for the execution of the work are 
unsound or of a inferior quality to that contracted for or are otherwise not in accordance 
with the contract, it shall be lawful for Engineer-in-charge to intimate this fact in writing to 
the contractor and then no withstanding the fact that the work, materials or articles 
complained of, may have been inadvertently passed, certified and paid for, the contractor 
shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole 
or any part, as the case may require or if so required shall remove the materials or articles 
so specified and provided other suitable materials or articles at his own charge and cost, and 
in the event of his failing to do so within a period to be specified by the Engineer-in-charge 
in the written intimation aforesaid the contractor shall be liable to pay compensation at the 
rate of one percent on the amount of the estimate for every day, not exceeding ten days 
during which the failure so continue and in the event of any such failure as aforesaid the 
Engineer-in-charge may rectify or remove and re-execute the work or remove and replace 
the materials or articles complained of, as the case may be, at the risk and expense in all 
respects of contractor should the Engineer-in-charge consider that any such inferior work or 
materials as described above may be accepted, or made use of, it shall be within his 
discretion to accept the same as such reduced rates as he may fix thereof.  Provided that in 
the case of any work of which visible check is not possible, if the Engineer-in - charge or his 
subordinate in charge of the work feels that such work has been executed with unsound, 
imperfect or unskillful workmanship or with materials of inferior quality, he shall take 
sample tests at random, cost of which shall have to be borne by the contractor and if after 
taking such test, part of such work is found to be defective in any respect or to have been 
executed with materials of inferior quality, then the contractor shall be paid for the whole 
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work such amount as may be fixed by the office of the Engineer-in-charge on the basis of the 
lowest quality of work found by him in such samples tests. 
 
Explanation: I 
Sample Test shall mean: 
(i) In relation to poles fixed as line supports, the token of one pole out of every 100 poles 
after taking it out from its foundation for inspection. 
(ii) In relation to any other work, such test as may be considered necessary, by the Engineer-
in - charge or his subordinate in charge of the work. 
 

Explanation: II 
Cost of the sample test shall mean cost incurred for taking Samples & test and for restoring 
tested work to its original condition. 
 

21. Work to be opened to Inspection, Contractor or Responsible Agent to be 
present 
All works under execution or in course of execution in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Executive Engineer and his 
subordinate and contractor shall at all times, during the usual working hours and at all other 
times at which reasonable notice of the intension of the Executive Engineer or his 
subordinates to visit the works shall have been given to the contractor, during which period 
either he should be present to receive order and instruction, or have a responsible agent 
duly accredited in writing, present for that purpose. Orders given to the contractor’s duly 
authorized Agent shall be considered to have the same force and effect as if they had been 
given to the contractor himself. 
 

22. Notice to be given before work is covered up. 
The contractor shall give not less than 5 days’ notice in writing to the Executive Engineer or 
his subordinates in charge of the work, before covering up or otherwise placing beyond the 
reach of measurement of any work, in order that the same may be measured and correct 
dimensions thereof, taken before the same is so covered up or placed beyond the reach of 
measurement and shall not covered up or placed beyond the reach of measurement and work 
without the consent in writing of Executive Engineer or his subordinate in charge of work, If 
any work shall be covered up or placed beyond the reach without such notice having been 
given or consent obtained, the same shall be uncovered at the contractor’s expense, and in 
default thereof, no payment or allowance shall be made for such work, or for the materials, 
with which the same, was executed. 
 

23. Contractor’s Liabilities 
The Contractor shall supply, at his own cost, all materials (except such special materials, if 
any as may be supplied form the Corporation stored in accordance with the contract) plant, 
tools, appliances, implements, ladders, cordage, tackles, scaffolding and any temporary 
works which may be required for the proper execution of the work., in the original, altered 
or substituted form and whether included in the specification or other document forming 
part of the contract or referred to in these conditions or not and which may be necessary for 
the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to 
any matter on which under these conditions, he is entitled to be satisfied or which he is 
entitled to require together with carriage thereof to and from the work, the contractor shall 
also supply without charge, the requisite number of persons for setting out works, and 
counting, weighting and assisting in the measurement of, examinations at the time and from 
time to time of the work or materials, failing this, the same may be provided by the 
Engineer-in-charge at the expenses of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof the contractor shall provide all 
necessary fencing and light required to protect the public from accident and shall also be 
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bound to bear expenses of defense of every suit, action or other legal proceedings of law 
that may be brought by any person for injury sustained. Owing to neglect of the above 
precautions and to pay any damage and costs which may be awarded in any such suit, action 
or proceedings to any such persons or which may with the consent of the contractor be paid 
in compromising any claim by any such person. 

24. Contractor Liable for all Damages 
Compensation for all damage done intentionally or unintentionally by contractor’s laborer, 
whether in or beyond the limit of Corporation’s property, shall be estimated by the 
Executive Engineer, or  such other office, as he may appoint and the estimate of the 
Executive Engineer, subject to the decision of the Superintending Engineer, on appeal, shall 
be final and the contractor shall be bound to pay the amount of the assessed compensation 
demand, failing which, the same will be recovered from the contractor as damages or 
deducted by the Engineer in charge from any sums  that may be due to or become due from 
Corporation to the contractor under this contract or otherwise. The contractor shall bear the 
expenses of defending any action or other legal proceedings that may be brought by any 
person for injury sustained by him owing to neglect of precautions to prevent the spread of 
fire and he shall also pay any damage and costs that may be awarded by the court if in 
consequence. 
 

25. Rescission of Contract and Forfeiture of Deposit. 
The contractor shall not assign or sublet, without the written approval of the Engineer-in-
charge and if the contractor assign or sublet his contract, or attempt to do so or become 
insolvent or commence any proceedings to be adjudicated as insolvent or make any 
composition with creditors, attempt to do so, the Engineer-in-charge may, by notice in 
writing rescind the contract. Also, if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise shall either directly or indirectly be given, promised or 
offered by the contractor or any of his servants, or agents, or any person to the employee of 
Corporation in any way relating to his office or employment or if any such officers or persons 
shall become in any way directly or indirectly interested in the contract, the Executive 
Engineer may, by 10 days’ notice in writing, rescind the contract. In the event of a contract 
being rescinded the Security Deposit of the contractor shall there upon stand forfeited and 
be absolutely at the disposal of Corporation and the same consequences shall ensure as it the 
contract has been rescinded under clause 4 thereof and in addition the contractor shall not 
be entitled to recover or be paid for any work thereof actually performed under the 
contract. 
 

26. Compensation 
All sums payable by a contractor by way of compensation under any of these conditions shall 
be considered as a reasonable compensation to be applied to the use of Corporation, without 
reference to the actual loss or damage sustained and whether any damage has not been 
sustained. 
 

27. Change in the constitution of firm to be notified 
In the case of tender by partners of a firm, any change in the constitution of firm shall be 
forthwith notified by the contractor to the Executive Engineer for his information. 
 

28. Works under direction of Superintending Engineer. 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval of the Superintending Engineer of the Circle, Engineer-in-charge for 
the time being who shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 
 

29. Decision of Superintending Engineer to be final. 
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Except where otherwise specify in contract and subject to the power delegated to him by 
Corporation under the Corporation’s rule, then in force the decision of the Superintending 
Engineer of the Circle / EIC. for the time being shall be final, conclusive and binding on all of 
the specification, designs, drawings and instructions herein before mentioned and as to the 
quality of workmanship or material used on the or as to any other question, claim, right 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications,  estimates, instructions, orders or these conditions or otherwise 
concerning, the works or the execution or failure to execute the same, whether arising 
during the progress of the work or after the completion or abandonment thereof. 
 

30. Arbitration 
 
‘all questions, disputes or differences, whatsoever which may at a time arise between the 
parties to this contract in connection with the contract or any matter arising out of or in 
relation there to, shall be referred to the “Gujarat public works contracts disputes 
arbitration tribunal” as per the provisions of the Gujarat public works contracts disputes 
arbitration tribunal act, 1992. 
 
The reference to arbitration proceedings under this clause shall not: 
 
a)Affect the right of the Engineer-in-charge to take possession of all or any tools, plants, 
materials and stores, in or upon the work or site thereof or belonging to the contractor or 
procured by him and intended to be used for the execution of the work or any part thereof. 
b) Preclude the Engineer-in-charge from utilizing the materials purchased by the Contractor 
in any work or from removing such materials to other place, during the period the work is 
stopped or suspended in pursuance of notice given to the contractor under General 
Conditions. 
c) Entitle the contractor to stop the progress of the work or carrying out the additional or 
altered work in accordance with the provision of General Conditions for the work where 
there is no specification. 
d) Preclude the Corporation from getting the work done by another agency. 
Neither party is entitled to bring a claim to arbitration latest by the thirty days after the 
expiration of the defects liability period. 
The provisions of the Arbitration & conciliation Act, 1996, Gujarat Public Works Contract 
Disputes Arbitration Tribunal Act, 1992 and rules made there under shall apply to the 
arbitration proceeding under this clause. 
 

31. Stores to be obtained from Corporation 
The Contractor shall obtain from the Corporation Stores, such articles as are mentioned in 
Schedule ‘A’ which may be required for the work or any part of the work or in making up any 
articles required therefore or in connection therewith, unless he has obtained permission in 
writing from the Executive Engineer or obtained such stores and articles from elsewhere. 
The value of such stores and articles as may be supplied to the contractor by the Engineer-
in-charge will be debited to the contractor in his account at the rate shown in the Schedule 
“A” attached the contractor and if they are not entered in said schedule they shall debited 
to him at cost price which for the purpose of this contract shall include cost of carriage and 
all other expenses whatsoever which may have to be incurred in obtaining delivery of the 
same at the stores aforesaid and further overhead charges 15% plus GST as applicable .  The 
Contractor shall be responsible for the loss destruction or deterioration of the materials, 
stores or articles supplied to him by the Corporation, even if such loss destruction or 
deterioration has occurred under any circumstances whatsoever beyond his control as if the 
material, stores or articles so supplied were his property. The contractor shall be responsible 
for returning the residual materials after completion of the contract and if fails to return, 
the balance material supplied to him by the Corporation, the cost of the residual materials 
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will be recovered form the contractor at the market rate or stock issue rate whichever be 
higher at the time of materials account plus 15% plus GST as applicable. 
 

32.1 Lump Sum in Estimate 
When the estimate on which tender is made, includes lump sums in respect of parts of the 
works the contractor shall be entitled to payment in respect of the items of works involved 
or the part of the work in question at the same rates as are payable under this contract or 
such items or if the part of work in question is not in the opinion of the Engineer-in-charge 
capable to measurement the Engineer-in-charge may at his discretion pay the lump sum 
amount entered in the estimate and the certificate in writing of the Engineer shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him under 
the provisions of the clause.  
 

32. A-1- Lump Sum Tenders 
Whenever lump sum tenders have been invited for building or other structures of the same 
type, design, the contractor shall submit his bill stated in Clause No.11 and the Engineer-in-
charge not below the rank of Executive Engineer shall certify by general measurement or by 
other method  considered suitable to him, the value of work done and the contractor shall 
be paid monthly a sum equal to 90% of the total value the work so certified, since the last 
payment, after deducting a part or whole of the secured advance if not already paid for the 
materials utilized on the works. An additional secured advance for any fresh materials 
brought on site will also be paid if certified by the officer not below the rank of Executive 
Engineer. After the work is completed final bill would be paid on the certification of officer 
not below the rank of Executive Engineer, that the work is done according to drawing and 
specifications attached to the tender. If any additions and alteration have been carried out, 
detailed measurements in respect thereof shall be recorded and extra payment or 
deductions are regulated as per item rates quoted by the contractor while submitting the 
tender and if there are any items in the additions and alterations for which the contractor 
has not quoted a rate, the payment shall be as per Clause 15 above.  
 

33. Action where no specifications. 
In the case of any class of work for which there is no such specifications as is mentioned in 
clause 1. such work shall be carried out in accordance with the divisional specifications and 
in there event of there being no divisional specifications, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-charge / 
consultant of the Corporation etc. 
 
 
1. Wages to be paid and time of payment etc. by the Contractor: - 
a) The contractor shall pay minimum wages as fixed under Minimum Wages Act whichever is 
higher. The wages of every contract labour employed by him under this contract shall be 
paid by him before the expiry of 7th day of the last day of the month in respect of which the 
wages are payable (i.e. wages of a month have to be paid by him in the first week of the 
next month). The payment shall be disbursed in presence of Management Representative 
during the working hours in factory premises and the contractor shall get the entries 
certified in the register of wages by the Representative of the Corporation. Any default will 
result in cancellation of contract forthwith or else the contractor shall be punishable to the 
extend of Rs.100/- fine per each day. 

 
b) The contractor shall give his telephone number and address to the Corporation so that in 
case of labour trouble etc., the contractor can be contacted. The contractor shall arrange to 
have his office outside the factory premises and the contractor keep himself present 
throughout the working hours. 

 
Labour Laws:- 
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a) Persons below the age of 18 years shall not be employed for the work. 
b) Female worker shall be employed according to latest labour laws 
c) Contractor shall maintain a valid labour license under the Contract Labour (Regulation and 
Abolition Act) for employing necessary manpower to be required by him. In the absence of 
such license the contractor shall be liable to be terminated without assigning any reason 
thereof. 
d) The contractor shall at his own expense comply with all labour laws and keep the 
Corporation indemnified in respect thereof. Some of the major liabilities under various 
labour and industrial laws which the contractor shall comply with are asunder: 
i. Payment of contribution of wages of employer’s contributions towards Provident Fund, 
Family Pension Scheme, Deposit Linked Insurance Scheme, Administrative Charges etc. at the 
rates made applicable from time to time by Government of Gujarat / Government of India or 
other Statutory Authorities. 
ii. Payment of deposit in respect of each contract labour of the rate of RS.30/- with the 
office of the Commissioner of Labour as per the Contract Labour Act (Regulation & 
Abolition). 
iii. License Fee as prescribed under the contract Labour Act (Regulation and Abolition) and 
Rules framed there under depending upon the number of workmen employed by the 
contractor. 
iv. Paid leave facility and wages as per the provision of the Factories Act at the rate of one 
day for every 20 days of working. 
v. Identity cards as prescribed under the factories Act with photo affixed thereto, the same 
for identification. 
vi. Payment of retrenchment compensation, notice pay and other liabilities as per Industrial 
Disputes Act. Any payment to the contractor’s employees arising out of any claim of disputes 
under the Industrial Disputes Act – 1947 or any other laws. 
vii. Provision of compensation in the case of accidental injury. 
viii. Payment of crèche if the female labour employed is more than 30 numbers 
ix. Maternity leave as per the provision of the Maternity Benefit Act. 
The above are some of the major liabilities of the contractor in addition to other liabilities 
prescribed under the various Labour Las in force from time to time from Statutory 
Authorities like State Government / Government of India which the contractor shall have to 
comply with. 
 
2. Provident Fund and Family Pension Scheme 
The contractor shall submit along with his bill (month wise) a statement regarding 
deductions against employees provident fund and family pension scheme in respect of each 
concerned employees’ Provident Fund and Family Pension scheme at the rate of 12 % (or at 
the rates made applicable by the Government from time to time) of the wages. Contractor’s 
contribution and his workers contribution towards provident fund and family pension scheme 
shall be deposited by the contractor with regional Provident Fund Commissioner, 
Ahmedabad. 
 
3. Deposit Linked Insurance Scheme:- 
The contractor shall have to deposit ½ % of the wages in-respect of employees who is a 
member of the Provident Fund as the contribution to the Deposit Linked Insurance Scheme 
with Regional Fund Commissioner, Ahmedabad. 
 
4. Administrative Charges:- 
Administrative charges for maintaining Provident Fund Account shall be deposited by the 
contractor with Regional Provident Fund Commissioner, Ahmedabad at the rates applicable. 
 
5. Paid Leave Facility 
Paid leave facility at the rate of one day for every 20 days worked by the contract laborer 
shall be provided by the contractor to his workers. He shall maintain Leave records/ Leave 
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Cards for individual laborer, which shall be duly verified and approved/ certified by the 
authorized officer of the Corporation. 
 
6. Workmen’s Compensation Fund and Employers Liability Insurance:- 
The contractor shall cover all his employees under Workmen’s Compensation Fund and under 
the Liability Insurance. The contractor shall employ adequate number of experienced staff at 
site for daily supervision and for maintenance of various registers and records required under 
the law and contract. No payment for supervision shall be admissible. 
 
7. Contractor to Indemnify to the Corporation 
The contractor shall indemnify and keep indemnified the Corporation and every officer and 
employees of the Corporation and also Engineer-In-Charge and his staff against all actions, 
proceedings, claims, demands, costs and expenses whatsoever arising out of or in connection 
with the matters referred in above clauses and elsewhere and against all actions, 
proceedings, claims, demands, costs and expenses which may be made against the 
Corporation by any workman/ employee of the contractor or any sub-contractor and / or 
from any liability may arise to any workman / employees of the contractor or any sub-
contractor under any laws, rules or regulation having the force of law including but not 
limited to claims against the owner under workman’s compensation Act, 1923. The 
employee’s Provident Act 1952, and / or the contract 
Labour (Abolition and Regulation) Act 1979. The Corporation shall not be liable for or in 
respect of or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or his sub-contractors, and the contractor shall indemnify and 
keep indemnified the Corporation against all such damage and compensation and against all 
claims, demands, proceedings costs, charges and expenses whatsoever in respect thereof or 
in relation thereto.  
 
8. Workmen’s Compensation and Employer’s Liability Insurance:- 
Insurance shall be affected for all the contractor’s for all the contractor’s employees 
engaged in the performance of this contract. If any of the work is sublet to the sub-
contractor, the contractor shall require that he or his sub-contractor to provide workmen’s 
compensation and employer’s liability insurance for the latter’s employees unless such 
employees recovered under the contractor’s insurance. 
 
9. The Corporation reserves the right to terminate this rate contract at any time during it 
tendency without giving notice of termination or any reasons thereof. 

 
10.The Corporation will be entitled to deduct directly from the bills, to be paid to the 
Subcontractor and Laborers’ any sum or sums payable by contractor and which sum/sums the 
Corporation is required to pay as a principal employer on account of contractor’s default in 
respect of all liabilities referred to in above clauses. 
 
11.Nothing in the contract document stated shall any wise constitute any workmen/ 
employees of the contractor or any sub-contractor as or to be workmen/employee of the 
power, or place obligation or liability in respect of any such workmen/ employee upon the 
Corporation.  

 
NOTE: -The Prevailing Act at the time of execution of work over and above act specified 
herein shall be binding to the contractor 

 

34.  No Claim for Variation in Quantities of Work 
Quantities shown in the tender are approximate and no claim shall be entertained for 
quantities of work actually executed, being either more or less up to any extent than those 
entered in the tender or less than those entered in the tender or estimate. 
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35.  No Claim for Compensation for Delay in staring work 
No compensation shall be allowed for any delay caused into starting of work on account of 
acquisition of land and in the case of clearance for works or any delay in according sanction 
to estimates. 

 

36. No Claim for Compensation for delay in execution of work 
No compensation shall be allowed for any delay, in execution of the work on account of 
water standing in borrow pits or compartment. The rates are inclusive for hard or cracked 
soil, excavation in mud, sub-soil water or water standing in borrow pit and no claim for an 
extra rate shall be entertained unless otherwise expressly specified & mentioned in the 
tender. 

 

37. Entering upon or commencing any portion of work 
The contractor shall not enter upon or commence any portion of work except with the 
written authority or instructions of the Executive Engineer or his subordinate in charge of the 
work, failing such the contractor shall have no claim to ask for measurement or payment for 
work. 
 

38. Method of Payment 
Payment to contractors shall be made by direct RTGS to contractor’s bank account. 
Generally, payment may take 30 to 60 days after passing of bills depending on availability of 
fund. 
 

39.  Acceptance of conditions on tendering for work. 
Submission to tender or acceptance of work order shall imply acceptance of these conditions 
of tender by contractor.  

 

40.  Employment of Scarcity Labour 
If government declares a state of scarcity or famine to exist in any village situated within 
20kms of the work, the piece worker / contractor shall employ upon such part of the work as 
are suitable for unskilled labour; any person certified to him by the Executive Engineer or by 
any person to whom Executive Engineer may have delegated this duty in writing to be in 
need of relief and shall be bound to pay such person wage not below the minimum, which 
Government may have fixed in this behalf from time to time. Any implementation of this 
clause shall be decided by the Superintending engineer / Engineer-in-Charge whose decision 
shall be final and binding on the piece worker/contractor. 
 

41. Employment of Technical Persons 
The contractor who are registered under class ‘A’, ‘B’ and ‘C’ or such contractors who 
executes the works of Rs.5 Lakhs and above shall employ the technically qualified personnel 
possessing minimum a Diploma of reconciled Technical institution, for executing the work of 
the Corporation. 
 
 
 
Date:      Superintending Engineer (AM) 
(Signature of Contractor)                      AM Circle office 
Address:                                                                    GETCO Gondal 
Seal: 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Contactor to inform himself fully: 
The contractor shall be deemed to have carefully examined the work & site conditions, 
the general conditions, the special conditions, specifications, schedules, drawings shall 
be deemed to have visited the site of the works & to  
have fully informed himself regarding the local conditions. Copy of Annexure V attached 
with tender shall have to be filled up before quoting the rate, for confirmation of site 
visit. If there shall have any doubts as to the meaning of any portion of these general 
conditions or special conditions of the scope of work of the specifications or any other 
matter concerning the contract, he shall in good time before submitting his tender, send 
for the particulars thereof & submit them to the Engineer in writing in order that such 
doubt may be removed. 
 

2.0  Data to be furnished by Contractor: 
Prior to the commencement of work, the contractor shall submit a bar chart showing 
detailed programme for completing the work within time limit to the S. E. for approval 
within a week of the date of LOI.  No change in the approved plan & layout shall be 
carried out without specific written approval of the Executive Engineer in charge. 
 

3.0  Errors, Omissions & Discrepancies: 
In all cases of errors, omissions, doubts or discrepancies in the dimensions, or 
discrepancies in the drawings & items of work on specifications, reference shall be made 
to the Executive Engineer whose elucidation & elaboration shall be considered as 
authoritative.  The contractor shall be held responsible for any error that may occur in 
the work thorough lack of such reference. 

4.0  
1. Temporary structures may be erected by the contractor for storage sheds, offices, 
and residential etc. for non-commercial use on land, handed over to him at his own 
expense & with the permission of the Corporation. In any circumstances for constructing 
temporary structures contractor’s use, Corporation free supply of materials shall not be 
made. If it is found that Corporation’s free supply material are used for the works other 
than approved drawings, it will be recovered at penalized rate. 
2. The contractor shall preserve all existing vegetation such as trees on or adjacent, to 
the works site which, do not interfere with the construction as determined by the 
Corporation.   
3. The contractor shall take all possible precautions in felling trees authorized for 
removal to avoid any unnecessary damage to vegetation & trees not to be felled & to 
structures or to workmen, & shall be responsible for any damage if it occurs in such 
operations. 
4. All produce from cutting of trees grass etc. shall be the property of Corporation & 
shall be stacked at the directed places. No claim shall be made for such tree felling / 
cutting &stacking of trees/produce or grass etc. by the contractor. 
5. The land shall as herein before mentioned be handed over to Corporation / Owner of 
Land immediately after the completion of the work under this contract. Also no land 
shall be held by the contractor longer than the Corporation shall deem fit & necessary & 
the contractor shall, on due notice by the Corporation, vacate & return the land which 
the Engineer In Charge may certify as no longer required by the contractor for purposes 
of the work. 

 
5.0  Start of Work: 

The contractor shall not enter upon or commence any portion of the work except with 
the written permission of the authority of the Corporation, failing which the contractor 
shall have no claim to ask for measurement of or payment for work & shall be 
responsible for any claims or damages that may arise due to such unauthorized 
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commencement or entry. No compensation shall be allowed for any delay caused in 
starting the work on account of any delay in clearance of the work site. 
 

6.0  Work to execute to the satisfaction of the Corporation’s Engineers: 
The contractor shall proceed with the work with diligence & expedition & the whole of 
the work herein specified as well as the mode of execution shall be under the 
supervision & the direction &  shall be carried on to the entire satisfaction of the 
Corporation’s site Engineers, who shall have full powers to order the contractor to alter, 
enlarge or diminish the form, dimensions, positions, or quantities of any of the work or 
to make use of materials & workmanship of different descriptions & qualities from this 
herein specified. In the case of any class of work for which there are no Technical 
Specifications, these shall be carried out in accordance with the latest IS Codes & in the 
event of being no relevant IS Code, the works shall be carried out in accordance with 
the directions & instructions of the Corporation’s Engineers at site. 
 

7.0  Workmanship etc.: 
The work shall be executed in thoroughly substantial manner with workmanship of best 
quality & strictly in accordance with the specifications & with the drawings, or with such 
other drawings or written instructions as may from time to time be furnished to the 
contractor, in accordance with terms of this contract & shall be completed in every 
respect with workmanship implied & necessary according to the fair interpretation & 
meaning of the same & should there be any discrepancy between the drawings & 
specifications or any difference or dispute as to the dimensions to be worked out or the 
mode of doing periodical quantity of the work to be executed or with respect to any 
subject arising out of this contract, the decision of the Corporation’s authorized 
Engineers shall be final & binding on all parties. 
 

8.0  Samples of descriptive Data: 
Samples of descriptive data requiring approval shall be submitted by the Contractor to 
the Corporation’s Engineers in good time before the use of such material to permit its 
inspection & testing & there-by the approval. The samples shall be properly marked to 
show the name of material, manufacture place or origin & the place where it is intended 
to be used etc. Failure of any samples to pass specified tests requirements. It shall be 
sufficient cause for the refusal to consider any further samples from that source. 
 

9.0  Baselines & Grades: 
The Corporation near to the site of work shall furnish one permanent Bench Mark. Semi-
permanent baselines & cross lines shall be established at sufficiently spaced intervals 
with benchmarks by the Contractor at his own cost & risk. The contractor shall provide 
at his expense, all the required pillars, equipment, materials, &labour for the 
establishment of the grade lines & bench marks, for that the Contractor shall be 
responsible for their further maintenance during the execution of the actual work till 
the complete period of construction. The contractor shall be responsible for the proper 
execution of work to such lines & levels & grades as may be specified in the drawings, 
established, or indicated by the Corporation’s Engineers. All the survey work, if 
required, shall be checked by the Corporation’s engineers. However this shall not 
absolve the contractor for the correctness of survey/ temporary or permanent 
Benchmarks.    
 

10.0  Contactor not to dispose of soil etc.: 
The contractor shall not sell or otherwise dispose of or remove except for the purpose of 
this contract the sand, ballast, earth, rock or other substances or materials that may be 
obtained from any execution made for the purpose of this contract or produce upon the 
site at the time of delivery of the possession of the land but also such substances 
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materials & produce shall be the property of the Corporation & shall be disposed off in 
the manner & place as directed by the Corporation’s Engineers. 
 

 
11.0  Gold, silver, Minerals, Oil Relics, etc. found on the Site: 

All gold silver, oil relics, or other minerals, of any description & all precious stones, 
coins, treasures relic, antiquities, & other similar things that shall be found in or upon 
the site shall be the property of the Corporation. The contractor shall return the 
gathered things as above to the authorized representative of the Corporation. 

 
12.0  Fencing, lighting & ventilation: 

The contractor shall be responsible for the proper lighting, fencing, guarding & taking of 
all the necessary safety measures for all works comprised in the contract & or the 
proper provision of temporary roadways, footways, guards fences, caution notices etc. 
as far as the same may be rendered necessary by reasons for the work for the 
accommodation & protection of workmen foot passenger or other traffic & of the 
Corporation & occupiers of adjacent villages, property of the public & shall remain 
responsible for any accidents that may occur on account of his failure & timely 
precautions. All the works & approaches shall be adequately illuminated with electric 
lights to the satisfaction of the Corporation’s Engineers. The power & lighting 
connections, wiring equipment shall be subject to the inspection & passing by Electrical 
Inspector to GOG authorized under the Indian Electricity Act. Any additions alterations 
or omissions shall be got approved from the Corporation’s Engineers got certified from 
the Electrical Inspector. Work spots such as faces of excavation of borrow pits; filling 
area etc. shall be adequately illuminated with floodlights to the satisfaction of the 
Corporation’s Engineers. 

 
13.0  Explosive procurement & storage: 

Explosives, petrol, oils, fuels, &other inflammable materials shall be stored strictly in 
accordance with the rules of the Explosive Department. 
The contractor shall at his own expense construct & maintain proper magazines which 
are required for the storage of explosive & arrange for storage facilities for oils, petrol, 
fuels etc. for use in connection with the work. The contractor shall at his own cost 
obtain the necessary license for the storage & use of explosives, oils, petrol, diesel etc. 
The Corporation shall not take any responsibility whatsoever in connection with the 
storage or use of explosives on the site, any accident occurs in the connection at site or 
nearby village or vicinity. All operations of the contractor in which or for which 
explosives are employed shall be at the risk of the contractor & upon his own 
responsibility. 
 

14.0  Liability for accidents to persons: 
14.0.1 The contractor or subcontractor shall indemnity the Corporation against any 
claims which may be made under the workman’s compensation Act, 1923, or any 
statutory modification or otherwise for or in respect of any damages or compensation 
payable in consequence of any accident or injury caused, by fault of contractor or 
subcontractor &sustained by any workmen or other person on the employment of the 
contractor or subcontractor. In every case in which by virtue of the provisions of 
subsection (1) of section 12 of the workman’s Compensation Act, 1923, the Corporation 
is obliged to pay compensation to a workman employed by the contactor or 
subcontractor in execution of the work, the Corporation will recover from the 
contractor the amount of compensation so paid, and without prejudice to the rights of 
the Corporation under subsection 12 of the said Act, such amount will be paid back to 
the Corporation in 30 days, failing which the Corporation will be at liberty to recover 
such amount of any part thereof by deducting it from the dues by the Corporation to the 
contractor under this contract or otherwise. The Corporation shall not be bound to 
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contract any claim made against either of them under section 12, subsection (1) of the 
said Act, except on written request from the contractor & upon his giving to the 
Corporation full security for all costs for which the Corporation might become liable in 
consequence for entertaining such claims. 

14.0.2 The contractor and/or subcontractor named in the contract shall indemnity the 
Corporation against all claims based upon injury or death to any person in the 
employment of the contractor or sub contactor, or to the third parties under paragraph 
(a) 2 or condition no.47 to the extent of any sums recovered under the insurance policy. 

14.0.3 On occurrence of the accident which result on the death of workman employed by the 
contractor or subcontractor, which is so serious as to be likely to result in the death of 
any workman, the contractor shall within 24 hours of happening of such event intimate 
in writing to the Engineers of the Corporation the fact of such accidents. The contractor 
or subcontractor shall indemnity the Corporation against all loss or damage sustained, by 
the Corporation resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including penalties or fine if any, payable by Corporation as a 
consequence of Corporation’s failure, to give notice under workman’s compensation Act 
or otherwise to confirm to the provisions of the said Act in regard to such accident. 
Liability for damage to woks & materials: 

14.0.4 The contractor shall during, the progress of the work, properly protect the works & the 
existing Ash Disposal pipelines & materials placed at his disposal or acquired for him by 
the Corporation, & shall remain answerable & liable for all accidents, damages. Loss 
etc. & shall be made good in the most complete & substantial manner by & at the sole 
cost of the contractor & to the reasonable satisfaction of the Corporation’s Engineers. If 
the contractor fails to make good such losses, damages within the specified time given 
by the Corporation, the Corporation shall be at liberty to recover the amount towards 
such expenses fixed by the Corporation’s Engineers & shall be recovered from the 
amount due under this contract to the contractor. 

14.0.5 Further the contractor shall, at all times, protect & preserve all materials, machinery, 
equipment, Ash Disposal pipelines, allied structures such as spillway chambers, ADP, 
haul road and ramps etc., materials &so acquired by himself or Corporation for the 
execution of the work. All reasonable requests of the Corporation’s Engineers to enclose 
or especially protect any of the above shall be expeditiously complied with at no extra 
cost. 

14.0.6 If the Engineer considers that the work, asked for in the aforesaid Para, is not 
sufficiently & satisfactorily protected by the contractor, on requests made for, the 
Corporation shall be entitled to arrange for such protection at his unfettered discretion 
& recover the cost thereof from the contractor. 

14.0.7 Until the work shall be or deemed to be taken, over as aforesaid, the contractor shall 
also be liable for &shall be deemed to have indemnified the Corporation in respect of all 
damage or injury to any person or any property of the Corporation or of others in 
villages nearby, occasioned by the negligence of the contractor or his workmen, or his 
subcontractor, or by defective /ill methods of working. 

14.0.8 Materials, tools, machinery brought on the site of work: All materials, tools & tackles, 
machinery etc. of the contractor brought to & delivered upon the site for the work shall 
be the time of their being so brought shall be deemed to be the property of the 
Corporation in its possession to be used for the purpose of the work & for that purpose 
only & shall not on any account be removed or taken away by the contractor or any 
other person without the permission of the Corporation’s Engineers in charge, but the 
contractor shall be fully responsible for & loss, destruction thereof or damage thereto. 
The Corporation may have a lien on such materials, tools, tackles, machinery for any 
sum or sums which may at any time prior to the completion of the works be or owing to 
the Corporation by the contractor, under in respect of &   dispose of any such materials, 
tools. Tackles, machinery in such a manner as the Corporation may think fit & to apply 
the proceeds in or towards the satisfaction of such sum or sums due or owing as 
aforesaid but subject to such lien & power of sale & disposal such surplus materials, 
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tools, tackles, machinery shall belong to the contractor & may be removed & disposed 
off by him as he may think fit. 
 

15.0  Access to site & work on site: 
The Engineer or his authorized representative may if he considers fit from time to time 
enter upon any lands which may be in the possession of the contractor under this 
contract, for the purpose of executing any work not included in this contract & may 
execute by other contractors at his opinion & the contractor shall in accordance with 
the requirements of the Engineer, afford all reasonable facilities for execution of the 
works including occupation of lands by structure or otherwise for any other contractor 
employed by the Corporation & his workmen or for the execution on or near site of the 
works not included in the contract. The contractor shall not be entitled for any extra 
claims on such executions. 
 

16.0 Inspection of Works: 
The Corporation’s Engineers or their authorized representatives shall have at all times 
power to inspect the works, wherever in progress, either on site, on the contractor’s 
premises in connection with this contract. Further, the contractor shall not allow any 
person other than Corporation’s Engineers or their authorized representatives to the 
work sites. The contractor shall, during working hours, maintain supervisors of sufficient 
training & experience to supervise the work as a whole. All orders & directions given to 
such supervisors or other staff shall be deemed to have been given to the contractor. 
Further the Corporation may be due notice, desire a high ranking member of the 
supervisor staff of the contractor to be present on any specified inspection & the 
contractor shall comply with such directions. 
 

17.0  Action & compensation payable in case of Bad Work: 
If at any time before the refund of Security Deposit to the Contractor it appears to 
Gujarat Energy Transmission Corporation’s Executive Engineers or subordinate and / or 
any authorized officer of the Corporation that the work has been executed with 
unsound, imperfect or unskilled workmanship or with materials of inferior quality or any 
materials or articles provided by him are unsound or of quality inferior to that 
contracted as specified in the Technical Specifications or otherwise not in accordance 
with the contract, it shall be lawful for the Gujarat Electricity Corporation to intimate 
that the works , materials, articles which may have been inadvertently passed, certified 
& paid to the Contractor. The Contractor shall be bound to rectify or remove & 
reconstruct the said work so specified at his own charge & cost & in the event of being 
failure to do so within specified period by the Corporation, the Contractor shall be liable 
to pay compensation at the rate of 1% per day on the amount of the estimate for the 
specified work. For the period up to 10 days this shall be attended by the Contractor 
else the Corporation shall get these rectifications at the risk & expense in all respects of 
the Contractor. Any levy of GST on such compensation payable to GETCO shall be on 
contractor’s account.  
 

18.0  Cleaning up: 
18.0.1 The contractor shall at all-time keep the construction areas & his labour colony 
& storage areas free from accumulation of waste, or rejected materials. 
18.0.2 Prior to the completion of the work the contractor shall remove all rubbish from 
& about the premises, & tools, tackles, machinery, left out materials consumable, 
rejected materials, scaffolding etc. which are not the part of the permanent 
work/structure. The premises will be left fully satisfactorily to the Corporation’s 
Engineers/representatives; thereafter only the completion certificate will be issued. 
 

19.0  Contractor’s inventory of equipment’s& machinery: 
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The contractor shall prepare & maintain an inventory of all machinery, equipment’s, 
temporary rolling stock, and plant purchased or hired for the use of this contract’s 
execution. 

19.1  Progress Schedule: 
Contractor shall furnish a Construction Schedule on receipt of LOI or Work Order 
whichever is earlier, in quadruplicate, indicating the date of start, the monthly progress 
expected to be achieved & anticipated completion of each major items of the work 
under this contract & procurement of equipment’s, machinery & other materials. The 
schedule should be such as is practicable of achievement the whole work in the time 
limit & of the particular items on due date specified in the contract & shall have the 
approval of the Corporation’s Engineers. Detailed schedules for each working season 
showing the progress month by month to be achieved is to be submitted to the 
Corporation. The Corporation is empowered to ask for more detailed progress schedule 
week by week for any item or for all items & the contractor shall comply when asked 
for. 

19.2: The Corporation shall have, at all times the right without in any way violating this 
contract, or forming grounds for claim to alter the order of the works or any part 
thereof & the contractor shall after receiving such direction proceed in the order 
directed. The contractor shall revise the progress schedule accordingly & submit to the 
Corporation in four copies. 

19.3:  The contractor shall furnish sufficient machinery, equipment, labour & materials shall 
work for such hours & shifts as may be necessary to maintain/achieve the progress of 
the scheduled, after getting written permission of Engineer in Charge. 

19.4 The progress schedules shall be in the form of bar charts, statements &/or reports as 
may be necessary & directed by the Corporation’s representatives. 

19.5.1 Unsatisfactory Progress: In the case of unsatisfactory progress by the contractor not 
proceeding as per the Scheduled Programme approved by the Corporation, suitable 
actions shall be taken in accordance with Clauses No. 3 & 4 of the booklet prescribed by 
the Corporation for ``Tender & Contract for Works’’. 
Recoveries: 
Recoveries due from the contractor, up to the end of the month previous to the one in 
which the bill is prepared shall be made from bills approved for payment every month or 
at other periods when the bills are prepared, for the enlisted, but not limited to, in the 
order of priorities & extents. (a) Penalty, if Leviable, 
Expenditure, in full, incurred by the Corporation on contractor’s behalf in labour, 
machinery, equipment etc., 
(c) Charges for services such as water & power supply, etc. in full, 
(d) Hire charges for Corporation’s or Government machinery if any, 
(e) Other recoveries not specifically mentioned but recoverable. 
(f) GST as applicable on recoveries due from the contractor enlisted as above. 

 
20.0  Date of completion: 

The contractor shall complete the whole work & hand over to the Corporation on or 
before the date specified in the work order. Provided always that if in the opinion of the 
Corporation the completion of the works shall be delayed by any change of original 
design or by the order of the Corporation, of any altered, modified substituted or 
additional works or materials omitted or by strikes, lock outs or stoppages of labour, or 
revolution, riots, civil or political disturbance or by the contractor not being given 
possession of the site or by the Corporation taking possession of & using the site or part 
thereof or the works or part thereof or any part of the work or delayed supply of 
material by the Corporation or by the not receiving any orders, drawings, instructions or 
directions in time or by the suspensions if the works or by fire, flood exceptionally bad 
weather tempest , storm or by from unforeseen circumstances(& whether the same shall 
be due to any act or omission of the Corporation or it’s representatives) the Corporation 
may in the unfettered discretion thinks fit either forthwith or at a later time & from 
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time to time not withstanding that the prescribed or extended time for completion has 
expired or work have been completed, extend the date for the completion of the works 
to such a date as deemed fit as practical & acceptable.  
 

21.0  Subletting of contract 
There will be generally no objection on the component parts if the work, being given 
over to responsible subcontractors but Corporation shall under no circumstances 
recognize these subcontractors & the responsibility of executing the work in the 
accordance with the conditions of contract will entirely rest on the main contractor. 
However written consent of EIC shall be obtained before subletting. The main contractor 
will therefore always have the very responsible member, preferably a technical hand 
present on the works with power to sign all work orders issued on the site of work & to 
take requisite actions in the interest of efficient execution of work. 
 

22.0  Other contracts for the suspension stoppage or curtailments of work: 
If during the tendency of the contract the Engineer shall for any reason (which shall be 
unquestioned) whatsoever require the whole or any part of the work as specified in the 
contract to be suspended for any period or shall not require the whole or any part of the 
work as specified in the contract to be carried out at all by the contractor, he shall give 
notice in writing of the fact to the contractor who shall thereupon suspend or stop the 
work totally or partially as the case may be. In any case except as provided hereunder, 
the contractor shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of 
the work in full but he did not so derive in consequence of the full amount of the work 
not having being carried out, or on account of any loss that he may be put on account of 
materials purchased or agreed to be purchased or for unemployment of labour recruited 
by him. He shall not also have any claim for compensation but reason of any alterations 
having been made in the original specifications, drawings, designs & instructions that 
may involve any curtailment of the work as originally contemplated. Where however, 
materials have already been purchased or agreed to be purchased by the contractor, 
before receipt of the aforesaid notice, the contractor shall be paid for such materials at 
the rate determined by the Corporation, provided they would have been useful for the 
work curtailed or stopped are not in excess of requirements  are of approved quality & 
cannot be used on other contract works or otherwise by the contractor &/or shall be 
compensated for the loss if any, that he may put to, on respect of materials agreed to 
be purchased by him, the amount of such compensation to be determined by the 
Corporation, whose decision shall be final. The Corporation may order the contractor to 
suspend any work on account of bad weather; rain or storm & such other adverse 
climate conditions & the contractor shall comply with the same. The contractor shall 
not be entitled to any compensation for such suspensions of work.   
 

23.0  Other contractors: 
Apart from this work, the other works connected with this work will be simultaneously 
going on either departmentally or through any other contractors. The contractors shall 
co-operate with others to their fullest extent & shall allow each other every facility & 
coordination for the execution of their works simultaneously & satisfactorily, during 
their action of machinery or execution of any other co-ordination works, the contractor 
will have to co-operate as directed buy the Corporation’s Engineers in the charge of the 
works. In such cases the contractor shall not be entitled for any compensation on 
account of reduction or stoppage of labour force/machinery/equipment etc. In the 
matter of dumps, haul, roads, drainage, diversion & the like, each contractor shall take 
into considerations the needs & the requirements of the other contractors if any working 
in the vicinity. Further no contractor shall take or cause to be taken any stops or action 
that may cause disruption, discontent or disturbance to the work, labour arrangements 
etc. to other contractors. Any action, by any contractor, which the Corporation in the 
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unquestioned discretion may consider as infringement of the above code, would be 
considered as a breach of the contract conditions & the Corporation may take such 
action as may deem fit against the contractor & the action taken shall be considered as 
final & binding. 
 

24.0  Speed of work: 
The contractor shall at all times maintain the speed of work to confirm to the latest 
operative progress schedule but the Corporation may at any time with sufficient notice 
in writing direct the contractor to slow down or to accelerate any part or the whole 
work for any reason (which shall not be questioned whatsoever) & the contractor shall 
comply with such orders of the Corporation. The compliance of such orders shall not 
entitle the contractor to any claim or compensation. 
 
 

25.0  Contract document & matters to be treated as confidential: 
All documents, correspondence, decision & other matters concerning the contract shall 
be considered as of confident & restricted nature by the contractor & he shall not 
divulge or allow access there to any unauthorized persons of any kind. 
 

26.0  Access to the contractor’s book: 
Whenever it is considered necessary by the Corporation to ascertain the actual cost for 
execution of any particular item of work, the Corporation may do so by directing the 
contractor to produce the original invoices. 
 

27.0  Interest on money due to the contractor: 
The contractor shall not be entitled to receive the interest on the payment due to him 
upon measurements or otherwise or on any balance payable to the contractor. Also, 
contractor shall not be allowed to relate it with the progress of work at site in any case. 
 

28.0  Measurements to be provisional & subject to correction: 
Every measurement for running payment on account of work done shall be subject to 
adjustment or final measurements. In case there is disagreement between such 
intermediate & final measurements, the latter shall prevail. 
 

29.0  R. Bills: 
The contractor shall submit his R/A bill every month, which shall be processed in 
reasonable time after checking and recording the MB. The contractor shall be 
responsible to submit R/A bills well in time and shall depute his representative for joint 
checking of the measurements; so that the bills can be processed in time. The 
contractor shall take due care in this regard, failing to which consequences will be up to 
him. 
 

30.0  Breach on part of Corporation not to annul contract: 
No breach or non-observance on the part of the Corporation of any the agreements 
contained herein, shall annul this contract of discharge the contractor from the 
observance &performance thereof, or of any part thereof, but on application by the 
contractor & in the unfettered discretion of the Corporation an extension of time may 
be given to the contractor in respect of such breach or non-observance by the 
Corporation. 
 

31.0  Labour conditions: 
31.1 The contactor shall comply with the labour laws laid as may be current & shall furnish 

the returns & information as may be specified from time to time. 
31.2 The contractor shall as far as possible obtain his requirements of labour, skilled & 

unskilled from the local areas. 
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31.3 The contractor shall pay wages as per the latest circulars applicable at the times for the 
minimum wages to be paid to unskilled, semiskilled & skilled labour prescribed by the 
Govt. of Gujarat. 

31.4 The Corporation shall have the authority to remove from the work site any person, who 
may be considered unfit or undesirable & no responsibility shall be accepted by the 
Corporation for any delay or extra expense caused towards the completion of the work 
by such removal. 

31.5 If Govt. declares a state of scarcity or famine to exist in any village situated within 10 
Km. of the work site then the piece worker or contractor shall employ upon such parts 
of work, as are suitable for unskilled labour any person certified by the Corporation or 
by any person to whom the Corporation has authorized, & shall pay the minimum wages 
as fixed by the Govt. of Gujarat in this behalf. Any dispute that may arise in the 
implementation of the clause the decision of the Supdt. Engineer (civil) shall be final & 
binding. 

31.6 The contractor shall provide reasonable facilities to the labour employed by him. The 
usual facilities are weatherproof shelter for rest &meal; supply of whole some drinking 
water, facilities for obtaining food, reasonable washing & sanitary facilities, special 
facilities for women workers, suitable residential accommodation, general sanitation & 
health measures etc. 

31.7 The implementation of any & all provisions of this clause in no way entitles the 
contractor to claim in this contract. 
 

32.  Local Laws: 
31.1 All local laws in force at the time entering into the contract & those enacted there 
after shall be binding on the contractor & he shall abide by the same. 
All import duties, sales tax & other local taxes shall be borne by the contractor & they 
shall be deemed to have covered by this quoted rate. 
 

33.  Performa returns: 
The contractor shall maintainthe Corporation may specify Performa, charts & details 
regarding machinery, equipment, materials labour, personnel & other matters astime-
to-time. 

 
34.  Maintenance: 

The contractor shall maintain the works under contract for a period of one year from 
actual date of completion and during this period all maintenance expenditure incurred 
shall be borne by the contractor. 
 

35.  Insurance: 
The contractor shall procure, or arrange for the Subcontractor to procure insurance 
coverage in amounts approved by the Corporation & sufficient to protect against the 
following risks arising out of the work. Accidents & professional & non-professional 
sickness of all labourers& personnel engaged in the work as required by Law pursuant to 
Workmen’s Compensation Act, 1923 or Revised version thereof. Injury or death to third 
parties including without limitation injury or death caused by any of the construction 
aids or vehicles or rented machinery, equipment used by the contractor or 
subcontractor whether at the site or elsewhere. Damage to contractors tools machinery 
construction equipment form works, scaffolding materials etc. due to floods, earthquake 
or any such cause. Damage to the existing permanent structures of the Corporation & 
nearby villages, equipment of the Corporation or of the co-contractors working in the 
area for other works.  
All the above conditions referred for the insurance cover, shall be in effect from the 
date of commencement of the work until the Corporation has accepted the work. In the 
policies covering the insurances referred to above, the Corporation, contractor & the 
subcontractor shall be as co-ensured where possible. 
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The cost of insurance shall be borne by the contractor. 
 

36. Liens: 
Final payment to the contractor shall not be made until the contractor shall deliver to 
the Corporation receipts in full in lieu thereof, & in either case, an affidavit that so far 
he has knowledge or information the releases & materials for which in lien could be 
filed. If any lien remains unsatisfied after all the payments are made, the contractor 
shall refund to the Corporation all money that the latter may be compelled to pay in 
discharging such a lien, including all costs & a reasonable attorney. 
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SECTION –D 

 TECHNICAL SPECIFICATIONS: 
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD 

STANDARD FIELD QUALITY PLAN (REVISED-R1 ) 
 

FOR CIVIL WORKS OF GETCO PROJECTS 
 

Sr. 
No. 

Component/Operation & 
Description of Test 

Sampling  
Plan With 
 Basis 

Ref. Document  
for Acceptance  

Testing 
Agency 

Specific  
Guideline 

Approv
ing 
Author
ity 

1 MATERIAL      

A CEMENT (FROM APPROVED LIST ONLY) 

(i) 
(ii) 
(iii) 

Fineness 
Compressive Strength 
Initial & final setting time 

 

As per mix Design 
requirement 
 

IS: 456,IS: 269 
IS: 8112,IS: 12269 
IS: 1489 
 

Govt. 
Approved Lab 
 

The tests for  
cement 
Coarse 
aggregates & 
Fine aggregate 
shall 
be conducted 
during 
Mix design for  
Concrete. Mix 
design 
shall be subject 
to  
approval by 
GETCO 

B-3 

B COARSE AGGREGATES (FOR CONCRETE) 

(I) 
 
(ii) 
(iii) 
(iv) 
(v) 
(vi) 
(vii) 
(viii) 
(ix) 

Determination of Particle 
size 
(Sieve Analysis) 
Flakiness Index 
Crushing Value 
Specific Gravity 
Bulk Density 
Absorption Value 
Moisture Content 
Soundness of Aggregate 
Presence of deleterious 
materials. 
 

As per mix Design 
requirement 
 

IS: 383,IS: 2386 
IS: 456 
 

Govt. 
Approved Lab 
 

In case of 
change of 
source of 
coarse& Fine 
aggregates, mix 
Design should be 
revised. 
 

B-3 

C COARSE AGGREGATES  (FOR ROAD AND YARD) 
(i) 
(ii) 
(iii) 
(iv) 
(v) 
(vi) 
(vii) 
(viii) 
 
(ix) 
(x) 
(xi) 
(xii) 
 
(xiii) 

Particle Size Distribution 
Elongation Index 
Flakiness Index 
Deleterious Material 
Specific Gravity 
Water Absorption 
Impact Value 
Los Angeles Abrasion 
Value 
Aggregate Crushing Value 
10% Fines value 
Soundness 
Alkali Aggregate 
Reactivity 
Petrography 

As per relevant IS 
 

IS ; 2386, IS : 383 Govt. 
Approved Lab 
 

To be approved 
by  
GETCO 
 

B-3 

D FINE AGGREGATE 
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(I) 
 
(ii) 
 
(iii) 
(iv) 
(v) 
(vi) 
(vii) 

Gradation /Determination 
ofParticle size 
Specific Gravity and 
density. 
Moisture content 
Absorption Value 
Bulking 
Silt Content Test 
Presence of deleterious 
materials 

As per mix Design 
requirement 
 

IS: 383,IS: 
2386,IS: 
456 
 

Govt. 
Approved Lab 
 

In case of 
change of 
source of 
coarse& Fine 
aggregates, mix 
Design should be 
revised. 
 

B-3 

E BURNT CLAY BRICKS 

(i) 
(ii) 
(iii) 
(iv) 

Dimensional tolerance 
Compressive Strength 
Water Absorption 
Efflorescence 

As per relevant IS 
 

GETCO Specs. 
IS: 3495) 
(Part I to Iv) 
 

Govt. 
Approved Lab 
 

To be approved 
by GETCO 
 

B3 

F FLY ASH LIME BRICKS 

(i) 
(ii) 
(iii) 
(iv) 
(v) 

Dimension 
Water absorption 
Drying Shrinkage 
Compressive Strength 
Efflorescence 

As per relevant IS 
 

GETCO Specs. 
IS: 3495 and                       
IS : 12894 
 

Govt. 
Approved Lab 
 

To be approved 
by GETCO 
 

B-3 

G SOLID CC BLOCKS 

(i) 
(ii) 
(iii) 
(iv) 
(v) 

Dimension 
Block Density 
Compressive strength 
Water absorption 
Dry Shrinkage 

As per relevant IS 
 

GETCO Specs. 
IS: 2185 Part 1 
 

Govt. 
Approved Lab 
 

To be approved 
by GETCO 
 

B-3 

H BELLA STONE 
(i) 
(ii) 

 

Water absorption 
Compressive Strength 

As per relevant IS 
 

GETCO Specs. 
IS: 2386 Part 3 
 

Govt. 
Approved Lab 
 

To be approved 
by GETCO 
 

B-3 

I PRECAST CC PAVER BLOCKS 

(i) 
(ii) 
(iii) 
(iv) 
(v) 
(vi) 

Shape and Dimension 
Compressive Strength 
Flexural Strength 
Abrasion Resistance 
Split Tensile Strength 
Water absorption 

As per relevant IS 
 

GETCO Specs. 
IS: 15658 
 

Govt. 
Approved Lab 
 

To be approved 
by GETCO 
 

B-3 

J SOIL TO BE USED FOR BACK FILLING 
(i) 
(ii) 
(iii) 
(iv) 
(v) 
(vi) 
(vii) 

Grain Size Analysis 
Atterberg’s limit 
Classification of Soil 
Free Swell Index 
Swelling Pressure 
Proctor Test 
SO3 (Sulphate ) Content 

As per relevant IS 
 

IS :2720 Govt. 
Approved Lab 

To be approved 
byGETCO 
 

B-3 

K WATER 
(i) 

 

 

 

 

Cleanliness (Visual Check) 
 
 
 
 
 
 
 
 
Chemical and physical 

Random 
 
 
 
 
 
 
 
 
 

IS: 456,IS: 3025 
and 
Specification. 
The 
Water used for  
mixing concrete  
shall be fresh, 
clean 
and free from oil,
acids and alkalis, 

Contractor / 
 GETCO 
 
 
 
 
 
 
 
 

Each source to 
be  
Approved by 
GETCO 
 
 

C 
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(II) 

 

properties of water for 
checking its suitability for 
construction proposes. 
 

One sample per 
Source 
 

organic 
materials, 
or other 
deleterious 
materials 
IS: 456,IS: 3025 
and 
GETCO 
Specification 

Govt. 
Approved Lab 
 

L REINFORCEMENT STEEL(FROM APPROVED LIST ONLY) 

(i) 

(ii) 

(iii) 

(iv) 

(v) 

(vi) 

Identification & size 
 
Chemical Analysis Test 
 
Tensile Test 
 
Yield stress\proof stress  
 
Percentage Elongation 
Bend/Re-bend Test 
 
Reverse Bend Test for 
HYSDWire 
 

Random 
 
One sample per 
Heat 
 
 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 

IS: 432,IS: 1139, 
IS: 1786 &GETCO 
Specification 

Contractor  
should 
produce 
manufacturer’
s         test 
Certificate. 
i.e. From 
approved 
Manufacturer. 
 
 
Govt. 
Approved Lab 
 

Approved by  
GETCO. 

B-3 

M STRUCTURAL STEEL 

(i) 

(ii) 

(iii) 

(iv) 
 
(v) 
 
(vi) 
 
(vii) 
 
 
(viii) 

Chemical Composition 
 
Tensile Strength 
 
Yield Strength 
 
Percentage Elongation 
 
Bend Test 
 
Impact Test 
 
Y Groove Crackability 
Test 
 
Dimensions 

One sample per 
Heat 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 
One sample per 
Each size 
 
Random 

IS :2062, IS :228,              
IS : 1608, IS : 
1599,          IS : 
1757, IS : 10842                

Govt. 
Approved Lab 
 

Approved by  
GETCO. 

B-3 

N FOUNDATION BOLTS 

(i) 

(ii) 

(iii) 

(iv) 
 
(v) 
(vi) 
 
(vii) 

Identification & size 
 
Chemical Analysis Test 
 
Tensile Test 
 
Yield stress/Proof Stress 
 
Percentage Elongation 
 
Bend / Rebend 
 
Weight/Thickness/Unifor
mity of Galvanizing 

Random 
 
One sample per 
Each  
One sample per 
Each 
One sample per 
Each 
One sample per 
Each 
One sample per 
Each 
One sample per 
Each 

IS : 209, IS : 
2016,            IS 
:2062, IS : 2633, 
IS :12427,& 
GETCO 
Specification 

Govt. 
Approved Lab 
 

Approved by  
GETCO. 

B-1 

O PVC WATER STOPS 



Quality Assurance 
 
 
 

53

(i) 
 
(ii) 

(iii) 

(iv) 

 

(v) 

 

(vi) 

 

(vii) 

 

 

Tensile strength 
 
Elongation 
 
Hardness 
 
Water absorption, 
percentage by mass 
 
 
Cold bend temperature at 
which sample does not 
crack 
 
Accelerated extraction 
test: 

(a) Tensile strength 
(b) Elongation 

 
Stability in effect of 
alkalis test : 

(a) weight increase 
at 7 days, % by 
mass 

(b) weight decrease 
by mass at 7 days, 
% by mass 

(c) Change in 
hardness at 7 days

(d) Weight increase 
at 28 days 

(e) Weight decrease 
at 28 days 

(f) Dimension change 

One sample per 
Each 
One sample per 
Each 
One sample per 
Each 
One sample per 
Each 
 
 
One sample per 
Each 
 
 
One sample per 
Each 
 
 
 
One sample per 
Each 
 
 

IS : 15058, IS 
:8543    (Part4 / 
Sec 1),                    
IS : 13360 (Part 5 
/                                              
Sec 1), IS ; 9766           
& GETCO             
Specification 

Contractor  
should  
Produce 
manufacturer’
s test 
Certificate. 
i.e 
from approved 
 Manufacturer.
 

Approved by  
GETCO. 

B-3 

P 
Bought out item ( shown 
as annexure – II ) 
Check the bought out 
items are as per 
Technical specification / 
IS codes before use. 
Approval of all bought 
out items. 

Check all the items GETCO 
Specification 

Joint 
inspection 
By GETCO. 
And 
Contractor 

Approval by  
GETCO. 
 

A 

2 WORKS 

 
GANTRY/EQUIPMENT  
FOUNDATION/CABLE 
TRENCH 

     

A BEFORE EXCAVATION      

(i) 
 
(ii) 

 

Checking of pegs location 
asPer line and alignment 
 
Checking of pit making as 
perDrawing& RL 

100% on each 
Location 
 
100% on each 
Location 

IS: 4091,IS: 3764 
&GETCO 
approved 
Drawing/ 
specification 

Contractor 
 

Approved by  
GETCO. 
 

C 

B EXCAVATION      
(i) 

(ii) 

 

(iii) 

Dimensional conformity 
 
Verticality/slopes 
&Squareness of each pit 
 
Verification of 

Each location 
 
Each location 
 
 
Each location 

IS: 4091,IS: 3764 
&GETCO 
approved 
Drawing/ 
Specification. 
 

Contractor 
 
Contractor 
 
 
Joint 

Approval by  
GETCO. 
(1) Foundations 
will not be 
placed on 
     filled up soil 

B-3 
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classification of 
foundation wherever 
applicable. 
 

 

 inspection 
By GETCO. 
And 
Contractor 

(2) Minimum 
depth  
    Of foundation 
will 
    be 750 mm in 
    Virgin soil. 

C ANTITERMITE TREAMENT      

(i) 
 
 
(ii) 
 
(iii) 
 
 
(iv) 

Check for material to be 
used 
 
Check for proportion 
 
Depth and c/c distance of 
holes 
 
Check for pouring of 
required quantity of 
liquid in holes 

100% 
 
 
Random 
 
Random 
 
 
Random 

IS : 6313 & 
GETCO             
Specification 

Joint 
inspection 
By GETCO. 
And 
Contractor 

Approval by  
GETCO. 
 

B-3 

D P.C.C. PADDING 
 

For all locations 
 

IS:456,GETCO 
Approved 
foundation 
Drawing & 
specification 

Joint 
inspection 
By GETCO. 
And 
Contractor 

Approval by  
GETCO. 
 

C 

E SHUTTERING(Form work)  

 
Check for materials, 
breakage or damage 
Check for plumb, 
alignment 
Parallelism,squareness 
and equidistance from 
stubDimensional check. 
Check for level & height 
Check for rigidity of 
frame/tightness 
Cleaning and oiling 
Diagonal bracing if 
required as per 
drawings/site conditions. 
Checking of joints to 
avoid undue loss of 
cement slurry 
 

 
 
 
 
 
 
 
 
100% 
 
 
 
 

 
 
 
 
 
 
IS: 456,GETCO 
Specification/ 
Approved 
drawings. 
 

 
 
 
 
 
 
Joint 
inspection 
By GETCO. 
And 
Contractor 

 
 
 
 
 
 
Approved by  
GETCO. 
 

C 

F PLACEMENT OF REINFORCEMENT STEEL. 
(i) 
 
 
 
 
(ii) 
 
 
 
 
 
 
(iii) 
 
 
 
 

Check the steel bars for 
rust, cracks, surfaceflaws, 
laminate etc. (Visual 
check) 
 
Check as per the bar 
bendingSchedule before 
placement ofConcrete. 
Check cutting tolerance 
for bars as per check 
List/drawings.  
 
Check whether all bent 
bars and lap lengths are 
as per approved bar 
bending schedule. 
 

 
 
 
 
 
 
100% 
 
 
 
 

 
 
 
 
 
 
IS: 456,GETCO 
Specification/ 
approved 
drawings. 
 

 
 
 
 
 
 
Joint 
inspection 
By GETCO. 
And 
Contractor 

 
 
 
 
 
 
Approved by  
GETCO. 
 

B-3 
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(iv) 
 
 
 
 
 
(v) 
 
 
 
 
 
 
(vi) 
 
 
 

Check whether all joints 
& crossing of bars are tied 
properly with right gauge 
& annealed wire as per 
specification. 
 
Check for proper cover 
distance spacing of bars, 
spacers, & chairs after 
the reinforcement cage 
has been put inside the 
formwork. 
 
Check whether lapping of 
bars are tied properly 
with right gauge and 
annealed wire as per 
specification. 

G PILE FOUNDATION (Additional Tests) 
(i) 
 
 
(ii) 
 
(iii) 
 
 
 
 
(iv) 
 
 
(v) 
 
 
(vi) 
 
(vii) 
 
 
(viii) 
 
(ix) 
 
 
(x) 
 

Check of center line of 
pile group  
 
Check pile location 
 
Temporary casing tube & 
permanent line also check 
Thickness of liner 
material (if applicable) 
 
Bentonite slurry (if 
applicable) 
 
Pile depth, level, size and 
alignment  
 
Chipping of pile head 
 
Pile load testing 
 
 
Anchor bolts if applicable 
 
Level, centre to centre 
distance of bolts. 
 
Visual check for 
galvanizing 

Each pile group 

 
Each pile 
 
 

Each pile 
 
 
 
 
Each pile 
 
 
Each pile 
 
 
Each pile 
 
As per GETCO 
GBOQ/Specifica- 
Tion IS: 2911 
 
 
100% on each 
Location 
 
100% on each 
Location 

IS:2911 &GETCO 
Approved pile 
Foundation 
Drawings/ 
Specification. 
 
 
 
 
 
 
GETCO 
Approved pile 
foundation 
Drawings/specific
ation 

Joint 
inspection 
by GETCO 
and 
Contractor 
 

 

Checklist to be 
prepared 
And signed 
jointly 
 

B-3 

H SETTING OF TEMPLATE 

(i) 
 
(ii) 

 

(iii) 

 
(iv) 
 

Identification 
 
Check for orientation of 
template to match with 
drawing 
 
Check for line and level of 
template 
 
Check for center line of 
foundation and template 
 

Each foundation 
 
Each foundation 
 
 
 
Each foundation 
 
 
Each foundation 
 
 

GETCO 
Approved  
specifications 
 

Joint 
inspection by 
GETCO. 
and 
Contractor 
 

Approval by 
GETCO 

C 
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(v) 
 
 
(vi) 

Check for diagonal 
dimensions  
 
Check for diameter and 
distance of holes 

Each foundation 
 
 
Each foundation 

I PLACEMENT OF FOUNDATION BOLTS 

(i) 

 
(ii) 
 
 
 
 
(iii) 
 
 
 
(iv) 
 
 
(v) 
 
 
(vi) 

 
Identification (Diameter 
and length) 
 
Check the foundation 
bolts for rust, cracks, 
surface flaws, laminate 
etc. (Visual check) 
 
Check for height of bolts 
above concrete level as 
per drawing 
 
Check for bolt to bolt 
distance as per drawing 
 
Check for verticality of 
bolts 
 
Check for Fixity of bolts 

 
Each foundation 
 
 
Each foundation 
 
 
 
 
Each foundation 
 
 
 
Each foundation 
 
 
Each foundation 
 
 
Each foundation 

 
GETCO 
Approved  
specifications 
 

 
Joint 
inspection 
by GETCO 
and 
Contractor 
 

 
Approval by  
GETCO 

 
C 

J PLACEMENT OF WATER STOP 

(i) 
 
 
 
 
(ii) 
 
 
(iii) 
 
(iv) 
 

Check the water stops for 
blisters, pinholes, cracks, 
and embedded foreign 
matters (Visual Check ) 
 
Check for width and 
thickness 
 
Line and level 
 
Fixity during concreting 

 
Random 
 
 
 
 
Random 
 
 
100% 
 
100% 

 
GETCO 
Approved  
specifications 
 

 
Joint 
inspection 
by GETCO 
and 
Contractor 
 

 
Approval by  
GETCO 

 
B-3 

K CONCRETING      
a Approval of mix design. 

 
For each grade of  
Concrete.  

IS: 456 &GETCO 
Approved  
specifications 

Contractor 
 

Approval by 
GETCO 

B-3 

b Batching, mixing & 
placing of concrete and 
compacting 
 
Placing concrete, and 
compacting 

Random 
 
 
 
Random 
 

IS: 456 &GETCO 
Approved 
drawings 
And 
specifications 
 

Contractor 
 

Approval by 
GETCO 

B-3 

c Concrete testing      
 Slump test 

 
 
Check for quantities for 
cement, fine aggregate, 
coarse aggregate and 
water while batching 

Random 
 
 
Random 
 
 

IS:456,IS:516,IS:1
199 
And GETCO 
Specifications 
 

Contractor 
 

Results to be 
 recorded 
and signed 
Jointly 
 

B-3 

d Concrete cube testing      



Quality Assurance 
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 Compressive Strength 
 

Sample (Consisting 
of minimum 6 
cubes-3 cubes for 
7days and 3 cubes 
for 28 days test) 
1-5 Cmt :   1 
6-15 Cmt : 2 
16-30 Cmt : 3 
31-50 Cmt : 4 
Above 50 Cmt : 4+1 
additional for each 
additional 50 Cmt 

Is:1199,IS:456, 
IS:516 
 

Govt. 
Approved lab 
 

To be witnessed 
for important 
structure 
(slab)& 
Approved by 
GETCO 

B-3 

L BACKFILLING 

 
Check for thickness of 
Layer & watering 
Visual check for 
correction/ramming  
Compaction test 
(Percentage ofMax dry 
density 

100% 
 

GETCO  
Specifications. 

Govt. 
Approved lab 
 

To be witnessed 
& 
Approved by 
GETCO 

C 

M BRICK-WORK 

 
Mortar mix/proportion 
 
Plumb & Alignment 
 
Joints 

Random 
 
Random 
 
Random 

IS:2250, 
GETCO 
Specification 
 

Joint 
inspection 
by GETCO 
and 
Contractor 

Approval by 
GETCO 

C 

N PLASTERING 

 
Plastering thickness and 
evenness 
 
Mortar mix proportion 

Random 
 
 
Random 
 

GETCO 
Specification 
 
GETCO 
Specification 

Joint 
inspection 
by GETCO 
and 
Contractor 

Approved by 
GETCO 

C 

O FLOORING 

(i) 
 
 
 
(ii) 
 
(iii) 
 
(iv) 

Thickness of flooring 
material (Kotah 
stone/Vitrified 
tiles/glazed tiles) 
Mortar mix proportion 
 
Line and level 
 
Joints 

Random 
 
 
 
Random 
 
100% 
 
100% 

GETCO  
Specification 
 

Joint 
inspection 
by GETCO 
and 
Contractor 
 

Approved by 
GETCO 

B-3 

P WATERPROOFING 

(i) 
 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 
 
(vi) 

Check for material to be 
used 
 
Cleaning of terrace 
 
Proportion of mortar 
 
Level 
 
Joints 
 
Pond Test 

100% 
 
100% 
 
Random 
 
100% 
 
100% 
 
100% 

GETCO  
Specification,. 
 

Joint 
inspection 
By GETCO. 
And 
Contractor 
 

Approval by 
GETCO 

B-3 

Q CURING FOR CONCRETE, 
MASONRY,PLASTERING 
ETC. 

100% on all  
locations 

IS 5613 &GETCO 
Specification,. 
 

Contractor. Approval by 
GETCO 

C 

R ALLUMINIUM DOORS/WINDOWS 
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(i) 
 
 
(ii) 
 
 
(iii) 
 
(iv) 
 
 
(v) 
 
 
(vi) 
 
(vii) 

Check for size of different 
members 
 
Check for weight of 
different members 
 
Check for anodizing 
 
Check for joints of various 
members 
 
Check for thickness of 
glass 
 
Fixing (line, level, plumb) 
 
Gap between frame and 
wall 

Random 
 
 
Random 
 
 
Random 
 
Random 
 
 
Random 
 
100% 
 
100% 

IS : 733, IS: 1285, 
IS : 1868,    & 
GETCO  
Specification 
 

Joint 
inspection 
By GETCO. 
and 
Contractor 
and test 
report from 
Manufacturer 

Approval by  
GETCO 

 B-2 

S FALSE CEILING 
(i) 
 
(ii) 
 
 
(iii) 
 
 
 
(iv) 
 
(v) 
 
(vi) 
 
(vii) 

Type of false ceiling 
 
Thickness of false ceiling 
panel 
 
Check for size and weight 
of different members of 
false ceiling skeleton 
 
Fixing with wall 
 
Line and level 
 
Check for hangers 
 
Cutouts for lighting 
fixtures 

Random 
 
 
Random 
 
Random 
 
 
 
Random 
 
Random 
 
Random 
 
Random 

GETCO  
Specification 
 

Joint 
inspection 
By GETCO. 
And 
Contractor 
 

Approval by 
GETCO 

B-2 

T GI PIPE FOR WATER SUPPLY 
(i) 
 
 
(ii) 
 
 
(iii) 
 
 
(iv) 
 
 
(v) 

Check for weight as per 
diameter of pipe 
 
Depth of excavation for  
pipe line 
 
Laying of pipe line as per 
layout given 
 
Fixing of pipe with 
clamps on walls 
 
Watertight ness of joints 

Random 
 
 
Random 
 
 
Random 
 
 
100% 
 
 
100% 

IS : 1239 & 
GETCO  
Specification 
 

Joint 
inspection 
By GETCO. 
And 
Contractor 
 

Approval by 
GETCO 

B-3 

U SITE SURFACING      

(i) 
 
 
(ii) 
 
(iii) 
 
(iv) 

Check for layers of 
200mm 
 
Check for watering 
 
Check for rolling 
 
Check for density (% 
Compaction) 

100% 
 
 
100% 
 
100% 
 
100% 
 

GETCO  
Specification 

Contractor 
and 
Govt. 
approved 
Laboratory 

Approval by  
GETCO 

B-3 
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V ROAD WORK      
(i) 
 
(ii) 
 
(iii) 
 
 
(iv) 
 
(v) 
 
(vi) 
 
(vii) 

Visual check for material 
 
Stacking of material 
 
Preparing the land for 
road 
Spreading of metal in 
required thickness 
 
Camber 
 
Rolling 
 
Watering 

 
One sample  
 
100% 
 
Random 
 
Random 
 
Random 
 
Random 
 
Random 

 
IS383 & 2386  
GETCO 
Specs. 
GETCO  
Specification 

 
Contractor 

 
Approval by  
GETCO 

 
B-3 

W YARD QUARRY DUST/METAL SPREADING 

(i) 
 
(ii) 
 
(iii) 
 
 
(iv) 
 
 
(v) 

Visual check of material 
 
Stacking of material 
 
Preparing the land upto 
required level 
 
Spreading of material of 
required thickness 
 
Compaction 

One sample  
 
100% 
 
Random 
 
 
Random 
 
 
Random 

IS383 & 2386  
GETCO 
Specs. 
 

Contractor Approval by  
GETCO 

B-3 

X FALSE FLOORING 

(i) 
 
(ii) 
 
 
(iii) 
 
 
 
(iv) 
 
(v) 
 
(vi) 
 
(vii) 

Type of false flooring 
 
Thickness of false flooring 
panel 
 
Check for size and weight 
of different members of 
false flooring  skeleton 
 
Fixing with floor 
 
Line and level 
 
Check for studs 
 
Cutouts for panel to be 
supported on MS channel 

Random 
 
 
Random 
 
Random 
 
 
 
Random 
 
Random 
 
Random 
 
Random 

GETCO  
Specification 
 

Joint 
inspection 
By GETCO. 
And 
Contractor 
 

Approval by 
GETCO 

B-2 

Y PERIPHERAL/ROAD SIDE DRAIN 
(i) Alignment as per lay out 100% on each 

Location 
 

As perapproved 
drawings 

contractor Approval by 
GETCO 

C 

(ii) Invert level as per outlet 
points 

100% on each 
Location 
 

As per approved 
 drawings 

contractor Approval by 
GETCO 

C 

(iii) Concrete and masonry  
as per FQP 

 As per 
Approveddrawing
s 

contractor Approval by 
GETCO 

C 
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: GENERAL GUIDELINES FOR IMPLEMENTATION: 
1. Details of categories of check codes A,B& C including accepting and deviation dispositioning 

authorities are indicated at annexure-I 
 

2. GETCO specification shall mean GETCO technical specification, approved drawings data sheets 
and Law provisions applicable for the specific contract. 
 

3. Acceptance criteria and permissible limits shall be as per relevant Indian Standards and/ or 
prevalent code of practice / GETCO specifications. 
 

4. It is clarified that the tests indicated at column 2 of this FQP i.e. against column “component 
operation & Description of test “, are only generally required to be conducted. However, 
GETCO reserves the right tocarry out any additional tests at any stage if the situation so 
warrants. 
 

5. SE (TR) of circle shall approve testing laboratory before accepting the test results from the lab. 
 

6. SE (TR) of circle shall approve the sources for cement, coarse aggregate, fine aggregate & 
water before actual utilization. 
 

7. All the testing & measuring equipment used by the contractor for testing are required to be 
calibrated. A Copy of valid calibration report shall be retained by GETCO based on the joint 
inspection. 
  

8. Classification of foundations shall be approved by GETCO based on the joint inspection report & 
Soil investigation reports. 
 

9. Zone-IV fine aggregate shall be used for nominal mix. Reinforced cement-concreting work. 
Zone-IV fine aggregate shall be avoided for design mix reinforced cement concreting work 
unless tests have been done to ascertain the suitability of proposed with the prior approval 
GETCO sit. 
 

10. Bricks should be free from cracks, flaws and modules of free lime. They should have smooth 
rectangularfaces with sharp corners and should be uniform in color. 
 

11. Cement 
 In case of cement is in the scope of the contractor, the same shall be procured from sources 

approved by GETCO site and got tested on sample basis for specified acceptance tests as 
specified in the FQP at a reputed third party lab approved by GETCO site. 

 The samples of cement for site testing shall be taken within three week of the delivery and all 
the tests shall be commenced within one week of sampling. If the cement remains in store for a 
period of more thanSix months. All the site tests are required to repeated before usage. 

 The source and grade of cement shall be as per approved design mix. 
 
12. Reinforcement steel & structural steel used in cable trenches & foundations 
 In case supply of steel is in the scope of the contractor, the same shall be procured from the 

main producers i.e. SAIL, TISCO, IISCO or RashtriyaIspat Nigam or the rerollers approved by 
main producers.  

 
 The results of testing of cement and reinforcement steel referred in 12.1 and 13.1 above shall 

be got approved from GETCO site before cement and reinforcement steel are put to use. 
However, in exceptional cases due to exigencies of work, GETCO   site may authorize the 
contractor to use cement and reinforcement steel   even before the test results are received. 
However, in all such cases, if the test results subsequently received are found to be not 
complying with the specified acceptance criteria, the contractor shall have to dismantle and 
recast all such foundations cast with such non-conforming materials at his own cost. 
Confirmation to this effect shall be obtained from the contractor by the project authorities 
beforehand in all such cases. 
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13. The contractor shall submit welding procedure specification (WPS) including the type of 

electrode used for approval of GETCO site before staring the welding work. The welder with 
proper certificate shall be deployed 
 

14. Approval/acceptance of individual test results by GETCO in the course of execution of contract 
will neither relieve the contractor from his contractual obligations and responsibilities, nor does 
it limit the owner’s right under the contract. 
 

15. In case, requirement of special items like super sulphate cement, corrosive resistant 
reinforcement 
Steel (CRS) etc. arise due to site conditions, the specific approval of GETCO may be obtained 
before using the same and all the tests as per relevant standards shall be carried out. 
 

16. All the materials shall be stored by the contractor in a manner affording convenient access for 
identification and inspection at all the times. Storage of material shall be in accordance with 
IS: 4032 (latest edition). 
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ANNEXURE-A 
GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

 

Accepting and deviation dispositioning authorities for different Categories of 
checks as envisaged in field quality plan 
 
Category 

 
 
 
 
 

type 
of 

Check 

100%Checking/ 
witnessing   by 

 
 
 

counter 
check/ 

 
surveillance 

check by 

Accepting 
Authority, 

if 
Test results 
Are within 
Permissible 

Limit 

Deviation 
Dispositioning 

Authority 
 
 
 

A 
 

Critical EE (civil) of circle 
With Contractor’s 

Engineer 

SE(TR) 
Plus EE(C) 

SE(TR) 
Plus EE(C) 

CE, Corporate 
Office 

 
B-1 Major D E (Quality 

Deptt) 
E E (Quality 

Deptt) 
EE (Quality 

Deptt) 
CE (Quality   

Deptt) 
B-2 Major EE (civil) of circle 

With Contractor’s 
Engineer 

SE (Civil) SE (Civil)     
plus EE (C) 

CE, Corporate 
Office 

 
B-3 

 
Major DE(C) 

 
EE(C) EE(C) SE(TR) 

Plus EE(C) 
C Minor JE(C) 

 
DE(C) DE(C) EE(C) 

Plus DE(C) 
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ANNEXURE-B 
 
BOUGHT OUT ITEMS  
Check the following bought out items for their specifications / IS codes before use  
 
1. Cement. 
2. Murrum or yellow earth for filling in yard or plinth. 
3. Bricks/Block. 
4. Reinforcement. 
5. Structural steel. 
6. Foundation bolts. 
7. Fine aggregate. 
8. Coarse aggregate for all type of concrete, WBM road and metal spreading in yard. 
9. PVC water pipe line with fixtures. 
10. PVC drainage pipe line with fixture. 
11. PVC rain water pipe with fixture. 
12. PVC casing pipe for bore well. 
13. 4 mm thick flat copper cable for submersible pump 
14. Teak wood for frame and shutter. 
15. Aluminum door, window and ventilator. 
16. FRP door. 
17. Steel cupboard shutter. 
18. False ceiling material. 
19. Glazed tiles. 
20. Kotah stone and marble strips. 
21. Vitrified tiles. 
22. Granite or Marbo granite tiles. 
23. Metallic hardener topping. 
24. Paver concrete block. 
25. Prestressed concrete cover for cable trench. 
26. Oil bound distemper. 
27. Acid/Alkali resistant paint. 
28. Apex or equivalent exterior paint. 
29. Epoxy paint for flooring in GIS room. 
30. Rolling shutter. 
31. Chain link fencing panel and angle. 
32. Wash basin. 
33. Orissa pan/European pan. 
34. Glass mirror. 
35. Marble year plate. 
36. Towel rod for bath room. 
37. Sliding gate. 
38. RCC Hume pipe. (Pressure/Non pressure). 
39. Submersible pump for bore well. 
40.  Substation Sign boards. 
41. Acrylic name plates. 
42. MS cover for cable trench in control room/GIS room. 
43. Ear thing strips. 
44. Grout materials for foundation/flooring. 
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(D) TECHNICAL SPECIFICATIONS: 
 

(E1) General Conditions: 
1. The contractors shall at their own expense make all necessary provisions for housing, water supply, 
and sanitary arrangements for their employees as well as for works and shall pay direct to the 
authorities concerned, all rates and taxes. 
2. The contractor shall make their own arrangements for the necessary approach, road, for transport 
of their materials and be responsible for the compensation on account of damage to crop etc. & shall 
till completion of work. 
3. All the royalty charges, Octroi and other duties & all taxes will be paid by the contractor and no 
extra be claimed on this account. 
4. Godowns or sheds hired or constructed for storing of controlled materials and more particularly of 
cement shall be such as would prevent the materials from getting damaged in any way. 
5. It will be absolutely incumbent on the contractors to have on the site of work only such of the 
materials as have been duly passed by the Engineer-in-charge. Materials that have been rejected must 
on no account be allowed to remain on the site, and in spite written order to do so, any such rejected 
material is on the site beyond a period of 48 hours’ notice, the Engineer-in-charge shall have the right 
to remove it, at the risk and cost of the contractors and even to destroy it. 
6. It must be distinctly understood that conditions of contract and of claims in respect of extra work, 
will not be allowed unless the works to which they relate is clearly without the spirit and meaning of 
the specifications or unless such works are ordered in writing by the Engineer-in-charge and claimed 
for in specified manner. 
7. On completion of the work, the site shall be cleared by the contractor within the stipulated period, 
and ground brought to original state and they shall not be entitled for any extra claim on this account. 
8. General Specifications of the relevant Indian standard specification shall also apply. 
9. Damage to work clause: 
The works whether fully constructed or not and all materials, machinery plant tools, temporary 
buildings and other things connected there shall be at the risk and in the sole charge of the contractor, 
until the works have been delivered, completed to the satisfaction of the Engineer-in – charge and 
certificate from him to the effect is obtained. Until such delivery, the contractor shall at their own 
cost, take all the precautions reasonably necessary, to keep all the aforesaid works, materials, 
machinery, plant tools. Temporary buildings and other things connected with the works, free from any 
loss or damage and in the event of the same or any part thereof being lost or damaged, shall forthwith 
within the possible speed, reinstate and made good such loss or damage at contractor’s own cost. 
10. Any components or part of the work shall not be given to any sub-contractor without approval of 
the competent authority of the Corporation. The whole responsibility of the execution of the work, as 
per the terms and conditions of the contract, will entirely rest of the main contractor. The main 
contractor shall always keep his responsible representative, preferably a technical hand, on work site 
with powers to sign M.R.s. and take necessary decision and implement the instructions issued in the 
interest of efficient execution of the works. 
11. The Engineer-in-charge will fix the hours of work, and no work shall be executed beyond that 
period, during night time or in absence of the Engineer-in-charge of his authorized agent. The box 
measures shall be filled only in the presence of the engineer-in-charge or his authorized agent. 
12. Contractor will be asked to present the sample of materials, and the approved samples will be 
preserved at the site of work, and no charge in the approved sample will be allowed, without the 
written permission of the Engineer-in-charge. 
13. In any work is not executed according to the specifications, and the directions of the Engineer-in - 
charge, the same will be rejected, and the contractor has re execute the same without any financial 
implication to the Corporation. 
14. Contractor will have to communicate the name of his authorized agent, who shall be present on 
the works, and shall be authorized to sign the material requisitions, receive instruction given verbally 
or on the order book, on behalf of the contractor. 
15. The contractor will have to sign the conditions of contract, and execute the agreements, send the 
list of previous works executed, solvency certificate and pay up the security deposits, falling to that, 
the tender will be rejected and earnest money deposited will be forfeited. The value of the stamp 
paper and stamp duty charges shall be borne by the contractor. 
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16. Tenderer must return the form of tender, with the specifications and the schedule of quantities, 
and rates and other schedules only signed on each page. Any tender not bearing signature of the 
tenderer on all the documents accompanying the tender is liable to be rejected. 
17. Before submitting his tender, unit rates, which shall be for the finished work complete, including 
charges involved in testing, maintenance for a period of 12 months, the tenderer shall closely examine 
the specifications and carefully study the drawings and all documents, which form a part of the 
contract, to be entered into by the accepted tenderer. 
18. The Tenderer must visit the site of works and see for himself the site conditions regarding water, 
labour conditions rates approach road during all seasons and all other matters affecting the works 
before submitting the tender. 
19. The submission of tender by a contractor implies that, he has read these instructions, the 
conditions of contract etc. and has made himself aware of the scope and specifications of the work to 
be done, and of conditions and rates at which stores will be issued to him, and local conditions and 
other factors bearing on the executions of the work. The Corporation will not therefore, after 
acceptance contractor’s rate, pay any extra charge for lead or for any other reason. In case the 
contractor is found later on, to have misjudged the site conditions.  
20. The tender document shall be written legibly and free from erasure, over writing or conversions of 
figures. Correction where unavoidable, shall be made by crossing out, initialing, dating and rewriting. 
21. The Corporation or its officers, who accept tender, shall have the right of rejecting all or any of 
the tenders, and will not be found to accept the lowest offer not to assign any reasons whatever, for 
the rejection of any tender or all tenders. 
22. The tender notice to tenderer shall from a part of the contract. 
23. The entire work is to be completed, within the stipulated time limit from the date of issue of 
letter for commencement of the work by field office. The contractor will not be eligible for any extra 
for the idle period of works, or waiting period that may be required to suit other consideration, and no 
claims for compensations on account of such, will be considered. However in case of delay due to 
circumstances beyond the control of contractors, either in date of commencement or due to, waiting 
during construction, extension in time may be considered for completion of works, without any penalty 
to the Corporation. 
24. The contractor shall keep full time qualified Civil Engineers at the site, who shall be fully 
authorized to receive and comply with such instructions, as given by the Executive engineer. The name 
of such Engineer with his qualifications and experience shall be intimated by the contractor. 
The Executive Engineer shall have the right to demand the removal of any technical personnel, skilled 
or unskilled workmen, who in his opinion are considered to cause bad workmanship in the execution of 
works or to cause indiscipline. 
25. The department reserves the right to make any change in the design and the plans of the works 
and the contractor shall be bound to carry out them at the rates tendered. No claim or compensation 
will be allowed on this account. 
26. Bills shall be submitted by the contractor monthly on or before the date fixed by the Executive 
Engineer, for all works executed in the previous months. 
27. Should this tender be accepted I /We hereby agree to abide by and fulfill all the terms and 
provisions of the “Tender & contract for works” as applicable, and in default thereof to forfeit and pay 
to the Corporation the sums of money due. 
28. The contractor shall keep instruction book on site, for taking site instruction from time to time. 
This book shall be made available on site whenever asked for. 
29. The contractor shall pay wage to the workers, as per minimum wages act as declared by the 
Government time to time. 
30. The contractor shall follow all labour laws of Govt. 
31. Contractor shall arrange for testing of material to be used in the work or finished product, if 
desired by the Executive Engineer. The provision shall be made in the unit rate quoted for this. 
32. The full value of the “Earnest Money Deposit” paid herewith, shall be forfeited to the Corporation, 
if the contractor fails to deposit the full amount of specified security deposit, within stipulated time. 
 

(E2)  Use of Materials: 
 

I. The contractor shall have to use the best quality of materials in the work, as per the specifications 
and relevant I.S. codes. In case Corporation desires to carry out any field test/laboratory test for any 
materials required for the work, the contractor shall arrange for the same at his own cost. 
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Further, for any finished works such as masonry, plastering, cube testing for all important concreting 
work etc., if any testing is required same shall be arranged by the contractor at his own cost. The 
contractor shall have to maintain the regular records for such testing and shall submit along with each 
R.A. bills. 
II. No collection of materials shall be made before it is go t approved from the Engineer-in-charge. 
III. Materials, if and when rejected by the Engineer-in-charge shall be immediately removed from site 
of work. 
IV. All installations pertaining to water supply and fixtures thereof as well as drainage lines and 
sanitary fittings shall be deemed to be completed only after giving satisfactory tests by the contractor. 
V. Approval to the samples of various materials given by the EIC shall not absolve the contractor from 
the responsibility of replacing defective material brought on site or materials used in the work found 
defective at a later date. The contractor shall have no claim to any payment or compensation 
whatsoever on account of any such material being rejected by E.I.C. 
VI. Approval to any of the executed item for the work does not in any way relieve the contractor of his 
responsibility for the correctness, soundness and strength of the structure as per the drawing and 
specification. 
VII."Contractor has to bring the Cement, Reinforcement steel, Structural steel and Testing Laboratories 
from approved brand list published on GETCO's website only”. 

 
Special condition for use of cement in work: 

 
1).  The rate in Schedule-B is inclusive of cement cost. Contractor has to purchase fresh 43-53 grade 

cement confirming to as per IS: 8112 and of approved brand by G. E. T.C.O. 
2).  Contractor has to construct pucca go-down at site of work so that cement bags can be properly 

preserved to avoid damage due to any kind of water. 
3).  Contractor has to bring sufficient of cement bags and at no time less than 200 (two hundred.) 

bags to maintain progress of work .The work should not suffer for want of cement. 
4). Cement should give the required strength. 
5).To bring sufficient and timely cement at site is full responsibility of contractor Nothing extra will 

be paid on account of any reason to maintain progress of work and to complete the work in 
schedule time. 

6). Contractor has to submit material account for consumption of cement used with every bill. In 
case of not submitting the same, bill will not be passed. Party has to submit the copy of 
cement/purchase bill along with each RA Bill/Final Bill. 

7).No negative variation will be allowed for consumption in cement then prescribed as per booklet 
of technical specification of Corporation/mix design and nothing will be paid extra for over 
consumption. 

8).Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account 
of safety. 

9). If Corporation’s authorized representative wants to check cement stock at site, contractor has 
to allow for the same at any time. 
10). Contractor has to maintain day-to-day cement consumption / balance account at site. 
11). As far as possible contractor has to maintain supply of cement of only approved brand and 
grade throughout the work. 
12). Minimum cement consumption considered for cement concrete having grade of M-15/M-20/M-
25/ M-30 is 300 Kgs/320-Kgs/370Kgs/396Kgs respectively. Contractor has to use minimum cement 
as above. Contractor should not use less than the prescribed quality of cement even in the case of 
mix design recommends lower quantity. 
13). Contractor will be allowed to carry out work only after physical verification of cement brought 
at site. 
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(E3) CEMENT CONSUMPTION SCHEDULE: 
 
The proportion of cement with coarse aggregate and the fine aggregate for cement concrete works & 
with sand in case of cement mortar will be in accordance with the under mentioned schedule showing 
the consumption of cement in bags. The Engineer-in-charge will adjust the proportion of cement 
irrespective of the mix mentioned in the description of the items, to ensure the consumption of the 
cement as per prescribed schedule. The tendered rate will be considered to have been based on the 
consumption of cement in this schedule and nothing extra will be paid on this account. 
a. If the quantity of cement shown as utilized in the work, is observed to be less than permitted, as 
below then work will be accepted at reduce rate at the discretion of EIC, if deemed fit. 
Table showing the cement required to be consumed in civil work items. 
Sr. No.     Item Description                       Unit     Cement to be consumed in Bags 
1. Masonry Works                                                 
 
B.B. Masonry in C.M. 1:6.    1 CMT   1.4 
U.C.R. Masonry in C.M. 1:6    1 CMT   1.7 
U.C.R. with pointing in C.M. 1: 2   1 CMT   2.0 
115 mm thick B. B. Partition in C.M. 1:4  1 SMT   0.2 
 –do- but with both sides plaster in 
C.M. 1:3;12 mm thick.    1 SMT   0.46 
2. Cement Concrete works without finishing  1 SMT   0.46 
C.C. 1:1 ½ : 3      1 CMT   8.12 
C. C. 1 : 2 : 4      1 CMT   6.27 
C.C. 1 : 3 : 6      1 CMT   4.42 
C.C. 1 : 4 : 8      1 CMT   3.00 
C.C. 1 : 5 : 10      1 CMT   2.47 
3. Flooring 
25 mm thick I.P.S. in C.C. 1:2:4   1SMT   025 
–do- 40 mm thick         1SMT    0.35 
–do- 50 mm thick     1 SMT   0.45 
–do- 75 mm thick     1SMT   0.60 
–do- 100 mm thick     1SMT   0.75 
Cement for fixing marble Mosaic Tiles    1SMT   0.13 
–do- White glazed tiles with 12 mm thick  1SMT   0.25 
coating cement plaster for leveling.   
Terrazzo floor finishing 20 mm thick with   1SMT   0.25 
mm thick back coating cement plaster. 
Kotah stone flooring      1SMT   0.20 
4. Bedding Below Flooring 
110 mm thick C. C. 1 : 4 : 8     1 SMT    0.35 
– do – C. C. 1 : 5 : 10      1SMT   0.28 
5. Plastering & Pointing 
12 mm thick C.P. in C.M. 1 : 3    1SMT   0.13 
20 mm thick C.P. in C.M. 1:3    1SMT   0.19 
20 mm thick sand faced in two layers.  1SMT   0.20 
Cement Pointing 1 : 1     1SMT   0.07 
6. Ground Sink 750 x 750 mm with dwarf wall  1NO   0.75 
115 mm thick 40 mm IPS with 110mm. thick 
1: 5: 10 bedding, 
7. RCC water tank 1000 liter. (1.2x1.2x0.9M  1NO   0.75 
with free Corporation) 
– do – size (2x2x0.9 M with free   1NO   13.0 
Corporation) (3000 Liters) 
8. Kitchen Platform with 75 mm thick slab with 2 
partitions with 12 mm smooth plaster. 
Size 2000 x 675 mm     1NO   1.50 
Size 3000 x 675 mm     1NO   2.50 
9. 75 mm quarter round vata in C.M. 1:2.  100RMT  4.0 
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100 mm – do –      100RMT   5.0 
150 mm – do –      100RMT  7.0 
10. Fixing W.C. Pan      1 No.   0.50 
11. Gully trap with chamber or 300x300mm. 1NO   0.75 
Nahni trap      1NO   0.05 
 
12 50mm thick RCC shelf in C.C. 1:1 ½ : 3   1 SMT    0.60 
13 - do - precast cover 300 mm, wide 50 mm 1SMT   0.60 
thick with smooth finishing on all sides. 
14 Manhole chambers with 230 mm, thick 
masonry in C.M. 1:6 and depth up to av. 1000 
mm incl. cement plaster in C.M. 1:3 inside, 
top and outside up to 150 mm depth. 
Size 900 x 450 mm     1NO   2.5 
Size 600 x 450 mm     1NO   2.0 
Size 600 x 600 mm     1NO   2.25 
Size 900 x 900 mm     1NO   3.70 
Size 450 x 450 mm     1NO   1.25 
Size 300 x 300 mm with 110 mm partition  1NO   0.75 
wall. 
15 RCC hume pipe with filling joints in C.M. 1:1 
and bed concrete 1:4:8 below joints 150 mm. 
thick 
750 mm Dia      1RMT   0.45 
650 mm Dia      1RMT   0.35 
450 mm Dia      1RMT   0.24 
300 mm Dia      1RMT   0.16 
225 mm Dia      1RMT   0.12 
150 mm Dia      1RMT   0.08 
16. Porcelain Pipes (S.W.G. Pipes) 
100 mm Dia      1RMT   0.06 
150 mm Dia.      1RMT   0.08 
17 150 mm Dia half round gutter in C.C. 1:3:6  1 RMT    0.15 
18 2500 mm Dia x 300 mm deep of hollow 
Masonry in C.M. 1:6 with C.C. 1:4:8 bedding    1NO    21.00 
& RCC slab cover, for soak pit. 
Note: (1) Consumption figures mentioned against each item is for theoretical consumption. This 
consumption may very + 5 %. 
(2) In the case of plaster to masonry walls, an extra quantity of 1 Cft to mortar for every 100 sq. ft. of 
area may be allowed at the discretion of EIC. 
General: Please refer latest edition of relevant Indian Standard Specification of Code i.e. B.I.S. 
General relevant I.S. of B.I.S. shall prevail for all items including materials, measurements etc.  The 
Item wise detailed specifications are intended for full description of items covered by Schedule “B”. 
The specifications are not however intended to cover every detail and the works shall be executed 
according to the spirit of the specifications below and the best prevailing P.W.D. practice. The 
clarification to any clause in detailed specifications shall be sought from the latest edition of relevant 
I.S. specification and codes. Where these specifications are at variance with the specification laid 
down in the I.S. Books stated above, the former will be applicable. As regarded matters not covered by 
any of the above specification, the decision of the Executive Engineer-in-charge shall be treated as 
final and shall be binding upon the contractor. The contractor is expected to get clarified any doubt 
about specification, etc. before tendering by discussing with Executive Engineer. 
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(E4) TECHNICAL SPECIFICATIONS OF VARIOUS ITEMS: 
 
Tolerance: 

Single pile 50mm in alignment group of piles – 75mm 

Concrete: 

* Grade M-30 or M-25 as specified.  Aggregate size – 20mm down. 

* Designed water cement ratio shall be maintained. 

* Minimum cement content shall not be less than 370 kg. Per cu.mt. for M-25 & 396 kg. For 
M-30 cement concrete and slump of concrete should not be less than 150mm. 

Concrete Placing: 

The concreting shall be done by tremie with minimum diameter 200mm of pipe – when 
concreting is carried out under water, casing/liner should be installed to the full depth of the bore 
hole or 2m into non-collapsible stratum, so that fragments of ground cannot drop from the sides 
of the hole into concrete, as it is placed. This shall be done strictly as per the directive of GETCO 
Engineer-in-Charge. 

The hopper and tremie shall be a closed system embedded in the placed concrete by 1.50m 
concrete so that water cannot pass.  The pile should be concreted wholly by tremie only and 
uninterrupted. 

The quantity of concrete used shall be compared with calculated quantity at various depths, as 
per drawing to have check against fall of debris, or side caving. 

Reinforcement: 

Reinforcement cage shall be prepared as per design & drawing, with cover blocks and shall be 
placed centrally, so that sides of pile bore are not disturbed. 

The length of cage shall be determined as per the actual depth of bore including socketing 
length of pile into rock if any. 

Sufficient care shall be taken to avoid any lifting or tilting of reinforcement cage, at the time of 
concreting. 

Boring operation: 

Boring operation shall be done by rotary or percussion type drilling rigs using direct 
mud/bentonite circulation or reverse circulation methods to bring the cuttings out. 

Pile bore log shall be maintained and shall be compared with soil investigation report and design 
& drawing. 

The size of cutting tool should not be less than the pile diameter by more than 75mm. 

Proper cleaning of pile bore after lowering the reinforcement and before concreting shall be 
done.  On completion of bore as per required depth as per design, the bottom of the bore shall 
be flushed to remove debris till clear water comes out. 

When liner is used and the pile bore is filled with water or drilling mud, the bottom part may be 
concreted using termite so that the liner is effectively sealed against ingress of ground water. 

For execution of piling work relevant latest IS Code of materials and working method shall be 
followed. 

A. CONCRETE 
I PROPORTION: 
The Proportion of fine, coarse aggregates and cement shall be as specified in item of tender where 
nominal mix is to be used. Proportion of martial shall be carried out such that the proportion of materials 
is readily verifiable. Material must be measured in boxes of steel or wooden, approved by EIC. Box to be 
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used for which aggregate, its size etc. shall be clearly marked on box. No ramming of boxes will 
be permitted. Slight variation in proportion for technical requirement will have to be carried out 
without any extra cost. Boxes shall be filled in presence of authorized agent of Corporation and 
work shall be carried out during working hours fixed by Corporation or approved by Engineer-in-
charge. 
Where strength of concrete is specified instead of nominal mix, contractor will have design mix 
for the specified strength as provided in IS code for design mix. Proportion shall be used on 
weight of ingredients of concrete using specified size of the coarse aggregate in item. If ordered, 
contractor will have to get economical design from Gujarat Engineering Research Institute or 
other approved institution. 
Where permitted, in case of small works, proportional of weight basis can be converted to 
volumetric for use at site with maintaining same quality of aggregates as used in designing the 
mix. Design mix shall be got approved and minimum cement if specified shall have to be used.  
Any charge in source of aggregate will require redesigning of the concrete mix.  The engineer 
shall have right to inspect the source of materials used and contractor will have to arrange for 
testing of material, if ordered, without any extra cost. 
II MATERIALS: 
Coarse aggregate & fine aggregate i.e. black Trap metal, Grit, sand etc. shall confirm to IS 353 
for aggregate form natural source. Aggregates shall be strong, hard, durable, free from foreign 
materials and adherence. If found necessary, contractor shall have to arrange testing of 
aggregate according to IS 2386 & IS 576.  
Coarse aggregate shall be of specified size in the item viz 40 mm, 20 mm, 10 mm etc. Where 
gradation is to be done in mix design, it shall be properly graded. Coarse aggregates shall be 
free from mica, shale etc. The pieces shall be angular in shape having granular or crystalline 
surface, triangular, flaky & laminated should not be used. If ordered by Engineer-in-charge, 
aggregates shall have to be screened or washed. Samples of coarse aggregates to be used 
shall be got approved and source of approved quality material shall not be changed without prior 
approval.  
Sand shall be clean river sand of quality approved as per IS confirming to gradation zones. Sand 
shall have fineness modulus of not less than 2.2 or more than 3.2.  
When sufficient quantity of aggregates are to be collected. they shall be stacked separately in 
piles to avoid inter mixing. Mixing or earth, organic materials and other foreign materials shall be 
avoided. Rakers shall be used for lifting of coarse aggregates. Coarse aggregate having specific 
gravity of less than 2.6 shall not be used. 
Cement shall be ordinary Portland cement unless otherwise specifically specified. One bag of 
cement is considered 50 kg. of cement. If cement is to be procured by contractor from outside, 
certified report that cement confirms to the provision of I.S. shall be furnished if demanded. If 
necessary, testing will have to be carried out, in approved laboratory without any extra cost. For 
compressive strength and initial setting time test as per I.S.456. 
Water to be used for mixing and curing shall be potable water free injurious and deleterious 
materials confirming to IS 3025, proper storing facility at site shall be provided by contractor and 
see that water do not get contaminated – The suitability of water for making concrete shall be 
ascertained. Water shall confirm to the test as given in I.S.3025. 
(III) MIXING 
Ingredients i.e. cement, sand and coarse aggregates shall be measured by weigh batcher or 
volumetric boxes as specified or approved. Boxes for each component shall be prepared for 
such quantity that will be required for one bag of cement. 
All ingredients shall be mixed in mechanical mixer. Ingredients shall be first mixed dry for 1 
minute and than required quantity of water is added as per design and mixed for minimum 1 ½ 
minutes till concrete is uniform. Entire concrete in the mixing drum shall be discharged in pre 
operation before raw materials for second batch is feed into the drum. 
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Concrete which can be laid before initial setting time of cement shall be prepared. Party set or 
tempered concrete shall not be used. Mixer machine, weigh batcher etc. shall be cleared after 
completion of work. Mechanical mixture shall comply to I.S.1791. 
For checking consistency and workability of concrete, slump test shall be carried out as per IS 
1199 if desired by Engineer-in-charge. 
(IV) LAYING 
Before laying of concrete, shuttering and reinforcement shall be got checked. Where inserts are 
to be provided, they shall be fixed properly at places shown. Concrete shall be laid on cleaned 
surface. Concrete shall be laid such that ingredients do not get separated and on segregation of 
concrete is caused. Concrete shall be consolidated properly with vibrators or other approved 
method according to the requirement of jobs. Joints in concrete shall be left as shown or as 
directed by Engineer-in-charge. Where concrete is to be place from height, necessary chute 
shall be provided. 
(V) CURING 
Concrete work shall be cured for minimum period of 15 days. Horizontal surface shall be cured 
by ponding and vertical surface shall be kept wet by tying gunny cloth or gunny bags and 
keeping them wet by spraying or sprinkling water. Where structure is at higher-level contractor 
shall arrange for pumping arrangement for water. Watertight sump may be prepared on site or 
storing of water for curing and other uses. 
Curing is important for gaining strength of cement structure. Hence full proof arrangement is 
required to be made. If curing is found sufficient, the same shall be arranged by department as 
risk and cost of contractor and charges as per rules shall be recovered from contractor’s bills.  
(IV) FINISHING 
Concrete work where specified in item as exposed surface shall be plastered 12mm thick in CM 
1:3 as per specifications of plastering item. Any finishing required to make surface in level of 
flush to adjoining surface shall be made by contractor with mortar specified portion of concrete.  
Cement required to plastering of finishing shall be drawn separately. In plastering of slab bottom, 
Chhajja etc. wherever patta, groove, bend etc. are shown same shall be executed in this item 
without any extra cost. Where slopes are to be given for drainage and are not provided properly 
will have to be done without any extra cost. Edges of beam, pillars, etc. where chamfering is 
shown or instructed shall be done without extra cost. 
If concrete surface is found honey combed and same is rejected by Executive Engineer, it shall 
have to be dismantled and recast by contractor without any extra cost at his risk and cost. 
(VII) SHUTTERING: 
The form work shall be rigid, sufficiently strong and well anchored to bear the load which it has 
to take without any distortion. It shall be backed sufficient so as not to budge of twist. Form work 
shall be of steel plates or plywood. Where exposed surface is desired, plywood shuttering will 
have to be provided. All surface coming in contact with concrete shall be applied with shuttering 
oil after cleaning properly. Props supporting from work shall rest on pucca platform. Adjustment 
of height shall be done with wooden wedges. Spacing of props shall be as instructed by 
Engineer-in - charge of work. 
Form work shall be got checked form the Executive Engineer or his authorized agent and on 
clearance only, further work should be done. Necessary opening, in form work, for providing 
hooks, kada or other inserts will have to be made by contractor, as instructed, without any extra 
cost. Removal of from work shall be carried out slowly and at the specified period as under. In 
case it is ordered to contractor to keep for more period, considering quality of cement or other 
factors, same will have to be done by contractor. Minimum period of de-shuttering shall be as 
under.  
1. Vertical surface 24 hours. 
2. Slab up to 4.5M span 8 days 
More than 4.5M span 14 days 
3. Beam soffits (bottom) 20 days 
Removal of shuttering shall be done only on getting clearance from Ex. Engr. in change of work. 
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Various IS. Specifications for scaffolding materials and code of practice shall be followed. 
 
(VIII) MEASUREMENT &PAYMENTS: 
Unless otherwise specified separately, item of concrete work shall be inclusive of shuttering 
work required for the same with scaffolding, ladders etc., No separate payment should be made 
for keeping holes, pockets, keeping inserts in position etc. 
Payment of concrete work shall be made on Cu. Mt. basis. No deduction will be made for reinforcements, 
opening of less than 1/20 Sq. Mt. in area where measurement is in sq.m. and 1/150 cu.m. Where 
concrete is to be measured in CU. M. 
Rate quoted for the item shall be inclusive of all materials, ingredients, labour, mixer & other machinery, 
scaffolding, laying in position and fixing of all inserts curing other requirements for the complete execution 
of item. 
 
B. WATER SUPPLY 
G.I. piping 
G.I. pipe be used for water supply shall be of class ‘c’ confirming to I.S. Specifications.  It shall be fixed 
with suitable clamps, for concealing with necessary groove in wall and finishing with C.M. When pipe is to 
be laid underground necessary excavation shall be done to level required. Pipe shall be given 3 coats of 
coal tar. For joining pipes specials of approved quality (extra thick) shall be used. If item provide painting 
of pipe same shall be painted with approved brand quality and tint enamel paint. All specials shall be 
provided as instructed.  
Skilled plumber shall be employed on job. Pipes shall be laid as per detailed drawings or as directed on 
site. Generally shortest route shall be followed. At connection of pipe with special, joint shall be made 
water tight with hemp rope and zinc white or Teflon tape.  
On completion of laying of pope and before sealing of concealed pipe and underground pipe, leak proof 
test shall be given. 
All the piping work shall be measured in running meter and rate quoted shall be inclusive of all special 
required and all operations required for cutting, threading, joining, excavation, making groove in wall, 
sealing grout, backfilling, providing clamps with screws, painting etc. complete. 
 
C. WOOD WORK GENERAL FOR DOORS WINDOWS, CUP BOARD etc. 
The timber shall be of best quality Bulsar teak or equivalent teak approved by Executive Engineer. 
Decision of Executive Engineer in this connection will be final. If desired by Executive Engineer, 
contractor shall have to arrange testing of wood samples selected by department at random, in the 
laboratory as instructed by department. Sample of wood approved shall be preserved and contractor 
shall procure wood of the approved quality only. The source of wood shall be informed to the Engineer-in-
charge. 
The timber to be used for wood work shall be well seasoned, closed grains, uniform texture, free from 
knots, rots, soft, cracks, mend, spongy spots etc. The size of frame and all members shall be final size 
after planning and finishing. Undersized wooden members shall not be accepted. Wood of inferior quality, 
undersize shall be liable to rejection. 
When frames or other members are ready they shall be got checked from Engineer-in-charge and got 
approved for quality and workmanship. Primer coat of paint shall be applied only after clearance by 
Engineer-in-charge. If the wooden members are found warped, shrunk or with bad workmanship within 
guarantee period, the same shall have to be replaced by contractor without any extra cost and to the 
satisfaction of engineer-in-charge. 
Before fixing, the frame of door it shall be provided with six nos. M.S. flat 37mm x 6mm and 300 mm long 
hold fasts fixed to the frame, with screws as directed. Hold fast shall be with split end and bent at right 
angle to hold fast. Holes shall be provided at other end of hold fast for fixing of screws. Sample of 
holdfast shall be got approved from Engineer-in-charge. Windows and cupboard shall be provided with 4 
Nos. or 2 Nos. of hold fast according to the size of frame and as instructed by Engineer-in-charge in 
addition to horns projecting minimum 75 mm on both sides of top & bottom members. The side of frame 
to be embedded in the wall or in touch with wall or floor, shall be applied uniform thick coat of coal tar. 
The frame shall be rebated on one side (or both sides) 12 mm deep and of full thickness of shutter and to 
have a return bead on the other to be chamfered or rounded as directed by Engineer-in-charge. 
Wherever M.S. Bars of 16 mm diameter are specified in frame as grill in windows or ventilator, they shall 
be provided at 100 m c/c and shall be locked in frame for minimum 40mm deep. if M.S. flat is to be 
provided the flat of size 50 x 10 mm, 1 or 2 Nos. as specified, they shall be provided. 
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Shutters 
The thickness of shutter and members of shutter frame shall be as per details given in drawing or 
supplied at site. Size specified shall be after planning & finishing without painting. Where single plank is 
specified single plank shall be used. The joint shall be tongue and groove joint. Shutter shall be single or 
double shutter as per drawing and details given or as directed at site. For paneled doors the panel to be 
raised feather tongued into style and rails with beaded edges on both sides. Thickness of styles & rails 
shall be 37 mm and that of panel shall be 30 mm. 
The arrangement of panels shall be as directed by the Engineer-in-charge and his decision will be final. 
The shutter styles, top, bottom, lock and frieze rods to be molded on both sides. The sample of shutter 
shall be got approved before taking work on full scale. Size of bottom, top & lock rail and ledges shall be 
as instructed by Engineer-in-charge. 
Joints: 
All jointing shall be brought on all faces and finished off by hand with sand paper with slightly rounded 
edges. 
The joints shall be pinned with hard wood pins and put together with fevicol. Joining shall be by means of 
mortise and tennon or dovetailed joints as approved. Any joinery work, which shall split, fracture, shrink 
or shows flap or other defects shall be removed and replaced with sound material at the contractor’s 
expenses. 
Fixtures and fastening: 
Oxidized iron, brass or aluminum fixtures as specified in item shall be provided in best workmanship, 
maintain level and line with approved quality and size screws. Screw shall be never hammered but driven 
with screwdriver. The fixture to be used shall be got approved first and approved samples of all fixtures 
shall be kept on site easily available for inspection. 
1. For main door. 
1. 300 mm long 16 mm dia aldrop 1 No. 
2. 300 mm long flat latch. 1 No. 
3. 100 mm long but hinges or 150 mm 
long or suitable parliamentary hinges. 3 Pairs. 
4. 150 mm long tower bolts. 2 Nos. 
5. 100 mm long handles (150 mm long). 2 Nos. 
6. Door catchers 2 Nos. 
7. Magic eye. 1 Nos. 
2. Internal door. 
1. 250 mm long 16 mm dia aldrop 1 No. 
2. 250 mm long flat latch. 1 No. 
3. 100 mm butt or 150 mm hinges or suitable 
Parliamentary hinges. 3 Pairs. 
4. 100 mm long tower bolts. 2 Nos. 
5. 100 mm long handles 150 mm long. 2 Nos. 
6. Door catchers 2 Nos. 
For bath & door 16 mm dia 250 mm long aldrop and one handle on both sides shall be provided. 
3. Windows 
1. 75 mm long butt hinges or parliamentary hinges 2 to 3 pair as per size. 
2. 100 mm tower bolts 4 Nos. 
3. 100 mm handles. 2 Nos. 
4. 150 mm hook eye or stopper of approved quality. 2 Nos. 
4. Ventilator. 
1. 75 mm butt hinges. 1 Pair 
2. 100 mm tower bolts. 1 Nos. 
3. 150 mm long hook eye. 2 Nos. 
5. Cup Board 
1. 75 mm long butt hinges 2 Pairs. 
2. 100 mm handles 2 Nos. 
3. 100 mm tower bolt. 2 Nos. 
4. Pivot. 2 Nos. 
5. Ball catcher. 1 No. 
The Nos. of fixtures shown above is for general arrangement but in case some change is felt necessary 
on site it shall be made by Executive Engineer on site and shall be binding to the contractor. 
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Glazing: 
For all glazing of doors, windows, ventilators and cup Boards all glasses shall be of best quality free from 
bubbles, smoke wanes, air hole, specks and other defect. Sheet glass, ground for clear as approved and 
instructed shall be of 3 mm thickness. The glasses shall be fixed with wire nails and putty of best quality 
or wooden bead of required size to flush with style or sash bar etc. The putty and the wooden battens 
should be finished with 3 coats of oil paints matching with other paint of doors, windows and ventilators. 
At the time of handing over the glazing work shall be intact. Any damage shall have to be replaced by the 
contractor without any extra cost. 
Erection: 
All doors, windows, ventilators, cupboards shall be erected in line, level and in one plane to the elevation 
shown in the drawing or directed by Engineer in charge at site. 
 
Painting: 
All doors, windows, ventilators, cupboard shall be given 3 coats of approved quality, brand and shade of 
oil paint. Each coat of paint shall be allowed to dry thoroughly before next coat is applied. The work shall 
not show any brush marks, ridges or drops of paint and no puddles in the corner of panels or molding 
etc., shall be left. 
Measurement: 
For payment purpose of doors, windows, ventilators and cupboard, measurement will be paid outside to 
outside of the frame in square meter basis. 
D. GRILL/FABRICATION/RAILING 
General 
All workmanship and finish shall be of first class quality, in all respects and shall confirm to the best 
accepted standards of practice. Finish surface should not have any defect. The greatest accuracy shall 
be observed to see that all parts properly fit with each other on erection. 
Before cutting & fabrication work is taken up, it is necessary, to see that if any twisting, bending etc. is 
there, the same is removed and made straight or in plane. The process to be adopted shall be such that 
original material is not injured. 
Members shall be fabricated on site or in workshop, as approved, by Engineer in charge.  Allowance for 
camber shall be made in case of truss etc. similarly in tension member and compression members. IS 
standards shall be followed. Based on design and/or detailed drawings, cutting schedule with no, of 
members shall be prepared and got approved from competent authority. Shearing machine or gas cutting 
may be adopted as approved. 
All holes to be drilled shall be marked on members and drilled after proper checking. If necessary, a 
template shall be made for this. All holes shall be perpendicular to the face of the member and 1/6” larger 
than the nominal size of rivet or bolt. All holes shall be so drilled and reamed that more than 85% of 
continuous holes in any group in same plane shall not show any offset greater than 1/32” between 
adjacent thickness of metal. Burns, resulting from reaming or drilling, shall be removed with a tool making 
1/16” bored. 
All welding shall be done with electric arc method. Welding electrodes shall be heavily coated type 
designed for all position. The size, type and manufacturer of electrodes shall be subject to approval of 
Engineer. Electrodes and welding work shall be as per I. S. standards.  All the cutting and needed 
surface shall be properly grinded with electric grinder. Fabricated members shall be joined either by 
welding or by rivets or nut & bolt arrangement as specified or shown on drawing or instructed. One 
assembled shall be got approved for alignment, riveting, welding etc. For bolted joints necessary washers 
shall be provided as shown in the drawing or as instructed on site. 
Fabricated structure shall be given one shop coat of red oxide. Erection of the structure shall be done by 
approved method. Care shall be taken during erection so that no accident occurs. All the workers shall be 
provided with safety belts, helmets etc, during working. 
Care shall be taken to see that no damage is done to the members during transportation of 
fabricated/assembled structure. Contractor shall provide necessary derricks, gantry, scaffolding and 
staging, inflammable etc. for erection work, No. gas cutting shall be allowed for the widening of holes 
when it is not matching. It shall be drilled. 
After erection of structure one more coat of red oxide and 2 coats of approved oil painting should be 
provided to the structure. Paint to be applied shall be got approved for brand, quality, tint etc. 
If desired test shall have to be carried out for welded joints. IS 816 shall be followed for general 
construction in mild steel. Bolts shall be confirm to IS 1363 & IS 1364. Electrodes shall confirm to IS 814. 
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(E5) GENERAL TECHNICAL SPECIFICATIONS FOR BUILDING WORKS: 
GENERAL: 
1. In the specifications " as directed "/"approved" shall be taken to mean " as directed "/"approved by the 
Engineer-in-Charge. 
2. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean 
as a reference to the latest edition of the same in force on the date of agreement. 
3. In " Mode of Measurement" in the specifications wherever a dispute arises in the absence of specific 
mention of a particular point of aspect, the provisions on these particular points, or aspects in the relevant 
Indian Standards shall be referred to. 
4. . All measurements and computations, unless otherwise specified, shall be carried out nearest to the 
following limits : 
(i) Length, width and depth ( height) 0.01 meter 
(ii) Areas 0.01 Sq.Mt. 
(iii) Cubic Contents 0.01 Cu.Mt. 
In recording dimensions of work, the sequence of length, width and height ( depth ) or thickness shall be 
followed. 
5. "The distance which constitutes lead shall be determined along the shortest practical route and note 
necessarily the route actually taken. The decision of the Engineer-in-charge in this regard shall be taken 
as final. 
6. Where no lead is specific, it shall mean “all leads ". 
7. Lift shall be measured from plinth level. 
8. Up to " floor two level" means actual height of floor ( Maxi. 4 .M ) up to 3 Mt. above plinth level. 
9. Definite particulars covered in the items of work, though not mentioned or elucidated in it specifications 
shall be deemed to be included therein. 
10. Reference to specifications of materials as made in the detailed specification of the items of works is 
in the form of a designation containing the number of the specification of the material and prefix "M" e.g. 
'M-5'. 
11. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the 
contractor from the responsibility of replacing defective material brought on site or materials used in the 
work found defective at a later date. The contractor shall have no claim to any payment or compensation 
whatsoever on account of any such materials being rejected by the Engineer-in-charge. 
12. The contract rate of the item of work shall be for the work completed in all aspects. 
13. No collection of materials shall be made before it is got approved from the Engineer-in-charge. 
14. Collection of approved materials shall be done at site of work in a systematic manner.  Materials shall 
be stored in such a manner as to prevent damage, deterioration or intrusion of foreign matter and to 
ensure the preservation of their quality and fitness for the work. 
15. Materials, if and when rejected by the Engineer-in-charge, shall be immediately removed from the site 
of work. . 
16. No materials shall be stored prior to, during and after execution of a structure in such a way as to 
cause or lead to damage or overloading of the various components of the structure. 
17. All works shall be carried-out in a workmanlike manner as per the best techniques for the particular 
item. 
18. All tools, templates, machinery and equipment for correct execution of the work as well as for 
checking lines, levels, alignment of the works during execution shall kept in sufficient numbers and in 
good working condition on the site of the work. 
19. The mode, procedure and manner of execution shall be such that it does not cause damage or over-
loading of the various components of the structure during execution or after completion of the structure. 
20. Special modes of construction not adopted in general Engineering practice if proposed to be adopted 
by the Contractor, shall be considered only if the contractor provides satisfactory evidence that such 
special mode of construction is safe, sound and helps in speedy construction and completion of work to 
the required strength and quality. Acceptance of the same by the Engineer-in-Charge shall not, however 
absolve the contractor of the responsibility of any adverse effects and consequences of adopting the 
same in the course of execution of completion of the work, 21. All installations pertaining to water supply 
and fixtures there of as well as drainage lines and sanitary fittings shall be deemed to be completed only 
after giving satisfactory tests by the contractor 
22. The contractor shall be responsible for observing the rules and regulations imposed under the "Minor 
Minerals Act", and such other laws and rules prescribed by Government form to time. 
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23. All necessary safety measures and precautions (including those laid down in the various relevant 
Indian Standards) shall be taken to ensure to ensure the safety of men materials and machinery on the 
works as also of the work itself.  
* 24. The testing charges of all materials shall be borne by the Contractor 
25. Approval to any of the executed items for the work does not in any relieve the contractor of his 
responsibility for the correctness, soundness and strength of the structure as per the drawings and 
specifications 
 
(E6) SPECIFICATIONS OF MATERIALS: 
M-1. Water 
1.1 Water shall not be salty brackish and shall be clean, reasonably clear and free objectionable 
quantities of silt and traces of oil bad injurious alkalis, salts, organic matter and other deleterious material 
which will either weaken the mortar of concrete or cause efflorescence or attack the steel in R.C.C. 
Container for transport, storage and handling of water shall be clean. Water shall conform to the standard 
specified in I.S.456-1978. 
1.2 If required by the Engineer-in-Charge it shall be tested by comparison with distilled water.  
Comparison shall be made by means of standard cement tests for soundness time of setting and mortar 
strength as specified in I.S. 269-1976 Any indication of unsoundness, charge in time of setting by 30 
minutes or more or decrease of more than 10 per cent in strength, of mortar prepared with water sample 
when compared with the results obtained with mortar prepared with distilled water shall be sufficient 
cause for rejection of water under test. 
1.3 Water for curing mortar, concrete or masonry should not be too acidic or too alkaline.  It shall be free 
of elements which significantly affect the hydration reaction or otherwise interfere with the hardening of 
mortar or concrete during curing or those which produce objectionable stains or other unsightly deposits 
on concrete or mortar surfaces 
1.4 Hard and bitter water shall not be used for curing. 
1.5 Potable water will generally found suitable for curing mortar or concrete. 
M-2 Lime 
2.1 Lime shall be hydraulic lime as per I.S. 712-1973 Necessary tests shall be carried out as per IS .6932 
(Parts I to X) 1973 
2.2 The following field tests for Times are to be carried out: 
(1) A very rough idea can be formed about the type of lime by its visual examination i.e. fat lime bears 
pure white colour, lime in form of porous lumps of dirty white colour indicates quick lime, and solid lumps 
are the unburnt limestone. 
(2) Acid tests for determining the carbonate content in lime Excessive amount of impurities and rough 
determination of class of lime. 
2.3 Storage shall comply with I.S. 712-1973. The slaked lime, if stored, shall be kept in a weatherproof 
and damp-proof shed with impervious floor and sides to protect it against rain, moisture, weather and 
extraneous materials mixing with it: All lime that has been damaged in any way shall be rejected and all 
rejected materials shall be removed from site of work. 
2.4 Field testing shall be done according to I.S. 1624-1974 to show the acceptability of materials. 
M-3 Cement 
3.1 Cement shall be ordinary Portland slag cement as per I.S.269-1976 or Portland slag cement as per 
I.S. 455-1976 
M-4 White Cement 
4.1 The white cement shall conform to I.S 8042-E-19.78., 
M-5 Coloured Cement 
5.1 Coloured cement shall be with white of grey Portland cement as specified in the item of the work. 
5.2 The pigments used for coloured cement shall be of approved quality and shall not exceed 10% of 
cement used in the mix. The mixture of pigment and cement shall be properly ground to have a uniform 
colour and shade. The pigments shall have such properties as to provide for durability under exposure to 
sunlight and weather. 
5.3 The pigment shall have the property such that it is neither affected by the cement nor detrimental to it 
M-6 Sand 
6.1 Sand shall be natural sand, clean, well graded, hard strong, durable and gritty particles free from 
injurious amounts of dust, clay kankar nodules, soft or flaky particles shale, alkali salts organic matter, 
loam, mica or other deleterious substances and shall be got approved from the Engineer-in-Charge. The 
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sand shall not contain more contain more than 8 percent of silt as determined by field test. If necessary 
the sand shall be washed to make it clean. 
6.2. CourseSand: The fineness modulus of coarse sand shall not be less than 2.5-and shall not exceed 
3.0, The sieve analysis of coarse shall be as under: 
 
I.S Designation Sieve Passing sieve Percentage by weight 

Designation 
I.S. Sieve  percentage 
weight passing 
sieve 

4.75mm 100 600 Micron 30-100 
2.36mm 90 to 100 300 Micron 5-70 
1.18mm 70-100 150 Micron 0-50 

 
6.3. Fine Sand : 
The fineness modulus shall not exceed 1.0. The sieve analysis of fine sand shall be as under : 
I.S Designation Sieve Passing sieve Percentage by weight 

Designation 
I.S. Sieve  percentage 
by weight passing 
sieve 

4.75mm 100 600 Micron 40-85 
2.36mm 100 300 Micron 5-50 
1.18mm 75-100 150 Micron 0-10 
 
M-7 Stone Dust 
7.1. This shall be obtained from crushing hard black trap or equivalent. It shall not contain more than 8%, 
of silt as determined by field test with measuring cylinder. The method of determining silt contents by 
fields test is given as under 
7.2. A sample of stone dust to be tested shall be placed without drying in 200 mm. measuring cylinder. 
The quantity of the sample shall be such that it fills the cylinder up to 100mm. Mark .The clean water shall 
be added up to 150 mm. mark. The mixture shall be stirred vigorously and the content allowed to settle 
for 3 hours. 
7.3. The height of silt visible as settled layer above the stone dust shall be expressed as percentage of 
the height of the stone dust below. The stone dust containing more than 8% silt shall be washed so as to 
bring the content within the allowable limit. The fineness nodules of stone dust shall not be less than 1, 
80. 
M-8. Stone Grit 
8.1. Grit shall consist of crushed or broken stone and be hard, strong, dense, durable, clean of proper 
gradation and free from skin or coating likely to prevent proper adhesion of mortar. Grit shall generally be 
cubical in shape and as far as possible flakey elongated pieces shall be avoided. It shall generally comply 
whit the provisions of I.S. 383-1970. Unless special stone of particular quarries is mentioned grit shall be 
obtained from the best black trap or equivalent hard stone as approved by the Engineer-in-Charge. The 
grit shall have no deleterious with cement. 
8.2. The grit shall conform to the following gradation as per sieve analysis: __________________ 
I.S Designation Sieve Passing sieve Percentage by weight 

Designation 
I.S. Sieve  percentage 
by weight passing 
sieve 

1250mm 100 % 4.75mm 0-20 % 
10.00mm 85-100 % 2.36mm 0-25% 

 
8.3. The crushing strength of grit will be such as to allow the concrete in which it used to build-up the 
specified strength of concrete 
8.4 The necessary tests for grit shall be carried out as per the requirements of I.S.2386- ( parts-l of VIII) 
1963, as per instructions of the Engineer-in-Charge. The necessity of test will be decided by the . 
Engineer-in-Charge. 
M-10. Lime Mortar 
10.1. Lime: Lime shall conform to specification M-2 Water : Water shall conform to specification M-1 
Sand: Sand shall conform to specification M-6 
10.2. Proportion of Mix: 
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10.2.1. Motor shall consist of such proportions of slaked lime and sand as may be specified in item. The 
slaked lime and sand shall be measured by volume. 
10.3 Preparation of mortar: 
10.3.1. Lime mortar shall be prepared by wet process as per I.S.1625-1971.Power driven mill shall e 
used for preparation of lime mortar. The slaked lime shall be placed in the mill in an even layer and 
ground for 180 revolutions with sufficient water. Water shall be added as required during grinding (care 
being taken. not to add more water) that will bring the mixed material to a consistency of stiff paste. 
Thoroughly wetted sand shall then be added evenly and the mixture ground for another 180 revolutions. 
10.4. Storage: 
10.4.1. Mortar shall always be kept damp, protected from sun and rain till used up, covering it by tarpaulin 
or open sheds. 
10.5 Use: 
10.5.1. All mortar shall be used as soon as possible after grinding. It should be used on the day on which 
it prepared, But in no case mortar made earlier than 36 hours shall be permitted for use. 
M-11 Cement Mortar 
11.1 Water shall conform to specification M-1 Cement: Cement shall conform to specifications M-3 Sand: 
Sand shall conform to M-6 
11:2 Proportion of Mix 
11.2.1. Cement and sand shall be mixed to specified proportion, sand being measured by measuring 
boxes; the proportion of cement will be by volume on the basis of 50 Kg/Bag of cement being equal to 
0.0342 Cu.m. The mortar may be hand mixed of machine mixed as directed. 
11.3. Proportion of Mortar: 
11.3.1. In hand mixed mortar, cement and sand in the specified proportions shall be thoroughly mixed dry 
on a clean impervious platform by turning over at least 3 times or more till a homogeneous mixture of 
uniform colour is obtained. Mixing platform shall be so arranged, that no deleterious extraneous material 
shall get mixed with mortar or mortar shall flow out. While mixing, the water shall be gradually added and 
thoroughly mixed to from a stiff plastic mass of uniform colour so that each particle of sand shall be 
completely covered with a film of wet cement. The water cement ratio shall be adopted as directed. 
The mortar so prepared shall be used within 30 minutes of adding water. Only such quantity of mortar 
shall be prepared as can be used within 30 minutes. 
M-12 Stone Coarse Aggregate For Nominal Mix Concrete 
12.1 coarse aggregate shall be of machine crushed stone of black trap or equivalent and be hard, strong, 
dense, durable, clean and free from skin and coating likely to prevent proper adhesion of mortar.  
12.2 The aggregate shall generally be cubical in shape. Unless special stones of particular quarries are 
mentioned aggregates shall be machine crushed from the best black trap or equivalent hard stone as 
approved. Aggregate shall Have no deleterious reaction with cement. The size of the coarse aggregate 
for plain cement and ordinary reinforced cement concrete shall generally be as per the table given below 
However, in case of reinforced cement concrete the maximum limit may be restricted to 6 mm less than 
the minimum lateral clear distance between bars or 6 mm. less than the cover whichever is smaller 
TABLE 
IS. Sieve 
 

Percentage passing for single 
 

IS. Sieve 
 

Percentage passing for single 
 

Designation Sized aggregates of Nominal 
size 
40mm    20mm         16mm 

Designation Sized aggregates of Nominal 
size 
40mm    20mm         16mm 

80mm - 12.5mm  0.5                                  0.20 
63mm 100 10 mm                0.5                    0.5 
40mm 85-100       100 4.75mm   
20mm 0.2       85-100             100 2.35 mm  
16mm             85-100   
 
Note: This percentage may be varied somewhat by the Engineer-in-Charge when considered necessary 
for obtaining better density and strength of concrete. 
12.3. The grading test shall be taken in the beginning and at the change of source of materials. The 
necessary tests. Indicated in IS. 383-1970 and 456-1978 shall have to be carried out to ensure the 
acceptability. The aggregates shall be stored separately and handled in such a manner as to prevent the 
mixing of different aggregates. If she aggregates are covered with dust, they shall be washed with water 
to make them clean. 
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M-13 Black Trap or Equivalent Hard Stone Coarse 
13.1. Aggregate For Design Mix Concrete Coarse aggregate shall be of machine crushed stone of black 
trap or equivalent hard stone and be hard, strong, dense, durable, clean and free from skin and coating 
likely to prevent proper adhesion of mortar, 
13.2. The aggregates shall generally-be cubical in shape. Unless special stones of particular quarries are 
mentioned, aggregates shall be machine crushed from the best, black trap or equivalent hard stones as 
approved, Aggregate shall have no deleterious with cement. 
13.3. The necessary tests indicated in IS. 383-1970 and IS.456-1978 shall have to be carried out to 
ensure the acceptability of the material. If aggregate is covered with dust it shall be washed with water to 
make it clean. 
M-15 Brick 
15.1 The brick shall be shall be machine moulded and made from suitable fly ash, cement, lime, gypsum, 
etc.  They shall be free from cracks and nodules of free lime.  They shall have smooth rectangular faces 
with sharp corners and shall be of uniform colour.  The bricks shall be moulded with the frog of 100mm x 
40 mm and 10mm to 20mm deep on one of its flat sides.  The bricks shall not break when thrown on the 
ground from a height of 600mm. 
15.2 The size of the modular bricks shall be 190 x 90 x 90 mm. 
15.3 The size of the conventional bricks shall be 225 x 110 x 75mm. 
15.4. Only bricks of one standard size shall be used on one work.  The following tolerance shall be 
permitted in the conventional size adopted in a particular work.  Length +3.0mm, Width + 1.50mm, Height 
+1.50mm. 
15.5 The crushing strength of the brick shall not be less than 35.0 Kg / Sq cm.  The average water 
absorption shall not be less than 20 per cent by weight.  Necessary test for crushing strength and water 
absorption shall be carried out as per IS 3495 : (Part I to Part IV) 1976. 
M-16 Stone 
16.1 The stone shall be of the specified variety such as Granite/Trap Stone/-Quartzite Or any other type 
of good hard stones. The stones shall be only from the approved quarry and shall be hard sound, durable 
and free from defects like cavities, cracks, sand holes, flaws injurious veins, patches of loose or soft 
materials etc., and weathered portions and other structural defects or imperfections tending to affect their 
soundness and strength. The stone with round surface shall not be used The percentage of water 
absorption shall not be more than 5% of day weight. When tested in accordance with I.S. 1124- 
1974.Theminimumcrushingstregth of stone shall be 200 Kg/Sq. Cm. unless otherwise, specified 16.2 The 
samples of the stone to be used shall be got approved before the work is started 16.3 The Khanki facing 
stone shall be dressed by chisel as specified in the item for khaki facing in required shape and size. The 
face of the stone shall be so dressed that the bushing on the exposed face shall not project by more than 
40 mm. from the general wall surface and on face to be plastered it shall not project by more than 19 mm. 
nor shall it have depressions more than 10 mm. from the average wall surface.  
M-17 Laterite Stone 
17.1 Laterite stone shall be obtained from the approved quarry. It shall be compacted in texture, sound, 
durable and free from soft patch. It shall have minimum crushing strength of 100Kg/Sq.Cm.in its-dry 
condition. It shall not absorb water more than 20% of its own weight,whenimmersedfor24hoursinwater. 
After quarrying, the stone shall be allowed to weather for some time before using in work. 
17.2 The stone shall be dressed into regular rectangular blocks so that all faces are free from waviness 
and unevenness, and the edges true and square. 
17.3 Those types of stone in which white clay occurs should not be used. Special corner stones shall be 
provided where so directed. 
M-21. Mild Steel Binding Wire 
21.1. The mild steel wire shall be of 1.63 mm. or 1.22 mm. (16 to 18 gauges) diameter and shall conform 
to l.S. 280-1972. 
21.2. The use of black wire will be permitted for binding reinforcement bars. It shall be free from rust, oil 
paint, grease, loose mill scale or any other undesirable coating which may prevent adhesion of cement 
mortar. 
M-22. Structural Steel 
22.1. All structural Steel shall conform to I.S. 226-1985. The steel shall be free from the defects 
mentioned in I.S. 226-1975 and shall have a smooth finish. The material shall be free from loose mill 
scale, rust pits or other defects affecting the strength and durability. River bars shall conform to I.S. 1148-
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1973. When the steel is supplied by the Contractor test certificate of the manufacturers shall be obtained 
according to I.S. 226-1975 and other relevant Indian. Standards. 
 
M-26 Shuttering 
26.1: The shuttering shall be plywood sheet. The shuttering shall be supported on battens and beams 
and tubular steel supports properly cross braced together so as to make the centering rigid. 
26.2. The form work shall be sufficiently strong and shall have camber, so that it assumes correct shape 
after deposition of the concrete and shall be able to resist forces caused by vibration of live load of men 
working over it and other incidental loads associated with it. The shuttering shall have smooth and even 
surface and its joints shall permit leakage of cement grout. 
26.3. If at any stage of work during or after placing concrete in the structure, the form work sags or bulges 
out beyond the required shape of the structure, the concrete shall be removed and work redone with 
fresh concrete and adequately rigid form work. The complete formwork shall be got inspected by and got 
approved from the Engineer-in-Charge, before the reinforcement bars are placed in position 
26.4. The props shall consist to tubular steel support shall be placed as per design requirement. These 
shall rest squarely on steel sole plates and minimum bearing area of 0-10 sq m. laid on sufficiently hard 
base. 
26.5. Double wedges shall further be provided between the sole plate and the wooden props so as to 
facilitate tightening and easing of shuttering without jerking the concrete. 
26.6. The timber used in shuttering shall not be so dry as to absorb water from concrete and swell or 
bulge nor so green or wet as to shrink after erection. The timber shall be properly sawn and planed on 
the sides and the surface coming in contact with concrete, Wooden form work with metal sheet lining or 
steel plates stiffened by steel angles shall be permitted, 
26.7. As far as practicable, clamps shall be used to hold the forms together and use of nails and spikes 
avoided. 
26.8. The surface of timber shuttering that would come in contact with concrete shall be well wetted and 
coated with soap solution before the concreting is done. Alternatively coat of raw linseed oil or oil of 
approved manufacture may be applied in place of soap solution. In case of steel shuttering either soap 
solution or raw linseed oil shall be applied after thoroughly cleaning the surface.  Under no circumstances 
black or burnt oil shall be permitted. 
26.9. The shuttering for beams and slabs shall have camber of 4 mm. per metre 
26.10. (1in250) or as directed by the Engineer-in-Charge so as to offset the subsequent deflection.  For 
cantilevers, the camber at free end shall be 1/50 of the projected length or as directed by the Engineer-in-
Charge. 
M-29 Teak wood 
29.1 The teak wood shall be of good quality as required for the item to be executed. When the kind of 
wood is not specifically mentioned, good Indian teak wood as approved shall be used. 
29.2 Teak wood shall generally be free from large, loose dead or cluster knots, flaws shakes, warps, 
twists, bends or any other defects, it shall generally be uniform in substance and of straight fibres as far 
as possible. It shall be free from rot decay, harmful fungi and other defects of harmful nature which will 
affect the strength, durability or its usefulness for the purpose for which it is required. The colour shall be 
uniform as for as possible. Any effort like paining using any adhesive materials made to hide the defects 
shall render the pieces liable to rejection by the Engineer-in-Charge. 
29.3 All scantlings, planks etc., shall be sawn in straight lines and planes in the direction of grains and of 
uniform thickness. 
29.4 The tolerances in the dimensions shall be allowed at the rate of 1.5 mm. per face to be planed. 
29.5. First class teak wood 
29.5.1. First class teak wood shall have no individual hard and sound knots, more than 6 sq. cm. in size 
and the aggregate area of such knots shall not be more than 1% of area of piece. The timber shall be 
closed grained. 
29.6. Second Class Teak Wood: 
29.6.1.No individual hard and sound knots shall be more than 15 sq. cms. in size and aggregates area of 
such knots shall be not exceed 2% of the area of piece. 
M- 31. Aluminum doors, windows ventilators 
31.1. Aluminum alloy used in the manufacture of extruded window sections shall conform to I.S. 
designation HEA-WP of I.S. 733-1975 and also to I.S. Designation WVG-WP of I.S. 1285-
1975.Thesection shall be as specified in the drawing and design. The fabrication shall be done as 
directed. 
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31.2. The hinges shall be cast or extruded aluminum hinges of same type as in window but of larger size.  
The hinges shall normally be of 50 mm. projecting type. Non-projecting type of hinges may also be used 
if directed. The handles of door shall be of specified design. A suitable lock for the door operable either 
from outside or inside shall be provided. In double shutter door, the first closing shutter shall have 
concealed aluminum alloy bolt at top and bottom. 
 
M-32. Rolling Shutters 
32.1. The rolling shutters shall conform to I.S.6248-1979. Rolling shutters shall be supplied of specified 
type with accessories. The size of the rolling shutters shall be specified in the drawings. The shutters 
shall be specified in the drawings. The shutters shall be constructed with interlocking lath sections formed 
from cold rolled steel strips not less than 0.9 mm. thick and 80 mm. wide for shutters up to 3.5 m. width 
not less than 1.25 mm. thick and 80 mm. wide for shutters 3.5 m. in width and above, unless otherwise 
specified. 
32.2. Guide channels shall be of mild steel deep channel section and of rolled pressed or built-up 
(fabricated ) joint less construction. The thickness of sheet used shall not be less than 3.15 mm. 
32.3. Hood covers shall be made of M.S. Sheets not less than 0.90 mm. thick. For shutters having width 
3.5 Meter and above, the thickness of M.S. sheet for the hood cover shall be not less than 1.25 mm. 
32.4. The spring shall be of best quality and shall be manufactured from tested high tensile spring steel 
wire or strip of adequate strength to balance the shutters in all position. 
The spring pipe shaft etc. shall be supported on strong M.S. or malleable C.I. brackets. The brackets 
shall be fixed on or under the lintel as specified with raw plugs and screws bolts etc. 
32.5. The rolling shutters shall be of self rolling up to 8 Sq. m. clear area without ball bearing and up to 12 
Sq.m. clear areas with ball bearing. If the rolling shutters are of larger, then gear operated type shutters 
shall be used. 
32.6. The locking arrangement shall be provided at the bottom of shutter at both ends.  The shutters shall 
be opened from outside. 
32.7. The Shutters shall be completed with door suspension shafts, looking arrangements, pulling hooks, 
handles and other accessories. 
M-33. Collapsible Steel Gate 
33.1. The collapsible steel gate shall be in one or two leaves and size as per approved drawings or as 
specified.  The gate shall be fabricated from best quality mild steel channels, flats, etc.  Either steel 
pulleys or ball bearings shall be provided in every double channel.  Unless otherwise specified the 
particulars of collapsible gate shall be as under: 
(a) Pickets: These shall be of 20mm MS channels of heavy sections unless otherwise shown on 
drawings.  The distance centre to centre of pickets shall be 12 cms. with an opening of 10 cms. 
(b) Pivoted MS flats shall be 20 mm x 6 mm. 
(c) Top and bottom guides shall be from tee or flat iron of approved size. 
(d) The fittings like stoppers, fixing hold fasts, locking cleats, brass handles and cast iron rollers shall be 
of approved design and size. 
M- 37. Plywood 
37.1. The plywood for general purpose shall conform I.S.303-17-1975 
Plywood is made by cementing together than boards or sheets of wood into panels. There are always an 
odd number of layers, 3,5,7,9, ply etc. The plies are placed so that grain of each layer is at right angles to 
the grain in the adjacent layer. 
37.2. The Superintending advantages of plywood over a single board of the same thickness is the more 
uniform strength of the plywood, along the length and width of the plywood and greater resistance to 
cracking and splitting with change in moisture content. 
37.3. Usually synthetic resins are used of gluing, phenol resins are usually cured in a hot press which 
compresses and simultaneously heats the plies between hot plates which 
maintainatemperatureof90degree C to 140 degree C and a pressure of 11 to 14 Kg/Sq. Cm. on the wood. 
The time of heating may be. anything from 2 to 60 minutes depending upon thickness. 
37.4. When water glue are used the wood absorbs so much water that the finished plywood must be 
dried carefully. When synthetic resigns are used as adhesive the finished plywood must be exposed to an 
atmosphere of controlled humidity until the proper amount of moisture has been absorbed. 
37.5. According to I.S: 303-1975 the plywood for general purpose shall be of the grades namely BWR, 
WWR and CWR, depending upon the adhesives used for bonding the veneers, and it will be further 
classified into six types namely AA, AB, AC, BB, BC and CC based on the quality of the two faces each 
face being of three kinds namely A, Band C After pressing, the finished plywood should be reconditioned 
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to a moisture content not less than 8 percent and not more than 16 percent.  Thickness of plywood 
Boards: 
TABLE 
Board Thickness Board Thickness Board Thickness Board Thickness 
3 ply 3mm 5 ply 5mm 7 ply 9mm 9 ply 16mm 
 4mm   6mm  13mm  19mm 
 5mm  7mm  16mm 11 Ply 19mm 
 6mm  8mm 9 ply 13mm  25mm 
 
M-38. Glass 
38.1. All glass shall be of the best quality, free from specks, bubbles, smokes veins, air holes, blisters, 
and other defects. The kind of glass to be used shall be as mentioned in the item or specification or in the 
special provision or as shown in detailed drawings. Thickness of glass panes shall be uniform. The 
specifications for different kinds of glass shall be as under. 
38.2. Sheet Glass 
38.2.1. In absence of any specified thickness or weight in the item or detailed specifications of the item of 
work, sheet glass shall be weighing 7.5 Kg/Sq. m. for panes up to 600 mm. x 600 mm. 
38.2.2. For panes larger than 600 mm. x 600 mm. and up to 800 mm. x 800 mm. the glass weighing not 
less than 8.75 Kg/Sq. m. shall be used for bigger panes up to 900 mm. x 900 mm. glass weighing not 
less than 8.75 Kg/Sq. m. shall be used. For bigger panes up to 900 mm. x 900 mm. glass weighting not 
less than 11.25 Kg/Sq. m. shall be used. 
38.2.3. Sheet glass shall be patent flattened glass of best quality and for glazing and framing purposes 
shall conform to I.S. : 1761-1960. Sheet glass of the specified colors shall be used, if so shown, on 
detailed drawings or so specified. For important buildings and for panes with any dimension over 900 
mm. plate glass of specified thickness shall be used. 
38.3. Plate Glass: 
38.4. 38.3.1. When plate glass is specified it shall be “polished patent plate glass " of best quality It shall 
have both the surface ground, flat and parallel and polished to obtain clear undisturbed vision and 
reflection. The plate glass shall be of the thickness mentioned in the item or as shown in the detailed 
drawing or as specified. In absence of any specified thickness, the thickness of plate glass to be-supplied 
shall be 6 mm. and a tolerance of 0.20 mm. shall be admissible. 
38.4. Obscured Glass: 
38.4.1. This type of glass transmits light so that vision is partially or almost completely obscured.  Glass 
shall be plain rolled, figured, ribbed of fluted, or frosted glass as may be specified as required. The 
thickness and type of glass shall be as per details on drawings or as specified or as directed. 
38.5. Wired Glass: 
38.5.1. Glass shall be with wire netting embedded in a sheet of plate glass. Electrically welded 13 mm. 
Georgian square mesh shall be used. Thickness of glass shall not be less than 6 mm. Wired glass shall 
be of type and thickness as specified. 
M-40. Particle board 
40.1. The particle boards used for face panels shall of best quality free from any defects. The 
particleboards shall be made with phenol formaldehyde adhesive. The particle boards shall conform 
I.S.3087-1965. “Specification for wood particle board for general purpose". The size and the thickness 
shall be as indicated. 
(1) M-43. Fixtures and fastenings 
43.1. General: 
43.1.1. The fixtures and fastenings, that is butt hinges tee and strap hinges sliding door bolts, tower bolts, 
door latch, bath-room latch, handles, door stoppers, casement window fasteners, casement stays, and 
ventilators catch shelf be made of the metal as specified in the item or its specification. 
43.1.2. They shall be of iron, brass, aluminum chromium plated iron, chromium plated brass, copper 
oxidized iron, copper oxidized brass or anodized aluminum as specified. 
43.1.3. The fixtures shall be heavy medium or light type. The fixtures and fastenings shall be smooth 
finished and shall be such as will ensue ease of operations. 
43.1.4. The samples of fixtures and fastenings shall be got approved as regards, quality and shape 
before providing them in position 
43.1.5. Brass and anodized aluminum fixtures and fastenings shall be bright finished. 
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43.2. Holdfasts: 
43.2.1. Holdfasts shall be made from mild steel flat 30 cm. length and one of the holdfasts shall be bent 
at right angle and two nos. of 6 mm. diameter holes, salt be made in it for fixing it to the frame with 
screws. At the other end, the holdfast shall be forked and bent at right angles in opposite directions. 
43.3. Butt hinges: 
43.3.1. Railway standard heavy type butt hinges shall be used when so specified. 
43.3.2. Tee and strap hinges shall be manufactured from M.S. Sheet 
43.4. Siding door bolts (Aldrop): 
43.4.1. The aldrop as specified in the item shall be used and shall be got approved. 
43.5. Tower bolts (BarrelType): 
43.5.1. Tower bolts as specified in the item shall be used and shall be got approved. 
43.6. Door Latch: 
43.6.1. The size of door latch shall be taken as the length of latch. 
43.7. Bathroom Latch: 
43.7.1. Bathroom latch shall be similar to tower bolt. 
43.8. Handle: 
The size of the handles shall be determined by the inside grip length of the handles. Handles shall have a 
base plate of length 50 mm. more than the size of the handle. 
43.9. Door Catch: 
43.9.1. Door stoppers shall be either floor door stopper type or door catch type. Floor stopper shall be of 
overall size as specified and-shall have a rubber cushion. 
43.10. Door Stoppers: 
43.10.1. Door catch shall be fixed at a height of about 900 mm. from the floor level such that one part of 
the catch is fitted on the inside of the shutter and the other part is fixed in the wall with necessary wooden 
plug arrangements for appropriate fixity. The catch shall be fixed 20 mm. inside the face of the door for 
easy operation of catch. 
43.11. Wooden Door Stop with hinges: 
43.11.1. Wooden door stop of size 100 mm. x 60 mm. x 40 mm. shall be fixed on the door frame with a 
hinges of 75 mm. size and at a height of 900 mm. from the floor level. The wooden door stop shall be 
provided with 3 coats of approved oil paint. 
43.12. Casement Window Fastener: 
43.12.1. Casement window fastener for single leaf window shutter shall be left or right handed as 
directed. 
43.13. Casement stays (Straight Fed Stay): 
43.13.1. The stays shall be made from a channel section having three holes at appropriate position so 
that the window can be opened either fully or partially as directed. Size of the stay shall be 250 mm. to 
300 mm. as directed. 
43.14. Ventilator Catch: 
43.14.1. The pattern and shape of the catch shall be as approved. 
43.15. Pivot: 
43.15.1. The base and socket plate shall be made from minimum 3 mm. thick plate, and projected pivot 
shall not be less than 12 mm-, diameter and 12 mm. length and shall be firmly riveted to the base plate in 
case of iron pivot and in single piece plate in the case of brass pivot. 
M-44. Paints: 
44.1. (A) Oil paints: 
44.1.1. Oil paints shall be of the specified colour and as approved. The ready mixed paints shall only be 
used. However, if ready mixed paint of specified shade or tint is not available white ready mixed paint 
with approved strainer will be allowed. In such a case, the contractor shall ensure that the shade of the 
paint so allowed shall be uniform. 
44.1.2. All the paints shall meet with the following general requirements  
(i) Paint shall not show excessive setting in a freshly opened full can and shall easily be re dispersed with 
a paddle to a smooth homogeneous state. The paint shall show no curdling, livering, caking or colour 
separation and shall be free from lumps and skins. 
(ii) The paint as received shall brush easily, possess good leveling properties and show no running or 
sagging tendencies. 
(iii) The paint shall not skin within 48 hours in a three quarters filled closed container. 
(iv) The paint shall dry to a smooth uniform finish free from roughness, grit unevenness and other 
imperfections. 
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44.1.3. Ready mixed paint shall be used exactly as received from the manufacturers and generally 
according to their instructions and without any admixtures whatsoever. 
44.2. (B) Enamel paints: 
44.2.1. The enamel paint shall satisfy in general requirements in specification of oil paints, Enamel paint 
shall conform to I.S.2933-1975 
M-46. Marble chips for marble mosaic terrazzo 
46.1. The marble chips shall be of approved quality and shades. It shall be hard, sound, dense and 
homogeneous in texture with crystalline and coarse grains. It shall be uniform in colour and free from 
stains cracks, decay and weathering. 
46.2. The size of various colours of marble chips ranging from the smallest up to 20 mm shall be used 
where the thickness of top wearing layer is 6 mm. size. The marble chips of approved quality and colours 
only as per grading as decided by the Engineer-in-charge shall be used for marble mosaic tiles or works. 
46.3. The marble chips shall be machine crushed. They shall be free from foreign matter; dust etc. except 
as above, the chips shall conform to I S.2114-1962. 
M-47. Flooring Tiles. 
47.1. (A) Plain Cement tiles; 
47.1.1. The plain cement tiles shall be of general purpose type. These are the tiles in the manufacture of 
which no pigments are used. Cement used in the manufacture of tiles shall be as per Indian Standards. 
47.1.2. The tiles shall be manufactured from a mixture of cement and natural aggregates by pressure 
process. During manufacture the tiles shall be subjected to pressure ofnotlessthan140Kg/Sq.Cm.The 
proportion of cement to aggregate in the backing of the tiles shall be not less than 1 :3 by weight. The 
wearing face, through the tiles are of plain cement, shall be provided with stone chips of 
1to2mm.size.The proportions of cement to aggregate in the wearing layer of the tiles shall be three parts 
of cement to one parts chips by weight. The minimum thickness of wearing layer shall be 3 mm. The 
colour and texture of wearing layer shall be uniform throughout its face and thickness. On removal from 
mould, the tiles shall be kept in moist condition continuously at least for seven days and subsequently, if 
necessary, for such long period as would ensure their conformity to requirements of I.S. 1237-1980 
regarding strength resistance to wear and water absorption. 
47.1.3 The wearing face of the tiles shall be plane, free from projections, depressions and cracks and 
shall be reasonably parallel to the back face of the tile. All angles shall be right angle and all edges shall 
be sharp and true. 
47.1.4. The size of tiles generally be square shape 24.85 Cm x24.85 Cm. or 25 Cm x 25 Cm.  The 
thickness of tiles shall be 20 mm. 
47.1.5. Tolerance of length and breadth shall be plus or minus one millimeter. Tolerance on thickness 
shall be plus 5 m.m. 
47.1.6. The tiles shall satisfy the tests as regards transverse strength; resistance to wear and water 
absorption as per I.S. 1237-1980. 
47.2.(B) Plain Colored Tiles: 
47.2.1. The tiles shall have the same specification as for plain cement tiles as per ( A ) above except that 
they shall have a plain wearing surface wherein pigments are used. They shall confirmtilI.S.1237-1980. 
47.2.2. The pigments used for coloring cement shall not exceed 10 percent by weight of cement used in 
the mix. The pigments, synthetic or otherwise, used for coloring tiles shall have permanent colour and 
shall not contain materials detrimental to concrete. 
47.2.3. The colour of the tiles shall be specified in the item or as directed. 
47.3. (C) Marble mosaic tiles: 
47.3.1. These tiles have same specification as per plain cement tiles except the requirements as stated 
below: 
47.3.2. The marble mosaic tiles shall conform to I.S. 1237-1980. The wearing face of the tiles shall be 
mechanically ground and filled. The wearing face of tiles shall be free from projections, depressions, and 
cracks and shall be reasonably parallel to the back face of the tiles. 
All angles shall be right angles and all edges shall be sharp and true. 
47.3.3. Chips used in the tiles be from smallest unto 20 mm. size. The minimum thickness of wearing 
layer of tiles shall be 6 mm. For pattern of chips to be used on the wearing face, a few samples with or 
without their full size photographs as directed shall be approved by the Engineer-in-Charge, for approval. 
47.3.4. Any particular samples if found suitable shall be approved by the Engineer - in - Charge, or he 
may ask for a few more samples to be presented. The sample shall have to be made by the contractor till 
a suitable sample is finally approved for use in the work. The Contractor shall ensure that the tiles 
supplied for  the work shall be in conformity with the approved sample only, in terms of its dimensions 
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thickness of backing layer and wearing surface, materials, ingredients, colour, shade, chips, distribution 
etc. required. 
47.3.5. The tiles shall be prepared from cement conforming to Indian Standards or Colored Portland 
cement generally depending upon the colour of tiles to be used or as directed. 
47.4. (D) Chequered Tiles: 
47.4.1. Chequered tiles shall be plain cement tiles or marble mosaic tiles. The former shall have the 
same specification as per (A) above and the latter as per marble mosaic tiles as per (C) except as 
mentioned below. 
47.4. 2. The tiles shall be of nominal size of 250 mm. x 250 mm. or as specified. The centre to centre 
distance of chequer shall not be less then 25 mm. and not more than 50 mm.  The overall thickness of 
the tile shall be 22 mm. 
47.4.3. The grooves in the chequers shall be uniform and straight. The depth of the grooves shall not be 
less than 3 mm. The chequered tiles shall be plain colored or mosaic as specified.  The thickness of the 
upper layer measured from the top of the chequers shall not be less than 6 mm. The tiles shall be given 
the first grinding with machine before delivery to site. 
47.4.4. Tiles shall conform or relevant I.S. 1237-1980. 
47.5. (E) Chequered Tiles for Stair Cases: 
47.5.1. The requirements of these tiles shall be the same as Chequered tiles as per (D) above except in 
following respects: 
(1) The length of a tile including note shall be 300 mm.  
(2) The minimum thickness shall be 28 mm. 
(3) The nosing shall have also the same wearing layer as at the top. 
(4) The nosing edge shall be rounded. 
(5) The front portion of the tile for a minimum length of 75 mm. from and including the nosing shall have 
grooves running parallel to nosing and at centers not exceeding 25 mm. Beyond that the tiles shall have 
normal chequer pattern. 
M-49. Polished Kotah Stones 
49.1. Polished Kotah stone shall have the same specification as per rough Kotah stone except as 
mentioned below: 
49.2. The stones shall have machine polished surface. When brought on site, the stones shall be single 
polished or double polished depending upon its use. The stones for paving shall generally be single 
polished. The stones to be used for dado, skirting, sink, veneering, sills, steps, etc. where machine 
polishing after the stones are fixed in situ is not possible shall be double polished. 
M-55. White glazed tiles 
55.1. The tiles shall be of best quality as approved by the Engineer-in-Charge. They shall be flat and true 
to shape. They shall be fee from cracks, crazing sports, chipped edges and corners The glazing shall be 
of uniform shade. 
55.2 The tiles shall be nominal size of 150 mm. x 150 mm. unless otherwise, specified. The maximum 
variation the stated sizes, other than the thickness of tile shall be plus or minus 1.5 mm. The thickness of 
tile shall be 6 mm. except as above the tiles shall conform to I.S. 1977-1970. 
M-56. Galvanized iron pipes and fittings 
56.1. Galvanized iron pipes shall be of the medium type and or required diameter and shall comply with 
I.S.1239-1979. The specified diameter of the pipes shall refer to the inside diameter of the bore.  Clamps, 
screw and all galvanized iron fittings shall be of the standard ' R ' or equivalent make. 
M-57. Bib cock and stop cock 
57.1 A bib cock is a draw off tap with a horizontal inlet and free outlet. A stop cock is a valve with a 
suitable means of connection for insertion in a pipe line for controlling or stopping the flow. 
57.2. They shall be of screw down type and or brass chromium plated and of diameter as specified in the 
description of the item. They shall conform to I.S. 781-1977 and they shall best Indian make. They shall 
be polished bright. 
57.3. The minimum finished weight of bib cock and stop cock shall be as given below: 
Diameter Bib cock Stop cock Diameter Bib cock Stop cock 
8mm 0.25kg 0.25 kg 15mm 0.40kg 0.40 kg 
10mm 0.30 kg 0.35 kg 20mm 0.75kg 0.75 kg 
M-58. Gun metal wheel valve 
58.1. The gun metal wheel valve shall be of approved quality. These shall be of gun metal fitted with 
wheel and shall be of gate valve opening full way and of the size as specified. These shall conform to 
I.S.778-1971. 
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M-59. White glazed porcelain wash basin 
59.1. Wash basin shall be of white porcelain first quality best Indian make and it shall 
conformtoI.S.2556.(Part-IV ) -1972 and I.S.771-1979. The size of the wash basin shall be as specified in 
the item.  Wash basin shall be of one piece construction with continued over flow arrangements.  All 
internal angles shall be designed so as to facilitate cleaning. Wash basin shall have single tap hole or two 
holes as specified. Each basin shall have a circular waste hole which is either rebated or beveled 
internally with 65 mm. diameters at top and 10 mm. depth to suit the waste fitting. The necessary stud 
slot to receive the bracket on the underside of the basin shall be provided Basin shall have an internal 
soap holder recess which shall fully drain into the bowl.- 
59.2. White glazed pedestal of inequality and color as that to the basin shall be provided where specified 
in the item. It shall be completely recessed at the back for reception of supply and wash pipe. It shall be 
capable of supporting the basin rigidly and adequately and shall be so designed as to make the height 
from the floor to top of the rim of basin 750 mm. to 800 mm. as directed. 
 
M-60. European type water closet / with low level flushing. 
60.1 The European type water closet shall be white / coloured glazed porcelain first quality and shall be 
of wash down type conforming to IS 2556 – 1973 and IS 771 – 1979. 
60.2 ‘S’ trap shall be provided as required with water seal not less than 50mm.  The solid plastic seat and 
cover shall be of the best Indian make conforming to IS 2548 – 1980.  They shall be made of moulded 
synthetic materials which shall be tough and hard with high resistance to solvents and shall be free from 
blisters and other surface defects and shall have chromium plated brass hinges and rubber buffer of 
suitable size. 
M-61. Orissa type water closet 
61.1 The specification of Orissa type white / coloured glazed water closet of first quality shall conform to 
IS 256 (Part III) 1981 and relevant specification of Indian type water closet except that pan will be with the 
integral squatting pan of size 580 mm x 440 mm with raised footrest. 
M-62. Indian type water closet 
62.1. The Indian type white glazed water closet of first quality shall be of size as specified in the item and 
conforming to I.S. : 771-1979 and I.S. :2556- (Part -II) 1981. Each pan shall have integral flushing. It shall 
also have an inlet at black an or front for connecting flush pipes as directed, The inside of the bottom or 
the pan shall have sufficient slope from the front towards the outlet and surface shall be uniform and 
smooth. Pan shall be provided with 100 mm. diameter 'P' or 's' trap with approximately 50 mm. Water 
seal and 50 mm. diameter vent horn. 
M-62. A. Foot Rests 
62.A. 1. A pair of whit glazed earthen ware rectangular foot to minimum size 250 mm. x 130 mm. x 20 
mm. shall be provided with the water closet. 
M-64. Glazed earthen-ware Lipped type flat back urinal/corner type urinal 
64.1. The lipped type urinal shall be flat back or corner type as specified in the item and shall conform to 
I.S.771-1979. It shall be of best Indian make and. size as specified and approved by the Engineer-in-
Charge. The flat back of corner type urinal must be of 1st quality free from any defects, cracks etc. 
M-67. Flush cock. 
67.1. Half turn flush cock (Heavy weight) shall be of gun metal chromium plated of diameter as specified 
in the description of the item. The flush cock shall conform to relevant Indian Standard. 
M-68. Cast iron pipes and fittings. 
68.1. All soil, water, vent and anti-siphon age pipes and fitting shall conform to I.S.1729-
1964.Thepipesshall have spigot and socket ends with head on spigot end. The pipes and fitting shall be 
true to shape, smooth, cylindrical, their inner and outer surfaces being as nearly as practicable 
concentric. They shall be sound and nicely cast and shall be free from cracks, laps, pinholes or the 
imperfection and shall be neatly dressed and carefully fettled. 
68.2. The end of pipes and fittings shall be reasonable square to their axis. 
68.3. The sand of cast iron pipes shall be of the diameter as specified in the description and shall be in 
lengths of 1.5 M., 1.8 M. including socket ends of the pipe unless shorter lengths are either specified or 
required at junctions etc. The pipes and fittings shall be supplied without ears unless specified or directed 
otherwise. 
68.4. Tolerances : 
68.4.1. The Standard weights and thickness of pipes shall be as shown in the following table. 
A tolerance up to minus 10 per cent may however be allowed against these standard weights. 
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Sr. 
No. 
 

Nominal 
dia. of bore 
 

Thickness Overall 1,5 
m. long 
 

Weight of pipe 
1.8 m. long 
 

excluding 
ears 2.m. 
long 

1 75mm 5mm 12.38kg 16.52kg 18.37kg 
2 100mm 5mm 18.14kg 21.67 kg 24.15kg 
 
68.4.2. A tolerance up to minus 15 percent in thickness and 20 mm. length will be allowed.  For fittings 
tolerance in lengths shall-be plus 25 mm. and minus 10 mm. 
68.4.3. The thickness of fittings and their socket and spigot dimensions shall conform to the thickness 
and dimensions specified for the corresponding sizes of straight pipes.  The tolerance in weights and 
thickness shall be the same as for straight pipes. 
M-69. Nahni Trap 
69.1. Nahni trap shall be of cast iron and shall be sound and free from porosity or other defects which 
affect serviceability. The thickness of the base metal shall not be less than 
6.5mm.Thesurfaceshallbesmoothand free form craze, chips and other flaws or any other kind of defects 
which affect serviceability. The size of Nahni trap shall be specified and shall be of self-cleaning design. 
69.2. The Nahni trap shall be of quality approved by the Engineer-in-Charge and shall generally conform 
to the relevant Indian Standards. , , 
69.3. The Nahni trap provide shall be with deep seal, minimum 50 mm. except at places where trap with 
deep seal cannot be accommodated. The cover shall be cast iron perforated cover shall be provided on 
the trap of appropriate size. 
M-70. Gully Trap 
70.1. Gully trap shall conform to I.S.651 -1980. If shall be sound, free from defects such as fire cracks or 
hair. cracks. The glaze of the traps shall be free from crazing. They shall give a sharp clear note when 
struck with light hammer. There shall be no broken blisters. 
70.2. The size of the gully trap shall be as specified in the item.  
70.3. Each gully trap shall have one C.I. grating of square size corresponding to the dimensions, of inlet 
of gully trap. It will also have a water tight C.l. cover with frame inside dimensions 300mm.x300mm. the 
cover with frame inside dimensions 300 mm. x 300 mm. the cover and weighing not less than 4.53 Kg. 
and the frame not less than 2.72 Kg. The grating cover and frame shall be of sound and good casting and 
shall have truly square machined seating faces. 
M 71. Glazed Stone Ware pipe And Fittings 
71.1. The pipes and fittings shall be of best quality as approved by the Engineer – in - Charge.  The pipe 
shall be of best quality manufactured from stone-ware of fire clay, salt glazed thoroughly burnt through 
the whole thickness, of a close even texture, free from air blows, fire blisters, cracks and other 
imperfections, which affect the serviceability. The inner and outer surfaces shall be smooth and perfectly 
glazed. The pipe shall be capable to withstand pressures or 1.5 M. lead without showing sign of leakage.  
The thickness of the wall shall not be less than 1/12th of the internal dia.  The depth of socket shall not be 
less than 38 mm. The socket shall be sufficiently large to allow a joint of 6 mm. around the pipe. 
The pipes shall generally conform to relevant I.S.651-1980. 
 

M-78 Barbed Wire 
78.1: The barbed wire shall be of galvanized steel and it shall generally conform to I.S.278-1978.  The 
barbed wire shall be of type-l whose nominal diameter for line wire shall be 2.5 mm. and point wire 2.24 
mm. The nominal distance between two barbs shall be 75 mm. unless otherwise specified in the item. 
The barbed wire shell be formed by twisting together two line wires. One containing the barbs. The size 
of the line and point wires and barb spacing shall be as specified above. The permissible deviation from 
the nominal diameter of the line wire and point wire shall not exceed + 0.08 mm.  
78.2. The barbs shall carry four points and shall be formed by twisting two point wires, each two turns, 
lightly round one line wire, making altogether four complete turns. The barbs shall have a length of not 
less than 13 mm. and not more than 18 mm. The point shall be sharp and cut at an angle not 
greaterthan35degree of the axis of the wire forming the barbs. 
78.3. The line and point wires shall be circular in section, free from scale and other defects and shall be 
uniformly galvanized. The line wire shall be in continuous length and shall not contain any welds other 
than those in the rod before it is drawn. The distance between two successive splices shall not be less 
than 15 metres.78.4. The lengths per 100 Kg. of barbed wire I.S. type I shall be as under: Nominal 1000 
metre Minimum 934 Metre Maximum 1066 Metre 
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(E7): DETAIL SPECIFICATION FOR WORK ITEMS:- 
 
 

ANNEXURE –A 
Soil Investigation Report. 

 
A]  Following details should be given by soil investigation agency in SBC Report. 

a)  Location with coordinate (N, E) where SBC work is intend to carry out. Considering paper north 

east (0, 0) as shown below. 

           N 
    
 

· 
 
 
 
               (0, 0) 
 
                                 E 
 
b)  Soil report shall mention whether earth from site cutting I excavated stuff is to be used for 

backfilling    or not? 

c)  Recommendations regarding keeping slope for sides excavated pits I trenches depending upon 

the soil conditions if required and dewatering methods shall be indicated in the soil report. 

d)  Comments on the chemical nature of soil and ground water with due regard to deleterious effects 

of the same on concrete and steel and recommendations for protective measures. 

e)  If expansive soil is met with, recommendations on removal or detainment of the same under the 

structures like trenches, road, drains, etc. shall be given. In critical cases the detailed 

specification, if any special treatment required including specification of materials to be used. 

Construction method, equipment to be deployed etc. shall be furnished: Illustrative diagram of a 

symbolic foundation showing details shall be furnished. 

f)  Recommendations for additional investigations beyond the scope of the work of the consultant, if 

considered such investigation as necessary shall be indicated by the soil consultant. 

g)  In case of foundation in 'rocky strata, type of foundations and remedial measures such as rock 

anchoring etc. shall be given. 

h)  The soil consultant shall in variably indicate the N-values & SBC values at the depths of 
1.00 M, 2.00 M 2.50 M & 3.00 M & 3.50 M 

 i)  For EHV class SIS trial pits shall be taken & photographs shall be submitted with comments. 

 
ANNEXURE-B 

 
Site data such as soil investigation report, contour map, HFL etc. for civil project work.  

 
 The following enclosures shall be submitted with proposal. 
 Plot plan showing location of bore holes for SBC & its co-ordinates showing North direction. 
 Site Plan, showing Topography of the land with key plan of surrounding proposed s/s which 

includes. 
 Private I Waste land surrounding plot. 
 Category of road approach to s/s i.e. Village road, MDR, ODR, State highway / National Highway, 

etc. 
 Location of Nala, river, talav, pond, etc. adjoining or near to proposed site, if any and rain water 

flow direction as per natural topography around the plot. 
 Layout map of proposed S/S. (66kv / 220kv / 400kv). 
 Contour imposed on layout map showing following details. 
 Point No. a, b & c must be shown on the map also. 
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 Levels must be taken and shown at an interval of 5.0 M for proposed plot and outside plot up to 
10.0 M surroundings. 

 Average GL of entire plot: (if one level is proposed). 
 Average GL of sub-plot: (if two/three level is proposed). 
 HFL of proposed site: This should be shown on upper right part of layout map. 
 Proposed FGL of the plot / sub-plot with detailed justification. 
 Levels of existing road for the portion opposite to plot and specifically from where the approache 

to S/S is to be taken. 
 All contours should be extended beyond boundary showing RL of the contour. 
 Contour Plan to be submitted keeping sufficient space all round boundary to show adjoining 

structures like road, water pond, walls etc. 
 All the documents submitted shall be legible.  

The purpose of this scope of work is to set forth the requirements for geotechnical investigation & 
Contour survey work for “ARC work of carrying out soil bearing capacity (SBC) testing, 
Contour survey, Trial pit and other related works in substation land for upcoming 
Project work under Gondal Circle” 

 
Item Drilling of Bore holes of 100 mm dia upto 10 mt. depth & collecting undisturbed, disturbed 

soil samples, Logging of boreholes and preparation of bore logs, and Conducting SPT at 
1.5 m intervals or at change of strata & carrying out laboratory testing to determine Safe 
Bearing Capacity (SBC) including  

            1. Shear strength test (direct shear test, tri-axial test),  
            2. Index Properties (liquid limit test, plastic limit, plasticity index,grain size analysis) 
            3. Density Test (Bulk Density, dry density,Moisture Content) including mobilization of plant 

&   machinery and submission 3 sets of report. as per detailed specification in all type of 
soil/rock strata.  

            The investigations shall provide information for the development of geotechnical engineering 
recommendation for engineering designs used to construct economical and sound concrete 
foundations & civil structures. 

  The geotechnical investigation shall consist of field exploratory test borings (Bore holes) and 
laboratory analysis used to evaluate conditions for site specific projects. 

  All the work shall be carried out as per latest edition of the corresponding Indian Standard Codes. 
  The work shall include mobilization of necessary equipments, providing necessary engineering 

supervision and technical personal, skilled and unskilled labour etc. as required to carry out filed 
investigation as well as laboratory investigation, analysis and interpretation of data and results, 
preparation of detailed Geo-technical report including specific recommendations for the type of 
foundation at different founding strata for the various structures and buildings of the sub-station. 

  Performing standard penetration tests in accordance with IS:2131-1981 at approximately 1.50 
meter interval in the borehole starting from 1.50 meter below ground level onwards and at every 
change of stratum. The disturbed samples from the standard penetrometer shall also be collected 
for necessary tests. 

  Disturbed Soil samples are to be collected during boring and also from split spoon sampler. The 
sample recovered shall be logged labeled and placed in polythene bags and to be sent to 
laboratory for testing sample to be collected at every 1.50-meter depth. 

  Undisturbed soil sample to be collected in thin walled Shelby tube as per IS: 2132. 
  The depth of water table, if encountered shall be recorded in each borehole. In case the soil 

investigation is carried out in winter/summer, the water table for rainy season shall be collected 
from reliable sources and recorded in the report. 

  All samples, both disturbed and undisturbed, shall be identified properly with the borehole number 
and depth from which they have been taken. 

  The sample shall be sealed at both ends of the sampling tubes with wax immediately after the 
sampling and shall be packed properly and transported to laboratory without any damage or loss. 

 Plate Load Test  
Plate Load Test shall be conducted to determine the bearing capacity, modulus of sub grade 
reaction and load / settlement characteristics of soil at shallow depths by loading a plane and level 
steel plate kept at the desired depth and measuring the settlement takes place of failure occurs. 
The specification for the equipment and accessories required for conducting the test procedure, 
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field observations and reporting of results shall conform to IS: 1888. Modulus of sub grade 
reaction shall be conducted as per IS: 9214. The location and depth of the test shall be as given 
below. 

 One at each Control Room/Quarter building & Foundation, C’ Wall Tower line & At the place as 
directed by engineer in charge of work location at the proposed foundation depth below finished 
ground level for bearing capacity. 

 Undisturbed tube samples shall be collected at 1.00 mete to 2.50 meter depths from natural 
ground level for carrying out laboratory test. 

 The size of the pit in plate load test shall not be less than five times the plate size and shall be 
taken up to the specified depth. All provisions regarding excavation and visual examination of pit 
shall apply here. 

 Unless otherwise specified the reaction method of loading shall be adopted settlement shall be 
recorded from dial gauges placed at four diametrically opposite ends of the test plate. 

 The load shall be increased in stages under each loading stage, record of time v/s settlement 
shall be kept as specified in IS: 1888. 

 Water Sample 
Representative samples of ground water shall be taken when ground water is first encountered 
before the addition of water to aid drilling of boreholes. The samples shall be of sufficient quantity 
for chemical analysis to be carried out and shall be stored in air-tight containers. 
Soil stratification up to 6-meter depth to be prepared and submitted with clear comments. Average 
Ground level & HFL to be mentioned in report. 

 Laboratory Test 
The laboratory test shall be carried out progressively during the field work after sufficient numbers 
of samples have reached the laboratory in order that the test results of the initial bore holes can 
be made use of in planning the later stages of the field investigation and quantum of laboratory 
tests. 
All samples brought from field, whether disturbed or undisturbed shall be extracted / prepared and 
examined by competent technical personal, and the test shall be carried out as per the 
procedures laid out in the relevant I.S Codes. 

 The following laboratory tests shall be carried out. 
1. Visual Engineering classification of Soil. 
2. Liquid limit, Plastic limit, Shrinkage limit and Plasticity Index. 
3. Natural Moisture content, Bulk Density, Field Density, Field Dry Density and Specific Gravity. 
4. Tri-axial shear test in accordance with IS:2720 (PX, XI, XII & XIII) 
5. Grain size distribution. 
6. Swell pressure and free swell index determination (Diff. free swell test as per IS 270 (P.40-41) 
7. California Bearing Ratio (As Per Site Requirement) ( 
8. Consolidated drained test with pore pressure measurement. 
9. Chemical Tests on Soil and Water to determine the carbonates, Sulphates , Nitrates, Chlorides, 

PH value and organic matter and any other chemicals harmful to the concrete foundation 
(Ref.IS:10500-1991) 

10. Permeability Test (As per IS: 2720 (P-XVII)-1966 and IS: 2720 (P-XXXVI)-1975. 
 All calculations should be easily understandable, in sequence. The parameters used in the 

formula should be clear with nomenclature. The source of the formula e.g. BIS No. & page. 
 Reference Book – Author & Page No. (With zerox copy of the page) utilized in the calculation to 

be mentioned. 
 Bore hole representation should be easily legible, if required same may be submitted in A-3 size 

of paper. 
 All test related graphical representation should be submitted. 
 The calculations / derivation for the following should be clearly mentioned. 
 Depth factor with assumed width/depth. 
 Effective Surcharge. 
 Angle of internal friction and bearing capacity factors Nq, Nc, Nr. 
 Shape factor. 
 Ultimate Bearing capacity. 
 Safe Bearing Pressure. 
 Allowable Bearing capacity for which shear failure and settlement should be mentioned. 
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 Depth of fixity calculations. 
 In case PF Pile Foundation – Pile capacity in compression, uplift and lateral loads and settlement 

of Pile Foundation.  

 SCOPE OF WORK: 
(A) Field Work: Carryout boring with 100 mm dia meter shell and auger equipment in all sorts of soil 

up to 10 Mtrs. in soil of any strata. This includes standard penetration test for “N” value in bore 
holes in soil @ 1.50 Mtrs. Intervals or at every change of strata which ever occur earliest. 
The Field work will be conducted as per IS 1892 & is 2131. 

(B) Laboratory Test :The entire required Laboratory test for working our SBC & SBP and pile 
foundation if required shall have to be conducted as per IS 2720 & other relevant IS code. 

(1) FOD & FMC 
(2) Particle size distribution 
(3) Atterberg’s Limits. 
(4) Specific Gravity. 
(5) Shear Parameter C & ø. 
(6) Swelling Characteristics (Free Swell & Swell pr) 
(7) Consolidation Characteristics. 

 Specification for Geotechnical Investigation 
The purpose of this scope of work is to set forth the requirements for geotechnical investigation 
for substation structure installations and construction of control room building staff residential 
quarter etc. 

 The investigations shall provide information for the development of geotechnical engineering 
recommendation for engineering designs used to construct economical and sound concrete 
foundations & civil structures. 

 The geotechnical investigation shall consist of field exploratory test borings (Bore holes) and 
laboratory analysis used to evaluate conditions for site specific projects. 

 All the work shall be carried out as per latest edition of the corresponding Indian Standard Codes. 
 The work shall include mobilization of necessary equipments, providing necessary engineering 

supervision and technical personal, skilled and unskilled labour etc. as required to carry out filed 
investigation as well as laboratory investigation, analysis and interpretation of data and results, 
preparation of detailed Geo-technical report including specific recommendations for the type of 
foundation at different founding strata for the various structures and buildings of the sub-station. 

 As   minimum, investigations shall include 4 nos of 100 mm Borehole per 4000 Sq meter as per IS 
1892 up to 10 meter depth or to refusal which eve occur earlier shall be drilled. By refusal it shall 
means that a standard penetration blow count [N] of 100 is recorded for 30cm penetration. 
Number of bore hole may be increased in case soil strata are varying from borehole to borehole in 
order to have fair idea of soil profile. 

 Performing standard penetration tests in accordance with IS:2131-1981 at approximately 1.50 
meter interval in the borehole starting from 1.50 meter below ground level onwards and at every 
change of stratum. The disturbed samples from the standard penetrometer shall also be collected 
for necessary tests. 

 Disturbed Soil samples are to be collected during boring and also from split spoon sampler. The 
sample recovered shall be logged labeled and placed in polythene bags and to be sent to 
laboratory for testing sample to be collected at every 1.50 meter depth. 

 Undisturbed soil sample to be collected in thin walled Shelby tube as per IS: 2132. 
 The depth of water table, if encountered shall be recorded in each borehole. In case the soil 

investigation is carried out in winter/summer, the water table for rainy season shall be collected 
from reliable sources and recorded in the report. 

 All samples, both disturbed and undisturbed, shall be identified properly with the borehole number 
and depth from which they have been taken. 

 The sample shall be sealed at both ends of the sampling tubes with wax immediately after the 
sampling and shall be packed properly and transported to laboratory without any damage or loss. 

 As per above detailed specification considering the Annexure A, B & as per instructions of 
Engineer in Charge. 
Mode of measurements & payment: - The rate shall include the cost of all materials, manpower 
and machinery etc. involved in the operations described under workmanship. All Geotechnical 
Investigation work shall be measured in numbers unless otherwise specified. 
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Item: Carrying out detailed contour survey for the proposed 66 kV Substation over an area of 90 

m × 90 m (8100 sqm) using Total Station/DGPS, including arrangement of all necessary 
instruments, manpower, and accessories, complete as directed by the Engineer-in-Charge 
(E.I.C.). The work includes taking ground levels at 5.0 m interval grid within the plot area 
and also recording levels of the adjoining asphalt road and approach road connecting to 
the substation. The scope further includes establishing and marking a permanent bench 
mark (BM) with suitable reference and colour marking, fixing plot boundaries using 
wooden pegs/iron angles, and carrying out all required field observations. The data shall 
be processed for preparation of a contour map with suitable contour interval, 
determination of average ground level (AGL) of the plot and nearby road levels, and 
calculation of earthwork quantities including cutting and filling based on the proposed 
substation layout. The agency shall prepare and submit 6 sets of drawings, comprising 2 
sets of contour map without layout and 4 sets of contour map superimposed with the 
substation layout (layout to be provided by GETCO in soft copy), along with soft copies 
(AutoCAD/PDF) of all drawings and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, including all leads, lifts, tools, plants, and 
incidental charges required to complete the work satisfactorily as per instructions of the 
E.I.C. 
Lay-out of S/S will be provided by GETCO in soft copy, for the area of 90 Mtr x 90 Mtr (i.e.8100 
SQM) along with taking levels of Asphalt road and approach road connecting to Sub Station at an 
interval of 5.00 Mtr Fixing of Boundary with Wooden Pegs / Iron Angle and marking of bench mark 
by colour etc. The job also includes finding out the Average ground level of the plot area, asphalt 
road near plot & of approach road also finding the area of earth work & quantity of earth work(I.e. 
cutting/filling) etc. complete as directed by E.I.C. For various proposed 66 KV Sub Stations. 

 As per above detailed specification considering the Annexure A, B & as per instructions of 
Engineer in Charge. 
Mode of measurements & payment: -The rate shall include the cost of all materials, manpower 
and machinery etc. involved in the operations described under workmanship. All survey work shall 
be measured in numbers unless otherwise specified.  

 
Item: Carrying out detailed contour survey for the proposed 220kV Substation over an area of 

250 m × 200 m (50,000 sqm) using Total Station/DGPS, including arrangement of all 
necessary instruments, manpower, and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking ground levels at 5.0 m interval grid 
within the plot area and also recording levels of the adjoining asphalt road and approach 
road connecting to the substation. The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference and colour marking, fixing plot 
boundaries using wooden pegs/iron angles, and carrying out all required field 
observations. The data shall be processed for preparation of a contour map with suitable 
contour interval, determination of average ground level (AGL) of the plot and nearby road 
levels, and calculation of earthwork quantities including cutting and filling based on the 
proposed substation layout. The agency shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 sets of contour map superimposed 
with the substation layout (layout to be provided by GETCO in soft copy), along with soft 
copies (AutoCAD/PDF) of all drawings and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, including all leads, lifts, tools, plants, and 
incidental charges required to complete the work satisfactorily as per instructions of the 
E.I.C. 
Lay-out of S/S will be provided by GETCO in soft copy, for the area of approx.250 Mtr x 200 Mtr 
(i.e. Approx. 50,000 SQM) along with taking levels of Asphalt road and approach road connecting 
to Sub Station at an interval of 5.00 Mtr Fixing of Boundary with Wooden Pegs / Iron Angle and 
marking of bench mark by colour etc.The job also includes finding out the Average ground level of 
the plot area, asphalt road near plot & of approach road also finding the area of earth work & 
quantity of earth work. (I.e. cutting/filling) etc. Complete as directed by E.I.C. For various 
proposed 220 KV Sub Stations 

 As per above detailed specification considering the Annexure A, B & as per instructions of 
Engineer in Charge. 



 

 93

Mode of measurements & payment: - the rate shall include the cost of all materials, manpower 
and machinery etc. involved in the operations described under workmanship. All survey work shall 
be measured in numbers unless otherwise specified. 

 
Item: Carrying out detailed contour survey for the proposed 400 kV Substation over an area of 

450 m × 450 m (2,02,500 sqm) using Total Station/DGPS, including arrangement of all 
necessary instruments, manpower, and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking ground levels at 5.0 m interval grid 
within the plot area and also recording levels of the adjoining asphalt road and approach 
road connecting to the substation. The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference and colour marking, fixing plot 
boundaries using wooden pegs/iron angles, and carrying out all required field 
observations. The data shall be processed for preparation of a contour map with suitable 
contour interval, determination of average ground level (AGL) of the plot and nearby road 
levels, and calculation of earthwork quantities including cutting and filling based on the 
proposed substation layout. The agency shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 sets of contour map superimposed 
with the substation layout (layout to be provided by GETCO in soft copy), along with soft 
copies (AutoCAD/PDF) of all drawings and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, including all leads, lifts, tools, plants, and 
incidental charges required to complete the work satisfactorily as per instructions of the 
E.I.C. 

 Lay-out of S/S will be provided by GETCO in soft copy, for the area of approx. 450 Mtr x 450 Mtr 
(i.e. Approx. 2,02,500 SQM) along with taking levels of Asphalt road and approach road 
connecting to Sub Station at an interval of 5.00 Mtr Fixing of Boundary with Wooden Pegs / Iron 
Angle and marking of bench mark by colour etc.The job also includes finding out the Average 
ground level of the plot area, asphalt road near plot & of approach road also finding the area of 
earth work & quantity of earth work. (I.e. cutting/filling) etc. Complete as directed by E.I.C. For 
various proposed 400 KV Sub Stations 

 As per above detailed specification considering the Annexure A, B & as per instructions of 
Engineer in Charge. 

 Mode of measurements & payment: - the rate shall include the cost of all materials, manpower 
and machinery etc. involved in the operations described under workmanship. All survey work shall 
be measured in numbers unless otherwise specified. 

 
Item: Carrying out detailed contour survey for the proposed 765 kV Substation over an area of 

700 m × 700 m (4,90,000 sqm) using Total Station/DGPS, including arrangement of all 
necessary instruments, manpower, and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking ground levels at 5.0 m interval grid 
within the plot area and also recording levels of the adjoining asphalt road and approach 
road connecting to the substation. The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference and colour marking, fixing plot 
boundaries using wooden pegs/iron angles, and carrying out all required field 
observations. The data shall be processed for preparation of a contour map with suitable 
contour interval, determination of average ground level (AGL) of the plot and nearby road 
levels, and calculation of earthwork quantities including cutting and filling based on the 
proposed substation layout. The agency shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 sets of contour map superimposed 
with the substation layout (layout to be provided by GETCO in soft copy), along with soft 
copies (AutoCAD/PDF) of all drawings and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, including all leads, lifts, tools, plants, and 
incidental charges required to complete the work satisfactorily as per instructions of the 
E.I.C. 

 Lay-out of S/S will be provided by GETCO in soft copy, for the area of approx. 700 Mtr x 700 Mtr 
(i.e. Approx. 4,90,000 SQM) along with taking levels of Asphalt road and approach road 
connecting to Sub Station at an interval of 5.00 Mtr Fixing of Boundary with Wooden Pegs / Iron 
Angle and marking of bench mark by colour etc. The job also includes finding out the Average 
ground level of the plot area, asphalt road near plot & of approach road also finding the area of 
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earth work & quantity of earth work. (I.e. cutting/filling) etc. Complete as directed by E.I.C. For 
various proposed 765 KV Sub Stations 

 As per above detailed specification considering the Annexure A, B & as per instructions of 
Engineer in Charge. 

 Mode of measurements & payment: - the rate shall include the cost of all materials, manpower 
and machinery etc. involved in the operations described under workmanship. All survey work shall 
be measured in numbers unless otherwise specified. 

 
Item: Providing and operating JCB/Excavator machine for excavation of trial pits and clearing of 

site including cutting, uprooting, and removal of babul bushes/vegetation, and disposal as 
directed by the Engineer-in-Charge (E.I.C.). The rate includes machine with operator, 
labour, fuel, tools, tackles, and all incidental charges, complete as per instructions of E.I.C 

1. As per speciation & instruction of EIC. 
2. The rate shall be for a unit of Hours. 
 

Note: - Any other item detail description if not in the tender which item in Schedule – B 
they will be carried out as per item description & engineer in charge with competent 
authority instruction and Also follow civil work standard as per Indian Standard code of 
practice. 
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SAFETY CUM INDEMNITYBOND 
(On Non-Judicial Stamp paper of value not less than Rs.300.00) 

KNOW ALL MEN BY THESE PRESENTS that we,    by this SAFETY CUMINDEMNITY 
BOND Executed on this Day of 2026.I/We Having Registered  Office, Gondal (herein after called “THE 
CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators and 
legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our 
company/firms after having the power to bind by this promise and undertaking in favour of the Gujarat 
Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The 
Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race course, 
Vadodara.( hereinafter called as GETCO, which expression shall mean and include its legal 
representative, administrators assigns) has agreed under the terms and conditions of the contract no. 
 Dated madebetweenGETCO 
and_______________ for the contract of the value of Rs.    _____interalia 
on Production of Safety cum Indemnity Bond.  

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to  time  to  
the extent of Rs.Rupees  only against any losses or damages, costs, charges and expenses caused to or 
suffered by reason of the CONTRACTOR while Project, R&M, O&M work including work carried out by 
outsourcing agency, failing to take proper care or not complying the guidelines given hereunder as per 
Annexure-A and instructions which may be given from time to time during the continuance of the 
contract and we further undertake to unconditionally pay the amount claimed by the GETCO on 
demand and without demur to the extent aforesaid. 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no. , dated   
_________for   _____issued by the GETCO after having observing necessary formalities, the details of 
which is described in the order no. dated and whereas the said job/works will be 
/likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and /or the 
Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare 
Act. (Respective Amendments) 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to 
execute this Safety cum Indemnity Bond before the commencement of actual execution of work 

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines 
as per Annexure-A prepared by the GETCO. 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has 
been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, 
damages, costs, charges and expenses caused to or suffered by the GETCO. 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of 
the change in the constitution of the GETCO or for the extension of the time limit or for any other 
reason. 

We the CONTRACTOR further agrees to the given terms and conditions: 

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all 
claims, actions, proceedings and risk, damage danger to any person whether belonging or not 
belonging to the. CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any 
proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or 
any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned 
hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with 
guidelines as per Annexure-A or terms and conditions / formalities within the meaning of 
Employees’ State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any other laws 
relating to the Labour Welfare for the time being in force, and also has not observed the safety 
norms in accordance with the law prevailing at the place of work/job to the satisfaction of the 
GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such 
stoppage shall not be taken into account for the calculation of the total period of completion of 
work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed 
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that discontinuance was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any 
such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any 
other reason, the GETCO shall have the right to recover the said amount from any amount 
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection 
with this contract or other contract by the CONTRACTOR to the OBLIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any 
guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity 
Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR. 

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of 
agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 
the compensation and liability as per statutory requirement, contractor / agency is hereby agreed 
to pay the penalty amount as given below: 

a. case if any safety related fatal Electrical / Mechanical accident occurred to any employee of 
agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 
the compensation and liability as per statutory requirement, contractor / agency is hereby agreed 
to pay the penalty amount as given below: 

Sr. No Amount of Contract in Rs. Penalty amount 

1 Up to 1Lac Rs.5000/- plus GST as applicable 

2 Above1Lac to 10Lacs Rs.40000/-plus GST as applicable 

3 10 to 100 Lacs Rs.100,000/- plus GST as applicable 

4 >100Lacs 1.0%of contract value plus GST as applicable 

b. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of 
claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is 
performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the 
parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

c. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in 
Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations 
under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the 
GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD 
and renewable thereof (Claim Period). 

d. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in 
addition to And not by way of limitation or substitution for any other guarantee, indemnities 
Hereto   before   given   to   the   GETCO   by   the CONTRACTOR and this indemnity does not 
Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have 
executed this indenture the day the year First hereinabove written. 

 

 

---------------------------- 

(Signature with seal of The CONTRACTOR) 

 

In the presence of:  

 

1. 

 

2. 

GST as applicable on Penalty amount shall be borne by the contractor and the contractor agrees 
to pay/ reimburse the same. (TO BE INCORPORATEDIN SAFETY CUMINDEMNITY BOND) 
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INDEMNITY BOND 
 

(Non Judicial Stamp Paper of Rs. 300/-) 
 

KNOW ALL MEN BY THESE  PRESENTS that we, Messer’s ___________________________________ 
_______________________________ (here in after called “the Contractor” which expression shall, 
where the context so admits, include their heirs, executors, administrators & legal representatives, 
successors & permitted assigns) are hereby held & firmly bind unto the Gujarat Energy Transmission 
Corporation Ltd  (here in after called “the GETCO” which expression shall, where the context so 
admits, include its successors and assigns) to refund the full amount of  materials supplied by the 
GETCO  under the terms and conditions of A/T No. ________ dated ______ against any loss damage or 
deterioration of whatsoever  nature occurs to said materials supplied by the GETCO and which are in 
the custody of the contractor at their works site, on  behalf of the GETCO, at  ____________ (name of 
S/S / line)  _____________ and / or if any of the said materials, when inspected by any officer 
authorized by the GETCO  in this behalf, is  found to be damaged, lost, deteriorated in quality or 
quantity, the contractor hereby agrees to bind himself  to indemnity and at all times keep indemnified 
the GETCO against all loss, damage and deterioration to the  any material supplied by the GETCO 
during his custody and shall pay in cash on demand from the GETCO within 30 days the market value of 
such materials which is lost, damaged or deteriorated in full to the GETCO and shall also hereby 
authorize the GETCO to deduct the said sum from any sum due to the contractor or any sum which may 
at any time become due to the contractor under the above referred contract or any other contract 
entered into by the contractor with the GETCO. 

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and 
protection and preservation of the said materials against all risks (excluding war risks) and against loss, 
damage and deterioration of whatsoever nature in respect of the said materials while it remains in the 
custody and possession of the contractor. 

AND WHEREAS the said materials shall at all times be open for inspection by any officer 
authorized by the GETCO Now the conditions of the above written bond are such that the contractor 
shall pay the full amount forthwith to the GETCO in the event of loss, damage or deterioration or 
whatsoever except due to circumstances arising out of war in respect of the materials supplied by the 
GETCO and shall fully and effectually indemnify and keep indemnified to the GETCO against such loss, 
damage and deterioration. 

The contractor shall keep the said materials open at all times for inspection by the officers 
authorized by the GETCO and produce at any time when demanded. 
THE WITNESS WHERE OF:  We the 
Said M/S ________________________ 
________________________________  
(Signature of contractor) 
(Seal of Firm) 
Here to sign at ___________________ 
This day _________________________ 
In the presence of  
 

1.  Name ____________________ 
 Address ______________ (Signature) 
 
 

2. Name ____________________________ 
 Address ______________     (Signature) 
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CONTRACT AGREEMENT 
(Non Judicial Stamp Paper of Rs. 300/-) 

 

This Agreement is made at Transmission Circle Office, Gondal the_____________ day of ___________ in 

the Christian Year Two Thousand Twenty Six between M/s.  _____________________________________   

(address of office) ________________ (hereinafter referred to as    “THE CONTRACTOR” which 

expression shall unless excluded by  or repugnant to the contract include its   successors or  permitted 

assigns) of  the ONE PART and the Gujarat  Energy Transmission Corporation Ltd, having their Head 

office at Vidyut Bhavan, Race Course, Baroda 390  007 (hereinafter called “The GETCO” which 

expression shall unless excluded by or repugnant to the context include its successors or assigns) of the 

other part. 

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for 

________________________________________________________________________________________

______________________________________________________ as per GETCO’s Order No. 

______________________________________ _______________ hereinafter called “the works” and 

more particularly described and enumerated or referred to in the specification, terms and conditions 

prescribed in the order letter, covering letter and other letters and schedule of price which for the 

purpose of  identification have been signed by Shri ____________________________________  on  

behalf of the contractors and by ----------------------------------      on behalf of the  GETCO, a list 

whereof is made out in the Schedule hereunder written and all of which said documents are deemed to 

form part of this contract and  included in the expression “The  works” wherever herein used,  upon  

the terms and subject to the conditions hereinafter mentioned. 

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said 

works for the sum of Rs. ________________________ Rupees (_______________ 

____________________________________________) upon the terms and subject to the conditions 

herein mentioned. 

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT. 

1. The contractors shall do and perform all works and things in this contract mentioned and 
described  or which are implied therein or there from respectively or are reasonably necessary 
for the completion of the works as mentioned and at the times, in the manner and subject to 
the terms and conditions and stipulations contained in this contract, and in consideration of the 
due provision, executions, supply and completion of the works agreed to by the contractor as 
aforesaid the Board doth hereby covenant with the contractor to pay all the sums of moneys as 
and when they become due and payable to the contractors under  the provisions of the 
contract. Such payment to be made at such times and in such manner as is provided by the 
contract. 
 

2. The conditions and covenants stipulated here-in-before in this contract are subject to and 
without prejudice to the rights of the Board   to enforce penalty for delays and / or any other 
rights whatsoever including the right to reject and cancel on default or breach by the 
contractor of the conditions and the covenants as stipulated in the general conditions, 
specifications, forms or tender schedule etc. attached with GETCO’s Order No. 
__________________________________ 
____________________________________________________. 
The contract value, extent of supply & erection works, delivery dates, specifications and other 
relevant matters may be altered by mutual agreement and if so altered shall not be deemed or 
construed to mean or apply to affect or alter other terms and conditions of the contract and 
the general conditions and the contract so altered or revised shall be and shall always be 
deemed to have been subject to and without prejudice to said stipulation. 
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SCHEDULE 

List of documents forming part of the contract: 

1. GETCO’s Tender Specification No. ____________ and contractor’s offer opened on dated 
____/____/2026 

2. GETCO order No.                                    Dtd. _____ / ______/ 2026 
3. Contractor’s acceptance of order vide letter no. _______________. 
4. Contractor’s Partnership Deed Dtd. ________________. 
5. Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm. 

In witness whereof the parties here to have set their hands and seals this day and month, year first 
above written. 

1) Signed, sealed and delivered by 
(Signature with name, Designation and official seal) 

For and behalf of M/s. __________________ (Signature) 

____________________________________________ 

Address: _________________________________ 

____________________________________________ 

 

In the presence of (Full Name, Address and Signatures) 

i)   __________________________________ (Signature) 

_____________________________________ 

_____________________________________ 

ii)  __________________________________ (Signature) 

_____________________________________ 

_____________________________________ 

2) Signed, sealed and delivered by  
 

 (Signature with name, Designation and official seal) 

 

For and on behalf of Gujarat Energy Transmission Corporation Ltd., Gondal. 

In the presence of name, Full address and Signature: 

(1)_____________________________________ 

     _____________________________________ 

(2)____________________________________ 

      ____________________________________ 
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SECTION: E 
ANNEXURE 
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NON JUDICIAL STAMP PAPER OF RS. 300/ - (Stamp Paper Validity Six months) 
FORM OF BANKER’S UNDERTAKING 

[Combined Performance Guarantee (PBG) towards execution / supply Period and Guarantee/Warranty 
Period 

As per Commercial Terms and Condition of Tender] 
To,  
The Superintending Engineer (AM)   BG. No.________________________________ 
Gujarat Energy Transmission Corporation Ltd,Issue Date______________________________  
Circle office,Expiry Date______________________________  
Gondal.                                                                 Amount_________________________________ 
 
We, ____________________________________ (Name of the Bank and Address of the Branch giving 
the Bank Guarantee) having our registered office at _______________________________(Address of 
Bank’s registered office) hereby give this Bank Guarantee No._____________________ 
Dated______________andhereby agree Unequivocally and Unconditionally to pay immediately on 
demand on writing from the beneficiary Company Gujarat Energy Transmission Corporation Ltd or 
any officer authorized by it in this behalf any amount up to and not exceeding Rs. 
______________________ (Amount of combined performance Guarantee toward execution / supply 
period and Guarantee/Warranty Period), (Rupees_____________________                
__________________ (in words)) to the said GETCO on behalf of M/s ________________          
________________ who have entered into a contract for the supply/works specified below 
LOA No __________________________   ____________dated________________ 
 
This agreement shall valid and binding on this Bank up to and inclusive of ___________________ (Date 
of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of 
the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our liability 
hereunder shall not be impaired or discharged by any extension of time or variations or alteration made, 
given conceded or agreed, with or without our knowledge or consentby or between parties to the said 
within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice, 
this Guarantee shall not be assignable, transferable by the Beneficiary GETCO.Notice or invocation by 
any person such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any 
invocation of the Guarantee can be made only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to 
Rs.__________________(Rupees__________________________________________________________
__ only). Our guarantee shall remain in force until ______________ (Date of validity of the Bank 
Guarantee). Unless demands or claims or invocation under this Bank Guarantee are made to Bank 
Branch located at Gondal………….. in writing on or before________________ (Date of validity of the 
Bank Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be 
released and discharged from all liabilities there under 
 
Place:  
Date: 
 
 
Please Mention Here Complete Postal                                                               Signature of the 
Address of the Bank with Branch Code,                                                            Bank’s Authorized Signatory 
Telephone and Fax nosWith Official Round Seal 
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(E)  ANNEXURE 
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(On the letterhead of the firm/company) 
ANNEXURE –I 

 
Annexure-I 

Details of the Firm 

Name of the Firm   

A 

1 Address of registered office   

2 Contact personnel   

3 Designation   

4 Residential Address   
5 Phone No.    

  Office   

  Residential    

6 Fax No.   

7 Telegraphic code   

8 E-mail address   

B 

1 Address of WORK   

2 Contact personnel   

3 Designation   

4 Residential Address   

5 Phone No.    

  Office   

  Residential    

6 Fax No.   

7 Telegraphic code   

8 E-mail address   
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(On the letterhead of the firm/company) 

ANNEXURE –II 
TENDERER’S EXPERIENCE 
A List of Similar jobs executed by the Contractor &Name with address of a Person whom the Corporation, if 
required necessary can make reference. 
[Tenderers shall submit the information in the Format detailed here under]  
 

Sr. 
No 
 

Description 
of Work 

 

Value 
Of Work 
Execute

d 
Rs. 

 

Constructi
on 

Period 
as per 

Contract 
 

Actual 
Constructio

n 
Period 
for the 

Completion 
of the work 

 

Date 
Of 

Completion 
 

Clie
nt 
 

Persons 
to 

whom 
Reference 

may be 
made 

 

Principal 
Features 

 

1 2 3 4 5 6 7 8 9 
         

 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: 
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(On the letterhead of the firm/company) 
 

ANNEXURE – III 
WORKS TENDERED / IN HAND 

Details of other Works, tendered for & in hand , as on the date of the Submission of this tender [Tenderers shall 
submit the information in the 
Format detailed here under] 

Sr. 
No 
 

Name of 
work with 
location 

and 
address 

Work in hand 
 

Work Tender for Remarks 

  Tender 
Cost 

 

Cost of 
Remaining 

work 
 

Anticipated 
Date of 

Completion 
 

Estimated 
Cost 

 

Date 
when 
decis
ion 
Is 

Expe
cted 

 

Stipulated 
Date or 
period 

Of 
Completion 

 

 

1 2 3 4 5 6 7 8 9 
         

 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company Date & place: _______________________________________________ 
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(On the letterhead of the firm/company) 
 

ANNEXURE-IV 
TENDERER’S DETAILS OF PERSONNEL 

The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 

Sr. 
No. 

 

Description 
&Details 

of position 
 

Name Qualification Professional 
Experience 
& details of 

works carried 
out 

 

Remarks 
 

1 2 3 4 5 6 
      

 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 
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(On the letterhead of the firm/company) 
 

ANNEXURE-V 
 

TENDERER’S DETAILS OF MACHINERY 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 

[Tenderer shall submit in the Format detailed here under. 
 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the 
person: 

__________________________________________ 

 

Seal of the company 

 

Date & place: _______________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sr. 
No. 

Description & 
Details 

machinery 

Capacity Numbers Make Remarks 

      
(a) (b) (c) (d) (e) (f) 
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(On the letterhead of the firm/company) 
ANNEXURE-VI 

 
PERFORMA, SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY BEFORE QUOTING THE TENDER. 

[Tenderers shall submit in the Format detailed here under] 
 

 

Contractor’s Representative legible signature: ______________________ 

 

 Name of the person: __________________________________________ 

Seal of the company 

Date & place: _______________________________________________ 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

Sr. 
No. 

Name of 
firm 

Name of 
Authorized 

representative of 
firm who has 

visited the site. 

Qualification Designation / 
post holding in 

company. 

Remarks. 

(a) (b) (c) (d) (e) (f) 
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(On the letterhead of the firm/company) 

ANNEXURE – VII 
Qualification Requirement. 

 
Contractor must fill up below details & should place at the top of the Technical Bid. 

 
Sr 
No: 

List of Documents  

1 Registration Class –        with            valid up to  

2 P.F. No.  GJ/ 

3 Partnership deed/Proprietor (Notarized copy)  

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, Statement of last three 
years. 

 

6 Latest Solvency certificate.  Rs.    Lacs issued by       Bank,          branch 
dtd.  

7 GST Registration No.  

8 PAN NO  

   

9 Experience certificate – form 3A of last 5 years 
(minimum value of similar work done should be 
equal to or more than 50% of estimated cost 

 

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date: 
Place 
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(On the letterhead of the firm/company) 
ANNEXURE – VIII 

Qualification Requirement. 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor must fill up above details 
 
 
 
 

 
 
Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. PRICES: [FIRM ONLY] 
(Please Specify YES / NO.) 

 

2. PENALTY TERMS AGREED 
(Please Specify YES / NO.) 

 

3. SECURITY TERMS AGREED: 
(Please Specify YES / NO.) 

 

4. TERMS AGREED: 
(Please Specify YES / NO.) 

 

5.  VALIDITY Of the offer for 180 DAYS From the date of opening of 
the Technical Bid: AGREED: 
(Please Specify YES / NO.) 

 

6. PAYMENT TERMS AGREED: 
(Please Specify YES / NO.) 

 

7. MOBILE NOS., TELEPHONE NOS. & FAX NO:  
8. Authorized person of the firm :  
9. Name of the proprietor, partners, directors [as the  case may be], 

along with address, telephone, fax  no. etc. 
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(On the letterhead of the firm/company) 
ANNEXURE-IX 

 
 
(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING/ BLACK LIST THEREOF) 
 
 
Sub: Undertaking in regard to Stop Deal/ Banned for Business dealing/ Black List thereof 
 
Ref: Tender Notice No 
 
All bidders will have to furnish the following undertaking dully filled in, signed and stamped for each quoted 

item of the tender along with the Technical Bid. 

I/We ____________________________________________________________________ authorized signatory of 

M/S ________________________________________________________ here by certify that M/S 

_______________________________________________________________ and their proprietor / any partner 

/ any directors of the firm are not stop deal and / or banned for business dealing and / or black listed by 

GUVNL and / or their any subsidiary company viz. GSECL / GETCO / DGVCL / MGVCL / UGVCL / PGVCL. 

 
 
Seal of the Firm                                                                                Signature of the Tenderer 
 

 

 
Placing Vendors/Contractors for Purchase/Works in a Stop deal/Banned for business dealing/blacklisting:  
1.1. Stop deal / banned for business dealing / blacklist means debarment of parties from participating in the 
tendering process.  
1.2. Firm will mean Bidder / Licensor / Tendered / Consultant / Vendor / Contractor.     
1.3. Reasons for Putting a Firm on Stop deal / banned for business dealing /   
Blacklisting is to protect the    GUVNL and its subsidiary Companies from dealing with an undesirable firm.  
1.1. The list of indicative reasons for placing the firm in a Stop deal / banned for business dealing / Blacklist 
are as under. 
A Firm will be placed in a Stop deal / banned for business dealing / blacklist, if the Firm- Has submitted fake, 
false or forged documents / certificates, has revised / withdrawn price bid after opening of Techno – 
commercial bid, until and unless it is sought for, has tampered with the stipulated tendering procedure.  
1.1.2. Has refused to accept letter of Acceptance / purchase Order / Work Order after the same is issued by the 
Company within the validity period and as per agreed terms and conditions, has committed breach of contract 
or has failed to perform a contract or has abandoned the contract, has failed to provide suitable expertise for 
the work as per per-scheduled Program. 
1.1.3. Has failed to submit all the necessary tests reports / documents within time schedule / as per company’s 
time limit, as mentioned in the LOI, if the letter of Acceptance (LOA) is placed subject to submission of type 
reports / documents to the firm. 
1.1.4. Has indulged in construction and erection of defective works. 
1.1.5. Has supplied inferior quality / defective materials and refused to replace with stipulated time frame, as 
specified by the company, has substituted materials in lieu of materials supplied by the company or has not 
returned or has short returned or has unauthoriselydisposed of materials / documents / drawings / tools or 
plants or equipment supplied by the Company, has involved in malpractices such as bribery, corruption, fraud, 
canvassing and   pilferage, has unauthorisely obtained official company information or copies of documents, in 
relation the tender / Contract.  
1.1.6. Has failed to follow the stipulated mode of communication, if specified by the enduring authority / 
purchaser.  
1.1.7. Has parted with, leaked or provided confidential / proprietary information of the Company given to the 
firm only for its use (in discharge of its obligation against an order) to any third party without prior consent of 
the Company, Any other ground for which in opinion of the company makes it undesirable to deal with the Firm. 
1.1.8. In case the State Government directs the Company to place a firm in stop dealing / banned for business 
dealing / banned for business dealing / blacklisting. 
1.1.9. Every bidder should at the time of submission of bid, give a declaration that bidder and / or proprietor / 
partner / Director of the firm has not been placed on stop dealing / banned for business dealing / blacklisting 
by GUVNL and It’s any subsidiary Companies as per ANNEXURE-VIII (as per attached format). 
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(On the letter pad of the company / Firm)    
ANNEXURE-X 

 
                                                           Date: 

 
 

Declaration of Conflict On Interest 
 

To 
The Superintending Engineer, 
AM Circle Office, Gondal 
Power House Compound, 
Station Plot, 
Gondal – 360311. 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this 
tender. 
 
 
 
 
Yours Faithfully, 
 
(Signature of the Tenderer) 
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(On the letter pad of the company / Firm)    
ANNEXURE-XI 

 
                                                           Date: 

 
Declaration of Relationship with employee 

 
To 
The Superintending Engineer, 
AM Circle Office, Gondal 
Power House Compound, 
Station Plot, 
Gondal – 360311. 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
 
 
We do not have any type of relationship with any current employees of GETCO. 
 
 
 
 
Yours Faithfully, 
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(This Performa should be submitted by party on letter Pad) 
 

Application for refund of EMD 
 

To, 
The Superintending Engineer  

AM Circle GETCO  

Sub: - Application for refund of EMD 

Respected Sir, 

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids 

are opened and if I/We am/are not the Ll for the same. The details are as under... 

TENDER NO.  

TENDER ID  

NAME OF WORK SUBJECT  

EMD AMOUNT  

EMD DD NO., DATE & NAME OF BANK  

NAME OF BIDDER  

CONTACT NO.  

E-MAIL ADDRESS  

BANK DETAIL FOR RTGS INTO WHICH 
EMD IS REQUIRED TO BE REFUNDED 

 

 
Thanking you, 
Faithfully yours, 
 
 

(Name & Seal of Bidder) 
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(This Performa should be submitted by party on letter Pad 

along with Tech. Bid for RTGS)  
Ignore if already submitted to concern office 

 
To,  

The Superintending Engineer,  

GETCO, AM Circle,  

Old power house, Station Plot,  

Gondal  

 
Sub:- Submission of detail regarding payments of our bills through RTGS/NEFT.  

 
Dear Sir,  

 
Reference to subject cited above, the details of our Bank Account for payment of ours bills through 
RTGS/NEFT are as under.  

 
 

Sr. 
No. 

Particulars   

1 Name of Party / Firm   

2 Name of Bank   

3 Account Number   

4 Type of Account   

5 Branch name & Address   

6 Contact No. of Branch   

7 IFSC No.   

8 
e-mail ID & cancelled Cheque 
(Original)  

 

 

You are requested to do payment of bills through RTGS / NEFT.  

 
Thanking you,  

 
Yours Faithfully,  
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
AM circle office, Gondal 

Power House Compound, Station Plot, Gondal – 360 311  
( CIN: U40100GJ1999SGC036018 ) 

Telephone no. (02825) - 220121, fax no. (02825) 240457  
 Web site: www.getcogujarat.com Email: setrgondal.getco@gebmail.com 

Schedule - B 
Name of work:- “ARC work of carrying out soil bearing capacity (SBC) testing, Contour survey, Trial 
pit and other related works in substation land for upcoming Project work under Gondal Circle” 
Retender   
Sr. 
No 

Description QTY. RATE UNIT AMOUNT 

1 
 

Drilling of Bore holes of 100 mm dia upto 10 mt. depth 
& collecting undisturbed, disturbed soil samples, 
Logging of boreholes and preparation of bore logs, and 
Conducting SPT at 1.5 m intervals or at change of 
strata & carrying out laboratory testing to determine 
Safe Bearing Capacity (SBC) including  
1. Shear strength test (direct shear test, tri-axial 
test),  
2. Index Properties (liquid limit test, plastic limit, 
plasticity index, grain size analysis) 
3. Density Test (Bulk Density, dry density, Moisture 
Content) including mobilization of plant & machinery 
and submission 3 sets of report. as per detailed 
specification in all type of soil/rock strata.  

41.00 27000.00 NO 1107000.00 

2 Carrying out detailed contour survey for the proposed 
66 kV Substation over an area of 90 m × 90 m (8100 
sqm) using Total Station/DGPS, including arrangement 
of all necessary instruments, manpower, and 
accessories, complete as directed by the Engineer-in-
Charge (E.I.C.). The work includes taking ground 
levels at 5.0 m interval grid within the plot area and 
also recording levels of the adjoining asphalt road and 
approach road connecting to the substation. The 
scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference 
and color marking, fixing plot boundaries using 
wooden pegs/iron angles, and carrying out all required 
field observations. The data shall be processed for 
preparation of a contour map with suitable contour 
interval, determination of average ground level (AGL) 
of the plot and nearby road levels, and calculation of 
earthwork quantities including cutting and filling 
based on the proposed substation layout. The agency 
shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 
sets of contour map superimposed with the substation 
layout (layout to be provided by GETCO in soft copy), 
along with soft copies (AutoCAD/PDF) of all drawings 
and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, 
including all leads, lifts, tools, plants, and incidental 
charges required to complete the work satisfactorily 
as per instructions of the E.I.C.  
 

14.00 20000.00 NO 280000.00 
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3 Carrying out detailed contour survey for the proposed 

220kV Substation over an area of 250 m × 200 m 
(50,000 sqm) using Total Station/DGPS, including 
arrangement of all necessary instruments, manpower, 
and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking 
ground levels at 5.0 m interval grid within the plot 
area and also recording levels of the adjoining asphalt 
road and approach road connecting to the substation. 
The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference 
and color marking, fixing plot boundaries using 
wooden pegs/iron angles, and carrying out all required 
field observations. The data shall be processed for 
preparation of a contour map with suitable contour 
interval, determination of average ground level (AGL) 
of the plot and nearby road levels, and calculation of 
earthwork quantities including cutting and filling 
based on the proposed substation layout. The agency 
shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 
sets of contour map superimposed with the substation 
layout (layout to be provided by GETCO in soft copy), 
along with soft copies (AutoCAD/PDF) of all drawings 
and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, 
including all leads, lifts, tools, plants, and incidental 
charges required to complete the work satisfactorily 
as per instructions of the E.I.C.  

3.00 25000.00 NO 75000.00 

4 Carrying out detailed contour survey for the proposed 
400 kV Substation over an area of 450 m × 450 m 
(2,02,500 sqm) using Total Station/DGPS, including 
arrangement of all necessary instruments, manpower, 
and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking 
ground levels at 5.0 m interval grid within the plot 
area and also recording levels of the adjoining asphalt 
road and approach road connecting to the substation. 
The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference 
and color marking, fixing plot boundaries using 
wooden pegs/iron angles, and carrying out all required 
field observations. The data shall be processed for 
preparation of a contour map with suitable contour 
interval, determination of average ground level (AGL) 
of the plot and nearby road levels, and calculation of 
earthwork quantities including cutting and filling 
based on the proposed substation layout. The agency 
shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 
sets of contour map superimposed with the substation 
layout (layout to be provided by GETCO in soft copy), 
along with soft copies (AutoCAD/PDF) of all drawings 
and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, 
including all leads, lifts, tools, plants, and incidental 

2.00 40000.00 NO 80000.00 
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charges required to complete the work satisfactorily 
as per instructions of the E.I.C.  

5 Carrying out detailed contour survey for the proposed 
765 kV Substation over an area of 700 m × 700 m 
(4,90,000 sqm) using Total Station/DGPS, including 
arrangement of all necessary instruments, manpower, 
and accessories, complete as directed by the 
Engineer-in-Charge (E.I.C.). The work includes taking 
ground levels at 5.0 m interval grid within the plot 
area and also recording levels of the adjoining asphalt 
road and approach road connecting to the substation. 
The scope further includes establishing and marking a 
permanent bench mark (BM) with suitable reference 
and color marking, fixing plot boundaries using 
wooden pegs/iron angles, and carrying out all required 
field observations. The data shall be processed for 
preparation of a contour map with suitable contour 
interval, determination of average ground level (AGL) 
of the plot and nearby road levels, and calculation of 
earthwork quantities including cutting and filling 
based on the proposed substation layout. The agency 
shall prepare and submit 6 sets of drawings, 
comprising 2 sets of contour map without layout and 4 
sets of contour map superimposed with the substation 
layout (layout to be provided by GETCO in soft copy), 
along with soft copies (AutoCAD/PDF) of all drawings 
and reports. The item includes all survey work, data 
processing, drafting, reporting, and submission, 
including all leads, lifts, tools, plants, and incidental 
charges required to complete the work satisfactorily 
as per instructions of the E.I.C. 

1.00 70000.00 NO 70000.00 

6 Providing and operating JCB/Excavator machine for 
excavation of trial pits and clearing of site including 
cutting, uprooting, and removal of babul bushes/ 
vegetation, and disposal as directed by the Engineer-
in-Charge (E.I.C.). The rate includes machine with 
operator, labour, fuel, tools, tackles, and all 
incidental charges, complete as per instructions of 
E.I.C 

41.00 1366.00 HRS 56006.00 

TOTAL AMOUNT 1668006.00 
GST 18.00% 300241.08 

TOTAL WITH GST 1968247.08 

ADD CWCC 1% 19682.47 

TOTAL WITH GST & CWCC  1987929.55 
 

NOTES: - 1. GST & Welfare cess as per rules will be applied & it shall be reimbursed on production of proof of   
                   such payments made by the contractor to the appropriate department. 
               2. Proof of payment of taxes made by the Contractor to the appropriate departments shall be    
                   Produced to Gujarat Energy Transmission Corporation failing which appropriate amount shall be    
                   withheld on getting information / instruction from the concerned departments 

 

 
SUPERINTENDING ENGINEER  

AM Circle office  
GETCO, Gondal 
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PRICE BID 

I/We have read and clearly understood the terms, conditions, Schedule ‘B’ and Technical specifications put by 
GETCO on WEB site. 
I/We hereby accept all the conditions and specifications of this tender document, and accordingly, I/We am/are 
willing to carry out the work at _________________% (in words ______________percentage) above/below the 
estimated cost. Accordingly, the total amount of my/our tender works out to   Rs.____________________ 
(Rupees__________________ ___________________) 
 
SIGNATURE OF CONTRACTOR. 
(With rubber stamp/seal of the company) 


