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GUJARAT ENERGY TRANSMISSION CORPORATION LTD 

TRANSMISSION CIRCLE  

HIMATNAGAR 

 

                                                

 

                                       TECHNICAL BID 

 

Tender NO: 2026-27/HTC / 21 

 

Name of Works- Tender for Bi-ARC Emergency Restoration 
work of  66KV/132KV/220KV Transmission line on Tower / H 
Frame structure with ACSR Dog/Panther/Zebra/Equivalent 
AL-59 Conductor under Himatnagar circle. 
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                                             Gujarat Energy Transmission Corporation Ltd. 

                                        Transmission Circle office, 66KV Himatnagar-1 Substation Compound,   
Nr. Motipura Circle, N H -8, Motipura,  

  Himatnagar-383 001                                                                                        

                                                   Web site: www.getcogujarat.com   Email:  setrhmt.getco@gebmail.com 
 
TENDER NOTICE No: 2026-27/HTC/21 
SE (AMD), HIMATNAGAR invites “On line Tenders” (e-tendering) for following work of “Tender for Bi-ARC Emergency Restoration 
work of  66KV/132KV/220KV Transmission line on Tower / H Frame structure with ACSR Dog/Panther/Zebra/Equivalent AL-59 
Conductor under Himatnagar circle.Tender for Bi-Annual Rate contract for erection of 66/132/220KV Line for EHV 
Consumer/Shifting-raising/Emergency work under Himatnagar circle.Tender Papers & Specifications may be down loaded from 
Web site https://getco.nprocure.com (For view, down load and on line submission) and GUVNL/GETCO web site www.gseb.com & 
www.getcogujarat.com (For View & down load only). Tender fee Plus GST as applicable may be paid online via RTGS/NEFT. All 
the relevant documents of tender to be submitted online only. Office addressed: Superintending (AMD), Gujarat Energy 
Transmission Corporation Limited, Circle Office, HIMATNAGAR. 

“NO COURI’ER SERVICE OR HAND DELIVERY” will be allowed. 

All the bidders, in respect of tender item must have vendor registration with the GTECO or their any subsidiary company viz. prior to 
the date of opening of technical bid of the tender otherwise their bids will not be considered eligible for technical scrutiny and as such, 
their technical bids will not be opened. 

Sr.  Description 

1 Tender No.: 2026-27/HTC/21 

2 Tender Fee (Non Refundable)-RTGS/NEFT Only 
Rs:5000.00 + 900.00 (18.00% GST)= 
5900.00 

3 Estimated cost.  Rs: 88,64,750.00 

4 Earnest Money Deposit amount paid by RTGS/NEFT Only  Rs:88,650.00 
5 Appropriate Class Any class of GETCO 

6 
On line (E-tendering) tender/ offer submission last date up to 16.00 hours 
only (This is mandatory). 

02.07.2026 

7 Technical bid Opening Date. 02.07.2026 

8 Tentative Date of on – line opening of Price bid, (if possible), at 11.00 Hours Shall be intimated separately 

9 Time limit  24 Month 

 

IMPORTANT: 

(A) All the online Annexures i.e. Annexure - 1 to 8 and price bid, other tender documents (refer Table-A) must be 

submitted/attached through online form only. 

(B) Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in tender document) 

documents with bid and no physical documents to be submitted by bidder.  

(C) Suitable payment option can be selected for Tender fees & EMD. Amount should be paid either by Online-payment, RTGS/NEFT 

or Banker’s Cheque. Payment of Tender Fees & EMD by RTGS/NEFT/on line shall be encouraged. In case of payment 

through RTGS/NEFT bidder has to mail following details: 
 

Sr. No Required Details 

1 Name & Address of the bidder 

2 Bidder GST No 

3 Tender No with due date 

4 Mode of Transfer 

5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee / EMD) 

To: 
a. setrhmt.getco@gebmail.com 
b. decmhmt.getco@gebmail.com 
c. aohmt.getco@gebmail.com 
 

http://www.getcogujarat.com/
mailto:etrhmt.getco@gebmail.com
https://getco.nprocure.com/
http://www.gseb.com/
mailto:setrhmt.getco@gebmail.com
mailto:aohmt.getco@gebmail.com
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Bidder has to provide all above details on the same date of payment so that receipt can be generated. 

 GETCO Beneficiary Bank detail is as under: 

1 Name of Bank BANK OF BARODA 

2 Name of Branch HIMATNAGAR 

3 Branch Code 8407 

4 MICR Code 383012006 

5 IFSC Code BARB0VJHIMM (5th Digit in IFSC code Is ZERO) 

6 Name of Account THE SUPERITENDING ENGINEER, GUJARAT ENERGY 

TRANSMISSION CORPORATION LTD 

7 Account No. 84070200001468 

8 GST No 24AABCG4029R2ZC 
 

(D) In case short submission of documents with bid and / or clarification if any required from the bidder, the required details / documents 

may be asked from bidder in physical form. 

(E) It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form) remain legible and should not be 

password protected.  

(F) All the relevant scanned documents as per requirement of the tender are to be upload through online only on n procure portal. 

Tender will be evaluated on basis of Data / Details / Documents submitted by online form only.   

(G) It is mandatory for all the bidders to upload their tender documents by on line only (E-tendering) in scheduled time. No documents 

shall be considered physically which are mentioned for on-line submission only.  

(H) The bidders are required to fill up all the online annexure / forms (word file attached) and shall be uploaded invariably. This is 

intended for transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid / refer physical offer, 

the Bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure. Wherever 

required, bidder shall invariably have to upload supporting authentic documents in the online bid. (In the absence of required details 

in the online annexure, the purchaser has every right to evaluate the bids accordingly and bidder cannot raise any objection against 

any point during evaluation.) 

(I) Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension of due date etc 

(J) The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT/ONLINE Mode Only.  

(K) The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to 
reject any or all tenders or accept any tender without assigning any reason thereof. 

 
Any technical questions, information and clarifications that may be required pertaining to this enquiry should be referred to: The 
Superintending Engineer (AMD) Gujarat Energy Transmission Corporation Limited, Circle  Office, 66KV Himatnagar-1 
Substation Compound, Nr. Motipura Circle, N H -8, Motipura, Himatnagar-383 001  GETCO reserves the right to reject any OR 
all tenders without assigning any reasons thereof.                                                                                                                                                                                                         

                                                                                                                      Yours faithfully, 
        Superintending Engineer (AMD) 

Himatnagar 

In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for 
participating in online tender, they can contact the following office: 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,  
403, GNFC Info tower, S.G. Road,  
Bodakdev Ahmedabad – 380054 (Gujarat) 
Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525),  
Phone No. 079-26857315 / 316 / 317,  
Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.ne 
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CHECK LIST OF DOCUMENTS SUBMISSION  
 

TABLE-A  

Mandatory to upload on-line only (pdf file) 

No. Particulars 
Check 
Mark 

1 Scan of RTGS/NEFT of Tender Fee Amount / Online payment receipt  

2 Scan of RTGS/NEFT of EMD Amount / Online payment receipt  

3 Registration document as Approved Contractor in Appropriate Class  

4 
Work completion certificate in Form No.3A (Experience Certificate as main contactor) 
only as Per Qualification Requirement 

 

5 Bank Solvency Certificate  

6 Provident Fund Code Number Documents  

7 GST Registration Number Documents  

8 
Income Tax Return, Profit Loss Accounts and Balance sheet of Last Three Financial 
Years 

 

9 Nature of Firm: 

 
Partnership deed/Latest Form-G/ POA/Authorized Signatory Certificate for 
Partnership 

 

 Self-Affidavit/POA/Authorized Signatory Certificate for Proprietorship  

10 PAN Number Document  

11 Electrical Contractor's License with latest validation  

12 
Certificate of Registration as “Approved Vender” with GETCO (erstwhile GEB) OR 
Certificate of Authorized dealer of approved manufacturers along with certificate of 
registration of the original manufacturer with GETCO 

 

13 Filling Annexure 1 to 8  

14 
UNDERTAKING IN REGARD TO Agree to execute the work in case of emergency 
arise in monsoon, cyclone etc. asap) 

 

15 
Minimum Average Annual Turnover (MAAT) of best 3 years out of last 5 Years > 
Estimated Tender Amount (CA Certificate required) 

 

16 
Last Quarter Liquid Asset >= 20% of Estimated Tender Amount  (CA Certificate 
required) 

 

17 Positive Net worth of last 3 years (CA Certificate required)  

18 NCLT Certificate / Undertaking on Agency Letter head  

19 Bank Cancel Cheque Submit for Refund of EMD Amount  

 
Scope of Work 
 
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering all the 

services specified under the accompanying Technical Specifications.The Bidder shall complete all the schedules 
& annexure in the Bid Proposal Sheets, technical Data Sheets and specified elsewhere. The scope of work is 

Tender for Bi-ARC Emergency Restoration work of  66KV/132KV/220KV Transmission line on Tower / H Frame structure with ACSR 

Dog/Panther/Zebra/Equivalent AL-59 Conductor under Himatnagar circle per standard specification and standard practice of 
GETCO and as per EIC. 

2. The above work shall be done as per GETCO’s approved drawing/layout. 
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3. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per 
GETCO’s norms and instruction of EIC. If required field quality plan shall be available at field offices. 

4. During the work of erection of feeder bay/transformer bay safety check list shall be followed. Necessary check list will be 
available at our field office. 

5. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO. 
6. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing results etc. 

should be submitted while handing over the completed work. 
7. The quantity mentioned in price bid is tentative and may vary in actual work order. 

 

 
 

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
                                                                             HIMATNAGAR                                 

 

I N T E G R I T Y     P A C T 
 

OUR ENEAVOUR 
Tender Notice No.: 2026-27 / HTC /  21 

 
Name of Work: Tender for Bi-ARC Emergency Restoration work of  66KV/132KV/220KV Transmission line on Tower / H Frame 
structure with ACSR Dog/Panther/Zebra/Equivalent AL-59 Conductor under Himatnagar circle 

To create environment where Business Confidence is built through Best Business Practices and is fostered in an 
atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 
society the nation. 
 
                GETCO COMMITMENT 
  

              PARTY’S COMMITMENT 
 

 To maintain the highest ethical standards in 
business and professional. 

 Not to bring pressure / recommendations outside 
GETCO to influence its decision.  

 Ensure maximum transparency to the 
Satisfaction of stakeholders.  

 Not to use intimidation, threat, inducement or 
Pressure of any kind on GETCO or any of its 
employees under any circumstances.  

 To ensure to fulfill the terms of agreement / 
contract and to consider objectively the 
viewpoint of parties. 

 To be prompt and reasonable in fulfilling the 
contract, agreement, legal obligations.  

 To ensure regular and timely release of payment 
on due dates for work done. 

 To provide goods and / or services timely as per 
agreed quality and specifications at minimum 
cost of GETCO. 

 To ensure that no improper demand is made by 
employees or by anyone on our behalf.  

 To abide by the general discipline to be 
maintained in out dealings.  

 To give maximum possible assistance to all the 
vendors / supplier / Service provider and other to 
enable them to complete the contract in time. 

 To be true and honest in furnishing information 
including payment to agents / sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / job which 
facilitate him to complete the contract / job 
successfully in time.  

 Not to divulge any information, business details 
available during the course of business 
relationship to others without the written consent 
of GETCO.  

 To ensure minimum hurdles to vendors / 
suppliers / contractors in complete of  

 agreement / contract / work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non-formal so as 
to influence the price. 

 
_______________________ 
Seal & Signature 
(GETCO Authorized Signatory) 

_____________________ 
Seal & Signature 
(Party’s Authorized Person) 
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Name:  
 
Designation:                      
 

                                                    PART-I – ITB 

 

INSTRUCTIONS TO BIDDERS 
 

A.  INTRODUCTION 

1.0  General Particulars 
 
1.1  The G u j a r a t  E n e r g y  T r a n s m i s s i o n  C o r p o r a t i o n  L t d . B a r o d a  hereinafter   called ‘ OWNER’   or 

‘GETCO’ i n t e n d s  t o  receive b i d s  fo r  erection o f  structures  a n d  al l  equipment  i n c l u d i n g  e a r t h i n g  
installation in line  as detailed  in the accompanying  specifications  in accordance  with Terms  and  Conditions 
herein. The bids shall be prepared and furnished as per these Instructions. 

 
2.0  Qualification Requirement (All Document to be Submit Online Only and not to be Submitted 

Physically) 

 
1  Registration: Bidder shall be registered contractor of Getco in any class  
 
2  Experience:   
               For Shifting/raising of existing transmission line under ND or as deposited work, the bidder should have executed minimum 

5 Nos of Similar work during 3 financial years for 66KV Voltage and above class OR the bidder should have erected 
transmission lines including stringing of conductor and earth wire of minimum length 5 RKM of 66KV and above class 
voltage class in last 3 Financial years.-As Main Contractor single or multiple orders 

 
3.           Solvency: Latest bank solvency certificate not older than 1 Year from any Nationalized/ Scheduled/Co-operative Bank of 

a sum of minimum 20 % of the estimated cost shown in the tender. 
 
4  Provident Fund Code: Separate provident fund code number towards firm registered with Regional P. F. 

Commissioner. 
 

5  Financial Statement: The Bidder should submit photocopy of audited financial statement i.e. Balance sheet 

with profit and loss account of last three Years. In case, audit is not mandatory, bidder should submit 

photocopy of financial statements i.e. Balance Sheet & Profit & Loss Account . 

 Minimum average annual  turnover(MAAT) * for the best three year out of last five financial year as 

annualized shall not be less than the estimated amount of this tender.  
Note: Annual gross revenue from operation/gross operating income as incorporated in the profit& 

loss account excluding other operative income/other income. 
 

 Last quarter’s liquid asset should not be less 20% of estimated amount as on sate of invitation of 

tender. 
Note: For Purpose of arriving at LA current assets less inventories shall be considered.  

 Bidder’s Net worth for last 3 financial years should be positive. 
Note: 

1) Audited, Verified and certified practicing chartered accountant certificate will be considered for 
minimum average annual turnover, Liquid Asset and net worth. The Provisional certificate will 

not be entertained. 
2) Under taking in respect of reference to NCLT under insolvency & bankruptcy code. The 

undertaking is to be furnished by the bidder in tis bid as per the format attached and shall be 

deemed to be part of the bidding schedule and submitted along with QR Bid.   

         Undertaking 
         

In Connection with the above subject, I/we confirm that our firm is not declared in NCLT under insolvency 
& bankruptcy code. Further, I/we also agree that, if any found NCLT under insolvency & bankruptcy code, 
the offer shall be out righty rejected without assigning any reason thereof 
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                 _________________________  
                    (Seal, Sign & Name Authorized signatory of Bidder) 

 
 6          Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing the bid documents 

in case of partnership firm & self-affidavit for proprietorship firm. MOA/AOA shall be submitted in case 
it is corporate entity.  All such documents shall have to be NOTARISED 

 
7.  I.T. PAN CARD:  The bidder should submit the attested Photocopy of PAN Card of their firm. 
 
8.  GST Registration: The bidders should submit the certified copy of GST registration of their firm. 
 
10.  Electrical contractor’s license:   The bidders should submit the attested copy of GOG Electrical Contractor 

licenses of firm with latest validation. 
 
 
11.  Building and other Construction Workers’ Welfare Cess Act registration copy, if  applicable (after tender awarding). 

 
 

2.1    The above cited requirements are only indicative. The owner reserves the right to requisition any other relevant 

information and also reserves the right to reject the Bid proposal of any Bidder, if in the Owner’s opinion  the  Qualification  

data  is  incomplete  and  Bidder  is  not  qualified  to  perform  the  Contract satisfactorily. 
 

3.0  Bidding Costs 
 
All costs/expenses in the preparation and submission of the Bid (including any post Bid discussions/presentations) shall 

be fully borne by the Bidder. Owner will not be responsible/ liable for these costs irrespective of the course and 

conclusion of this Bidding. 

  
 

4.0  BID DOCUMENTS    
 

4.1     The following Bid documents apart from Invitation to Bid detail the material and equipment specifications/characteristics,   

the bidding procedures and the terms & conditions of contract for bidder understand and examine.  
 
a. Instructions to Bidders (ITB-Part I) 

b. General Conditions of Contract (GCC-Part I)  

c. Erection Conditions of Contract (ECC-Part I)  

d. Special Conditions of Contract (SCC-Part I)  

e. Technical Specifications (TSP-Part IIA) 

f. Technical Data Sheets (TDS-Part IIB) 

g. Bid Form and Price Schedules (BF/PS-Part IV) 

5.0  Knowing the Bid Documents 

5.1         Every intending B idder   is  to  examine  and  understand  all  instructions,  forms,  terms,  conditions  and specifications 

in the Bid Documents and fully know himself all the conditions and contents therein, which may in any manner, affect 

the scope & content of work and the costs thereof. Submission of a Bid not substantially responsive to the Bid 

Document in all respects and/or failure to furnish all information required by the Bid Document may entail rejection of 

the Bid at the Bidder’s risk. 
 

6.0  Clarifications on Bid Documents 
 

6.1       In case an intending Bidder finds any discrepancy or omission in the documents and specifications or is in doubt as to 

the true meaning of any part, he shall make a request, in writing not later than the date of pre Bid d i s c u s s i o n  t o  

the owner in triplicate. The o wn e r  w i l l  i s s u e  e x p l a n a t i o n s , i n t e r p r e t a t i o n s    and clarifications as deemed 

fit in writing as a response to this request. On receipt of such interpretations/clarifications, the Bidder may submit his Bid 

within the date and time stipulated in the Bid invitation, all such explanations, interpretations and clarifications from the 

Owner shall be deemed as part of Bid Documents and shall invariably accompany the Bidder’s proposal. 
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6.2       Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his representative(s) will 

not in any way be binding on the Owner. 
 

7.0  Amendment of bidding document: 
 

7.1        At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at his own initiative 

or in response to a clarification requested by the intending Bidder, modify the Bidding Document with amendment(s). 
 

7.2      The amendment will be notified in web site to all intending Bidders who have received the Bidding Document at the 

address contained in the letter of request for issue of bidding document from the Bidders. Owner will bear no 

responsibility or liability arising out of non-receipt of the same in time or otherwise. 
 

7.3        In order to afford prospective bidders reasonable time in which to take the amendment into account in preparing 

their bids, the Owner may, at his discretion, extend the deadline for the submission of bids. 
 

7.4        Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration by the Bidders 

while they submit their bids and shall invariably enclose such documents as a part of the bid. 

 

C.  PREPARATION OF BIDS 
 

8.0  Language of Bid: 
 

8.1       The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, exchanged by the Bidder 

and the Owner, shall be written in the English language, provided that any printed literature furnished by the Bidder  

may  be written  in another  language  so long  as accompanied  by an  English translation of its pertinent passages. 

Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 

govern. 
 

8.2  Bid Format 
 
Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding any printed/type 

written text of their own. 
 

9.0  Local Conditions: 
 

9.1       It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which may have any effect 

on the execution of the Contract covered under these documents and specifications. The Owner shall not entertain 

any request for clarifications from the bidders, regarding such local conditions. 

9.2        It must be understood and agreed that such factors have properly been investigated and considered while submitting 

t h e  proposals .  No c l a im  fo r  f inancia l  a d j u s t m e n t   to  the  Contract  awarded  under  these specifications 

and documents will be entertained by the owner. Neither any change in the time schedule of the Contract nor any 

financial adjustments arising thereof shall be permitted by the Owner, which are based on the lack of such clear 

information or its effect on the cost of the works to the Bidder. 
 

 10.0  Documents comprising the Bid: 
 

10.1      The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements etc. furnished in 

the Bidding Documents, indicating, for the services to be rendered, a brief description of services, quantity and price. 
 

10.2    The Bidder shall also submit documentary evidence online to establish that the Bidder meets the Qualification 

Requirements as detailed in Clause 2.0 above and Special Conditions of Contract (including Clause 11 of I TB). 
 

10.3  All Tender Documents/ formats are to be returned completed and filled in all respects and signed  
       by the Company Authorized Signatory wherever specified. 

 
10.4  The Bid Guarantee shall be furnished in a separate cover. 

 
11.0  Scope of the proposal 
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11.1   The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering all the equipment 

erection and other installation services specified under the accompanying Technical Specifications. It will include among 

others as specified therein the following: - 
 

a) Receipt of equipment’s and material from Soja or any GETCO construction store and transporting, storage, 

preservation and conservation of equipment at the Site. 

 b) Pre-assembly, if any, erection, testing and commissioning of all the equipment’s. 

 c) Reliability tests and performance and guarantee tests on completion of commissioning. 
 
11.2     As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of the bidding 

documents permitted by the Owner and therefore, the Bidders are advised that while making Bid Proposals and quoting 

prices these conditions may appropriately be taken into consideration. Bidders are required to furnish a certificate in 

this regard as per the format provided in Special Conditions of Contract in a separate sealed envelope containing Bid 

security, which shall accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by 

the Owner and shall not be opened. 
 

11.3  Bids not covering the above cited entire scope of works may be treated as incomplete and hence rejected. 
 

11.4       The Bidder shall  complete  all the schedules  & annexure  in the Bid  Proposal  Sheets,  Technical  Data Sheets and 

specified  elsewhere.  The Qualifying Data should be filled in the required schedule of Bid Proposal Sheets. 
 
 

12.0  Bid Price: 
 

 
12.1 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease 

based in relation to unit rates of tender price schedule. 
 
13.0  Price Basis: 

 
13.1  The Price shall be quoted on firm basis.  

 
 

13.2    The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract and shall not be 

subject to variation  on any account save for change in quantity. A bid submitted with an adjustable price quotation 

shall be treated as non-responsive and rejected. 
 

14.0  Taxes and Duties: 
 

14.1   As regards the income Tax, surcharge on income tax and any other corporate tax, Including GST and excluding welfare 

cess at prevailing rate the owner shall not bear any tax liability whatsoever.  The bidder shall be liable and responsible 

for payment of such taxes as attracted under the provisions of the law. 
 

14.2    Notwithstanding the tax liabilities as per the sub-clause14.1 above the owner shall have the right to make deduction at 

source from the amounts payable to the contractor in respect of Income Tax (on the cost of items of supply included 

in the works contract) as may be mandatory in terms of the law. The owner shall not bear any liability in this regard but 

shall issue necessary certificate in respect of such deduction made. 
 

14.3   In case any tax or duty is newly introduced by the Government applicable for this contract with effect from the next 

day of the date submission of the bid and if the contractor is required to pay additional tax or duty, then the owner 

shall reimburse the contractor the additional tax or duty so paid by the contractor against submission by the contractor  

of documentary  evidence  to the  satisfaction  of the owner.  This provision will not be applicable to transaction between 

the contractor and his sub-contractors. Besides the said statutory variation, no other statutory variation shall be payable 

by the owner. 
 

14.4  The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by the Bidder in the 
Bid Proposal Sheets, subject to the statutory variations and variations as per Clause No. 14.3. If the cost to the 
Contractor during the performance of the ‘Contract’ shall be increased or reduced by reasons of the making, 
passing or promulgation of any law after the date of submission of bid or by any order, regulation  or bye-law having 
the force of law the amount of such increase or reduction shall be added  to or deducted  from  the  “Contract  
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Price”  as the  case  may  be  for direct  transactions  between contactor  & owner, and not for bought out items. It 
is the Bidders responsibility to furnish details of taxes, duties, levies etc. applicable as on the date of submission of 
the bid. 
 

14.5    No claim for any increase towards the statutory variation regarding enhancement of existing tax or duty or introduction 

of a new tax or duty applicable shall be entertained by the Owner during the extended period of contract, if any, 

provided the extension of the contract is required by causes attributable to the contractor. 
 

14.6    The provision of statutory variation regarding enhancement of existing tax or duty or introduction  of a new tax or duty 

will be applicable only to the direct transaction between the contractor and the owner. 
 

14.7   Before quoting, the bidder may ascertain from the concerned tax authorities of Government of Gujarat the applicability of 

Work Contract Tax. Entry Tax, GST etc. in respect of this work and include the same in the quoted price. No separate 

claim in this regard will be entertained by the Owner, as it is the responsibility of the Bidder to pay all these taxes. 
 

14.8  In addition, the conditions detailed under Special Conditions of Contract shall apply. 
 

15.0  Time Schedule: 
 

15.1   The basic consideration and the essence of the contract shall be strict adherence to the time schedule for performing 

the specified works. 
 

15.2  The Owner’s requirements  of completion  schedule  for the Works are mentioned  in the accompanying Special 
Conditions of Contract. 

 

15.3      The completion schedule as stated in the special conditions of contract shall be one of the major factors in consideration 

of the bids. 

 

16.0  Insurance: 
 

The Bidder’s insurance liabilities  pertaining  to the scope  of Works  are detailed  out in Clauses  titled Insurance  

, in General  Terms  and  Conditions  of Contract  and  in Erection  Conditions  of  this  Part-I. Bidder’s attention is 

specifically invited to these clauses. Bid price shall include all the costs in fulfilling all the insurance liabilities under the 

Contract. 
 
17.0  Erection Tools and Tackles: 
 

The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment tools & tackles e t c .   

which  he  proposes t o   bring  to  site  for  the  purpose  of  erection,  handling,  testing  and commissioning  including  

performance  and guarantee  tests of the equipment.  If any such equipment is listed anywhere else in the proposal 

and not specially mentioned in the above schedule, it shall be deemed to have been included in the Bidder’s proposed 

scope of supply. 
 
18.0  Bid Security/EMD: 
 
18.1 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent of estimated cost to be 

paid as under: 

a) In the  form  of  RTGS/NEFT  drawn  in favor  of Gujarat  Energy  Transmission  Corporation  Limited payable 

at HIMATNAGAR. 
 

18.2      The bid security  is required  to protect  the owner  against  the risk of Bidder’s  conduct,  which  would warrant the 

guarantee forfeiture, pursuant to relevant paras elsewhere  The bid guarantee shall be made payable to the Owner 

without any condition whatsoever. 
 

18.3      The EMD shall be submitted RTGS/NEFT. Tenders not accompanied by EMD shall be rejected. 

 

18.4      The Owner will reject any bid not secured in accordance with Para 18.1 above, as non-responsive.  No exemptions 

are made in the furnishing of the security. 
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 18.4      The EMD will be returned promptly to the unsuccessful tenderer after observing company’s rules. The EMD will be returned  
              to the successful tenderer after he furnishes the Security Deposit for performance and duly enters in to the contract. If he  
              fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may  
              be disqualified from tendering for further works for GETCO as per its discretion.  

 
18.5     The successful  b i d d e r s ,  Bid  Security  will  be  discharged  upon,  furnishing  the  contract  Security Deposit.. 

 
 18.6                   The bid guarantee may be forfeited. 

 
a)  If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid Form: 

b)   If a bidder refuses to accept the contract or fails to commence the works  (including  supplies within thirty days of 

letter of award of contract) 

C)  SD is not paid within time than EMD will be forfeited and disqualifying for future participation in tender. 
 

19.0  Format of Bid: 
 

19.1      The Bidder shall prepare S u b m i t  a l l  D o c u m e n t  o n l i n e  O n l y .  

 

 
21.0  Deadline for submission of bids: 

 
             The Bidders have to submit online only.  Bids submitted by  telex/telegram w i l l  not be accepted. No request from any 

Bidder to the Owner to collect the proposals from airlines, cargo agent etc. shall be entertained by the Owner 

. 

22.0  Late Bids 
 

            Any bid received by the Owner after the time and date fixed or extended for submission of bids prescribed by the    

          Owner, will be rejected and not considered for evaluation same will return with seal condition. 
 

23.0  Modification and withdrawal of bids: 
 

23.1      The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of the modification or 

withdrawal is received by the Owner prior to the deadline prescribed for submission of bids. 

 

 23.2  No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of bids. 
 

23.3      No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Bid Form. Withdrawal/modification of a bid during this interval may result 

in the Bidder’s forfeiture of its bid security. 
 

E.  BID OPENING AND EVALUATION 
 
24.0  Opening of bids by owner: 

 
24.1     The Owner will open the technical bids online in the presence of Bidder’s representatives  who choose to attend on 

the date and    time mentioned for opening of bids in the Invitation to Bid or in case any extension  has been  given  

thereto,  on the extended  bid opening  date and  time  notified  to all the Bidders who have purchased the bidding 

document. The Bidder’s representatives who are present shall sign a register evidencing their attendance. 
 

24.2   The Bidder’s names, Technical modifications, bid withdrawal and such other details as the Owner, at his discretion may 

consider appropriate, will be announced in the Technical Bid Opening. 
 

24.3       The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in the presence of representatives 

(up to two per firm) of such bidders who choose to be present.  The date & time of opening the Price Bid shall be 

intimated to all such qualified bidders by Fax/Telex/Mail, at least one day in advance besides inviting final price bid if 

found appropriate after evaluation of Technical bids. 
 

24.4   The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any such other details as 

the Owner, at his discretion, may consider appropriate, will be announced/ furnished in the Price Bid Opening. 
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24.5  No electronic recording/transmitting devices will be permitted during Bid opening. 
 

25.0  Purpose of evaluation of bids: 
 

25.1     The   Bids   received/accepted/opened w i l l    be e v a l u a t e d    by the   Owner   to a s c e r t a i n    the   technical 

responsiveness of the bid for the complete scope of the proposal, as covered under these specifications and 

documents. All technically responsive bids shall then be examined to determine the LOWEST EVALUATED 

COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 
 

26.0  Policy for bids under consideration: 
 

26.1      Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until such time official 

intimation of award/rejection is made by the Owner to the Bidders. While the Bids are under consideration, Bidders 

and/or their representatives and other interested parties are advised to refrain from contacting by any means, the owner 

and/or his employee’s representatives on the matters related to Bids under consideration. 
 
27.0  Clarification of bids: 
 

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the Bidder for a clarification 

of its bid. The request for clarification and the response shall be in writing and no change in the price or substance of 

the bid shall be sought, offered or permitted. 
 
28.0  Preliminary Examination: 
 

28.1    The Owner will examine the bids to determine whether they are complete, whether any computational errors have 

been made, whether required sureties have been furnished, whether the documents have been properly signed, and 

 whether the bids are generally in order. 
 
28.2  Arithmetical errors will be rectified on the following basis: 
 

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and  

quantity,  the  unit  price  shall  prevail  and  the  total  price  shall  be  corrected.  If there is a discrepancy between the 

total bid amount and the sum of total costs, the latter shall prevail and the total bid  amount  will  be  corrected  accordingly.  

If there is  a discrepancy  between  words  and  figures,  the amount advantageous to the Owner will prevail. If the Bidder 

does not accept the correction of the errors as above, his Bid will be rejected and the amount of Bid Security will be 

forfeited. The Bidder should ensure that the prices furnished in various price schedules are consistent with each other. 

In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified in Bid Form for 

this purpose, the Owner shall be entitled to consider the highest price for the purpose of evaluation and for the purpose 

of award of Contract use the lowest of the prices in these schedules. 
 
28.3     Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the Bidding 

Document .  For purpose of  these  Clauses,  a  substantially  responsive  bid  is  one,  which conforms  to  all  the  

terms  and  conditions  of  the  Bidding  Document  without  material  deviations.  A material deviation is one which 

affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works or which limits 

in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required in these specifications 

and documents. The Owner’s determination of a bid’s responsiveness shal l  be based on the contents of the bid 

itself without recourse to extrinsic evidence. 
 

28.4     A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently be made 

responsive by the Bidder by correction of non-conformity. 
 

28.5   The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not constitute a material 

deviation, provided such waiver does not prejudice or affect the relative ranking of any Bidder. 
 
29.0  Evaluation of Price Bids:  
        No Copy of Technical Bid/ PRICE-BID requires in Physical Form. It is compulsory to submit    
       Technical Bid /Price-bid through on-line (n-code) only.  

 
30.1  Definitions and Meanings: 
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For the purpose of the evaluation and comparison of bids, the following meanings and definition will apply: - 
 

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of works. 
 

b)  ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost Compensation for Deviations.’ 
 
F.  AWARD OF CONTRACT 
 
31.0  Award Criteria 

  31.1      The owner  will  award  the  contract  to  the  successful  Bidder,  whose  bid  has  been  determined  to  be substantially 

responsive and has been determined as the lowest evaluated bid, providing further that the Bidder is determined  to 

be qualified to perform the contract satisfactorily.  The Owner shall be the sole judge in this regard. 
 

  31.2      Further, the Owner reserves the right to award separate contracts to two or more parties in line with the terms and 

conditions specified in the accompanying Technical Specifications. 

32.0  Owner’s right to accept any bid and to reject any or all bids: 
  32.1   The Owner reserves the right to accept or reject any bid, and to annual the bidding process and reject all bids at time 

prior to award of contract, any without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the grounds for the Owner’s action. 

33.0  Notification of award: 
33.1    Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will notify the 

successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in writing by registered letter, 
that its bid has been accepted. 

33.2  The notification of award will constitute the formation of the Contract. 
33.3       Upon the successful Bidder’s furnishing of performance guarantee/SD.  O w n e r  will promptly notify each unsuccessful 

Bidder and will discharge its bid security,  

34.0  Signing of contract: 
34.1    At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the Owner will send the 

Bidder the detailed of Award, incorporating all agreements between the parties. 

34.2    Within 30 days of receipt of the detailed of Award, the successful bidder shall sign the same with date and return it to 

the Owner. 

34.3   The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will be signed within 30 

(Thirty) days of notification of Award. 

 
34.0.  If bidder having experience in Sub-Contract, please furnish the authorization letter form  principal order placing authority .



 

 

Sign and Seal of Contractor Page 15 
 

                                                                    PART-I    GCC 

 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 

A.  INTRODUCTION 
 
1.0  DEFINITION OF TERMS 
 

1.1        The  ‘Contract’  means  the  agreement  entered  into  between  the  Owner  and  the  Contractor  as per  the Contract  

Agreement  signed  by  the  parties,  including  all  attachments  and  appendices  thereto  and  all documents incorporated 

by reference therein. 
 

1.2        ‘Owner’ shall mean the Superintending Engineer,GETCO, HIMATNAGAR or any of its subsidiaries and shall include 

its legal representatives, successors and assigns. 
 

1.3        ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works and shall include 

such successful Bidder’s legal representatives, successors and permitted assigns. 
 

1.4        ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to time for the purpose 

of the Contract. 
 

1.5        The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be provided 

by the Contractor under the Contract. 
 

1.6        ‘Works’ shall mean and include the furnishing of equipment, Labor and services, as per the Specifications and  complete  

erection,  testing  and  putting  into  satisfactory  operation  including  all  transportation, handling, unloading and 

storage at the Site as defined in the Contract. 
 

1.7        ‘Specifications’  shall mean the Specifications and Bidding Document forming a part of the Contract and such other 

schedules and drawings as may be mutually agreed upon. 
 

1.8          Site’ shall mean and include the land and other places on, into or through which the works      and the related 

facilities are to be erected or installed and any adjacent land, paths, street or reservoir which may be allocated or used 

by the Owner or Contractor in the performance of the Contract. 
 

1.9        The  term  ‘Contract  Price’  shall  mean  the  lump-sum  price  quoted  by the  Contractor  in his  bid  with additions 

and/or deletions as may be agreed and incorporated in the Letter of Award and the contract agreement for the entire 

scope of the works. 
 

1.10      The term ‘Erection  Portion’ of the Contract price shall mean the value of field activities of the works including 

erection, testing and putting into satisfactory operation including successful completion of performance and guarantee 

tests to be performed at Site by the Contractor including cost of insurances. 
  

1.11      Site Engineer  ‘Inspector’  shall  mean  the owner’s  Engineers  or any person  nominated  by the  time  to inspect the 

equipment; stores or Works under the Contract and/or the duly authorized representative  of the Owner. 
 

1.12      ‘Notice of Award of Contract’/’Letter  of Award’/’Telex  of Award’ shall mean the official notice issued by the Owner 

notifying the Contractor that his bid has been accepted. 

1.13  ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 

1.14      ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the respective sub division 

deputy engineer. 

 

1.15      ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar 

day or days of 24 hours each. 
 
A ‘Week’ shall mean continuous period of seven (7) days. 
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1.16      Writing’ shall include any manuscript, type written or printed statement, under or over signature and/or seal as the 

case may be. 
 

1.17      When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As Directed’, ‘Where 

Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases of like importance are used 

the approval, judgment, direction etc. is understood to be a function of the Owner/Engineer. 
 

1.18      Test on completion shall mean such tests as prescribed in the Contract to be performed by the Contractor before the 

work is taken over by the Owner. 

 
1.19     ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to determine and demonstrate 

capacity, efficiency, and operating characteristics as specified in the Contract Documents. 
 

1.20      The term ‘Final Acceptance’/‘Taking  Over’ shall mean the Owner’s  written  acceptance  of the Works performed 

under the Contract, after successful commissioning/completion of Performance and Guarantee Tests, as specified in 

the accompanying Technical Specifications or otherwise agreed in the Contract. 
 

1.21      ‘Latent Defects’  shall mean such defects caused by faulty designs,  material or work-man-  ship which cannot be 

detected during inspection, testing etc, based on the technology available for carrying out such tests. 
 
1.22  ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any: 
 
a)   Indian Electricity Act, 1905 and Rules and Regulations made here under. 

 b)   Electricity Act 2003 and Rules & Regulations made there under. 

c)   Indian Factory Act, 1948 and Rules and Regulations made there under. 
 
d)   Indian Explosives Act, 1884 and Rules and Regulations made there under.  

e)   Indian Petroleum Act, 1934 and Rules and Regulations made there under.  

f)    A.S.M.E. Test Codes. 

g)   A.I.E.E. Test Codes. 
 
h)   American Society of Materials Testing Codes. 

 i)  Standards of the Indian Standards Institution. 

j)  Other Internationally approved standards and/or rules and regulations touching the subject matter of the Contract. 
 

1.23   Words imparting the singular  only shall also include  the plural and vice –versa where the context  so requires. 
 

1.24    Words imparting  ‘Person’  shall  include  firms,  companies,  corporations  and associations  or bodies  of individuals, 

whether incorporated or not. 

 

2.0        APPLICATION 
 
These General Conditions shall apply to the extent that they are not super ceded by provisions in other parts of the 

Contract. 
 

3.0          CONTRACT DOCUMENTS 
 

3.1     The term Contract Documents shall mean and include the following which shall be deemed to form an integral part of 

the Contract: 
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a)       Invitation t o   Bid  including  letter  forwarding  the  Bidding  Documents,  Instructions  to  Bidders, General  Terms  and  

Conditions  of Contract,  the  Special  Conditions  of Contract.    and all  other documents included under Part-I, Part-II 

and Part-III . 
 

b)      Specifications of the erection of the equipments and other technical services to be provided under the Contract as 

brought out in the accompanying Technical Specifications. 
 

c)       Contractor’s Bid Proposal and the documents attached there to including the letters of clarifications thereto between 

the Contractor and the Owner prior to the Award of Contract except to the extent of repugnancy. 
 

d)      Letter of Award and any agreed variations of the conditions of the documents and special terms and conditions of 

Contract, if any. 
 

3.2  In the event of any conflict between the above mentioned documents the matter shall be referred to the Engineer 
whose decision shall be considered as final and binding upon the parties. 
 

4.0        USE OF CONTRACT DOCUMENTS AND INFORMATION 
 

4.1        The Contractor s ha l l   not,  without  the  Owner’s  prior  written  consent,  disclose  the  Contract,  or  any provision 

thereof, or any specification, plan, drawing, pattern, sample or information furnished by or on behalf  of  the  Owner  

in  connection  therewith,  to  any  person  other  than  a  person  employed  by  the Contractor in the performance of 

the Contract. Disclosure to any such employed person shall be made in confidence and shall extend only so far as 

may be necessary for the purpose of such performance. 
 

4.2        The Contractor  shall  not,  without  the  Owner’s  prior  written  consent,  make  use  of  any document  or information   

enumerated   in  various  Contract  documents  except  for  the  purpose  of  performing  the Contract. 
 

4.3        The Contractor  shall  not communicate  or us  in  advertising,  publicity,  sales  releases  or  in  any other medium, 

photographs or other reproduction of the Works under this Contract, or descriptions of the site, dimensions, quantity, 

quality or other information, concerning the works unless prior written permission has been obtained from the Owner. 
 

4.4        Any document, other than the Contract itself, enumerated in various Contract documents shall remain the property o f   

the  Owner  and  shall  be  returned  (in  all  copies)  to  the  Owner  on  completion  of  the Contractor’s performance 

under the Contract if so required by the Owner. 
 

 

5.0 CONSTRUCTION OF THE CONTRACT 
 

5.1       Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will be treated as a 

single Contract. 

Award shall be placed on the successful Bidder as follows: 
 
For providing  services  like  inland  transportation,  insurance  for  delivery  at  site,  unloading,  storage, handling at 

site, installation, testing and commissioning including performance testing in respect of all the equipment material 

equipment/materials  given by the owner after observing standard store procedures for transport  from  owner’s  stores,  

insurance,  unloading  storage  handling  at  site  installation  testing  & commissioning. 

 

5.2        In case erection Contract, or where the Owner hands over his equipment to the Contractor for executing, then the 

Contractor shall at the time of taking delivery of the equipment/dispatch documents be required to execute an 

Indemnity Bond in favor of the Owner in the form acceptable to the S u p e r i n t e n d i n g  engineer (TR), HIMATNAGAR 

for keeping the equipment in safe custody and to utilize the same exclusively for the purpose of the said Contract. 

Samples of Performa for the Indemnity Bond will be furnished during award of Contract. 
 

5.3        The Contract shall in all respects be construed and governed according to Indian Laws. 
 

5.4      It is clearly understood that the total consideration for the Contract(s) has been broken up into various components on ly   

for  the convenience  of payment  under  the Contract(s)  and  for  the  measurement  of deviations or modifications 



 

 

Sign and Seal of Contractor Page 18 
 

under the Contract(s). 
 

6.0         JURISDICTION OF CONTRACT 
 

6.1    The laws applicable to the Contract shall be the laws in force in India. The Courts of HIMATNAGAR shall  have 

exclusive jurisdiction in all matters arising under this Contract. 
 

7.0          EXECUTION OF CONTRACT: 
 

7.1        The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final agreement to 

the Contractor for his scrutiny and approval. 
 

7.2     The Agreement, unless otherwise agreed to, shall be signed within 30 days of the acceptance of the Letter of Award, at 

the office the Owner at HIMATNAGAR on a date and time to be mutually agreed. The Contractor shall provide for 

signing of the Contract, Performance Guarantee, appropriate power of attorney and other requisite materials. In case 

the Contract is to be signed beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be 

extended accordingly. 
 

7.3        The Agreement will be signed in copies to be specified and the Contractor shall be provided with one signed original 

and the rest will be retained by the Owner. 
 

7.4         Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with copies of 

agreement within fifteen (15) days after the signing of the Contractor. 
 

8.0      ENFORCEMENT OF TERMS 
 

8.1     The failure of either party to enforce at any time any of the provisions of this Contract or any rights in respect thereto or 

to exercise any option therein provided, shall in no way be construed to be a waiver of such provisions, rights or options 

or in any way to affect the validity of the Contract. The exercise by either party of any of its rights herein shall not 

preclude or prejudice either party from exercising the same or any other right it may have under the Contract. 
 

 

9.0 COMPLETION OF CONTRACT 
 

9.1   Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed to have 

been completed on the expiry of the guarantee period as provided for under the clause entitled ‘Guarantee’ in this 

section of the Volume-I. 

 
 

10.0     TIME – THE ESSENCE OF CONTRACT 
 

10.1      The time and the date of completion of the Contract as stipulated in the Contract by the Owner without or with 

modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the essence of the Contract. 

The Contractor shall so organize his resources and perform his work as to complete it not later than the date agreed 

to. 
 

10.2    The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate number   of   

activities   covering   various   key   phases   of   the   work   such   as   design, procurement, manufacturing, shipment 

and field erection activities within seven (7) days of the date of LOI. 
 

10.3  The above bar chart shall be compatible with the Owner’s computer environment and furnished to the Owner on 
such media as may be desired by the Owner. 
 

11.0     EFFECTIVENESS OF CONTRACT 
 
The Contract shall be considered as having come into force from the date of the commencement given by the respective 

Construction/Transmission division unless otherwise provided in LOI. 
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 12.0  PENALTY FOR DELAY 
 

12.1    If the Contractor f a i l s  to successfully c o m p l e t e  t he  commissioning w i t h i n  the time fixed under the Contract, 

the Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The details of 

such penalty are brought out in the accompanying Special Conditions of Contract (SCC). 
 

12.2  The total amount of penalty for delay under the Contract will be subject to a maximum of 10% of the Contract 
Prices Plus GST detailed in the Special Conditions of Contract (SCC). 
 

 13.0      GUARANTEE 
 

13.1      In the event of any emergency where in the judgment of the Engineer, delay would cause serious loss or damages, 

repairs or adjustment may be made by the Engineer or a third party chosen by the Engineer without advance notice 

to the Contractor and the cost of such work shall be paid by the Contractor. In the event such action is taken by the 

Engineer, the Contractor will be notified promptly and he shall assist wherever possible in making necessary corrections. 

This shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract. 
 

13.2      If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the provision of 

this clause shall apply to portion of the works so rectified or corrected until the expiry of 12 months from the date of 

such rectification or correction.  If any defects are not rectified within  a reasonable time, the Engineer may proceed 

to do the work at the Contractor’s risk and cost but without prejudice to any other rights which the Owner may have 

against the Contractor in respect of such defects. 
 

13.3      The rectification or correction of the work will be carried out free of cost by the Contractor.  If any rectification or 

correction is carried out on his behalf at the site, the Contractor shall bear the cost of such rectification or correction. 
 

13.4      The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations under this 

clause. 
 

14.0        TAXES, PERMITS & LICENCES 
 
The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against the Owner or 

the Contractor in pursuance of the Contract. In addition, the Contractor shall be responsible for payment of all Indian 

duties, levies and taxes lawfully assessed against the Contractor for his personal income & property only. 

15.0        DEFENCE OF SUITS 
 
If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the failure, 

omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things under the 

Contract, or for damage or injury caused by the alleged omission or negligence on the part of the Contractor, his 

agents, representatives or his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-

Contractors,  workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the Owner, 

and the Engineer and/or his representative, harmless from all losses, damages, expenses or decrees arising of such 

action. 
 

16.0      LIMITATION OF LIABILITIES 
 
The final payment by the Owner in pursuance of the Contract shall mean the release of the Contractor from all his 

liabilities under the Contract.   Such final payment shall be made only at the end of the Guarantee/Warranty period or 

after finalization of material account and final bill and till such time as the Contractual l iabi l i t ies  and responsibilities 

o f  the Contractor, shal l  prevail.    All other payments made under the Contract shall be treated as on-account 

payments. 

 
17.0       ENGINEER’S DECISION 

 
17.1      In respect of all matters which are left to the decision of the Engineer including the granting or with- holding of the 

certificates, the Engineer shall, if required to do so by the Contractor, give in writing a decision thereon. 
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17.2      If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the meaning and 

intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days after receipt of the decision, 

a written objection to the decision. 
 
Failure to file an objection within the allotted time will be considered as an acceptance of the Engineer’s decision and 

the decision shall become final and binding. 
 

17.3      The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent to the right to 

request arbitration.    It is the intent of the Agreement that there shall be no delay in the execution of the works 

and the decision of the Engineer as rendered shall be promptly observed. 
 

 18.0      POWER TO VARY OR OMIT WORK 
 
18.1        No alterations, amendments, omissions, suspensions or variations of the Works   

(hereinafter referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the 
Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers subject to the 
provisions hereinafter contained, from time to time during the execution of the Contract, by notice in writing to  
instruct  t h e  Contractor t o  make such va r ia t ion  w i t h o u t  p re jud i ce  t o  the Contract.    The Contractor shall 
carry out such variation and be bound by the same conditions as far as applicable as though the said variations 
occurred in the Contract Documents.  If any suggested variations would, in the opinion of the Contractor, if carried out, 
prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer thereof 
in writing and the Engineer shall decide forthwith whether o r  not , t he  same  s h a l l  b e  carr ied o u t  a n d  i f   the  
Engineer  confirms  his  instructions,  the Contractor’s obligations and guarantees shall be modified to such an extent 
as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be added to or 
deducted from the Contract Price as the case may be. 
 

18.2     In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the Contractor to 

enable him to work his arrangement accordingly, and in cases where goods or materials are already prepared or any 

design, drawings or pattern made or work done as per the contract requires to be altered, a reasonable and agreed 

sum in respect thereof shall be paid to the Contractor. 
 

18.3      In any case in which the Contractor has received instructions from the Engineer as to the requirement of carrying out 

the alterations or additional or substituted work which either then or later on, will in the 

opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no case 

later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, advise the 

Engineer to that effect.  But the Engineer shall not become liable for payment of any charges in respect of any such 

variations,  unless the instructions  for the performance  of the same shall be confirmed in writing by the Engineer. 
 

18.4      If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to the extent 

of any change in the price, before the Contractor proceeds with the change. 
 

18.5      In all the above cases,  in the event of a disagreement  as to the reasonableness  of the said  sum,  the decision 

of the Engineer shall prevail. 
 

18.6      Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct the Contractor, 

in writing,  during the execution  of the Contract  to vary the quantities  of the items or groups of items in accordance 

with the provisions of clause entitled ‘Change of Quantity’ in section GCC of this Volume-I.  The Contractor shall carry 

out such variations and be bound by the same conditions as though the said variations occurred  in the Contract 

Documents.   However, the Contract Price shall be adjusted at the rates and the prices provided for the original 

quantities in the Contract. 
 

 19.0    CHANGE OF QUANTITY 
 

19.1    During the execution of the Contract, the Owner reserves the right to increase or decrease or cancel the quantities of 

items under the Contract but without any change in unit price or other terms & conditions. Such variations unless 

otherwise specified in the accompanying Special Conditions of Contract and/or Technical Specifications, shall not be 

subjected to any limitation for the individual items but the total variations in all such items under the Contract shall be 
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limited to a percentage of the Contract price as specified in the Special Conditions of Contract. 
 

19.2   The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the change in 

quantities as above.   The base unit rates, as identified in the Contract shall however remain constant during the 

currency of the Contract, except as provided for in Clause 33.0 below.   In case the unit rates are not available for 

the change in quantity, the same shall be subjected to mutual agreement. 
 
 
 

20.0     CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 
The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting Engineers and freely 

exchange with them such technical information as is necessary to obtain the most efficient and economical design and 

to avoid unnecessary duplication of efforts.  The Engineer shall be provided with three copies of  all  correspondence  

addressed  by the  Contractor  to other  Contractors  and  Consulting Engineers of the Owner in respect of such 

exchange of technical information, wherever needed. 

 
21.0     NO WAIVER OF RIGHTS 

 
Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor any order by 

the Owner or the Engineer for payment of money or any payment for or acceptance of, the whole  or any part of the 

Works  by the Owner  or the Engineer,  nor  any extension  of time,  nor  any possession  taken by the Engineer shall 

operate as a waiver of any provision of the Contract, or of any power herein reserved to the Owner or any right to 

damages herein provided nor shall any waiver of any breach in the Contract be held to be a waiver of any other or 

subsequent breach. 
 

22.0    CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR. 
 
No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any extension of 

time for execution of the Works granted by the Engineer shall affect or prejudice the rights of the Owner against the 

Contractor or relieve the Contractor of his obligation for the due performance of 

the Contract,  or be interpreted  as approval  of the Works  done or of the equipment  furnished  and no certificate 

shall create liability for the Owner to pay for alterations, amendments, variations or additional works  not ordered,  in 

writing  , by the  Engineer  or discharge  the  liability  of   the Contractor  for  the payment  of damages  whether  due, 

ascertained,  or certified  or not or any sum against  the payment  of which he is  bound to indemnify the Owner, nor 

shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the 

rights of the Owner against the Contractor. 
 

23.0     PROGRESS REPORTS 
 
During the various stages of the work in pursuance of the Contract, the Contractor shall at his own cost submit 

periodic progress reports as may be reasonably required by the Engineer with such materials as, charts, net-works, 

photographs, test certificates, etc. Such progress reports shall be in the form and size as may be required by the 

Engineer. 
 

24.0     TAKING OVER 
 
Upon successful completion of all the tests to be performed at Site on equipment furnished and erected by the Contractor, 

the Engineer shall issue to the Contractor a Taking over Certificate as a proof of the final acceptance of the equipment. 

Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof on account of 

minor omissions or defects which do not affect the commercial operation and/or cause any serious risk to the 

equipment. Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by the 

terms and conditions of the Contract after issue of such certificate. 
 

 25.0      PAYMENT 
 

25.1     The payment to the Contractor for the performance of the works under the Contract will be made by the Owner as per 

the guidelines and conditions specified herein. All payments made during the Contract shall be on account payments 
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only.  The final  payment  will  be made  on  completion  of all Works  and on fulfillment by the Contractor of all his 

liabilities under the Contract. 
 

 25.2        Currency of Payment 

All payments under the Contract shall be in Indian Rupees only. 
 

 25.3       Terms. 
 
Payment terms will be as prescribed in the special conditions of contract and on fulfillment of conditions specified 

thereof. 

 
 26.0    Payment Schedule 

 
 26.1       Application for Payment 

 
 26.2       The  Contractor  shall  submit  application  for  the  payment  in  the  prescribed  Performa  of   the  Owner.Performa for  
            application for payment will be as prescribed. 

 
26.3    Each such application  shall state the amount  claimed  and shall set forth in detail, in the order of the Payment 

Schedule, particulars of the Works including the Works executed at Site and of the equipment shipped/brought on to 

the site pursuant to the Contract up to the date mentioned in the application and for the period covered since the last 

preceding certificate, if any. 
 

26.4     Every interim payment certificate shall certify the Contract value of the Works executed up to the date mentioned  in the 

application  for the payment certificate, provided that no sum shall be included in any interim payment certificate in 

respect of the works that, according to the decision of the Engineer, does not comply with the Contract. 
 

26.5        Mode of Payment 

26.6      Payment due on dispatch of equipment shall be made by the Owner through Owner’s Bank or directly to the Contractor 

as per the payment schedule. 
 

26.7      The  payment   of  test  charges,   if  any,  payment,   taxes   and  duties   (whenever   admissible)   inland transportation  

(including port handling), insurance and the erection portion of the Works shall be made direct to the Contractor by 

the Owner. 
 

26.8      All payments under the Contract shall be made as stipulated in the Special Conditions of Contract after signing the 

Contract Agreement. The payments linked with the dispatch of materials shall only be made after production  of all 

dispatch  documents  as specified  in the relevant Contract  conditions  which will include the Material Inspection 

Clearance Certificate issued by the Owner. 
 
Progressive  payments  linked  with  erection  shall  only  be  made  after  the  issue  of  certificates  by  the Engineer, 

one for the quantum of work completed and the other for the successful completion of quality check points involved 

in the quantum of work billed. 
 

 

27.0       DEDUCTIONS FROM CONTRACT PRICE 
 
All  costs,  damages  or  expenses  that  the  Owner  may  have  paid,  for  which  under  the  Contract  the Contractor  

is liable,  or any other  retention  award  will  be claimed  by the Owner.  The Owner  to the Contractor shall bill all 

such claims regularly as and when they fall due. Such bills shall be supported by appropriate  and certified  vouchers  

or explanations,  to enable  the Contractor  to properly  identify  such claims.    Such  claims  shall  be  paid  by  the  

Contractor  within  thirty  (30)  days  of  the  receipt  of  the corresponding bills and if not paid by the Contractor within 

the said period, the Owner may then deduct the amount, from any monies due or becoming due by him to the Contractor 

under the Contract or may be recovered by sections of Law or otherwise. 
 
D.  RISK DISTRIBUTION 
 

 28.0         INSURANCE 
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28.1      The Contractor at his cost shall arrange, secure and maintain  all insurance  as may be pertinent  to the Works and 

obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein.  The form 

and the limit of such insurance as defined herein together with the under-writer in  each  case  shall  be  acceptable   

to  the  Owner.     However, i r r e s p e c t i v e    of  such  acceptance,   the responsibility to maintain adequate insurance 

coverage at all time during the period of Contract shall be of Contractor alone.  The Contractor’s failure in this regard 

shall not relieve him of any of his contractual responsibilities and obligations.   The insurance covers to be taken by 

the Contractor shall be in the joint name of the Owner and the Contractor.   The Contractor  shall, however,  be 

authorized  to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance 

of all insurance covers.  Further the insurance should be in freely convertible currency. 
 

28.2      Any  loss  or damage  to the  equipment  during  handling,  transportation,  storage,  erection,  putting  into satisfactory 

operation and all activities to be performed till the successful completion of commissioning of the equipment  shall 

be to the account  of the Contractor.    The Contractor  shall be responsible  for preference of all claims and make 

good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost.  The transfer of 

title shall not in any way relieve the Contractor of the above responsibilities  during the period of Contract.   The 

Contractor shall provide the Owner with copy of all insurance  policies  and  documents  taken  out  by  him  in  

pursuance  of  the  Contract.    Such  copies  of documents shall be submitted to the Owner immediately after such 

insurance coverage.   The Contractor shall   also   inform   the   Owner   in   writing   at   least   sixty   (60)   days   in   

advance   regarding   the expiry/cancellation  and/or change in any of such documents and ensure revalidation, renewal 

etc., as may be necessary well in time. 
 

28.3      The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, 

miscellaneous  accidents  (erection  risks) workman  compensation  risks, loss or damage  in transit, theft, pilferage, 

riot and strikes and malicious damages, civil commotion, weather conditions, accidents of 

all kinds, etc.  The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the 

equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site.   

The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause.  

Notwithstanding  the extent of insurance cover and the amount of claim available  from  the  underwriters,  the  Contractor  

shall  be  liable  to  make  good  the  full replacement/rectification  value of all equipment/materials and to ensure their 

availability as per project requirements. 
 

28.4      All costs on account of insurance liabilities covered under the Contract will be on Contractor’s account and will be 

included in Contract Price, However, the Owner may from time to time, during the pendency of the Contract, ask the 

Contractor in writing to limit the insurance coverage, risks and in such a case, the parties to the Contract will agree for 

a mutual settlement, for reduction in Contract price to the extent of reduced  premium  amount.    The  Contractor,  

while  arranging  the  insurance  shall  ensure  to  obtain  all discounts on premium, which may be available for higher 

volume or for reason of financing arrangement of the project. 
 

28.5      The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional insurance requirements 

for the portion of the works to be performed at the Site. 
 

28.6        Special Conditions of Contract details out the various insurance liabilities. 
 

29.0        LIABILITY FOR  ACCIDENTS AND DAMAGES 
 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the successful completion 

of commissioning as defined elsewhere in the Bid document. 
 

 30.0        DELAYS BY OWNER OR HIS AUTHORISED AGENTS 
 

30.1      In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner or his authorized  

agents, then the Contractor  shall be given due extension  of time for the completion  of the Works,  to  the  extent  

such  omission  on  the  part  of  the  Owner  has  caused  delay  in  the  Contractor’s performance of the Contract. 
 
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer  shall be final. 
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31.0        FORCE MAJOURE 

 
31.1     Force majeure is herein defined as any cause which is beyond the control of the Contractor or the Owner as the case 

may be, which they could not foresee or with a reasonable amount of diligence could not have foreseen and which 

substantially affects the performance of the Contract, such as: 
 
a.   Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics; 
 

b.   Acts  of  any  Government,  domestic  or  foreign,  including  but  not  limited  to  war,  declared  or undeclared, 

priorities, guarantees, and embargoes. 
 
Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in writing of 

such causes. 
 

31.2    The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any force major 

cause as referred to and/or defined above The date of completion  will,  subject  to hereinafter  provided,  be extended  

by a reasonable  time even though such cause may occur after Contractor’s performance of obligation has been 

delayed due to other causes. 
 

32.0     SUSPENSION OF WORK 
 

 32.1   The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works without 

invalidating the provisions of the Contract.  Orders for suspension or reinstatement of the Works will be issued by the 

Engineer to the Contractor in writing. The time for completion of the works will be extended for a period equal to 

duration of the suspension. 
 

32.2  Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works will be 

paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer. The Owner shall not be 

responsible for any liabilities if suspension or delay is due to some default on the part of the Contractor or his Sub-

Contractor. 
 

33.0       CONTRACTOR`S DEFAULT 
 

33.1    If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or neglect to 

comply with any reasonable order given to him, in writing by the Engineer in connection with the works or shall 

contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to make good the 

failure, neglect or contravention complained of.  Should the Contractor fail to comply with the notice within thirty (30) 

days from the date of serving the notice, then and in such case the Owner shall be at liberty to employ other workmen 

and forthwith execute such part of the works as the Contractor may have neglected to do or if the Owner shall think 

fit, without prejudice to any other right he may have under the Contract to take the work wholly or in part out of the 

Contractor’s hands and re-contract with any other person or persons to complete the works or any part thereof and 

in that event the Owner shall  have free use of all Contractor’s equipment that may have been at the time on the Site 

in connection with the works without being responsible to the Contractor for fair wear and tear thereof and to the 

exclusion of any right of the Contractor over the same, and the Owner shall be entitled to retain and apply any balance 

which may otherwise be due on the Contract by him to the Contractor, or such part thereof as may be necessary, to 

the payment of the cost of executing the said part of the Works or of completing the Works as the case may be. If the 

cost of completing of works or executing part thereof as aforesaid shall exceed the balance due to the Contractor shall 

pay such excess.  Such payment of excess amount shall be independent of the liquidated damages for delay which 

the Contractor shall have to pay if the completion of works is delayed. 
 

33.2      In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay liquidated 
damages for delay in completion of Works as defined in Clause 14.0 of this Section. 
 

33.3      Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the Contractor  

to reduce  the value of the Contract Performance  Guarantee  nor the time thereof.   The Contract Performance 

Guarantee shall be valid for the full value and for the full period of the Contract including guarantee period. 
 



 

 

Sign and Seal of Contractor Page 25 
 

34.0        TERMINATION OF CONTRACT ON OWNER`S INITIATIVE 
 

34.1      The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those 

mentioned  under clause entitled ‘Contractor’s  Default’.   The Owner shall in such an event give fifteen (15) day’s 

notice in writing to the Contractor of his decision to do so. 
 

34.2      The Contractor  upon  receipt  of such notice  shall discontinue  the work  on the date and to the extent specified in 

the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they are related 

to the work terminated and terms satisfactory to the Owner, stop all further sub- contracting  or  purchasing  activity  

related  to  the  work  terminated,  and  assist  Owner  in  maintenance, protection, and disposition of the works acquired 

under the Contract by the Owner. 

In the event of such a termination the Contractor shall be paid compensation,  equitable and reasonable, dictated by 

the circumstances prevalent at the time of termination. 
 

34.3      If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor 

is a partnership concern and one of the partners dies then unless the Owner is satisfied that the legal representatives 

of the individual Contractor or of the proprietor of the propriety concern and in the case of partnership,  the surviving 

partners, are capable of carrying out and completing the Contract the Owner shall be entitled to cancel the Contract 

as to its incomplete  part without being in any way liable  to payment  of any  compensation  to  the  estate  of 

deceased  Contractor  and/or  to  the  surviving partners of the Contractor’s  firm on account of the   cancellation  of 

the Contract.   The decision of the Owner that the legal representatives of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the Contract shall be final and binding on the parties. 

In the event of such cancellation  the Owner shall not hold the estate of the deceased  Contractor  and/or the 

surviving partners of the estate of the deceased Contractor  and/or the surviving partners of the Contractor’s  firm 

liable to damages for not completing the Contract. 
 

35.0        FRUSTRATION OF CONTRACT 
 

35.1      In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the Indian 

Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the Contract, subject to 

provisions contained in sub-clause 45.3 below. 
 

35.2      In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of willful or 

flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be suspended. 
 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the Contractor  in 

accordance  with the terms of the Contract  within  three months of the event, the parties hereto shall be relieved 

from carrying out further obligations under the Contract treating it as frustration of the Contract. 
 

35.3      In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive at reasonable 

settlement on all issues including amounts due to either party for the work already done on quantum merit basis, which 

shall be determined by mutual agreement between the parties. 
 

36.0       GRAFTS AND COMMISSIONS ETC. 
 
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his partner(s), 

agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf in relation  to the obtaining  

or to the execution  of this or any other Contract with the Owner, shall in addition to any criminal liability which it 

may incur, subject the Contractor to the cancellation of this and all  other  Contracts  and  also  to  payment  of  any  

loss  or  damage  to  the  Owner  resulting  from  any cancellation.    The  Owner  shall  then  be  entitled  to  deduct  

the  amount  so  payable  from  any  monies otherwise due to Contractor under the Contract. 

 

37.0  SETTLEMENT OF DISPUTES 
 

37.1      Any dispute(s)  or difference(s)  arising  out of or in connection  with  the Contract  shall,  to the extent possible, be 

settled amicably between the parties. 
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37.2      If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, arising out 

of the Contract for the performance of the Works whether during the progress of the Works or after its completion or 

whether before or after the termination, abandonment or breach of the Contract, it shall, in the first place, be referred 

to and settled by the Engineer, who, within a period of thirty (30) days after being requested by either party to do so, 

shall give written notice of his decision to the Owner and the Contractor. 

37.3      Save as hereinafter  provided,  such decision  in respect  of every matters  so referred  shall be final and binding 

upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor who shall 

proceed with the Works with all due diligence, whether he or the Owner requires arbitration as hereinafter provided 

or not. 
 

37.4      If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been 

communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision shall 

become final and binding on the parties. 
 

37.5      In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being requested as 

aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such decision, or within 

thirty (30) days after the expiry of the first mentioned period of thirty days, as the case may be, either party may require 

that the matters in dispute be referred to arbitration as hereinafter provided. 
 

38.0         ARBITRATION 
 

38.1      All disputes or differences in respect of which the decision, if any, of the Engineer has not become final or binding as 

aforesaid shall be settled by arbitration in the manner hereinafter provided. 
 

38.1.1   The arbitration shall be conducted by three arbitrators, one each to be nominated by the Contractor and the Owner 

and the third to be appointed as an umpire by both the arbitrators in accordance with the Indian Arbitration Act.  If either 

of the parties fails to appoint its arbitrator within sixty (60) days after receipt of a  notice  from  the  other  party  invoking  

the  Arbitration  clause,  the  arbitrator  appointed  by  the  party invoking the arbitration clause shall become the sole 

arbitrator to conduct the arbitration. 
 

38.1.2   The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration Act, 1940 or any statutory 

modification thereof.  The venue of arbitration shall be HIMATNAGAR. 
 

38.2         The decision of the majority of the arbitrators shall be final and binding upon the parties. 

The arbitrators may, from time to time with the consent of all the parties enlarge the time for making the award.  In 

the event of any of the aforesaid arbitrators dying, neglecting, resigning or being unable to act for any reason, it will 

be lawful for the party concerned  to nominate  another arbitrator in place of the outgoing arbitrator. 
 

38.3      The arbitrator shall have full powers to review and/or revise any decision, opinion, direction, certification or valuation of 

the Engineer in accordance with the Contract, and neither party shall be limited in the proceedings before such arbitrators 

to the evidence or arguments put before the Engineer for the purpose of obtaining the said decision. 
 

38.4      No decision given by the Engineer in accordance with the foregoing provisions shall disqualify him as being called 

as a witness or giving evidence before the arbitrators on any matter whatsoever relevant to the dispute or difference 

referred to the arbitrators as aforesaid. 

38.5      During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out their respective 

obligations under the Contract. 

39.0        RECONCILIATION OF ACCOUNTS 
 
The Contractor shall prepare and submit every one month, a statement covering payments claimed and the payments 

received vis-à-vis the works executed, for reconciliation of accounts with the Owner.  The Contractor  shall  also  

prepare  and  submit  a detailed  account  of  Owner  Issue  materials  received  and utilized by him for reconciliation 

purpose in a format to be discussed & finalized with the Owner before the award of Contract. 
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                                                                 PART-I ECC 
 

ERECTION CONDITIONS OF CONTRACT 
 

1.0  GENERAL 
 
1.1 The following shall supplement the conditions already contained in other parts of these specifications & document 

and  
shall govern the portion of the work of this Contract to be performed at Site. 

 
1.2        The Contractor upon signing of the Contract shall, nominate a responsible officer as his representative at Site suitably 

designated    for the purpose of overall responsibility and coordination of the works to be performed at Site. Such person 

shall function from the Site office of the Contractor during the pendency of Contract. 
 
2.0  REGULATION OF LOCAL AUTHORITIES AND STATUTES 
 
2.1        The Contractor shall comply with all the rules and regulations of local authorities during the performance of his field 

activities.  He shall also comply with the Minimum  Wages Act, 1948 and the Payment of Wages Act (both of the 

Government of India) and the rules made there under in respect of any employee or workman employed or engaged 

by him or his Sub-Contractor. He shall abide by labor laws and others as specified in the special conditions of contract. 
 
2.2        All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to the 

account of the Contractor. Should any such inspection or registration need to be re-arranged due to  the  fault  of  the  

Contractor  or  his  Sub  Contractor,  the  additional  fees  to  such  inspection  and/or registration also shall be borne by 

the Contractor. 
 
3.0        OWNER’S LIEN  ON EQUIPMENT 
 

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, testing and commissioning 

of the equipment to be supplied & erected under the Contract. The Owner shall continue to hold the lien on all such 

equipment throughout the period of Contract. No material brought to the Site shall be removed from the Site by the 

Contractor and/or his Sub-Contractors without the prior written approval of the Engineer. 
 
4.0      ACCESS  TO SITE  AND WORKS ON SITE 
 
4.1        Suitable  access  to  and  possession  of  the  Site  shall  be  afforded  to  the  Contractor  by  the  Owner  in reasonable 

time. 
 

4.2        The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the Owner may 

approve and the Owner shall give the Contractor  reasonable  facilities for carrying out the works. 
 

4.3        In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub- 

Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing of the 

Engineer or his representative. 

 

5.0        CONTRACTOR’S SITE ESTABLISHMENT 
 

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any  written  

order  or  instruction   of  the  Engineer  or  his  duly  authorized   representative   shall  be communicated to the said 

authorized resident representative of the Contractor and the representative shall be available at a stated address for this 

purpose. 

6.0  CO-OPERATION WITH OTHER CONTRACTORS 
 
6.1        The Contractor shal l   co-operate  with  all other  Contractors  or tradesmen  of the  Owner,  who  may be performing 

other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the 

vicinity of the Works under the Contract.  The Contractor shall also so arrange to perform his work as to minimize, to 

the maximum extent possible, interference with the work of other Contractors  and their workmen. Any injury or damage 

that may be sustained  by the employees  of the other Contractors and the Owner, due to the Contractor’s work shall 
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promptly be made good at the Contractor’s own expense. 
 
7.0  DISCIPLINE OF WORKMEN 
 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen 

at Site.  The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor 

at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or 

otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a 

competent replacement. 
 
8.0      CONTRACTOR’S FIELD OPERATION 
 
8.1        The  Contractor  shall  keep  the  Engineer  informed  in  advance  regarding  his  field  activity  plans  and schedules 

for carrying-out  each part of the works.   Any review of such plan or schedule or method of work by the Engineer 

shall not relieve the Contractor of any of his responsibilities towards the field activities.   Such reviews shall also not 

be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives 

and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule 

or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 

and equipment and his erection methods. 
 

8.2        The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all 

persons employed  by him or his Sub–Contractor  and all the properties  under his custody during the performance 

of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to 

normal working hours. 
 

9.0         PROGRESS REPORT 
 
9.1        The Cont rac to r   shall  furnish  three  (3)  copies  each  to  the  Engineer  of  progress  including  if  any, photographs 

of the work done at Site. 
 

9.2        The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison 

to the schedules.   The report shall also indicate the reasons  for the variance  between  the scheduled and actual 

progress and the action proposed for corrective measures, wherever necessary. 
 

10.0  MAN-POWER REPORT 
 
10.1      The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, 

detailing the man hours scheduled for the month, skill-wise and area-wise. 
 

 11.0  PROTECTION OF WORK 
 

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer.   No 

claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor’s wo rks   and  

the  Contractor  shall  be responsible  for complete  restoration  of  the  damaged works to original conditions to comply 

with the specification and drawings. 

 

12.0  EMPLOYMENT OF LABOR 
 

12.1      The Contractor   will  be  expected  to  employ  on  the  work  only  his  regular  skilled  employees  with experience 

of his particular work.  No person below the age of eighteen years shall be employed. 
 

12.2      All traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and other 

payments to the Contractor’s employees shall be the sole responsibility of the Contractor. 

12.3      In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency under any  of  the  

provisions  of  the  Minimum  Wages  Act,  Workmen  Compensation  Act,  Contract  Labor Regulation Abolition Act or 

any other law due to act of omission of the Contractor, the Owner may make such payment and shall recover the same 

from the Contractor’s bills. 
 
13.0  FACILITIES TO BE PROVIDED BY THE OWNER 
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13.1  Space Land for Contractor’s Store, Workshop etc. 
 

a) The Engineer shall at his discretion and for the duration of execution of the Contract make available at site, land 

for construction of Contractor’s field office, workshop, stores, etc. required for execution of the Contract. Any such 

temporary construction shall be done by the Contractor at his cost 

. 
b) On completion of work the Contractor shall hand over the land duly cleaned to the E n g in e e r . Until and unless 
the Contractor has handed over the vacant possession of land allotted to him for the above purpose, the payment of 
his final bill shall not be made. 

13.2  Electricity & Power supply: 

Where power supply is available with the Owner for construction purpose the same will be provided at the job site 
at one point of the distribution system as may be decided by Engineer charge for consumption in works. Electricity 
furnished will be 440 volts, 3 phase, 50 cycles and 230 volts, 1 phase, 50 cycles.  Each Contractor  shall  provide  
and  install  all  necessary  transformers,  switchgears,  wiring fixtures, bulbs and other temporary equipment for further 
distribution and utilization of energy for power and lighting and shall remove the same on completion of the work.  
Should, however, electricity be used in the Contractor’s Labor/staff  colony, the power so consumed shall be charged 
at the prevailing tariff rate of the GUVNL as prevalent for that area at the time of award of work; the supply may be 
withdrawn if the power is used for purposes other than for the work of the project and the Contractor shall not be 
entitled to any claim whatsoever on account of any such action taken by the Engineer. 

 
14.0  FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
14.1  Tools, tackles and scaffoldings 
 

The Contractor shall provide all the construction equipment’s; tools, tackles and scaffoldings required for pre-assembly, 

erection, testing and commissioning of the equipment covered under the Contract. He shall submit a list of all such 

materials to the Engineer before the commencement of work at Site. These tools and tackles shall not be removed from 

the Site without the written permission of the Engineer. 
 
14.2  First-aid 
 
14.3      The Contractor  shall  provide  necessary  first-aid  facilities  for  all  his  employees,  representatives  and workmen 

working at the Site.  Enough number of Contractor’s personnel shall be trained in administering first-aid. 
 
 
14.4  Cleanliness 
 
14.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc. 

during the period of Contract.   The Contractor shall employ enough number of personnel to keep the work area clean. 

Materials and stores shall be so arranged to permit easy cleaning of the area.  In areas where equipment might drip oil 

and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided 

to protect the floor from such damage. 
 
15.0  LINES AND GRADES 
 

All the works shall be performed  to the lines,  grades  and elevations  indicated  on the drawings.  The Contractor 

shall be responsible  to locate and lay-out  the works.  Basic horizontal  and vertical control points will be established 

and marked by the Engineer at site at suitable points. These points shall be used as datum for the works under the 

Contract. The Contractor shall inform the Engineer well in advance of the times and places at which he wishes to do 

work in the area allotted to him so that suitable datum points may be established  and checked  by the Engineer  to 

enable  the Contractor  to proceed  with his works.  Any work  done  without  being  properly  located  may  be  removed  

and/or  dismantled  by  the Engineer at Contractor’s expense. 
 
16.0  FIRE PROTECTION 
 
16.1      The work procedures that are to be used during the erection shall be those, which minimize fire hazards to the  extent  

practicable.  Combustible  materials, combust ib le   waste  and  rubbish  shall  be  collected  and removed from the Site 

at least once each day. Fuels, oils and volatile or inflammable materials shall be stored away from the construction 
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and equipment and materials storage areas. 
 
16.2  All the Contractor’s supervisory personnel and select number of workers shall be trained for firefighting. Enough of 

such trained personnel must be available at the Site during the entire period of the Contract. 
 
17.0  SECURITY 
 

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, semi-assembled  

and/or erected by him at Site. The Contractor shall make suitable security arrangements ensure  the protection  of all 

materials,  equipment  and works  from  theft,  fire, pilferage  and  any other damages and loss. 
 
18.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 
 

The pre-commissioning  trials and initial operations of the equipment erected by the Contractor shall be carried out in 

presence of contractor and is deemed considered as part of the work completion. If it is anticipated  that the above test 

may prolong for a long time, the Contractor’s workmen required for the above test shall always be present at Site during 

such tests and trials. 
 

19.0  MATERIALS HANDLING AND STORAGE 
 
19.1    All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, transported 

and stored in the storage spaces by the Contractor. 
 

19.2    Contractor  shall be responsible  for examining all the shipment and notify the Engineer immediately  of any damages, 

storage, discrepancy etc, for the purpose of Engineer’s  information  only. The Contractor shall submit to the Engineer 

every week a report detailing all the receipts during the week. However, the Contractor shall be solely responsible for 

any shortages or damages in transit, handling and / or in storage and erection of the equipment at Site. Any demurrage, 

wharf age and other such charges claimed by the transporters, railways etc, shall be to the account of the Contractor. 
 

19.3    The Contractor  shall maintain an accurate and exhaustive  record detailing out the list of all equipment materials 

received by him for the purpose of erection and keep such record open for the inspection of the Engineer in-charge. 
 

19.4  All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be properly 

protected to prevent damage either to the equipment or to the floor where they are stored. The equipment  from the 

store shall be moved to the actual location  at the appropriate  time so as to avoid damage of such equipment at 

Site. 
 

19.5      All electrical  panels,  control  gears,  motors  and such other devices  shall be properly  dried by heating before they 

are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be protected against 

moisture ingress and corrosion during storage and periodically inspected. 
 

19.6  All the electrical equipment such as motors, generators,  etc. shall be tested for insulation  resistance  at least once in 

three months from the date of receipt till the date of commissioning  and a record of such measured insulation values 

maintained by the Contractor. Such records shall be opened for inspection by the Engineer. 
 

19.7  The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and stored in a 

suitable manner to prevent damage or deterioration in quality by storage. 
 

19.8      All the materials  stored in the open or dusty location  must be covered with suitable weatherproof  and flame proof 

covering material wherever applicable. 
 

19.9      If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the Engineer 

will have the right to get it moved to the area earmarked for the Contractor at the Contractor’s cost. 
 

19.10    The Contractor shall be responsible  for making suitable indoor storage facilities to store all equipment, which  require  

indoor  storage.    Normally,  all  the  electrical  equipment  such  as  motors,  control  gears, generators, exciters and 

consumables like electrodes, lubricants etc. shall be stored in the closed storage space.  The Engineer, in addition, 

may direct the Contractor to move certain other materials, which in his opinion will require indoor storage, to indoor 

storage areas, which the Contractor  shall strictly comply with. 
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20.0  CONSTRUCTION MANAGEMENT 
 

20.1      The  field  activities  of  the  Contractors  working  at  Site  will  be  coordinated  by  the  Engineer  and  the Engineer’s 

decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors  and  the  

tradesmen  of  the  Owner  regarding  scheduling  and  coordination  of work.    Such decision  by  the  Engineer  shall  

not  be  a cause  for  extra  compensation  or  extension  of  time  for  the Contractor. 
 

20.2    The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by the Engineer. 

The Contractor shall attend such meetings and take notes of discussions during the meeting and the decision of the 

Engineer and shall strictly adhere to those decisions in performing his works.  In addition to the above weekly meeting, 

the Engineer may call for other meetings either with individual Contractors or with selected number of Contractors and in 

such a case the Contractors if called, will also attend such meetings. 
 

20.3  Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in accordance 

with the specified construction schedule.  If at any time, the Contractor is falling behind the schedule, he shall take 

necessary action to make good for such delays by increasing his work force or by working overtime or otherwise 

accelerate the progress of the work to comply with the schedule and shall communicate  such actions in writing to the 

Engineer, satisfying that his action will compensate for the delay.  The Contractor shall not be allowed any extra 

compensation for such action. 
 

20.4     The Engineer  shall, however,  not be responsible  for provision  of additional  Labor and/or materials  or supply  or  any  

other  services  to  the  Contractor  except  for  the  coordination  work  between  various Contractors if any at site. 

 

21.0  FIELD OFFICE RECORDS 
 
The  Contractor  shall  maintain  up  to  date  copies  of  all  drawings,  specifications  and  other  Contract Documents  and  any  

other  supplementary  data  complete  with  all  the  latest  revisions  thereto.    The Contractor shall also maintain in addition 

the continuous record of all changes to the above Contract Documents, drawings, specifications, and supplementary data, etc. 

effected at the field and on completion of his total assignment under the Contract shall incorporate all such changes on the 

drawings and other Engineering  data to indicate  as installed  conditions  of the equipment  furnished  and erected  under the 

Contract.  Such drawings and Engineering data shall be submitted to the Engineer in required number of copies. 
 
22.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE 
 
22.1     The Contractor shall bring to Site all equipment, components, parts, materials, including construction equipment,  tools 

and tackles for the purpose of the works under intimation  to the Engineer.   All such goods shall, from the time of 

their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any 

account be removed or taken away by the Contractor  without the written permission of the Engineer.  The Contractor 

shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto. 
 

22.2      The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to him by 

the Contractor, under, in respect of or by reasons of the Contract.   After giving a fifteen (15) day’s  notice in writing 

of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, in such manner as he 

shall think fit and to apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid. 
 

22.3      After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the 

materials such as construction  equipment, erection tools and tackles, scaffolding etc. with the written permission of 

the Engineer. 
 

23.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
 

23.1   The Contractor  shall be responsible  for any damage  resulting  from his operations.    He shall  also  be responsible 

for protection of all persons including members of public and employees of the Owner and the employees of other 

Contractors and Sub-Contractors and all public and private property. 
 

24  INSURANCE 
 
24.1      In  addition  to  the  conditions  covered  under  the  Clause  entitled  ‘Insurance’  in  General  Terms  and Conditions 

of Contract of this Volume-I, the following provisions will also apply to the portion of works to be done beyond the 
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Contractor’s own or his Sub-Contractor’s manufacturing Works. 
 
24.2  Workmen’s Compensation Insurance 
 

This  insurance   shall  protect   the  Contractor   against   all  claims   applicable   under  the  Workmen’s 
Compensation  Act,  1948  (Government  of India).  This  policy  shall also  cover  the  Contractor  against claims  for 
injury, disability,  disease or death of his or his Sub-Contractor’s  employee,  which  for any reason are not covered 
under the Workmen’s  Compensation  Act.  

 
 
24.3  Comprehensive General Liability Insurance 
 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of 

members of public or damage to property of others, due to any act of omission on the part of the Contractor, his agents, 

his employees, his representatives and Sub-Contractors or from riots, strikes and civil commotion. 
 

  24.4     The  hazards  to  be  covered  will  pertain  to  all  the  works  and  areas  where  the  Contractor,  his  Sub- Contractors, 

his agents and his employees have to perform work pursuant to the Contract. 
 

 24.5      The above are only illustrative list of insurance covers normally required and it will be the responsibility of the Contractors 

to maintain all necessary insurance coverage to the extent both in time and amount to take care of all his liabilities either 

direct or indirect, in pursuance of the Contract. 
 

25.0  UNFAVOURABLE WORKING CONDITIONS 
 

The  Contractor   shall  confine  all his field operations to those works, which can be performed without subjecting  the  

equipment  and  materials  to  adverse  effects  during  inclement  weather  conditions,  like monsoon, storms etc. and 

during other unfavorable construction conditions. No field activities shall be performed  by the Contractor  under conditions, 

which might adversely affect the quality and efficiency thereof, unless special precautions or measures are taken by 

the Contractor in a proper and satisfactory manner in the performance of such Works and with the concurrence of the 

Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to perform 

the Works as per the schedule. 
 
26.0  PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may come across during 

the course of performance of his Works either during excavation or elsewhere, are properly protected and handed over 

to the Engineer.   Similarly the Contractor shall ensure that the bench marks, reference points, etc, which are marked 

either with the help of Engineer or by the Engineer shall not be disturbed  in any way during  the performance  of his 

Works.   If any work  is to be performed  which disturbs such reference the same shall be done only after these are 

transferred to other suitable locations under the direction of the Engineer.   The Contractor shall provide all necessary 

materials and assistance for such relocation of reference points etc. 
 

27.0  WORK & SAFETY  REGULATIONS 
 
27.1      The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment belonging to him or to 

or to others, working at the Site.  The Contractor shall also be responsible for provision of all safety notices and safety 

equipment required both by the relevant legislations and the Engineer, as he may deem necessary. 
 

27.4      All equipment used in construction and erection by Contractor shall meet Indian/International  Standards and where  

such  standards  do not exist,  the Contractor  shall  ensure  these  to be  absolutely  safe.   All equipment shall be 

strictly operated and maintained by the Contractor in accordance with manufacturer’s Operation Manual and safety 

instructions and as per Guidelines/rules of in this regard. 
 

27.5     Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in accordance with 

the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules  in force  from 

time  to time.   A register  of such examinations  and tests  shall be properly maintained by the Contractor and will 

be promptly produced as and when desired by the Engineer or by the person authorized by him. 
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27.6      The  Contractor  shall  provide  suitable  safety  equipment  of  prescribed  standard  to  all  employees  and workmen 

according to the need. 
 

27.8      The Contractor shall provide safe working conditions to all workmen and employees at the Site including safe means 

of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be erected under the control and supervision 

of an experienced and competent person.  For erection, good and standard quality of material only shall be used by 

the Contractor. 
 

27.9      The   Contractor    shall   not  interfere  or disturb  electric  fuses,  wiring  and  other  electrical  equipment belonging  to  

the  Owner  or other  Contractors  under  any  circumstances,  whatsoever,  unless  expressly permitted in writing by  to 

handle such fuses, wiring or electrical equipment 
 

27.10  Before the Contractor  connects  any electrical  appliances  to any plug or socket belonging  to the other Contractor 
or Owner, he shall: 
 
a.  Satisfy the Engineer that the appliance is in good working condition; 
 
b.  Inform the Engineer of the maximum current rating, voltage and phases of the appliances; 
 
c.  Obtain  permission  of  the  Engineer  detailing  the  sockets  to  which  the  appliances  may  be 

connected. 
 

27.11  The Engineer will not grant permission to connect until he is satisfied that; 
 
a.  The appliance is in good condition and is fitted with suitable plug; 
 
b.  The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an earthed 

metal sheath surrounding the cores. 
 

27.12    No electric cable in use by the Contractor/Owner  will be disturbed without prior permission. No weight of any 

description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 
 

27.13    No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer 

and a permit to work shall be issued by the Engineer before any repair work is carried out by the Contractor. While 

working on electric lines/equipment,  whether live or dead, suitable type and sufficient quantity of tools will have to he 

provided by the Contractor to electricians/workmen/officers. 
 

27.14 In case any accident occurs during the construction/ erection or other associated activities undertaken by the Contractor  

thereby  causing  any  minor  or  major  or fatal  injury  to  his  employees  due  to any  reason, whatsoever, it shall be 

the responsibility of the Contractor to promptly inform the same to the Engineer in prescribed form and also to all the 

authorities envisaged under the applicable laws. 
 

27.15    The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being carried 

out in such a way that it may cause accidents and endanger the safety of the persons and/or property, and/or equipment. 

In such cases, the Contractor shall be informed in writing about the nature of hazards a n d   possible  injury/accident   

and  he  shall  comply  to  remove  shortcomings   promptly.  The Contractor after stopping the specific work can, if 

felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work 

and decision of the Engineer in this respect shall be conclusive and binding on the Contractor. 
 

27.16    The Contractor  shall not be entitled for any damages/compensation  for stoppage of work due to safety reasons as 

provided in Para 31.18 above and the period of such stoppage of work will not be taken as an extension  of time for 

completion  of work and will not be the ground for waiver of levy of liquidated damages. 
 
27.17  It is mandatory for the Contractor to observe during the execution of the works, requirements of Safety 

Rules which would generally include but not limited to following 
 

a)   Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to enable him to 

conduct his work in a safe manner. 

b)  No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards 
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incident thereto, both to himself and his fellow employees. 
 

c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone areas and 

adequate firefighting equipment shall be provided at crucial location. 
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured. 
 

j)  Requirements  of ventilation  in underwater  working to licensed and experienced divers, use of gum boots for working 

in slushy or in inundated conditions are essential requirements to be fulfilled. 
 

27.18    The Contractor  shall follow  and comply with all Safety Rules, relevant  provisions  of applicable  laws pertaining to 

the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, 

protest or contest or reservations. In case of any discrepancy between statutory requirement  and Safety Rules referred  

above,  the latter shall be binding on the Contractor  unless the statutory provisions are more stringent. 
 
a. Fatal injury or accident Rs. 1, 00,000/-    : These are applicable for death 

Causing death  per person 

b. Major injuries or accident causing Rs. 20,000/-    :  injury to any person, whosoever. 

25% or more permanent disablement per person To Workmen or employees 
 
Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. The compensation  

mentioned  above  shall  be  in  addition  to  the  compensation  payable  to  the workmen/employees under the relevant 

provisions of the Workmen’s Compensation Act and rules framed there under or any other applicable laws as applicable 

from time to time. In case the Owner is made to pay such compensation then the Contractor is liable to reimburse the 

Owner such amount in addition to the compensation indicated above. 
 
28.0  CODE REQUIREMENTS 

The erection requirements and procedures to be followed during the installation of the equipment shall be in accordance 

with the relevant Codes and accepted good engineering practice, the Engineer’s drawings and other applicable Indian 

recognized codes and laws and regulation of the Government of India. 
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                                       PART-I  SCC 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular to the Contract. The provisions 

herein are to be read and understood in conjunction with the relevant provisions elsewhere in the Instructions to Bidders (ITB), 

the General Conditions of Contract (GCC) and Erection Conditions  of Contract (ECC). The intent of provisions herein are 

specific to this contract and are, in general, supplementary  to related provisions under ITB,GCC and ECC. However, in certain 

provisions which are contrary to those in ITB, GCC and ECC, the provisions in these Special Conditions of Contract will prevail. 
 
2.0 Tender Fee: 
 

 Payment of tender Fess can be accepted by RTGS/NEFT. 
 In case of Payment through RTGS/NEFT upload document in online., 

 

 3.0 Earnest Money Deposit (EMD): 
 

 Payment of EMD can be accepted by RTGS/NEFT. 
 In case of Payment through RTGS/NEFT upload document in online., 

         Bank Detail 
            

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA 

2 Name of Branch HIMATNAGAR 

3 Branch Code 8407 

4 MICR Code 383012006 

5 IFSC Code BARB0VJHIMM (5th Digit in IFSC code Is 

ZERO) 

6 Name of Account THE SUPERITENDING ENGINEER, 

GUJARAT ENERGY TRANSMISSION 

CORPORATION LTD 

7 Account No. 84070200001468 

 
4.0   Declaration by bidder: 
 
       The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make the Bid invalid. 
 
5.0   Technical Qualifying Criteria: 
 
 As per Qualification requirement clause No.- 2 
 
6.0   Financial Qualifying Criteria: 
  
 As per Qualification requirement clause No.- 2 
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7.0  Price Inclusions (including Taxes & Duties): 
 
7.1        The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, –unloading & stacking at  site  of  equipment  

materials  received  from  construction   store  H I M A T N A G A R    after  observing  all  store formalities of GETCO . 
 
7.2  No extra payment toward any type of templates and erection tools /materials will be made. 
 
7.3         GST: 

Every bidder shall inform their GSTIN No. of the registered place(s) where from the bidder intends to supply the goods / services, 
meaning thereby the bidder has to supply the goods / services from the relevant declared / registered place  

i.  Contractor has to submit the GST Registration certificate 

ii. Contractor has to submit invoice/Challan as documentary proof  with each RA bill  & Final Bill and in which it shall 
be specifically mention the nature of service &code SAC code under which the amount of service tax GST payable 
by contractor and payable by GETCO (if any))without fail. 

iii. GETCO will  withheld the  GST  amount  of  contractor and it shall be reimbursed on  production of documents 

evidences of payment made by contractor 

 

iv. The Contractor  has to submit invoice to GETCO indicating following. 

 Name, address and GST registration no. of the service 

provider  

 Name and address of person receiving the service i.e. 

GETCO  

 Description and value of taxable service provided 

 The total GST payable thereon with bifurcation of GST payable by service provider and 
service receiver. 

 Rate and amount of taxes i.e. CGST/ SGST/ IGST/UGST 

 Place of supply along with the name of State, in case of a supply in the course of inter-State 

trade or commerce i.e. Out of Gujarat Supply 
 Applicable SAC Code 

Contractor  has to   also supply t a x  invoice  as described u n d e r   G S T  r u l e s  a n d  R e g u l a t i o n  indicating 

GSTIN  

v. Contractor has to provide Tax invoice in a standard format as per CGST act, CGST rules 2017 and GST invoicing 
rules containing all details as provided in Act and rules. Contractor / Supplier has to mention GST no. of GETCO 
i.e. 24AABCG4029R2ZC in the invoice invariably & failure of which payment will not be made. 

 

 
Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any 
deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning of GST 
rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST charged from the company; 
such refund shall have to be passed on to the company, along with interest if any. Such refund along with interest needs to be 
passed on suo-moto by the supplier / contractor. 

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 15% per annum if GST 
charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate particulars on GSTIN portal 
by the Supplier / Contractor within the stipulated time limit.  



 

 

Sign & Seal of Contractor Page 37 
 

In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of statutory variation clause 
shall apply. 

TDS Under GST at Prevailing rate will be detected from bills in accordance with the provision of section 51 of the CGST act 
2017 in concurrence with other GST act and allied rules. Certificate will be issued to the contractor for the deduction 
 
7.4  Statutory Variations: 

Any statutory increase or decrease in the taxes and duties including GSTand Cess as applicable or in the event of 
introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place within the 
original contractual delivery date will be to COMPANY’s account subject to the claim being supported by documentary 
evidence. However, if any decrease takes place after the contractual delivery date, the advantage will have to be passed 
on to COMPANY. 

Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under 
GST. 

 
7.5 Income Tax 

 
Income tax at source at the prevailing rate will be deducted from bills in accordance with the provision of Income-Tax 

Laws and to that effect a certificate will be issued to the contractor. 
 

7.6  Welfare cess  
 
 

1)        As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, erection, testing 

& commissioning of substation, transmission lines, EPC/Turnkey projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of the factory inspector is 

authorized at present as a registering authority. 

3)          GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of payment. 

4)          The contacts for which supply or part supply of material are in the scope of GETCO, then  contractors  shall  deposit  welfare  

cess  on  estimated  cost  of  supplied  items  to GETCO contractor on progressive basis of utilization. As this part of welfare 

cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter along with documentary 

evidence of payment. For calculation of welfare cess on supply  part,  valuation  as per MR shall  be taken  and informed  to 

the contractor  for payment. This will be over and above the A/T value. 

 
     The modality of payment/ reimbursement of welfare cess will be as under. 

 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary 
evidence to the concern office. 

 Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of registration. Only 
thereafter, the bill will be processed for payment. 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary evidence of payment of 
welfare cess of previous R.A.Bill. 

 Before release of payment of final bill, the contractor has to submit documentary evidence of payment of welfare cess of 
previous R.A.Bill as well as of this final bill. 

 If the R.A.Bill happens to be first and final bill, then before release of payment, contractor has to submit documentary evidence 
of registration under Welfare Cess Act and evidence of payment of welfare cess. 

 The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence of payment by 
observing due formalities 

 
8.0  SECURITY DEPOSIT 
 
8.1  The successful bidder has pay security deposit before commencement order & Submit LOA letter within 15 Days of from 
receipt of LOI. 
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8.2     The successful bidder will be required to pay an amount equivalent to 5 % of the value of the order as a Security Deposit for 

satisfactory execution of the contract. Such Security Deposit will be payable either in   DD/BANK GUARANTEES/RTGS/NEFT 

payable  at   HIMATNAGAR  / Bank guarantees  from Scheduled  / Nationalized/Cooperative   Banks will be acceptable. 
 

8.3  No interest will be allowed on amount of Security deposit. 
 

8.4      The Security Deposit- total shall be kept deposited up to completion of work finalization of final bill. The same shall be return 

on receipt of N.O.C. by the concerned EE (TR.) 
 

8.5       This security deposit is for the performance of contract and the same is liable to be forfeited by the in event of non-fulfillment 

of the term and conditions of this contract by the contractor. 
 

8.6  Corporate Guarantees are not admissible. 
 
8.7  The  ‘Signing  of  Contract  ‘and  ‘Contract  Agreements’   will  be  done  as  per Prevalent   Terms a n d  Conditions. 
 
8.8       Contractor shall pay SD within stipulate time if SD is not paid by contractor than EMD Will is forfeited. 

 
Guarantees issued by following banks will be accepted as SD/EMD on permanent basis: 

 

i. All Nationalized Banks.   

 

           (B) Guarantees issued by following Banks will be accepted as SD /EMD for the period up to March, 2027 Or the 

issuance of new Government Resolution on the same subject whichever is earlier. The validity cut – off date in GR is with 

respect to date of issue of Bank Guarantee is irrespective of date of termination of Bank Guarantee. 

No. Bank Name No. Bank Name 

1 A U Small Finance Bank 22 South Indian Bank 

2 Axis Bank 23 Standard Charted Bank 

3 Bandhan Bank 24 Tamilnadu Mercantile Bank 

4 Barclays Bank 25 Utkarsh Small Finance Bank 

5 City Union Bank 26 Yes Bank 

6 CSB Bank 27 Ahmedabad Mercantile Bank 

7 DBS Bank India Limited 28 Nutan Nagrik Sahakari Bank Limited 

8 DCB Bank 29 Nutan Nagrik Sahakari Bank Limited 

9 Equitas Small Finance Bank 30 Rajkot Nagrik Sahkari Bank Limited 

10 ESAF Small Finance Bank 31 Saraswat Co-operative Bank Ltd 

11 Federal bank 32 SBPP  Co-operative Bank Ltd 

12 HDFC Bank 33 SVC Co-operative Bank Ltd 

13 HSBC Bank 34 The Cosmo Co-operative Bank Ltd  

14 ICICI Bank 35 The Gujarat State Co-operative Bank 

15 IDBI Bank 36 The Mehsana Urban Co-operative Bank Limited 

16 ICICI Bank 37 The Surat District Co-operative Bank 

17 IDFC First  Bank 38 The Kalupur  Co-operative Bank 

18 Jammu and Kashmir Bank 39 The Panchmahal District Co-operative Bank 

19 Karnataka Bank 40 The Baroda District Co-operative Bank 

20 Karur Vysya Bank 41 The Baroda Gujarat Gramin Bank 

21 Kotak Mahindra Bank 42 The Saurashtra  Gramin Bank 
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9.0  GUARANTEE PERIOD: 
 
Total work executed shall be covered under guarantee period against any defect in poor workmanship etc. for a period of one year 

from the date of commissioning of substation/BAY/Line 
 
9.0A  BAR CHARTS 

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting and completion dates of each 

activity. This is mandatory condition the tenders without which shall be liable to be rejected. 

 

10.0  PENALTY FOR DELAY: 
 
10.1      The tenderer should note that the completion time allowed for carrying out the work should be strictly observed. Any delay 

that may take place in supply and erection beyond Contractual cutoff date stated as per stipulated delivery period shall be  

subject to the penalty at the rate of ½ % per week or part thereo f  on delayed portion of the work subject to ceiling of 10% 

of total contract value will be impose. 
 

10.2     The penalty will be deducted from bills payable either against this contract or from any Bank Guarantee or any other amount 

payable under any other contract with the Getco. 
 
11.0  COMPLETION PERIOD 
 
11.1    The period of contract is 24 Months. However, contract may be extended further for 12 months on mutual 

agreement as per same rate, terms and conditions, if required.  

 
              Agency has to carry out work in to near by Division / Circle in case of required 

   
1.2  Instruction for mobilization or stoppage period will be as per required as per ARC condition during this period of the Contract. 

 
11.3      The completion date will be deemed to be the date on which all works on the Contract are demonstrated to be complete to 

the satisfaction of the /Engineer and is complete in all respects as per the terms and conditions of this Contract. 
 

12.0  Presentation of Bills 
 
12.1       RA bills for a l l o t t e d  s u b - o r d e r  and work executed including cost of material consumed is to be prepared in triplicate 

and submitted to Site Engineers in-charge of the work, for necessary payment. These bills shall be serially numbered with 

suffix SE-I. 
 

12.2    Balance 10% payment shall be released only after finalization of material account and passing of final bill. The contractor 

has to submit the final bill along with the material consumption statement and other required data of the work carried out 

within 3 months from the date of completion of work. These bills shall be serially numbered with suffix SE-I. 
 
12.3  All the bills in accordance with the above clauses must be submitted with the following information: 
 

a)   Item wise work done during billing period.  

b)   Item wise cumulative work done. 

c)   Account for material consumed and balance stock. 
 
12.4  For non-submission or part submission of above information, an additional 5% amount of the Respective RA bill shall be   
           withheld and shall only be released at the time of final bill. 
 
13.0  Terms of Payment 
 

The payment for work done shall be made as under only after execution of the contract documents/furnishing of Security Deposit 

and on execution of substation erection work in scope of work order. 
 
13.2  For erection works. 
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(i)     90% payment of amount claimed covering various activity such as structure, equipment erection, earthing installation, 

control wiring, battery charging e t c .  works against R.A. bills duly certified by EIC within 60 days from the date of R.A. 

bill. 
 

(ii)   Balance 10% of erection value shall be paid against completion of work only after Settlement of material account 

statement of items used, erected and successful Commissioning of transmission line the same amount will be 

release in final bill only and Payment will be made only after passing of final bill. 

 

14.0  TAKING DELIVERY AND INSURANCE: 
 
14.1    The contractor has to take delivery from any store of S/S equipment and materials and keep in safe custody and transport 

to the respective sites and will be fully responsible for any damage to or loss of all materials at any stage during transportation 

or erection or taking over of the S/S by GETCO. 
 

14.2    The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost. 
 

14.3   The Contractor shall have total responsibility for the entire materials stored, loose, semi assembled and/or erected by him at 

site in his custody.   The Contractor shall make suitable security    arrangements  at his own cost to ensure the protection of 

all materials, equipment and works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of 

the contractor to arrange for security till the works are finally taken over by the GETCO. 
 

14.4    STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable storage-cum-erection insurance cover at his cost 
to the extent of 100% cost of sub-station / line materials, which are required to complete the sub-station / line. Bidder shall have to 
take the comprehensive Marine Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for the 
complete period of storage, erection and commissioning up to the time of taking over of the sub-station / line by GETCO. However, 
if the work is not completed within the stipulated time limit as mentioned into work order, the MCE shall be extended by the contractor 
up to the work completion and taking over of the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be 
borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO 
to the contractor on production of proof for extension of MCE if the delay is attributed on the part of GETCO. 

           The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to maintenance 
of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the contractor shall be furnished 
/ submitted to engineer-in-charge of GETCO. 

            GETCO has to indicate approximate amount of the material required for erection to complete the scope of work is to be mentioned 
in tender document. 

            No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of 
materials from store to final handing over to GETCO. Further, in absence of the above insurance policy, R.A.bill payment will be 
withheld.  

14.5    In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, pursue and settle all the 
claims with  the  Insurance  Comp 

1. any  for all items,  materials  and the   shall be kept informed about it. Contractor shall replace the lost / damaged materials 

/ items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per 

agreed schedule. The loss, if any, such replacement will have to be borne by the Contractor and will not entertain any 

claim / representation in this regard. However, it will be contractor’s responsibility to insure the entire project till the S/S is 

taken over by the GETCO. Value of Insurance is Rs:50.00 Lakh. 

 
15.0 LABOR  LAWS: 
 
15.0.1   Persons below the  age of 18 years  shall  not be employed  for the work.  No female worker  shall  be employed in the 

night shift between 07.00 p.m. and 06.00 a.m. next day. 
 

15.0.2 Contractor shall maintain a valid labor license under the contract Labor (Regulation and abolition) Act for employing necessary 



 

 

Sign & Seal of Contractor Page 41 
 

manpower  required  by him. In the absence of such license, the contract shall be liable to be terminated without assigning 

any reason thereof. 
 

 

15.0.3   The Contractor shall at his own expenses comply with all labor laws and keep the indemnified in respect thereof. Some of 

the major liabilities under various labor and industrial laws which the Contractor shall comply as under: 
 

i)         Payment of contribution  by way of Employer’s  Contribution  towards  provident  Fund,  Family Pension  Scheme,  

Deposit  Linked  Insurance  Scheme,  Administrative  charges,  etc. at the rates made applicable from time to time 

by the Government of Gujarat / Government of India or other Statutory Authority. 
 

ii)      Payment of deposit in respect of each contract labor at the rate  prevailing rate with the Office of Commissioner of 

Labor as per the Contract Labor (Regulation and Abolition) Act. 
 

iii)       License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and Rules framed there under 

depending upon the number of workmen. 
 

iv)       Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for every 20 days of 

working. 
 
v)  Identity cards as prescribed under the Factories Act with photo affixed thereto, for  
           identification. 

vi)       Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial Dispute Act. Any payment 

to the Contractor’s employee arising out of any claim of disputes under the Industrial Disputes Act 1947 or any 

other Labor Laws. 
 
vii)       Payment of compensation in case of accidental injury. 
 
viii)      Provision of crèche if the female laborers employed are more than 30. 
 
ix)        Maternity Leave as per the provisions of the Maternity Benefit Act. 
 
The above are some of the major liabilities of the Contractor  in addition to other liabilities  prescribed under  the  various  

Labor  laws,  in  force  from  time  to  time,  from  Statutory  Authorities  like  State Government/ Government o India, which 

the Contractor shall have to comply with. 
 
15.1  PROVIDENT FUND AND FAMILY PENSION SCHEME: 
 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction against employees 

P r o v i d e n t   Fund  and  Family  Pension  Scheme  in  respect  of  each  concerned  employee. Provident Fund and 

Family Pension Scheme at the rate of 18% (or at the rate made applicable by the Government from time to time of the wages. 

The Contractor’s contribution and his workers’ contribution towards Provident Fund and Family Pension Scheme shall be 

deposited by the Contractor with Regional Provident Fund Commissioner, Ahmedabad. 
 
15.2  DEPOSIT LINKED INSURANCE SCHEME 
 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of the Provident Fund, as 

the contribution to the Deposit Linked Insurance Scheme with Regional Provident Fund Commissioner, Ahmedabad. 
 
15.3  ADMINISTRATIVE CHARGES: 
 

Administrative cha rges  for maintaining Provident Fund Account shall be deposited by the Contractor with Regional 

Provident Fund Commissioner, Ahmedabad at the rates applicable. 
 
15.4  PAID LEAVE FACILITY: 
 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall be provided by the 

Contractor to his workers. He shall maintain Leave Records, Leave Cards, for individual laborer, which shall be duly verified, 

approved and certified by the authorized Officer of the GETCO. 
 
15.5  WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 
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The contractor shall cover all his employees under workmen’s compensation fund and under the liability insurance.  The 

purchaser shall not be responsible for any payments of compensation  to the workers/supervisor of the contractor for fatal or 

non-fatal accidents during the pendency of the contract. 
 

15.6     The contractor shall employ adequate number of experienced skilled at site for daily supervision and for maintenance o f   

various  registers  and  records  required  under  the  law  and  contract.  No payment  for supervision shall be admissible 
 

15.7  CONTRCTOR TO INDEMNIFY THE GETCO: 
 
The Contractor  shall Indemnify  the GETCO  and every member officer and employees  of the GETCO also,  Engineer-in-

Charge   and  his  staff  against  all  actions,  proceedings,  claims,  demands,  costs  and expenses whatsoever, arising out of 

or in connection with the matters referred herein above elsewhere and against all actions, proceedings,  claims, demands,  

costs and expenses  which may be made against the GETCO or Government for or in respect of performance of his obligation 

under the contract documents. The GETCO shall not be liable for intervention of authority Government for or in respect of 

performance of his obligation under the contract documents. The GETCO shall not be liable for or in respect of or in 

consequence o f   any  accident  or  injury  to  any  workman  or  other  person  in  the  employment  of  the Contractor or his 

Sub-Contractor  and the contractor shall indemnify and keep indemnified  the GETCO against all claims, demands, 

proceedings, cost, charges and expenses whatsoever in respect thereof or in relation thereto. 
 

15.8  WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
 
Insurance shall be affected for all the Contractor’s employee engages in the performance of this contract. If any of the work 

is sublet,  the Contractor  shall  required  the Sub-Contractor  to provide  workmen’s 

employer’s l i ab i l i ty   insurance  for the  latter’s  employees,  such  employees  shall  be covered  under  the 

Contractor’s Insurance. 
 

15.9  WAGES TO BE PAID & TIME OF PAYMENT ETC.  BY THE CONTRACTOR 
 

a)   The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed under the minimum wages act. The 

wages of every Contract Labor employed by him under this contract shall also be paid by him before the expiry of 7th day of 
the last day of the month in respect of the wages are payable (i.e. wages of a month have to be paid by him in the first 
week of the next 

month). Any default will result in cancellation of contract forthwith or else the contractor shall be punishable to the extent of 

Rs. 100/- per each day or as per the prevailing rules of Labor laws. 
 

b)   The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case of Labor trouble etc. the 

Contractor can be contacted. The Contractor shall arrange to have his office outside the factory work premises and the 

Contractor shall arrange to have his office outside the factory work  premises  and  the Contractor  shall  keep  himself  present  

throughout  the working hours. 
 

15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 
 
I)    The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 
 

ii)   If the contractor does not possess  separate  P.F. code number  of RPFC, his tender will not be considered for acceptance. 
 

iii)  The contractor  should  mention  separate  P.F.  code number  allotted  by PPFC,  along  with  the tender. 
 

   15.11   Termination of Contract: 
 
In case of contractor fails to deliver the stocks or any consignment thereof    within contractual period of delivery or in case the 

stores are found not in accordance with prescribed specification and/or the approved sample, the shall exercise its discretionary 

power either: 

 
15.11.1  To recover, from the contractor as agreed, by way of penalty clause above, or 

 

  15.11.2        To purchase from elsewhere after giving due notice to the contractor on account and at the risk of the contractor for such 
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stores not so delivered or other similar description without canceling the contract in respect of the consignment not yet due for 

delivery or 
 
15.12  To cancel the contract. 
 

In the event of the risk purchase of stores of similar description, the opinion of the GETCO shall be final. In the event of 

action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss which GETCO may sustain on 

that account, but the contractor shall not be entitled to have any saving on such purchases made against default. 
 
The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the contractor and the GETCO 

shall not be required to give any reason in writing or otherwise at any time for rejection of the stores. 

 

15.12.1 MATCHING OF END COST: 
 

In case the GETCO decides to award contract on matching end-cost basis, the bidder has to reduce all the quoted rates 

proportionately.   The reduction on overall basis will not be accepted (i.e. all unit rates  of  erection  schedule  shall  be  

reduced  proportionately   by  difference  in  percentage).  The confirmation for matching end cost shall be given within 7 (seven) 

days from the letter form. 

            16.0    VENDOR REGISTRATION: REGISTRATION AS A CONTRACTOR: 

Registration with HIMATNAGAR or any other GETCO office is pre requisite for participating in tender. It is required to 

furnish documents of registration along with offer in Technical bid and the details at appropriate place in confirmation of details of 

bidder shall be given by the contractor 
 

Sub. :  As above Mention  
In connection with above subject, I / we confirm the following: 
 

a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender Terms 
and Conditions. 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if awarded. 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / we also agree that 

additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason 

thereof. 

Signature of Authorized representative of Company / Agency 
 
NAME:    

STATUS:    
 

17.00   Use Of “Call Before u Dig” Application : 
a. To issue suitable direction to the companies under GUVNL to mandate all excavators/digging agencies by adding the 

following clauses in all the work orders /Tenders being issued by conceded Authorities.  

 

i. To do any type of digging only after prior intimation through “Call Before u Dig” Application and as per its term and 

conditions. 

ii.  To use the App before commencing any type of digging anywhere in the state. 
 

b.  and to ensure that CBuD ” Application is mandatorily used by all the Nodal officers and Excavators working for 

respective companies. 

18.Clause for VMS 
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Implementation of Vendor Management System (VMS) for submission of Invoice by Vendor/Suppliers/Contractors (For 
Supply and Works Bills) 

To streamline and enhance the effectiveness of the invoice submission process by Vendor/Suppliers/Contractors, GETCO has 
successfully implemented VMS for Material and Supply bills. Vendor/Suppliers/Contractors has to get itself registered on 
https://vms.guvnl.com/ . It’s one login credential for all GUVNL group companies for uploading of invoices.  

Relevant SOPs for Vendor Registration and Invoice submission is given on https://vms.guvnl.com/ .  

Key Features of the Vendor Management Portal: 

1. Vendor Registration: Supplier/ Contractor login / password will be provided on request by respective company, one 

login credential for all GUVNL group companies for uploading of invoices. 

2. User-Friendly Interface: The portal boasts an intuitive, user-friendly interface, ensuring easy navigation and efficient 

submission of invoices by Suppliers/ contractors. 

3. Secure Access: We prioritize the confidentiality and integrity of data exchanged during the invoice submission process. 

The portal provides secure access for Suppliers/ contractors, safeguarding sensitive information. 

4. Dashboard: The dashboard shall show the details of Total Invoices uploaded, Invoices under Process, Invoice not 

processed due to want of documents, payment released etc. so that the Supplier/ contractor can view the status of their 

uploaded invoices. It also shows the status of latest uploaded invoices. 

5. Uploading Invoices: The system facilitates the Supplier/ contractor to upload the Invoice of any of the GUVNL group 

company including GETCO along with relevant documents like Tax Invoice, Commercial Invoice, Proper Dispatch 

Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for supply bills and Tax Invoice, PF 

documents, GST Challans, Welfare cess challans, Insurance copies etc. in one file as per the AT / PO/ Work Order 

Terms and Conditions.  

Once invoice is submitted, auto acknowledge email will be sent to supplier/ contractor along with the details and name 

of file uploaded, from no-reply-vms@gebmail.com. 

6. Needs Attention: In case there is a shortfall of documents for processing of Invoice by GETCO, the respective division 

shall update the status of “Needs Attention” for the uploaded Invoice. Submitted Invoice detail can be changed by 

Supplier/ Contractor, Location details and requested document can be re-uploaded by Supplier/ contractor. 

7. Invoice Reject / Accept: Submitted Invoice along document is completely accepted or completely rejected, supplier/ 

contractor cannot modify the details. 

8. Payment Under Process: This status shows that the Payment voucher verification and accounting process started by 

the GETCO. 

https://vms.guvnl.com/
https://vms.guvnl.com/
mailto:no-reply-vms@gebmail.com
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9. Payment Done: Once the Billing process is completed and payment is released, the status of the uploaded invoice will 

be changed to Payment done. Further, once payment is released, email will be sent from IFAS from email id no-reply-

ifas@gebmail.com to supplier’s /contractors ’s registered email id with respective companies. 

10. Payment Advice / Reports: Invoice wise details of Invoice amount, deductions, Net Payment amount etc. will 

be available. Supplier / Contractor can login in to the system any time and can track and view the status of the invoice 

with Payment details. 

11. eMail Us: VMS related suggestion and difficulty can be mailed back to us. 

We encourage you to adopt the newly developed system immediately, to avail the benefits of enhanced efficiency and 

transparency in our Bill processing and payment processes. 

We look forward to your cooperation in this endeavour and anticipate a smoother and more streamlined invoicing process. 

19 .Clause for Updating of MSME Details 

As per Circular 06/2024-25 dated 17.08.2024, all contractors / vendors / suppliers / service providers are required to update 
their MSME details on the GETCO website at http://getco.co.in/msme/.  

New contractors / vendors / suppliers / service providers must first register at https://getco.co.in/gst/.  
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PART – III 

TECHNICAL SPECIFICATION 
 

EXECUTION OF WORK 

 

1.1 The erection works covered under this section consist of  

       i)     Check survey with minor survey work and if required original survey and profiling.  

ii)  Taking delivery  of  tower  material  including  Bolt-Nuts  accessories  and  Base  plate assembly,  conductor,  earth   

wire, hardware  for  conductor  and  earth  wire  and insulator  from  GETCO  store,  transporting  to  erection  site  and   

keeping in safe custody.  Taking delivery  of  line  material  from  the  board  store  and  keeping  in  safe custody.  

iii)  To take suitable storage-cum-erection insurance,  

iv)  Distribution of all materials to erection site,  

v)  Excavation, stub-setting, pile  foundation,  concreting,  back-filling  etc.  complete work for foundation including  

Dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney material and form boxes etc.  

vi)  tower/H frame   erection including  fixing  of  attachments,  accessories,  base  plate  assembly  and tack-welding  

including Supply and application of rich zinc primer and 2 coat of enamel paints for bottom most two panel ( up to 10   

Meter )  

vii)  Stringing of ACSR/AAAC conductor/s and ground wire/s with providing jumpers etc. up  to  sub-station  gantries  at   

both  ends  and  making  LILO  arrangement  including dismantling  work  with  one  circuit  in  live  condition  wherever   

applicable and  if  such items included in erection Schedule of Price bid..  

viii)  Guarantee of all the activities carried out from (i) to (vii).  

 

1.2 The successful contractor shall carry  out  all  addition  /  alteration  required for completion  of line  and  up  to  commissioning   

       the  same  at  rates  quoted  in  the  offer  for  respective  item.  However, No items to be executed for which prices are not   

      covered in price schedule.  

 

1.3 All  works  shall  be  carried  out  in  accordance  with  the  revised  and  latest  provisions  under Indian Electricity Act and   

     Rules made there under.  

 

1.4All  the  erection  tools  required  during  construction  of  lines  shall  be  arranged  by  the contractor at his own cost. The  
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      Contractor shall only be responsible for any damage to and / or loss of his erection tools.  

 

1.5 Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at  the  rates  accepted  by  the     

Board  in  the A/T.  In case  of  any  deviation  in  tower  quantity  / type  of  tower  /  length  of  line,  excavation  /  concreting  

resulting  into  an  increase  in  which event the field officer shall obtain prior approval of the Head Office and excess quantity 

shall be paid only at the accepted rate of the A / T. The erection work beyond contractual ceiling amount shall be done only after 

approval from the Board.  
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2.0 SURVEY 

                  The contractor has to make check survey as per the profiles given by the Engineer in-Charge of the works. If any   

                  minor modification in alignment of the route or profiles, during check survey or while scrutiny of check survey is  

                  required, the same shall be carried out by the contractor at no extra cost to the GETCO.  

3.0 WAY LEAVE, TREE CUTTING AND OTHER OBSTRUCTIONS  

(a) The Board will arrange for right of way and for tree clearance. Proposals in this connection will have to be and 

submitted by the contractor well in time.  It will also be necessary on the part of contractor to instruct his laborers 

and staff to use minimum area while doing the work where  there  are  standing  crops.    No  person  of  the  

contractor  should  pick  any  Items  from standing crops or fruits. The contractor should take all possible steps to 

avoid or minimize damage to standing crops, etc.  Contractor should  use  minimum  space  for  transportation also 

during execution of work. 

 

(b) The contractor should immediately notify any obstructions or hindrance from local villagers or the local authorities 

in the execution of the work to the concerned Engineer-in-Charge but should  not  deal  directly  in  the  matter.  

The  Engineer-in-Charge  will  arrange  to  remove  the obstacles as soon as possible. For  clearances,  permissions  

etc.  from  various  authorities,  the  Contractor  shall  not  remain contended  by  simply  informing  the  GETCO,  

but  shall  invariably  assist  and  arrange  for personal follow up to overcome the difficulties in the interest of 

progress of the work.  

 

4.0    ACCESS TO LOCATIONS:  

a) It  will  be  the  contractor’s  sole  responsibility  to  take  the  materials  up  to  the  location.    Any path  way,  

temporary  road,  temporary  bridge  required  will  have  to  be  provided  by  the contractor at his cost.  If, for 

any reasons the above is not feasible, the contractor at his own cost shall have to arrange transportation by head 

loads.  

b) The contractor will be deemed to be very well familiar with the route of the transmission line before giving the 

offer.  Notwithstanding the difficulties of terrain, location approaches, way leave and other obstructions the price 

quoted for all the items of erection shall not undergo any change at any stage or granted by the GETCO for any 

special rates/consideration.  
 

5.0 EXCAVATION:   

a) The payment of excavation will be limited to the volumes as per approved excavation drawings even though 

the Contractor may excavate more for the sake of his own convenience or for any reasons. If the excavated 

dimension/s is/are more than the dimension/s shown In the approved drawing,  the  additional  excavated  

volume  should  be  filled  in  with  1:4:8  mixture  concrete  at Contractors cost in respect of materials, Labors 

etc.  

b) In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix   Concrete at 

his own cost in respect of materials, Labors etc.  
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c) The rates indicated in schedule for excavation work in each soil shall be applicable to all the locations  

as  per  actual  condition  of  the  soil  strata  irrespective  of  classification  of  type  of foundation  The 

rates for excavation indicated in schedule shall also be applicable for benching work, if required 

 

6.0    SHORING, SHUTTERING AND DEWATERING:  

The Contractor  has  to  arrange for shoring,  shuttering  and  dewatering  work  during  activities  of 

excavation, stub setting and concreting.  These shall be done at his own cost.  
 

7.0    STUB SETTING:  

a) The rates for stub setting are inclusive of cutting of stubs (if any), setting of stubs, leveling at correct level, 

and dismantling of template after concrete, back-filling work etc.  

b) Above  rates  shall  be  on  per  MT  basis  for  normal,  extensions  up  to  21  meters  and special/river 

crossing towers.  

c) The  weights  payable  for  stub-setting  item  shall  comprise  of  the  weight  of  stub  and  its respective 

stub setting template as per approved bill of material.  

 

8.0         CONCRETE:  

a) The  rates  indicated  in  schedule  for  concrete  work  shall  be  applicable  to  all  the  locations    

irrespective of soil strata and type of foundation adopted. The Contractor shall have to procure  

cement from  the open  market  according to line requirement  and  keep  sufficient  quantities   

to    avoid    delay  in    work.  Same    quantity  of  cement  is  to  be    utilized    from  his  own  stock .Account  

of  cement  utilized  at    each  location  duly  certified    by  concerned    Board’s  supervisor and  engineer in 

charge of work, is required to be maintained and submitted  with  each R.A Bill . No payment shall be  made 

toward cost of cement bags utilized in each running bills without submission  of      cement  consumption  

details.    No wastage  is  permitted  as  same  is  to  be procured  by  the  contractor  (of  approved  brand  by  

the  GETCO)  at  his  own  cost  from  the authorized dealer.  

b) . Use of Cement:  

 1)  The rates  in  Schedule-‘B’  are  inclusive  of  cement  cost.    Contractor  has  to  purchase fresh  
43 grade cement confirming to as per IS 8112 and of approved brand by GETCO  
 

 Contractor  has  to  construct  ‘Pacca’  godown  at  site  of  work,  so  that  cement  bags  can  be 
properly preserved to avoid damage due to any kind of water. 
 

 Contractor has to bring sufficient quantities of cement bags and at no time less then 200 (two hundred) 
bags to maintain progress of work.  The work should not suffer for want of cement.  
 

  It is full responsibility of contractor to bring sufficient & timely cement at site.  Nothing extra will be  
paid  on  account  of  any  reason  to  maintain  progress  of  work  and  to  complete  the  work  in 
schedule time 
.  

  Cement should give the required strength of cement concrete.  
 

  Contractor has to submit material account for consumption of cement used with every bills.  In case 
of non -submission of the same, bill will not be passed.  Contractor has to submit the copy of cement 
purchase bill along  with each RA Bill/Final Bill.  

 No  negative  variation  will  be  allowed  for  consumption  of cement  with  respect  to  quantity    
    Then prescribed as per booklet of technical specification of Board/mix design and nothing will be paid 
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extra   for over consumption.  
  Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account  of 

safety.  
   If Board’s authorized representative wants to check cement stock at site, contractor has to allow for 

the same at any time.  
   Contractor has to maintain day to day cement consumption/balance account at site.   As  far  as  

possible,  contractor  has  to  maintain  supply  of  cement  of  only  one  brand  &  grade throughout  
the  work and  on  account  of  closer/shortage  of  approved  brand,  cement  of  other brand in 
accounting no.(1) will be allowed by Engineer-In-Charge   

  Minimum cement consumption considered for cement concrete will be:-  
       a.  M20 Grade Concrete.  -  8.2 Bags  per  CMT  
       b.  M15 Grade Concrete   -  6.5 Bags  per CMT  

            Contractor has to use minimum cement as above.  Contractor should not use less than the prescribed quantities  
of   cement, even in the case of mix design which recommends lower quantity.  

 Contractor will be allowed to carry out work only after physical verification of cement brought   at site.  

  
       c)  The GETCO reserves the right to test the quality of steel and cement procured by the contractor at any Government    
              recognized laboratory and the test results shall be binding to the contractor. If the test results are not found satisfactory   
              the entire lot supplied and work executed has to be replaced / re-executed by the contractor at no extra cost to the   
              GETCO.  

c) Back filling of the excavated soil is to be arranged by the successful bidder. For back filling if borrowed earth is  
required, the same should be arranged of suitable quality and quantity irrespective of lead at no extra cost to the 
GETCO.  

d) The sand shall be of the best quality containing hard siliceous materials, clean and of sharp angular grit type and free      
from earth or organic matter or salts and to the satisfaction of the Engineer in-charge. The sand shall be washed before 
use. No Satish or brackish water shall be used for concreting.  

 
e) The mixture of concrete to be used shall be such as to produce a sound, compact and water-proof concrete. The    

mixture shall not be weaker than the ratio to be prepared. The concrete for chimney shall be prepared with 20 mm 
stone metal and the concrete for pyramid/step/pad shall be prepared with 20 mm or 40 mm stone metal. The mixture 
shall be prepared using mixing machine only. It should also be free from grit and dirt. The concrete shall be mixed as 
stiff as required for placing the concrete in the form of mounds with ease and degree to which concrete resists 
segregation will permit. Hence, the quantity of water used should not be too much.  
 

f) Proper form or moulds adequately braced to retain proper shape while concreting should be used for chimney, pyramid   
and slab portions & vibrator machine shall be used at the time of concreting. Form boxes should be water tight so as 
not to allow cement cream to come out leaving only sand and gully to form honey combs in concrete. Form boxes 
should be cleaned and oiled before using for concreting.  
 

g) All sub-merged locations must be kept completely dewatered both during the placing of concrete and for 24 hours after  
completion. There should be no disturbance of concrete by water during this period.  

 
h) .Form boxes should not be removed before 24 hours, after concreting. Concrete surfaces where required should be 

set   
right with rich cement and mortar after removal of the forms.  
 

       J)  .The Vice President (Projects) or Engineer appointed by him at his sole discretion may uncover any cast foundation  
             to   find out the workmanship of foundation. Contractor shall render necessary assistance during such fact finding  
             operation and shall comply with the report of the investigating officer.  
 
       K)  The contractor will be responsible for constructing the foundations in accordance with the design of each type of   
             foundation supplied by the GETCO.  

                       l)   The payment of excavation will be limited to the volumes as per approved excavation drawings even though the  

                                Contractor  may excavate more for the sake of his own convenience or for any reasons. If the excavated   
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                               dimension/s is/are more than  the dimension/s shown In the approved drawing, the additional excavated volume       

                               should be filled in with 1:4:8 mixture concrete at  Contractors cost in respect of materials, Labors etc.  
 
       m)   In case of rock soil, the extra excavated rock portion on all sides shall be filled with 1:2:4 mix concrete at his own  
             cost in respect of materials, labors etc.  
 
       n)  The rates for excavation indicated in schedule shall also be applicable for benching work, if required.  
 

0) The tore / plain steel bars required for RCC type foundation shall be procured by the Contractor in advance to avoid 
delay in the work.  
 

       p)   No wastage is permitted for reinforcement steel, as the same is to be procured by the contractor at his own cost. NO   

              over lapping of RCC is permitted in foundation work.  

 

       q)   Board reserves right to test the quality of steel and cement procured by the contractor at any Govt. recognized   
               Laboratory and intended to be used for the tower foundation works.  The test results shall be binding to the   
             Contractor.  

9.0   Classification of Soil.  

a) Normal Dry Soil:  
The soil readily removable with ordinary spades and shovels viz. Murram hard Murram etc.  
and to be used for location in normal dry cohesive or non cohesive soils.  If the black cotton soil is 
encountered up to 500 mm below ground level, normal dry soil foundation shall have to be adopted. (The 
normal dry soil foundation designs shall be inclusive of this stipulation)                

c) Fully submerged black cotton Soil. To be used at locations where soil is clay type, not necessarily black 
in  

color, which shrinks when dry and swells when wet, resulting in differential movement extending to 
a max., depth of 3.5 meter below ground level.  For designing foundation for this location the soil is 
to be considered submerged in nature.  If the black cotton soil is encountered only up to 500 mm 
from  ground  level,  normal  dry  soil  foundation  shall  be  adopted.    (This foundation  design 
shall be inclusive of this stipulation).  
 

                               c) Soft Rock:  
                                           To be used at locations where decomposed or fissured rock, hard gravel, kankar, lime stone,              
                                           lateriate or  any other soil of similar nature is met.  Undercut type foundation is to be used for soft  
                                      rock locations.  

                                  d)Hard Rock  
                                          To be used at locations where chiseling, drilling, and blasting is required.  

                                  e) Fully submerged soil:  
                                    To be used at locations where sub soil water table is met at less than 1.50 meter below ground   
                                   level and up  to complete depth of foundation.  

 
   f) Partially submerged soil:  

To be used at the locations where the submerged soil water table is met at 1.5m or more than 1.5 m 
below the ground level, the top portion of the strata being normal dry soil. Soil strata for adopting various 
types of foundations:  

 
 
 
 

Sr.  Type of composite soil No.  
 
 
                         A)                               1)  Dry black cotton soil up to 500 mm below ground                    Normal(dry) 

     level and balance dry normal  
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                                                            2)  Black cotton soil from 500 mm up to 1500 mm                Partially dry black cotton   
      below ground level and balance normal dry soil  
3)  Black cotton soil beyond 1500 mm below ground  

                                                                Level                                                                                 Fully dry black cotton  
4)  Normal soil up to 1.5 m below ground level and  

                                                                below that black cotton soil                                               Partially dry black cotton  

 
 

                          B)                               1)  Dry black cotton soil up to 500 mm below ground              Soft Rock 
     level, then normal soil up to 1m and balance soft  
      rock up to complete depth of foundation  

2)  Dry or wet black cotton soil up to 1.5 m below G.L             Soft Rock  
     and balance soft rock up to complete depth of  
      foundation.  

3)  Soft rock for entire depth.                                                    Soft rock 

                        

                            C)                              1) Dry black cotton soil upon 500mm below G.L.                  Hard Rock 
then normal soil up to 1m. And balance hard rock  
up to complete depth of foundation.  

 2)  Black cotton soil up to 1.5m below G.L. and                        Hard Rock 
balance hard rock for complete depth of  
foundation.  

 3)  Hard rock strata for entire depth                                            Hard Rock  
 
 

9.0 Curing and back-filling:  

 

10.1  After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for   14 days. After 
48 hours of pouring, the pit may be backfilled with excavated selected earth (which is free from grass, 
dung, wooden waste, postures and fodder woods, shrubs, thorn etc.) sprinkled with necessary amount of 
water and well compressed and consolidated in layers not exceeding 150 mm. If the excavated soil 
consists of large boulders/stone, the same shall be broken to maximum size of 80 mm and mixed with 
soil to be back filled. At the locations where borrowed earth is required for back filling, this shall be done 
by the Contractor at his own cost, irrespective of transportation from any lead. Thereafter, the exposed 
top end fill shall be kept wet for the remainder of above prescribed curing period. The uncovered portion 
of concrete chimney above the back filled earth shall be kept wet by providing empty gunny bags fully 
wrapped around the concrete chimney for curing and ensure that the bags are kept wet by frequent 
pouring of water on them.  

 
  10.2  Extra ordinary care be taken during back filling. The contractor and Board’s Engineer at site shall ensure 

that the back filli     is  done  in the manner referred above so that back-filled  earth become  homogeneous 
with  surrounding parent soil with the  passage of the  time. The record for the same with  day/date of  
curing, back filling etc be maintained in the  register and duly signed by the contractor and Board’s 
representative. The quantities of excavated earth obtained from a particular location shall be generally 
utilized in back filling work in protection of tower footing of same location unless it is unsuitable for such 
purpose. In the later case, the back filling shall be done with borrowed earth of suitable quality irrespective 
of lead and the consolidated of  earth shall also be  done  free of  cost.  

 
                10.3  The rates of stub setting are including the work of back filling of excavated pit.  The large stones /    
                              boulders shall   be broken to maximum 80 mm size before used for back-filling at no extra cost to the  
                            Board 
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11.0   PROTECTION OF TOWER FOOTING:  

Quantities of various protection works like stone revetment, concrete revetment, brick masonry and random 

stone masonry to the foundations are to be executed by the successful contractor if indicated in the 

schedule and payment for such quantity shall be as per unit rates accepted.. 

12.0    TOWER ERECTION AND GROUNDING:  

(a)   ERECTION OF TOWERS:  

 
                  12.1 The super-structure of towers should be erected on foundations after 14 days of concreting. However, the  
                          method      

  adopted for   erection of tower is left to the discretion of the contractor subject to the condition that he takes 
responsibility for any damage  to materials. No tower member should get strained  or bent during erection. 
The towers must be truly vertical after erection  and no straining would be allowed to bring it in alignment. 
Maximum tolerance in verticality that will be permitted is ONE mm per 360mm of tower height.  The bolt head 
shall be on outside faces and nuts and washers on inside faces of the tower.  All bolts & nuts shall be made 
fully tight and finally the bolt threads shall be centre punched to avoid nuts getting loose.  Punching of bolts 
shall be made by chamfering the threads with centre punch at least at three places equally spaced on contact 
surface of bolts and nuts.  

 
                    12.2 Complete tower erection shall include erection of all accessories like danger plate, number plate,  phase   
                          plate, C.I.  Plate,  Anti-climbing  devices  and  fittings  including  attachments  like step bolts ladders,  
                         platforms, ‘U’  bolts, shackles, hangers, strain plates etc.  
 
                      12.3 Suitable  tower  extension  shall  be  erected  to  get  desired  ground  clearance  whenever required, as 

determined at the time of survey and profiles.  
 
                      12.4To avoid pilferage of bolts and nuts and tower members, the bolts of the two bottoms most panels (say up to 

10 meters) shall be tack welded at three places on the nuts diametrically. The zinc rich paint shall be procured 
by the Contractor at his own cost and shall be applied immediately following the tack welding.  

 

    12.5     The contractor shall measure the tower footing resistance of each tower after it has been     erected and 

before stringing of the earth wire during dry weather. Each tower shall  earthed, the tower footing 

resistance shall not exceed 10 ohms. Pipe type and coun  poise type earthing wherein required shall be 

done in accordance with the latest addition   and  revision of IS : 3043 ( code of practice for earthing ).The 

Contractor shall measure  the footing resistance of each location and prepare the record for submission 

and   approval of    Engineer-in-Charge for deciding the type of grounding to be provided.   

 

               12.6  Pipe Type Earthing: 

At locations where footing resistance does not exceed 10 Ohms. , the pipe type earthing as per appended  

drawing  shall  be  provided.    The  contractor  will  have  to  supply  all  the  materials required for 

grounding like pipe, flat, bolt- nuts, salt, fine broken coke/charcoal etc. The earthing is  to  be  done  by 

making  a  bore  hole  for  insertion  of  pipe  away  from  the  tower  leg  excavation  

line.  

 

                12.7  Counterpoise Earthing : 

At  locations,  where  footing  resistance  exceeds  10  Ohms,  counterpoise  earthing  as  per appended 

drawing shall be provided to bring down the tower footing resistance below 10 Ohms.  
 

 The Contractor  will  have  to  supply  all  the materials  required for  grounding  like  lugs, G.I.  wire, bolts, nuts etc. 

The counterpoise earthing shall be buried 600 mm below ground level.  
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       12.8  The method for providing earthing shall be at the desecration of the Contractor.  

 

      12.9  The  rates for  erection  of structure  of  tower  and  extension up to  21 meters  and special  /  river   

          crossing  tower  on  special  foundation/pile  foundation  carried  out  by  contractor  shall  be  on  per MT  

              basis.  These rates shall be valid irrespective of location, nature and specification.  

 

      12.10 The payment for superstructure / extension / special or river crossing tower shall be paid only   after erection of    

               complete tower as per structural drawing.  

 

      12.11 The  rates  for  fixing  of  anti-climbing  devices,  danger  plate,  number  plate,  phase  plate,  circuit identification   

                plate all be inclusive of all materials and labor thereof.  

 

      12.12   The  rates  for  providing  earthings  to  the  tower  either    pipe  type  or  counter  poise  inclusive  of supply    

                   of  complete  earthing  set,  coke,  charcoal,  salt  etc.  including  required  bolt  nuts  as  per approved drawing        

                  all   materials and labor thereof.  

 

   12.13   The contractor shall arrange for all the equipments for tack-welding purpose.  The rates shall be inclusive of  

              supply and application of zinc rich paint on it.  

 

    12.14  The  Contractor  shall  arrange  required  equipments for measurement  of soil  and  tower  footing resistance   

             of each location and submit the joint measurement record of same jointly signed by contractor  and  Engineer  in    

            charge  of  line  with  final  bill.    The  payment  shall  be  released  only after receipt of final soil resistance details   

             on providing earthing at each location.  
 

13.0   INSULATOR HOISTING:  

 

13.1   Suspension insulator strings shall be used on all tangent type towers and tension insulator  
strings on all small, medium, large angle and dead end type tension towers. Technical  
particulars of insulator strings are appended herewith.  

13.2      Insulators strings shall be assembled on ground.  These shall be cleaned and examined for  

hair  cracks,  chips  or  defective  glazing  (not  exceeding  half  centimeter  square  in  case  of  

porcelain  insulators)  and  then  hoisted  by  careful  handling.    The  work  will  include  fixings  of  all  

hard wares and fittings in their proper places and order.  

 

14.0 STRINGING  

 

14.1     The rates for any type of stringing work, out of followings are indicated in Schedule.  

                                          i) stringing of one ground wire/s,  

      ii) stringing of single / double circuit line 

     iii) hot-line stringing of conductor. 

14.2    The rates for stringing of conductors and ground wire for special crossings like river shall be on  per  KM  
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basis    only  and  shall  be  paid  according  to  actual  work  done.  In  case  special towers are suspension type, 

the   special shall mean major river crossing section considering the  span  from  one  anchor  tower  to  the  other   

          end  anchor  tower.  If  the  special  towers  are tension  type,  the  special  crossing  shall  mean  span  from   

          special  tower  to  special  tower  of other end.  

 

               14.3 The stringing work should be planned in such a manner in consultation with the Engineer in charge of the work 
that   
                       minimum   shut down of power line crossings are required. Revenue loss  due  to  any  undue  shut  down  i.e.   
                        after  the  shutdown  is  arranged  and required  to  be extended on account of contractor shall be recoverable             
                          from the contractor  
 
                14.4  The  Contractor  shall  be  responsible  and  will  take  care  of  proper  handling  of  drums  from stores to site.   

        Sufficient    numbers of aluminum snatch blocks shall be used for paving out the ACSR/ Conductors. Necessary  
        precautions shall be  taken to avoid conductor rubbing on the ground by providing adequate ground roller, rollers 
on  
        supports. Additional rollers shall also be  provided  to  cross  thorny  hedges,  footing  and  other  obstructions  
to   
        avoid  scratching  of conductor. The conductor and ground wire shall be made to sag correctly as per stringing  
        charts, before they are finally transferred to the hard wares for conductors and to clamps for ground wire. No 
joint        should be made at less than 30 meters from the tower end and no joint shall be permitted in Railway, River, 
road          and  other important crossings spans.  There shall not  be  more  than  one  joint  in  a  span  of  each  
conductor.     The  sag  Board,  if  used  shall  be adjusted  to  suit  the  sag  indicated  against  actual  temperature  
for  an    individual    span.  The thermometer  shall  be  provided  at  the  conductor  point  during  the  stringing  
work. Dynamometers shall be used in tensioning the conductors.  All conductors shall be stressed  

to their maximum working load at the time of stringing, as per approved stringing charts.  

 

14.5 The minimum clearance between the lowest point of conductor and ground shall not be less  

         than  required.    All compression  joints should  be carefully  made  and  a record  of  initial  and final lengths of 

the            joints jointly signed by Contractor’s and Board’s representatives should be maintained. Check for sag should also be  

        made at intervals when  conductors are drawn up. Over stressing, causing damage to towers should be avoided.    

        Care  should be exercised not  to  over   tension  the  conductor.  Extra  sag  of  150  mm  is  allowed  at  all  the   

         important tension locations like Railway/River Crossings 

 

14.6After being pulled the conductor/ground    wire shall not be allowed to hang in the stringing sheaves for more than 72 hours,  

before being pulled to  the  specified sag. During the time the  conductor  /  ground  wire  is  on  the  stringing  sheaves  before   

sagging-in,  it  shall  be ensured that the conductor / ground wire is not damaged due to wind, vibration, vehicles or ther    

causes. Scaffolding  should  be  used  to  cross  the  important  roads  and  Railway Crossing for minimum interruption   

traffic 

 

           14.7The  conductor  shall  be  pulled  up  to  desired  sag  and  left  in  serial  stringing  sheaves  for  at least  one  hour  after   

                 which  the   sag  shall  be  rechecked  and  adjusted,  if  necessary,  before clipping  in  and  transferring  the  conductors  from    

                the  serial   stringing  sheaves  to  the suspension clamps 

 

             14.8Conductor shall be clamped within 24 hours of sagging. The sag will be checked in the larger spans  of  the  section  in  case   

                    of Sections up to eight spans and in one intermediate larger span also for section with more than eight span
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                14.9 The stringing sheaves, when suspended on the transmission structure for sagging, shall so adjusted that the 

conductor will be      

                 on  the sheaves at the same height as the suspension clamp to which it is to be secured 

 

14.10     The  stringing  of  the  ground  wire  shall  be  done  in  accordance  with  the  stringing  charts approved  

by  the  Board.  The  ground  wire  shall  be  strung  to  run  continuously  over  the conductors. The ground wire 

shall be pulled, sagged and clamped-in from tension tower to tension tower before the phase conductors are pulled 

in that section 

 

14.11 All the line conductors shall be terminated at sub-station structures whose details shall be furnished by the 

Board at the appropriate time. The contractor shall fix strain insulators on the sub-station structures 

 

14.12 Armour  rods  and  vibration  dampers  shall  be  fitted  at  each  suspension  tower  before  final clamping of 

conductor with Insulator strings. Vibration damper shall be fitted at each tension tower  after  final  clamping  of  

conductor  with  insulator  strings.  Vibration  dampers  are  to  be fixed using aluminum tape with each clamping 

bolt and in correct vertical position in relation to  conductor. Compression  type  joints  are  to  be used for jointing  

of conductors. Each  part connected with joints shall be perfectly cleaned by wire brush and properly greased before 

final  compression.  All  the  joints  of  conductors  and  earth  wire  shall  be  made  in  the  best workmanship 

manner and shall be perfectly straight and having maximum possible strength.  

 

14.13 Proper guys shall be provided to counter balance the paving out tension of conductor/ Ground wire at the 

tension locations, to avoid damage to towers and/or accident 

 

14.14  Stringing work shall mean, the activities of fixing of insulator and insulator hardware’s,  paving, jointing,  

tensioning,  clamping  with  Armour-rod,  providing  dampers,  repairing  of conductors (if   any) and fixing the 

conductor at tension hardware’s etc 
 
 

15.0 TESTING AND COMMISSIONING:  

 

                15.1 The Contractor after completion of erection work will ensure that all works connected with line have been 

completed. These   

                        works shall be done correctly as per Indian Electricity Rules and Procedures. Any extra cost involved due to      

                       Incompleteness of work or bad workmanship found out subsequently shall be set right forthwith by the Contractor 

at cost.  

 

 After  the  erection  is  completed  in  all  respects,  the  line  should  be  thoroughly  patrolled  and checked  for  

continuity  and  clearances.  The  line  should  be  meggered  to  check  its  insulation  level. Afterwards a written 

confirmation should be given to the Engineer-in-Charge that the men, materials,  tools  and  earthings  (if  any)  are  

removed  and  the  line  is  safe  for  charging.  On charging  the  line,  if  it  does  not  hold  and  trips,  the  contractor  

should  arrange  to  patrol  the  line and find out the causes for the tripping and rectify the defect at no extra cost to 

the Board.  
 

16.0  HANDING OVER OF LINE DOCUMENTS:  

16.1  On completion of all erection activities, the contractor has to furnish following information along  

with technical details to concerned Engineer-in-Charge of the work in triplicate duly bound:-  
1. Approved surveyed route with permanent marks, (To be obtained from the GETCO)  

2. Approved  copy  of  profiles  with  tower  schedule,  (To  be  obtained  from  the  Board except for portion where any 

change is approved)  
3. Location wise soil strata details of each pit excavated, type of foundation executed, volumes of excavation & concrete 

and RCC steel weights,  
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4. Details  of  revetment,  retaining  walls,  etc.,  work done for  protection  of  tower  footing and their approved drawing 

copies,  

5. Approved copies of excavation plan and foundation drawings, (To be obtained from the Board)  
6. Approved copies of structural drawings of stubs, templates, towers, extensions, etc., (To be obtained from the Board)  

7. Approved copies of stringing charts,  
8. Value of tower footing resistance jointly measured before & after providing earthing and type of earthing executed, duly 

signed by in charge engineer of line.  
9. Details of spans and phase where mid span joint, repair sleeve used,  
10. Location  wise  type  and  numbers  of  insulators,  insulator  hardware’s,  earth  wire hardware’s, conductor   

              accessories, provided, etc.  
11. Separate  detail  of  each crossing  like  road,  river,  railway,  power  line,  P&T  Line,  etc and details of clearance as 

per Indian Electricity Rules 
 

17.0  GENERAL:  

17.1  The  Contractor  shall  ensure  that  at  the  end  of  each  sub-activity  the  surplus  material  is  

immediately removed from the work-site to avoid loss and injury to the public. 

17.2     The Contractor has   to reconciliation of material account and settle final bill including   

             Signature   in all relevant papers      required for passing of final bill   within three month    

             from the date  of  charging /     commissioning of line.  
 
 
17..3  A lump sum amount of 6 % of the order value OR Rs.1.0 lacs whichever  is less, will be withheld   

          From the running bills of stringing work, this   will be released only after handing over of these  

          Documents to the   satisfaction of concerned Supdt.  Engineer (Trans).  
 

RETURN OF EMPTY STEEL/WOODEN DRUMS:  
 

The contractor has to return empty Conductor / Earth wire Drums if it is Steel Drum. For non-return  of  

Empty  steel  drum  recovery  will  be  made  from  their  progressive  running bill as mentioned below:-  

Unit weight of empty drum in kg x standard rate of store for steel scrape = unit cost of steel drum in Rs.   
 

               For wooden Drums, contractor has  not  to  return  the   empty Conductor/Earth  wire  Drums  for  the 

conductor/   

               E.W  used   for  this line 
 
 
WASTAGE:  
 

You shall make every effort to minimize the breakage/Looses and wastage of line  

Materials, etc. supplied “Free of cost” by the GETCO for erection of line.  
 

The ceiling for wastages permitted is as under:-  
 

11)  Conductor and Earth wire: 

(a) 0.5% (For jumpering/sag/sister wire).  

(b) 0.5% (For credit length up to 30 Mtr.)  

 

(I )2%  (For credit in pieces as good conductor from 30 Mtr to 100 Mtr.)  

(ii) Insulators: 0.25%  

(iii) Bolts & Nuts: NIL (No extra Bolts/Nuts will be supplied).  

(iv) Hardware & Accessories : NIL.  
 

Following  material  will  be  supplied  by  GETCO  “free  of  cost”  for  erection  of Transmission line:  
 
 

                 1) Towers, stubs, templates, tower accessories,  bolts-nuts,  H-frame  DP    Structure,    H-frame   

                    DP Structure accessories Stay Sets, Stay wire etc. 
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            2) Conductor, conductor accessories, earth wire, earth wire accessories.  
            3) Insulators, insulator hard wares.  

 
 

Following materials / equipments will be procured / arranged by the contractor for  
Erection of transmission line.  
 
1)  Tor steel bars required for reinforcement.  
2)  Cement as per IS –8112 
3)  Barbed wire.  
4)  Earthing sets.  
5)  Zinc rich paint for bolt-nuts welded portion  
6)  Various plates namely DP / NP / PP / CIP.  
7)  Other materials and  tools-tackles  required  for  erection  activities  like  survey,  

foundations, tower erection and stringing.  
8)  GI Nuts/Bolts required for H-frame DP Structure. 

 

 

Following m a t e r i a l s  / equipment’s will be procured / arranged by the con t rac to r  activities f o r  66KV above 
ment ion  S /S. 

 
 

1)     Tools tackles required for Sub-Station erection activities and stringing. 
2)      Earthing m a t e r i a l s  f i l t e r  mach ine , h y d r a u l i c  c r a n e  a n d   hydraulic  jointing              
        machine/welding machines. GI pipe, coal, salt etc. 
3)     Wherever necessary cement, sand, metal, water for concreting works. 

   4)    All required material  for Colony  & Yard Lighting,  Control-Room  Industrial  Electrification  and   

         Staff-Quarter Residential Electrification work except GI angle required for fabrication for fixing of    

         ICTPN. 
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SAFETY CUM INDEMNITY BOND 
 

(On Non-Judicial Stamp paper of value not less than Rs. 300.00) 
 

Know all men these presents we,   by this SAFETY CUM INDEMNITY 
BOND Executed on this   _                   Day of               2026. I/We Having Registered Office                                                 

(herein after called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators and 

legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after 

having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited 

(GETCO), HIMATNAGAR a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar  Patel  

Vidyut  Bhavan,  Race  course,  HIMATNAGAR.(  hereinafter  called  as GETCO, which expression shall mean and include its 

legal representative, administrators assigns) has agreed under the terms and conditions of the contract no.         dated          made 

between                 and                  for the contract of the                   value of Rs.               _ interalia on production of 

Safety Cum Indemnity Bond. 

 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs.         
Rupees            only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the 
CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or 
not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time 
during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on 
demand and without demur to the extent aforesaid. 

 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.       , dated          for               issued 
by the GETCO after having observing necessary formalities, the details of which is described in the order no.         dated          
and whereas the said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and 
/or the Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective 
Amendments) 

 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum 

Indemnity Bond before the commencement of actual execution of work 

 

Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the guidelines as per Annexure-A 
prepared by the GETCO. 

 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the 
guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or 
suffered by the GETCO. 
 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the 
constitution of the GETCO or for the extension of the time limit or for any other reason. 

 

We the CONTRACTOR further agrees to the given terms and conditions: 

 
    a. That t h e  C O N T R A C T O R  u n d e r t a k e s  / undertake t o  i n d e m n i f y  a n d  k e e p  harmless the GETCO from a l l  

claims, actions, proceedings and risk, damage danger to   any   person   whether   belonging   or   not   belonging   to   
the. CONTRACTOR. 

 
     b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect 

of any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force. 
 

c.  That, if during the course of execution of work as stated in the contract order 

mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per 
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance Act,1948 (ESI) or Workmen 
Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the  
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safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall 
have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation 
of the total period of completion of work for which the CONTRACTOR is  responsible  to complete the  work/job and  it  will be 
deemed that discontinuance was due to default of the CONTRACTOR . 
 

     d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable  to  pay  any  such  compensation  

mentioned  hereinabove,  whether  on 

failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount 
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other 
contract by the CONTRACTOR to the OBLIGEE. 
 

e.  That the CONTRACTOR is/are aware and accept that for the persistent or 

repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, 

GETCO shall have right to terminate the contract of work issued to the CONTRACTOR. 

 

     f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to 
negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory 
requirement, contractor / agency is hereby agreed to pay the penalty amount as given below: 

 

Sr. 

No 

Amount of Contract in 

Rs. 

 
Penalty  amount 

1 Up to -1 Lac Rs.5000/- 
 

2 
Above1 Lac to -  10 Lacs 

 
Rs.40000/- 

3 10 to --- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % of contract value 

 

      g. We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety Cum   
Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction to 
decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

 

     h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the Contractor’s 

application after the 

Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND 
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD 
and renewable thereof (Claim Period). 
 

I. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein 

contained are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before 
given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN 
WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written. 
 
 
 
---------------------------- 
(Signature with seal of The CONTRACTOR) 

 
In the presence of: 
1. 
2. 
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CONTRACT AGREEMENT  

(Non judicial stamp paper of Rs. 300/-) 

This agreement is made at Vadodara, the _________________day of __________in the Christian year Two Thousand Five 

between _________________________________________________________ (herein after referred to as “THE CONTRACTOR” 

which expression shall unless excluded by or repugnant to context include its successors or permitted assigns) of the one part and 

the Gujarat Energy Transmission Corporation Limited, having their Corporate Office at -----------------------, (hereinafter called 

“Corporation” which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other 

part. 

“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 

____________________________________________________ _____________________________________________ as per 

Corporation’s Order No. ____________________________________ hereinafter called “The works” and more particularly 

described enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter arid 

other letters and schedule of price which for the purpose of identification have been signed by Shri 

__________________________________________ on behalf of the Contractors and by 

__________________________________________on behalf of the Corporation, a list where of is made out in the schedule 

hereunder written and all of which said documents are deemed to form part of this contract and included in the expression ‘The 

Works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO 

has accepted the tender of the contractor for the work of ______________________________________________. of Gujarat 

State for the sum of Rs._______________(Rupees_______________________________) upon the terms and subject to the 

conditions herein mentioned. 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED THAT: 

1.  The contractors shall do and perform all works and things in this contract mentioned and described or which are implied 

therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in 

the manner and subject to the terms conditions and stipulations contained in this contract, and in consideration of the due 

provision, executions, construction and completion of the works agreed to by the contractors as aforesaid, the Corporation doth 

hereby covenant with the contractor to pay all the sums of money as and when they become due and payable to the contractors 

under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract. 

2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and without prejudice to the rights of 

the Corporation to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default 

or breach by the contractors of the conditions and the covenants as stipulated in the general conditions, specifications, forms, or 

tender schedule, drawing, etc. attached with Corporation’s Order No.___________________________. 

The contract value, extent of works / supply, completion / delivery dates, specifications and other relevant matters may be altered 

by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and 

conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to 

have been subject to and without prejudice to said stipulation. 

                                                                                               

In witness whereof the parties hereto have set their hands and seals this day and month year first above written. 

Signed, Sealed and Delivered by 
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_______________________________________ 

for and on behalf of M/s. ________________________________________ 

In the presence of, signature with names and 

 

Address:  _______________________________________ 

_______________________________________ 

_______________________________________ 

1) _______________________________________ 

  

2) _______________________________________ 

  

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of Gujarat Energy Transmission Corporation Limited, 

In the presence of, signature with names and 

Address: ______________________________________ 

 

1)  

                Superintending Engineer (TR), Himatnagar 

               GETCO, Circle Office 

2)   

              Deputy Engineer (CMC), Himatnagar 

               GETCO, Circle Office 

               

3)  

             Account Officer, Himatnagar 

               GETCO, Circle Office 
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                                                                                  (ON STAMP PAPER OF RS 300/-)  
 

                  FORM OF BANKER’S UNDERTAKING 
 
(Combined Performance Guarantee (PBG) towards Execution/supply Period and  
Guarantee/Warranty Period as per commercial terms and conditions of Tender   
We _____________(Name of the Bank and Address of the Branch Giving the Bank Guarantee) having our registered 
office at ______________  Address of Bank registered office) heresy Give this Bank Guarantee NO _______________ 
date ___________and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing from the 
Beneficiary Company _______________ (Name of Gujarat Urja Vikas Nigam Ltd/ subsidiary Company) or any officer 
authorized by it in this behalf any amount up to not exceeding Rs. ___________ (Amount of combined Performant 
Guarantees towards Execution / supply Period and Guarantee/ Warranty period (Rupees _______________ (in words) 
to the said ____________ (GUVNL/ subsidiary Company) on behalf of M/s ________ who have entered intoed contract 
for the supply/ works specified below. 
L.O.A. No. ____________________________________ dated  ________________________ 
This agreement shall be valid and binding on this Bank Up to and inclusive of ___________ (Date of validity of the Bank 
Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank of the firm of Contractors / 
Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged  by any 
extension of time or variations or alterations made given conceded or agreed with or without our knowledge or consent, 
by or between parties to the said within written contract . 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice this Guaranteed 
shall not be assignable transferable by the Beneficiary (i.e GUVNL or Subsidiaries).Notice or invocation by any person 
such as assignee transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee 
can be made only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before. Our liability under this guarantee is restricted to Rs. 
______________________ (Rupees _____________________only) out Guarantee shall remain in force Until 
___________________ (Date of validity of the Bank      
Guarantee). Unless demands or claims under this Bank Guarantee are made to Us in wrong on or before 
__________(Date of validity of the Bank Guarantee), all rights or the  Beneficiary Under this Bank Guarantee shall be 
forfeited and we shall be released and discharged from all liabilities there Under. 
Place 
Date 

Please Mention here Complete Postal      
Address of the Bank with Branch Code 
Telephone and Fax Nos.   
 

Signature of the Bank’s Authorized 
Signatory with Official Round Seal  
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Letter of Acceptance 
 
 
No:                                                                                                       Date: 
 
To 
The Superintending Engineer (TR) 
Gujarat Transmission Corporation Ltd 
Transmission Circle Office, 
Himatnagar,  
 
Sub: _________________________________________________________________. 
 
 
Ref:  1 Tender Notice No:  

   2. L.O.I. No:  

 
Sir, 
            I hereby acknowledge & accept the LOI issued on us by your office vide letter under reference    
No: 2, with all terms and conditions mentioned therein.  
            
 
Thanking you 
                                                                                                     
                                                                                          
Yours Faithfully 
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SAFETY INSTRUCTION / SAFETY GUIDE LINE FOR CONTRACTORS DURING WORK 

Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on 

transmission lines for Electrical, non-electrical & Civil works. 

1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 

2. The name, qualification, address & cell phone No. of supervisor. 

3. The list of workers/labours with name and address. 

4. The copy of group insurance policy with list of name of workers covered. 

5. The list of T & P and safety equipment [PPE] having tested and checked by GETCO official at site. 

6. The working procedure must be specified with timing of working hours indicating tea break & lunch break 
period. 

7. Before starting any work “permit to allow to work” must be taken from control room in-charge. 

8. Utilizing Electrical/non-electrical equipments, safety rules must be implemented. 

9. All workers/labour & supervisors must be use safety equipment [PPE] during the work. 

                 10. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in 
advance, requesting in writing. 

11. Unwanted person including children of labours will not be allowed at working site in the 

switchyard and in the prohibited area. 

12. Any electrical work or electrical connection to equipment for any other work must be carried out by certified 
electrician/wireman with adequate size of wire through MCB per I.E. Rule.Ensure that all precautions are 
taken to prevent electrical & the installation/connection is certified by EIC. 

13. No work should be done during night hours unless & until it is required under certain circumstances with 
the approval of next higher authority and all necessary arrangement of adequate lighting with 
safety precautions is made. 

14. Any power line crossing, river crossing & railway crossing or any other hazards must be discussed with 
workers by contractor in presence of EIC. 

15. Contractors must submit list of workers with name, qualification and experience who are engaged for line 
maintenance/rectification job. 

16. Line clear permit must be taken on power line crossing or passing nearby for safety of workers. This must 
be ensured by GETCO supervisor/in-charge of sub station before starting the work. 

17. Contractors must arrange for Shelter and drinking water facility for the labours/workers 

engaged with the permission of S/S in charge. 

18. The method of work, required T&P and manpower should be discussed between GETCO 

supervisor, contractor’s supervisor and gang leaders. 

19. Prior to execution of work a joint survey must be conducted by GETCO supervisor, 

contractor’s supervisor and DISCOM line man in order to identify that following : 

[a] HT/LT line or tap line crossing under each span of line of the work. 

[b] Isolation point of each line crossing must be checked. 

[c] Each line crossing & isolation point under each span must be discussed and noted in 

maintenance register with sketch. 

20. While execution of stringing work the identified line crossing must be isolated/ de-energized 



 

Sign & Seal of Contractor Page 66 
 

and written clearance should be obtained from concerned DISCOM supervisor. 

21. The isolation of Tap line must be physically seen and verified by Contractor. 

22. Contractor’s supervisor must take LCP for EHV line and power line crossing. 

23. AT D.O. fuse junction contractors person should be posted to ensure that no person restore 

D.O. supply while work is under execution. 

24. Contractor’s supervisor must ensure all isolations physically prior to give clearance to gang 

leader for taking up job. 

25. Earthing must be done at the place of work before execution of any work. 

26. Live Line Detector should be used to check de-energisation of line before start of work. 

27. Earthing material and tools of contractor shall be verified before starting of work. 

28. No work done by contractor labour without their supervision. 

29. Before starting of stringing work tightening punching, no member missing & any type of 

tension tower provide back tension guy without joint & provide at appropriate depth. 

30. Tree cutting should be completed before starting stringing work 

 2.0Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of fatal/Non-fatal 
accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to the contractor 
/Agency. 

 3.0 Safety Requirement: 

 3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s site in 
charge and supervisor. Safety document shall be handed over and vital safety norms and key points of 
safety related to project shall be explained and recorded for commitment by erection contractor. Such 
records are mandatory for clearing first erection bill. 

3.2 During site visit by GETCO official of SUPERINTENDING Engineer and above rank, the 

following checks during execution of work shall be covered. 

3.21 Safety equipment available and utilize. 

(a) Helmet. 

(b) Safety belt. 

(c) Safety shoes. 

(d) Live line Voltage detector 

3.2 2 Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 

(c) Adequate supervision. 

3.23 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod 
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3.3 If above-mentioned safety requirements found violated in any of the above three 

conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of 

three conditions) 

3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from 

the bill of the Contractor/Agency. 
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BIDDER’S DETAILS OF PERSONNEL 
 

  
 

1 Firm Name  

2 Firm Address  

3 
Firm Type (Proprietary/ Partnership/Corporate 
) 

 

4 Contact Person Name and Designation  

5 Qualification  

6 Professional Experience  

7 PAN No  

8 GST No  

9 Contract Details  

 Mobile No  

 Land Line No  

 FAX No  

 E-Mail ID  

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is responsible to check and 
operation of e-mail ID.  
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ANNEXUTURE-1 

 
 
 
Sub. :  As above Mention  
 
In connection with above subject, I / we confirm the following: 
 
 

a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the entire tender Terms 
and Conditions. 
 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if awarded. 
 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / we also agree that 

additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason 

thereof. 
 
 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-2 

 

CONFIRMATION OF DETAILS OF BIDDER 
 

 

Bidders are required to furnish following information specifying                    YES / NO 

 
 
1)  Whether the Bid is on percentage basis as called for.            Yes / No 
 
2)  Whether rebate furnished is in percentage  basis as called for.                Yes / No 
3)  Whether the Bid is submitted by RPAD.                  Yes / No 
4)  Whether a l l   pages  of  Bid  Specifications   are  sealed  and signed by the Bidder. 
 
5)  a)  Whether  the  Bidder  is registered  with  for Getco 
 

b)  In case of “Yes”, please  furnish  following details: 
 

i) Registration Letter No. &date.  

ii)  Class of Registration 

Iii)  Validity  
                c)  Whether Bidder is having PF Code No.                     Yes / No 

6)  a)  Whether EMD/Tender fees paid. ( DD / BG )                          Yes/no       

                          7)  Whether following documents as specified are submitted. 

 

a) Human Resources detail. Yes / No 

 

 

 

b) Availability of tools, equipment’s etc. Yes / No 

c) Details of orders executed / on hand Yes / No 

d) Financial capability. Yes / No 

e) Experience as specified. Yes / No 

f) Company's Articles Of Association Yes / No 

g) Details Of Partners / Directors Yes / No 

h) B.R./P.A. Authorizing Person  Yes / No 

i) Power of Attorney of Consortium Members  Yes / No. 

 

 

 

 

 

 

 

 

 

              J)        Pan card                                                                Yes/No 

              K)       GST Registration                                                    Yes/No 

             L)        Electrical Contractor registration                            Yes/No 

             M)       Solvency  certificate                                                Yes /No 

8)        Price: [FIRM ONLY]                                                             Yes/No 
9)       Security terms agreed                                                           Yes/no 
10)     Penalty terms agreed                                                            Yes/No 
11)    Terms agreed:                                                                        Yes/no 
12)    Validity of the offer for 180 days from the date of    
         opening of the technical bid: agreed                                      Yes/No                                                                                                                        

13      payment terms agreed: 
 
 
  
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-3 

 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS 
 
 
. 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty.(Bay/ss) 

Order 
 

Amount 

Name of Order placing 

authority 

1 2 3 4 5 6 

      

 
 

Completion date as per 

order 

Date of commencement of work Date of actual  completion  of work 

7 8 9 

 
 
 
2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 

Sr. 

No. 

Description of 
work 

Certificate No Date Order 
 

Amount 

Certificate issuing         

    authority 

  
 
 
 

    

 
3) WORKS TENDERED / IN HAND 

Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the 
information in the Format detailed here under] 
 
 

Sr 
No 

Name Of Work and Location 
 

Order 
Quantity(Bay/SS) 

Order Value 
Anticipate date 
of Completion 

Remarks 

 
 

     

 
 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 

 
 
 
 
 
 
 
 
 
 
 
 



 

Sign & Seal of Contractor Page 72 
 

 
ANNEXUTURE-4 

 
 
FINANCIAL CAPABILITY 
 
 
 

Sr. No. Details Amount Rs. In lacks Remarks 

1. Solvency  A  scheduled   Banker’s 
 
Certificate  of  present 

solvency be attached. 

2. Price  of  the  biggest  job 
 
Carried out. 

  

3  Average Turnover of Last three Year   

 
 

Signature of Authorized Representative 
Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXUTURE-5 
 
 

1) ERECTION CAPACITY 

 

Based on available men power, tools-tackles, machinery and financial resources, our erection capacity is as under: 
 

 

Sr. No. Name of activity Unit Capacity per 
 

Annum per gang 

No. of Persons per 

gang. 

1.     

 

2) TENDERER’S DETAILS OF PERSONNEL 

 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 
 

Sr. 
No. 
 

Description 
&Details 
of position 
 

Name Qualification Professional 
Experience 
& details of 
works carried 
out 
 

Remarks 
 

1 2 3 4 5 6 

  
 
 

    

 
 
 
 
 
Contractor’s Representative legible signature: ______________________ 
Name of the person: __________________________________________ 
Seal of the company 
Date & place: ______________________________________________ 
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Declaration 

 

 

This is to declare that none of the Proprietors/ Partners/ Directors are having any relatives employed or working with Gujarat Energy 

Transmission Corporation Ltd at any of its offices or its parent Department i.e. GUVNL. 

 

 

 

 

 

 

 

 

 

 

Signature of Authorized Representative 

Company / Agency 
NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXURE – 14 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of the tender along 

with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner /any director of the firm 

is not stop deal  and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz. 

GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 
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(UNDERTAKING IN REGARD TO Agree to execute the work in case of 

emergency arise in monsoon, cyclone etc. asap) 

 
To, 
The Superintending Engineer 
GETCO Circle Office,  
Himatnagar  

 
Sub: Undertaking from M/S_________________ 
 

Subject: 
Tender for Bi-ARC Emergency Restoration work of  66KV/132KV/220KV 
Transmission line on Tower / H Frame structure with ACSR 
Dog/Panther/Zebra/Equivalent AL-59 Conductor under Himatnagar circle 

Tender No.: 2026-27/HTC/ 

Work Order 
(ARC) No: 

After opening of Price Bid process 

Name & 
Address of 

Agency: 
 

Contact No.  

E-Mail ID  

 
Above mentioned Bi-Annual ARC awarded from GETCO Himatnagar Circle to 
____________________________________________for emergency restoration.  
 
Agency is agreed to execute the work in case of emergency arise in monsoon, cyclone etc. asap. 
Our agency having sufficient Manpower & tools for restore the affected Transmission line. 
 
We agreed to depute our team in transmission line of Himatnagar Circle Juridiction or neighbour 
Circle also. 
 
Yours Truly, 
 
 
 
(Seal & Sign) 
 
M/S______________________  
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QUALIFICATION REQUIREMENT. 
 

Contractor must fill up below details & should place at the top of the Technical Bid. 
 

Sr No: List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA (Notarized 
copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 PAN NO  

8 GST registration No   

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up to  

11 Man and tolls and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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(On the letter pad of the company) 
 

                                                Date:  
 

Declaration Of Conflict On Interest 
 
To,  
The Superintending Engineer (AM)  
Gujarat Energy Transmission Corporation Ltd,  
Circle office,  
HIMATNAGAR .  
 

Ref: Tender No ______________________   

 
           Name of Tender ________________________  
 
With reference to above your tender Notice No……………………………………………  
 
For the work of………………………………………………………………  
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.  

 

 

Yours Faithfully, 
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DECLARATION FOR RELATIONSHIP WITH EMPLOYEE 
 

(ON TENDERER’S FIRM LETTER PAD) 
Date: __________________________  
 
Ref: Tender No.___________________________________________________________________  
 
Name of Work: ______________________________________________________________  
 
I/We __________________________________________________________________S/o or D/o of Shri 
_______________________________________________ are the authorized signatory of 
__________________________________________________(Name of tenderer’s firm) hereby declares that the interest 
(i.e. shareholding in company and share in partnership firm) of no employee of GUVNL or its subsidiary companies 
i.e. GETCO, GSECL, PGVCL, DGVCL, UGVCL or MGVCL or his / her relative as defined in Section 2(77) of the 
Company’s Act 2013 is 10% or more in our company / partnership firm.  
 
In case at any stage, it is found that the information given by me is false/incorrect, GETCO has the absolute right to 
take any action as deemed fit without any prior intimation to our company / partnership firm. Non disclosure of such 
facts would immediately disqualify the tenderer for further dealing with GETCO.  

 

 

                                                 Seal & Signature of the tenderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

 


