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TENDER NOTICE 

GUJARAT ENERGY TRANSMISSION CORPORATION  
     VIDYUT BHAVAN, RACE   COURSE, 
     VADODARA- 390 007 

Tender for Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers with AL59 
Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable under Surendranagar 
circle on turnkey basis.. 
 

SN DESCRIPTION TRANSMISSION LINE DETAIL 

1 Tender No. ACE(P&C)/Contracts/E-479/TL/220kV/S&E 

2 Name of transmission Line Supply, Erection, Testing & Commissioning of Lilo of 
both circuits of 220kV D/C Viramgam - Neno Line at 
220kV Khoraj Substation through D/C and M/C 
towers with AL59 Conductor (Equivalent weight of 
ACSR Zebra) with 48F OPGW Cable under 
Surendranagar circle on turnkey basis. 

3 Line length 0.996 Rkm. 

4 Estimated Cost Including 
GST@18% in Rs 

Rs 5,75,47,794.74 

5 E.M.D in Rs. Rs 3,00,000.00 
1. Note: Payment of EMD accepted by RTGS / NEFT / 

online only. 
6 Tender Fee (Non-refundable) in 

Rs. 
Rs. 11,800.00 
Non-Refundable (Incl. GST-18%, Rs. 1,800.00) 
1. Note: Payment of Tender fee accepted by RTGS / 

NEFT / online only. 
2. Submission of tender is online only. 

7 Time Limit 09 (Nine) Months from the date of LOA 
8 On line (E-tendering) tender / offer 

submission last date up to 16.00 
hours only (This is mandatory) 

16-07-2026 

9 Physical submission of all the 
relevant documents, last date up to 
15.00 hours. By RPAD or SPEED 
POST only. 

 
NO PHYSICAL SUBMISSION 

10 Date of opening of Tender fee, 
EMD cover, and QR bid on line 
opening at 16.00 Hours. 

16-07-2026 

11 Type of tender  Percentage basis. 
12 Type of Tender Percentage Basis on FIRM PRICE with Price 

Variation applicable on (i) Supply of Tower 
Materials (Including Bolts-Nuts) and (ii) Hardware 
& Accessories of Conductor. 

13 Validity of Offer 180 Days from the opening of Technical Bid. 

 
                            -Sd- 

                                                        Additional Chief Engineer (Procurement & Contracts) 
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PART - I (GCC) 
GENERAL TERMS AND CONDITIONS OF CONTRACT 

 
1.0 General Particulars  
 
The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ 
‘OWNER’ intends to receive bids for Supply, Erection, Testing & Commissioning of Lilo of 
both circuits of 220kV D/C Viramgam - Neno Line at 220kV Khoraj Substation through D/C 
and M/C towers with AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW 
Cable under Surendranagar circle on turnkey basis including Supply of 220kV D/C & M/C 
Tower Materials including Bolt-Nuts and accessories, 220kV Silicone Rubber Insulators, 
Hardware & Accessories for AL59 Conductor (Equivalent weight of ACSR Zebra), 24/48F 
OPGW cable / Earth wire & it’s hardware etc on turnkey basis all detailed in the 
accompanying specifications in accordance with Terms and Conditions herein. The bids shall be 
prepared and furnished as per these Instructions.  
 
2.0       DEFINITION OF TERMS  
 
2.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor 

as per the Contract Agreement signed by the parties, including all attachments and 
appendices thereto and all documents incorporated by reference therein.  

 
2.2 ‘Owner’ shall mean the Gujarat Energy Transmission Corporation Ltd Vadodara or any of 

its group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall 
include its legal representatives, successors and assigns. 

 
2.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid is accepted by the Owner 

for the award of the Works and shall include such successful Bidder’s legal 
representatives, successors and permitted assigns.  

 
2.4 ‘Sub-Contractor’ shall mean the person named in the Contract for any part of the Works 

or any person to whom any part of the Contract has been sublet by the Contractor with 
the consent in writing of the Engineer and will include the legal representatives, 
successors and permitted assigns of such person.  

 
2.5 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer 

from time to time for the purpose of the Contract. 
 
2.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores 

and materials to be provided by the Contractor under the Contract.  
 
2.7 ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per 

the Specifications and complete erection, testing and putting into satisfactory operation 
including all transportation, handling, unloading and storage at the Site as defined in the 
Contract.  

 
2.8 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of 

the Contract and such other schedules and drawings as may be mutually agreed            
upon.  

 
2.9       Site’ shall mean and include the land and other places on, into or through which the  
            works and the related facilities are to be erected or installed and any adjacent land,     
            paths, street or reservoir which may be allocated or used by the Owner or Contractor  
           in the performance of the Contract.  
 
2.10 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his 

bid with additions and/or deletions as may be agreed and incorporated in the Letter of 
Award and the contract agreement for the entire scope of the works.  

 



2.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 
equipment/Materials supplied include structures, town materials insulators, conducting 
etc.   

 
2.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of 

the works including erection, testing and putting into satisfactory operation including 
successful completion of performance and guarantee tests to be performed at Site by the 
Contractor including cost of insurances.  

 
2.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 

manufacturer, the Contractor, their collaborators/associates or Sub-Contractors for the 
performance of the Contract.  

 
2.14 Site Engineer ‘Inspector’ shall mean the Owner owner’s Engineers or any person 

nominated by the time to inspect the equipment; stores or Works under the Contract 
and/or the duly authorized representative of the Owner. 

 
2.15 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official 

notice issued by the Owner notifying the Contractor that his bid has been accepted. 
 
2.16 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the 

bid. 
 
2.17 ‘Date of Contract’ shall mean the date on which Notice of Award of Contract / Letter of 

Award has been issued. 
 
2.18 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly 

defined shall mean calendar day or days of 24 hours each.  
 

A ‘Week’ shall mean continuous period of seven (7) days.  
  
2.19 Writing’ shall include any manuscript, type written or printed statement, under or over 

signature and/or seal as the case may be.  
 
2.20 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, 
‘Accepted’, ‘Permitted’, or words and phrases of like importance are used the approval, 
judgment, direction etc. is understood to be a function of the Owner/Engineer.  

 
2.21 Test on completion shall mean such tests as prescribed in the Contract to be performed 

by the Contractor before the work is taken over by the Owner.  
 
2.22 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required 

to determine and demonstrate capacity, efficiency, and operating characteristics as 
specified in the Contract Documents.  

 
2.23  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of 

the Works performed under the Contract, after successful commissioning/completion of 
Performance and Guarantee Tests, as specified in the accompanying Technical 
Specifications or otherwise agreed in the Contract.  

 
2.24 ‘Guarantee Period’/’Maintenance Period’ shall mean the period during which the 

Contractor shall remain liable for repair or replacement of any defective part of the works 
performed under the Contract. 

  
2.25 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- 

ship which cannot be detected during inspection, testing etc, based on the technology 
available for carrying out such tests.  

 
2.26 ‘Drawing’, ‘Plans, shall mean all:  



 
a) Drawings furnished by the Owner/Consultant as a basis of Bid/Proposals.  

b) Supplementary drawings furnished by the Owner/Consultant to clarify and to define in 
greater detail the intent of the Contract.  

c) Drawings submitted by the Contractor with his bid provided such drawings are 
acceptable to the Owner/Consultant.  

d) Drawings furnished by the Owner/Consultant to the Contractor during the progress of 
the work; and   

e) Engineering data and drawings submitted by the Contractor during the progress of 
the work provided such drawings are acceptable to the Engineer/Owner. 

 
2.27 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if 

any:   
 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.   
b) Electricity Act 2003 and Rules & Regulations made there under. 
c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
f) A.S.M.E. Test Codes.  
g) A.I.E.E. Test Codes.  
h) American Society of Materials Testing Codes.  
i) Standards of the Indian Standards Institution.   
j) Other Internationally approved standards and/or rules and regulations touching the 

subject matter of the Contract. 
 

2.28 Words imparting the singular only shall also include the plural and vice –versa where the 
context so requires. 

 
2.29 Words imparting ‘Person’ shall include firms, companies, corporations and associations 

or bodies of individuals, whether incorporated or not.  
 
2.30 Terms and expressions not herein defined shall have the same meaning as are assigned 

to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act 
(1872) and failing that in the General Clauses Act (1897) including amendments thereof, 
if any.  

 
2.31 In addition to the above the following definitions shall also apply.  

 
a) ‘All line materials’ to be supplied shall also mean ‘Goods’.  
  
b) ‘Constructed’ shall also mean ‘erected and installed’.  
  
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 
 

2.32 GST / Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST 
Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act 
and SGSCT Act, 2017and all related ancillary legislations. 

 
2.33 Works contract means a contract for composite supply and covered under the definition 

of Works Contract as defined under Section 2(119), of the CGST Act, 2017 or SGST Act, 
2017 and similar provisions, applicable under the UTGST Act, 2017and the IGST Act, 
2017. 

 
3.0 APPLICATION  
  

These General Conditions shall apply to the extent that they are not superseded by 
provisions in other parts of the Contract.  

 



4.0 STANDARDS  
 

The goods supplied under this Contract shall conform to the standards mentioned in the 
Technical Specifications, and, when no applicable standard is mentioned, to the 
authoritative standard appropriate to the goods and such standards shall be the latest 
issued by the concerned institution.  

 
5.0  Scope of the proposal and Work 
 
5.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, 

completely covering all the supply, erection & commissioning of transmission line 
specified under the accompanying Technical Specifications. It will include among others 
as specified therein the following: - 

 a) Detailed Engineering of all materials. 
b) Complete manufacture including shop testing. 
c) Providing engineering drawings, data, operation manual, etc for the Owner’s   

approval. 
d) Packing and transportation from the manufacturer’s works to the Site. 
e) Receipt storage, preservation and conservation of equipment at the Site. 
f)  Pre-assembly, if any, erection, testing and commissioning of all the equipments. 
g) Reliability tests and performance and guarantee tests on completion of 

commissioning. 
 

5.2 No deviation whatsoever to certain conditions of the bidding documents permitted by 
the Owner and therefore, the Bidders are advised that while making Bid Proposals and 
quoting prices these conditions may appropriately be taken into consideration. Bidders 
are required to furnish a certificate in this regard as per the format provided in Special 
Conditions of Contract in a separate sealed envelope containing Bid security, 
which shall accompany the Technical Bid. Any Bid not accompanied by such 
certificate shall be rejected by the Owner and shall not be opened. 

 
5.3 Bids not covering the above cited entire scope of works may be treated as incomplete 

and hence rejected. 
           
5.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, 

Technical Data Sheets and specified elsewhere. The Qualifying Data should be filled in 
the required schedule of Bid Proposal Sheets. 

 
5.5    This specification covers the detailing, supply, erection & commissioning and handing over 

in ready to switch on condition to GETCO of complete, including fixing of accessories, 
400kV and 220/132/66KV transmission line on turnkey basis. 

 
5.6 The scope for Supply, Erection, Testing & Commissioning of Lilo of both circuits of 

220kV D/C Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C 
towers with AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW 
Cable under Surendranagar circle on turnkey basis shall Supply of 220kV D/C & M/C 
Tower Materials including Bolt Nuts, Hardware & accessories suitable for AL59 
Conductor (Equivalent weight of ACSR Zebra), OPGW cable / Earth wire and it’s 
hardware’s, 220kV Silicon rubber Insulators (90KN Suspension & 120KN Tension 
Type), Erection and Commissioning of 220kV D/C & M/C Transmission line, Check 
Survey & Profiling using modern techniques with PLS-CADD Software, Pile 
foundation, Excavation, Stub-Setting, Erection of Towers normal and normal with 
extension, Stringing of Conductor, OPGW/earth wire including, laying, jointing, 
tensioning, clamping with armor rod, hoisting of insulator string, fixing of jumpers, 
vibration dampers etc with required tree cutting on entire line for adequate 
clearance and safe charging of line on turnkey basis including way leave clearance. 

         
5.7 It is the responsibility of the GETCO for complete way leave clearance for 

execution of work and compensation for Right of Way / Way Leave / Tree-Crop 
damages etc. to be paid as per GoG guideline dated 01-03-2024.  



 
Moreover, All the procedure regarding RoW (Right of Way) compensation is to be 
carried out by Agency is as follows:  
 

a) Identification of Land Owner, their Land Survey No. with supporting   
documents i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / 

Talati / Mamlatdar or concern Revenue Authority as well as Land Owners / 
Farmers for their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, 
etc.   and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including 
Police Department. 

 
6.0  PROJECT PARTICULARS 
 

  Name of the Project: 
 

Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers 
with AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable 
under Surendranagar circle on turnkey basis. 
 

SYSTEM DATA 
 

1. System Voltage and   : 220kV 
      2.   System of Earthing    Pipe type /Counter poise earthing 

3. Rated frequency    : 50 Hz ± 5% 
 
7.0      Bidding Costs  
 

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be 
responsible / liable for these costs irrespective of the course and conclusion of this 
Bidding. 

 
8.0     BID DOCUMENTS  
     

Details of Documents 
 
 The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of 
contract: 

 a. General Conditions of Contract (GCC-Part I) 
 b. Erection Conditions of Contract (ECC-Part I) 
 c. Special Conditions of Contract (SCC-Part I) 
 d. Technical Specifications (TSP-Part II) 
 e. Technical Data Sheets (TDS-Part II) 
 f.  Bid Form and Price Schedules (BF/PS-Part III) 

 
9.0 Knowing the Bid Documents 
 
9.1 Every intending Bidder is to examine and understand all instructions, forms, terms, 

conditions and specifications in the Bid Documents and fully know himself all the 
conditions and contents therein, which may in any manner, affect the scope & content of 
work and the costs thereof. Submission of a Bid not substantially responsive to the Bid 
Document in all respects and/or failure to furnish all information required by the Bid 
Document may entail rejection of the Bid at the Bidder’s risk. 

 
10.0     Clarifications on Bid Documents 



 
10.1 In case an intending Bidder finds any discrepancy or omission in the documents and 

specifications or is in doubt as to the true meaning of any part, he shall make a request, 
in writing not later than the due date of opening of technical bid. The owner will issue 
explanations, interpretations and clarifications as deemed fit in writing as a response to 
this request. On receipt of such interpretations/clarifications, the Bidder may submit his 
Bid within the date and time stipulated in the Bid invitation, All such explanations, 
interpretations and clarifications from the Owner shall be deemed as part of Bid 
Documents and shall invariably accompany the Bidder’s proposal. 

 
10.2.1 Any verbal / telephonic clarifications and information given by the Owner or his employee 

(s) or his representative(s) will not in anyway be binding on the Owner.  
 
11.0     Amendment of bidding document: 
 

 11.1  At any time prior to the deadline for submission of Bids the Owner may, for any reason, 
whether at his own initiative or in response to a clarification requested by the intending 
Bidder, modify the Bidding Document with amendment(s). 

 
11.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who 

have received the Bidding Document at the address contained in the letter of request for 
issue of bidding document from the Bidders. Owner will bear no responsibility or liability 
arising out of non-receipt of the same in time or otherwise. 

 
11.3 In order to afford prospective bidders reasonable time in which to take the amendment 

into account in preparing their bids, the Owner may, at his discretion, extend the deadline 
for the submission of bids. 

 
11.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due 

consideration by the Bidders while they submit their bids and shall invariably enclose 
such documents as a part of the bid. 

 
 
12.0     PREPARATION OF BIDS 
 

12.1     Language of Bid: 
 

The Bid prepared by the Bidder and all correspondence and documents relating to the 
Bid, exchanged by the Bidder and the Owner, shall be written in the English language, 
provided that any printed literature furnished by the Bidder may be written in another 
language so long as accompanied by an English translation of its pertinent passages. 
Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, 
the English translation shall govern. 
 

12.2 Bid Format 
 

Bidders have to make the Bid in the formats furnished with this Document verbatim 
without adding any printed/typewritten text of their own. 
 

13.0 Local Conditions:  
           
         Bidder should note that Way leave clearance for execution of work and 

compensation for Right of Way / Way Leave / Tree-Crop damages etc. to be paid as 
per GoG guideline dated 01-03-2024 is in scope of GETCO. 

 
Moreover, All the procedure regarding RoW (Right of Way) compensation is to be 
carried out by Agency is as follows:  
 

a) Identification of Land Owner, their Land Survey No. with supporting   
documents i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 



c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / 

Talati / Mamlatdar or concern Revenue Authority as well as Land Owners / 
Farmers for their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, 
etc.   and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including 
Police Department. 

 
13.1 It will be imperative on each Bidder to fully inform himself of all local conditions and 

factors which may have any effect on the execution of the Contract covered under these 
documents and specifications. The Owner shall not entertain any request for 
clarifications from the bidders, regarding such local conditions. 

 
13.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the proposals. No claim for financial adjustment to the 
Contract awarded under these specifications and documents will be entertained by the 
owner. Neither any change in the time schedule of the Contract nor any financial 
adjustments arising thereof shall be permitted by the Owner, which are based on the lack 
of such clear information or its effect on the cost of the works to the Bidder. 

 
14.0 Documents comprising the Bid: 
 
14.1 The Bidder shall complete the Bid form inclusive of Price Schedules, Technical Data 

Requirements etc. furnished in the Bidding Documents. 
 
14.2.1 The Bidder shall also submit documentary evidence to establish that the Bidder meets 

the Qualification Requirements as detailed in Special Conditions of Contract and (Detail 
of transmission line work executed with copy of completion certificate). 

14.3 All Tender Documents/ formats are to be returned completed and filled in all respects 
and signed by the Company Authorized Signatory wherever specified. 

 
14.3 The Bid Guarantee shall be furnished in a separate cover in accordance with tender 

clause at GCC. 
 

15.0  Bid Price:  
 
 15.1   The Bidder shall indicate, in the price schedules, enclosed in bid proposal sheet, the 

F.O.R. Destination prices for Goods, the price for erection, testing and commissioning, 
price for associated civil, structural works and other services it proposes to furnish under 
the contract, EXCLUDING GST and Cess along with the total bid price.  

 
GST shall be applicable at the rate of 9% CGST plus 9% SGST or 18% IGST, or as 
applicable to composite supplies in the nature of Works Contract applicable from time to 
time will be paid within the original contractual delivery period. However, the 
Classification Codes (i.e. HSN or SAC) for each item of different segments or portions of 
the Works Contract, shall be specified separately, for information and technical 
identification purpose only. 

 
15.2 Detailed break up, covering all the price components of unit prices as well as total bid 

price, as stipulated in the appropriate price schedules of bid proposal sheet shall be 
provided by the bidder. This break up shall be entered separately in the following 
manner:- 

 
 A) For all goods offered: 
 

1. Prices quoted should be FIRM except for supply of items for which Price variation will 
be applicable as per clause no: 13 of the SCC, Part-I of the tender and on F.O.R. 
Destination basis (i.e. any of the stores of COMPANY in Gujarat). However, the 
Tenderer should indicate in Price Bid, the break-up of Total Unit F.O.R. Destination 



Price stating the Unit Ex-works price, freight, packing & forwarding charges, 
Insurance Charges which is a must. The rate of GST shall 9% CGST plus 9% SGST 
or 18% IGST or as applicable to composite supplies in the nature of Works Contract, 
applicable from time to time.   

2. This tender is to be treated as a contract for composite supply under the category of 
Works Contract, which is, as per the provisions of Section 2(30), read with, Section 
2(119), further read with, Paragraph 6(a) of the Schedule II, to the CGST Act, 2017 
and similar provisions, applicable under UTGST Act, 2017 and the IGST Act, 2017. 
However, classification Codes under different segments or portions of the Works 
Contract, may be specified separately.  

3. The Tenderer should invariably indicate the total unit end cost price considering all 
their costs / calculations in the Price bid itself for each item and all sub-items if any. 
This is a must. Cost components hidden / furnished elsewhere will not be considered 
and will be ignored out rightly. 

4. Every bidder shall inform their GSTIN No. of the registered place(s) wherefrom the 
bidder intends to supply the goods / services, meaning thereby the bidder have to 
supply the goods / services from the relevant declared / registered place of supply 
only. 
 

15.3 The bidder’s separation of price components in accordance with clause 15.2 supra will 
be solely for the purpose of the facilitating the comparison of Bids by the owner, for 
contract price amendment due to quantity variation and for on account payments (in case 
of award) and shall not in any way limit the Owner’s rights. 

 
15.4 The Bidder shall specifically note that the Tenders are invited on percentage based in 

relation to unit rates of tender price schedule. 
 
15.5  The bidder must furnish the price break up in statement for each item as 

prescribed in the price bid (Part- III). The total price derived as per price break up 
must be matched with quoted price. Tender will be ignored on non-submission of 
prescribed statement. 

 
 16.0 Price Basis: 
 

16.1   The Price shall be quoted on firm basis except for supply of items for which Price 
variation will be applicable as per clause no: 13 of the SCC, Part – I of the tender. 

 
16.2   The Price quoted by the bidder shall remain fixed for all the items except for items for 

which Price variation will be applicable as per clause no:13, Part – I of the SCC, Part – 
I of the tender; during the bidder’s performance of the contract and shall not be 
subject to variation on any account save for change in quantity. A bid submitted with 
an adjustable price quotation shall be treated as non-responsive and rejected. 

 17.0 Goods and Service Tax (GST): 

17.1 The F.O.R. Destination prices are excluding GST and Cess at the rate of 9% CGST plus 
9% SGST or 18% IGST, under the GST Law or as applicable to the contract for 
composite supply under the category of Works Contract from time to time which will be 
paid extra on a given taxable goods and/or services within the original contractual 
delivery period. (GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws 
means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, 
UTGST Act and SGSCT Act, 2017 and all related ancillary legislations). 

17.2 You shall have to submit a C.A Certificate & duly authorized Signatory of successful 
bidder, certifying that you have not claimed Refund of any applicable GST and Cess, 
charged to COMPANY or shall not claim any such Refund, on a future date, from the 
concerned Authorities and if, any Refund, in respect of such GST and Cess, is claimed 
by you, it will be immediately passed on to the COMPANY, without COMPANY making 
any specific Claim, for the same, either from the Department or from you.  



17.3 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate 
of GST and Cess is not mentioned clearly. COMPANY may at its discretion consider 
such offer with presumption of highest applicable rate of GST and Cess prevailing when 
the price quoted is inclusive of GST and Cess. 

17.4 Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in 
acceptance of tender only and any deviation in the same shall not be accepted. Further, 
any additional liability of GST (later on due to wrong mentioning of GST rate, mis-
interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be 
borne by the Supplier/Contractor. However, any refund received by the supplier / 
contractor on account of GST charged from the company; such refund shall have to be 
passed on to the company, along with interest if any. Such refund along with interest 
needs to be passed on suo-moto by the supplier / contractor. 

17.5 Further, the Company has a right to recover the amount of GST along with penal interest 
at the rate of 15% per annum or any other amount charged by GST Dept. whichever is 
higher if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor 
within the stipulated time limit.  

17.6 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of GETCO’s statutory variation clause shall apply. 
 

17.7 INPUT TAX CREDIT BENEFIT: 

  In the event of any statutory increase in the rate of Input Tax Credit and / or due to 
inclusion of any other additional item of their inputs / input services under the ambit of the 
Input Tax Credit provisions under the GST Act, subsequent to the date of submission of 
the offer, the same should be passed on to COMPANY and you should inform such 
changes to COMPANY from time to time. 

17.8 GST, other taxes and other levies and duties including custom duty solely in respect of 
the transaction between the owner and the contractor under this contract, if any, shall be 
included in the bid price. These shall also be indicated separately wherever applicable as 
mentioned in the Tender. 

17.9 As regards the income Tax, surcharge on income tax and any other corporate tax, 
including GST if any the owner shall not bear any tax liability whatsoever. The bidder 
shall be liable and responsible for payment of such taxes as attracted under the 
provisions of the law. 

17.10 Notwithstanding the tax liabilities as per the sub-clause 17.9 above, the owner shall have 
the right to make deduction at source from the amounts payable to the contractor in 
respect of Income Tax (on the cost of items of supply included in the works contract) as 
may be mandatory in terms of the law. The owner shall not bear any liability in this 
regard but shall issue necessary certificate in respect of such deduction made. 

17.11 Whenever concessional rate of GST is indicated by the bidders, it shall be confirmed 
whether any increase in the rates that becomes applicable during the performance of the 
contract would be absorbed by the supplier. Bidder shall note that in case of absence of 
such confirmation; the tenders will be evaluated taking into account the maximum rate of 
GST applicable. 

17.12 In case any tax or duty is newly introduced by the Government applicable for this 
contract with effect from the next day of the date submission of the bid and if the 
contractor is required to pay additional tax or duty, then the owner shall reimburse the 
contractor the additional tax or duty so paid by the contractor against submission by the 
contractor of documentary evidence to the satisfaction of the owner. This provision will 
not be applicable to transaction between the contractor and his sub-suppliers, sub-
contractors for raw materials etc and will be applicable only to the direct transactions 
between the contractors and owner. Besides the said statutory variation, no other 
statutory variation shall be payable by the owner. 



17.13 The owner’s liability for all taxes and duties including GST under the contract shall be 
limited to those indicated by the Bidder in the Bid Proposal Sheets, subject to the 
statutory variations and variations as per Clause No. 7.5 of SCC.  

17.14 If the cost to the Contractor during the performance of the ‘Contract’ shall be increased 
or reduced by reasons of the making, passing or promulgation of any law after the date 
of submission of bid or by any order, regulation or bye-law having the force of law, the 
amount of such increase or reduction shall be added to or deducted from the “Contract 
Price” as the case may be for direct transactions between contactor & owner. It is the 
Bidders responsibility to furnish details of taxes, duties, levies etc. applicable as on the 
date of submission of the bid. 

17.15 No claim for any increase towards the statutory variation regarding enhancement of 
existing tax or duty or introduction of a new tax or duty applicable shall be entertained by 
the Owner during the extended period of contract, if any, provided the extension of the 
contract is required by causes attributable to the contractor. However, the decrease in 
any taxes/duties shall be passed on to GETCO. 

17.16 The provision of statutory variation regarding enhancement of existing tax or duty or 
introduction of a new tax or duty will be applicable only to the direct transaction between 
the contractor and the owner. 

17.17 Before quoting, the bidder may ascertain from the concerned tax authorities of 
Government for the applicability of Entry Tax, GST etc. in respect of this work and 
include the same in the quoted price. No separate claim in this regard will be entertained 
by the Owner, as it is the responsibility of the Bidder to pay all these taxes. 

17.18 In addition, the conditions detailed under Special Conditions of Contract shall apply. 

18.0 Time Schedule: 
 
18.1 The basic consideration and the essence of the Contract shall be strict adherence to the 

time schedule for performing the specified works. 
 
18.2 The Owner’s requirements of completion schedule for the Works are mentioned in the 

accompanying Special Conditions of Contract. 
 
18.3 The completion schedule as stated in the special conditions of contract shall be one of 

the major factors in consideration of the bids. 
 
18.4 The owner reserves the right to request for a change in the work schedule during pre- 

award discussions with successful bidder. 
 
18.5 The successful bidder will be required to prepare detailed PERT Network/ detailed Bar 

chart and finalize the same with the owner as per the requirement  
 
19.0 Contract Quality assurance: 
 
19.1 The Bidder shall include in his proposal the Quality Assurance Programme containing 

the overall quality management and procedures which he proposes to follow in the 
performance of the Works during various phases as detailed in relevant clause of the 
General Technical Conditions. 

 
19.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be 

followed for the execution of the Contract will be mutually discussed and agreed and 
such agreed Programme shall form a part of the Contract. 

 
19.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items 

are being supplied. Such details shall be accompanied by their list of previous supplies 
made performance reports etc. However, in case of orders are placed, specific approval 



shall be obtained from the owner for the vendor supplied materials. The quality 
assurance program shall be furnished for each material separately for approval. 

 
20.0 Insurance: 
 
 The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in 

Clauses titled Insurance, in General Terms and Conditions of Contract and in Erection 
Conditions of this Part-I. Bidder’s attention is specifically invited to these clauses. Bid 
price shall include all the costs in fulfilling all the insurance liabilities under the Contract. 

21.0 Erection Tools and Tackles: 
 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special 

equipment tools & tackles etc. which he proposes to bring to site for the purpose of 
erection, handling, testing and commissioning including performance and guarantee 
tests of the equipment. If any such equipment is listed anywhere else in the proposal and 
not specially mentioned in the above schedule, it shall be deemed to have been included 
in the Bidder’s proposed scope of supply. 

 
22.0 Brand Names: 
 
22.1 The specific reference in these specifications and documents to any material/equipment 

by brand name make or catalogue number shall be construed as establishing standards 
of quality and performance and not as limiting competition. However, Bidders may offer 
other similar material/equipment provided they meet the specified standard, design and 
performance requirements. The Bidder shall furnish adequate technical information 
about such alternative material equipment to enable the Owner to determine its 
acceptability. The Owner shall be the sole judge on the acceptability or otherwise of such 
alternatively material/equipment. 

 
22.2 The bidder shall note that standards for workmanship material and equipment, and 

reference to brand name of catalogue numbers designed by the Owner in its Technical 
Specifications are intended to be descriptive only and not restrictive. The Bidder may 
substitute alternative standards, brand name and/or catalogue numbers in its bid, 
provided that it demonstrates to the Owner’s satisfaction that the substitutions are 
substantially equivalent or superior to those designed in the Technical Specification. 

 
23.0 Bid Security/EMD: 
 
23.1 (a) The estimated cost for of Tender is more than Rs. 100 lacs, the EMD is payable as under: 
 

 50 % of EMD by DD in favor of Gujarat Energy Transmission Corporation Ltd. on 
any Scheduled Bank in Vadodara and Balance 50 % by Bank Guarantee from any 
Nationalized Bank in the format provided herein.  

 
        (b) The estimated cost of tender is less than Rs.100 Lacs, the EMD is payable as under:- 
 

 100 % of EMD by DD in favor of Gujarat Energy Transmission Corporation Ltd. on 
any Scheduled Bank in Vadodara. 
 

(c) Payment by Cheque / Coop Bank Guarantee/ Company Guarantee is not permissible. 
 

(d) Validity Period: - The offer should be valid for a minimum period of 180 days from the 
date of opening of Technical bid. 

 
23.2    The bid security is required to protect the owner against the risk of Bidder’s conduct,          
          which would warrant the guarantee forfeiture, pursuant to relevant paras elsewhere  
 
           The bid guarantee shall be made payable to the Owner without any condition whatsoever. 
 



23.3.1 Any bid not secured in accordance with Para 23.1 above will be rejected by the Owner 
as non-responsive. No exemptions are made in the furnishing of the security. 

 
23.3.2 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of 

tender or three months-from the date of submission of tender whichever is later.  
23.3.3 The successful bidders, Bid Security will be discharged upon, furnishing the contract 

performance guarantee  
 
23.4 The bid guarantee may be forfeited. 
 

a) If a Bidder withdraws its bid during the period of bid validity specified by the 
bidder on the bid Form: 

b) If a bidder refuses to accept the contract or fails to commence the works 
(including supplies within thirty days of letter of award of contract) 

 
24.0 Format of Bid: 
 

24.1 The Bidder shall prepare two copies of the bid, clearly marking each “Original bid” 
and “Copy of Bid”, as appropriate. In the event of any discrepancy between them the 
original shall govern. All the documents furnished in original document shall be 
furnished in other copies of Bids. 
 

24.2 The original and all copies of the bid shall be typed or written in indelible ink and shall be 
signed by the Bidder or a person or persons duly authorized by the Bidder to sign the 
Contract. The letter of authorization shall be indicated by written power-of-attorney 
accompanying the bid. All pages of the bid, except for un-amended printed literature, 
shall be initialed by the person or persons signing the bid.  

 
24.3  The Bidders must submit the qualifying data in one original and one duplicate copy as 

required in this Instruction to Bidders in separate envelopes sealed and enclosed in the 
envelope submitting proposals, super scribed as under:  

 
QUALIFYING DATA FOR THE SUPPLY AND ERECTION OF 

 
(Name of the Package) 

__________________________ ____________________________ 
(Specification Number) 

 
24.3.1 The bid shall contain no interlineations, erasures or overwriting except as necessary to 

correct errors made by the Bidder, in which case such corrections shall be initialed by the 
person or persons signing the bid. 

 
24.4  Bids shall be submitted as under: 
 

Cover-I Earnest Money Deposit (Bid-Security as per the format), as per relevant 
clause no.3 of SCC duly signed and Contractor’s covering letter. 

 
Cover-II Qualifying Requirements. 
 
Cover-III Technical Bid 
 
Must contain conditions and schedules of Part-III without prices and Technical Data 
Requirement Sheets as per Part-II. (Cover I, II and III will be collectively called Technical 
Bid). 

 
25.0 Signature of Bids: 
 
25.1 The bid must contain the name, residence and place of business of the person or 

persons making the bid and must be signed and sealed by the Bidder with his usual 



signature. The names of all persons signing should also be typed or printed below the 
signature. 

25.2 Bid by a partnership must be furnished with full names of all partners and be signed with 
the partnership name, followed by the signature(s) and designation(s) or the authorized 
partner(s) or other authorized representative(s). 

 
25.3 Bids by Corporation/Company must be signed with the legal name of the 

Corporation/Company by the President/Managing Director or by the Secretary or other 
person or persons authorized to bid on behalf of such Corporation/Company in the 
matter. 

 
25.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
25.5 If it is found that two or more persons who are connected with one another either 

financially or as a principal and agent have bid under different names without disclosing 
their connection then such bids will be liable for rejection. Satisfactory evidence of 
authority of the person signing on behalf of the Bidder shall be furnished with the bid. 

   
25.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
25.7 Bids not conforming to the above requirements of signing may be disqualified and EMD 

forfeited. 
 
26.0 Sealing and marking of bids: 
 
26.1 Cover-I 1. Bid No. 
   2. Due date for opening 
   3. Reference of earnest money deposit 
 
 Cover-II 1. Bid No. 
   2. Due date for opening. 
   3. Qualifying Requirements. 
 
 Cover-III 1. Bid No. 
   2. Due date for opening 

3. Technical bid & reference and certificate as per Cl. 17.00 of SCC. 
 
 Cover-I, Cover-II & Cover-III shall be individually sealed and super scribed as indicated 

above and should be enclosed in the main cover duly sealed and super scribed as 
Tender for …………………………………… against Bid No…………… due on…………… 
containing Cover-I, Cover-II, Cover-III of this tender. 

 
 The original Bid and accompanying documents clearly marked “Original” for Cover I, II & 

III shall be submitted by the Bidder at the date, time and place specified. In the event of 
any discrepancy between online documents and physical documents, the online 
documents shall prevail and considered for evaluation. 

 
 The Bid shall be submitted by RPAD or through speed post services to the Office of the 

CE (Procurement & Contracts) GETCO., Bids submitted should be posted with due 
allowance for any postal delay. The Bids received after the Due Date and Time of 
opening are liable to be rejected. Telegraphic/Telex/Fax/e-mail Bids shall not be 
entertained. 

 
26.2 The Bidders shall seal the original and each copy of the bid in an inner and an outer 

envelope, duly marking the envelopes as “original” and “copy”. 
 
26.3 a. Addressed to the Owner at the following address: 
 The Chief Engineer (Procurement & Contracts)  
               GETCO, Sardar Patel Vidyut Bhavan, Race Course, 



 Baroda.  
 

b. Bear the name of package bid enquiry number, name of the work and the words. “DO 
NOT OPEN BEFORE…………………… 

 
26.4   The inner envelope shall indicate the name and address of the Bidder to     enable the bid 

to be returned unopened in case it is declared “late” or “rejected”. 
 
26.5.1 If the outer envelope is not sealed and marked as required by para 23.2 the Owner will 

assume no responsibility for the bid’s misplacement or premature opening. 
 
26.6   The Bid Security conditions must be submitted in a separate sealed envelope. 
 

                  27.0     Deadline for submission of bids: 
 
27.1  The Bidders have the option of sending the bid by registered post or speed post 

submitting the bid in person can not be taken as per prevailing condition of GETCO. Bids 
submitted by telex/telegram will not be accepted. No request from any Bidder to the 
Owner to collect the proposals from airlines, cargo agent etc. shall be entertained by the 
Owner. 

 
27.2.1 Bids must be received by the Owner at the address specified under para 26.3, not later 

than the time & date mentioned in the Invitation to Bid. 
 
27.2.2 The Owner may, at its discretion, extend this deadline for the submission of bids by 

amending the Bidding Document in which case all rights and obligations on the Owner 
and Bidders previously subject to the deadline will thereafter be subject to the deadline 
as extended. 

 
28.0 Late Bids 
 
28.1 Any bid received by the Owner after the time and date fixed or extended for submission of 

bids prescribed by the Owner, will be rejected and not considered for evaluation. 
 
29.0 Modification and withdrawal of bids: 
 
29.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that       

written notice of the modification or withdrawal is received by the Owner prior to the 
deadline prescribed for submission of bids.  

 
29.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and 

dispatched in accordance with the provisions of clause 26.0. The envelope should clearly 
indicate whether the modification is for the Technical bid or the Price bid. No bid 
modifications notice by Telex/Grams/Fax shall be entertained by the Owner. 

 
29.3  No bid shall be modified in any manner, whatsoever subsequent to the deadline for 

submission of bids. 
 
29.4 No bid may be withdrawn in the interval between the deadline for submission of bids   

and the expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of 
its bid security. 

 
30.0      Information required with the proposal: 
 
30.1    The bids must clearly indicate the name of the manufacturer, the type and/or model of        

each principal item of equipment proposed to be furnished and erected. The bid should 
also contain drawings and descriptive materials indicating general dimensions, materials 
from which the parts are manufactured, principles of operation, the extent of pre-



assembly involved, major construction equipment proposed to be deployed, method of 
erection and the proposed erection organizational structure. 

 
30.2     The above information shall be provided by the Bidder in the form of separate sheets,  
    drawings, catalogues, etc. in five copies. 
 
30.3     Any bid not containing sufficient descriptive material to describe accurately the  

equipment proposed may be treated as incomplete and hence rejected. Such descriptive 
materials and drawings submitted by the Bidder will be retained by the Owner. Any major 
departure from these drawings and descriptive material submitted will not be permitted 
during the execution of the Contract without specific written permission of the Owner. 

 
30.4 Oral statements made by the Bidder at any time regarding quality, quantity or   

arrangement of the equipment or any other matter will not be considered. 
 
30.5   Standard catalogue pages and other documents of the Bidder may be used in the bid  

to provide additional information and data as deemed necessary by the Bidder. 
30.6   The Bidder, along with his Proposal, shall submit a list of recommended erection 

equipment and materials which will be required for the purpose of erection of equipment 
and materials supplied under the Contract. 

 
30.7   In case the ‘Proposal’ information contradicts specification requirements, the 

specification requirements will govern, unless otherwise brought out clearly in the 
technical commercial deviation schedule. 

 
BID OPENING AND EVALUATION 
 
31.0 Opening of bids by owner: 
 
31.1 The Owner will open the bids in the presence of Bidder’s representatives who choose to 

attend on the date and   time mentioned   for opening of bids in the Invitation to Bid or in 
case any extension has been given thereto, on the extended bid opening date and time 
notified to all the Bidders who have purchased the bidding document. The Bidder’s 
representative who is present shall sign a register evidencing their attendance. 

 
31.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as 

the Owner, at his discretion may consider appropriate, will be announced in the 
Technical Bid Opening. 

 
31.3 The price bids of all the “Techno-Commercial” Responsive Bidders shall be opened in 

the presence of representatives (up to two per firm) of such bidders who choose to be 
present. The date & time of opening the Price Bid shall be intimated to all such qualified 
bidders by Fax/Telex, at least one week in advance besides inviting final price bid if 
found appropriate after evaluation of Technical bids. 

 
31.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price   
  Bid and any such other details as the Owner, at his discretion, may consider      
  appropriate, will be announced/ furnished in the Price Bid Opening. 
 
31.5 No electronic recording/transmitting devices will be permitted during Bid opening. 
 
31.6 The technical bid of those bidders will be consider who have submitted EMD cover with 

DD for tender fee. 
 
32.0 Purpose of evaluation of bids: 
 
32.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the   

technical responsiveness of the bid for the complete scope of the proposal, as covered 
under these specifications and documents. All technically responsive bids shall then be 



examined to determine the LOWEST EVALUATED COMMERCIALLY AND 
TECHNICALLY RESPONSIVE BIDS. 

 
32(A) Policy for bids under consideration: 
 

32.A.1 Bids shall be deemed to be under consideration immediately after opening of 
Technical Bid and until such time official intimation of award/rejection is made by the 
Owner to the Bidders. While the Bids are under consideration, Bidders and/or their 
representatives and other interested parties are advised to refrain from contacting by 
any means, the owner and/or his employee’s representatives on the matters related to 
Bids under consideration. 

 
      32.A.2 Clarification of bids: 
 

To assist in the examination evaluation and comparison of Bids the owner may on his 
own ask the Bidder for a clarification of its bid. The request for clarification and the 
response shall be in writing and no change in the price or substance of the bid shall 
be sought, offered or permitted. 
 
Preliminary Examination: 

 
33.1 The Owner will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 
whether the documents have been properly signed, and whether the bids are generally in 
order. 

 
33.2 Arithmetical errors will be rectified on the following basis: 
 
 If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected. If there is a discrepancy between the total bid amount and the sum of total 
costs, the latter shall prevail and the total bid amount will be corrected accordingly. If 
there is a discrepancy between words and figures, the amount advantageous to the 
Owner will prevail. If the Bidder does not accept the correction of the errors as above, his 
Bid will be rejected and the amount of Bid Security will be forfeited. The Bidder should 
ensure that the prices furnished in various price schedules are consistent with each 
other. In the case of any inconsistency in the prices furnished in the specified prices 
schedules to be identified in Bid Form for this purpose, the Owner shall be entitled to 
consider the highest price for the purpose of evaluation and for the purpose of award of 
Contract use the lowest of the prices in these schedules. 

 
33.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of 

each bid to the Bidding Document. For purpose of these Clauses, a substantially 
responsive bid is one which conforms to all the terms and conditions of the Bidding 
Document without material deviations. A material deviation is one which affects in any way 
the prices, quality, quantity or delivery period of the equipment, completion of works or 
which limits in any way the responsibilities or liabilities of the Bidder of any right of the 
Owner as required in these specifications and documents. The Owner’s determination of a 
bid’s responsiveness shall be based on the contents of the bid itself without recourse to 
extrinsic evidence. 

 
33.4 A bid determined as not substantially responsive will be rejected by the Owner and  

may not subsequently be made responsive by the Bidder by correction of non-
conformity. 

 
33.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not prejudice 
or affect the relative ranking of any Bidder. 
 

34.00 Evaluation of Price Bids: 



 
34.1 Definitions and Meanings: 
 
 For the purpose of the evaluation and comparison of bids, the following meanings and 

definition will apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete 
scope of works. 

 
b) ‘Differential Price’ shall mean the summation of the equalizing elements of price for 

parameter differential or deficiencies in the equipment and services determined from 
the Bidder’s proposal. 

 
c) ‘Cost compensation for Deviations’ shall mean the rupee value of deviations from the 

bidding document as determined from the Bidder’s proposal. 
 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
35.0 Calculation of differential Price & Cost Compensation for Deviations. 
 
 The Differential Price to be added to the Bid Price of each bid during evaluation and 

comparison shall be derived as under: 
 
 Differential Price (DP)=n1F1+n2F2…..+nnFn, where F1, F2…..Fn are the various factors 

in Indian Rupees per unit of parameter differential or deficiency in the equipment and 
services offered as stipulated in these specifications: n1, n2…nn are the respective 
parameter differential or deficiency in the corresponding units to be determined from the 
Bidder’s proposal. The above factors and corresponding units of parameter differential 
are derived from the Technical Specifications, Data sheets and/or Special Conditions of 
Contract. 

 
 Deviations from the Bidding Documents in so far as practicable will be converted to a 

Rupee value (D) and from the Bidding Document while evaluating the bids. In 
determining the Rupee value of the deviations the Owner will use parameters consistent 
with those specified in the specifications and documents and or other information as 
necessary and available to the Owner. 

 
35.1 Comparison of Bids 
 

The bids shall be compared on the basis of lump sum prices (i.e., for supply portion and 
price for services & civil works to be rendered as quoted by the Bidder) for the entire 
scope of the proposal as defined in the Bidding Document. 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
 
W = Q + DP + D, Where  

 
W = Total Comparison Price 
 
Q = Bid Price quoted by the bidder in Indian Rupees (Value of equipments/materials 
Including taxes and duties plus components of erection cost including civil engineering 
works & mandatory spares and other components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the 
lowest evaluated bid and, as a result of this comparison, the lowest bid will be selected for the 
award of the Contract. 



 
AWARD OF CONTRACT 
 

36.0 Award Criteria 
 

36.1 The owner will award the contract to the successful Bidder, whose bid has been 
determined to be substantially responsive and has been determined as the lowest 
evaluated bid, providing further that the Bidder is determined to be qualified to perform 
the contract satisfactorily. The Owner shall be the sole judge in this regard. 

 
36.2 In case of award of Contract on a bidder there shall be separate contracts one for supply 

of goods, the second for erection & services (and third for civil engineering works in 
substations).  

 
36.3 Further, the Owner reserves the right to award separate contracts to two or more parties 

in line with the terms and conditions specified in the accompanying Technical 
Specifications. 

 
37.0 Owner’s right to accept any bid and to reject any or all bids: 
 

37.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding 
process and reject all bids at time prior to award of contract, any without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Owner’s action. 

 
38.0 Notification of award: 
 

38.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the 
Owner will notify the successful Bidder in writing by registered letter or cable or telex or 
FAX, to be confirmed in writing by registered letter, that its bid has been accepted. 

 
38.2 The notification of award will constitute the formation of the Contract. 
 
38.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant 

clause 41.0, the Owner will promptly notify each unsuccessful Bidder and will discharge 
its bid security, pursuant to Clause 23.0. 

 
 
 
 
39.0 Signing of contract: 
 
39.1 At the same time as the Owner notifies the successful Bidder that his bid has been 

accepted, the Owner will send the Bidder the detailed of Award, incorporating all 
agreements between the parties. 

 
39.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the 

same with date and return it to the Owner along with clear acceptance latter. 
39.3 The Bidder will prepare the Contract Agreement and Indemnity Bond as per the proforma 

prescribed and the same will be signed within 30 (Thirty) days of notification of Award. 
 
40.0 Contract Performance Guarantee: 
 
40.1 As a contract performance security, the successful bidder, to whom the work is awarded, 

shall be required to furnish a performance guarantee in form of Bank guarantee from a 
Public Sector Indian bank/Scheduled, Commercial Bank in the form to be furnished. The 
guarantee amount shall be equal to ten percent (10%) of the Contract price and it shall 
guarantee the faithful performance of the Contract in accordance with the terms and 
conditions specified in these documents and specifications. the guarantee shall be valid 
up to 90 days after the end of Warranty Period. 

 



40.2 The Performance Guarantee shall cover additionally the following guarantees to the 
Owner: 

 
a) The successful Bidder guarantees the successful and satisfactory operation of the 

equipment furnished and erected under the Contract, as per the specifications and 
documents. 

 
b) The successful Bidder further guarantees that the equipment provided by him/his sub-

vendors and installed by him shall be free from all defects in design, material and 
workmanship and shall upon written notice from the Owner fully remedy free of 
expenses to the Owner such defects as developed under the normal use of the said 
equipment within the period of guarantee specified in the relevant clause of the 
General Terms and Conditions in the Part-I/Special Conditions of Contract. 

 
40.3 The Contract Performance Guarantee is intended to secure the performance of the 

entire contract. However, it is not to be construed as limiting the damages under clause 
entitled “Equipment Performance Guarantee” in Technical Specifications, Part-II and 
damages stipulated in other clauses in the Bid documents. 

 
40.4 The performance guarantee will be discharged without any interest at the end of  

guarantee period, unless otherwise specified in Special Conditions of Contract.  
 
41.0 LANGUAGE AND MEASURES  
 

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing 
shall be written in English language. The Metric System of measurement shall be used 
exclusively in the Contract.  

 
42.0 CONTRACT DOCUMENTS  
 
42.1 The term Contract Documents shall mean and include the following which shall be 

deemed to form an integral part of the Contract:  
a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of Contract and all other documents 
included under Volume- I and the Special Conditions of Contract.  

 
b) Specifications of the equipment to be furnished and erected under the Contract as 

brought out in the accompanying Technical Specifications.  
 

c) Contractor’s Bid Proposal and the documents attached there to including the letters 
of clarifications thereto between the Contractor and the Owner prior to the Award of 
Contract except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of the Owner /Consultant. 
 

e) Letter of Award and any agreed variations of the conditions of the documents and 
special terms and conditions of Contract, if any.  

 
42.2 In the event of any conflict between the above mentioned documents the matter shall be 

referred to the Engineer whose decision shall be considered as final and binding upon 
the parties.  

 
43.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
 

43.1 The Contractor shall not, without the Owner’s prior written consent, disclose the 
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of the Owner in connection therewith, to any person 
other than a person employed by the Contractor in the performance of the Contract. 



Disclosure to any such employed person shall be made in confidence and shall extend 
only so far as may be necessary for the purpose of such performance.  

 
43.2 The Contractor shall not, without the Owner’s prior written consent, make use of any 

document or information enumerated in various Contract documents except for the 
purpose of performing the Contract.  

 
43.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in 

any other medium, photographs or other reproduction of the Works under this Contract, 
or descriptions of the site, dimensions, quantity, quality or other information, concerning 
the works unless prior written permission has been obtained from the Owner.    

43.4 Any document, other than the Contract itself, enumerated in various Contract documents 
shall remain the property of the Owner and shall be returned (in all copies) to the Owner 
on completion of the Contractor’s performance under the Contract if so required by the 
Owner.  

 
44.0  CONSTRUCTION OF THE CONTRACT 
 

44.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be 
entered into will be treated as a composite contract for Supply and Erection under the 
category of Works Contract. However,  Separation of the Contract into Supply of Goods 
and Services, is only for convenience and better economic management and for the 
ease of Accountancy but the entire Contract, is to be assessed under GST Law, as 
composite supply under the category of Works Contract, which is, as per the provisions 
of Section 2(30), read with, Section 2(119), further read with, Paragraph 6(a) of the 
Schedule II to the CGST Act, 2017 or SGST Act, 2017 and similar provisions, applicable 
under the UTGST Act, 2017 and the IGST Act, 2017 and the entire activity, would be 
subjected to levy of Tax, at the rate of 9% CGST + 9% SGST or 18% IGST, under the 
GST Law. However, Classification Codes for different segments or portions of the Works 
Contract, may be specified separately, in the Supplies, with a final common Classification 
Code of Works Contract Service. 

 
44.2    In case of divisible supply and erection Contract, or where the Owner hands over his 

equipment to the Contractor for executing, then the Contractor shall at the time of taking 
delivery of the equipment/dispatch documents be required to execute an Indemnity Bond 
in favor of the Owner in the form acceptable to the GETCO for keeping the equipment in 
safe custody and to utilize the same exclusively for the purpose of the said Contract. 
Samples of proforma for the Indemnity Bond will be furnished during award of Contract. 

 
44.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
44.4  It is clearly understood that the total consideration for the Contract(s) has been broken 

up into various components only for the convenience of payment under the Contract(s) 
and for the measurement of deviations or modifications under the Contract(s). 

 
45.0   JURISDICTION OF CONTRACT   
 

45.1   The laws applicable to the Contract shall be the laws in force in India. The Courts of 
Vadodara shall have exclusive jurisdiction in all matters arising under this Contract. 

 
46.0 EXECUTION OF CONTRACT: 
 

46.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of 
the final agreement to the Contractor for his scrutiny and approval.  

 
46.2 The Agreement, unless otherwise agreed to, shall be signed within 30 days of the 

acceptance of the Letter of Award, at the office the Owner at Vadodara on a date and 
time to be mutually agreed. The Contractor shall provide for signing of the Contract, 
Performance Guarantee, appropriate power of attorney and other requisite materials. In 



case the Contract is to be signed beyond the stipulated time, the Bid Guarantee 
submitted with the Proposal will have to be extended accordingly.  

 
46.3 The Agreement will be signed in copies to be specified and the Contractor shall be 

provided with one signed original and the rest will be retained by the Owner.  
 
46.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, 

and descriptive materials submitted with the bid, to form a part of the Contract 
immediately after issue of Letter of Award  
 

46.5   Subsequent to signing of the Contract, the Contractor at his own cost shall provide the 
Owner with copies of agreement within fifteen (15) days after the signing of the 
Contractor. 

 
47.0  ENFORCEMENT OF TERMS  
 

47.1  The failure of either party to enforce at any time any of the provisions of this Contract or 
any rights in respect thereto or to exercise any option therein provided, shall in no way be 
construed to be a waiver of such provisions, rights or options or in anyway to affect the 
validity of the Contract. The exercise by either party of any of its rights herein shall not 
preclude or prejudice either party from exercising the same or any other right it may have 
under the Contract.  

 
 
 
48.0 COMPLETION OF CONTRACT  
 

48.1 Unless otherwise terminated under the provisions of any other relevant clause, this 
Contract shall be deemed to have been completed on the expiry of the guarantee period 
as provided for under the clause entitled ‘Guarantee’ in this section of the Volume-I.  

 
GUARANTEES & LIABILITIES 
 

49.0 TIME – THE ESSENCE OF CONTRACT  
 

49.1 The time and the date of completion of the Contract as stipulated in the Contract by the 
Owner without or with modifications, if any, and so incorporated in the Letter of Award, 
shall be deemed to be the essence of the Contract. The Contractor shall so organize his 
resources and perform his work as to complete it not later than the date agreed to. 

 

 49.2 The Contractor shall submit a detailed PERT network/bar chart within the time frame 
agreed consisting of adequate number of activities covering various key phases of the 
work such as design, procurement, manufacturing, shipment and field erection activities 
within fifteen (15) days of the date of Notification of Award. This network shall also 
indicate the interface facilities to be provided by the Owner and the dates by which such 
facilities are needed. The Contractor shall discuss the network so submitted with the 
Owner and the agreed network shall form part of the Contract documents. During the 
performance of the Contract, if in the opinion of the Engineer, proper progress is not 
maintained, suitable changes shall be made in the Contractor’s operations to ensure 
proper progress without any cost implication to the Owner. The interface facilities to be 
provided by the Owner in accordance with the agreed network shall also be reviewed 
while reviewing the progress of the Contractor.   

 
49.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by 

the Contractor as directed by the Engineer.  
 
49.4 Subsequent to the finalization of the network, the Contractor shall make available to the 

Engineer a detailed manufacturing programme in line with the agreed Contract network. 
Such manufacturing programme shall be reviewed, updated and submitted to the 
Engineer once every two months thereafter. 

 



49.5 The above bar charts/manufacturing programme shall be compatible with the Owner’s 
computer environment and furnished to the Owner on such media as may be desired by 
the Owner.  

 
50.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the 
notification of award unless otherwise provided in the notification of award.  

 
51.0 PENALTY FOR DELAY 
 

51.1 If the Contractor fails to successfully complete the commissioning within the time fixed 
under the Contract, the Contractor shall pay to the Owner as penalty a sum specified for 
each specified period of delay. The details of such penalty are brought out in the 
accompanying Special Conditions of Contract (SCC). 

 
51.2 Equipment and materials will be deemed to have been delivered only when all its 

components, parts are also delivered. If certain components are not delivered in time the 
equipment and materials will be considered as delayed until such time the missing parts 
are also delivered.  

51.3 The total amount of penalty for delay under the Contract will be subject to a maximum of 
10% of the Contract prices plus GST as applicable detailed in the Special Conditions of 
Contract (SCC). 

 
52.0 GUARANTEE  
 
52.1 The Contractor shall warrant that the equipment will be new, unused and in accordance 

with the Contract documents and free from defects in material and workmanship for a 
period of twenty-four (24) calendar months commencing immediately upon the 
satisfactory commissioning. The Contractor’s liability shall be limited to the replacement 
of any defective parts in the equipment of his own manufacture or those of his Sub-
Contractors under normal use and arising solely from faulty design, materials and/or 
workmanship provided always that such defective parts are repairable at the site and are 
not in meantime essential in the commercial use of the equipment. Such 
replaced/defective parts shall be returned to the Contractor unless otherwise arranged. 
No repairs or replacement shall normally be carried out by the Engineer when the 
equipment is under the supervision of the Contractor’s Supervisory Engineer.  

 

52.2 In the event of any emergency where in the judgment of the Engineer, delay would cause 
serious loss or damages, repairs or adjustment may be made by the Engineer or a third 
party chosen by the Engineer without advance notice to the Contractor and the cost of 
such work shall be paid by the Contractor. In the event such action is taken by the 
Engineer, the Contractor will be notified promptly and he shall assist wherever possible 
in making necessary corrections. This shall not relieve the Contractor of his liabilities 
under the terms and conditions of the Contract.   

 
52.3 If it becomes necessary for the Contractor to replace or renew any defective portions of 

the works the provision of this clause shall apply to portion of the works so replaced or 
renewed until the expiry of twelve (12) months from the date of such replacement or 
renewal. If any defects are not remedied within a reasonable time, the Engineer may 
proceed to do the work at the Contractor’s risk and cost but without prejudice to any 
other rights which the Owner may have against the Contractor in respect of such defects.  

 
52.4 The repaired or new parts will be furnished and erected free of cost by the Contractor. If 

any repair is carried out on his behalf at the site, the Contractor shall bear the cost of 
such repairs.  

 
52.5 The cost of any special or general overhaul rendered necessary during the maintenance 

period due to defects in the equipment or defective work carried out by the Contractor, 
the same shall be borne by the Contractor.  



 
52.6 The acceptance of the equipment by the Engineer shall in no way relieve the Contractor 

of his obligations under this clause   
52.7 In the case of those defective parts, which are not repairable at site but are essential for 

the commercial operation of the equipment, the Contractor and the Engineer shall 
mutually agree to a programme of replacement or renewal, which will minimize 
interruption to the maximum extent in the operation of the equipment.  

 
52.8 At the end of the guarantee period, the Contractor’s liability ceases except for latent 

defects. For latent defects, the Contractor’s liability shall remain till the end of 5 years 
from the date of completion of guarantee period.  

 
In respect of goods supplied by Sub-Contractors to the Contractor where a longer 
guarantee (more than 24 months) is provided by such Sub-Contractor, the Owner shall 
be entitled to the benefits of such longer guarantee. 

52.9 The provisions contained in this clause will not be applicable:  
   
a) If the Owner has not used the equipment according to generally approved industrial 

practice and in accordance with the conditions of operations specified and in accordance 
with operating manuals, if any.  

 
b) In cases of normal wear and tear of the parts to be specifically mentioned by the 

Contractor in the offer.  
  
53.0 TAXES, PERMITS & LICENCES  
 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully 
assessed against the Owner or the Contractor in pursuance of the Contract. In addition, 
the Contractor shall be responsible for payment of all Indian duties including GST, 
levies and taxes lawfully assessed against the Contractor for his personal income & 
property only.  
  

54.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS  
  
54.1 If during the performance of the Contract, the Engineer shall decide and inform in writing 

to the Contractor that the Contractor has manufactured any equipment, material or part 
of equipment unsound and imperfect or has furnished any equipment inferior to the 
quality specified, the Contractor on receiving details of such defects or deficiencies shall 
at his own expense within seven (7) days of his receiving the notice, or otherwise, within 
such time as may be reasonably necessary for making it good, proceed to alter, 
reconstruct or remove such works and furnish fresh equipment/materials upto the 
standards of the specifications.  In case, the Contractor fails to do so, the Engineer may 
on giving the Contractor seven (7) days notice in writing of his intentions to do so, 
proceed to remove the portion of the works so complained of and at the cost of the 
Contractor perform all such Works or furnish all such equipment/ material provided that 
nothing in this clause shall be deemed to deprive the Owner of or affect any rights under 
the Contract which the Owner may otherwise have in respect of such defects and 
deficiencies. 

 

54.2 The Contractor’s full and extreme liability under this clause shall be satisfied by the 
payment to the Owner of extra cost, of such replacement procured including erection as 
provided for in the Contract, such extra cost being the ascertained difference between 
the price paid by the Owner for such replacements and the Contract Price by portion for 
such defective equipment/materials/works and repayments of any sum paid by he Owner 
to the Contractor in respect of such defective equipment/material.  Should the Owner not 
so replace the defective equipment/materials the Contractor’s extreme liability under this 
clause shall be limited to repayment of all sums paid by the Owner under the Contract for 
such defective equipment/materials.  

 
55.0 PATENT RIGHTS AND ROYALTIES  



 

Royalties and fees for patents covering materials, articles, apparatus, devices, 
equipment or processes used in the works shall be deemed to have been included in the 
Contract Price.  The Contractor shall satisfy all demands that may be made at any time 
for such royalties or fees and he alone shall be liable for any damages or claims for 
patent infringements and shall keep the Owner indemnified in that regard.  The 
Contractor shall, at his own cost and expense, defend all suits or proceedings that may 
be instituted for alleged infringement of any patents involved in the Works, and, in case 
of an award of damages, the Contractor shall pay for such award.  In the event of any 
suit or other proceedings instituted against the Owner, the same shall be defended at the 
cost and expense of the Contractor who shall also satisfy/comply with any decree, order 
or award made against the Owner.  But it shall be understood that no such machine, 
plant, work, material or thing has been used by the Owner for any purpose or any 
manner other than that for which they have been furnished and installed by the 
Contractor and specified under these specifications.  Final payment to the Contractor by 
the Owner will not be made while any such suit or claim remains unsettled.  In the event 
any apparatus or equipment, or any part thereof furnished by the Contractor, is in such 
suit or proceedings held to constitute infringement, and its use is enjoined, the Contractor 
shall at his option and at his own expense, either procure for the Owner, the right to 
continue the use of said apparatus, equipment or part thereof, replace it with non-
infringing apparatus or equipment or modify it, so it becomes non-infringing. 

 
56.0 DEFENCE OF SUITS  
 

If any action in court is brought against the Owner or Engineer or an officer or agent of 
the Owner, for the failure, omission or neglect on the part of the Contractor to perform 
any acts, matters, covenants or things under the Contract, or for damage or injury 
caused by the alleged omission or negligence on the part of the Contractor, his agents, 
representatives or his Sub-Contractors, or in connection with any claim based on lawful 
demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in 
all such cases indemnify and keep the Owner, and the Engineer and/or his 
representative, harmless from all losses, damages, expenses or decrees arising of such 
action.  

 
57.0 LIMITATION OF LIABILITIES  
 

The final payment by the Owner in pursuance of the Contract shall mean the release of 
the Contractor from all his liabilities under the Contract.  Such final payment shall be 
made only at the end of the Guarantee/Warranty period, and till such time as the 
Contractual liabilities and responsibilities of the Contractor, shall prevail.  All other 
payments made under the Contract shall be treated as on-account payments.  
 

58.0 ENGINEER’S DECISION  
 
58.1 In respect of all matters which are left to the decision of the Engineer including the 

granting or with-holding of the certificates, the Engineer shall, if required to do so by the 
Contractor, give in writing a decision thereon.  

 
58.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance 

with the meaning and intent of the Contract, the Contractor may file with the Engineer, 
within fifteen (15) days after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of 
the Engineer’s decision and the decision shall become final and binding. 

 
58.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition 

precedent to the right to request arbitration.  It is the intent of the Agreement that there 
shall be no delay in the execution of the works and the decision of the Engineer as 
rendered shall be promptly observed.  

 



59.0 POWER TO VARY OR OMIT WORK  
 
59.1 No alterations, amendments, omissions, suspensions or variations of the Works 

(hereinafter referred to as ‘variation’) under the Contract as detailed in the Contract 
Documents, shall be made by the Contractor except as directed in writing by the 
Engineer, but the Engineer shall have full powers subject to the provisions hereinafter 
contained, from time to time during the execution of the Contract, by notice in writing to 
instruct the Contractor to make such variation without prejudice to the Contract.  The 
Contractor shall carry out such variation and be bound by the same conditions as far as 
applicable as though the said variations occurred in the Contract Documents.  If any 
suggested variations would, in the opinion of the Contractor, if carried out, prevent him 
from fulfilling any of his obligations or guarantees under the Contract, he shall notify the 
Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the 
same shall be carried out and if the Engineer confirms his instructions, the Contractor’s 
obligations and guarantees shall be modified to such an extent as may be mutually 
agreed.  Any agreed difference in cost occasioned by any such variation shall be added 
to or deducted from the Contract Price as the case may be. 

 
59.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be 

given to the Contractor to enable him to work his arrangement accordingly, and in cases 
where goods or materials are already prepared or any design, drawings or pattern made 
or work done as per the contract requires to be altered, a reasonable and agreed sum in 
respect thereof shall be paid to the Contractor. 

59.3 In any case in which the Contractor has received instructions from the Engineer as to the 
requirement of carrying out the alterations or additional or substituted work which either 
then or later on, will in the opinion of the Contractor, involve a claim for additional 
payment, the Contractor shall immediately and in no case later than thirty (30) days, after 
receipt of the instructions aforesaid and before carrying out the instructions, advise the 
Engineer to that effect.  But the Engineer shall not become liable for payment of any 
charges in respect of any such variations, unless the instructions for the performance of 
the same shall be confirmed in writing by the Engineer. 

 
59.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, 

in writing, so to the extent of any change in the price, before the Contractor proceeds 
with the change.  

59.5 In all the above cases, in the event of a disagreement as to the reasonableness of the 
said sum, the decision of the Engineer shall prevail.  

 

59.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full 
power to instruct the Contractor, in writing, during the execution of the Contract to vary 
the quantities of the items or groups of items in accordance with the provisions of clause 
entitled ‘Change of Quantity’ in section GCC of this Volume-I.  The Contractor shall carry 
out such variations and be bound by the same conditions as though the said variations 
occurred in the Contract Documents.  However, the Contract Price shall be adjusted at 
the rates and the prices provided for the original quantities in the Contract.  

 

60.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT   

 

60.1 The Contractor may, after informing the Engineer and getting his written approval, assign 
or sub-let the Contract or any part thereof other than for raw material, for minor details or 
for any part of the plant for which makes are identified in the Contract.  Suppliers of the 
equipment not identified in the Contract or any change in the identified suppliers shall be 
subjected to approval by the Engineer.  The experience list of equipment vendors under 
consideration by the Contractor for this Contract shall be furnished to the Engineer for 
approval prior to procurement of all such items/equipment.  Such assignment/sub-letting 
shall not relieve the Contractor of any obligation, duty or responsibility under the 
Contract.  Any assignment as above, without prior written approval of Engineer, shall be 
void. 

 



60.2 For components/equipment procured by the Contractor for the purposes of the Contract, 
after obtaining the written approval of the Owner, the Contractor’s purchase 
specifications and enquiries shall call for quality plan to be submitted by the suppliers 
along with their Proposals.  The quality plans called for from the Vendors shall set out, 
during the various stages of manufacture and installation, the quality practices and 
procedures followed by the Vendors’ quality control organization, the relevant reference 
document/standard used, acceptance level, inspection documentation raised, etc. Such 
quality plans of the successful vendors shall be discussed and finalized in consultation 
with the Engineer and shall form a part of the Purchase Order/Contract between the 
Contractor and the Vendor.  Within three weeks of the release of the Purchase 
Orders/Contracts for such bought out items/components a copy of the same without 
price details but together with detailed purchase specifications, quality plans and delivery 
conditions shall be furnished to the Engineer by the Contractor. 

 

61.0 CHANGE OF QUANTITY   
 

61.1 During the execution of the Contract, the Owner reserves the right to increase or 
decrease the quantities of items under the Contract but without any change in unit price 
or other terms & conditions.  Such variations unless otherwise specified in the 
accompanying Special Conditions of Contract and/or Technical Specifications, shall not 
be subjected to any limitation for the individual items but the total variations in all such 
items under the Contract shall be limited to a 30% (Thirty Percent) of the Contract 
price as specified in the Special Conditions of Contract. 

 
61.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.  The base unit rates, as identified in the 
Contract shall however remain constant during the currency of the Contract, except as 
provided for in Clause 33.0 below.  In case the unit rates are not available for the change 
in quantity, the same shall be subjected to mutual agreement. 

 
62.0 PACKING, FORWARDING AND SHIPMENT  
 
62.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all 

equipment in such a manner as to protect them from deterioration and damage during 
rail and road transportation to the Site and storage at the Site till the time of erection.  
The Contractor shall be held responsible for all damages due to improper packing.  

 
62.2 The Contractor shall notify the Owner of the date of each shipment from his works, and 

the expected date of arrival at the Site for the information of the Owner.    
 
62.3 The Contractor shall also give all shipping information concerning the weight, size and 

content of each packing including any other information the Owner may require.  
 
62.4 The following documents shall be sent by registered post to the Owner within three days 

from the date of shipment, to enable the Owner to make progressive payments to the 
Contractor.  

 
Application for payment in the standard format of the Owner  
Invoice  
Packing list  
Pre-dispatch clearance certificate, if any  
Test Certificate, wherever applicable  
Insurance Certificate  

 
62.5 The Contractor shall prepare detailed packing list of all packages and containers, 

bundles and loose materials forming each and every consignment dispatched to Site.    
The Contractor shall further be responsible for making all necessary arrangements for 
loading, unloading and other handling right from his works up to the Site and also till the 
equipment is erected, tested and commissioned.  He shall be solely responsible for 
proper storage and safe custody of all equipment.    



 
63.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 

The Contractor shall agree to cooperate with the Owner’s other Contractors and 
Consulting Engineers and freely exchange with them such technical information as is 
necessary to obtain the most efficient and economical design and to avoid unnecessary 
duplication of efforts.  The Engineer shall be provided with three copies of all 
correspondence addressed by the Contractor to other Contractors and Consulting 
Engineers of the Owner in respect of such exchange of technical information, wherever 
needed. 
 

64.0 NO WAIVER OF RIGHTS  
 
Neither the inspection by the Owner or the Engineer or any of their officials, employees, 
or agents nor any order by the Owner or the Engineer for payment of money or any 
payment for or acceptance of, the whole or any part of the Works by the Owner or the 
Engineer, nor any extension of time, nor any possession taken by the Engineer shall 
operate as a waiver of any provision of the Contract, or of any power herein reserved to 
the Owner or any right to damages herein provided nor shall any waiver of any breach in 
the Contract be held to be a waiver of any other or subsequent breach. 
 

65.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE 
CONTRACTOR.  

 
No interim payment certificate of the Engineer, nor any sum paid on account by the 
Owner, nor any extension of time for execution of the Works granted by the Engineer 
shall affect or prejudice the rights of the Owner against the Contractor or relieve the 
Contractor of his obligation for the due performance of the Contract, or be interpreted as 
approval of the Works done or of the equipment furnished and no certificate shall create 
liability for the Owner to pay for alterations, amendments, variations or additional works 
not ordered, in writing , by the Engineer or discharge the liability of  the Contractor for the 
payment of damages whether due, ascertained, or certified or not or any sum against the 
payment of which he is  bound to indemnify the Owner, nor shall any such certificate nor 
the acceptance by him of any sum paid on account or otherwise affect or prejudice the 
rights of the Owner against the Contractor. 
 

66.0 PROGRESS REPORTS  
 

During the various stages of the work in pursuance of the Contract, the Contractor shall 
at his own cost submit periodic progress reports as may be reasonably required by the 
Engineer with such materials as, charts, net-works, photographs, test certificates, etc. 
Such progress reports shall be in the form and size as may be required by the Engineer.  

 
67.0 TAKING OVER  
 

Upon successful completion of all the tests to be performed at Site on equipment 
furnished and erected by the Contractor, the Engineer shall issue to the Contractor a 
Taking Over Certificate as a proof of the final acceptance of the equipment. Such 
certificate shall not unreasonably be withheld nor will the Engineer delay the issuance 
thereof on account of minor omissions or defects which do not affect the commercial 
operation and/or cause any serious risk to the equipment. Such certificate shall not 
relieve the Contractor of any of his obligations which otherwise survive, by the terms and 
conditions of the Contract after issue of such certificate.  

 
CONTRACT SECURITY AND PAYMENTS  
 
68.0 CONTRACT PERFORMANCE GUARANTEE  
 



The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment 
of the Contract in the prescribed form within fifteen (15) days of “issue of LOA”. The 
performance guarantee(s) shall be as per terms prescribed.  
 

69.0  PAYMENT  
 
69.1 The payment to the Contractor for the performance of the works under the Contract will 

be made by the Owner as per the guidelines and conditions specified herein. All 
payments made during the Contract shall be on account payments only. The final 
payment will be made on completion of all Works and on fulfillment by the Contractor of 
all his liabilities under the Contract.   

 
69.2 Currency of Payment  

All payments under the Contract shall be in Indian Rupees only.  
  
69.3 Terms. 

Payment terms will be as prescribed in the special conditions of contract and on 
fulfillment of conditions specified thereof.   

 
69.4 Welfare Cess 
 

   The modality of payment/ reimbursement of welfare cess will be as under. 
 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act 

and submit the documentary evidence to the concern office. 
 Before release of payment of first R.A.Bill, the contractor has to submit the documentary 

evidence of registration. Only thereafter, the bill will be processed for payment. 
 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as the final bill. 
 

 If the R.A.Bill happens to be first and final bill, then before release of payment, contractor 
has to submit documentary evidence of registration under Welfare Cess Act and 
evidence of payment of welfare cess. 

 
 The welfare cess shall be reimbursed to the contractor on submission of copy of 

documentary evidence of payment by observing due formalities. 
 
70.0 Payment Schedule  
  
           The Contractor shall prepare and submit to the Engineer for approval, a break up of the 

Contract Price. This Contract Price break-up shall be interlinked with the agreed detailed 
PERT network of the Contractor setting forth his starting and completion dates for the 
various key phases of Works prepared as per conditions. Any payment under the 
Contract shall be made only after the Contractor’s price break up is approved by the 
Engineer. The aggregate sum of the Contractor’s price break up shall be equal to the 
lump sum Contract Price. A price breakup over valuing those items of supply which will 
be shipped first will not be accepted.  

 
70.1 Application for Payment  
 
70.2 The Contractor shall submit application for the payment in the prescribed proforma of the 

Owner. Proforma for application for payment will be as prescribed. 
 
70.3 Each such application shall state the amount claimed and shall set forth in detail, in the 

order of the Payment Schedule, particulars of the Works including the Works executed at 
Site and of the equipment shipped/brought on to the site pursuant to the Contract upto 



the date mentioned in the application and for the period covered since the last preceding 
certificate, if any.  

  
70.4 Every interim payment certificate shall certify the Contract value of the Works executed 

upto the date mentioned in the application for the payment certificate, provided that no 
sum shall be included in any interim payment certificate in respect of the works that, 
according to the decision of the Engineer, does not comply with the Contract.  

 
70.5 Mode of Payment 
 
 Payment due on dispatch of equipment shall be made by the Owner through Owner’s 

Bank or directly to the Contractor as per the payment schedule.  
 
70.6 The payment of test charges, if any, payment, taxes and duties (whenever admissible) 

inland transportation (including port handling), insurance and the erection portion of the 
Works shall be made direct to the Contractor by the Owner. 

 
70.7 All payments under the Contract shall be made as stipulated in the Special Conditions of 

Contract after signing the Contract Agreement. The payments linked with the dispatch of 
materials shall only be made after production of all dispatch documents as specified in 
the relevant Contract conditions which will interalia include the Material Inspection 
Clearance Certificate issued by the Owner.      

 
        Progressive payments linked with erection shall only be made after the issue of 

certificates by the Engineer, one for the quantum of work completed and the other for the 
successful completion of quality check points involved in the quantum of work billed.  

 
70.8 Inland Transportation & Insurance 
 
  Inland transportation (including port handling) and inland insurance charges shall be paid 

to the Contractor on pro-rata to the value of the equipment received at site and on 
production of the invoices by the Contractor. However, wherever equipment wise inland 
transportation charges have been called for in the ‘Bid Proposal Sheets’ and have been 
furnished by the Contractor, the payment of inland transportation charges shall be made 
after receipt of equipment at site based on the charges thus identified by the Contractor 
in his Proposal and incorporated in the Contract. The aggregate of all such pro-rata 
payments shall however not exceed the total amounts quoted by the Bidder in his bid 
and incorporated in the Contract.  

 
71.0  DEDUCTIONS FROM CONTRACT PRICE  
 

All costs, damages or expenses which the Owner may have paid, for which under the 
Contract the Contractor is liable, or any other retention award will be claimed by the 
Owner. All such claims shall be billed by the Owner to the Contractor regularly as and 
when they fall due. Such bills shall be supported by appropriate and certified vouchers or 
explanations, to enable the Contractor to properly identify such claims.  Such claims shall 
be paid by the Contractor within thirty (30) days of the receipt of the corresponding bills 
and if not paid by the Contractor within the said period, the Owner may then deduct the 
amount, from any monies due or becoming due by him to the Contractor under the 
Contract or may be recovered by sections of Law or otherwise.  

 
RISK DISTRIBUTION 
 
72.0 TRANSFER OF TITLE  
 
72.1 Transfer of title in respect of equipment and materials supplied by the Contractor to 

GETCO pursuant to the terms of the Contract shall pass on to GETCO with negotiation 
of dispatch documents.  

 



72.2 This Transfer of Title shall not be construed to mean the acceptance and the consequent 
“Taking Over” of equipment and materials.  The Contractor shall continue to be 
responsible for the quality and performance of such equipment and materials and for 
their compliance with the specifications until “Taking Over” and the fulfillment of 
guarantee provisions of this Contract.  

72.3 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of 
loss or damage to the equipment and materials as specified under the clause entitled 
“Insurance” of this Section.  

 
73.0 INSURANCE  
 
73.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 

pertinent to the Works and obligatory in terms of law to protect his interest and interests 
of the Owner against all perils detailed herein. The form and the limit of such insurance 
as defined herein together with the under-writer in each case shall be acceptable to the 
Owner. However, irrespective of such acceptance, the responsibility to maintain 
adequate insurance coverage at all time during the period of Contract shall be of 
Contractor alone. The Contractor’s failure in this regard shall not relieve him of any of his 
contractual responsibilities and obligations. The insurance covers to be taken by the 
Contractor shall be in the joint name of the Owner and the Contractor.  The Contractor 
shall, however, be authorized to deal directly with Insurance Company or Companies 
and shall be responsible in regard to maintenance of all insurance covers.  Further the 
insurance should be in freely convertible currency.  

 
73.2 Any loss or damage to the equipment during handling, transportation, storage, erection, 

putting into satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the equipment shall be to the account of the Contractor.  
The Contractor shall be responsible for preference of all claims and make good the 
damages or loss by way of repairs and/or replacement of the equipment, damaged or 
lost.  The transfer of title shall not in any way relieve the Contractor of the above 
responsibilities during the period of Contract.  The Contractor shall provide the Owner 
with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract.  Such copies of documents shall be submitted to the Owner immediately after 
such insurance coverage.  The Contractor shall also inform the Owner in writing at least 
sixty (60) days in advance regarding the expiry/cancellation and/or change in any of such 
documents and ensure revalidation, renewal etc., as may be necessary well in time. 

 
73.3 The perils required to be covered under the insurance shall include, but not be limited to 

fire and allied risks, miscellaneous accidents (erection risks) workman compensation 
risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, 
civil commotion, weather conditions, accidents of all kinds, etc.  The scope of such 
insurance shall be adequate to cover the replacement/reinstatement cost of the 
equipment for all risks upto and including delivery of goods and other costs till the 
equipment is delivered at Site.  The insurance policies to be taken should be on 
replacement value basis and/or incorporating escalation clause.  Notwithstanding the 
extent of insurance cover and the amount of claim available from the underwriters, the 
Contractor shall be liable to make good the full replacement/rectification value of all 
equipment/materials and to ensure their availability as per project requirements.  

 
73.4 All costs on account of insurance liabilities covered under the Contract will be on 

Contractor’s account and will be included in Contract Price, However, the Owner may 
from time to time, during the pendency of the Contract, ask the Contractor in writing to 
limit the insurance coverage, risks and in such a case, the parties to the Contract will 
agree for a mutual settlement, for reduction in Contract price to the extent of reduced 
premia amount.  The Contractor, while arranging the insurance shall ensure to obtain all 
discounts on premia which may be available for higher volume or for reason of financing 
arrangement of the project.  

 



73.5 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the 
additional insurance requirements for the portion of the works to be performed at the 
Site.  

 
73.6 Special Conditions of Contract details out the various insurance liabilities. 
 
74.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
 

Under the Contract, the Contractor shall be responsible for loss or damage to the plant 
until the successful completion of commissioning as defined else where in the Bid 
document.  

 
75.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
  
75.1 In case the Contractor’s performance is delayed due to any act of omission on the part of 

the Owner or his authorized agents, then the Contractor shall be given due extension of 
time for the completion of the Works, to the extent such omission on the part of the 
Owner has caused delay in the Contractor’s performance of the Contract.  

 
Regarding reasonableness or otherwise of the extension of time, the decision of the 
Engineer shall be final.  

 
75.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable 

compensation if such delays have resulted in any increase in cost.  The Owner shall 
examine the justification for such a request for claim and if satisfied, the extent of 
compensation shall be mutually agreed depending upon the circumstances at the time of 
such an occurrence.  

 
76.0 DEMURRAGE, WHARF AGE, ETC.  
 

All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor.  

 
77.0 FORCE MAJEURE  
 
77.1 Force majeure is herein defined as any cause which is beyond the control of the 

Contractor or the Owner as the case may be, which they could not foresee or with a 
reasonable amount of diligence could not have foreseen and which substantially affects 
the performance of the Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics;  
b. Acts of any Government, domestic or foreign, including but not limited to war, 

declared or undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause 
notify the other in writing of such causes.  

 
77.2    The Contractor or the Owner shall not be liable for delays in performing his obligations 

resulting from any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable 
time even though such cause may occur after Contractor’s performance of obligation has 
been delayed due to other causes.  

 
78.0 SUSPENSION OF WORK  
 
78.1 The Owner reserves the right to suspend and reinstate execution of the whole or any 

part of the Works without invalidating the provisions of the Contract.  Orders for 
suspension or reinstatement of the Works will be issued by the Engineer to the 



Contractor in writing. The time for completion of the works will be extended for a period 
equal to duration of the suspension.  

 
78.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such 

suspension of the works will be paid by the Owner, provided such costs are 
substantiated to the satisfaction of the Engineer.  The Owner shall not be responsible for 
any liabilities if suspension or delay is due to some default on the part of the Contractor 
or his Sub-Contractor.  

 
79.0 CONTRACTOR`S DEFAULT  
 
79.1 If the Contractor shall neglect to execute the works with due diligence and expedition or 

shall refuse or neglect to comply with any reasonable order given to him, in writing by the 
engineer in connection with the works or shall contravene the provisions of the contract, 
the Owner may give notice in writing to the Contractor to make good the failure, neglect 
or contravention complained of. Should the contractor fail to comply with the notice within 
thirty (30) days from the date of serving the notice, then and in such case the owner shall 
be at liberty to employ other workmen and forthwith to execute such part of the works as 
the contractor may have neglected to do or if the Owner shall think fit, without prejudice 
to any other right he may have under the contract to take the work wholly or in part out of 
the Contractor’s hands and recontract with any other person or persons to complete the 
works or any part thereof and in that event the Owner shall have free use of all 
Contractor’s equipment that may have been at the time on the site in connection with the 
works without being responsible to the Contractor for fair wear and tear thereof and to 
the exclusion of any right of the contactor over the same, and If the sum that the 
contractor is entitled to be paid plus the costs incurred by the Owner in 
completing the works, exceeds the contract price or the entire works if entire 
works have been completed or the price for part of the works if part of the works 
have been completed, the contractor shall be liable for such excess. 

 
 If such excess is greater than the sums due to the contractor, the contractor shall 

pay the balance to the Owner and if such excess is less than the sums due to the 
Contractor, Owner shall pay the balance to the Contractor. For facilitating such 
payment, Owner shall encash the Bank Guarantees of Contractor available with 
Owner/s and retain such other payments due to the contractor under the Contract 
in question or any other Contract that the Owner/s may have with the Contractor. 
Such payment of excess amount shall be independent of the liquidated damages for 
delay which the Contractor shall have to pay if the completion of works is delayed. 

       
79.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his 

liability to pay liquidated damages for delay in completion of Works as defined in Clause 
14.0 of this Section.  

 
79.3 Such action by the Owner as aforesaid the termination of the Contract under this clause 

shall not entitle the Contractor to reduce the value of the Contract Performance 
Guarantee nor the time thereof.  The Contract Performance Guarantee shall be valid for 
the full value and for the full period of the Contract including guarantee period. 

 
 
80.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
 
80.1 The Owner reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned under clause entitled ‘Contractor’s Default’.  The 
Owner shall in such an event give fifteen (15) days notice in writing to the Contractor of 
his decision to do so. 

 
80.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to 

the extent specified in the notice, make all reasonable efforts to obtain cancellation of all 
orders and Contracts to the extent they are related to the work terminated and terms 
satisfactory to the Owner, stop all further sub-contracting or purchasing activity related to 



the work terminated, and assist Owner in maintenance, protection, and disposition of the 
works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable 
and reasonable, dictated by the circumstances prevalent at the time of termination.  

 
80.3 If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the partners dies 
then unless the Owner is satisfied that the legal representatives of the individual 
Contractor or of the proprietor of the propriety concern and in the case of partnership, the 
surviving partners, are capable of carrying out and completing the Contract the Owner 
shall be entitled to cancel the Contract as to its uncompleted part without being in any 
way liable to payment of any compensation to the estate of deceased Contractor and/or 
to the surviving partners of the Contractor’s firm on account of the  cancellation of the 
Contract. The decision of the Owner that the legal representatives of the deceased 
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete 
the Contract shall be final and binding on the parties. In the event of such cancellation 
the Owner shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the estate of the deceased Contractor and/or the surviving partners of the 
Contractor’s firm liable to damages for not completing the Contract.  

 
81.0 FRUSTRATION OF CONTRACT  
 

81.1 In the event of frustration of the Contract because of supervening impossibility in terms of 
Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 
perform the balance portion of the Contract, subject to provisions contained in sub-
clause 46.3 below. 

 
81.2 In the event of non-availability or suspension of funds for any reasons, whatsoever 

(except for reason of willful or flagrant breach by the Owner) and/or Contractor then the 
works under the Contract shall be suspended.  
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for 
financing to the Contractor in accordance with the terms of the Contract within three 
months of the event, the parties hereto shall be relieved from carrying out further 
obligations under the Contract treating it as frustration of the Contract.  

 
81.3 In the event referred to in sub-clauses 46.1 & 46.2 above the parties shall mutually 

discuss to arrive at reasonable settlement on all issues including amounts due to either 
party for the work already done on quantum merit basis which shall be determined by 
mutual agreement between the parties.  

 
82.0 GRAFTS AND COMMISSIONS ETC.  
 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or 
any one on his or their behalf in relation to the obtaining or to the execution of this or any 
other Contract with the Owner, shall in addition to any criminal liability which it may incur, 
subject the Contractor to the cancellation of this and all other Contracts and also to 
payment of any loss or damage to the Owner resulting from any cancellation.  The 
Owner shall then be entitled to deduct the amount so payable from any monies otherwise 
due to Contractor under the Contract.  

 
 
83.0 DISPUTE RESOLUTION MECHANISM      
 
83.1 Amicable Settlement:  

 
Any dispute, difference, controversy or claim between the Parties arising out of or 
relating to this contract, including interpretation, breach, termination or validity 
(hereinafter referred to as “Dispute”), shall, upon written request of either Party, be 
referred to the authorized representatives of the Disputing Parties for resolution. The 



authorized representatives shall promptly meet and attempt to negotiate in good faith a 
resolution of the Dispute within thirty (30) days of the service of the request.  
 

83.2 Arbitration Under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 
1992:  
 
If the Parties fail to amicably resolve the Dispute as per Clause 83.1 above, or if contrary 
claims remain unresolved, then, notwithstanding anything to the contrary elsewhere in 
the Contract, the same shall be referred to arbitration under the provisions of the Gujarat 
Public Works Contracts Disputes Arbitration Tribunal Act, 1992 (hereinafter referred to as 
“the Act”) as amended from time to time, and the rules framed thereunder. The decision, 
award and proceedings of the Tribunal shall be final, binding and conclusive upon the 
parties, subject only to such remedies as may be available under the Act and any other 
applicable law in force.  
 

83.3 Continuity of Performance:  
 
During the pendency of any Dispute or arbitration proceedings, both Parties shall 
continue to perform their respective obligations under the Contract.  
 

83.4 Non-Affectation of Powers:  
 
Reference to any Dispute resolution procedure, including arbitration, shall not affect the 
right of the Owner and/or Engineer-in-Charge to take possession of or utilize the 
Contractor’s tools, plants, materials, stores or works as per the terms and conditions of 
the Contract, nor shall it entitle the Contractor to stop the progress of work or affect the 
Owner’s rights under the Contract to get work executed through alternate means, if so 
required under the contract.  
 

83.5 Limitation:  
 
Neither Party shall be entitled to invoke dispute resolution or arbitration under this clause 
later than thirty (30) days after the expiration of the defects liability period, unless 
otherwise provided under the Act. 

84.0 ARBITRATION     
    
All arbitration matters are governed by Clause 83.0 above, in compliance with the Gujarat Public 
Works Contracts Disputes Arbitration Tribunal Act, 1992 and GUVNL guidelines. 
 
84.1 All questions, disputes or differences, whatsoever which may at any time arise between 

the parties to this contract in connection with the contract OR any matter arising out of 
OR in relation there to, shall be referred to the “GUIJARAT PUBLIC WORKS 
CONTRACTS DISPUT ARBITRATION TRIBUNAL “As per the provisions of the Gujarat 
Public works contracts disputes arbitration Tribunal Act-1992. 

 
           The reference to arbitration proceedings under this clause shall not: 
 

a) Affect the right of the engineer- in- charge to take possession of all or ant tools, plants, 
materials and stores, in or upon the work or site thereof or belonging to the contractor 
or procured by him and intended to be used for the execution of the work or any part 
thereof. 

b) Preclude the Engineer-in-charge from utilizing the materials purchased by the 
contractor in any work or from removing such materials to other place, during the 
period the work is stopped or suspended in pursuance of notice given to the contractor 
under general conditions. 

c) Entitle the contractor to stop the progress of the work or carrying out the additional or 
altered work in accordance with the prevision of General Condition for the work where 
there is no specification. 

d) Preclude the GETCO from getting the work done by another agency. 



 
Neither party is entitled to bring a claim to arbitration latest by thirty days after the 
expiration of the defects liability period. 
The provisions of the Arbitration Act-1992, Gujarat Public Works Contract Disputes 
Arbitration Tribunal Act-1992, and rules made there under shall apply to the arbitration 
proceeding under this clause. 
 

85.0 RECONCILIATION OF ACCOUNTS  
 

The Contractor shall prepare and submit every six months, a statement covering 
payments claimed and the payments received vis-à-vis the works executed, for 
reconciliation of accounts with the Owner.  The Contractor shall also prepare and submit 
a detailed account of Owner Issue materials received and utilized by him for 
reconciliation purpose in a format to be discussed & finalized with the Owner before the 
award of Contract. 

 
86.0 Terms of Payment 
 
 The payment for materials to be supplied and erected shall be made as under only after 

execution of the contract documents/furnishing of Security Deposit and on execution of 
transmission line work.  

 
86.1    For supply 

(i)   80% of supply value for each consignment of material on submission of invoice along 
with 100% GST, duties, F & I shall be paid within 30 days from the actual material 
receipt date mentioned in SR Note after verifying the following documents by field 
office and duly recorded. 

 
A. Tax invoice. 
B. Delivery challan. 
C. Endorsed RR / LR copy. 
D. Dispatch clearance certificate / letter wherever applicable. 
E. E Way Bill, if applicable 

 
(ii) 10% payment out of balance 20% of supply value shall be paid on completion of 

erection & testing of the transmission line and completion certificate from Engineer-
in-charge and Chief Engineer (Procurement & Contracts)) or equivalent. 

 
(iii) Balance 10% of supply value shall be paid on successful commissioning of 

transmission line against completion certificate and only after settlement of material 
account statement of items supplied, used, erected and successful commissioning is 
settled for complete lot and balance 10% will be release only after passing of final bill.  
No extra payment will be released for the tower materials and line materials 
which are not required for completion of line if supplied excess during 
execution of work and recovery will be made in final bill accordingly.   

 
     (iv)  Welfare Cess 
 

The modality of payment/ reimbursement of welfare cess will be as under. 
  
 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess 

Act and submit the documentary evidence to the concern office. 
 Before release of payment of first R.A.Bill, the contractor has to submit the 

documentary evidence of registration. Only thereafter, the bill will be processed for 
payment. 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as the final bill. 



 If the R.A.Bill happens to be first and final bill, then before release of payment, 
contractor has to submit documentary evidence of registration under Welfare Cess 
Act and evidence of payment of welfare cess. 

 The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities. 
 

86.2 For Erection works. 
 

(i)  90% payment of amount claimed covering various activities such as excavation, 
foundation, tower erection, earthing, tack welding stringing of conductor and OPGW 
including insulator hoisting works against R.A. bills duly certified by EIC within 30 
days from the date of R.A. bill. 

 
(ii) 10% of erection value shall be paid against commissioning of transmission line only 

after settlement of material account statement of items supplied, used, erected and 
successful commissioning of transmission line the same amount will be release in final 
bill only and payment will be made only after passing of final bill. 

 
(iii) Payment of ROW compensation amount will be given as below only after 

submission of necessary supporting documents. 
       

1) 40% amount after completion of foundation work 
2) 40% amount after completion of erection work 
3) 20% amount after completion of stringing work in all respects 

 
List of supporting documents: 
 

1) Copy of form-7/12 
2) Parishisht ‘A’ and ‘B’ of GoG Tharav 
3) Document of Online Jantri Rate of respective Survey No. If online Jantri 

Rates are not available, then land cost shall be certified by competent 
Revenue Authority. 

4) Copy of APMC rate based on which compensation is paid towards damage of 
tree-crop etc. 

5) ‘Panchnama’ duly certified by concern Sarpanch / Talati / Mamlatdar or 
concern Revenue Authority 

6) Documents for the compensation cost paid to Govt. Trasurer as per GoG 
Tharav for the line passing through Govt. Waste Land. / Govt. Organization. 

 
(Bidder should note that Way leave clearance for execution of work and 
compensation for Right of Way / Way Leave / Tree-Crop damages etc. to be paid as 
per GoG guideline dated 01-03-2024 is in scope of GETCO) 

 
     (iv)  Welfare Cess 
 

The modality of payment/ reimbursement of welfare cess will be as under. 
 

 On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess 
Act and submit the documentary evidence to the concern office. 

 Before release of payment of first R.A.Bill, the contractor has to submit the 
documentary evidence of registration. Only thereafter, the bill will be processed for 
payment. 

 Before release of payment of subsequent R.A.Bills, the contractor has to submit the 
documentary evidence of payment of welfare cess of previous R.A.Bill. 

 Before release of payment of Final Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A.Bill as well as the final bill. 

 If the R.A.Bill happens to be first and final bill, then before release of payment, 
contractor has to submit documentary evidence of registration under Welfare Cess 
Act and evidence of payment of welfare cess. 

 The welfare cess shall be reimbursed to the contractor on submission of copy of 
documentary evidence of payment by observing due formalities. 



 
87.0    TAKING DELIVERY AND INSURANCE: 
 
87.1 The contractor has keep tower materials & line materials in safe custody and transport to 

the respective sites and will be fully responsible for any damage to or loss of all materials 
at any stage during transportation or erection or taking over of the line by GETCO 

 
87.2 The Contractor has to open site store nearby the route of the line and ensure for safe 

custody of all the stored materials at his own cost. 
 
87.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi 

assembled and/or erected by him at site in his custody.  The Contractor shall make 
suitable security   arrangements at his own cost to ensure the protection of all materials, 
equipment and works from theft, fire pilferage and any other damages and loss. It shall 
be the responsibility of the contractor to arrange for security till the works are finally taken 
over by the Corporation. 

 
87.4  STORAGE-CUM-INSURANCE: -The contractor shall take suitable storage-cum-erection 

insurance cover at his cost to the extent of 60 % cost of all line materials, which are 
required to complete the line including materials supplied by owner. Contractor shall 
have to take comprehensive insurance policy against any loss, damage, theft, pilferage, 
fire etc. for the complete period of storage, erection and commissioning up to the time of 
taking over of the transmission line by the Board. The Contractor shall deal directly and 
pursue the claim with the Insurance Company and shall be responsible in regard to 
maintenance of all insurance coverage as well as for settlement of claim. The proof of 
insurance policy taken by the successful Contractor shall be furnished to Engineer-In-
Charge. In absence of the above insurance policy, R.A. Bill payment will be withheld. 

 
87.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible 

to lodge, pursue and settle all the claims with the Insurance Company for all items, 
materials and the Corporation shall be kept informed about it. Contractor shall replace 
the lost / damaged materials / items promptly irrespective of the settlement of the claims 
by underwriter and ensure that the work progress is as per agreed schedule. The loss, if 
any, such replacement will have to be borne by the Contractor and Board will not 
entertain any claim / representation in this regard. However, it will be contractor's 
responsibility to insure the entire project till the line is taken over by the Board. 

 
88.0 Contract Quality assurance: 
 
88.1 The Bidder shall include in his proposal the Quality Assurance Programme containing 

the overall quality management and procedures which he proposes to follow in the 
performance of the Works during various phases as detailed in relevant clause of the 
General Technical Conditions. 

 
88.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be 

followed for the execution of the Contract will be mutually discussed and agreed and 
such agreed Programme shall form a part of the Contract. 

 
88.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items 

are being supplied. Such details shall be accompanied by their list of previous supplies 
made performance reports etc. However, in case of orders are placed, specific approval 
shall be obtained from the owner for the vendor supplied materials. The quality 
assurance program shall be furnished for each material separately for approval. 

 
89.0     Termination of Contract: 
 
89.1   In case of contractor fail to deliver the stocks or any consignment thereof within 

contractual period of delivery or in case the stores are found not in accordance with 
prescribed specification and/or the approved sample, the GETCO shall exercise its 
discretionary power either:    



 
89.2  To recover, from the contractor as agreed, by way of penalty clause above plus GST as 

applicable, or 
 
89.3 To purchase from elsewhere after giving due notice to the contractor on account and at 

the risk of the contractor for such stores not so delivered or other similar description 
without canceling the contract in respect of the consignment not yet due for delivery or    

 
90.0     To cancel the contract. 
 
       In the event of the risk purchase of stores of similar description, the opinion of the 

GETCO shall be final. In the event of action taken under clause above, the contractor 
shall be liable to pay for any loss which the GETCO may sustain on that account, but the 
contractor shall not be entitled to have any saving on such purchases made against 
default. 

 
       The decision of the GETCO shall be final as regards to the acceptability of stores 

supplied by the contractor and the GETCO shall not be required to give any reason in 
writing or otherwise at any time for rejection of the stores. 

 
 
 
 
91.0    LABOUR LAWS: 
 
  1 Persons below the age of 18 years shall not be employed for the work. No female worker 

shall be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
  2 Contractor shall maintain a valid labor license under the contract Labour (Regulation and 

abolition) Act for employing necessary manpower required by him. In the absence of 
such license, the contract shall be liable to be terminated without assigning any reason 
thereof. 

 
  3 The Contractor shall at his own expenses comply with all labour laws and keep the 

GETCO indemnified in respect thereof. Some of the major liabilities under various labour 
and industrial laws which the Contractor shall comply with, are as under: 

 
i) Payment of contribution by way of Employer’s Contribution towards provident 

Fund, Family Pension Scheme, Deposit Linked Insurance Scheme, 
Administrative charges, etc. at the rates made applicable from time to time by the 
Government of Gujarat / Government of India or other Statutory Authority. 

ii) Payment of deposit in respect of each contract labour at the rate of Rs. 30/- or 
later prevailing rate with the Office of Commissioner of Labour as per the 
Contract Labour (Regulation and Abolition) Act. 

iii) License fee as prescribed under the Contract Labour (Regulation and Abolition) 
Act and Rules framed there under depending upon the number of workmen. 

iv) Paid leave facility and wages as per the provision of the Factories Act at the rate 
of one day for every 20 days of working. 

v) Identity cards as prescribed under the Factories Act with photo affixed thereto, for 
identification. 

vi) Payment of retrenchment compensation, Notice Pay and other liabilities as per 
Industrial Dispute Act. Any payment to the Contractor’s employee arising out of 
any claim of disputes under the Industrial Disputes Act 1947 or any other Labour 
Laws. 

vii) Payment of compensation in case of accidental injury. 

viii) Provision of crèche if the female laborers employed are more than 30. 

ix) Maternity Leave as per the provisions of the Maternity Benefit Act. 



 
The above are some of the major liabilities of the Contractor in addition to other liabilities 
prescribed under the various labour laws, in force from time to time, from Statutory 
Authorities like State Government/ Government o India, which the Contractor shall have 
to comply with. 
 

4 PROVIDENT FUND AND FAMILY PENSION SCHEME: 
 

The Contractor shall submit along with his bills (month wise) a statement regarding 
deduction against employees Provident Fund and Family Pension Scheme in respect of 
each concerned employee. Provident Fund and Family pension Scheme at the rate of 
18% (or at the rate made applicable by the Government from time to time of the wages. 
The Contractor’s contribution and his workers contribution towards Provident Fund and 
Family Pension Scheme shall be deposited by the Contractor with Regional Provident 
Fund Commissioner, Ahmedabad. 
 

5 DEPOSIT LINKED INSURANCE SCHEME 
 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a 
member of the Provident Fund, as the contribution to the Deposit Linked Insurance 
Scheme with Regional Provident Fund Commissioner, Ahmedabad. 
 

6 ADMINISTRATIVE CHARGES: 
 

Administrative charges for maintaining Provident Fund Account shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmedabad at the rates 
applicable. 
 

7  PAID LEAVE FACILITY: 
 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract 
Labour, shall be provided by the Contractor to his workers. He shall maintain Leave 
Records, Leave Cards, for individual laborer which shall be duly verified, approved and 
certified by the authorized Officer of the GETCO. 
 

8       WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 
 

The contractor shall cover all his employees under workmen’s compensation fund and 
under the liability insurance. The purchaser shall not be responsible for any payments of 
compensation to the workers/supervisor of the contractor for fatal or non-fatal accidents 
during the pendency of the contract.  
 

9 The contractor shall employ adequate number of experienced skilled at site for daily 
supervision and for maintenance of various registers and records required under the law 
and contract. No payment for supervision shall be admissible. 

 
10 CONTRCTOR TO INDEMNIFY THE GETCO: 
 

The Contractor shall Indemnify the GETCO and every member officer and employees of 
the GETCO also, Engineer-in-Charge and his staff against all actions, proceedings, 
claims, demands, costs and expenses whatsoever, arising out of or in connection with 
the matters referred herein above elsewhere and against all actions, proceedings, 
claims, demands, costs and expenses which may be made against the GETCO or 
Government for or in respect of performance of his obligation under the contract 
documents. The GETCO shall not be liable for intervention of authority Government for 
or in respect of performance of his obligation under the contract documents. The GETCO 
shall not be liable for or in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or his Sub-Contractor and 
the contractor shall indemnify and keep indemnified the GETCO against all claims, 



demands, proceedings, cost, charges and expenses whatsoever in respect thereof or in 
relation thereto. 
 

11 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
 

Insurance shall be effective for all the Contractor’s employee engages in the 
performance of this contract. If any of the work is sublet, the Contractor shall require the 
Sub-Contractor to provide workmen’s employer’s liability insurance for the latter’s 
employees, such employees shall be covered under the Contractor’s Insurance.  
 

  12 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 
 
  a) The Contractor shall pay minimum wages per day to his Labours/ Workers as per 

rates fixed under the minimum wages act. The wages of every Contract Labour 
employed by him under this contract shall also be paid by him before the expiry of 
7th day of the last day of the month in respect of the wages are payable (i.e. 
wages of a month have to be paid by him in the first week of the next month). Any 
default will result in cancellation of contract forthwith or else the contractor shall 
be punishable to the extent of Rs. 100/- per each day or as per the prevailing 
rules of labour laws. 

 
  b) The Contractor shall give his Telephone Number and Address to the GETCO, so 

that, in case of labour trouble etc. the Contractor can be contacted. The 
Contractor shall arrange to have his office outside the factory work premises and 
the Contractor shall arrange to have his office outside the factory work premises 
and the Contractor shall keep himself present throughout the working hours.  

 
92.0  REGISTRATION WITH PROVIDENT FUND OFFICE 
 
  I) The separate P.F. code issued from P.F. commissioner is required to be taken by 

contractor. 
  ii) If the contractor does not possess separate P.F. code number of RPFC, his 

tender will not be considered for acceptance. 
  iii) The contractor should mention separate P.F. code number allotted by RPFC, 

along with the tender. 
 
93.0   INTRODUCTION OF LEAVY OF TCS. 
 

TCS @ 0.075% / 0.1% will be payable extra subject to fulfilment of the conditions of 
sub section (1H) of section 206C of Income Tax Act, 1961. The format of 
undertaking is attached as schedule – 20 in the tender.   

 
94.0 Deduction of TDS under GST: 
 

 “TDS under GST @ 2 % (1 % CGST & 1 % SGST or 2 % IGST, as applicable) or at 
the applicable rate from time to time, will be deducted from the bill of the Suppliers 
/ Contractors at the time of credit or payment. TDS certificates in the prescribed 
format will be issued as per prescribed rules under GST.”. 

 
95.0 INCOME TAX (TDS) 
 
 TDS under Income Tax will be deducted on purchase of goods by GETCO @ 0.1% of 

the sum exceeding Rs. 50 lacs u/s 194Q from the bill of suppliers/contractors at the 

time of credit or payment whichever is earlier. TDS will be deducted on advance 

payment being also made by GETCO to supplier.  Further in some of the cases, 

where TCS u/s 206 (1H) is applicable also along with TDS u/s 194Q, then only TDS 



on purchase of Goods u/s 194Q shall be deductible, as TDS u/s 194Q overrides TCS 

u/s 206C (1H).  

• As per the Section 206AB of Income Tax Act, TDS under Income Tax will be  

         deducted at higher rates of the following rates: (non-fillers of ITRs for the past two 

fiscal years will be subjected to higher TDS). 

 (a)  At twice the rate specified in the relevant provision of the Act 

 (b)  At twice the rates in force 

 (c)  At the rate of 5%  

 
96. (A) Bidder should note that Way leave clearance for execution of work and           

compensation for Right of Way / Way Leave / Tree-Crop damages etc. to be paid 
as per GoG guideline dated 01-03-2024 is in scope of GETCO. So matter related to 
payment of RoW is not applicable to bidder in GCC, ECC, SCC and Technical 
specifications. 

     
       (B) All the procedure regarding RoW compensation is to be carried out by Agency is 

as follows: 
 

a) Identification of Land Owner, their Land Survey No. with supporting 
documents i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / 

Talati / Mamlatdar or concern Revenue Authority as well as Land Owners / 
Farmers for their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, 
etc. and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including 
Police Department. 

 
97. Relationship with employee:  

 
Every bidder should, at time of submission of bid, give a declaration as under, 

 
“If in any Bidder Company / Firm, the interest (i.e. Shareholding in company and 
share in partnership firm) of any employee of the tendering Company or his / her 
relative as defined in section 2(77) of the Company’s Act. 2013 is 10% or more, the 
tendering Company will not deal with such Company / Firm at all. 

 
Tenderer therefore, must specifically disclose the fact in his technical bid. Non-
disclosure of such facts would immediately disqualify the tenderer for further dealing 
with the tendering company.”  
 
98. Conflict of Interest among Bidders / Agents 

 
A bidder shall not have conflict of interest with other bidders. Such conflict of interest 
can lead to anti-competitive practices to the detriment of Procuring Entity’s interests. 
The bidder found to have a conflict of interest shall be disqualified. A bidder may be 
considered to have a conflict of interest with one or more parties in this bidding process, 
if: 
 



a) they have proprietor/ partner(s)/ Director(s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from 

any of them; or 
c) they have the same legal representative/ agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 
the bid of another bidder; or 

e) bidder participates in more than one bid in this bidding process. Participation by a 
bidder in more than one Bid will result in the disqualification of all bids in which 
the parties are involved. However, this does not limit the inclusion of the 
components/ sub-assembly/ assemblies from one bidding manufacturer in more 
than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their 
behalf in a particular tender enquiry. One manufacturer can also authorize only 
one agent/ dealer. There can be only one bid from the following: 
 

1. The principal manufacturer directly or through one Indian agent on his behalf; and  
2. Indian/ foreign agent on behalf of only one principal. 

 
g) a Bidder or any of its affiliates participated as a consultant in the preparation of 

the design or technical specifications of the contract that is the subject of the Bid; 
h) in case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, 
only one unit should quote. Similar restrictions would apply to closely related 
sister companies. Bidders must proactively declare such sister/ common 
business/ management units in same/ similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, 
as amended from time to time. 

 
Every bidder should, at the time of submission of bid, give a declaration, that bidder 
shall not have conflict of interest with other bidders, as above. 
 
99.  Use of ‘Call Before u Dig’ (CBuD) mobile application:  

Bidder is note that it is mandatory to use ‘Call Before u Dig’ (CBuD) mobile 
application for all excavators prior to any type of excavation / digging.   

 
100. Responsibility for correctness of the information submitted in the bid lies with bidder. If 

any information furnished in the bid is proved to be false at a later date, GETCO reserve 
right to reject the bid and the bid will not only be rejected but the bidder will be 
BLACKLISTED as per GUVNL Policy.  

 
 



ERECTION CONDITIONS OF CONTRACT 
 
1.0       GENERAL  
  
1.1 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be 
performed at Site.  

 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated   for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the 
Site office of the Contractor during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  
 
2.1 The Contractor shall comply with all the rules and regulations of local authorities during 

the performance of his field activities. He shall also comply with the Minimum Wages Act, 
1948 and the Payment of Wages Act (both of the Government of India) and the rules 
made there under in respect of any employee or workman employed or engaged by him 
or his Sub-Contractor. He shall abide by labour laws. 

 
2.2  All initial registration and statutory inspection fees, if any, in respect of his work pursuant 

to this Contract shall be to the account of the GETCO. Should any such inspection or 
registration need to be re-arranged due to the fault of the Contractor or his Sub 
Contractor, the additional fees to such inspection and/or registration also shall be borne 
by the Contractor. 

 
3.0  OWNER’S LIEN ON EQUIPMENT  
 

The Owner shall have lien on all equipment brought to the Site for the purpose of 
erection, testing and commissioning of the equipment to be supplied & erected under the 
Contract. The Owner shall continue to hold the lien on all such equipment throughout the 
period of Contract. No material brought to the Site shall be removed from the Site by the 
Contractor and/or his Sub-Contractors without the prior written approval of the Engineer. 

 
4.0 ACCESS TO SITE AND WORKS ON SITE 
 
4.1   Suitable access to and possession of the Site shall be afforded to the Contractor by the 

Owner in reasonable time.  
 
4.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such 

time as the Owner may approve and the Owner shall give the Contractor reasonable 
facilities for carrying out the works. 

 
4.3       In the execution of the works, no person other than the Contractor or his duly      
            appointed representative, Sub- Contractor and workmen, shall be allowed to do work  
            on the Site, except by the special permission, in writing of the Engineer or his  
            representative.  
 
5.0 CONTRACTOR’S SITE ESTABLISHMENT   

 
The Contractor shall at all times keep posted an authorized representative for the 
purpose of the Contract. Any written order or instruction of the Engineer or his duly 
authorized representative shall be communicated to the said authorized resident 
representative of the Contractor and the representative shall be available at a stated 
address for this purpose. 

6.0  CO-OPERATION WITH OTHER CONTRACTORS  
 
6.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, 

who may be performing other works on behalf of the Owner and the workmen who may 



be employed by the Owner and doing work in the vicinity of the Works under the 
Contract.  The Contractor shall also so arrange to perform his work as to minimize, to the 
maximum extent possible, interference with the work of other Contractors and their 
workmen. Any injury or damage that may be sustained by the employees of the other 
Contractors and the Owner, due to the Contractor’s work shall promptly be made good at 
the Contractor’s own expense. 

 
7.0  DISCIPLINE OF WORKMEN  
 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect 
of his employees and workmen at Site.  The Engineer shall be at liberty to object to the 
presence of any representative or employee of the Contractor at the Site, if in the opinion 
of the Engineer such employee has misconducted himself or is incompetent or negligent 
or otherwise undesirable and then the Contractor shall remove such a person objected to 
and provide in his place a competent replacement.  

 
8.0  CONTRACTOR’S FIELD OPERATION   
 
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity 

plans and schedules for carrying-out each part of the works.  Any review of such plan or 
schedule or method of work by the Engineer shall not relieve the Contractor of any of his 
responsibilities towards the field activities.  Such reviews shall also not be considered as 
an assumption of any risk or liability by the Engineer or the Owner or any of his 
representatives and no claim of the Contractor will be entertained because of the failure 
or inefficiency of any such plan or schedule or method of work reviewed. The Contractor 
shall be solely responsible for the safety, adequacy and efficiency of plant and 
equipment and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site 

including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall 
apply continuously till the completion of the Contract and shall not be limited to normal 
working hours.   

 
9.0 PROGRESS REPORT     
    
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if 

any, photographs of the work done at Site in MS Project format. 
 
9.2 The monthly progress report detailing-out the progress achieved on all erection      
         activities shall highlight comparison to the schedules.  The report shall also indicate the 

reasons for the variance between the scheduled and actual progress and the action 
proposed for corrective measures, wherever necessary.  

 
9.3  The monthly progress report shall be submitted in MS project indicating various   

activities mentioned in the completion schedule. 
 
  Monthly progress shall be submitted in following format.  
 
Description of work as per 

A/T 
Quantity 

involved as per 
check survey 

Work 
executed up 
to last month 

Work executed 
during this 

month 

Total 
Progress 

Check survey in km     
Foundation of tower in Nos.     
Erection of tower in Nos.     
Tack welding & earthing     
Stringing of conductor & 
OPGW  in km 

    

 
10.0  MAN-POWER REPORT  



 
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and 
area-wise.  

 
11.0 PROTECTION OF WORK  
 
         The Contractor shall have total responsibility for protecting his works till it is finally taken 

over by the Engineer.  No claim will be entertained by the Owner or by the Engineer for 
any damage or loss to the Contractor’s works and the Contractor shall be responsible for 
complete restoration of the damaged works to original conditions to comply with the 
specification and drawings.  

 
12.0   EMPLOYMENT OF LABOUR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled employees 

with experience of his particular work.  No person below the age of eighteen years shall 
be employed. 

  
12.2 All traveling expenses including provisions of necessary transport to and from Site, 

lodging, allowances and other payments to the Contractor’s employees shall be the sole 
responsibility of the Contractor. 

 
12.3 In case the Owner becomes liable to pay any wages or dues to Labour or any 

Government agency under any of the provisions of the Minimum Wages Act, Workmen 
Compensation Act, Contract Labour Regulation Abolition Act or any other law due to act 
of omission of the Contractor, the Owner may make such payment and shall recover the 
same from the Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE OWNER     (NOT APPLICABLE) 
 
13.1  Space  
  Land for Contractor’s Store, Workshop etc.  

 
a) The Engineer shall at his discretion and for the duration of execution of the Contract 

make available at site, land for construction of Contractor’s field office, workshop, stores, 
etc. required for execution of the Contract. Any such temporary construction shall be 
done by the Contractor at his cost. 

b) On completion of work the Contractor shall hand over the land duly cleaned to the 
Engineer. Until and unless the Contractor has handed over the vacant possession of 
land allotted to him for the above purpose, the payment of his final bill shall not be made. 

 
 
13.2 Electricity:  
 

Power supply:  
The concerned EE (Const.) shall apply for temporary connection at site store. Sub-
Division paying required Service Charges and Deposit. Such temporary connections to 
be released on the name of EPC-Contractor on recommendation of the concerned EE 
(Const.). The power so consumed shall be charged at the prevailing tariff rate. 
 

14.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
 
14.1 Tools, tackles and scaffoldings    
 

The Contractor shall provide all the construction equipments; tools, tackles and 
scaffoldings required for pre-assembly, erection, testing and commissioning of the 
transmission line covered under the Contract. He shall submit a list of all such materials 
to the Engineer before the commencement of work at Site. These tools and tackles shall 
not be removed from the Site without the written permission of the Engineer.  



 
14.2 First-aid  
 
14.3 The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site.  Enough number of Contractor’s 
personals shall be trained in administering first-aid.  

 
14.4  Cleanliness  
  
14.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and 

free from rubbish, debris etc. during the period of Contract.  The Contractor shall employ 
enough number of personnel to keep the work area clean. Materials and stores shall be 
so arranged to permit easy cleaning of the area.  In areas where equipment might drip oil 
and cause damage to the floor surface, a suitable protective cover of a flame resistant, 
oil proof sheet shall be provided to protect the floor from such damage.  

 
15.0   LINES AND GRADES  
  
 All the works shall be performed to the lines, grades and elevations indicated on the 

drawings. The Contractor shall be responsible to locate and lay-out the works. Basic 
horizontal and vertical control points will be established and marked by the Engineer at 
site at suitable points. These points shall be used as datum for the works under the 
Contract. The Contractor shall inform the Engineer well in advance of the times and 
places at which he wishes to do work in the area allotted to him so that suitable datum 
points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done without being properly located may be removed 
and/or dismantled by the Engineer at Contractor’s expense.  

 
16.0   FIRE PROTECTION  
  
16.1 The work procedures that are to be used during the erection shall be those, which 

minimize fire hazards to the extent practicable. Combustible materials, combustible 
waste and rubbish shall be collected and removed from the Site at least once each day. 
Fuels, oils and volatile or inflammable materials shall be stored away from the 
construction and equipment and materials storage areas. 

 
16.2   All the Contractor’s supervisory personnel and select number of workers shall be trained 

for fire fighting. Enough of such trained personnel must be available at the Site during the 
entire period of the Contract.  

 
17.0   SECURITY  
 
            The Contractor shall have total responsibility for all line materials including tower, 

conductor, insulator, OPGW / earth wire & Hardware accessories etc. in his 
custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor 
shall make suitable security arrangements ensure the protection of all materials, 
equipment and works from theft, fire, pilferage and any other damages and loss.  

 
18.0  MATERIALS HANDLING AND STORAGE  
 
18.1 All the line material furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor.  
 
18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc, for the purpose of Engineer’s 
information only. The Contractor shall submit to the Engineer every week a report 
detailing all the receipts during the week. However, the Contractor shall be solely 
responsible for any shortages or damages in transit, handling and / or in storage and 
erection at Site. Any demurrage, wharf age and other such charges claimed by the 
transporters, railways etc, shall be to the account of the Contractor.  



 
18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of 

all line materials including tower material, conductor, OPGW / earth wire, silicon 
rubber insulator, hardware etc received by him for the purpose of erection and keep 
such record open for the inspection of the Engineer in-charge.    

 
18.4 All material shall be handled very carefully to prevent any damage or loss. The material 

stored shall be properly protected to prevent damage either to the lime material or to the 
floor where they are stored. The material from the store shall be moved to the actual 
location at the appropriate time so as to avoid damage of such line material at Site.  

 
18.5  All material shall be protected against moisture ingress and corrosion during storage and 

periodically inspected.  
 
18.6  The consumable and other supplies likely to deteriorate due to storage must be 

thoroughly protected and stored in a suitable manner to prevent damage or deterioration 
in quality by storage.  

 
18.7 All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable. 
 
18.8  If the materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Engineer will have the right to get it moved to the area earmarked 
for the Contractor at the Contractor’s cost.  

 
18.9  The Contractor shall be responsible for making suitable indoor storage facilities to store 

all line material, which require indoor storage. The Engineer, in addition, may direct the 
Contractor to move certain other materials, which in his opinion will require indoor 
storage, to indoor storage areas, which the Contractor shall strictly comply with.  

 
 
19.0 CONSTRUCTION MANAGEMENT  
 
19.1 The field activities of the Contractors working at Site will be coordinated by the Engineer 

and the Engineer’s decision shall be final in resolving any disputes or conflicts between 
the Contractor and other Contractors and the tradesmen of the Owner regarding 
scheduling and coordination of work.  Such decision by the Engineer shall not be a 
cause for extra compensation or extension of time for the Contractor.  

 
19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to 

be designated by the Engineer. The Contractor shall attend such meetings and take 
notes of discussions during the meeting and the decision of the Engineer and shall 
strictly adhere to those decisions in performing his works.  In addition to the above 
weekly meeting, the Engineer may call for other meetings either with individual 
Contractors or with selected number of Contractors and in such a case the Contractors if 
called, will also attend such meetings. 

 
19.3   Time is the essence of the Contract and the Contractor shall be responsible for 

performance of his works in accordance with the specified construction schedule.  If at 
any time, the Contractor is falling behind the schedule, he shall take necessary action to 
make good for such delays by increasing his work force or by working overtime or 
otherwise accelerate the progress of the work to comply with the schedule and shall 
communicate such actions in writing to the Engineer, satisfying that his action will 
compensate for the delay.  The Contractor shall not be allowed any extra compensation 
for such action. 

 
19.4  The Engineer shall, however, not be responsible for provision of additional labour and/or 

materials or supply or any other services to the Contractor except for the coordination 
work between various Contractors if any at site.  

 



20.0  FIELD OFFICE RECORDS  
 

The Contractor shall maintain up to date copies of all drawings, specifications and other 
Contract Documents and any other supplementary data complete with all the latest 
revisions thereto.  The Contractor shall also maintain in addition the continuous record of 
all changes to the above Contract Documents, drawings, specifications, and 
supplementary data, etc. effected at the field and on completion of his total assignment 
under the Contract shall incorporate all such changes on the drawings and other 
Engineering data to indicate as installed conditions of the equipment furnished and 
erected under the Contract.  Such drawings and Engineering data shall be submitted to 
the Engineer in required number of copies.  

 
21.0   CONTRACTOR’S MATERIALS BROUGHT TO SITE  
  
21.1   The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation 
to the Engineer.  All such goods shall, from the time of their being brought vest in the 
Owner, but may be used for the purpose of the works only and shall not on any account 
be removed or taken away by the Contractor without the written permission of the 
Engineer.  The Contractor shall nevertheless be solely liable and responsible for any loss 
or destruction thereof and damage thereto. 

 
21.2   The Owner shall have a lien on such goods for any sum or sums which may at any time 

be due or owing to him by the Contractor, under, in respect of or by reasons of the 
Contract.  After giving a fifteen (15) days notice in writing of his intention to do so, the 
Owner shall be at liberty to sell and dispose off any such goods, in such manner as he 
shall think fit and to apply the proceeds in or towards the satisfaction of such sum or 
sums due as aforesaid.  

21.3   After the completion of the Works, the Contractor shall remove from the Site under the 
direction of the Engineer the materials such as construction equipment, erection tools 
and tackles, scaffolding etc. with the written permission of the Engineer. 

   
22.0   PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
 
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He  
            shall also be responsible for protection of all persons including members of public and  
            employees of the Owner and the employees of other Contractors and Sub- 
            Contractors and all public and private property.  
 
23.0 INSURANCE  
 

23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General 
Terms and Conditions of Contract, the following provisions will also apply to the portion 
of works to be done beyond the Contractor’s own or his Sub-Contractor’s manufacturing 
Works.  

 
23.2   Workmen’s Compensation Insurance  
 

    This insurance shall protect the Contractor against all claims applicable under the 
Workmen’s Compensation Act, 1948 (Government of India). This policy shall also cover 
the Contractor against claims for injury, disability, disease or death of his or his Sub-
Contractor’s employee, which for any reason are not covered under the Workmen’s 
Compensation Act, 1948. The liabilities shall not be less than:  

 
Workmen’s           :  As per statutory  
Compensation             Provisions  

 
Employee’s         :  As per statutory  

           liability                         Provisions  
 



23.3 Comprehensive General Liability Insurance 
 

The insurance shall protect the Contractor against all claims arising from injuries, 
disabilities, disease or death of members of public or damage to property of others, due 
to any act of omission on the part of the Contractor, his agents, his employees, his 
representatives and Sub-Contractors or from riots, strikes and civil commotion. 

 
23.4   The hazards to be covered will pertain to all the works and areas where the Contractor, 

his Sub-Contractors, his agents and his employees have to perform work pursuant to the 
Contract.   

 
23.5   The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the 
extent both in time and amount to take care of all his liabilities either direct or indirect, in 
pursuance of the Contract.  

 
24.0  UNFAVOURABLE WORKING CONDITIONS  
 

            The Contractor shall confine all his field operations to those works, which can be 
performed without subjecting the equipment and materials to adverse effects during 
inclement weather conditions, like monsoon, storms etc. and during other unfavorable 
construction conditions. No field activities shall be performed by the Contractor under 
conditions, which might adversely affect the quality and efficiency thereof, unless special 
precautions or measures are taken by the Contractor in a proper and satisfactory manner 
in the performance of such Works and with the concurrence of the Engineer. Such 
unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule. 

 
25.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. 
which he may come across during the course of performance of his Works either during 
excavation or elsewhere, are properly protected and handed over to the Engineer.  
Similarly, the Contractor shall ensure that the bench marks, reference points, etc, which 
are marked either with the help of Engineer or by the Engineer shall not be disturbed in 
any way during the performance of his Works.  If any work is to be performed which 
disturbs such reference the same shall be done only after these are transferred to other 
suitable locations under the direction of the Engineer.  The Contractor shall provide all 
necessary materials and assistance for such relocation of reference points etc.  

 
26.0  WORK & SAFETY REGULATIONS  
 
26.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and 

equipment belonging to him or to GETCO or to others, working at the Site.  The 
Contractor shall also be responsible for provision of all safety notices and safety 
equipment required both by the relevant legislations and the Engineer, as he may deem 
necessary.  

 
26.2  All equipment used in construction and erection by Contractor shall meet 

Indian/International Standards and where such standards do not exist, the Contractor 
shall ensure these to be absolutely safe.  All equipment shall be strictly operated and 
maintained by the Contractor in accordance with manufacturer’s Operation Manual and 
safety instructions and as per Guidelines/rules of GETCO in this regard.  

 
26.3   Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian 
Electricity Act 1910 and associated Laws/Rules in force from time to time.  A register of 
such examinations and tests shall be properly maintained by the Contractor and will be 
promptly produced as and when desired by the Engineer or by the person authorized by 
him.  



 
26.4 The Contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need.  
  
26.5  The Contractor shall provide safe working conditions to all workmen and employees at 

the Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the control and supervision of an experienced and 
competent person.  For erection, good and standard quality of material only shall be 
used by the Contractor.  

 
26.6   The  Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Owner or other Contractors under any circumstances, 
whatsoever, unless expressly permitted in writing by GETCO to handle such fuses, 
wiring or electrical equipment  

 
26.7   Before the Contractor connects any electrical appliances to any plug or socket belonging 

to the other Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
 
b. Inform the Engineer of the maximum current rating, voltage and phases of the 

appliances;  
 

c. Obtain permission of the Engineer detailing the sockets to which the appliances 
may be connected.  

 
26.8  The Engineer will not grant permission to connect until he is satisfied that;  

 
a.   The appliance is in good condition and is fitted with suitable plug;  

  
b.  The appliance is fitted with a suitable cable having two earth conductors, one of 

which shall be an earthed metal sheath surrounding the cores.    
 
26.9  No electric cable in use by the Contractor/Owner will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no ladder or 
similar equipment will rest against or attached to it.  

 
26.10 No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Engineer and a permit to work shall be issued by the Engineer 
before any repair work is carried out by the Contractor. While working on electric 
lines/equipment, whether live or dead, suitable type and sufficient quantity of tools will 
have to he provided by the Contractor to electricians/workmen/officers.  

 
26.11 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor 
to promptly inform the same to the Engineer in prescribed form and also to all the 
authorities envisaged under the applicable laws.  

 
26.12 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion 

the work is being carried out in such a way that it may cause accidents and endanger the 
safety of the persons and/or property, and/or equipment. In such cases, the Contractor 
shall be informed in writing about the nature of hazards and possible injury/accident and 
he shall comply to remove shortcomings promptly. The Contractor after stopping the 
specific work can, if felt necessary, appeal against the order of stoppage of work to the 
Engineer within 3 days of such stoppage of work and decision of the Engineer in this 
respect shall be conclusive and binding on the Contractor.  

 
26.13   The Contractor shall not be entitled for any damages/compensation for stoppage of work 

due to safety reasons and the period of such stoppage of work will not be taken as an 



extension of time for completion of work and will not be the ground for waiver of levy of 
liquidated damages.  

 
26.14  It is mandatory for the Contractor to observe during the execution of the works, 

requirements of Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner.  
 
b)  No employee shall be given a new assignment of work unfamiliar to him without 

proper introduction as to the hazards incident thereto, both to himself and his fellow 
employees.  

 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted 

around fire prone areas and adequate fire fighting equipment shall be provided at 
crucial location.  

d) There shall be a suitable arrangement at every work site for rendering prompt and 
sufficient first aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in inundated conditions are 
essential requirements to be fulfilled.  

 
26.15  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions 

of applicable laws pertaining to the safety of workmen, employees, plant and equipment 
as may be prescribed from time to time without any demur, protest or contest or 
reservations. In case of any discrepancy between statutory requirement and GETCO 
Safety Rules referred above, the latter shall be binding on the Contractor unless the 
statutory provisions are more stringent.  

 
P
e
r
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a
n
e
n
t disablement shall have same meaning as indicated in Workmen’s Compensation Act. 
The compensation mentioned above shall be in addition to the compensation payable to 
the workmen/employees under the relevant provisions of the Workmen’s Compensation 
Act and rules framed there under or any other applicable laws as applicable from time to 
time. In case the Owner is made to pay such compensation then the Contractor is liable 
to reimburse the Owner such amount in addition to the compensation indicated above.  

 
27.0 CODE REQUIREMENTS 
 
            The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good 
engineering practice, the Engineer’s drawings and other applicable Indian recognized 
codes and laws and regulation of the Government of India.  

a. Fatal injury or accident 
causing death 

 Rs. 1,00,000/-    per 
person:  for death 

 These are applicable 

b. Major injuries or accident 
causing 25% or more 
permanent disablement to 
Workmen or employees 

 Rs. 20,000/- per 
person 

 injury to any person, 
whosoever 



PART-I    SCC  
 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions 
particular to the Contract. The provisions herein are to be read and understood in 
conjunction with the relevant provisions elsewhere in the General Conditions of Contract 
(GCC) and Erection Conditions of Contract (ECC). The intent of provisions herein is 
specific to this contract and are, in general, supplementary to related provisions under 
GCC and ECC. However, in certain provisions which are contrary to those in GCC and 
ECC, the provisions in these Special Conditions of Contract will prevail.  

 
2.0 Tender Fee: 
 

The tender fee plus GST as applicable specified in notice inviting tender is payable by 
Demand Draft (DD) at Vadodara drawn on any Scheduled Bank in favour of Gujarat 
Energy Transmission Corporation Ltd. The same will be furnished in Cover-1 of Bid 
along with EMD (Bid Security). 

  
3.0 Earnest Money Deposit (EMD):  
 

3.1 (a) The estimated cost of Tender is more than Rs. 100 lacs, the EMD is              payable 
as under: 

 
 50 % of EMD by DD in favour of Gujarat Energy Transmission Corporation Ltd. on 

any Scheduled Bank in Vadodara and Balance 50% by Bank Guarantee from any 
Nationalized Bank in the format provided herein.  
 

(b) The estimated cost of tender is less than Rs.100 Lacs, the EMD is payable as under:- 
 

 100 % of EMD by DD in favour of Gujarat Energy Transmission       Corporation 
Ltd. on any Scheduled Bank in Vadodara 
 

3.2 Payment by Cheque/Coop Bank Guarantee/ Company Guarantee is not 
permissible. 

 
3.3 Validity Period: - The offer should be valid for a minimum period of 180 days from 

the date of opening of Technical bid. 
 

4.0 Confirmation by Bidder: 
 

The Bidder shall sign the Confirmation enclosed to this SCC and not furnishing the same 
will make the Bid invalid.  

 
5.0 QUALIFYING REQUIREMENT  

 
Qualifying Requirement: -(Refer Amendment-I of Part-I) 
 
[A] TECHNICAL REQUIREMENT: 
 
A.1 (i) Supplied and erected (i.e. foundation, erection & stringing) minimum 15km (Route 

Length) of 220kV or above voltage class transmission line on turnkey basis within 
the last seven (7) years preceding the date of NIT. 

Or 



(ii) Supplied and erected (i.e. foundation, erection & stringing) minimum 25km (Route 
Length) of 132kV or above voltage class transmission line on turnkey basis within 
the last seven (7) years preceding the date of NIT. 

Or 
(iii)  Supplied and erected (i.e. foundation, erection & stringing) minimum 35km 

(Route Length) of 66kV or above voltage class transmission line on turnkey basis 
within the last seven (7) years preceding the date of NIT. 

Or 
(iv) Erected (i.e. foundation, erection & stringing) 220kV & above voltage class 

transmission line of at least for 15km (Route length)  
and 
Supply of at least 2000MT towers of 66kV & above voltage class within the last 
seven (7) years preceding the date of NIT. 

 
In case the bidder does not meet technical experience specified either at above at 
its own, JV/Consortium is permitted provided. 
 
JV/Consortium shall collectively meet requirement as per above for supply and 
erection. 
a) All partners of joint venture/consortium shall be domiciled in India. 
b) JV/Consortium Agreement as per GETCO format is to be submitted with clear 

scope of supply & work. All partners of JV/Consortium Power of attorney/ Board 
resolution are to be submitted. 

c) Documents for supply orders and performance certificate must be submitted 
 

A.2 For Experience of work/ supply experience as per A.1, 
a) Certificate issued only by state transmission utilities / central transmission 
utilities shall be considered. 
b) Certificate issued by qualified major transmission companies will also be 
considered provided it is supported by purchase order copy and satisfactory 
completion certificate. 

 
FINANCIAL CRITERIA: 
 
Minimum Annual Turnover (MAT) for best three individual years out of last five financial 
years shall not be less than the estimated amount of this tender.  

   
Details as per qualifying requirement to be submitted along-with offer, in a separate cover. 
 

 CA certificate to be attached for MAT. (This is must) 
 Supply/Order executed details for offered items with name of purchaser, date and 

location to be mentioned. 
 Performance certificate for satisfactory operation/working for period as per qualifying 

requirement attached with specification. (This is must for getting the offer qualified) 
 
6.0 Additional Documents: 
 

Apart from various documents to be furnished along with the Bid as required in the GCC 
and ECC, the following documents/details are to be furnished by the Bidder: 

1. GST Registration No. and date  



2. Registration. No. under Shops & Establishment Act/ issuing authority 

3. Details of Partners/Directors of the Firm/Company. 

4. Experience Record and details of orders pending / executed for various utilities 

5. Last five years Audited Accounts 

6. Detail of Manufacturing/Fabrication facilities along with list of Testing Equipment 
calibrated up to date. The detail for the same may be submitted. 

7. Factory Registration / License details 

8. Solvency certificate from Bank (20 % of Bid value). 

9.  P.F registration 

 
7.0 Price Inclusions (including Taxes & Duties): 
 
7.1 GOODS AND SERVICE TAX (GST):   
 

GST and Cess as applicable shall be payable/ receivable as mentioned in clause 
no. 17 of GCC. 

 
7.2 The prices quoted shall be all inclusive of freight, transportation, loading, unloading & 

stacking at site of materials supplied by Contractor as well as owner supplied item if any. 
 

7.3 No extra payment toward any type of template including extensions and special tower 
will be made. 
 

7.4 Evaluation of the tender shall be carried out on end cost basis. 
 

7.5 Statutory Variations: 
 Any statutory increase or decrease in the taxes and duties subsequent to your offer if it 

takes place within the original contractual delivery date will be to the GETCO’s account 
subject to the claim being supported by documentary evidence. However, if any 
decrease takes place after the contractual delivery date, the advantage will have to be 
passed on to the GETCO. 

 
7.12 Income Tax  
 

            Income-tax at source at the prevailing rate will be deducted from bills in accordance with 
the provision of Income-Tax Laws and to that effect a certificate will be issued to the 
contractor.  

 
7.13 Welfare Cess 

 As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and 
erection items for supply, erection, testing & commissioning of substation, transmission 
lines, EPC/Turnkey projects and civil works. The welfare cess@1% shall be paid by the 
contractor and the same shall be reimbursed by employer on production of documentary 
evidence of payment. 

 

 Contractor shall get registered under Welfare Cess Act before commencement of work. 
Office of the Factory Inspector is authorized at present as a registering authority. 

 

 GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

 

 The contracts for which supply or part supply of material are in the scope of GETCO, 
then contractors shall deposit welfare cess on estimated cost of supplied items to 
GETCO on progressive basis of utilization. As this part of welfare cess is on GETCO 
account, the same shall be reimbursed to the contractor on receipt of request letter 
along with documentary evidence of payment. For calculation of welfare cess on supply 
part, valuation as per MR shall be taken and informed to the contractor for payment. 
This will be over and above the A/T value. 

 



 The welfare cess@1% is not considered in the estimate for this project and 
therefore, bidders are requested not to load welfare cess in the price schedules 
as welfare cess@1% is on reimbursement basis. 

 
7.14 (A) It is the responsibility of the GETCO for complete way leave clearance for 

execution of work including estimation of the compensation for Right of Way / 
Way Leave / Tree-Crop damages etc. to be paid as per GoG guideline dated  01-
03-2024.  
 
(B) All the procedure regarding RoW compensation is to be carried out by   
Agency is as follows: 

a) Identification of Land Owner, their Land Survey No. with supporting 
documents i.e. 7/12 Utara, etc. 

b) Handing over / distribution of Notice to concern land owners. 
c) Plotting of line route on tikka map. 
d) Preparation of “Panchnama Case” and follow-up with concern Sarpanch / 

Talati / Mamlatdar or concern Revenue Authority as well as Land Owners / 
Farmers for their signature & thereof.  

e) Preparation of RoW case for submission of Office of the District Magistrate, 
etc. and also follow-up with them. 

f) Follow-up with concern authority for getting statutory approvals including 
Police Department. 
 

         It will be imperative on each Bidder to fully inform himself of all local conditions and 
factors which may have any effect on the execution of the Contract covered under 
these documents and specifications. The Owner shall not entertain any request for 
clarifications from the bidders, regarding such local conditions. 
 
It must be understood and agreed that such factors have properly been investigated 
and considered while submitting the proposals. No claim for financial adjustment to the 
Contract awarded under these specifications and documents will be entertained by the 
owner. Neither any change in the time schedule of the Contract nor any financial 
adjustments arising thereof shall be permitted by the Owner, which are based on the 
lack of such clear information or its effect on the cost of the works to the Bidder. 
 
Documentary evidence / revenue records to be provided by the contractor along with 
the copy of demand drafts through which compensation paid. 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

 
8.1  The successful bidder has to submit the security deposit-cum-performance deposit by 

DD/Bank Guarantee within 15 days of issue of LOA. 
 
8.2 The successful bidder will be required to pay an amount equivalent to 10% of the value 

of the order (END cost) as a Security Deposit for satisfactory execution of the contract 
and as performance guarantee. Such Security Deposit will be payable either in DD 
payable at Vadodara / Bank guarantees from Scheduled / Nationalized Banks will be 
acceptable. If the amount of security deposit payable exceeds Rs. 50,000/- Bank 
Guarantees will be furnished.  The Bank Guarantees furnished should have clear one-
time validity till the completion of the order in all respect and up to the expiry of the 
Guarantee period of 24 months + 1 month = 25 months from the date of 
Commissioning of Transmission line.  Bank Guarantee for interim period will not be 
allowed. If by any reason the contract period is extended, then contractor should 
undertake to renew the Bank Guarantee at least one month before the expiry of the 
validity failing which Board will be at liberty to redeem the same, without entering into 
further correspondence in the matter. 

 
8.3 No interest will be allowed on amount of Security deposit. 
 



8.4 The Security Deposit-cum-performance Guarantee deposit as above on total shall be 
kept deposited up to 2 years from the date of charging of line. 

 
8.5 This security deposit is for the performance of contract and the same is liable to be 

forfeited by the GETCO in event of non fulfillment of the term and conditions of this 
contract by the contractor. 

 
8.6 Corporate Guarantees are not admissible. 
 
8.7 The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as per prevalent             

GETCO Terms and Conditions.  
 
8.8      A/T shall be issued on receipt of Bank Guarantees, contract agreement & Indemnity Bond 

within 30 days of issue of LOA. 
 

8.9   Further, in case of the bid to be furnish as a JV/Consortium partner then each 
JV/Consortium partners has to furnish 5% of the overall tender cost towards the B.G. in 
addition to the 10% of the Bank Guarantee to be submitted by the lead partner (as 
security deposit). The terms, conditions & validity of all such BG’s shall be the same. 

 
9.0 GUARANTEE PERIOD: 
 

 Total material supplied and work executed shall be covered under guarantee period 
against any defect in materials, poor workmanship or defect/ wrong design etc. for a 
period of two years from the date of commissioning of line. 

 
10.0 PENALTY FOR DELAY: 
 
10.1 The tenderer should note that the completion time allowed for carrying out the work 

should be strictly observed. Any delay that may take place in supply and erection beyond 
Contractual cut-off date stated as per stipulated delivery period shall be subject to the 
penalty at the rate of ½ % of the contract value per week plus GST as applicable on 
delayed work (supply and erection work) with a ceiling of 10% of the total contract value 
plus GST as applicable. 

 
10.2     In event of failure of the Contractor to pay the amount of Penalty as demanded, the 

Owner shall be entitled to deduct the amount of Penalty for delay from the 
amounts payable to the Contractors under any bills raised under this contract or 
any other amount payable under any other contract with the GUVNL and its 
Subsidiary companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL, 
UGCVL. It is permissible for the Owner to adjust the amount of Penalty of delay against 
any Bank Guarantee furnished by the Contractor under this contract or any other 
contract with GUVNL and/or its subsidiary companies.   

 
10.3 Tenderer shall have to supply all materials to match with the erection activities. 
 
11.0  COMPLETION PERIOD: 
 
11.1 Overall Completion period for this Contract will be as below; 
 

 
Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers 
with AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable 
under Surendranagar circle on turnkey basis. 
 

: 09 (Nine) months from the date of LOA. 
 

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the 
Contract. 

 



11.3 The completion date will be deemed to be the date on which all works on the Contract 
are demonstrated to be complete to the satisfaction of the Board/Engineer and is 
complete in all respects as per the terms and conditions of this Contract.    

 
12.0 Presentation of Bills 
 

12.1 Monthly RA bills for 80% value of the supplied tower material and work executed 
including cost of tower material and line material consumed is to be prepared in triplicate 
and submitted to Site Engineers in-charge of the work, for necessary payment. These 
bills shall be serially numbered with suffix SE. 

12.2 10% payment out of balance 20% shall be released on completion of line work, handing 
over and acceptance by the Site Engineers in charge after rectification work if any and 
settlement of material account according to actual quantity utilized for completion of line. 
No extra payment will be release for to material which is not required for completion of 
line if supplied excess during execution work.  

12.3 Balance 10% payment shall be released only after finalization of material account and 
passing of final bill only. The contractor has to submit the final bill along with the material 
consumption statement and other required data of the work carried out within 3 months 
from the date of completion of work. These bills shall be serially numbered with suffix SE.  

 
12.4 All the bills in accordance with the above clauses must be submitted with the following 

information: 
a) Item wise work done during billing period. 
b) Item wise cumulative work done. 
c) Account for material consumed and balance stock. 
 

12.5 For non-submission or part submission of above information, an additional 5% amount of 
the respective RA bill shall be withheld and shall only be released at the time of final bill. 

12.6 Payment of ROW compensation amount will be given as below only after   submission 
of necessary supporting documents as listed at GCC 86.2. 

        
1) 40% amount after completion of foundation work 
2) 40% amount after completion of erection work 
3) 20% amount after completion of stringing work in all respects 

 
The contractor shall make payment towards Right of Way / Way leave Clearance / 
Tree-crop damages etc.  as per GoG Tharav dated 14.08.17 however, GETCO shall 
make payment towards Right of Way / Way leave Clearance / Tree-crop damages 
etc. as per awarded rate only. In no case, the contractor shall be entitled for any 
escalation to the compensation over and above the awarded rate. 

 
           Bidder should note that Way leave clearance for execution of work and 

compensation for Right of Way / Way Leave / Tree-Crop damages etc. to be paid as 
per GoG guideline dated 01-03-2024 is in scope of GETCO. 

             
12.7 During construction of the proposed transmission line, if it is required to carry out any 

modification/shifting/repair of existing transmission line then compensation towards 
damage of tree-crop etc. shall be paid only. In such cases, the compensation as per 
GoG Tharav shall not be applicable. 

 
12.8 The Bidder will be deemed to be very well familiar with the route of the transmission line 

before submitting an offer. Notwithstanding the difficulties of terrain, location 
approaches, way leave and other obstructions the price quoted for all the items of 
erection shall not undergo any change at any stage or granted by the GETCO for any 
special rates / consideration. 

 
12.9  For necessary payment against each consignment of material along with 100% 

taxes, duties, F & I shall be duly recorded in the form of TRC & SR note by the field 
office and works related bills, which shall be now uploaded on Vendor Management 



System (VMS) Portal, www.vms.guvnl.com including invoice, documents which are 
digitally signed by Vendors / Suppliers/Contractors. The supporting documents 
duly signed, stamped and scanned are required to be uploaded. The VMS portal 
also provides ‘real time’ tracking of invoice status, to monitor the process of 
submissions and to receive timely updates. 

 
13.0     PRICE VARIATION:    
 
            Price variation will be applicable only for steel tower materials (including nut- 

            bolts) and Aluminium (ACSR) conductor as per the formulae given below; 

 
13.1     For Tower material: (Applicable) 
 
The latest revised PV formula for steel tower materials (including nut- bolts) is as below: 

P = 

P0 
 

( 9+ 35 

SBLR 

+ 27 

SBIR 

+ 13 

Zn 

+ 16 

W 

) 

 

100 
 

SBLRo SBIRo Zno W0 
 

 Wherein, 

   P = Price payable as adjusted in accordance with the above formula.  

P0 = Price quoted/confirmed. 

SBLR0     = Price of Steel Blooms- Retail  

This price is as applicable for the month, ONE month prior to the date 
of tendering. 

SBIR0     = Price of Steel Billets- Retail  

This price is as applicable for the month, ONE month prior to the date 
of tendering. 

     Zn0   =       Price of Electrolytic high grade zinc  

This price is as applicable for the month, ONE month prior to the date 
of tendering. 

Wo =          All India average consumer price index number for industrial workers, 
as published by the Labour Bureau, Ministry of Labour, Govt. of India 
(Base: 2016 = 100)  

This index number is as applicable for the month, THREE months 
prior to the date of tendering 

SBLR  = Price of Steel Bloom-Retail  

This price is as applicable for the month, TWO months prior to the 
date of delivery. 

SBIR =           Price of Steel Billets-Retail  

This price is as applicable for the month, TWO months prior to the 
date of delivery. 

Zn =              Price of Electrolytic high grade zinc  

This price is as applicable for the month, TWO months prior to the 
date of delivery. 

W =                All India average consumer price index number for industrial 
workers, as published by the Labour Bureau, Ministry of Labour, 
Govt. of India (Base: 2016 = 100)  



This index number is as applicable for the month, FOUR months prior 
to the date of delivery. 

 

a) PV clauses are applicable to only for tower material & ACSR / AAAC conductor in supply 

contract and other items are on FIRM price during entire execution of work. 

 
b) The price variation amount in the ex-works price of fabricated tower members (including 

bolts & nuts) calculated by the above formula shall not be subject to any ceiling, 

whatsoever. 

c) The price variation formula will be applicable from the date of inspection / waival of 

inspection for the material offered. 

 
d) The price variation will be applicable during contractual delivery period only. However, 

any decrease in the price variation during delayed period shall be applicable.  

 
e) Price variation shall not be allowed beyond the original delivery date unless specifically 

stated in the time extension letter. As a rule, no price adjustment shall be allowed for the 

period of delay for which the supplier is responsible; however, purchaser will be entitled 

for any decrease in the prices during this delayed period. 

 
f) In case of non-publication of applicable indices on a particular month, which happens to 

be the applicable month for price variation purpose, the published indices prevailing 

immediately prior to the particular month shall be applicable. 

 
g) If the price adjustment amount works out to be positive, the same is payable to the 

contractor by the owner and if it works out to be negative, the same is to be recovered by 

the owner from the contractor. 

 
h) No price variation will be allowed on the freight and insurance component of FOR 

destination prices. 

 
i) No price variation will be allowed on zinc in case of conductor. 

 
j) The supplier has to submit PV bills (Negative / Positive) along with supporting 

documents / IEEMA circulars necessary for calculation of PV bills along with bills for 

payment against SR Notes. To claim the price variation successful bidder has to submit 

the supporting documents duly notary certified copy of IEEMA circulars, PV calculation 

sheet etc. along with their invoices. 

 
k) The base date for the above Price Variation formula will be first day of the month prior to 

opening month of the Tender. 

 
l) In the above price variation formula, subscript “0” refers to indices as on 30 days prior to 

the date of Bid opening (referred to base date indices). Subscript “1” refers to the indices 

as on 60 days prior to date of inspection / waival of inspection of the material offered. 

 
13.2      For Price Variation for Conductor: (Not Applicable)  
 



Base date for price variation will be 1st working day of the month, one month prior to month of 
opening of tender. 

 

A. For ACSR Zebra & ACSR Moose Conductor 

              >> Pr   = Po       + X (Ar – Ao)    + Y (Sr – S0)  

Wherein;  

 
NOTE:  

1) In Ar & Sr above, Conductor offered for inspection means date of readiness of Material 
shown in inspection call. 

 
B. For AL-59 Conductor 

>> P = P0/100[15 + 80 (AL/AL0) + 5 (W/W 0)] 

Wherein;  

Sr. No. Sign = Description of Sign 
1 Pr = Revised Ex-works price of conductor to be paid by Corporation 
2 Ao = The average of prices as on first day of the previous calendar month of 

the due date of the tender in Rupees of E.C. Grade Aluminum wire 
Rods per MT exclusive of E.D. and ST as notified by CACMAI 

3 Po = Quoted Ex-factory price per Km. of conductor. 
4 X = This is the multiplication constant to be adopted for computing price 

Variation per Km. of the finished goods, which is as under: 
ACSR Dog Conductor                        = X   = 0.2870 
ACSR Panther Conductor                  = X   = 0.5800 
ACSR ZEBRA Conductor  = X   = 1.1899 
ACSR Moose Conductor                    = X  =  1.464 

P.V. will be applicable from the base date from first day of the previous calendar month of the 
due date of the tender and up to first day of the previous calendar month of the final date of 
contractual delivery period without ceiling 
For claiming the price variation, you shall have to submit the proof of increase of prices viz. 
CACMAI circular. 

5 Ar = Same as Ao except price shall be as applicable on first working day of 
the previous calendar month in which conductor is offered for 
inspection as per the delivery schedule and contractual delivery period 
only. 

6 So = The average of prices as on first day of the previous calendar month of 
the due date of the tender in Rupees of High Tensile Galvanized Steel 
Wire per MT exclusive of E.D. and ST as notified by CACMAI. 

7 Y = this is the multiplication constant to be adopted for computing price. 
Variation per Km. of the finished goods, which is as under: 
ACSR Dog Conductor                        = Y   = 0.106 
ACSR Panther Conductor                  = Y   = 0.388 
ACSR ZEBRA Conductor              = Y   = 0.435 
ACSR Moose Conductor                    = Y   = 0.534 

8 Sr = Same as So except price shall be as applicable on first working day of 
the previous calendar month in which conductor is offered for 
inspection as per the delivery schedule and contractual delivery period 
only. 

Please note that price variation will not be allowed on ZINC. 

Sr. No. Sign = Description of Sign 
1 P = Ex. Works price payable in Rs. per km as adjusted in accordance with 

the price variation clause 
2  P0 = Ex. Works price quoted / confirmed in Rs. per Km 
3 ALo = LME CSP Average of Aluminum (refer notes).   This price is as 



 
NOTE:  

1) Price of raw material is exclusive of GST and other central, state or local taxes etc. 
2) Price of LME average Cash SELLER Settlement price of Primary Aluminum in US$ per 

MT as published by London Metal Bulletin (LME) including Premium for Aluminum Ingot 
in US$ per MT is converted in Indian Rs. /MT using exchange rate and adding applicable 
customs duty. 

 

Conditions of conductor PV (Price Variation): 
 

1. For the supplies made during the contractual delivery period and matching with the 
scheduled date of delivery, price shall be payable in accordance with the price variation 
formula as per the purchase order. (With positive/negative variation as the case may be) 

2. For delayed deliveries but within contractual delivery period, price shall be payable at the 
lower of the following: 
a. Worked out with indices applicable for the schedule date of delivery of materials / 

month OR 
b. Worked out with indices applicable for the actual date of delivery of materials / month  

3. For delayed deliveries and also beyond the contractual delivery period, price shall be 
payable at the lower of the following but subject to GETCO accept the materials: 
a. Worked out with indices applicable for the schedule date of delivery of materials/ 

month OR 
b. Worked out with indices applicable for the actual date of delivery of materials/ month 

OR 
c. Worked out with indices applicable for the last date of contractual delivery of 

materials/month 
4. The pre-ponement of delivery should not be entertained to avoid the inventory carrying 

cost unless it is extremely essential for the work under execution. However, the prices as 
worked out indices applicable for actual date of delivery of materials / month shall be 
payable. 

applicable on the 1st working day of the month, one month prior to the 
date of tendering. 

4 W0 = All India average consumer price index for industrial workers, as 
published by the Labour Bureau, Ministry of Labour, Govt. of India 
(Base 2016 = 100). This index number is as applicable on the first 
working day of the month, three months prior to the date of tendering. 

The above prices and indices are as published by IEEMA vide, circular reference number 
IEEMA/PVC)/AL Conductor-LME/--/--- One   month prior to the date of tendering. 
For example, if date of tendering falls in December 2017, applicable prices of Aluminum 
(ALo) should be of November 2017 and all India average consumer price Index no. (Wo) 
should be for the month of September 2017. 
5 AL = LME CSP Average of Aluminum (refer notes). This price is as 

applicable on the 1st working day of the month, one month prior to the 
date of delivery 

6 W = All India average consumer price index for industrial workers, as 
published by the Labour Bureau, Ministry of Labour, Govt. of India 
(Base 2016 = 100). This index number is as applicable on the first 
working day of the month, three months prior to the date of delivery 

For example, if date of delivery is December 2017, applicable prices of Aluminum (AL) 
should be of November 2017 and all India average consumer price Index no. (W) should be 
for the month of September 2017. 

The above prices and indices are as published by IEEMA vide, circular reference number 
IEEMA/PVC)/AL Conductor-LME/--/--- One   month prior to the date of delivery. 
The date of delivery is the date on which the Conductor is notified as being ready for 
inspection / dispatch (in absence of such notification, the date of manufacturer's dispatch 
note is to be considered as the date of delivery) or the contracted delivery date (including any 
agreed extension thereto), whichever is earlier 



5. The date of delivery is the date on which the material is notified as being ready for 
inspection/dispatch subject to condition that material is received within 15 days for 
Gujarat base suppliers / 21 days for outside Gujarat base suppliers from the date of 
dispatch instruction. Otherwise actual date of receipt of material at store is to be 
considered. 

6. The supplier will have to submit all supporting documents like IEEMA Circulars, PV 
Calculation sheet etc. duly attested along with invoice.  

7. For delayed delivery beyond schedule delivery date, the penalty shall be applicable as 
per A/T (P.O.) terms. 

 
13.3    PRICE VARIATION: For Supply of Hardware and Accessories of Conductor 

and Earth wire: (Applicable)    
 
Base date for price variation will be 1st working day of the month, one month prior to month of 
opening of tender.  

 
FORMULAE AS PER IEEMA CIRCULAR Dtd. 01.04.14  
 

(A) Transmission line accessories and hardware containing both Aluminum and Steel: 
P = P0/100[20 + 40 (AL/AL0) + 5(Zn/Zn0) + 20(SBIR/SBIR0) + 15 (W/W 0)] 

 
(B) Transmission line accessories and hardware containing only Aluminum: 

P = P0/100[20 + 65 (AL/AL0) + 15 (W/W 0)] 
 
     (C) Transmission line accessories and hardware containing only Steel: 

    P = P0/100[20 + 58(SBIR/SBIR0) + 7(Zn/Zn0) + 15 (W/W 0)] 
 
       Wherein;   
 

P = Price payable as adjusted in accordance with the above formula 
 

P0 = Price quoted / confirmed  
 
AL0 = Price of EC Grade Aluminum Ingots (refer notes). This price is applicable on the 1st 
working day of the month, one month prior to the date of tendering.    
 
Zn0 = Price of Electrolytic high grade zinc (refer notes). This price is applicable on the 1st 
working day of the month, one month prior to the date of tendering. 
 
SBIR0 = Price of Steel Billets-Retail (refer notes). This price is applicable on the 1st working 
day of the month, one month prior to the date of tendering. 
 
W0 = All India average consumer price index number for industrial workers, as published by 
the Labour Bureau, Ministry of Labour, Govt. of India (Base 2001 = 100). 
       
This index number is as applicable on the first working day of the month, three months prior 
to the date of tendering. 

 

For example, if date of tendering falls in October 2014, the applicable prices of Aluminum 
(AL0), Zinc (Zn0) and Steel Billets-Retail (SBIR0) should be for the month September 2014 
and all India average consumer price index number (W0) should be for the month of July 
2014. 

 

The above indices are as published by IEEMA vide IEEMA circular reference number 
IEEMA(PVC)/TLA&H(R-3)/_/_ prevailing as on first working day of the month ……. i.e., one 
month prior to the date of tendering. 



 

     AL = Price of EC Grade Aluminum Ingots (refer notes). This price is applicable on the 1st 
working day of the month, two months prior to the date of delivery.    

      
     Zn = Price of Electrolytic high grade zinc (refer notes). This price is applicable on the 1st 

working day of the month, two months prior to the date of delivery. 
    
     SBIR = Price of Steel Billets-Retail (refer notes). This price is applicable on the 1st working 

day of the month, two months prior to the date of delivery. 
 
W = All India average consumer price index number for industrial workers, as published by the 

Labour Bureau, Ministry of Labour, Govt. of India (Base 2001 = 100). 
 
This index number is as applicable on the first working day of the month, four months prior to the 
date of delivery. 

 

For example, if date of delivery falls in July 2015, the applicable prices of Aluminum (AL), Zinc 
(Zn) and Steel Billets-Retail (SBIR) should be for the month May 2015 and all India average 
consumer price index number (W) should be for the month of March 2015. 

 
The date of delivery is the date on which the instrument transformer is notified as being ready 
for inspection / dispatch (in absence of such notification, the date of manufacturer's dispatch 
note is to be considered as the date of delivery) or the contracted delivery date (including any 
agreed extension thereto), whichever is earlier.  
 

Notes:  

a) All prices of raw materials considered for arriving at the index number for battery charger 
equipment are exclusive of mod vatable excise duty and exclusive of any other central, 
state or local taxes, octroi etc. 

b) All prices are as on 1st working day of the month. 

c) The details of the prices are as under: 

1) The price of Aluminum (in Rs./MT) is the average price of EC grade Aluminum 
ingots as quoted by three primary producers of Aluminum as per IS: 4026-1987 

2) The price of Electrolytic high grade zinc (in Rs./MT) is ex-works price as quoted 
by a primary producer of zinc. 

 
The prices of Steel Billet-Retail are the average Retail price of Billets of size 100 mm of all cities 
in Rs/MT; as published by Joint Plant Committee (JPC), Kolkata. 

 

For better clarity in place of “Date of tendering”, we may use “Due Date of Technical Bid 
Opening”. 

 
As can be seen from above that there are 3 different formulae for different types of Hardware 
being procured. Accordingly,  

 
 Formula A (TLAH Containing both Aluminum and Steel) of the circular is applicable to 

all Hardware and Accessories for ACSR/AL59 Conductor like Vibration Dampers, 
Single/Double Suspension with or Without counter weight, Single/Double Tension and Mid 
span Compression Joints for ACSR Conductor only. 

 Formula B (TLAH Containing Only Aluminum) is applicable to all Hardware and 
Accessories for ACSR/AL59 Conductor like PA Rods, Repair Sleeves, Spacer cum damper, 
Rigid Spacer and Mid span Compression Joints for AL59 Conductor only. Formula B is also 



applied in the case of item “Copper Earth-bond” however, rates of Copper instead of 
Aluminum have been considered. 

 Formula C (TLAH Containing Only Steel) is applicable to Earth-wire accessories like 
Tension-clamps, Suspension clamps, Cross by clips and Mid Span Joints.   

 
 
13.4     Price variation for Erection Portion: (Not Applicable)      
 
13.4.1 Installation (including Civil Works) Price Component 
 
The formula for calculation of the monthly price adjustments for Installation [including civil works 
but excluding survey, soil investigation and aviation signal for river crossing towers (if any)] price 
component shall be as under: 
 
A. Installation Price Component [including Civil Works but excluding ‘Supply & 

Placement of Reinforcement Steel’, ‘Concreting’, Survey, Soil investigation and 
aviation signal for river crossing towers (if any)]   

 
ER1   = ER0 [0.20 + a x (A1/A0) + l x (L1/L0)] - ER0 
Where, 
 
ER1  = Price adjustment amount payable on Installation price component (excluding 

supply & placement of steel and concreting) for each billing. 
 
ER0 = Value of erection work done (excluding supply & placement of steel and 

concreting) in billing period as established by Contract.  
 
A = Wholesale Price Index Number for `HSD’(Individual Commodity) (monthly)  

(Base: 2011-12=100), as published by Office of Economic Advisor, Ministry of 
Commerce & Industry(www.eaindustry.nic.in) 

 
L = Indian field labour index – namely All India average consumer price index for 

Industrial Workers (monthly)  (Base: 2016= 100), as published by Labour 
Bureau, Shimla, Government of India (www.labourbureau.nic.in). 

 
Where,  
 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.20 & 0.24.  
 
l = Co-efficient of labour, Value of which shall be between 0.56 & 0.60. 

 
and the sum of a & l shall be 0.80. 
 

B. Supply and Placement of Reinforcement Steel  
                                

ER1 = ER0 [0.20 + a x (A1/A0) + l x (L1/L0) + b x (B1/B0)] – ER0 
 

Where, 
 

ER1 = Price adjustment amount payable on price components of Supply and 
Placement of Steel. 

 
ER0 = Value of supply & placement of steel in billing period as established by 

Contract. 
A = Wholesale Price Index Number for `HSD’(Individual Commodity) 

(monthly)  (Base: 2011-12=100), as published by Office of Economic 
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in). 

 
B  = Wholesale Price Index Number for   `Manufacture of Basic Metals’(Group 

Item) (monthly)  (Base: 2011-12=100), as published by Office of 



Economic Advisor, Ministry of Commerce & 
Industry(www.eaindustry.nic.in). 

 
L = Indian field labour index – namely All India average consumer price index for 

Industrial Workers (monthly) (Base: 2016= 100), as published by Labour 
Bureau, Shimla, Government of India (www.labourbureau.nic.in). 

 
Where,  
 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.09 & 0.11.  
 
b = Co-efficient of ‘Manufacture of Basic Metals’, Value of which shall be 

between 0.63 & 0.67. 
 
l = Co-efficient of labour, Value of which shall be between 0.04 & 0.06. 

 
and the sum of a, b & l shall be 0.80. 
 

C. Concreting  
                
ER1 = ER0 [0.20 + a x (A1/A0) + l x (L1/L0) + b x (B1/B0) + c x (C1/C0)] – ER0 
 
Where, 
 
ER1 = Price adjustment amount payable on price components of concreting. 
 
ER0 = Value of concreting in billing period as established by Contract. 
 
A = Wholesale Price Index Number for `HSD’(Individual Commodity) 

(monthly)  (Base: 2011-12=100), as published by Office of Economic 
Advisor, Ministry of Commerce & Industry(www.eaindustry.nic.in).    

 
L = Indian field labour index – namely All India average consumer price index for 

Industrial Workers (monthly) (Base: 2016= 100), as published by Labour 
Bureau, Shimla, Government of India (www.labourbureau.nic.in). 

 
B = Wholesale Price Index Number for `Manufacture of cement, lime and 

plaster’(Group Item) (monthly)  (Base: 2011-12=100), as published by 
Office of Economic Advisor, Ministry of Commerce & Industry 
(www.eaindustry.nic.in). 

 
C = Wholesale Price Index Number for `Cutting, shaping and finishing of 

stone’(Group Item) (monthly) (Base: 2011-12=100), as published by 
Office of Economic Advisor, Ministry of Commerce & 
Industry(www.eaindustry.nic.in).   

 
Where,  
 

a = Co-efficient of ‘HSD’, Value of which shall be between 0.18 & 0.22.  
 
b = Co-efficient of ‘Manufacture of cement, lime and plaster’, Value of which 

shall be between 0.25 & 0.35. 
 
c = Co-efficient of ‘Cutting, shaping and finishing of stone’, Value of which 

shall be between 0.18 & 0.22. 
 
l = Co-efficient of labour, Value of which shall be between 0.09 & 0.11. 
 
and the sum of a, b, c & l shall be 0.80. 
 



4.2 i) Subscript 'o' will correspond to thirty (30) days prior to date of opening of Bids. 
 

 ii) Subscript '1' will correspond to the month of billing. 
 
4.3 The total price adjustment amount for Installation (including civil works) price component 

shall not be subject to any ceiling whatsoever. 
 
5.0 The Bidders are required to estimate and indicate the values of different coefficients for 

each of the items in the price variation formulae within the specified range such that their 
summation is as specified in the Bidding Documents. Where no value or ‘-’ or ‘shall be 
furnished later’ is specified against the coefficient, the same will be deemed to be zero 
and the fixed component would be suitably adjusted. If the values of all coefficients in 
price variation formulae indicated by the Bidder are within the specified range but their 
sum exceeds the summation specified in the Bidding Documents, the values of the 
coefficients shall be pro-rata adjusted such that the summation remains as per the 
provisions of the Bidding Documents. If the values of all coefficients indicated by the 
Bidder are within the specified range but their summation is less than the value specified 
in the Bidding Documents, the values of the coefficients as indicated by the Bidder shall 
be considered as such and the fixed component in the price variation formulae would be 
suitably adjusted. Further, if any of values of the coefficients indicated by the Bidder is 
out of the range specified in the Bidding Documents, the lower of the values, as indicated 
by the Bidder vis-à-vis lower value of the range for that coefficient specified in the 
Bidding Documents, shall be considered and the fixed component would be suitably 
adjusted. 

 
6.0 The above price adjustment provision shall be invoked by either party subject to the 

following further conditions: 
 

a) For the purpose of Price Adjustment on ex-works price components of the 
equipment, the date of shipment for Goods shall mean scheduled date of 
shipment or actual date of shipment, whichever is earlier.  Scheduled date of 
shipment will be ex-works date of dispatch, governed by the accepted PERT 
Network/Bar Chart. Similarly, for the purpose of Price Adjustment on Installation 
price component, the Billing period shall mean the billing period as per Contract 
time schedule i.e., the agreed Bar Chart or actual period, whichever is earlier. The 
Billing period for various Installation activities will be as per agreed Installation Bar 
Chart indicating monthly schedule of Installation activities for completion of works. 
However, when the Employer’s specific approval for advancement of 
shipment/installation activities has been obtained in such case the said advanced 
date shall be treated as the schedule date of shipment/installation activities for the 
purpose of working out the price adjustment payable. 

  
 No price increase shall be allowed beyond the original delivery/ Installation dates 

unless specifically stated in the Time Extension Letter, if any, issued by the 
Employer.  The Employer will, however, be entitled to any decrease in the 
Contract Price which may be caused due to lower price adjustment amount in 
case of delivery of Goods/ Installation beyond the original delivery/Installation 
dates. Therefore, in case of delivery of Goods/Installation beyond the original 
delivery/ Installation dates, the liability of the Employer shall be limited to the 
lower of the price adjustment amount which may work out either on schedule date 
or actual date of dispatch of Goods/ Installation. 

 
b) In case IEEMA does not publish any of the price indices, as mentioned above, the 

Bidder shall indicate any nationally recognized published index for respective 
items and the source of the same shall be furnished in the Bid. 

 
c)  In case of non-publication of applicable indices on a particular date, which 

happens to be the applicable date for Price Adjustment purposes, the published 
indices prevailing immediately prior to the particular date shall be applicable. 

 



d)   If the Price Adjustment amount works out to be positive, the same is payable to 
the Contractor by the Employer and if it works out to be negative, the same is to 
be recovered by the Employer from the Contractor.     
 

e) The Contractor shall promptly submit price adjustment invoices for the supplies 
made/work done, positively within three (3) months from the date of shipment/ 
work done, whether it is positive or negative. 

 
14.0 Penalty Clause: 

 
Penalty: 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of 
agency or outsider due to negligence or non-compliance of GETCO safety norms then 
in addition to the compensation and liability as per statutory requirement, contractor / 
agency shall be penalized as under: 
 

Sr. 
No. 

Amount of Contract in Rs. Penalty  amount 

1 Up to Rs. 1 Lac Rs.5000/- plus GST as applicable 

2 Above Rs. 1 Lac to Rs. 10 Lacs Rs.40000/- plus GST as applicable 

3 Rs. 10 Lacs    to  Rs.100 Lacs Rs.100,000/- plus GST as applicable 

4 > Rs. 100 Lacs 1.0 % plus GST as applicable 

 
2. Reporting; 

2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 

hours of fatal/Non-fatal accident occurred to human being. 

2.2 The GETCO investigating officer findings in to accident shall be final and binding to 
the contractor /Agency.  
 

3. Safety Requirement: 
 

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of 

contractor’s site in charge and supervisor. Safety document shall be handed over and 

vital safety norms and key points of safety related to project shall be explained and 

recorded for commitment by erection contractor. 

       Such records are mandatory for clearing first erection bill.  

 
3.2 During site visit by GETCO official of Executive Engineer and above rank, the 

following checks during execution of work shall be covered. 

 
3.2.1  Safety equipments available and utilize. 

(a) Helmet. 

(b) Safety belt. 

(c) Safety shoes. 

(d) Live line Voltage detector 

3.2 2  Safety procedure adopted. 

(a) Permit to work 

(b) Earthing at the place of work. 

(c) Adequate supervision. 



 
3.2.3 T & P physical Check. (Healthiness and Quality) 

(a) P.P.rope. 

(b) Wire rope and sling. 

(c) Earthing rod. 

  
3.3 If above-mentioned safety requirements found violated in any of the above three 

conditions shall attract penalty of Rs.1000/-per occasion plus GST as applicable. 

(Max.Rs.3000/-- plus GST as applicable for violation of three conditions) 

 
3.4 During subsequent visit, if violation is found, then double penalty shall be deducted from 

the bill of the Contractor/Agency. 

 
15.0 As built Tower Schedule: 

The Contractor must furnish the as built tower schedule as per the prescribed format at 

Annexure- B within 15 days from the date of test charge or commissioning of the line. 

 

16.    Interse Reverse Bidding: (Applicable) 
The Interse reverse bidding shall be carried out on the same day of price bid opening. 
The L1 price shall be put up for starting price for Interse reverse bidding. Interse reverse 
bidding shall be for reducing the price and the bidders have to reduce their quoted price 
in decrement of value as decided before start of Interse reverse bidding. 
If any bidder bids in last 2 minutes of deadline for submission of bid for Interse reverse 
bidding then, the time for Interse reverse bidding shall be extended for further 5 minutes 
from its previous closing time. 

 
Time of the Interse reverse bidding shall be intimated to bidder along with the intimation 
of price bid opening. 
 
The procedure to be followed for elimination of Bidders for Interse reverse bidding shall be as 
below: 

Sr. No. No. of bidders Particulars 

1 1 No scope of bidding. Re-invite tender 
2 2 Scope of Interse reverse bidding. No elimination. 
3 3 or 4 Scope of elimination: 

(A) Within 10% of L-1 bidder price -  No elimination. 
(B) Above 10% of L-1 Bidder price - Eliminate H1 

4 5 or more 
bidders 

Scope of elimination: 
(A) Within 10% of L-1 bidder price -  No elimination. 
(B) Above 10% of L-1 Bidder price - H1 and H2 to be 

eliminated 
 
17. RIGHTS OF THE OWNER:  
          
Whenever any claim or claims for payments of a sum of money arises out of or under 
the contract against the Contractor, the Owner shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if any, 
deposited by the Contractor and for the purpose aforesaid, the Owner shall be entitled to 
encash and withhold the amount of Performance Bank Guarantee or other security, if 
any, furnished as the case may be. The Owner shall also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of the security is 



insufficient to cover the claimed amount or amounts, the owner shall be entitled to 
withhold and have lien to retain to the extent of the such claimed amount or amounts 
referred to above, from any sum or sums found payable or which at any time-thereafter 
may become payable to the Contractor under the same contract or any contract with the 
Owner or GUVNL or its subsidiary companies pending finalization or adjudication of any 
such claim. 
 
         Lien in respect of Claims in other Contracts: 
 

a)  Any sum of money due and payable, to the Contractor (including the security 
deposit) under the contract may be withheld or retained by way of lien by the 
Owner against any of its claim in respect of payment of a sum of money arising out 
of or under any other contract made by the Contractor with the Owner or GUVNL 
or any of its subsidiary companies.  

 
b)  It is an agreed that the sum of money so withheld or retained under this clause 

by the Owner will be kept withheld or retained as such by the Owner till its claim 
arising out of the same contract or any other contract is either mutually settled or 
determined by the arbitrator or competent court, as the case may be, and the 
Contractor shall have no claim for interest or damages whatsoever on this account 
or on any other ground in respect of any sum of money withheld or retained under 
this clause and as may be duly notified to the Contractor. 



PROFORMA FOR CONTRACT AGREEMENT 
 

(Non Judicial Stamp Paper of Rs. 300/-) 

 

This Agreement is made at BARODA the_____________ day of ___________ in the Christian 
Year Two thousand four between M/s.  _____________________________________   
(address of office) ________________ (hereinafter referred to as    “THE CONTRACTOR” 
which expression shall unless excluded by  or repugnant to the contract include its   successors 
or  permitted assigns) of  the ONE PART and the Gujarat  Energy Transmission Corporation Ltd, 
having their Head office at   Vidyut Bhavan, Race Course, Baroda 390  007 (hereinafter called 
“The GETCO” which expression shall unless excluded by or repugnant to the context include its 
successors or assigns) of the other part. 
 
WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for 
_______________________________________________________________ 
____________________________________________________________________________
_____ as per GETCO’s LOA No. ______________________________________ 
_______________ hereinafter called “the works” and more particularly described and 
enumerated or referred to in the specification, terms and conditions prescribed in the order 
letter, covering letter and other letters and schedule of price which for the purpose of  
identification have been signed by Shri ____________________________________  on  behalf 
of the contractors and by ----------------------------------      on behalf of the  GETCO, a list whereof is 
made out in the Schedule hereunder written and all of which said documents are deemed to 
form part of this contract and  included in the expression “The  works” wherever herein used,  
upon  the terms and subject to the conditions hereinafter mentioned. 
 
AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the 
said works for the sum of ` ___________________ Rupees (_______________ 
____________________________________________) upon the terms and subject to the 
conditions herein mentioned. 
 
NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED 
THAT. 
1. The contractors shall do and perform all works and things in this contract mentioned and 

described  or which are implied therein or there from respectively or are reasonably 
necessary for the completion of the works as mentioned and at the times, in the manner 
and subject to the terms and conditions and stipulations contained in this contract, and in 
consideration of the due provision, executions, supply and completion of the works 
agreed to by the contractor as aforesaid the Board doth hereby covenant with the 
contractor to pay all the sums of moneys as and when they become due and payable to 
the contractors under  the provisions of the contract. Such payment to be made at such 
times and in such manner as is provided by the contract. 

2. The conditions and covenants stipulated here-in-before in this contract are subject to and 
without prejudice to the rights of the Board   to enforce penalty for delays and / or any 
other rights whatsoever including the right to reject and cancel on default or breach by 
the contractor of the conditions and the covenants as stipulated in the general conditions, 
specifications, forms or tender schedule etc. attached with GETCO’s LOA No. 
__________________________________ 
____________________________________________________. 
The contract value, extent of supply & erection works, delivery dates, specifications and 
other relevant matters may be altered by mutual agreement and if so altered shall not be 
deemed or construed to mean or apply to affect or alter other terms and conditions of the 
contract and the general conditions and the contract so altered or revised shall be and 
shall always be deemed to have been subject to and without prejudice to said stipulation. 



 
SCHEDULE 
 
List of documents forming part of the contract: 
 
1. GETCO’s Tender Specification No. ____________ and contractor’s offer opened on 

dated ____/____/2025 
2. GETCO LOA No.                                            Dtd. _____ / ______/ 2025 
3. Contractor’s acceptance of LOA vide letter no. _______________. 
4. Contractor’s Partnership Deed/MOA/MCA dtd. ________________. 
5. Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of 

Firm. 
6. GST No._______ dtd. _________. 
7. MCA dtd. _________. 

 
In witness whereof the parties here to have set their hands and seals this day and month, year 
first above written. 
 
1) Signed, sealed and delivered by 

(Signature with name, Designation and official seal) 
For and behalf of M/s. __________________ (Signature) 
_____________________________________ 
Address: _____________________________ 
_____________________________________ 
 
In the presence of (Full Name, Address and Signatures) 
i)   __________________________________ (Signature) 
_____________________________________ 
_____________________________________ 
ii)  __________________________________ (Signature) 
_____________________________________ 
_____________________________________ 
 

2) Signed, sealed and delivered by  
  
         (Signature with name, Designation and official seal) 
          for and on behalf of Gujarat Energy Transmission Corporation Ltd Vidyut     
          Bhavan, Race Course, BARODA - 390 007. 

 
In the presence of name, Full address and Signature: 
 
(1)_____________________________________ 
     _____________________________________ 
 
 
(2)____________________________________ 
     ____________________________________ 
 



(On stamp paper of Rs 300/-) 

 
 

E.M.D BANK GUARANTEE FORMAT 
 
 

Format for EMD BG is attached separately. 
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  SCHEDULE - 1 

 
MATERIALS 

 
Following will be supplied by GETCO “free of cost” for erection of transmission line: 
 
 1) Foundation drawing, tower drawing (up to 6 met. extensions) shall be provided for    

execution of work. The foundation drawing and tower details above 6 met. shall be     
designed and got approved by the bidder from GETCO with no extra cost to GETCO. 

 
2) Parameters, Data etc. required for super structure / extension design and its foundation 

design.  

3) AL59 Conductor (Equivalent weight of ACSR Zebra). 

 
Following materials / equipments shall be procured / arranged by the contractor for 
erection of transmission line. 
 

1) Tower Material, Bolt-Nuts and accessories including base plate assembly & anchor bolts 
2) AL-59 conductor 
3) Tor / CRS steel bars required for reinforcement. 
4) Cement as per technical specifications 
5) Barbed wire. 
6) Earthling sets. 
7) Zinc rich paint. 
8) Various plates namely DP / NP / PP CIP 
9) Hard ware accessories of AL59 Conductor (Equivalent weight of ACSR Zebra) 

including inspection at manufacturer works. Dispatch to destination as per instruction. 
10) 48F OPGW cable / Earth wire and its hardware as per Technical specification. 
11) Tools & Tackles required for erection work, including tensioner puller machine stringing 

work.       
12) Other materials and tools-tackles required for erection activities like survey, foundations, 

tower erection and stringing. 
13) Silicon Rubber Insulators (220kV, 90kN Suspension & 120 KN Tension) 
14) PROTO MODEL assembly and inspection thereof. 
15) Preparation of structural drawing, fabrication sketches and bills of materials and its 

submission for approval. 
16) Design of structure, preparation of structural drawings, Bills of Material, PROTO-MODEL 

inspection and approvals at no extra cost to the GETCO for items for which design / 
drawing are not available with the GETCO. New design if required to be prepared same 
and passed on to the GETCO at no extra cost to the GETCO. 

 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company 

  

 
 
 
 
 
 



SCHEDULE – 2 (Not Applicable) 
COMPLETION PERIOD:  24 Months 

 
Sub: Supply, Erection, Testing & Commissioning of 220kV MC line at Radhanesda 

substation from AP-27 (to be connected to Tharad & Ghodasar via separate DC 
lines) having route length 20.610 km with AL-59 (61/3.50) conductor on M/C tower 
and OPGW cable on turnkey basis. 

 
Sr. 
No. 

Description of work Period in working months 
from date of LOA. 

Commencement Completion 
(A) Erection   
1) Survey, preparation of profile and Approval of check 

survey. 
- - 

2) Foundation of normal tower & normal tower with 
extension, pile foundation, special river crossing tower 
and supply and execution of earthing of tower 

- - 

3) Erection of normal tower & normal tower with extension, 
special river crossing tower including tack welding 

- - 

4) Stringing of conductor and earth wire on normal tower, 
normal tower with extension and special river crossing 
span. 

- - 

5)  Fixing of accessories such as ACD, barbed wire, 
NP/DP/CIP/Phase plate Final checking & Charging of line 

- - 

(B) Supply   
a) Collection of drawing & Bill Of Material for tower, approval 

of drawing and BOM, supply of stub & stub- setting 
template  

- - 

b) Preparation of proto model, inspection, approval & supply 
of normal tower and extension, Accessories such as ACD, 
barbed wire, NP/DP/CIP/Phase plate etc.,  approval of Bill 
of material & drawing preparation of proto-model and 
inspection, approval and supply 

- - 

c)  Inspection & supply of conductor, insulators, Hardware 
for conductor, earth wire & it’s hardware. Supply of 
accessories such as ACD, barbed wire, 
NP/DP/CIP/Phase plate ETC 

- - 

NOTE: 1. The contractor has to start tower erection work immediately on completion of 
35% of stub-setting work. 

 2. The contractor has to start stringing work immediately on completion of 50% of 
tower erection work. 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company 



 

 

SCHEDULE – 03 

 

FINANCIAL CAPABILITY 

 

Name of the Bidder: ________________________________________________ 

   ________________________________________________ 

   ________________________________________________ 

Sr. 
No. 

Details Amount Rs In 
lacs 

Remarks 

1. Liquid Assets and Income Tax clearance. 
    CA certified Liquid Assets be attached and last Income Tax certificate  
2. Minimum Average Annual Turnover (MAAT) for last five years. 
3. Price of the biggest job carried out. 
 
 
 
 

 

Signature of Authorized Representative 

Company / Agency 

NAME : ________________________ 

STATUS : ______________________ 

Name of tendering Company  

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

SCHEDULE - 04 
 
Tender for Supply & Erection of ________________________ 

 

Tender No. TR/ 
Firms Letter Head 

Due On: 
CERTIFICATE – “A” 

 

I / We__________________________________ authorized signatory of 

M/s.________________________________________ hereby certify that 

M/s.______________________________________ is not related with other firms who have 

submitted tenders for the same items under this inquiry / Tender. 

 
 
 

Seal of the Firm      Signature of the Tenderer 

Place:                  `With Designation. 

Date: 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SCHDULE – 05 
 

No deviation certificate 
 

Sub: Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers with 
AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable under 
Surendranagar circle on turnkey basis. 

 
Reference:  Tender enquiry no. ACE(P&C)/Contract/E-479/TL/220kV/S&E 

  Due on date:         /       /2025 
 
 
 

In connection with the above subject and reference I/ We confirm the following: 
 

I / We, the under signed have read and examined the Tender Specifications in tender 
mentioned under reference along with the Commercial terms and conditions. 
  
I / We, declare that our Technical Bid is strictly in line with the Tender specifications. 
 
Further, I /We also agree that additional conditions / deviations, if any, found in the 
Commercial terms & conditions, our offer shall be out rightly rejected without assigning 
any reason thereof. 

 
 
 

Seal of the Firm Signature of the Authorized 
Representatives of the firm 

     Date: 
 
 
      Name: 
 
 
      Status: 
 
 

Name of the Tendering Firm / Agency: 
 
 
 
 
 
 
 
 
 



SCHEDULE-06 

 

CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is in percentage basis as 
called for. 

Yes / No 

3) Whether the Bid is uploaded by Online. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   
GETCO   for transmission line erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following 
details:  

 

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG / RTGS 

/NEFT/online ) 
Yes / No 

 b) In case “Yes”, furnish details Yes / No 

7) Whether following documents as specified are 
submitted. 

 
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company's Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 Name of tendering      Company 
 

 



 
ANNEXURE -  1 
 

DETAILS OF THE FIRM 
 

NAME OF THE FIRM:  
A  
1 Address of Registered Office 

 
 
 

 
 
 
 
 

2 Contact Personal  
 
 
 
 

3 Designation 
 
 

 

4 Residential Address  
 
 
 

 
 
 
 

5 Phone Nos. (Office and Residential)  
 

6 Fax No.  
7 Telegraphic code  
B   
1 Address of works 

 
 
 

 

2 
 

Contact Personal  
 

3 Designation 
 
 

 

4 Residential Address  
 
 
 

 
 
 

5 Phone Nos. (Office and Residential)  
6 Fax No.  
7 Telegraphic code  

 
 
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 Name of tendering      Company 
 
 
 



ANNEXURE - 2 

 
DETAILS OF THE EXPERIENCE FOR SUPPLY & ERECTION WORK IN LAST FIVE YEARS 

FROM THE DUE DATE OF TENDER: 
 

Sr. 
No 

Name of 
Transmis
sion line 

Order 
reference no. 

& Date 

Order 
value 

Length of 
line  

Date of 
completion 

Order fully 
executed 
Yes/No 

Status if 
order under 
execution 

A GUJARAT Energy Transmission Corporation Ltd.,   GETCO: 
 

1) 
 

2) 
 

3) 
 

4) 
 

5) 
 

       

B OTHER STATE ELECTRICITY BOARDS:  
 

1) 
 

2) 
 

3) 
 

4) 
 

5) 
 

       

C PRIVATE FIRMS:  
 

1) 
 

2) 
 

3) 
 

4) 
 
 

5) 
 
 

       

 



 
ANNEXURE – 3 

 
LIST OF PERFORMANCE CERTIFICATES UPLOADED WITH THE TECHNICAL BID 

 

SR NO Name of the Authority 
by whom certificate is 
issued 

Reference No. & 
Date 

Details of items 

1 2 3 4 

 
  

 

 



SCHEDULE – 07 

 

Acceptance letter 

 

(TO BE UPLOADED ON FIRM’S LETTER HEAD) 

 

 

Ref. No.           

Date: 

 

To, 

The Chief Engineer (Procurement & Contracts) 

Gujarat Energy Transmission Corporation Ltd, 

Vidyut Bhavan 

Race Course 

VADODARA – 390 007 

 

SUBJECT: __________________________________________ 

 

REFERENCE: A/T No. _________________________________ 

 

We hereby acknowledge, agree and accept your A/T under reference above with terms and 
conditions mentioned therein. 

 

 

 

(Signature) 

 

Designation ___________________   

 

 

 

 

 

 

 

 

 

 

 

 



SCHEDULE – 08 

  

FORM OF BANKER’S UNDERTAKING 
 

[For Execution of contracts & performance Guarantee for warranty period] 
 
Format for SD cum PBG is attached separately.  
 



Note:   
1. Bank Guarantees to be submitted against EMD as per Cl. No. 23 of GCC & 

against Performance Guarantee as per Cl. No. 8 of SCC & wherever applicable 
shall be furnished by following banks: 

 
(A) Guarantees issued by following banks will be accepted as SD/EMD on 

permanent basis: 
 

i. All Nationalized Banks.   
 

(B) Guarantees issued by following Banks will be accepted as SD / EMD for the period up 
to 31-03-2027. The validity cut-off date in GR is with respect to date of issue of Bank 
Guarantee irrespective of date of termination of Bank Guarantee. 

 
1. AXIS Bank,  
2. AU Small Finance Bank 
3. Bandhan Bank 
4. City Union Bank 
5. CSB Bank 
6. DBS Bank India Limited 
7. DCB Bank 
8. Dhanlaxmi Bank 
9. Equitas Small Finance Bank 
10. FEDERAL Bank 
11. HDFC Bank 
12. HSBC Bank 
13. ICICI Bank 
14. IDBI Bank 
15. IDFC First Bank 
16. IndusInd Bank 
17. Jammu and Kashmir Bank 
18. Jana Small Finance Bank 
19. Karnataka Bank 
20. Karur Vysya Bank 
21. Kotak Mahindra Bank 
22. RBL Bank 
23. South Indian Bank 
24. Standard Chartered Bank 
25. Tamilnad Mercantile Bank 
26. Ujjivan Small Finance Bank 
27. YES Bank 
28. Ahmedabad Mercantile Co-Op Bank 
29. Nutan Nagrik Sahkari Bank Ltd. 
30. Rajkot Nagarik Sahkari Bank Ltd 
31. Saraswat Co-Operative Bank Ltd 
32. SBPP Co-operative Bank Ltd. 
33. SVC Co-Operative Bank Ltd. 
34. The Cosmo Co-Op Bank Ltd. 
35. The Gujarat State Co-Operative Bank 
36. The Surat District Co-Operative Bank 
37. The Surat People’s Co-Op. Bank Ltd 
38.  The Baroda Central Co-operative Bank 
39. The Panchmahal District Co-Operative Bank 
40. The Kalupur Commercial Co-Op. Bank 
41. The Rajkot Commercial Co-Operative Bank 



42. The Banaskantha Mercanttile Co-Operative Bank 
43. Gujarat Gramin Bank 

 
 

Bank Guarantee of other than above mentioned banks towards EMD, Performance Bank 
Guarantee for Supply, Erection & Warranty will not be acceptable.



SCHEDULE – 09 

 
INDEMNITY BOND 

 
(Non Judicial Stamp Paper of Rs. 300/-) 

 

INDEMINITY BOND 
 

KNOW ALL MEN BY THESE PRESENTS that we, Messer’s ___________________ 

_____________________________________________________ (hereinafter called “the 

Contractor” which expression shall, where the context so admits, include their heirs, 

executors, administrators and legal representatives, successors and permitted assigns) 

are hereby held and firmly bind unto the Gujarat Energy Transmission Corporation Ltd  

(hereinafter called “the GETCO” which expression shall, where the context so admits, 

include its successors and assigns) to refund the full amount of  materials supplied by 

the GETCO  under the terms and conditions of LOA No. _________________ 

________________________________________ dated ________________ against any loss 

damage or deterioration of whatsoever  nature occurs to said materials supplied by the 

GETCO and which are in the custody of the contractor at their works site, on  behalf of 

the GETCO, at  ____________ (name of line)  _______________ and / or if any of the said 

materials, when inspected by any officer authorized by the GETCO  in this behalf, is  

found to be damaged, lost, deteriorated in quality or quantity, the contractor hereby 

agrees to bind himself  to indemnity and at all times keep indemnified the GETCO against 

all loss, damage and deterioration to the  any material supplied by the GETCO during his 

custody and shall pay in cash on demand from the GETCO within 30 days the market 

value of such materials which is lost, damaged or deteriorated in full to the GETCO and 

shall also hereby authorize the GETCO to deduct the said sum from any sum due to the 

contractor or any sum which may at any time become due to the contractor under the 

above referred contract or any other contract entered into by the contractor with the 

GETCO. 

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody 

and protection and preservation of the said materials against all risks, excluding war 

risks and against loss, damage and deterioration of whatsoever nature in respect of the 

said materials while it remains in the custody and possession of the contractor. 

AND WHEREAS the said materials shall at all times be open for inspection by any officer 

authorized by the GETCO 

Now the conditions of the above written bond are such that the contractor shall pay the 

full amount forthwith to the GETCO in the event of loss, damage or deterioration or 

whatsoever except due to circumstances arising out of war or natural calamity in respect 

of the materials supplied by the GETCO and shall fully and effectually indemnify and keep 

indemnified to the GETCO against such loss, damage and deterioration. 

The contractor shall keep the said materials open at all times for inspection by the 

officers authorized by the GETCO and produce at any time when demanded. 

THE WITNESS WHERE OF:  We the 

Said M/S ________________________ 

________________________________  



(Signature of contractor) 

(Seal of Firm) 

hereto signed at ___________________ 

this day _________________________ 

In the presence of  

1. _________ Name _______________ 

____________address ______________ (Signature) 

2. __________Name _______________ 

_____________address ______________ (Signature) 



 
SCHEDULE - 10 

DETAILS OF HUMAN RESOURCES 

 

Details of the human resources available with the bidder for the successful performance of the 
contract. 

 

Name of the Bidder: ________________________________________________ 

   ________________________________________________ 

   ________________________________________________ 

 

Sr. 
No. 

Designation Name Qualification Professional 
experience & 

details of works 
carried out. 

Remarks 

 
1        Works Manager 
 
2        Marketing Manager 
 
3        Design Manager 
 
4        Number of Skilled Employees 
 
5        Number of unskilled Employees 
 
6        Quality Control Manager 
 
. 
 
 
 
 

Signature of Authorized Representative 

Company / Agency 

NAME: ________________________ 

STATUS: ______________________ 

Name of tendering Company  

_______________________________ 

 

 

  

 

 

 

 



SCHEDULE – 11 

 

ERECTION CAPACITY: 

 

The detail must be uploaded online in following format: - 

Sr. 

No. 

Name of activity Unit Capacity per 

Annum per gang 

No. of Persons 

per gang. 

1 2 3 4 5 

1. Preliminary and check Survey 

including profiles. 

Km.   

2. Foundation         a) Nos.   

                            b) Cu.M.   

3. Tower erection Nos.   

4. Stringing Km.   

5. Laying of OPGW Km.   

 

 

 

 

 

 

 

 

Signature of Authorized Representative 

Company / Agency 

NAME:  _______________________ 

STATUS: ______________________ 

Name of tendering  

Company 

 
 

  



 

SCHEDULE – 12 

 

 

 

 

 

 

 

 

 

 

 

 

LATEST INCOME-TAX CLEARANCE 

 

CERTIFICATE 

 

 

 

 

 

 

 

 

 

 

(TO BE SUBMITTED SEPARATELY WITH THE OFFER) 

 

 

  

 

 

 

 

 

 

 

 

 



SCHEDULE – 13 

 

DETAILS OF PARTNERS / DIRECTORS WITH THEIR ADDRESS 

 

Name of the Bidder: ___________________________________________________ 

 

Sr. No. Designation Name (address) Residence Working Place 

 
 
 
 
 
 
 
 
 
 

 

 

 

Signature of Authorized Representative 

Company / Agency 

NAME: ________________________ 

STATUS: ______________________ 

Name of tendering Company  

_______________________________ 

 

 

  

 

 

 

 

 

 



SCHEDULE – 14 

 

 

 

 

 

 

 

 

 

 

 

MEMORANDUM / ARTICLES OF 

ASSOCIATIOS OR CONSTITUTION 

OF FIRM WITH THE NAMES OF 

PARTNERS / DIRECTORS. 

 

 

 

 

 

 

 

 (TO BE SUBMITTED SEPARATELY WITH THE OFFER DULY SEALED AND SIGNED.) 

 

 



 

 

SCHEDULE – 15 

 

 

 

 

 

 

 

ATTESTED COPY OF RESOLUTION 

OF PARTNERS / BOARD / 

AUTHORITY ACCEPTABLE BY LAW 

OF THE FIRM AUTHORISING A 

PARTICULER PERSON TO SIGN 

TENDER AND RELATED DOCUMENTS 

ON BEHALF OF THE COMPANY. 

 

 

 

 

 

(TO BE SUBMITTED SEPARATELY WITH THE OFFER DULY SEALED AND SIGNED.) 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 



 SCHEDULE – 16 
 

Confirmation of attachment 
 

I / WE, confirm that following documents uploaded online with the bid of the offer. 
 

Sr. No. Details Confirmation 
(Tick  any one) 

1 Firm’s details as per “Annexure –1” 
 

YES / NO 

2 Certificate of Important Instruction & certificate - A  
 

YES / NO 

3 GETCO’s technical specification duly signed and with seal 
of firm. 

YES / NO 

4 Guaranteed Technical particulars submitted in GETCO’s 
Performa only. 

YES / NO 

5 ANNEXURE -  ‘X’ YES / NO 
 

 
 
 

    Seal of the Firm     Signature of the Tenderer 

    Date: 
 
 



SCHEDULE-17 
GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, BARODA 

Date: 
Tender no: ACE(P&C)/Contract/E-479TL/220kV/S&E 

 
Sub: Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers with AL59 
Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable under 
Surendranagar circle on turnkey basis. 

I N T E G R I T Y        P A C T 
OUR   ENDEAVOUR 

To create environment where Business Confidence is built through Best Business 
Practices and is fostered in an atmosphere of trust and respect between providers of 
goods and services and their users for the ultimate benefit of society and the nation. 

GETCO COMMITMENT  
 

PARTY’S COMMITMENT 

o To maintain the highest ethical standards in 
business and profession. 

 

o Not to bring pressure / 
    recommendations outside GETCO 
    to influence its decision. 

o Ensure maximum transparency to the 
Satisfaction of stakeholders 
 

o Not to use intimidation, threat, 
    inducement or Pressure of any kind 
    on GETCO or any of it’s employees 
    under any circumstances. 

o To ensure to fulfill the terms of 
     agreement / contract and to 
     consider objectively the viewpoint 
     of parties. 

o To be prompt and reasonable in 
    fulfilling the contract, agreement, 
    legal obligations. 
 

o To ensure regular and timely release 
     of payment on due dates for work 
     done. 
 

o To provide goods and / or services 
    timely as per agreed quality and 
    specifications at minimum cost to 
    GETCO. 

o To ensure that no improper demand 
     is made by employees or by anyone 
     on our behalf. 

o To abide by the general discipline to 
    be maintained in our dealings. 
 

o To give maximum possible 
    assistance to all the Vendors / 
    Suppliers / Service provider and 
    others to enable them to complete the 
    contract in time. 

o To be true and honest in furnishing 
    information including payment to 
    agents / sub-agents. 
 

o To provide all information to 
     suppliers/ contractors relating to 
     contract / Job which facilitate him to 
     complete the contract / job 
     successfully in time. 

o Not to divulge any information, 
    business details available during the 
    course of business relationship to 
    others without the written consent of 
    GETCO. 

o To ensure minimum hurdles to 
    Vendors/ suppliers / contractors in 
    completion of agreement / contract / 
    work order. 

o Not to enter into carter / syndicate / 
    understanding whether formal    /       
    non formal so as to influence the price. 
 

____________ 
Seal & Signature 
(GETCO Authorized Signatory) 
Name: 
Designation : 

______________ 
Seal & Signature 
(Party’s Authorized Person) 
Name: 
 

 



 

SCHEDULE-18 

CERTFICATE FOR TECHNICAL COMPLIANCE 

(TO BE UPLOADED ALONGWITH TECHNCIAL BID) 

 
: TENDER SPECIFICATION NO.: ACE(P&C)/Contract/E-479/TL/220kV/S&E 

Sub: Supply, Erection, Testing & Commissioning of Lilo of both circuits of 220kV D/C 
Viramgam - Neno Line at 220kV Khoraj Substation through D/C and M/C towers with 
AL59 Conductor (Equivalent weight of ACSR Zebra) with 48F OPGW Cable under 
Surendranagar circle on turnkey basis. 

 
               In connection with above subject, I / we confirm the following: 

(A)   ACE(P&C)/Contract/E-479/TL/220kV/S&E, Supply, Erection, Testing & 
Commissioning of Lilo of both circuits of 220kV D/C Viramgam - Neno Line at 220kV 
Khoraj Substation through D/C and M/C towers with AL59 Conductor (Equivalent 
weight of ACSR Zebra) with 48F OPGW Cable under Surendranagar circle on 
turnkey basis. including tender specification Part- I, Part-II special condition of 
contract in detail. 

 
 (B) Supply & Erection price components in the bid are subject to PERCENTAGE BASIS ON 

FIRM PRICE, Price Variation applicable on (i) Supply of Tower Materials (Including 

Bolts-Nuts) and (ii) Hardware & Accessories of Conductor; in line with Tender 

Specification and stand valid till completion of the contract, if awarded. 

 

 (C) I/We declare that our bid is strictly in line with Tender Specifications and there is no 

deviation. Further, I / we also agree that additional conditions / deviations, if any found in 

bid, the offer shall be out rightly rejected without assigning any reason thereof. 

 
 

Signature of Authorized 
Representative of Company/Agency 

 
NAME:__________________ 

STATUS:________________ 

 

Name of bidder Company 

 



    A N N E X U R E -‘X’ 

 
Vendor must fill up below details & should place at the top of the Technical Bid. 

 
1. PRICE                            : 
 Percentage basis on firm price  
 
2. GST                            : 
 [IN PERCENTAGE] 
            Please quote your GST No. & Date  : 
 
3. Liquidated Damages TERMS AGREE                          : 
 (Please specify YES / No.) 
 
4. SECURITY TERMS AGREE                          : 
 (Please specify YES / No.) 
 
5. P.B.G. TERMS AGREED (Wherever applicable)            : 
 (P.B.G. – Performance Bank Guarantee) 
 
6. PAYMENT TERMS AGREE                          :  
 (Please specify YES / No.) 
 
7. Completion Period Agreed                           : 
            (Please specify YES / No.) 
 
8. TELEPHONE NOS. & FAX NO.                         : 
 
9. AUTHORISED PERSON OF THE FIRM                              : 
 
10.      NAME OF THE PROPRIETOR,                          : 

PARTNERS, DIRECTORS  
[AS THE CASE MAY BE], 
ALONG WITH ADDRESS, TELEPHONE,  
FAX NO. Etc. 

 
11.      If Vendor Registration is done                         : 
 (Please furnish the details of Vendor Registration No.) 

 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 



SCHEDULE-19  
 

SAFETY CUM INDEMNITY BOND 
(On Non-Judicial Stamp paper of value not less than Rs 300.00) 

 

KNOW ALL MEN BY THESE PRESENTS that we, _______ by this SAFETY CUM INDEMNITY 
BOND Executed on this   _____________ Day of _________ 2017. I/We Having Registered 
Office _______________________________(herein after called “THE CONTRACTOR” which 
expression shall mean and includes my /our heirs, executors, administrators and legal 
representatives, successors and permitted assigns) do hereby binds myself/ourselves and also 
our company/firms after having the power to bind by this promise and undertaking in favour of 
the Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission 
Utility under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, 
Race course, Vadodara.( hereinafter called as GETCO, which expression shall mean and 
include its legal representative, administrators assigns) has agreed under the terms and 
conditions of the contract no.______ dated_______made between __________ and 
___________for the contract of the ____________value of ` __________ interalia on production 
of Safety Cum Indemnity Bond.  
 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to 
time to the extent of `______ Rupees________only against any losses or damages, costs, 
charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, 
R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or 
not complying the guidelines given hereunder as per Annexure-A and instructions which may be 
given from time to time during the continuance of the contract and we further undertake to 
unconditionally pay the amount claimed by the GETCO on demand and without demur to the 
extent aforesaid.  
 

Whereas the CONTRACTOR has/have been awarded to execute the job/works     under order 
no._____, dated ______ for _________ issued by the GETCO after having observing necessary 
formalities, the details of which is described in the LOA no.______ dated ______ and whereas 
the said job/works will be /likely to be done in places covered under Employees’ State Insurance 
Act,1948 (ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating to the 
Labour Management and Welfare Act. (Respective Amendments) 
 
And whereas according to the condition of the Contract the CONTRACTOR is under obligation 
to execute this Safety cum Indemnity Bond before the commencement of actual execution of 
work  
 

Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the 
guidelines as per Annexure-A prepared by the GETCO. 
 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether 
there has been any breach of the guidelines as per Annexure-A of this bond and as to the extent 
of the loss, damages, costs, charges and expenses caused to or suffered by the GETCO.  
 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged 
because of the change in the constitution of the GETCO or for the extension of the time limit or 
for any other reason.  
 

We the CONTRACTOR further agrees to the given terms and conditions:  
  
a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the 

GETCO from all claims, actions, proceedings and risk, damage danger to any person 
whether belonging or not belonging to the. CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, 
damages any proceedings in respect of any of its employee / workmen under the Workmen 
Compensation Act or any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned 
hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied 
with guidelines as per Annexure-A or terms and conditions / formalities within the meaning of 
Employees’ State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any 



other laws relating to the Labour Welfare for the time being in force, and also has not 
observed the safety norms in accordance with the law prevailing at the place of work/job to 
the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of 
work/job and the period of such stoppage shall not be taken into account for the calculation 
of the total period of completion of work for which the CONTRACTOR is responsible to 
complete the work/job and it will be deemed that discontinuance was due to default of the 
CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay 
any such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or 
for any other reason, the GETCO shall have the right to recover the said amount from any 
amount receivable by GETCO or any bank guarantee deposited or anything payable whether 
in connection with this contract or other contract by the CONTRACTOR to the OBLIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation 
of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum 
Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the 
CONTRACTOR.  

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee 
of agency or outsider due to negligence or non-compliance of GETCO safety norms then in 
addition to the compensation and liability as per statutory requirement, contractor / agency is 
hereby agreed to pay the penalty amount as given below: 

 
Sr. No. Amount of Contract in Rs. Penalty  amount 

1 Up to Rs. 1 Lac Rs. 5,000/- plus GST as applicable 

2 Above Rs. 1 Lac to Rs. 10 Lacs Rs. 40,000/- plus GST as applicable 
3 Rs. 10 Lac to Rs. 100 Lacs Rs. 1,00,000/- plus GST as applicable 

4 > Rs. 100 Lacs 
1.0 % of contract value plus GST as 
applicable 

 
g.  I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for 

settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State 
wherever job/work is performed or as per GETCO norms shall have the jurisdiction to decide 
the rights & liabilities of the parties while adjudicating the matter of claims under this Safety 
Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the 
GETCO in Writing on the CONTRACTOR’s application after the Contractor has discharged 
all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND 
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall 
be valid for a CONTRACT PERIOD and renewable thereof (Claim Period).  

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are 
in addition to And not by way of limitation or substitution for any other guarantee, indemnities 
Hereto before given to the GETCO by the CONTRACTOR and this indemnity does not 
Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto 
have executed this indenture the day the year First hereinabove written.  

 
----------------------------  
(Signature with seal of The CONTRACTOR) 
In the presence of:  
1.  
2.         



 SCHEDULE – 20 

ON LETTER HEAD OF SUPPLIER / CONTRACTOR 

To, 

Chief Engineer (Procurement & Contracts) 
Gujarat Energy Transmission Co. Ltd., 
Corporate office,  
Vadodara. 
 
Respected Sir, 
 
I, _______________________________(Name of the authorized signatory) having age ___, 
Designation ____________ M/s __________________________(Name of the seller with 
address ) having PAN (10 digits) do hereby declare that GETCO has awarded the order of 
(Description of Supply order / EPC order) having (Order no and date) and we hereby undertake 
that we, M/s ___________________________ have 
 

1. The sales / gross receipts / turnover of more than Rs. 10 Crores in immediately 
preceding financial year and,  

2. Total receipts from GETCO for consideration for sale of goods as per the contracts 
awarded is likely to exceed Rs 50.00 lacks during the FY _________. 

 
And hence, we are liable to charge and collect TCS @ 0.075% / 0.1% (Strike out whichever is 
not applicable) from GETCO during FY ________. We also undertake that the TCS collected 
from GETCO shall be paid to Government Treasury within the prescribed time limit and 
necessary TCS returns in prescribed format will be filled by us. 
 
We further undertake that TCS certificate in form 27 D will be submitted to GETCO within 30 
days from the end of respective Quarter. In case, if we fail to pay TCS to Government Treasury 
within prescribed time limit or fail to filed TCS returns in prescribed time limit or fail to submit the 
TCS certificate within 30 days from the end of quarters, GETCO is entitled to recover the 
amount of TCS so collected from this contract or any other contract or from any other amount 
payable to us. 
 
Thanking you, 
 
For, 
 
 
(Name of Authorized Signatory) 
 
Designation:  



                                                                                                        
 
 

ANNEXURE-A 
                         

OUR ENDEVOUR - Safety a habit 
 
To create environment where Business Confidence is built through Best Business Practices and 
is fostered in an atmosphere of trust and respect between providers of goods and services and 
their users for the ultimate benefit of society a the nation, safety guidelines are agreed upon by 
the agency as under. 
 
Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while 
execution of works in indoor and outdoor systems of GETCO, the following guideline and 
preventive measures are identified. 
 
 

Indoor safety precaution Outdoor safety precaution 
The method of work required T&P and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor and 
gang leaders. 

The method of work required T&P and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor and 
gang leaders. 

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor and 
contractor’s supervisor for risk assessment.  
 Clearly identify the work location, to 

distinguish between the equipment that is 
dead and other equipment / part that may be 
live. 

 Disconnect equipment from supply. 
 Protect against other live parts. 
 Take special precautions when close to bare 

conductors / Bus bar. 

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, contractor’s 
supervisor and DISCOM line man in order to 
identify the following: 
a. HT/LT line or tap line crossing under each 

span of line of the work.   
b. Isolation point of each line crossing. 
c. Each line crossing & isolation point under 

each span must be discussed and noted in 
maintenance register with sketch.   

Following safety guidelines are mandatory for all 
contractors operating in GETCO premises for 
Electrical, non-electrical & civil works. 

1. The contractors must provide advance 
planning of work to concerned in-charge of 
substation in writing.  

2. Before starting any work whether switch yard, 
“permit to allow to work” must be taken from 
control room in-charge.  

3. Utilizing Electrical / non-electrical equipments, 
safety rules must be implemented.  

4. If the work is to be carried out on Sunday or 
public holiday, the necessary permission 
must be taken in advance, requesting in 
writing.  

5. Unwanted person including children of 
labours will not be allowed at working site/ in 
the switchyard and in the prohibited area. 

6. Any electrical work or electrical connections 
to equipment for any other work must be 
carried out by certified electrician/wiremen 
with adequate size of wire through MCB as 
per I.E. Rule.  
- Live penal area / bus bar must be 

isolated and sealed / bifurcated with red 
colour tape for visible warning. 

Contractor’s supervisor and GETCO Supervisor 
must ensure all isolations physically with 
adequate earthing technically prior to give 
clearance to gang leader for taking up job. 
 
While execution of stringing work, the identified 
line crossing must be isolated / de-energized and 
written clearance should be obtained from 
concerned DISCOM supervisor. 
 
The isolation of Tap line must be physically seen 
and verified by Contractor and GETCO 
supervisor. 
 
At D.O. fuse junction contractor’s person should 
be posted to ensure that no person restore D.O. 
supply while work is under execution 
 
Contractor’s supervisor must ensure that 
concern officer take LCP for EHV line and power 
line crossing. 



- Display Board must hang on LCP panel. 
- Transformer must be switched off 

whenever and wherever contractor and 
line workers are not satisfied with 
isolation, earthing or any equipment 
performance of GETCO, it will be pointed 
out and work shall begin only after 
resolution. Contractor shall not take up 
job in absence of GETCO authorized 
person. All wire temporary connection & 
material whenever erection activity has 
any connection and disconnection work 
of bus bar, string bus. 

All workers / labour of contractor & supervisors 
must use personal protective equipment (PPE) 
during the work like gloves, safety belt, Safety 
shoes, Helmet, earthing rods, etc, duly approved 
by GETCO. 

All workers / labour of contractor & supervisors 
must use personal protective equipment (PPE) 
during the work like gloves, safety belt, Safety 
shoes, Helmet, earthing rods, Live line detector 
etc, duly approved by GETCO. 

The local earthing must be done at the place of 
work before execution of any work. 

The local earthing must be done at the place of 
work before execution of any work. 

11 kV breaker in panel must be switched off and 
racked out only after ensuring no voltage in 
breaker and without door opening. 

Circuit breaker opening is not an isolation and 
isolator on either side must be opened. No work 
during rains and cloudy weather condition. 

 Transmission line activities. 
1) Used of Voltage detector to ensure outage. 
2) Earthing at three point, local, left & right side 

of bus bar / string bus. 
3) Match line colour code with colour of wrist 

band. 
 Local earthing of electrical equipments like filter 

M/c, welding machine, testing kits etc. is must. 
 
Crane shall only be used for material handling 
and erection. Working platform shall only be 
used for work in switchyard. 

 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-B 
                         

As Built Tower Schedule 
 

Location 
No. 

Tower 
Type 

Type of 
Foundation 

Angle of 
Deviation 

Span in 
Meter 

Cumulative 
Span 

Latitude Longitude Crossing 
Details 

         
         
         

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



JOINT VENTURE AGREEMENT  
(On 300 Rs. Stamp paper duly notarized) 

For  
NAME OF WORK:  

 
Detail of work :- 

 
This Joint Venture agreement is made in India at _________ on _________ day of 
_____, 20___ by and between M/s.  , a company duly incorporated
     

having its registered officeunder the laws of Indian Companies Act of 1956
at__________________________________   
      

(INDIA) (hereinafter referred to as the “First Party”/Lead Party) duly represented by 
Shri ____________    as the One Party.   

      AND   

M/s. , a company incorporated under the Indian Companies Act of 1956

and 
   

its registered office at having 
____________________________________________ (hereinafter referred to as 
the “Second Party” duly represented by Shri. ____________________ as the other 
party. 

 
 

The expressions, “First Party” & “Second party” shall wherever the context admit 
mean and include their respective successors in interest and permitted assigns and 
hereinafter referred to individually as the “Party and collectively as the “PARTIES’. 

 
 

WHEREAS The Gujarat Energy Transmission Corporation (GETCO) (Hereinafter 
referred to as the Client”) has invited tenders Notice No.__________ 
Dtd.____________for“_________________________________________________
_ 
___________________________________________________________________
_ ________________________________________________________________ 
(Hereinafter referred to as “ Work”). 

 
 

AND WHEREAS Party of first part and party of second part have entered into an 
agreement, by setting up of a joint venture (hereinafter called “JV”) to be set up in 
India for the purpose of securing the above said work of GETCO and to execute the 
work jointly and severally in the event of award of the contract. 

 
 

In consideration of the mutual agreement and undertaking hereunder set out the 
parties to this agreement have granted the rights and accepted the obligations as 
follows:- 

 
NOW THIS JOINT VENTURE AGREEMENT WITNESSETH AS FOLLOWS: 

 
1) Principle Place of Business : 

 
Seal & Signature of Bidder 92



 
The Parties agrees that principle place of business for any 

correspondence will be the office of Lead Partner. 
 
2) Participation: 
 

The participating interest of the members of the JV, as mutually decided, 
will be apportioned as _____% approximately for First Party and ____% 
approximately for the Second Party in the event of award of the contract to 
the JV 

 
3) Lead Partner: 
 

It is agreed by the parties that M/s.__________________ Co. (i.e. party of 
______________ part) shall be treated as LEAD PARTY, for the said 
WORK of contract of GETCO. Thus remaining parties (as above) agrees to 
authorize the __________________ (name of leader of lead party) to 
exercise all or any of the powers in respect of the said WORK for and on 
behalf of all the parties as above, which shall be binding on all the parties 
jointly and severally. During execution of the contract, if any of the JV 
Partner, other than the Lead Partner are found to be not performing 
according to their scope of work, committed in the JV agreement and 
awarded contract, then it is prerogative of GETCO to take action against 
defaulting JV Partner , in concurrence with Lead Partner. The decision of 
GETCO shall be final and binding and shall not be subjected to any 
objection of any nature. In such an event, GETCO reserves the right to 
encash the 5% Bank Guarantee of defaulting partner. Further such 
defaulting partner shall not be allowed to participate in tender of GETCO for 
3 years. 

 
4) Billing & Payment: 
 

It is agreed by the parties that it shall open a bank account in the name of 
said Lead Partner. It is further agreed that Parties will submit their 
bills/invoices in the name of Lead Partner, whereas, GETCO in the event of 
making payment/s will deposit the amount/issue the cheque in favour of 
Lead Partner only and that such payment shall be deemed to be received 
by all the parties including Lead Partners. 

 
5) Liabilities: 
 

All the parties of this joint venture agreement agree and confirm that in the 
event of getting the award of the contract through successful bid, the 
execution of the work shall be complied efficiently and within stipulated time 
and that all the parties of this agreement shall be jointly and severally liable 
to comply and execute the work. 

 
6) Bank Guarantees: 
 

It is agreed between the parties that Bid Bond (in the form of Demand Draft 
and Bank Guarantee) and Performance Guarantee shall be arranged by 
them in their participation ratio, or as mutually agreed upon all the parties & 
affirmed by GETCO. 



7) ARBITRATION: 
 

In the event of any dispute arising between the parties and GETCO in 
respect of execution of this WORK, such disputes shall be resolved by 
arbitration to be held in GUJARAT in accordance with the Indian Arbitration 
Act. These agreement will be governed by and construed in accordance 
with Indian Law. 

 
 

IN WITNESS WHEREOF THE PARTIES hereto has put their respective hands and 
seal on this day, month and year herein above written. 
SIGNED, SEALED AND DELIVERED 
_____________________________ 
By within named 
(Party of the FIRST PART/LEAD PARTY) 

 
SIGNED, SEALED AND DELIVERED  
_____________________________ 
By within named 
(Party of the SECOND PART) 

 
WITNESSES: 

 
1 ___________________________ 
 
 
2 ___________________________  

(Name and address of the witnesses) 
 
 
 
 
 
 
 
 
 

 



 
PROFORMA OF POWER OF ATTORNEY BY THE JOINT 

VENTURE/ CONSORTIUM MEMBERS 
(Non-Judicial Stamp of Rs.300/- duly notarized) 

 
KNOW ALL MEN BY THESE PRESENTS THAT WE PARTIES whose details are 

given hereunder: 
 

1. M/s. (A company incorporated in the 

 companies  Act  1956//  A  partnership  Firm  registered  under  the  Indian 

 partnership Act 1932/ Proprietary ship concern solely owned, controlled and 

 managed by etc.) having its registered office at 

  (Complete address)  
2. ---do---  
3. ---do---  

have entered into a Joint venture agreement for the purpose of securing the 

work of GETCO vide tender notice No.__________ and having our registered 

office/Head Office/ at (hereinafter called the Consortium/ Joint venture which 

expression shall unless repugnant to the context or meaning thereof, include is 

successors, administrators and assigns). 

 
We, the above said parties, through this power of attorney mutually agrees to  
hereby constitute, nominate and appoint M/s. ------------ a Company 

_________________ (name of leader) of and having its 

registered/Head Office at, as our duly constituted lawful Attorney (hereinafter 

call “Attorney” or “Authorized Representative” or Partner In charge or Leader 

of Consortium/ Joint venture) to exercise all or any of the powers for and on 

behalf of the Consortium/ Joint venture Company Members in regards to 

Specification No: ___________________ the bids for which have been invited 

by Gujarat Energy Transmission Co., Ltd., (herein after referred to as GETCO 

or the “Corporation”.) 

 
i) To submit proposal and participate in the aforesaid bid specification of the 

Corporation on behalf the “Consortium/ Joint venture Members”. 

 
ii) To negotiate with the Purchaser, the terms and conditions for award of the 

contract pursuant to the aforesaid bid and to sign the Contract with the 

Corporation for and on behalf of the “Consortium / Joint venture Members”. 

 

iii) To do any other act or submit any document related to the above. 
 

 



 
iv) To receive, accept and execute the contract for and on behalf of the 

“Consortium / Joint venture Members”. 

 
v) In the event of an order placed on M/s. --------------------------- 

 
 

The work shall be executed by all the members as per Bidding Documents and as 

per the schedule hereunder: 

 
Schedule of Completion  

Sr.  Completion Schedule Name of Line KV Name of Bidder/Member 

No.   Substation  of   consortium/   Joint 
     venture 

1      

  
 
The  work to be executed by the Consortium/Joint venture 

  members against order placed shall be executed jointly & severally by the 

 individual members/JV to the GETCO and in the event of making 

 payments , against individual invoices/bills submitted by Lead Partner, 
 GETCO     

will issue cheques in the name of lead partner. GETCO will issue necessary 

certificate/documents in the name of Lead party only, as per rules and 

regulations. 

 
vi) The Corporation may place only one order on the Leader of Consortium/ 

Joint venture incorporating the names of all the Consortium/ Joint venture 

Members and schedule of completion against each member, We, the members 

/ parties confirm that commitments made and liabilities incurred by our Leader 

shall be binding on all the parties of the JV duly formed (Consortium/ Joint 

venture Members) and all of us shall be jointly and severally responsible for the 

faithful execution of the contract and discharge the liabilities jointly and 

severally. 

 

vii) In the event of award of contract, we the Consortium/ Joint venture 

members shall be liable jointly and severally for the execution of the contract in 

accordance with the contract terms and in accordance with specifications and 

within the schedule time. 

 
viii) The leader of Consortium/ Joint venture is hereby authorized to incur 

liabilities and receive instructions for and on behalf of any and all the 

consortium/ Joint venture members and entire execution of the contract. 



ix) In the event of any default in executing contract, that is in execution of work 

in accordance with specifications and within the schedule time by any 

Member/Members of Consortium/ Joint venture, the remaining other member / 

members shall accept the liability and execute the contract in full as provided in 

clause –vii of this agreement. 

 
x) We all the members of the consortium / Joint venture agree and undertake 

that in the event of any change in the constitution of any Consortium/ Joint venture 

Member the rights and obligations of the Consortium / Joint venture shall continue 

to be in full force without any effect thereof. 

 
xi) We, all the members of consortium / Joint venture undertake that we shall 

not cancel or amend this agreement unilaterally and without the consent of GETCO 

and such consent will be obtained in writing. We also undertake that this 

agreement will be duly registered in any registrar’s office located in 

---------------- 
 

It is already understood that the lead party /Leader shall ensure performance of the 

contract(s) and if one or more above said party (Member) fail to perform their 

respective portion of the Contract (s) the same shall be deemed to be a default by all 

the above said parties /JV. 

 
It is expressly understood that this Power of Attorney shall remain valid binding and  
irrevocable till completion of the Warranty period in terms of the Contract.  
All the parties/members of above said Joint venture do hereby agrees and 

undertakes to ratify and confirm all the whatsoever the said Attorney/Authorized 

Representative/Leader quotes in the bid, negotiates and signs the Contract/other 

necessary documents, with GETCO and /or proposes to act on behalf of the 

Consortium / Joint venture by virtue of this power of Attorney/Agreement and the 

same shall bind the said  Joint venture  and its authorized representatives,  as if  
done by itself. 

 
 

IN WITNESS THEREOF the Members constituting the Consortium/ Joint venture as  
aforesaid have executed these presents on this day of under the Common Seal (s) of 

their companies. 
 

For and on behalf of the Members of  Consortium/ Joint venture. 
 
 

______________________ 
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Attorney holder / Leader party 

 
(Signed, seal by the company) 

 
 

1) Signature, Name, Designation & Seal of each Company/Parties 
 

2)------------ Do -------------- 

3)------------- Do ---------------  
Signed and seal in the presence of witness. 

 
1. Signature ………………………………. 

 
Name    ……………………………… 

 
Designation …………………………….. 

 
Occupation ……………………………. 

 
 

2. Signature ………………………………. 
 

Name    ……………………………… 
 

Designation …………………………… 
 

Occupation …………………………… 
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(On the letter pad of the company)                                                                       
 

                                                           Date: 
 

Declaration of Conflict of Interest 
 
To 
Additional Chief Engineer(Procurement & Contracts), 
Gujarat Energy Transmission Corporation Limited, 
8th Floor,Sardar patel Vidyut Bhavan, 
Race Course, 
Vadodara-390007 
 
 
Ref: Tender Notice No………………………………… 
 
With refrence to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
 
Respected Sir, 
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this 
tender as per tender clause. 
 
 
 
Yours Faithfully, 
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(On the letter pad of the company)                                                          
 

                                                           Date: 
 

Declaration of Relationship with employee 
 
To 
Additional Chief Engineer(Procurement & Contracts), 
Gujarat Energy Transmission Corporation Limited, 
8th Floor,Sardar patel Vidyut Bhavan, 
Race Course, 
Vadodara-390007 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
 
“If in any Bidder Company/firm, the interest(i.e. shareholding in company and share in 
partnership firm) of any employee of the tendering company or his/her relative as defined in 
section 2(77) of the company’s Act 2013 is 10% or more, the tendering Company will not 
deal with such Company/Firm at all.” 
 
As per clause, we do not have any type of relationship with any current employees of 
tendering Company. 
 
Yours Faithfully, 
 
 
 
 
 
(Note: If you have any relationship with employee, give declaration as per tender clause.) 

 


