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   GUJARAT ENERGY TRANSMISSION CORPORATION LTD 
 
 

 

 
 

TRANSMISION CIRCLE OFFICE, PALANPUR-385001 
 
 

TENDER NO. PTC/CM1/N-12/2026 
 
 

Name of Work 
 

Work of erection of 11kv outdoor Support structure with providing and 
fixing of outdoor 11kv Bus material for various sub-stations under 
Tharad Division of Palanpur circle. 
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Note: Submit all the documents 
Online Only (No Physical 
Submission) DD Will not be 
accepted. 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 
TRANSMISSION CIRCLE - PALANPUR 

          
I N T E G R I T Y  P A C T  

OUR ENEAVOUR 
 

Name of work: Work of erection of 11kv outdoor Support structure with providing and fixing of outdoor 
11kv Bus material for various sub-stations under Tharad Division of Palanpur circle. 
 
To create environment where Business confidence is built though best business practices and is fostered in an 
atmosphere of trust and respect between providers of goods and services and their users for the ultimate 
benefit of society a the nation. 
 

 GETCO COMMITEMNT  PARTY’S COMMITEMENT 
    
 To maintain the highest ethical 

standards in business and 
professional 

 Not to bring pressure 
recommendations outside GETCO to 
influence its decision. 

 Ensure maximum transparency to the 
satisfaction of stakeholders. 

 Not to use intimidation, threat, 
inducement or pressure of any kind on 
GETCO or any of its employees under 
any circumstances. 

 To ensure to fulfill the terms of 
agreement / contract and to consider 
objectively the viewpoint of parties. 

 To be prompt and reasonable in 
fulfilling the contract, agreement, legal 
obligations. 

 To ensure regular and timely release 
of 9payment on due dates for work 
done. 

 To provide goods and / or services 
timely as per agreed quality and 
specifications at minimum cost of 
GETCO. 

 To ensure that no improper demand is 
made by employees or by anyone on 
our behalf. 

 To abide by the general discipline to 
be maintained in our dealings. 

 To give maximum possible assistance 
to all the Vendors / Suppliers / Service 
provider and other to enable them to 
complete the contract in time. 

 To be true and honest in furnishing 
information including payment to 
agents / sub-agent. 

 To provide all information to suppliers / 
contractors relating to contract / Job 
which facilitate him to complete the 
contract / job successfully in time 

 Not to divulge any information, 
business details available during the 
course of business relationship to 
others without the written consent of 
GETCO. 

 To ensure minimum hurdles to 
Vendors / suppliers / contractors in 
complete of agreement / contract / 
work order. 

 Not to enter into carter / syndicate / 
understanding whether formal / non 
formal so as to influence the price. 

 
 
 
  ___________________________   ________________________  

Seal & Signature Seal & Signature 
(GETCO Authorized Signatory) (Party’s Authorized Person) 
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TENDER NOTICE No: PTC/ET/22/2026 

Superintending Engineer, Palanpur invites “On line Tenders” (e-tendering) for the Work of erection 

of 11kv outdoor Support structure with providing and fixing of outdoor 11kv Bus material for 

various sub-stations under Palanpur circle From registered Contractors. Bidders should fulfil the all 

the qualification criteria. Otherwise their bids will not be considered & price bid will not be opened. All 

the bidders should have valid e-tender vender registration. Tender Papers & Specifications may

 be down loaded from Web site https://tender.nprocure.com (For view, down load and 

on line submission) and GUVNL / GETCO web sites  www.tender.guvnl.com (For view & download 

only). Tender fee may be paid along with submission of tender by NEFT/RTGS/ONLINE/Online only. 

 

“NO COURIER SERVICE OR HAND DELIVERY” will be allowed. 

 
 

Sr. 
 

Name of Work 
Estimated 
Cost Rs. With 

GST  

Time 
Limit 

Tender 
Fee Rs. 

E.M.D. 
Rs. 

 

 

PTC/C

M1/N-

12/2026 

Work of erection of 11kv outdoor 

Support structure with providing 

and fixing of outdoor 11kv Bus 

material for various sub-stations 

under Tharad Division of 

Palanpur circle. 

3270159.96 06 

Months 

Rs.1000+GST 

18% 180= 1180

Rs 

 

32710.00 Rs 

 

1 
On line (E-tendering) tender/ offer submission 
last date up to 16.00 hours only (This is 
mandatory) 

 

Dt. As per N Code 

 
2 

Date  of  opening  of  on – line b i d  opening 
at  16.01 Hours.(If Possible) 

Dt. As per N Code 

3 Tentative Date of on – line opening of Price bid 
 

Shall be intimated separately. 

 

    
  Gujarat Energy Transmission Corporation Ltd            

Circle Office, Nr. Circuit House, Palanpur – 385001 
Phone: 02742 -255465 Fax No. (02742) 255465 

                     Email: sepln.getco@gebmail.com                                                                
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IMPORTANT: 

1. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in 
tender document) documents with bid and no physical documents to be submitted by bidder including Tender 
fee, EMD. Signed and Scanned copies of all the annxures of the tender required to be upload online. 
2. Bidders have to submit Technical bid as well as Price bid in electric format only on above mentioned 
website till the date and time shown above. It is required that only online submission of tender fees, EMD 
(NEFT/RTGS/ONLINE/Online transaction Slip) dully signed integrity pact to be done. However, of 
anywhere in tender documents submission of other than this document physical submission 
mentioned to be overlooked. 

3. If the EMD amount is should be paid either by Payment of EMD by RTGS/NEFT/on line shall be 
encouraged. Payment through RTGS/NEFT/online bidder has to mail following details to 
aopln.getco@gebmail.com, sepln.getco@gebmail.com & 
decm1pln.getco@gebmail.com. The transection slip of payment made by RTGS/NEFT/Online is to be 
uploaded in Nprocure with tender documents. 
Sr No Required Details 
1 Name & Address of the bidder 

2 Bidder GST No 

3 Tender No with due date 

4 Mode of Transfer 

5 Ref. ID with Bank Details 

6 Paid Amount 

7 Payment against (Tender Fee/ EMD) 

Bidder has to provide all above details by email on the same date of payment so that 
receipt can be generated. 
4. GETCO beneficiary Bank Details as under 
1 Name of Account Holder Gujarat Energy Transmission Corporation Ltd. 
2 Account No. ‘01740200000624 
3 Name of Bank Bank of Baroda 
4 Branch Code PALANP 

 
5 

 
Address of Bank 

Transmission Circle, 66kv S/S 
Campus, Abu Highway, 
Palanpur – 385001 

6 IFSC Code BARB0PALANP (“ Fifth Digit is Zero”) 

7 PAN No AABCG4029R 
8 TAN No AHMG02636E 
9 GST No 24AHMG02636E1DV 

5. In case short submission of documents with bid and / or clarification if any required from the bidder, the 
required details / documents may be asked from bidder in physical form. 

6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) remain 
legible and should not be password protected. 

7. All the relevant scanned documents as per requirement of the tender are to be upload through online only 
on n procure portal including Tender fee, EMD and attested Integrity Pact. Physical copies of Tender fee, 
EMD and Integrity Pact to be submitted in sealed cover on OR before due date and time. (All tender 
documents including Price bid are not to be submitted with the physical documents including Tender fee, EMD 
and Integrity Pact). 

8. Tender will be evaluated on Data / Details / Documents of the online offer only. 

9. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in scheduled 
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time. 

10. The bidders are required to fill up all the online annexure / forms. This is intended for transparency and 
speedy evaluation of the bids. Instead of simply confirming / attached in bid, the Bidder shall fill in the 
particulars against appropriate place in respect of each line appearing in each online annexure. Wherever 
required, bidder shall invariably have to upload supporting authentic documents in the online bid. 

(In the absence of required details in the online annexure, the owner has every right to evaluate the bids 
accordingly and bidder cannot raise any objection against any point during evaluation.) 

11. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension 
of due date etc 

12. No tender shall be accepted / opened in case of receipt after due date and time of tender, irrespective of 
delay due to postal services or any other reasons and the Corporation shall not assume any responsibility for 
late receipt of tender. 

13. The Earnest Money Deposit and tender fee will be accepted by NEFT/RTGS/ONLINE/Online on any 
Nationalized Bank only situated at “Palanpur” drawn in favor of “GUJARAT ENERGY TRANSMISSION 
CORPORATION LTD.” EMD and Tender Fee NEFT/RTGS/ONLINE/Online with different purchaser or 
agency shall not be accepted. Tender without EMD and tender fee shall be rejected.  

14. The GETCO reserves the right to award the work to one or more bidders, considering their technical and 
financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 

 

Any technical questions, information and clarifications that may be required pertaining to this enquiry should 
be referred to:  

The Superintending Engineer (TR),   
Gujarat Energy Transmission Corporat ion  
Limited, Circle Office, Aroma Circle,  
Palanpur, - 385 001. 

 

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 

 

 

 
                                                                                                 Yours faithfully, 

Superintending Engineer (TR) GETCO, 

Palanpur 
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PART-I - ITB 
    INSTRUCTIONS TO BIDDERS 

A. INTRODUCTION 
1.0 General Particulars  
 

1.1 The Gujarat Energy Transmission Corporation Ltd., Baroda hereinafter called ‘GETCO’/ 

‘OWNER’ intends to receive bids for Work of erection of 11kv outdoor Support structure 

with providing and fixing of outdoor 11kv Bus material for various sub-stations under 

Tharad Division of Palanpur circle. as detailed in the accompanying specifications in 
accordance with Terms and Conditions herein. The bids shall be prepared and furnished as 
per these Instructions.  

 
2.0 Qualification Requirements of Bidders 
 

 Qualification Requirement 
[A] Registration: 
            The Bidder shall be strictly a GETCO registered contactor of any Class 

 

[B] Technical requirements:  

 

Experience: Bidder should have experience of similar kind of works. The bidder should have 
valid electrical license and approved vendor of GETCO/STU/CTU registered under GST act 
and should have CPF/PF registration certificate. Experience of similar nature of work is 
required. Attested Xerox copy of work orders executed from GETCO and satisfactory 
completion certificate from respective department should be submitted. 

  

[C] Financial Criteria 
       The bidder shall submit the Latest bank solvency of the amount which is 20% of the total 

estimated cost of the tender. 

 
1  Following document required mandatory. 

A. The bidder shall submit the bank solvency of the amount which is 20% of the total estimated 
cost of the tender. He has adequate financial capability and stability to meet the financial 
obligations arising out of the scope of works.  

B. Income Tax will be deducted as per Rules from the Bill. 
C. Payment of Tender Fee & EMD. 
D. In addition, the Qualifying Requirements if any, in the ‘Special Conditions of Contracts ‘shall also 

be applicable. 
E. Provident Fund Code: Separate provident fund code number towards firm registered with 

Regional P. F. Commissioner. 
F. GST Registration: The Bidder shall be registered under the “GOODS AND SERVICE TAX – 

ACT”. The certified photo copy of such registration under GST Act shall have to be submitted 
along with the bid by the bidder. 

G. I.T. PAN CARD: The bidder should submit the attested photo copy of PAN Card of their firm. 
H. Electrical contractor’s license: The bidders should submit the attested copy of GOG Electrical 

Contractor licenses of firm with latest validation.  
I. Registration of Workers Welfare Cess.  
J. Profit & Loss Account Statement: The Bidder should submit certified Xerox of audited copy of 

the Balance sheet with profit and loss account of last three Years. Last Three Years Audited 
Balance sheet / Income Tax Returns of last 3-Years. 

K. Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing the bid 
documents in case of partnership firm & self-affidavit for proprietorship firm.  All such documents 
shall have to be NOTARISED. 

L. Labor License: Bidder has available labor licensee for his firm as per Govt. rules. Registration of 
Workers Welfare Cess.  

M. List of Tools & Tackles: Bidders mentioned available tools with requirement of work.   
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The bidders must be attach submitted all above documents scanned copy on n-procure and 
certified/self-verified copy of all documents in Technical bid online only. 

 

2.1 The above-cited requirements are only indicative. The owner reserves the right to requisition any 
other relevant information and also reserves the right to reject the Bid proposal of any Bidder, if in the 
Owner’s opinion the Qualification data is incomplete and Bidder is not qualified to perform the 
Contract satisfactorily.  

 
3.0 Bidding Costs  

All costs/expenses in the preparation and submission of the Bid (including any post Bid 
discussions/presentations) shall be fully borne by the Bidder. Owner will not be responsible/ liable for 
these costs irrespective of the course and conclusion of this Bidding. 
 

B.  BID DOCUMENTS 
4.0 Details of Documents  
4.1  The following Bid documents apart from Invitation to Bid detail the material and equipment 

specifications/characteristics, the bidding procedures and the terms & conditions of contract: 
 

a. Instructions to Bidders (ITB-Part I) 
 b. General Conditions of Contract (GCC-Part I) 
 c. Erection Conditions of Contract (ECC-Part I) 
 d. Special Conditions of Contract (SCC-Part I) 
 e. Technical Specifications (TSP-Part IIA) 
 f. Technical Data Sheets (TDS-Part IIB) 
 g. Bid Form and Price Schedules (BF/PS-Part III) 
 

5.0 Knowing the Bid Documents 
5.1 Every intending Bidder is to examine and understand all instructions, forms, terms, conditions and 

specifications in the Bid Documents and fully know himself all the conditions and contents therein, 
which may in any manner, affect the scope & content of work and the costs thereof. Submission of a 
Bid not substantially responsive to the Bid Document in all respects and/or failure to furnish all 
information required by the Bid Document may entail rejection of the Bid at the Bidder’s risk. 

 
6.0 Clarifications on Bid Documents 
6.1 In case an intending Bidder finds any discrepancy or omission in the documents and specifications or 

is in doubt as to the true meaning of any part, he shall make a request, in writing not later than the 
date of pre Bid discussion, to the owner in triplicate. The owner will issue explanations, interpretations 
and clarifications as deemed fit in writing as a response to this request. On receipt of such 
interpretations/clarifications, the Bidder may submit his Bid within the date and time stipulated in the 
Bid invitation. All such explanations, interpretations and clarifications from the Owner shall be 
deemed as part of Bid Documents and shall invariably accompany the Bidder’s proposal. 

 
6.2 Any verbal/telephonic clarifications and information given by the Owner or his employee (s) or his 

representative(s) will not in any way be binding on the Owner.  
 
7.0 Amendment of bidding document: 
7.1 At any time prior to the deadline for submission of Bids the Owner may, for any reason, whether at his 

own initiative or in response to a clarification requested by the intending Bidder, modify the Bidding 
Document with amendment(s). 

 
7.2 The amendment will be notified in writing or Fax /web site to all intending Bidders who have received 

the Bidding Document at the address contained in the letter of request for issue of Bidding document 
from the Bidders. Owner will bear no responsibility or liability arising out of non-receipt of the same in 
time or otherwise. 

 
7.3 In order to afford prospective bidders reasonable time in which to take the amendment into account in 

preparing their bids, the Owner may, at his discretion, extend the deadline for the submission of bids. 
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7.4 Such amendments, clarifications etc. shall be binding on bidders and will be given due consideration 
by the Bidders while they submit their bids and shall invariably enclose such documents as a part of 
the bid. 

C.  PREPARATION OF BIDS 
 

8.0 Language Of Bid: 
8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English language, provided that any 
printed literature furnished by the Bidder may be written in another language so long as accompanied 
by an English translation of its pertinent passages. Failure to comply with this may disqualify a bid. 
For purposes of interpretation of the bid, the English translation shall govern. 

 
8.2 Bid Format 

Bidders have to make the Bid in the formats furnished with this Document. Verbatim without adding 
any printed/typewritten text of their own. 

 
9.0 Local Conditions: 
9.1 It will be imperative on each Bidder to fully inform himself of all local conditions and factors, which 

may have any effect on the execution of the Contract covered under these documents and 
specifications. The Owner shall not entertain any request for clarifications from the bidders, regarding 
such local conditions. 

9.2 It must be understood and agreed that such factors have properly been investigated and considered 
while submitting the proposals. No claim for financial adjustment to the Contract awarded under these 
specifications and documents will be entertained by the owner. Neither any change in the time 
schedule of the Contract nor any financial adjustments arising thereof shall be permitted by the 
Owner, which are based on the lack of such clear information or its effect on the cost of the works to 
the Bidder. 

 
10.0 Documents comprising the Bid: 
10.1 The Bidder shall complete the Bid form inclusive of Price Schedules; Technical Data Requirements 

etc. furnished in the Bidding Documents, indicating, for the services to be rendered, a brief 
description of services, quantity and price. 

 
10.2 The Bidder shall also submit documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Clause 2.0 above and Special Conditions of Contract 
(including Clause 11 of I TB). 

 
10.3 All Tender Documents/ formats are to be returned completed and filled in all respects and signed by 

the Company Authorized Signatory wherever specified. 
 
10.4 The Bid Guarantee shall be furnished in a separate cover in accordance with clause specific ITB. 
 
11.0 Scope of the proposal 
11.1 The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely 

covering all the equipment erection and other installation services specified under the accompanying 
Technical Specifications. It will include among others as specified therein the following:- 

 
 The work includes work of painting of H-frame structure painting of various lines. 
 
11.2 As specified in the Special Conditions of Contract, no deviation whatsoever to certain conditions of 

the bidding documents permitted by the Owner and therefore, the Bidders are advised that while 
making Bid Proposals and quoting prices these conditions may appropriately be taken into 
consideration. Bidders are required to furnish a certificate in this regard as per the format provided in 
Special Conditions of Contract in a separate sealed envelope containing Bid security, which shall 
accompany the Technical Bid. Any Bid not accompanied by such certificate shall be rejected by the 
Owner and shall not be opened. 

 
11.3 Bids not covering the above cited entire scope of works may be treated as incomplete and hence 

rejected. 
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11.4 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, Technical Data 
Sheets and specified elsewhere. The Qualifying Data should be filled in the required schedule of Bid 
Proposal Sheets. 

 
12.0 Bid Price: 
12.1    The Bidder shall indicate percentage above/below of total bid price indicated in the appropriate price 

Schedules enclosed in bid proposal sheets to furnish under the contract. Prices quoted should be in 
% Above/ Below on Estimated Cost. However, detail bifurcation of Taxes applicable should be 
mentioned separately with Price bid. 
  

12.2 The Bidder shall specifically note that the Tenders are invited on percentage rate increase/decrease 
based in relation to unit rates of tender price schedule. 

 
12.3    If the Supplier/Contractor has opted for the Composition scheme of GST, clearly specified with valid 

Declaration & Certificate from Department. In the event of withdrawal/cessation of the Supplier from 
Composition scheme during the tenure of the contract, the rate (i.e. price) mentioned in the price bid 
shall be final and any additional GST will have to be borne by the tenderer himself. In no case 
additional amount towards GST or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

 
Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable 
for each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the tenders.  
 
The offered prices to be indicated in online mode of tender in the format given (i.e. Schedule- B). The 
price bid submitted in physical mode shall not be considered. 
 

13.0 Price Basis: 
13.1 The Price shall be quoted on firm basis. 
13.2     The Price quoted by the bidder shall remain fixed during the bidder's performance of the contract and 

shall not be subject to variation on any account saving for change in quantity. A bid submitted with an 
adjustable price quotation shall be treated as non-responsive and rejected. 

 
14.0 Taxes and Duties: 
14.1 As regards the income Tax will be levied as per prevailing rate on payment to contractors. Any other 

tax except specifically mentioned in tender will not be borne by GETCO. The bidder shall be liable 
and rresponsible for payment of such taxes as attracted under the provisions of the law 

 
14.4 As regards the income Tax, surcharge on income tax and any other corporate tax, including GST at 

prevailing rate the owner shall not bear any tax liability whatsoever. The bidder shall be liable and 
responsible for payment of such taxes as attracted under the provisions of the law. 

 
14.5 Notwithstanding the tax liabilities as per the sub-clause14.1 to14.4 above the owner shall have the 

right to make deduction at source from the amounts payable to the contractor in respect of Income 
Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms of 
the law. The owner shall not bear any liability in this regard but shall issue necessary certificate in 
respect of such deduction made. 

 
14.6 In case any tax or duty is newly introduced by the Government applicable for this contract with effect 

from the next day of the date submission of the bid and if the contractor is required to pay additional 
tax or duty, then the owner shall reimburse the contractor the additional tax or duty so paid by the 
contractor against submission by the contractor of documentary evidence to the satisfaction of the 
owner. This provision will not be applicable to transaction between the contractor and his sub-
contractors. Besides the said statutory variation, no other statutory variation shall be payable by the 
owner. 
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14.7 The owner’s liability for all taxes and duties under the contract shall be limited to those indicated by 
the Bidder in the Bid Proposal Sheets, subject to the statutory variations and variations as per Clause 
No. 14.7 supra. 

 
If the cost to the Contractor during the performance of the ‘Contract’ shall be increased or reduced by 
reasons of the making, passing or promulgation of any law after the date of submission of bid or by 
any order, regulation or bye-law having the force of law the amount of such increase or reduction 
shall be added to or deducted from the “Contract Price” as the case may be for direct transactions 
between contactor & owner, and not for bought out items. It is the Bidders responsibility to furnish 
details of taxes, duties, levies etc. applicable as on the date of submission of the bid. 

 
14.8 No claim for any increase towards the statutory variation regarding enhancement of existing tax or 

duty or introduction of a new tax or duty applicable shall be entertained by the Owner during the 
extended period of contract, if any, provided the extension of the contract is required by causes 
attributable to the contractor. 

 
14.9 The provision of statutory variation regarding enhancement of existing tax or duty or introduction of a 

new tax or duty will be applicable only to the direct transaction between the contractor and the owner. 
 
14.10 In addition, the conditions detailed under Special Conditions of Contract shall apply.  

14.11 The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same 
will be reimbursed on production of proof of payment before release of payment of final bill, the 
contractor has to submit documentary evidence of payment of welfare cess of previous RA bill as well 
as of the final bill. 

14.12 The validity of tender is 180 days from the date of opening of technical bid. 

 
14.13    Welfare cess 

1)  As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items 
for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey 
projects and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of 
the factory inspector is authorized at present as a registering authority. 

3)  GETCO shall pay the welfare cess by way of reimbursing to contractors on production    of 
documentary evidence of payment. 

4)  The contacts for which supply or part supply of material are in the scope of GETCO, then 
contractors shall deposit welfare cess on estimated cost of supplied items to GETCO contractor 
on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall 
be taken and informed to the contractor for payment. This will be over and above the A/T value. 

 
The modality of payment/ reimbursement of welfare cess will be as under. 
• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the 

documentary evidence to the concern office. 
• Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of 

registration. Only thereafter, the bill will be processed for payment. 
• Before release of payment of subsequent R.A. Bills, the contractor has to submit the         documentary 

evidence of payment of welfare cess of previous R.A.Bill. 
• Before release of payment of final bill, the contractor has to submit documentary evidence of payment of 

welfare cess of previous R.A.Bill as well as of this final bill. 

• If the R.A.Bill happens to be first and final bill, then before release of payment, contractor   has to submit 
documentary evidence of registration under Welfare Cess Act and evidence of payment of welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence 
of payment by observing due formalities 
 

15.0 Time Schedule: 
15.1 The basic consideration and the essence of the contract shall be strict adherence to the time 

schedule for performing the specified works. 
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15.2 The Owner’s requirements of completion schedule for the Works are mentioned in the accompanying 
Special Conditions of Contract. 

 
15.3 The completion schedule as stated in the special conditions of contract shall be one of the major 

factors in consideration of the bids. 
 
16.0 Contract Quality assurance: 
16.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the overall 

quality management and procedures which he proposes to follow in the performance of the Works 
during various phases as detailed in relevant clause of the General Technical Conditions. 

 
16.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the 

execution of the Contract will be mutually discussed and agreed and such agreed Programme shall 
form a part of the Contract. 

 
16.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items are being 

supplied wherever specifically indicated in the tender document shall supply only from those vendors. 
Such details shall be accompanied by their list of previous supplies made performance reports etc. 
However, in case of orders are placed, specific approval shall be obtained from the owner for the 
vendor-supplied materials.  

 

17.0 STORAGE-CUM-ERECTION INSURANCE:- The contractor shall take suitable storage-cum-
erection insurance cover at his cost to the extent of 100% cost of cost of sub-station / line materials, 
which are required to complete the sub-station / line. Bidder shall have to take the comprehensive 
Marine Cum Erection (MCE) insurance policy against any loss, damage, theft, pilferage, fire etc. for 
the complete period of storage, erection and commissioning up to the time of taking over of the sub-
station / line by GETCO. However, if the work is not completed within stipulated time limit as 
mentioned into work order, the MCE shall be extended by the contractor up to the work completion 
and taking over of line or SS by GETCO. Moreover, the change for extension of insurance shall be 
borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance 
shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if the 
delay is attributed on the part of GETCO. 
The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The 
proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-charge 
of GETCO.  
No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in absence 
of the above insurance policy, R.A. bill payment will be withheld. 
 

18.0 Erection Tools and Tackles: 
 
 The Bidder under a separate schedule, in his proposal shall include a list of all-special equipment 

tools & tackles etc. which he proposes to bring to site for the purpose of erection, handling, testing 
and commissioning including performance and guarantee tests of the equipment. If any such 
equipment is listed anywhere else in the proposal and not specially mentioned in the above schedule, 
it shall be deemed to have been included in the Bidder’s proposed scope of supply. 

 
19.0 Brand Names: 
19.1 The specific reference in these specifications and documents to any material/equipment by brand 

name makes or catalogue number shall be construed as establishing standards of quality and 
performance and not as limiting competition. However, Bidders may offer other similar 
material/equipment provided they meet the specified standard, design and performance 
requirements. The Bidder shall furnish adequate technical information about such alternative material 
equipment to enable the Owner to determine its acceptability. The Owner shall be the sole judge on 
the acceptability or otherwise of such alternatively material/equipment. 

 
19.2 The bidder shall note that standards for workmanship material and equipment, and reference to 

brand name of catalogue numbers designed by the Owner in its Technical Specifications are 
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intended to be descriptive only and not restrictive. The Bidder may substitute alternative standards, 
brand name and/or catalogue numbers in its bid, provided that it demonstrates to the Owner’s 
satisfaction that the substitutions are substantially equivalent or superior to those designed in the 
Technical Specification. 

 
20.0 Bid Security/EMD: 
 

 The bidder shall furnish, as a part of its bid EMD, bid security for an amount of one percent of 

estimated cost to be paid as under: 

a) All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office address 

specified in the tender document or by RTGS/ NET/online 
 

20.1 Bid Validity: The offer should be valid for a minimum period of 180 days from the date of opening of 
Technical bid. 
 

20.2 The bid security is required to protect the owner against the risk of Bidder’s conduct, which would 
warrant the guarantee forfeiture, pursuant to relevant paras elsewhere The bid guarantee shall be 
made payable to the Owner without any condition whatsoever. 

 
20.3 The Owner as non-responsive will reject any bid not secured in accordance with Para 20.1 above. No 

exemptions are made in the furnishing of the security. 
 
20.4 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or three 

months from the date of submission of tender whichever is later.  
 
20.5 The successful bidders, Bid Security will be discharged upon, furnishing the contract  performance 

guarantee  
 
20.6 The bid guarantee may be forfeited. 

b) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on the bid 
Form: 

c) If a bidder refuses to accept the contract or fails to commence the works ( including supplies 
within thirty days of letter of award of contract ) 

20.7 On forfeiture of EMD, SD or guarantee under the terms and conditions of this tender, applicable  
            GST will also be recovered from the bidder / contractor and GETCO reserves all rights of such  
            recovery of such forfeited amount along with GST 
 
21  Format of Bid: 

 
21.1 The Bidder shall prepare one copy of the technical bid with all the documents. No Hard/Physical 

copy of Price/Commercial bid required in physical submission. Technical as well as Price bid 

must be considering from N-Code/Online only 

21.2      The original and all copies of the bid shall be typed or written in indelible ink and shall be 

signed by the Bidder o r  a person o r  persons dul y authorized b y  the Bidder to  sign the 

Contract.  The letter of authorization shall be indicated by written power-of-attorney 

accompanying the bid. All pages of the bid, except for un-amended printed literature, shall be 

initiated by the person or persons signing the bid. 

 

21.3   The bid shall contain no interlineations, erasures or overwriting except as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initiated by the person or 

persons signing the bid. 

 

No Hard/Physical copy of Technical/Price/Commercial bid required in physical submission. Technical 

Bid as well as Price bid must be consider from N-Code/Online only 
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22. Signature Of Bids: 
22.1 The bid must contain the name, residence and place of business of the person or persons making the 

bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons 
signing should also be typed or printed below the signature. 

 
22.2 Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name; followed by the signature(s) and designation(s) or the authorized partner(s) or 
other authorized representative(s). 

 
22.3 Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by 

the President/Managing Director or by the Secretary or other person or persons authorized to bid on 
behalf of such Corporation/Company in the matter. 

 
22.4 A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 

‘Agent’ or other designation without disclosing his Principal will be rejected. 
 
22.5 If it is found that two or more persons who are connected with one another either financially or as a 

principal and agent have bid under different names without disclosing their connection then such bids 
will be  liable for rejection. Satisfactory evidence of authority of the person signing on behalf of the 
Bidder shall be furnished with the bid. 

   
 
22.6 The Bidder’s name stated on the proposal shall be the exact legal name of the firm. 
 
22.7 Bids not conforming to the above requirements of signing may be disqualified and EMD forfeited. 
 
24.0 Deadline for submission of bids : 
24.1 The Bidders have the option of sending the bid by registered post or by speed post. Bids submitted 

by telex/telegram will not be accepted. No request from any Bidder to the Owner to collect the 
proposals from airlines, cargo agent etc. shall be entertained by the Owner. 

 
24.2 Bids must be received by the Owner at the address specified under Para 23.3, not later than the time 

& date mentioned in the Invitation to Bid. 
 
24.3 The Owner may, at its discretion, extend this deadline for the submission of bids by amending the 

Bidding Document in which case all rights and obligations on the Owner and Bidders previously 
subject to the deadline will thereafter be subject to the deadline as extended. 

 
25.0 Late Bids 
25.1  Any bid received by the Owner after the time and date fixed or extended for submission of bids 

prescribed by the Owner, will be rejected and not considered for evaluation. 
 

26.0 Modification and withdrawal of bids : 
26.1 The Bidder may modify or withdraw its bid after the bid’s submission provided that written notice of 

the modification or withdrawal is received by the Owner prior to the deadline prescribed for 
submission of bids.  

 
26.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched in 

accordance with the provisions of clause 23.0. The envelope should clearly indicate whether the 
modification is for the Technical bid or the Price bid. No bid modifications notice by Telex/Grams/Fax 
shall be entertained by the Owner. 

 
26.3 No bid shall be modified in any manner, whatsoever subsequent to the deadline for submission of 

bids. 
 
26.4 No bid may be withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Bid Form. 
Withdrawal/modification of a bid during this interval may result in the Bidder’s forfeiture of its bid 
security.  
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27.0 Information required with the proposal: 
27.1 The bids must clearly indicate the name of the manufacturer, the type and/or model of each principal 

item of equipment proposed to be furnished and erected. The bid should also contain drawings and 
descriptive materials indicating general dimensions, materials from which the parts are manufactured, 
principles of operation, the extent of pre-assembly involved, major construction equipment proposed 
to be deployed, method of erection and the proposed erection organizational structure. 

 
27.2 The above information shall be provided by the Bidder in the form of separate sheets, drawings, 

catalogues, etc. in five copies. 
 
27.3 Any bid not containing sufficient descriptive material to describe accurately the equipment proposed 

may be treated as incomplete and hence rejected. Such descriptive materials and drawings 
submitted by the Bidder will be retained by the Owner. Any major departure from these drawings and 
descriptive material submitted will not be permitted during the execution of the Contract without 
specific written permission of the Owner. 

 
27.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 

equipment or any other matter will not be considered. 
 
27.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to provide 

additional information and data as deemed necessary by the Bidder. 
 
27.6 The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and 

materials which will be required for the purpose of erection of equipment and materials supplied 
under the Contract. 

 
27.7 In case the ‘Proposal’ information contradicts specification requirements, the specification 

requirements will govern, unless otherwise brought out clearly in the technical commercial deviation 
schedule. 
 

E.  BID OPENING AND EVALUATION 
 
28.0 Opening of bids by owner: 
28.1 The Owner will open the technical bids (Cover –I, II, and III) in the presence of Bidder’s 

representatives who choose to attend on the date and time mentioned for opening of bids in the 
Invitation to Bid or in case any extension has been given thereto, on the extended bid opening date 
and time notified to all the Bidders who have purchased the bidding document. The Bidder’s 
representatives who are present shall sign a register evidencing their attendance. 

 
28.2 The Bidder’s names, Technical modifications, Bid withdrawal and such other details as the Owner, at 

his discretion may consider appropriate, will be announced in the Technical Bid Opening. 
 

28.3 The price bids to be filled up on line on website https://getco.nprocure.com  
 
28.4 The Bidder’s name, lump sum Bid Price, all discounts if any, modifications in the Price Bid and any 

such other details as the Owner, at his discretion, may consider appropriate, will be announced/ 
furnished in the Price Bid Opening. 

 
28.5 No electronic recording/transmitting devices will be permitted during Bid opening. 
 
29.0 Purpose of evaluation of bids: 
29.1 The Bids received/accepted/opened will be evaluated by the Owner to ascertain the technical 

responsiveness of the bid for the complete scope of the proposal, as covered under these 
specifications and documents. All technically responsive bids shall then be examined to determine 
the LOWEST EVALUATED COMMERCIALLY AND TECHNICALLY RESPONSIVE BIDS. 

 
30.0 Policy for bids under consideration: 
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30.1 Bids shall be deemed to be under consideration immediately after opening of Technical Bid and until 
such time official intimation of award/rejection is made by the Owner to the Bidders. While the Bids 
are under consideration, Bidders and/or their representatives and other interested parties are advised 
to refrain from contacting by any means, the owner and/or his employee’s representatives on the 
matters related to Bids under consideration. 

 
30.2 Clarification of bids: 

To assist in the examination evaluation and comparison of Bids the owner may on his own ask the 
Bidder for a clarification of its bid. The request for clarification and the response shall be in writing 
and no change in the price or substance of the bid shall be sought, offered or permitted.  

 
31.0 Preliminary Examination: 
31.1 The Owner will examine the bids to determine whether they are complete, whether any computational 

errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed, and whether the bids are generally in order. 
 

31.2 Arithmetical errors will be rectified on the following basis: 
 If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a 
discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the 
total bid amount will be corrected accordingly. If there is a discrepancy between words and figures, 
the amount advantageous to the Owner will prevail. If the Bidder does not accept the correction of the 
errors as above, his Bid will be rejected and the amount of Bid Security will be forfeited. The Bidder 
should ensure that the prices furnished in various price schedules are consistent with each other. In 
the case of any inconsistency in the prices furnished in the specified prices schedules to be identified 
in Bid Form for this purpose, the Owner shall be entitled to consider the highest price for the purpose 
of evaluation and for the purpose of award of Contract use the lowest of the prices in these 
schedules. 

 
31.3 Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid 

to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which 
conforms to all the terms and conditions of the Bidding Document without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity or delivery period of the 
equipment, completion of works or which limits in any way the responsibilities or liabilities of the 
Bidder of any right of the Owner as required in these specifications and documents. The Owner’s 
determination of a bid’s responsiveness shall be based on the contents of the bid itself without 
recourse to extrinsic evidence. 

 
31.4 A bid determined as not substantially responsive will be rejected by the Owner and may not 

subsequently be made responsive by the Bidder by correction of non-conformity. 
31.5 The Owner may waive any minor informality or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking 
of any Bidder. 

 
32.0 Evaluation of Price Bids: 
32.1 Definitions and Meanings: 
 For the purpose of the evaluation and comparison of bids, the following meanings and definition will 

apply:- 
  

a) ‘Bid Price’ shall mean the price quoted by each Bidder in his proposal for the complete scope of 
works. 

 
d) ‘Evaluated Bid Price’ shall be summation of ‘Bid Price’, ‘Differential Price’ and ‘Cost 

Compensation for Deviations.’ 
 
33.0 Calculation of differential Price & Cost Compensation for Deviations. 
 The Differential Price to be added to the Bid Price of each bid during evaluation and comparison shall 

be derived as under: 
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 Differential Price (DP)=n1F1+n2F2…+nnFn, where F1, F2…Fn are the various factors in Indian 
Rupees per unit of parameter differential or deficiency in the equipment and services offered as 
stipulated in these specifications: n1, n2…nn are the respective parameter differential or deficiency in 
the corresponding units to be determined from the Bidder’s proposal. The above factors and 
corresponding units of parameter differential are derived from the Technical Specifications, Data 
sheets and/or Special Conditions of Contract. 

 Deviations from the Bidding Documents in so far as practicable will be converted to a Rupee value 
(D) and from the Bidding Document while evaluating the bids. In determining the Rupee value of the 
deviations the Owner will use parameters consistent with those specified in the specifications and 
documents and or other information as necessary and available to the Owner. 

 
33.1 Comparison of Bids 

The bids shall be compared on the basis of lump sum prices (i.e., for erection services to be rendered 
as quoted by the Bidder) for the entire scope of the proposal as defined in the Bidding Document. 
 
For comparison purposes all the evaluated bid prices shall be in Indian Rupees as under: 
W = Q + DP + D 
Where  
W = Total Comparison Price 
Q = Bid Price quoted by the bidder in Indian Rupees (Value Of erection cost including other 
components if any.) 
 
DP         = Different price in Indian Rupees calculated as above 
D           = Cost compensation for deviations calculated as above. 

 
All evaluated bid prices of all the bidders shall be compared among themselves to determine the lowest 
evaluated bid and, as a result of this comparison, the lowest bid will be selected for the award of the 
Contract. 
 
F. AWARD OF CONTRACT 
34.0 Award Criteria 
34.1 The owner will award the contract to the successful Bidder, whose bid has been determined to be 

substantially responsive and has been determined as the lowest evaluated bid, providing further that 
the Bidder is determined to be qualified to perform the contract satisfactorily. The Owner shall be the 
sole judge in this regard. 

 
34.2 Further, the Owner reserves the right to award separate contracts to two or more parties in line with 

the terms and conditions specified in the accompanying Technical Specifications. 
 
35.0 Owner’s right to accept any bid and to reject any or all bids: 
35.1 The Owner reserves the right to accept or reject any bid, and to annual the bidding process and reject 

all bids at time prior to award of contract, any without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the 
Owner’s action. 

 
36.0 Notification of award: 
36.1 Prior to the expiration of the period of bid validity and extended validity period, if any, the Owner will 

notify the successful Bidder in writing by registered letter or cable or telex or FAX, to be confirmed in 
writing by registered letter, that its bid has been accepted. 

36.2 The notification of award will constitute the formation of the Contract. 
36.3 Upon the successful Bidder’s furnishing of performance guarantee pursuant to relevant clause 38 .0, 

the Owner will promptly notify each unsuccessful Bidder and will discharge its bid security, pursuant 
to Clause 20.0. 

 
37.0 Signing of contract: 
37.1 At the same time as the Owner notifies the successful Bidder that his bid has been accepted, the 

Owner will send the Bidder the detailed of Award, incorporating all agreements between the parties. 
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37.2 Within 15 days of receipt of the detailed of Award, the successful bidder shall sign the same with date 
and return it to the Owner. 

 
37.3 The Bidder will prepare the Contract Agreement as per the Performa prescribed and the same will be 

signed within 30 (Thirty) days of notification of Award. 
 
38.0 Contract Performance Guarantee: 
38.1 As a contract performance security, the successful bidder, to whom the work is awarded, shall be 

required to furnish a performance guarantee in form of Bank guarantee from a Public Sector Indian 
bank/Scheduled, Commercial Bank in the form to be furnished. The guarantee amount shall be equal 
to ten percent (10%) of the Contract price and it shall guarantee the faithful performance of the 
Contract in accordance with the terms and conditions specified in these documents and 
specifications. the guarantee shall be valid up to 90 days after the end of Warranty Period. 

 
38.2    The Performance Guarantee shall cover additionally the following guarantees to the  
           Owner: 

a) The successful Bidder guarantees the successful and satisfactory operation of the equipment 
furnished and erected under the Contract, as per the specifications and documents. 

b) The successful Bidder further guarantees that the equipment provided by him/his sub-vendors and 
installed by him shall be free from all defects in design, material and workmanship and shall upon 
written notice from the Owner fully remedy free of expenses to the Owner such defects as 
developed under the normal use of the said equipment within the period of guarantee specified in 
the relevant clause of the General Terms and Conditions in the Part-I/Special Conditions of 
Contract. 

38.3 The Contract Performance Guarantee is intended to secure the performance of the entire contract. 
However, it is not to be construed as limiting the damages under clause entitled “Equipment 
Performance Guarantee” in Technical Specifications, Part-II and damages stipulated in other clauses 
in the Bid documents. 

38.4 The performance guarantee will be discharged without any interest at the end of guarantee period, 
unless otherwise specified in Special Conditions of Contra. 

38.5  Contractor has submitted certify copy of Reg. / Ele. Reg./ GST Reg./Partnership deed/PAN Card/PF 
reg. and solvency certificate / Experience certificate in Technical bid. 

 
38.5.1  Once price bid submitted same will be consider only. Revised after shall not consider at the time at 

opening of tender. Tenderer has to submit only one price bid revised price bid will not be consider. 
        

PART-I   GCC 
GENERAL TERMS & CONDITIONS OF CONTRACT 

 
A. INTRODUCTION  
1.0 DEFINITION OF TERMS  
1.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per the 

Contract Agreement signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein.  

 
1.2 ‘Owner’ shall mean the Superintending engineer (TR.) GETCO PALANPUR or any of its subsidiaries 

and shall include its legal representatives, successors and assigns. 
 
1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works 

and shall include such successful Bidder’s legal representatives, successors and permitted assigns.   
 
1.4 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to 

time for the purpose of the Contract. 
 
1.5 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be 

issued to the Contractor under the Contract.  
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1.6 ‘Works’ shall mean and include taking delivery of line materials labor and services, as per the 
Specifications and complete erection, testing and putting into satisfactory operation including all 
transportation, handling, unloading and storage at the Site as defined in the Contract.  

 
1.7 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract 

and such other schedules and drawings as may be mutually agreed upon.  
 
1.8 Site’ shall mean and include the land and other places on, into or through which the works    and the 

related facilities are to be erected or installed and any adjacent land, paths, street or reservoir which 
may be allocated or used by the Owner or Contractor in the performance of the Contract.  

 
1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with 

additions and/or deletions as may be agreed and incorporated in the Letter of Award and the contract 
agreement for the entire scope of the works.  

 
1.10 Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to 

inspect the equipment; stores or Works under the Contract and/or the duly authorized representative 
of the Owner. 

 
1.11 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice issued by 

the Owner notifying the Contractor that his bid has been accepted. 
 
1.12 ‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid. 
 
1.13 ‘Date of Contract’ shall mean the date on which letter of commencement of work issued by the 

respective sub division deputy engineer. 
 
1.14 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined 

shall mean calendar day or days of 24 hours each.  A ‘Week’ shall mean continuous period of seven 
(7) days.  

  
1.15 Writing’ shall include any manuscript, type written or printed statement, under or over signature 

and/or seal as the case may be.  
 
1.16 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As 

Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and 
phrases of like importance are used the approval, judgment, direction etc. is understood to be a 
function of the Owner/Engineer.  

 
1.17 Test on completion shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is taken over by the Owner.  

 
1.18 ‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency, and operating characteristics as specified in the 
Contract Documents.  

 

1.19  The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the Works 
performed under the Contract, after successful commissioning/completion of Performance and 
Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise agreed in 
the Contract.  

 
1.20 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which 

cannot be detected during inspection, testing etc, based on the technology available for carrying out 
such tests.  

 

1.21 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:   
 

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.  
  
b) Electricity Act 2003 and Rules & Regulations made there under. 
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c) Indian Factory Act, 1948 and Rules and Regulations made there under.  
 
d) Indian Explosives Act, 1884 and Rules and Regulations made there under.  
  
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.  
  
f) A.S.M.E. Test Codes.  
  
g) A.I.E.E. Test Codes.  
  
h) American Society of Materials Testing Codes.  
  
i) Standards of the Indian Standards Institution.   
  
j) Other Internationally approved standards and/or rules and regulations touching the subject matter 

of the Contract. 
 

1.22 Words imparting the singular only shall also include the plural and vice –versa where the context so 
requires. 

 
1.23 Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies of 

individuals, whether incorporated or not.  
 
1.24 Terms and expressions not herein defined shall have the same meaning as are assigned to them in 

the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that in 
the General Clauses Act (1897) including amendments thereof, if any.  

Or 
1.25 In addition to the above the following definitions shall also apply.  

a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.  
b) ‘Constructed’ shall also mean ‘erected and installed’.  
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’. 

 
 
2.0 APPLICATION  

  These General Conditions shall apply to the extent that they are not superseded by provisions in 
other parts of the Contract.  

 
3.0 STANDARDS  

The works carried out under this Contract shall conform to the all statutory regulation and provisions 
the acts, mentioned in the Technical Specifications, and, when no regulations or standard is 
mentioned, to the authoritative regulations or standards/ Act, appropriate to the works and such 
stipulations shall be the latest issued by the concerned institution.  

 
4.0 LANGUAGE AND MEASURES  

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing shall be 
written in English language. The Metric System of measurement shall be used exclusively in the 
Contract.  

 
5.0 CONTRACT DOCUMENTS  
5.1 The term Contract Documents shall mean and include the following which shall be deemed to form an 

integral part of the Contract:  
 
a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders, 

General Terms and Conditions of Contract and all other documents included under Volume- I 
and the Special Conditions of Contract.  
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b) Specifications of the erection of the equipments and other technical services to be provided 
under the Contract as brought out in the accompanying Technical Specifications.  

 
c) Contractor’s Bid Proposal and the documents attached there to including the letters of 

clarifications thereto between the Contractor and the Owner prior to the Award of Contract 
except to the extent of repugnancy.  

 
d) All the materials, literature, data and information of any sort given by the Contractor along with 

his bid, subject to the approval of the Owner /Consultant. 
 
e) Letter of Award and any agreed variations of the conditions of the documents and special terms 

and conditions of Contract, if any.  
 
5.2 In the event of any conflict between the above mentioned documents the matter shall be referred to 

the Engineer whose decision shall be considered as final and binding upon the parties.  
 
6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 
6.1 The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or 
on behalf of the Owner in connection therewith, to any person other than a person employed by the 
Contractor in the performance of the Contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only so far as may be necessary for the purpose of such 
performance.  

 
6.2 The Contractor shall not, without the Owner’s prior written consent, make use of any document or 

information enumerated in various Contract documents except for the purpose of performing the 
Contract.  

 
6.3 The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other 

medium, photographs or other reproduction of the Works under this Contract, or descriptions of the 
site, dimensions, quantity, quality or other information, concerning the works unless prior written 
permission has been obtained from the Owner.    

 
6.4 Any document, other than the Contract itself, enumerated in various Contract documents shall remain 

the property of the Owner and shall be returned (in all copies) to the Owner on completion of the 
Contractor’s performance under the Contract if so required by the Owner.  

 
7.0 CONSTRUCTION OF THE CONTRACT 
7.1  Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into will 

be treated as a single Contract.  
Award shall be placed on the successful Bidder as follows:  
 

For providing services like inland transportation, insurance for delivery at site, unloading, storage, 
handling at site, installation, testing and commissioning including performance testing in respect of all 
the equipment material equipment/materials given by the owner after observing standard store 
procedures for transport from owner’s stores, insurance, unloading storage handling at site installation 
testing & commissioning. 

7.2  In case erection Contract, or where the Owner hands over his equipment to the Contractor for 
executing, then the Contractor shall at the time of taking delivery of the equipment/dispatch 
documents be required to execute an Indemnity Bond in favor of the Owner in the form acceptable to 
the Executive engineer (TR.) GETCO Chhatral for keeping the equipment in safe custody and to 
utilize the same exclusively for the purpose of the said Contract. Samples of Performa for the 
Indemnity Bond will be furnished during award of Contract. 

 
7.3  The Contract shall in all respects be construed and governed according to Indian Laws.  
  
7.4  It is clearly understood that the total consideration for the Contract(s) has been broken up into various 

components only for the convenience of payment under the Contract(s) and for the measurement of 
deviations or modifications under the Contract(s). 
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8.0  JURISDICTION OF CONTRACT   
8.1  The laws applicable to the Contract shall be the laws in force in India. The Courts of PALANPUR 

shall have exclusive jurisdiction in all matters arising under this Contract. 
 
9.0 EXECUTION OF CONTRACT: 
9.1 The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the final 

agreement to the Contractor for his scrutiny and approval.  
 
9.2 The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of the 

Letter of Award, at the office the Owner at Jambuva on a date and time to be mutually agreed. The 
Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate power of 
attorney and other requisite materials. In case the Contract is to be signed beyond the stipulated 
time, the Bid Guarantee submitted with the Proposal will have to be extended accordingly.  

 
9.3 The Agreement will be signed in copies to be specified and the Contractor shall be provided with one 

signed original and the rest will be retained by the Owner.  
 
9.4 The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and 

descriptive materials submitted with the bid, to form a part of the Contract immediately after issue of 
Letter of Award  
 

9.5  Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner with 
copies of agreement within fifteen (15) days after the signing of the Contractor. 

  
10.0 ENFORCEMENT OF TERMS  
10.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in 

respect thereto or to exercise any option therein provided, shall in no way be construed to be a waiver 
of such provisions, rights or options or in any way to affect the validity of the Contract. The exercise by 
either party of any of its rights herein shall not preclude or prejudice either party from exercising the 
same or any other right it may have under the Contract.  

 
11.0 COMPLETION OF CONTRACT  
11.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be 

deemed to have been completed on the expiry of the guarantee period as provided for under the clause 
entitled ‘Guarantee’ in this section of the Volume-I.  

 
B. GUARANTEES & LIABILITIES 
12.0 TIME – THE ESSENCE OF CONTRACT  
 
12.1 The time and the date of completion of the Contract as stipulated in the Contract by the Owner 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to 
be the essence of the Contract. The Contractor shall so organize his resources and perform his work 
as to complete it not later than the date agreed to.  

  
12.2 The Contractor shall submit a detailed bar chart within the time frame agreed consisting of adequate 

number of activities covering various key phases of the work such as field erection activities within 
five (5) days of the date of Notification of Award. This network shall also indicate the interface 
facilities to be provided by the Owner and the dates by which such facilities are needed. The 
Contractor shall discuss the network so submitted with the Owner and the agreed network shall form 
part of the Contract documents. During the performance of the Contract, if in the opinion of the 
Engineer, proper progress is not maintained, suitable changes shall be made in the Contractor’s 
operations to ensure proper progress without any cost implication to the Owner. The interface 
facilities to be provided by the Owner in accordance with the agreed network shall also be reviewed 
while reviewing the progress of the Contractor.   

 
12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the Contractor 

as directed by the Engineer.  
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12.4 Subsequent to the finalization of the network, the Contractor shall make available to the Engineer a 
detailed programme in line with the agreed Contract network.  
Such programme shall be reviewed, updated and submitted to the Engineer every month thereafter. 
12.5 The above bar charts/ programme shall be compatible with the Owner’s computer 
environment and furnished to the Owner on such media as may be desired by the Owner.  

 
13.0 EFFECTIVENESS OF CONTRACT  
 

The Contract shall be considered as having come into force from the date of the commencement 
given by the respective construction sub division unless otherwise provided in the notification of 
award.  

 
14.0 PENALTY FOR DELAY 
14.1 If the Contractor fails to successfully complete the work within the time fixed under the Contract, the 

Contractor shall pay to the Owner as penalty a sum specified for each specified period of delay. The 
details of such penalty are brought out in the accompanying Special Conditions of Contract (SCC). 

 
14.3 The completion time allowed for carrying out the work should be strictly observed. For any delay, 

penalty will be levied at the rate of ½ % per week or part thereof on delayed portion of the work 
subject to ceiling of 10% of total contract value plus GST as applicable will be imposed. 

 
15.0 GUARANTEE  
15.1 In the event of any emergency where in the judgment of the Engineer, delay would cause serious 

loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by the 
Engineer without advance notice to the Contractor and the cost of such work shall be paid by the 
Contractor. In the event such action is taken by the Engineer, the Contractor will be notified promptly 
and he shall assist wherever possible in making necessary corrections. This shall not relieve the 
Contractor of his liabilities under the terms and conditions of the Contract.   

 
15.2 If it becomes necessary for the Contractor to rectify or renew any defective portions of the works the 

provision of this clause shall apply to portion of the works so rectified or corrected until the expiry of 
six (6) months from the date of such rectification or correction. If any defects are not rectified within a 
reasonable time, the Engineer may proceed to do the work at the Contractor’s risk and cost but 
without prejudice to any other rights which the Owner may have against the Contractor in respect of 
such defects.  

15.3 The rectification or correction of the work will be carried out free of cost by the Contractor. If any 
rectification or correction is carried out on his behalf at the site, the Contractor shall bear the cost of 
such rectification or correction.  

 
15.4 The acceptance of the works by the Engineer shall in no way relieve the Contractor of his obligations 

under this clause.  
 
15.5 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For 

latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 15.4 above shall 
remain till the end of 6 months from the date of completion of guarantee period.   

 
16.0 TAXES, PERMITS & LICENCES  

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against 
the Owner or the Contractor in pursuance of the Contract. In addition, the Contractor shall be 
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the Contractor 
for his personal income & property only.  

 
18.0 DEFENCE OF SUITS  

 If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for 
the failure, omission or neglect on the part of the Contractor to perform any acts, matters, covenants 
or things under the Contract, or for damage or injury caused by the alleged omission or negligence on 
the part of the Contractor, his agents, representatives or his Sub-Contractors, or in connection with 
any claim based on lawful demands of Sub-Contractors, workmen, suppliers or employees, the 
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Contractor shall in all such cases indemnify and keep the Owner, and the Engineer and/or his 
representative, harmless from all losses, damages, expenses or decrees arising of such action.  

 
20.0 LIMITATION OF LIABILITIES  

The final payment by the Owner in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract.  Such final payment shall be made only at the 
end of the Guarantee/Warranty period or after finalization of material account and final bill and till 
such time as the Contractual liabilities and responsibilities of the Contractor, shall prevail.  All other 
payments made under the Contract shall be treated as on-account payments.  
 

21.0 ENGINEER’S DECISION  
21.1 In respect of all matters which are left to the decision of the Engineer including the granting or with-

holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in writing a 
decision thereon.  

 
21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the 

meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15) days 
after receipt of the decision, a written objection to the decision.   

 
Failure to file an objection within the allotted time will be considered as an acceptance of the 
Engineer’s decision and the decision shall become final and binding. 

 
21.3 The Engineer’s decision and the filing of the written objection thereto shall be a condition precedent 

to the right to request arbitration.  It is the intent of the Agreement that there shall be no delay in the 
execution of the works and the decision of the Engineer as rendered shall be promptly observed.  

 
22.0 POWER TO VARY OR OMIT WORK  
22.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred 

to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the 
Contractor except as directed in writing by the Engineer, but the Engineer shall have full powers 
subject to the provisions hereinafter contained, from time to time during the execution of the Contract, 
by notice in writing to instruct the Contractor to make such variation without prejudice to the Contract.  
The Contractor shall carry out such variation and be bound by the same conditions as far as 
applicable as though the said variations occurred in the Contract Documents.  If any suggested 
variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his 
obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing and the 
Engineer shall decide forthwith whether or not, the same shall be carried out and if the Engineer 
confirms his instructions, the Contractor’s obligations and guarantees shall be modified to such an 
extent as may be mutually agreed.  Any agreed difference in cost occasioned by any such variation 
shall be added to or deducted from the Contract Price as the case may be. 

 
 22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the 

Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials 
are already prepared or any design, drawings or pattern made or work done as per the contract 
requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the 
Contractor. 

 
22.3 In any case in which the Contractor has received instructions from the Engineer as to the requirement 

of carrying out the alterations or additional or substituted work which either then or later on, will in the 
opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and 
in no case later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out 
the instructions, advise the Engineer to that effect.  But the Engineer shall not become liable for 
payment of any charges in respect of any such variations, unless the instructions for the performance 
of the same shall be confirmed in writing by the Engineer. 

 
22.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, 

so to the extent of any change in the price, before the Contractor proceeds with the change.  
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22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 
decision of the Engineer shall prevail.  

 
22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full power to 

instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the 
items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity’ in 
section GCC of this Volume-I.  The Contractor shall carry out such variations and be bound by the 
same conditions as though the said variations occurred in the Contract Documents.  However, the 
Contract Price shall be adjusted at the rates and the prices provided for the original quantities in the 
Contract.  

 
23.0 ASSIGNMENT AND SUB-LE TTING OF CONTRACT: 
 No subletting of contract is allowed. Contractor should carry out work on his own under his or his 

authorized supervisor and by labors employed by him.  
 
24.0 CHANGE OF QUANTITY 
24.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 
conditions.  Such variations unless otherwise specified in the accompanying Special Conditions of 
Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual 
items but the total variations in all such items under the Contract shall be limited to a percentage of 
the Contract price as specified in the Special Conditions of Contract. 

24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 
the change in quantities as above.  The base unit rates, as identified in the Contract shall however 
remain constant during the currency of the Contract, except as provided for in Clause 33.0 below.  In 
case the unit rates are not available for the change in quantity, the same shall be subjected to mutual 
agreement. 

 
26.0 COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 
 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain the 
most efficient and economical design and to avoid unnecessary duplication of efforts.  The Engineer 
shall be provided with three copies of all correspondence addressed by the Contractor to other 
Contractors and Consulting Engineers of the Owner in respect of such exchange of technical 
information, wherever needed. 

27.0 NO WAIVER OF RIGHTS  
 

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents nor 
any order by the Owner or the Engineer for payment of money or any payment for or acceptance of, 
the whole or any part of the Works by the Owner or the Engineer, nor any extension of time, nor any 
possession taken by the Engineer shall operate as a waiver of any provision of the Contract, or of any 
power herein reserved to the Owner or any right to damages herein provided nor shall any waiver of 
any breach in the Contract be held to be a waiver of any other or subsequent breach. 

 
28.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.  

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor any 
extension of time for execution of the Works granted by the Engineer shall affect or prejudice the 
rights of the Owner against the Contractor or relieve the Contractor of his obligation for the due 
performance of the Contract, or be interpreted as approval of the Works done or of the equipment 
furnished and no certificate shall create liability for the Owner to pay for alterations, amendments, 
variations or additional works not ordered, in writing , by the Engineer or discharge the liability of  the 
Contractor for the payment of damages whether due, ascertained, or certified or not or any sum 
against the payment of which he is  bound to indemnify the Owner, nor shall any such certificate nor 
the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of the 
Owner against the Contractor. 

 
29.0 PROGRESS REPORTS  
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During the various stages of the work in pursuance of the Contract, the Contractor shall at his own 
cost submit periodic progress reports as may be reasonably required by the Engineer with such 
materials as, charts, net-works, photographs, test certificates, etc. Such progress reports shall be in 
the form and size as may be required by the Engineer.  

 
30.0 TAKING OVER  

Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall 
issue to the Contractor a completion Certificate as a proof of the final acceptance of the erected line. 
Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance thereof 
on account of minor omissions or defects which do not affect the commercial operation and/or cause 
any serious risk to the erected line. Such certificate shall not relieve the Contractor of any of his 
obligations which otherwise survive, by the terms and conditions of the Contract after issue of such 
certificate.  

 
C. CONTRACT SECURITY AND PAYMENTS  
31.0 CONTRACT PERFORMANCE GUARANTEE  
 

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment of the 
Contract in the prescribed form within fifteen (15) days of “Notice of Award of Contract”. The 
performance guarantee(s) shall be as per terms prescribed.  

 
32.0  PAYMENT  
32.1 The payment to the Contractor for the performance of the works under the Contract will be made by 

the Owner as per the guidelines and conditions specified herein. All payments made during the 
Contract shall be on account payments only. The final payment will be made on completion of all 
Works and on fulfillment by the Contractor of all his liabilities under the Contract and production of 
work completion certificate of the Sub-Station in-charge, after following the procedures of GETCO. 
Payment will be made by concern Division offices under which work executed. 

        
32.2 Currency of Payment: All payments under the Contract shall be in Indian Rupees only.  
  
32.3 Terms: Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 

conditions specified thereof.   
 
33.1 Application for Payment: The Contractor shall submit application for the payment in the prescribed 

preformed of the Owner. Performa for application for payment will be as prescribed. 
 

Each such application shall state the amount claimed and shall set forth in detail, in the order of the 
Payment Schedule, particulars of the Works including the Works executed at Site and of the 
equipment shipped/brought on to the site pursuant to the Contract up to the date mentioned in the 
application and for the period covered since the last preceding certificate, if any.   

 
Every interim payment certificate shall certify the Contract value of the Works executed up to the date 
mentioned in the application for the payment certificate, provided that no sum shall be included in any 
interim payment certificate in respect of the works that, according to the decision of the Engineer, 
does not comply with the Contract.  

 
34.3 Mode of Payment 

Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly to 
the Contractor as per the payment schedule.  

 
All payments under the Contract shall be made as stipulated in the Special Conditions of Contract 
after signing the Contract Agreement.  
 
Progressive payments linked with erection shall only be made after the issue of certificates by the 
Engineer, one for the quantum of work completed and the other for the successful completion of 
quality check points involved in the quantum of work billed.  

 
35.0  DEDUCTIONS FROM CONTRACT PRICE  
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All costs, damages or expenses which the Owner may have paid, for which under the Contract the 
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall 
be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be 
supported by appropriate and certified vouchers or explanations, to enable the Contractor to properly 
identify such claims.  Such claims shall be paid by the Contractor within thirty (30) days of the receipt 
of the corresponding bills and if not paid by the Contractor within the said period, the Owner may then 
deduct the amount, from any monies due or becoming due by him to the Contractor under the 
Contract or may be recovered by sections of Law or otherwise.  
 

D.  RISK DISTRIBUTION 

37.0 INSURANCE  
37.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the 

Works and obligatory in terms of law to protect his interest and interests of the Owner against all 
perils detailed herein.  The form and the limit of such insurance as defined herein together with the 
under-writer in each case shall be acceptable to the Owner.  However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period 
of Contract shall be of Contractor alone.  The Contractor’s failure in this regard shall not relieve him of 
any of his contractual responsibilities and obligations.  The insurance covers to be taken by the 
Contractor shall be in the joint name of the Owner and the Contractor.  The Contractor shall, 
however, be authorized to deal directly with Insurance Company or Companies and shall be 
responsible in regard to maintenance of all insurance covers.  Further the insurance should be in 
freely convertible currency.  

 

37.2 Any loss or damage to the equipment during handling, transportation, storage, erection, putting into 
satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor.  The Contractor shall be 
responsible for preference of all claims and make good the damages or loss by way of repairs and/or 
replacement of the equipment, damaged or lost.  The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of Contract.  The Contractor shall provide 
the Owner with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract.  Such copies of documents shall be submitted to the Owner immediately after such 
insurance coverage.  The Contractor shall also inform the Owner in writing at least sixty (60) days in 
advance regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 

 

37.3 The perils required to be covered under the insurance shall include, but not be limited to fire and 
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in 
transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, 
accidents of all kinds, etc.  The scope of such insurance shall be adequate to cover the 
replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods 
and other costs till the equipment is delivered at Site.  The insurance policies to be taken should be 
on replacement value basis and/or incorporating escalation clause.  Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the Contractor shall be 
liable to make good the full replacement/rectification value of all equipment/materials and to ensure 
their availability as per project requirements.  

 

37.4 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s account 
and will be included in Contract Price, However, the Owner may from time to time, during the 
pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks and in 
such a case, the parties to the Contract will agree for a mutual settlement, for reduction in Contract 
price to the extent of reduced premia amount.  The Contractor, while arranging the insurance shall 
ensure to obtain all discounts on premia, which may be available for higher volume or for reason of 
financing arrangement of the project.  

 

37.5 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional 
insurance requirements for the portion of the works to be performed at the Site.  

 

37.6 Special Conditions of Contract details out the various insurance liabilities. 
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38.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined elsewhere in the Bid document.  

 
39.0 DELAYS BY OWNER OR HIS AUTHORISED AGENTS  
 39.1 In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner 

or his authorized agents, then the Contractor shall be given due extension of time for the completion 
of the Works, to the extent such omission on the part of the Owner has caused delay in the 
Contractor’s performance of the Contract.  
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall 
be final.  

 
39.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if 

such delays have resulted in any increase in cost.  The Owner shall examine the justification for such 
a request for claim and if satisfied, the extent of compensation shall be mutually agreed depending 
upon the circumstances at the time of such an occurrence.  

 
40.0 DEMURRAGE, WHARFAGE, ETC.  

All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 
any other reason shall be to the account of the Contractor.  

 
41.0 FORCE MAJEURE  
41.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or the 

Owner as the case may be, which they could not foresee or with a reasonable amount of diligence 
could not have foreseen and which substantially affects the performance of the Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;  
 
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the 
other in writing of such causes.  

 
41.2   The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from 

any force majeure cause as referred to and/or defined above     
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even 
though such cause may occur after Contractor’s performance of obligation has been delayed due to 
other causes.  

 
42.0 SUSPENSION OF WORK  
42.1 The Owner reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract.  Orders for suspension or reinstatement of 
the Works will be issued by the Engineer to the Contractor in writing. The time for completion of the 
works will be extended for a period equal to duration of the suspension.  

 
42.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of 

the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of the 
Engineer.  The Owner shall not be responsible for any liabilities if suspension or delay is due to some 
default on the part of the Contractor or his Sub-Contractor.  

 
43.0 CONTRACTOR`S DE FAULT 
43.1 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse 

or neglect to comply with any reasonable order given to him, in writing by the Engineer in connection 
with the works or shall contravene the provisions of the Contract, the Owner may give notice in writing 
to the Contractor to make good the failure, neglect or contravention complained of.  Should the 
Contractor fail to comply with the notice within thirty (30) days from the date of serving the notice, 
then and in such case the Owner shall be at liberty to employ other workmen and forthwith execute 
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such part of the works as the Contractor may have neglected to do or if the Owner shall think fit, 
without prejudice to any other right he may have under the Contract to take the work wholly or in part 
out of the Contractor’s hands and re-contract with any other person or persons to complete the works 
or any part thereof and in that event the Owner shall  have free use of all Contractor’s equipment that 
may have been at the time on the Site in connection with the works without being responsible to the 
Contractor for fair wear and tear thereof and to the exclusion of any right of the Contractor over the 
same, and the Owner shall be entitled to retain and apply any balance which may otherwise be due 
on the Contract by him to the Contractor, or such part thereof as may be necessary, to the payment 
of the cost of executing the said part of the Works or of completing the Works as the case may be. If 
the cost of completing of works or executing part thereof as aforesaid shall exceed the balance due to 
the Contractor shall pay such excess.  Such payment of excess amount shall be independent of the 
liquidated damages for delay which the Contractor shall have to pay if the completion of works is 
delayed.  

 
43.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to 

pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.  
 
43.3 Such action by the Owner as aforesaid the termination of the Contract under this clause shall not 

entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time 
thereof.  The Contract Performance Guarantee shall be valid for the full value and for the full period of 
the Contract including guarantee period. 

44.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
44.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 

than those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in such an event 
give fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 

 
44.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 

specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts 
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all 
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in 
maintenance, protection, and disposition of the works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

 
44.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and 

if the Contractor is a partnership concern and one of the partners dies then unless the Owner is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the propriety 
concern and in the case of partnership, the surviving partners, are capable of carrying out and 
completing the Contract the Owner shall be entitled to cancel the Contract as to its incomplete part 
without being in any way  liable to payment of any compensation to the estate of deceased 
Contractor and/or to the surviving partners of the Contractor’s firm on account of the  cancellation of 
the Contract.  The decision of the Owner that the legal representatives of the deceased Contractor or 
surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall be final 
and binding on the parties. In the event of such cancellation the Owner shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the estate of the deceased Contractor and/or 
the surviving partners of the Contractor’s firm liable to damages for not completing the Contract.  

 
45.0 FRUSTRATION OF CONTRACT  
45.1 In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 

of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance 
portion of the Contract, subject to provisions contained in sub-clause 45.3 below. 

45.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason 
of willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall 
be suspended.  
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the 
Contractor in accordance with the terms of the Contract within three months of the event, the parties 
hereto shall be relieved from carrying out further obligations under the Contract treating it as 
frustration of the Contract.  
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45.3 In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive 
at reasonable settlement on all issues including amounts due to either party for the work already 
done on quantum merit basis which shall be determined by mutual agreement between the parties.  

 
46.0 GRAFTS AND COMMISSIONS ETC.  
 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor 
or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their 
behalf in relation to the obtaining or to the execution of this or any other Contract with the Owner, 
shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation of 
this and all other Contracts and also to payment of any loss or damage to the Owner resulting from 
any cancellation.  The Owner shall then be entitled to deduct the amount so payable from any monies 
otherwise due to Contractor under the Contract.  

E. RESOLUTION OF DISPUTES 
 

47.0 SETTLEMENT OF DISPUTES      
47.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent 

possible, be settled amicably between the parties.  
47.2 If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 

Contractor, arising out of the Contract for the performance of the Works whether during the progress 
of the Works or after its completion or whether before or after the termination, abandonment or 
breach of the Contract, it shall, in the first place, be referred to and settled by the Engineer, who, 
within a period of thirty (30) days after being requested by either party to do so, shall give written 
notice of his decision to the Owner and the Contractor.  

47.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final and 
binding upon the parties until the completion of the Works and shall forthwith be given effect to by the 
Contractor who shall proceed with the Works with all due diligence, whether he or the Owner requires 
arbitration as hereinafter provided or not.  

47.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has 
been communicated to him by either party within thirty (30) days from the receipt of such notice, the 
said decision shall become final and binding on the parties.  

47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being 
requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with 
any such decision, or within thirty (30) days after the expiry of the first mentioned period of thirty days, 
as the case may be, either party may require that the matters in dispute be referred to arbitration as 
hereinafter provided. 

 
48.0 ARBITRATION   

(1) Amicable Settlement 

Any dispute, difference, controversy or claim between the Parties arising out of or relating to this contract with reference to 
the construction, interpretation, breach, termination or validity thereof (hereinafter referred as "the Dispute") shall, upon the 
written request of either Party be referred to the authorized representatives of the Disputing Parties for resolution. The 
authorized representatives shall promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty 
days of the service of the request. 

 (2) Arbitration 

If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith in sub clause (1) of Clause, 
arising under or in connection with the present works contracts, whether pertaining to works contracts alone or works and 
procurement both, the same shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration 
Tribunal Act, 1 992." 
 

 
49.0 RECONCILIATION OF ACCOUNTS  

The Contractor shall prepare and submit every two months, a statement covering payments claimed 
and the payments received vis-à-vis the works executed, for reconciliation of accounts with the 
Owner.  The Contractor shall also prepare and submit a detailed account of Owner Issue materials 
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received and utilized by him for reconciliation purpose in a format to be discussed & finalized with the 
Owner before the award of Contract.  

 
 
 
 
 
 
 
 
PART-I     ECC 

ERECTION CONDITIONS OF CONTRACT 
1.0  GENERAL  
  
1.1 The following shall supplement the conditions already contained in other parts of these specifications 

& document and shall govern the portion of the work of this Contract to be performed at Site.  
 
1.2 The Contractor upon signing of the Contract shall, nominate a responsible officer as his 

representative at Site suitably designated for the purpose of overall responsibility and coordination of 
the works to be performed at Site. Such person shall function from the Site office of the Contractor 
during the pendency of Contract.  

 
2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  

 
2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 
Payment of Wages Act (both of the Government of India) and the rules made there under in respect 
of any employee or workman employed or engaged by him or his Sub-Contractor. He shall abide by 
labor laws and others as specified in the special conditions of contract. 

 
2.2   All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract 

shall be to the account of the Contractor. Should any such inspection or registration need to be re-
arranged due to the fault of the Contractor or his Sub Contractor, the additional fees to such 
inspection and/or registration also shall be borne by the Contractor.  

 
3.0  OWNER’S LIEN ON EQUIPMENT  
 

The Owner shall have lien on all tower, H-frame, Stringing and other line material brought to the Site 
for the purpose of erection, testing and commissioning of the line to be erected under the Contract. 
The Owner shall continue to hold the lien on all such material throughout the period of Contract. No 
material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
Contractors without the prior written approval of the Engineer.  

 
4.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the purpose of the 
Contract. Any written order or instruction of the Engineer or his duly authorized representative shall 
be communicated to the said authorized resident representative of the Contractor and the 
representative shall be available at a stated address for this purpose. 

 
5.0  CO-OPERATION WITH OTHER CONTRACTORS  
 
5.1  The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 

performing other works on behalf of the Owner and the workmen who may be employed by the 
Owner and doing work in the vicinity of the Works under the Contract.  The Contractor shall also so 
arrange to perform his work as to minimize, to the maximum extent possible, interference with the 
work of other Contractors and their workmen. Any injury or damage that may be sustained by the 
employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly be 
made good at the Contractor’s own expense. 

6.0 ACCESS TO SITE AND WORKS ON SITE 
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6.1  Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner in reasonable 

time.  

6.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the Owner 

may approve and the Owner shall give the Contractor reasonable facilities for carrying out the works. 

6.3  In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub- 

Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing 

of the Engineer or his representative.  

 
 
7.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site.  The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 
employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then 
the Contractor shall remove such a person objected to and provide in his place a competent 
replacement.  

 
8.0  CONTRACTOR’S FIELD OPERATION  
  
8.1  The Contractor shall keep the Engineer informed in advance regarding his field activity plans and 

schedules for carrying-out each part of the works.  Any review of such plan or schedule or method of 
work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field 
activities.  Such reviews shall also not be considered as an assumption of any risk or liability by the 
Engineer or the Owner or any of his representatives and no claim of the Contractor will be entertained 
because of the failure or inefficiency of any such plan or schedule or method of work reviewed. The 
Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment 
and his erection methods. 

 
8.2  The Contractor shall have the complete responsibility for the conditions of the Work-site including the 

safety of all persons employed by him or his Sub–Contractor and all the properties under his custody 
during the performance of the work. This requirement shall apply continuously till the completion of 
the Contract and shall not be limited to normal working hours.   

 
9.0 PROGRESS REPORT    
  
9.1  The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 

photographs of the work done at Site.  
 
9.2   The monthly progress report detailing-out the progress achieved on all erection activities shall 

highlight comparison to the schedules.  The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, 
wherever necessary.  

 
10.0  MAN-POWER REPORT  
 
10.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule 

for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.  
 
11.0 PROTECTION OF WORK  
         The Contractor shall have total responsibility for protecting his works till it is finally taken over by the 

Engineer.  No claim will be entertained by the Owner or by the Engineer for any damage or loss to 
the Contractor’s works and the Contractor shall be responsible for complete restoration of the 
damaged works to original conditions to comply with the specification and drawings.  

 
12.0   EMPLOYMENT OF LABOR  
 
12.1 The Contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work.  No person below the age of eighteen years shall be employed. 
  



 

 

Seal and signature of bidder 
 

12.2 All traveling expenses including provisions of necessary transport to and from Site, lodging, 
allowances and other payments to the Contractor’s employees shall be the sole responsibility of the 
Contractor.  

12.3 In case the Owner becomes liable to pay any wages or dues to Labor or any Government agency 
under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labor 
Regulation Abolition Act or any other law due to act of omission of the Contractor, the Owner may 
make such payment and shall recover the same from the Contractor’s bills.  

 
13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
 
 13.1  Tools, tackles and scaffoldings    

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required 
for pre-assembly, erection, of the Towers, H-frame, string, earthing etc, covered under the Contract. 
He shall submit a list of all such materials to the Engineer before the commencement of work at Site. 
These tools and tackles shall not be removed from the Site without the written permission of the 
Engineer.  

 
13.2      First-aid  
13.3 The Contractor shall provide necessary first-aid facilities for all his employees, representatives and 

workmen working at the Site.  Enough number of Contractor’s personnel’s shall be trained in 
administering first-aid.  

 
15 INSURANCE  
14.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and 

Conditions of Contract of this Volume-I, the following provisions will also apply to the portion of works 
to be done beyond the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 
14.2  Workmen’s Compensation Insurance  
 
    The contractor should produce Insurance policy copy which covered Contractor’s employee & sub 

contractor’s employee for the same. This insurance shall protect the Contractor against all claims 
applicable under the Workmen’s Compensation Act, 1948 (Government of India). This policy shall 
also cover the Contractor against claims for injury, disability, disease or death of his or his Sub-
Contractor’s employee, which for any reason are not covered under the Workmen’s Compensation 
Act, 1948. The liabilities shall not be less than:  
Workmen’s Compensation     : As per statutory Provisions  
Employee’s Liability  : As per statutory Provisions  

 
14.3 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease 
or death of members of public or damage to property of others, due to any act of omission on the part 
of the Contractor, his agents, his employees, his representatives and Sub-Contractors or from riots, 
strikes and civil commotion. 

 
14.4  The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-

Contractors, his agents and his employees have to perform work pursuant to the Contract.   
 
14.5  The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in 
time and amount to take care of all his liabilities either direct or indirect, in pursuance of the Contract.  

 
15.0  UNFAVOURABLE WORKING CONDITIONS  
            The Contractor shall confine all his field operations to those works, which can be performed without 

subjecting the equipment and materials to adverse effects during inclement weather conditions, like 
monsoon, storms etc. and during other unfavorable construction conditions. No field activities shall be 
performed by the Contractor under conditions, which might adversely affect the quality and efficiency 
thereof, unless special precautions or measures are taken by the Contractor in a proper and 
satisfactory manner in the performance of such Works and with the concurrence of the Engineer. 
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Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to 
perform the Works as per the schedule. 

 
16.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he may 
come across during the course of performance of his Works either during excavation or elsewhere, 
are properly protected and handed over to the Engineer.  Similarly, the Contractor shall ensure that 
the bench marks, reference points, etc. which are marked either with the help of Engineer or by the 
Engineer shall not be disturbed in any way during the performance of his Works.  If any work is to be 
performed which disturbs such reference the same shall be done only after these are transferred to 
other suitable locations under the direction of the Engineer.  The Contractor shall provide all 
necessary materials and assistance for such relocation of reference points etc.  

 
17.0  WORK & SAFETY REGULATIONS  
17.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to GETCO or to others, working at the Site.  The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary.  

 
17.2 All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be absolutely 
safe.  All equipment shall be strictly operated and maintained by the Contractor in accordance with 
manufacturer’s Operation Manual and safety instructions and as per Guidelines/rules of GETCO in 
this regard.  

 
17.3  Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in 

accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and 
associated Laws/Rules in force from time to time.  A register of such examinations and tests shall be 
properly maintained by the Contractor and will be promptly produced as and when desired by the 
Engineer or by the person authorized by him.  

 
17.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need.  
  
17.5 The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent person.  For erection, 
good and standard quality of material only shall be used by the Contractor.  

 
17.6  The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to the Owner or other Contractors under any circumstances, whatsoever, unless expressly 
permitted in writing by GETCO to handle such fuses, wiring or electrical equipment  

 
17.7  Before the Contractor connects any electrical appliances to any plug or socket belonging to the other 

Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
b. Inform the Engineer of the maximum current rating, voltage and phases of the appliances;  
c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected.  
d.  The Engineer will not grant permission to connect until he is satisfied that;  
e.   The appliance is in good condition and is fitted with suitable plug;  
f.  The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an 

earthed metal sheath surrounding the cores.    
 
17.8  No electric cable in use by the Contractor/Owner will be disturbed without prior permission. No weight 

of any description will be imposed on any cable and no ladder or similar equipment will rest against or 
attached to it.  
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17.9 No repair work shall be carried out on any live equipment. The equipment must be declared safe by 

the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried 
out by the Contractor. While working on electric lines/equipment, whether live or dead, suitable type 
and sufficient quantity of tools will have to he provided by the Contractor to 
electricians/workmen/officers.  

 
17.10 In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees due 
to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform the same 
to the Engineer in prescribed form and also to all the authorities envisaged under the applicable laws.  

17.11 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is 
being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing about 
the nature of hazards and possible injury/accident and he shall comply to remove shortcomings 
promptly. The Contractor after stopping the specific work can, if felt necessary, appeal against the 
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of the 
Engineer in this respect shall be conclusive and binding on the Contractor.  

17.12  The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons as provided in Para 31.18 above and the period of such stoppage of work will not be 
taken as an extension of time for completion of work and will not be the ground for waiver of levy of 
liquidated damages.  

17.13 It is mandatory for the Contractor to observe during the execution of the works, requirements of 
Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so 

as to enable him to conduct his work in a safe manner.  
 
b)  No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees.  
 
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around fire 

prone areas and adequate firefighting equipment shall be provided at crucial location.  
 

d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first 
aid to the injured.  

 
j)  Requirements of ventilation in underwater working to licensed and experienced divers, use of 

gum boots for working in slushy or in inundated conditions are essential requirements to be 
fulfilled.  

 
17.14  The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of any 
discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter shall 
be binding on the Contractor unless the statutory provisions are more stringent.  

 
             a. Fatal injury or accident                                 Rs. 1, 00,000/-    : These are applicable   
                 Causing death                                                  per person         for death      
                                                                                            
             b. Major injuries or accident causing                    Rs. 20,000/-    :  injury to any person,  
                 25% or more permanent disablement per person whosoever.  
                  to Workmen or employees                                                      
  

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. The 
compensation mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the Workmen’s Compensation Act and rules 
framed there under or any other applicable laws as applicable from time to time. In case the Owner is 
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made to pay such compensation then the Contractor is liable to reimburse the Owner such amount in 
addition to the compensation indicated above.  
 

18.0  MATERIALS HANDLING AND STORAGE  

18.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, 

transported and stored in the storage spaces by the Contractor.  

 

18.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately of any 

damages, storage, discrepancy etc, for the purpose of Engineer’s information only. The Contractor shall submit 

to the Engineer every week a report detailing all the receipts during the week. However, the Contractor shall be 

solely responsible for any shortages or damages in transit, handling and / or in storage and erection of the 

equipment at Site. Any demurrage, wharf age and other such charges claimed by the transporters, railways etc, 

shall be to the account of the Contractor.  

 

18.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment materials 

received by him for the purpose of erection and keep such record open for the inspection of the Engineer in-

charge.    

 

18.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be 

properly protected to prevent damage either to the equipment or to the floor where they are stored. The 

equipment from the store shall be moved to the actual location at the appropriate time so as to avoid damage of 

such equipment at Site.  

 

18.5  All electrical panels, control gears, motors and such other devices shall be properly dried by heating before they 

are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be protected 

against moisture ingress and corrosion during storage and periodically inspected.  

 

18.6  All the electrical equipment such as motors, generators, etc. shall be tested for insulation resistance at least once 

in three months from the date of receipt till the date of commissioning and a record of such measured insulation 

values maintained by the Contractor. Such records shall be opened for inspection by the Engineer. 

 

18.7   The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and stored 

in a suitable manner to prevent damage or deterioration in quality by storage.  

 

18.8 All the materials stored in the open or dusty location must be covered with suitable weatherproof and flame 

proof covering material wherever applicable. 

 

18.9  If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the Engineer 

will have the right to get it moved to the area earmarked for the Contractor at the Contractor’s cost.  

 

18.10  The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which 

require indoor storage.  Normally, all the electrical equipment such as motors, control gears, generators, exciters 

and consumables like electrodes, lubricants etc. shall be stored in the closed storage space.  The Engineer, in 

addition, may direct the Contractor to move certain other materials, which in his opinion will require indoor 

storage, to indoor storage areas, which the Contractor shall strictly comply with.  

 

19.0 CONSTRUCTION MANAGEMENT  
19.1 The field activities of the Contractors working at Site, will be coordinated by the Engineer and the Engineer’s 

decision shall be final in resolving any disputes or conflicts between the Contractor and other Contractors and 

the tradesmen of the Owner regarding scheduling and coordination of work.  Such decision by the Engineer 

shall not be a cause for extra compensation or extension of time for the Contractor.  

 

19.2 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be designated by the 

Engineer.  The Contractor shall attend such meetings and take notes of discussions during the meeting and the 

decision of the Engineer and shall strictly adhere to those decisions in performing his works.  In addition to the 

above weekly meeting, the Engineer may call for other meetings either with individual Contractors or with 

selected number of Contractors and in such a case the Contractors if called, will also attend such meetings. 
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19.3   Time is the essence of the Contract and the Contractor shall be responsible for performance of his works in 

accordance with the specified construction schedule.  If at any time, the Contractor is falling behind the 

schedule, he shall take necessary action to make good for such delays by increasing his work force or by 

working overtime or otherwise accelerate the progress of the work to comply with the schedule and shall 

communicate such actions in writing to the Engineer, satisfying that his action will compensate for the delay.  

The Contractor shall not be allowed any extra compensation for such action. 

 

19.4  The Engineer shall, however, not be responsible for provision of additional labour and/or materials or supply or 

any other services to the Contractor except for the coordination work between various Contractors if any at site.  

 

20.0  FIELD OFFICE RECORDS  
The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents 

and any other supplementary data complete with all the latest revisions thereto.  The Contractor shall also 

maintain in addition the continuous record of all changes to the above Contract Documents, drawings, 

specifications, and supplementary data, etc. effected at the field and on completion of his total assignment under 

the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate as 

installed conditions of the equipment furnished and erected under the Contract.  Such drawings and Engineering 

data shall be submitted to the Engineer in required number of copies.  

 

21.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE   
21.1  The Contractor shall bring to Site all equipment, components, parts, materials, including construction 

equipment, tools and tackles for the purpose of the works under intimation to the Engineer.  All such goods 

shall, from the time of their being brought vest in the Owner, but may be used for the purpose of the works only 

and shall not on any account be removed or taken away by the Contractor without the written permission of the 

Engineer.  The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof 

and damage thereto. 

 

21.2  The Owner shall have a lien on such goods for any sum or sums which may at any time be due or owing to him 

by the Contractor, under, in respect of or by reasons of the Contract.  After giving a fifteen (15) days notice in 

writing of his intention to do so, the Owner shall be at liberty to sell and dispose off any such goods, in such 

manner as he shall think fit and to apply the proceeds in or towards the satisfaction of such sum or sums due as 

aforesaid.  

 

21.3  After the completion of the Works, the Contractor shall remove from the Site under the direction of the 

Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the 

written permission of the Engineer. 

   

22.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
22.1 The Contractor shall be responsible for any damage resulting from his operations.  He shall also be responsible 

for protection of all persons including members of public and employees of the Owner and the employees of 

other Contractors and Sub-Contractors and all public and private property.  

 

23  INSURANCE  

23.1  In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms and Conditions of 

Contract of this Volume-I, the following provisions will also apply to the portion of works to be done beyond 

the Contractor’s own or his Sub-Contractor’s manufacturing Works.  

 

24.0 CODE REQUIREMENTS 
            The erection requirements and procedures to be followed during the installation of the equipment shall be in 

accordance with the relevant Codes and accepted good engineering practice, the Engineer’s drawings and other 

applicable Indian recognized codes and laws and regulation of the Government of India.  

 

 

 
 

 
 
 
 



 

 

Seal and signature of bidder 
 

PART-I    SCC 

SPECIAL CONDITIONS OF CONTRACT 
 
1.0 General Particulars : 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular to the 
Contract. The provisions herein are to be read and understood in conjunction with the relevant 
provisions elsewhere in the Instructions to Bidders (ITB), the General Conditions of Contract (GCC) 
and Erection Conditions of Contract (ECC). The intent of provisions herein are specific to this contract 
and are, in general, supplementary to related provisions under ITB,GCC and ECC. However, in 
certain provisions which are contrary to those in ITB, GCC and ECC, the provisions in these Special 
Conditions of Contract will prevail.  

 
2.0 Tender Fee : 
3.0 All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office address 
specified in the tender document or by RTGS/ NET/online 

 
3.0 Earnest Money Deposit (EMD): 
4.0 3.1      All the Bidders will be required to pay Tender Fees with applicable GST and EMD as 

mentioned in the Tender document either in Cash (up to Rs. 10,000/- only) at the office address 

specified in the tender document or by RTGS/ NET/online 
3.1 Validity period :  The offers should be valid for minimum period of 180 Days from date  of 

opening of tender ( Technical Bid ) 
 
4.0 Declaration by Bidder: 

The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will make the 
Bid invalid.  

 
5.0       Qualifying Criteria: 
 
5.1 TECHNICAL CRITERIA: 

As per Criteria mentioned above in GCC Part-1 
 
5.2 FINANCIAL CRITERIA: 

As per Criteria mentioned above in GCC Part-1 
  
6.0 Additional Documents: 
 

Apart From various documents to be furnished along with the Bid as required in the GCC and ECC, 
the following documents/details are to be furnished by the Bidder: 

 
Vendor Registration: Vendor registration document 

  
Provident Fund Code: Separate provident fund code number towards firm registered with 
Regional P. F. Commissioner. 

  
Profit & Loss Account Statement: The Bidder should submit certified Xerox audited copy of the 
Balance sheet with profit and loss account of last three Years. 

  
Nature of Firm: Attested   copy of Partnership Deed, Power  of Attorney, if any, for signing the 
b id  documents in case of partnership firm &self-affidavit for proprietorship firm.  All such 
documents shall have to be NOTARISED 

  
I.T. PAN CARD:  The bidder should submit the attested zerox copy of PAN Card of their firm. 

  
GST Registration: The Bidder Should have to take registration under the “GOODS AND 
SERVICE TAX(GST)”.   The certified Xerox copy of such registration shall have to be 
submitted along with the bid by the bidder. 
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 Electrical contractor’s license:   The bidders should submit the attested copy of GOG 
Electrical Contractor licenses of firm with latest validation. 

        
Welfare Cess registration: As per welfare Cess act., as the work allotted to bidder, he has to take 
registration under well Cess of said site and submit the same to this office. 

  
List of Tools & Tackles: 

 
 
7.0 Price Inclusions (including Taxes & Duties): 
7.1 The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, unloading & stacking 

of material or manpower. 

7.2     Goods and Service Tax (GST): 

 The F.O.R. Destination prices are excluding GST and Cess as applicable which will be paid extra on 
a given taxable goods and/or services within the original contractual delivery period. The amount and 
% of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all 
applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the State 
for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017 and all related ancillary 
legislations).  

           You shall have to submit a C.A Certificate& duly authorized Signatory of successful bidder, certifying 
that you have not claimed Refund of any applicable GST and Cess, charged to COMPANY or shall 
not claim any such Refund, on a future date, from the concerned Authorities and if, any 
Refund/Credit, in respect of such GST and Cess, is claimed by you, it will be immediately passed on 
to the COMPANY, without COMPANY making any specific Claim, for the same, either from the 
Department or from you.  

            The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and 
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act, 
which should be clearly indicated in the price bid. COMPANY may at its discretion consider such offer 
with presumption of highest applicable rate of  VAT/GST/Cess prevailing when the price quoted is 
inclusive of GST and Cess. 

            If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid Declaration & Certificate from Department. In the event of withdrawal/cessation of 
the Supplier from Composition scheme during the tenure of the contract, the rate mentioned in the 
price bid shall be final and any additional GST will have to be borne by the tenderer. In no case 
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

            Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance 
of tender only and any deviation in the same shall not be accepted. Further, any additional liability of 
GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over 
and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund 
received by the supplier / contractor on account of GST charged from the company; such refund shall 
have to be passed on to the company, along with interest if any. Such refund along with interest 
needs to be passed on suo-moto by the supplier / contractor. 

            Further, the Company has a right to recover the amount of GST along with penal interest at the rate 
of 15% per annum if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the 
stipulated time limit.  

            In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
GUVNL’s statutory variation clause shall apply. 

Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable 
for each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the tenders. 
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Every bidder shall inform their GSTIN No. of the registered place(s) where from the   bidder intends to 
supply the goods / services, meaning thereby the bidder has to supply the goods / services from the 
relevant declared / registered place of supply only. 

INPUT TAX CREDIT BENEFIT 

            In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion 
of any other additional item of their inputs / input services under the ambit of the Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same should be 
passed on to COMPANY and you should inform such changes to COMPANY from time to time. 

GST Compliances:  

The GST at the applicable rates will be levied on the total of Schedule-B. GST on the work executed 
will be subject to CGST Act, SGST Act, IGST Act, UTGST Act its rules, regulations and notifications, 
circulars issued and in force time to time by Government and M/s. GETCO. Contractors are required 
to clarify the product and services related HSN codes and SAC codes respectively. 

Contractor required to submit the invoice as per the standard formats/contents of GST laws including 

invoice ruling. GST will be reimbursed subject to proper/ valid matching of transactions/invoices on 

GSTN (GST network). 

The contractor is abiding by the all rules and regulations of corporation and amendments, which may publish 

subsequently for compliance by field offices with respect to GST Laws  

 
7.9 Statutory Variations: 

 Any statutory increase or decrease in the taxes and duties GST and Cess as applicable or in the 
event of introduction of new tax/cess or cessation of existing tax/cess subsequent to your offer if it 
takes place within the original contractual delivery date will be to the GETCO’s account subject to the 
claim being supported by documentary evidence.  However, if any decrease takes place after the 
contractual delivery date, the advantage will have to be passed on to the GETCO. 

7.12 Income Tax  

            Income tax at source at the prevailing rate will be deducted from bills in accordance with the provision 
of Income-Tax Laws and to that effect a certificate will be issued to the contractor.  

Welfare Cess  
 

1)      As per the Welfare cess Act, the welfare cess @ 1% is applicable on supply and erection items for 
supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects 
and civil works. 

2)  Contractor shall get registered under welfare cess Act before commencement of work. Office of 
the factory inspector is authorized at present as a registering authority. 

3)    GETCO shall pay the welfare cess by way of reimbursing to contractors on production of 
documentary evidence of payment. 

4)     The contacts for which supply or part supply of material are in the scope of GETCO, then 
contractors shall deposit welfare Cess on estimated cost of supplied items to GETCO contractor 
on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same 
shall be reimbursed to the contractor on receipt of request letter along with documentary 
evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall be 
taken and informed to the contractor for payment. This will be over and above the A/T value. 
 

     The modality of payment/ reimbursement of welfare cess will be as under. 

• On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and 
submit the documentary evidence to the concern office. 

• Before release of payment of first R.A. Bill, the contractor has to submit the documentary 
evidence of registration. Only thereafter, the bill will be processed for payment. 

• Before release of payment of subsequent R.A. Bill, the contractor has to submit the documentary 
evidence of payment of welfare cess of previous R.A. Bill. 

• Before release of payment of final bill, the contractor has to submit documentary evidence of 
payment of welfare cess of previous R.A. Bill as well as of this final bill. 
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• If the R.A. Bill happens to be first and final bill, then before release of payment, contractor has to 
submit documentary evidence of registration under Welfare Cess Act and evidence of payment of 
welfare cess. 

• The welfare cess shall be reimbursed to the contractor on submission of copy of documentary 
evidence of payment by observing due formalities 

 

8.0 SECURITY DEPOSIT-CUM-PERFORMANCE GUARANTEE DEPOSIT  

8.1  The successful bidder has pay security deposit within 15 days of receipt of order. 

8.2      The 5% of tender value will be required to be paid either in form of Demand Draft in favor of “Gujarat 
Energy Transmission Corporation Limited” payable at Palanpur or in form of “Bank Guarantee” on 
acceptance of tender as security deposit at Circle Office, Palanpur or by NEFT/RTGS/ONLINE as 
per bank details mentioned in the tender notice. The Security Deposit will be paid within 15 days 
of receipt of LOI. FDR not accepted as security Deposit.  Bank Guarantee Format will be given from 
this office. 

8.3       This security deposit is for the performance of contract and the same is liable to be forfeited by the  in 
event of non-fulfillment of the term and conditions of this contract by the contractor 

8.4 Corporate Guarantees are not admissible. 

8.5 The ‘Signing of Contract ‘and ‘Contract Agreements’ will be done as per prevalent Terms and 
Conditions.  

           

9.0 GUARANTEE PERIOD: 

 Total work executed shall be covered under guarantee period against any defect in materials, poor 
workmanship or defect/ wrong design etc. for a period of one year from the date of commissioning of 
transmission line. 

9.0A     BAR CHARTS 
The Bidder shall furnish along with the bid, the bar charts and project schedules indicating starting 
and completion dates of each activity. This is mandatory condition the tenders without which shall be 
liable to be rejected. 
 

10.0 PENALTY FOR DELAY: 

10.1 The tenderer should note that the completion time allowed for carrying out the work should be strictly 
observed. Any delay that may take place in work execution beyond Contractual cutoff date stated as 
per stipulated delivery period shall be subject to the penalty at the rate of ½ % per week or part 
thereof on delayed portion of the work subject to ceiling of 10% of total contract value plus applicable 
GST on penalty amount will be impose. 

10.2  The penalty will be deducted from bills payable either against this contract or from any Bank 
Guarantee or any other amount payable under any other contract with the GETCO. 

11.0  COMPLETION PERIOD 

11.1 Overall Completion period for this Contract will be 06 Months  from the date of Commencement   
 

11.2 No mobilization period, idling or stoppage period will be allowed during this period of the Contract. 

11.3 The completion date will be deemed to be the date on which all works on the Contract are 
demonstrated to be complete to the satisfaction of the GETCO/Engineer and is complete in all 
respects as per the terms and conditions of this Contract.    

12.0 Presentation of Bills 

12.1 Monthly RA bills for 90% value of the supplied tower material and work executed including cost of 
material consumed is to be prepared in triplicate and submitted to Site Engineers in-charge of the 
work, for necessary payment. These bills shall be serially numbered with suffix SE-I. 

12.2 Balance 10% payment shall be released only after finalization of material account and passing of final 
bill. The contractor has to submit the final bill along with the material consumption statement and 
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other required data of the work carried out within 3 months from the date of completion of work. 
These bills shall be serially numbered with suffix SE-I.  

12.3  All the bills in accordance with the above clauses must be submitted with the following information: 

a) Item wise work done during billing period. 

b) Item wise cumulative work done. 

c) Account for material consumed and balance stock. 

12.4 For non-submission or part submission of above information, an additional 5% amount of the 
respective RA bill shall be withheld and shall only be released at the time of final bill. 

13.0 Terms of Payment 

 The payment for work done shall be made as under only after execution of the contract 
documents/furnishing of Security Deposit and on execution of transmission line work.  

13.1 For erection works. 
 
(i)  90% payment of amount claimed covering various activity such as structure, equipment erection, earthing 

installation, control wiring, battery charging etc. works against R.A. bills duly certified by EIC within 60 
days from the date of R.A. bill. 

(ii) Balance 10% of erection value shall be paid against completion of work only after settlement of material 
account statement of items used, erected and successful commissioning of transmission line the 
same amount will be release in final bill only and payment will be made only after passing of final bill.       

 

14.0 TAKING DELIVERY AND INSURANCE 

14.1 The contractor has to take delivery from construction store of Tower material, H-frame structure 
material, conductor & line material keeps S/S materials in safe custody and transport to the 
respective sites and will be fully responsible for any damage to or loss of all materials at any stage 
during transportation or erection or taking over of the line by GETCO. 

14.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his 
own cost. 

14.3 The Contractor shall have total responsibility for the entire tower & line materials stored, loose, semi 
assembled and/or erected by him at site in his custody.  The Contractor shall make suitable security   
arrangements at his own cost to ensure the protection of all materials, equipment and works from 
theft, fire pilferage and any other damages and loss. It shall be the responsibility of the contractor to 
arrange for security till the works are finally taken over by the GETCO. 

14.4  STORAGE-CUM-INSURANCE: - 

            The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 
100% cost of cost of sub-station / line materials, which are required to complete the sub-station / line. 
Bidder shall have to take the comprehensive Marine Cum Erection (MCE) insurance policy against 
any loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and 
commissioning up to the time of taking over of the sub-station / line by GETCO. However, if the work 
is not completed within stipulated time limit as mentioned into work order, the MCE shall be extended 
by the contractor up to the work completion and taking over of line or SS by GETCO. Moreover, the 
change for extension of insurance shall be borne by contractor if the delay is attributed to the 
contractor. The charge for extension of insurance shall be reimbursed by GETCO to the contractor on 
production of proof for extension of MCE if the delay is attributed on the part of GETCO. 

The contractor shall deal directly and pursue the claim with the insurance company and shall be 
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The 
proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-charge 
of GETCO.  

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further, in absence 
of the above insurance policy, R.A. bill payment will be withheld. 
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14.5 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, 
pursue and settle all the claims with the Insurance Company for all items, materials and the GETCO 
shall be kept informed about it. Contractor shall replace the lost / damaged materials / items promptly 
irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per 
agreed schedule. The loss, if any, such replacement will have to be borne by the Contractor and 
GETCO will not entertain any claim / representation in this regard. However, it will be contractor’s 
responsibility to insure the entire project till the transmission line is taken over by the GETCO. 

15.0  LABOR LAWS: 

15.0.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be 
employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 

15.0.2 Contractor shall maintain a valid Labor license under the contract Labor (Regulation and abolition) 
Act for employing necessary manpower required by him. In the absence of such license, the contract 
shall be liable to be terminated without assigning any reason thereof. 

15.0.3 The Contractor shall at his own expenses comply with all Labor laws and keep the GETCO 
indemnified in respect thereof. Some of the major liabilities under various Labor and industrial laws 
which the Contractor shall comply with, are as under: 

1) Payment of contribution by way of Employer’s Contribution towards provident Fund, Family 
Pension Scheme, Deposit Linked Insurance Scheme, Administrative charges, etc. at the rates 
made applicable from time to time by the Government of Gujarat / Government of India or other 
Statutory Authority. 

2) Payment of deposit in respect of each contract Labor at the rate of Rs. 30/- or later prevailing 
rate with the Office of Commissioner of Labor as per the Contract Labor (Regulation and 
Abolition) Act. 

3) License fee as prescribed under the Contract Labor (Regulation and Abolition) Act and Rules 
framed there under depending upon the number of workmen. 

4) Paid leave facility and wages as per the provision of the Factories Act at the rate of one day for 
every 20 days of working. 

5) Identity cards as prescribed under the Factories Act with photo affixed thereto, for identification. 

6) Payment of retrenchment compensation, Notice Pay and other liabilities as per Industrial Dispute 
Act. Any payment to the Contractor’s employee arising out of any claim of disputes under the 
Industrial Disputes Act 1947 or any other Labor Laws. 

7) Payment of compensation in case of accidental injury. 

8) Provision of crèche if the female Laborers employed are more than 30 Maternity Leave as per 
the provisions of the Maternity Benefit Act. 

9) The above are some of the major liabilities of the Contractor in addition to other liabilities 
prescribed under the various Labor laws, in force from time to time, from Statutory Authorities 
like State Government/ Government of India, which the Contractor shall have to comply with. 

15.1  PROVIDENT FUND AND FAMILY PENSION SCHEME: 

The Contractor shall submit along with his bills (month wise) a statement regarding deduction against 
employees Provident Fund and Family Pension Scheme in respect of each concerned employee. 
Provident Fund and Family Pension Scheme at the rate of 18% (or at the rate made applicable by the 
Government from time to time of the wages. The Contractor’s contribution and his worker’s 
contribution towards Provident Fund and Family Pension Scheme shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Ahmadabad. 

15.2 DEPOSIT LINKED INSURANCE SCHEME 

The contractor shall have to deposit ½ % of the wages in respect of employees who is a member of 
the Provident Fund, as the contribution to the Deposit Linked Insurance Scheme with Regional 
Provident Fund Commissioner, Ahmadabad. 

15.3 ADMINISTRATIVE CHARGES: 
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Administrative charges for maintaining Provident Fund Account shall be deposited by the Contractor 
with Regional Provident Fund Commissioner, Ahmadabad at the rates applicable. 

15.4 PAID LEAVE FACILITY: 

Paid Leave Facility at the rate of one day for every twenty days worked by the Contract Labor, shall 
be provided by the Contractor to his workers. He shall maintain Leave Records, Leave Cards, for 
individual laborer which shall be duly verified, approved and certified by the authorized Officer of the 
GETCO. 

15.5 WORKMAN’S COMPENSATION FUND AND EMPLOYER’S LIABILITY   INSURANCE: 

The contractor shall cover all his employees under workmen’s compensation fund and under the 
liability insurance. The purchaser shall not be responsible for any payments of compensation to the 
workers/supervisor of the contractor for fatal or non-fatal accidents during the pungency of the 
contract.  

15.6 The contractor shall employ adequate number of experienced skilled at site for daily supervision and 
for maintenance of various registers and records required under the law and contract. No payment for 
supervision shall be admissible. 

15.7 CONTRCTOR TO INDEMNIFY THE GETCO: 

The Contractor shall Indemnify the GETCO and every member officer and employees of the GETCO 
also, Engineer-in-Charge and his staff against all actions, proceedings, claims, demands, costs and 
expenses whatsoever, arising out of or in connection with the matters referred herein above 
elsewhere and against all actions, proceedings, claims, demands, costs and expenses which may be 
made against the GETCO or Government for or in respect of performance of his obligation under the 
contract documents. The GETCO shall not be liable for intervention of authority Government for or in 
respect of performance of his obligation under the contract documents. The GETCO shall not be 
liable for or in respect of or in consequence of any accident or injury to any workman or other person 
in the employment of the Contractor or his Sub-Contractor and the contractor shall indemnify and 
keep indemnified the GETCO against all claims, demands, proceedings, cost, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

15.8 WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY    INSURANCE 

Insurance shall be affected for all the Contractor’s employee engages in the performance of this 
contract. If any of the work is sublet, the Contractor shall require the Sub-Contractor to provide 
workmen’s employer’s liability insurance for the latter’s employees, such employees shall be covered 
under the Contractor’s Insurance.  

15.9 WAGES TO BE PAID & TIME OF PAYMENT ETC. BY THE CONTRACTOR 

 a) The Contractor shall pay minimum wages per day to his Labors/ Workers as per rates fixed 
under the minimum wages act. The wages of every Contract Labor employed by him under this 
contract shall also be paid by him before the expiry of 7th day of the last day of the month in respect 
of the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next 
month). Any default will result in cancellation of contract forthwith or else the contractor shall be 
punishable to the extent of Rs. 100/- per each day or as per the prevailing rules of Labor laws. 

 b) The Contractor shall give his Telephone Number and Address to the GETCO, so that, in case 
of Labor trouble etc. the Contractor can be contacted. The Contractor shall arrange to have his office 
outside the factory work premises and the Contractor shall arrange to have his office outside the 
factory work premises and the Contractor shall keep himself present throughout the working hours. 

15.10  REGISTRATION WITH PROVIDENT FUND OFFICE 

 I) The separate P.F. code issued from P.F. commissioner is required to be taken by contractor. 

 ii) If the contractor does not possess separate P.F. code number of RPFC, his tender will not be 
considered for acceptance. 

 iii) The contractor should mention separate P.F. code number allotted by PPFC, along with the 
tender. 

15.11   Termination of Contract: 
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 In case of contractor fails to complete the transmission line work or part thereof within contractual 
period or in case the work is found not in accordance with prescribed specification the GETCO shall 
exercise its discretionary power either:    

15.11.1To recover, from the contractor as agreed, by way of penalty clause above, or 

15.11.2 To get the work done other contractor after giving due notice to the contractor on account and at the 
risk of the contractor for such work executed or other similar description without canceling the 
contract in respect of the works not yet due for completion or     

15.12 To cancel the contract. 

 In the event of the risk works of similar description, the opinion of the GETCO shall be final. In the 
event of action taken under clause (A) or (B) above, the contractor shall be liable to pay for any loss 
which the GETCO may sustain on that account, but the contractor shall not be entitled to have any 
saving on such purchases made against default. 

 The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the 
contractor and the GETCO shall not be required to give any reason in writing or otherwise at any time 
for rejection of the stores. 

15.12.1MATCHING OF END COST: In case the GETCO decides to award contract on matching end-cost 
basis, the bidder has to reduce all the quoted rates proportionately.  The reduction on overall basis 
will not be accepted (i.e. all unit rates of erection schedule shall be reduced proportionately by 
difference in percentage). The confirmation for matching end cost shall be given within 7 (seven) 
days from the letter from GETCO. 

16.0    Agreement Bond: The contractor shall have to execute the contract agreement at his own cost on the 
stamp paper of Rs. 300/- and have also submit Indemnity bond on the stamp paper of Rs. 300/- as 
per the prescribed format appended with the specification enclosed. 

17.0    Safety Cum Indemnity bond : The contractor shall submit Safety Cum Indemnity bond on the stamp 
paper of Rs. 300/- as per the prescribed format appended with the specification enclosed. 

 

 Penalty: 

1. In case if any safety related fatal Elect. /Mech. Accident occurred to any employee of the agency or 
outsider due to negligence or non-compliance of GETCO safety norms then in addition to the 
compensation and liability as per statutory requirement, contractor/agency shall be penalized as 
under with applicable GST. 

Sr.No Amount of contract in Rupees. Penalty amount in Rupees. 

1 Up- to 1 Lac. 5000.00 Plus GST as applicable 

2 Above 1 Lac to 10 Lacs. 25000.00 Plus GST as applicable 

3 Above 10 Lacs. To 100 Lacs. 100000.00 Plus GST as applicable 

4 Above 100 Lacs.  1.00 % Plus GST applicable 

2. Reporting: 

 The contractor shall inform concerned Ex. Engineer Const. /TR in Writing with in 24 Hours of 
Fatal/Non-Fatal accident occurred to human being. 

 The GETCO investigating officer findings in to accident shall be final and binding to the 
contractor/agency. 

3. Safety requirements: 

 Kick-Off meeting exclusively for safety shall be done in each contract in presence of contractor’s site 
in charge and supervisor. Safety document shall be handed over and vital safety norms & key points 
of safety related to project shall be explained and recorded for commitment by erection contractor. 

Such records are mandatory for clearing first erection bill. 

 During site visit by GETCO official of Executive engineer & above rank, the following checks during 
the execution of work shall be covered. 
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 Safety equipments available and utilized 

(a)    Helmet 

(b)    Safety belt 

(c)    Safety Shoes 

(d)    Live Line voltage detector 

 Safety procedure adopted 

(a) Permit to work 

(b) Earthing at the place of work 

(c) Adequate supervision 

(d) Live Line voltage detector 

 T& P physical check (Healthiness & Quality) 

(a) P.P Rope 

(b) Wire rope and sling 

(c) Earthing rod 

 If above mentioned safety requirements found violated in any of above three conditions, shall attract 
penalty of Rs. 1,000.00 plus GST per occasion (Maximum Rs. 3,000.00 plus GST for violation of 
three condition. During the sub sequent visit, if violation is found, then double penalty plus GST shall 
be deducted from the bill of the contractor/agency 

18.0 REGISTRATION AS A CONTRACTOR: 

 Registration with GETCO, PALANPUR or any other office GETCO is pre requisite for participating in 
tender. It is required to furnish documents of registration along with offer in Technical bid and the 
details at appropriate place in confirmation of details of bidder shall be given by the contractor. 

SAFETY INSTRUCTION / SAFETY GUIDE LINE FOR CONTRACTORS DURING WORK 

Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on 

transmission lines for Electrical, non-electrical & Civil works. 

1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 

2. The name, qualification, address & cell phone No. of supervisor. 

3. The copy of group insurance policy with list of name of workers covered. 

4. The list of T & P and safety equipment [PPE] having tested and checked by GETCO official at site. 

5. Utilizing Electrical/non-electrical equipments, safety rules must be implemented. 

6. All workers/labour & supervisors must be use safety equipment [PPE] during the work. 

7. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in 
advance, requesting in writing. 

8. No work should be done during night hours unless & until it is required under certain circumstances with 
the approval of next higher authority and all necessary arrangement of adequate lighting with safety 
precautions is made. 

9. Any power line crossing, river crossing & railway crossing or any other hazards must be discussed with 
workers by contractor in presence of EIC. 

10. Contractors must submit list of workers with name, qualification and experience who are engaged for line 
maintenance/rectification job. 

11. Contractors must arrange for Shelter and drinking water facility for the labors/workers engaged with the 
permission of S/S in charge. 

12. The method of work, required T&P and manpower should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders. 



 

 

Seal and signature of bidder 
 

13. Prior to execution of work a joint survey must be conducted by GETCO supervisor & contractor’s 
supervisor.  

14. No work done by contractor labour without their supervision. 

 

 

PART-II  
                                   Technical Specification 

1.0          Scope : 

 
1.1 Detailed survey including profiling tower spotting, geo-technical investigation check Survey,   optimization 

of tower erection & resistance measurement 
1.2 Taking delivery of tower and line material from the Board, checking them, transporting to Contractor’s 

stores and keeping In safe custody. 
1.3   To take suitable storage-cum-erection insurance, 
1.4   Distribution of all materials to erection site. 
1.5    Excavation, sub-setting, concreting, back-filling etc. complete work for foundation including 
         Dewatering, shoring & shuttering, cutting of stubs, fabrication and supply of chimney         material and 

form boxes etc. 
1.6    Tower erection including fixing of attachments, accessories and tack – welding,. 
 1.7   Stringing of ACSR Dog/Panther conductor/s and ground wire/s with providing jumpers etc. up to sub-

station gantries at both ends and making LILO arrangement including dismantling work with one circuit in 
live condition wherever applicable and if such items included in schedule. 

           1.8   Procurement and supply of earthing material for pipe type and counter poise type earthing as per the 
Board’s approved drawing/s./Maintenance free earthing as per instruction of I/charge. 

1.9 Procurement and supply of danger plate, number plate, circuit identification plate and               phase plate 
as per the Board’s approved drawings. 

1.10 Procurement and supply cement of 43 grades as per IS-8112 of approved brand by GETCO for casting of 
foundation of various type of towers as per approved foundation    drawings and RCC steel TMT type. 

           1.11   Excavation of different types of foundation of various towers as per approved Board’s   drawing, erection 
of tower, tack welding of bolt-nuts including supply and application    of rich zinc primer and 2 coat of 
enamel paints for bottom most two panel (up to   10Meter) 

1.12 Insulator hoisting, stringing of conductor and earth wire including laying, jointing, jumpering and tree 
cutting of entire section for safe clearance. 

1.13 Testing, commissioning and guarantee of all the activities carried out from (i) to (xii). The successful 
contractor has to arrange for all the tools/tackles and materials required for completion of transmission 
line at his own cost. Contractor shall only be responsible for damage or loss to erection tools. 

1.14  All works shall be carried out in accordance with the revised and latest Electricity Act in force   and rules 
made there under. 

1.15 Successful contractor shall carryout all addition, alteration required to complete the line for 
commissioning at the same rates quoted in the offer for respective items. Any additional items which 
have not been covered in the specification & for which prices are not covered in the price schedule shall 
not be executed. 

1.16 The scope of work described herein is only indicative. The contractor will complete all the works detailed 
in the schedule of quantities which will not be limited to work in scope mentioned herein. 

2.0      Procurement of equipment, tools-tackles & materials: 
         2.1 All the tools, equipments required in sufficient quantity, shall be procured/arranged by the   successful 

tenderer before the work is taken up on hand and Shall not link the delivery/completion period with 
procurement/arrangement made by him for these items tools/equipments. 

3.0     Drawing & Bills of Materials: 
3.1    The GETCO will provide drawings for foundation and earthing to be carried out for various types of 

towers to the successful tenderer.  
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PART - II 
 

TECHNICAL PARTICULARS FOR 

 

 

3.1.0  SCOPE  : 
 
3.1.1  The  scope  for  erection works covered  under  this  section consist of : 

 

i)     Taking delivery of equipment and other material from the GETCO’s stores, checking 

them, transporting to site's stores and keeping in safe custody by contractor. 

ii)        To take suitable storage-cum-erection insurance of equipment/materials issued by 

the GETCO. 

iii)       Distribution of all materials to erection site. 

 

iv)       Structure/Equipment e r e c t i o n  including fixing of attachments, accessories and 

tack-welding of structures., 

v)     Stringing of ACSR/AAAC T w i n  M oo s e / Ze b r a  conductor bus with fixing of 

insulators, Hardware, dampers, spacers etc. 

vi)       Workmanship guarantee of all the activities carried out from (i) to (v). 

 

3.1.2         The successful Contractor shall carry out all addition/alteration required to complete the 

substation for commissioning. 

 

3.1.3  The GETCO will supply equipments, structure materials, bolts-nuts, structure accessories 

/  attachments,  insulators,  insulator-hard  wares,  conductor,  accessories,  ground  wire, 

ground wire accessories, GI Earthing strip, Control cable etc. required for erection of 

equipments and other associated works. 

3.1.4  All works shall be carried out in accordance with the revised and latest Provisions under  

            Indian Electricity Act and Rules made hereunder. 

 

3.1.5     The  contractor  at  his  own  cost  shall  arrange  all  the  erection  tools  required  during 

execution of work. The Contractor solely is responsible for any damage and / or loss of 

his erection tools. 

3.1.6    The  Contractor  shall  be  fully  responsible  for  completing  all  the  above  works  till  the 

complete substation is taken over by the GETCO, and thereafter up till guarantee period. 

3.1.7    The methods of erection are not dealt with in detail but are left to the Contractor who shall 

exercise his own judgment with regards to actual handling of equipments & materials and in 

deciding upon the best methods to be adopted for all the erection activities. 

3.1.8    The successful bidder shall carryout all the erection works in accordance with structural 

drawings, and other erection drawings etc. provided by the GETCO. 

 

3.2.0  LAYOUT  OF SUB STATION 
 
3..2.1   The proposed layout of the substation is available with concerned field office. The bidders 

are presumed to have acquainted themselves with the site before submitting their offer. 

3.2.2    The successful bidder has to collect from concerned field office the detailed layout drawing 

along with the following drawings for the substation duly approved by the GETCO 

immediately on receipt of the Order. He shall also arrange visit of proposed site jointly with 

GETCO’s representative for important marks coming across the scope of works under the 

contract. Structural drawings of 66 KV Structures listed at Schedule –B  

3.3.0        TECHNICAL INSTRUCTIONS TO THE BIDDER 

 

3.3.1.   The works shall be carried out strictly as per the erection manuals and shall fully comply 

with the relevant Indian Standard. The IE rules and Acts in force from time to time shall 
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also be applicable during pendency of the contract. 

 

3.4.0  ERECTION AND COMMISSIONING TOOLS  & TACKLES. 

 

3.4.1         The contractor shall provide all tools/tackles jigs and fixtures winches, alignment tools, 

welding sets, breaker handling devices all consumable items and construction equipment as 

required to install the equipment and to complete the work in all respects and shall 

necessarily include (but not limited to ) bolts, nuts, rivets, welding rods, shims, wedges, 

packing   sheets,  packing   compounds,   oil  installation   and  protection   of  individual 

equipment in storage and during erection. 

3.4.2         This shall also cover proper alignment, tack welding tagging,  laying marking  of and 

connection of cables, fabrication supply and installation of all support structures for 

installation of various electrical equipment and cables 

3.4.3       Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) shall 

also be arranged by the contractor. 

3.4.4.  Erection of various equipment shall be done strictly as per manufacturer's instructions 

3.4.6      All additional iron framework erected to put the equipment in operational condition shall be 

provided with two coats of primer and two topcoats of finish paint. 

3.4.7      Special care shall be taken to make the enclosed equipment protected against entry of 

rates, lizard, and creeping reptiles, which may create electrical short circuits. 

 

3.5.0.  COMPLETION OF ERECTION (GENERAL) 

 

3.5.1.  Equipment shall be considered to have been completely erected when the following 

activities have been completed. 

3.5.2  Moving of all equipment to the respective foundations 

 

3.5.3.  Fixing of anchor bolts or tack welding as required. 

 

3.5.4  Leveling and alignment of equipment. 

 

3.5.5            Assembling of all accessories such as relays, CTs, PTs, meters instruments etc. as 

described in the job specifications. 

3.5.6.  Drying of equipment as required and testing of oil for dielectric strength. 

 

3.5.7  Filtration and filling of oil as required. 

 

3.5.8.  Cable laying, termination with continuity checks. 

 

3.5.9.  Applying of finishing coat of paint wherever required. 

 

3.5.10.  Mounting of lighting fixtures & connections. 

 

3.511.  Testing of all system with operation of all protection system. 

 

3.6.12 CABLE TERMINATION BOX : 

1. Cable termination box for gantry structure shall be completely weather proof confirming to ISW 55 

and provided with lockable door and HRC fuse mounted on fuse carrier and fuse base assembly. The 

terminal shall be stud type and suitable for two Nos. 4mm2 cable necessary arrangements for glanding 

cable along with supply of gland are included in tender scope. 

2. The bolts nuts and screw required for erection is to be supplied by the contractor at his own cost. 

3. Outside and inside the cable terminal boxes will be furnished in two coats light grey colours. 

4. Finished painted appearance on equipment shall aesthetically pleasing appearance free from dots and 

uneven surfaces. 
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5. Touch up paint at site shall have to be done if necessary. 

 

3.15.0    ERECTION OF CONTROL AND RELAY PANELS. 

 

3.15.1    The contractor shall procure the control and relay panel from site store or any other stores of 

the GETCO and transport the same to the erection site. The cases containing the panel shall be 

unpacked carefully and shall be nicely cleaned. In case any of external damage is observed, 

same shall be brought to the notice of Engineer In charge. The panel shall be unpacked in 

upside up position. After an external visual inspection, the panel door shall be opened  and 

checked for the circuit connection, terminal connector, dehumidifier, power connection etc. 

3.15.2  A front side of the panel shall be checked for any damage to the meter indicator, hooter, and 

semaphore indicators 

 

3.15.3  Any lacuna in the equipments, circuits, fittings, dimensions etc. observed shall be brought to the 

notice of Engineer in charge who will try to impose remedial measures 

 

3.15.4   The relay panel should also be checked for type, of schemes adopted for protection, internal 

connection, fascia indicator etc. Any difference observed should be brought to the notice of 

Engineer in charge who will take necessary action. 

 

3.15.5    The panel shall be erected  along cut outs provided  in the slab concrete,  in the order,  it is 

decided, by Engineer in charge or which is approved by authorized drawing. 

 

3.15.6    The size and number of cores of cables be brought from the equipment to control panel, control 

panel to relay panel and back to equipment shall be pre-determined by study. 

 

3.15.8    After the erection of control panel and relay, panel, all the equipments, accessories indicators 

etc. along with the internal wiring and other accessories provided with the kiosk of the panels. 

 

3.16.0  LAYING  OF CONTROL CABLES AND TERMINATIONS THEREOF 

 

3.16.1  Laying and termination of control Cable work shall generally Includes following: 

a)  Control and power cable from individual equipments kiosk to the field kiosk. 

b)  Laying  and termination  of Control  and L.T power cable from field -kiosk to control  room 

equipment (i.e. LT switchgear, DC battery and control panel/relay panel.) 

c)  Laying and termination of Cable from the transformer kiosk to transformer panel and up    

        to AC/DC supply source. 

d)  Laying & termination of Control cables from control panel to relay panel and vice a versa. 

e)  Laying & Termination  of cable from DC/AC source, battery room L/T switch gear room to 

control/relay panel. 

g)  Laying & termination of cable from 11KV/400 V Distribution transformer to LT switch gear 

room. 

h)  Laying  & termination  of cables from Station  transformer  to distribution  transformer  in the 

switchyard as well as in the residential. Quarter area. 

I)        Laying & termination  of LT power cable from station transformer to fire protection system 

kiosk (If required). 

3.16.2     GETCO will provide the cable schedule for the various control schemes, protection schemes 

and metering scheme as well as communication, scheme etc. 

3.16.3    ‘The contractor shall procure’ the required size of control and power cable from the purchaser’s 

site store to any other stores from where the same allotted and transport it to its site store. 

3.16.4    The control cables shall be terminated  using correct  type of lugs and further prodded  with 

ferules giving the identification number of various cores of the cable. Correct type of tools for 

termination shall be used to secure a rigid connection of the cable tray along with the cable 
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trenches. Normally mild steel, racks and cable trays are provided in the cable trench. However, 

the purchaser may it its’ own discretion prefer to utilize fiber reinforced poly propylene (FRP) 

cable racks and trays. In such an event, the racks and trays will be supplied by the Purchaser to 

the contractor in a knocked down condition. The contractor shall assemble the rack and provide 

trays on them as per the approved drawing given by the purchaser. If FRP trays and racks are to 

be utilized, the contractor will have to take extra care while laying the cable through different 

layer and racks to avoid any displacement or distortion of the FRP racks. However, if the laying 

of pre-fabricated FRP racks and trays fall in the scope or FRP rack/tray supplier, the contractor 

shills co-ordinate and synchronize his cable laying activities with respective supplier of FRP 

rack/trays. 

3.16.5    Utmost care shall be taken by the contractor  to prevent damage to outer insulation  and the 

armors of the cables. No joint to the cable shall be permitted. Unless situation so warrants and 

Engineer in charge permits the same. 

3.16.6    After .laying, all the power and control cable shall be properly identified  giving the both a 

number and details of end connections. 

3.18  GENERAL : 

3.18.1  The Contractor shall ensure that at the end of each sub-activity the 

Surplus materials are immediately removed from the work-site and the surplus 

excavated  earth  is  spreader  around  to  avoid  loss  or  injury  to  the 

public/equipments. 

3.18.2          The Contractor has to return all surplus materials after reconciliation of material 

account in good and useable condition. The contractor shall settle the final bill 

including signature on all relevant papers required for passing of final bill, 

excess/saving statement and time limit extension proposal. If any within three months 

from the date of charging/commissioning  or taking over by the GETCO of the Sub 

Station. 

3.18.3.         Most of all equipments should be erected in presence of the concerned engineer 

from OEM/GETCO Engineer. 

3.18.4.         After complete erection and operation, contractor's supervisor should attend the 

site whenever called from GETCO for      further testing commissioning of 

equipments/panels etc. 

3.16 MAINTENANCE FREE TREATED EARTHPIT 
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The bidder shall have to do the entire work of earth pits required for equipment earthing and for 

the pits at the corners of earth mat. 

STANDARDS 

The product and the equipment covered by this specification shall, unless otherwise specifiedbe 

in line with the requirement of any of the latest applicable standards and will apply in order of 

priority as listed below:- 

a) Indian Standards 

b) IEEE 80 

c) ANSI (American National Standards) 

d) BS (British Standards) 

EARTH PITS 

All the Earth Pit shall be with special Ground electrodes supplied by Reputed Manufacturer. 

These special electrodes are provided with Ground enhancement material. 

A. EARTHING PRODUCT COMPONENT SPECS 

- The Earthing System should be based on use of Copper Bonded Earth Rods / Pipe electrode 

/PIP electrode (for corrosion resistance) and Ground Enhancement Material (to reduce Soil 

Resistivity). 

- It should be capable of providing any ohmic value as specified by the client, by interconnection 

of ground rods to form a Grid. 

- The system shall be totally maintenance free and require no periodic or scheduled maintenance 

for a period of at least 30 years. 
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- There shall be no requirement to add water or any other chemical any time after initial 

installation. 

- There should be no requirement to have a inspection/maintenance chamber. The system shall 

provide constant low ohmic value for entire life cycle without any consideration for moisture or 

temperature conditions. 

- The system shall be in use worldwide for a period of at least 20 years. 

- The manufacturer shall be a company of international repute engaged in the field of Facility 

Electrical Protection work. 

B. ELECTRODE: 

(1) COPPER BONDED EARTH RODS 

- The Earth Rods shall have a nominal (actual) dia of 20mm (Min.) and length of 3 M. 

- The Rods shall have a steel core with molecular bonding of 250 micron of copper as per 

international standards. 

- A nickel layer is applied to steel core (and subsequently copper) by an electrolytic process 

forming a metallurgical bond between the three. 

- The copper used shall be type DHP alloy No. 122 CDA and rated at 99.95% copper. The 

thickness of copper layer shall be uniform 250 micron. 

- The Rods should be manufactured by a company of high repute to ensure quality of Copper 

Bonding. 

- The Rods should have been subjected to long term study to verify the claims of corrosion 

resistivity made by the manufacturers 

(2) PIPE or PIP (Pipe-In-Pipe) ELECTRODE 

- It shall be capable to carry out the fault current as per GETCO standard considerations. 

- It should have been subjected to long term study to verify the claims of corrosion resistivity 

  made by the manufacturers. 

C. GROUND ENHANCE MENT MATERIAL / BACK FILL / GROUNDING 

COMPOUND 

- Ground Enhancement Material/ Backfill / Grounding compound shall be permanent and 

maintenance free. (No re- charging with salts or any other chemicals) and shall maintain its 

earth resistance with time. 

- Ground Enhancement Material/ Backfill / Grounding compound shall confirm IEEE 80-2000 

Clause No.14.5 (d) 

- It must set up firmly and not dissolve or decompose or otherwise pollute the soil or the local 

water table. 
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              - The Ground Enhancement Material/ Backfill / Grounding compound shall not depend on the 

continuous presence of water to maintain its conductivity. 

- Ground Enhancement Material/ Backfill / Grounding compound in its set form shall have a 

resistivity of not more than 0.12 ohm-m. 

- The material should have been subjected to long term study to verify the claims made by 

manufacturers about its soil resistivity reducing qualities. 

- The material shall have been tested in a reputed laboratory for not containing any hazardous 

chemicals as per EPA Chapter-7. 

- The material shall be carbon based conductive concrete and shall not contain bentonite in 

any form. 

- The bottom 300 mm of the bore hole shall be filled with good quality preferably black cotton 

soil. The balance length of the bore shall be filled entirely with the backfill compound in pure 

form without mixing with soil. The compound shall bond tightly with the electrode and become 

a solid mass. 

D. CLAMP 

                 - Each Earth Rod/pipe must be provided with a suitable clamp to facilitate Inter-connection of 

rods and connection to Equipment Earth Bar using appropriate copper/GI strip or conductor. 

GUARANTEE 
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The product shall be guaranteed for trouble free operation for a period of 30 years from date 

of commission or arrival at site which ever is later. Any defect discovered during this period 

shall be rectified free of charge. The pits shall be drawn with the help of a boring machine, an 

auger or any other means as required by site conditions and nature of ground strata. 

Drawing No. GETCO/E/STD/P-021 (1 of 2 & 2 of 2), DTD.30.07.14 shall be used for 

reference. 

Important Note: 

Terms “CI Pipe Electrode” and “Treated Electrode” shall be replaced by “Maintenance 

free Treated Earth pit” wherever written in Earthing Philosophy as well as applicable 

equipment earthing drawings. 

3.17 GENERAL : 

3.17.1 The Contractor shall ensure that at the end of each sub-activity the 

Surplus materials are immediately removed from the work-site and the surplus 

excavated earth is spreaded around to avoid loss or injury to the 

public/equipments. 

3.17.2 The Contractor has to return all surplus materials after reconciliation of material 

account in good and useable condition. The contractor shall settle the final bill 

including signature on all relevant papers required for passing of final bill, 

excess/saving statement and time limit extension proposal. If any within three 

months from the date of charging/commissioning or taking over by the GETCO 

of the Sub Station. 

3.17.3. Most of all equipments should be erected in presence of the concerned engineer 

from OEM/GEB engineer. 
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3.17.4. After complete erection and operation, contractor's supervisor should attend the 

site whenever called from GETCO for further testing commissioning of 

equipments/panels etc. 

3. 18.0 WASTGES: 

3. 18.1 The contractor shall make every effort to minimize the breakages, losses and 

wastages of line material etc. supplied “ Free of cost “ by the GETCO for line 

Erection work. 

3.18.2 The maximum ceiling for wastages permitted is as under: 

The maximum ceiling for wastages permitted is as under: 

 

Sr no                     Item %                                                     Wastages permitted (Max.) 

1                  conductor & earth wire                                      1/2 % (for jumpering & sag) 

2                  conductor & earth wire                                      1/2% ( for credit s scarp of cut piece 

length 

                                                                                               (from 10 mtrs up to 30 mtrs) 

3                 conductor & earth wire                                      2 % ( for credit in pieces s good 

conductor 

                                                                                              from > 30 mtrs up to 100 mtrs) 

4                     Insulators                                                       1/4 % 
 

SCHEDULE – ‘ A ‘ 
 
Following material will be supplied by GETCO “free of cost” for erection of transmission line: 
 
Towers, stubs, templates, tower accessories, bolts-nuts, H-frame DP Structure, H-frame DP Structure 
Accessories Stay Sets, Stay wire etc. 
1) Conductor, conductor accessories, earth wire, earth wire accessories. 
2) Insulators, insulator hard wares. 
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Following materials / equipments will be procured / arranged by the contractor for erection of transmission 
line. 
 

1) Cement as per IS –8112 
2) Barbed wire. 
3) Earthing sets. 
4) Zinc rich paint for bolt-nuts welded portion 
5) Various plates namely DP / NP / PP / CIP. 
6) Other materials and tools-tackles required for erection activities like survey, foundations, tower 

erection and stringing. 

7) Tor steel bars required for reinforcement. 
8) Nuts/Bolts required for H-frame DP Structure. 
9) Boring machine and other tool required for bore type earthing for DP Structure 
 
 

STORE CENTRES 
 
Line materials will be issued from following Store Centers: 
 

Sr. 
No. 

Name of Line 
Store Centers for issue of 

line materials. 

1 Work of erection of 11kv outdoor Support 
structure with providing and fixing of 
outdoor 11kv Bus material for various sub-
stations under Tharad Division of Palanpur 
circle. 

Kansari Const Store /Soja 
Store /Any GETCO Store 

 

Note: Generally, all required materials will be issued form above store centre. In case of non-availability 

of some items, contractor shall have to collect from other nearby store centers without extra cost 

to the GETCO. 

 

Scope of work to be included:  
Bidder shall be note that material/equipment shall be issued from Above store and Bidder 
shall arrange loading, unloading, transportation from Above store to work site. 
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1. Relationship with employee: Every bidder should, at the time of submission of bid. Give a 

declaration as under “If any bidder company/firm, the interest (i.e. Shareholding in Company and 

share in partnership firm) of any employee of the tendering company or his/her relative as defined in 

Section 2(77) of the Company’s act 2013 is 10% or more, the tendering Company will not deal with 

such Company/Firm at all.” Tendered therefore, must specifically disclose this fact in his technical 

bid. Non-disclosure of such facts would immediately disqualify the tenderer for further dealing 

with the tendering company. 

2. Conflict of Interest among Bidders/ Agents: A bidder shall not have conflict of interest with other 

bidders for particular quoted item. Such conflict of interest can lead to anti-competitive practices to 

the detriment of Procuring Entity’s interests. The bidder found to have a conflict of interest shall be 

disqualified. A bidder may be considered to have a conflict of interest with one or more parties in this 

bidding process for particular quoted item, if:  

a) they have proprietor/ partner(s)/ Director(s) in common; or  

b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; or  

c) they have the same legal representative/ agent for purposes of this bid; or  

d) they have relationship with each other, directly or through common third parties, that puts them in a 

position to have access to information about or influence on the bid of another bidder; or  

e) bidder participates in more than one bid in this bidding process. Participation by a bidder in more 

than one Bid will result in the disqualification of all bids in which the parties are involved. However, 

this does not limit the inclusion of the components/ sub-assembly/ assemblies from one bidding 

manufacturer in more than one bid.  

f) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, one 

agent cannot represent two manufacturers or quote on their behalf in a particular tender enquiry. One 

manufacturer can also authorise only one agent/ dealer. There can be only one bid from the following: 

1. The principal manufacturer directly or through one Indian agent on his behalf; and  

2. Indian/ foreign agent on behalf of only one principal.  

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the contract that is the subject of the Bid;  

h) in case of a holding company having more than one independently manufacturing units, or more 

than one unit having common business ownership/ management, only one unit should quote. Similar 

restrictions would apply to closely related sister companies. Bidders must proactively declare such 

sister/ common business/ management units in same/ similar line of business.  

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended from time 

to time. Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have 

conflict of interest with other bidders, as above. Responsibility for correctness of the information 

submitted in the bid lies with bidder. If any information furnished in the bid is proved to be false at a 

later date, GETCO reserve right to reject the bid and the bid will not only be rejected but the bidder 

will be BLACKLISTED as per GUVNL Policy 
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ANNEXURE-1 
 
Sub.: Work of erection of 11kv outdoor Support structure with providing and fixing of outdoor 11kv 
Bus material for various sub-stations under Tharad Division of Palanpur circle. 
a) I/ we, the undersigned, have read and understand the Tender Specification No. For Painting of Name of 

line, Colour code & contact no. for identification of Lines including supply of paints at various division 
Transmission line along with the entire tender Terms and Conditions. 
 

b) The price in the bid are firm prices in line with Tender Specifications and shall stand valid till Completion 
of the Contract, if awarded. 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / 
we also agree that additional conditions / deviations, if any found in bid, the offer shall be out rightly 
rejected without assigning any reason thereof. 

 

 

 

Signature of Authorized representative  

 

Of Company / Agency 

 

NAME: _______________________ 

 

STATUS: ______________________ 

 

Name of BIDDER 
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ANNEXURE-2 
 

CONFIRMATION OF DETAILS OF BIDDER 

Bidders are required to furnish following information specifying YES / NO 

1) Whether the Bid is on percentage basis as called for. Yes / No 

2) Whether rebate furnished is   in percentage basis as called 
for. 

Yes / No 

3) Whether the Bid is submitted by RPAD. Yes / No 

4) Whether all pages of Bid Specifications are sealed and 
signed by the Bidder. 

Yes / No 

5) a) Whether   the   Bidder   is registered   with   GETCO   
for erection. 

Yes / No 

 b) In case of “Yes”, please    furnish    following details:   

 i) Registration Letter No. & date.  

 ii) Class of Registration  

 Iii) Validity  

 c) Whether Bidder is having PF Code No. Yes / No 
6) a) Whether EMD paid. ( DD / BG ) Yes / No 

 b) In case “Yes”, furnish details   

7) Whether following documents as specified are submitted.  
 

 a) Human Resources detail. Yes / No 

 b) Availability of tools, equipments etc. Yes / No 

 c) Details of orders executed / on hand Yes / No 

 d) Financial capability. Yes / No 

 e) Experience as specified. Yes / No 

 f) Latest Income-tax certificate Yes / No 

 g) Company’s Articles Of Association Yes / No 

 h) Details Of Partners / Directors Yes / No 

 i) B.R./P.A. Authorizing Person Yes / No 

 j) Power of Attorney of Consortium Members Yes / No. 

 
         
 Signature of Authorized Representative of 

Company/Agency 
 

 NAME:__________________ 

 

 STATUS:________________ 

 

                                                           Name of tendering  Company               
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ANNEXURE-3 

 

1) DETAILS OF WORK ORDERS EXECUTED BY THE BIDDER OF VARIOUS SIMILAR CONTRACTS 
 

Sr. 

No. 

Order 
 

No./Date 

Description of 

work 

Order 
 
Qty. 

Order 
 

Amount 

Name of Order placing 

authority 

1 2 3 4 5 6 

      

      

      

 
 

2) SATISFACTORY WORK COMPLETION CERTIFICATE 
 
 

Sr. 

No. 

Description of 
work 

Certificate No Date Order 
 

Amount 

Certificate issuing 

authority 

  
 

    

  
 

    

  
 

    

 
3) WORKS TENDERED / IN HAND 

 
Details of other Works, tendered for & in hand, as on the date of the Submission of this tender [Tenderers shall submit the 
information in the Format detailed here under] 
 
 

Sr 
No 

Name Of Work and Location 
 

Order Quantity Order Value 
Anticipate date 
of Completion 

Remarks 

 
 

     

 
 

     

 
 

     

 
 

Signature of Authorized Representative 
Company / Agency 

NAME:                                                  STATUS:                                               Name of tendering Company 
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ANNEXURE-4 

 
 (UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted item of the tender along 

with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner /any director of the firm 

is not stop deal and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz. 

GSECL/GETCO/DGVCL/MGVCL/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 
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Annexure 5 
QUALIFICATION REQUIREMENT. 

 
Contractor must fill up below details & should place at the top of the Technical Bid. 

 

Sr 
No: 

List of Documents  

1 Registration(No, Class)  

2 P.F. No.   

3 Partnership deed/Proprietor/AOA/MOA (Notarized 
copy) 

 

4 Power of Attorney (Notarized copy)  

5 Bl. Sheet / P&L A/C, last three years.  

6 Latest Solvency certificate.   

7 GST  No.  

8 PAN NO  

9 Experience certificate As per QR  

10 Electrical contractor Certificate valid up to  

11 Man and tolls and tackle detail  

 
 

Signature of Tenderer                                                                               Company’s Round Seal 
Date : 
Place 
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Gujarat Energy Transmission Corporation Ltd. 

 

Annexure-6 

 

Contractor must fill up below details 

 

 

 

 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Tenderer                                                                               Company’s Round Seal 

Date: 

Place: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
:       

 

 

 

1. PRICES: [FIRM ONLY] 

(Please Specify YES / NO.) 

 

2. PENALTY TERMS AGREED 

(Please Specify YES / NO.) 

 

3. SECURITY TERMS AGREED: 

(Please Specify YES / NO.) 

 

4. TERMS AGREED: 

(Please Specify YES / NO.) 

 

5.  VALIDITY Of the offer for 180 DAYS From the date of 

opening of the Technical Bid: AGREED: 

(Please Specify YES / NO.) 

 

6. PAYMENT TERMS AGREED: 

(Please Specify YES / NO.) 

 

7. MOBILE NOS., TELEPHONE NOS. & FAX NO:  

8. Authorized person of the firm :  

9. Name of the proprietor, partners, directors [as the  case may 

be], along with address, telephone, fax  no. etc. 
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ANNEXURE-A 
OUR ENDEVOUR - Safety a habit 

 To create environment where Business Confidence is built through Best Business Practices and is fostered in an 

atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of 

society as the nation, safety guidelines are agreed upon by the agency as under.  

 Safety is our prime concern and zero accident is our goal.  In order to prevent the accident, while execution of work in 

indoor and outdoor systems of GETCO the following guideline and preventive measures are identified.  

 Indoor safety precaution Outdoor safety precaution 

The method of work required T&P and manpower 

should be discussed between GETCO supervisor, 

contractor’s supervisor and gang leaders.   

The method of work required T&P and  

manpower should be discussed between GETCO 

supervisor, contractor’s supervisor  

and gang leaders.   

Prior to execution of work a joint survey must be 

conducted by GETCO supervisor, and contractor’s 

supervisor for risk Assessment.    

Prior to execution of work a joint survey must be 

conducted by GETCO supervisor, and 

contractor’s supervisor and DISCOM line man in 

order to identify the following.    

• Clearly identify the work location to 
            distinguish between the equipment that 

            is dead and other equipment / part that 

            may be live. 

• Disconnect the equipment from 

supply. 

• Protect against other live parts. 

• Take special precautions when close to 

the bare conductors/bus bar 

a.HT/LT line or tap line crossing under 

each span of line of the work.   that  

 b. Isolation point of each line crossing.  

c. Each line crossing & isolation point 

under each span  must be discussed  and noted  in  

maintenance  register  with sketch 

Following safety guidelines are 

mandatory   for all contractors 

operating in GETCO premises for 

Electrical, non-electrical & civil 

works.  

1) The contractors must provide advance   
planning of work to concerned in-charge    

of substation in writing.    

2.  Before starting any work whether switch yard, 

“permit to allow to work” must be taken from 

control room in-charge.  

3.  Utilizing Electrical / non-electrical. 

equipment’s, safety rules must be Implemented.    

4.  If the work is to be carried out on Sunday or 

public holiday, the necessary permission must be 

taken in advance, requesting in writing.    

5.  Unwanted person including children of   

labours will not be allowed at working site/in the 

switchyard and in the prohibited area.    

6.  Any electrical work or electrical connections to 

equipment for any other work must be carried out 

by certified electrician/wiremen with adequate size 

of wire through MCB as per I.E. Rule.   

-  Live penal area / bus bar must be isolated and 

sealed / bifurcated with red colour tape for visible 

warning.  

-  Display Board must hang on LCP panel.  

-  Transformer must be switched off whenever and 

wherever contractor and line workers are not 

satisfied with isolation, earthing or any equipment 

performance of GETCO, it will be pointed out and 

work shall begin only after resolution. Contractor 

shall not take up job in absence of GETCO 

Contractor’s supervisor and GETCO Supervisor 

must ensure all isolations physically with 

adequate earthing Technically prior to give 

clearance to gang leader for taking up job. 

 

While execution of stringing work the identified 

line crossing must be isolated / de-energized and 

written clearance should be obtained from 

concerned DISCOM supervisor. 

The isolation of Tap line must be physically seen 

and verified by Contractor and GETCO 

supervisor.  

 

At D.O.  fuse junction contractor’s person should 

be posted to ensure that no person restore D.O.  

Supply while work is under execution. 

 

Contractor’s supervisor must ensure that concern 

officer take LCP for EHV line and power line 

crossing.  
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authorized person.  All wire temporary connection 

& material whenever erection activity has any 

connection and disconnection work of bus bar, 

string bus.  

All  workers  /  labour  of  contractor  & 

supervisors  must  use  personal  protective    

equipment  (PPE)  during  the  work  like  gloves,  

safety  belt,  Safety  shoes, Helmet, earthing  rods,  

etc,  duly  approved  by  GETCO. 

All workers / labour of contractor & supervisors 

must use personal protective equipment (PPE) 

during the work like, gloves, safety belt, Safety 

shoes, Helmet, earthing rods, Live line detector 

etc, duly.  Approved by GETCO.  

The local earthing must be done at the   place of 

work before execution of any work. 

The local earthing must be done at the place of 

work before execution of any work.  

 

11  kV  breaker  in  panel  must  be  switched   off  

and  racked  out  only  after  ensuring  no  voltage  

in  breaker  and  without  door  opening. 

Circuit breaker opening is not an isolation and 

isolator on either side must be opened. No work 

during rains and cloudy weather Condition.  

  Transmission line activities.  

1) Used of Voltage detector to ensure Outage.  

2)  Earthing at three points, local, left &right side 

of bus bar / string bus.  

3)  Match line colour code with color of wrist 

band.  

 Local earthing of electrical equipment’s like  

filter M/c, welding machine, testing kits etc.  

is must. Crane shall only be used for material 

handling and erection.  Working platform shall 

only be used for work in switchyard.  
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GENERAL TERMS & CONDITIONS OF TENDER 
1.0 DEFINITION OF TERMS 

 “Owner” shall mean the Gujarat Energy Transmission Corporation Ltd.Vadodara or any of its group 

companies i.e. GUVNL,GSECL,MGVCL,DGVCL,PGVCL,UGVCL and shall include its legal 

representatives,successors and assigns. 

2.0 CONTRACTOR’S DEFAULT 

79.1  If the contractor shall neglect to execute the works with due diligence and expedition or shall refuse or 

neglect to comply with any reasonable order given to him, in writing by the Engineer in connection with the 

works or shall contravene the provisions of the Contract, the Owner may give notice in writing to the 

Contractor to make good the failure, neglect or contravention complained of should the contractor fail to 

comply with the notice within thirty (30) days from the date of serving the notice, then and in such case the 

Owner shall be at liberty to employ other workmen and forthwith to execute such part of the works as the 

Contractor may have neglected to do or if the Owner shall think fit, without prejudice to any other right he 

may have under the Contract to take the work wholly or in part out of the Contractor’s hands and recontract 

with any other person or persons to complete the works or any part thereof and in that event the Owner shall 

have free use of all Contractor’s equipment that may have been at the time on the site in connection with the 

works without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the contractor over the same, and if the sum that the contractor is entitled to be paid plus the costs 

incurred by the Owner in completing the works, exceeds the Contract Price or the entire works if entire 

works have been completed or the price for part of the works if part of the works have been completed, 

the Contractor shall be liable for such excess. 

If such excess is greater than the sums due to the Contractor, the contractor shall pay the balance to the 

Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the balance to 

the contractor. For facilitating such payment, Owner shall encash the Bank Guarantees of Contractor 

available with Owner/s and retain such other payments due to the Contractor under the Contact in 

question or any other contract that the Owner/s may have the with contractor. Such payment of excess 

amount shall be independent of the liquidated damages for delay which the contractor shall have to pay if the 

completion of works is delayed. 

SPECIAL CONDITIONS OF CONTRACT 

1.0 Penalty for Delay 

1.1 The parties agree that delay in completion of contract will result into loss of revenue and consequently 

loss of profit to the Owner.However,the amount of loss of revenue on account of delay in commissioning the 

works cannot be calculated accurately at this stage. The parties, therefore, agree that the Penalty stipulated 

above is a genuine pre-estimate of the loss/damage which will be suffered on account of delay and/or breach 

on the part of the contractor and the said amount will be payable by the contractor on demand. 

1.2  In event of failure of the contractor to pay the amount of Penalty as demanded, the Owner shall be 

entitled to deduct the amount of penalty for delay from the amounts payable to the contractors under 

any bills raised under this contract or any other amount payable under any other contract with the 

GUVNL and its Subsidiary Companies i.e. GETCO,GUVNL, 

GSECL,MGVCL,DGVCL,PGVCL,UGVCL. It is permissible for the Owner to adjust the amount of 

Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other 

contract with GUVNL and/or its subsidiary companies. 

Separate Clause to be incorporated in Special Conditions of Contract : 

“Rights of the Owner : 

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 

contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or 

in part from the security, if any, deposited by the contractor and for the purpose aforesaid, the Owner shall be 

entitled to encash and withhold the amount of Performance Bank Guarantee or other security. If any, 

furnished as the case may be. The Owner shall also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security is insufficient to cover the claimed amount or 

amounts, the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed 

amount or amounts referred to above, from any sum or sums found payable or which at any time-thereafter 

may become payable to the contractor under the same contract or any other contract with the Owner or 

GUVNL or its subsidiary companies pending finalization or adjudication of any such claim. 
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Lien in respect of claims in other contracts: 

A) Any sum of money due and payable, to the contractor (including the security deposit) under 

the contract may be withheld or retained by way of lien by the Owner against any of its claim 

in respect of payment of a sum of money arising out of or under any other contract made by 

the contractor with the Owner or GUVNL or any of its subsidiary companies. 

B) It is an agreed that the sum of money so withheld or retained under this clause by the Owner 

will be kept withheld or retained as such by the Owner till its claim arising out of the same 

contract or any other contract is either mutually settled or determined by the arbitrator or 

competent court,as the case may be,and the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and as may be duly notified to the contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



 

 

Seal and signature of bidder 
 

SAFETY CUM INDEMNITY BOND 
(On No judicial Stamp paper of value not less than Rs. 300.00) 

KNOW ALL MEN BY THESE PRESENTS that we ……………………………………………by this 

SAFETY CUM INDEMNITY BOND Executed on this ………………………….. I/We Having Registered Office 

______________________[herein after called “THE CONTRACTOR” which expression shall mean and 

includes my/our heirs, executors, administrators and legal representatives, successors and permitted 

assigns] do hereby binds myself/ourselves and also our company/firms after having the power to bind] by 

this promise and undertaking in favour of the Gujarat Energy Transmission Corporation Limited [GETCO], 

Vadodara a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar 

Patel Vidyut Bhavan. Race Course, Vadodara.[ hereinafter called as GETCO, which expression shall mean 

and include its legal representative, administrators assigns] has agreed under the terms and. conditions of 

the Contract No. ……………………………………………………………………………………dated …………… 

made between …………………………….and GETCO for the contract of the “Work of erection of 11kv 

outdoor Support structure with providing and fixing of outdoor 11kv Bus material for various sub-stations 

under Tharad Division of Palanpur circle..” value of ……………………….. interalia on production of Safety 

Cum Indemnity Bond. 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the 

extent of Rs. ………………………….(Rupees _______________________________________________ 

only) against. any losses or damages, costs, charges and expenses caused to or suffered by reason of the 

CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to 

take proper care or not complying the guidelines given hereunder as per Annexure-A and instructions which 

may be given from time to time during the continuance of the contract and we further undertake to 

unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent 

aforesaid. 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under 

…………………….. for “Work of erection of 11kv outdoor Support structure with providing and fixing of 

outdoor 11kv Bus material for various sub-stations under Tharad Division of Palanpur circle.” issued by the 

GETCO after having observing necessary formalities, the details of which is described in the 

……………………………………………………………………………………………………………………………… 

and Whereas the said job/ works will be /likely to be done in places covered under Employees” State 

Insurance Act, 1948 [ESI] and / or the Workmen Compensation Act,1923 and / or other laws relating to the 

Labour Management and Welfare Act. [Respective Amendments] 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute 

this Safety cum Indemnity Bond before the commencement of actual execution of work. 

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the. guidelines as 

per Annexure-A prepared by the GETCO. 

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has 

been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, 

costs, charges and expenses caused to or suffered by the GETCO. 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the 

change in the constitution of the GETCO or for the extension of the time limit or for any other reason. 

We the CONTRACTOR further agrees to the given terms and conditions: 

a. That the CONTRACTOR undertakes / undertake to indemnify and keep harmless the GETCO from all 

claims, actions, proceedings and risk, damage danger to any person whether belonging or not 

belonging to the CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages 

any proceedings in respect of any of its employee/workmen under the Workman Compensation Act or 

any other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned hereinabove 
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issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per 

Annexure-A or terms and conditions/ formalities within the meaning of Employees’ State Insurance 

Act,1948 [ESI] or Workmen Compensation Act 1923 or any other laws relating to the Labour  Welfare 

for the time being in force, and also has not observed the safety norms in accordance with the law 

prevailing at the place of works / job to the satisfaction of the GETCO, the GETCO shall have the 

right to step the execution of work/job and the period of such stoppage shall not be taken into account 

for the calculation of the total period of completion of work for which the CONTRACTOR is 

responsible to complete the work/job and it will he deemed that discontinuance was due to default of 

the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such 

compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other 

reason, the GETCO shall have the right to recover the said amount from any amount receivable by 

GETCO or any bank guarantee deposited or anything payable whether in connection with this 

contract or other contract by the CONTRACTOR to the OELIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any 

guidelines as per Annexure-A and terms and conditions mentioned in this Safety Cum Indemnity 

Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR . 

f. In case if any safety related fatal Electrical/Mechanical accident occurred to any employee of agency 

or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the 

compensation and liability as per statutory requirement, contractor/agency is hereby agreed to pay 

the penalty amount as given below: 

Sr. Amount of Contract in Rs. Penalty Amount 

1 Up to → 1 Lac Rs. 5000 

2 Above 1 Lac to → 10 Lacs Rs. 40000 

3 10  to  → 100 Lacs Rs.100,000 

4 > 100 Lacs 1.0% of contract value 

g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of 

claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is 

performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the 

parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in 

Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations 

under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the 

GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT 

PERIOD and renewable thereof [Claim Period]. 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in 

addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto 

before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such 

indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this indenture 

the clay the year First hereinabove written. 

_______________ 

[Signature with seal of The CONTRACTOR] 

In the presence of:  

1. 

 

2. 
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CONTRACT AGREEMENT 
 

(To be submitting after Awarding of Contract) 
(Non-judicial stamp paper of Rs. 300/-) 

 
This agreement is made at GETCO, Circle Office, Palanpur on the _________________day of 
__________in the Christian year __________ between 
_________________________________________________________ (herein after referred to as 
“THE CONTRACTOR” which expression shall unless excluded by or repugnant to context include 
its successors or permitted assigns) of the one part and the Gujarat Energy Transmission 
Corporation Limited, having their Office at _________________________________________, 
(hereinafter called “Corporation” which expression shall unless excluded by or repugnant to the 
context include its successors or assigns) of the other part. 

 
“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 
Work of erection of 11kv outdoor Support structure with providing and fixing of outdoor 11kv Bus material for various 

sub-stations under Tharad Division of Palanpur circle. as per Corporation’s Order No. 
_______________________________________________________________________________ 
hereinafter called “The works” and more particularly described enumerated or referred to in the 
specification, terms and conditions prescribed in the order letter, covering letter arid other letters 
and schedule of price which for the purpose of identification have been signed by Shri 
________________________________________ on behalf of the Contractors and by 
__________________________________________on behalf of the Corporation, a list where of is 
made out in the schedule hereunder written and all of which said documents are deemed to form 
part of this contract and included in the expression ‘The Works” wherever herein used, upon the 
terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO has 
accepted the tender of the contractor for the work of Work of erection of 11kv outdoor Support structure with 

providing and fixing of outdoor 11kv Bus material for various sub-stations under Tharad Division of Palanpur circle. of 
Gujarat State for the sum of 
Rs._______________(Rupees___________________________________) upon the terms and 
subject to the conditions herein mentioned. 
 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED 
THAT: 
1.  The contractors shall do and perform all works and things in this contract mentioned and 
described or which are implied therein or there from respectively or are reasonably necessary 
for the completion of the works as mentioned and at the times, in the manner and subject to the 
terms conditions and stipulations contained in this contract, and in consideration of the due 
provision, executions, construction and completion of the works agreed to by the contractors as 
aforesaid, the Corporation doth hereby covenant with the contractor to pay all the sums of 
money as and when they become due and payable to the contractors under the provisions of 
the contract. Such payment to be made at such times and in such manner as is provided by the 
contract. 
2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and 
without prejudice to the rights of the Corporation to enforce penalty for delays and / or any other 
rights whatsoever including the right to reject and cancel on default or breach by the contractors 
of the conditions and the covenants as stipulated in the general conditions, specifications, 
forms, or tender schedule, drawing, etc. attached with Corporation’s Order 
No._________________________________________________________________________ 
 
3. The contract value, extent of works / supply, completion / delivery dates, specifications and 
other relevant matters may be altered by mutual agreement and if so altered shall not be 
deemed or construed to mean or apply to affect or alter other terms and conditions of the 
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contract and the general conditions and the contract so altered or revised shall be and shall 
always be deemed to have been subject to and without prejudice to said stipulation. 

 
In witness whereof the parties here to have set their hands and seals this day and month year 
first above written. 
Signed, Sealed and Delivered by 

_______________________________________ 
for and on behalf of M/s.   ________________________________________ 
 
In the presence of, signature with names and 
Address:   
1) _______________________________________ 
 _______________________________________ 
 _______________________________________ 
2) _______________________________________ 
 _______________________________________ 
 
Signed, Sealed and Delivered by 
_______________________________________ 
for and on behalf of Gujarat Energy Transmission Corporation Limited, 
 
 
In the presence of, signature with names and 
Address:  _______________________________________ 
1.________________________________________________ 
   ________________________________________________ 
   ________________________________________________ 
   ________________________________________________ 
 
2. ________________________________________________ 
    ________________________________________________ 
    ________________________________________________ 
    ________________________________________________ 
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

TRANSMISSION CIRCLE, PALANPUR 
 

 
 

TENDER SPECIFICATION 
FOR 

 
 

(TO BE SUBMITTED ONLINE – N-Code Only) 
 
 

Work of erection of 11kv outdoor Support structure with providing and fixing of 
outdoor 11kv Bus material for various sub-stations under Tharad Division of 

Palanpur circle. 

PRICE BID  
 

(Through N-code Only) 
 
 

TENDER NO. PTC/CM1/N-12/2026 
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD. 
Tharad AM Division 

Providing & fixing of 11KV Outdoor bus arrangement with support structure for XLPE power cable 
including extra Neutral Earthing Pits of Transformers at Various 66kV SS under Tharad AM Division. 

SCHEDULE  B  

Sr. 
No. 

Description of work/Supply Unit 
Total  
Qty 

Rate Amount 

1 

Providing & fixing Set of following Items on 
erected 11kV support structure system for power 
cable of 66/11kV Transformer as per GETCO 
drawing, No.. GETCO/E/06S-STD/SPL-028A, R3, 
DT-26.10.2016 and instruction of EiC. 
1) Allu. alloy bus bar of size 120X20X2000 mm 
with heat shrinkable anti tracking tubing : 03 Nos. 
2) 11kV SRI of PCD 127 mm - 12 No. 
4) Copper laminated fusion welded flexible jumper 
of size 75 X 10 X 600 mm having 2000 Amp 
capacity : 03 No. 
(4) Bi Metalic Plate (Al/Cu): 03 No. 
(5) 11kV Heat Shrinkable anti tracking Sleeve on 
Al Bus bar of all three Phase: 06 mtrs 
(6) Including required GI/SS nut-bolt and washer 
of good Quality for fitting, support structure. 
(7) All live parts shall be coverd with heat 
shrinkable MV insulated tape/ sleeve. 

Set 38 27303.00 1037514.00 

2 

Erection of supporting structure for 11kV 
Power Cable termination at 11kV bushing for 
15MVA transforrner and station x'mer(also 
suitable for erecting oo·fuse) including 
necessary miNo.r fabrication as per DRG. & 
inst. of E.I.C. and painting with one coat of 
red oxide and one coat of alluminium paint. 
Material for supporting structure will be 
supplied free of cost by GETCO 

No 38 998.00 37924.00 

3 

Providing of M15 Grade Concrete for various 
equipment structure, Guy, 11kV DP, M.K. Box, 
Neutral channels, cable support channel, grouting 
of Pole/ Flood light structure with cement, sand & 
metal in proportion of 1:2:4 respectively. 
1) Work includes muffing with smooth cement 
mortar (1:6) finish. 
2) Necessary sand, metal, water & cement shall 
be supplied by the contractor. 

Cmt 53 5276.00 279628.00 

4 

Installation of earthing strips / MS round bar in any 
kind of soil except Rocky(HRISR) Soil as per 
earthing philosophy of GETCO 
Earthing Grid: 
1) Including digging of 600mm depth and 450mm 
wide trench. 
2) Cutting, bending, laying and fixing of Earthing 
grid conductor. 
3) 75x10mm / 50x6mm GI strips: Fixing of two bolt 
at each straight joints and lap welding, removing 
oxide films formed during welding, applying two 
coats of red oxide and black powder after welding 
and applying zinc rich paint on welded joints. 
4) 25/32/36/40MM dia MS Rod: Lap welding at 
each straight & cross joints, removing oxide films 
formed during welding, applying two coats of red 
oxide and black powder after welding and applying 

Mtr 820 43.00 35260.00 
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-zinc rich paint on welded joints. 
5) Including supply of red oxide paint, black 
powder, HDGI Nuts & bolts as per specification. 
6) Back filling of the trench with yellow/ Normal 
soil. Structure & Equipment earthing: 
1) Including digging of 600mm depth and 450mm 
wide trench. 
2) Cutting, bending as per required shape, laying 
and fixing of risers from Grid to structures and 
Equipments. 
3) Lap welding, removing oxide films formed 
during welding, applying two coats of red oxide 
and black powder after welding and applying zinc 
rich paint on welded joints including supply of 
HDGI Nuts & bolts for all. connections including 
suporting to structures etc as per specification. 
4) Back filling of the trench with yellow/ Normal 
soil.  
b) 50 x 6 mm GI strip/ MS round bay up to and 
including 25mm  

5 

c) Supply,lnstallation,Testing and comm1ss1omng 
of maintenance free treated earth electrodes 
suitable for No.RMAL SOIL as per drawing No.. 
GETCO/E/STD/P-021 (1 OF 2) R3 dated 29-05-
2020 and technical specifications GETCO/E/TS-
Maintenance free earth pits/R1 dated 04-06-15 for 
132,220 & 400 kV substations with ground 
enhancement material/ back fill / grounding 
compound as per IEEE 80-2000 Clause 14.5 (d) 
and as per part-7 of IEC-62561 Using Copper 
bonded earth electrode (with 250 micron copper 
coating) having 38 mm dia (min) and 3000 mm 
length which shall be capable of handling STC of 
40 KA-1 sec. 
work also includes Providing BB masonary 
inspection chamber(manhole) incl. light type Cl 
cover. 

No 76 18171 1380996.00 

Total Rs. 2771322.00 

GST @18.00 % 498837.96 

Grand Total Rs. 3270159.96 

 

 

 

1 
All erection work is to be carried out strictly as per the manual of OEM (Original equipment 
manufacturer), FQP and instruction of E.I.C. 

2 
All equipment erection charges are inclusive of shifting dragging handling of the respective 
equipment up to S/S erection site from its S/S site store. 

3 
Contractor has to ensure safe shifting dragging erection of all equipment’s to comply with labor laws 
I.E. rules etc. 

4 
All erection charges are inclusive of fixing of clamp connectors, all necessary accessories to the 
respective equipment’s. 

5 
Transformer erection charges cover shifting, dragging, handling etc. for its bushings, radiators, 
conservator tank and allied accessories and oil filling, filtration (if required). 

6 
All erection work includes erection insurance to be arranged by the contractor at his cost. This 
insurance charges will be reimbursed on production of Insurance policy & Money receipt. 

7 
All the required tools and tackles like compression jointing machine for conductor, earth wire, cutting 
machine, welding set, drill machine, etc are to be arranged by the contractor at his cost. 



 

 

Seal and signature of bidder 
 

8 
Contractor should complete transportation within one job as per above schedule. No extra payment 
will be given in any case other than this job. 

9 
If filtration of transformer is required in any case the filter machine shall be arranged by 
Contractor at his own cost. 

10 
Earthing pit activities should be done in such a way in presence of GETCO supervisor that final 
earthing pit resistance should be record as per standard. All expenditure like sufficient watering to 
maintain earth resistance up to the mark should be born by contractor. 

11 All the brought out items get to be approved from DE/EE invariably. 

12 
Contractor has to make arrangement for site engineer and skill labors for maintaining all activities 
and records as per FQP. also assisting to staff/Engineer in charge to take IR values, Earth pits 
values, name plate detail, oil samples etc all activities relative to commissioning of project. 

13 
Contractor has to make arrangement for skill labors for assisting to commissioning engineer, PLCC 
staff/engineer, SMS/testing staff/Engineer as an when require as per instruction of Engineer in 
charge. 

14 
Cable laying, Circuit distribution and Fixture fixing shall be carried out as per GETCO Standard Drg. 
No. GETCO/E/06S-STD/S-013 (R0) Sheet 1 to 3 of 3 and as per Instruction of Engineer In charge. 

15 
Service Tax will be reimbursed after submission of documentary evidence by the contractor for the 
amount which shall be lower of (1) the Amt. supported by the documentary proof of service tax paid; 
(2) service tax payable on the Amt. passed for payment as per terms and conditions of the order. 

16 Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO 

17 
All work should be done according to ISO & FQP and all require documents including filled FQP, 
testing results, etc should be submitted while handing over the line 

18 Contractor has to submit the progress bar chart before starting the work. 

 

 

 
Superintending Engr. (TR) 

GETCO, CO, Palanpur 
Notes:  
1. GST at applicable rate will be reimbursed in actual to the contractor only after submission of sufficient 
proof of such payment made to the Govt. For claiming refund of GST agency has to submit invoice in the 
format as prescribed by the Act. 
2. The contractor shall pay 1% welfare cess to the respective Govt. Department if applicable & the same will 
be reimbursed on production of proof of payment. Also, bidder has to take registration of said site and submit 
the same to this office. 
 

 

 

I/We/am/are willing to carry out work at _______ % Above / Below of (estimated amount at (A)) 

(In words ________________________________ % Above / Below) the Estimated rates at (A) 

mentioned above. Amount of Tender work out as under. Total amount of My Tender (E) 

Rs._______________________ ( Amount in words Rupees 

____________________________________________________________________________

____________________________________________________________________)                   

                                                                                                          Signature of Contractor. With stamp 


