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Government of India 
Central Public Works Department 

O/o Executive Engineer (E) 
CPWD, Jaipur 

 
 

NOTICE INVITING TENDERS   
 

NIT No. :          56/EE(E)/CPWD/Jaipur/2026-27/AE(E)-Ajmer  

 

Name of Work:   (1) Providing LED lighting in the existing 1 no. 
Tennis Court, 02 Nos. Basket Ball Courts & 02 Nos. Volley 
Ball Courts at RIE, Ajmer. (2) Provision of Fire Safety 
Equipments at various locations at RIE, Ajmer (Raj.) (SH:- 
Balance Work For Providing Power Supply From New Sub-
Station  to Near Existing Tennis Court and Refilling of 
Existing Fire Extinguisher at RIE Ajmer.)     

 
ESTIMATED COST   :  Rs. 15,68,067/- 
 
SECURITY DEPOSIT :  2.5% of  Tenderer Amount 

EARNEST MONEY   :   Rs 31,361/-  

TIME ALLOWED     :  02 Months 

 
  

 

Executive Engineer  (E) 
CPWD, Jaipur  
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Annexure ‘A’ CPWD 

INVITING NOTICE e-TENDER 

INFORMATION AND INSTRUCTIONS FOR BIDDER FOR e-TENDERING FORMING PART 
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

The Executive Engineer (E), Jaipur Central Electrical Division, CPWD, Sector-10, 
Vidhyadhar Nagar, Jaipur  (Phone No.0141-2233688) on behalf of the President of India 
invites online Percentage Rate E-Tenders on single bid system from contractors of CPWD 
who are approved and eligible for Building & Roads category in appropriate class, for the 
following work:   

S
N. 

 
 
 

NIT 
NO. 

Name of work & 
Location 

Estimated 
cost put to 

tender 

Earnest 
Money 

Period 
of 

comple
tion 

Last date & time 
of submission of 

bid, original 
EMD, copy of 

receipt for 
deposition of 
original EMD 

and other 
Document as 

specified in the 
press notice 

Time & date 
of opening of 

Price bid 

1 2 3 4 5 6 7 8 
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(1) Providing LED 
lighting in the 
existing 1 no. 
Tennis Court, 02 
Nos. Basket Ball 
Courts & 02 Nos. 
Volley Ball Courts 
at RIE, Ajmer. (2) 
Provision of Fire 
Safety Equipments 
at various 
locations at RIE, 
Ajmer (Raj.) (SH:- 
Balance Work For 
Providing Power 
Supply From New 
Sub-Station  to 
Near Existing 
Tennis Court and 
Refilling of Existing 
Fire Extinguisher 
at RIE Ajmer.)         

Rs.   
15,68,067/-  

Rs 
31,361/-  

02 
Months 

Upto 3.00 
PM 

16/10/2026* 

At 3.30 
 PM  

16/10/2026* 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he consider himself eligible and he is in possession of all the 
documents required.  
 

2. The intending bidders are required to update their profile in CPWD e-tender portal and to 
upload their bids well in advance of last date of submission of tender. Any issue related to 
updating profile / uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer (Phone No. 0141-2233688 E-Mail ID jced-cpwd-rj@gov.in) or 
ERP help line no. 18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- 
tendering bidders are also advised not to wait to raise any issues till the last date of 
submission of bid in their own interest.  
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3.  Information and Instructions for bidders posted on website shall form part of bid 
document. 
 

4. The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
www.etender.cpwd.gov.in and www.eprocure.gov.in free of cost.  
 

5. But the bid can only be submitted after depositing of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid submission, and uploading the mandatory scanned documents such as 
Demand Draft or Pay order or Banker`s Cheque or Deposit at call Receipt or Fixed 
Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of 
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division 
office of any Executive Engineer, (including NIT issuing EE/AE) C.P.W.D and other 
documents NIT issuing EE/AE) as specified. 

 

6. Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online bidding process 
as per details available on the website.   
 

7. Stamp duty tax applicable as per Govt. of Rajasthan, Finance Department (Tax Division), 

Jaipur vide Notification N. ,Q&2¼31½,Q-Mh-@VSsDl@2019&253 fnuakd 06-11-2020 under 

GCC Clause 34. 
 

8. The intending bidder must have valid class-III digital signature to submit the bid. 
 

9. On opening date, the contractor can login and see the bid opening process. After opening 
of bids he will receive the competitor bid sheets. 
 

10. Contractor can upload documents in the form of JPG format and PDF format. 
 

11. Contractor must ensure to quote rate of each item. The column meant for quoting rate in 
figures appears in pink colour and the moment rate is entered, it turns sky blue. In 
addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. 
 
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item 

shall be treated as “0” (ZERO). 

  

 List of Documents to be scanned and uploaded within the period of bid 

submission:- 

 

(i) Treasury Challan /Demand Draft / Pay order or Banker`s Cheque / Deposit at Call 
Receipt/ FDR/ Bank Guarantee of any scheduled Bank against EMD,and hard copy of the 
same EMD have to be deposited physically in Division Office of any Executive Engineer 
inviting bids or division office of Executive Engineer, CPWD within the period of Bid 
submission. The same should also be Scanned and Uploaded by the intending bidders.  
 

(ii) Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer, CPWD (including NIT issuing EE/AE), CPWD.   
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(iii) Enlistment Order of the Contractor in CPWD in Composite Category, if applicable and 
valid on the date of opening of tender. Enlistment order issued by enlistment authority, 
with validity duly extended, in favour of the CPWD contractor shall only be considered. 

(iv) Copy of certificate of compulsory ERP Training obtained by enlisted contractor 
either himself or his authorized representative. 

              

(v) GST Registration Certificate if already obtained by the bidder.  

 

 If the bidder has not obtained GST registration as applicable, then he shall scan 
and upload following under taking along with bid documents.  
 
"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any 
payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any 
delay in payments which will be due towards me/us on account of the work executed 
and/or for any action taken by CPWD or GST department in this regard"  
 
(vi) Letter of transmittal /submission of bid as per Annexure-1. 

(vii) Any other document as specified in the NIT. 
 

  
 
  

  Executive Engineer (E) 

          C.P.W.D., Jaipur 
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Receipt of deposition of original EMD 

 

(Receipt No. ………………../date …………......) 

 

1 Name of work : (1) Providing LED lighting in the existing 1 
no. Tennis Court, 02 Nos. Basket Ball 
Courts & 02 Nos. Volley Ball Courts at RIE, 
Ajmer. (2) Provision of Fire Safety 
Equipments at various locations at RIE, 
Ajmer (Raj.) (SH:- Balance Work For 
Providing Power Supply From New Sub-
Station  to Near Existing Tennis Court and 
Refilling of Existing Fire Extinguisher at RIE 
Ajmer.)         

2 NIT No : 56/EE(E)/CPWD/Jaipur/2026-27/AE(E)-Ajmer 

3 Estimate Cost : Rs.  15,68,067 /-       

4 Amount of Earnest 

Money Deposit 

: Rs. 31,361/-   

5 Last date of submission 

of bid 

:  16/10/2026*   upto  3:00 pm 

(# To be filled by EMD receiving EE) 

1 Name of Contractor :  

……………………………………………....……# 

2 Form of EMD :  

……………………………………………....……# 

3 Amount of Earnest 

Money Deposit 

:  

……………………………………………....……# 

4 Date of submission of 

EMD 

:  

……………………………………………....……# 

 
 

Signature, Name and Designation 
Of EMD receiving Officer (EE/DDH) 
Along with office stamp 

 (#To be filled by EMD receiving EE/DDH) 

 

  

Note : The receipt can also be issued by any subordinate Gazetted authority as 

authorized by the Engineer-in-Charge/DDH. 
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FORM “B” 

 
 
  

 
Undertaking regarding obtaining GST registration Certificate  

 
 

 

If work is awarded to me, I/We shall obtain GST registration certificate, as 

applicable, within one month from the date of receipt of award letter or before 

release of any payment by the CPWD, whichever is earlier, failing which I/We 

shall be responsible for any delay in payments which will be due towards me/us 

on account of the work executed and/or for any action taken by CPWD or GST 

department in this regard. 

 

 
 

Signature of Bidder(s) or an authorized  
Officer of the firm with stamp  
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Annexure-1 

INFORMATION REGARDING Bidder 
 

LETTER OF TRANSMITTAL/Submission of Bid 
 
 
From : (Bidders Name) 
 

To 
 The Executive Engineer (Elect.) 
 CPWD, Jaipur. 
 
Subject: (1) Providing LED lighting in the existing 1 no. Tennis Court, 02 Nos. Basket 
Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) Provision of Fire Safety 
Equipments at various locations at RIE, Ajmer (Raj.) (SH:- Balance Work For Providing 
Power Supply From New Sub-Station  to Near Existing Tennis Court and Refilling of 
Existing Fire Extinguisher at RIE Ajmer.)         
 
 Having examined details given in Tender Notice and bid document for the above 
work, I/we hereby submit the bid with requisite information & documents. 

1. I/We hereby certify that all the information and documents submitted with the 
bid are true and correct. 

2. I / We have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply.  

3.   I/We also authorize Executive Engineer, Jaipur Central Electrical Division, CPWD, 
Jaipur to approach individuals, employers, firms and corporation to verify our 
competence and general reputation. 

4.  Our Current Contact address, email and telephone number details are as under: 

 Name of Bidder/Authorized Person of Bidder: 

Contact Address of Bidder: 
Email of Bidder: 
Telephone Number of Bidder: 

 

Seal of bidder 

Date of submission : 

Signature(s) of Bidder(s) 
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 PART-"A" 

CPWD-6 CPWD 
 

CPWD-6 FOR e-TENDERING 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
  NOTICE INVITING e-TENDER 

The Executive Engineer (E), Jaipur Central Electrical Division, CPWD, 
Sector-10, Vidhyadhar Nagar, Jaipur (Phone No.0141-2233688) on 
behalf of the President of India invites online Percentage Rate E-Tenders on 
single bid system from contractors of CPWD who are approved and eligible for 
Building & Roads category in appropriate class, for the work of                        
“(1) Providing LED lighting in the existing 1 no. Tennis Court, 02 Nos. Basket 
Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) Provision of Fire 
Safety Equipments at various locations at RIE, Ajmer (Raj.) (SH:- Balance 
Work For Providing Power Supply From New Sub-Station  to Near Existing 

Tennis Court and Refilling of Existing Fire Extinguisher at RIE Ajmer.)”  
 

 The enlistment of the contractors should be valid on the last date of 
submission of tenders. 

 

In case the last date of submission of tender is extended, the enlistment of 
contractor should be valid on the original date of submission of tenders. 

 

1.1 The work is estimated to cost Rs.  15,68,067/- This estimate, however, is 
given merely as a rough guide. 
 

1.1.1 The authority competent to approve NIT for the combined cost and belonging 
to the major discipline will consolidate NITs for calling the bids. He will also 
nominate Division which will deal with all matters relating to the invitation of 
bids. 
 
For composite bid, besides indicating the combined estimated cost put to bid, 
should clearly indicate the estimated cost of each component separately. The 
eligibility of bidders will correspond to the combined estimated cost of 
different components put to bid. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. 
CPWD 7/8 (or other Standard Form as mentioned) which is available as a 
Govt. of India Publication and also available on website www.cpwd.gov.in. 
Bidders shall quote his rates as per various terms and conditions of the said 
form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 02 Months  from the date 
of start as defined in schedule ‘F’ or from the first date of handing over of the 
site, whichever is later, in accordance with the phasing, if any, indicated in 
the bid documents. 

4. The site for the work is available. (Site available) √ 

5. The bid document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and 
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conditions of the contract to be complied with and other necessary documents 
except Standard General Conditions of Contract Form can be seen from 
website www.etender.cpwd.gov.in and www.eprocure.gov.in free of cost. 
 

6. After submission of the bid the contractor can re-submit revised bid any 

number of times but before last time and date of submission of bid as 

notified. 

 
7. White submitting the revised bid, contractor can revise the rate of one or 

more item(s) any number of times (he need not re-enter rate of all the items) 

but before last time and date of submission of bid as notified.  

 

8. When bids are invited in three stage system and if it is desired to submit revised 
financial bid then it shall be mandatory to submit revised financial bid. If not 
submitted then the bid submitted earlier shall become invalid. 

 

9.  Earnest Money in the form of Treasury Challan or Demand Draft or Pay order 

or Banker`s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt 

(drawn in favour of Executive Engineer (E), Jaipur Central Electrical 

Division, CPWD, Jaipur shall be scanned and uploaded to the e-tendering 

website within the period of bid submission. The Original EMD should be deposited 

either in the office of Executive Engineer inviting bids or division office of any 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the Period of bid submission. The EMD receiving Executive Engineer (including 

NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the 

bidder in a prescribed format (enclosed) uploaded by tender inviting Executive 

Engineer in the NIT.  

This receipt shall also be uploaded to the e-tendering website by the intending bidder 

upto the specified bid submission date and time 
 

10.  A part of earnest money is acceptable in the form of bank guarantee also. In 

 such case, minimum 50% of earnest money or Rs. 20 lacs, whichever is 

 less, shall have to be deposited in shape  prescribed above, and balance 

 may be deposited in shape of Bank Guarantee of any scheduled  bank 

 having validity for six months or more from the last date of receipt of bids 

 which is to be scanned and uploaded by the intending bidders.  
 

Copy of documents as specified in the press notice shall be scanned and uploaded to 

the e-tendering website within the period of bid submission. However, certified copy 

of all the scanned and uploaded documents as specified in press notice shall have to 

be submitted by the lowest bidder only within a week Physical EMD of the scanned 

copy of EMD uploaded shall must have to be deposited in Division Office. 
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Online bids documents submitted by intending bidders shall be opened only of those 

bidders, whose original EMD deposited with any division of CPWD and other 

Documents scanned and uploaded are found in order. 

 

The bid submitted shall be opened at 3:30 PM on  16/10/2026*                  
 

 The bid submitted shall become invalid and e-Tender processing fee shall not 
be refunded if: 

 
(i) The bidder is found ineligible. 

 
(ii) The bidder(s) does not upload all the documents (including GST 

registration) as stipulated in the bid documents including declaration of 
EMD.  
 

(iii) If any discrepancy is noticed between the documents as uploaded at 
the time of submission of bid and hard copies as submitted physically 
by the lowest tenderer in the office of tender opening authority. 
 

The contractor whose bid is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the bidded amount within 

the period specified in Schedule F. This guarantee shall be in the form of 

cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call 

receipt of any scheduled bank / Banker’s cheque of any scheduled 

bank/Demand Draft of any scheduled bank /Pay order of any Scheduled 

Bank (in case guarantee amount is less than Rs. 1,53,505 /-) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘F’. 

including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the 

contractor. The earnest money deposited along with bid shall be returned 

after receiving the aforesaid performance guarantee. 
 

11. Intending bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the 

nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidders shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. The bidders shall be  
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  responsible for arranging and maintaining at his own cost all materials, tools 

& plants, water, electricity access, facilities for workers and all other services 

required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by a bidders implies that he has 

read this notice and all other contract documents and has made himself aware 

of the scope and specifications of the work to be done and of conditions and 

rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the 

execution of the work. 
 

12. The competent authority on behalf of the President of India does not bind 

itself to accept the lowest or any other bid and reserves to itself the authority 

to reject any or all the bids received without the assignment of any reason. All 

bids in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the bidders shall be 

summarily rejected. 
 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing 

will be liable to rejection. 
 

14. The competent authority on behalf of President of India reserves to himself 

the right of accepting the whole or any part of the bid and the bidders shall be 

bound to perform the same at the rate quoted. 
 

15. The contractor shall not be permitted to bid for works in the CPWD Circle 

(Division in case of contractors of Horticulture/Nursery category) responsible 

for award and execution of contracts, in which his near relative is posted a 

Divisional Accountant or as an officer in any capacity between the grades of 

Superintending Engineer and Junior Engineer (both inclusive). He shall also 

intimate the names of persons who are working with him in any capacity or 

are subsequently employed by him and who are near relatives to any gazette 

officer in the Central Public Works Department or in the Ministry of Urban 

Development. Any breach of this condition by the contractor would render 

him liable to be removed from the approved list of contractors of this 

Department. 
 

16. No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 

Government of India is allowed to work as a contractor for a period of one 

year after his retirement from Government service, without the prior 

permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to 
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be such a person who had not obtained the permission of the Government of 

India as aforesaid before submission of the bid or engagement in the 

contractor’s service. 
 

17. The bid for the works shall remain open for acceptance for a period of Thirty 

(30) days from the date of opening of bids in case of single bid system and 

75 (seventy five) days from the date of opening of technical bid in case bids 

are invited on 2 or 3 bid system. Further (i) If any tenderer with draws his 

tenders or makes any modifications in the terms & conditions of the tender 

which is not acceptable to the department within 7 days after opening of 

tender (excluding date of opening of tender (excluding date of opening of 

tender) then the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the earnest money absolutely. (ii) After 

7 days of opening of tender the Government shall without prejudice to any 

other right or remedy, be at liberty to forfeit 100% of the earnest money 

absolutely.  

(iii) The bidders shall not be allowed to participate in the rebidding process of 

the work. 

18. Forfeiture of Earnest Money – (i) If any tenderer with draws his tenders or 

makes any modifications in the terms & condition of the tender which is not 

acceptable to the department within 7 days after opening of tender (excluding 

date of opening of tender) then the Government shall without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the earnest money 

absolutely. (ii) After 7 days of opening of tender the Government shall 

without prejudice to any other right or remedy, be at liberty to forfeit 100% 

of the earnest money absolutely.   

19. This notice inviting Tender shall form a part of the contract document. The 

successful bidder/contractor, on acceptance of his bid by the Accepting 

Authority shall within 15 days from the stipulated date of start of the work, 

sign the contract consisting of: - 

a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission 

of bid and acceptance thereof together with any correspondence leading 

thereto. 

b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as mentioned. 

 
 

 
 

Executive Engineer (Elect) 
                     CPWD, Jaipur 
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No.   54(PWD-6)/AB/JCED/CPWD/2026/         Dated: -                  1  
Copy to: - 

1. Chief Engineer, CPWD, Nirman Bhawan, Sec-10, VDN, Jaipur for 

information. 

2. Assistant Engineer(E), Jaipur Central Electrical Sub Division-I, CPWD, 

Jaipur. 

3. Assistant Engineer(E), Jaipur Central Electrical Sub Division-II, CPWD, 

Jaipur  

4. Assistant Engineer(E), Ajmer Central Electrical Sub Division, CPWD, Ajmer  

5. Assistant Engineer(E), Bikaner Central Electrical Sub Division, CPWD, 

Bikaner  

6. Assistant Engineer(E) P, Jaipur Central Electrical Division, CPWD, Jaipur. 

7.  Notice Board. 

8. Cashier. 

9. File No. Concern File 

 

 

Executive Engineer (Elect.) 
                     CPWD, Jaipur 
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(On non-judicial stamp paper of minimum Rs. 100) 
(Guarantee offered by Bank to CPWD in connection with the execution 

of contracts) 
 Form of Bank Guarantee for Earnest Money Deposit / Performance 

Guarantee/ Security Deposit/Mobilization Advance 
 

1. Whereas the Executive Engineer ……………………  (name of division) …….   
CPWD on behalf of the President of India (hereinafter called "The 
Government") has invited bids under…….…….   (NIT number) 
…….…….…….…….…….…… dated ………. for…….…….…….…….……. (name of work) 
…….…….…….…….…….…….…….…….……. The Government has further agreed to 
accept irrevocable Bank Guarantee for Rs. …….   ……. (Rupees  
…….…….…….…….…….……only) valid upto …….…….…….……. (date)* ……… as 
Earnest Money Deposit from …….……. (name and address of contractor) 
…….……. (hereinafter called "the contractor") for compliance of his obligations 
in accordance with the terms and conditions of the said NIT.  

OR** 
Whereas the Executive Engineer …….………….  (name of division) …….…….……. , 
CPWD on behalf of the President of India (hereinafter called "The 
Government") has entered into an agreement bearing number…….……. with 
…….…….    (name and address of the contractor) …….…….…….   (hereinafter 
called "the Contractor") for execution of work …….……… (name of work) 
…….…….……. The Government has further agreed to accept an irrevocable 
Bank Guarantee for Rs. …….…….     (Rupees…….……. only) valid upto…….……. 
(date) …….……. as Performance Guarantee/Security Deposit/Mobilization 
Advance from the said Contractor for compliance of his obligations in 
accordance with the terms and conditions of the agreement.  
 

2. We, …….…….……. (indicate the name of the bank) …….…….……. (hereinafter 
referred to as "the Bank"), hereby undertake to pay to the Government an 
amount not exceeding Rs. …….…….……. (Rupees …….…….……. only) on demand 
by the Government within 10 days of the demand.  
 

3. We, …….…….……. (indicate the name of the Bank) …….…….……., do here by 
undertake to pay the amount due and payable under this guarantee without 
any demur, merely on a demand from the Government stating that the 
amount claimed is required to meet the recoveries due or likely to be due 
from the said Contractor. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. …….…….……. (Rupees …….…….…….only)  
 

4. We, …….…….……. (indicate the name of the Bank) …….…….……., further 
undertake to pay the Government any money so demanded notwithstanding 
any dispute or disputes raised by the contractor in any suit or proceeding 
pending before any Court or Tribunal, our liability under this Bank Guarantee 
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being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under 
and the Contractor shall have no claim against us for making such payment.  

5. We, …….…….……. (indicate the name of the Bank) …….…….……., further agree 
that the Government shall have the fullest liberty without our consent and 
without affecting in any manner our obligation here under to vary any of the 
terms and conditions of the said agreement or to extend time of performance 
by the said Contractor from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Government against the 
said contractor and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said 
Contractor or for any forbearance, act of omission on the part of the 
Government or any indulgence by the Government to the said Contractor or 
by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us.  
 

6. We, ……….……. (indicate the name of the Bank) …….……….., further agree that 
the Government at its option shall be entitled to enforce this Guarantee 
against the Bank as a principal debtor at the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee 
the Government may have in relation to the Contractor's liabilities. 
 

7. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor.  
 

8. We, …….……….. (indicate the name of the Bank) …….…………, undertake not to 
revoke this guarantee except with the consent of the Government in writing.  

 
9. This Bank Guarantee shall be valid up to…….   …….   unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs. …….……. (Rupees 
……….…….……. only) and unless a claim in writing is lodged with us within the 
date of expiry or extended date of expiry of this guarantee, all our liabilities 
under this guarantee shall stand discharged.  
Date ……   
 
Witnesses:  

1.  Signature…………………..     Authorized signatory 
Name and address      Name 
        Designation  
        Staff Code No. 
        Bank Seal 

2.  Signature………………….. 
Name and address  
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*Date to be worked out on the basis of validity period of 90 days where only 
financial bids are invited and 180 days for two/three bid system from the date of 
submission of tender.  
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be 
made either for earnest money or for performance guarantee/security 
deposit/mobilization advance, as the case may be. 

 
 

 

 

AFFIDAVIT 
 

I / We have submitted a bank guarantee for the work 

_________________________________________________________

__________________ 

      (Name of work) 

Agreement No. 

____________________________________________________________ 

Dated ____________________from 

_____________________________________________  

                                                        (Name of the Bank with full address) 

to the Executive Engineer 

________________________________________________with a view                                                          

(Name of the Division) 

to seek exemption from payment of performance guarantee in cash. This Bank 

guarantee expires on ______________________________________________. 

I / We undertake to keep the validity of the bank guarantee intact by getting it 

extended from time to time at my / our own initiative up to a period of 

_______________________ months after the recorded date of completion of 

the work or as directed  by the Engineer in charge. 

 

 I / We also indemnify the Government against any losses arising out of 

non-encashment of the bank guarantee if any. 

 
(Deponent) 
Signature of Contractor 
 

Note: The affidavit is to be given by the Executants before a first class 
Magistrate.   
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C.P.W.D.-7  
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

STATE: Rajasthan                             ZONE: CE, Jaipur                  DIVISION : JCED 
 

Percentage Rate Tender & Contract for Works 

 

Tender for the work of:  (1) Providing LED lighting in the existing 1 no. 
Tennis Court, 02 Nos. Basket Ball Courts & 02 Nos. Volley Ball Courts at RIE, 
Ajmer. (2) Provision of Fire Safety Equipments at various locations at RIE, 
Ajmer (Raj.) (SH:- Balance Work For Providing Power Supply From New Sub-
Station  to Near Existing Tennis Court and Refilling of Existing Fire 
Extinguisher at RIE Ajmer.)         
 
 

(i) To be uploaded by 3:00 PM on 16/10/2026*   to Executive Engineer (E), 

Jaipur Central Electrical Division,CPWD,Jaipur upload at website 

www.etender.cpwd.gov.in and www.eprocure.gov.in   
 
(ii) To be opened in presence of tenderers who may be present at 3:30 PM 

on 16/10/2026*   in the office of Executive Engineer (E), Jaipur Central 

Electrical Division, CPWD, Jaipur. 
 

TENDER 
 

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E 
& F, Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, Clauses of Contract, Special Conditions, Schedule of Rate 
and other documents and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work. 
 
 
I/We hereby tender for the execution of the work specified for the President of 
India within the time specified in Schedule ‘F’, viz. Schedule of Quantities and in 
accordance in all respects with the Specifications / Special conditions, Designs, 
Drawings and instructions in writing as referred to in this tender document and 
with such materials as are provided for, by and in respects in accordance with, 
such conditions so far as applicable. 
 
 
I/we agree to keep the tender open for 30 (Thirty) days from the due date of 
its opening in case of single bid system 75 (Seventy Five) days from the date 
of opening of technical bid in case tenders are invited on 2 /3 bid/ system for 
specialised work and not to make any modification in its terms and conditions. 
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I/We have deposited EMD for the prescribed amount in the office of concerned 
Executive Engineer as per the bid document.  
 
 
A copy of earnest money deposit receipt of prescribed amount deposited in the 
form of  Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt, Banker's Cheque or Bank Guarantee (as prescribed) issued by a 
Commercial Bank is scanned and uploaded. If I/we fail to furnish the prescribed 
Performance Guarantee within prescribed period, I/we agree that the President 
of India or his successor in office shall without prejudice to any other right or 
remedy be at liberty to forfeit the said Earnest Money absolutely. Further if I/we 
fail to commence the work as specified. I/we agree that President of India or his 
successors in office shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the said Performance Guarantee 
absolutely. The said Performance Guarantee shall be a guarantee to execute all 
the works referred to in the tender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 
of the tender form. 
 
Further, I/We agree that in case of forfeiture of Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of 
the work.  

 
I / We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such 
a violation comes to the notice of Department, then I/we shall be debarred for 
tendering in CPWD in future forever. Also, if such a violation comes to the notice 
of Department before date of start of work, the Engineer-in-Charge shall be free 
to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

 
I/We hereby declare that I/we shall treat the tender documents, drawings and 
other records connected with the work as Secret / Confidential documents and 
shall not communicate information / derived there from to any person other than 
a person to whom I/we am/are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 
 
 
Dated:           XX   Signature of Contractor .................................... 

Witness: -      XX   Postal Address: -   

Address: -      XX 

Occupation: - XX 
      Telephone No. 
      Fax:- 
      E-Mail:- 
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ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the President of India for a 
sum of Rs....................................................... 
(Rupees..................................................................................... 
 
The letters referred to below shall form part of 
 this contract agreement.     
i)  XXX         Signature XXX 

ii)XXX 

iii) XXX 
 
Dated: - .................................                                             

Executive Engineer 
For & on behalf of the President of India. 

 
 
XXX          To be filled in by the Executive Engineer 
 
XX             To be filled in by the contractor 
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ADDITIONAL CONDITION FOR MISUSE OF PAYMENT  
RECEIVED AGAINST ADVANCE PAYMENTS 

 

 

1. Till the work is almost completed to the satisfaction of Engineer-in-charge, 
 

(i) Contractor shall not divert any advance payments or part thereof 
for any purpose other than needed for completion of the contracted 
work. All advance payments received as per terms of the contract 
(i.e. mobilization, secured against materials brought at site, 
secured against plant & machinery and / or for work done during 
interim stages, etc.) are required to be re-invested in the 
contracted work to ensure advance availability resources in terms 
of materials, labour, plant & machinery needed for required pace of 
progress for timely completion of work. 

 
(ii) All running account bills preferred by the contractor for advance 

payments shall be  
processed only if Engineer-in-charge is satisfied that up to date 
investments (excluding security deposit & performance guarantee, 
which are not considered as investments) made by the contractor 
against contracted work are more than the payments received. 
Accordingly, all running account bills shall be supported with an 
account of up-to-date payments received vis-à-vis up to date 
investments made on the work to enable engineer-in-charge to 
check to his satisfaction that the payments made by engineer-in-
charge are property utilized only on the work and nowhere else.” 

 

 

COMMITTED PROGRAM OF COMPLETION FROM CONTRACTOR SIDE 
 

 

1. On acceptance of work, contractor has to submit a committed program of 
completion keeping in the view of the prescribed mile stones, stipulated 
period of completion duly signed by him. The program submitted by 

contractor shall be monitor able in a format as may acceptable to 
Engineer-in-charge. 

 
2. On receipt of the prescribed Performance Guarantee and aforesaid 

committed programme of completion necessary letter to commence the 

work shall be issued to contractor by Engineer-in-charge and the site of 

work would be handed over to contractor thereafter. 
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PART-"B" 

SCHEDULES  

SCHEDULE ‘A’    
 
  

Schedule of quantities 
(i) Elect. Schedule attached at  
pages 60 To  64  

SCHEDULE ‘B’      

Schedule of materials to be issued to the contractor   
      

S.No. Description of item Quantity Rates in figures & words Place  

   at which the material will of  

   be charged to the contractor issue  
       

1 2 3 4  5  

 -------------------------------NIL -----------------------------------------  

SCHEDULE ‘C’      
Tools and plants to be hired to the 
contractor     
      

S.No. Description  Hire charges per day Place of issue  
1 

2  3  4  

 
------------------------------ NIL -------------------------------- 

 
SCHEDULE ‘D’  

 

Extra schedule for specific requirement/documents for the work, if any 
 

------------------------------ NIL -------------------------------- 
 
SCHEDULE ‘E’  
   
Reference to General Conditions of 
contract: 

  
 

General Conditions of Contract 2023 

Maintenance Works for CPWD works 

amended up to last date of submission of 

bids. 
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Name of Work : (1) Providing LED lighting in the existing 1 no. Tennis Court, 02 
Nos. Basket Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) Provision 
of Fire Safety Equipments at various locations at RIE, Ajmer (Raj.) (SH:- 
Balance Work For Providing Power Supply From New Sub-Station  to Near 
Existing Tennis Court and Refilling of Existing Fire Extinguisher at RIE Ajmer.)         
 

Estimated cost of work  : Rs.    15,68,067 /-   
 

Earnest Money Deposit   :       Rs.  31,361/-      
 
Performance Guarantee:  (a)    5% (Five percent) of tendered value OR Estimated cost Put to 

          Tender (ECPT) (whichever is higher) as per OM NO.   

          DG/CON/Construction 2023/20 dated 27.02.2026. 

(b) Where the tendered amount is less than eighty percent (80%) 
of the Estimated Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the requirement under 
(a) above, shall be increased by an amount equal to the 
difference between eighty percent (80%) of the ECPT and 
the tendered amount. 

 
Security Deposit:  2.5% of the accepted tendered value of work    

SCHEDULE ‘F’: 

General Rules & Directions:- 
 

 Officer Inviting Tender : Executive Engineer (E) CPWD, Jaipur 

 Maximum percentage for quantity of 

items of work to be executed beyond 

which rates are to be determined in 

accordance with Clauses 12.2 & 12.3 

: Refer Clause-12 

 Definitions:-   

2 (v) Engineer-In-Charge : Executive Engineer (E)  

CPWD, Jaipur  or successor thereof 

2 (viii) Accepting Authority : Executive Engineer (E) CPWD, Jaipur 

2 (x) Percentage on cost of materials and 

labour to cover all overheads and 

profits 

: 15% 

2 (xi) Standard Schedule of Rates 

(Electrical) 

: DSR(E&M) 2025 for electrical works with 

up-to-date correction slips & Market rates 

2 (xii) Department : Central Public Works Department 

9(ii) Standard CPWD Contract (civil & 

electrical) 

 General Conditions of Contract 2023 for 

maintenance works, CPWD Form-7 as 

amended / modified upto the previous 

date of submission       of Bid 
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Clause-1    

(i) Time allowed for submission of 
performance guarantee, Programme 
Chart (Time and progress) and 
applicable Labour licenses, 
registration with EPFO, ESIC and 
BOCW Welfare Board including 
provident fund Code No. or proof of 
applying thereof from the date of 
letter of acceptance. 

  07 days 

(ii) Maximum allowable extension with 
late fee @ 0.1 % per day of 

performance guarantee amount 
beyond the period as provided in (i) 
above 

 03 days 

Clause-2 Authority for fixing compensation 
under clause-2. 

 Executive Engineer (E), CPWD, Jaipur 

or his successor thereof. 

Clause-5 Number of days from the date of 
issue of letter of acceptance for 
reckoning date of start. 

 10 days 

 

TABLE OF MILE STONES 
 

S. 

No. 
Description of Milestone (Physical & 

Financial) 

Time allowed in 

days (from date of 

start) 

Amount to be with-

held in case of non-

achievement of 

milestone 

    

    

    

 
Time allowed for execution of work : 02(Two) Months 

 

 Authority to decide   

(i) Extension of time for completion of 

work. 

: Executive Engineer (E) CPWD, Jaipur 

(ii) Re-scheduling of Mile stone : Executive Engineer(E),  

CPWD, Jaipur or his successor thereof 

(iii) Shifting of date of start in case of 
delay in handing over of site. 

: Executive Engineer(E),  

CPWD, Jaipur or his successor thereof 
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Proforma of Schedule:  
Clause-5  
Schedule of handing over of site: 

Part Portion of Site Description Time Period for 
handing over 

reckoned from date 
of issue of letter of 

intent 
Part A Portion without any hindrance Full site 07 Days 

Part B Portions with encumbrances NIL Not Applicable 

Part C Portions dependent on work of 

other agencies 

NIL Not Applicable 

 

Schedule of issue of Designs: 
  

Part Portion of Design Description Time Period for issue of 
design reckoned from 

date of receipt of tenders 
Part A Portion already in NIT As per the scope of work mentioned  

in the bid document. 

Part B E&M Designs to be issued All required designs & 
drawings of services of 
E&M works covered in 

the scope of the work. 

To be submitted by the 
contractor for approval of 
the Department as per NIT 

conditions and as per the 
milestones mentioned. 

  
Clause-5.2 Nature of Hindrance Register 

(either Physical or Electronic) 

 Online system 

CLAUSE 5.4 Schedule of rate of recovery for 

delay in submission of the modified 

programme in terms of delay days. 

Recovery to be made on per day of 

delay at the rate specified as under 

:- 

 As per table below 

 

SI. No. Contract Value Recovery (Rs) 

I Less than or equal to Rs 1 Crore 500 

II More than Rs 1 crore but equal to Rs 5 Crore 1000 

III More than Rs 5 crore but equal to Rs 20 Crore 2500 

IV More than 20 Crore  5000 

Clause-6 Computerised Measurement Book 
(CMB) / Electronic Measurement 
Book (EMB) Mode of Measurement : 

 EMB 
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Clause-7 Gross work to be done together 
with net payment / adjustment of 
advances for material collected, 
if any, since the last such 
payment for being eligible to 
interim payment. 

 Rs.  8.00 Lakh  

Clause- 7A Whether Clause-7A shall be 
applicable. 

 Yes  

Clause- 7B Payment to Third Party  Applicable 

CLAUSE 8A    

 Authority to decide 
compensation on account if 
contractor fails to submit 
completion plans. 

 Executive Engineer (E)  
CPWD, Jaipur or his successor 
thereof 

Clause- 10A List of testing equipment to be 

provided by the contractor at 

site lab      

 As per requirement of work and 
instructions of Engineer-in-charge.  
 

Clause-

10B(ii) 
Whether clause 10-B(ii) shall
 be  applicable. 

  No 

Clause-10C   Not Applicable  

Clause-10CA   Not Applicable  

Clause :10CC   Not Applicable 

Clause-11 Specifications to be followed for 
Execution of work 

 (A) C.P.W.D. Specifications 2023 with 
correction slips upto the previous date of 
submission of Bid and as per manufacturer’s 
specification i/c special conditions       & 
particular specifications (for Civil items)  

(B) CPWD General Specifications for Electrical 
Works Part-I (Internal) 2023, Part–II 
(External) 2023 as amended up-to date, 
correction slip relevant IE Rules, BIS / IEC 
(for E&M items) 

Clause-12 Type of work  Maintenance   Work 

 Maximum percentage for quantity 
of items of work to be executed 
beyond which rates are to be 
determined in accordance with 
Clauses 12.2C 

 See Below 

12.2C  
Deviation Limit beyond which 
clauses12.2C shall apply 

 No limit   

Clause-16 Competent Authority for deciding 
reduced rates 

 Chief Engineer-Jaipur or his successor 
thereof 
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Clause-18 List of mandatory machinery, tools & 
plants to be deployed by the 
contractor at site:  

 As per requirement of work and 

instructions of Engineer-in-charge.  

 

Clause 19C, 19D, 19G & 19K :  

Authority to decide penalty for each default 

 Executive Engineer (E)  

CPWD, Jaipur or his successor thereof 

Clause-25    

(i) Conciliator  SDG-Chandigarh 

(ii) Arbitrator Appointing Authority  CE-Jaipur 

(iii) Place of Arbitration  Member 

 
 

 Requirement of 
Technical Staff 

Minimum 
experience 

(Years) 

Designation of 
Technical Staff 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

Cl. 32 

S. 
No 

 

Qualification Numbe
r 

Figures 

1. Graduate or 
Diploma 
Engineer 

1 2 or 5 Years 
respectively 

Project/Planning
/Quality/Site/ 

Billing Engineer 

Rs. 15,000/- 
Per month per person 

 
Assistant Engineers retired from Government Services that are holding Diploma will 
be treated at par with Graduate Engineers. 
 
Diploma holder with minimum 10 years relevant experience with a repute construction 
co. can be treated at par with Graduate Engineers for the purpose of such deployment 
subject to the condition that such diploma holders should not exceed 50% of 
requirement of degree engineers.  
 

 
  

Executive Engineer (E) 
CPWD, Jaipur  
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ELIGIBILITY CRITERIA FOR SPECIALISED E&M WORKS 
 

The contractor shall have to associate other agency(s) for execution of each of 

the work(s), which fulfils the eligibility criteria as defined after taking prior 

approval. The contractor and the associated specialized agencies shall give 

required affidavit to confirm their association. Tender accepting authority may 

approve change of sub agency in case it is required during the currency of 

contract. However the contractor shall also be eligible to carry out himself any or 

all of these works without associating any specialized agency provided: - 

a) He fulfills the prescribed eligibility criteria respectively for these 
work(s). 

OR 
i) EI Works a) Certificate of registration of CPWD in 

appropriate class of composite category. 
b) Electrical contractor license OR undertaking 

that they will either obtain valid electrical license 

at the time of execution of electrical work OR 

associate contractor having valid electrical license 

of appropriate class. 

 
  
  
 

Executive Engineer (E) 

CPWD, Jaipur 
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CONDITIONS FOR ENGAGEMENT OF ASSOCIATED AGENCIES 
FOR E&M WORKS 

 
1.  The lowest tenderer have to submit electrical contractor license and 

experience certificate issued by competent authority within two weeks of 

award of work in case he himself is eligible for carrying internal EI & other 

specialized E&M work as per eligibility criteria mentioned in Schedule-F, 

and if not, then he will associate specialized agencies as per eligibility 

criteria mentioned in Schedule-F. The main contractor shall submit the 

details of such specialized agencies to be associated in Annexure-A within 

two weeks of award of work. Following documents for association of 

electrical contractors for internal EI work or other specialized E&M Works 

shall be submitted by main contractor to EE(E), Jaipur Central Electrical 

Division, CPWD, Jaipur in charge for deciding the eligibility :-  

 

A. Willingness from an eligible electrical contractors/specialized agency to get 

associated with the applicant for execution of the electrical component of 

works as per the conditions set out in the MOU as per the proforma given in 

Annexure-B to be signed between the contractor and the associated 

eligible electrical contractor/ specialized agency.  

 

B. For association of Electrical contractor for electrical works: - 

(i)  Copy of their registration documents with CPWD (if applicable)  

(ii)  Copy of Electrical Contractor’s License issued by competent authority   

(iii)  Copy of Goods and Service Tax (GST) Registration 

(iv) Copy of ESIC and EPF Registration. 

OR 

For association of Electrical contractor for specialized E&M works: - 

(i)  Copy of Completion Certificate as per eligibility criteria mentioned in 

Schedule-F issued by competent authority. 

(ii)  Copy of Goods and Service Tax (GST) Registration 

(iii)  Copy of ESIC and EPF Registration. 

(Copy of all above documents will be self attested by the main 

agency and associated agency.) 

 

C. MOU signed on Rs. 100/- stamp paper with eligible electrical 

contractor/specialized agency meeting the eligibility criteria and same as 

specified for specialized works. The MOU in the enclosed form as per 
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Annexure-C shall be signed by both the parties i.e. contractor as 1st party 

and associated electrical contractor as 2nd party.   

2. In the event of the concerned E&M agency not performing satisfactorily or 

failure of associate to complete the E&M work, the contractor on the written 

direction of the department, shall remove the Associate deployed on the 

work and shall submit name of new associate who fulfill the conditions 

mentioned in NIT to execute the leftover work without any loss of time or 

variation in cost to the department in this regard. Contractor shall meet all 

the guarantee for the equipments already supplied for which payment has 

been released by the Deptt. in part. If any equipment supplied for the work, 

during the currency of the earlier Associate and paid partly by the Deptt., 

becomes redundant /not in a position to be installed and commissioned and 

put to beneficial use due to change in agency for execution of E&M work, 

the contractor shall be liable for replacement of the equipment(s) at no cost 

to Department. No change of Associated Electrical Contractor /Specialized 

Agency will be allowed without prior approval of the EE(E) Jaipur Central 

Electrical Division, CPWD, Jaipur.  

 

3. The contractor/ specialized agency shall be responsible and liable for proper 

and complete execution of the Electrical work and ensure coordination and 

completion of both civil and electrical work.  

4. The associate contractor/specialized agency along with contractor shall 

attend the inspection of the work by the Engineer-in-Charge of E&M works 

as and when required.  

5. The associate or contractor/specialized agency shall sign a tripartite 

Agreement/Contract along with the main tenderer and the departmental 

officer, for technical compliance of specification, guarantee etc. 

6. The associate or contractor/ specialized agency shall attend the inspection 

of the work by the Engineer-in-Charge of E&M works or as and when 

required.  

 

 

Executive Engineer (E) 

CPWD, Jaipur 
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Annexure-A 
 

PROPOSAL FOR ASSOCIATING ELECTRICAL AGENCIES for  
ELECTRICAL INSTALLATION 

 
We hereby propose the following electrical agencies as per details 

mentioned against each.  Their Willingness Certificates are also attached as per 
Annexure-B. 

 
Note :- A copy of registration order shall be attached for each agency.  
 
 
 

Contractor’s signature  

S 
No 

Name of 
electrical 

contractor/ 
Firm 

Category 
and class 

of 
registration 

in CPWD 

Registratio
n No. 

Electrical 
License 

Validity of 
registrati

on 

Consent 
letter 

attached 
(yes/No) 

1.  
 

     

2.  
 

     

3.  
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Annexure-B 

WILLINGNESS CERTIFICATE 
 
 
Name of work: (1) Providing LED lighting in the existing 1 no. Tennis Court, 02 
Nos. Basket Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) Provision 
of Fire Safety Equipments at various locations at RIE, Ajmer (Raj.) (SH:- 
Balance Work For Providing Power Supply From New Sub-Station  to Near 
Existing Tennis Court and Refilling of Existing Fire Extinguisher at RIE Ajmer.)         
 
 
 

I hereby give my willingness to work as Associate Specialized Agency for 
electrical component of the above mentioned work.  
 
 I will execute the work as per specifications and conditions for the 
agreement and as per direction of the Engineer-in-Charge. Also I will engage full 
time technically qualified supervisor/engineer for the works. I will attend 
inspection of officers of the department as and when required.  
 
Dated:  
 
      Signature of the Associate Specialized 
Agency   
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Annexure-C 

Memorandum of understanding 
Rs. 100/- Non-judicial stamp 

 
This Memorandum of Understanding (MOU) is made on the _________ at 

__________ 
Between 

 
 M/s _____________________________ (Main Contractor) having his 
registered office at _____________________ which expression shall unless 
repugnant to the subject or context include its administrators, successors and 
assigns. 

 
And 

 
 M/s  _____________________ (Associate contractor) registered in CPWD 
as class :  _______ Electrical contractor and  having his registered office at 
_____________________ which expression shall unless repugnant to the subject 
or context include its administrators, successors and assign. 
 Whereas, the Central Public Work Department, have issued tender papers 
to quote for the following work to M/s __________________(Main Contractor). 
 
Name of work : (1) Providing LED lighting in the existing 1 no. Tennis Court, 
02 Nos. Basket Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) 
Provision of Fire Safety Equipments at various locations at RIE, Ajmer (Raj.) 
(SH:- Balance Work For Providing Power Supply From New Sub-Station  to Near 
Existing Tennis Court and Refilling of Existing Fire Extinguisher at RIE Ajmer.)         
  
 
 Whereas, This Memorandum of Understanding has been entered into to 
execute the above work by the Main Contractor and Associate Contractor. 
 
 Whereas, both the parties have gone through and understood the various 
conditions and clauses of the tender and willingly agree to abide by them. 
 
 This MOU shall be valid till the duration of completion of above work and 
shall be extended if so required by the CPWD. 
 
Now, therefore it is agreed between the parties here to as follows :- 
 
1 The associated electrical contractor shall completely execute, perform and 

do all the works mentioned and described in the main agreement for its 
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electrical components according to the specifications, terms and conditions 
etc.  of the main agreement. 

 
2 The associated electrical contractor shall execute and complete the works in 

all respect  up to full satisfaction of the CPWD officers and attend to them 
during their inspection at site, meetings etc., whenever required by the 
CPWD officers. 

 
3 The cost of electrical works executed by the associated electrical contractor 

will include the cost of all the materials, accessories, equipments, tools & 
plants, laborers technical persons required etc. in all respect.  

 
4 The associated electrical  contractor is responsible for getting recorded 

measurements and preparation, submissions & pursuance of payment of 
the bills of the work done for electrical portion of the main agreement. 

 
5 The rate will be as per the schedule enclosed. 
 
6 The Quantity will be as per actual measurement as received from CPWD to 

main contractor and the rate will be as per the mutually agreed. 
 
7 The payment to associate contractor will be released after the payment to 

main contractor is made by the CPWD.   
 
8 The technical staff required for the associate discipline shall be of associate 

contractor.    
 
9 The guarantee of the installation after the completion of the work shall be 

responsibility of the associate electrical contractor as required by the 
CPWD.   

 
10 There is Service Tax (GST) liability; work being related to the construction 

of the Central Govt. Deptt.  However, if any liability of the Service Tax 
(GST) is imposed on the associated electrical contractor then it will be paid 
by main contractor.   

 
11 Either party shall not repudiate the contract in mid way without the consent 

of each other.  Otherwise it will be treated as breach of agreement for any 
reason whatsoever.  

 
12 The main agency shall be solely responsible for deferment & rescheduling 

of each milestone fixed as per contract documents and in such eventuality, 
the consequences arising out of the same rests on main agency.   
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13 The main contractor only shall be responsible for getting extension of delay 
regularized and liability what so ever flowing out shall lies with them.  
There shall be no direct or indirect impact on associate contractor.    

 
14 TDS shall be deducted by the main contractor as per Income Tax law from 

associated agency.  In case liability of tax other than Income Tax (Such as 

GST, or any other mechanism formed) is levied on associated contractor 

then the main agency will reimburse it in full to associated agency.   

 

15 The associated contractor shall be bound to execute work upto a deviation 

limit of 30% in quantities of items of work at the agreement rate.  Beyond 

deviation limit the rates will be decided by main & Associated contractor on 

mutually agreed basis.  

 

16 For the items such as extra items, substitute items and new items other 

than the items of main agreement, if any incorporated in the work, then 

the main contractor shall pay the full amount so approved to the associate 

contractor.   

 

17 The validity of rates shall be ______ months after finalization & acceptance 

of MOU by the competent authority.   

18 In case main contractor delays the payment to associated contractor after 

the payment is released by department to the main contractor then on 

receipt of delay in payment from associate contractor the CPWD shall 

directly make the payment to associated contractor. 

 

19 The main contractor shall at their cost provide necessary requisite 

arrangement for storage of material.   

 

20 Sand & cement used in the electrical work shall be provide by main 

contractor. 
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21 Security Deposit as deducted by the CPWD will be reimbursed by main 

contractor to associate contractor.  However associated electrical contractor 

will deposit 2 ½ % of Agreement amount of Rs. ______________ in shape 

of FDR towards S/D to be retained by main contractor which will refunded 

to electrical contractor after completion of electrical work.   

 

22 The Income tax, Commercial tax and labour cess tax deducted by the 

CPWD from the bills of electrical work shall be reimbursed by the main 

contractor in favour of the associated electrical contractor accordingly.   

 

In witness whereof we have put our hand seal on date _________________. 
 
Enclose :- Schedule of rates. 
 
 
 
 
 
Signature                                                                           Signature 
(Associate Contractor)                                               (Major Contractor) 
Address : _________________                    Address : __________________ 
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ELECTRICAL  WORK
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TERMS AND CONDITIONS FOR INTERNAL AND EXTERNAL ELECTRICAL WORKS 
 

General Commercial & Technical Conditions: 
 
1.0 All the works shall be carried out as per CPWD General specification for Electrical Works, Part-I 

(Internal)-2023; Part-II (External) 2023, Part-IV (Sub-Station), amended up to date and should also 
comply with relevant provisions of the Indian Electricity Rules and Acts as applicable, amended up to 
date. 
 

2.0 The contractor is advised to visit the site of work to have an idea of the execution of the work; failure to 
do so shall not absolve their responsibility to do the work as specified in agreement.  
 

3.0 Rates: 
3.1. The work shall be treated as on works contract basis and the rates tendered shall be for complete items 

of work inclusive of all taxes including GST, duties, and levies etc. and all charges for items contingent 
to the work, such as packing, forwarding, insurance, freight and delivery at site for the materials to be 
supplied by the contractor, watch and ward of all materials for the work at site etc. 
 

3.2. Prices quoted shall be firm. 
 
4.0 Mobilization Advance: 

No mobilization advance shall be paid for the work, unless otherwise stipulated in tender papers for any 
individual works/ composite work. 
 

5.0 Completeness of Tender: 
All sundry fittings, assemblies, accessories, hardware items, foundation bolts, termination lugs for 
electrical connections as required, and all other sundry items which are useful and necessary for proper 
assembly and efficient working of the various components of the work shall be deemed to have been 
included in the tender, whether such items are specifically mentioned in the tender documents or not. 
 

6.0 Works to be done by the contractor: 
Unless and otherwise mentioned in the tender documents, the following works shall be done by the 
contractor, and therefore their cost shall be deemed to be included in their tendered cost: - 
(i) Cutting and making good all damages caused during installation and restoring the same to their 

original finish. 
(ii) Sealing of all floor openings provided by him for pipes and cables, from fire safety point of view, 

after laying of the same. 
(iii) Painting at site of all exposed metal surfaces of the installation other than pre-painted items like 

fittings, fans, switchgear/distribution gear items, cubicle switchboard etc.  Damages to finished 
surfaces of these items while handling and erection, shall however be rectified to the satisfaction 
of the Engineer-in-Charge. 

(iv) Testing and commissioning of completed installation. 
(v) Storage space for all equipments, components and materials for the work. 

 
7.0 Storage and Custody of Materials: 

The contractor has to make his own arrangement for the storage of the material at site & necessary 
watch and ward of the electrical installation during the execution of work till the same is handed over to 
the department.  No extra payment will be made on this account.  The storage space shall however be 
arranged by the department at site, if available.  
 

 The main contractor shall arrange for proper storage of the electrical fans and fittings at site and that 
double lock system shall be arranged for the fans and fittings after receipt at site until the time they are 
taken for installation. The contractor shall however be responsible for proper storage and safe custody 
of the same till their installation and handing over to the department. 

 



    
 

 
 

Addition........Nil...............                  Deletion…....Nil…..…….                Correction....…Nil…..…….                 Overwriting..….Nil…........... 
 

 

 ~ 39 ~                                                        Sr. D/M (E)                   AE(E)P                                      

 

 

 

 

 
 

8.0 Electric Power Supply and Water Supply: 
Power and water supply will be arranged by the contractor at the site for installation and testing purpose. 
 
Contractor will take due care to ensure safety of electrical installation during execution of work. 

 
9.0 Tools for handling and Erecting: 

All tools and tackles required for handling of equipments and materials at site of work as well as for their 
assembly and erection and also necessary test instruments shall be the responsibility of the contractor.  
 

10.0 Payment Terms: 
Payment shall be made as per the relevant clauses of form PWD 7/8 forming part of the tender 
documents. 

 
11.0 Co-ordination with other agencies: 

The contractor shall co-ordinate with all other agencies involved in the building work so that the building 
work is not hampered due to delay in his work.  Recessed conduit and other works, which directly affect 
the progress of building work, should be given priority. 
 

11.1. Care of buildings: 
Care shall be taken by the contractor to avoid damage to the building during execution of his part of the 
work.  He shall be responsible for repairing all damages and restoring the same to their original finish at 
his cost.  He shall also remove, at his costs, all unwanted and waste materials arising out of his work, 
from the site.  
 

12.0 Structural Alterations to Buildings: 
(i) No structural member in the building shall be damaged/altered, without prior approval from the 

competent authority through the Engineer-n-charge. 
(ii) Structural provisions like openings, cutouts, if any, provided by the department for the work, 

shall be used. Where these required modifications, or fresh provisions are required to be made, 
such contingent works shall be carried out by the contractor at his cost. 

(iii) All such openings in floors provided by the department shall be closed by the contractor after 
installing the cables/conduits/rising mains etc. as the case may be, by any suitable means as 
approved by the Engineer-in-charge without any extra payment. 

(iv) All chases required in connection with the electrical works shall be provided and filled by the 
contractor at his own cost to the original architectural finish of the buildings. 
 

13.0 Addition to an installation: 
Any addition, temporary or permanent, to the existing electrical installation shall not be made without a 
properly worked out scheme/design by a qualified Electrical Engineer to ensure that such addition does 
not lead to overloading, safety violation of the existing system. 
 

14.0 Drawings: 
i) After award of the work, the firm will be required to submit the drawings for the proposed work 

including layout plan, conduit routes etc. Work will be carried out as per the approved drawings. 
ii) The work shall be carried out in accordance with the drawings and the tender documents and also 

in accordance with modification thereto from time to time as approved by the Engineer-in-charge. 
iii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning of the term as used in 

Clause 11 of the conditions of contract (PWD 7). They shall indicate the main switch board, the 
distribution boards (with circuit numbers controlled by them), the runs of various mains and sub 
mains and the position of all points with their controls. 

iv) All circuits shall be indicated and numbered in the wiring diagram and the points shall be given the 
same number as the circuit to which they are electrically connected.  

 
15.0 Conformity to IE act, IE Rules, and standards: 
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15.1. All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 2003 
and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless specified 
otherwise).  List of rules of particular importance to electrical installations under these General 
Specifications is given in Appendix C for reference. 
 

16.0 General requirements of components: 
 

16.1. Quality of material:  All materials and equipments supplied by the contractor shall be new and must be 
in original seal-pack. They shall be of such design, size and materials as to satisfactorily function under 
the rated conditions of operation and to withstand the environmental conditions at site. 

 
17.0 Inspection of materials and equipments: 

 
17.1. Materials and equipments to be used in the work shall be inspected by the departmental officers.  Such 

inspection will be of following categories: 
(i) Inspection of materials / equipments may be witnessed at the Manufacturer’s premises in 

accordance with relevant BIS /Agreement Inspection Procedure. 
(ii) To receive materials at site with Manufacturer’s Test Certificate(s) 
(iii) To inspect materials at the authorized dealer’s go downs to ensure delivery of genuine materials 

at site. 
(iv) To receive materials after physical inspection at site. 

 
17.2. Adequate care to ensure that only tested and genuine materials of proper quality are used in work shall 

be ensured by firm. The firm shall ensure that: 
(i) Material will be ordered & delivered at site only with the prior approval of the department to 

ensure timely delivery. 
 (ii) As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, rising main, 

other main items etc., its copy shall be endorsed to the CPWD Engineer-in-charge. 
(iii) The firm will be required to procure material like exhaust fans, MCB’s & DB’s, switches & 

sockets, wires & cables, conduits and switchgears etc. directly from the manufacturer/ 
authorized dealers to ensure genuineness & quality and as per the approved makes only. Proof 
in this regard shall be submitted by the contractor if required by the department.  

(iv) Inspection at factory or at go down of the manufacturer, as required, shall be arranged by the 
firm for a mutually agreed date.  

(v) Delivery of material shall be taken up only with the consent of department, after clearance of the 
material. 

(vi)    Department shall reserve the right to waive inspection in lieu of suitable test certificate, at its 
discretion. 

 
17.3. Similarly, for fabricated equipments, the contractor will first submit dimensional detailed drawings for 

approval before fabrication is taken up in the factory.  Suitable stage inspection at factory also will be 
made to ensure proper use of materials, workmanship and quality control. 

  
18.0 Ratings of components: 

 
18.1. All components in a wiring installation shall be of appropriate ratings of voltage, current and frequency, 

as required at the respective sections of the electrical installations in which they are used. 
 

18.2. All conductors, switches and accessories shall be of such size as to be capable of carrying the 
maximum current, which will normally flow through them, without their respective ratings being 
exceeded. 

 
19.0 Conformity to standards: 

 
19.1. All components shall conform to relevant Indian Standard Specifications wherever existing.  Materials 

with ISI certification mark shall be preferred.   
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19.2. Relevant Indian Standards including amendments or revisions thereof up to the date of tender 

acceptance shall be applicable in the respective contracts for respective items, firm to ensure its 
compliance.  

 
20.0 Interchangeability: 

Similar parts of all switches, lamp holders, distribution fuse boards, Switch gears, ceiling roses, 
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in each 
installation. 

 
21.0 Workmanship: 

 
21.1. Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture/fabrication, assembly and installation shall conform to sound engineering practice. 
 

21.2. Proper supervision/skilled workmen: The contractor shall be a licensed electrical contractor of 
appropriate class suitable for execution of the electrical work. He shall engage suitably skilled/licensed 
workmen of various categories for execution of work supervised by supervisors / Engineer of appropriate 
qualification and experience to ensure proper execution of work. They will carry out instruction of 
Engineer-in-charge and other senior officers of the Department during the progress of work. 

 
21.3. Use of quality materials: Only quality materials of reputed make as specified in the tender will be used in 

work. 
 
21.4. Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a factory/workshop 

having modern facilities like quality fabrication, seven tank process, powder/epoxy paint plant, proper 
testing facilities, manned by qualified technical personnel. These shall be as per make / item approved. 
 

22.0 Testing: 
All testes prescribed in this General Specification, to be done before, during and after installation, shall 
be carried out, and the test results shall be submitted to the Engineer-in-charge in prescribed Performa, 
forming part of the Completion Certificate. 
 

23.0 Commissioning on completion: 
After the work is completed, it shall be ensured that the installation is tested and commissioned. 
 

24.0 Completion plan and completion certificate: 
 

24.1. For all works completion certificate after completion of work as given in Appendix–E of CPWD 
Specification / sop shall be submitted to the Engineer-in-charge. 
 

24.2. Completion plan drawing indicating the following, along with three copies of the same shall also be 
submitted. 
(i) General layout of the building. 
(ii)    Locations of main switchboard and distribution boards, indicating the circuit numbers controlled 

by them. 
(iii) Position of all points and their controls. 
(iv)     Types of fittings, viz. LED Light fixtures, pendants, brackets, bulk head, Ceiling fans, 

exhaust/fresh air fans etc. 
(v) Name of work, job number, tender reference, actual date of completion, names of Division/ Sub-

division and name of the firm who executed the work with their signature. 
 

25. INTERPRETING SPECIFICATIONS 
In interpreting the specifications, the following order of decreasing importance shall be followed in case 
of contradictions: 
(a)  Schedule of quantities 
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(b)  Technical specifications 
(c) Drawing (If any) 
(d)  General Specifications 
(e)  Relevant BIS or other international code in case BIS code is not available. 

 
26. Payment terms:  
 

On account payments for part work (after stipulated and statutory deductions) as assessed by the 
Engineer – in-charge for the applicable items in the Contract shall be payable at part rates not 
exceeding the percentage indicated against the stages of work.  
 

S. No. Stage of work Percentage of quoted rate 

1. Supply of material at site 60% 

2. Installation 20% 

3. Testing and Commissioning 10% 

4. Handing over 10% 

 
 
 
 
 

 
Executive Engineer (E) 

CPWD, Jaipur  
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TECHNICAL SPECIFICATIONS FOR IEI WORK 

1.0 GENERAL 
 
 SCOPE OF WORK:  

The specifications given below pertain to the internal electrical installation work and CPWD 
Specifications are to be followed. 
 

2.0 POINT WIRING: 
 
2.1  The wires used for the point wiring and power wiring shall be of 650 / 1100 Volts grade FRLS/HFFR 

PVC insulated multi stranded copper conductor single core cables. 
 
2.2  All mounting boxes for plate type accessories shall be of metallic construction and of the same  make 

as that of the plate type switches and accessories. 
 

3.1    COPPER AND ALUMINIUM CABLES 
 
3.1.1. This specification covers the supply, installation, testing and commissioning of 1100 V grade cables. 

 
3.1.2 The design, manufacture and performance of the cables should conform to the relevant IS. 
 
4.0      MOULDED CASE CIRCUIT BREAKERS 
 
4.1 The MCCBs shall comprise single units of triple pole/four pole construction as specified, shall be rated 

for 415 V AC. 
 
4.2 All live parts shall be totally enclosed and shrouded with a heat resistant moulded insulating material 

housing. Operating mechanism shall be quick make, quick break and trip free type. 
 

4.2.1 The MCCB shall be provided with the following features in microprocessor release: 
a) Inverse-time-current tripping characteristics under sustained overload. 
b) Instantaneous tripping on short circuit 

 
4.2.2 MCCBs shall be of current limiting type. 

 
4.2.3 The rated service breaking capacity (Ics) shall not be less than the ultimate short circuit breaking 

capacity (Ics = 100%Icu) 
 
4.2.4 Variable Thermal setting shall be provided in all MCCB s with thermal magnetic Release. 
 
4.2.5 All circuit breaker below 250 amps rating shall be provided with thermal magnetic release & circuit 

breakers of 250 amps rating and above shall be provided with Microprocessor based release unless 
otherwise specified.  
 

4.3 All MCCBs shall be provided with rotary handles and links for which nothing extra shall be paid. 
 
5.0 GUARANTEE/WARRANTEE  
5.1 All equipments shall be guaranteed for a period of 12 Months, from the date of taking over the 

installation by the department, against unsatisfactory performance and/or break down due to defective 
design, workmanship or material. The equipments or components, or any part thereof, so found 
defective during guarantee period shall be forthwith repaired or replaced free of cost, to the satisfaction 
of the Engineer-in-Charge. In case it is felt by the department that undue delay is being caused by the 
contractor in doing this, the same will be got done by the department at the risk and cost of the 
contractor. The decision of the Engineer-in-charge in this regard shall be final & building on the 
contractor  
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5.2 Additional Guarantee / Warrantee for LED fixtures: The LED light luminaries/ fixtures provided under 
the contract shall be guaranteed for a period of 5 years. The contractor shall furnish an undertaking and 
Guarantee Bond as per Proforma as per NIT of Part- B for 10% (ten percent) of the cost of all LED light 
luminaries/fixtures. If any defect is noticed during the guarantee period, the contractor should rectify it 
within seven days and if not attended to the same will be got done from another agency at the risk and 
cost of contractor.  

 
5.3 The contractor shall submit the relevant test certificates at the time of supply of equipment/Material.  
 
 
 

 
Executive Engineer (E) 

CPWD, Jaipur  
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GENERAL AND COMMERCIAL CONDITIONS 
FOR LT PANEL & FEEDER PILLAR WORKS  

 
1.0 GENERAL 

 
This specification covers manufacture, testing as may be necessary before dispatch, delivery at site, all 
preparatory work, assembly and installation, commissioning putting into operation and final testing & 
commissioning of the equipments. 
 

1.1  The work shall be executed as per CPWD General Specifications for Electrical Works Part – I, II & IV as 
amended up to date, relevant I.E. Rules, BIS/IEC and as per directions of Engineer-in-charge. These 
additional specifications/ conditions are to be read in conjunction with above and in case of variations; 
specifications given in the in the contract shall apply. However, nothing extra shall be paid on account of 
these additional specifications and conditions, as the same are to be read along with schedule of 
quantities for the work. 

 
1.2  The tenderer should, in its own interest, visit the site and get familiarized with the site conditions before 

tendering. 
 
1.3  No T & P shall be issued by the Department and nothing extra shall be paid on account of this. 
 
1.4  Type of Contract: The work to be awarded by this tender shall be treated as indivisible works contract. 
 
2.0  TERMS OF PAYMENTS 

 
The following percentage of contract rates for the various items included in the contract shall be payable 
against the stage of work shown herein. 
i) 50% after initial inspection (wherever specified) & delivery at site in good condition on pro-rata 

basis. 
ii) 30% after completion of installation in all respects. 
iii) Balance 20% will be paid after testing, commissioning and handing over to the department for 

beneficial use. 
 
3.0 Works to be carried out by CPWD 

 

Unless otherwise mentioned in the tender specifications, the following works shall be carried out by the 
department. 
(i) Space for accommodating all the equipments and components involved in the work. However, 

watch and ward shall be responsibility of the contractor. 
 
4.0 Works to be done by the contractor 

 

In addition to supply, installation, testing and commissioning of all the equipments, as per schedule of 
work, and specifications, the following works shall be deemed to be included within the scope of work to 
be executed by the contractor. 
i)  Tools and tackles required for handling and installation of equipments.  
ii) Protection required for the equipments from rain, dust storm etc. during transportation i.e. 

 polythene cover and tarpaulin. 
iii)   Necessary equipments for commissioning/site testing.  

 
5.0 RATES 

 

The rates quoted by the tenderer, shall be firm and inclusive of all taxes including GST, packing, 
transportation, handling etc. The tendered rates should also include charges for installation, testing, 
commissioning etc. at site including temporary construction of storage  

 
5.1  The contractor has to carry out maintenance as per manufacturer’s standards for a period of 12 Months 

from the date of handing over for which nothing extra shall be paid. 
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6.0  COMPLETENESS OF TENDER 

 
All sundry equipments, fittings, unit assemblies, accessories, hardware items, foundation, foundation 
bolts, painting, termination lugs for electrical connections, and all other items which are useful and 
necessary for efficient assembly and installation of equipment and components of the work shall be 
deemed to have been included in the tender irrespective of the fact whether such items are specifically 
mentioned in the tender documents or not. 
 

7.0  STORAGE AND CUSTODY OF MATERIALS 
 
The Store room of Electrical Inquiry may be used for storage of sundry materials and erection 
equipments or else the agency has to make its own arrangements. No separate storage accommodation 
shall be provided by the department. Watch and ward of the stores and their safe custody shall be the 
responsibility of the contractor till the final taking over of the installation by the department. 

 
8.0  CARE OF THE BUILDING 

 
Care shall be taken by the contractor while handling and installing the various equipments and 
components of the work to avoid damage to the building. He shall be responsible for repairing all 
damages and restoring the same to their original finish at his cost. He shall also remove at his cost all 
unwanted and waste materials arising out of the installation from the site of work. 

 
9.0  COMPLETION PERIOD 

 
The completion period indicated in the tender documents is for the entire work of planning, designing, 
approval of drawings etc., arrangement of materials &equipments, delivery at site including 
transportation, installation, testing, commissioning and handing over of the entire system to the 
satisfaction of the Engineer-in-charge. 

 
10.0  GUARANTEE 
 
10.1 All equipments shall be guaranteed for a period of 12 Months, from the date of taking over the 

installation by the department, against unsatisfactory performance and/or break down due to defective 
design, workmanship or material. The equipments or components, or any part thereof, so found 
defective during guarantee period shall be forthwith repaired or replaced free of cost, to the satisfaction 
of the Engineer-in-Charge. In case it is felt by the department that undue delay is being caused by the 
contractor in doing this, the same will be got done by the department at the risk and cost of the 
contractor. The decision of the Engineer-in-charge in this regard shall be final & building on the 
contractor. 

 
10.2  The tenderer shall guarantee among other things, the following: 

(a)  Quality, strength and performance of the materials used as per manufacturers standards. 
(b)  Safe mechanical and electrical stress on all parts under all specified conditions of operation. 
(c)  Satisfactory operation during the maintenance period. 

 
11.0  POWER SUPPLY 

 
Power Supply for the purpose of Installation of LT/Feeder Panel shall be arranged by the contractor 
themselves and nothing shall be paid on this account.  
. 

12.0  ACCEPTABLE MAKES OF VARIOUS EQUIPMENTS 
 
The acceptable makes of various equipments/components/accessories have been indicated in the List 
of Acceptable Makes of equipments/ materials”. The tenderer shall work out the cost of the offer on this 
basis.  
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13.0  DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDERER. 
 
13.1  With Tender: The renderer shall furnish along with the tender, detailed technical literature, pamphlets 

and performance data for appraisal and evaluation of the offer. 
 
13.2  After award of work 

 
The successful tendered would be required to submit the following drawings for approval of the 
department. 
(a) General arrangement drawing of the LT Panels, Feeder Pillars & Meter Boards with complete 

dimensions.  
(b) Single line diagram of LT Panels, Feeder Pillars & Meter Boards.  
(c) Schematic drawing of LT including all safety interlocking. 
(d) Details of foundations for the equipments and the weights of assembled equipments. 
(e) Equipment details proposed to be procured for the execution of the work for the approval of the 

Engineer-in-charge. 
(f) Cables rating & sizes, Layout and routes. 
(g) Any other drawings necessary for the job. 
 
The successful tendered should furnish well in advance three copies of detailed instructions and 
manuals of manufacturers for all items of equipments regarding installation, adjustments, operation and 
maintenance including preventive maintenance & trouble shooting together with all the relevant data 
sheets, spare parts catalogue etc. all in triplicate 

 
14.0  The successful tendered should furnish well in advance three copies of detailed instructions and 

manuals of manufacturers for all items of equipments regarding installation, adjustments, operation and 
maintenance including preventive maintenance & trouble shooting together with all the relevant data 
sheets, spare parts catalogue etc. all in triplicate. 

 
15.0  EXTENT OF WORK 
 
15.1  The work shall comprise of entire labour including supervision and all materials necessary to make a 

complete installation and such tests and adjustments and commissioning, as may be required by the 
department. The term complete installation shall not only mean major items of the plant and equipments 
covered by specifications but all incidental sundry components necessary for complete execution and 
satisfactory performance of installation with all layout charts whether or not those have been specifically 
mentioned in bill of quantity in the tender document. However, major equipment not covered in the 
scope of the work and required subsequently as an additional feature, not covered in the contract 
specifications, shall be paid extra. The decision of the engineer-in-charge in the matter shall be final and 
binding upon the contractor. 

 
15.2 In addition to supply, installation, testing and commissioning of sub-station equipments, following works 

shall be deemed to be included within the scope of work to be executed by the renderer. 
 

a) Minor works necessary for installation of equipments, foundation, making of opening in walls or in 
floors and restoring them to their original condition/ finish and necessary grouting etc. as reqd. 

 
16.0  INSPECTION AND TESTING 
 
16.1  All the equipments and fabricated items etc. shall be offered for initial inspection at manufacturer’s 

works. All routine tests conforming to relevant IS shall be carried out in the presence of Engineer-in-
Charge or his authorized representative. Contractor will give sufficient notice for the same. The 
department reserves the right to inspect or not to inspect the equipment at the works of the 
manufacturer. In the later case confirmation in writing will be issued by the department. The department 
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will bear to & fro expenses of the officer deputed for carrying out inspection. However, nothing extra 
shall be paid for conducting routine test in the presence of department’s representative.  
 
Copies of all manufacturers’ routine and type test, certificates of the equipments shall be furnished to the 
inspecting officer at the time of inspection at the factory.   
 
After completion of work in all respect the contractor shall offer the installation for testing and operation. 

 
17      Defect Liability Period: 
 
17.1  All the equipments shall be guaranteed for a period of 12 Months from the date of completion. Any 

defective materials and equipment shall be replaced free of cost at the direction of Engineer-in-Charge.  
 
18 INTERPRETING SPECIFICATIONS 
  

In interpreting the specifications, the following order of decreasing importance shall be followed in case 
of contradictions: 

 (a)  Schedule of quantities 
 (b)  Technical specifications 
 (c)  Drawing (If any) 
 (d)  General Specifications 
 (e)  Relevant BIS or other international code in case BIS 
 
19.0  COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS 
 
19.1  All works shall be carried out in accordance with relevant regulation, both statutory and those specified 

by the Indian Standards related to the works covered by this specification. In particular, the equipment 
and installation will comply with the following: 
(i)  Factories Act. 
(ii)  Indian Electricity Rules. 
(iii)  B.I.S. & other standards as applicable. 
(iv)  Workmen’s compensation Act. 

 
19.2 Nothing in this specification shall be construed to relieve the successful tenderer of his responsibility for 

the design, manufacture and installation of the equipment with all accessories in accordance with 
currently applicable statutory regulations and safety codes. 

 
20.0  INDEMNITY 

 
The successful tenderer shall at all times indemnify the department, consequent on this works contract. 
The successful tenderer shall be liable, in accordance with the Indian law and regulations for any 
accident occurring due to any cause and the contractor shall be responsible for any accident or damage 
incurred or claims arising there from during the period of erection, construction and putting into operation 
the equipments and ancillary equipment under the supervision of the successful tenderer in so far as the 
latter is responsible. The successful tenderer shall also provide all insurance including third party 
insurance as may be necessary to cover the risk. No extra payment would be made to the successful 
tenderer on account of the above. 

 
21.0  ERECTION TOOLS 

 
No tools and tackles either for unloading or for shifting the equipments for erection purposes would be 
made available by the department. The successful tenderer shall make his own arrangement for all 
these facilities. 
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22.0  COOPERATION WITH OTHER AGENCIES 
 
The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 
construction of buildings, if any, and exchange freely all technical information so as to make the 
execution of this work/contract smooth. No remuneration should be claimed from the department for 
such technical cooperation. If any unreasonable hindrance is caused to other agencies and any 
completed portion of the work has to be dismantled and re-done for want of cooperation and 
coordination by the tenderer during the course of work, such expenditure incurred will be recovered from 
the successful tenderer if the restoration work to the original condition or specification of the dismantled 
portion of the work was not undertaken by the tenderer himself. 

 
23.0  The work will be carried out with least disturbance during shifting & shut down taken in consultation with 

the client department. 
 
24.0  MOBILIZATION ADVANCE 

 
No mobilization advance shall be paid to the contractor. 

 
25.0  INSURANCE AND STORAGE 

 
All consignments are to be duly insured up to the destination from warehouse at the cost of the 
contractor. The insurance covers shall be valid till the equipment is handed over duly installed, tested 
and commissioned. 
 

26.0 VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION 
 
The contractor shall have to produce all the relevant records to certify that the genuine equipments from 
the manufacturers has been supplied and erected. 

 
27.0  PAINTING 

 
This shall include cost of painting of the entire installation. The major equipments shall be factory final 
finish painted. The agency shall be required to do only touching to the damages caused to the painting 
during transportation, handling & installation at site, if there is no major damage to the painting. 
However, hangers, supports etc. of bus trunking shall be painted with required shade including painting 
with two coats of anticorrosive primer paint at site. 
 
 
 

Executive Engineer (E) 
CPWD, Jaipur  
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TECHNICAL SPECIFICATIONS FOR LT PANELS 
 

1.1 LT SWITCHBOARD (PANEL) AND SWITCHGEARS 
 
This section covers the detailed requirements of Low Voltage switchboard for 415 volts, 3 phases, 
50 Hz, 4 wire systems.  
 

Standards and Codes 
Updated and current Indian Standard Specifications and Codes of Practice will apply to the equipment 
and the work covered by the scope of this contract.  
Low Voltage switchgear Assemblies IEC 61439-1/2/ IS: 8623 
Low Voltage switchgear & control gear IEC 60 947-1/2/IS 13947:1993 
Part I  :  General rules 
Part II  :  Circuit Breakers 
Part III  :  Switches, disconnectors, switch disconnectors and fuse 

combination units 
Part IV  : Contactors and Motor starters 
Part V  :  Control circuit devices and switching elements Degree of Protection of Enclosures for 

low voltage switchgear. IEC60529 /IS 2147: 1962 
 
1.2  LT PANELS  

 
The scope of this section covers design, manufacture, supply, installation, testing and commissioning of 
Power Distribution Panels including ACBs, MCCBs, MCBs rated up to 415-430 volts. The panel shall be 
fabricated i/c all switch as per CPWD specification for electrical work (part-I) and Sub-station work (Part 
IV) amended to date. 
 

1.2.1.  Basic Structure: 
a) All electrical panels will be fabricated from 2mm thick CRCA sheet steel for robust construction 

properly supported with angles and channels. 
b) Panels shall be totally enclosed, dust and vermin proof, fully compartmentalized, cubical design 

modular construction. The covers and doors shall be very well gasket with neoprene rubber 
gaskets so as to obtain dust proof enclosure. 

c) The cubicle will be floor-mounted type unless specified otherwise. 
d) The cabinet will be welded construction and not of jointing construction. 
e) Door shall be made of 1.6mm/2mm sheet steel, with foamed seal polyurethane gasket, square 

section under tabular frame with punching in DIN pitch pattern.  
 
1.2.2.   Cubical Panel 

 
The cubical panel shall be made out as per CPWD specification and as per relevant Indian Electricity 
Rules as amended till date.  
 
The firm shall submit the drawing of cubical panel mentioning all the dimensions and schematic diagram 
along with detail and capacity of each switch gear. The cubical panel shall be fabricated only after 
approval of drawings from the Engineer-in-charge.   
 
All incoming ACB`s shall have microprocessor-based releases with overload, short circuit, earth fault 
protections all with adjustable settings and also with adjustable time delays; alongwith adjustable 
instantaneous short circuit protection; RS485 communication port. 
 
All outgoing and bus coupler MCCB`s of above 250 A capacity shall have microprocessor-based 
releases with overload and short circuit protection with adjustable settings and also with adjustable time 
delays; along with adjustable instantaneous short circuit protection 
 
Incomers and Bus coupler shall be mechanically interlocked 
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All metering CT’s and PT’s shall be cast resin type of accuracy class 1.0 multi-function meter shall be 
LCD display of accuracy 1.0. All CT's shall be 15VA burden class. 
 
All indicating lights shall be LED type only. 
 
Air Circuit Breakers (ACBs): The ACBs shall comply to IEC 60947 Part I & II and IS 13947 Part I & II and 
shall be suitable for operation on 415 Volts, 50 Hz 3 Phase system. 
 
Moulded Case Circuit Breaker: The Moulded case circuit breaker (MCCB) shall conform to latest IEC-
60 947-2/ IS13947- 2. The circuit breaker shall comply with the isolation function requirement of IEC 60 
947-2 section 7.1.2 to marked as suitable for isolation/ disconnection to facilitate safety of operating 
personnel while the breaker is in use. 
 
Miniature Circuit Breakers (MCB): MCBs shall be hand operated, air break, quick make, quick break 
type conforming to applicable standards. MCB shall comply with IS : 8828, 1996/IEC 898. MCB shall 
have minimum power loss (watts) per pole defined as per IS/IEC and the manufacturer shall publish the 
values. 
 
Current Transformers: Current transformers shall be in conformity with IS: 2705 (part I,II& III) 
 
Test At Manufactures Work: All routine tests specified in IS: 8623-1977 shall be carried out and test 
certificates produced to the Department. 
 
The bus-bars will be insulated with heat shrinkable sleeves and properly supported. All live parts shall 
be shrouded by means of acrylic / steel /FRP sheets to ensure no accidental contact with live parts 
during maintenance and provide simultaneous inspection. The bus-bar supports will be designed to 
withstand short circuit current equivalent to 35MVA at 415 volts. The bus-bars will be adequately 
insulated and protected to prevent accidental contact during operation and maintenance. 
 
Each Panel shall be provided with an earth bus bar running along the entire length of the board. Material 
and size of the earth bus bar shall be as per CPWD specifications amended upto date. 

 
1.3      FEEDER PILLARS 
 
1.3.1 Outdoor type Feeder Pillars shall be suitable for 3 phase, 50Hz, 415 volts, A.C. system and shall 

generally conform to IS 5039. Rating and size of Feeder pillar shall be as per designed load and 
requirement. 

 
1.3.2 The Feeder pillar shall be provided with degree of protection IP 65 as per IS : 2147. 
 
1.3.3 Each door shall open to minimum 135 degrees. Locking on both the doors with two keys for each lock 

shall be provided with each pillar. 
 
1.3.4 The enclosure shall be provided with ventilated louver cover with wire mesh, lifting hooks, supporting 

legs and double earth terminal with double washer. 
 
1.3.5 Moulded case circuit breaker shall be provided for incoming and MCB shall be provided as per IS 8828-

1978 for outgoing. Gland plate shall be 3mm thick with suitable number of flanged type brass cable 
glands of required sizes shall be provided. 

 
1.3.6 All civil work for feeder pillar foundation shall form part of feeder pillar installation work. This shall include 

excavation, backfilling, brickwork, plastering and providing PVC sleeves. Cost of civil work shall deem to 
be included in quoted rates. 

 
1.3.7 BUS BAR 
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i) The bus bars shall be air insulated and made of high conductivity, high strength aluminum alloy 
complying with the requirement of gradeE-91E of IS : 5082. 

ii) Capacity of aluminum bus bars shall be considered as 1.3 Amp per sq.mm of cross section area 
of the bus bar and also conforming to Table -VI of CPWD specifications for Electrical Works 
(Part-I). 

iii) The main bus bars shall have continuous current rating throughout the length of Feeder Pillars. 
The cross section of neutral bus bars shall be same as that of phase bus bar for busbars of 
capacity upto 200Amp; for higher capacity the neutral bus bar shall not be less than half (50%) 
the cross section of that the phase bus bars. 

(v) Busbars to be colour coded with PVC sleeves. 
 
 
2.0 LT Switchgears  

 
2.1 MOULDED CASE CIRCUIT BREAKERS (MCCB) 
 
2.1.1  General 

 
The Moulded case circuit Breaker (MCCB) shall confirm to the latest IEC 60947-2 and IEC 60 947-3-
1989.  MCCB’s shall be suitable for rated operation voltage up to 415 VAC & rated insulation voltage up 
to 690 VAC. 
 
MCCB’s in AC circuits shall be of triple pole / four pole construction as per enclosed BOQ.  The “ON”, 
“OFF” and “TRIP” positions of the MCCB’s shall be clearly indicated and visible to the operator when 
mounted as in service.  Front of door operating handle shall be provided with pad lock and door 
interlock.  Front of door operating handle shall be provided with door interlock defeat mechanism to 
facilitate inspection of the MCCB during ‘ON’ position. MCCB shall be suitable for Positive isolation / 
disconnection according to IEC 60947-1 & 2 for optimum user safety. 
 
The Service short circuit Breaking capacity (Ics at 415 VAC) of all MCCB’s shall be as specified in BOQ 
and shall have (Ics=100% Icu). 
 
All MCCB should have “Class-II” front facia as per IEC 60664. 

 All circuit breaker below 250 amps rating shall be provided with thermal magnetic                    
 
Release & circuit breakers of 250 amps rating and above shall be provided with Microprocessor based 
release unless otherwise specified.  
 
All MCCBs shall be provided with rotary handles, spreader links and phase barrier on both incoming & 
outgoing sides for which nothing extra shall be paid. 

 
2.2   Miniature Circuit Breaker (MCB) 

 
Miniature circuit breakers shall be of approved design and make and must be tested and validated as 
per IS/IEC 60898, IEC/EN 60898 and IEC 60947-2 standards. 
 
MCBs shall be suitable for operation at 230V/415V, 50Hz supply. The MCB ratings shall be available 
from 1--125A in 1P/2P/3P/4P versions. The rated short circuit capacity acc to IS/IEC 60898 shall be of 
10,000A. MCBs shall be offered with B, C or D tripping characteristics as per the BOQ requirements. 
The MCBs shall be suitable for mounting on a 35mm DIN rail.  
 
MCBs shall carry ISI and CE marking.  
 
MCBs shall ensure complete electrical Isolation of downstream circuit or equipment, when the MCB is 
switched OFF  
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3.0 CABLE WORK 
 
The L.T. Power cables shall be XLPE insulated PVC sheathed type aluminum conductor armoured 
cable conforming to IS: 7098: 1988 (Part-I) with up-to date amendments whereas control cable shall be 
XLPE insulated and PVC sheathed copper conductor armoured/ unarmoured cable conforming to 
IS:7098 (Part-I) 1988. 

 
All the street light Cables shall be laid in 63mm dia. HDPE pipes, as per the direction of Engineer-In-
Charge. Cable laying shall be carried out as per CPWD general specifications for electrical works (part-II 
External)-2023. 

 
Cable tags shall be made out of 2mm thick aluminum sheets, each tag 1-1/2 inch in dia with one hole of 
2.5mm dia, 6mm below the periphery. Cable designations are to be punched with letter/number punches 
and the tags are to be tied inside the panels beyond the glanding as well as below the glands at cable 
entries. Trays tags are to be tied at all bends. On straight lengths, tags shall be provided at every 15 
metres. 

 
Prior to installation, burying of cables, following tests shall be carried out. Insulation test between 
phases, phase & neutral, phase & earth for each length of cable. 

  a. Before laying. 
  b. After laying. 
  c. After jointing. 

 
Prior to installation, the following tests shall be conducted in the presence of the Engineer-In-Charge. 

  a. Insulation Resistance Test (Sectional and overall). 
  b. Continuity Resistance Test. 
  c. Earth Test. 

 
All tests shall be carried out in accordance with relevant Indian Standard code of practice and Indian 
Electricity Rules. The Contractor shall provide necessary instruments, equipments and labour for 
conducting the above tests & shall bear all expenses of conducting such tests. 
 
 
 

Executive Engineer (E) 
CPWD, Jaipur  
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LIST OF PREFERRED MAKES FOR ELECTRICAL WORK 
S.No. Material Preferred Make 

 ELECTRICAL INSTALLATIONS & GENERAL  

1 a) FIRE EXTINGUISHERS CEASEFIRE/ MINIMAX/ NEWAGE / SAFEX / 
KANEX  

 ELECTRICAL INSTALLATIONS & GENERAL  

1 WIRES AND CABLES 

b) PVC INSULATED FRLS / HFFR COPPER 
CONDUCTOR SINGLE CORE CABLE 

c) 1.1 KV GRADE XLPE POWER CABLE 
AND CONTROL CABLE 

d) FIRE SURVIVAL CABLE 

e) 33KV/11 KV GRADE XLPE POWER CABLE 

f) COMMUNICATION CABLE 

g) SUBMERSIBLE CABLE  

POLYCAB/ KEI/ HAVELLS/ RR KABEL/ 
FINOLEX / BONTON 

2 a) MS CONDUIT AND ITS ACCESSORIES 

b) MS / GI PERFORATED CABLE TRAY 

AKG / RMCON/ BEC / NIC  

3  PVC CONDUIT AND ITS ACCESSORIES AKG / BEC/RMCON / NIC / POLYCAB / 
ASTRAL  

4  GI RACEWAY HONEYWELL / OBO BAPTERMAN / 
LEGRAND / HATHER / SCHNEIDER 

5 MODULAR SWITCH & SOCKET HAVELLS (CRABTREE MURANO) / 
SCHNEIDER (ZENCELO) / C&S (elusio)/  
LEGRAND (MYRIUS)/ ABB : LIORA/ 
HONEYWELL (BLENZE PRO) 

6 ANCHOR FASTENER HILTI/ 3M/ FISCHER 

7 CABLE LUGS AND BRASS GLAND GRIPWEL / DOWELL/ COMET / 3M / 
REYCHEM / JAINSONS 

 
8 

a) CAT–6 UTP 
b) CAT-6A, UTP  
c) INFORMATION OUTLET 
d) UTP PATCH CORD 
e) FIBRE OPTICS CABLE  

PANDUIT/ BELDEN / SYSTIMAX / LEGRAND 

9 UPVC PIPE / HDPE PIPE/DWC PIPE DURALINE/ REX/ TIRUPATI 

10 RACK FOR ALL  
(EPABX / AUDIO VIDEO / CCTV etc.) 

PANDUIT/ APC INDIA / 3C3 / IMPULSE / 
NEXXUX / BELDEN / VALRACK 

11 PAINT, PRIMER ASIAN PAINT/ NEROLAC / BERGER/ ICI 

12 MS PIPE, GI PIPE SAIL/ TATA/ JINDAL (HISSAR)/SAIL 

13 SERVER / DESKTOP DELL / HP / IBM / LENOVO / PANASONIC 

14 WI- FI SYSTEM & NETWORK SWITCHES CISCO/ JUNIPER/ NEXXUUS / IMPLUSE / 
BELDEN / EXTREME 

15 STRUCTURAL STEEL TATA/ SAIL/ JINDAL HISSAR / APL-APOLLO 

16 WATER SUPPLY, STP, DRAINAGE, 
SUBMERSIBLE PUMPS 

KIRLOSKAR /KSB/ GRUNDFOSS/WILO/ 
XYLEM/ ARMSTRONG/LUVI 
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17 MCCB SCHNEIDER – COMPACT NSX  

LAURITZ KNUDSEN - D-SINE  
ABB TMAX 
C&S (Winbreak 1) 
LEGRAND DPX3  
SIEMENS 3VJ 

18 MCB/ RCCB/ ISOLATOR SCHNEIDER - ACTI9/ HAGER – NOVELLO+ / 
SIEMENS BETA GUARD/ C&S (Win Trip 1)  / 
ABB SB200M / LAURITZ KNUDSEN – EXORA / 
LEGRAND – DX3 

19 MCB DB HAGER (NOVELLO+) / SIEMENS (BETAGARD) 
/SCHNEIDER (ACTI-9)/ C&S (Epitome IK-09 IP-
43 / ABB (ITUS) / LAURITZ KNUDSEN – EXORA 
/ LEGRAND – EKINOX3 

20 MAIN LT PANEL/ SUB LT PANELS/ 
CAPACITOR PANEL/ SYNCHRONIZING PANEL 
WITH ACCESSORIES/ STARTER PANEL 

NEPTUNE/ ADVANCE PANELS & 
SWITCHGEAR (P) LTD / ADLEC / 
TRICOLITE/ASPL/ENGINEERS & ENGINEERS / 
MILESTONE / SPC ELECTOTECH / EXPERT 
ENGINEERS / R.P. CONTROLS 

21 BUS DUCT, END FEED UNIT, TAP-OFF BOX 
(PLUG- IN TYPE) 

SCHNEIDER ELECTRIC/ LEGRAND / LAURITZ 
KNUDSEN/RR 

22 AIR INSULATED COMPACT RISING MAINS, 
END FEED UNIT, TAP-OFF BOX (PLUG-IN 
TYPE) 

SCHNEIDER ELECTRIC/ LEGRAND / LAURITZ 
KNUDSEN/ C&S / GODREJ 

23 HT, LT JOINTING KIT & TERMINATION KIT REYCHEM / 3M / ABB 

24 SOFT STARTERS SIEMENS/ SCHNEIDER/ ABB / LAURITZ 
KNUDSEN 

25 CT, PT ADVANCE / KAPPA / AE 

26 INDUSTRIAL SOCKET & PLUG LEGRAND / SIEMENS / HAGER / ABB / 
SCHNEIDER 

27 INDICATION LAMPS (LED TYPE) / PUSH 
BUTTON 

SIEMENS / SCHNEIDER / ABB / LAURITZ 
KNUDSEN 

 LIGHTING, FIXTURES & FANS  

1 BLDC CEILING FAN / EXHAUST FAN / 
KITCHEN 
FRESH AIR/ WALL FAN 

HAVELLS/ CROMPTON/ USHA /BAJAJ / 
ALMONARD 

2 LED EXIT SIGNAGE MR. LITE/ PROLITE / GLOLITE / 3M / 
AUTOGLOW 

3 a) LED INDOOR LUMINAIRES 
b) LED DECORATIVE LIGHT LUMINAIRES 
c) LED STREET LIGHT 
d) BOLLARDS & OUTDOOR FITTINGS 
e) FAÇADE LIGHTING  
f) ARCHITECTURAL LIGHTING 

PHILIPS/ REGENT/ LIGHTING TECHNOLOGY 

4 MS DECORATIVE POLE /GI ORNAMENTAL 
POLE 

PHILIPS / BAJAJ / HILITE/ 
TWINKLE   LUXMAX / HAVELLS / LUSTER 

 
5 

POLYCARBONATE JUNCTION BOX 
WITH CONNECTOR 

HENSEL / RITTAL/ SCHNIEDER / CAPE / 
NEPTUNE 

6 SENSORS & TIMER FOR LIGHT CONTROL PHILIPS / HONEYWELL / SCHNEIDER 
ELECTRIC / HAVELLS 

 

 
Note: 

1. If approved make/brand of any material is not given in the list, the same will be approved by the NIT 
approving authority. 

2. The contactor shall submitted samples & technical submittals of all material before procurement for 
approval & shall procure after approval directly from manufacturer and the Authorized dealers only. 
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3. Material not specified in attached list of acceptable makes shall be got approved from Engineer-in-
charge & consultant before use on work. Decision of Engineer-in-charge & Consultant shall be final 
in this respect. 

4. Either the model shall be got approved or Sample shall be submitted for approval by Engineer in 
Charge before confirming order to supplier. 

5. Contractor shall normally not use more than two (except for Equipment’s: Lifts, DG Set, 
Transformer, HVAC Equipment’s, UPS, where only One make is allowed) out of the above preferred 
makes. 

6. All items shall confirm to e-waste management and handling rules 2011issued by Min. of 
Environment and Forest, Government of India or ROHS (restrictions on use of Hazardous 
substances) / WEEE compliant as per EU norms or American norms. Certificate shall be submitted 
wherever applicable. 

7. The material shall not be older by more than Six months from date of supply at site. 

8. Proof of dispatch from factory/dealer shall always be submitted to Engineer-in- charge for 
verification. 

 
 

 
 

Executive Engineer (E) 
CPWD, Jaipur 
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SCHEDULE OF WORK  

(ELECTRICAL) 
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Schedule of Work 

Name of work:- (1) Providing LED lighting in the existing 1 no. Tennis Court, 02 Nos. 

Basket Ball Courts & 02 Nos. Volley Ball Courts at RIE, Ajmer. (2) Provision of Fire 

Safety Equipments at various locations at RIE, Ajmer (Raj.) (SH:- Balance Work For 

Providing Power Supply From New Sub-Station  to Near Existing Tennis Court and 

Refilling of Existing Fire Extinguisher at RIE Ajmer.) 
 

Sr. 

No. 

SUB-HEADS AND ITEM OF WORK Quantity Rate Unit Amount 

1 Supplying & laying one number XLPE 

insulated PVC sheathed Al. Conductor 

armoured cable of 1.1 KV grade of 

following sizes Conforming to IS. 

7098/1988 with upto date amendment 

on existing RCC/ HUME/ 

STONEWARE/ Metal pipe etc. as 

required.           

1.1 3.5 x 185 Sqmm 480.00 Metre 2321.00 Metre 1114080.00 

2 Supplying & laying one number XLPE 

insulated PVC sheated Al. Conductor 

armoured cable of 1.1 KV grade of 

following sizes Conforming to IS. 

7098/1988 with upto date amendment in 

existing open masonary duct/surface 

etc. as required.           

2.1 3.5 x 185 Sqmm 20.00 Metre 2305.00 Metre 46100.00 

3 Supplying and making end termination 

with brass compression gland and 

aluminium lugs for following size of 

PVC insulated and PVC sheathed / 

XLPE aluminium conductor cable of 

1.1 kV grade as required.           

3.1 3.5 X 185 sq. mm (57 mm) 2 Nos. 1001.00 Each 2002.00 

4 Providing and fixing 6 SWG dia G.I. 

wire on surface or in recess for loop 

earthing along with existing surface/ 

recessed conduit/ submain wiring/ cable 

as required 960.00 Metre 50.00 Meter 48000.00 
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5 Supplying and laying of following size 

DWC HDPE pipe ISI marked along 

with all accessories like socket, bend, 

couplers etc. conforming to IS 14930, 

Part II (Amended on date as  IS :16205 

Part – 24:2018) complete with fitting 

and cutting, jointing etc. direct in 

ground (75 cm below ground level) 

including excavation and refilling the 

trench but excluding sand cushioning 

and protective covering etc., complete 

as required.           

5.1 120 mm dia (OD-120 mm & ID-103 

mm nominal) 480.00 Metre 417.00 Meter 200160.00 

6 Earthing with G.I. earth pipe 4.5 Meter 

long, 40 mm dia including accessories, 

and providing masonry enclosure with 

cover plate having locking arrangement 

and watering pipe etc. with charcoal/ 

coke and salt as required. 4 Nos. 7658.00 Each 30632.00 

7 Providing and fixing 25 mm X 5 mm 

G.I. strip in 40 mm dia G.I. pipe from 

earth electrode including connection 

with G.I. nut, bolt, spring, washer 

excavation and re-filling etc. as 

required. 12.00 Meter 755.00 Meter 9060.00 

8 Providing and fixing 25 mm X 5 mm 

G.I. strip on surface or in recess for 

connections etc. as required. 12.00 Meter 287.00 Meter 3444.00 
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9 Supply, Installation, Testing & 

Commissioning of Outdoor type 500 

Amp 4way aluminium bus bar 

chamber/panel with 400 Amp FP, 50KA 

thermal magnetic MCCB as a incomer 

made out of 2mm thick CRCA sheet, 

deep  totally enclosed,  dust and vermin 

proof,  suitable for operation on 415 V, 

50Hz AC supply duly painted with 

powder coated paint, 2 Nos. aluminium 

earthing strip of size 25x5 mm 

including 50mm x 50mm x 5 mm MS 

angle iron base frame duly welded with 

4 Nos. legs for grouting in Cement 

Concrete 1 : 3 : 6 (1 cement, 3 coarse 

sand, 6 graded stone aggregate of 40mm 

nominal size) foundation (400mm 

above the ground level and 300mm 

below the ground level) with min. 16 

SWG MS Sheet apron plates all around 

duly painted in approved shade, 

earthing studs etc as required. (The 

front area of panel shall not be less than 

0.42 sq.mm and depth of panel shall not 

be less then 450 mm) 1 Set 88783.00 Each 88783.00 

10 Refilling of following capacity existing 

fire extinguishers i/c hydraulic pressure 

testing and to and fro transportation 

from site to factory and vice versa as 

required :-           

10.1 ABC fire extinguishers 9Kg capacity 

with ISI mark refill 5 Nos. 998.00 Each 4990.00 

10.2 ABC fire extinguishers 4Kg capacity 

with ISI mark refill  14 Nos. 461.00 Each 6454.00 
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10.3 ABC fire extinguishers 2Kg capacity 

with ISI mark refill  13 Nos. 274.00 Each 3562.00 

10.4 CO2 fire extinguishers 4.5Kg capacity 24 Nos. 450.00 Each 10800.00 

Total 1568067.00 

 
 
 
 

Executive Engineer (E) 
CPWD, Jaipur 

 


