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CPWD–6 FOR e-TENDERING 

 

 
 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
 

 

 
The Executive Engineer(Elect.)-Chandigarh, CPWD, Sector 9 A, Chandigarh (Tel.No. 0172-2743366 & 
E-mail ID: eecced.chd@cpwd.gov.in) on behalf of the President of India invites online Percentage Rate 
Bids from Manufacturers/ OEMs Approved by Ministry of New & Renewable Energy OR Specialized firms 
OR Approved & eligible CPWD Buildings & Roads category contractors in two bid system (PQ-cum-
Eligibility Bid & Price Bid) for the following work: 
SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of Central Administrative 
Tribunal, Sector 17, Chandigarh. 
The enlistment of the contractors should be valid on the last date of submission of bids.  
In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the 
original date of submission of bids.  
1.1  The work is estimated to cost Rs. 24,96,880/-. This estimate, however, is given merely as a rough 

guide. 
1.1.1  The authority competent to approve NIT for the combined cost and belonging to the major discipline 

will consolidate NITs for calling the bids. He will also nominate Division which will deal with all 
matters relating to the invitation of bids.  
For composite bid, besides indicating the combined estimated cost put to bid, should clearly 
indicate the estimated cost of each component separately. The eligibility of bidders will correspond 
to the combined estimated cost of different components put to bid. 

1.2  Criteria of eligibility for submission of bid documents: 
A) Criteria for eligibility for approved and eligible CPWD contractors 
i) The enlistment of the CPWD contractors in appropriate class in Buildings & Roads category 

should be valid on the last of submission of bids.  
ii) In case the last date of submission of bid is extended, the enlistment of contractor should be 

valid on the original date of submission bids. 
iii) The Buildings & Roads category contractor shall have to associate other agency(s) for 

execution of each of the work(s), which fulfils the eligibility criteria as defined after taking prior 
approval. The building & road category contractor and the associated specialized agencies 
shall give required affidavit to confirm their association. Tender accepting authority may 
approve change of sub agency in case it is required during the currency of contract. However, 
the Buildings & Roads category contractor shall also be eligible to carry out himself any or all 
of these works without associating any specialized agency provided:- 
a) He fulfills the prescribed eligibility criteria respectively for these work(s). 

 

SI. 
No. 

Specialized 
work(s) / item of 

work(s) 

Estimated Cost 
of Sub-Head (in 

Rupees) 

Criteria of associated agencies 

i) Solar Photovoltaic 
Power Plant 

24,96,880/- 
 

Experience of having successfully completed 
works during last seven years ending previous 
day of last date of submission of bid. 
One similar work of financial value not less than 
Rs. 19.98 lacs  

OR 
Two similar works of financial value not less than 
Rs.14.98 lacs  

OR 
Three similar works of financial value not less 
than Rs.9.99 lacs  
Similar works means Supply, Installation, 
Testing and Commissioning of Solar 
Photovoltaic Power Generation system 
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Note-1: The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple interest rate of 7% per annum, calculated from the date of 
completion to the previous day of the last date of receipt of application for tender. 

Note-2: Components of work executed other than those included in definition of similar work shall 
be deducted while calculating cost of similar work. Bidder shall submit abstract of cost of 
work in support of this, if required. 

Note-3: The consent and MOU for the association of agencies for above shall be submitted as per 
format provided in the NIT.  

Note-4: The MOU for the association of agencies for above shall be submitted on Affidavit of Rs. 
100/- as per CPWD Works Manual. 

 
In addition to this the main/ associated agency has to submit an Affidavit as under:- 
“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for associated agency in CPWD in 
future forever.” 

 
B)  Criteria for eligibility for Non-CPWD Contractors 

The bidders/ firms satisfying the eligibility criteria of the work shall be eligible to apply. Joint 
Ventures are not accepted. 
a) The bidder should have satisfactorily completed the works as mentioned below during the 

last 07 (seven) years ending last day of month previous to the one in which tenders are 
invited. 

 

SI. 
No. 

Specialized 
work(s)/ item of 

work(s) 

Estimated Cost 
of Sub-Head 
(in Rupees) 

Criteria of associated agencies 

i) Solar Photovoltaic 
Power Plant 

24,96,880/- 
 

Experience of having successfully completed 
works during last seven years ending previous 
day of last date of submission of bid. 
One similar work of financial value not less than 
Rs. 19.98 lacs  

OR 
Two similar works of financial value not less than 
Rs.14.98 lacs  

OR 
Three similar works of financial value not less than 
Rs.9.99 lacs  
Similar works means Supply, Installation, 
Testing and Commissioning of Solar 
Photovoltaic Power Generation system 

 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum calculated from the date of completion of the work 
to last day of month previous to the one in which tenders are invited. 

 

b) The firm should have had average annual Financial Turnover of at least 30% of ECPT 
during the immediate last 3 consecutive financial years as per the balance sheets duly 
audited by Chartered Accountant with Unique Document Identification Number (UDIN). For 
this purpose, average annual financial turnover shall be worked out by considering turnover 
of 3 years ending 31.03.2026. The value of annual turnover figures shall be brought to 
current value by enhancing the actual turnover figures at simple rate of 7% per annum. 

c) The bidder should not have incurred any loss (profit after tax should be positive) in more 
than two years during available last five consecutive balance sheet (balance sheet in case 
of private/ public limited company means its standalone financial statement and 
consolidated financial statement both) ending 31.03.2026, duly audited and certified by the 
Chartered Accountant. 

d) Bankers Certificate from a Commercial Bank or Net worth Certificate: 
The firm should have a Bankers Certificate of 40% of ECPT from a commercial Bank. 

OR 
Net worth Certificate of minimum of 10% of ECPT issued by the certified Chartered 
Accountant with Unique Document Identification Number (UDIN). 

e) The firm should submit the attested copies of completion certificate issued by the officer 
not below the rank of Executive Engineer of department where firm has executed similar 
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work. Incomplete certificate shall be summarily rejected. The completion certificate must 
clearly indicate the following (originals shall be produced for verification, if required). 
i) The date of completion of work 
ii) Nature and value of the work 
iii) That the work has been completed satisfactorily 
iv) Work done amount of completion certificate 

 
f) In addition to this the tenderer has to submit an Affidavit as under: 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes 
to the notice of Department, then I/we shall be debarred for associated agency in CPWD 
in future forever.” 

 
2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD-7 amended 

up to date which is available as a Govt. of India Publication and sample also available on website 
www.cpwd.gov.in. Bidder shall quote his rates as per various terms and conditions of the said form 
which will form part of the agreement. 

3 The time allowed for carrying out the work will be 05 Months from the date of start as defined in 
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with 
the phasing, if any, indicated in the bid documents. 

4  The site for the work is available.  
5 The bid document consisting of plans, specifications, schedule of quantities of various types of 

items to be executed and set of terms & conditions of the contract to be complied with and other 
necessary documents except Standard General Conditions of Contract Form can be seen on 
website https://etender.cpwd.gov.infree of cost. 

6 After submission of the bid, the contractor can re-submit revised bid any number of times but before 
last time and date of submission of bid as notified. 

7 While submitting the revised bid, contractor can revise the quoted percentage any number of times, 
but before last time and date of submission of bid, as notified.  

8 Earnest Money of Rs. 49,938/- in the form of Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as 
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer (Elect.), 
Chandigarh Central Electrical Division, CPWD, Chandigarh payable at Chandigarh shall be 
scanned and uploaded to the e-Tendering website within the period of bid submission. The original 
EMD should be deposited either in the office of Executive Engineer inviting bids or division office 
of any Executive Engineer, CPWD within the period of bid submission. 
The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of 
deposition of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by 
tender inviting EE in the NIT. 
A part of earnest money is acceptable in the form of Bank Guarantee also. In such cases 50% of 
earnest money or Rs. 20.00 lakh whichever is less, will have to be deposited in shape prescribed 
above, and balance can be accepted in form of Bank Guarantee issued by a Commercial Bank 
having validity for period of 90 Days or more from the last date of receipt of bids which is to be 
scanned and uploaded by the intending bidders. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the 
successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest money 
deposit of bidders unsuccessful during technical bid evaluation etc. should be returned within 30 
days of declaration of result of technical bid evaluation. 

9 Copy of Enlistment Order and certificate of work experience and other documents as specified in 
NIT shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 
However, certified copy of all the scanned and uploaded documents as specified in NIT shall have 
to be submitted by the lowest bidder only along with physical EMD of the scanned copy of EMD 
uploaded within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, whose original EMD 
deposited with any division of CPWD and other documents scanned and uploaded are found in 
order. 

10 The contractor registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit 
tender processing fee at existing rates or they have option to switch over to the new registration 
fee any time. 
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11 The bids will be submitted upto 03:00 PM on 10/11/2026. The PQ-cum-Eligibility bid shall be 
opened at 03:30 PM on 10/11/2026. The time & date of opening of financial bid shall be intimated 
later on. 

12  The bid submitted shall become invalid if:  
(i) The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with division office of any Executive Engineer, 

CPWD. 
(iii) The bidder does not upload scanned copies of all the documents stipulated in the bid 

document.  
(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of bid and hard copies as submitted physically by the lowest bidder in the office of tender 
opening authority. 

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above / below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer. 

13.  The contractor shall submit an irrevocable Performance Guarantee at specified percentage of the 
tendered amount as mentioned in Schedule 'E', in addition to other deposits mentioned elsewhere 
in the contract for his proper performance of the contract agreement, (not withstanding and/or 
without prejudice to any other provisions in the contract) within period specified in Schedule 'F' from 
the date of issue of letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request of the contractor 
stating the reason for delays in procuring the Performance Guarantee. to the satisfaction of the 
Engineer-in-Charge. This Guarantee shall be in the form of insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial 
Banks. ln case a fixed deposit receipt of any Bank is furnished by the contractor to the Government 
as part of the performance guarantee and the Bank is unable to make payment against the said 
fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the deficit. 
(ii) The Performance Guarantee shall be submitted by the contractor on format as per GCC and 
shall be initially valid up to the stipulated date of completion plus minimum 6 months beyond that. 

 

In case the contractor fails to deposit the said performance guarantee within the period as indicated 
in Schedule ‘F’ including the extended period, if any, the Earnest Money deposited by the 
contractor shall be forfeited automatically without any notice to the contractor. The earnest money 
deposited along with bid shall be returned after receiving the aforesaid performance guarantee. 
The contractor whose bid is accepted will also be required to furnish either copy of applicable 
licenses / registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure 
the compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for 
the said work and Programme Chart (Time and Progress) within the period specified in Schedule 
F. 

14.  The description of the work is as follows: 
SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of Central 
Administrative Tribunal, Sector 17, Chandigarh. 
 
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidder shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidder shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder 
implies that he has read this notice and all other contract documents and has made himself aware 
of the scope and specifications of the work to be done and of conditions and rates at which stores, 
tools and plant, etc. will be issued to him by the Government and local conditions and other factors 
having a bearing on the execution of the work.  

15. The competent authority on behalf of the President of India does not bind itself to accept the lowest 
or any other bid and reserves to itself the authority to reject any or all the bids received without the 
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assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidders, shall be summarily rejected.  

16.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 
bids submitted by the contractors who resort to canvassing will be liable to rejection.  

17.  The competent authority on behalf of President of India reserves to himself the right of accepting 
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted.  

18.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in 
which his near relative is posted as Divisional Accountant or as an officer in any capacity between 
the grades of Chief Engineer and Junior Engineer (both inclusive). He shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any gazette officer in the Central Public Works Department or in the 
Ministry of Housing & Urban Affairs. Any breach of this condition by the contractor would render 
him liable to be removed from the approved list of contractors of this Department.  

19.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a contractor 
for a period of one year after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found any time to be such a person who had not obtained 
the permission of the Government of India, as aforesaid, before submission of the bid or 
engagement in the contractor’s service.  

20. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the 
date of opening of bids in case of single bid system or 75 days (seventy five) days from the date 
of opening of technical bids in case bids are invited in 2 or 3 bids system. Further  
(i)  If any tenderer withdraws his tender or makes any modifications in the terms & conditions of 

the tender which is not acceptable to the department within 7 days after last date of 
submission of bids, then the Government shall, without prejudice to any other right or remedy, 
be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance 
for the work is issued or not. 

(ii)  If any tenderer withdraws his tender or makes any modifications in the terms & conditions of 
the tender which is not acceptable to the department after expiry of 7 days after last date of 
submission of bids, then the Government shall, without prejudice to any other right or remedy, 
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of 
acceptance for the work is issued or not. 

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. 

21. This Notice Inviting bid shall form a part of the contract document. The successful bidder/ 
contractor, on acceptance of his bid by the Accepting Authority, shall, within 15 days from the 
stipulated date of start of the work, sign the contract consisting of: - 
(a) The Notice Inviting bid, all the documents including additional conditions, specifications and 

drawings, if any, forming the bid as uploaded at the time of invitation of bid and the rates 
quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

(b) Standard CPWD Form-7 or other Standard CPWD Form as applicable. 
22.  For Composite Bids 

22.1 The Executive Engineer in charge of the major component will call bids for the composite work. 
The cost of bid document and Earnest Money will be fixed with respect to the combined estimated 
cost put to tender for the composite bid. 

22.2 The bid document will include following four components and civil & electrical drawings: 
Part A.  CPWD-6, CPWD-7 including schedule A to F. 
Part B. General/ specific conditions, specifications etc. applicable to the work. 
Part C. Schedule of quantities applicable to the work. 

  

23. In case of reduction in scope of work no claim on account of reduction in value of work, loss of 
expected profit, consequential overheads etc. shall be entertained. 

24. The intending bidders are required to update their profile in CPWD e- tender portal and to upload 
their bids well in advance of last date of submission of tender. Any issue related to updating profile 
/ uploading tender can be resolved through the concerned Executive Engineer (Phone no: 0172-
2743366 & E-mail ID: eecced.chd@cpwd.gov.in)or ERP help line no. 18001803286 or e-mail Id 
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise 
any issues till the last date of submission of bid in their own interest. 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 

(Receipt No……….. dated…….) 
 

 
1 Name of work : SITC of Grid Connected Rooftop Solar PV Panels 

in the Office Complex of Central Administrative 
Tribunal, Sector 17, Chandigarh. 
 

2 NIT No : 70/2026-27/CCED/Chandigarh/Div. 

3 Estimated Cost : Rs. 24,96,880/-  

4 Amount of Earnest Money Deposit : Rs. 49,938/- 

5 Last date of submission of bid : 03:00 PM on 10/11/2026 

 
(******* To be filled by EE at the time of uploading of NIT) 
 
 
 

    
1. Name of Contractor  :  

2. Form of EMD  …………………………….# 

3. Amount of original Bank guarantee as Earnest 
Money Deposit 

: …………………………….# 

4. Date of submission of EMD : …………………………….# 

  
 

Signature, Name and Designation of EMD 
receiving Officer (EE/AAO/AE(P)/AE) 

along with Office Stamp 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID 
DOCUMENT AND TO BE POSTED ON WEBSITE 

 
The Executive Engineer(Elect.)-Chandigarh, CPWD, Sector 9 A, Chandigarh (Tel.No. 0172-2743366 & 
E-mail ID: eecced.chd@cpwd.gov.in) on behalf of the President of India invites online Percentage Rate 
Bids from Manufacturers/ OEMs Approved by Ministry of New & Renewable Energy OR Specialized firms 
OR Approved & eligible CPWD Buildings & Roads category contractors in two bid system (PQ-cum-
Eligibility Bid & Price Bid) for the following work: 

 
NIT No. :  70/2026-27/CCED/Chandigarh/Div. 
Name of Work : SITC of Grid Connected Rooftop Solar PV Panels in the 

Office Complex of Central Administrative Tribunal, Sector 
17, Chandigarh 

Location : Central Administrative Tribunal, Sector 17, Chandigarh. 
Estimated cost put to tender : Rs.24,96,880/- 
Earnest Money : Rs. 49,938/- 
Period of Completion : 05 Months  
Time & date of Pre-Bid 
Conference 

 At 11.30 AM on 24/10/2026 in the O/o Executive Engineer-
Chandigarh, CPWD, 3rd Floor, Kendriya Sadan, Sector 9-A, 
Chandigarh 

Last date & time of online 
submission of PQ and Financial 
bids 

: Upto 3.00 PM on 10/11/2026  

Time and date of opening of PQ-
cum-Eligibility Bid 

: 3.30 PM on 10/11/2026 

Opening of financial bids of PQ-
cum-Eligibility qualified bidders 

: Shall be intimated after approval PQ-cum-Eligibility bids. 

 
1. Criteria of eligibility for submission of bid documents: 

A) Criteria for eligibility for approved and eligible CPWD contractors 
i) The enlistment of the CPWD contractors in appropriate class in Buildings & Roads category 

should be valid on the last of submission of bids.  
ii) In case the last date of submission of bid is extended, the enlistment of contractor should be 

valid on the original date of submission bids. 
iii) The Buildings & Roads category contractor shall have to associate other agency(s) for 

execution of each of the work(s), which fulfils the eligibility criteria as defined after taking prior 
approval. The building & road category contractor and the associated specialized agencies 
shall give required affidavit to confirm their association. Tender accepting authority may 
approve change of sub agency in case it is required during the currency of contract. However 
the Buildings & Roads category contractor shall also be eligible to carry out himself any or all 
of these works without associating any specialized agency provided:- 

(a) He fulfills the prescribed eligibility criteria respectively for these work(s). 
 

SI. 
No. 

Specialized 
work(s)/ item of 

work(s) 

Estimated Cost 
of Sub-Head (in 

Rupees) 

Criteria of associated agencies 

i) Solar Photovoltaic 
Power Plant 

24,96,880/- 
 

Experience of having successfully completed 
works during last seven years ending previous 
day of last date of submission of bid. 
One similar work of financial value not less than 
Rs. 19.98 lacs  

OR 
Two similar works of financial value not less than 
Rs.14.98 lacs  

OR 
Three similar works of financial value not less than 
Rs.9.99 lacs  
Similar works means Supply, Installation, 
Testing and Commissioning of Solar 
Photovoltaic Power Generation system 
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Note-1: The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple interest rate of 7% per annum, calculated from the date of 
completion to the previous day of the last date of receipt of application for tender. 

Note-2: Components of work executed other than those included in definition of similar work shall 
be deducted while calculating cost of similar work. Bidder shall submit abstract of cost of 
work in support of this, if required. 

Note-3: The consent and MOU for the association of agencies for above shall be submitted as per 
format provided in the NIT.  

Note-4: The MOU for the association of agencies for above shall be submitted on Affidavit of Rs. 
100/- as per CPWD Works Manual. 

 
In addition to this the main/ associated agency has to submit an Affidavit as under:- 
“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for associated agency in CPWD in 
future forever.” 

 

B)  Criteria for eligibility for Non-CPWD Contractors 
 The bidders/ firms satisfying the eligibility criteria of the work shall be eligible to apply. Joint 

Ventures are not accepted. 
a) The bidder should have satisfactorily completed the works as mentioned below during the 

last 07 (seven) years ending last day of month previous to the one in which tenders are 
invited. 

 

SI. 
No. 

Specialized 
work(s)/ item of 

work(s) 

Estimated Cost 
of Sub-Head (in 

Rupees) 

Criteria of associated agencies 

i) Solar Photovoltaic 
Power Plant 

24,96,880/- 
 

Experience of having successfully completed works 
during last seven years ending previous day of last 
date of submission of bid. 
One similar work of financial value not less than Rs. 
19.98 lacs  

OR 
Two similar works of financial value not less than 
Rs.14.98 lacs  

OR 
Three similar works of financial value not less than 
Rs.9.99 lacs  
Similar works means Supply, Installation, 
Testing and Commissioning of Solar 
Photovoltaic Power Generation system 

 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum calculated from the date of completion of the work 
to last day of month previous to the one in which tenders are invited. 

 
b) The firm should have had average annual Financial Turnover of at least 30% of ECPT 

during the immediate last 3 consecutive financial years as per the balance sheets duly 
audited by Chartered Accountant with Unique Document Identification Number (UDIN). For 
this purpose, average annual financial turnover shall be worked out by considering turnover 
of 3 years ending 31.03.2026. The value of annual turnover figures shall be brought to 
current value by enhancing the actual turnover figures at simple rate of 7% per annum. 

c) The bidder should not have incurred any loss (profit after tax should be positive) in more 
than two years during available last five consecutive balance sheet (balance sheet in case 
of private/ public limited company means its standalone financial statement and 
consolidated financial statement both) ending 31.03.2026, duly audited and certified by the 
Chartered Accountant. 

d) Bankers Certificate from a Commercial Bank or Net worth Certificate: 
The firm should have a Bankers Certificate of 40% of ECPT from a commercial Bank. 

OR 
Net worth Certificate of minimum of 10% of ECPT issued by the certified Chartered 
Accountant with Unique Document Identification Number (UDIN). 

e) The firm should submit the attested copies of completion certificate issued by the officer 
not below the rank of Executive Engineer of department where firm has executed similar 
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work. Incomplete certificate shall be summarily rejected. The completion certificate must 
clearly indicate the following (originals shall be produced for verification, if required). 
i) The date of completion of work 
ii) Nature and value of the work 
iii) That the work has been completed satisfactorily 
iv) Work done amount of completion certificate 

 
 f). In addition to this the tenderer has to submit an Affidavit as under: 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for associated agency in CPWD in 
future forever.” 

 
2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents required. 
3. Information and instructions for bidder posted on website shall form part of tender document. 

4. Applicant has to deposit earnest money of Rs. 49,938/- in the form of Receipt/ Treasury challan/ 
Deposit at call receipt of a schedule bank/fixed deposit receipt of a schedule bank/demand draft of 
a schedule bank issued in favour of Executive Engineer (Elect.), Chandigarh Central Electrical 
Division, CPWD, Chandigarh along with tender document. A part of earnest money is acceptable 
in the form of bank guarantee also. In such case, minimum 50% of earnest money or Rs. 20.00 
lac, whichever is less, shall have to be deposited in shape prescribed above, and balance may be 
deposited in shape of bank guarantee of any schedule bank having validity for 90 days or more 
from the last date of receipt of bids which is also to be scanned and uploaded by the intending 
bidders. 
But the bid can only be submitted after deposition of original EMD either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid 
submission and uploading the mandatory scanned documents such as demand draft or pay order 
or banker’s cheque or deposit at call receipt or fixed deposit receipt and bank guarantee of any 
Commercial bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt for 
deposition of original EMD to division office of any Executive Engineer, (including NIT issuing EE) 
CPWD and other documents as specified. 

5. Pre-Bid conference, for the work shall be held on 24/10/2026 at 11.30 AM in the office of 
Executive Engineer-Chandigarh, CPWD, 3rd Floor, Kendriya Sadan, Sector 9-A, Chandigarh 
to clarify various provisions and techno-commercial of these bidding documents. All intending 
bidders shall be free to attend the conference and sought clarifications and make their 
submissions. It is upto the prospective bidders to take part in the pre-bid conference. Non 
attendance of pre-bid conference does not debar the prospective tenderer from participating & 
submission of tender. No separate pre-bid conference will be conducted for the firms who do not 
attend the pre-bid conference on the date & time fixed for the purpose. All submissions shall be 
thoroughly considered and if any change(s) is/are found necessary, the same will be made in the 
tender documents and displayed on the e-tendering website. The decision of the competent 
authority shall be final and binding. It will be the responsibility of the firms to check the website for 
amendments, if any, prior to the price bid. The submission of the price bid by the firm will be 
construed to be in conformity with the amendments issued. 

6. The bids will be submitted upto 03:00 PM on 10/11/2026. The PQ-cum-Eligibility bid shall be 
opened at 03:30 PM on 10/11/2026. The time & date of opening of financial bid shall be intimated 
later on. 

7. Those contractors who are not registered on the website mentioned above are required to get 
registered beforehand. If needed they can be imparted training on online tendering process as per 
details available on the website. 

8. The intending bidder must have valid class-III digital signature with encryption key (combo type) to 
perform any operations/transactions on the e-tendering portal / website and the bidder should 
download and install the eMsigner on their system as per instruction available on download section 
ofhttps://etender.cpwd.gov.into submit the tender. 

9. On opening date, the contractor can login and see the tender opening process. After opening of 
tenders, he will receive the competitor’s tender sheets. 

10. Contractor can upload documents in the form of JPG format and PDF format. 
11. Contractor must ensure to quote percentage rate for the work. The column meant for quoting 

percentage rate in figures appears in yellow colour and the moment rate is entered; it turns sky 
blue. 
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12. If a tenderer does not quote any percentage above/below/at par on the total amount of the tender 
or any section/sub head in percentage rate tender, the tender shall be treated as invalid and will 
not be considered as lowest tenderer. 

13. Certain modifications may be required. Addendum / Corrigendum shall be uploaded by the 
Engineer-in-Charge, if felt necessary by him, which shall form part of tender document. 

14. The bidders are advised to visit the site before submitting his bid to have more clarity about 
the site conditions and availability of space and other factors for execution of the work. 

15. The intending bidders are required to update their profile in CPWD e-tender portal and to upload 
their bids well in advance of last date of submission of tender. Any issue related to updating profile/ 
uploading tender can be resolved through the concerned Executive Engineer (Phone No. 0172-
2743366& E-mail ID: eecced.chd@cpwd.gov.in) or ERP help line no. 18001803286 or e-mail id 
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise 
any issues till the last date of submission of bid in their own interest. 

16. The department reserves the right to reject any prospective application without assigning any 
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too 
many bids are received satisfying the laid down criterion. 

17. List of documents to be scanned and uploaded within the period of bid submission: 
A. For CPWD enlisted contractors in appropriate Building and Road category 

(i) Insurance Surety Bonds, Demand Draft/ Account Payee Banker’s Cheque/ Fixed Deposit 
Receipt, Bank Guarantee (for balance amount as prescribed) from any of the Commercial 
Banks against EMD. 

(ii) Copy of receipt for deposition of original EMD to division office of any Executive Engineer, 
[including NIT issuing EE] CPWD. 

(iii) GST registration Certificate, if already obtained by the bidder. If the bidder has not obtained 
GST registration as applicable, then he shall scan and upload following undertaking (as per 
Form “F” enclosed) along with bid documents: 
 “If work is awarded to me, I/We shall obtain GST registration certificate, as applicable, within one month 
from the date of receipt of award letter or before release of any payment by the CPWD, whichever is earlier, 
failing which I/We shall be responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or GST department in this regard”.   

(iv) Electrical contractor license OR undertaking that they will either, obtain valid electrical 
license at the time of execution of electrical work or associate contractor having valid 
electrical license of appropriate class.  

(v) Enlistment order of contractor with CPWD in Building and road category 
(vi) Certificate of ERP (Enterprise Resource Planning) training for enlisted contractors. 
(vii) Any other document as specified in the NIT. 
B. For Non-CPWD Contractors. 

(i) Insurance Surety Bonds, Demand Draft/ Account Payee Banker’s Cheque/ Fixed Deposit 
Receipt, Bank Guarantee (for balance amount as prescribed) from any of the Commercial 
Banks against EMD. 

(ii) Copy of receipt for deposition of original EMD to division office of any Executive Engineer, 
[including NIT issuing EE] CPWD. 

(iii) Certificate of Financial Turnover from CA (Form A). 
(iv) Banker's Certificate (Form B) or Net Worth Certificate (Form B-1). 
(v) Certificate of Work Experience in (Form ‘C’) and (Form ‘C1’) 
(vi) Affidavit on Rs.10 non-Judicial stamp paper as per clause 1.2.2 of CPWD 6 (Format – C). 
(vii) Letter of Transmittal (Format-D) 
(viii) Copy of PAN Card issued by Income Tax Department 
(ix) Structure and Organization Form ‘E’ 
(x) GST registration Certificate, if already obtained by the bidder. If the bidder has not obtained 

GST registration as applicable, then he shall scan and upload following undertaking (as per 
Form “F” enclosed) along with bid documents: 
 “If work is awarded to me, I/ We shall obtain GST registration certificate, as applicable, within one month 
from the date of receipt of award letter or before release of any payment by the CPWD, whichever is 
earlier, failing which I/We shall be responsible for any delay in payments which will be due towards me/us 
on account of the work executed and/or for any action taken by CPWD or GST department in this regard”.   

(xi) Any other document as specified in the NIT. 
 

 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 
i. Financial Analysis – Details to be furnished duly supported by figures in balance sheet/ profit 

& loss account for the last five financial years duly certified by the Chartered Accountant, as 
submitted by the applicant to the Income Tax Department (Copies to beat ached). 

 
Sl. 
No. 

Description Financial Years 
2021-22 2022-23 2023-24 2024-25 2025-26 

(i) Gross Annual turnover 
On construction works 

     

(ii) Profit/ Loss 
(Standalone financial  
statement) 

     

 
 
ii. Financial arrangements for carrying out the proposed work. 
 
 
 
 

Signature of Chartered Accountant with Seal Signature of bidder(s) 



    

13 
 

 
FORM ‘B’ 

 
FORM OF BANKERS’ CERTIFICATE FROM A COMMERCIAL BANK 

 
 

This is to certify that to the best of our knowledge and information that M/s 

Sh………………………………………………………….having marginally noted address, a customer 

of our bank are/ is respectable and can be treated as good for any engagement upto a limit of Rs…

 ..................................................................................................... ) 

 
This certificate is issued without any guarantee or responsibility on the bank or any of the 

officers. 
 
 

(Signature) 
For the Bank 

 
 
NOTE:- 

(1) Bankers’ certificates should be on letter head of the Bank, addressed to Executive 
Engineer (E) Chandigarh, CPWD, Sector 9-A, Chandigarh. 

(2) In case of partnership firm, certificate should include names of all partners as 
recorded with the Bank. 

 
 

FORM ‘B-1’ 
 
 

CERTIFICATE OF NETWORTH FROM CHARTERED ACCOUNTANT 
 
 

It is to certify that as per the audited balance sheet and profit and loss account during the 

financial year 2025-26, the Networth of M/s_________________ (Name & Registered Address of 

individual/ Firm/ company), as on (the relevant date) is Rs._______/- after considering all liabilities. It 

is further certified that the Networth of the company has not eroded by more than 30% in the last 

three years ending on (the relevant date).” 

 
Unique Document Identification number (UDIN)…………… 

 
 

Signature of Chartered Accountant 
………………………………….. 

 
Name of Chartered Accountant 
 

………………………………..Membership No. of ICAI  
 
 

Date and Seal 
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FORM 'C' 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "C" 

1. Name of Work/ Project & Location  

2. Agency   

3. Agreement No.  

4. Estimated Cost  

5. Tendered Cost/Actual Cost  

6. Date of Start  

7. Date of Completion  

(i)Stipulated date of completion  

(ii) Actual date of completion  

8. Amount of compensation levied for delayed 

completion, if any 

 

(a) Whether case of levy of compensation for delay 

has been decided or not. 

Yes/No 

(b) If decided, amount of compensation levied for 

delayed completion, if any 

 

9. Amount of reduced rate items, if any  

10. Performance Report  

 (i) Quality of Work  Outstanding/ Very Good / Good/ Poor  
 

 (ii) Financial Soundness Outstanding/ Very Good / Good/ Poor  
 

 (iii) Technical Proficiency Outstanding/ Very Good / Good/ Poor  
 

 (iv) Resourcefulness Outstanding/ Very Good / Good/ Poor  
 

 (v) General Behavior Outstanding/ Very Good / Good/ Poor  
 

 

Dated. 

Executive Engineer or Equivalent with full address,  

Telephone Number & email.ID 

 

Note:  

1.  For considering the work as eligible work the minimum criteria shall be that no levy should have 
been made for the work. Thus, works where levy for delayed completion has been levied will not 
be considered as eligible work. For considering the work as eligible work where EOT has not been 
decided the minimum criteria will be that the ratio AT/ST, where AT= Actual Time for completion 
of work; ST= (Stipulated Time in the Agreement plus (+) justified period of Extension of Time 
granted) should be less than 2. 

2.   For considering the work as eligible work under Sno.10 (Performance report) the minimum 
certification in each point should be “Good” 
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FORM 'C1' 

 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN 
YEAR ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS 

S. 
No. 

Name of 
work/ project 
and location 

Owner or 
sponsoring 

organization 

Cost of 
work 

In crores of 
rupees 

Date of 
commencem

ent as per 
contract 

Stipulated 
date of 

completion 

Actual date 
of 

completion 

Litigation/ 
arbitration 

cases 
pending/ in 
progress 

With 
details* 

Name and 
address/ 

telephone 
number 

of officer to 
whom 

reference 
may be 
made 

Whether 
the work 
was done 
on back 
to back 
basis 

Yes/ No 

1 2 3 4 5 6 7 8 9 10 

          

 

* Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

           
 SIGNATURE OF BIDDER(S)   
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Format-C 

 
Undertaking on Rs. 10 Non-Judicial Stamp Paper. 

(Scanned copy to be uploaded at the time of submission of bid) 
 
 

Name of work: SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of 
Central Administrative Tribunal, Sector 17, Chandigarh. 
 

I/ We undertake and confirm that eligible similar works(s) has/ have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes to the notice 
of Department, then I/we shall be debarred for bidding in CPWD/ PWD Delhi in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee.  

 

                                                  

 

Date          Signature of Agency 
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Format-D 

LETTER OF TRANSMITTAL 

 

[On the letter head paper of the bidder, or partner responsible including full postal address, 
telephone no., fax no. and E-Mail and communicable address] 

No.-------------------------------      Date: ………………………. 

To,  

The Executive Engineer(E), Chandigarh,  
CPWD, Sector 9 A, 
Chandigarh-160009. 

 

Name of Work: SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of Central 
Administrative Tribunal, Sector 17, Chandigarh. 

Sir, 

Having examined the details given in NIT and bid document for the above work, I / We hereby 
submit the relevant information. 
(i) I / We hereby certify that all the statements made and information supplied in the enclosed Formats 

& Forms and accompanying statement are true and correct.  
(ii) I / We have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply.  
(iii) I / We submit the requisite certified Bankers Certificate and authorize the Executive Engineer 

(Elect.), Chandigarh, CPWD, Sector 9 A, Chandigarh to approach the Bank issuing the Bankers 
Certificate to confirm the correctness thereof. I/ We also authorize the Executive Engineer (Elect.), 
Chandigarh, CPWD, Sector 9 A, Chandigarh to approach individuals, employers, firms and 
corporation to verify our competence and general reputation.  

(iv) I / We submit the following certificates in support of our suitability for having successfully completed 
the following eligible similar works:  

 

S.No. Name of work Certificate from 

   

   

   

 

Certificate: 
It is certified that the information given by me/ us with the bid are correct. It is also certified that I/we shall 
be liable to be debarred, disqualified/ cancellation of enlistment in case any information furnished by me/ 
us found to be incorrect. 
 

SIGNATURE(S) OF BIDDER(S) 
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FORM ‘E’ 

 
STRUCTURE AND ORGANIZATION 

 
1. Name & Address of the bidder 

2. Telephone No./ Telex No./ Fax No./ Email id: 

3. Legal status of the bidder (Scan & upload copies of original document defining the legal 

status) 

a. An Individual 

b. A proprietary firm 

c. A firm in partnership 

d. A limited company or corporation 

4. Particulars of registration with various Government Bodies (Scan & upload attested 

photocopy) 

 

Sr.No.  Organization/ Place of Registration  Registration No. 

1. 

2. 

3. 

 

5. Names and titles of Directors & Officers with designation to be concerned with this work. 

6. Designation of individuals authorized to act for the organization. 

7. Has the bidder, or any constituent partner in case of partnership firm/ Limited 

Company/Joint Venture, ever been convicted by the court of law? If so, give details 

8. In which field of Engineering construction, the bidder has specialization and interest? 

9. Any other information considered necessary but not included above 

 

 

 

 

Signature of Bidder(s) 
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FORM “F” 
 
 
 

Undertaking regarding obtaining GST registration Certificate 
 
 
 

If work is awarded to me, I/We shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any payment by the CPWD, 

whichever is earlier, failing which I/We shall be responsible for any delay in payments which will be 

due towards me/us on account of the work executed and/or for any action taken by CPWD or GST 

department in this regard. 

 
 
 
 
 

Signature of Bidder(s) or an authorized Officer of the firm  
with stamp 
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(On non-judicial stamp paper of minimum Rs. 100) 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

 Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee/ Security 
Deposit/ Mobilization Advance 

 
1. Whereas the Executive Engineer ……………………  (name of division) …….   CPWD on 

behalf of the President of India (hereinafter called "The Government") has invited bids 
under…….…….   (NIT number) …….…….…….…….…….…… dated ………. 
for…….…….…….…….……. (name of work) …….…….…….…….…….…….…….…….……. 
The Government has further agreed to accept irrevocable Bank Guarantee for Rs. …….   ……. 
(Rupees  …….…….…….…….…….……only) valid upto …….…….…….……. (date)* ……… 
as Earnest Money Deposit from …….……. (name and address of contractor) …….……. 
(hereinafter called "the contractor") for compliance of his obligations in accordance with the 
terms and conditions of the said NIT.  

OR** 
Whereas the Executive Engineer …….………….  (name of division) …….…….……. , CPWD 
on behalf of the President of India (hereinafter called "The Government") has entered into an 
agreement bearing number…….……. with …….…….    (name and address of the contractor) 
…….…….…….   (hereinafter called "the Contractor") for execution of work …….……… (name 
of work) …….…….……. The Government has further agreed to accept an irrevocable Bank 
Guarantee for Rs. …….…….     (Rupees…….……. only) valid upto…….……. (date) …….……. 
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor 
for compliance of his obligations in accordance with the terms and conditions of the 
agreement.  

2. We, …….…….……. (indicate the name of the bank) …….…….……. (hereinafter referred to 
as "the Bank"), hereby undertake to pay to the Government an amount not exceeding Rs. 
…….…….……. (Rupees …….…….……. only) on demand by the Government within 10 days 
of the demand.  

3. We, …….…….……. (indicate the name of the Bank) …….…….……., do here by undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a 
demand from the Government stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said Contractor. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs. …….…….……. (Rupees …….…….…….only)  

4. We, …….…….……. (indicate the name of the Bank) …….…….……., further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes raised by 
the contractor in any suit or proceeding pending before any Court or Tribunal, our liability under 
this Bank Guarantee being absolute and unequivocal. The payment so made by us under this 
Bank Guarantee shall be a valid discharge of our liability for payment there under and the 
Contractor shall have no claim against us for making such payment.  

5. We, …….…….……. (indicate the name of the Bank) …….…….……., further agree that the 
Government shall have the fullest liberty without our consent and without affecting in any 
manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Government 
against the said contractor and to forbear or enforce any of the terms and conditions relating 
to the said agreement and we shall not be relieved from our liability by reason of any such 
variation or extension being granted to the said Contractor or for any forbearance, act of 
omission on the part of the Government or any indulgence by the Government to the said 
Contractor or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us.  

6. We, ……….……. (indicate the name of the Bank) …….……….., further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor at the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Government may have in relation to the 
Contractor's liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor.  
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8. We, …….……….. (indicate the name of the Bank) …….…………, undertake not to revoke this 
guarantee except with the consent of the Government in writing.  

9. This Bank Guarantee shall be valid up to…….   …….   unless extended on demand by the 
Government. Notwithstanding anything mentioned above, our liability against this guarantee 
is restricted to Rs. …….……. (Rupees ……….…….……. only) and unless a claim in writing is 
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 
liabilities under this guarantee shall stand discharged.  

Date ……   
 

 
Witnesses:  
 

1.  Signature…………………..     Authorized signatory 

Name and address       Name 

        Designation  

        Staff Code No. 

        Bank Seal 

2.  Signature………………….. 

Name and address  
 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited 
and 180 days for two/three bid system from the date of submission of tender.  
 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 
money or for performance guarantee/security deposit/mobilization advance, as the case may be. 
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 

 

 

 

Name of work: SITC of Grid Connected Rooftop Solar PV Panels in the Office 
Complex of Central Administrative Tribunal, Sector 17, 
Chandigarh. 
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CPWD FORM NO. 7  

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE: Chandigarh    DIVISION: Executive Engineer(E)-Chandigarh 

BRANCH:   E&M      SUB-DIVISION: II 

 
       

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

Tender for the work of: SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of 
Central Administrative Tribunal, Sector 17, Chandigarh. 

 
1. To be submitted/ uploaded online by 03:00 PM on 10/11/2026 through website 

https://etender.cpwd.gov.in to Executive Engineer(E)-Chandigarh, CPWD, Sector 9A, Chandigarh. 
2. The bid to be opened online in presence of tenderers who may be present at 03:30 PM on 10/11/2026 in 

the office of Executive Engineer(E)-Chandigarh, CPWD, Sector 9 A, Chandigarh.  
 

T E N D E R  
 

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special Conditions, 
Schedule of Rate and other documents and Rules referred to in the conditions of contract and all other contents in 
the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the time specified in 
Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the Specifications / Special 
conditions, Designs, Drawings and instructions in writing as referred to in this tender document and with such 
materials as are provided for, by and in respects in accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for 30 (Thirty) Days from the date of opening of bid in case of single bid system 
and 75 (seventy five) days from the date of opening of technical bids in case bids are invited 2 or 3 bid system 
and not to make any modifications in its terms and conditions. 
 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per the bid 
document. 
 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee as prescribed issued 
by commercial bank, is scanned and uploaded. If I/we fail to furnish the prescribed Performance Guarantee within 
prescribed period, I/we agree that the President of India or his successor in office shall without prejudice to any 
other right or remedy be at liberty to forfeit the said Earnest Money absolutely. 
 
Further if I/we fail to commence the work as specified. I/we agree that President of India or his successors in office 
shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money 
and the Performance Guarantee absolutely, otherwise the said earnest money shall be retained by him towards 
security deposit to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the percentage 
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 & 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.  

 
I / We undertake and confirm that eligible similar work(s) has/ have not been got executed through another contractor 
on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we shall be debarred 
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from the tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department before 
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 

 
I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected with the work 
as Secret / Confidential documents and shall not communicate information / derived therefrom to any person other 
than a person to whom I/we/am/are may authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 
 
 
Dated:           XX   Signature of Contractor .................................... 
Witness: -      XX   Postal Address: - ............................................... 
Address: -      XX 
Occupation: - XX 
      Telephone No. 
      Fax:- 
      E-Mail:- 

 
 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 
on behalf of the President of India for a sum of Rs....................................................... 
(Rupees..................................................................................... 
 
The letters referred to below shall form part of 
this contract agreement.     
i)          Signature  
ii) 
iii)  
 
Dated: - .................................       Executive Engineer 

For & on behalf of the President of India. 
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PERFORMA OF SCHEDULES (A to F) 
 

 
SCHEDULE ‘A’ 
Schedule of quantities  -          As per NIT 
 

 

 

SCHEDULE ‘D’ 
 

Extra schedule for specific requirements/ documents for the work, if any. 
 
Annexures                                  - As per NIT 

Form of performance security (Bank Guarantee Bond), Form of Earnest 
Money Deposit (Bank Guarantee Bond)  

SCHEDULE ‘E’ 
Reference to General Conditions  GCC 2023 Maintenance Works for CPWD works modified & 
of Contract: corrected up to previous day of the last date of submission of tender. 
1.1 Name of Work   : SITC of Grid Connected Rooftop Solar PV Panels in the Office  

Complex of Central Administrative Tribunal, Sector 17, 
Chandigarh. 

 
1.2 Estimated Cost of work: -    Rs. 24,96,880/- 
1.3 Earnest Money   : Rs. 49,938/- 

(To be returned after receiving Performance Guarantee) 
 
1.4 Performance Guarantee   (a) 5% of tendered value or Estimated Cost Put to Tender  
      (ECPT) (whichever is higher). 

(b) Where the tendered amount is less than eighty percent (80%) of 
the Estimated Cost Put to Tender (ECPT), the Performance 
Guarantee, in addition to the requirement under (a) above, shall be 
increased by an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered amount.  

 
1.5 Security Deposit    2.50% of tendered value 
 
SCHEDULE ‘F’: 
 
General Rules & Directions:- 
1.Officer Inviting Tender   Executive Engineer (Elect.)-Chandigarh, CPWD,  
  CPWD, Chandigarh or his successor thereof 
Definitions:- 
2(vi)     Engineer-In-Charge  Executive Engineer (Elect.)-Chandigarh for Electrical  
  Works or his successor thereof for Electrical Work 
 
2(viii) Accepting Authority  Executive Engineer (Elect.)-Chandigarh, CPWD,  
  CPWD, Chandigarh or his successor thereof  
 
2(x)   Percentage on cost of materials and 
          labour to cover all overheads  
          and profits  15%   
 
2(x)(b) Standard Schedule of Rates DSR 2025 (E&M) with upto date correction slip,  prevailing 

labour rates and market rates modified & corrected upto the 
previous day of the last date submission of tender 

 
2(xi)    Department  Central Public Works Department (CPWD) 
 
9(ii)    Standard CPWD Contract Form    GCC 2023(Maintenance Work) and CPWD-7 as  
        amended/ modified & corrected upto the previous day  
        of the last date submission of tender. 
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Clause-1 : 
(i)     Time allowed for submission of  
 performance guarantee, programme chart   07 days  
 (Time and Progress) and applicable labour 

licences, registration with EPFO, ESIC and 
        BOCW Welfare Board, Provident Fund Nos. 

or proof of applying thereof from the date of 
issue of letter of acceptance.       

 
(ii) Maximum allowable extension with   07 days 
 late fee @0.1% per day of the    

performance guarantee amounts beyond 
the period provided in (i) above 

Clause-2: 
Authority for fixing compensation    Superintending Engineer- Chandigarh, CPWD,  
under Clause 2                                                       Chandigarh or his successor thereof. 
Clause-2A: 
Whether Clause 2A shall be applicable             No 
  
 

Clause 5 
Number of days from the date of   14 days 
issue of letter of acceptance for 
reckoning date of start  
Mile Stone   

SI. 
No. 

Financial Progress Time Allowed 
(from stipulated 

date of start) 

Amount to be withheld in case of non- 
achievement of milestone 

1. Initial inspection (wherever 
specified) & delivery of material 
at site in good condition  

02 Months 
In the event of not achieving the milestone 2% of 
the tendered value of work will be withheld. 

2. Installation, testing, 
commissioning to the 
satisfaction of Engineer-in-
charge.   

04 Months  
In the event of not achieving the milestone 2% 
of the tendered value of work will be withheld. 

3. Handing over of fully functional 
Solar Power Generation 
System 

05 Months  
In the event of not achieving the milestone 1% 
of the tendered value of work will be withheld. 

 
Time allowed for execution of work   05 Months  
i.  Authority to convey the decision of   Executive Engineer(E)-Chandigarh, CPWD,  
 shifting of milestone and extension  Chandigarh or his successor thereof. 
 of time 
ii.  Authority to decide rescheduling of   Superintending Engineer- Chandigarh, CPWD  
 Milestone and extension of time.  Chandigarh or his successor thereof 
iii Shifting of date of start in case of          Superintending Engineer- Chandigarh, CPWD 
 delay in handing over of site.   Chandigarh or his successor thereof 

 
Schedule of handing over of site:- 
Part Portion of site Description  Time period for handing 

over reckoned from date of 
issue of letter of intent 

Part A Portion without any hindrance  100% From date of start. 
Part B Portions with encumbrances  NIL NIL 
Part C Portions dependent on work of other 

agencies 
NIL NIL 

 
Clause-6:-Computerized Measurement Book (CMB)/ 
 Electronic Measurement Book (EMB): 
 Mode of Measurement: CMB/ EMB   Electronic Measurement Book/ ERP 
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Clause-7: Gross work to be done together  Rs. 05.00 Lakh or as decided by  
 with net payment / adjustment of   Engineer-in-charge 
 advances for material collected,    

if any, since the last such payment    
for being eligible to interim payment 

Clause-7A:- 
Whether clause 7A applicable    Yes, Applicable 

Clause-10A:- 
 List of testing equipment to be     NIL 
 provided by the contractor at site lab.    
Clause-10-B (II). 
 Whether clause 10-B (ii) shall be applicable   Not Applicable 
Clause-10C:- 

 Component of labour expressed as percent 
 of value of work   Not Applicable 
Clause-11:- Specifications to be followed for    

execution of work Specifications to be followed CPWD General 
specifications for electrical works amended upto date & 
other terms & condition enclosed.  
i. Part I: - Internal 2023 
ii. Part II: - External 2023 

Clause-12: 
12.2 (c) Deviation limit beyond which clauses No Limit 
             12.2(c) shall apply for building work 
 
12.4 (i) Deviation limit beyond which clauses  No Limit 
            12.2(c) shall apply for foundation work 

(except items mentioned in earth work  
subhead in DSR and related items) 

       (ii)  Deviation limit for items mentioned in  No Limit 
            earth work subhead in DSR and related items) 
 
Clause-16:-Competent Authority for deciding reduced rates SE(Chd.), CPWD, Chandigarh or his  

       successor thereof. 
 
Clause 18:-List of mandatory machinery, tools & plants  As per CPWD Specifications required as per  
                to be deployed by the contractor at site  type of work  
 
Clause 19 C:- Authority to decide penalty for each default Executive Engineer(E)-Chandigarh, CPWD, 

Chandigarh or his successor thereof 
Clause 19 D:- Authority to decide penalty for each default Executive Engineer(E)-Chandigarh, CPWD, 
    Chandigarh or his successor thereof 
 
Clause 19 G:-Authority to decide penalty for each default Executive Engineer(E)-Chandigarh, CPWD,  

  Chandigarh or his successor thereof 
 
Clause 19 K:-: Authority to decide penalty for each default Executive Engineer(E)-Chandigarh, CPWD, 

Chandigarh or his successor thereof 
Clause-25:  
(i) Conciliator       SDG (Chandigarh)  
(ii) Arbitrator Appointing Authority    SE-Chandigarh or his successor thereof 
(iii) Place of Arbitration      CHANDIGARH / ONLINE/ OFFLINE 
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Clause-32: Requirement of Technical Representative(s) and Recovery Rates 
 

Sl. 
No 

Minimum 
Qualification of 

Technical 
Representative 

D
is

ci
pl

in
e 

Designation 
(Principal 

Technical / 
Technical 

representative) 

M
in

im
um

 e
xp

er
ie

nc
e 

N
um

be
r 

Rate at which recovery shall be made 
from the contractor in the event of 

not fulfilling provision of clause 36(i) 
 
 
 

Figures Words 

1. Graduate Engineer 
or 

Diploma Engineer 

Elect. Project Manager 
cum Planning/ 
Quality/ Site/ 

Billing Engineer 

2Years 
or 

5Years 

1 
No. 

Rs. 15000/- 
Per Month 
Per Person 

Rs. Fifteen Thousand  
Per Month 
Per Person 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineers. 
 
Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par with 
Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holder should not 
exceed 50% of requirement of degree engineer 
 
Clause-38       Not Applicable 
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CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF VARIOUS SPECIALISED WORKS 

 
 
1.  I / We hereby give my consent to associate with M/s ________________, for executing the minor component 

of work of Electro Mechanical work (Mention category). 
 
2.  I / We will execute the work as per specifications and conditions of the agreement and as per directions of 

the Engineer–in-Charge for the corresponding minor work till the completion of the work. 
 
3.  I / We will be responsible for necessary action to handover the installations and for rectification of defects 

and repair during the maintenance / warranty period. 
 
4.  Also, I / We will employ full time technically qualified Engineer / supervisor for the minor component of the 

work as required for the work. I/ We will attend inspection of officers of the department as and when required. 
 
 
 
Date: 
 
Signature with date of Major component   Signature with date of Associate/ Minor Component 
 
Contractor Address      Contractor Address 
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FORM- I 
 

MEMORANDUM OF UNDERSTANDING (M.O.U) 
(to be submitted for various specialized works) 

 
1.  M/s. (Name of the firm with full address) 

(Henceforth called the main Contractor) 
 
2.  M/s. (Name of the firm with full address) 

(Henceforth called Associated Electrical Contractor or Electrical Contractor) 
 
For the execution of Work “SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of 
Central Administrative Tribunal, Sector 17, Chandigarh” 
 
(Electrical Component) as per schedule specifications, terms and conditions of the tender. 
 
We state that M.O.U between us will be treated as an agreement and has legality as per Indian Contract Act 
(amended upto date) and the department (CPWD) can enforce all the terms and conditions of the agreement for 
execution of the above work. Both of us shall be responsible for the execution of work as per the agreement to the 
extent this MOU allows. Both the parties shall be paid consequent to the execution as per agreement to the extent 
this MOU permits. In case of any dispute, either of us will go for mediation by the Engineer In charge. Any of us may 
appeal against the mediation to the Superintending Engineer, Chandigarh Circle, CPWD, Chandigarh. His decision 
shall be final and binding on both of us. 
 
We have agreed as under: 
 
1.  The electrical contractor will execute electrical works in the wholesome manner as per terms and conditions 

of the agreement.  
2.  The electrical contractor shall be liable for disciplinary action if he fails to discharge the action(s) and other 

legal action as per agreement. 
3.  All the machinery and equipments, tools and tackles required for execution of the electrical works, as per 

agreement, shall be the responsibility of the electrical contractor. 
4.  The site staff required for the electrical work shall be arranged by the electrical contractor as per terms and 

conditions of the agreement. 
5.  Site order book maintained for the said work shall be signed by the main contractor as well as by the 

Engineer of the Association Contractor and by Associated Contractor himself. 
6. All the correspondence regarding execution of the electrical work shall be done by the department with the 

Associated Contractor with a copy to the main contractor. In case of non-compliance of the provisions of 
agreement, the main contractor, as well as the associated contractor shall be responsible. The action under 
clauses 2 and 3 shall be initiated and taken against the main contractor. 

 
Date: 
Signature with date of Major component             Signature with date of Associate/ Minor Component 
 
 
Contractor Address       Contractor Address 
 
1. Witness with address 
(From major component contractor side) 
 
2. Witness with address 
(From minor component contractor side) 
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Government of India 

Central Public Works Department 
 

  
 
 

 
Name of work: SITC of Grid Connected Rooftop Solar PV Panels in the Office 

Complex of Central Administrative Tribunal, Sector 17, 
Chandigarh. 

 
 

PART B 
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SOLAR PHOTO VOLTAIC  

POWER PLANT 
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GENERAL AND COMMERCIAL CONDITIONS 
1.0 GENERAL 

 
1.1 The work shall be generally carried out in accordance with tender specifications and the following 

specifications /rules with upto date amendments. 

i) CPWD General Specifications for Electrical work Part-I (Internal)–2023 
ii) CPWD General Specifications for Electrical work Part-II (External)-2023 

all above modified & corrected upto last date of receipt of tender 
i) MNRE Specifications. 
ii) Commercial and Additional conditions for this work 
iii) The Indian Electricity Act, 2003, as amended upto date. 
iv) Indian Electricity Rules 1956 amended upto date. 
v) Local Fire Regulations, National electrical code 2011 amended up to date and Relevant 

sections of relevant IS codes of latest edition and CPWD special publications available on 
CPWD website. (Note: The higher specifications/ stringent conditions of CPWD specifications 
or ECBS-2026 shall be followed). Relevant BIS standards as modified up to date. 

 

1.2 This specification covers manufacture, testing as may be necessary before dispatch, delivery at site, 
all preparatory work, assembly and installation, commissioning putting into operation of Interactive Grid 
Solar PV System consisting of all cabling, earthing and final testing etc. Central Administrative 
Tribunal, Sector 17, Chandigarh. 

1.3 Location: The Interactive Grid Solar PV Power Plant will be installed at Central Administrative 
Tribunal, Sector 17, Chandigarh. 

1.4 The tenderer should, in its own interest, visit the site and get familiarized with the site conditions before 
tendering. 

1.5 Work is to be executed in occupied building, there should not be any inconvenience to the 
occupants during execution of work. The work shall be programmed in consultation with 
Engineer-in-charge and the occupying department. If so required, the work may have to be done 
even before and after the office hours/ odd hours/ in night. Nothing extra shall be paid on this 
account. 

1.6 No T & P shall be issued by the Department and nothing extra shall be paid on account of this. 
1.7 The tenderers are advised not to deviate from the technical specifications items, commercial terms and 

conditions of NIT like terms of payment, guarantee, arbitration clause, escalation etc. 
1.8 The department reserves the right to reject any of all the price bids and call for fresh prices/ tenders as 

the case may be without assigning any reason. 
 

2.0 TERMS OF PAYMENTS 
The following percentage of contract rates for the various items included in the contract shall be 
payable against the stage of work shown herein. 
 

Stage of Work 
Terms of payment 
for original work 

i) After initial inspection (wherever specified) & delivery at site in good 
condition on pro-rata basis 

60% 

ii) On completion of pro-rata installation 15% 
iii) On testing, commissioning and handing over to the department for 
beneficial use 

15% 

iv) On completion of 1st major trial run of Solar PV Generation System 10% 

3.0 Works to be carried out by CPWD 

Unless otherwise mentioned in the tender specifications, the following works shall be carried out by the 
department. 

(a) Space for accommodating all the equipments and components involved in the work.  

However, watch and ward shall be responsibility of the contractor till completion & 
final handing over to department. 
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4.0 Works to be done by the contractor 
In addition to supply, installation, testing and commissioning of all the equipments, as per schedule of 
work, and specifications, the following works shall be deemed to be included within the scope of work 
to be executed by the contractor. Nothing will be paid extra on this account. 
i) Tools and tackles required for handling and installation of equipments. 
ii) Protection required for the equipments from rain, dust storm etc. during transportation i.e. 

polythene cover and tarpaulin till completion & handing over to department. 
iii) Necessary equipments for commissioning/site testing. 
iv) Supplying & laying of suitable size copper conductor armoured control and power cable from 

SPV modules, main power cable to PCU units etc. i/c S&F of PVC channel steel conduit etc. 
v) Making arrangement of electricity and water required for installation. 
vi) Providing cement & concrete foundation and GI structure for the solar pv modules as per BOQ 

item and approved drawing by the department. 
vii) Minor building work i/c repairing/ closing of all holes for cable entry etc. complete as reqd. 

5.0 RATES 
The tender is for entering into item rate works contract. The rates shall be inclusive of all taxes, duties, 
levies, cess, packing, transportation, handling etc. The tendered rates should also include charges for 
installation, testing, commissioning etc. at site including temporary construction of storage. Service tax 
if any, shall be reimbursed by the department on production of proof of its payment by the contractor. 

5.1 The contractor has to carry out maintenance as per manufacturer‘s standards for a period of 12 months 
from the date of handing over for which nothing extra shall be paid. 

5.2 Security deposit deducted from the running and final bill of the contractor shall be released 
proportionately in five years from the date of satisfactory completion of defect liability period. 

6.0 After satisfactory completion of original work, final payment for original work executed by contractor shall 
be made on submission of provisional final bill by the contractor. There after Supplementary agreement 
shall be drawn separately for the comprehensive maintenance period and final bill of the agreement 
shall be paid after the satisfactory completion of comprehensive maintenance work. 

7.0 COMPLETENESS OF TENDER 
All sundry equipments, fittings, unit assemblies, accessories, hardware items, foundation, foundation 
bolts, painting, termination lugs for electrical connections, and all other items which are useful and 
necessary for efficient assembly and installation of equipment and components of the work shall be 
deemed to have been included in the tender irrespective of the fact whether such items are specifically 
mentioned in the tender documents or not. 

8.0 STORAGE AND CUSTODY OF MATERIALS 
The Sub Station room may be used for storage of sundry materials and erection equipments or else the 
agency has to make its own arrangements. No separate storage accommodation shall be provided by 
the department. Watch and ward of the stores and their safe custody shall be the responsibility of the 
contractor till the final taking over of the installation by the department. 

 
9.0 CARE OF THE BUILDING 

Care shall be taken by the contractor while handling and installing the various equipments and 
components of the work to avoid damage to the building. He shall be responsible for repairing all 
damages and restoring the same to their original finish at his cost. He shall also remove at his cost all 
unwanted and waste materials arising out of the installation from the site of work. 

 
10.0 COMPLETION PERIOD 

The completion period indicated in the tender documents is for the entire work of planning, designing, 
approval of drawings etc., arrangement of materials &equipments, delivery at site including 
transportation, installation, testing, commissioning and handing over of the entire system to the 
satisfaction of the Engineer-in-charge. 

 
11.0 GUARANTEE 
11.1 All equipment (PV module & inverter) shall be guaranteed for a period of 120 months, from the 

date of taking over the installation by the department, against unsatisfactory performance and /or 
breakdown due to defective design, workmanship or material. The contractor shall stand 
performance guarantee of solar PV system supplied and installed by them for a period of 120 
months from the date of the handing over of the installation. 
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11.2 If the performance of Solar PV system is found unsatisfactory during the guarantee period or contractor 
repeatedly fails to replace/repair the defective solar PV system within 15 days time after written 
complaint in this regard, the amount of performance guarantee shall be forfeited absolutely. The 
decision of the Engineer-in-charge in this regard shall be final & binding on the contractor. 

11.3 Degradation in performance shall not exceed maximum 10% after 10 years and 20% after 25 
years as per industrial standard warranty conditions on complete system from the date of 
commissioning of the system. If SPV modules do not perform satisfactorily as per above stated 
standards the manufacturer of the solar PV modules shall make proper check of the quality of 
material and should replace the unsatisfactorily solar PV modules with free of cost. Otherwise, 
department may take action to debar the manufacturer for CPWD works and may intimate to 
MNRE to take suitable action against such defaulting manufacturer. 

11.4 The tenderer shall guarantee among other things, the following: 
11.4.1 Quality, strength and performance of the materials used as per manufacturers standards. 
11.4.2 Safe mechanical and electrical stress on all parts under all specified conditions of operation. 
11.4.3 Satisfactory operation during the maintenance period. 

12.0 POWER SUPPLY/ WATER SUPPLY 
The power supply/ water supply has to be arranged by the contractor at his own cost. Nothing extra shall 
be paid on this account. 

13.0 ACCEPTABLE MAKES OF VARIOUS EQUIPMENTS 
The acceptable makes of various equipments/components/accessories have been indicated in the List 
of Acceptable Makes of equipments/ materials‖. The tenderer shall work out the cost of the offer on this 
basis. Alternate makes are not acceptable and tender with any other make (s) shall be rejected. 

 
14.0 DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDERER. 

14.1 With Tender: The tenderer shall furnish alongwith the tender, detailed technical literature, pamphlets 
and performance data for appraisal and evaluation of the offer. 

14.2 After award of work 
The successful tenderer would be required to submit the following drawings for approval of the 
department. 

14.2.1 General arrangement drawing of the equipments 
14.2.2 Single line diagram. 
14.2.3 Schematic drawing including all safety interlocking. 
14.2.4 Details of foundations for the equipments and the weights of assembled equipments. 
14.2.5 Equipment details proposed to be procured for the execution of the work for the approval of the 

Engineer-in-charge. 
14.2.6 Any other drawings necessary for the job. 

The successful tenderer should furnish well in advance three copies of detailed instructions and 
manuals of manufacturer‘s for all items of equipments regarding installation, adjustments, operation 
and maintenance including preventive maintenance & trouble shooting together with all the relevant 
data sheets, spare parts catalogue etc. all in triplicate 

 
15.0 The successful tenderer should furnish well in advance three copies of detailed instructions and 

manuals of manufacturer‘s for all items of equipments regarding installation, adjustments, operation and 
maintenance including preventive maintenance & trouble shooting together with all the relevant data 
sheets, spare parts catalogue etc. all in triplicate. 

16.0 EXTENT OF WORK 

16.1 The work shall comprise of entire labour including supervision and all materials necessary to make a 
complete installation and such tests and adjustments and commissioning, as may be required by the 
department. The term complete installation shall not only mean major items of the plant and equipments 
covered by specifications but all incidental sundry components necessary for complete execution and 
satisfactory performance of installation with all layout charts whether or not those have been specifically 
mentioned in bill of quantity in the tender document. However, major equipment not covered in the scope 
of the work and required subsequently as an additional feature, not covered in the contract specifications, 
shall be paid extra. The decision of the engineer-in-charge in the matter shall be final and binding upon 
the contractor. 

17.0 INSPECTION AND TESTING 
17.1 Copies of all manufacturer‘s routine and type test, certificates of the equipments shall be furnished 

to the inspecting officer at the time of inspection at the factory. 
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18.0 COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS 
18.1 All works shall be carried out in accordance with relevant regulation, both statutory and those 

specified by the Indian Standards related to the works covered by this specification. In particular, 
the equipment and installation will comply with the following: 
(i) Factories Act. 
(ii) Indian Electricity Rules. 
(iii) B.I.S. & other standards as applicable. 
(iv) Workmen‘s compensation Act. 
(v) Statutory norms prescribed by local bodies like CEA, Power Supply Co., CPCB as 

amended upto date. etc. 
18.2 Nothing in this specification shall be construed to relieve the successful tenderer of his 

responsibility for the design, manufacture and installation of the equipment with all accessories in 
accordance with currently applicable statutory regulations and safety codes. 

18.3 Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 
and departmental requirements of safety codes in respect of labour employed on the work by the 
tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty of 
Rs 5000/- (Rs Five Thousand only) for each default. In addition, the department will be at liberty to 
make arrangement for the safety requirements at the cost of tenderer and recover the cost thereof 
from him. 

19.0 ERECTION TOOLS 
No tools and tackles either for unloading or for shifting the equipments for erection purposes would 
be made available by the department. The successful tenderer shall make his own arrangement 
for all these facilities. 

20.0 COOPERATION WITH OTHER AGENCIES 
The successful tenderer shall co-ordinate with other contractors and agencies engaged in the 
construction of buildings, if any, and exchange freely all technical information so as to make the 
execution of this work/contract smooth. No remuneration should be claimed from the department 
for such technical cooperation. If any unreasonable hindrance is caused to other agencies and any 
completed portion of the work has to be dismantled and re-done for want of cooperation and 
coordination by the tenderer during the course of work, such expenditure incurred will be recovered 
from the successful tenderer if the restoration work to the original condition or specification of the 
dismantled portion of the work was not undertaken by the tenderer himself. 

21.0 The work will be carried out with least disturbance during shifting & shut down taken in consultation 
with the client department. 

22.0 MOBILIZATION ADVANCE 
No mobilization advance shall be paid to the contractor. 

23.0 INSURANCE AND STORAGE 
All consignments are to be duly insured up to the destination from warehouse at the cost of the 
contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 
tested and commissioned. 

 
24.0 VERIFICATION OF CORRECTNESS OF EQUIPMENT AT DESTINATION 

The contractor shall have to produce all the relevant records to certify that the genuine equipments 
from the manufacturers has been supplied and erected. 

25.0 PAINTING 
This shall include cost of painting of the entire installation. The major equipments shall be factory 
final finish painted. The agency shall be required to do only touching to the damages caused to the 
painting during transportation, handling & installation at site, if there is no major damage to the 
painting. However, hangers, supports etc. of bus trunking shall be painted with required shade 
including painting with two coats of anticorrosive primer paint at site. 

26.0 TRAINING 
The scope of works includes the on job technical training of two persons of department at site. 
Nothing extra shall be payable on this account. 

27.0 MAINTENANCE 
27.1 Sufficient trained and experienced staff shall be made available to meet any exigency of work 

during the guarantee period of 12 months from the handing over of the installation. 
27.2 The maintenance, routine as well as preventive, for 12 months from the date of taking over the 

installation as per manufacturer’s recommendation shall be carried out on quarterly basis. The 
work shall cover all routine and breakdown maintenance. 



    

37  

 
27.3 Experienced and Trained Engineer should also be made available as & when required during the 

guarantee period. 
28.0 INTERPRETING SPECIFICATIONS 

In interpreting the specifications, the following order of decreasing importance shall be followed in 
case of contradictions: 
(a) Schedule of quantities 
(b) Technical specifications 
(c) Drawing (If any) 
(d) General Specifications 
(e) Relevant BIS or other international code in case BIS code is not available 

 
 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 
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SPECIAL CONDITIONS 
SCOPE OF WORK 

 
1. The scope of work involves complete design, engineering, manufacture, supply, storage, civil work, 

erection, installation, testing and commissioning of complete Solar PV system as per BOQ 
and these specifications at Central Administrative Tribunal, Sector 17, Chandigarh. The 
drawings along with detailed design and equipment datasheet shall be submitted for approval 
before starting the work. The work shall be carried out as per designs approved by the Engineer-
In-Charge. 

2. The support mounting structure / elevated structure & foundation of solar PV modules shall 
be designed to withstand minimum wind speed 150 kmph or as per actual site conditions, 
whichever is higher. 

3. All equipment and materials to be used in work shall be manufactured in factories of 
good repute having excellent track record of quality manufacturing, performance and proper after 
sales service. 

4. The Contractor shall guarantee minimum generation as MNRE recommendation per annum per 
Kwp of commissioned generation capacity of Solar Power Plant. This shall be subject to the 
annual de-generation acceptable as per norms. 

5. The trial run of electrical work / equipment shall be carried out by the firm in presence of Engineer-
in-charge or his representative at the site as per requirement of department. 

6. a)    Earthing System: 
i. Earthing Protection: Each array structure of the PV yard should be grounded/ earthed 

properly as per IS:3043-1987. In addition, the lighting arrester/masts should also be earthed 
inside the array field. Earth Resistance shall be tested in presence of the representative of 
Department as and when required after earthing by calibrated earth tester. PCU, ACDB 
and DCDB should also be earthed properly. Earth resistance shall not be more than 5 
ohms. It shall be ensured that all the earthing points are bonded together to make them at 
the same potential. 

ii. 2 Nos. GI strip of size 25mm x 5mm shall be supplied and fixed as per CPWD specification 
for earth bus of the sub-station to connect the system within the quoted rates. Nothing extra 
shall be paid on this account. 

b) AC Distribution Box (ACDB) 
i. All switches and the circuit breakers, connectors should conform to IEC 60947, part I, II 

and III/ IS60947 part I, II and III. 
ii. The change-over switches, cabling work, Manual isolation of Inverters/Grid should be 

undertaken by the bidder as part of the project within quoted rates. 
c) DATA ACQUISITION SYSTEM / PLANT MONITORING (for 500kWp and above) 
i. PV array energy production: Digital Energy Meters to log the actual value of AC/ DC 

voltage, Current & Energy generated by the PV system shall be provided. 
ii. All instantaneous data shall be shown on the computer screen. 
iii. The bidder must take approval/NOC from the Concerned DISCOM for the connectivity, 

technical feasibility, and synchronization of SPV plant with distribution network and submit 
the same to PMB before commissioning of SPV plant. Nothing extra shall be paid on this 
account. 

d) PRIORITY FOR POWER CONSUMPTION: 
i. Regarding the generated power consumption, in case of string inverter, priority need to 

given for internal consumption first and thereafter any excess power can be exported to 
grid. 

e) Grid Islanding: 
i. In the event of a power failure on the electric grid, it is required that any independent power-

producing inverters attached to the grid turn off in a short period of time. This prevents the 
DC-to-AC inverters from continuing to feed power into small sections of the grid, known as 
—islands. 

ii. Powered islands present a risk to workers who may expect the area to be unpowered, and 
they may also damage grid-tied equipment. The ground mounted PV system shall be 
equipped with islanding protection. In addition to disconnection from the grid (due to 
islanding protection) disconnection due to under and over voltage conditions shall also be 
provided. 

iii. A manual disconnect pole isolation switch beside automatic disconnection to grid would 
have to be provided at utility end to isolate the grid connection by the utility personnel to 
carry out any maintenance. This switch shall be locked, if required, by the utility 
personnel. 
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13. The scope of work for the bidder includes inspections & necessary permissions from competent 
Electrical authorities -CEA/Electrical Inspector, obtaining No Objection Certificate (NOC) from 
Distribution Company for grid connectivity i/c necessary liasoning for net metering arrangement, 
and get electric connection with metering equipment from the local electricity company for which 
no extra payment shall be made. 

14. Additionally, a Feeder panel with suitable rating switchgears, accessories for Local Power supply 
meter mounting shall have to be provided as per requirements of Local Power supply for 
which no extra payment shall be made. 

15. Safety equipment like Fire Extinguishers, rubber mats, danger signages to be provided as per 
Electricity Rules near all solar inverters are included in scope of work. 

16. In case of reduction in scope of work, the contractor shall have no claim on account of loss of 
expected profit, consequential overheads etc. due to reduction in value of work. 

17. The contractor will take full precaution & safety measure during execution of work. If any kind 
of miss happenings/human loss occurs during execution of work at site, the contractor will be fully 
responsible for it and liable to bear all losses and has to pay full compensation. The department 
will not take any responsibility for such type of happening. 

18. All concealed works and earthing shall have to be done in presence of the Engineer-in-Charge or 
his authorized representative. 

19. Earth continuity and availability shall be ensured by the contractor during execution of work. 
20. The contractor shall ensure that all the persons executing the electrical works have the valid 

electrical license issued by competent authority. 
21. The contactor will make his own arrangements for transportation of his men and materials 

upto the site of work and taking the men and material upto place of installation. Scrutiny and watch 
& ward of the materials brought at site and the work/installation executed by him, safety of his men 
and materials shall be his responsibility till the work as a whole is completed and handed over to 
the department for its beneficial use and nothing extra shall be paid by the department on this 
account. 

22. All the cable terminals for connection to MCB‘s/MCCB‘s/Switch gear etc. shall be provided 
with suitable capacity of thimbles/ sockets. 

23. All repairs & patch work shall be neatly carried out to match with the original finish & all damages 
caused to the electrical installations during the execution of work, shall have to be made good by 
the contractor immediately at his own cost to the entire satisfaction of Engineer-in-charge. In case 
contractor fails to comply with the instructions, the Engineer-in-charge shall be at liberty to get the 
work done by any third agency at the cost of the contractor and recover such amount paid from 
the bill(s) of the contractor. 

 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 
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TECHNICAL SPECIFICATIONS 

 
1. AMBIENT CONDITION & SOLAR INSOLATION 

LOCATION/SITE DETAILS FOR THE SPV POWER PROJECT 
 Address of site: Central Administrative Tribunal, Sector 17, Chandigarh. 
 Location: Central Administrative Tribunal, Sector 17, Chandigarh 

 
Bidders shall seek from relevant database / source, all the data pertaining to the ambient conditions like 
temperature, humidity, wind load, rain, weather condition and historical solar radiation etc., pertaining to 
the site location and optimize the design accordingly. All design calculations and installation details 
shall be submitted by the contractor after the award of work. 

 
2. EQUIPMENT SPECIFICATION 

Technical Specifications for Solar PV Module 
General Description 
The SPV power plant shall have a total capacity of 46 KWp. The power plant shall provide a 
reliable and independent power supply to the LT Panel at 415 V, 50 Hz 

 
3. Solar Photovoltaic Modules 

 The total Solar PV minimum array capacity should be as per requirement and should comprise of 
modules with latest technological features to provide minimum of 23% module efficiency with 
minimum 535 Wp and above wattage of module. The module type must be qualified as per IEC 
61215. SPV module conversion efficiency should not be less than 20.5% under STC of 1000w/m2 
and cell operating temp of 250 C as per MNRE Guideline and AM 1.5 radiations. Modules must 
qualify to IEC 61730 Part I and II for safety qualification testing. Certificate for module 
qualification from IEC or equivalent to be submitted as part of the bid offer. 

 The PV module shall perform satisfactorily in humidity up to 100% with temperature between – 
400C to + 850C. Since the modules would be used in a high voltage circuit, the high voltage 
insulation test shall be carried out on each module and a test certificate to that effect provided. 

 Manufacturers / Contractors should confirm whether they are supplying PV module using a RF 
identification tag (RFID), which must contain the following information. The RFID can be inside or 
outside the module laminate, but must be able to withstand harsh environmental conditions. 
• Name of the manufacturer of PV Module 
• Name of the Manufacturer of Solar cells 
• Month and year of the manufacture (separately for solar cells and module) 
• Country of origin (separately for solar cells and module) 
• I-V curve for the module 
• Peak Wattage, Im, Vm and FF for the module Unique Serial No and Model No of the 

module 
• Date and year of obtaining IEC PV module qualification certificate 
• Name of the test lab issuing IEC certificate 
• Other relevant information on traceability of solar cells and module as per ISO 9000 series. 

 Other general requirement for the PV modules and subsystems shall be the following 
a. The module shall be provided with a junction box with either provision of external screw 

terminal connection or sealed type and with arrangement for provision of by-pass diode. The 
box shall have hinged, weather proof lid with captive screws and cable gland entry points or 
may be of sealed type and IP65 rated. 

b. Necessary I-V curves at 250C, 450C, 600C and at NOCT are required to be furnished. 
Offers to provide PV module warranty of 10 years with no more than 10% degradation in 
performance/ output. 

Solar PV module array will be made by utilizing mono crystalline high efficiency Silicon Solar PV cells 
with (PERC) Passivated Emitter and Rear Cell technology. Minimum power output guarantee offered 
for the SPV Module shall not be less than 25 years. 

 
Modules must qualify to relevant IEC standards Part-I and II for safety qualification testing. 
Note: I-V curve of each PV module with Sl. Nos. should be submitted along with modules. Solar PV 

modules shall conform to IEC-61215 standards. Documentary evidence towards IEC- 61215 
certification shall be submitted after award of work. Minimum following parameters should be 
provided by the agency: 
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Maximum Power, Pmax Minimum Power, Pmin Open Circuit Voltage, Voc Short Circuit Current, 
Isc Voltage at Max Power Vmp Current at Max power lmp Fill Factor, FF 
Efficiency of cell, Ef,c Efficiency of module, Ef,m 

Solar PV Module (Mechanical Features) 
Solar PV Module design will conform to following Mechanical requirements 

 Toughened, anti reflective, low iron content, high transmissivity front glass. 
 Anodized Aluminum Frame 
 Ethyl Vinyl Acetate (EVA) encapsulate 
 Silicon edge sealant around laminate 
 Tedlar/Polyester tri laminate back surface 
 ABS plastic terminal box for the module output termination with gasket to prevent water 

moisture. 
 Resistant to water, abrasion, hail impact, humidity & other environment factor for the 

worst situation at site. 
 Bypass diode. 
 The module frame, if any, shall be made of a corrosion-resistant material which shall be 

electrolytically compatible with the structural material used for mounting the modules. 
 The module shall be provided with a junction box with either provision of external screw terminal 

connection or sealed type and with arrangement for provision of by-pass diode. The box 
shall have hinged, weatherproof lid with captive screws and cable gland entry points or may be 
of sealed type and IP65 rated. 

A. The PV modules convert the light reaching them into DC power. The amount of power they produce is 
roughly proportional to the intensity and the angle of the light reaching them. They are therefore required 
to be positioned to take maximum advantage of available sunlight within string constraints. Bidder will 
position the PV modules in such a manner that the maximum power is obtained with the sun's 
movements during the day. 

B. The Photovoltaic modules must be qualified as per IEC 61215 and in addition, the modules must 
conform to IEC 61730-1 and IEC 61730-2 requirements for construction & Part-2 requirements for 
testing, for safety qualification. The modules shall be RoHS compliant. The test certificates can be 
from any of the International Accredited Testing Calibration Laboratories 

C. The PV Modules shall be —PID Free‖ and the certification of the same shall be submitted along with 
the modules by the supplier from a Internationally Recognized certification agency for PID testing. 

D. The PV Modules shall be —LID Free‖ and there shall not any effect of LID on the modules in the first 
year of installation. 

E. The efficiency of the module should not be less than 23%. Supplier shall follow the latest engineering 
practice; ensure long-term compatibility requirements and continuity of equipment supply and the safety 
of the operating staff. 

F. The optimum generation of electricity of PV capacity installed vis-à-vis available solar radiation at 
the site may be obtained through use of either a seasonal tilt structural arrangement or single axis solar 
tracking system, lower cable losses, maximization of power transfer from PV modules to electronics, 
maximization of power generation by enhancing incident radiation by optional methods like seasonally 
changing tilt angles etc. 

G. The manufacturer of the modules shall provide certification on qualification of PV modules. 

H. The SPV cells shall be manufactured using unique highly efficient diffusion process or any other 
technology in vogue so as to ensure uniform diffusion profiler to achieve close spread and higher 
efficiency for each cell. 

I. Stabilized net output of the Solar PV Array for the Solar Power System should not be less than 
the Nominal design level for the System under Standard Test Condition. 

J. The PV module shall perform satisfactorily in humidity up to 100 % with temperature between -20 deg. 
C to +40 deg C and with stand wind dust up to 150 km/h from back side of the panel. Photo 
/ electrical conversion efficiency of the modules of SPV module shall not be less than 23%. Since the 
modules would be used in a low/medium voltage circuit, the insulation test shall be carried out on each 
module and a test certificate to that effect provided. The bidder shall indicate minimum efficiency. PV 
modules used in solar power plants/ systems must be warranted for minimum 90% output of Peak 
minimum capacity for the first ten years and 80% output of Peak minimum capacity at the end of 25 
years. The product workmanship shall be guaranteed for 10 years. 

K. The panel should have positive tolerance of Maximum output power and the maximum voltage shall 
not exceed 1000V. The negative temperature coefficient of power max shall be equal to or less than 
-0.3% per deg C temperature. 

L. The PV modules shall be suitable for continuous outdoor use. 

M. The material used for constructing the PV module shall be selected in such a way that its gives the 
maximum efficiency and the latest technology shall be adopted for the construction of PV module. 
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N. PV module shall be provided with frame of Anodized Aluminum (either Black or Other) channels for 

size and simplicity in installation offered as a single module or series parallel combination of modules. 
The module frame, if any, shall be made of a corrosion-resistant material which shall be electrolytic ally 
compatible with the structural material used for mounting the modules 

O. The PV modules shall be made of light weight cells, resistant to abrasion, hail impact, rain, water and 
environmental pollution. The PV modules shall be provided with Anti Reflection coating and the Glass 
shall be AR Coated tempered glass. 

P. The PV module shall use lead wire with weatherproof connector for output terminal. 
Q. The power output of the PV system under Standard Test Conditions (STC) should be sufficient to meet 

the requirement and the required power made of suitable module size depending upon manufacturer 
prudent practice with required output voltage. The number of modules to be supplied shall be worked 
out accordingly. Module less than 535Wp capacity should not be supplied or installed. 

BIS Registration 
As per the Solar Photovoltaics, Systems, Devices and Components Goods (Requirements for 
compulsory registration) order, 2017 by Government of India, PV modules used in the Grid connected 
solar power projects in India shall be registered with BIS and bear the standard mark as notified by 
Bureau of Indian Standards. 

Power Conditioning Unit (PCU): 
The PCU is a combination of Inverter, AC Charger and data logger all housed in a single unit. Maximum 
power point tracker (MPPT) shall be integrated into the PCU to maximize energy drawn from the solar 
PV array. MPPT shall be microprocessor/microcontroller based to minimize power losses and maximize 
energy utilization. The efficiency of MPPT shall not be less than 93%.(Minimum) 

 
PCU shall include self-protective and self-diagnostic features to protect itself and the PV array from 
damage in the event of PCU component failure. 
Power conditioning unit will comply the following requirements. 
 415V AC+5% 50Hz, 3Phase 
 Overload capacity–150% for 60sec. 
 Output wave shape: sinewave with <3% total harmonic distortion (THD). 
 Adjust the Voltage and Frequency Levels to suit the MAIN LT panel/ feeder pillar BUS near 

the individual building. 
 

4. Parallel Operation with Grid 
 The INVERTER shall be capable of operating in parallel with the grid utility service and shall be capable 

of interrupting line-to-line fault currents and line to- ground fault currents. 
 The INVERTER shall include appropriate self-protective and self-diagnostic features to protect itself 

and the PV array from damage in the event of INVERTER component failure or from parameters 
beyond the INVERTER‗s safe operating range due to internal or external causes. The self-
protective features shall not allow signals from the INVERTER front panel to cause the INVERTER to 
be operated in a manner which may be unsafe or damaging. Faults due to malfunctioning within the 
INVERTER, including commutation failure, shall be cleared by the INVERTER protective devices and 
not by the existing site utility grid service circuit breaker. 

 The INVERTER shall go to shut down/standby mode, with its contacts open, under the following 
conditions before attempting an automatic restart after an appropriate time delay; in sufficient solar 
power output. 

 Insufficient Solar Power Input. 
When the power available from the PV array is insufficient to supply the losses of the INVERTER, the 
INVERTER shall go to a standby/shutdown mode. The INVERTER control shall prevent excessive 
cycling during rightly shut down or extended periods of insufficient solar radiation. 

 Utility-Grid Over or Under Voltage 
The INVERTER shall restart after an over or under voltage shutdown when the utility grid voltage has 
returned to within limits for a minimum of two minutes. 

 Utility-Grid Over or Under Frequency 
The INVERTER shall restart after an over or under frequency shutdown when the utility grid voltage 
has returned to the within limits for minimum of two minutes. 

 The INVERTER Power factor at the point of utility service connection shall be >0.99 lagging or leading 
when operating at above 25 percent of the rated output, but may be less than 0.99 lagging below 25 
percent of the rated output 

 The high voltage and power circuits of the INVERTER shall be separated from the low-voltage and 
control circuits. The internal copper wiring of the INVERTER shall have flame resistant insulation. Use 
of PVC is not acceptable. All conductors shall be made of standard copper. 

 The INVERTER shall withstand a high voltage test of 2000 V rms, between either the input or the output 
terminals and the cabinet (chassis). 
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 Full protection against accidental open circuit and reverse polarity at the input shall be provided. 
 The INVERTER shall not produce Electromagnetic Interference (EMI) which may cause malfunctioning 

of electronic and electrical instruments including communication equipment, which are located within 
the facility in which the INVERTER is housed. 

 The INVERTER shall have an appropriate display on the front panel to display the instantaneous AC 
power output and the DC voltage, current and power input. Each of these measurement displays shall 
have an accuracy of 1 percent of full scale or better. The display shall be visible from outside the 
INVERTER enclosure. Operational status of the INVERTER, alarms, trouble indicators and ac and the 
dc disconnect switch positions shall also be communicated by appropriate messages or indicator lights 
on the front cover of the INVERTER enclosure. 

 Communication Modbus protocol with supported communication interface CAT6 Cable/RS485 Cable. 

5. Electrical safety, Earthing and protection 
 Internal Faults: In built protection for internal faults including excess temperature, commutation failure, 

overload and cooling fan failure (if fitted) is obligatory. 
 Galvanic Isolation: Galvanic Isolation is required to avoid any DC component being injected into the 

grid and the potential for AC components appearing at the array (required inc central inverters). 

 Over Voltage Protection: Over Voltage Protection against atmospheric lightning discharge to 
the PV array is required. Protection is to be provided against voltage fluctuations in the grid itself 
and internal faults in the power conditioner, operational errors and switching transients. 

 Earth fault supervision: An integrated earth fault device shall have to be provided to detect eventual 
earth fault on DC side and shall send message to the supervisory system. 

 Cabling practice: Cable connections must be made using PVC Copper cables, as per BIS standards. 
All cable connections must be made using suitable terminations for effective contact. The XLPO DC 
Grade Copper cables of 1.1 kV grade must be run in PVC/UPVC pipes on GI trays with covers for 
protection. 

 Fast acting semiconductor type current limiting fuses at the main bus-bar to protect from the grid 
short circuit contribution. The INVERTER shall include an easily accessible emergency OFF button 
located at an appropriate position on the unit 

 The INVERTER shall include ground lugs for equipment and PV array grounding. The DC circuit ground 
shall be a solid single point ground connection in accordance with IEC 69042. 

 All exposed surfaces of ferrous parts shall be thoroughly cleaned, primed, and painted or otherwise 
 

6. General Features of Inverter: 

The INVERTER enclosure shall be weatherproof and capable of surviving climatic changes and should 
keep the INVERTER intact under all conditions in the room where it will be housed. The INVERTER 
shall be located outdoor with suitable protection and should be either wall/ pad mounted. Moisture 
condensation and entry of rodents and insects shall be prevented in the INVERTER enclosure. 
 Components and circuit boards mounted inside the enclosures shall be which shall also 

serve to identify the items on the supplied drawings 
 All doors, covers, panels and cable exists shall be gasket or otherwise designed to limit the 

entry of dust and moisture. All doors shall be equipped with locks. All openings shall be provided 
with grills or screens with openings no larger than 0.95 cm. (about 3x8 inch). 

 In the design and fabrication of the INVERTER the site temperature (5O C to 55O C), incident 
sunlight and the effect of ambient temperature on component life shall be considered carefully 
and derating shall be applied. Similar consideration shall be given to the heat sinking and 
thermal for blocking diodes and similar components. 

7. Operating Modes: 
The following operating modes are to be made available: Night or Sleep mode: Where the inverter is 
almost completely turned off, with just the timer and control system still in operation, losses should not 
exceed 1 watts per 5 kilowatt. 
a. Standby mode: Where the control system continuously monitors the output of the solar 

generator until pre-set value is exceeded (typically 10 watts) 
b. Operational or MPPT tracking mode: The control system continuously adjust the voltage 

of the generator to optimize the power available. The power conditioner must automatically re-
enter stand- by mode when input power reduces below the standby mode threshold. Front 
Panel display should prove the status of the INVERTER, including AC Voltage, Current, Power 
output & DC Current, Voltage and Power input, pf and fault Indication (if any). 
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TECHNCIAL SPECIFICATIONS FOR ARRAY STRUCTURE 

Module mounting structure (minimum 80 microns galvanizing) 
Suitable number of PV panel structures shall be provided as per site conditions. Structures shall be of 
flat-plate design either I or L sections of reputed make. 
Structural material shall be corrosion resistant and electrolytic ally compatible with the materials used in the 
module frame, its fasteners, nuts and bolts. Galvanizing should meet ASTMA-123 hot dipped galvanizing or 
equivalent. 
Structures shall be supplied complete with all members to be compatible for allowing easy installation. The 
structures shall be designed to allow easy replacement of any module & can be either designed to transfer point 
loads on the ground as per site conditions and design to be approved by CPWD. Each structure shall 
have a provision to adjust its angle of inclination to the horizontal as per the site conditions by way of 
Manual operation. 
Each panel frame structure be so fabricated as to be fixed on the shed without drilling. Care shall be taken 
during installation so that existing water proofing if any should not be damaged. The structure should be capable 
of withstanding a wind load of minimum 150km/hr or as per site conditions after grouting & installation. 
At the time of execution, if any strengthening of existing structure is required, the same is in the 
scope of work & nothing extra shall be paid on account of this. 
The array structure shall support SPV modules at a given orientation. All nuts and bolts shall be of very 
good quality stainless steel. Detailed design and Drawing shall have to be submitted to Engineer In charge for 
acceptance and approval for execution of work. 

The work should be completed with supply, fitting fixing of clamps, saddles, nut & bolts etc. While quoting the 
rate, the bidder may mention the design & type of structure offered. All nuts & bolts shall be made of very 
good quality steel. 
The structure shall be designed to allow easy replacement of any module and shall be in line with site 
requirements. 

The array structure shall be so designed that it will occupy minimum space without sacrificing the output from 
SPV panels & shall withstand heavy winds. 

 
The supplier / manufacturer shall specify installation details of the PV modules and the support structures with 
appropriate diagrams and drawings. 

 
The agency shall provide an elevated structure, wherever required as per site conditions, with G.I. 
pipe/structural member as per the drawing duly approved by the Engineer Incharge. The agency shall also 
obtain the certification from the structural Engineer for withstanding a wind speed of minimum 150 KMPH 
or as per site conditions. 

a) The Contractor shall specify installation details of the PV modules and the support structures with 
appropriate diagrams and drawings. Such details shall include, but not limited to, the following; 

(i) Determination of true south at the site; 
(ii) Array tilt angle to the horizontal, with permitted tolerance; 
(iii) Details with drawings for fixing the modules; 
(iv) Details with drawings of fixing the junction/terminal boxes; 
(v) Interconnection details inside the junction/terminal boxes; 
(vi) Structure installation details and drawings; 
(vii) Electrical grounding (earthing); 
(viii) Inter-panel/Inter-row distances with allowed tolerances; and 
(ix) Safety precautions to be taken. 

 
NOTE: The structural design of the complete system should be compatible with the structural strength and load 

bearing capacity of the sheds. Design calculations and certificate to this effect shall be provided 
by a qualified chartered structural engineer 

Junction Boxes 

The junction boxes shall be dust, vermin and waterproof and made of FRP / Thermo Plastic. The terminals shall 
be connected to copper bus bar arrangement of proper size. The junction boxes shall have suitable cable entry 
points fitted with cable glands of appropriate sizes for both incoming and outgoing cables. Suitable marking 
shall be provided on the bus bar for easy identification and cable ferrules shall be fitted at the cable termination 
points for identification. The junction boxes shall have suitable arrangement for the following: 

 Combine groups of modules into independent charging sub-arrays that shall be wired to the controller. 
 Provide arrangement for disconnection for each of the groups. 
 Provide a test point for each sub-group for quick fault location. 
 To provide group array isolation. 
 The rating of the JB‘s shall be suitable with adequate safety factor to interconnect the Solar PV array. 
 Metal oxide varistors shall be provided inside the Array Junction Boxes. 
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SPECIFICATIONS FOR PV PANEL SUPPORT / MODULE MOUNTING STRUCTURE 

 
S. No Description Specification Requirement 

1 Material Hot dip galvanized steel with minimum 80 micron galvanizing as per 
IS5905, Capable of withstand wind pressure of wind 
speed of Minimum 150 Km/hour or as per site conditions 

2 Thickness of member Suitable wind Speed of Minimum 150 Km/hour or as per site 
conditions. STAAD analysis to be submitted. (4mm minimum) 

3 Overall dimensions As per manufacturer standard 
4 Wind rating Minimum 150 Km/hour or as per site conditions, whichever is 

higher. 
5 Tilt angle and adjustment Tilt angle shall be calculated to provide the maximum annual energy 

output to take maximum insulation. This shall be 
decided based on the location of array installation. 

6 Pitch of structure Max.7 Mtr or as per manufacturer standard 
7 Hardware & fastener SS304 

 
PLANT METERING/ DATA LOGGING REQUIREMENTS 

 
a) PV array energy production: Digital Meters to log the actual value of AC/ DC Voltage, Current One-way 

LT energy meter (Export metering) Class 0.2 SABT Compliant shall be incorporated in the 
system on the main AC Grid supply complete with electrical switchgear in the main plant. 

b) Solar Irradiance: An integrating Pyrano meter should be provided, with the sensor mounted in the plane 
of the array. Readout should be integrated with data logging system. 

c) Wind Speed: An integrated wind speed measurement unit to be provided. 
d) Temperature Sensor: Integrated temperature sensors for measuring the module surface temperature, 

inverter inside enclosure temperature and ambient temperature to be provided complete with readouts 
integrated with the data logging system. 

Protection against lightning 
Surge voltage induced at output due to external source Set point pre-selection for VAR control Remote 
control via telephone modem or mini web server Integrated protection in the DC and three phase system 
Insulation monitoring of the PV array Ground fault detector which is essential for large PV generators 
in view of appreciable discharge current with respect to ground. 

Overvoltage protection against atmospheric lightning discharge to the PV array is required. 

The power conditioner must be entirely self-managing and stable in operation. A self-diagnostic system 
check should occur on startup. Functions should include test of key parameters on startup. 

DC distribution board/Array Junction Box 

a) DC distribution board shall be provided in between solar array and PCU. A DC distribution box 
shall be mounted close to the solar grid inverter. The junction boxes shall be made of FRP / 
Thermo Plastic with impact resistant transparent cover, waterproof, dust free, vermin with IP65 
protection, DIN-rail mounting type and shall comprise the following components and cable terminations: 

b) Incoming positive and negative DC cables from the DC Combiner Box; 
c) DC Fuse for each string will connected in positive terminal cable 
d) DC surge protection device (SPD), class 2 as per IEC 60364-5-53; 
e) Outgoing positive and negative DC cables to the solar grid inverter. 
f) DC fuse shall be installed inside the DC Distribution Box to protect the DC cable that runs from 

the DC Distribution Box to the Solar Grid Inverter. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. The junction boxes shall have 
suitable cable entry points fitted with cable glands of appropriate sizes for both incoming and outgoing 
cables. Suitable markings shall be provided on the bus bar for easy identification and cable ferrules shall be 
fitted at the cable termination points for identification. Array junction box shall have suitable reverse blocking 
diodes of minimum DC blocking voltage of 800V with suitable arrangement for its connecting. The array 
box shall also have suitable surge protection. 

The junction boxes shall have suitable arrangement for the following: Combine groups of modules into 
independent charging sub-arrays that shall be wired to the controller. Provide arrangement for disconnection 
for each of the groups. 
Provide a test point for each sub-group for quick fault location. To provide group array isolation. The rating of 
the JB‘s shall be suitable with adequate safety factor to interconnect the Solar PV array. 
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Surge protection system 

The DIN channel mountable pluggable surge protection shall be installed in a network configuration, consisting 
of a single block MOV (Metal Oxide Varistor) based surge arrester having nominal surge handling capacity 
of 15 KA 8/20 µs & maximum surge handling capacity of 30 KA 8/20 µs to provide protection between (L+, L-
, earth). All surge arresters in these network configurations shall be of same manufacturer. The Protection unit 
shall be based on Single block HighCapacity Metal Oxide Varistors (MOV), capable of handling 15 KA8/20 
μs surges and shall be able to give an indication in the event module failure and shall be pluggable to facilitate 
the on- site replacement without disturbing the lines. One extra set of replacement protective device shall 
be furnished to the job site. Protection shall be manufactured to withstand a maximum continuous operating 
voltage of not less than 115% of normal RMS system voltage. 

 
AC Distribution Board (AC DB) 

AC DB shall be provided in between PCU and loads. 
An AC distribution box/Panel/Feeder pillar shall be mounted close to the solar grid inverter. The AC distribution 
box/Panel shall be of the cubical type compartmentalized, 2mm thick CRCA sheet duly powder coated, 7 tank 
process, gland plate, copper busbars etc or Outdoor feeder pillar type and shall comprise the following 
components and cable terminations: 
– Incoming 4 core (three-phase) cable from the solar grid inverter 
– 4-pole AC circuit breaker:-MCCB type with suitable KA breaking capacity, Ics=100% Icu 
– AC surge protection device (SPD), class1 plus 2 as per IEC60364-5-53 
– Outgoing cable to the Solar meter/load. 

 
 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 
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TECHNICAL SPECIFICATIONS FOR CABLES & WIRES 

1. Cabling: Cabling shall be carried out as per IE Rules. All other cabling above ground should be suitably 
mounted on cable trays with proper covers. Only LSHZ XLPO cables must be used for DC side, DC 
grade cables shall be used. For AC power shall be XLPE insulated PVC sheathed copper/Aluminium 
conductor armoured cables, 1.1 KV grade as specified. 

2. Cables Ends: All connections are to be made through suitable cable with lug/terminals/ MC-4 
connectors; crimped properly & with use of Cable Glands. For armoured cables- brass compression 
glands shall be used with copper/aluminium lugs. 

3. Cable Marking: All cable/wires are to be marked in proper manner by good quality ferule or by 
other means so that the cable can be easily identified. All cable schedules/layout drawings have to be 
got approved from the Department prior to installation. 

4. Multi Strand, Annealed high conductivity copper conductor 
- Overall PVC insulation for UV protection and confirm to IEC 69947 
- All cables shall conform to BIS standards (IS 694) and (IS 1554) 28 
- The size of each type of cable selected shall be based on minimum voltage drop, however, the 

maximum drop shall be limited to 2% 
- All electrical control / power cables / wires inside the building to be fixed in accordance with CPWD 

specifications for electrical works Part-I Internal only. 
- Proper laying of cables have to be ensured in appropriate cable trays, pipes / trenches as per site 

requirement. 
- For laying / termination of cables, latest BIS / IEC codes / standards be followed. 

The total voltage drop on the cable segments from the solar PV modules to the solar grid inverter shall 
not exceed 2.0%. Cable size to be selected accordingly. 
The total voltage drop on the cable segments from the solar grid inverter to the building distribution 
board shall not exceed 2.0%. Cable size to be selected accordingly. 
All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings with thermoplastic 
Clamps/GI saddles double grooved at intervals not exceeding 50cm. In three phase systems, the size 
of the neutral wire size shall be equal to the size of the phase wires. The following colour coding shall 
be used for cable wires: 
• DC positive: red (the outer PVC sheath can be black with a red line marking) 
• DC negative: black 
• AC single phase: Phase: red; neutral: black 
• AC three phase: Phases: red, yellow, blue; neutral: black 
• Earth wires: green 

APPROVAL & CLEARANCE 

All associated activities required for necessary clearances / permissions / approvals /licenses from concerned 
Electrical authorities /Local bodies are included in the scope of contractor. 

EARTHING AND PROTECTION 

Each array structure of the PV plant at roof top shall be grounded properly using adequate number of earthing. 
Provision should be kept for shorting and grounding of the PV array at the time of maintenance work. All metal 
casing / shielding of the plant shall be thoroughly grounded to ensure safety of the power plant. Earthing shall 
be in line with IE rules. The earthing & grounding shall also meet the requirement of PV module/cell 
manufacturer. Detailed specifications have been provided in the Earthing section. 

 
Earth Resistance should be tested in presence of the representative of CPWD after earthing by calibrated earth 
tester. INVERTERS, AC DB/Panel/Feeders and DC DB should also be earthed properly. The 433 Volt/11KV 
side equipment and parts shall be earthed in compliance to Indian Electricity Rules 1956, all non current carrying 
metal parts shall be earthed with two separate and distinct earth continuity conductors to an efficient earth 
electrode. 

LIGHTNING AND OVER VOLTAGE PROTECTION 

There shall be the required number of suitable lightning arrestors installed in the array field. Suitable 
earthing such that induced transients find an alternate route to earth. Protection shall meet the safety rules as 
per Indian Electricity Act. All building earth conductors shall be interconnected through the concept of earth 
mats for interconnection with separate earth pits. For each earth pits necessary test points shall have to be 
provided. 

 
 



    

48  

DANGER BOARDS 

Danger boards should be provided as and where necessary for the installations as per IE Act/IE rules as 
amended up to date. 

TOOLS & TACKLES AND SPARES : 

After completion of installation & commissioning of the power plant, necessary tools & tackles are to be provided 
free of cost by the contractor for maintenance purpose. A list of requisite spares in case of INVERTER 
comprising of a set of control logic cards, IGBT driver cards etc. Junction Boxes, Fuses, MCCBs etc. along with 
spare set of PV modules, which shall be supplied & kept ready in stock during maintenance period. A minimum 
set of spares shall be maintained in the plant itself for the entire period of warranty and Operation & 
Maintenance which upon its use shall be replenished. 

Cable and accessories 
All the cables shall be supplied conforming to IS:694 & shall be of 650 V/ 1.1 kV grade as per requirement. The 
size of the cables between array interconnections, array to junction boxes, junction boxes to DCDB, DCDB 
to PCU and PCU to main grid (LOCAL POWER SUPPLY COMPANY) etc shall be so selected to keep the 
voltage drop and losses to the minimum and all cables are included in the scope of work. For DC connections, 
the cable shall be of XLPO type Solar cables. 

Bidders are required to mention each size of cables used and should consider their resistance / impedance in 
the design optimization. Such calculation should be submitted along with the TDS approvals. The contractor 
shall supply all cables, installation accessories, which are required to install and successfully commission the 
power plant. 

The cables shall be run on GI trays with covers for protection. 

Space for Solar Array 

The bidder shall give the details of array layout be for execution for approval. 
Bidders are advised to visit the site and conduct a survey for deciding the most suitable layout from the 
installation & maintenance point of view. 

Type tests 

Type test reports of all major equipment (Solar modules & PCU) shall be submitted to the Engineer in 
Charge. 

Installation and commissioning 

Detailed project execution program shall be submitted along with the offer. The contractor will be responsible 
for arranging all tools & plants for installation and commissioning the complete system. 
The contractor shall also submit the erection, testing & commissioning procedure for approval to the owner. 
These procedures will form integral part of the acceptance report for successful erection and commissioning 
the system. These reports will be prepared and signed by contractor‘s representative & representative of 
Client/CPWD. 

Inspection 

All major equipment like solar PV modules, inverters, LT panels/feeders shall be inspected by the Engineer-
In-Charge or his representative before their dispatch. For other items, the contractor shall obtain the prior 
approval before dispatch. 
The contractor shall obtain approval for all equipment drawings & data sheets from the Engineer- In-Charge 
before commencement of the manufacturing/procuring/outsourcing. 

Training & after sales service 
Training and after sales service is an important component of supply and is included the scope of work. 
An explanation of details and operation of system, preventative maintenance schedule, plan of operation, 
scope and implementation of the after sales service shall be imparted to the Operating personnel of the 
Client/CPWD. 
Documentation 
Three sets of installation manual / user manual shall be supplied along with each power plant. The manual shall 
include complete system details such as array layout, schematic of the system, inverter details, working 
principle etc. Step by step maintenance and troubleshooting procedures shall be given in the manuals. The 
contractor shall supply three sets of soft copies (in CD form) of all documents including drawings and user 
manual and three sets in hard copy. 
Standard to be followed: 
PV Modules IEC61215/IEC61730 

Power Conditioners IEC61683/IEC60068-2 
Charge Controller/MPPT Units : IEC62093/IEC60068-2 Cables IEC60189/ IS694/IS7098 
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MAINTENANCE SCHEDULE & GUIDELINES (for one Year during DLP period) 

Following preventive/Routine/Comprehensive maintenance schedule as per their standard 
practice after completion of work. (included in scope of work for which nothing extra will be paid) 

WEEKLY CHECK: 

The contractor has to perform the weekly checks at site including cleaning of the panel etc. 

MONTHLY CHECK: 

a) Inspect the modules/panels of the array for any damage. 

b) Check the wiring for physical damage & also for any sign of excessive heating. 

c) Check all the junction Boxes for covers and sealing 

d) Check the nut-bolts of the mounting structure and array for proper torque & lightening 

e) Inspect the modules/panels of the array for any damage. 

QUARTERLY: 

a. Check cells for discoloration or breakage. 
b. Clean the modules/panels of the array for dust if required. 
c. Check for all the connection and ensure that they are not loose. 
d. Check & Verify that the array does not come under shadow during 9 to 15 hours. 

COMPREHENSIVE MAINTENANCE 
1. The system will be comprehensively maintained by the contractor free of cost for one year from the date 

of taking over by the department i.e. during warranty / guaranty period. 
2. Fortnightly Inspection/ Service of the equipment round the year by a experienced Service Engineer 

covering physical examination of the equipment for healthy & smooth functioning of the equipment/ 
system. Checking of the equipment for their satisfactory operation and performance and rectify the fault/ 
defects if any. 

3. Preventive maintenance checks as per the standard recommendation of the OEM manufacturer 
and rectification/replacement of the deteriorated/defective part are also covered in the AMC. 

4. 24 hours call back service for fault rectification on lodging of complaint. The fault rectification shall be 
carried out by skilled staff. All fault rectification shall be done within reasonable time preferably within 24 
hrs and all faulty equipment shall be collected from site and repaired equipment delivered at site without 
any extra cost. 

5. Comprehensive maintenance of all equipment includes proper upkeepment of all equipment and 
replacement of all defective parts/ spares including rubber parts etc. within quoted rates. 

6. Maintenance will also include:- 
i) Providing on call services for any breakdown and rectification and fault within 24 hours of the 

reporting of the problem. 
ii) Any delay in attending the complaints after 24 hours of lodging complaint will attract a penalty 

of Rs. 2,000/- per day. 
iii) Travel, boarding, lodging and other incidental expenses of their staff that the successful bidder 

may need to incur during the course of such repair. 

Note : All spare parts, tools and tackles, connectors, testing instruments, rubber parts if any etc. required 
for comprehensive maintenance of system are deemed to be included in the scope of comprehensive 
maintenance contract and nothing extra shall be paid by the department. 

7. The contractor shall deploy qualified and experienced Engineering staff, skilled & trained 
technicians/manpower for effectively maintaining the equipment & supervising the system. The staff 
provided should be well conversant with the system installed and should be knowledgeable to rectify the 
minor defects. 

8. The staff should be available on mobile phone and should be in a position to reach the site within Four 
hours of the intimation of a complaint. 

9. All the local labour by laws, safety rules by laws have to be obeyed. Any fine / penalty imposed by such 
bodies shall be paid by the tenderer and nothing will be payable/ reimbursed by the department. 

10. The maintenance service provided shall ensure proper functioning of the SPV system as a whole to the 
extent covered in the contract. All preventive/routine maintenance and breakdown/ corrective 
maintenance required for ensuring maximum uptime shall have to be provided. 
a) The bidder shall perform the preventive/Routine maintenance schedule as per their 

standard practice after completion of work. Breakdown maintenance shall be done as and 
when required. However, the scope shall also include activities such as regular cleaning 
(including making arrangement for water pressure pumps, hoses etc) and checking the health 
of the SPV system, cleaning of module surface, tightening of all electrical connection and any 
other activity that may be require for proper functioning of the SPV system as a whole. 
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b) The contractor staff shall maintain work diary/record at the site and immediately upon attending 
a complaint, have to be got it signed from the client dept. /Engineer-in-charge in token of having 
attended the complaints. 

c) Agency shall coordinate with all other agencies/client involved in this job. 
d) The agency shall submit the warranty certificate of the equipment which have been replaced. 
e) The complaint register, log books and preventive maintenance register registers shall be 

produced as and when asked or at a regular interval, duly completed, as decided by the 
Engineer-in-charge or his authorized representatives. All the register etc. connected with the 
work shall be returned to the department. Failing recovery @500/-per month shall be made if 
any register/log book not produced. 

f) The contractor will deploy adequate staff to attend the breakdown, also appropriate mechanism 
will be devised to register the complaints. Any breakdown reported either by telephonically, 
through SMS, WhatsApp, e-mail etc or in writing shall be attended promptly. 

g) Following recovery shall be made:- 
i) Failure to attend break down complaints @ Rs.1000/- per day after 24 Hrs. of 

complaint. 
ii) Failure to do fortnightly and monthly visit @ Rs.2000/- Per visit per Month. Additionally 

a recovery @ Rs. 1000/- per day per fault shall be recovered from the bill. If the system 
is not made operational with reasonable period, the same 
shall be got done immediately by department for which necessary recoveries 
shall be made from the withheld amount of bill of the contractor/ firm and will be binding 
on the contractor. 
Repairing of faulty equipment‘s from OEM shall be carried out strictly within 3 days failing 
which recovery @ Rs. 1000 per day shall be made from withheld amount from bill of 
contractor. 

11. The contractor shall maintain a complaint register which will monitor the time and receipt/attending the 
complaint. The complaint shall be attended to on the same day as early as possible. The complaints 
received at site shall be attended by the contractor within 24 hours, else penalty shall be imposed for 
non attending the complaint within 24 hours as above, hindrance if any to attend the complaint, shall be 
reported to Engineer in-charge with proper record. In case the contractor fails to attend the complaint in 
reasonable time [within the same day] then deptt. shall be free to get the complaint attended through 
other agency and shall deduct the amount from the bill of the contractor at double the rate spent on 
such work. The decision of the Executive Engineer (E) will be final & binding in accessing the 
expenditure involved for attending the fault by the other agency. 

12. Log books, Complaint register and periodical maintenance/inspection books (printed and numbered) will 
be supplied & maintained by the Contractor of various installations under taken by him as per Proforma 
decided by Engineer–in-charge & also obtain the countersignature of such officers designated by the 
Engineer–in-charge on the records maintained before the payment is released. The contractor shall 
maintain logbook exhibiting all the checks, fault with date and time, history of replacement of spares etc. 
The same shall be submitted along with running / final payment. The required stationary / forms / 
registers etc shall be arranged by contractor for all services. The above records cannot be taken 
by the contractor or his workforce for any purpose whatsoever. 

13. During operation if there is any loss or damage of any component of the power plant due to miss 
management/miss handling or due to any other reasons, what so ever, the contractor shall be 
responsible for immediate replacement/rectification. The damage component shall be repaired and if, 
after repairing the performance of the components is not found satisfactory, the defective components 
shall have to be replaced with new one without any extra cost. The decision of Engineer-in-charge shall 
be final & binding in this regard. 

14. The bidder shall be preserving all recorded data in either manually or through computer and shall 
submit the same quarterly to CPWD/Dept. 

15. 10% tendered amount of SPV component shall be withheld from various R.A./Final Bill 
towards One-year comprehensive maintenance work. The withheld amount shall be 
released only after satisfactory maintenance of installations for defect liability period of one 
year & submission of service/ maintenance reports duly verified from AE(E)/JE(E) and found 
satisfactory. 

 
 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 
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SCHEDULE - A TECHNICAL PARTICULARS 
 

(TO BE SUBMITTED AT THE TIME OF APPROVAL OF SOLAR PV EQUIPMENT/MATERIAL) 

 
Name of Contractor: 

 
Sr. 
No. 

Details of Particulars To be filled by tenderer 

 (A) Solar PV Module  

1 Rated power range output at STC  

2 No. of solar cells in each solar PV module  

3 Voc/Isc  

4 MPP Voltage (Vmpp) V  

5 MPP current (imp) A  

6 Normal operating cell temperature  

7 Operating Temperature range  

8 Module dimensions (LxWxH) Appx.  

9 PV Module type  

10 Min. efficiency of solar cell  

11 Solar module frame material  

12 Weather resistant junction  

13 Front Glass  

14 Glass iron content  

15 Glass transmissivity  

16 Frame  

17 Encapsulation  

18 Trilaminate back surface  

19 By-pass diode  

20 Standard  

21 Performance warranty  

 (B) Solar Inverter  

1 Type  

2 Max. DC Array Input Voltage  

3 DC voltage tolerance  

4 Type of solar charge controller  

5 Switching Device  

6 Continuous inverter output rating  

7 Output wave form  

8 Total harmonic distortion  

9 Nominal AC output voltage and frequency  

10 Output frequency  

11 Grid frequency tolerance  

12 Grid frequency synchronization range  

13 No-Load losses  

14 Power factor  

15 PCU efficiency  

16 Noise level  

17 Certifications  

18 Idle current  

19 Regulation  

20 Over load features  

21 Cooling  

22 Operating Temperature  

23 Relative Humidity  

24 LED/LCD display  

25 Data Monitor and display controls  

26 Protections  

27 Enclosure Protection Safety  

28 Warranty  
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Sr. 
No. 

Details of Particulars To be filled by tenderer 

 (C) Array Junction Box (DCDB)  

1 No. of module in series  

2 No. of module in parallel  

3 Switch gears  

4 Connectors  

5 Wiring  

6 Enclosure Protection  

7 Enclosure  

8 Size  

9 Capacity of each SPV panel and nos.  

 (D) PANEL SUPPORT/MODULE MOUNTING 
STRUCTURE 

 

1 Material  

2 Thickness of member  

3 Over all dimensions  

4 Wind rating  

5 Tilt angle and adjustment  

6 Peach of structure  

7 Hard wears & fastener  

8 Foundation  
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LIST OF PREFERRED MAKES 

All materials and equipment shall conform to the relevant standards and shall be one of the preferred 
makes indicated below: 

 
Sr. 
No. 

Component Preferred makes 

1. Manufacturer of Solar PV Cells and 
Modules 

Renew Sys/ Waaree Energies Limited /TATA Power 
solar / Vikram Solar / REC/Adani/ Manufacturers approved 
by Ministry of New & Renewable Energy 

2. Power Conditioning Unit / Grid Tied 
Inverter 

ABB–Fimer/ Emerson/ SMA (America)/ Delta 
electronics India/ Fronius/ statcon energia/hitachi hi-rel 
power/ Havells/ SOFAR/ Luminious 

3. Accessories/ PV Module Connectors Phoenix Contact/ Huber + Suhner/Cooper 
busman/staubli india/ renogy/ amphenol/bizlink 

4. Energy Meters /Digital Meters 
(Networkable) 

LK/ SIEMENS/ SCHNEIDER/ ABB/  Conzerv/  AE/ 
MECO/ HPL/Secure 

5. Junction Box Hensel/Spelsberg/ABB/Cooper Busman 
6. LT Jointing Kit/Termination Raychem/Mahindra/M–Seal/3M 
7. Cable Glands Comet/ Dowells/ Jainsons/Braco 
8. Bimetallic/Copper/Aluminium Cable Lug Comet/ Dowells/ Jainsons/Braco 
9. GI pipes SAIL/Jindal-Hissar/TATA/ZENITH/Prakash Surya 

10. DC connector Tyco/ Cooper Busman/MC/ Elmex/ Siemens/ 
Staubli 

11. PVC/UPVC pipe (duly ISI marked) Precision/ AKG/ Prince/ Diamond/ Asian/ 
FINOLEX/ Astral/ Supreme 

12. Surge Protection Device Schneider Electric/ OBO Betterman/ L&T/ Legrand/ 
ABB 

13. XLPE insulated PVC sheathed aluminum 
/copper Conductor cables 

Finolex/  Lapp  Kabel  /  KEI/Havells/R  R  KABEL/ 
Polycab/ Grandlay/ Universal (SATNA)/Rallison 

14. Solar Cables (XLPO) SIECHEM/Havells/Finolex/Polycab/Nexan 
15. HDPE DWC pipe Gemini/ Sudhakar/ Supreme/ Astral/ REX/ Duraline/ 
16. CT‘s AE/ KAPPA/ SIEMENS/ ABB/ L&T/Alstom/ RECO 
17. Bi Metal Relays /Protection Relays ABB/Siemens/ Schneider Electric/LK 
18. Contactor, Timer, starters Siemens / Schneider Electric / ABB/Legrand/Lk 
19. Voltmeter, Ammeter Schneider/Secure/Socomec/ABB/AE /Conzerv 
20. Power Quality Meters Schneider/Eaton Power/PSL/ Siemens/LK 
21. Connectors Connectwell /Siemens/ABB/Elmex/ Essen 
22. Indication Lamps Siemens / GE Power / ABB / Schneider /Tecknic/ Lk 
23. Selector Switches AE / Kaycee/Siemens/Salzer/ Lk 
24. Local Push Button Stations BCH/Teknic/Siemens/ Schneider / Vaishnov/LK 
25. Terminals/ Terminal Block Phoenix Contacts/ Wago & Controls/ Weidmuller/ 

Elmex/ Connectwell/ Essen 
26. Material for Structure TATA/JINDAL (Hisar)/ SAIL 
27. Perforated/Ladder Cable Tray System Steel/ Slotco/ Pilco/ Ricco/ Tolmega/ Cablofi 

(Legrand)/ OBO BETTERMEN 
28. Fastners Hilti / Fisher/ Wruth 
29. Synthetic Enamel Paint Asian Paints/Nerolac /Berger /ICI –Dulux 

30. SCADA i/c DG-PV Controller, Data Logger, 
Reverse Power Relay, Monitoring and 
Control System, Weather 
Monitoring System etc. 

Iplon / Innova / Trackso / Comamp/ Aron / Meatech 
Solutions / ABB / L&T / Seimens / Schneider / Neptune 

31. Any other item As approved by Engineer-in-Charge 
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Note:- 

1. The Mentioning of particular make under preferred makes does not fulfill automatically for 
acceptance. The make shall comply all the particulars specifications, item of work and other 
conditions of the contract. 

2. Either the model shall be got approved or sample shall be submitted for approval by Engineer-
in-Charge before confirming any order to supplier /OEM/its authorized dealer by the 
contractor. The decision of Engineer-in-charge is binding in this regard and no variation is 
acceptable. The contractor/agency is required to submit all relevant test certificates 
documents and along with the proposal for approval. 

3. For any item not covered in the above list, the contractor shall submit the makes and sample 
seeking approval from the Engineer-in-Charge before supply of the materials. 

4. Incase of Solar PV Panels, it shall satisfy the performance and warranty conditions stipulated 
in the agreement. Necessary undertaking/Certificate from the OEM shall be obtained and 
submitted to the Engineer-in-Charge before making any payments. Willingness/ conformity 
of specifications and performance from the OEM shall be submitted alongwith the proposal 
for product approval. 
For items for which makes of materials are not specified, the same shall be got approved/ 
decided by the Engineer–in–charge and the decision taken by the Engineer– in–charge 
shall be final and binding on the contractor 

 
 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh 
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GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
 
 

 

Name of work: SITC of Grid Connected Rooftop Solar PV 
Panels in the Office Complex of Central 
Administrative Tribunal, Sector 17, 
Chandigarh. 

 
 

PART C 

(SCHEDULE OF QUANTITIES) 
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SCHEDULE OF QUANTITIES  
 
Name of work: SITC of Grid Connected Rooftop Solar PV Panels in the Office Complex of Central 
Administrative Tribunal, Sector 17, Chandigarh. 
 
 

S.No. Description of Item Qty Rate Unit Amount Remarks 

                
1 Supplying Installation, Testing and 

Commissioning of on-grid Solar 
Photovoltaic Power Plant conforming to 
various applicable standards BIS, IEC, 
MNRE guidelines, the Central Electricity 
Authority Regulations and CPWD 
Specifications as amended up to date, 
consisting of Mono/Poly Crystalline 
silicon solar cells module, net metering 
facility, necessary control, protections, 
earthing, cabling, mounting structure, 
junction boxes, power conditioning units, 
Real time online web interfaced Data 
Monitoring System, Distribution panels, 
grid connecting arrangement, conduits, 
pipes, cable trays and other accessories 
etc. as required.           

  

  a) High Energy Efficiency Solar 
Photovoltaic Module of capacity 330 Wp 
or above, manufactured in India, 
conforming to IS 14286/IEC 61215, 
IS/IEC 61730- Part-1, IS/IEC 61730-Part-
2. Solar Photovoltaic Module conversion 
efficiency shall not be less than 23% at 
STC with temperature coefficient of Pmax 
better than -0.30% per 0C. PV modules 
used in solar power plants/ systems must 
be warranted for their output peak watt 
capacity, which should not be less than 
90% at the end of 10 years and 80% at 
the end of 25 years. Solar Modules shall 
be designed to operate in relative 
humidity upto 100% with temperature 
between -10 0C and +85 0C. Further, 
each PV module used in any solar power 
project must have Radio frequency 
identification tag with information such as 
name of manufacturer, month and year of 
manufacturing, country of origin 
(separately for Solar cell and module), I-
V curve, Unique Serial No and Model No 
of the module, Wattage, Im, Vm and FF, 
name of test lab issuing IEC certificate.           

  

  b)Power Conditioning Unit (PCU) of 350-
800 V DC Input voltage range and 415 V 
AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, 
output voltage suitable to generate AC 
with a variation of 10% at nominal 
voltage. Power with efficiency not less 
than 97%, total harmonic distortion less 
than 3% and suitable for ambient 
temperature from 0 to 50 0C, Minimum 
IP-65 for outdoor and Minimum IP 21 for 
indoor, Built-in meter and data logger, 
MPPT, switching devices           
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S.No. Description of Item Qty Rate Unit Amount Remarks 

IGBT/MOSFETs and controller 
Microprocessor /DSP 

  PCU/inverter shall be capable of 
complete automatic operation including 
wake-up, synchronization & shutdown. 
The PCU shall be able to withstand 
unbalanced load conforming to IEC 
standard with shutdown/standby mode. It 
must be provided with grid islanding 
along with manual disconnect pole 
isolation switch besides automatic 
disconnection. Minimum protections: 
Mains Under / Over Voltage, Over 
current, Over/Under grid frequency, Over 
temperature, Surge voltage induced at 
output due to external source, Short-
circuit, Lightening, Anti Islanding (for grid 
synch. Mode) and other protections as 
per applicable standards. LCD/LED 
display of minimum parameters: DC input 
voltage, DC current, AC Voltage and 
current (all 3 phases, in case of 3 phase), 
Instantaneous & cumulative AC output 
power, Daily DC energy produced and 
other parameters applicable standard. 
Communication interface RS 485 / RS 
232.           

  

  c) Module mounting structure: The roof 
top solar plant generation units shall be 
installed by using supporting 
Aluminium/Galvanized MS structure 
(mass of zinc coating shall be as per 
IS4759 ) having minimum head room 
clearance of 2.4 meter above the terrace 
level / ground level. The mounting 
structure would be designed to sustain 
wind load and seismic parameter of the 
site of installation. All the structure shall 
be design as per applicable BIS code and 
the material shall also confirm the 
applicable BIS Code. Structural material 
shall be corrosion resistant and 
electrolytically compatible with the 
materials used in the module frame, its 
fasteners, nuts and bolts. The suitable 
arrangements for maintenance and 
cleaning shall be provided.           

  

  d) Real time online web interfaced Data 
Monitoring System complete with 
accessories for various parameters such 
as Solar Irradiance, temperature, AC 
Output Voltage and current, Output 
Power, Power factor, DC Input Voltage 
and Current, Time Active, Time disabled, 
Time Idle, Power produced and other 
parameters as per standard practices.           
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S.No. Description of Item Qty Rate Unit Amount Remarks 

  e) Array junction box & Main junction box 
with IP 65 protection and termination 
arrangement for incoming and outgoing 
cable along with glands, lugs and other 
accessories etc. as required. Each 
junction box shall be made of 
GRP/FRP/Powder Coated Aluminium 
/cast aluminium alloy with full dust, water 
& vermin proof arrangement with High 
quality Suitable capacity Metal Oxide 
Varistors(MOVs) (semiconductor diode 
with resistant applied voltage)/ surge 
arrestors and suitable Reverse Blocking 
Diodes, isolation switches isolate the DC 
input to Inverter, copper bus bar etc.           

  

  f) Lightning, surge voltage protection, 
earthing protection and grid islanding.           

  

  g) Cables: Connections & 
Interconnections by required size IR/UV 
protected XLPE insulated copper 
conductor 1.1 kV grade armored power 
and control cables(ISI Marked) along with 
supplying & fixing of necessary 
channel/conduit, GI cable trays, supports, 
lugs, thimble and other accessories etc. 
as required.           

  

  h) DC Distribution Board And AC 
Distribution Panel Board: IP65, free 
standing, metal cladded, having copper 
bus bar, having required protection and 
control gears, connection-
interconnection, etc. as required. 

46 Kwp 54280.00 Kwp 2496880.00 

DSR 
2025 

(E&M) 
17.1 

     Total Rs. 2496880.00   
 
 
 
Assistant Engineer (Elect.)’P’,      Executive Engineer (Elect.) Chd., 
O/o EE(E), CPWD, Chandigarh.      Central P.W.D., Chandigarh. 


