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N- Tender No. 136/2026

(TO BE SUBMITTED ONLINE - N-Code Only in New N-

Procure Portal- https://tender.nprocure.com)

Note: Submit ALL Document Online Only not Submitted

Physically

Tender for the Replacement of deteriorated
Tower/DP structure of 66kV Lakhdhirpur-
Ghuntu Line, 66KV Lakhdhirpur-Silktouch
Line and 66KV Lalpar-Jambudiya line under
Morbi (AM) Division under Gondal Circle.

(Under R&M MYT- 2025-26)

Party’s Name:

Date of Tender:

Seal & Sign of Contractor
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Name of work:- Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line,
66KV Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under Morbi (AM) Division under
Gondal Circle.

Index

Sr.No. Particulars

1 Technical Bid

2 Tender Notice

3 Annexure-I

4 Annexure-II

5 Annexure-III

6 Qualification requirement

7 Specification for Replacement of insulators
8 Special Technical condition

9 Additional Terms & Conditions

1 General Commercial Terms & Conditions
11 Special Commercial Terms & Conditions
12 Details of line

13 Work &Safety Regulation

14 Industrial & Labor laws

15 Schedule 1 to 8

16 Declaration

17 Forms of banker’s undertaking

18 EMD Refund Format & RTGS detail fromat
19 Price Bid

EMD refund application should
be submit Physical at circle
office Gondal.
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New N-Procure Portal :
https://tender.nprocure.com

_ ___________________________________________________________________________________________________________________________________1}
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
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Tender Notice No. 136/2026 19.10.2026

Superintending Engineer, Transmission Circle GETCO Gondal invites “On line Tenders” (e-tendering) for
the work “Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line,
66KV Lakhdhirpur-Silktouch Line and 66KV Lalpar-Jambudiya line under Morbi (AM) Division
under Gondal Circle.” from registered contractors in appropriate class with GETCO/Central/State
Government/Railway/Semi. Govt. and who has executed similar nature of work successfully as mentioned
in Qualification requirement criteria given in the tender document. Bidders should fulfill all the
qualification criteria. Otherwise their bids will not be considered & price bid will not be opened. All the
bidders should have valid e-tender vender registration.

Tender papers & specifications may be down loaded from web site https: //tender.nprocure.com (for view,
download and online submission) and GUVNL/GETCO websites www.guvnl.com & www.getcogujarat.com
(for view & download only). All tender documents are to be uploaded through online only
(mandatory) on (n) procure portal including scanned copy of duly attested Tender fee, EMD and
Integrity Pact. Tender fee and EMD (if by CASH up to Rs. 10,000/-only)

“NO COURIER SERVICE OR HAND DELIVERY” will be allowed.

Tender Name of work
notice . . Appro
No./ Estimated 'Izlm.e Tender fee EMD Rs. priate
CostRs. limit Rs.
Tender Class
No
136/2026 | Replacement of Work- 06 Work- As per
deteriorated 2993253.20 | Month | 1180.00 tender
Tower/DP struc_ture s (1000.00 EMD= docum
of 66kV Lakhdhirpur- +90.00 ent
Ghuntu Line, 66kV o0 20000.00
Lakhdhirpur- GST@ 9%
Silktouch Line and +90.00
66kV Lalpar- GST@ 9%)
Jambudiya line under (Non-
Morbi (AM) Division refundable)
under Gondal Circle.
1 | On line (e-tendering) tender/offer submission last date up to 16:00
L 09.11.2026
hours only (This is mandatory)
2 Date.of opening of Tender Fee, EMD on line opening at 16:30 hrs. (If 09.11.2026
Possible)
3 | Tentative Date of online opening of price bid Shall be intimated separately.
IMPORTANT:

1. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original - as
specified in tender document) documents with bid and no physical documents to be submitted
by bidder.

2. Bidder has to submit the only Tender fee, EMD (by CASH up to Rs 10,000/- only) in sealed cover

superscripted with the “Tender for “Replacement of deteriorated Tower/DP structure of 66kV
Lakhdhirpur-Ghuntu Line, 66kV Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya
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line under Morbi (AM) Division under Gondal Circle.”. & tender notice no. 136/2026”
(mention the name of work & tender notice no.) on or before due date and time. All such documents
should be strictly submitted by RPAD/SPEED POST only. Otherwise, the offer will not be considered
and no any further communication in the matter will be entertained.

3. Bidders have to submit Technical bid as well as Price bid in electric format only on above-
mentioned website till the date and time shown above. It is required that physical submission of
only tender fees, EMD by Cash (up to 10,000/- only) to be done. However, of anywhere in tender
documents submission of other than this document physical submission mentionedto be
overlooked.

4. The transection slip of payment made by RTGS/NEFT is to be uploaded in N- procure with tender
documents.

5. Submission and Evaluation of Documents / Clarification

a) The Bidder shall submit/upload all the documents, certificates, declarations, statements and
other information required under the Tender Document along with its original online bid
within the stipulated date and time for submission of bids. The Bidder shall be solely
responsible for ensuring completeness, correctness, legibility and validity of all such
documents.

b) The Technical/Qualification Requirement (QR) evaluation of the bid shall be carried out only
on the basis of the Data / Details / Documents submitted/uploaded by the Bidder as part of its
original online offer on or before the stipulated last date and time for submission of the bid.

c) After the stipulated last date and time for submission of bids, no new, additional, substitute or
replacement document shall be accepted or considered for establishing or improving the
eligibility, Qualification Requirement (QR), technical qualification or experience of the Bidder

d) In case any document, certificate, work order, completion certificate, experience certificate,
registration certificate or other document required for establishing the eligibility/QR of the
Bidder has not been submitted /uploaded with the original online bid, the same shall not be
subsequently submitted or considered for establishing or improving the eligibility/QR of the
Bidder

e) The Owner/Tendering Authority may, wherever considered necessary, seek clarification only
in respect of the Data / Details / Documents already submitted/uploaded by the Bidder with
its original online offer, provided that such clarification does not result in any change, addition,
substitution or improvement in the substance of the original bid or in the eligibility/QR of the
Bidder

f) No clarification shall be sought or accepted for introducing a new experience, new work order,
new completion certificate or any other new document which was required to be submitted
with the original online bid but was not submitted/uploaded within the stipulated bid
submission period

g) No post-bid clarification or document submitted voluntarily by the Bidder shall be considered
for evaluation. Any clarification, if required by the Owner/Tendering Authority, shall be sought
in writing and shall be limited to the original online submission.

h) In case the required Data / Details / Documents are not available in the original online offer,
the bid shall be evaluated on the basis of the documents actually submitted /uploaded with the
original online bid and dealt with in accordance with the Tender conditions

i) In case any document uploaded/submitted by the Bidder along with the original online bid is
found to be unreadable, illegible, corrupted, damaged or otherwise not accessible/openable,
the Owner/Tendering Authority may seek clarification/re-submission only for such
document(s) which are specifically required as per the duly filled online Annexures submitted
by the Bidder, and only to the extent permissible under the Tender Conditions.

Seal & Sign of Contractor
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If the Bidder has not duly filled the relevant online Annexure(s), or has merely mentioned “As
per attached documents” or any similar general remark in place of providing the required
details in the prescribed Annexure(s), then no further communication, clarification or
opportunity for submission/re-submission of such document(s) shall be entertained, and the
bid shall be evaluated on the basis of the documents/data available in the original online offer.
The responsibility for ensuring that all uploaded documents are complete, properly filled,
legible, accessible, valid and correctly linked /referenced through the prescribed Annexures
shall rest solely with the Bidder.

6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF
from) remain legible and should not be password protected.

7. Tender shall be evaluated on the basis of the Data / Details / Documents submitted by the bidder
in the original online offer on or before the stipulated last date and time for submission of the bid.
No new, additional, substitute or replacement document submitted after the stipulated last date
and time for submission of the bid shall be considered for establishing or improving the eligibility,
Qualification Requirement (QR), technical qualification or experience of the Bidder.

Clarification, if any, shall be governed strictly by Clause No. 5 of the Tender Document and shall
not result in any change or improvement in the substance of the original bid

8. Itis mandatory for all the bidders to upload their tender documents by on line (E-tendering) in
scheduled time.

9. Any deviation found in Data/Details/Documents in on line offer (e-tendering) (Tender document
fee, EMD, Vendor Registration, Technical and commercial documents etc.) of bidder, offer of the
same bidder will not be considered and no any further communication in the matter will be
entertained. Physical copy is for reference only and tender will be evaluated on
Data/Details/Documents of the “on line” offer. For any discrepancy between online & physical
bid, online bid is considered as final.

10. Bidders shall fill all online Annexures, wherever required, and shall upload all supporting authentic
documents as specified in the Tender Document.

The Bidder shall ensure that all documents required for establishing eligibility, Qualification
Requirement (QR), technical qualification and experience are duly uploaded/submitted along with
the original online bid within the stipulated date and time for submission of the bid

The responsibility for submission/uploading of complete and valid documents required under the
Tender Document shall rest solely with the Bidder.

In case any required Data / Details / Documents are not submitted/uploaded with the original
online bid, the same shall not subsequently be accepted or considered for establishing or improving
the eligibility/QR, except for clarification strictly within the scope permitted under Clause No. 5.
The Owner reserves the right to evaluate the bid on the basis of the Data / Details / Documents
available in the original online offer and in accordance with the provisions of the Tender Document.

11. Bidders are requested to remain in touch with the web site for any amendment/corrigendum or
extension of due date etc.

12. No tender shall be accepted/opened in case of receipt after due date and time of tender,
irrespective of delay due to postal services or any other reasons and the Corporation shall not
assume any responsibility for late receipt of tender.

13. The Performance certificate/ certificate of satisfactory Completion

e For works executed for GETCO: The Performance Certificate / Certificate of Satisfactory
Completion shall be issued and signed by the Chief Engineer of the concerned/related
department of GETCO under whose jurisdiction the work was executed.

o Forworks executed for other Government Departments / Government Organizations
/ PSUs / Boards / Corporations / Local Authorities or other organizations: The
Performance Certificate / Certificate of Satisfactory Completion shall be issued and signed
by the Order Placing Authority of the concerned organization, or by an officer duly
authorized by the Order Placing Authority to issue such certificate.

Seal & Sign of Contractor
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e The certificate shall clearly indicate, at minimum, the name of the work, Work
Order/Contract No. and date, name of the contractor, scope/nature of work, contract value,
actual executed value, date of commencement, date of completion and
performance/completion status of the work.

o Certificates issued by any other officer/authority not meeting the above requirements shall
not be considered for establishing the requisite qualifying experience, unless specifically
accepted under the provisions of the tender.

e Alsoifrequired, work placing authority may ask the supply documents from the bidder like
work order, work completion certificate etc

14. The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT or in Cash up to Rs.
10,000/= Tender without EMD and tender fee shall be rejected.

15. Submit completely tender document with seal and signature in all Tender pages with LOA (letter
of acceptance) by Lowest-1 bidders.

16. The GETCO reserves the right to award the work to one or more bidders, considering their technical
and financial capacity OR to reject any or all tenders or accept any tender without assigning any
reason thereof

Any technical questions, information and clarification that may be required pertaining to this enquiry should be
referred to: The Superintending Engineer (TR), Gujarat Energy Transmission Corporation Limited., Circle
office Gondal.

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,

(P KVarsada)

Superintending Engineer,

GETCO Circle Office, Gondal

To view the PDF file please use “Acrobat Reader” software which can be downloaded from ‘Adobe” website.

In case bidders need any clarifications or if training required to participate in online
tenders, they can contact (n)Procure Support team:-

(n)code Solutions-IT division of GNFC Ltd.,

(n)Procure Cell

304, GNFC Infotower, S.G. Road,

Bodakdev, Ahmedabad - 380054 (Gujarat)

Contact Details

Phone : +91-79-40007517, 40007514, 40007515.

E-mail : nprocure@ncode.in

TOLL FREE NUMBER: 73590 21663

]
Seal & Sign of Contractor
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Special instruction for tender Fee & EMD to be paid by
NEFT/RTGS

1. The Tender fee should be submit by RTGS/NEFT /online.

2. The EMD fee amount is should be paid by either by Cash up to Rs. 10,000/-
otherwise it should be paid by RTGS/NEFT /online only.

3. In case of payment through RTGS/NEFT/online Bidder has to provide all below
details by email on the same date of payment So that receipt can be generated.
A. The transection slip

B. Copy of Bank Statement (appeared Transition)
C. Following details should be submitted on party’s letter pad

%]
-
Z
o

Required Details
Name & Address of the bidder
Bidder GST No
Tender No - 136/2026
Due date of tender-
Mode of Transfer
Ref. ID with Bank Details(UTR number)
Paid Amount Tender Fee-Rs.
Paid Amount EMD- Rs.

XN WIN| =

D. Bidder has to mail above details to
[1] cashier.gondalcircle@gebmail.com

[2] supdtgdl.getco@gebmail.com,
[3

] decmgon.getco@gebmail.com

4. GETCO Beneficiary Bank detail is as under

Sr. |Particulars Requisite Details
1 [Name of Account Holder |GUJARAT ENERGY TRANS CORPO LTD
2 |Account No. 66000402915
3 [Name of Bank STATE BANK OF INDIA
4 |Branch Code 60073
5 |Address of Bank M G ROAD, GONDAL
6 [I[FSC Code SBIN0060073
7 |PAN No IAABCG4029R
8 [TAN No RKTGO0914E
9 |GST No 24AABCG4029R2ZC

Note: Please Mention Tender number during Online Transaction of Tender
fee and EMD.

Seal & Sign of Contractor
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Qualification requirement

(A)Technical
The bidder should satisfy following minimum technical requirements....
1. The bidder shall be a GETCO registered contractor of any class.

2. Experience: Length of transmission line on towers/H frame to be tenderize - The bidder should
have erected transmission lines including stringing of conductor and Earthwire of 66kV and
above class lines on towers/H frame for length

(a) less than 5 RKM -Minimum 5 RKM line in last 3 financial years

3. Electrical contractor’s license with latest validation.

(B)Financial:
1. Payment of EMD& tender fee By RTGS/NEFT/Online (from bidders account only, DD Not
Allowed for EMD below 03 Lacs)
Copy of active GST Registration.
Copy of PAN Card.
Latest Bank Solvency Certificate of a sum of minimum 20% of Bid Value.
Details of partners/ Directors of the Firm/Company. Partnership Deed if applicable.
Copy of notarized power of attorney as the case may be
Copy of ITR-4 with P&L and BS of last 3 years duly audited/CA certified

NOo s DN

(C) HR: Copy of PF Registration.

Note: Above technical criteria is for technical scrutiny after opening the technical bid. However, the GETCO
reserves the right to award the work to one or more bidders, considering their technical and financial
capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

Submit all Qualification required documents online only, no any main
QR shortfall documents will demand by this office. Evaluation will be
done on bases of online submission of documents, clarification of any
document will be demanded if require. In case of shortfall documents,
may be disqualified the bidder without assigning any reason thereof

_ ___________________________________________________________________________________________________________________________________1}
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Scope of Work
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely
covering all the services specified under the accompanying Technical Specifications.
2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data
Sheets and specified elsewhere.
3. The scope of work is “Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-

Ghuntu Line, 66kV Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under
Morbi (AM) Division under Gondal Circle. as per standard specification and standard practice of

GETCO and as per EIC.
4. The above work shall be done as per GETCO’s approved drawing/layout.
5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall

also be maintained as per GETCO’s norms and instruction of EIC. If required field quality plan shall
be available at field offices.

6. During the Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu
Line, 66KV Lakhdhirpur-Silktouch Line and 66KV Lalpar-Jambudiya line under Morbi (AM)
Division under Gondal Circle. safety check list shall be followed. Necessary check list will be
available at our field office.

7. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.

8. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP,
testing results etc. should be submitted while handing over the completed work.

9. The quantity mentioned in price bid is tentative and may vary in actual work order.

]
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SPECIAL TECHNICAL CONDITION:

1. All erection work is to be carried out as per the manual of OEM (Original equipment
manufacturer), FQP, approved drawing, specification and instruction of E.L.C.

N

. All erection work includes erection insurance to be arranged by the contractor at his
cost.

w

. All the required tools and tackles like compression jointing machine for conductor, earth wire,
cutting machine, welding set, drill machine, etc. are to be arranged by the contractor at his cost.
4. All the work related to the transmission line like detailed survey, check survey, tower/DP

foundations, material testing, tower/DP erection, stringing, final testing, etc. should be carried
outas per GETCO'S standard FQP for transmission line.
. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO
. All work should be done according to ISO & FQP and all require documents including filled FQP,
testing results, etc. should be submitted while handing over the line
7. While calculating the weight of stub-setting, the weight of stub, cleat & templates shall also be
added in stub weight.
8. The rates are with supply of cement by the contractor.
9. Red oxide & zinc rich paint shall be applied after tack welding of nuts.
10. The rate indicated includes taking delivery of all stringing material Board's stock at destination
keeping them in safe custody and transporting the same to erection site
11. Contractor has to ensure safe shifting dragging erection of all equipments to comply with labour
laws LE. rules etc.

12. Earthing pit activities should be done in such a way in presence of GETCO supervisor that final
earthing pit resistance should be record as per standard. All expenditure like sufficient
watering to maintain earth resistance up to the mark should be borne by contractor.

13. Contractor has to make arrangement for skill labors for assisting to commissioning engineer as

an when require as per instruction of Engineer in charge.

14. After completion of project successful bidder has to submit all the records like Final as build
check survey, profile, clearance, foundation register, soil classification record, stringing chart,
material inventory sheet etc. in hard and soft copy for handing over the project.

15. All items / materials shall be installed / erected in accordance with specified manuals /technical
guide lines of the manufacturer and as per instruction of EIC.

16. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO.

17. All work should be done according to ISO & FQP and all require documents including filled FQP,
testing results, etc. should be submitted while handing over the project.

18. Contractor has to submit the planning bar chart before starting the work in kickoff meeting.

19. Contractor has to complete all the work related to this title in stipulated outage period as per
instruction of EIC

o Ul

]
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o Office Address: Transmission Circle Gondal, Power House
451 Compound, Station Plot, Gondal — 360 311.
<4l -

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED

( CIN: U40100GJ19995GC036018 )

Additional terms & Conditions

1.

2.

v

10.

11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

The erection work should be carried out according to the specification and as per instructions and
programmed laid out by the Engineer-in-charge of the work.

The erection work should be commenced immediately from the date of receipt of instructions from
office and should be completed within thereafter.

The tender includes all minor accessories and items of work which are not have been specifically
mentioned in the specification schedule etc. but are essential for completion of work. The contractor
will not be eligible for any extra payment in respect of such minor accessories and items of work.
The contractor has to remain in close day to day contact with Engineer in charge of work who will
issue detailed instruction for the commencement of the work.

On finalization of outage contractor will be informed 01 day in advance for taking up the work.

On taking up the work according to outage schedule, if it will be changed according to prevailing
situation of power supply, contractor have to carry out the work as per revised schedule and nothing
will be paid extra for the same.

The GETCO will arrange to pay compensation to owners for damage to trees, land, fences, crops and
any other properties required for erection work except the damages caused due to the negligence
of the contractor or his staff. The compensation for the damage due to contractor’s negligence shall
have to be paid by the contractor.

For availing outage on the line, contractor have to depute their authorized representative approved
by engineer in charge.

The work permit will be issued for particular period and if contractor have fail to return in time then
it will be viewed seriously and any financial loss will be thereof, it will be recovered from contractor.
Any safety precaution regarding required before taking up the work on the line has to be arranged
by contractor i.e. earthing on either side of locations, safety belt, helmets etc. as per safety clause &
contractor shall follow all the safety rules of GETCO.

All the safety regarding human life and as per L.E. rules is to be observed by contractor and regarding
any violation of these GETCO will not take any responsibility.

If required by GETCO you shall have to provide free to and fro traveling facility to our Engineer or
Technical staff for the work.

After completion of insulators by SRI, engineer in charge or GETCO’s responsible person will be
inspect the work and if any defect will be found then same is to be attended up to satisfaction of
engineer in charge/GETCO’s responsible person at contractor’s cost and risk.

The GETCO will not be liable for the infringement of rules described under work man compensation
due to injuries and accident to the work man etc. contractors have to observe and comply with
various provisions under above Act etc.

Contractor has to work as per line allotted by EIC in line clear permit (LCP), if any work will be
carried out outside the scope of instruction, the contractor is responsible for the risk and cost of un-
instructed work and GETCO will not pay any additional charges or take any responsibility for that
work.

Contractor shall have to engaged qualified and experienced supervisor having necessary electrical
license for supervision. he can supervise the execution of work throughout. He should always be
present on the sit

All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.
The contractor will have to complete entire job as per directive and instruction of Engineer in
charge. If he fails to do so entire work will be carried out at contractor’s risk and cost.

After completion of the work, all the surplus materials issued by the GETCO shall be returned by you
to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
Specification in any items mentioned in tender are subject to change without any prior notice and
binding to the contractor.

Seal & Sign of Contractor
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21. If the work is required to be carried out during fix outage then the contractor has to deploy adequate

22.

23.

24,

25.

26.
27.
28.

29.

30.

31

32.

33.

34.

a)

b)

man power, material, tools etc. well in advance and has to complete the entire work during this

specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of

revenue loss due to prolong outage.

The contractor shall not refuse to execute the work order at any time and it will be his sole

responsibility to execute and complete this work as per the instruction of Engineer in charge.

For shortages or damages of any materials issued by the GETCO for the work, recovery shall be made

from you, on the basis of prices of the materials (prevailing on the date of settlement of materials

account) plus 15% supervision charges.

The contractor has to carry out all the works in accordance with revised and latest provision under

LLE. Rules Act made there under and as per instruction of Engineer in charge.

All the materials issued by GETCO shall be transported to the work site on same day and to be

preserved in safe custody failing to which GETCO shall initiate Legal actions. Similarly as per

instruction of Engineer in charge, you have to credit the material at GETCO store without any loss of
time failing to which GETCO shall initiate Legal action.

No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local

body, is a must condition for the agency.

The contractor has to submit the list of tools, tackles, equipments with him along with his tender
offer. The tender without this list and other required documents (as mentioned above herein the
tender) should be rejected out rightly.

GENERAL:-

Accounts of Materials issued:-The contractor shall have to maintain accurate day to day and item
wise account of use of issued materials which shall be got checked from time to time by the
representative of the GETCO. The contractor will be responsible for custody and preserving the
issued materials till the work is handed over by the contractor after completion.

The contractor has to maintain site register, covering all the daily details of material receipt
and utilization, progress of work etc. This register shall be checked and signed by Engineer in
charge and Executive Engineer during the site visit. Any bill without site register shall not be
passed.

The contractor shall be responsible for breakages, losses and theft of material during transit or
erection after the materials issued from the stores till the completion of work and is taken over by
the GETCO.

The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as
possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the
basis of its records and pay him such amount as if found due to him together with the amount of
security deposit. If any remaining payable to him after deduction there from the amount due by
him to the GETCO. The GETCO shall not entertain further claim from thereafter.

The contractor has to deploy minimum 8 to 10 skill labors/ fitters at site daily failing to which
GETCO shall deduct 1,000/- per day from the bill.

The contractor shall not refuse to execute this work order at any time and it will be his sole
responsibility to execute and complete this work as per the instruction of Engineer in charge.

Mandatory use of “Call Before You Dig (CBuD)” application :

As per the directives from Hon'ble Govt. Of India and Energy & Petrochemicals Depst., GoG,
Gandhinagar vide Letter No.EPCD/0217/09/2023, Dtd.18-09-2023, all the Contractors of GETCO
must register them under excavator category in CBUD application and must follow procedure
before starting any digging to protecting underground utility assets. Any agency/contractor
intending to carry out excavation, need to be mandated to carry out any type of excavation/digging
only after prior intimation through CBuD application. It is mandatory to theagency/contractor to
use of CBuD for any type of excavation/digging.

SAFETY INSTRUCTION & GUIDE LINE FOR CONTRACTORS DURING WORK

Seal & Sign of Contractor
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Following safety guidelines are mandatory for all contractors operating in GETCO premises/ on
transmission lines for Electrical, non-electrical &Civil works.

1.

A

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.
22.

23.

24,

25.

The contractors must provide advance planning of work to concerned in-charge of substation in
writing.

The name, qualification, address & cell phone No. of supervisor.

The list of workers/labours with name and address.

The copy of group insurance policy with list of name of workers covered.

The list of T & P and safety equipment [PPE] having tested and checked by GETCO official at site.
The working procedure must be specified with timing of working hours indicating tea break & lunch
break period.

Before starting any work whether switch yard, on line or in colony “permit to allow to work” must
be taken from control room in-charge.

Utilizing Electrical /non-electrical equipments, safety rules must be implemented.

All workers/labour& supervisors must be use safety equipment [PPE] during the work.

. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken

in advance, requesting in writing.

Unwanted person including children of labours will not be allowed at working site in the switchyard and in the
prohibited area.

Any electrical work or electrical connection to equipment for any other work must be carried out by
certified electrician/wireman with adequate size of wire through MCB & ELCB per L.E. Rule. Ensure
that all precautions are taken to prevent electrical & the installation/connection is certified by EIC.
No work should be done during night hours unless & until it is required under certain circumstances
with the approval of next higher authority and all necessary arrangement of adequate lighting with
safety precautions is made.

Any power line crossing, river crossing & railway crossing or any other hazards must be discussed
with workers by contractor in presence of EIC.

Contractors must submit list of workers with name, qualification and experience who are engaged
for line maintenance/rectification job.

Work shall be started after Line clear permit taken buy GETCO engineer on power line crossing or
passing nearby for safety of workers. This must be ensured by GETCO supervisor/in-charge of
substation before starting the work.

Contractors must arrange for Shelter and drinking water facility for the labors/workers engaged
with the permission of S/S in charge.

The method of work required T&P and manpower should be discussed between GETCO supervisor,
contractor’s supervisor and gang leaders.

Prior to execution of work a joint survey must be conducted by GETCO supervisor, contractor’s
supervisor and DISCOM line man in order to identify that following :

[a] HT/LT line or tap line crossing under each span of line of the work.

[b] Isolation point of each line crossing must be checked.

[c] Each line crossing & isolation point under each span must be discussed and noted in maintenance register
with sketch.

While execution of stringing work the identified line crossing must be isolated/ de-energized and
written clearance should be obtained from concerned DISCOM supervisor.

The isolation of Tap line must be physically seen and verified by Contractor.

Contractor’s supervisor must take work permit from GETCO engineer for EHV line and power line
crossing.

AT D.O. fuse junction contractor’s person should be posted to ensure that no person restore D.O.
supply while work is under execution.

Contractor’s supervisor must ensure all isolations physically prior to give clearance to gang Leader
for taking up job.

Earthing must be done at the place of work before execution of any work.

Seal & Sign of Contractor
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26. Live Line Detector should be used to check de-energization of line/Bus before start of work.

27. Earthing material and tools of contractor shall be verified before starting of work.

28. No work by contractor labour without their supervision.

29. Before starting of stringing work tightening punching, no member missing & any type of Tension
tower provide back tension guy without joint & provide at appropriate depth.

30. Tree cutting should be completed before starting stringing work.

31. Said work are in 400kV Substation so only shutdown bus or bay is reenergize, other all equipment
around them is in live condition so special take care must require during execution of work.

]
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GENERAL COMMERCIAL CONDITIONS :-

The Gujarat Energy Transmission Corporation Ltd., Gondal hereinafter called ‘GETCO’/ ‘OWNER’ intends
to receive bids for “Tender for the Replacement of deteriorated Tower/DP structure of 66KV
Lakhdhirpur-Ghuntu Line, 66kV Lakhdhirpur-Silktouch Line and 66KkV Lalpar-Jambudiya line
under Morbi (AM) Division under Gondal Circle. detailed in the accompanying specifications in
accordance with Terms and Conditions herein. The bids shall be prepared and furnished as per these
instructions.

1. The validity of tender is 180 days from the date of opening of technical bid

2. Earnest Money Deposit :

2.1. Bidders are requested to pay an earnest money deposit for Work (As per GUVNL Purchase Policy
2016) + 2 % of OLM ) by RTGS/ NEFT or by Cash (up to Rs. 10,000/- only )for the amount as
specified in the tender notice. Payment of EMD in form of Cheque shall not be accepted.

2.2. If the EMD amount is more than Rs. 3 Lacs, it should be paid by RTGS/NEFT/Online or Demand
draft or Banker’s Cheque or Pay order or Bank Guarantee, otherwise RTGS/NEFT /online.

2.3. In case of payment through Demand Draft/ Banker's Cheque/ Pay Order, the scanned copy of
original document shall have to be uploaded with the bid and original copy of the same will have
to be submitted, at the office address specified in the tender document within Due date

2.4. Tenders no accompanied by EMD shall be rejected.

2.5. If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD shall
be forfeited and the tenderer may be disqualified from tendering for future works of GETCO.

2.6. The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to the
successful tenderer after he furnishes the Security Deposit for performance and duly enters into the
contract. If he fails to furnish the SD or to execute the contract for the work offered to him, his EMD
shall be forfeited and the tenderer may be disqualified from tendering for further works for GETCO.

2.7. All the Bidders shall be required to pay EMD, except those who are exempted as per industries &
Mines Department, GoG New Purchase Policy Resolution No. SP0/1095/2636(97)/CH dated
23.09.1997 for Small and Micro Scale Industries

2.8. In cases, where EMD need not to be paid, valid exemption Certificates duly Notarized has to be
produced / attached in place of EMD documents as per the Tender Terms and Conditions

2.9. The Micro and Small Scale Industrial (manufacturing) Units registered under Small Scale Industries
of Gujarat State and holding subsequent registration with CSPO / NSIC / DGS&D, Registration
Certificates for the item under Tender will be eligible for exemption from payment of EMD on
submission of attested copies of their SSI (SSI/ MSME Part-1I) & CSPO / NSIC / DGS&D Registration
Certificates in EMD Cover. This benefit of exemption will not be admissible if they take part in the
tender indirectly either through their dealers, agents, distributors or other intermediators

2.10. The Certificates should indicate the manufacture of items offered.

2.11. Government or Semi-Government Organizations, which are being run departmentally & are not
Limited Companies, will be eligible for exemption from payment of EMD.

2.12. Participants not covered under these categories mentioned at Clause No. h will have to pay EMD
compulsory, as prescribed below, failing which the “Bid” will be treated as “Disqualified Bid” and
automatically stand as “Rejected Bid” at the time of opening of Preliminary / Technical Bid.

3. Definition of Terms :
3.1 Owner shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its

group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal
representatives, successors and assigns.

“RIGHTS OF THE OWNER”
Whenever any claim of claims for payment of a sum of money arises out of or under the contract
against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such
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sum or sums in whole or in part from the security if any deposited by the Contractor and for the
purpose aforesaid the Owner shall be entitled to encash and withhold the amount of performance
Bank Guarantee or other security if any furnished as the case may be. The Owner shall also have a
lien over the same pending finalization or adjudication of any such claim in the event of the security
is insufficient to cover the claimed amount of amounts the Owner shall be entitled to withhold and
have lien to retain to the extent of the such claimed amount or amounts referred to above from any
sum of sums found payable or which at any time thereafter may become payable to the Contractor
under the same contract or any other contract with the Owner of GUVNL or its subsidiary companies
pending finalization of adjudication of any such claim.

Lien in respect of Claims in other Contract.

a) Any sum of money due and payable to the contractor (including the security deposit) under the
contract may be withheld or retained by way of lien by the Owner against any of its claim in
respect of payment of a sum of money arising out of or under any other contract made by the
contractor with the Owner of GUVNL or any of its subsidiary companies.

b) It is and agreed that the sum of money so withheld or retained under this clause by the Owner will
be kept withheld re retained as such by the Owner till its claim arising out of the same contract or
any other contract is either mutually settled or determined by the arbitrator or competent court
as the case may be and the contractor shall have no claim for interest or damages whatsoever on
this account or on any other ground in respect of any sum of money withheld or retained under
this clause and as may be duly notified to the contractor.

4. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid

only.
5. The Tenderers shall specifically note that the Tenders are invited on percentage basis only.
6. Arithmetical error will be rectified on the following basis:

6.1. If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected. If there is a discrepancy between the total bid amount and the sum of total costs,
the latter shall prevail and the total bid amount will be corrected accordingly. If there is a
discrepancy between work and figures, the amount advantageous to the Owner will prevail. If
the bidder does not accept the correction of the errors as above, his bid will be rejected and
the amount of EMD will be forfeited. The bidder should ensure that the prices furnished in
various price schedules are consistent with each other.

6.2. In the case of any inconsistency in the prices furnished in the specified prices schedules to be
identified in Bid Form, the Owner shall be entitled to consider the highest price for the purpose
of evaluation and for the purpose of award of Contract use the lowest of the prices in these
schedules.

6.3. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of
each bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid
is one which conforms to all the terms and conditions of the Bidding Document without
material deviations. A material deviation is one which affects in any way the prices, quality,
quantity or delivery period of the equipment, completion of works or which limits in any way
the responsibilities or liabilities of the Bidder of any right of the Owner as required in these
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specifications and documents. The Owner’s determination of a bid’s responsiveness shall be
based on the contents of the bid itself without resource to extrinsic evidence.
6.4. A bid determined as not substantially responsive will be rejected by the Owner and may not
subsequently be made responsive by the Bidder by correction of non-conformity.
7. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.

8. Security deposit: - The contractor will have to pay the 100.00 % Security Deposit at 5.00 % of the
order value by demand draft in the name of ‘GUJARAT ENERGY TRANSMISSION CORPORATION
LTD’ within 10 days from the date of the issue of LOI, higher percentage of security deposit may
be fixed at the direction of The Superintending Engineer. Alternatively, you may pay the entire S.D. in
the form of B.G. as per approved format of the GETCO issued by Nationalized/Scheduled Bank. B.G.
issued by some co-operative bank is acceptable as per listed under

(A) Guarantees issued by following banks will be accepted as SD on permanent basis:

i.

il.

All Nationalized Banks.

Guarantees issued by following Banks will be accepted as SD. The validity cut-off date
in GR is with respect to date of issue of Bank Guarantee irrespective of date of
termination of Bank Guarantee.

Sr No | Name of Banks Sr No | Name of Banks

1 AXIS Bank 23 South Indian Bank

2 AU Small Finance Bank 24 Standard Chartered Bank

3 Bandhan Bank 25 Tamilnad Mercantile Bank

4 City Union Bank 26 Ujjivan Small Finance Bank

5 CSB Bank 27 YES Bank

6 DBS Bank India Limited 28 Ahmedabad Mercantile Co-op. Bank

7 DCB Bank 29 Nutan Nagrik Sahakari Bank Ltd.

8 Dhanlaxmi Bank 30 Rajkot Nagarik Sahakari Bank Ltd.

9 Equitas Small Finance Bank 31 Saraswat Co-Operative Bank Ltd.

10 FEDERAL Bank 32 SBPP Co-Operative Bank Ltd.

11 HDFC Bank 33 SVC Co-Operative Bank Ltd.

12 HSBC Bank 34 The Cosmos Co-op Bank Ltd.

13 ICICI Bank 35 The Gujarat State Co-Operative Bank

14 IDBI Bank 36 The Surat District Co-Op Bank

15 IDFC First Bank 37 The Surat people’s Co.op. Bank Ltd

16 Indusind Bank 38 The Baroda Central Co-Operative Bank

17 Jammu and Kashmir Bank 39 The Panchmahal District Co-Operative
Bank

18 Jana Small Finance Bank 40 The Kalupur Commercial Co-op. Bank

19 Karnataka Bank 41 The Rajkot Commercial Co-op. Bank

20 Karur Vysya Bank 42 The Banaskantha Mercanttile Co-op.
Bank

21 Kotak Mahindra Bank 43 Gujarat Gramin Bank

22 RBL Bank

Seal & Sign of Contractor
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Bank Guarantee of other than above mentioned banks towards Performance Bank Guarantee for
Supply, Erection, OLM & Warranty will not be acceptable.

The security deposit will be refunded only after the completion of guarantee period of 1 year of work
done or finalization of final bill whichever is later. (FDR will not be accepted).

Agency has to submit refund application for refund of security deposit after completion of guarantee
period or finalization of final bill whichever is later to Circle office and one copy to Sub Division / Division
office for issuance of NOC before expiry of BG (Wherever SD is submitted in the form of BG). Security
deposit will be refunded after receipt of NOC from concern division offices.

Contract Period: - The time allowed for completion the work is 06 (Six) Months from the date of the
commencement of the work, failing which the penalty 2% per week plus Taxes (if any) as applicable
or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% as
applicable of the total contract value will be imposed.

The time limit for the work may be reduced and contractor should make all his efforts to complete
the work within stipulated time limit as may be given by the Engineer in charge depending upon
emergency of work, GETCO reserves the right to reduce the time limit without giving any notice.

10. Goods and service Tax (GST):-
The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess

means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the
State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017and all related ancillary
legislations). Contractor should charge GST in Invoice at the rate as agreed to / mentioned in
acceptance of tender only and any deviation in the same shall not be accepted. Further, any additional
liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code,
etc.) over and above as charged in the invoice shall be borne by the Supplier/Contractor. However,
any refund received by the supplier / contractor on account of GST charged from the company; such
refund shall have to be passed on to the company, along with interest if any. Such refund along with
interest needs to be passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate
of 18.00 % per annum if GST charged is not paid / short paid to the government or fail to upload the
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the
stipulated time limit.

1% TDS SGST and 1% TDS CGST or 2% TDS SGST on principal amount is applicable with effect from
01.10.2018
GST :-

(i) Contractor has to submit the GST Registration certificate.

(I) Contractor should be registered under GST laws which they shall pay the GST for this contract.

(iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill
and in which it shall be specifically mention the nature of service & SAC code under which the

amount of GST payable by contractor and payable by GETCO (if any) without fail.

(iv) GETCO will be withheld the GST x amount o f contractor and it shall be reimbursed on
production of documents evidences of payment made by contractor
(V) The Contractor has to submit invoice to GETCO indicating following.
Name, address and GST registration no. of the service provider Name and address of person

receiving the service i.e. GETCO Description and value of taxable service provided

The total GST payable thereon with bifurcation of servieetax GST payable by service provider and
service receiver. Contractor has to also supply tax invoice as described under GST rules and
Regulation indicating GSTIN No

Seal & Sign of Contractor
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“GST may be paid along with the RA Bills and you have to submit the CA Certificate and Undertaking signed
by authorised signatory of the contractor along with the last RA bill / final bill to ensure that GST charged
and collected from GETCO is paid to Government treasury and the accurate & correct details of invoices are
also uploaded on the GST portal within the stipulated time. The Copy of CA Certificate and Undertaking is
attached herewith.

However, final bill shall be paid and SD / BG shall be released only if the contractor has duly discharged its
GST liability related to the said contract and submit necessary documentary evidences as mentioned above.

On forfeiture of EMD, SD or guarantee under the terms and condition of this tender,
applicable GST will also be recovered from the bidder/ contractor and GETCO reserves all
rights of such recovery of such forfeited amount along with GST.

In case, Contractor fails to submit the above mentioned documentary evidences, the GST shall be
recovered along with Interest @ 18 % from the payable amount of the contractor for said contract or
any other contract

11. STATUTORY VARIATION:
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in
the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers
offer if it takes place within the original contractual delivery date will be to COMPANY’s account
subject to the claim being supported by documentary evidence. However, if any decrease takes place
after the contractual delivery date, the advantage will have to be passed on to COMPANY. Statutory
Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition
Scheme under GST
All royalties, , toll tax, local tax, development charges, , Goods & Service Tax (GST), Cess & any other
taxes as applicable . in respect of this contract shall be payable by the contractor & Gujarat Energy
Transmission Corporation will not entertain any claims whatsoever in this aspect.

12. WELFARE CESS:-

1. As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for
supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and
civil works.

2. Contractor shall get registered under Welfare Cess Act before commencement of work in required head
as per nature of work. Office of the Factory Inspector is authorized at present as a registering authority.

3. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary
evidence of payment. Registration charges will not be reimbursed.

4. The contracts for which supply or part supply of material are in the scope of GETCO, then contractors
shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of
utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the
contractor on receipt of request letter along with documentary evidence of payment. For calculation
of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for
payment. This will be over and above the A/T value. The modality of payment/ reimbursement of
welfare cess will be as under.

5. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit
the documentary evidence to the concern office. Copy of Registration certificate shall be submitted
before submission of 1st RA bill

6. Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of
registration. Only thereafter, the bill will be processed for payment.
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7. Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary
evidence of payment of welfare cess of previous R.A.Bill.

8. The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence
of payment by observing due formalities.

GST & welfare tax shall be reimbursed on production of proof of such payments made by the

contractor to the appropriate department.

The contractor will have to give indemnity bond on Non-judicial Stamp paper of value Rs. 300/-to

GETCO for material as per attached format. The cost of stamp paper will be borne by the

contractor.

The contractor will have to give safety cum indemnity on Non-judicial Stamp paper of value Rs.

300/- to GETCO against any possible claim of compensation for damage to contractor’s staff or

any of third party during the execution of work. The cost of stamp paper will be born by the

contractor.

Also the successful bidder will have to execute Agreement on stamp paper of value Rs. 300/- at

our Transmission Circle office Gondal before commencement of works as per GETCO’s prescribed

Performa. The cost of stamp paper will be born by the contractor.

Guarantee: - [t is the responsibility of the contractor to handover the complete work free of all defects.
If within a period of one year from the date of handing over the work it is noticed that any defects
occurs due to bad workmanship, it is the duty of the contractor to rectify / replace the same at his own
cost. If within seven days from the date of receipt of such notice, the contractor does not take up the
work, same will be carried out at his risk and cost.

10% retention money will be deducted from each R.A. Bills against material issued to contractor.
10% amount of bill will be retained from each RA bill for the work executed after the scheduled date
of completion and on finalization of time limit extension by competent authority; this amount will be
released after deducting amount towards the time limit penalty plus GST as applicable if any.

As regard damage the materials, equipment and worker of the contractor, he himself will be
responsible. If there is any compensation to be paid in respect of “WORKMAN” compensation act of
any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit
he may take necessary insurance cover, at his cost.

The quantum of the work as mentioned in estimate/ schedule -‘B’ is tentative and it can be varied or
differed as per site condition. The payment shall be made only on actual work executed or order
quantity, whichever is less.

The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract” for works as
applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other action as may be decided
by SE (TR) Gondal

The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will
be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and
shall be considered as final and unchallengeable.

GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill.
No part rate or reduced rate shall be allowed in final bill.

The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take
any responsibility in case of accident or injury to the workers. The safety/ security of men, materials
and equipments shall be sole responsibility of the contractor.

The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body,
is a must condition for the agency.

The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any
tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.
The erection work should be commenced immediately from the date of receipt of instructions from
office and should be completed within thereafter.

_ ___________________________________________________________________________________________________________________________________1}
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The tender includes all minor accessories and items of work which are not have been specifically
mentioned in the specification schedule etc. but are essential for completion of work. The contractor
will not be eligible for any extra payment in respect of such minor accessories and items of work.
Tenderer will be qualified only who have submitted all the required documents as mentioned in
tender notice.

No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever
S0 reasons.

GETCO will not pay any idle charge for any site conditions or any circumstances.

In case of any dispute/ doubt, the decision of SE Gondal shall be unchallengeable, final and binding to
the contractor.

The contractor has to remain in close day to day contact with Engineer in charge of work who will
issue detailed instruction for the commencement of the work.

Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the
contract for works available in the office.

All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.
The contractor will have to complete entire job as per directive and instruction of Engineer in charge.
If he fails to do so entire work will be carried out at contractor’s risk and cost.

The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter
machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its
cost will be recovered from contractor’s bill. The contractor has to apply sufficient nos. of cycles for
oil filtration works as decided by the Engineer in charge.

The tender shall be issued to only the experienced contractor who has completed such job of similar
nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the
tenderer to offer the bid.

Tender offer without payment of EMD required certificate, documents, list of tools, tackles,
equipments etc. required for execution of job will be out rightly rejected without assigning any reason
thereof and decision of Superintending Engineer , GETCO, Gondal will be final and unchallengeable.
The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet
will be available in the concerned office in any working days. In the event of placing order, the
contractor will have to sign this booklet along with other document and agreement. All the usual terms
and conditions of the GETCO, through the same might have not been mentioned in this specification
or contractor booklet will applicable to this contract, and the decision of the Superintending Engineer
shall be binding on the contractor.

After completion of the work, all the surplus materials issued by the GETCO and dismantled materials
shall be returned by you to the respective center of the GETCO as per instruction of Engineer in charge
at your cost.

Specification in any items mentioned in tender are subject to change without any prior notice and
binding to the contractor.

If the work is required to be carried out during fix outage then the contractor has to deploy adequate
man power, material, tools etc. well in advance and has to complete the entire work during this specific
outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss
due to prolong outage.

If required by GETCO you shall have to provide free to and fro traveling facility to our Junior Engineer
or Technical staff for the work.

For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on
the basis of prices of the materials (prevailing on the date of settlement of materials account) plus
15% supervision charges plus GST as applicable.

No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority.
The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer.
The tender without this list and other required documents (as mentioned above herein the tender)
should be rejected out rightly.

Seal & Sign of Contractor
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51.

52.
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except for the description indicated in Schedule - ‘B’. The party has to carry out all other/ additional
required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but
required to be completed as per site condition and for this work no extra payment shall be made by
GETCO.
The contractor will be responsible for the loss, distribution of deterioration of the materials, stores
or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has
occurred under any circumstances whatsoever beyond his control as if the materials, stores or
articles so supplied were his property.
The competent authority can delete any item in schedule of the tender, if he feels that the rate
quoted by the contractor for that 1tem is abnormally hlgh when compared to the estimated rates.
Dellvery of Materlal - :

#em—these—steres—a@hks—wm—eest—em-y All materlal[ egulpment regulred for thlS work as per

schedule shall be arranged by contractor.
You will ensure that completion of erection work i.e. all works connected with substation having

been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due
to incompleteness of work or bad workmanship found out Subsequently shall be set right forth
with by you at your own cost.

Billing and Payment Terms

(@) The contractor shall have to submit the RA bill of order to the concerned Deputy/Junior
Engineer of sub-division of concerned division for payment once in a month period.

(b) The bill along with relevant documents including approved Test Certificate where
applicable should be now uploaded on Vendor Management System (VMS) Portal,
www.vms.guvnl.com including invoice, documents which are digitally signed by Vendors
/ Suppliers.

The VMS portal also provides ‘real time’ tracking of invoice status to monitor the process
of submissions and receive timely updates

(c) 90% payment of amount claimed covering various activities such as excavation,
foundation, erection, earthing, stringing of bus bar and earth wire including insulator
hoisting works against R.A. bills duly certified by EIC within 60 days from the date of R.A.
bill.

(d) Balance 10% of erection value shall be paid within 60 days against completion of work
only after settlement of material account statement of items supplied, used, erected and
successful commissioning of Sub-Station line the same amount will be release in final bill
only and payment will be made only after passing of final bill.

(e) If net payable amount is more than Rs 10.0 Lacs, payment will be released from circle
office/corporate office. The payment will be made by RTGS/NIFT only

(f) The payment will be released within 60 days. However, in case of any delay due to any
eventuality no interest charges shall be paid. The payment will be made by RTGS/NIFT only

(g) All the bills in accordance with the above clauses must be submitted with the following
information:

1) Item wise work done during billing period.

2) Item wise cumulative work done.

3) Account for material consumed and balance stock.

4) For non-submission or part submission of above information, an additional 5%
amount of the respective RA bill shall be withheld and shall only be released at the
time of final bill.

Seal & Sign of Contractor
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(h) Any outstanding recoveries of GETCO for any other than this transaction or anywhere done
in GETCO can be recovered from this contractor’s/Supplier’s payment which is authentically
approved by competent authority.

(i) Division offices before passing each RA Bill/ Final bill shall verify that if any BG is submitted
as a security deposit by agency, then it is not expired and it is in active status. If BG is expired,
then Division offices shall keep the amount of Security Deposit as a retention from RA Bill/
Final bill

PAYMENT TERMS UNDER MSME ACT:
(1) You have to update your MSME detail on GETCO’s website by following link
https://getco.co.in/msme/ (and intimate to concern bill submitting office with copy to this office).
(2) The payment will be made within 45 days from the *date of acceptance or the **date of deemed
acceptance of goods or Services i.e. After submission of all required documents as per AT Terms
& time to time circular issued by GETCO’s Corporate Office as well as statutory requirement to
process the Bill.
* “Date of acceptance” means”
(a) The day of actual delivery of goods or the rendering of services; or
(b) Where any objection is made in writing by the buyer regarding acceptance of goods or
services, the day on which such objection is removed by the supplier;
** “Date of deemed acceptance”
means, where no objection is made in writing by the buyer regarding acceptance of goods or
services within fifteen days of the delivery of the goods or the rendering of services, the day of the
actual delivery of goods or the rendering of services;

56. PROTECTION OF PROPERTY AND CONTRACTOR'’S LIABILITY
The Contractor shall be responsible for any damage resulting from his operations. He shall also be
responsible for protection of all persons including members of public and employees of the Owner
and the employees of other Contractors and Sub-Contractors and all public and private property.

57. Old materials dismantled from line should be transported & credited as per instruction of EIC on
same day to avoid loss or theft from site. Contractor will be responsible if old materials not
transported to the place instructed by EIC on same day of dismantling.

58. Contractor will remain responsible to damage, loss or theft & old or new materials after it was
issued & till old dismantled material is not credited to S/S specified
59. Maximum 5% Broken / Damage of OLD insulators are to be allowable during transportation /

Loading / Unloading, If more than 5% of Broken of Insulators, the Amount of new insulator will be
recoverable from your bill.

60. Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at the
rates accepted by the Board in the A/T. In case of any deviation in tower quantity / type of tower /
length of line, excavation / concreting resulting into an increase in which event the field officer shall
obtain prior approval of the Head Office and excess quantity shall be paid only at the accepted rate
of the A / T. No any Excess work / amount to be executed without prior approval of competent
authrotiy.

61. The erection work beyond contractual ceiling amount shall be done only after approval from the
GETCO authority.

62. CONTRACTOR'’S SITE ESTABLISHMENT
The Contractor shall at all times keep posted an authorized representative for the purpose of the
Contract. Any written order or instruction of the Engineer or his duly authorized representative
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shall be communicated to the said authorized resident representative of the Contractor and the
representative shall be available at a stated address for this purpose.

63. CO-OPERATION WITH OTHER CONTRACTORS
Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be
performing other works on behalf of the Owner and the workmen who may be employed by the
Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also
so arrange to perform his work as to minimize, to the maximum extent possible, interference with
the work of other Contractors and their workmen. Any injury or damage that may be sustained by
the employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly
be made good at the Contractor’s own expense.

64. PROTECTION OF WORK
The Contractor shall have total responsibility for protecting his works till it is finally taken over by
the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss
to the Contractor’s works and the Contractor shall be responsible for complete restoration of the
damaged works to original conditions to comply with the specification and drawings

65. Termination of Contract
In case of contractor fails to deliver the stocks or any consignment thereof within contractual
period of delivery or in case the stores are found not in accordance with prescribed
specification and/or the approved sample, the GETCO shall exercise its discretionary power
either:
A. Torecover, from the contractor as agreed, by way of penalty clause above, or
B. To purchase from elsewhere after giving due notice to the contractor on account and at
the risk of the contractor for such stores not so delivered or other similar description
without canceling the contract in respect of the consignment not yet due for delivery or
C. Tocancel the contract

In the event of the risk purchase of stores of similar description, the opinion of the
GETCO shall be final. In the event of action taken under clause above, the
contractor shall be liable to pay for any loss which the GETCO may sustain on that
account, but the contractor The decision of the GETCO shall be final as regards to the
acceptability of stores supplied by the contractor and the GETCO shall not be
required to give any reason in writing or otherwise at any time for rejection of the
stores shall not be entitled to have any saving on such purchases made against
default.

66. Contractor’s Default :
If the Contractor shall neglect to execute the work with due diligence and expedition or shall refuse
or neglect to comply with any reasonable order given to him, in writing by Engineer in connection
with the works or shall contravene the provisions of the contract, the owner may give notice in
writing to the contractor to make good the failure, neglect or contravention complained of should
the contractor fail to comply with the notice within 30 days from the date of serving the notice,
then and in such case the owner shall be liberty to employ other workmen and forthwith to execute
such part of the work as the contractor may have neglected to do or if the owner shall think fit,
without prejudice to any other right he may have under the contract to take the work wholly or in
part out of the contractor’s hand and re-contract with any other person or persons to complete the
work or any part thereof and in that event the Owner shall have free use of all Contractor’s
equipment that have been at the time on the site in connection with the works without being
responsible to the contractor for fair wear and tear thereof and to the exclusion of any right of the
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contractor over the same, and If the sum that the contractor is entitled to be paid plus the costs
incurred by the owner in completing the works, exceeds the contract price or the entire
works if entire works have been completed or the price for part of the work if part of the
work have been completed, the contractor shall be liable for such excess.

If such excess is greater than the sums due to the contractor, the contractor shall pay the balance
to the owner and if such excess is less than the sums due to the contractor, owner shall pay the

balance to the contractor. For facilitating such payment, over shall encash the Bank Guarantees of
contractor available with Owner/s and retain such other payments due to the contractor under
the contract in question or any other contract that the owner’s may have with contractor. Such
payment of excess amount shall be independent of the liquidated damages for delay which the
contractor shall have to pay if the completion of work is delayed
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1.

1.2

1.3

3.1

SPECIAL COMMERCIAL CONDITION FOR TENERER:-

TAKING DELIVARY AND INSURANCE:-
The contractor has keep S/S materials in safe custody and transport to the respective sites and will
be reasonable for any damages to or loss of all materials at any stage during transportation or
erection or taking over of the line by GETCO.
The Contractor has to open site store and ensure for safe custody of all the stored materials at his
own cost.
The Contractor shall have total responsibility for the entire materials stored loose, semi assembled
and/or erected by him at site in his custody. The Contractor shall make suitable security
arrangements is at own cost to ensure the protection of all materials, equipments and works from
theft, fire pilferage and any other damages and loss, it shall be the responsibility of the contractor
to arrange for security till the works are finally taken over by the Corporation.

STORAGE-CUM-ERECTION-INSURANCE:-

The contractor shall take suitable storage —cum-erection insurance cover at his cost to the extent of
100 % cost of Line or S/S materials, which are required to complete the Line or S/S, Bidder shall have
to take the comprehensive Marine cum Erection (MCE) insurance policy against any loss, draft,
damage, theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to
the time of taking over the line or S/S by GETCO. However, if the work is not completed within the
stipulated time limit as mentioned into work order the MCE shall be extended by the contractor
up to the work completion and taking over of the line or S/S by GETCO. Moreover, the charge
for extension of insurance shall be borne by contractor if the delay is attributed to the
contractor. The charge for extension of insurance shall be reimbursed by GETCO to the
contractor on production of proof for extension of MCE if the delay is attributed on the part of
GETCO.

The contractor shall deal directly and pursue the claim with the Insurance company and shall be
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The
proof of insurance policy taken by the successful contractor shall be furnished submitted to engineer-
in-charge of GETCO.

No material shall be issued to bidder/erection agency in absence of such insurance policy. The
risk shall be covered for lifting of materials from store to final handing over to GETCO. Further,
in absence of the above insurance policy, R.A. bill payment will be withheld.

a. Inthe event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to
lodge, pursue and settle all the claims with the insurance company for all items, materials
and the corporation shall be kept informed about it. Contractor shall replace the
lost/damaged materials/items promptly irrespective of the settlement of the claims by
underwriter and ensure that the work progress is as per agreed schedule. The loss, if any,
such replacement will have to be borne by the contractor and GETCO will not entertain any
claim/representation in this regard. However it will be contractor’s responsibility to insure
the entire project till the line / sub-station or any other project / works is taken over by the
GETCO.

b. The estimated cost of s/s material is Rs. 140.13 Lacs

3. INSURANCE
The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to
the Works and obligatory in terms of law to protect his interest and interests of the Owner against

Seal & Sign of Contractor

Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
Page 27/88



mailto:setrgondal.getco@gebmail.com
https://esarkar.gujarat.gov.in/white_hall/notes/addnotes/noteseditor_firstlook.jsp?FolderIndex=6726133&rid=1692343409000&egovID=-7844185998373774179&FileNumber=GETCO/DA/e-file/447/2023/9103/HR&moduleName=draftletter&sProfileID=111983&budgetFileFlag=No&budgetFileTypeValue=&egovID=-7844185998373774179

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
: a’ Office Address: Transmission Circle Gondal, Power House
éa, Compound, Station Plot, Gondal — 360 311.
- ( CIN: U40100GJ19995SGC036018 ) AZ Ka
G E T c 0 _ Phone No.. (02825) 229121) . Amrit I?..f:la['l‘\lc"i“::f"
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Ly

3.2

3.3

3.4

35

3.6

3.7

all perils detailed herein. The form and the limit of such insurance as defined herein together with
the under-writer in each case shall be acceptable to the Owner. However, irrespective of such
acceptance, the responsibility to maintain adequate insurance coverage at all time during the
period of Contract shall be of Contractor alone. The Contractor’s failure in this regard shall not
relieve him of any of his contractual responsibilities and obligations. The insurance covers to be
taken by the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor
shall, however, be authorized to deal directly with Insurance Company or Companies and shall be
responsible in regard to maintenance of all insurance covers. Further the insurance should be in
freely convertible currency.

Any loss or damage to the material during handling, transportation, storage, erection, and all
activities to be performed till the successful completion of commissioning of the line shall be to the
account of the Contractor. The Contractor shall be responsible for preference of all claims and
make good the damages or loss by way of repairs and/or replacement of the equipment, damaged
or lost. The transfer of title shall not in any way relieve the Contractor of the above responsibilities
during the period of Contract. The Contractor shall provide the Owner with copy of all insurance
policies and documents taken out by him in pursuance of the Contract. Such copies of documents
shall be submitted to the Owner immediately after such insurance coverage. The Contractor shall
also inform the Owner in writing at least sixty (60) days in advance regarding the
expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc.,
as may be necessary well in time.

The perils required to be covered under the insurance shall include, but not be limited to fire and
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage
in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather
conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the
replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods
and other costs till the equipment is delivered at Site. The insurance policies to be taken should be
on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of
insurance cover and the amount of claim available from the underwriters, the Contractor shall be
liable to make good the full replacement/rectification value of all equipment/materials and to
ensure their availability as per project requirements.

Workmen’s Compensation Insurance

This insurance shall protect the Contractor against all claims applicable under the Workmen's
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against
claims for injury, disability, disease or death of his or his SubContractor’s employee, which for any
reason are not covered under the Workmen’s Compensation Act, 1948. The liabilities shall not be
less than:

Workmen’s Compensation : As per statutory Provisions
Employee’s liability : As per statutory Provisions
Comprehensive General Liability Insurance

The insurance shall protect the Contractor against all claims arising from injuries, disabilities,
disease or death of members of public or damage to property of others, due to any act of omission
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors
or from riots, strikes and civil commotion.

The hazards to be covered will pertain to all the works and areas where the Contractor, his agents
and his employees have to perform work pursuant to the Contract.

The above are only illustrative list of insurance covers normally required and it will be the
responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in
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4.

5.
51

5.2

53

time and amount to take care of all his liabilities either direct or indirect, in pursuance of the
Contract.

PENALTY FOR DELAY:-
The bidder should note that the completion time allowed for carrying out the work should be
strictly observed. Any delay that may take place in supply and erection beyond contractual cutoff
date stated as per stipulated delivery period shall be subject to the penalty 2% per week plus
Taxes (if any)as applicable or part thereof on delayed portion of work and / or supply value subject
to ceiling of 10% of the total contract value plus Taxes(if any) as applicable will be imposed.

In event of failure of the Contractor to pay the amount of Penalty as demanded the Owner
shall be entitled to deduct the amount of Penalty for delay from the amounts payvable to the
Contractors under any bills raised under this contract of any other amount payable under
any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL,
MGVCL, DGVCL, PGVCL, UGVCL. It is permissible for the Owner to adjust the amount of
Penalty of delay against any Bank Guarantee furnished by the Contractor under this
contract or any other contract with GUVNL and / or its subsidiary companies
If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART /
Target period, any action taken by the GETCO, as may be deemed fit, to see that work is completed
as required by the GETCO, would be at the risk and cost of the contractor..

Any delay causing extension of outages shall be contractor’s responsibility and appropriate
amount (in term of Rupees) as decided by Concern Ex. Engineer (AM) ], shall be recovered from
Contractor’s bill as a penalty.

Taxes and Duties:

As regards the income Tax, surcharge on income tax and any other corporate tax, Excluding
GST and excluding welfare cess at prevailing rate the owner shall not bear any tax liability
whatsoever. The bidder shall be liable and responsible for payment of such taxes as attracted
under the provisions of the law.

Not with standing the tax liabilities as per the sub-clause14.1 above the owner shall have the right
to make deduction at source from the amounts payable to the contractor in respect of Income
Tax (on the cost of items of supply included in the works contract) as may be mandatory in
terms of the law. The owner shall not bear any liability in this regard but shall issue necessary
certificate in respect of such deduction made.

In case any tax or duty is newly introduced by the Government applicable for this contract
with effect from the next day of the date submission of the bid and if the contractor is
required to pay additional tax or duty, then the owner shall reimburse the contractor the
additional tax or duty so paid by the contractor against submission by the contractor of
documentary evidence to the satisfaction of the owner. This provision will not be applicable
to transaction between the contractor and his sub-contractors. Besides the said statutory
variation, no other statutory variation shall be payable by the owner.

5.4 The owner’s liability for all taxes and duties under the contract shall be limited to those indicated

by the Bidder in the Sign & Seal of Contractor Page 8 Bid Proposal Sheets, subject to the
statutory variations and variations as per Clause No. 14.3.If the cost to the Contractor during
the performance of the ‘Contract’ shall be increased or reduced by reasons of the making,
passing or promulgation of anylaw after the date of submission of bid or by any order, regulation
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or bye-law having the force of law the amount of such increase or reduction shall be added
to or deducted from the “Contract Price” as the case may be for direct transactions between
contactor & owner, and not for bought out items. Itis the Bidders responsibility to furnish
details of taxes, duties, levies etc. applicable as on the date of submission of the bid.

5.5 No claim for any increase towards the statutory variation regarding enhancement of existing
tax or duty or introduction of a new tax or duty applicable shall be entertained by the
Owner during the extended period of contract, if any, provided the extension of the contract is
required by causes attributable to the contractor.

5.6 The provision of statutory variation regarding enhancement of existing tax or duty or
introduction of a new tax or duty will be applicable only to the direct transaction between the
contractor and the owner.

5.7 Before quoting, the bidder may ascertain from the concerned tax authorities of Government of
Gujarat the applicability of Work Contract Tax. Entry Tax, GST etc. in respect of this work
and include the same in the quoted price. No separate claim in this regard will be entertained
by the Owner, as it is the responsibility of the Bidder to pay all these taxes.
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Technical Specification
SPECIFICATION FOR ERECTION OF 66 KV D/C TOWER / H-FRAME LINE:

1.1
1.1.1
(1)

(ii)
(iii)
(iv)
(V)
1.1.2

1.1.3

e
NN

1.2.2

o
ww

1.4.2

GENERAL TECHNICAL PARTICULARS FOR ERECTION OF 66 KV LINES.
SCOPE :
The erection work covered under these sections consists mainly of

Taking delivery of tower materials/line materials from the GETCO's

Store Centre & storing the same in safe

custody.

Distribution of all materials to erection site.
Stub setting.
Tower Erection.
Stringing.
(vi) Testing and commissioning and Guarantee of Line.
The contractor shall be fully responsible for completing all the above works and till them are
taken over by the GETCO.
The methods of erection are dealt within details, but are left to the contractor who shall
exercise his own judgment with regards to actual handling of materials and in deciding upon
the best methods to be adopted in the erection of the towers, conductors and other
materials.

WAY LEAVE/TREE CUTTING AND OTHER CONSTRUCTION :

The GETCO will arrange for write off way and for tree cutting clearance, the contractor will
instruct his laborers & staff to use minimum area while doing the work where there are
standing crops. No person of the contractor should pick in items from standing crops of
fruits. The contractor should take all possible steps to avoid or minimize damage to standing
crops etc.

The contractor should immediately notify and obstruction or hindrance from local villages
or the local authorities in the prosecution of the work to the concerned Engineer-in-charge,
but should not deal directly in the matter. The Engineer-in-charge will arrange to remove
the obstacles as soon as possible.

ACCESS TO LOCATIONS :

It will be the contractor’s sole responsibility to take the materials up to the locations
required. Any path way, temporary road or temporary bridge required will have to be
provided by the contractor at his cost. If for any reasons the above is not feasible the
contractor at his own cost shall have to arrange transportation by Head roads.

DISTRIBUTION OF MATERIALS :

The contractor has to take delivery of tower materials/lines materials from the GETCO’s
store and transport it to the respective tower erection sites and will be responsible for any
damages to or loss of all materials at any stage during the Transportation or erection. The
materials that will be issued by the GETCO will be in ‘AS IS WHERE IS’ conditions at the
store centre of the GETCO in the area during working hours days. All the materials received
by the contractor shall be got insured for storages and erection risk by the contractor at his
own cost. An indemnity Bond/Bonds have to be issued by the contractor for the materials
take over by him for erection.

On completion of the work all surplus tower and line materials including the excess Bolts &
Nuts and stub materials shall be returned by the contractor to the nearest respective stores
of the GETCO as per the instructions of the Engineer-in-charge of the works at no extra cost
to the GETCO.
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1.4.3 The contractor shall submit the complete material account immediately after the works is
completed and in case not late than one month of completion and Handing over of the line.

STUB SETTING AND FOUNDATIONS :-

.1 The contractor shall be fully responsible for correct setting of stubs in accordance with
approved methods at the exact locations and alignments and in precisely correct level; stub
setting templates to the supplied by the GETCO should be used for proper setting of stubs.
The contractor will be responsible for constructing the foundations in accordance with the
design of each type of foundations supplied to him by the GETCO and as per approved final
schedules.

1.5.2 The foundation work includes stone revetment, concrete or earth filling above ground level
where necessary and stacking and tamping on the site of all surplus excavated soil. Surplus
stone should be stacked within the tower base.

1.5.3 Classification of Soil :

o
U

1. Normal soil : Which can be readily removed ordinary spades, shovels viz. Normal
Soil, Black cotton soil, Hard & Soft Morrum and Yellow clay.

2. Soft Rock : Literate, line stone or rock which break away chips or slabs.

3. Hard-Rock : Rock which may need chiseling or blasting.

4, Wet Soil : Soil encounters in wet location.

1.5.4 EXCAVATION FOR FOUNDATION :
1.5.4.1 The tenderer should quote different rates for different types of soil. The contractor will be
intimated the alternative that will be operated, the payment for excavation will be limited
to guaranteed volume as per approved excavation drawings that will be furnished by the
GETCO to the contractor even though the contractor may excavates more the sake or his
own convenience. If the excavated depth is more than the depth shown in approved
drawings, the additional depth should be filled in with lean concrete (1:4:8) at contractor’s
cost.
1.5.5 CONCRETE :
1.5.5.1 The cement required shall be supplied by the contractor. A list of suppliers is as under.
Narmada cements Company Ltd.
Saurashtra Cement & Chemicals.
J. K. Cement
Shri Digvijay Cement Co. Ltd.
Binani Cement.
Vikram Cement
Hi-bond cement
ACC cement
M/s Sanghi Industries Ltd., Kutch
10. Birla Corporation Ltd., Ahmedabad
11. Laxmi Cement
12. Ambuja cement Co.Ltd.
13. Siddhi Cement
14. L&T (Ultra tech ) Cement
15. Jay pee Cement
16. Trinetra Cement Ltd., Ahmedabad
17. Wonder Cement Ltd.Ahmedabad
18. Tata Chemicals Ltd. Ahmedabd
1.5.5.2 All cement is used shall be accountable. If the quantity of cement utilized in the work is
observed to be more than the permissible quantities worked out bases on the finally
approved foundation drawings and subject to the maximum as per the guaranteed
volumes, irrespective of the fact that the cost of cement is recovered from the contractor’s
Bills.
The cement consumption for difference types of concrete shall be considered as follows: -

O 9 = Bn Gl g BY I =
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1. M-20 Mix (1:1.5:3) 8.2 bags.
2. M-15 Mix (1:2:4) 6.5 bags.

1.5.5.3 The sand shall be of best quality containing hard siliceous materials, clean and of snap
angular grit type and free from earth or organics matter of salts and to the satisfaction of
the Engineer-in-charge. The sand shall be washed before use. No. salty or Darkish water
shall be used for concreting.

1.5.5.4 The aggregate shall be of the best quality to the satisfaction of the Engineer-in-charge and
brakes to maximum size of 40mm for thick concrete and 20mm thin concrete section. It
should also be free from grit and dirt.

1.5.5.5 The mixture of concrete to be used shall be such as to produce a sound : compact and
water proof concrete and shall not be weaker than 1:2:4 ratio with 20mm stone metal for
chimney portion and 40mm stone metal for mass concreting pyramid portion or slab
portion, unit rates may be quoted for concrete of M-15 Mix ratio. The concrete shall be
mixed as stiff as the requirements of placing the concrete in the form of moulds with case
and degree to which concrete resists segregations will permit. Hence the quantity of water
used should not be too much.

1.5.5.6 Proper forms or moulds adequately braced to retain proper shape while concreting should
be used for chimney or pyramid and slab portions. Form boxes should be water tight so as
not to allow cement cream to come out leaving only sand and jelly to form money coml.
in concrete. Form excess boxes should be cleaned and oiled before using for concreting.

1.5.5.7 All wet locations must be kept completely dewatered both during the placing of concrete
and for 24 hours after completion. There should be no disturbance of concrete by water
during this period.

1.5.5.8 Form boxes should not be removed before 24 hours after concreting. Concrete surface
where required should be set right with tick cement and mortar immediately after removal
of the forms.

1.5.5.9 After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for
14 days. The pit may be back filled with selected earth sprinkled with necessary amount
of water and well consolidated layers not exceeding 150mm after 48 hours and thereafter
both the exposed top and the fill shall be kept wet for the remainder of the prescribed
time.

1.5.5.10 Payment for the quantity of excavation and concreting for each type of tower shall be
made on prorate basis of actual work done subject to the maximum of guaranteed volumes
as per the approved drawings to be furnished by the purchaser.

1.5.5.11 The supply of steel for reinforcement, if required is to be supplied by the Contractor.

1.5.6 EXCAVATION IN ROCK:

Where towers are to be planted in rock, suitable holes should be drilled, but if drilling is

difficult, blasting may be resorted to, but sufficient care should be taken to eliminate the
possibility of serious cracking of the rock.

Care should also be taken to minimize the concreting for filling blasted areas. Stubs may
be shortened suitably in case of drilled holes as per design drawings.

1.6 ERECTION OF TOWERS:

1.6.1 The superstructure of towers should be erected on foundations after 14 days of concreting.
However, the method adopted for erection of towers is left to the decision of the contractor
subject to the condition that be takes responsibility for any damages to materials. No. tower
member should get strained or bent during erection. The tower must be truly vertical after
exaction and no straining would be allowed to bring it in alignment. Maximum tolerance in
verticality that will be permitted is one mm per 360mm of tower height. All bolts and nuts
shall be made fully tight and finally the bolt threads shall be centre purchased to avoid nuts
becoming loose, punching of bolts shall be made by chamfering the threads with centre
punch at least at three places equally spaced on contact surface of bolts and nuts.
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1.6.2 Tower erection shall includes erection of all accessories and fittings including attachment for

1.6.3

o
NN

]

1.7.2
1.7.2.

1.7.3
1.7.3.

o
© 0

1.8.2

1.9.3

step bolts, ladders, platform, ‘U’ Bolts shackles, Hangers, strain plates etc. and punching of
bolts and nuts so that towers are completed in all respect.

Suitable tower extension shall be erected to get desired ground clearance whenever
required. Which have been determined at the time of final survey.

GROUNDING :

It is necessary that in no case tower footing resistance should be more than 10 ohms. During
dry weather.

PIPE TYPE EARTHING :

1 At location where footing resistance does not exceeds 10 ohms the pipe type earthing as
per method shown under drawing No.TR/TL/TCJ/339 would be followed. The contractor
will have to supply all materials required for grounding including salt, finely broken
coke/charcoal, G.I. Pipe G.I. Wire clamp & Nuts-Bolts etc.

COUNTERPOISE EARTHING :

1 In place of high receptivity soil conditions, counterpoise earthing shall be adopted as shown
in under drawing No.TR/TL/TCJ/340 to bring down the tower footing resistance below 10
ohms. The counterpoise earthing shall be buried 600mm below ground level and for this
purpose some space should be left out in chimney coping portion at the time of stub
setting. Coping should be complete after installation of counterpoise earthing. All materials
are to be supplied by the contractor.

INSULATOR HOISTINGS:

Suspension Insulator strings shall be used on all tangent type towers with deviation up to 2
and tension insulator string on all shall medium, large angle and dead end type towers on
all lines.

Insulators string shall be assembled on ground. These shall be cleaned and examined for
their cracks ships or defective glazing (not exceeding half centimeter square) and then
hoisted by careful handling, the work will include fitting of all hard wares and fitting in their
proper places and order.

STRINGING OF CONDUCTOR AND GROUND WORK :

Before commencing of stringing work, tower healthiness certificate of each & every tower
location must be submitted to Engineer in charge in writing.

Before commencing of stringing work, contractor must obtain approval of sag tension charts
showing initial and final sags and tensions for various temperature and spans.

The contractor shall be responsible and will take care of proper handling of drums from
stores to site, sufficient numbers of aluminum sketch blocks shall be used for laying out the
A.C.S.R. Conductors. Necessary precautions shall be taken to avoid conductor rubbing on
the ground by providing adequate ground rollers on supports. Additional rollers shall also
be provided to cross thorny hedges, forcing and other obstructions to avoid scratching of
conductors. The conductor and ground wire shall be made to sag correctly as per stringing
charts before they are finally transferred to the hard wares for conductors and to clamps for
ground wire, No joints should be made at less than 30 meters from the tower and that no
joint shall be permitted in Railway., River & Road crossing spans. There shall not be more
than one joint in a span of each conductor. All conductors shall be stressed to their maximum
working load at the time of stringing.

The minimum clearance between the lowest point of conductor and ground shall not be less
than required those. All compression joints should be carefully made and a record of initial
and final length of the joints, jointly signed by contractor’s and GETCOQO’s representatives
should be maintained. Dynamometer shall be used in tensioning the conductors, check for
sag should also be made at intervals when conductors are drawn up. Over stressing, causing

damage to towers, should be avoided care should be exercised not to over tension the
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conductor. An extra sag if 150mm should be allowed at all important tension points like
Railway and River crossing.

1.9.4 After being pulled the conductor/ground wire shall not be allowed to hang in the stringing
sheaves for more than 72 hours before being pulled to the specified sag. During the time
the conductor/ground wire is on the stringing sheaves before sagging in, it shall be ensured
that the conductors/ground wire is not damaged to wind, vibration vehicles or other causes.

1.9.5 The conductor shall be pulled up to desired sag, and left in Arial stringing sheaves for at
least one hours after which the sag shall be rechecked and adjusted, if necessary, before
clipping in an transferring the conductors from the Arial stringing sheaves to the suspension
clamps.

1.9.6 Conductor shall be clamped within 24 hours of sagging in. The sag will be checked the first
and last span of the section in case of sections up to eight spans and in one intermediate
open also for section with more than eight spans.

1.9.7 The stinging sheaves, when suspended on the transmission structure for sagging, shall be
so adjusted that the conductor will be on the sheaves at the same height as the suspension
clamp to which it is secured.

1.9.8 All the line conductors shall be terminated at sub-station structures whose details shall be
furnished by the GETCO, at the appropriate times, The contractor shall fix strain insulators
on the sub-station structures.

1.9.9 P.A Rods and Vibration Dampers shall be fitted at each suspension towers before final
clamping of conductor with insulator string. Vibration damper are to be fixed using
aluminum tape with each clamping bolt and in correct vertical position in relation to
conductor. Compression type joints are to be used for jointing of conductors. Each part
connected with joints shall be perfectly cleaned by wire brush and properly greased before
final compression. All the joints of conductors and earth wire shall be made in the best
workmanship manner and shall be perfectly straight and having maximum possible
strength.

1.9.10 Stringing work includes the hoisting insulators, fixing hardware, lifting amour rods, and
vibration dampers, making joints, repair sleeve etc. All stringing tools and hydraulic
compressor machine should be arranged by the contractor.

1.10 SUPPLY OF MATERIALS BY GETCO :-
1. G.I. Tower Material & Nut-Bolts & ACD excluding barbed wire if any.
2. Conductors, Earth Wire, Disc Insulators, Hardware for ACSR Panther and Earth Wire as
the case may be.
3. All jointing materials and accessories for ACSR conductor.
4. Any other items required to complete the work.

1.11 MATERIALS TO BE SUPPLIED BY THE CONTRACTOR:-

1. Cement, Sand, Stone, and Crusher, metal, gravels and morrum if any.

2. DP/NP/PP/CIP Including supply of G.I. Nut Bolts and Barbered wire for fixing of anti-
climbing devices complete if any.

Coke, Salt and G.I. wire and all earthing requirements if any.

4. Heavy duty G.I. Earthing pipe 32 mm dia, 3 mtr. Long and 50x6 mm. G.I. Flat with nut-
bolt for pipe type earthing and G.S.S. Wire, Lugs, Bolts, Nuts etc for CP type earthing
as per specification if any.

5. Any other materials which shall be required to complete the work satisfactorily in all
respects and not specified in above for supply of materials by the GETCO.

6 Steel bars required for reinforcement if any.

w
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WORK & SAFETY REGULATIONS:

10.

11.

The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & belonging to
him or to GETCO or to others, working at the site. The contractor shall also be responsible for provision of
all safety notices and safety equipment required both by the relevant legislations and Engineer, as he may
deem necessary.

All equipment used in construction and erection by contractor shall meet Indian/International Standards
and where such standards do not exist, the contractor shall ensure these to be absolutely safe. All
equipment shall be strictly operated and maintained by the contractor in accordance with manufacturer’s
operation manual and safety instructions and as per guidelines/ rules of GETCO in this regard.

Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried - out in
accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated
Laws/Rules in force from time to time. A register of such examinations and tests shall be property
maintained by the contractor and will be promptly produces as and when desired by Engineer or by the
person authorized.

The contractor shall provide suitable safety equipment of prescribed standard to all employees and
workmen according to the need.

The contractor shall provide safe working conditions to all workmen and employees at the site including
safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be erected under the
control and supervision of an experienced and competent person. The contractor only shall use good and
standard quality of material.

The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging
to the owner / other contractors under any circumstances, whatsoever, unless expressly permitted in
writing to handle such fuses, wiring or electrical equipment.

Before the contractor connects any electrical appliances to any plug or socket belonging to the other
contractor or owner, he shall:

a. Satisfy the Engineer that the appliance is in good working condition;

b. Inform the Engineer of the max. current rating & voltage of the appliances;

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.

The Engineer will not grant permission to connect until he is satisfied that;
a. The appliance is in good condition and is fitted with suitable plug
b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall be an
earthed metal sheath surrounding the cores.

No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No weight of
any description will be imposed on any cable and no ladder or similar equipment will rest against or
attached to it.

No repair work shall be carried out on any live equipment. The equipment must be declared safe by the
Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the
contractor. While working on electric lines/ equipment, whether live or dead, suitable type and sufficiently
quantity of tools will have to he provided by the contractor to electricians/ workmen/ officers.

In case any accident occurs during the construction/ erection or other associated activities undertaken by
the contractor thereby causing any minor or major fatal injury to his employees due to any reason,
whatsoever, it shall be the responsibility of the contractor provide medical facility / treatment & to
promptly inform the same to the Engineer in prescribed form and to also to all the authorities envisaged
under the applicable laws.
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12. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being
carried out in such a way that it may cause accidents and endanger the safety of the persons and/or
property and/or equipment. In such cases, the contractor shall be informed in writing about the nature of
hazards and possible injury/ accident and he shall comply to remove shortcomings promptly. The
contractor after stopping the specific work can, if felt necessary, appeal against the order of stoppage of
work to the Engineer within 3 days of such stoppage of work and decision of the Engineer in this respect
shall be conclusive and binding on the contractor.

13. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to safety
reasons and the period of such stoppage of work will not be taken as an extension of time for completion of
work and will not be the ground for waiver of levy of liquidated damages.

14. itis mandatory for the contractor to observe during the execution of the works, requirements of safety
rules which would generally include but not limited to following;
a. Each employee shall be provided with initial indoctrination regarding safety by the contractor, so
as to enable him to conduct his work in a safe manner.
b. No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both himself & his fellow employees.
c. Employee must not leave naked fires unattended, smoking shall not be permitted around fire
prone areas and adequate firefighting equipment shall be provided at crucial location.
d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient first
aid to the injured.
e. Requirements of ventilation in underwater working to licensed and experienced divers, use of gumboots
for working in slushy or in inundated conditions are essential requirements to be fulfilled.

15. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of applicable laws
pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to
time without any demur, protest or contest or reservations. In case of any discrepancy between statutory
requirement and GETCO safety rules referred above the latter shall be binding on the contractor unless the
statutory provisions are more stringent.

a. Fatalinjury or accident Rs. 1,00,000/- per These are
Causing death person for death/ applicable
b. Major injuries or accident causing Rs. 20,000/- injury to any
25% or more permanent disablement per person person,

To workmen or employees
Permanent disablement shall have same meaning as indicated in workmen’s compensation Act. The
compensation mentioned above shall be in addition to the compensation payable to the workmen/
employees under the relevant provisions of the laws as applicable from time to time. In case the owner is
made to pay such compensation then the contractor is liable to reimburse the owner such amount in
addition to the compensation indicated above.

]
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Safety Clause:

The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws
pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time
without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement
and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless the statutory
provisions are more stringent
1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or outsider
due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and
liability as per statutory requirement, contractor / agency shall be penalized as under:

Sr.No Amount of Contract in Rs. Penalty amount
1 Up to 21 Lac Rs.5000 per Incident plus GST as applicable
2 Abovel Lacto 2> 10 Lacs Rs.40000 per Incident plus GST as applicable
3 10 to --> 100 Lacs Rs.100,000 per Incident plus GST as applicable
4 > 100 Lacs 1.0 % per Incident plus GST as applicable

2. Reporting;
2.1 The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of fatal/Non-
fatal accident occurred to human being.
2.2 The GETCO investigating officer findings in to accident shall be final and binding to the contractor
/Agency.

3. Safety Requirement:

3.1 Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s site in
charge and supervisor. Safety document shall be handed over and vital safety norms and key points of
safety related to project shall be explained and recorded for commitment by erection contractor.

Such records are mandatory for clearing first erection bill.

3.2 During site visit by GETCO official of Executive Engineer and above rank, the following checks during

execution of work shall be covered.
3.21 Safety equipments available and utilize.
(a) Helmet.
(b) Safety belt.
(9] Safety shoes.
(d) Live line Voltage detector

3.2 2 Safety procedure adopted.
(a) Permitto work
(b) Earthing at the place of work.
(c) Adequate supervision.

3.23 T & P physical Check. (Healthiness and Quality)
(a) P.P.rope.
(b) Wire rope and sling.
(c) Earthingrod
3.3 If above-mentioned safety requirements found violated in any of the above three conditions shall attract
penalty of Rs.1000/-per occasion plus GST as applicable. (Max.Rs.3000/--for violation of three
conditions)
3.4 During subsequent visit, if violation is found, then double penalty plus GST as applicable shall be
deducted from the bill of the Contractor/Agency.

4 All the guidelines/instructions/circulars issued by Government/ GUVNL/GETCO time to time
regarding precautions to be taken while working at site due to COVID-19 Pandemic to be strictly
followed.
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ANNEXURE-A

OUR ENDEVOUR - Safety a habit
To create environment where Business Confidence is built through Best Business Practices and is fostered
in an atmosphere of trust and respect between providers of goods and services and their users for the
ultimate benefit of society a the nation, safety guidelines are agreed upon by the agency as under.
Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution
of works in indoor and outdoor systems of GETCO, the following guideline and preventive measures are
identified.

Indoor safety precaution Outdoor safety precaution

The method of work required T&P and Man power | The method of work required T&P and Man power
should be discussed between GETCO supervisor, | should be discussed between GETCO supervisor,
contractor’s supervisor and gang leaders. contractor’s supervisor and gang leaders.

Prior to execution of work a joint survey Must be | Prior to execution of work a joint survey
conducted by GETCO supervisor and contractor’s | mustbeconductedbyGETCOsupervisor,contractor’s
supervisorandDISCOMlinemaninordertoidentifyth
efollowing:
a. HT/LT line or tap line crossing under
Each span of line of the work.

supervisor for risk assessment.

® C(Clearly identify the work location, to
distinguish between the equipment thatis
dead and other equipment/part that may
be live. b. Isolation point of each line crossing.

e Disconnect equipment from supply. C. Each line crossing & isolation point under

each span must be discussed and noted in

*  Protectagainst other live parts. maintenance register with sketch

* Take special precautions when close to bare
conductors/ Busbar.

Following safety guidelines are mandatory Contractor’s supervisor and GETCO Supervisor

For all contractors operating in GETCO premises for | must ensure all isolations physically with adequate

Electrical, non-electrical & civil works. earthing technically prior to give clearance to gang

1. The contractors must provide advance
planning of work to concerned in-
charge of substation in writing.

2. Before starting any work whether
switchyard, “permit to allow to work”
must be taken from control room in-
charge.

leader for taking up job.

While execution of stringing work, the identified line
crossing must be isolated /de-energized and written
clearance should be obtained from concerned
DISCOM supervisor.

3. Utilizing Electrical / non-electrical
equipments, safety rules must be
implemented.

The isolation of Tap line must be physically seen
and verified by Contractor and GETCO supervisor.

4. Ifthe work is to be carried out on
Sunday or public holiday, the necessary
permission must be taken in advance,
requesting in writing.

At D.O. fuse junction contractors person should be
posted to ensure that no person restore D.O. supply
while work is under execution

5. Unwanted person including children of
labours will not be allowed at working
site/ in the switchyard and in the
prohibited area.

Contractor’s supervisor must ensure that concern
officer take LCP for EHV line and power line
crossing.

6. Any electrical work or electrical
connections to equipment for any other
work must be carried out by certified

]
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electrician/wiremen with adequate size of
wire through MCB as per L.E. Rule.

- Live penal area / bus bar must be isolated and
sealed / bifurcated with red colour tape for
visible warning.

-  Display Board must hang on LCP panel.

- Transformer must be switched off
whenever and wherever contractor and line workers
are not satisfied with isolation, earthing or any
equipment performance of GETCO, it will be pointed
out and work shall begin only after resolution.
Contractor shall not take up job in absence of GETCO
authorized person. All wire temporary connection &
material whenever erection activity has any connection
and disconnection work of bus bar, string bus.

All workers / labour of contractor & supervisors must
use personal protective equipment (PPE) during the
work like gloves, safety belt, Safety shoes, Helmet,
earthing rods, etc, duly approved by GETCO.

All workers / labour of contractor & supervisors
must use personal protective equipment (PPE)
during the work like gloves, safety belt, Safety
shoes, Helmet, earthing rods, Live line detector etc,
duly approved by GETCO.

The local earthing must be done atthe place of work
before execution of any work.

The local earthing must be done at the place of
work before execution of any work.

11kVbreakerinpanel must be switched off and racked
out only after ensuring no voltage in breaker and
without door opening.

Circuit breaker opening is not an isolation and
isolator on either side must be opened. No work
during rains and cloudy weather condition.

Transmission line activities.
1) Used of Voltage
ensure outage.
2) Earthing at three point, local, left &
right side of bus bar / string bus.

3) Match line colour code with colour of
wristband.

detector to

Local earthing of electrical equipments like filter
M/c, welding machine, testing kits etc. is must.

Crane shall only be used for material handling and
erection. Working platform shall only be used for
work in switchyard.
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TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS
1) Wages to be paid at time of payment etc. by the contractor.

a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates
fixed under the minimum wages Act. Whichever is higher. The wages or very contract labour
employed by him under this contact shall be paid by him before the expiry of 7t day of the month in
respective of which the wages are payable ( i.e. wages of a month have to be paid by him in the first
week of the next month). The payment shall be disbursed in the presence of management
representative during the working hours in factory premises and the contractor shall get the entries
certified in the register of wages by the representative of the GETCO. Any default will result in
cancellation of contract forthwith or also the contractor shall be paid punishable to the extent of
Rs.100/- fine per each day.

b. The contractor shall give his telephone number and address to the GETCO so that in case of labour
troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside
the factory premises and the contractor shall keep himself present throughout the working hours.

2) Labour Laws

(A) Person below the age of 18 years shall not be employed for the work.

(B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.

(C) Contractor shall maintain a valid labor license under the contract labour (Regulation and Abolition) Act
for employing necessary manpower to be required by him. In the absence of such license the contract
shall be liable to be terminated without assigning any reason thereof.

(D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO indemnified
in respective thereof. Some of the major liabilities under various labour and industrial laws which the
contractor shall comply with are as under:-

)] Payment of contribution by way of employer’s contribution towards provident fund, family
pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make
applicable from time to time by Government of Gujarat/Government of India or other statutory

authority.

(ii) Payment of depositin respect of each contract labour at the rate as per admissible with the office
of commissioner of Labour as per the contract Labour (Regulation and abolition Act.).

(iii) License fee as prescribed under the contract labour(Regulation and abolition Act) and rules
framed there under depending upon the number of workmen employed by the contractor.

(iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for
every 20 days of working.

(v) Identify cards as prescribed under the factories Act with photo at fixe there to the same

identification. Liabilities as per industrial Disputes Act any payment to the contractor’s
employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any
other labour laws.

(vi) Payment of compensation in case accidental inury.

(vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the
major liabilities of the contractor in addition to other liabilities. Prescribed under the various
labour laws in force from time to time from statutory authorities like State Government/
Government of India which the contractor shall have to comply with.

3) Provident fund & Family pension Scheme:-
The contractor shall submit along with his bill (month wise) a statement regarding deduction against

employees provident fund and family pension scheme in respective of each concerned employee,
provident fund and family pension scheme at the rate at admissible ( or at the rate made applicable by the
Government from time to time ) of the wages. The contractor’s contribution and his workers contribution
towards provident fund and family pension scheme shall be deposited by the contractor with regional
Provident Fund Commissioner, Ahmedabad.

4) Deposit Linked Insurance Scheme :-
The contractor shall have to deposit %2 % of the wage in respect of employees who is a member of the

Provident Fund as the contribution to the deposit.
]
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Linked insurance Scheme with Regional Provident Fund Commissioner, Ahmedabad.

(5) Administrative Charges:-

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with
Regional Provident Fund Commissioner, Ahmedabad at the rates applicable.

(6) Paid Leave Facility:-

Paid leave facility at the rate of one day for every twenty days worked by the contract labour shall be
provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual
labourer which shall be duly verified and approved/certified by the authorized officer of the GETCO.

(7) Workmen'’s compensation fund & Employer’s Liability Insurance:-

The contractor shall cover all his employees under workmen’s compensation fund and under the liability
insurance.

(8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for
maintenance of various register and records required under the law and contract No. payment for
supervision shall be admissible.

9 Contractor to Identify the GETCO:-

The contractor shall indemnify the GETCO and every member officer and employees of the GETCO,
engineering in charge and his staff against all actions, proceeding, claims demands, costs and expenses
which may be made against the GETCO or Government for or in respective of formance of his obligation
under the contract documents. The GETCO shall not liable for or in respective of or in consequence of any
accident or injury to any workman or other person in the employment of the contractor or his sub-
contractor and the contractor shall indemnify and keep indemnified the GETCO against all such damage
and compensation and against all claims, demands, proceedings costs, charges and expenses whatever in
respective thereof in relation thereto.

(10) Workmen’s compensation and employer’s liability insurance:-

Insurance shall be affected for the entire contractor’s employee engaged in the performance of this
contract. If any of the work is subject the contractor shall require the sub-contractor to provide
workmen’s compensation and employer’s liability insurance for the latter’s employees unless such
employees are covered under the contractor’s insurance.

(11) The GETCO reserves the right to terminate this rate contract at any time during its tendency without
giving notice of termination or any reasons thereof.

(12) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or
payable by you and which sum/sums the GETCO is required to pay as principal employer on account of
your default in respect of all liabilities referred to in above clauses.

(13) The contractor will be required to produce a solvency certificate for an amount as decided by Executive
Engineer and also to produce his Income-Tax clearance certificate.
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GENERAL CONDITIONS OF CONTRACT
(C) GENERALTERMS &CONDITIONS OF CONTRACT

A. INTRODUCTION

1.0 DEFINITION OF TERMS

1.1 The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per the
Contract Agreement signed by the parties, including all attachments and appendices thereto and
all documents incorporated by reference therein.

1.2 ‘Owner’ shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group
companies i.e GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal
representatives, successors and assigns.

1.3 ‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the Works
and shall include such successful Bidder’s legal representatives, successors and permitted assigns.

1.4 ‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time to
time for the purpose of the Contract.

1.5 The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be
issued to the Contractor under the Contract.

1.6 ‘Works’ shall mean and include taking delivery of line materials labour and services, as per the
Specifications and complete erection, testing and putting into satisfactory operation including all
transportation, handling, unloading and storage at the Site as defined in the Contract.

1.7 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the Contract
and such other schedules and drawings as may be mutually agreed upon.

1.8 Site’ shall mean and include the land and other places on, into or through which the works and
the related facilities are to be erected or installed and any adjacent land, paths, street or reservoir
which may be allocated or used by the Owner or Contractor in the performance of the Contract.

1.9 The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his
bid with additions and/or deletions as may be agreed and incorporated in the Letter of
Award and the contract agreement for the entire scope of the works.

1.10 The term “Erection portion” of the contract price shall mean the value of field activities of
the works including erection, testing, and putting into satisfactory operation including
successful completion of performance and guarantee test to be performed at site by the
contractor including cost of insurances.

1.11  Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time to
inspect the equipment; stores or Works under the Contract and/or the duly authorized
representative of the Owner.
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1.12

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

‘Notice of Award of Contract’/’Letter of Award’/'Telex of Award’ shall mean the official notice
issued by the Owner notifying the Contractor that his bid has been accepted.

‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid.

Date of Contract’ shall mean the date on which letter of commencement of work issued by the
respective sub division deputy engineer.

‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined
shall mean calendar day or days of 24 hours each.

A ‘Week’ shall mean continuous period of seven (7) days.

Writing’ shall include any manuscript, type written or printed statement, under or over signature
and/or seal as the case may be.

When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’,
‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, ‘Permitted’, or words
and phrases of like importance are used the approval, judgment, direction etc. is understood to be
a function of the Owner/Engineer.

Test on completion shall mean such tests as prescribed in the Contract to be performed by the
Contractor before the work is taken over by the Owner.

‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to
determine and demonstrate capacity, efficiency, and operating characteristics as specified in the
Contract Documents.

The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the Works
performed under the Contract, after successful commissioning/completion of Performance and

Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise agreed in
the Contract.

‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship which

cannot be detected during inspection, testing etc, based on the technology available for carrying
out such tests.

‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.
b) Electricity Act 2003 and Rules & Regulations made there under.

c) Indian Factory Act, 1948 and Rules and Regulations made there under.

d) Indian Explosives Act, 1884 and Rules and Regulations made there under.
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.

f) A.S.M.E. Test Codes.

Seal & Sign of Contractor

Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
Page 44/88



mailto:setrgondal.getco@gebmail.com
https://esarkar.gujarat.gov.in/white_hall/notes/addnotes/noteseditor_firstlook.jsp?FolderIndex=6726133&rid=1692343409000&egovID=-7844185998373774179&FileNumber=GETCO/DA/e-file/447/2023/9103/HR&moduleName=draftletter&sProfileID=111983&budgetFileFlag=No&budgetFileTypeValue=&egovID=-7844185998373774179

L \\D

G

m

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED —
’" Office Address: Transmission Circle Gondal, Power House %f
, Compound, Station Plot, Gondal — 360 311. { %
- ( CIN: U40100GJ19995SGC036018 ) Azadi K
Phone No. (02825) 220121) Amtit
T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Mah@ma\f

g) A.LE.E.Test Codes.
h) American Society of Materials Testing Codes.
i) Standards of the Indian Standards Institution.

j) Other Internationally approved standards and/or rules and regulations touching the subject
matter of the Contract.

1.23  Words imparting the singular only shall also include the plural and vice -versa where the context
SO requires.

1.24  Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies
of individuals, whether incorporated or not.

1.25 Terms and expressions not herein defined shall have the same meaning as are assigned to them in
the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that
in the General Clauses Act (1897) including amendments thereof, if any.

Or
1.26  In addition to the above the following definitions shall also apply.
a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.
b) ‘Constructed’ shall also mean ‘erected and installed’.
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’.

2.0  APPLICATION
These General Conditions shall apply to the extent that they are not superseded by provisions in
other parts of the Contract.

3.0 STANDARDS
The works carried out under this Contract shall conform to the all statutory regulation and
provisions the acts, mentioned in the Technical Specifications, and, when no regulations or
standard is mentioned, to the authoritative regulations or standards/ Act, appropriate to the works
and such stipulations shall be the latest issued by the concerned institution.

4.0 CONTRACT DOCUMENTS

4.1 The term Contract Documents shall mean and include the following which shall be deemed to form
an integral part of the Contract:

Seal & Sign of Contractor

Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
Page 45/88


mailto:setrgondal.getco@gebmail.com
https://esarkar.gujarat.gov.in/white_hall/notes/addnotes/noteseditor_firstlook.jsp?FolderIndex=6726133&rid=1692343409000&egovID=-7844185998373774179&FileNumber=GETCO/DA/e-file/447/2023/9103/HR&moduleName=draftletter&sProfileID=111983&budgetFileFlag=No&budgetFileTypeValue=&egovID=-7844185998373774179

E NN\D

m

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED —
’* Office Address: Transmission Circle Gondal, Power House %f
, Compound, Station Plot, Gondal — 360 311. { %
- ( CIN: U40100GJ19995SGC036018 ) Azadi K
Phone No. (02825) 220121) Amtit
T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Mah@ma\f

4.2

4.3

5.2

5.3

6.1

a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders,
General Terms and Conditions of Contract and all other documents included under Volume-
I and the Special Conditions of Contract.

b)  Specifications of the erection of the equipments and other technical services to be provided
under the Contract as brought out in the accompanying Technical Specifications.

c¢) Contractor’s Bid Proposal and the documents attached there to including the letters of
clarifications thereto between the Contractor and the Owner prior to the Award of Contract
except to the extent of repugnancy.

d)  All the materials, literature, data and information of any sort given by the Contractor along
with his bid, subject to the approval of the Owner /Consultant.

e)  Letter of Award and any agreed variations of the conditions of the documents and special
terms and conditions of Contract, if any.

In the event of any conflict between the above mentioned documents the matter shall be referred
to the Engineer whose decision shall be considered as final and binding upon the parties.

The Contract shall in all respects be construed and governed according to Indian Laws.

ENGINEER’S DECISION

In respect of all matters which are left to the decision of the Engineer including the granting or
with-holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in
writing a decision thereon.

If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the
meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15)
days after receipt of the decision, a written objection to the decision.

Failure to file an objection within the allotted time will be considered as an acceptance of the
Engineer’s decision and the decision shall become final and binding.

The Engineer’s decision and the filing of the written objection thereto shall be a condition
precedent to the right to request arbitration. It is the intent of the Agreement that there shall be
no delay in the execution of the works and the decision of the Engineer as rendered shall be
promptly observed.

POWER TO VARY OR OMIT WORK

No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter
referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made
by the Contractor except as directed in writing by the Engineer, but the Engineer shall have full
powers subject to the provisions hereinafter contained, from time to time during the execution of
the Contract, by notice in writing to instruct the Contractor to make such variation without
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6.2

6.3

6.4

6.5

6.6

7.1

7.2

prejudice to the Contract. The Contractor shall carry out such variation and be bound by the same
conditions as far as applicable as though the said variations occurred in the Contract Documents.
If any suggested variations would, in the opinion of the Contractor, if carried out, prevent him from
fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer
thereof in writing and the Engineer shall decide forthwith whether or not, the same shall be carried
out and if the Engineer confirms his instructions, the Contractor’s obligations and guarantees shall
be modified to such an extent as may be mutually agreed. Any agreed difference in cost occasioned
by any such variation shall be added to or deducted from the Contract Price as the case may be.

In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to
the Contractor to enable him to work his arrangement accordingly, and in cases where goods or
materials are already prepared or any design, drawings or pattern made or work done as per the
contract requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the
Contractor.

In any case in which the Contractor has received instructions from the Engineer as to the
requirement of carrying out the alterations or additional or substituted work which either then or
later on, will in the opinion of the Contractor, involve a claim for additional payment, the Contractor
shall immediately and in no case later than thirty (30) days, after receipt of the instructions
aforesaid and before carrying out the instructions, advise the Engineer to that effect. But the
Engineer shall not become liable for payment of any charges in respect of any such variations,
unless the instructions for the performance of the same shall be confirmed in writing by the
Engineer.

If any variation in the Works results in reduction of Contract Price, the parties shall agree, in
writing, so to the extent of any change in the price, before the Contractor proceeds with the change.

In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the
decision of the Engineer shall prevail.

Notwithstanding anything stated above in this clause, the Engineer shall have the full power to
instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the
items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity’
in section GCC of this Volume-I. The Contractor shall carry out such variations and be bound by the
same conditions as though the said variations occurred in the Contract Documents. However, the
Contract Price shall be adjusted at the rates and the prices provided for the original quantities in
the Contract.

CHANGE OF QUANTITY

During the execution of the Contract, the Owner reserves the right to increase or decrease the
quantities of items under the Contract but without any change in unit price or other terms &
conditions. Such variations unless otherwise specified in the accompanying Special Conditions of
Contract and/or Technical Specifications, shall not be subjected to any limitation for the individual
items but the total variations in all such items under the Contract shall be limited to a percentage
of the Contract price as specified in the Special Conditions of Contract.

The Contract price shall accordingly be adjusted based on the unit rates available in the Contract
for the change in quantities as above. The base unit rates, as identified in the Contract shall
however remain constant during the currency of the Contract, except as provided for in Clause 33.0
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below. In case the unit rates are not available for the change in quantity, the same shall be subjected
to mutual agreement.

8. COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS
The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting
Engineers and freely exchange with them such technical information as is necessary to obtain the
most efficient and economical design and to avoid unnecessary duplication of efforts. The Engineer
shall be provided with three copies of all correspondence addressed by the Contractor to other
Contractors and Consulting Engineers of the Owner in respect of such exchange of technical
information, wherever needed.

9. NO WAIVER OF RIGHTS

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents
nor any order by the Owner or the Engineer for payment of money or any payment for or
acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any extension
of time, nor any possession taken by the Engineer shall operate as a waiver of any provision of the
Contract, or of any power herein reserved to the Owner or any right to damages herein provided
nor shall any waiver of any breach in the Contract be held to be a waiver of any other or subsequent
breach.

C. CONTRACT SECURITY AND PAYMENTS
10. CONTRACT PERFORMANCE GUARANTEE

The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment
of the Contract in the prescribed form within fifteen (15) days of “Notice of Award of
Contract”. The performance guarantee(s) shall be as per terms prescribed.

11.PAYMENT
11.1The payment to the Contractor for the performance of the works under the Contract will be
made by the Owner as per the guidelines and conditions specified herein. All payments made
during the Contract shall be on account payments only. The final payment will be made on
completion of all Works and on fulfillment by the Contractor of all his liabilities under the
Contract.

11.2Currency of Payment
All payments under the Contract shall be in Indian Rupees only.

11.3 Terms.
Payment terms will be as prescribed in the special conditions of contract and on fulfillment of
conditions specified thereof.

11.4 Application for Payment

» The Contractor shall submit application for the payment in the prescribed proforma of
the Owner. Performa for application for payment will be as prescribed.

» Each such application shall state the amount claimed and shall set forth in detail, in the
order of the Payment Schedule, particulars of the Works including the Works executed
at Site and of the equipment shipped/brought on to the site pursuant to the Contract
upto the date mentioned in the application and for the period covered since the last
preceding certificate, if any.
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» Every interim payment certificate shall certify the Contract value of the Works
executed upto the date mentioned in the application for the payment certificate,
provided that no sum shall be included in any interim payment certificate in respect of
the works that, according to the decision of the Engineer, does not comply with the
Contract.

11.5 Mode of Payment

» Payment due on completion of work shall be made by the Owner through Owner’s Bank
or directly to the Contractor as per the payment schedule.

» All payments under the Contract shall be made as stipulated in the Special Conditions
of Contract after signing the Contract Agreement.

> Progressive payments linked with erection shall only be made after the issue of
certificates by the Engineer, one for the quantum of work completed and the other for
the successful completion of quality check points involved in the quantum of work
billed.

12. DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which the Owner may have paid, for which under the Contract the
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims
shall be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall
be supported by appropriate and certified vouchers or explanations, to enable the Contractor to
properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) days
of the receipt of the corresponding bills and if not paid by the Contractor within the said period, the
Owner may then deduct the amount, from any monies due or becoming due by him to the
Contractor under the Contract or may be recovered by sections of Law or otherwise.

13. LIABILITY FOR ACCIDENTS AND DAMAGES
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the
successful completion of commissioning as defined elsewhere in the Bid document.

14. DELAYS BY OWNER OR HIS AUTHORISED AGENTS

14.11In case the Contractor’s performance is delayed due to any act of omission on the part of the Owner
or his authorized agents, then the Contractor shall be given due extension of time for the
completion of the Works, to the extent such omission on the part of the Owner has caused delay in
the Contractor’s performance of the Contract.
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall
be final.

14.21n addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation if
such delays have resulted in any increase in cost. The Owner shall examine the justification for
such a request for claim and if satisfied, the extent of compensation shall be mutually agreed
depending upon the circumstances at the time of such an occurrence.

15. DEMURRAGE, WHARFAGE, ETC.
All demurrage, warfare and other expenses incurred due to delayed clearance of the material or
any other reason shall be to the account of the Contractor.

16. FORCE MAJEURE
16.1Force majeure is herein defined as any cause which is beyond the control of the Contractor or the
Owner as the case may be, which they could not foresee or with a reasonable amount of diligence
could not have foreseen and which substantially affects the performance of the Contract, such as:
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16.2

17.
171

17.2

18.

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or
undeclared, priorities, guarantees, and embargoes.

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the
other in writing of such causes.

The Contractor or the Owner shall not be liable for delays in performing his obligations resulting
from any force majeure cause as referred to and/or defined above:

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even
though such cause may occur after Contractor’s performance of obligation has been delayed due to
other causes.

SUSPENSION OF WORK

The Owner reserves the right to suspend and reinstate execution of the whole or any part of the
Works without invalidating the provisions of the Contract. Orders for suspension or reinstatement
of the Works will be issued by the Engineer to the Contractor in writing. The time for completion
of the works will be extended for a period equal to duration of the suspension.

Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of
the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of
the Engineer. The Owner shall not be responsible for any liabilities if suspension or delay is due to
some default on the part of the Contractor or his Sub-Contractor.

CONTRACTOR'S DEFAULT

If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse
or neglect to comply with any reasonable order given to him, in writing by the Engineer in
connection with the works or shall contravene the provisions of the Contract, the Owner may give
notice in writing to the Contractor to make good the failure, neglect or contravention complained
of. Should the Contractor fail to comply with the notice within thirty (30) days from the date of
serving the notice, then and in such case the Owner shall be at liberty to employ other workmen
and forthwith execute such part of the works as the Contractor may have neglected to do or if the
Owner shall think fit, without prejudice to any other right he may have under the Contract to take
the work wholly or in part out of the Contractor’s hands and re-contract with any other person or
persons to complete the works or any part thereof and in that event the Owner shall have free use
of all Contractor’s equipment that may have been at the time on the Site in connection with the
works without being responsible to the Contractor for fair wear and tear thereof and to the
exclusion of any right of the Contractor over the same, If the sum that the contractor is entitled to
be paid plus the costs incurred by the Owner in completing the works, exceeds the Contract Price
or the entire works if entire works have been completed or the price for part of the work if part of
the works have been completed, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor, the Contractor shall pay the balance
to the Owner and if such excess is less than the sums due to the Contractor, Owner shall pay the
balance to the Contractor. For facilitating such payment, Owner shall pay the balance to the
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19.

19.1

19.2

19.3

20.
20.1

20.2

contractor. For facilitating such payment, Owner shall encash the Bank Guarantees of Contactor

available with Owner/s and retain such other payment due to the Contractor under the Contractin

question or any other Contract that the Owner/s may have with the Contractor. Such payment of

excess amount shall be independent of the liquidated damages for delay which the Contractor shall
have to pay if the completion of works is delayed.

In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to
pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section.

Such action by the Owner as aforesaid the termination of the Contract under this clause shall not
entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time
thereof. The Contract Performance Guarantee shall be valid for the full value and for the full period
of the Contract including guarantee period.

TERMINATION OF CONTRACT ON OWNER'S INITIATIVE

The Owner reserves the right to terminate the Contract either in part or in full due to reasons other
than those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such an event
give fifteen (15) days notice in writing to the Contractor of his decision to do so.

The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in
maintenance, protection, and disposition of the works acquired under the Contract by the Owner.

In the event of such a termination the Contractor shall be paid compensation, equitable and
reasonable, dictated by the circumstances prevalent at the time of termination.

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the partners dies then unless the Owner
is satisfied that the legal representatives of the individual Contractor or of the proprietor of the
propriety concern and in the case of partnership, the surviving partners, are capable of carrying
out and completing the Contract the Owner shall be entitled to cancel the Contract as to its
incomplete part without being in any way liable to payment of any compensation to the estate of
deceased Contractor and/or to the surviving partners of the Contractor’s firm on account of the
cancellation of the Contract. The decision of the Owner that the legal representatives of the
deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and complete
the Contract shall be final and binding on the parties. In the event of such cancellation the Owner
shall not hold the estate of the deceased Contractor and/or the surviving partners of the estate of
the deceased Contractor and/or the surviving partners of the Contractor’s firm liable to damages
for not completing the Contract.

FRUSTRATION OF CONTRACT

In the event of frustration of the Contract because of supervening impossibility in terms of Section
56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance
portion of the Contract, subject to provisions contained in sub-clause 45.3 below.

In the event of non-availability or suspension of funds for any reasons, whatsoever (except for
reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the
Contract shall be suspended.
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21.

23.

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to
the Contractor in accordance with the terms of the Contract within three months of the event, the
parties hereto shall be relieved from carrying out further obligations under the Contract treating it
as frustration of the Contract.

In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive
at reasonable settlement on all issues including amounts due to either party for the work already
done on quantum merit_ basis which shall be determined by mutual agreement between the
parties.

GRAFTS AND COMMISSIONS ETC.

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one
on his or their behalf in relation to the obtaining or to the execution of this or any other Contract
with the Owner, shall in addition to any criminal liability which it may incur, subject the Contractor
to the cancellation of this and all other Contracts and also to payment of any loss or damage to the
Owner resulting from any cancellation. The Owner shall then be entitled to deduct the amount so
payable from any monies otherwise due to Contractor under the Contract.

Dispute Resolution Mechanism:
For Works Contracts & Composite Contracts

(1) Amicable Settlement
Any dispute, difference, controversy or claim between the Parties arising out of or relating to

this contract with reference to the construction, interpretation, breach, termination or
validity thereof (hereinafter referred as "the Dispute") shall, upon the written request of either
Party be referred to the authorized representatives of the Disputing Parties for resolution. The
authorized representatives shall promptly meet and attempt to negotiate in good faith a
resolution of the Dispute within thirty days of the service of the request.

(2) Arbitration
If the parties fail to amicably resolve the disputes or differences or contrary claims as

indicated herewith in sub clause (1) of Clause, arising under or in connection with the present
works contracts, whether pertaining to works contracts alone or works and procurement both,
the same shall be referred to arbitration under the Gujarat Public Works Contracts Disputes
Arbitration Tribunal Act, 1992."

RECONCILIATION OF ACCOUNTS

The Contractor shall prepare and submit every two months, a statement covering payments
claimed and the payments received vis-a-vis the works executed, for reconciliation of accounts with
the Owner. The Contractor shall also prepare and submit a detailed account of Owner Issue
materials received and utilized by him for reconciliation purpose in a format to be discussed &
finalized with the Owner before the award of Contract.
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GENERAL CONDITION

GENERAL TERMS :-

The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any

tender. The Superintending Engineer, Gondal reserves the right to reject any or all tender without

signing any reasons whatsoever and decision of the Superintending Engineer, Gondal will be final and
unchallengeable.

In case of any dispute / doubt, the decision of The Superintending Engineer, Gondal, shall be

unchallengeable, final and binding to the Contractor.

The competent authority can delete any items in schedule of the tender, if he feels that the rate quoted

by contractor act. That item is abnormally high completed to the estimated rates. Specification in any

items mentioned in tender are subject to change without any prior notice and binding to the

Contractor.

The interpretation of specification doubts etc: - In case of any doubts about what is mentioned in

specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department

in writing and in advance of filling in the tender. In case of difference of opinion about interpretation
of specification etc. the decision of the Superintending Engineer (TR). Gondal will be final and shall be
binding to the contractor to the tenderer.

Power supply should be arranged by contractor at his own cost. For that temporary connection to be

obtain by contractor from PGVCL for the said work.

AVAILABILITY OF MATERIALS AND IDLE LABOUR CHARGE: Materials are readily available and
arrangement made to procure the rest. However, the Contractor should be carrying out the work as
and when the materials are received. No idle labour charges will be bourned by the GETCO in case
such occasion of idle labour arises, due to want of any materials. However, this idle period will be
counted for the period of assessing the time limit for completion of work as mentioned in the work
order. Contractor has to collect the material as and when available and should be keeping in his safe
custody.

FORCE MAJEURE :-

. Force majored is defined as “Any cause which is beyond control of contractor or the GETCO as the case

may be, natural phenomena like floods, draught, - earthquake, epidemics etc. acts of any Government
Authorize domestic or foreign including but not limited to war, declare or undeclared, priorities
quarantine, embargoes Licensing control or production or distribution restrictions accidents like Fire,
Explosions, Break-Downs etc.”.

. All legal complication or disputes are subject to Gondal jurisdiction only.
. As the case may be, which they could not foresee or with a reasonable amount of diligence could not

have foreseen and which substantially affects the performance of the contract such as:

. Natural phenomena including but not limited to floods, droughts, earthquakes and epidemics;
. Acts of any Government, domestic or foreign including but not limited to war, declared or undeclared,

priorities, guarantees and embargoes.

. Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other

in writing of such causes.

. The contractor or the owner shall not be liable for delays in performing his obligations resulting from

any force majeure cause as referred to and/or defined above.
_SECURITY
The Contractor shall have total responsibility for all equipment and materials in his

custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall make
suitable security arrangements ensure the protection of all materials, equipment and works from
theft, fire, pilferage and any other damages and loss.

Seal & Sign of Contractor
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
ﬁ/ Office Address: Transmission Circle Gondal, Power House
éa, Compound, Station Plot, Gondal — 360 311.
( CIN: U40100GJ1999SGC036018 )
Phone No. (02825) 220121)
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

9. All the dismantled materials to be stored by contractor in safe custody and credited to SS/Store

as per Instruction of EIC. Bidder is totall responsible for old line materlal storage. Mateﬂal

responsible for any damage/ loss/ theft of any material.
10. Contractor shall have to compensate the board for damage of Boards property during dismantling /
removing of Old line materials from erection site.

11. The above work is to be carried strictly as per instruction of Engineer In charge.

12. New material will be issued to contractor from any store and Old material to be stored by
contractor at HIS STORE AT HIS risk and cost. GETCO is not responsible for any damage, theft,
missing of replaced old line material.

13. The contractor has to arrange for minor fabrication (if required) at free of cost & follow all
labour laws. IE rules, safety rules, insurance rules, GETCO rules at his risk & cost.

14. The contractor should immediately notify and obstruction or hindrance from local villages or the local
authorities in the prosecution of the work to the concerned Engineer-in-charge, but should not deal
directly in the matter. The Engineer-in-charge will arrange to remove the obstacles as soon as
possible.

15. It will be the contractor’s sole responsibility to take the materials up to the locations required. Any
path way, temporary road or temporary bridge required will have to be provided by the contractor
at his cost. If for any reasons the above is not feasible the contractor at his own cost shall have to
arrange transportation by Head roads.

16. The Contractor has to deviate full men power / gangs from his routine work to site for completion of
above work in stipulated time or outage. This includes mobilization and odd hours working of their
labor for cancellation of outage or start of work.

17. Contractor will have to deploy adequate resource so as to complete the work within stipulated time
limit fixed by this office.

18. All the responsibility for stacking, stocking & preservation of material pertains to the contractor, in
case of theft or loss of material recovery shall be done as per GETCO norms.

19. All safety rules are to be strictly followed by the contractor.

20. In case of accidents to the persons engaged by the contractor, GETCO will not be responsible for any
claim/ compensation.

21. On completion of the work all surplus new SRI and old removed porcelain insulator shall be returned
by the contractor to the nearest respective stores of the GETCO as per the instructions of the
Engineer-in-charge of the works at no extra cost to the GETCO.

22. The contractor shall submit the complete material account immediately after the works is completed
and in case not late than one month of completion and Handing over of the line.

_ ___________________________________________________________________________________________________________________________________1}
Seal & Sign of Contractor
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2 GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED S
ﬁ Office Address: Transmission Circle Gondal, Power House /4/ 3
v / - ) /'S
4?’ Compound, Station Plot, Gondal — 360 311. 1
N\ = ( CIN: U40100GJ19995SGC036018 ) Azadl K
Phone No. (02825) 220121) AmritM Ia .
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com anotsav
POLE TO POLE INVENTORY

[1] 66KV Lakhdhirpur - Ghuntu Line
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Lakhdhirpur 6 6 6 1 1
End
25 150 25
PS+0 12 6 12 6 12 2 2
1 Tower (90DEG) 1 TC
80 480 80
2 PS+0 TC | 12 6 12 6 12 2 2
Tower (90DEG) 1
60 360 60 1
3 Tower PS+0 1 T 12 12 12 2 2
110 660 110
4 Tower PS+3 1 T 12 12 12 2 2
190 1140 190 1
5 Tower PS+0 1 T 12 12 12 1 1

Seal & Sign of Contractor
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. GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED ——
4 2 Office Address: Transmission Circle Gondal, Power House ﬁ 3
4?’ Compound, Station Plot, Gondal — 360 311. 1
N ( CIN: U40100GJ19995SGC036018 ) Azadl K3
Phone No. (02825) 220121) Amrit I
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Ma thSaV
75 450
6 DP B Type T 6 6 6
21 Tower PR+0 T 6 6 6 1 1
272 1632 272
22 Tower PS+0 1 T 12 12 12 2 2
180 1080 180
23 Tower T 6 6 6 1 1
0
6 992 0 96 12 0 96 5952 3 12 96 917 14 0 0 2 14
[2] 66KV Lakhdhirpur - Silktouch Line:
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Lakhdhirpur
End
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- GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED ——
f ﬂ’ Office Address: Transmission Circle Gondal, Power House ﬁ
4?’ Compound, Station Plot, Gondal — 360 311. 1 :
g ( CIN: U40100GJ19995GC036018 ) Azadiy,
Phone No. (02825) 220121) Amrit
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com MahOtSa\/
1 Tower PS+0 T 6 6 6 1 1
100 600 100
2 Tower ( QI(D)T;EO G) 1 TC 12 3 12 3 3 12 2 2
130 780 130
3 Tower PS+0 1 T 12 12 12 2 2
213 1278 213
4 Tower PS+0 1 T 12 12 12 2 2
160 960 160
5 Tower PS+9 1 TB 6 6 12 18 2 2
174 1044 174
6 Tower PS+9 1 TB 6 6 12 18 2 2
270 1620 270
7 Tower PS+0 T 6 6 6 2 2
210
8 Tower PS+0 T 2 2
170
9 Tower PP+0 S 1 4
194
10 Tower PS+0 T 2 2
5 1047 0 60 3 12 72 6282 3 3 84 1621 17 1 4 0 17

e —
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d

GETCO

4 NN\D

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

( CIN: U40100GJ1999SGC036018 )

Phone No. (02825) 220121)
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

VA
[ %

Azadiy,
Amrit Mahotsav

[3] 66KV Lalpar - Jambudiya Line:
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MTR SET MTR NO NO
Lalpar
End 6 6 6 1 1 6
60 360 60
1 Tower PS+0 1 T 12 12 12 6 2 2 6
240 1440 240
2 Tower PQ+6 1 TB 6 6 18 12 2 2 0
196 1176 196
3 Tower PS+6 1 TB 6 6 18 12 2 2 6
170 1020 170
4 Tower PS+6 1 T 12 12 12 2 2 6
190 1140 190
5 Tower PQ+6 1 T 12 12 12 6 2 2 6
192 1152 192
6 Tower T 6 6 6 1 1 6
5 1048 60 12 0 84 72 6288 12 1048 12 12 36
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iz e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. /7
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
G E T c 0 - Phone No-. (02825) 229121) . Amrit Mah@tga\!
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

All Schedules Should be firm letter pad.

SCHEDULE -1
Details of the Firm

Name of the Firm
A
1 | Address of registered office
2 Contact personnel
3 | Designation
4 Residential Address
5 Phone No.

Office

Residential
6 Fax No.
7 | Telegraphic code
8 E-mail address
B
1 Address of WORK
2 Contact personnel
3 | Designation
4 Residential Address
5 Phone No.

Office

Residential
6 Fax No.
7 | Telegraphic code
8 E-mail address

]
Seal & Sign of Contractor
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

( CIN: U40100GJ19995SGC036018 )
Phone No. (02825) 220121)
0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com
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SCHEDULE -2
No deviation certificate

Sub:

Reference: Tender enquiryno. 136/2026

Dueondate: / /2026

In connection with the above subject and reference I/ We confirm the following:

I / We, the under signed have read and examined the Tender Specifications in tender mentioned
under reference along with the Commercial terms and conditions.

I / We, declare that our Technical Bid is strictly in line with the Tender specifications.

Further, I /We also agree that additional conditions / deviations, if any, found in the
Commercial terms & conditions, our offer shall be out rightly rejected without
assigning any reason thereof.

Seal of the Firm Signature of the Authorized
Representatives of the firm
Date:
Name:
Status:

Name of the Tendering Firm / Agency:

]
Seal & Sign of Contractor
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED —
ﬁ? Office Address: Transmission Circle Gondal, Power House ///
4?’ Compound, Station Plot, Gondal — 360 311.
( CIN: U40100GJ19995GC036018 ) Azadl
Phone No. (02825) 220121) Amti
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Mahotga\/

SCHEDULE - 03

Details of plant and equipment available on hand with the bidder for use on this work.

Name of the bidder:
Sr. Name of No. of Kind & . Year of Present
. . Capacity Mfg. & . Remarks
No. | Equipment Units make . Location
Condition
1 2 3 4 5 6 7 8

]
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iz e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
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SCHEDULE - 04

Tender for Supply of
Tender No. 136/2026 Due On:

CERTIFICATE - “A”
I / We authorized signatory of
M/s. hereby Certify that
M/s. is not related with other firms who have submitted

tenders for the same items under this inquiry / Tender.

Seal of the Firm Signature of the Tenderer
Place: With Designation.
Date:

]
Seal & Sign of Contractor
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iz — GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
4 ﬂ? % Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. /7
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
G E T c 0 - Phone No-. (02825) 229121) . Amrit Mah@tga\!
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SCHEDULE - 05
DELIVERY ORDER:
BY HAND DELIVERY

Sub: Replacement of Insulator of transmission lines on towers. Payment of old line materials thereof.
Ref: 1) Tender No. / 2022 opened on

2) Order No.:
Dear Sir,
The Sales Tax Form No. against % GST Plus ___% Addl Tax C Form Bearing No.
dtd. With GST amount is accepted strictly at our risk and cost. The Party’s G.S.T. No. is .
You have paid the sum of Rs. (Rupees ) towards cost of
old line materials with Tax vide this Office Money Receipt No. dtd. . You are now requested to collect scrap

of Conductor / Insulators / Earth wires / G.I. Hardware as per following format.

Sr. Rate Value GST GST Total Amt.
Item Unit | Qty.
No. (Rs) (Rs) % | Amount. Rs.
1 [nsulator Scrap. KM.
Total
LOC Nos :

You will have to produce above original money receipt for the verification of concern Officer at the time of delivery of materials.

Yours faithfully
Signed before me

S E (TR) Gondal
Attested Signature of

Party’s authorized
Representative

Copy to :

1. AO, Trans. Circle Office ,Gondal
2. Executive Engineer (TR), Gondal Division
Money Receipt for payment made for old line materials and Material Requisition No. & Date of material having delivered to the
party may also be intimated to this office immediately. It may also be certified that the party while removing the materials has
caused / n
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iz e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. {71
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SCHEDULE - 06

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST
THEREOF.)

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK
LIST THEREOF

Ref:-Tender No. 136/2026

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each
quoted item of the tender along with technical bid.

[/We

Authorized signatory of M/s.

and thereby certified that M/s.

and their proprietor/any partner/any director of the firm is not stop deal and /or banned for business
dealing and /or black listed by GUVNL/or their any subsidiary company viz.
GSECL/GETCO/MGVCL/PGVCL.

Signature of tenderer

Seal of firm

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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SCHEDULE - 07

1. PRICES: [FIRM ONLY]
(Please Specify YES / NO.)
2. PENALTY TERMS AGREED
(Please Specify YES / NO.)
3. SECURITY TERMS AGREED:
(Please Specify YES / NO.)
4. TERMS AGREED:
(Please Specify YES / NO.)
5. VALIDITY Of the offer for 180 DAYS From the date of

opening of the Technical Bid: AGREED:
(Please Specify YES / NO.)

6. PAYMENT TERMS AGREED:
(Please Specify YES / NO.)
7. MOBILE NOS., TELEPHONE NOS. & FAX NO:
8. Authorized person of the firm :
9. Name of the proprietor, partners, directors [as the case

may be], along with address, telephone, fax no. etc.

Signature of Tenderer Company’s Round Seal
Date :
Place:

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

%

( CIN: U40100GJ1999SGC036018 ) Azadi K3
Phone No. (02825) 220121) Amrit M [ ¢
0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com dnotsav

SCHEDULE - 08

Qualification Requirement.

Contractor must fill up below details & should place at the top of the Technical Bid.

Sr No: | List of Documents
1 Registration Class-  with valid up to
2 P.F. No. GJ/
3 Partnership deed/Proprietor (Notarized
copy)
4 Power of Attorney (Notarized copy)
5 Bl. Sheet / P&L A/C, Statement of last
three years.
6 Latest Solvency certificate. Rs. Lacsissued by  Bank, branch
dtd.
7 GST Registration No.
8 PAN NO
9 Experience certificate - form 3A of last 5
years (minimum value of similar work
done should be equal to or more than
50% of estimated cost

Signature of Tenderer

Date:
Place

Company’s Round Seal

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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: \ GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
- i’ Office Address: Transmission Circle Gondal, Power House ///
43’ Compound, Station Plot, Gondal — 360 311. {71
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
G E T c 0 - Phone No.. (02825) 229121) . Amrit Mah@tga\!
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SCHEDULE - 09

PERFORMA, SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY BEFORE QUOTING

THE TENDER.
[Tenderers shall submit in the Format detailed here under]
Contractor’s Representative legible signature:

Sr. | Name of | Name of Qualification Designation / | Remarks.
No. | firm Authorized post holding
representative in company.

of firm who has
visited the site.

(@) | (b) (<) (d) (e) (f)

Name of the person:

Seal of the company

Date & place:

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007

Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House

, 5%
4?‘ Compound, Station Plot, Gondal — 360 311. r 7
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
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SCHEDULE - 10

Tender notice no.: 136/2026

Sub. : Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line, 66kV
Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under Morbi (AM) Division
under Gondal Circle.

In connection with above subject, I / we confirm the following:

a) I/ we, the undersigned, have read and understand the Tender Specification No. = 136/2026
For Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line, 66kV
Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under Morbi (AM) Division under
Gondal Circle. Complete with the entire Tender Terms and Conditions.

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till
completion of the Contract, if awarded.

c) I/We declares that our bid is strictly in line with Tender Specifications and there is no
deviation. Further, I / we also agree that additional conditions / deviations, if any found in bid,
the offer shall be out rightly rejected without assigning any reason thereof.

d) GETCO may use your submitted documents in future tender work within GETCO as per

document validation for which I/We have no any objection.

Signature of Authorized representative
of Company / Agency NAME:
STATUS:

Name of BIDDER

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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SCHEDULE - 11

Declaration of Conflict On Interest

To

The Superintending Engineer,
Transmission Circle Office, Gondal
Power House Compound,

Station Plot,

Gondal - 360311.

Ref: Tender Notice No. 136/2026

With reference to above your tender Notice No. 136/2026

For the work of Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line, 66kV
Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under Morbi (AM) Division under Gondal
Circle.

We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.

Yours Faithfully,

(Signature of the Tenderer)

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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SCHEDULE - 12

Declaration of Relationship with employee

To

The Superintending Engineer,
Transmission Circle Office, Gondal
Power House Compound,

Station Plot,

Gondal - 360311.

Ref: Tender Notice No. 136/2026

With reference to above your tender Notice No 136/2026

For the work of Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu Line, 66kV
Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under Morbi (AM) Division under Gondal
Circle.

We do not have any type of relationship with any current employees of GETCO.

Yours Faithfully,
(Signature of the Tenderer)

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House 7/-—
Compound, Station Plot, Gondal — 360 311. Ry
( CIN: U40100GJ1999SGC036018 ) Azadi Ka
Phone No. (02825) 220121) Amrit Mahotsav
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

SCHEDULE - 13

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
BARODA

INTEGRITY

Date :
PACT

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business
Practices and is fostered in an atmosphere of trust and respect between providers of
goods and services and their users for the ultimate benefit of society a the nation.

1

GETCO COMMITMENT

To maintain the highest ethical
standards In business and
professional

Ensure maximum transparency to
the Satisfaction of stakeholders.

To ensure to fulfil the terms of
agreement / contract and to
consider objectively the viewpoint
of parties.

To ensure regular and timely release
of payment on due dates for work
done.

To ensure that no improper demand
is made by employees or by anyone
on our behalf.

To give maximum possible
assistance to all the Vendors /
Suppliers / Service provider and
other to enable them to complete the
contract in time.

To provide all information to
suppliers/ contractors relating to
contract / Job which facilitate him to
complete the «contract [/ job
successfully in time.

To ensure minimum hurdles to
Vendors/ suppliers / contractors in
complete of agreement / contract /
work order.

Seal & Signature

(GETCO Authorized Signatory)

Name

Designation : :

u]

l

PARTY'S COMMITMENT

Not to bring pressure /
recommendations outside GETCO
to influence its decision.

Not to wuse intimidation, threat,
inducement or Pressure of any kind
on GETCO or any of it's employees
under any circumstances.

To be prompt and reasonable in
fulfilling the contract, agreement,
legal obligations.

To provide goods and / or services
timely as per agreed quality and
specifications at minimum cost of
GETCO.

To abide by the general discipline to
be maintained in our dealings.

To be true and honest in fumishing
information including payment to
agents / sub-agent.

Not to divuige any information,
business details available during the
course of business relationship to
others without the written consent of
GETCO.

Not to enter into carter / syndicate /
understanding whether formal / non-
formal so as to influence the price.

Seal & Signature
(Party’s Authorized Person)

Seal & Sign of Contractor

Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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SCHEDULE - 14

A/T ACCEPTANCE LETTER:-

Ref. No.
Date:

To,

The Superintending Engineer

Gujarat Energy Transmission Corporation Ltd,
Power House Compound,

Station Plot

Gondal - 360 311

Sub:

Reference Order Number: -

We hereby acknowledge, agree and accept your A/T under reference above with terms and conditions
mentioned therein.

(Signature)

Designation

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
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SAFETY CUM INDEMNITY BOND
(On Non-judicial Stamp paper of value notless than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, By this SAFETY CUM
INDEMNITY BOND Executed on this Day of 2026. 1/We Having
Registered Office (herein after called “THE CONTRACTOR” which

expression shall mean and includes my /our heirs, executors, administrators and legal
representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our
company/firms after having the power to bind by this promise and undertaking in favor of the
Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility
under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race
course, Vadodara.( hereinafter called as GETCO, which expression shall mean and include its legal
representative, administrators assigns) has agreed under the terms and conditions of the contract
no. Dated made between___and for
the contract of the value of Rs. interalia on  Production of
Safety cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to
the extent of Rs. Rupees only against any losses or damages,
costs, charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M,
0&M work including work carried out by outsourcing agency, failing to take proper care or not
complying the guidelines given hereunder as per Annexure-A and instructions which may be given
from time to time during the continuance of the contract and we further undertake to
unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent
aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.,
dated for issued by the GETCO after having
observing necessary formalities, the details of which is described in the order no. dated and
whereas the said job/works will be /likely to be done in places covered under Employees’ State
Insurance Act,1948 (ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating
to the Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to
execute this Safety cum Indemnity Bond before the commencement of actual execution of work

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the
guidelines as per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there
has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss,
damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because
of the change in the constitution of the GETCO or for the extension of the time limit or for any other
reason.

We the CONTRACTOR further agrees to the given terms and conditions:

That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all
claims, actions, proceedings and risk, damage danger to any person whether belonging or not
belonging to the. CONTRACTOR.

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
ﬂ’ Office Address: Transmission Circle Gondal, Power House
43’ Compound, Station Plot, Gondal — 360 311.
( CIN: U40100GJ1999SGC036018 )
Phone No. (02825) 220121)
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any
proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or
any other laws for the time being in force.

That, if during the course of execution of work as stated in the contract order mentioned hereinabove
issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance
Act, 1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare
for the time being in force, and also has not observed the safety norms in accordance with the law
prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right to
stop the execution of work/job and the period of such stoppage shall not be taken into account for
the calculation of the total period of completion of work for which the CONTRACTOR is responsible
to complete the work/job and it will be deemed that discontinuance was due to default of the
CONTRACTOR.

That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such
compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other
reason, the GETCO shall have the right to recover the said amount from any amount receivable by
GETCO or any bank guarantee deposited or anything payable whether in connection with this
contract or other contract by the CONTRACTOR to the OBLIGEE.

That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any
guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity
Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR .

In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency
or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the
compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay
the penalty amount as given below:

Sr.No | Amount of Contract in Rs. Penalty amount per incident
1 Up to @1 Lac Rs.5000/- plus GST as applicable
2 | Abovel Lacto @ 10 Lacs Rs.40000/- plus GST as applicable
3 10 to --€ 100 Lacs Rs.100,000/- plus GST as applicable
4 > 100 Lacs 1.0 % of contract value plus GST as applicable

I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of
claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is
performed or as per GETCO norms shall have thejurisdiction to decide the rights & liabilities
of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.

This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in
Writing on the CONTRACTOR'’s application after the Contractor has discharged all his obligations
under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the
GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD
and renewable thereof (Claim Period).

This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in
addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto
before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit
such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this
indenture the day the year First hereinabove written.

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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> ; Office Address: Transmission Circle Gondal, Power House 7/_
A Compound, Station Plot, Gondal — 360 311.
N - ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
Phone No. (02825) 220121) Amrit
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com MahOtsaV

(Signature with seal of The CONTRACTOR)

In the presence of:

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007

Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

( CIN: U40100GJ1999SGC036018 )

Phone No. (02825) 220121)
0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com
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INDEMNITY BOND
(Non-Judicial Stamp Paper of Rs. 300/-)

INDEMINITY BOND
KNOW ALL MEN BY THESE PRESENTS that we, Messer’s
(hereinafter called “the Contractor” which expression shall,

where the context so admits, include their heirs, executors, administrators and legal representatives,
successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy Transmission
Corporation Ltd (hereinafter called “the GETCO” which expression shall, where the context so admits, include
its successors and assigns) to refund the full amount of materials supplied by the GETCO under the terms and
conditions of A/T No. dated against any loss

damage or deterioration of whatsoever nature occurs to said materials supplied by the GETCO and which are
in the custody of the contractor at their works site, on behalf of the GETCO, at (name of S/S / line)
and / or if any of the said materials, when inspected by any officer authorized by the GETCO in
this behalf, is found to be damaged, lost, deteriorated in quality or quantity, the contractor hereby agrees to
bind himself to indemnity and at all times keep indemnified the GETCO against all loss, damage and
deterioration to the any material supplied by the GETCO during his custody and shall pay in cash on demand
from the GETCO within 30 days the market value of such materials which is lost, damaged or deteriorated in
full to the GETCO and shall also hereby authorize the GETCO to deduct the said sum from any sum due to the
contractor or any sum which may at any time become due to the contractor under the above referred contract
or any other contract entered into by the contractor with the GETCO.
AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and
preservation of the said materials against all risks (excluding war risks) and against loss, damage and
deterioration of whatsoever nature in respect of the said materials while it remains in the custody and
possession of the contractor.
AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the

GETCO

Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith
to the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising
out of war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep
indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the

GETCO and produce at anytime when demanded.

THE WITNESS WHERE OF: We the
Said M/S

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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P GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
\ ; Office Address: Transmission Circle Gondal, Power House 7/_
v Compound, Station Plot, Gondal — 360 311.
N ( CIN: U40100GJ19995SGC036018 ) Azadl K
Phone No. (02825) 220121) Amrit ah
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com Ma Otsa\/
(Signature of contractor)
(Seal of Firm)
hereto signed at
this day
In the presence of
1. Name
address (Signature)
2. Name
address (Signature)

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
ﬁ’ Office Address: Transmission Circle Gondal, Power House
43’ Compound, Station Plot, Gondal — 360 311.
( CIN: U40100GJ1999SGC036018 )
Phone No. (02825) 220121)
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

PROFORMA FOR CONTRACT AGREEMENT

(Non Judicial Stamp Paper of Rs. 300/-)

This Agreement is made at BARODA the day of in the Christian Year Two thousand
twenty Six between M/s. (address of office) (hereinafter
referred to as  “THE CONTRACTOR” which expression shall unless excluded by or repugnant to the
contract include its successors or permitted assigns) of the ONE PART and the Gujarat Energy
Transmission Corporation Ltd, having their Head office at Vidyut Bhavan, Race Course, Baroda 390 007
(hereinafter called “The GETCO” which expression shall unless excluded by or repugnant to the context
include its successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for

as per GETCO’s Order No.

hereinafter called “the works” and more particularly

described and enumerated or referred to in the specification, terms and conditions prescribed in the order
letter, covering letter and other letters and schedule of price which for the purpose of identification have
been signed by Shri on behalf of the contractors and by ----------------------

------------ on behalf of the GETCO, a list whereof is made out in the Schedule hereunder written and all

of which said documents are deemed to form part of this contract and included in the expression “The

works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works

for the sum of Rs. Rupees ( ) upon the

terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described
or which are implied therein or there from respectively or are reasonably necessary for the
completion of the works as mentioned and at the times, in the manner and subject to the terms and
conditions and stipulations contained in this contract, and in consideration of the due provision,
executions, supply and completion of the works agreed to by the contractor as aforesaid the Board
doth hereby covenant with the contractor to pay all the sums of moneys as and when they become
due and payable to the contractors under the provisions of the contract. Such payment to be made
at such times and in such manner as is provided by the contract.

2. The conditions and covenants stipulated here-in-before in this contract are subject to and without
prejudice to the rights of the Board to enforce penalty plus GST as applicable for delays and / or any
other rights whatsoever including the right to reject and cancel on default or breach by the
contractor of the conditions and the covenants as stipulated in the general conditions,
specifications, forms or tender schedule etc. attached with GETCO’s Order No.

The contract value, extent of supply & erect.ion works, delivery dates , specifications and other
relevant matters may be altered by mutual agreement and if so altered shall not be deemed or
construed to mean or apply to affect or alter other terms and conditions of the contract and the
general conditions and the contract so altered or revised shall be and shall always be deemed to

have been subject to and without prejudice to said stipulation.

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED —
ﬂ Office Address: Transmission Circle Gondal, Power House ///
) / . "
’4?’ Compound, Station Plot, Gondal — 360 311. {71
( CIN: U40100GJ19995SGC036018 ) Azadl
Phone No. (02825) 220121) Amrit M l t
G E T c 0 Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com dnotsav
SCHEDULE

List of documents forming part of the contract:

1 GETCO’s Tender Specification No. and contractor’s offer openedondated ___/____ /2026
2 GETCO order No. Dtd.____/___ /2026

3. Contractor’s acceptance of order vide letter no.

4 Contractor’s Partnership Deed Dtd.

5. Contractor’s Power of Attorney / Board Resolutlon authorizing person to sign on behalf of Firm.

In witness whereof the parties here to have set their hands and seals this day and month, year first above
written.

1) Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and behalf of M/s. (Signature)

Address:

In the presence of (Full Name, Address and Signatures)

i) (Signature)

ii) (Signature)

2) Signed, sealed and delivered by

(Signature with name, Designation and official seal)
For and on behalf of Gujarat Energy Transmission Corporation Ltd.,

In the presence of name, Full address and Signature:

(1)

(2)

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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: \ GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
- i’ Office Address: Transmission Circle Gondal, Power House ///
43’ Compound, Station Plot, Gondal — 360 311. {71
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
G E T c 0 - Phone No.. (02825) 229121) . Amrit Mah@tga\!
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

Format for LOI Letter of Acceptance

(To be submitted on firms letter-head. Duly stamped & signed)

Ref. No. Date:

To,

Superintending Engineer

Gujarat Energy Transmission Corporation Ltd
Circle Office, Gondal

Gondal - 360311

Sub: Latter of acceptance of LOI

Ref: AT/LOI No: , dated

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of
Tender for the Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-
Ghuntu Line, 66kV Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under
Morbi (AM) Division under Gondal Circle..” We hereby further agree to all the terms and

conditions mentioned in the tender, LOI and A/T unconditionally.

Thanking You,
Yours faithfully,

for

(Authorized Signature)
Designation
(Official Stamp)

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED —
i? Office Address: Transmission Circle Gondal, Power House ///
43’ Compound, Station Plot, Gondal — 360 311.
( CIN: U40100GJ19995GC036018 ) Azadl
Phone No. (02825) 220121) Amti
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NON JUDICIAL STAMP PAPER OF RS. 300/ - (Stamp Paper Validity Six months)
FORM OF BANKER’S UNDERTAKING
[Combined Performance Guarantee (PBG) towards execution / supply Period and Guarantee/Warranty Period
As per Commercial Terms and Condition of Tender]

To,

The Superintending Engineer BG. No.

Gujarat Energy Transmission Corporation Ltd, Issue Date

Circle office, Expiry Date

Gondal. Amount

We, (Name of the Bank and Address of the Branch giving the Bank
Guarantee) having our registered office at (Address of Bank’s registered
office) hereby give this Bank Guarantee No. Dated and hereby agree

Unequivocally and Unconditionally to pay immediately on demand on writing from the beneficiary Company
Gujarat Energy Transmission Corporation Ltd or any officer authorized by it in this behalf any amount up to and
not exceeding Rs. (Amount of combined performance Guarantee toward execution
/ supply period and Guarantee/Warranty Period), (Rupees
(in words)) to the said GETCO on behalf of M/s

who have entered into a contract for the supply/works specified below
LOA No dated

This agreement shall valid and binding on this Bank up to and inclusive of (Date of
validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the
Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall
not be impaired or discharged by any extension of time or variations or alteration made, given conceded or
agreed, with or without our knowledge or consent by or between parties to the said within written contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this
Guarantee shall not be assignable, transferable by the Beneficiary GETCO. Notice or invocation by any person
such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the
Guarantee can be made only by the beneficiary directly.

NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to Rs.

(Rupees only). Our guarantee shall
remain in force until (Date of validity of the Bank Guarantee). Unless demands or claims under
this Bank Guarantee are made to us in writing on or before (6 months from the Date of

expiry date of the Bank Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we
shall be released and discharged from all liabilities there under

Place:

Date:

Please Mention Here Complete Postal Signature of the

Address of the Bank with Branch Code, Bank’s Authorized Signatory
Telephone and Fax nos With Official Round Seal

Note: The banks shall be the Banks recognized/notified by the Finance Department,
Government of Gujarat (GOG) from time to time.

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
Page 81/88



mailto:setrgondal.getco@gebmail.com
https://esarkar.gujarat.gov.in/white_hall/notes/addnotes/noteseditor_firstlook.jsp?FolderIndex=6726133&rid=1692343409000&egovID=-7844185998373774179&FileNumber=GETCO/DA/e-file/447/2023/9103/HR&moduleName=draftletter&sProfileID=111983&budgetFileFlag=No&budgetFileTypeValue=&egovID=-7844185998373774179

= e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. {71
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
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(FORMATE)

BANK GUARANTEE (Extension of Validity)
(To be executed on non-judicial stamp paper of Rs.300/-)

(Name and address of the Bank issuing the
Bank Guarantee extension.)

To,

Superintending Engineer BG. No.

Gujarat Energy Transmission Corporation Ltd Issue Date

Circle Office, Gondal Expiry Date

Gondal Amount

EXTENSION OF BANK GUARANTEE NO. dtd. of Rs. (Amt, in
words )

The validity period of our subject Bank Guarantee issued in your favor on behalf of
M/s. is hereby extended from date to date .
Notwithstanding anything mentioned herein before, our liability under this guarantee is restricted to an
amount not exceeding Rs. (Rupees only) and it
will remain in force till .( Date of validity / Expiry )

We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only if you serve
upon us a written claim or demand on or before dated ( Date of expiry of BG +30 Days claim
period )

All other terms and conditions mentioned in the original Bank Guarantee will remain unaltered. This
extension forms an integral part of the above quoted original Bank Guarantee and may be kept thereto.

Place:

Date: Round seal & signature of Two Bank Officers
with Sign Code No.

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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iz e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. {71
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
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Application for refund of EMD
(This Performa should be submitted Hard copy by party
on letter Pad to this office)

To, Date:
The Superintending Engineer [TR)

Transmission Circle,

GETCO, Gondal

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price
bids are opened and if [/We am/are not the L1 for the same The details are asunder...

Sr.No. | Description Detail to be submitted by party.
1 Tender No. 136/2026
2 Tender ID

Replacement of deteriorated Tower/DP structure of
66kV Lakhdhirpur-Ghuntu Line, 66kV Lakhdhirpur-

3 Name of Work/Subject Silktouch Line and 66kV Lalpar-Jambudiya line under
Morbi (AM) Division under Gondal Circle.
4 EMD Amount
EMD DD No.,
5 Date of EMD &
Name of Bank
6 Name of Bidder
7 Contact No.
8 E-mail address
Thanking you,
Faithfully yours,
(Name & Seal of Bidder)

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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iz e GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED e
a’ \ Office Address: Transmission Circle Gondal, Power House ///
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(This Performa should be submitted by party
on letter Pad along with Tech. Bid for RTGS)
Ignore if already submitted to concern office

To,

The Superintending Engineer(Tr.),
GETCO, Transmission Circle,

0ld power house, Station Plot,
Gondal

Sub:- Submission of detail regarding payments of our bills through RTGS/NEFT.
Dear Sir,

Reference to subject cited above, the details of our Bank Account for payment of ours bills through
RTGS/NEFT are as under.

Sr. No. Particulars

1 Name of Party / Firm

2 Name of Bank

3 Account Number

4 Type of Account

5 Branch name & Address

6 Contact No. of Branch

7 IFSC No.

3 e-mail ID & cancelled Cheque
(Original)

You are requested to do payment of bills through RTGS / NEFT.
Thanking you,

Yours Faithfully,

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
Corporate Identity No. (CIN): U40100GJ1999SGC036018 Phone: (0265) 2310582-86, Fax: (0265) 2337918, 2338164, Web site: www.getcogujarat.com
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
i’ Office Address: Transmission Circle Gondal, Power House JI
4=’ Compound, Station Plot, Gondal — 360 311. Af'
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Price
Bid

]
Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

( CIN: U40100GJ1999SGC036018 )

Phone No. (02825) 220121)
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

SCHEDULE - B (For Work)

Subject: Replacement of deteriorated Tower/DP structure of 66kV Lakhdhirpur-Ghuntu

Line, 66kV Lakhdhirpur-Silktouch Line and 66kV Lalpar-Jambudiya line under
Morbi (AM) Division under Gondal Circle.

Sr.
No.

Particulars of work & Item Description
(SOR 2025-26)

Total

UNIT

RATE

AMOUNT

(Check Survey along with plotting of line route
on village (tika) map with Coordinates,
including detailed survey, preparation of
profiles and revision in original route
alignment, any and as per instruction of EIC.

1.100

KM

9277

10204.70

Grounding of towers with COUNTER POISE TYPE
including excavation and back-filling and supply
of all materials like GSS wire, Gl lugs, Gl bolt-
nuts, Gl Spring Washer, salt, charcoal| as per
drawing and as per instruction of EIC.

16.000

Set

15756.00

252096.00

Erection of Super Structure up to 6 mtr
extension including tree cutting , fixing of tower
accessories, attachments except ACD/DP/NP/
PP/CIP and excluding tack welding of bolts. This
includes taking delivery of tower materials and
bolt-nuts from GETCO's Store etc. for normal,
extension & special towers at destination and
keeping them in safe custody and transporting
the same to erection site.

74.299

MT

10076.00

748636.72

Erection of Super Structure above 6 mtr
extension including tree cutting, fixing of tower
accessories, attachments except ACD/DP/NP/
PP/CIP and excluding tack welding of bolts. This
includes taking delivery of tower materials and
bolt-nuts from GETCO's Store etc. for normal,
extension & special towers at destination and
keeping them in safe custody and transporting
the same to erection site.

7.010

MT

12694.00

88984.94

Fixing of Anti-climbing devices including supply
of Barbed wire. (Except special tower)

a) 66 KV

16.000

Loc.

2596.00

41536.00

Fixing of DP/NP/PP/CIP including supply of
plates and supply of Gl Bolt nuts & tack welding
as per drawing.

b) D/C

16.000

Loc

3379.00

54064.00

Seal & Sign of Contractor
Regd. Corporate Office: GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED, Sardar Patel VidyutBhavan, Race Course, Vadodara-390007
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GETCO

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal — 360 311.

( CIN: U40100GJ1999SGC036018 )

Phone No. (02825) 220121)
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

Tack welding of nuts upto approx 10 mtrs height
or two bottom most panel from ground level at
three places on the nuts diametrically and
applying zinch rich paint immediately after tack
welding.

Per

10290.000 Bolt

15.00

154350.00

Painting of name of line , location number,
colour code and telephone number on tower for
information of concerned substation including
supply of paints etc.

a) all four legs - for 2 Nos. of Line (D/C)

Per

16.000
Loc.

431.00

6896.00

Stringing of ONE ground wire including laying,
jointing, tensioning,clamping with
accessories,jumpering, & sister wire,vibration
damper earth bond etc.& including tree cutting.

3.720 RKM 16843.00

62655.96

10

Stringing of ACSR / AAAC 6 (SIX) Dog
conductors for double circuit including laying,
jointing, tensioning, clamping with armour rods,
hoisting of insulator string fixing jumpers,
dampers etc. & required tree cutting on entire
length for adequate clearance/safe charging of
line.

1.047 RKM 79832.00

83584.10

11

Stringing of ACSR / AAAC 6 (SIX) Panther
conductors for double circuit including laying,
jointing, tensioning, clamping with armour rods,
hoisting of insulator string fixing jumpers,
dampers etc. & required tree cutting on entire
length for adequate clearance/safe charging of
line.

2.092 RKM 112928.00

236245.38

12

Dismantling of ACSR / AAAC 6 (Six) Dog
conductors for Double circuit including line
materials of existing line in all respect...etc

1.047 RKM 48354.00

50626.64

13

Dismantling of ACSR / AAAC 6 (Six) Panther
conductors for Double circuit including line
materials of existing line in all respect...etc

2.092 RKM 67012.00

140189.10

14

dismantling of any type of tower including
transportation and crediting to nearest GETCO
store as per IEC.

66.848 Per MT 8434.00

563796.03

15

Dismantling of ONE ground wire including line
materials of existing line in all respect...etc

1.770 RKM 9985.00

17673.45

Total Amount

2511539.03

ADD:CGST@9.0%

226039.00

ADD:CGST@9.0%

226039.00

Grand Total

2963617.03

Welfare cess @ 1%

29636.17

Net Amount in Rs.

2993253.20

Seal & Sign of Contractor
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GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED

ﬂ’ \ Office Address: Transmission Circle Gondal, Power House ///
v 4?’ Compound, Station Plot, Gondal — 360 311. {71
\ ( CIN: U40100GJ19995SGC036018 ) Azadl Ka
G E T c 0 - Phone No-. (02825) 229121) . Amrit Mah@tga\!
Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com

Rs in wards: Twenty-Nine Lacs Ninety-Three Thousand Two Hundred Fifty-Three Rupee and Twenty

Paise Only

Note: GST rate will be applicable as per govt. rules & welfare cess shall be reimbursed on production of

proof of such payments made by the contractor to the appropriate department.

I/We am/are willing to carried out above work at % above/below the

estimated cost, hence amount will be Rs.

(Amount in Rupees

We agree with all the terms and conditions of GETCO as mentioned in this tender

Seal & Sign of Contractor
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