GUJARAT ENERGY TRANSMISSION CORPORATION LTD
~ TRANSMISSION CIRCLE 7/1:
4“4 P. O. Maktampur, BHARUCH-392 012 e e
<8 Telephone No. (02642) 227306 Fax No. (02642) 227303 miﬁf
Email: setrbharuch.getco@gebmail.com ' W
GETGO Corporate Identity No (CIN): U40100GJ1999SGC036018 3'17:13
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

N- Tender No. TCBRH/26-27/E-161

Name of Work : Tender for Work of Erection of 66kV
Equipment, Structures, Control wiring, Yard Lighting, Yard
Kiosk etc at 400kV Kosamba ss for 66kV Bus strengthening work.

Note : Submit all the self-attested Documents Online in n-
Procure only
(No any Physical Documents)

Payment of Tender Fee as well as EMD Shall be accepted
through RTGS/NEFT/online Only.

Seal & Signature of Bidder -1-
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TENDER NOTICE No: TCBRH/26-27/E-161

Superintending Engineer (TR), Bharuch invites “On line Tenders” (e-tendering) for the works
of following items. All the bidders, in respect of tender item must have vendor registration with
the GETCO viz. prior to the date of opening of technical bid of the tender otherwise their bids
will not be considered eligible for technical scrutiny and as such, their technical bids will not be
opened.

Tender Papers &  Specifications may be down loaded from Web site
https://tender.nprocure.com (For view, down load and on line submission) and GUVNL/GETCO
web site tender.guvnl.com/www.gseb.com & www. getcogujarat.com (For View & down load
only).

All tender documents are to be upload (Notarized / self-attested copies of original - as specified
in tender document) through online only (mandatory) on (n) procure portal including Tender fee
& EMD .

Communication by Registered Post A.D. or Speed Post addressed to: The Superintending
Engineer (TR), Gujarat Energy Transmission Corporation Limited, Circle Office, Maktampur
Road, Bharuch-392012.

Sr. Description

No.

1 Tender No.: TCBRH/26-27/E-161
Tender for Work of Erection of 66kV

2 Works of Equipment, Structures, Control wiring, Yard
Lighting, Yard Kiosk etc at 400kV Kosamba ss
for 66kV Bus strengthening work.

3 £§$d.er Fee (nonrefundable) Incl. Rs.1180 ( Rs.1000.00 + Rs.180.00 GST @ 18%)

in Rs.
4  Estimated cost with GST in Rs. 193969854.89

5 | Earnest Money Deposit amount in Rs.  Rs. 39698.00

On line (E-tendering) tender/ offer
6 submission last date up to 16.00
hours only (This is mandatory)

Date of opening of Tender fee, EMD
cover, Vendor registration and

As per schedule

Seal & Signature of Bidder

8 technical bid on - line opening at As per schedule [Tentative]
16.00 Hours.
Tentative Date of on - line opening

9  of Price bid, (if possible), at 11.00 Shall be intimated separately
Hours

10 Prices Firm

11 Validity of offer 180 days
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12 Time limit 6 months

13  Appropriate / Registration Class Only GETCO registered contractor

Note : Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT /Online
Only.No

any physical submission requires.

IMPORTANT:

1. All the relevant documents as per requirement of the tender to be submitted online i.e. Technical
bid, Qualification requirement data, detail specification Tender Fee plus GST as applicable and
EMD. Otherwise the offer will not be considered and no any further communication in the matter
will be entertained.

2. It is mandatory for all the bidders to submit their all require tender documents, Tender Fees and
EMD by on-line (e-tendering) .

3. The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for
transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder shall fill
in the particulars against appropriate place in respect of each line appearing in each online
annexure.

(In the absence of required details in the online annexure, the corporation has every right to
evaluate the bids accordingly and bidder cannot raise any objection against any point during
evaluation.)

4. Bidders are requested to remain in touch with the web site for any amendment/corrigendum or
extension of due date etc.

5. In case short submission of documents with bid and / or clarification if any required from the
bidder the required details / documents may be asked from bidder in physical form.

6. Tender Fee and EMD in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee are not allowed.
If bidder submit the DD/ Banker’s Cheque/Pay Order/ Bank Guarantee for Tender Fee and EMD, in
that case the same tender will be not considered.

7. The Earnest Money Deposit and tender fee plus GST as applicable will be accepted only by
RTGS/NEFT/online only in favour of “GUJARAT ENERGY TRANSMISSION CORPORATION LTD.
Bharuch” As per given bank detail. Tender without EMD and tender fees shall be rejected.

8. Payment through RTGS/NEFT bidder has to mail following details:

Sr. No Required Details
1 Name & Address of the bidder
2 Bidder GST No (Active, otherwise disqualify the
bidder)
3 Tender No with due date
4 Mode of Transfer
5 Ref. ID with Bank Details
6 Paid Amount
7 Payment against (Tender Fee/ EMD)

To:

a. setrbharuch.getco@gebmail.com

b. decm2bharuch.getco@gebmail.com
c. aobharuchccount.getco@gebmail.com
d. cashierbharuch.getco@gebmail.com

Seal & Signature of Bidder -3-
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Bidder has to provide all above details on the same date of payment so that receipt can be
generated.

% GETCO Beneficiary Bank detail is as under:

1 | Name of Account Holder | Gujarat Energy Transmission Corporation Ltd.
2 | Account No. 71420200000168
3 | Name of Bank BANK OF BARODA
4 | Branch Code DBBHRU
Shalimar Complex, Station Road,Bharuch-
5| Address of Bank 392002.Gujarat
6 | IFSC Code BARBODBBHRU
7 | PAN No AABCG4029R
8 | TAN No BRDGO01026E
9 | GST No 24AABCG4029R2ZC

9. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original -
as specified in tender document) documents with bid and no physical documents to be
submitted by bidder. All the online Annexures and price bid, other tender documents must be
submitted/attached online only.

10. The GETCO reserves the right to award the work to one or more bidders, considering their

technical and financial capacity OR to reject any or all tenders or accept any tender without
assigning any reason thereof.

Any technical questions, information and clarifications that may be required pertaining to
this enquiry should be referred to The Superintending Engineer (TR), Gujarat Energy
Transmission Corporation Limited, Circle office, Bharuch.

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,
Superintending Engineer (TR),
GETCO, C.O., Bharuch

Download Tender Documents in (PDF Format) which consists of:

Part - I: Commercial Terms & Conditions

Part - II: Technical Specifications & GTP’S, Schedule “A” indicating the quantities & items, drawing if any.

To view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe” website.

Note: In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for
participating in online tender, they can contact the following office:(n) Procure Cell, (n) code solutions-A division of GNFC
Ltd., 403, GNFC Infotower, S.G. Road, Bodakdev Ahmedabad - 380054 ( Gujarat ) Toll Free: 1-800-233-1010 ( Ext. 501,
512,516 , 517 , 525 ) , Phone No. 079-26857315 / 316 / 317, Fax: 079-26857321 / 40007533, Email: procure@gnvfc.net.

Seal & Signature of Bidder 4-
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
Corporate ldentity Mo (CIN):
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

U40100GJ19995GC036018

Seal &

GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
BARODA

INTEGRITY

Date :
PACT

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business
Practices and is fostered in an atmosphere of trust and respect between providers of
goods and services and their users for the ultimate benefit of society a the nation.

GETCO COMMITMENT
To maintain the highest ethical
standards In husiness and
professional
Ensure maximum iransparency to
the Satisfaction of stakeholders.

To ensure to fulfill the terms of
agreement / contract and fo
consider objectively the viewpoint
of parties.

To ensure reguiar and timely release
of payment on due dates for work
done.

To ensure that no improper demand
is made by employees or by anyone
on our behalf.

To  qgive maximurm possible
assistance to all the Vendors |/
Suppliers [ Service provider and
other to enable them to complete the
contract in time.

To provide all information to
suppliers! confractors relating fto
contract [ Job which facilitate him to
complete the contract [/ job
successiully in time.

To ensure minimum hurdles fto
Vendors/ suppliers / contractors in
complete of agreement / contract /
work order.

Seal & Signature

(GETCO Authorized Signatory)

Mame

Designation :

PARTY'S COMMITMENT

Mot 1o bring pressure [
recommendations outside GETCO
to influence its decision.

Mot to use intimidation, threat,
inducement or Pressure of any Kind
on GETCO or any of it's employees
under any circumstances.

To be prompt and reasonable in
fulfiliing the contract, agreement,
legal obligations.

To provide goods and / or services
timely as per agreed qualty and
specifications at minimum cost of
GETCO.

To ahide by the general discipline to
he maintained in our dealings.

To be true and honest in furmnishing
information  including payment to
agents [ sub-agent.

Mot to divulge any information,
husiness details available during the
course of business relationship to
others without the written consent of
GETCO.

Mot to enter into carter f syndicate f
understanding whether formal / non-
formal so as to influence the price.

Seal & Signature
(Party’s Authorized Person)
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
0 Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

CONFIRMATION OF DETAILS OF BIDDER

Bidders are required to furnish following information specifying YES / NO

1)
2)
3)
4)

3)

6)

7)

Whether the Bid is on percentage basis as called for. Yes / No
Whether rebate furnished is in percentage basis as called for. Yes / No
Whether the Bid is submitted by RPAD / Speed Post. Yes / No

Whether all pages of Bid Specifications are sealed and signed by the Yes / No
Bidder.

a) Whether the Bidder is registered with GETCO for Transmission Yes / No
line erection.

b) In case of “Yes”, please furnish following details

i) Registration Letter No. & date.

i) Class of Registration

iii)  Validity
c) Whether Bidder is having PF Code No. Yes / No
a) Whether EMD paid. (DD / BG) Yes / No
b) In case “Yes”, furnish details Yes / No

Whether following documents as specified are submitted.

a) Human Resources detail. Yes / No
b) Availability of tools, equipments etc. Yes / No
c) Details of orders executed / on hand Yes / No
d) Financial capability. Yes / No
e) Experience as specified. Yes / No
f) Latest Income-tax certificate Yes / No
g) Company's Articles Of Association Yes / No
h) Details Of Partners / Directors Yes / No
i) B.R./P.A. Authorizing Person Yes / No
j) Power of Attorney of Consortium Members Yes / No

Signature of Authorized Representative

of Company/Agency

NAME:

STATUS:

Name of tendering Company

Seal & Signature of Bidder -6-
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Tender No. TCBRH/26-27/E-161

Sub: Work of Erection of 66kV Equipment, Structures, Control wiring, Yard Lighting, Yard
Kiosk etc at 400kV Kosamba ss for 66kV Bus strengthening work.

In connection with above subject, |/we confirm the following:

1) I/we, the undersigned, have read and examined the above tender documents in detail.

2) | / we declare that our bid is strictly in line with Tender Specification and there is no
deviation. Further, | / we also agree that additional conditions / deviations, if any,
found in bid, the offer shall be out rightly rejected without assigning any reason
thereof.

Signature of Authorized Representative of
Company / Agency

NAME:

STATUS:

Name of tendering Company

SEAL / STAMP

Seal & Signature of Bidder -7-
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GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
co Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

ANNEXURE - 1
DETAILS OF THE FIRM
NAME OF THE FIRM:
A
1 Address of Registered Office
2 Contact Personal
3 Designation
4 Residential Address
5 Phone Nos. (Office and
esidential)
6 Fax No.
7 Telegraphic code
B
1 Address of works
2 Contact Personal
3 Designation
4 Residential Address
5 Phone Nos. (Office and
Residential)
6 Fax No.
7 Telegraphic code
8 Email Address

Seal & Signature of Bidder
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ANNEXURE - 2
DETAILS OF THE EXPERIENCE FOR ERECTION WORK IN LAST THREE YEARS FROM THE DUE DATE OF
TENDER:
Sr | Name of Order Order | Length Date of Order fully | Status if order
No | Transmiss | reference | value | of line completion executed under
ion line no. & Date Yes/No execution

A | Gujarat Energy Transmission Corporation Ltd., GETCO:

B | OTHER STATE ELECTRICITY BOARD:

C | PRIVATE FIRMS:

2)

3)

4)

3)

ANNEXURE-3

List of work completion certificate submitted with technical bid
Sr Name of Work Name of Authority by Reference no. & Date
no whom work completion

certificate issued

DIWIN—

Seal & Signature of Bidder -9-
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ANNEXURE - XIII

UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING / BLACKLIST
THERE OF)

Sub: Undertaking in regards to STOP Deal/Banned for Business dealing/Black list there of

Ref:- Tender No.

(All bidders will have to furnish the following undertaking duly filled in, signed and stamped
for each quoted item of the tender along with technical bid.)

I/We

Authorized signatory of

M/s.

and thereby certified that M/s.

and their proprietor/any partner/any director of the firm is not stop deal and /or banned for
business dealing and /or black listed by GUVNL/or their any subsidiary company viz. GSECL
/GETCO/MGVCL/PGVCL/DGVCL.

Signature of tenderer

Seal of firm

Seal & Signature of Bidder -10-
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Confirmation Regarding Site Verification

To,

The Superintending Engineer (TR)
Tr. Circle Office,

GETCO Bharuch.
Maktampur-392012

Sub: Confirmation Regarding Site Verification.

Ref: Tender No.--

Dear Sir,

In context to above reference tender, | hereby confirmed that | have visited the site/sites as
mentioned in tender. And after keeping familiar myself completely about site & situation | am
applying in tender and accepting all terms and condition mentioned in tender in to.

Thanking You.

Yours faithfully

Authorized signatory Name & signature

Seal of the Firm Signature of the
Tenderer

Seal & Signature of Bidder -11-
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QUALIFYING CRITERIA TABLE:
Sr. | Qualifying Requirements

1. Registration :The bidder shall be strictly a GETCO register contractor of any class

2. Technical Criteria:

i) The bidder shall have executed 1 nos of 66/11kV Substation with state or central
Transmission Utility or major industries OR 03 nos. of 66kV bays i.e.
transformer / feeder bays at same or different locations. Substations include
minimum two nos. of feeder bays, one no. of transformer bay. (To submit
work order copy and satisfactory completion certificate)

OR
Similar kind of Bus Stringing or Bus Strengthening work in 66kV Class or
above class Substation.

ii) The Bidder shall have valid Electrical contract license and approved Vendor of
GETCO/STU/CTU, registered under GST Act and should have CPF/PF Registration
Certificate
3. Financial Criteria:

The bidder shall submit the Bank solvency of the amount which is 20% of the total
estimated cost of tender.

Financial Qualification requirement:

GST Tax Registration No. date / issuing authority must be online active.

Details of Partners/Directors of the Firm/Company. Partnership deed if applicable.
Copy of power of attorney as the case may be.

PF registration along with proof of last challan etc.

The Bidder should have to submit copy of PAN card.

Financial capability (IT returns of Last three years)

Payment of Tender fee and EMD.

Latest Bank Solvency of the amount which is 20% of the total estimated cost of the tender of
schedule bank.

9. Experience Certificate of similar work carried out with WCC.

10. Registration class approved GETCO: -

11. List of tools and tackles.

12. Electrical license copy.

13. Any other documents required for particular and specific work.

PNSTARWDN =

The bidders must attach submit all above documents scanned copy on nh- procure.

Note: Above technical criteria is for technical scrutiny after opening the technical bid. However
the GETCO reserves the right to award the work to one or more bidders, considering their
technical and financial capacity OR to reject any or all tenders or accept any tender without
assigning any reason thereof.

NOTE:- Along with above QUALIFICATION requirement, bidder should submit,
1. Filled Annexture-14 in company’s letter pad. Attached Annexure I, II, Ill, Site
verification submit online.

Seal & Signature of Bidder -12-
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2. EMD refund application on company’s letter pad with stamp and sign as per given in
tender

3. All documents should be submitted duly self-attested by the bidder in online through n-
Procure only.

GENERAL INSTRUCTIONS TO THE BIDDERS

1. Payment of Tender Fee: (Non-Refundable)

Payment of Tender Fees will be accepted online i.e. by RTGS/NEFT/Online only.
Tender Fee in form of DD/Banker’s Cheque/Pay Order is not allowed. If bidder submit
the DD/ Banker’s Cheque/Pay Order for Tender Fee and EMD, in that case the same
tender will not be considered

. Payment of Earnest Money Deposit (EMD):

Payment of Earnest Money Deposit (EMD) will be accepted online i.e. by
RTGS/NEFT/Online only.

Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank
Guarantee are not allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/ Bank
Guarantee for Tender Fee and EMD, in that case the same tender will not be
considered.

3. Documents with Bid submission:

Bidder has to upload scanned copies of original (Notarized/ Self attested copies of
original - as specified in tender document) documents with bid and no physical
documents to be called from bidder.

In case of short submission of documents with bid and/ or clarification if any required
from the bidder, the required details/ documents may be asked from bidder in
physical for n-procure invited tenders.

It shall be sole responsibility of the bidder that the uploaded scanned documents(in
PDF form) remain legible (readable) and should not be password protected.

All online bid Annexures & Tender Evaluation Checklist (QR) should be clearly filled.
For any differences or wrong entry bidder shall be sole responsible for that
documents.

The bidders are required to fill up all the online appendices (annexure)/forms. This is
intended for transparency and speedy evaluation of the bids. Instead of simply
confirming, the bidder shall fill in the particulars against appropriate place in respect
of each line appearing in each online annexure.

In the absence of required details in the online annexure, the corporation has every
right to evaluate the bids accordingly and bidder cannot raise any objection against
any point during evaluation.

All others Terms & Conditions of the original tender will remain unchanged.

Seal & Signature of Bidder -13-
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It is, therefore, requested to follow above amendment guidelines scrupulously for all
tenders invited through online, please.

By bidding online, the bidder is deemed to have read, understood and accepted all the
terms and conditions mentioned in the tender.

SCOPE OF WORK

1.

10.

The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely
covering all the services specified under the accompanying Technical Specifications.

The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical
Data Sheets and specified elsewhere.

The Scope of the proposal shall be on the basis of a single Bidder’s responsibility for a
particular line completely covering “Work of Erection of 66kV Equipment, Structures,
Control wiring, Yard Lighting, Yard Kiosk etc at 400kV Kosamba ss for 66kV Bus
strengthening work”. as per standard specification and standard practice of GETCO and as
per EIC

The above work shall be done as per GETCO’s approved drawing/layout.
Necessary field quality plan of GETCO shall be implemented and necessary documentation
shall also be maintained as per GETCO’s norms and instruction of EIC. If required field quality

plan shall be available at field offices.

During the work of erection of feeder bay/transformer bay safety check list shall be followed.
Necessary check list will be available at our field office.

Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.

All work should be done accordingly to ISO & FQP and all require documents including Filled
FQP, testing results etc. should be submitted while handing over the completed work.

The quantity mentioned in price bid is tentative and may vary in actual work order.

Execution of the Work as per mention below issuing commencement letter from Executive
Engineer AM KIM Divison for work as per mention below.

Sr No | Division Name of Substation Work to be executed

1 KIM 400kV Kosamba FB for 66kV Buscoupler-1,66kV Kondh -1,

66kV Kara-1, 66kV BUS A & 66kV Bus B

Seal & Signature of Bidder

-14 -
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SAFETY CLAUSE

1. The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be
prescribed from time to time without any demur, protest or contest or reservations. In case of any
discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter
shall be binding on the Contractor unless the statutory provisions are more stringent.

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency
or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the
compensation and liability as per statutory requirement, contractor / agency shall be
penalized as under:

Sr. No Amount of Contract in Rs. Penalty amount per person

1 Up to >1 Lac Rs.5000/- plus any taxes as
applicable

2 Abovel Lacto & 10 Lacs Rs.25000/- plus ghyMbafcs as
applicable

3 10 to > 100 Lacs Rs.100,000/- plus any taxes as
applicable

4 > 100 Lacs 1.0 % plus GST as applicable

2. Reporting: -

1. The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of
fatal/Non-fatal accident occurred to human being.

2. The GETCO investigating officer findings in to accident shall be final and binding to the
contractor /Agency.

3. Safety Requirement:

i) Kick off Meeting exclusively for safety shall be done in each contract in presence of
contractor’s site in charge and supervisor. Safety document shall be handed over and vital
safety norms and key points of safety related to project shall be explained and recorded for
commitment by erection contractor. Such records are mandatory for clearing first erection
bill.

ii) During site visit by GETCO official of Executive Engineer and above rank, the following checks
during execution of work shall be covered.

.  Safety equipment available and utilize.
(a) Helmet.
(b) Safety belt.
(c) Safety shoes.
(d) Live line Voltage detector
[I.  Safety procedure adopted.
(a) Permit to work
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(b) Earthing at the place of work.
(c) Adequate supervision.
lll. T & P physical Check. (Healthiness and Quality)
(a) P.P.rope.
(b) Wire rope and sling.
(c) Earthing rod
IV. If above-mentioned safety requirements found violated in any of the above three
conditions shall attract penalty of Rs.1000/- plus GST as applicable per occasion.
(Max.Rs.3000/--for violation of three conditions)
V. During subsequent visit, if violation is found, then double penalty plus GST as
applicable shall be deducted from the bill of the Contractor/Agency.
4, The contractor will have to give indemnity bond & safety cum indemnity on stamp paper of Rs.
300/- to GETCO against any possible claim of compensation for damage to contractor’s equipment
or staff or any of third parties during the execution of work.

WORK & SAFETY REGULATIONS

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant &
belonging to him or to GETCO or to others, working at the site. The contractor shall also be
responsible for provision of all safety notices and safety equipment required both by the relevant
legislations and Engineer, as he may deem necessary.

2. Contractor has to provide ISI marked ELCB / MCB having sufficient capacity of standard make at
point of supply.

3. Al equipment used in construction and erection by contractor shall meet Indian/International
Standards and where such standards do not exist, the contractor shall ensure these to be
absolutely safe. All equipment shall be strictly operated and maintained by the contractor in
accordance with manufacturer’s operation manual and safety instructions and as per guidelines/
rules of GETCO in this regard.

4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried -
out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910
and associated Laws/Rules in force from time to time. A register of such examinations and tests
shall be properly maintained by the contractor and will be promptly produces as and when desired
by Engineer or by the person authorized.

5. The contractor shall provide suitable safety equipment of prescribed standard to all employees
and workmen according to the need.

6. The contractor shall provide safe working conditions to all workmen and employees at the site
including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be
erected under the control and supervision of an experienced and competent person. The
contractor only shall use good and standard quality of material.

7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment
belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly
permitted in writing to handle such fuses, wiring or electrical equipment.

8. Before the contractor connects any electrical appliances to any plug or socket belonging to the
other contractor or owner, he shall:

a. Satisfy the Engineer that the appliance is in good working condition;

b. Inform the Engineer of the max. current rating & voltage of the appliances;

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be
connected.

9. The Engineer will not grant permission to connect until he is satisfied that;
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a. The appliance is in good condition and is fitted with suitable plug
b. The appliance is fitted with a suitable cable having two earth conductors, ones of which
shall be an earthed metal sheath surrounding the cores.

10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No
weight of any description will be imposed on any cable and no ladder or similar equipment will
rest against or attached to it.

11. No repair work shall be carried out on any live equipment. The equipment must be declared safe
by the Engineer and a permit to work shall be issued by the Engineer before any repair work is
carried out by the contractor. While working on electric lines/ equipment, whether live or dead,
suitable type and sufficiently quantity of tools will have to he provided by the contractor to
electricians/ workmen/ officers.

12.In case any accident occurs during the construction/ erection or other associated activities
undertaken by the contractor thereby causing any minor or major fatal injury to his employees
due to any reason, whatsoever, it shall be the responsibility of the contractor provide medical
facility / treatment & to promptly inform the same to the Engineer in prescribed form and to also
to all the authorities envisaged under the applicable laws.

13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work
is being carried out in such a way that it may cause accidents and endanger the safety of the
persons and/or property and/or equipment. In such cases, the contractor shall be informed in
writing about the nature of hazards and possible injury/ accident and he shall comply to remove
shortcomings promptly. The contractor after stopping the specific work can, if felt necessary,
appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of
work and decision of the Engineer in this respect shall be conclusive and binding on the
contractor.

14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to
safety reasons and the period of such stoppage of work will not be taken as an extension of time
for completion of work and will not be the ground for waiver of levy of liquidated damages.

15. it is mandatory for the contractor to observe during the execution of the works, requirements of
safety rules which would generally include but not limited to following;

a. Each employee shall be provided with initial indoctrination regarding safety by the
contractor, so as to enable him to conduct his work in a safe manner.

b. No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both himself & his fellow employees.

c. Employee must not leave naked fires unattended, smoking shall not be permitted around
fire prone areas and adequate fire fighting equipment shall be provided at crucial location.

d. There shall be a suitable arrangement at every work site for rendering prompt and
sufficient first aid to the injured.

e. Requirements of ventilation in underwater working to licensed and experienced divers, use
of gumboots for working in slushy or in inundated conditions are essential requirements to
be fulfilled.

16. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be
prescribed from time to time without any demur, protest or contest or reservations. In case of any
discrepancy between statutory requirement and GETCO safety rules referred above the latter shall
be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Rs. 1,00,000/- per These are
applicable
Causing death person plus GST as applicable for death
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b. Major injuries or accident causing Rs. 20,000/ - injury to any
25% or more permanent disablement  per person person,
To workmen or employees plus GST as applicable

Permanent disablement shall have same meaning as indicated in workmen’s compensation Act.
The compensation mentioned above shall be in addition to the compensation payable to the
workmen/ employees under the relevant provisions of the laws as applicable from time to time. In
case the owner is made to pay such compensation then the contractor is liable to reimburse the
owner such amount in addition to the compensation indicated above.

ANNEXURE-A
OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered
in an atmosphere of trust and respect between providers of goods and services and their users for the
ultimate benefit of society a the nation, safety guidelines are agreed upon by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while
execution of works in indoor and outdoor systems of GETCO, the following guideline and preventive
measures are identified.

Indoor safety precaution Outdoor safety precaution
The method of work required T&P and Man power | The method of work required T&P and Man power
should be discussed between GETCO supervisor, | should be discussed between GETCO supervisor,
contractor’s supervisor and gang leaders. contractor’s supervisor and gang leaders.

Prior to execution of work a joint survey Must be | Prior to execution of work a joint survey

conducted by GETCO supervisor and contractor’s | mustbeconductedbyGETCOsupervisor,contractor’ss

supervisor for risk assessment upervisorandDISCOMlinemaninordertoidentifythefol
) lowing:

* Clearly identify the work location, to . . .
a. HT/LT line or tap line crossing under

distinguish between the equipment that is

dead and other equipment/ part that may Each span of line of the work.
be live. b. Isolation point of each line crossing.
e Disconnect equipment from supply. C. Each line crossing & isolation point under

each span must be discussed and noted in

Protect against other live parts. maintenance register with sketch.

* Take special precautions when close to bare
conductors/ Busbar.
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Following safety guidelines are mandatory
For all contractors operating in GETCO premises for
Electrical, non-electrical & civil works.

1. The contractors must provide advance
planning of work to concerned in-charge
of substation in writing.

2. Before starting any work whether
switchyard, “permit to allow to work”
must be taken from control room in-

charge.
3. Utilizing Electrical / non-electrical
equipments, safety rules must be

implemented.

4. |If the work is to be carried out on
Sunday or public holiday, the necessary
permission must be taken in advance,
requesting in writing.

5. Unwanted person including children of
labours will not be allowed at working

site/ in the switchyard and in the
prohibited area.
6. Any electrical work or electrical

connections to equipment for any other
work must be carried out by certified

Contractor’s supervisor and GETCO
Supervisor must ensure all isolations physically
with adequate earthing technically prior to give
clearance to gang leader for taking up job.

While execution of stringing work, the identified
line crossing must be isolated /de-energized and
written clearance should be obtained from
concerned DISCOM superyvisor.

The isolation of Tap line must be physically seen
and verified by Contractor and GETCO supervisor.

At D.O. fuse junction contractors person should be
posted to ensure that no person restore D.O.
supply while work is under execution

Contractor’s supervisor must ensure that concern
officer take LCP for EHV line and power line
crossing.

electrician/wiremen with adequate size of
wire through MCB as per I.E. Rule.

- Live penal area / bus bar must be isolated and
sealed / bifurcated with red colour tape for
visible warning.

- Display Board must hang on LCP panel.

- Transformer must be switched off
whenever and wherever contractor and line workers
are not satisfied with isolation, earthing or any
equipment performance of GETCO, it will be pointed
out and work shall begin only after resolution.
Contractor shall not take up job in absence of GETCO
authorized person. All wire temporary connection &
material whenever erection activity has any

cannectinn and diccannectinon wark of hiic har c<tring

All workers / labour of contractor & supervisors must
use personal protective equipment (PPE) during the
work like gloves, safety belt, Safety shoes, Helmet,
earthing rods, etc, duly approved by GETCO.

All workers / labour of contractor & supervisors
must use personal protective equipment (PPE)
during the work like gloves, safety belt, Safety
shoes, Helmet, earthing rods, Live line detector
etc, duly approved by GETCO.

The local earthing must be done at the place of
work before execution of any work.

The local earthing must be done at the place of
work before execution of any work.

11kVbreakerinpanel must be switched off and racked
out only after ensuring no voltage in breaker and
without door opening.

Circuit breaker opening is not an isolation and
isolator on either side must be opened. No work
during rains and cloudy weather condition.

Seal & Signature of Bidder

-19-




GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
0 Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

N
NS

I\

)
m
—]

Transmission line activities.

1) Used of Voltage
detector to ensure
outage.

2) Earthing at three point, local, left &
right side of bus bar / string bus.

3) Match line colour code with colour of
Local earthing of electrical equipments like filter

M/c, welding machine, testing kits etc. is must.

Crane shall only be used for material handling and
erection. Working platform shall only be used for
work in switchyard.

GENERAL COMMERCIAL CONDITIONS

The Gujarat Energy Transmission Corporation Ltd., Bharuch hereinafter called ‘GETCO’/ ‘OWNER’ intends
to receive bids for “Work of Erection of 66kV Equipment, Structures, Control wiring, Yard
Lighting, Yard Kiosk etc at 400kV Kosamba ss for 66kV Bus strengthening work” Detailed in
the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be
prepared and furnished as per these instructions.

1. The validity of tender is 180 days from the date of opening of technical bid

2. Earnest Money Deposit :

A. Payment of Earnest Money Deposit (EMD) can be accepted by RTGS/NEFT/Online only.

B. Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee are
not allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/ Bank Guarantee for Tender
Fee and EMD, in that case the same tender will not be considered.

The EMD shall be submitted along with submission of Technical bid only.

Tenders no accompanied by EMD shall be rejected.

If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD

shall be forfeited and the tenderer may be disqualified from tendering for future works of

GETCO.

F. The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to
the successful tenderer after he furnishes the Security Deposit for performance and duly
enters into the contract. If he fails to furnish the SD or to execute the contract for the work
offered to him, his EMD shall be forfeited and the tenderer may be disqualified from tendering
for further works for GETCO.

moo

3. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid
only.
The tenderers shall specifically note that the Tenders are invited on percentage basis only.
The tenderers will ensure submission of the Tenders duly filled in before the due date and time.
Security deposit: -
The contractor will have to pay the Security Deposit at 5% of the order value by demand draft / in
the name of ‘GUJARAT ENERGY TRANSMISSION CORPORATION LTD/ PAYABLE AT Bharuch, A/c.

oA
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name of bidder’ upon placement of the LOI within 10 days. Alternatively you may pay the entire
S.D. in the form of B.G. in case S.D value is more than Rs. one lakh as per approved format of the
GETCO issued by Nationalized/Scheduled Bank. The security deposit will be refunded only after
the completion of guarantee period of 1 year of work done or finalization of final bill whichever is
later.

(A) Guarantees issued by following banks will be accepted as SD/EMD on permanent basis:
i.  All Nationalized Banks.
(B) Guarantees issued by following Banks will be accepted as SD / EMD for the period up to

31.03.2027. The validity cut-off date in GR is with respect to date of issue of Bank Guarantee
irrespective of date of termination of Bank Guarantee.

No. Bank Name No. Bank Name

1 | AXIS Bank 22 | RBL Bank

2 | AU Small Finance Bank 23 | South Indian Bank

3 | Bandhan Bank 24 | Sandarad Chartered Bank

4 | City Union Bank 25 | Tamilnad Mercantile Bank

5 | CSB Bank 26 | Ujjivan Small Finance Bank

6 | DBS Bank India Limited 27 | YES Bank

7 | DCB Bank 28 | Ahmedabad Mercantile Co-Op Bank

8 | Dhanlaxmi Bank 29 | Nutan Nagrik Sahkari Bank Ltd.

9 | Equitas Small| Finance Bank 30 | Rajkot Nagrik Sahkari Bank Ltd

10 | FEDERAL Bank 31 | Saraswat Co-Operative Bank Ltd

11 | HDFC Bank 32 | SBPP Co-Operative Bank Ltd.

12 | HSBC Bank 33 | SVC Co- Operative Bank Ltd

13 | ICICI Bank 34 | The Cosmo Co-Op Bank Ltd

14 | IDBI Bank 35 | The Gujarat State Co- Operative Bank

15 | IDFC First Bank 36 | The Surat District Co-Operative Bank Ltd
16 | Induslnd Bank 37 | The Surat People's Co-Op. Bank Ltd

17 | Jammu and Kashmir Bank 38 | The Baroda Central Co- Operative Bank
18 | Jana Small Finance bank 39 | The Panchmahal District Co-Operative Bank
19 | Karnataka Bank 40 | The kalupur Commercial Co-Op. Bank

20 | Karur Vysya Bank 41 | The Rajkot Coommercial Co- Operative Bank
21 | Kotak Mahindra Bank 42 | The Banaskanthe Mercanttile Co-Op. Bank

43 | Gujarat Gramin Bank

SD will be refundable after completion of Guarantee period from Date of completion of
satisfactory of work and finalization of final bill . Earnest money will be liable to be forfeited if
(1) If Tender is withdrawn during validity of the offer and (2) The tenderer fails to deposit the
security deposit.
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7. Contract Period :-

The time allowed for completion the work is 6 Months from the date of the commencement of
the work, failing which the penalty 2% per week or part thereof plus GST as applicable on delayed
portion of work and / or supply value subject to ceiling of 10% of the total contract value will be
imposed.

The time limit for the work may be reduced and contractor should make all his efforts to complete
the work within stipulated time limit as may be given by the Engineer in charge depending upon
emergency of work, GETCO reserves the right to reduce the time limit without giving any notice.

9. WELFARE CESS:-

10.

1.

As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items
for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey
projects, and civil works.

Contractor shall get registered under Welfare Cess Act before commencement of work in
required head as per nature of work. Office of the Factory Inspector is authorized at present
as a registering authority.

GETCO shall pay the welfarecess by way of reimbursing to contractors on production of
documentary evidence of payment. Registration charges will not be reimbursed.

The contracts for which supply or part supply of material are in the scope of GETCO, then
contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on
progressive basis of utilization. As this part of welfarecess is on GETCO account, the same shall
be reimbursed to the contractor on receipt of request letter along with documentary evidence
of payment. For calculation of welfare cess on supply part, valuation as per MR shall be taken
and informed to the contractor for payment. This will be over and above the A/T value. The
modality of payment/ reimbursement of welfare cess will be as under.

On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and
submit the documentary evidence to the concern office. Copy of Registration certificate shall
be submitted before submission of 1st RA bill

Before release of payment of first R.A.Bill, the contractor has to submit the documentary
evidence of registration. Only thereafter, the bill will be processed for payment.

Before release of payment of subsequent R.A.Bills, the contractor has to submit the
documentary evidence of payment of welfare cess of previous R.A.Bill.

The welfarecess shall be reimbursed to the contractor on submission of copy of documentary
evidence of payment by observing due formalities.

GST Registration on GETCO’s web portal:

The Bidder should have to take registration under the “GOODS AND SERVICE TAX (GST)”. Bidder has
to register online in given link before bidding. Link for the same is www.getcogujarat.com/gst/ The
certified Xerox copy of such registration shall have to be submitted along with the bid by the bidder.

On forfeiture of EMD, SD or guarantee under the terms and condition of this tender, applicable GST
will also be recovered from the bidder/ contractor and GETCO reserves all rights of such recovery of
such forfeited amount along with GST

11. GST:
“Supplier contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of
tender only and any deviation in the same shall not be accepted. Further, any additional liability of GST
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(later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code etc.) over and above
as charged in the invoice shall be borne by the supplier /Contractor. However, any refund received by
the supplier / contractor on account of GST Charged from the company such refund shall have to be
passed on to the company, along with interest needs to be passed on suo-moto by the supplier
contractor.

Further the Company has a right to recover the amount of GST along with penal interest at the of 15% per
annum if GST charged is not paid /short paid to the government or fail to upload the details or uploads
inaccurate particular on GSTIN portal by the Supplier /Contractor within the stipulated time limit.

In case, GOVT. revise the rate of GST rate /code during the tenure of the contract the provision of
statutory variation clause shall apply.”

Final bill shall be passed & paid & SD shall be released only if contractor has duly discharged its GST liability
related to the contract and submit C.A. certificate and under taking.

12. STATUTORY VARIATION:
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in

the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers
offer, if it takes place within the original contractual delivery date will be to GETCO’s account
subject to the claim being supported by documentary evidence. However, if any decrease takes place
after the contractual delivery date, the advantage will have to be passed on to GETCO.

Statutory Variation clause will not be applicable in case of Supplier /Contractor has opted for
Composition Scheme under GST.

13.  The contractor will have to give indemnity bond on Non-Judicial Stamp paper of value Rs. 300/-to
GETCO for material as per attached format. The cost of stamp paper will be born by the
contractor.

14. Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at
our Circle office Bharuch before commencement of works as per GETCO’s prescribed Performa.
The cost of stamp paper will be born by the contractor.

15. The contractor will have to give safety cum indemnity on Non-Judicial Stamp paper of value Rs.
300/- to GETCO against any possible claim of compensation for damage to contractor’s staff or
any of third party during the execution of work. The cost of stamp paper will be born by the
contractor.

16.  Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at
our Transmission Circle, GETCO, Bharuch before commencement of works as per GETCO’s
prescribed Performa. The cost of stamp paper will be borne by the contractor.

17. Guarantee: - It is the responsibility of the contractor to handover the complete work free of all
defects. If within a period of One (1) year from the date of handing over the work it is noticed
that any defects occurs due to bad workmanship, it is the duty of the contractor to rectify /
replace the same at his own cost. If within seven days from the date of receipt of such notice, the
contractor does not take up the work, same will be carried out at his risk and cost.

18.  10% retention money will be deducted from each R.A. Bills against material issued to contractor.
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19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.
34.

35.

36.

37.

38.

10% amount of bill will be retained from each RA bill for the work executed after the scheduled
date of completion and on finalization of time limit extension by competent authority; this amount
will be released after deducting amount towards the time limit penalty if any.

As regard damage the materials, equipment and worker of the contractor, he himself will be
responsible. If there is any compensation to be paid in respect of “WORKMAN” compensation act of
any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks
fit he may take necessary insurance cover, at his cost.

The quantum of the work as mentioned in estimate/ schedule -‘B’ is tentative and it can be varied
or differed as per site condition. The payment shall be made only on actual work executed or order
quantity, whichever is less.

The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract”
for works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any
other action as may be decided by Superintending Engineer (TR), GETCO, Bharuch.

The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which
will be done by field Engineer at his sole discretion and his decision shall be binding to the
contractor and shall be considered as final and unchallengeable.

GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every
bill.

No part rate or reduced rate shall be allowed in final bill.

The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take
any responsibility in case of accident or injury to the workers. The safety/ security of men,
materials and equipments shall be sole responsibility of the contractor.

The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local
body, is a must condition for the agency.

The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or
any tender. GETCO reserves the right to reject any or all tender without signing any reasons
whatsoever.

The erection work should be commenced immediately from the date of receipt of instructions from
office and should be completed within thereafter.

The tender includes all minor accessories and items of work which are not have been specifically
mentioned in the specification schedule etc. but are essential for completion of work. The
contractor will not be eligible for any extra payment in respect of such minor accessories and items
of work.

Tenderer will be qualified only who have submitted all the required documents as mentioned in
tender notice.

No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to
whatever so reasons.

GETCO will not pay any idle charge for any site conditions or any circumstances.

In case of any dispute/ doubt, the decision of Superintending Engineer (TR), GETCO, Bharuch.
shall be unchallengeable, final and binding to the contractor.

The contractor has to remain in close day to day contact with Engineer in charge of work i.e.DE S/s
/Line concern who will issue detailed instruction for the commencement of the work.

Contractor will abide by and fulfill all the terms and conditions and general terms and condition of
the contract for works available in the office.

All other general terms and conditions as prevailing in the GETCO shall be applicable to the
contract.

The contractor will have to complete entire job as per directive and instruction of Engineer in
charge. If he fails to do so entire work will be carried out at contractor’s risk and cost.
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39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.
52.

53.

54.

The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil
filter machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if
occurs; its cost will be recovered from contractor’s bill. The contractor has to apply sufficient nos.
of cycles for oil filtration works as decided by the Engineer in charge.

The tender shall be issued to only the experienced contractor who has completed such job of
similar nature and magnitude satisfactorily in time. However, filling of on line tender, does not
qualifies the tenderer to offer the bid.

Tender offer without payment of EMD required certificate, documents, list of tools, tackles,
equipments etc. required for execution of job will be out rightly rejected without assigning any
reason thereof and decision of Superintending Engineer (TR), GETCO,Bharuch will be final and
unchallengeable.

The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet
will be available in the concerned office in any working days. In the event of placing order, the
contractor will have to sign this booklet along with other document and agreement. All the usual
terms and conditions of the GETCO, through the same might have not been mentioned in this
specification or contractor booklet will applicable to this contract, and the decision of the
Superintending Engineer shall be binding on the contractor.

After completion of the work, all the surplus materials issued by the GETCO shall be returned by
you to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
Specification in any items mentioned in tender are subject to change without any prior notice and
binding to the contractor.

If the work is required to be carried out during fix outage then the contractor has to deploy
adequate man power, material, tools etc. well in advance and has to complete the entire work
during this specific outage period only, failing to which GETCO shall be at liberally to deduct the
amount of revenue loss due to prolong outage.

If required by GETCO you shall have to provide free to and fro traveling facility to our Junior
Engineer or Technical staff for the work.

The contractor shall not refuse to execute the work order at any time and it will be his sole
responsibility to execute and complete this work as per the instruction of Engineer in charge.

For shortages of any materials issued by the GETCO for the work, recovery shall be made from you,
on the basis of prices of the materials (prevailing on the date of settlement of materials account)
plus 15% supervision charges.

No subcontractor, Power of Attorney shall be allowed without prior approval of competent
authority.

All the materials issued by GETCO shall be transported to the work site on same day and to be
preserved in safe custody failing to which GETCO shall initiate legal action if required. Similarly as
per instruction of Engineer in charge, you have to credit the material at GETCO store without any
loss of time failing to which GETCO shall initiate legal action if required.

No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

The contractor has to submit the list of tools, tackles, equipments with him along with his tender
offer. The tender without this list and other required documents (as mentioned above herein the
tender) should be rejected out rightly.

The bidder shall specifically note that GETCO will not pay any extra amount towards any type of
claim except for the description indicated in Schedule - ‘B’. The party has to carry out all other/
additional required activities/ works as directed by Engineer in charge which is not mentioned in
Schedule but required to be completed as per site condition and for this work no extra payment
shall be made by GETCO.

GENERAL:-
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a) The interpretation of specifications doubts etc.:- In case of any doubts about what is mentioned

in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the
Department in writing and in advance of filling in the Tender. In case of difference of opinion
about interpretation of specification etc the decision of Superintending Engineer, Transmission
Circle, GETCO, Bharuch and Concern EE(AM) will be final and shall be binding to the contractor.

b) Accounts of Materials issued:- The contractor shall have to maintain accurate day to day and

c)

55.

56.

57.

58.

59.

60.

61.

item wise account of use of issued materials which shall be got checked from time to time by the
representative of the GETCO. The contractor will be responsible for custody and preserving the
issued materials till the work is handed over by the contractor after completion.

The contractor has to maintain site register, covering all the daily details of material receipt and
utilization, progress of work etc. This register shall be checked and signed by Engineer in charge
and Executive Engineer during the site visit. Any bill without site register shall not be passed.

The contractor shall be responsible for breakages, losses and theft of material during transit or
erection after the materials issued from the stores till the completion of work and is taken over by
the GETCO.

The contractor will be responsible for the loss, distribution of deterioration of the materials, stores
or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has
occurred under any circumstances whatsoever beyond his control as if the materials, stores or
articles so supplied were his property.

The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as
possible and he shall fulfill all the requirements which are necessary to finalize the accounts on
the basis of its records and pay him such amount as if found due to him together with the amount
of security deposit. If any remaining payable to him after deduction there from the amount due by
him to the GETCO. The GETCO shall not entertain further claim from thereafter.

The competent authority can delete any item in schedule of the tender, if he feels that the rate
quoted by the contractor for that item is abnormally high when compared to the estimated rates.
Delivery of Material: - All material/ equipment required for this work as per schedule shall be
delivered at any store centers of GETCO jurisdiction and contractor has to take delivery from

these stores or at his own cost only.

You will ensure that completion of erection work i.e. all works connected with substation having
been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due
to incompleteness of work or bad workmanship found out Subsequently shall be set right forth
with by you at your own cost.

Billing and Payment Terms

(@) The contractor shall have to submit the RA bill of order to the concerned Deputy Engineer
of sub-division of concerned division for payment once in a month period.

(b) 90% payment of amount claimed as per invoice by party as per ScheduleB/Scope of Work
covering various activities and as per terms and conditions of tender made within 60 days
from the date of R.A. bill.

(c) Balance 10% of erection value shall be paid within 60 days against completion of work only
after settlement of material account statement of items supplied, used, erected and
successful commissioning of Sub-Station the same amount will be release in final bill only
and payment will be made only after passing of final bill.

(d) If net payable amount is more than Rs 10.0 Lacs, payment will be released from circle
office/corporate office.

(e) The payment will be released within 60 days. However, in case of any delay due to any
eventuality no interest charges shall be paid.
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62.

63.

64.

65.

66.

67.

1.
1.1

(f) All the bills in accordance with the above clauses must be submitted with the
following information:

1) Item wise work done during billing period.

2) Item wise cumulative work done.

3) Account for material consumed and balance stock.

4) For non-submission or part submission of above information, an additional 5%
amount of the respective RA bill shall be withheld and shall only be released at the
time of final bill.

(g) Any outstanding recoveries of GETCO for any other than this transaction or anywhere done in
GETCO can be recovered from this contractor’s/ supplier’s payment which is authentically
approved by competent authority.

PROTECTION OF PROPERTY AND CONTRACTOR'’S LIABILITY
The Contractor shall be responsible for any damage resulting from his operations. He shall also be
responsible for protection of all persons including members of public and employees of the Owner
and the employees of other Contractors and Sub-Contractors and all public and private property.
Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at
the rates accepted by the Board in the A/T. In case of any deviation in tower quantity / type of
tower / length of line, excavation / concreting resulting into an increase in which event the field
officer shall obtain prior approval of the Head Office and excess quantity shall be paid only at the
accepted rate of the A / T. No any Excess work / amount to be executed without prior approval of
competent authority.
The erection work beyond contractual ceiling amount shall be done only after approval from the
GETCO authority.
CONTRACTOR’S SITE ESTABLISHMENT
The Contractor shall at all times keep posted an authorized representative for the purpose of the
Contract. Any written order or instruction of the Engineer or his duly authorized representative
shall be communicated to the said authorized resident representative of the Contractor and the
representative shall be available at a stated address for this purpose.
CO-OPERATION WITH OTHER CONTRACTORS
Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be
performing other works on behalf of the Owner and the workmen who may be employed by the
Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so
arrange to perform his work as to minimize, to the maximum extent possible, interference with the
work of other Contractors and their workmen. Any injury or damage that may be sustained by the
employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly be
made good at the Contractor’s own expense.
PROTECTION OF WORK
The Contractor shall have total responsibility for protecting his works till it is finally taken over
by the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or
loss to the Contractor’s works and the Contractor shall be responsible for complete restoration of
the damaged works to original conditions to comply with the specification and drawings.

SPECIAL COMMERCIAL CONDITION FOR TENDERER

TAKING DELIVARY AND INSURANCE: -

The contractor has keep S/S materials in safe custody and transport to the respective sites and
will be responsible for any damages to or loss of all materials at any stage during transportation or
erection or taking over of the line by GETCO.
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1.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his
own cost.

1.3  The Contractor shall have total responsibility for the entire materials stored loose, semi
assembled and/or erected by him at site in his custody. The Contractor shall make suitable
security arrangements is at own cost to ensure the protection of all materials, equipments and
works from theft, fire pilferage and any other damages and loss, it shall be the responsibility of
the contractor to arrange for security till the works are finally taken over by the Corporation.

2 STORAGE-CUM-ERECTION-INSURANCE: -

2.1 The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of
100% cost of sub-station/line materials, which are required to complete the sub-station /line. Bidder
shall have to take the comprehensive Marine cum Erection (MCE) insurance policy against any loss,
damage, theft, pilferage, fire etc. for the complete period of storage, fire etc. for the complete
period of storage, erection and commissioning up to the time of taking cover of the sub-station/line
by GETCO. The contractor shall deal directly and pursue the claim with the Insurance Company and
shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of
claim. The proof of insurance policy taken by the successful contractor shall be furnished/submitted
to Engineer-in-charge of GETCO.

No material shall be issued to bidder/erection agency in absence of such insurance policy. The
risk shall be covered for lifting of materials from store to final handing over to GETCO. Further in
absence of the above insurance policy, R.A. bill payment will be withheld.

2.2 In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge,
pursue and settle all the claims with the insurance company for all items, materials and the
corporation shall be kept informed about it. Contractor shall replace the lost/damaged
materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that
the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne
by the contractor and GETCO will not entertain any claim/representation in this regard. However it
will be contractor’s responsibility to insure the entire project till the line / sub-station or any other
project / works is taken over by the GETCO.

2.3 The estimated cost of line material for insurance is Rs. 934 lacs or (As per instruction of EIC)

3.0 INSURANCE

3.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to
the Works and obligatory in terms of law to protect his interest and interests of the Owner against
all perils detailed herein. The form and the limit of such insurance as defined herein together
with the under-writer in each case shall be acceptable to the Owner. However, irrespective of
such acceptance, the responsibility to maintain adequate insurance coverage at all time during
the period of Contract shall be of Contractor alone. The Contractor’s failure in this regard shall
not relieve him of any of his contractual responsibilities and obligations. The insurance covers to
be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The
Contractor shall, however, be authorized to deal directly with Insurance Company or Companies
and shall be responsible in regard to maintenance of all insurance covers. Further the insurance
should be in freely convertible currency.

3.2  Any loss or damage to the material during handling, transportation, storage, erection, and all
activities to be performed till the successful completion of commissioning of the line shall be to
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the account of the Contractor. The Contractor shall be responsible for preference of all claims
and make good the damages or loss by way of repairs and/or replacement of the equipment,
damaged or lost. The transfer of title shall not in any way relieve the Contractor of the above
responsibilities during the period of Contract. The Contractor shall provide the Owner with copy
of all insurance policies and documents taken out by him in pursuance of the Contract. Such
copies of documents shall be submitted to the Owner immediately after such insurance coverage.
The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding
the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal
etc., as may be necessary well in time.

3.3  The perils required to be covered under the insurance shall include, but not be limited to fire and
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage
in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather
conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the
replacement/reinstatement cost of the equipment for all risks up to and including delivery of
goods and other costs till the equipment is delivered at Site. The insurance policies to be taken
should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the
extent of insurance cover and the amount of claim available from the underwriters, the
Contractor shall be liable to make good the full replacement/rectification value of all
equipment/materials and to ensure their availability as per project requirements.

3.4 Workmen’s Compensation Insurance
This insurance shall protect the Contractor against all claims applicable under the Workmen’s
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor
against claims for injury, disability, disease or death of his or his Sub Contractor’s employee,
which for any reason are not covered under the Workmen’s Compensation Act, 1948. The
liabilities shall not be less than:

Workmen’s Compensation : As per statutory Provisions
Employee’s liability : As per statutory Provisions

3.5 Comprehensive General Liability Insurance
The insurance shall protect the Contractor against all claims arising from injuries, disabilities,
disease or death of members of public or damage to property of others, due to any act of omission
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors
or from riots, strikes and civil commotion.

3.6  The hazards to be covered will pertain to all the works and areas where the Contractor, his agents
and his employees have to perform work pursuant to the Contract.

3.7 The above are only illustrative list of insurance covers normally required and it will be the
responsibility of the Contractors to maintain all necessary insurance coverage to the extent both
in time and amount to take care of all his liabilities either direct or indirect, in pursuance of the
Contract.

PENALTY FOR DELAY:-

1. The bidder should note that the completion time allowed for carrying out the work should be
strictly observed. Any delay that may take place in supply and erection beyond contractual cutoff
date stated as per stipulated delivery period shall be subject to the penalty 2% per week or part
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thereof plus GST as applicable on delayed portion of work and / or supply value subject to ceiling
of 10% of the total contract value plus GST as applicable will be imposed.
2. In event of failure of the Contractor to pay the amount of Penalty as demanded, the Owner shall

be entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors
under any bills raised under this contract or any other contract with the GUVNL and its Subsidiary
Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL UGVCL. It is permissible for the
Owner to adjust the amount of Penalty of delay against any Bank Guarantee furnished by the
Contractor under this contract or any other contract with GUVNL and/or its subsidiary companies.

3. If it is found that the work is unsatisfactory or not progressing as per the program /
BARCHART / Target period, any action taken by the GETCO, as may be deemed fit, to see
that work is completed as required by the GETCO, would be at the risk and cost of the
contractor.

4. Any delay causing extension of outages shall be contractor’s responsibility and

appropriate amount (in term of Rupees) as decided by Concern Ex. Engineer (AM) shall be
recovered from Contractor’s bill as a penalty.

Taxes and Duties:

3.5.1 As regards the income Tax, surcharge on income tax and any other corporate tax, Excluding
GST and excluding welfare cess at prevailing rate the owner shall not bear any tax liability whatsoever.
The bidder shall be liable and responsible for payment of such taxes as attracted under the provisions
of the law.

3.5.2 Notwithstanding the tax liabilities as per the sub-clause14.1 above the owner shall have the
right to make deduction at source from the amounts payable to the contractor in respect of Income
Tax (on the cost of items of supply included in the works contract) as may be mandatory in terms of
the law. The owner shall not bear any liability in this regard but shall issue necessary certificate in
respect of such deduction made.

3.5.3In case any tax or duty is newly introduced by the Government applicable for this
contract with effect from the next day of the date submission of the bid and if the contractor
is required to pay additional tax or duty, then the owner shall reimburse the contractor the
additional tax or duty so paid by the contractor against submission by the contractor of
documentary evidence to the satisfaction of the owner. This provision will not be applicable to
transaction between the contractor and his sub-contractors. Besides the said statutory variation,
no other statutory variation shall be payable by the owner.

3.5.4 The owner’s liability for all taxes and duties under the contract shall be limited to those
indicated by the Bidder in the Sign & Seal of Contractor Page 8 Bid Proposal Sheets, subject to the
statutory variations and variations as per Clause No. 14.3. If the cost to the Contractor during the
performance of the ‘Contract’ shall be increased or reduced by reasons of the making, passing or
promulgation of any law after the date of submission of bid or by any order, regulation or bye-law
having the force of law the amount of such increase or reduction shall be added to or deducted
from the “Contract Price” as the case may be for direct transactions between contactor & owner,
and not for bought out items. It is the Bidders responsibility to furnish details of taxes, duties,
levies etc. applicable as on the date of submission of the bid.
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3.5.5 No claim for any increase towards the statutory variation regarding enhancement of
existing tax or duty orintroduction of a new tax or duty applicable shall be entertained by the
Owner during the extended period of contract, if any, provided the extension of the contract is
required by causes attributable to the contractor.

35.6 The provision of statutory variation regarding enhancement of existing tax or duty or
introduction of a new tax or duty will be applicable only to the direct transaction between the
contractor and the owner.

3.5.7 Before quoting, the bidder may ascertain from the concerned tax authorities of Government
of Gujarat the applicability of Work Contract Tax. Entry Tax, GST etc. in respect of this work
and include the same in the quoted price. No separate claim in this regard will be entertained
by the Owner, as it is the responsibility of the Bidder to pay all these taxes.

GST:
In case, GOVT. revise the rate of GST rate /code during the tenure of the contract the provision of
statutory variation clause shall apply.”

"RIGHTS OF THE OWNER:

Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in port from the security, If any, deposited by the Contractor and
for the purpose aforesaid, the Owner shall be entitled to encash and withhold the amount of
Performance Bank Guarantee or other security, if any, furnished as the case may be. The Owner
shall also have a lien over the same pending finalization or adjudication of any such claim. In the
event Of the security is insufficient to cover the claimed amount or amounts, the Owner shall be
entitled to withhold and have lien to retain to the extent of the such claimed amount or amounts
referred to above, from any sum or sums found payable or which at any time thereafter may
become payable to the Contractor under the same contract or any other contract with the Owner
or GUVNL or its subsidiary companies pending finalization or adjudication of any such claim.

Line in respect of Claims in other Contracts:

a) Any sum of money due and payable, to the Contractor (Including the security deposit) under
the contract may be withheld or retained by way of lien by the Owner against any of its claim in
respect of payment of a sum of money arising out of or under any other contract made by the
Contractor with the Owner or GUVNL or any of its subsidiary companies.

b) It is on agreed that the sum of money so withheld or retained under this clause by the Owner
will be kept withheld or retained as such by the Owner till its claim arising out of the same
contract or any other contract is either mutually settled or determined by the arbitrator or
competent court, as the case may be, and the Contractor shall have no claim for interest or
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damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and as may be duly notified to the Contractor.

This is put up herewith for perusal and approval so that above stated enabling clauses may be
incorporated in the terms and conditions of Tender / Contracts by our Procurement Department.
Project Department, Transmission Department, R&M Department and Civil department. Further,
we may ask CE (Project) to instruct the field offices for incorporating the above clauses in field
tenders.

TERMS & CONDITIONS REGARDING INDUSTRIALLAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or
rates fixed under the minimum wages Act. Whichever is higher. The wages or very contract labour
employed by him under this contact shall be paid by him before the expiry of 7" day of the month
in respective of which the wages are payable (i.e. wages of a month have to be paid by him in the
first week of the next month). The payment shall be disbursed in the presence of management
representative during the working hours in factory premises and the contractor shall get the
entries certified in the register of wages by the representative of the GETCO. Any default will
result in cancellation of contract forthwith or also the contractor shall be paid punishable to the
extent of Rs.100/- fine per each day.

b. The contractor shall give his telephone number and address to the GETCO so that in case of labour
troubles etc. the contractor can be contacted. The contractor shall arrange to have his office
outside the factory premises and the contractor shall keep himself present throughout the working
hours.

2) Labour Laws

(A) Person below the age of 18 years shall not be employed for the work.

(B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.

(C) Contractor shall maintain a valid labor license under the contract labour (Regulation and
Abolition) Act for employing necessary manpower to be required by him. In the absence of such
license the contract shall be liable to be terminated without assigning any reason thereof.

(D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO
indemnified in respective thereof. Some of the major liabilities under various labour and industrial
laws which the contractor shall comply with areas under: -

(i) Payment of contribution by way of employer’s contribution towards provident fund, family
pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates
make applicable from time to time by Government of Gujarat/Government of India or other
statutory authority.

(ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the
office of commissioner of Labour as per the contract Labour (Regulation and abolition Act.).
(ifi)License fee as prescribed under the contract labour (Regulation and abolition Act) and rules

framed there under depending upon the number of workmen employed by the contractor.
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0

(iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day

for every 20 days of working.

(v) Identify cards as prescribed under the factories Act with photo at fixe there to the same

identification. Liabilities as per industrial Disputes Act any payment to the contractor’s
employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any
other labour laws.

(vi) Payment of compensation in case accidental inury.

(vii)

Maternity leave as per the provisions of the maternity Benefit Act. The above are some of
the major liabilities of the contractor in addition to other liabilities. Prescribed under the
various labour laws in force from time to time from statutory authorities like State
Government/ Government of India which the contractor shall have to comply with.

3) Provident fund & Family pension Scheme: -

The contractor shall submit along with his bill (month wise) a statement regarding deduction
against employees provident fund and family pension scheme in respective of each concerned
employee, provident fund and family pension scheme at the rate at admissible ( or at the rate
made applicable by the Government from time to time ) of the wages. The contractor’s
contribution and his worker’s contribution towards provident fund and family pension scheme
shall be deposited by the contractor with concern regional Provident Fund Commissioner office.

4) Deposit Linked Insurance Scheme: -

(3)

(6)

(7)

9)

The contractor shall have to deposit 2 % of the wage in respect of employees who is a member
of the Provident Fund as the contribution to the deposit.

Linked insurance Scheme with concern Regional Provident Fund Commissioner office.
Administrative Charges: -

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor
with concern Regional Provident Fund Commissioner office at the rates applicable.

Paid Leave Facility: -

Paid leave facility at the rate of one day for every twenty days worked by the contract labour
shall be provided by the contractor to his workers. He shall maintain leave Records/leave cards
for individual labourer which shall be duly verified and approved/certified by the authorized
officer of the GETCO.

Workmen’s compensation fund & Employer’s Liability Insurance: -

The contractor shall cover all his employees under workmen’s compensation fund and under the
liability insurance. Insurance shall be affected for the entire contractor’s employee engaged in
the performance of this contract. If any of the work is subject the contractor shall require the
sub-contractor to provide workmen’s compensation and employer’s liability insurance for the
latter’s employees unless such employees are covered under the contractor’s insurance.

The contractor shall employ adequate number of experienced staff at site for dial supervision
and for maintenance of various register and records required under the law and contract No.
payment for supervision shall be admissible.

Contractor to Identify the GETCO: -

The contractor shall indemnify the GETCO and every member officer and employees of the
GETCO also, engineering in charge and his staff against all actions, proceeding, claims
demands, costs and expenses which may be made against the GETCO or Government for or in
respective of formance of his obligation under the contract documents. The GETCO shall not
liable for or in respective of or in consequence of any accident or injury to any workman or
other person in the employment of the contractor or his sub-contractor and the contractor shall
indemnify and keep indemnified the GETCO against all such damage and compensation and
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against all claims, demands, proceedings costs, charges and expenses whatever in respective
thereof in relation thereto.

(10) The GETCO reserves the right to terminate this rate contract at any time during its tendency
without giving notice of termination or any reasons thereof.

(11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any
sum or payable by you and which sum/sums the GETCO is required to pay as principal employer
on account of your default in respect of all liabilities referred to in above clauses.

(12) The erection work should be carried out according to the specification and as per
instructions and programmed laid out by the Engineer in-charge of the work.

(13) The contractor should employee as Supervisor with sufficient qualification and experience who
can supervise the execution of work throughout. He should always be present on the site.

(14) Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor.

(15) The contractor has to carry out all the works in accordance with revised and latest provision
under |.E. Rules Act made there under and as per instruction of Engineer in charge.

(16) Contractor has to co-ordinate E.I.C. for planning of outage and work schedule thereof, so as to
complete all the planned work in outage. Contractor has to deploy adequate manpower
accordingly.

(17) In addition to the general of the construction particular, attention shall be paid to the final finish
and every effort shall be made to have the entire work contented with standard of workmanship
by the contractor.

(18) Electricity Rules: -All the works shall be carried out in accordance with latest rules under

Electricity Act.

(19) Testing: - Complete installation shall be put to the necessary test as required and shall be got

approved by Government Electrical Inspector.
(20) CONTRACTOR’S MATERIALS BROUGHT TO SITE
a) The Contractor shall bring to Site all materials, including construction equipment, tools and
tackles for the purpose of the works under intimation to the Engineer. All such goods shall,
from the time of their being brought vest in the Owner, but may be used for the purpose of the
works only and shall not on any account be removed or taken away by the Contractor without
the written permission of the Engineer. The Contractor shall nevertheless be solely liable and
responsible for any loss or destruction thereof and damage thereto.

b) After the completion of the Works, the Contractor shall remove from the Site under the
direction of the Engineer the materials such as construction equipment, erection tools and
tackles, scaffolding etc. with the written permission of the Engineer.

(21) FIELD OFFICE RECORDS

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract
Documents and any other supplementary data complete with all the latest revisions thereto. The
Contractor shall also maintain in addition the continuous record of all changes to the above
Contract Documents, drawings, specifications, and supplementary data, etc. effected at the field
and on completion of his total assignment under the Contract shall incorporate all such changes on
the drawings and other Engineering data to indicate as installed conditions of the equipment
furnished and erected under the Contract. Such drawings and Engineering data shall be submitted
to the Engineer in required number of copies.

(22) Contractor shall purchase all brought out items as per Schedule-B with taking prior approval from
Concern Executive Engineer (AM). Any item without approval shall not be permitted and GETCO
shall not be responsible for accept such items.

(23) DISCIPLINE OF WORKMEN
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(24)
1

(25)

(26)

(27)

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his
employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such
employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then
the Contractor shall remove such a person objected to and provide in his place a competent
replacement.

CONTRACTOR'’S FIELD OPERATION

The Contractor shall keep the Engineer informed in advance regarding his field activity plans and
schedules for carrying-out each part of the works. Any review of such plan or schedule or method
of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the
field activities. Such reviews shall also not be considered as an assumption of any risk or liability
by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be
entertained because of the failure or inefficiency of any such plan or schedule or method of work
reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of
plant and equipment and his erection methods.

The Contractor shall have the complete responsibility for the conditions of the Work-site including
the safety of all persons employed by him or his Sub-Contractor and all the properties under his
custody during the performance of the work. This requirement shall apply continuously till the
completion of the Contract and shall not be limited to normal working hours.

PROGRESS REPORT

The Contractor shall furnish three (3) copies each to the Engineer of progress including if any,
photographs of the work done at Site. The monthly progress report detailing-out the progress
achieved on all erection activities shall highlight comparison to the schedules. The report shall
also indicate the reasons for the variance between the scheduled and actual progress and the
action proposed for corrective measures, wherever necessary.

MAN-POWER REPORT

The Contractor shall submit to the Engineer, on the first day of every month, a man hours
schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-
wise.

Contract Quality assurance:

The Bidder shall include in his proposal the Quality Assurance Program containing the overall
quality management and procedures which he proposes to follow in the performance of the Works
during various phases. At the time of Award of Contract, the detailed Quality Assurance Program
to be followed for the execution of the Contract will be mutually discussed and agreed and such
agreed Program shall form a part of the Contract.

GENERAL CONDITIONS OF CONTRACT
(C) GENERALTERMS &CONDITIONS OF CONTRACT

A.
1.0
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1.1

1.9

The ‘Contract’ means the agreement entered into between the Owner and the Contractor as per
the Contract Agreement signed by the parties, including all attachments and appendices thereto
and all documents incorporated by reference therein.

‘Owner’ shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group
companies i.e GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal
representatives, successors and assigns.

‘Contractor’ shall mean the Bidder whose bid is accepted by the Owner for the award of the
Works and shall include such successful Bidder’s legal representatives, successors and permitted
assigns.

‘Engineer’ shall mean the officer appointed in writing by the Owner to act as Engineer from time
to time for the purpose of the Contract.

The terms ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and materials to be
issued to the Contractor under the Contract.

‘Works’ shall mean and include taking delivery of line materials labour and services, as per the
Specifications and complete erection, testing and putting into satisfactory operation including all
transportation, handling, unloading and storage at the Site as defined in the Contract.

‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the
Contract and such other schedules and drawings as may be mutually agreed upon.

Site’ shall mean and include the land and other places on, into or through which the works and
the related facilities are to be erected or installed and any adjacent land, paths, street or
reservoir which may be allocated or used by the Owner or Contractor in the performance of the
Contract.

The term ‘Contract Price’ shall mean the lump-sum price quoted by the Contractor in his bid with
additions and/or deletions as may be agreed and incorporated in the Letter of Award and the
contract agreement for the entire scope of the works.

1.10The term “Erection portion” of the contract price shall mean the value of field activities of the
works including erection, testing, and putting into satisfactory operation including successful
completion of performance and guarantee test to be performed at site by the contractor including
cost of insurances.

1.11

1.12

1.13

Site Engineer ‘Inspector’ shall mean the owner’s Engineers or any person nominated by the time
to inspect the equipment; stores or Works under the Contract and/or the duly authorized
representative of the Owner.

‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official notice
issued by the Owner notifying the Contractor that his bid has been accepted.

‘Order’ shall mean the official letter issued by the Owner informing the acceptance of the bid.
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1.14

1.15

Date of Contract’ shall mean the date on which letter of commencement of work issued by the
respective sub division deputy engineer.

‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly defined
shall mean calendar day or days of 24 hours each.

A ‘Week’ shall mean continuous period of seven (7) days.

Writing’ shall include any manuscript, type written or printed statement, under or over signature
and/or seal as the case may be.

When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’,
‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’,
‘Permitted’, or words and phrases of like importance are used the approval, judgment, direction
etc. is understood to be a function of the Owner/Engineer.

Test on completion shall mean such tests as prescribed in the Contract to be performed by the
Contractor before the work is taken over by the Owner.

‘Performance and Guarantee Tests’, shall mean all operational checks and tests required to
determine and demonstrate capacity, efficiency, and operating characteristics as specified in the
Contract Documents.

The term ‘Final Acceptance’/‘Taking Over’ shall mean the Owner’s written acceptance of the
Works performed under the Contract, after successful commissioning/completion of Performance

and Guarantee Tests, as specified in the accompanying Technical Specifications or otherwise
agreed in the Contract.

‘Latent Defects’ shall mean such defects caused by faulty designs, material or work-man- ship

which cannot be detected during inspection, testing etc, based on the technology available for
carrying out such tests.

‘Codes’ shall mean the following including the latest amendments and/or replacements, if any:

a) Indian Electricity Act, 1905 and Rules and Regulations made there under.
b) Electricity Act 2003 and Rules & Regulations made there under.

¢) Indian Factory Act, 1948 and Rules and Regulations made there under.

d) Indian Explosives Act, 1884 and Rules and Regulations made there under.
e) Indian Petroleum Act, 1934 and Rules and Regulations made there under.
f) A.S.M.E. Test Codes.

g) A.lL.E.E. Test Codes.
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1.23

1.24

1.25

1.26

2.0

3.0

4.0

h) American Society of Materials Testing Codes.
i) Standards of the Indian Standards Institution.

j) Other Internationally approved standards and/or rules and regulations touching the subject
matter of the Contract.

Words imparting the singular only shall also include the plural and vice -versa where the context
SO requires.

Words imparting ‘Person’ shall include firms, companies, corporations and associations or bodies
of individuals, whether incorporated or not.

Terms and expressions not herein defined shall have the same meaning as are assigned to them in
the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and failing that
in the General Clauses Act (1897) including amendments thereof, if any.
Or
In addition to the above the following definitions shall also apply.
a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.
b) ‘Constructed’ shall also mean ‘erected and installed’.
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Security’.

APPLICATION

These General Conditions shall apply to the extent that they are not superseded by provisions in
other parts of the Contract.

STANDARDS

The works carried out under this Contract shall conform to the all statutory regulation and
provisions the acts, mentioned in the Technical Specifications, and, when no regulations or
standard is mentioned, to the authoritative regulations or standards/ Act, appropriate to the
works and such stipulations shall be the latest issued by the concerned institution.

LANGUAGE AND MEASURES

All documents pertaining to the Contract including specifications, schedules, notices,
correspondences, operating and maintenance instructions, drawings or any other writing shall be
written in English language. The Metric System of measurement shall be used exclusively in the
Contract.
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5.0

5.1

5.2

6.0

6.1

6.2

6.3

6.4

7.0

CONTRACT DOCUMENTS

The term Contract Documents shall mean and include the following which shall be deemed to
form an integral part of the Contract:

a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions to Bidders,
General Terms and Conditions of Contract and all other documents included under Volume- |
and the Special Conditions of Contract.

b) Specifications of the erection of the equipments and other technical services to be provided
under the Contract as brought out in the accompanying Technical Specifications.

c) Contractor’s Bid Proposal and the documents attached there to including the letters of
clarifications thereto between the Contractor and the Owner prior to the Award of Contract
except to the extent of repugnancy.

d) All the materials, literature, data and information of any sort given by the Contractor along
with his bid, subject to the approval of the Owner /Consultant.

e) Letter of Award and any agreed variations of the conditions of the documents and special
terms and conditions of Contract, if any.

In the event of any conflict between the above mentioned documents the matter shall be referred
to the Engineer whose decision shall be considered as final and binding upon the parties.

USE OF CONTRACT DOCUMENTS AND INFORMATION

The Contractor shall not, without the Owner’s prior written consent, disclose the Contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by
or on behalf of the Owner in connection therewith, to any person other than a person employed
by the Contractor in the performance of the Contract. Disclosure to any such employed person
shall be made in confidence and shall extend only so far as may be necessary for the purpose of
such performance.

The Contractor shall not, without the Owner’s prior written consent, make use of any document or
information enumerated in various Contract documents except for the purpose of performing the
Contract.

The Contractor shall not communicate or us in advertising, publicity, sales releases or in any other
medium, photographs or other reproduction of the Works under this Contract, or descriptions of
the site, dimensions, quantity, quality or other information, concerning the works unless prior
written permission has been obtained from the Owner.

Any document, other than the Contract itself, enumerated in various Contract documents shall

remain the property of the Owner and shall be returned (in all copies) to the Owner on completion
of the Contractor’s performance under the Contract if so required by the Owner.

CONSTRUCTION OF THE CONTRACT
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7.1

7.2

7.3

7.4

8.0

8.1

9.0

9.1

9.2

9.3

9.4

Notwithstanding anything stated elsewhere in the bid documents, the Contract to be entered into
will be treated as a single Contract.
Award shall be placed on the successful Bidder as follows:

For providing services like inland transportation, insurance for delivery at site, unloading, storage,
handling at site, installation, testing and commissioning including performance testing in respect
of all the equipment material equipment/materials given by the owner after observing standard
store procedures for transport from owner’s stores, insurance, unloading storage handling at site
installation testing & commissioning.

In case erection Contract, or where the Owner hands over his equipment to the Contractor for
executing, then the Contractor shall at the time of taking delivery of the equipment/dispatch
documents be required to execute an Indemnity Bond in favor of the Owner in the form
acceptable to the SE(TR) GETCO Bharuch for keeping the equipment in safe custody and to utilize
the same exclusively for the purpose of the said Contract. Samples of Performa for the Indemnity
Bond will be furnished during award of Contract.

The Contract shall in all respects be construed and governed according to Indian Laws.

It is clearly understood that the total consideration for the Contract(s) has been broken up into
various components only for the convenience of payment under the Contract(s) and for the
measurement of deviations or modifications under the Contract(s).

JURISDICTION OF CONTRACT

The laws applicable to the Contract shall be the laws in force in India. The Courts of Vadodara
shall have exclusive jurisdiction in all matters arising under this Contract.

EXECUTION OF CONTRACT:

The Owner, after the issue of the Letter of Award to the Contractor, will send one copy of the
final agreement to the Contractor for his scrutiny and approval.

The Agreement, unless otherwise agreed to, shall be signed within 10 days of the acceptance of
the Letter of Award, at the office the Owner at Bharuch on a date and time to be mutually
agreed. The Contractor shall provide for signing of the Contract, Performance Guarantee,
appropriate power of attorney and other requisite materials. In case the Contract is to be signed
beyond the stipulated time, the Bid Guarantee submitted with the Proposal will have to be
extended accordingly.

The Agreement will be signed in copies to be specified and the Contractor shall be provided with
one signed original and the rest will be retained by the Owner.

The Contractor shall provide free of cost to the Owner all the Engineering data, drawings, and
descriptive materials submitted with the bid, to form a part of the Contract immediately after
issue of Letter of Award
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9.5

Subsequent to signing of the Contract, the Contractor at his own cost shall provide the Owner
with copies of agreement within fifteen (15) days after the signing of the Contractor.

10.0 ENFORCEMENT OF TERMS

10.1

11.0

11.1

12.0

12.1

12.2

12.3

12.4

12.5

13.0

The failure of either party to enforce at any time any of the provisions of this Contract or any
rights in respect thereto or to exercise any option therein provided, shall in no way be construed
to be a waiver of such provisions, rights or options or in any way to affect the validity of the
Contract. The exercise by either party of any of its rights herein shall not preclude or prejudice
either party from exercising the same or any other right it may have under the Contract.

COMPLETION OF CONTRACT

Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall
be deemed to have been completed on the expiry of the guarantee period as provided for under
the clause entitled ‘Guarantee’ in this section of the Volume-I.

GUARANTEES & LIABILITIES
TIME - THE ESSENCE OF CONTRACT

The time and the date of completion of the Contract as stipulated in the Contract by the Owner
without or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed
to be the essence of the Contract. The Contractor shall so organize his resources and perform his
work as to complete it not later than the date agreed to.

The Contractor shall submit a detailed bar chart within the time frame agreed consisting of
adequate number of activities covering various key phases of the work such as field erection
activities within five (5) days of the date of Notification of Award. This network shall also indicate
the interface facilities to be provided by the Owner and the dates by which such facilities are
needed. The Contractor shall discuss the network so submitted with the Owner and the agreed
network shall form part of the Contract documents. During the performance of the Contract, if in
the opinion of the Engineer, proper progress is not maintained, suitable changes shall be made in
the Contractor’s operations to ensure proper progress without any cost implication to the Owner.
The interface facilities to be provided by the Owner in accordance with the agreed network shall
also be reviewed while reviewing the progress of the Contractor.

Based on the above agreed network/bar chart fortnightly reports shall be submitted by the
Contractor as directed by the Engineer.

Subsequent to the finalization of the network, the Contractor shall make available to the Engineer
a detailed program in line with the agreed Contract network.
Such program shall be reviewed, updated and submitted to the Engineer every month thereafter.

The above bar charts/ program shall be compatible with the Owner’s computer environment and
furnished to the Owner on such media as may be desired by the Owner.

EFFECTIVENESS OF CONTRACT
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15.0

15.1

15.3

15.4

15.5

15.6

16.0

18.0

The Contract shall be considered as having come into force from the date of the commencement
given by the respective construction sub division unless otherwise provided in the notification of
award.

PENALTY FOR DELAY

The total amount of penalty for delay under the Contract will be ¥2 % per week plus applicable tax
if any on delayed work amount subject to a maximum of 10% plus applicable tax if any of the
Contract prices detailed in the Special Conditions of Contract (SCC).

GUARANTEE

In the event of any emergency where in the judgment of the Engineer, delay would cause serious
loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by
the Engineer without advance notice to the Contractor and the cost of such work shall be paid by
the Contractor. In the event such action is taken by the Engineer, the Contractor will be notified
promptly and he shall assist wherever possible in making necessary corrections. This shall not
relieve the Contractor of his liabilities under the terms and conditions of the Contract.

If it becomes necessary for the Contractor to rectify or renew any defective portions of the works
the provision of this clause shall apply to portion of the works so rectified or corrected until the
expiry of six (6) months from the date of such rectification or correction. If any defects are not
rectified within a reasonable time, the Engineer may proceed to do the work at the Contractor’s
risk and cost but without prejudice to any other rights which the Owner may have against the
Contractor in respect of such defects.

The rectification or correction of the work will be carried out free of cost by the Contractor. If
any rectification or correction is carried out on his behalf at the site, the Contractor shall bear the
cost of such rectification or correction.

The acceptance of the works by the Engineer shall in no way relieve the Contractor of his
obligations under this clause.

At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For
latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 15.5 above,
shall remain till the end of 6 months from the date of completion of guarantee period.

TAXES, PERMITS & LICENCES

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against
the Owner or the Contractor in pursuance of the Contract. In addition to this the Contractor shall
be responsible for payment of all Indian duties, levies and taxes lawfully assessed against the
Contractor for his personal income & property only.

DEFENCE OF SUITS

If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner,
for the failure, omission or neglect on the part of the Contractor to perform any acts, matters,
covenants or things under the Contract, or for damage or injury caused by the alleged omission or
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negligence on the part of the Contractor, his agents, representatives or his Sub-Contractors, or in
connection with any claim based on lawful demands of Sub-Contractors, workmen, suppliers or
employees, the Contractor shall in all such cases indemnify and keep the Owner, and the Engineer
and/or his representative, harmless from all losses, damages, expenses or decrees arising of such
action.

LIMITATION OF LIABILITIES

The final payment by the Owner in pursuance of the Contract shall mean the release of the
Contractor from all his liabilities under the Contract. Such final payment shall be made only at
the end of the Guarantee/Warranty period or after finalization of material account and final bill
and till such time as the Contractual liabilities and responsibilities of the Contractor, shall prevail.
All other payments made under the Contract shall be treated as on-account payments.

ENGINEER’S DECISION

In respect of all matters which are left to the decision of the Engineer including the granting or
with-holding of the certificates, the Engineer shall, if required to do so by the Contractor, give in
writing a decision thereon.

If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance with the
meaning and intent of the Contract, the Contractor may file with the Engineer, within fifteen (15)
days after receipt of the decision, a written objection to the decision.

Failure to file an objection within the allotted time will be considered as an acceptance of the
Engineer’s decision and the decision shall become final and binding.

The Engineer’s decision and the filing of the written objection thereto shall be a condition
precedent to the right to request arbitration. It is the intent of the Agreement that there shall be
no delay in the execution of the works and the decision of the Engineer as rendered shall be
promptly observed.

POWER TO VARY OR OMIT WORK

No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter
referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be
made by the Contractor except as directed in writing by the Engineer, but the Engineer shall have
full powers subject to the provisions hereinafter contained, from time to time during the
execution of the Contract, by notice in writing to instruct the Contractor to make such variation
without prejudice to the Contract. The Contractor shall carry out such variation and be bound by
the same conditions as far as applicable as though the said variations occurred in the Contract
Documents. If any suggested variations would, in the opinion of the Contractor, if carried out,
prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify
the Engineer thereof in writing and the Engineer shall decide forthwith whether or not, the same
shall be carried out and if the Engineer confirms his instructions, the Contractor’s obligations and
guarantees shall be modified to such an extent as may be mutually agreed. Any agreed difference
in cost occasioned by any such variation shall be added to or deducted from the Contract Price as
the case may be.
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24.2

In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to
the Contractor to enable him to work his arrangement accordingly, and in cases where goods or
materials are already prepared or any design, drawings or pattern made or work done as per the
contract requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to
the Contractor.

In any case in which the Contractor has received instructions from the Engineer as to the
requirement of carrying out the alterations or additional or substituted work which either then or
later on, will in the opinion of the Contractor, involve a claim for additional payment, the
Contractor shall immediately and in no case later than thirty (30) days, after receipt of the
instructions aforesaid and before carrying out the instructions, advise the Engineer to that effect.
But the Engineer shall not become liable for payment of any charges in respect of any such
variations, unless the instructions for the performance of the same shall be confirmed in writing
by the Engineer.

If any variation in the Works results in reduction of Contract Price, the parties shall agree, in
writing, so to the extent of any change in the price, before the Contractor proceeds with the
change.

In all the above cases, in the event of a disagreement as to the reasonableness of the said sum,
the decision of the Engineer shall prevail.

Notwithstanding anything stated above in this clause, the Engineer shall have the full power to
instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of
the items or groups of items in accordance with the provisions of clause entitled ‘Change of
Quantity’ in section GCC of this Volume-I. The Contractor shall carry out such variations and be
bound by the same conditions as though the said variations occurred in the Contract Documents.
However, the Contract Price shall be adjusted at the rates and the prices provided for the original
quantities in the Contract.

ASSIGNMENT AND SUB-LE TTING OF CONTRACT:

No subletting of contract is allowed. Contractor should carry out work on his own under his or his
authorized supervisor and by labours employed by him.

CHANGE OF QUANTITY

During the execution of the Contract, the Owner reserves the right to increase or decrease the
quantities of items under the Contract but without any change in unit price or other terms &
conditions. Such variations unless otherwise specified in the accompanying Special Conditions of
Contract and/or Technical Specifications, shall not be subjected to any limitation for the
individual items but the total variations in all such items under the Contract shall be limited to a
percentage of the Contract price as specified in the Special Conditions of Contract.

The Contract price shall accordingly be adjusted based on the unit rates available in the Contract
for the change in quantities as above. The base unit rates, as identified in the Contract shall
however remain constant during the currency of the Contract, except as provided for in Clause
33.0 below. In case the unit rates are not available for the change in quantity, the same shall be
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Seal & Signature of Bidder

subjected to mutual agreement.

COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting
Engineers and freely exchange with them such technical information as is necessary to obtain the
most efficient and economical design and to avoid unnecessary duplication of efforts. The
Engineer shall be provided with three copies of all correspondence addressed by the Contractor to
other Contractors and Consulting Engineers of the Owner in respect of such exchange of technical
information, wherever needed.

NO WAIVER OF RIGHTS

Neither the inspection by the Owner or the Engineer or any of their officials, employees, or agents
nor any order by the Owner or the Engineer for payment of money or any payment for or
acceptance of, the whole or any part of the Works by the Owner or the Engineer, nor any
extension of time, nor any possession taken by the Engineer shall operate as a waiver of any
provision of the Contract, or of any power herein reserved to the Owner or any right to damages
herein provided nor shall any waiver of any breach in the Contract be held to be a waiver of any
other or subsequent breach.

CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF THE CONTRACTOR.

No interim payment certificate of the Engineer, nor any sum paid on account by the Owner, nor
any extension of time for execution of the Works granted by the Engineer shall affect or prejudice
the rights of the Owner against the Contractor or relieve the Contractor of his obligation for the
due performance of the Contract, or be interpreted as approval of the Works done or of the
equipment furnished and no certificate shall create liability for the Owner to pay for alterations,
amendments, variations or additional works not ordered, in writing , by the Engineer or discharge
the liability of the Contractor for the payment of damages whether due, ascertained, or certified
or not or any sum against the payment of which he is bound to indemnify the Owner, nor shall any
such certificate nor the acceptance by him of any sum paid on account or otherwise affect or
prejudice the rights of the Owner against the Contractor.

PROGRESS REPORTS

During the various stages of the work in pursuance of the Contract, the Contractor shall at his own
cost submit periodic progress reports as may be reasonably required by the Engineer with such
materials as, charts, net-works, photographs, test certificates, etc. Such progress reports shall be
in the form and size as may be required by the Engineer.

TAKING OVER

Upon successful completion of work of erection of tower line by the Contractor, the Engineer shall
issue to the Contractor a completion Certificate as a proof of the final acceptance of the erected
line. Such certificate shall not unreasonably be withheld nor will the Engineer delay the issuance
thereof on account of minor omissions or defects which do not affect the commercial operation
and/or cause any serious risk to the erected line. Such certificate shall not relieve the Contractor
of any of his obligations which otherwise survive, by the terms and conditions of the Contract
after issue of such certificate.

CONTRACT SECURITY AND PAYMENTS
CONTRACT PERFORMANCE GUARANTEE
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The Contractor shall furnish Contract Performance Guarantee(s) for the proper fulfillment
of the Contract in the prescribed form within fifteen (15) days of “Notice of Award of
Contract”. The performance guarantee(s) shall be as per terms prescribed.

PAYMENT

The payment to the Contractor for the performance of the works under the Contract will be made
by the Owner as per the guidelines and conditions specified herein. All payments made during the
Contract shall be on account payments only. The final payment will be made on completion of all
Works and on fulfillment by the Contractor of all his liabilities under the Contract.

Currency of Payment
All payments under the Contract shall be in Indian Rupees only.

Terms.

Payment terms will be as prescribed in the special conditions of contract and on fulfillment of
conditions specified thereof.

Application for Payment

The Contractor shall submit application for the payment in the prescribed proforma of the Owner.
Performa for application for payment will be as prescribed.

Each such application shall state the amount claimed and shall set forth in detail, in the order of
the Payment Schedule, particulars of the Works including the Works executed at Site and of the
equipment shipped/brought on to the site pursuant to the Contract upto the date mentioned in
the application and for the period covered since the last preceding certificate, if any.

Every interim payment certificate shall certify the Contract value of the Works executed upto the
date mentioned in the application for the payment certificate, provided that no sum shall be
included in any interim payment certificate in respect of the works that, according to the decision
of the Engineer, does not comply with the Contract.

Mode of Payment

Payment due on completion of work shall be made by the Owner through Owner’s Bank or directly
to the Contractor as per the payment schedule.

All payments under the Contract shall be made as stipulated in the Special Conditions of Contract
after signing the Contract Agreement.

Progressive payments linked with erection shall only be made after the issue of certificates by the
Engineer, one for the quantum of work completed and the other for the successful completion of
quality check points involved in the quantum of work billed.

DEDUCTIONS FROM CONTRACT PRICE
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All costs, damages or expenses which the Owner may have paid, for which under the Contract the
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims
shall be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall
be supported by appropriate and certified vouchers or explanations, to enable the Contractor to
properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) days
of the receipt of the corresponding bills and if not paid by the Contractor within the said period,
the Owner may then deduct the amount, from any monies due or becoming due by him to the
Contractor under the Contract or may be recovered by sections of Law or otherwise.

RISK DISTRIBUTION
INSURANCE

The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to
the Works and obligatory in terms of law to protect his interest and interests of the Owner against
all perils detailed herein. The form and the limit of such insurance as defined herein together
with the under-writer in each case shall be acceptable to the Owner. However, irrespective of
such acceptance, the responsibility to maintain adequate insurance coverage at all time during
the period of Contract shall be of Contractor alone. The Contractor’s failure in this regard shall
not relieve him of any of his contractual responsibilities and obligations. The insurance covers to
be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The
Contractor shall, however, be authorized to deal directly with Insurance Company or Companies
and shall be responsible in regard to maintenance of all insurance covers. Further the insurance
should be in freely convertible currency.

Any loss or damage to the material during handling, transportation, storage, erection, and all
activities to be performed till the successful completion of commissioning of the line shall be to
the account of the Contractor. The Contractor shall be responsible for preference of all claims
and make good the damages or loss by way of repairs and/or replacement of the equipment,
damaged or lost. The transfer of title shall not in any way relieve the Contractor of the above
responsibilities during the period of Contract. The Contractor shall provide the Owner with copy
of all insurance policies and documents taken out by him in pursuance of the Contract. Such
copies of documents shall be submitted to the Owner immediately after such insurance coverage.
The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding
the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal
etc., as may be necessary well in time.

The perils required to be covered under the insurance shall include, but not be limited to fire and
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage
in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather
conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the
replacement/reinstatement cost of the equipment for all risks up to and including delivery of
goods and other costs till the equipment is delivered at Site. The insurance policies to be taken
should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the
extent of insurance cover and the amount of claim available from the underwriters, the
Contractor shall be liable to make good the full replacement/rectification value of all
equipment/materials and to ensure their availability as per project requirements.
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All costs on account of insurance liabilities covered under the Contract will be on Contractor’s
account and will be included in Contract Price, However, the Owner may from time to time,
during the pendency of the Contract, ask the Contractor in writing to limit the insurance
coverage, risks and in such a case, the parties to the Contract will agree for a mutual settlement,
for reduction in Contract price to the extent of reduced premium amount. The Contractor, while
arranging the insurance shall ensure to obtain all discounts on premium which may be available
for higher volume or for reason of financing arrangement of the project.

The clause entitled ‘Insurance’ under the section ECC of this Volume-l, covers the additional
insurance requirements for the portion of the works to be performed at the Site.

Special Conditions of Contract details out the various insurance liabilities.

LIABILITY FOR ACCIDENTS AND DAMAGES
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the
successful completion of commissioning as defined elsewhere in the Bid document.

DELAYS BY OWNER OR HIS AUTHORISED AGENTS

In case the Contractor’s performance is delayed due to any act of omission on the part of the
Owner or his authorized agents, then the Contractor shall be given due extension of time for the
completion of the Works, to the extent such omission on the part of the Owner has caused delay
in the Contractor’s performance of the Contract.

Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer shall
be final.

In addition, the Contractor shall be entitled to claim demonstrable and reasonable compensation
if such delays have resulted in any increase in cost. The Owner shall examine the justification for
such a request for claim and if satisfied, the extent of compensation shall be mutually agreed
depending upon the circumstances at the time of such an occurrence.

DEMURRAGE, WHARFAGE, ETC.
All demurrage, warfare and other expenses incurred due to delayed clearance of the material or
any other reason shall be to the account of the Contractor.

FORCE MAJEURE

Force majeure is herein defined as any cause which is beyond the control of the Contractor or the
Owner as the case may be, which they could not foresee or with a reasonable amount of diligence
could not have foreseen and which substantially affects the performance of the Contract, such as:

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;

b. Acts of any Government, domestic or foreign, including but not limited to war, declared or
undeclared, priorities, guarantees, and embargoes.
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Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the
other in writing of such causes.

The Contractor or the Owner shall not be liable for delays in performing his obligations resulting
from any force majeure cause as referred to and/or defined above:

The date of completion will, subject to hereinafter provided, be extended by a reasonable time
even though such cause may occur after Contractor’s performance of obligation has been delayed
due to other causes.

SUSPENSION OF WORK

The Owner reserves the right to suspend and reinstate execution of the whole or any part of the
Works without invalidating the provisions of the Contract. Orders for suspension or reinstatement
of the Works will be issued by the Engineer to the Contractor in writing. The time for completion
of the works will be extended for a period equal to duration of the suspension.

Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of
the works will be paid by the Owner, provided such costs are substantiated to the satisfaction of
the Engineer. The Owner shall not be responsible for any liabilities if suspension or delay is due to
some default on the part of the Contractor or his Sub-Contractor.

CONTRACTORS DEFAULT

If the Contractor shall neglect to execute the works with due diligence and expedition or shall
refuse or neglect to comply with any reasonable order given to him, in writing by the Engineer in
connection with the works or shall contravene the provisions of the Contract, the Owner may give
notice in writing to the Contractor to make good the failure, neglect or contravention complained
of. Should the Contractor fail to comply with the notice within thirty (30) days from the date of
serving the notice, then and in such case the Owner shall be at liberty to employ other workmen
and forthwith execute such part of the works as the Contractor may have neglected to do or if the
Owner shall think fit, without prejudice to any other right he may have under the Contract to take
the work wholly or in part out of the Contractor’s hands and re-contract with any other person or
persons to complete the works or any part thereof and in that event the Owner shall have free
use of all Contractor’s equipment that may have been at the time on the Site in connection with
the works without being responsible to the Contractor for fair wear and tear thereof and to the
exclusion of any right of the Contractor over the same, If the sum that the contractor is entitled
to be paid plus the costs incurred by the Owner in completing the works, exceeds the Contract
Price or the entire works if entire works have been completed or the price for part of the work if
part of the works have been completed, the Contractor shall be liable for such excess.

If such excess is greater than the sums due to the Contractor, the Contractor shall pay the
balance to the Owner and if such excess is less than the sums due to the Contractor, Owner shall
pay the balance to the Contractor. For facilitating such payment, Owner shall pay the balance to
the contractor. For facilitating such payment, Owner shall encash the Bank Guarantees of
Contactor available with Owner/s and retain such other payment due to the Contractor under the
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Contract in question or any other Contract that the Owner/s may have with the Contractor. Such
payment of excess amount shall be independent of the liquidated damages for delay which the
Contractor shall have to pay if the completion of works is delayed.

In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability
to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 of this
Section.

Such action by the Owner as aforesaid the termination of the Contract under this clause shall not
entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the time
thereof. The Contract Performance Guarantee shall be valid for the full value and for the full
period of the Contract including guarantee period.

TERMINATION OF CONTRACT ON OWNER S INITIATIVE

The Owner reserves the right to terminate the Contract either in part or in full due to reasons
other than those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such
an event give fifteen (15) days notice in writing to the Contractor of his decision to do so.

The Contractor upon receipt of such notice shall discontinue the work on the date and to the
extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders and
Contracts to the extent they are related to the work terminated and terms satisfactory to the
Owner, stop all further sub-contracting or purchasing activity related to the work terminated, and
assist Owner in maintenance, protection, and disposition of the works acquired under the Contract
by the Owner.

In the event of such a termination the Contractor shall be paid compensation, equitable and
reasonable, dictated by the circumstances prevalent at the time of termination.

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the partners dies then unless the Owner
is satisfied that the legal representatives of the individual Contractor or of the proprietor of the
propriety concern and in the case of partnership, the surviving partners, are capable of carrying
out and completing the Contract the Owner shall be entitled to cancel the Contract as to its
incomplete part without being in any way liable to payment of any compensation to the estate of
deceased Contractor and/or to the surviving partners of the Contractor’s firm on account of the
cancellation of the Contract. The decision of the Owner that the legal representatives of the
deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and complete
the Contract shall be final and binding on the parties. In the event of such cancellation the Owner
shall not hold the estate of the deceased Contractor and/or the surviving partners of the estate of
the deceased Contractor and/or the surviving partners of the Contractor’s firm liable to damages
for not completing the Contract.

FRUSTRATION OF CONTRACT

In the event of frustration of the Contract because of supervening impossibility in terms of Section
56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the
balance portion of the Contract, subject to provisions contained in sub-clause 45.3 below.
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In the event of non-availability or suspension of funds for any reasons, whatsoever (except for
reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the
Contract shall be suspended.

Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing
to the Contractor in accordance with the terms of the Contract within three months of the event,
the parties hereto shall be relieved from carrying out further obligations under the Contract
treating it as frustration of the Contract.

In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to
arrive at reasonable settlement on all issues including amounts due to either party for the work
already done on quantum merit_ basis which shall be determined by mutual agreement between
the parties.

GRAFTS AND COMMISSIONS ETC.

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one
on his or their behalf in relation to the obtaining or to the execution of this or any other Contract
with the Owner, shall in addition to any criminal liability which it may incur, subject the
Contractor to the cancellation of this and all other Contracts and also to payment of any loss or
damage to the Owner resulting from any cancellation. The Owner shall then be entitled to deduct
the amount so payable from any monies otherwise due to Contractor under the Contract.

RESOLUTION OF DISPUTES
SETTLEMENT OF DISPUTES

Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the
extent possible, be settled amicably between the parties.

If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the
Contractor, arising out of the Contract for the performance of the Works whether during the
progress of the Works or after its completion or whether before or after the termination,
abandonment or breach of the Contract, it shall, in the first place, be referred to and settled by
the Engineer, who, within a period of thirty (30) days after being requested by either party to do
so, shall give written notice of his decision to the Owner and the Contractor.

Save as hereinafter provided, such decision in respect of every matters so referred shall be final
and binding upon the parties until the completion of the Works and shall forthwith be given effect
to by the Contractor who shall proceed with the Works with all due diligence, whether he or the
Owner requires arbitration as hereinafter provided or not.

If after the Engineer has given written notice of his decision to the parties, no claim to arbitration
has been communicated to him by either party within thirty (30) days from the receipt of such
notice, the said decision shall become final and binding on the parties.
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47.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after
being requested as aforesaid, or in the event of either the Owner or the Contractor being
dissatisfied with any such decision, or within thirty (30) days after the expiry of the first
mentioned period of thirty days, as the case may be, either party may require that the matters in
dispute be referred to arbitration as hereinafter provided.

48.0 ARBITRATION

(1) Amicable Settlement
Any dispute, difference, controversy or claim between the Parties arising out of or relating to this
contract with reference to the construction, interpretation, breach, termination or validity
thereof (hereinafter referred as "the Dispute”) shall, upon the written request of either Party be
referred to the authorized representatives of the Disputing Parties for resolution. The authorized
representatives shall promptly meet and attempt to negotiate in good faith a resolution of the
Dispute within thirty days of the service of the request.

(2) Arbitration
If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated
herewith in sub clause (1) of Clause, arising under or in connection with the present works
contracts, whether pertaining to works contracts alone or works and procurement both, the same
shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration
Tribunal Act, 1 992.".

49.0 RECONCILIATION OF ACCOUNTS
The Contractor shall prepare and submit every two months, a statement covering payments
claimed and the payments received vis-a-vis the works executed, for reconciliation of accounts
with the Owner. The Contractor shall also prepare and submit a detailed account of Owner Issue
materials received and utilized by him for reconciliation purpose in a format to be discussed &
finalized with the Owner before the award of Contract.

Date: Superintending Engineer
(Signature of Contractor) GETCO,C.0., Bharuch

GENERAL CONDITION

GENERAL TERMS :-

The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any
tender. The Superintending Engineer , Bharuch reserves the right to reject any or all tender
without signing any reasons whatsoever and decision of the The Superintending Engineer (TR),
Bharuch will be final and unchallengeable.

In case of any dispute / doubt, the decision of The Superintending Engineer, Bharuch, shall be
unchallengeable, final and binding to the Contractor.

Tender offer without payment of E.M.D/Tender Fee, required Certificate, Documents, bar chart list
of Tools, Tackles, Equipment’s, blank tender etc. required for execution of job will be out rightly
rejected. The tenderer should furnish details of past experience of such job of similar nature
completed by him satisfactorily within the time limit in GETCO without this certificate offer shall be
rejected out rightly.
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The competent authority can delete any items in schedule of the tender, if he feels that the rate
quoted by contractor act. That item is abnormally high completed to the estimated rates.
Specification in any items mentioned in tender are subject to change without any prior notice and
binding to the Contractor.

GENERAL TERMS FOR CONTRACTOR :-

The erection work should be carried out according to the specification and as per Instructions &
programmed laid out by the DE / Executive Engineer-in-charge of the work. Contractor has to co-
ordinate E.I.C. of planning of outage & work schedule thereof, so as to complete all the planned work
in outage. Contractor has to deploy adequate manpower accordingly.

The contractor should appoint supervisor with sufficient qualification and experience who could
supervise the execution of work throughout. He should always be present on the site as far as
possible. Qualification & experience certificate of deputed supervisor to be submitted to GETCO.

The erection work should be commenced immediately from the date of receipt of instructions from
office and should be completed within thereafter. Prior intimation in writing for starting the job will
be given by GETCO for the work.

The contractor shall see the line route before quoting the rates.

The Contractor has to follow all IE rules, Insurance rules, GETCO rules labours laws, safety rules and
regulations at his risk & cost. The GETCO does not take any responsibility in case of accident or injury
to the workers. The safety / security of men, materials & equipments shall be sole responsibility of
the contractor. Contractor will abide by and fulfill all the terms and conditions and general terms and
condition of the contract for works available in the office. All other general terms and conditions as
prevailing in the GETCO shall be applicable to this contract. The contractor will be governed by the
GETCO’s general conditions of works contract. The Booklet will be available in the concerned office
in any working days. In the event of placing order, the contractor will have to sign this booklet along
with other documents and agreement. All the usual terms and conditions of the GETCO, though the
same might have not been mentioned in this specification or contractor booklet will applicable to this
contract, and the decision of the Concern Executive Engineer (AM), shall be binding on the
contractor.

The bidder shall have the experience of erection
Technical/Commercial Bid..

The tenderer should quote for complete erection work, testing and commissioning of line as indicated
in the Schedule “B” and as per terms and conditions.

It will be bidder sole responsibility for erection of complete line in all respect, accordance with latest
rules under Electricity Act and approved by Electrical Inspector.

Above terms and conditions are part and partial of tender and will be observed

The Contractors has to engage required strength of skilled persons for Transportation, Loading &
unloading work and proper Supervisor to avoid complication & unnecessary delay to complete work
timely. The Contractor will be totally responsible for labour claims arising out of the labour employed
for this job.

The detailed drawings of equipments can be seen from concern GETCO office during any working day
and the equipments which are to be erected can also be seen physically at Bharuch/Haldarwa store
during any working day and time.

Contractor has to ensure safe shifting and erection of all accessories / equipments as per standard
norms.

The Contractor has to arrange for minor fabrication (if required) at free cost. The tender includes all
minor accessories and items of work which may not have been specifically mentioned in the
specification schedule etc. but are essential for completion of work. The contractor will not be
eligible for any extra payment in respect of such minor accessories and items of work.

line should be as mentioned in
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The contractor has to co-ordinate & co-operate fully with Engineer-in-Charge and commissioning
Engineer of the supplier for erection of all equipments / structure / accessories, etc., and any other
items which are not conveniently included in the specification but requires for completing the job.
The Contractor has to remain in contact in close days with Engineer in charge of work who in turn
shall issue detailed instruction for the commencement of the work.

The Contractor will be solely and responsible for any accident / damage either to equipments or any
human being during the time of execution of work.

Either you or your authorized person should contact our concern Div office, daily, for the availability
of equipments required for this work, failing to which this work order shall be terminated without
giving any notice.

The Contractor will have to give indemnity bond to GETCO against any possible claim of compensation
for damage to contractor’s equipments or staff or any of third party during the execution of work.
The Contractor will have to complete entire job as per directive and instruction of Engineer in
charge. If he fails to do so entire work will be carried out at Contractor’s risk and cost.

The contractor has the experience of survey work and produces the list of survey instrument and bio-
data of Supervisor / Surveyor / Engineer / Technician to be engaged for the job.

If the work is required to be carried out during specified outage then the contractor has to deploy
adequate man power, material, tools etc. well advance and has to complete the entire work during
this specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of
revenue loss due to prolong outage. Contractor has to co-ordinate E.I.C. of planning of outage & work
schedule thereof, so as to complete all the planned work in outage.

If required by GETCO you shall have to provide free to & for traveling facility to our field Engineer or
Surveyor for the work.

The Contractor shall not refuse to execute the work order at any time and it will be his sole
responsibility to execute and complete this work as per the instruction of Engineer - in - charge.

The tender shall invariably furnish a monthly average erection capacity (in km. and rating) along with
list of available machinery, tools and tackles etc. for erection of line.

The tenderer shall not submit offer for erection or foundation work.

No subcontractor, Power of Attorney shall be allowed.

Any excess work done beyond specification and drawing shall be at Contractor’s risk and cost.

During the stringing work of line if any EHT / 11KV / L.T. line comes on the way the Contractor has to
dismantle, restringing, kept on original position etc. work to be carried out. No any charges will be
paid extra for this work. Further work to be carried out in co-ordination with concern DISCOM
personnel for proper identification of feeder / LT line as well as you have to strictly observed all the
safety rules of GETCO.

The bidder shall specifically note that GETCO will not pay any extra amount to wards any type of
claim except for the description indicated in Schedule “B’. The party has to carry out all other /
additional required activities / work as directed by Engineer in charge which is not mentioned in
Schedule but required to be completed as per the site condition and for this work no extra Payment
shall be made by GETCO.

In addition to the general of the construction particular attention shall be paid to the final finish and
every effort shall be made to have the entire work contented wish standard of workmanship by the
Contractor.

No any idling / gang mobilization charge will be paid by GETCO in any circumstances.

No part rate or reduces rate shall be allowed in final bill.

The interpretation of specification doubts etc: - In case of any doubts about what is mentioned in
specification or schedule or elsewhere, the tenderer should get all doubts cleared from the
Department in writing and in advance of filling in the tender. In case of difference of opinion about
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interpretation of specification etc. the decision of Ex. Engineer (TR). Achhalia/SE(TR) Bharuch will be
final and shall be binding to the contractor to the tenderer.

Power supply should be arranged by contractor at his own cost. For that temporary connection to be
obtain by contractor from PGVCL for the said work.

. SIGNING AGREEMENT:- The Contractor will have to sign an agreement as per GETCO’s rules in the

prescribed form of the GETCO. The cost Rs. 300/- of the Stamp Paper will have to be borne by the
Contractor.

WORKING DAYS: In case, it is not possible for the contractor to continue, the work either due to
heavy rains or other reasonable causes, such facts should be immediate reasons to the notice of the
Executive Engineer in writing. If the reasons for stopping the work are genuine, the Engineer may ask
the contractor in writing to stop work be cases (for such stoppage) are overcome and the Engineer
will ask the Contractor to start the work again in written, the period of such stoppage will not be
considered as a part of working month moreover the contractor cannot claim compensation for such
work. Contractor will not allow to work after working hours except in special case, if any.

TERMS OF PAYMENT:

Normally, one R.A. Bills will be paid every month, however, looking to the progress of the work it will
be reviewed mutually and 90% of the cost of work done will be paid to the Contractor on his
presentation of R.A. Bill giving the material account thereof. Remaining 10% Payment will be made
after the entire work is completed satisfactorily in all respect. The Bill should be submitted to
concern GETCO’s Concern Executive Engineer (AM), with a copy to Concern SE(TR), Bharuch. Final
bill will be prepared by Concern Field Executive Engineer (AM) within about fortnight from the date
of completion of the work by the Contractor.

The GETCO will be untitled to deduct directly from the bills to be paid to the contractor any sum or
sums payable by you and which sum/sums the GETCO is required to pay as principle employers on
account of your default in respect of all liabilities referred to in above clauses.

In case of any farmer's objection / ROW, contractor has to mobilize his all efforts to clear the
objection in consultation with GETCO authority. No extra Charge will be paid for such effort.

. The contactor shall co-operative with the GETCO in recording measurement etc. as expeditiously as

possible and he shall fulfill all the requirement which are necessary to finalizes the accounts on the
basic of its records and pay him such amounts as if found due to him, together with the amount of
security deposit if any remaining payable to him after deduction there from the amount due by him
to the GETCO. The GETCO shall not entertain further claim from thereafter.

THE GETCO shall deduct the Income - Tax & Taxes as per prevailing rules from each and every bill.

All the bills for erection, separately for each line should be presented with the following information
on each bill.

(i) 90% bills for erection should be serially numbered giving the work done under each item up to

period of billing, work done for which the claim is made in the bill and up to date work so for done.
Items in erection bill should correspond to items mentioned in schedule of A/T.

(ii) Balance payment bills should be prepared at the end of the job for each section under the

jurisdiction of the concerned Deputy Engineer which should give the complete information of work
carried out, total payment due, actual payment received up to date and the balance amount
claimed, It should also accompany a statement of reconciled material account tower wise and line
wise.

10% retention money will be deducted from each R.A. bill.

No higher rate or revised rate will be applicable for the work, if work is held-up / closed due to

whatever so reasons.

R.A. Bill shall be paid if GETCO satisfy with the output of works otherwise only final bill shall be paid.
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The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will
be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and
shall be considered as final and unchallengeable.

The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as
possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the
basis of its records and pay him such amount as if found due to him together with the amount of
security deposit. If any remaining payable to him after deduction there from the amount due by him
to the GETCO.

The contractor will not be eligible for any extra payment in respect of minor accessories and items of
work.

AVAILABILITY OF MATERIALS AND IDLE LABOUR CHARGE: Materials are readily available and
arrangement made to procure the rest. However, the Contractor should be carrying out the work as
and when the materials are received. No idle labour charges will be bourned by the GETCO in case
such occasion of idle labour arises, due to want of any materials. However, this idle period will be
counted for the period of assessing the time limit for completion of work as mentioned in the work
order. Contractor has to collect the material as and when available and should be keeping in his safe
custody.

PROGRESS OF WORK & REPORTING :

Contractor has to submit their working schedule along with tender to complete the line in view of
time limit given in tender Bar chart is also to be submitted.

PROGRESS REPORT: Fortnightly progress reports in DUPLICATE shall be regularly submitted to the
Concern Executive Engineer (TR)and the concern Engineer-in-charge with a copy to SE,(TR)
Bharuch. Bar chart duly signed by contractor shall be submitted at the time of commencement of
work.

MATERIAL, DELIARY & HANDLING :

All material / equipment required for this work as per schedule shall be delivered at any store center
of GETCO jurisdiction & contractor has to take delivery from these stores at his own cost only.

The contractor shall be responsible for breakages, losses & thefts of material during transit or
erection after the materials are issued from stores will, the completed work is taken over by the
GETCO.

The contractor will be responsible for loss, distribution or deterioration of the materials, stores or
articles supplied to him by the GETCO, even if such a less distribution of deterioration has occurred
under any circumstances whatsoever beyond his control as if the materials, stores or articles so
supplied were his property.

STORAGE-CUM-INSURANCE:- The contractor shall take suitable storage-cum-erection insurance
cover at his cost to the extent of 100% cost of s/s or line materials, which are required to complete
the s/s or line. Contractor shall have to take Marine cum Erection (MCE) insurance policy against any
loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and
commissioning up to the time of taking over of the transmission line or S/S by the Board. The
contractor shall deal directly and pursue the claim with the insurance company and shall be
responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The
proof of insurance policy taken by the successful contractor shall be furnished to Engineer-In-Charge.
No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk
shall be covered for lifting of material from store to final handling over to GETCO. Further In absence
of the above insurance policy, R. A. Bill payment will be with held.

RETURN OF EMPTY CONDUCTOR DRUMS: The empty wooden drum of earth wire and conductor as
well as insulator crates will not be required to be returned back by the contractor to the GETCO
stores.
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ACCOUNTING OF GETCO MATERIALS: - The contractor will be fully answerable and responsible for all
the material issued to him for the work by the GETCO for any theft, loss of pilferage and shall have to
furnish account for the same after completion of the work and before preparation of final bill, If the
loss referred to above is not made good before final bill as per rules of the GETCO. Contractor has to
maintain Site Register Material Account Register regularly.

The structure & equipment required for line erection work shall be delivered at central store by
GETCO at free of cost and it must be shifted to site without damaging the equipment must be kept in
position as per instruction of In charge Engineer and Manufacturer’s manual. The M.S. Girder required
for line erection work will be provided at one end of the line by GETCO. The trip of Girder should be
of minimum 20 Girders.

The Contract has to shift the material at site with packing case and it should open carefully without
damaging the equipment. The packing case must be returned to the store in good condition and
stacked as directed by Engineer-in-charge.

The equipments must be cleaned, washed if required before erection. The initial testing wherever
required should be carried out first with the help of Engineer-in-charge before erection, such as
measuring continuity test or any other test found necessary.

THE GUJARAT ENERGY TRANSMISSION CORPORATION LTD. shall supply Steel Section required, for
earth mesh / structure / G.l. / M.S. strip for earthings the equipments structures with nut and bolts,
power cable, control cable, L.T. cable, Clamps connectors and C.I. Plate for small pit etc. at free of
cost subject to condition mentioned in schedule-B.

Wooden charcoal, salt, black cotton soil, G.l. pipe, G.l. strip, G.I. wire, nut & bolts lugs etc. required
for earthing shall be procured by the contractor as per specification given is Schedule B.

Contractor will fully and solely responsible for any shortage, damage, leakages to the equipments or
any it’s accessories that may occur during transportation dragging, draining of oil, erection work etc.
In case of non - availability of some items / materials you will have to collect the same from other
nearly store center for which you shall be paid as per GETCO’s rules and S.O.R. rate.

After completion of the work, all the surplus materials issued by the GETCO shall be returned by you
to the respective center of the GETCO as per instruction of Engineer in charge at your cost.

For shortages of any materials issued by the GETCO for the work, recovery shall be made from you,
on the basis or prices of the materials (prevailing the date of settlement of materials Account) plus
15% supervision charges.

All the materials issued by GETCO shall be transported to the work site on same day and to be
preserved in safe custody failing to which GETCO shall initiate Police actions, similarly as per
instruction of Engineer-in-charge, you have to credit the material at GETCO store without any loss of
time failing to which GETCO shall initiate Police action.

Accounts of Materials issued :- The contractor shall have to maintain accurate day to day and item
wise account of use of issued materials which shall be got checked from time to time by the
representative of the GETCO. The contractor will be responsible for custody and preserving the issued
materials till the work is handover by the Contractor after completion.

The contractor has to maintain site Register, covering all the daily details of Material receipt &
utilization, progress of work etc. This register shall be checked and signed by Engineer in charge,
Executive Engineer (TR), & SE (TR), Bharuch during the site visit. Any bill without site register
shall not be passed. The GETCO shall not entertain further claim from thereafter.

TOOLS :-

No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

No special tools and tackles such as compression joint machine, jointing dies, come along clamps,
dynamo meter etc. shall be given by GETCO.
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Erection tools required during construction of lines shall be arranged by the contractor at his own
cost. Adjustable stub templates will however be supplied by the GETCO which shall be returned by
the contractor in Good condition on completion of the works.
Contractor will have to make his own arrangement for all tools, tackles, wire ropes etc. for the work.
The contractor has to submit the list of tools, tackles, equipments with him along with his tender
offer. The tender without this list and other required documents (as mentioned above herein the
tender) should be rejected out rightly.
ELECTRICITY RULES : All works shall be carried out in accordance with the revised and latest
providing under Indian Electricity Act and Rules made the rounder.
WASTAGE: You shall make every effort to minimize the breakage/Looses and wastage of line
materials, etc. supplied “Free of cost “by the GETCO for erection of line.
The ceiling for wastages permitted is as under :-
i)  Conductor and Earth wire. : For jumpering/sag/sister wire: 0.5%

: For credit length up to 30 Mtr.: 0.5%

: For credit in pieces as good conductor from 30 Mtr. to 100 Mtr: 2%

ii) Insulators. : 0.25%
iii) Bolts & Nuts : NIL (No extra Bolts/Nuts will be supplied).
v) Hardware & Accessories. - NIL.

INSPECTION BY GETCO REPRESENTATIVES:

The Engineer-in-charge, higher authority of GETCO or his representatives will be free to visit the
contractor’s work, their stores site and erection sites and also verify the GETCO’s materials in the
custody of the contractor as and when required.

FORCE MAJEURE :-

. Force majored is defined as “Any cause which is beyond control of contractor or the GETCO as the

case may be, natural phenomena like floods, draught, - earthquake, epidemics etc. acts of any
Government Authorize domestic or foreign including but not limited to war, declare or undeclared,
priorities quarantine, embargoes Licensing control or production or distribution restrictions accidents
like Fire, Explosions, Break-Downs etc.”.

. All legal complication or disputes are subject to Bharuch jurisdiction only.
. As the case may be, which they could not foresee or with a reasonable amount of diligence could not

have foreseen and which substantially affects the performance of the contract such as:

. Natural phenomena including but not limited to floods, droughts, earthquakes and epidemics;
. Acts of any Government, domestic or foreign including but not limited to war, declared or

undeclared, priorities, guarantees and embargoes.

. Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the

other in writing of such causes.

. The contractor or the owner shall not be liable for delays in performing his obligations resulting from

any force majeure cause as referred to and/or defined above.

QUANTITY OF WORK : The quantities of various items of erection indicated in Schedule-B are
tentative, final quantities shall be determined after completion of the details route surveys. The
contractor has to carry out the work according to quantities as determined at site for which the rates
quoted in the Tender shall be valid. The department reserves the rights for revising or omitting any of
the quantities. The quantities actually executed by the contractor will be calculated at the rate given
in the contract schedule of the rates. The payment shall be made only on actual work executed or
order quantity whichever is less.

TAKING DELIVERY AND INSURANCE:
As regard damage the materials, equipment and worker of the contractor, he himself will be
responsible. If there is any compensation to be paid in respect of “WORKMAN” compensation act of
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any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit
he may take necessary insurance cover, at his cost.

The contractor has to keep ‘H’ frame materials & line materials in safe custody and transport to the
respective sites and will be fully responsible for any damage to or loss of all materials at any stage
during transportation or erection or taking over of the line by GETCO.

The Contractor has to open site store near by the route of the line and ensure for safe custody of all
the stored materials at his own cost.

The contractor shall have total responsibility for the entire materials stored, loose, semi assembled
and/or erected by him at site in his custody. The contractor shall make suitable security arrangement
at his own cost to ensure the protection of all materials, equipment and works from theft, fire
pilferage and any other damages and loss. It shall be the responsibility of the contractor to arrange
for security till the works are finally taken over by the corporation.

EQUIPMENT INSURANCE: -_Contractor shall have to take comprehensive insurance policy against any
loss, damage, theft, pilferage, fire etc. to the material for the complete period of erection and
commissioning up to the time of taking over of the Sub Station / transmission line by the Board. The
contractor shall deal directly and pursue the claim with the insurance company and shall be responsible
in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of
insurance policy taken by the successful contractor shall be furnished to Engineer-In-Charge. In absence
of the above insurance policy, R. A. Bill payment will be with held.

In the event of any damage, theft, loss, pilferage, fire etc. contractor will be responsible to lodge,
pursue and settle all the claims with the insurance company for all items, materials and the
corporation shall be kept informed about it. Contractor shall replace the lost/damaged
materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that
the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne
by the contractor and Board will not entertain any claim/representation in this regard. However it
will be contractor’s responsibility to insure the entire project till the line is taken over by the Board.
DEPARTURE FROM SPECIFICATION AND DRAWINGS:- Should the tenderer wish to depart from the
specification in any respect, they should draw attention to such departure giving his reasons thereof
and should get approved the same before doing any further work, unless this is done this specification
shall held good. The working drawings are attached with the tenders. However in case of any
clarification the decision of Engineer in charge will be final & binding to the Contractor.

TESTING AND COMMISSIONING :

The contractor after completion of erection work will ensure that all works connected with line have
been completed correctly as per Indian Electricity Rule and procedure, any extra cost involved due to
incompleteness of work or bad workmanship found out subsequently shall be set right forth with by
the contractor at his cost. The clearances at major crossing & earthing resistance value of H-frame /
tower footing to be taken & data to be handed over to EIC.

After the erection is completed in all respects, the line should be thoroughly patrolled and checked
for continuity and clearances. The line should be meggered to check its insulating level. Afterwards,

a line clear should be given to the Engineer-in-charge that the line is clear and free of men and
materials and is fit to be charged. If on charging the line is found not to hold, the contractor should
arrange to patrol the line and find out the causes for the tripping and rectify the defects.

TECHNICAL PARTICULARS : The general technical details of the type of towers to be erected
conductors and earth wire to be strung and relevant loading particulars for the same are given in
section of the specification.

S. PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by
the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss to
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the Contractor’s works and the Contractor shall be responsible for complete restoration of the
damaged works to original conditions to comply with the specification and drawings.
V. EMPLOYMENT OF LABOUR

1. The Contractor will be expected to employ on the work only his regular skilled employees with
experience of his particular work. No person below the age of eighteen years shall be employed.

2. Al traveling expenses including provisions of necessary transport to and from Site, lodging,
allowances and other payments to the Contractor’s employees shall be the sole responsibility of the
Contractor.

3. In case the Owner becomes liable to pay any wages or dues to Labour or any Government agency
under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour
Regulation Abolition Act or any other law due to act of omission of the Contractor, the Owner may
make such payment and shall recover the same from the Contractor’s bills.

W. FACILITIES TO BE PROVIDED BY THE OWNER
1. Space : Land for Contractor’s Store, Workshop etc.
a) The Engineer shall at his discretion and for the duration of execution of the Contract make
available at site, land for construction of Contractor’s field office, workshop, stores, etc. required
for execution of the Contract. Any such temporary construction shall be done by the Contractor at
his cost. b) On completion of work the Contractor shall hand over the land duly cleaned to the
Engineer. Until and unless the Contractor has handed over the vacant possession of land allotted to
him for the above purpose, the payment of his final bill shall not be made.
2. Tools, tackles and scaffoldings
The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings
required for pre-assembly, erection, testing and commissioning of the equipment covered under the
Contract. He shall submit a list of all such materials to the Engineer before the commencement of
work at Site. These tools and tackles shall not be removed from the Site without the written
permission of the Engineer.
3. First-aid
The Contractor shall provide necessary first-aid facilities for all his employees, representatives and
workmen working at the Site. Enough number of Contractor’s personals shall be trained in
administering first-aid.
4.Cleanliness

The Contractor shall be responsible for keeping the entire area allotted to him clean and free from
rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of
personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy
cleaning of the area. In areas where equipment might drip oil and cause damage to the floor
surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect
the floor from such damage.

5. LINES AND GRADES All the works shall be performed to the lines, grades and elevations indicated
on the drawings. The Contractor shall be responsible to locate and lay-out the works. Basic
horizontal and vertical control points will be established and marked by the Engineer at site at
suitable points. These points shall be used as datum for the works under the Contract. The
Contractor shall inform the Engineer well in advance of the times and places at which he wishes to
do work in the area allotted to him so that suitable datum points may be established and checked
by the Engineer to enable the Contractor to proceed with his works. Any work done without being
properly located may be removed and/or dismantled by the Engineer at Contractor’s expense.

6. FIRE PROTECTION

Seal & Signature of Bidder - 60 -



GUJARAT ENERGY TRANSMISSION CORPORATION LTD
o TRANSMISSION CIRCLE
464 P. O. Maktampur, BHARUCH-392 012
<8 Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
GETGO Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

The work procedures that are to be used during the erection shall be those, which minimize fire
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be
collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable
materials shall be stored away from the construction and equipment and materials storage areas.

7. Al the Contractor’s supervisory personnel and select number of workers shall be trained for
firefighting. Enough of such trained personnel must be available at the Site during the entire period
of the Contract.

8. SECURITY
The Contractor shall have total responsibility for all equipment and materials in his
custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall make
suitable security arrangements ensure the protection of all materials, equipment and works from
theft, fire, pilferage and any other damages and loss.
9.PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS

The pre-commissioning trials and initial operations of the equipment furnished and erected by
the Contractor shall be the responsibility of the Contractor as detailed in relevant clauses of
Technical Specifications. The Contractor shall provide, in addition, test instruments, calibrating
devices, etc and labour required for successful performance of these trials. If it is anticipated that
the above test may prolong for a long time, the Contractor’s workmen required for the above test
shall always be present at Site during such trials.

SIGNATURE OF CONTRACTOR
WITH SEAL/STAMP

SPECIAL TECHNICAL CONDITION:

1. Erection of Equipments :-

1. All the equipment to be opened carefully and any damage during opening of equipment cases or
during shifting of at erection places will be at Contractor’s cost.

2. Before erection of equipment it should be cleaned properly or if required may be washed asper
instruction Engineer-in-charge.

3. Before erection initial testing of equipment whatever is required is to be done with the help of
Engineer-in-charge for which no any extra charge will be paid.

4. Arrangement of erection is to be get inspected by Engineer-in-charge before erection of equipment
and its structure.

5. No any extra charge is to be paid if any equipment is required to change its position as per
requirement after erection.

6. Within the sub-station yard, no any extra shifting charge will be paid to the Contractor for any
equipment.

7. The detailed drawings of equipments can be seen from this office during any working day and the
equipments which are to be erected can also be seen physically at Amreli store during any working day
and time.
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8. The erection work should be carried out according to the specification as per instructions and
programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting and shifting and
erection of all accessories/ equipments as per standard norms.

9. The contractor has to arrange for minor fabrication (if required) at free cost & follow all labour laws
I.E. Rules safety rules, Insurance rules, GETCO rules at his risk & cost.

2.Erection of 220KV/132KV/66KV G.I|. Structure :-

1

2

3.

4.

. All the structure to be erected in line level and in plumb as per instruction of Engineer-

incharge.

. If any structures fall after erection but before grouting, then it is responsibilities of

Contractor to bet replace damaged members at his cost.

After taking delivery of the structures from GETCO stores than contractor is fully responsible

for safe custody and theft which will be at Contractor’s cost till completion.

During erection due care is to be taken for any damage to any equipment inside the S/S yard

and any damage to the equipment is at Contractor’s Cost.

. Required tools, tackles, ropes, spanners and skilled labours etc. are to be arranged by the

Contractor at his cost.

. All bolt and nuts to be fixed properly and spring washer, flat, washer to be used as per

drawing.

. If any minor fabrication / modification is required during erection to the structure i.e. holes,

cutting, which is to be carried out by the Contractor at free of cost.

. Any loose materials which obstacles during the erection is to be shifted by the contractor for

which no extra charges are to be paid.

3.Sub-station structures and equipment earthing :-

1.

2

Earthing pits are to be excavated as per standard drawing and as per instruction of
Engineerin-charge of s/s.

. Generally, in rocky / soft rock strata mesh type earthing are to be provided from scrap / flat

which will be given to the contractor at free of cost for which account to be submitted and
necessary fabrication welding, joining with pipe is to be done by the contractor.

. Back filling and watering of earthing pits is to be done in the presence of GETCO Supervisor

only.

. Contractor has to arrange watering in such way that resistivity of each pit should come to

the required limit.

. For laying of earthing strip inside the sub-station yard for equipment and s/s structure

contractor has to be carried out as per the specification is to be laid properly by making
welding joint and both wherever is required.

. In case of hard strata contractor has to fill-up earthing trench after laying of strip by black

cotton soil.

. All earthing joints are to be welded with structure of equipment by means of proper welding

and bolts with structure and with the earthing pits. All the welded joints are to be
paintedwith Aluminum Paint.

. For earthing GETCO will supply only G. I. Strip & Scrap for mesh, remaining materials such

as salt-cock pipe etc. is to be supplied by the contractor.
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9. All earthing joints including the earthing trench is to be made over lapped with earthing
strip.
10. The earthing mat laying should be done as per drawing No: GETCO/E/06S/STD/P- 010.
11.Arrangement of earth pit (check pit) & pipe earthing should be done as per drawing
No:GETCO/E/06S/STD/P-011. ( 2 sheet )
12. Equipment earthing should be done as per drawing No: GETCO/E/06S/STD/P-012
(sheet 1 to 24).

MAINTENANCE FREE TREATED EARTHPIT

The bidder shall have to do the entire work of earth pits required for equipment earthing and for the
pits at the corners of earth mat.

STANDARDS
The product and the equipment covered by this specification shall, unless otherwise specified be in
line with the requirement of any of the latest applicable standards and will apply in order of priority
as listed below: -

a) Indian Standards

b) IEEE 80

c) ANSI (American National Standards)

d) BS (British Standards)

EARTH PITS

All the Earth pit shill be with special Ground electrodes supplied by Reputed Manufacturer. These
special electrodes are provided with Ground enhancement material.

A. EARTHING PRODUCT COMPONENT SPECS

- The Earthing System should be based on use of Copper Bonded Earth Rods/ pipe electrode /PIP
electrode (for corrosion resistance) and Ground enhancement material (to reduce Soil
Resistivity).

- It should be capable of providing any ohmic value as specified by the client, by inter-connection
of ground rods to form a Grid.

- The system shall be totally maintenance free and require no periodic or scheduled maintenance
for a period of at least 30 years.

- There shall be no requirement to add water or any other chemical any time after initial
installation.

- There should be no requirement to have a inspection/maintenance chamber- The system shall
provide constant low ohmic value for entire life cycle without any consideration for moisture or
temperature conditions.

- The system shall be in use worldwide for period of at least 20 years.

- The manufacturer shall be a company of international repute engaged in the field of Facility
Electrical protection work.

B. ELECTRODE:
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(1) COPPER BONDED EARTH RODS

- The Earth Rods shall have a nominal (actual) dia of 20mm (Min) and length of 3 M.
The Rods shall have a steel core with molecular bonding of 250 micron of copper as per
international standards.
A nickel layer is applied to steel core (and subsequently copper) by an electrolytic process
forming a metallurgical bond between the three.
The copper used shall be type DHP alloy No. 122 CDA and rated at 99.95% copper. The
thickness of copper layer shall be uniform 250 micron.
The Rods should be manufactured by a company of high repute to ensure quality of Copper
Bonding.
The Rods should have been subjected to long term study to verify the claims of corrosion
resistivity made by the manufacturers

(2) PIPE or PIP (Pipe-In-Pipe) ELECTRODE

- It shall be capable to carry out the fault current as per GETCO standard considerations.

- It should have been subjected to long term study to verify the claims of corrosion resistivity
made by the manufacturers.

C. GROUND ENHANCEMENT MATERIAL / BACK FILL / GROUNDING COMPOUND

- Ground Enhancement Material / Backfill /Grounding compound shall be permanent and
maintenance free. (No re- charging with salts or any other chemicals) and shall maintain its
earth resistance with time.

- Ground Enhancement Material / Backfill / Grounding compound shall confirm IEEE 80-2000
Clause No.14.5(d)

It must set up firmly and not dissolve or decompose or otherwise pollute the soil or the local
water table.
It shall be suitable for use in dry form or slurry form.

The Ground Enhancement Material/Backfill/Grounding compound shall not depend on the
continuous presence of water to maintain its Conductivity.

Ground Enhancement Material / Backfill / Grounding compound in its set form shall have
resistivity of not more than 0.12 ohm-m

The material should have been subjected to long term study to verify the claims made by
manufacturers about its soil resistivity reducing qualities.

The material shall have been tested in a reputed laboratory for not containing any hazardous
chemicals as per EPA Chapter-7.

The material shall be carbon based conductive concrete and shall not contain bentonite in any
form.
The bottom 300 mm of the bore hole shall be filled with good quality preferably black cotton
soil. The balance length of the bore shall be filled entirely with the backfill compound in pure
form without mixing with soil. The compound shall bond tightly with the electrode and become
a solid mass.

D. CLAMP

- Each Earth rod/pipe must be provided with a suitable clamp to facilitate inter - connection of
rods and connection to Equipment Earth Bar using appropriate copper/Gl strip or conductor.
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GUARANTEE

The product shall be guaranteed for trouble free operation for a period of 30 years from date of
commission or arrival at site whichever is later. Any defect discovered during this period shall be
rectified free of charge.

The pits shall be drawn with the help of a boring machine, an auger or any other means as required
by site conditions and nature of ground strata.

Drawing No. GETCO/ E/ STD/P-021(1 of 2 & 2 of 2), DTD. 30.07.14 shall be used for reference.
Important Note:

Terms “Cl Pipe Electrode” and “Treated Electrode” shall be replaced by “Maintenance free Treated
Earth pit” wherever written in Earthling Philosophy as well as applicable equipment earthling
drawings.

4.Bus bar / Earth wire stringing :-

1. For stringing of conductor any size or any type is to be utilized which must be properly cut

2.

3.
4.

after taking correct measurement.

Conductor to be spread in a straight condition and no any twist is permitted if any twist is
there than same being to be replaced by the Contractor at his cost.

No any scratches should be allowed during spreading bus conductor.

All disc. Insulators are to be cleaned and all the ‘W’ pin must be ensured before fixing to the
conductor.

. Before taking the tension of bus conductor on gantry beam, beam tension plate bolt, nuts to

be checked and tighten. No over tension is to be allowed during tensioning of conductor and
sag of conductor is to be kept as per instruction of Engineer-in-charge.

. Wherever spacer is required to be provide at regular interval as per instruction of Engineerin-

charge.

. Jumpering is to be done as per standard practice however it must be done with taking proper

care of clearance between conductor and column.

5.Control Cables Lying and termination :-

1.

2.

3.

Before laying of control cable proper schedule of cable laying with showing length of each
cables is to be prepared and is required to be approved by Engineer-in-charge.

Cable should have laid in such a way that no any twisting of cables is to be found or no cables
should be cut under length or over length.

All cable is to be laid and clamped inside the cable trench as per the instruction of Engineer
in-charge.

. Cable markers should be provided nearby termination at both ends.
. Wherever there is no cable trench for small equipment and having a small length about 10

mtr. Then cable should be laid by providing ISI mark heavy duty PVC/GI pipes. The required
PVC/GI pipes shall be supplied by Contractor.

For termination of control cable required size of cable glands copper lungs ferrules
tap,sleeves, etc. are to be supplied by the Contractor at his cost.
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7. All cables terminated inside the panel / equipment with giving proper shape and clamping and
taping no any cable leads to be got earthed.

8. Complete cable schedule in triplicate is to be given by the contractor with giving details of
each termination of cables from one end to other end with giving cable number and size of
cable and this to be approved by Engineer-in-charge. For preparing the schedule necessary
drawing will be provided by the GETCO. And contractor will be paid extra charges for
preparation of schedule which is to be approved by Executive Engineer.

9. During testing of control wiring of panel / equipment, contractor has to witness the job and
any changes is required that is to be done by the contractor without any charge.

10. Any fabrication is required inside the kiosk box / panel / equipment for fixing of glands and
clamps is to be done by the contractor at his cost.

11. The Control wiring work should be carried out according to the specification and as per
instructions and programmed laid out by the Executive Engineer-in-charge of the work.

12. The Control Wiring work should be commenced immediately from the date of receipt of
instructions from office and should be completed within thereafter.

13. Erection of Battery Charger is includes shifting in control room - bolting with side panel -
leveling of Battery Charger with proper grouting as per instruction of Engineer-incharge.

6. Termination Ferruling Philosophy for control wiring work. As a better practice and for more
clarity and uniformity, wiring termination ferruling philosophy is standardized as explained here
under for immediate implementation for all works being under taken in GETCO (i.e. Project,
R&M and Maintenance). Only Machine printed ferrules (Black letters on white tube) shall be
utilized for each and every work.

Ferruling philosophy is as under.
It is divided in three parts i.e. (Own end detail / Ferrule No. / Opposite end detail) {Own TB No.
(Existing Eqpt. or Panel) / Ferrule No. (As per equipment or Scheme drawing) /Outgoing Eqpt. or
Panel No. (Including KV Class [1st digit] & Bay No. [2 nd & 3 rd digit]) - TB No. (i.e. where wire is
to be terminated at other end.)} This Philosophy further explained with an example of typical
220KV Bay No.2 CT
and Breaker wiring for better understanding. Accordingly, it is to be followed for other
equipment’s also.
1. Typical CT - BMK - Panel Wire Ferruling for 220KV Bay No.2:
A. CT to BMK Wire
a. CT End
R-1S1 / R1S1 / 1202-BMK-TB3-1
(CT end TB No.) / (Ferrule No.) / (KV Class & Bay No. - BMK - TB No.)
b. BMK End
TB3-1 / R1S1 / 1202-CT-R-151
(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No.- -CT - TB No.)
[*Including Phase identification]

B. BMK to Panel Wire
a. BMK End
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TB3-1 / D11 / 1202-R6A-X1-1
(BMK end TB No.) / (Ferrule No.) / (KV Class & Bay No. - *Panel- TB No.)
[*Control / Relay]
b. Panel End
X1-1 / D11 / 202-BMK-TB3-1
(Panel end TB No.) / (Ferrule No.) / (KV Class & Bay No.- BMK - TB No.)

2. Typical CB - BMK - Panel Wire Ferruling for 220KV Bay No.2:

A. CB to BMK Wire
a. CB End

X1-37 1 K61 / 202-BMK-TB4-52
(CB end TB No.) | (Ferrule No.) I (KV Class & Bay No. - BMK - TB
No.)

b. BMK End

TB4-52 | K61 / 202-52-X1-37
(BMK end TB No.) | (Ferrule No.) | (KV Class & Bay No. - CB -TB
No.)

B. BMK to Panel Wire
a. BMK End

TB4-52 1 K11 / 1202-R6A-X4-31
(BMK end TB No.) | (Ferrule No.) | (KV Class & Bay No. - *Panel- TB
No.)
[*Control / Relay]
X4-31 1 K11 / 202-52-TB4-52
(Panel end TB No.) | (Ferrule No.) | (KV Class & Bay No. -TB No.)

7. ERECTION AND COMMISSIONING TOOLS & TACKLES.

A. The contractor shall provide all tools/tackles jigs and fixtures winches, alignment tools,
welding sets, breaker handling devices all consumable items and construction equipment as
required to install the equipment’s and to complete the work in all respects and shall
necessarily include (but not limited to) bolts, nuts, rivets, welding rods, shims, wedges,
packing sheets, packing compounds, oil installation and protection of individual equipment in
storage and during erection.

B. This shall also cover proper alignment, tack welding tagging, laying marking of and connection
of cables, fabrication supply and installation of all support structures for installation of
various electrical equipment and cables.

C. Provision of cable glands, ferrules, and cable lugs tags sealing kit (for HT cables) shall also be
arranged by the contractor.

D. Erection of various equipment shall be done strictly as per manufacturer’s instructions.
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E. All additional iron framework erected to put the equipment in operational condition shall be
provided with two coats of primer and two topcoats of finish paint.

F. Special care shall be taken to make the enclosed equipment protected against entry of rates,
lizard, and creeping reptiles, which may create electrical short circuits.

G. Supply and installation of first aid boxes, shock treatment charts, rubber mats, etc.

H. Erection, testing and commissioning of various equipments shall be done strictly as per
manufacturer’s instructions.

I. Successful bidder shall submit proposed test procedure to the Board for approval well in
advance and shall not commence testing until approval is conveyed.

J. All plant equipments, painting of which has been damaged during transportation /erection or
by corrosion shall be given two coats of paint after removal of scales, rust oil,etc.

K. All iron frame work erected shall be provided with two coat of primer and two top coats of
finish paint light gray shed.

L. Cables shall be laid in Gl, class ‘A’ pipe of suitable diameter or a support girder/channel up to
2 meters height above the floor in case of vertical run to avoid mechanical damage in the
switch yard.

M. Cables shall be laid in separate racks according to voltage levels. Sufficient Horizontal
clearance shall be provided.

N. Maximum cross section areas of cables passing through conduit shall not exceed 60 % of cross
section of conduit.

0. Approved type of danger boards, in Gujarati, describing “ISOLATED’ ‘DO NOT CLOSE, MENAT
WORK?” shall be provided in sufficient numbers as per the instruction of E.I.

P. Special care shall be taken to make the enclosed equipment worming proofing

Q. Cables supports shall be provided at every 1000 mm along horizontal run and perforated trays
shall be provided for control cables. Cables shall also be arranged by the contractor.

R. Erection of various equipment shall be done strictly as per manufacturer's instructions.

S. All additional iron framework erected to put the equipment in operational condition shall be
provided with two coats of primer and two topcoats of finish paint.

T. Special care shall be taken to make the enclosed equipment protected against entry of rates,
lizard, and creeping reptiles, which may create electrical short circuits.

6.0 TESTING AND COMMISSIONING :

The contractor after completion of erection work must be satisfactory tested as per IEERules and
necessary certificate in this respect should be provided by the contractor at the time of testing
& commissioning of installation.

7.0 ELECTRICITY RULES :
All works shall be carried out in accordance with the revised and latest providing under Indian
Electricity Act and Rules made the rounder.

8.0 ERECTION TOOLS :

Erection tools required during construction of S/S, switch yard equipments, structures etc. shall
be arranged by the contractor at his own cost.

Contractor has to be used cement at his own cost if require as per instruction of E.I.C.
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9.0. Yard lighting and Electrification Work :-

—

accessories.

2. The contractor shall fully co-ordinate the design and the work with the Engineer - In - Charge

and various other contractors of the project.

w

the scope of the specification.

N

Indian Standards.

be any dispute of design, work shall be followed.

o

(i) IS:

v) IS
vi) IS :

—_—_——

21777 -

3287 -

. Indian Standards as per latest amendment should be followed: -

1913 - General & Safety requirement for Electric Lighting Fittings.
ii) IS : 3523 - Water Proof Electric Lighting Fittings.

iii) IS : 4012 - Dust Proof Electric Lighting Fittings.

iv) IS : 4013 - Dust Tight Electric Lighting Fittings.

Industrial Lighting Fittings with Metal Reflectors.
Industrial Lighting Fittings with Plastic Reflectors.

vii) IS : 2493 - Well glass Lighting Fittings for use underground in

mines. (Non flamp proof type).

viii)lS :

i) IS

xw)IS :

v) IS

xvi)lS :

><

(
(
(
(x
(
(
(
(
(
(
1
(
(
(
(
(

xii) IS :
xiii)IS :

1947 -

Specification of Flood Light.

ix) IS : 2149 - Luminaries for Street Lighting.
x) IS : 2183 - High Pressure Mercury Vapor Lamps.

: 1534 - Ballasts for use in Fluorescent Lighting Fittings (PART-I).

1569 -
2215 -

2713

2629 -

Capacitors for use in Fluorescent Lamps.
Starters for Fluorescent Lamps.

- Tubular Steel Poles.
: 5133 -

Steel & Cast Iron Boxes.
Hot Dip Galvanizing of Iron & Steel.

xvii)lS : 694 - PVC Insulated Cables for Working Voltage up to &
including 1100 V

xviii)IS : 732 - Code of practice for Electrical Wring Installation
System Voltage not exceeding 650 Volts.)

xix)IS : 3043 - Code of Practice for Earthing.

xx) Indian Electricity Act.

xxi)Indian Electricity Rules.
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. Supply storage and installation of various lighting fixtures complete with lamps and

. Materials & components not specifically stated in this specification & which are necessary for
satisfactory installation & operation of the lighting system shall be deemed to be included in

. The design manufacture & performance of equipment shall comply with all currently
applicable statues, regulations and safety codes in the locality where the equipment will be
installed. Nothing in this specification shall be construed to relieve the bidder of these
responsibility.

5. Unless otherwise specified, equipment offered shall confirm to latest applicable Indian and
IEE standards. Equipments complying with one another authoritative standards such as British,
U.S.A., V.D.E., etc., will also be consider if it insures performance equivalent of supplier to

In such cases the bidder shall clearly indicate the standard adopted and

furnish a copy of the latest English version of the standards along with the tender should there
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7 . The Standards mentioned above are available from Indian Standards Institution.
Manek Bhavan,9, Bahdoor Shah Zafar Marg, New Delhi - 110 001.

8 . All Sodium Lamps fixtures shall be complete with accessories like ballasts, ignitors, Power
Factor Improvement Capacitors etc. This shall be mounted as possible in the fittings assembly
only. If these cannot be accommodated inside, then a separate metal enclosed box shall be
included to accommodate the accessories and in addition with fuse & terminal block suitable for
Loop - In - Loop - Out connections. Outdoor type Weather proof box. They shall indicate starting
time of this lamps to get full light output. Curves for starting characteristics and variation of
lamp characteristics with varying supply voltage etc. to be furnished by the bidders.

9). Each lighting fixture shall be provided with and earthing terminal suitable to connection to 8
SWG G.l.Earthing Conductor.

10. CABLE WORK :-

PVC Insulated PVC cuter and inner sheath, armored copper conductor cables suitable for 1100
Volts A.C. as per IS : 1554 (Part - | - 1964) of size as specified in schedule of quantities. The
cables should be approved make, any of following, Unicable C.C. / Unistrar / Gloster / I.C.C. or
equipment, subject to approval of Competent Authority.

11. GENERAL PRECAUTIONS FOR HANDLING OF CABLES :-

1. Before laying cables there shall be tested for physical damage, continuity, absence of cross
phasing, insulation resistance to earth and between conductor, insulation resistance tests shall
be carried out with 500 / 1000 volts megger.

2. The cable shall be supplied for site wound on wooden drum as far as possible. For smaller
length and sizes cables in properly coiled from can be accepted. The cables shall be laid by
mounting the drum of cable on drum shall be mounted on a properly supported axle and the
cable laid out from the drum in no case the cable will be rolled on as it produces kinks which
may damage the conductor.

3. Sharp bending and kinking of cables shall be avoided. The bending radius for PVC insulated &
sheet armored cables shall not be less than 10 ‘D’, where ‘D’ is overall dia. Of the cable
armored cable shall never be concealed in roads with G.l. Pipe conductor R.C.C. pipes, required
pipes will be supplied by the contractor. After drawing cable, the end of the pipe shall be sealed
with cotton/ bituminous compound.

12. TERMINATION AND JOINTING OF CABLES:-
On both ends of cables suitable size brass heavy duty cable glands shall be used before it enters
junction box/ main LT panel/ joint box etc. armor of cable shall be connected to earth point.

13. INSTALLATION STREET LIGHTING LUMINAIRES :-

This include fixing of street light fitting complete with accessories and lamp on the pole/
bracket,connecting it with 2 x 2.5 sq. mm (710.67 mm) Dia. PVC insulated and PVC sheathed
copper flexibleconductor and commissioning the same.
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14. All the fitting required for fixing the luminaries, such as reducer, coupler, gasket & all types
of hardware shall be provided by the contractor himself. All tools and tackles required for the
entire work shall also be arranged by the contractor. In any case Board will not provide any such
facility, whatever.

15. All materials shall be got approved from concern E.E.(TR)/D.E. (5/5) before commencement
of work. If there is any dispute regarding interpretation of specifications. The decision of
concern E.E.(TR) shall be final and binding to the contractor.

16. RULES AND REGULATIONS :-

All works included in this specification shall confirm to the relevant Indian Standard
Specification or the British Standard Specification and shall be governed by the I.E. Act Rules &
Regulations in force. Due consideration will be given to any special suggestions put forward by
the contractor which are calculated to enhance the general utility, efficiency and economy of
the installation.

18. TESTING AND COMMISSIONING :-

The complete Yard Lighting, C.R.Building & Quarter Electrification includes all allied accessories
after completing of work must be satisfactory tested as per IEE Rules and necessary certificate in
this respect should be provided by the contractor at the time of testing & commissioning of
installation, if any appliance or supplied materials is found defective or failed the same should
be replaced and fixed by the contractor at his own cost and risks.

11.0 PROGRESS REPORT :-

Fortnightly progress reports in DUPLICATE shall be regularly submitted to the GETCO, Executive
Engineer (TR.)-Achhalia and the Engineer-in-charge with a copy of Superintending Engineer (TR)
C.0O. Bharuch

12.0 INSPECTION BY GETCO REPRESENTATIVES :-

The Engineer-in-charge OR his representatives will be free to visit the contractor’s work, their
stores site and erection sites and also verify the GETCO’s materials in the custody of the
contractor as and when required.

Superintending Engineer (TR),
Transmission Circle Bharuch

STORE CENTRES

Bay materials will be issued from following Store Centers:

Sr. . Store Centers for issue
Name of Line . .
No. of line materials.
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1 | As per Schedule B Bharuch Const Store
/Haldarwa Store

Note: Generally, all required materials will be issued form above store centre. In case of
non-availability of some items, contractor shall have to collect from other nearby store
centers without extra cost to the GETCO.

Scope of work to be included:
Bidder shall be note that material/equipment shall be issued from Above store and Bidder
shall arrange loading, unloading, transportation from Above store to work site.
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INDEMNITY BOND
(Non Judicial Stamp Paper of Rs. 300/ -)

KNOW ALL MEN BY THESE PRESENTS that we, Messer’s

(hereinafter called “the Contractor” which expression
shall, where the context so admits, include their heirs, executors, administrators and legal representatives,
successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy Transmission Corporation
Ltd (hereinafter called “the GETCO” which expression shall, where the context so admits, include its successors
and assigns) to refund the full amount of materials supplied by the GETCO under the terms and conditions of A/T
No. dated against any loss
damage or deterioration of whatsoever nature occurs to said materials supplied by the GETCO and which are in the
custody of the contractor at their works site, on behalf of the GETCO, at (name of line)
, and / or if any of the said materials, when inspected by
any officer authorized by the GETCO in this behalf, is found to be damaged, lost, deteriorated in quality or
quantity, the contractor hereby agrees to bind himself to indemnity and at all times keep indemnified the GETCO
against all loss, damage and deterioration to the any material supplied by the GETCO during his custody and shall
pay in cash on demand from the GETCO within 30 days the market value of such materials which is lost, damaged or
deteriorated in full to the GETCO and shall also hereby authorize the GETCO to deduct the said sum from any sum
due to the contractor or any sum which may at any time become due to the contractor under the above referred
contract or any other contract entered into by the contractor with the GETCO.

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and
preservation of the said materials against all risks, excluding war risks and against loss, damage and deterioration of
whatsoever nature in respect of the said materials while it remains in the custody and possession of the contractor.

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the GETCO

Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith to
the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising out of
war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep
indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the
GETCO and produce at any time when demanded.

THE WITNESS WHERE OF: We the
Said M/S

(Signature of contractor)
(Seal of Firm)

hereto signed at

this day
In the presence of
1. Name
address (Signature)
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2. Name
address (Signature)
PROFORMA FOR CONTRACT AGREEMENT
(Non Judicial Stamp Paper of Rs. 300/-)
This Agreement is made at BHARUCH the day of in the Christian Year Two
thousand between M/s. (address of office)

(hereinafter referred to as “THE CONTRACTOR” which expression shall unless excluded
by or repugnant to the contract include its

successors or permitted assigns) of the ONE PART and the Gujarat Energy Transmission Corporation Ltd,
having their Head office at Vidyut Bhavan, Race Course, Baroda 390007 (hereinafter called “The GETCO”
which expression shall unless excluded by or repugnant to the context include its successors or assigns) of
the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for

as per GETCO’s Order No.

hereinafter called “the works” and more particularly described
and enumerated or referred to in the specification, terms and conditions prescribed in the order letter,
covering letter and other letters and schedule of price which for the purpose of identification have been
signed by Shri on behalf of the contractors and by Supt. Engineer (Trans),
Gujarat Energy Transmission Corporation Ltd, , Bharuch on behalf of the GETCO, a list whereof is made
out in the Schedule hereunder written and all of which said documents are deemed to form part of this
contract and included in the expression “The works” wherever herein used, upon the terms and subject
to the conditions hereinafter mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for
the sum of Rs. Rupees ( ) upon the terms
and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and
described or which are implied therein or there from respectively or are reasonably necessary for
the completion of the works as mentioned and at the times, in the manner and subject to the
terms and conditions and stipulations contained in this contract, and in consideration of the due
provision, executions, supply and completion of the works agreed to by the contractor as aforesaid
the GETCO do hereby covenant with the contractor to pay all the sums of moneys as and when
they become due and payable to the contractors under the provisions of the contract. Such
payment to be made at such times and in such manner as is provided by the contract.

2. The conditions and covenants stipulated here-in-before in this contract are subject to and without
prejudice to the rights of the GETCO to enforce penalty for delays and / or any other rights
whatsoever including the right to reject and cancel on default or breach by the contractor of the
conditions and the covenants as stipulated in the general conditions, specifications, forms or
tender schedule etc. attached with GETCO’s Order No. .

The contract value, extent of supply & erection works, delivery dates, specifications and other
relevant matters may be altered by mutual agreement and if so altered shall not be deemed or
construed to mean or apply to affect or alter other terms and conditions of the contract and the
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general conditions and the contract so altered or revised shall be and shall always be deemed to
have been subject to and without prejudice to said stipulation.

SCHEDULE

List of documents forming part of the contract:

JARWN

GETCO’s Tender Specification No. and contractor’s offer opened on dated
/ /2023
GETCO order No. Dtd. ___/ /2023

Contractor’s acceptance of order vide letter No.
Contractor’s Partnership Deed dtd. .
Contractor’s Power of Attorney / GETCO Resolution authorising person to sign on behalf of Firm.

In witness whereof the parties hereto have set their hands and seals this day and month, year first above
written.

1)

2)

Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and behalf of M/s. (Signature)
Address:

In the presence of (Full Name, Address and Signatures)
i) (Signature)

i) (Signature)

Signed, sealed and delivered by
(Signature with name, Designation and official seal)

for and on behalf of Gujarat Energy Transmission Corporation Ltd Transmission Circle, BHARUCH.

In the presence of name, full addressed and Signature:

(1

(2)
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SAFETY CUM INDEMNITY BOND
(On Non-Judicial Stamp paper of value not less than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, by this SAFETY CUM INDEMNITY BOND Executed on
this Day of 2022. We Having Registered Office
(herein after called “THE CONTRACTOR” which expression shall
mean and includes my /our heirs, executors, administrators and legal representatives, successors and
permitted assigns) do hereby binds myself/ourselves and also our company/firms after having the power
to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation
Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 having its
registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.( hereinafter called as
GETCO, which expression shall mean and

include its legal representative, administrator’s assigns) has agreed under the terms and conditions of the

contract no. dated made between and for the contract of the
value of Rs. interalia on production of Safety Cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the

extent of Rs. Rupees only against any losses or damages, costs, charges and

expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work
including work carried out by outsourcing agency, failing to take proper care or not complying the
guidelines given hereunder as per Annexure-A and instructions which may be given from time to time
during the continuance of the contract and we further undertake to unconditionally pay the
amount claimed by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order
no. , dated for issued by the GETCO after having observing necessary
formalities, the details of which is described in the order no. dated and whereas
the said job/works will be /likely to be done in places covered under Employees’ State Insurance
Act,1948 (ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating to the
Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute
this Safety cum Indemnity Bond before the commencement of actual execution of work.

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as
per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has
been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss,
damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged
because of the change in the constitution of the GETCO or for the extension of the time limit or
for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO
from all claims, actions, proceedings and risk, damage danger to any person whether belonging or not
belonging to the. CONTRACTOR.

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation,
damages any proceedings in respect of any of its employee / workmen under the Workmen
Compensation Act or any other laws for the time being in force.

Seal & Signature of Bidder -76-




GUJARAT ENERGY TRANSMISSION CORPORATION LTD
o TRANSMISSION CIRCLE
464 P. O. Maktampur, BHARUCH-392 012
<8 Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
GETGO Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

c. That, if during the course of execution of work as stated in the contract order mentioned
hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with
guidelines as per Annexure-A or terms and conditions / formalities within the meaning of
Employees’ State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any other laws
relating to the Labour Welfare for the time being in force, and also has not observed the safety
norms in accordance with the law prevailing at the place of work/job to the satisfaction of the
GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such
stoppage shall not be taken into account for the calculation of the total period of completion of
work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed
that discontinuance was due to default of the CONTRACTOR .

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay
any such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any
other reason, the GETCO shall have the right to recover the said amount from any amount
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection
with this contract \ or other contract by the CONTRACTOR to the OBLIGEE.

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any
guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond,
GETCO shall have right to terminate the contract of work issued to the CONTRACTOR .

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of
agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition
to the compensation and liability as per statutory requirement, contractor / agency is hereby
agreed to pay the penalty amount as given below:

Sr. no Amount of Contract in Rs. Penalty amount

1 Up to 1 Lac Rs. 5000/-+GST as applicable

2 Above 1 Lac to 10 Lacs Rs. 40,000/+GST as applicable

3 10 Lacs to 100 Lacs Rs. 1,00,000/+GST as applicable

4 More than 100 Lacs 1.0 % of contract value.+ GST as applicable.

g. |/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims
under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or
as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties
while adjudicating the matter of claims under this Safety Cum Indemnity Bond.

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in
Writing on the CONTRACTOR’s application after the Contractor has discharged all his obligations
under the order mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the
GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT
PERIOD and renewable thereof (Claim Period).

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in
addition to And not by way of limitation or substitution for any other guarantee, indemnities
Hereto before given to the GETCO by the

CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN WITNESS
WHERE OF the Parties hereto have executed this indenture the day the year First hereinabove written.

(Signature with seal of The CONTRACTOR)
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In the presence of:

1.
2.
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SCHEDULE - 3
ON RECENT STAMP PAPER OF RS. 300/-
To,
The Superintending Engineer (TR) BG. No. :
Gujarat Energy Transmission Corporation Ltd Issue Date:
Transmission Circle Office, Expiry Date :
Maktampur, Amount :

Bharuch-392012
FORM OF BANKER’S UNDERTAKING

[Combined Performance Guarantee (PBG) towards Execution Period and Guarantee / Warranty
Period as per Commercial Terms and Condition of Tender]

We, (Name of the Bank and Address of the
Branch giving the Bank Guarantee) having our registered office at (Address of
Bank’s Registered office) hereby give this Bank Guarantee Number dated

and hereby agree unequivocally and unconditionally to pay immediately on demand
in writing from the Gujarat Energy Transmission Corporation Limited, or any Officer

authorized by it in this behalf any amount up to and not exceeding Rs. (Amount
of combined Performance Guarantees towards Execution / Supply Period and Guarantee /
Warranty Period) (Rupees (in words) to the said Gujarat Energy Transmission
Corporation Limited, on behalf of M/s who have entered
into a contract for the supply/works specified below :

L.O.I No. dated

This agreement shall be valid and binding on this Bank upto and inclusive of
(Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in
the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of
time or variation or alteration made, given conceded or agreed, with or without our
knowledge or consent, by or between parties to the said within written contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking
practice, this Guarantee shall not be assignable, transferable by the Gujarat Energy
Transmission Corporation Limited. Notice or invocation by any person such as assignee,
transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the
Guarantee can be made only by the beneficiary directly

“NOTWITHSTANDING” anything contained herein before, our liability under this guarantee is
restricted to Rs. . (Rupees only). Our
guarantee shall remain in force until (Date of validity of the Guarantee). Unless
demands or claims under this Bank Guarantee are made to us in writing on or before

(Date of validity of the Bank Guarantee), all rights of Beneficiary under this Bank
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Guarantee shall be forfeited and we shall be released and discharged from all liabilities there
under:

Place:

Date:

Please Mention here Complete Postal Address of the | Signature of the Bank’s Authorized
Bank with Branch Code, Telephone and Fax Nos. Signatory with Official Round Seal

NAME OF DESIGNATED BANKS:

Note: The banks shall be the Banks recognized / notified by the Finance
Department, Government of Gujarat (GoG) from time to time

PARTY TO TAKE NOTE PLEASE BEFORE SUBMITTING THEIR BANK GUARANTEES

1. Bank Guarantee number and date to be written on every page of Bank Guarantee & its
extension.

2. If B/G amount is more than Rs. 50,000/-, kindly take sign of Two Bank Officer with their
respective Employee Code No.

3. Valid confirmation letter of the concerned Bank in an approved format should be attached
with every Bank Guarantee & its Extension.

4. Stamp paper should be valid & recent one and date of issuing of stamp paper should not be
beyond six months, in any case.

5. Round seal and signature of two Bank Officers with name & sign code should be affixed on

every B/G paper.

Seal & Signature of Bidder -80 -
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Format for LOI Letter of Acceptance
(TO BE SUBMITED ON FIRM’S LETTER HEAD)

Ref . No. Date:
To,

The Superintending .Engineer (TR)

Gujarat Energy Transmission Corporation Ltd,
Circle Office,Bharuch

Bharuch - 392 012

Sub: Letter of acceptance of LOI

Ref : AT/LOI No. Dated:

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of
Tender for the “Work of Erection of 66kV Equipment, Structures, Control wiring, Yard
Lighting, Yard Kiosk etc at 400kV Kosamba ss for 66kV Bus strengthening work.’’ We hereby
further agree to all the terms and conditions mentioned in the tender, LOI and A/T
unconditionally

Thanking You,
Yours faithfully,
for
(Authorized Signature)
Designation

Seal & Signature of Bidder -81-
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A/T ACCEPTANCE LETTER:-

(TO BE SUBMITED ON FIRM’S LETTER HEAD)

Ref. No. Date:

To,

Superintending Engineer

Gujarat Energy Transmission Corporation Ltd
Circle Office,bharuch

Maktampur-392012

Sub: A/T acceptance letter
Reference :

1.Tender No.: -

2. Letter of intent No:-
3. Work order/ A.T. No:-

We hereby acknowledge, agree and accept your Tender No. and letter of

intent No. and Work order no. under reference above with terms

and conditions mentioned therein for the “Work of Erection of 66kV Equipment, Structures,
Control wiring, Yard Lighting, Yard Kiosk etc at 400kV Kosamba ss for 66kV Bus

strengthening work.’

(Signature)

Designation

Seal & Signature of Bidder -82-
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Sub: - Application for refund of EMD
Respected Sir,

| request your good self to refund my EMD for the tender mentioned below as soon as the
price bids are opened and if I/We am/are not the L1 for the same. The details are as under.

Tender No.

Tender ID

Name of Work Sub-etc.

EMD) Amount

EMD) RTGS/NEFT No., Date & Name of
Bank

Name of Bidder

Contact No.

E-mail address

Bank detail for RTGS into
which EMD is required to be
refunded

Thanking you,
Faithfully yours,

(Name & Seal of Bidder)

Seal & Signature of Bidder -83-
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-84 -

RICE BID




)
m
—]

AN

L NND

I\

GUJARAT ENERGY TRANSMISSION CORPORATION LTD
TRANSMISSION CIRCLE
P. O. Maktampur, BHARUCH-392 012
Telephone No. (02642) 227306 Fax No. (02642) 227303
Email: setrbharuch.getco@gebmail.com
Corporate Identity Mo (CIN): U40100GJ19995GC0O36018
Reg. office:- Corporate Office, GETCO, Race course, Vadodara

/ /Af-'
oI iras
3TTTGlar

Schedule B

NAME OF WORK: Work of Erection of 66kV Equipment, Structures, Control wiring, Yard Lighting, Yard
Kiosk etc at 400kV Kosamba ss for 66kV Bus strengthening work .

SCHEDULE B-1: EQUIPMENT ERECTION & BUS BAR STRINGING

S SOR
- | PART Tot
No & Description of work/Supply Unit | al Rate Amount
SR.No Qty
Erection of equipments of any type / make with
required all spares & accessories as per supplier's
manual and FQP, including individual & interpole
Part - | wiring of for all mentioned voltage class S
D switchyard (as per respective technical et
1 P . o of 3 5 5535.00 27675.00
Sr.No. | specification & relevant Special Conditions) Pole
1 Suitable for all types of bus configurations. Scope
includes the dragging/loading/unloading of same
from site store to erection site.
Erection of Breakers - 66 KV without Crane.
Erection of CT & PT CVT on erected structure
p including complete dragging/ loading/ unloading
art - X ;
D of same with crane only from site store to| Per
2 Sr.No erection site and fixing of required clamps, | Phas | 27 623.00 16821.00
" | connectors as per instructions of Engineer-In- e
2 (d) ch
arge.
66 KV CT/PT (without Crane permitted)
Erection of surge arrestor with counter on
Part - Erected structure including complete
D dragging/loading/ unloading of the same with | Per
3 Sr.No. | €rane only from site store to erection site and | Phas | 12 415.00 4980.00
" | fixing of required clamps, connectors as per inst. e
3 (d) .
of Engineer-In-Charge.
66 KV
Erection of Centre Break/Double Breake
Isolator (All make) with earth blade on its
erected structure consisting of 3 base channels
with porcelain/solid core insulator including
Part - | . . X . - Set
D interconnected piping with operating mechanism of 3
4 and accessories with final adjustment for 22 | 3459.00 76098.00
Sr.No. | . : . Phas
6(a) §1mulpaneous operatmg & c.losmg. The‘rates are e
inclusive of dragging / loading / unloading of the
same from site store to erection site as per
instruction of Engineer-In-Charge.
66 KV
Part - | --DO - - as above but without earth blade Set
D complete. of 3
5 Sr.No. | 66 KV Phas 4 2491.00 9964.00
7 (a) e
Seal & Signature of Bidder -85 -
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Erection of 66KV Poly cone/Solid Core/Bus Post
Part - | Insulator on its erected structure complete,
D fixing of accessories and shifting of same | Per
6 Sr.No. | including loading/ unloading from its site store to | No 26 277.00 7202.00
10 (d) | erection site.
66 KV
Part - | Erection S/S & Equipment structure including
D punching of nut bolts. Rates are inclusive shifting 36.
7 Sr.No. | of same up to erection site from its s/s Store. MT 855 2491.00 91805.81
15 (a) | 66 KV
Part - | Stringing of Double ACSR Zebra Bus complete in | Rmtr
8 D all respect'with figing of all fitting, insylators sag / 540 110.00 59400.00
Sr.No. | compensating spring and all accessories as per | Phas
21 (c) | the instruction of Engineer-In-Charge. e
p Preparing and fixing of required length of R
art - jumpers of single Zebra in the switchyard on mtr
9 s II)\I respective Bus & equipments, tensioning, PPher 180 16.00 16000.00
2r3; (é’)‘ Compressing & dressing of jumpers complete as eas
per instruction of E.I.C.
11 | Part- | stringing of overhead earth wire in switchyard on | MT | 200 | 31.00
D-5r | s/s structure including fixing of all fittings and 0.0
No 22 | accessories, jointing, jumpering, tensioning, 0 62000.00
clamping etc. complete as per instructions of
engineer in charge
Installation of earthing strips/MS Round bar in
any kind of soil except Rocky (HR/SR) soil as per
earthing philosophy of GETCO
Earthing Grid:
1)including digging of 600mm depth and 450mm
wide trench 2)Cutting,bending,laying and fixing
of Earthing Grid conductor.3)75*10 mm/50*6 mm
Gl Strips: Fixing of two bolt at each straight joints
and lap welding removing oxide films formed
during welding applying two coats of red oxide
and black powder after welding and applying zinc
Part - | rich paint on welded joints. 4)25/32/36/40MM
D dia MS rod:Lap welding at each stright & cross 112
12 Sr.No. | joints removing oxide films formed during Mtr 50 43.00 483750.00
24(b) | welding applying two coats of red oxide and black
powder after welding and applying zinc rich paint
on welded joints. 5)including supply of red
oxide paint,black powder HDGI nuts bolts as per
specifications.
6)Back filling of the trech with yellow/Normal
soil.
structure & Equipment earthing :
1)inclding digging of 600mm depth and 450mm
wide trench. 2)cutting,bending as per
required shape,laying and fixing of risers from
Grid to structure and equipments.
Seal & Signature of Bidder - 86 -
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3)Lap welding removing oxide films formed during
welding,applying two coats of red oxide and black
powder after welding and appting zinc rich paint
on welded joints including supply of HDGI nuts &
boltts for all connections including supporting to
structures etc as per specification
4) Back filling of he trench with yellow /Normal
soil.

50x6mm G.l. Strips /MS round bay up to and
including 25mm

13

Part -

Sr.No.2

Installation of ground rod 20/32/40 mm dia bar in
5,3 mtr Long vertical spike for mesh type
earthing in Normal soil.

No

42

174.00

7308.00

14

Part -

Sr.No.
27 (a)

Supply,installation,Testing & Commissioning of
maintainanace free treated earth electrods
Suitable for NORMAL SOIL as per drawing no.
GETCO/E/P-021 (1 of 2) R3 dated:29-05-20and
technical specification GETCO/E-TS-
Maintainanace Free earth pits/R1 dated 04.06.15
for 66/11 KV Sub-Stations with ground
enhancement material/back filling/ grounding
compound as per IEEE 80-2000 clauses 14.5 (d)
and as per Part-7 of IEC-62561 using copper
bonded earth electrode (with 250 micron coppper
coating) having 24 mm dia.(Min) and 3000 MM
length which shall be capable of handling STC of
25 KA-1 sec. Work also includes providing BB
Masanory inspection chamber (manhole) incl.
light type Cl cover. (38 Nos for switchyard + 4
nos for Lightning Protection for Control room)

No

35

13893.00

486255.00

15

Part -

Sr.No.3

Fabrication for erection of any Equipment/
Structure/panel or anywhere in s/s & F.B. at
other end as per Inst. Of E.I.C.

L.S.
(Max

4992.00

9984.00

16

Part -

Sr.No.
41

Loading, Transporting & Unloading of all material
for 66 KV substation like Structure,indoor & out
door SS Equipments, DP Structure,earthing
materials,battery set,fire wedge,GI/MS scrap,all
other materail etc in Substation & oposite end
feeder bay from Store to SS Site

Job

51720.00

103440.00

17

L-1(7)

Transportation of Girder/rail/S/s
Structure/tower/Conductor/Insulator/Cables/Har
dware/G.|
Strips/Earthwire/Staywire/furniture/transformer
oil.etc from Getco's Nearest Store Centre/S/s to
Another Destination incuding loading and
unloading. Up to 70KM.The truck capacity should
be minimum of 10.0 MT and is to be loaded
volumetrically as far as possible. Trip is to be
done as per instruction of EIC. Up to 70KM

Trip

16848.00

117936.00

Seal & Signature of Bidder
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Transportation of S/s Equipment like Breaker, CT,
PT, LA, Panels, Battery Set, Battry Charger ,PLCC
Equipment, Isolator,Testing Equipment, etc from
GET CO's Nearest Store Centre/S/s to another
destination. excluding loading and unloading-
(Rates for loading and unloading for above items
are to be considered as per item No.1,2,3,4,5 and
11 of Part K) Up to 70KM

Trip | 10 | 12527.00

125270.00

19

Part -
D-Sr
No 42

Supply & laying of 1 CoreX25mm2, armroured
Copper Cable, multi-strand flexible of approved
make ISI marked in ready made trench or PVC
pipe from Battery Charger to yard kiosk including
termination at both side as per inst. of EIC.

200

Mtr 199.00

398000.00

20

Part -

Sr.No.
44

Providing and fixing of Radium sticker for out
door and Indoor equipments identification like
LA, ISOlator, Circuit breaker, transformer,
CT,PT,MK box, C&R panels , 11KV panel board
etc.

600

Inc'h 0 2.00

12000.00

21

22

Part -

Sr.No.
54

Providing and fixing of a;; weather proff,cold
rolled steel sheet floor mounted fixed type single
door grey colou main AC Dist box having size
900x600x250MM with door closing arrangement
and necessary rubber gasket. Contractor has to
supply following mayetials with box along with
necessary mounting and wiring.
(1)L & T/Anchor/Havells make 100A,4P MCCB-
01No

(2)L & T/Anchor/Havells make 63A,4P MCCB-01No
(3) 100A Copper bus bar Link-lenght 6inch size &
25 x3 MM-04Nos
(4) Tinned Earth bus 25 x 3 MM Length 32 inch -
01Nos

(5) 25& 16 sgmm Cu.flexible cable-4 & 8 Meter
respectively

(6)Required Nos of Cu.Lugs,etc.as per instruction
of EIC

206

No 50

1.00

20650.00

Part -

Sr.No.
52

Providing & fixing of reputed make ISI mark fire
Extinggusher with leatest ammendment in
standards as per following capacity

Note:- Contractro shall submitt test certificate
fro routine test as per relevant IS.

0.00

a) Chemical powder 9kg No 6301.00

12602.00

CO2 type:-6.5kg No 7047.00

14094.00

No 17817.0

35634.00

NINNIN

b)
c) CO2 type:-22.5kg
d)

Mechanical foam type:-50Lts No 14499.00

28998.00

Seal & Signature of Bidder
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Supplying & laying of following size Control/L.T
power cable of FINOLEX or equivalent ISI make in
readymade cable trench or by excavating in any
type of soil cable trench size 300mm wide and
600mm depth and refilling the same as per the
p direction of EIC. Item Includes the cable laying up
art - N~ .
D to tgrmmatmn box w1th clamps‘ & proper 100
23 Sr.No clamping of cable on gantries by Gl pipe & glands | Mtr 0 175.00 175000.00
;56 | as per direction. Item includes providing & fixing
of bricks, sand as per requirement to protect
cables. The L.T power cable to be provided by
contractor as under: As per ISI 1554 (Part-1). 4
Core x 25 mm2 Aluminum cable -Armored, from
LT panel board (LTPB) to Yard Light AC MK (AC
Panel-2)., AC Panel 1 in C.R. and yard AC Box
Part - do 4C x 4mm2 Copper cable Armoured, from
D yard-light AC MK (AC panel-2) to all yard-light 300
24 5 fixture junction boxes on LM & street light light | Mtr 19.00 57000.00
r.No. . 0
57 pole & Station trgnsformer to Colony & LT panel
to watchman cabin
Erection of Control Panel, Relay panel or C/R
panel or RTCC panel including grouting of panel,
Part - | jointing with adjoining panels including required
25 H fabrication for joining panels & entry qf control No 5 691.00 3455.00
Sr.No. | cables and complete vermin proofing. Job
1 (d) | includes supply of required bolts, nuts etc. and
shifting of panel from S/S site store to work site.
66 KV
26 | Part - | Preparing of complete schedule of wiring for 66kV | No 5 1996.00
H feeder bay in triplicate. Necessary drawing will 9980.00
Sr.No. | be provided by the GETCO. Schedule should be ’
9 approved by EE. or DE in charge.
27 | Part - | Providing and fixing Phase plate on 66KV Gantry
A and Bus supporting structure including supply of
Sr.No. | nut and bolts. Rate are taken from SOR A-19 Loc. | 4.0 | 1690.00 6760.00
19
TOTAL - 1 (SCHEDULE B-1) 2480061.81

Seal & Signature of Bidder
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SCHEDULE B - 2 : CONTROL WIRING

No

SOR PART
& SR.NO.

Total

Description of work/Supply Unit Qty

Rate

Amount

Part - H
Sr.No.9(a)

Preparing of Complete Wiring schedule of wiring
for line /transformer bay for 66 KV Bays in
triplicate. Necessary drawing will be provided by | Bay 5
the GETCO. Schedule should be approved by EE or
DE in charge. (66 KV)

1996.00

9980.00

Part - H
Sr.No.7 (a)

Laying of 1.1KV PVC, 2C x 2.5mm Sq., 2c x 3.5mm
Sg.4c x 2.5mm Sq., 7cx2.5mm Sq., 4c x 4mm Sq.
copper control cable or any equivalent size of all
L.T.cable inside hume pipe/cable trench including | Per
binding / clamping of cable with Gl wire or | RMtr
shaddles as per the requirment including the
supply and fixing of identification tags on both
ends and at every 100 mtrs.

1500

6.00

9000.00

Part - H
Sr.No.7 (b)

Laying of 1.1KV PVC, 12c x 2.5mm Sq., 12c x 4 mm
Sq.12¢c x 6 mm Sq., 19cx2.5mm Sq., 27¢ x 2.5 mm
Sqg. copper control cable, 3.5c or4c x 10 mm sq. ,
70 mmsq. alluminium armoured or unarmored
L.T.cable inside hume pipe/cable trench including Ifhitrr 900
binding / clamping of cable with Gl wire or
shaddles as per the requirment including the
supply and fixing of identification tags on both
ends and at every 100 mtrs.

10.00

9000.00

Part - H
Sr.No.8 (a)

Laying of 1.1KV PVC, 2c x 2.5mm Sq., 2¢ x 3.5mm
Sq.4c x 2.5mm Sq., 7cx2.5mm Sq., 4c x 4mm Sq.
copper control cable or any equivalent size of all
L.T.cable in ground by digging trench of suitable | Mtr 150
width and 450 mm depth in any type of soil
including the supply and fixing of identification
tags on both ends and at every 100 mtrs.

21.00

3150.00

Part - H
Sr.No.8 (b)

Laying of 1.1KV PVC 12c x 2.5mm Sq., 12c x 4 mm
Sq.12c x 6 mm Sq., 19¢cx2.5mm Sq., 27¢c x 2.5 mm
Sq. copper control cable, 3.5c or 4 c x 10 mm sq. ,
70 mmsq. alluminium armoured or unarmored | Per
L.T.cable in ground by digging trench of suitable | RMtr
width and 450 mm depth in any type of soil
including the supply and fixing of identification
tags on both ends and at every 100 mtrs.

100

26.00

2600.00

Part - H
Sr.No.10

(@)

Providing & Fixing of Gl Pipes (Heavy Duty) of
following size for cable protection including fixing
with equipments, structures including required 'L Per
& T band,coupling for CT/PT/MK RMtr 160
Box/Transformer/ISO cabling on structure
including fabrication.
40 MM Dia.

255.00

40800.00

Seal & Signature of Bidder
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Part - H
7 Sr.No.10

(b)

Providing & Fixing of Gl Pipes (Heavy Duty) of
following size for cable protection including fixing
with equipments, structures including required 'L
& T band,coupling for CT/PT/MK
Box/Transformer/I1SO cabling structure
including fabrication.
50 MM Dia.

on

Mtr

40

284.00

11360.00

Part - H
Sr.No.11(a)

Termination of Control Cable at Panel / M.K./
Equipments including supply of required size of
brass cable glands, lugs, ferrules, PVC Binding
Tape, Buttons etc. for Up to 7 Core Control Cable.

End

350

199.00

69650.00

Part - H
Sr.No.11(b)

As above but for Above 7 Core Control Cable.,

End

100

349.00

34900.00

Part - H

L Sr.No.12

Providing &
remote control switch board for ON/OFF control of
all 11kv panel at operator table with supply of
good quality metal sheet box ( 18 SWG )size 450 x
450 x 125 mm with door, 20 nos standard ISI make
and rating industrial push botton,indication
lamp(LED)with installing accept/reset arrangement
with required ISI marked copper flexible wire size
2.5 Sq. mm including complete wiring in PVC pipe

core x 2.5 sgqmm cable supply by GETCO.

installation and commissioning of

and fixing on wall as per inst. of EIC. only 19/27

Job

6346.00

0.00

Part - H

" Sr.No.13

Providing and fixing of all weather proof, cold

terminations with 30 Nos. of disconnecting type,
‘Elmex’ make CATDM 4 or
connectors and required no of fuses, links etc.as
per instruction of Engineer-in-charge,as
approoved schedule of cable.

rolled sheet steel junction box for CVT & PT, CT
equivalent type

per

No

12

21549.00

258588.00

TOTAL - 2 ( SCHEDULE B -2)

449028.00

SCHEDULE B - 3 : YARD LIGHTING

SOR
PART &
SR.NO.

Sr
No

Description of work/Supply

Unit

Total
Qty

Rate

Amount

Part -D
Sr.No.53

Providing & fixing of all weather proof, cold rolled
sheet steel AC Panel - 2 for Yard-Light AC supply
having

(1) 63A 4P MCB : 01 NO

(2) MCX-12A contactor : 01 NO

(3) Digital Timer : 01 NO

(4) 20A TPN MCB : 06 NOS

(5) Indication lamp : 03 NOS

(6) Push Butten : 02 NOS

(7) Terminal Connector as per site requierment
and other detail as per drawing enclosed including
grouting & Necessary fabrication of Gl Angle or
fixing on Gl Structure and earthing with main grid

24732.00

24732.00

Seal & Signatur

e of Bidder
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as per instruction of EIC.as per drawing enclosed.

Part -D
Sr.No.54

Providing & fixing of all weather proof, cold rolled
steel sheet floor mounted fixed type single door
grey color Main Ac Dist box having size
900x600x250MM with door closing arrangement
and necessary rubber gasket.
(1) L&T/Anchor/Havells make 100A,4P MCCB 1 No
(2) L&T/Anchor/Havells make 63A,4P MCB 2 No
(3) 100 A Copper Busbar link-length 6 inch size &
25x3 MM-4 Nos
(4) Tinned Earth Bus 25x3 MM length -32 Inch- 1
No

(5) 25& 16 sgmm Cu.flexible cable -4 & 8 Meter
respectively

(6) Required Nos
instruction of EIC.

No 1 20650.00

of Cu. Lugs,etc. as per

20650.00

Part -D
Sr.No.55

Supplying & laying of following size Control/L.T
power cable in readymade cable trench or by
excavating in any type of soil cable trench size 1
ft. wide 2.5 ft. depth and refilling the same as
per the direction of EIC. Item Includes the cable
laying upto termination box with clamps & proper
clamping of cable on gantries by Gl pipe & glands
as per direction. Item includes providing & supply
of bircks, sand as per requirement. The L.T power
cable to be provided by contractor as under :As
per ISl 1554 (Part-I). 3.5 Core x 50 mm2
Alluminium cable -Armoured, from distribution
X'mer to Main Distribution Board near dist.
X'mer and from MDB to indoor LT panel board
(LTPB) - both 2 runs.

Mtr 300 292.00

87600.00

Part -D
Sr.No.56

Supplying & laying of following size Control/L.T
power cable of FINOLEX or equivalent ISI make in
readymade cable trench or by excavating in any
type of soil cable trench size 300mm wide and
600mm depth and refilling the same as per the
direction of EIC. Item Includes the cable laying up
to termination box with clamps & proper clamping
of cable on gantries by Gl pipe & glands as per
direction. Item includes providing & fixing of
bricks, sand as per requirement to protect cables
The L.T power cable to be provided by
contractor as under :As per ISI 1554 (Part-1). 4
Core x 25 mm2 Aluminum cable -Armored, from
LT panel board (LTPB) to Yard Light AC MK (AC
Panel-2)., AC Panel 1 in C.R. and yard AC Box

Mtr 300 112.00

33600.00

Seal & Signature of Bidder -92-
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Part -D
Sr.No.57

- do - - 4C/7C x 4/2.5mm2 Copper cable -
Armoured from yard-light AC panel-2 to all
yard-light fixture junction boxes on LM & street
light light pole & Station transformer to Colony
& LT panel to watchman cabin.
(Only laying. Cable will be supplied by GETCO)

Mtr 100 19.00

1900.00

Part -D
Sr.No.58

- do - - 4C x 2.5mm2 Copper cable - Armoured,
from yard-light AC panel-2 to all junction boxes
on post top lantern
(Only laying. Cable will be supplied by GETCO)

Mtr 0 19.00

0.00

Part -D
Sr.No.59

Providing & fixing of 'B' class ISI marked Gl. Pipe
of 32/40mm dia for cable looping & road crossing
with necessary elbo/band for each pole & J.Box
for yard lighting & for control-room flud lights
wiring work with fixing on wall with shadles if
required as per inst. Of EIC.

Mtr 0 180.00

0.00

Part -D
Sr.No.60

Providing & erection of 7.0 Mtr, long swaged type
welded Gl tabular street light p[ole on the
foundation in any type of soil as per inst. Of E.I.C.
confirming to relevent IS and as per attched
Drawing No:GETCO/E/STD/LTG.POLE-R2 dated:
24.12.2019

No 6 9983.00

59898.00

Part -D
Sr.No.61

Providing & erection of 4.5 Mtr, long swaged type
welded Gl tabular post top lantern pole on the
foundation in any type of soil as per inst. Of E.I.C.
confirming to relevent IS and as per attched
Drawing No:GETCO/E/STD/LTG.POLE-R2 dated:
24.12.2019

No 4 6988.00

27952.00

10

Part -D
Sr.No.62

Supply and fixing of Pole/Wall/Structure mounted
FRP junction box standard make of required size
with clamp, providing 1 SPN MCB G class of 16 A
having short ckt breaking capacity of 10KA peak of
standard ISI make like L&T/ANCHOR/MDS
/HAVELLS & 2 Nos. of stud type connector of
standard make like Connectwell. The cable glands | No 14 748.00
& lugs are also included for both incoming & out
going cables Amp. of standard make like
MDS/HAVELLS & 2 Nos. of stud type connector of
standard make like Connectwell. The cable
glaneds & lugs are also included for both incoming
& out going cables.

10472.00

11

Part -D
Sr.No.63

Earthing to tubular pole/luminaries,by coil type

earthing at 10 SWG, Gl wire in earth pit of 1.5
mtr. Depth in any type of solil by using salt/ coke
(charcole) 16 kgs each & remaining filling with BC
soil & clamping the earth wire with pole &
Junction box.

No 14 400.00

5600.00

Seal & Signature of Bidder -93-
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Providing and fixing of Single Piece Cast
Alluminium with full frame with Acrylic Cover
integrated luminaries Energy Efficient flood light
luminaries on swaged pole / Gl structure by
providing required fabrications, of
Philips/CGL/Bajaj/GE/Osram make, suitable for 1 | No 8 7487.00 59896.00
x 250 Watt HPSV/T with allied accessories such as
Capacitor igniter, ballast, control gear box etc, 4
core 2.5 sqg mm double insulated flexible stranded
wire should be used from control gear titting to
junction box.

Part -D

12 Sr.No.64

Providing & fixing of LED STREET LIGHT POLE (1
x120 Watt) CGL Cat-Log - LSTO120/CDL 120 W or
equivalent UNDER CAT-Il OR ABOVE AS PER R&B
SOR) by providing required fabrications with
allied accessories. It aso includeds supply & | No 6 9593.00 57558.00
laying of 4C x 2.5 mm2 double insulated flexible
strended wire should be used from control gear
fitting approved SMC type junction box as per
inst. of EIC.

Part -D

13 1 5r.No.66

Providing & fixing of 1X40 W LED POST TOP
LANTERN fixtures (CGL Cat-Log - LPTO-40/CDL 40
W or equivalent under Cat-ll ) or equivalent
Philips/CGL/Bajaj/GE /Osram make on sewedge
pole by providing required fabrications with | No 6 7556.00 45336.00
allied accessories. It aso includeds supply &
laying of 4C x 2.5 mm2 double PVC flexible
copper cable from control gear fitting to SMC
junction box as per instruction of EIC.

Part -D

14 Sr.No.67

TOTAL - 3 (SCHEDULE B-3)| 435194.00

ERECTION PART

SUMMARY

Part Item Erection in Rs.
B1 Equipment 24,80,061.81
B2 Control Wiring 4,49,028.00
B3 | Yard Ligting 4,35,194.00
Total 33,64,283.81
18 % GST 6,05,571.08
Grand Total 39,69,854.89

Amounting Rs Thirty Nine Lakh Sixty Nine Thousand Eight Hundred Fifty Four and Eight Nine Paisa
only including GST 18%.

Seal & Signature of Bidder -94-
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Note :-
(1) Welfare Cess shall be reimbursed separately on production of proof of such payment made by the contractor to the

appropriate department.

(2) Work should be carried out as per GETCO’s standards by implementing FQP/ISO. Other terms & conditions as per
tender.

(3)All safety norms must be implemented

SUPERINTENDING ENGINEER
GETCO, CO, Bharuch

Seal & Signature of Bidder -95-




