GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Notice Inviting e-Tenders

The Executive Engineer E-Division, CPWD, Gate No.11, South Block, New Delhi on behalf of President
of India invites online percentage rate bids from approved and eligible contractors of CPWD for the
following work:

NIT No. 38/EE/E-Div./2026-27

Name of work & Location Repair and replacement of old, rusted C.I. Pipelines in
service shafts and worn-out water supply pipelines at
PMML, New Delhi.

Estimated Cost Put to Bid Rs.36,88,542/-

Earnest Money Rs.73,771/-

Stipulated Period of Completion | 150 (One Hundred & Fifty) Days

of Work

Last date of online submission
of bid, copy of receipt of
deposition of original EMD [Upto 03:00 PM on 29.10.2026
through (online payment mode)
and other document as specified
in the bid document.

Date & time of opening of bid 29.10.2026 at 03:30 PM

The tender forms and other details can be obtained from the website www.etender.cpwd.gov.in or
www.cpwd.gov.in / www.eprocure.gov.in

Office Inviting Tender

-Sd/
0O/o Executive Engineer
E-Division, CPWD
South Block, New Delhi
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Assistant Engineer (P) Executive Engineer
E-Division, CPWD E-Division, CPWD
South Block, New Delhi South Block, New Delhi
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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BID

The bidder should read all the instructions, terms & conditions, contract clauses, nomenclature of
items, specifications etc., contained in the bid document very carefully, before quoting the rates.

The bidder should also read the General Conditions of Contract Maintenance Works 2023, CPWD
Form7 as modified & corrected upto previous day of the last date of submission of the tender
published by D.G., CPWD, Nirman Bhawan, New Delhi-110011 which will be a part of the Agreement.

The bidder shall quote his rates keeping in mind the specifications, terms & conditions, additional and
special conditions etc. and nothing shall be payable extra whatsoever unless otherwise specified.

The bidder shall have to make his own arrangement for housing facilities for staff and labour away
from site and shall have to transport the labour to and fro between site and labour camp at his own
cost. No labour huts will be allowed to be constructed at the site. The decision about how many huts
can be allowed for chowkidar sand storekeepers at site shall rest with the Engineer-in-charge and the
bidder shall have no claim on this account.

Executive Engineer
E-Division, CPWD
South Block, New Delhi
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CPWD-6 for e-Tendering

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDER

The Executive Engineer E-Division, CPWD, Gate No.11, South Block, New Delhi on behalf of President of India invites online
percentage rate bids from approved and eligible contractors of CPWD for the following work:"Repair and replacement of
old, rusted C.I1. Pipelines in service shafts and worn-out water supply pipelines at PMML, New Delhi.”

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be validon the original date of
submission of bids.

1.1

2.

The work is estimated to cost Rs.36,88,542/-This estimate, however, is given merely as a rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or other Standard Form as
mentioned) which is available as a Govt. of India Publication and also available on website www.cpwd.gov.in
/www.etender.cpwd.gov.inBidders shall quote his rates as per various terms and conditions of the said form which
will form part of the agreement.

The time allowed for carrying out the work will be 150 (One Hundred & Fifty) Days from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

The site for the work is available-

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other necessary documents
except Standard General Conditions of Contract Form can be seen on website www.etender.cpwd.gov.in /

www.cpwd.gov.infree of cost.

After submission of the bid the contractor can re-submit revised bid any number of times orwithdraw it before last
date and time of submission of bid as notified. No post-tender modification is allowed by the tenderers
except through negotiations, if required. In case, any tenderer does so, the tender will be rejected and
the tenderer will be debarred for future tendering in CPWD for two years by the concerned enlisting
authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in case of non-enlisted
contractor).

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he need
not re-enter rate of all the items) but before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall be
mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become invalid.

Earnest money (100%) shall be paid online through e-gateway of SBI, IDBI and Axis Bank available on
e-tendering platform within the period of bid submission.
OR
Earnest money will be paid online through CPWD e-tendering platform within the period of bid
submission. This receipt shall also be uploaded to the e-tendering website by the intending bidders up
to the specified bid submission date and time.

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also.
In such case 50% of earnest money or Rs.20 lakhs, whichever is less, will have to be deposited through
online payment mode and balance can be accepted in form of Bank Guarantee including e- Bank
Guarantee issued by a commercial bank having validity for a period of 90 days for single bid work and
180 days for two bid system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earliest.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the bid document
shall be scanned and uploaded to the e-Tendering website within the period of bid submission. Further, certified copy
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of all the scanned and uploaded documents as specified in bid document shall have to be submitted by the lowest
bidder only within a week physically in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those bidders, who has
deposited EMD online through CPWD e-tendering portal and Bank Guarantee including e-Bank Guarantee
(for balance amount as prescribed) from a Commercial Bank on CPWD e-tendering platform and other
documents scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 29.10.2026.

The bid submitted shall become invalid and e-Tender processing fee (If applicable) shall not be
refunded if:

(i) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in thebid document.

(i) If any discrepancy is noticed between the documents as uploaded at the time ofsubmission of bid and hard
copies as submitted physically by the lowest bidder inthe office of bid opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quoteany percentage
above/below on the total amount of the tender or any section / subhead in percentage rate tender, the tender
shall be treated as invalid and will not beconsidered as lowest tenderer.

(v) If bidder failed to submit the mandatory documents as mentioned in the list of mandatory documents to be
scanned, and uploaded within in the period of bid submission.

The contractor whose bid is accepted will be required to furnish performance guarantee of at specified
percentage as mentioned in Schedule E and within the period specified in Schedule F. This guarantee
shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee includes e-Bank Guarantee from any of the Commercial Banks in accordance with the
prescribed form.

In case the contractorfails to deposit the said performance guarantee within the period as indicated in Schedule'F',
including the extended period if any, the Earnest Money deposited by the contractorshall be forfeited automatically
without any notice to the contractor. The earnest moneydeposited along with bid shall be returned after receiving the
aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of applicablelicenses/ registrations or
proof of applying for obtaining labour licenses, registration withEPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. If applicableand also ensure the compliance of aforesaid provisions by the sub-contractors, if
any engagedby the contractor for the said work within the period specified in Schedule F.

The description of the work is as follows:

“Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-out water supply
pipelines at PMML, New Delhi.”

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the
site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A
bidders shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidders implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores,
tools and plant, etc. will be issued to him by the Government and local conditions and other factors having a bearing
on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or any other bid

and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in

which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by

the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the

contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the whole or any part

of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of

Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative is posted a

Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior
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Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the Central Public Works Department
or in the Ministry of Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.
No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of India is allowed to work as a contractor for a period of one year after his
retirement from Government service, without the prior permission of the Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of India as aforesaid before submission of the bid or engagement in the
contractor’s service.
No information/documents shall be entertained after submission of bid unless it is required to clarify the query raised by
Employer. No fresh/revised mandatory document is permitted after submission of bid.
The bids for the work shall remain open for acceptance for a period of 30 (Thlrty) Daysfrom the date of openlng of
bids in case of single bid systema y—fiv y
invited-in-2-or3-bid-system-
Further
(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender which is
not acceptable to the department within 07 days after last date and time (24 hours basis) of submission of bids,
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.
(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender which is
not acceptable to the department after expiry of 07 days after last date and time (24 hours basis) of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 100%
of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.
(iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other method i.e.
through letter / email etc. shall not be considered.
(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be allowed
to participate in the rebidding process of the same work.

In case of extension of agreement due to delay and / or reduction in scope of work due to foreclosure, no claim on
account of reduction in value of work, loss of business, loss of profit, consequently overheads, any type of interest etc.
shall be entertained.

20. This notice inviting bid shall form a part of the contract document. The successful bidder/contractor, on acceptance of his

bid by the Accepting Authority shall within 15 Days from the stipulated date of start of the work, sign the contract
consisting of: -

(i) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, forming
part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of submission of
bid and acceptance thereof together with any correspondence leading thereto.

(i) Standard C.P.W.D. Form 7— CPWD GCC Maintenance works 2023.

(iii) Corrigendum if any.

(iv) Letter of the contractor submitting the tender,

(v) Original letters of the Contractor and the Department officers that were exchanged before acceptance of tender.

(vi) Letter of the Engineer-in- Charge communicating acceptance of the tender, (Letter of Intent)

21. The intending bidders are required to update their profile in CPWD e- tender portal and toupload their bids well in

advance of last date of submission of tender. Any issue related toupdating profile/uploading tender can be resolved
through the concerned ExecutiveEngineer/ (Phone no *. 011-23019299, e- mail Id *.deleece.cpwd@nic.in) or ERP
helpline no.18001803286 or e-mail Idcpwd.support@techmahindra.com. The e- tendering biddersare also advised not to
wait to raise any issues till the last date of submission of bid in theirown interest.

Executive Engineer
E-Division, CPWD
South Block, New Delhi
For & on behalf of President of India
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The Executive Engineer E-Division, CPWD, Gate No.11, South Block, New Delhi on behalf of President of India invites online
percentage rate bids from approved and eligible contractors of CPWD for the following work:

(Applicable for inviting open bids)

NITNo

38/EE/E-Div./2026-27

Nameofwork&location

Repair and replacement of old, rusted C.I. Pipelines in service
shafts and worn-out water supply pipelines at PMML, New Delhi.

Estimatedcostputtobid

Rs.36,88,542/-

EarnestMoney

Rs.73,771/-

StipulatedPeriodofCompletionofwork

150 (One Hundred Fifty) Days

Lastdateofonlinesubmissionofbid,copy
of receipt of deposition of original EMD

through(onlinepaymentmode)andother [Upto 03:00 PM on 29.10.2026

document as specified in the bid
document.

Date & time of opening of bid

29.10.2026 at 03:30 PM

W

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his bid if he
consider himself eligible and he is in possession of all the documents required.

Information and Instructions for bidders posted on website shall form of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed
and the set of terms and conditions of the contract to be complied with and necessary documents can be seen and
downloaded from website www.etender.cpwd.gov. / www.cpwd.gov.infree of cost.

But the bid can be submitted after deposition of EMD through online payment mode and Bank Guarantee
including e- Bank Guarantee (for balance amount as prescribed) from a commercial bank, either in the
office of Executive Engineer inviting bids or Division office of any Executive Engineer, CPWD within the
period of bid submission and uploading the mandatory scanned documents such or Bank Guarantee/e-
Bank Guarantee (for balance amount as prescribed) from a commercial bank towards EMD in
favourof "EXECUTIVE ENGINEER, E-DIVISION, CPWD, SOUTH BLOCK, NEW DELHI"shall be scanned and
uploaded to the e-tendering website within the period of bid submission. The balance EMD in the form of Bank
Guarantee/e- Bank Guarantee should be deposited either in the Office of Executive Engineer inviting bids or division
office of any Executive Engineer, CPWD within the period of bid submission. The balance EMD receiving Executive
Engineer shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting EE/AE in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder up to the specified bid submission
date and time.

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also. In
such case 50% of earnest money or Rs.20 lakhs, whichever is less, will have to be deposited through
online payment mode and balance can be accepted in form of Bank Guarantee including e- Bank Guarantee
issued by a commercial bank.
Those contractors who are not registered or have not updated their profile on the website mentionedabove, are required
to get registered / update their profile beforehand. The necessary trainingmaterials including the videos with step to step
process are available on download section of https://etender.cpwd.gov.in
The intending bidder must have valid Class-III digital signature certificate with encryption key (combotype) to perform
any operations / transactions on the e-tendering portal / website and the biddershould download and install the eMsigner
on their system as per instructions available on downloadsection ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive the
competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears in pink
colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the same shall be treated
as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as “0”
(ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section / sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.
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If it is desired to submit revised financial bid then it shall be mandatory to submit revised financial bid. If not submitted
then the bid submitted earlier shall become invalid.

The department reserves the right to reject any prospective application without assigning anyreason, and to restrict the
list of qualified contractors to any number deemed suitable by it, if too many bids are received satisfying the laid down
criterion.

It is mandatory to fill details / upload scanned copies of all the documents as stipulated in the bid document. If such
document is not uploaded his bid will become invalid and processing fee shall not be refunded.

If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copies as
submitted physically by the lowest Contractor, the bid shall become invalid.

LIST OF MANDATORY DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF TENDER

SUBMISSION.

1. Enlistment Order of the Contractor of the Composite Category in CPWD in appropriate Class.

2. Acknowledgement of depositing earnest money online through e-gateway of SBI, IDBI and Axis
Bank.

3. Scanned copy of original bank guarantee including e-bank guarantee of a Commercial Bank against
EMD, drawn in favour of Executive Engineer, E-Division, CPWD, New Delhi (The bank guarantee
document shall be issued for the same state in which the office of receiving division office is situated).
(In case of Part EMD) & Copy of receipt for deposition of original EMD (In case of Part EMD) In
enclosed Form-'H'.

4. GST Registration Certificate if already obtained by the bidder or Undertaking as Applicable.

If the bidder has not obtained GST registration as applicable, then the bidder shall scan and upload
the undertaking along with bid documents as per Form-G.

5. Copy of Permanent Account Number (PAN) of bidder as issued by the Income Tax Department.

6. Undertaking on structural stability and soundness as per prescribed format ( Form ‘F1’).

7. ERP training certificate or Undertaking as per Form-1I.

8. Undertaking on the letter head of bidder regarding Site Inspection. ( Form ‘F’2).

Note:

1. All the above-mentioned documents shall be clearly legible and shall be verified by the Tender Opening Authority
prior to the opening of the actual bid. In the event that the bidder fails to scan and upload any of the required
documents, his/her/their tender shall be liable to be treated as rejected.

2. Authenticated copy of all the scanned and uploaded documents as specified in NIT shall have to be submitted by the

lowest bidder within a weekphysically in the office of tender opening authority.

3. The Postal address of the Executive Engineer, E-Division, CPWD, New Delhi may be noted as below for

correspondence and submission ofPhysical documents: -
O/o Executive Engineer, E-Division, CPWD, Gate No.11,South Block, New Delhi-110011 (email
id:deleece.cpwd@nic.in).

4. If any discrepancy is noticed between the documents uploaded at the time of submission of the bid and the hard

copies submitted physically by the lowest bidder in the office of the Bid Opening Authority, the bid shall be liable to
be declared invalid. Further, without prejudice to any other rights or remedies available, the Government shall be at
liberty to forfeit 100% of the Earnest Money and the Performance Guarantee, irrespective of whether the Letter of
Acceptance for the work has been issued or not.

Executive Engineer
E-Division, CPWD,
South Block, New Delhi
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FORM 'F1'
(Undertaking to be furnished on a 'Non-Judicial' Stamp Paper of Rs. 200/-)

UNDERTAKING ON STRUCTURAL STABILITY AND SOUNDNESS OF ALREADY COMPLETED BUILDINGS AND
INFRASTRUCTURE PROJECTS.

To,
Executive Engineer,
E-Division, CPWD,
South Block, New Delhi.

Name of Work:-Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-
out water supply pipelines at PMML, New Delhi.

NIT No.:38/EE/E-Div./2026-27

I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/
company has not suffered any failure, making it unfit for intended use, either due to structural design and defects or
due to use of sub-standard materials or execution of sub-standard work, poor workmanship or any other reasons during
the last 25 (twenty-five) years.

I/we, further, undertake that, if such information comes to the notice of CPWD, then Engineer-in-Charge shall
be free to terminate the bid/agreement and to forfeit the entire amount of earnest money deposit, performance
guarantee and security deposits.

I/we, also undertake that, in addition to above, the Engineer-in-Charge shall be free to debar us forever from
tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and binding.

Signature of Signature of bidder or an

notary with seal authorized person of the firm
with stamp

Note:

a) Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/-(scanned copy of the
notarized affidavit to be uploaded at the time of submission of bid).

b) Any defective or incomplete undertaking, including an affidavit not duly notarised or lacking the
signature of the bidder/authorised signatory and the seal of the firm/company, shall be liable to
rejection.
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FORM ‘G’

(Undertaking to be furnished on Letterhead of Bidder)

UNDERTAKING REGARDING GST REGISTRATION CERTIFICATE

To,
Executive Engineer,
E-Division, CPWD,
South Block, New Delhi.

Name of Work:-Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-
out water supply pipelines at PMML, New Delhi.

NIT No.:38/EE/E-Div./2026-27

Having examined the details given in the bid document for the above work, I/we hereby submit that we are not
having GST registration, as applicable hence we here by under take the following:

If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within one month from the
date of receipt of award letter or before release of any payment by CPWD, whichever is earlier, failing which I/we
shall be responsible for any delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard.

Signature of Bidder(s) or an authorized
Person of the firm with stamp

Date of Submission:
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FORM 'F2'
(Undertaking to be furnished on Letterhead of Bidder)

DECLARATION ABOUT SITE INSPECTION
To,
Executive Engineer,
E-Division, CPWD,
South Block, New Delhi.

Name of Work:-Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-
out water supply pipelines at PMML, New Delhi.

NIT No.:38/EE/E-Div./2026-27

It is hereby declared that as per CPWD 6 for e-tendering, I/we the bidder inspected and examined the subject
site and its surroundings and satisfy myself/ourselves before submitting my/our bids as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation I/we may require and in general shall myself/ourselves obtain all necessary information as to the
risks, contingencies and other circumstances which may influence or affect my/our bid.

I/we the bidder shall have full knowledge of the site and no extra Charges consequent upon any
misunderstanding or otherwise shall be claimed at later date.

I/we the bidder shall be responsible for arranging and maintaining at own cost all materials, tools & plants,
water, electricity, access, facilities for workers and all other services required for executing the work unless

otherwise specifically provided for in the contract documents.

Submission of a bid by me/us implies that I/we has read this notice and all other contract documents and has
made myself/ourselves aware of the scope and specifications of the work to be done and of local conditions and

other factors having a bearing on cost on the execution of the work.

Signature of bidder or an
authorized person of the firm
with stamp
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FORM ‘H’

RECEIPT OF DEPOSITION OF ONLINE PAYMENT / AND BANK GUARANTEE INCLUDING E-BANK
GUARANTEE AS EMD.

Receipt No

Date

Name of Work Repair and replacement of old, rusted C.I. Pipelines in service
shafts and worn-out water supply pipelines at PMML, New
Delhi.

NIT NO 38/EE/E-Div./2026-27

Estimated Cost Rs.36,88,542/-

Amount of Earnest Money Rs.73,771/-
Deposit

Last Date of Submission of 29.10.2026 Upto 03:00 PM
Bid

Below Details to be filled by EMD Receiving EE/AAO

Name of Contractor #

Form of EMD #

Amount of Earnest
Money Deposit #

Date of Submission of
EMD #

Signature, Name and Designation
of EMD receiving officer
(EE/AE(P)/AAO) along with office
stamp
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12
FORM ‘I’

UNDERTAKING REGARDING ERP TRAINING CERTIFICATE
(on letterhead of bidder with stamp)

To,
Executive Engineer,
E-Division, CPWD,
South Block, New Delhi.

Name of Work:-Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-
out water supply pipelines at PMML, New Delhi.

NIT No.:38/EE/E-Div./2026-27

Having examined the details given in the bid document for the above work, I/we hereby submit that, if we
become first lowest in tender, then either myself or our authorized representative will take compulsory ERP
training through any of the CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata,
National CPWD Academy (NCA) Ghaziabad, Training arranged by graduates of ERP “Train the Trainers
Programme” conducted by NCA, Ghaziabad or through any other special training arranged by ERP Unit of CPWD
within one month from the date of issue of Letter of Award or before release of any payment by CPWD,
whichever is earlier, failing which I/we shall be responsible for any action towards me/us on account of the work
executed and/or for any action taken by CPWD in this regard.

Date of submission:

Seal of bidder
Signature (s) of Bidder(s)

Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P) EE
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Delhi ZONE NDZ -1
BRANCH B&R DIVISION E-Division
SUB-DIVISION 3/E

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS
1. Tender for the work of :-
Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-out water
supply pipelines at PMML, New Delhi.

2. To be submitted online by 03:00 PM on 29.10.2026 at https://etender.cpwd.gov.in

3. To be opened in presence of tenderers who may be present at 03:30 PM on 29.10.2026 in the office
of Executive Engineer, E-Division, CPWD, South Block, New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D ,E & F. Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

I/We agree to keep the tender open for Thirty (30) days from the due date of opening in case single bid
system, and not to make any modifications in its terms & conditions.

I/We have deposited EMD through online payment mode for the prescribed amount in the office of concerned
Executive Engineer as per the bid document. In respect of portion of EMD prescribed in the shape of BG, the
scanned copy of original Bank Guarantee including e-bank guarantee (as applicable) of any commercial bank
having validity for a period of 90 days for single bid is to be uploaded.

If I/We fail to furnish the prescribed performance guarantee within prescribed period, I/We agree that the said
President of India or his successors in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Further, If I/ We fail to commence work as specified, I/We agree that
President of India or his successors in office shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the said the performance guarantee absolutely, otherwise said performance guarantee shall
be retained by him towards security deposit to execute all the works referred to in the bid documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be ordered, up to
maximum of the percentage mentioned in Schedule ‘F' and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the bid form.

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and performance
guarantee as aforesaid, I / we shall be debarred for participation in the re-tendering process of the work.

I / We undertake and confirm that eligible similar works(s) has/have not been got executed through another

contractor on back to back basis. Further that, if such a violation comes to the noticeof Department, then I/we
shall be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of
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Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of
Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information / derived there from to any person
other than a person to whom I/We, am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the state.

Dated .......ccveueene. Signature of the Contractor
Postal Address
Telephone No.

Witness: FAX
Address: E-MAIL
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and
on behalf of the President of India for a sum of Rs. (Rupees

The letters referred to below shall form part of this contract Agreement:-

(a)
(b)
For & on behalf of the President of India
Signature........cccocoe i,
Dated .................
Designation...........ccccoceveeniennnn,
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PROFORMA OF SCHEDULES
SCHEDULE ‘A’
Schedule of quantities, enclosed on separate sheets from page : Attached.
SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S.No. Description of item Quantity Rates in figures & words at which the Place of issue
material will be charged to the
contractor.
1 2 3 4 5
NIL
SCHEDULE ‘C’
Tools and plants to be hired to the contractor:
SI. No. Description Hire charges per day Place of issue
1 2 3 4
----- NIL
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the work, if any : As per Particular Specifications,
Additional Specifications, General Conditions, Additional Conditions &Special Conditions, Environment
Management etc. attached & work shall be executed according to Applicable GCC is General Conditions of
Contract (Maintenance Works) 2023 as modified & corrected upto previous day of the last date of
submission of the tender for CPWD work which are available separately at printer's outlets. The bidder may
obtain the address of the outlets from the Executive Engineer, E-Division, CPWD, South Block, New Delhi.

SCHEDULE ‘F’

Reference to General Conditions of contract: - Applicable GCC is General Conditions of Contract
(Maintenance Works) 2023 as modified &
corrected upto previous day of the last date of
submission of the tender.

Name of work: Repair and replacement of old, rusted C.I.
Pipelines in service shafts and worn-out
water supply pipelines at PMML, New Delhi.

Estimated cost of work:- Rs.36,88,542/ -

(i) Earnest money:- Rs.73,771/-

(i) Performance Guarantee:- (a) 05% of the tendered value or the
Estimated Cost Put to Tender (ECPT)
(whichever is higher).

(b) Where the tendered amount is less than
Eighty Percent (80%) of the Estimated
Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the
requirement under (a) above, shall be
increased by an amount equal to the
difference between Eighty Percent (80%)
of the ECPT and the tendered amount.

(iii) Security deposit :- 2.50% of tendered Value

Or
2.50% of tendered Value plus 50% PG for
contracts involving maintenance of the
building & services / any other work also.
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General Rules & Directions: -
Officer inviting tender:

ExecutiveEngineer, E-Division, CPWD, South Block, New
Delhi

Definitions:

2 (v)

Engineer-in-Charge

Executive Engineer, E-Division, CPWD, South Block,
New Delhi or his successor

2 (viii)

Accepting Authority

Executive Engineer, E-Division, CPWD, South Block,
New Delhi or his successor

2 (x)

Percentage on cost of materials and
labour to cover all overheads and profits.

15%

2 (xi)

Standard schedule of Rates

Delhi Schedule of Rates-2023 with upto date
correction slips & / market rates.

2 (xii)

Department

Central Public Works Department

2 (xvi)

Extraitems

Extra items are those items which are not available in
the contract.

a. Non Schedule Extra Items are those items which
are not available in the Standard Schedule of Rates
specified in Schedule F.

b. Scheduled Extra Items are those items which are
available in the Standard Schedule of Rates
specified in Schedule F.

2 (xvii)

CompletionCost

The completion cost includes gross amount of work
done, amount of extra item(s) and deviation(s) and
escalation amount admissible as per agreement etc.

g (ii)

Standard CPWD contract form

General Conditions of Contract Maintenance
Works 2023, CPWD Form 7 as modified &
corrected upto previous day of the last date of
submission of the tender.

Clause 1

(i) Time allowed from the date of issue of Letter of
Acceptance for  submission
Guarantee, Programme Chart (Time and Progress)
and applicable labour licenses, registration with
EPFO, ESIC ,BOCW Welfare Board or proof of
applying thereof, and PCC of
engagedas per NIT.

of  Performance

labours to be

(if) Maximum allowable extension with late fee @
0.10 % per day of Performance Guarantee
amount beyond the Period provided in (i) above.

07 Days

03 Days

Clause 2

Authority for fixing compensation under Clause 2.

Chief Engineer (NDZ-I) CPWD, New Delhi or his
successor

Clause 2A
Whether Clause 2A shall be applicable

Not Applicable

Clause applicable — (2 or 2A) Clause 2
Clause 5
Number of days from the date of issue of letter of 10 Days

acceptance for reckoning date of start
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MILE STONE (S) AS PER TABLE GIVEN BELOW
Table of Milestone (s)

Sl. Description of
No. Milestone (Physical)

Time allowed in | % Amount of tendered
days (from cost to be with-held in
date of start) case of non
achievement of
milestone

Not Applicable

Time allowed for execution of work

Clause 5 Schedule of handing over of site

150 (One Hundred & Fifty) Days

Part Portion of site Description Time Period for handing
overreckoned from date
of issue ofletter of
intent.

Part A Portion without any The site is available for The handing over s

hindrance work. effective from issuance of
Letter of Commencement
of Work.

Part B Portions with encumbrances NIL NA

Part C Portions dependent on work NIL NA

of other agencies

Clause applicable — (5 or 5A) : Clause-5

Authority to decide:

1. Authority to convey the decision of shifting
of milestone and extension of time.

2. Rescheduling of mile stones and extension
of time

3. Shifting of date of start in case of delay in
handing over of site

Executive Engineer, E-Division, CPWD, South Block,
New Delhi or his successor

CE (NDz-I), CPWD, New Delhi. or his successor

CE (NDZz-I), CPWD, New Delhi. or his successor

Clause 6
Computerised Measure Book (CMB) /[
Electronic Measurement Book (EMB

Mode of measurement : EMB

Clause 7

Gross work to be done together with net payment /
adjustment of advances for material collected, if
any, since the last such payment for being eligible to
interim payment.

Rs.20.00 Lakh or as decided by the Engineer-in-
Charge on the request of the contractor.

Clause 7A
Whether clause 7A shall be applicable

Applicable

Clause 8
The competent authority to inspect and issue of
completion certificate

Executive Engineer, E-Division, CPWD or his
successor or as notified from time to time by
CPWD Directorate.
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Clause 10A

contractor at site lab.

List of testing equipment to be provided by the

II

Clause 10 — B(ii)
Whether clause 10-B(ii) shall be applicable

Not Applicable

Clause10C

Whether Clause 10C shall be applicable Applicable

Schedule of component of Labour etc. for price Day to day Supply of Minor work

escalation maintenance/ material / Special
Cleaning work Repair work

Component of Labour - expressed as percent of N.A N.A 25%

total value of work-Y.....%

Component of labour expressed as percent

of value of work = 25%

Clause 10CC—Not Applicable

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the period

shown in next column.

Not Applicable

Schedule of component of other Materials, Labour, POL etc. for price escalation.

Component of Civil (Except materials covered under

clause 10 CA)/ Electrical construction
expressed as percent of total value of work.

Not Applicable
materials
Xm

Component of Labour expressed as percent of total

value of work. Y

Not Applicable

Component of POL expressed as percent of total

value of work. Z

Not Applicable

Clause 11 CPWD Specifications for works-2019 Vol I & II with up-to-date
Specifications to be followed for | correction slips and direction of Engineer-in Charge.

execution of work

Clause 12 Maintenance work

Type of work

The completion cost for maintenance work shall in no case
exceed 1.50 times of the Contract amount.

Clause 12.2.& 12.3

Deviation limit beyond which clauses
12.2 & 12.3 shall apply for building
work.

Applicable as per CPWD GCC 2023 with upto date
correction slip.

Authority to Decide Deviation of Contract Amount

Upto 1.25 times the contract amount:Executive Engineer-Division, CPWD or his successor

Beyond 1.25 times upto 1.50 times

of contract amount : Chief Engineer, NDZ-1,CPWD or his
successor

CompletionCost

The completion cost includes gross amount of work done,
amount of extra item(s) and deviation(s) and escalation amount
admissible as per agreement etc.

Clause 16
Competent
reduced rates.

Authority for  deciding

CE (NDZ-I) or his successor
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Clause 18

plants to be deployed by the co
at site

List of mandatory machinery, tools &

ntractor

As per requirement at site and direction of Engineer—in-Charge.

Clausel9

Authoritytodecidepenaltyforea

chdefault

Clause 19C ExecutiveEngineer,E-Division,CPWD,NewDelhiorhissuccessor (Penalty of Rs. 200/-
for each default)

Clause 19D Executive Engineer, E-Division, CPWD, New Delhi or his successor (Penalty of Rs.
200/~ for each default)

Clause 19G Executive Engineer, E-Division, CPWD, New Delhi or his successor (Penalty of Rs.
100/- per day for each default and defaulting continuously the Penalty may be
enhanced to Rs.200/- per day for each day fault subject way maximum of 5% of
the estimated cost of the work put to tender)

per tra

desman per day)

Clause 19K ExecutiveEngineer,E-Division,CPWD,NewDelhiorhissuccessor (Penalty of Rs. 1000/-

Clause 25

(i) Conciliator

ADG (Delhi), CPWD or his successor.

(ii) Arbitrator appointing authority

CE (NDZ-1), CPWD or his successor

(iii) Place of Arbitration

Delhi

Clause 32
Requirement of Technical Representative (s) and Recovery Rates
Rate at which
@ recovery shall be
- o Designation 5 made from the
S Minimum Discipline for (Principal E = 5 contractor in the
z qualification of (Major + Technical £ 9 £ | event of not fulfilling
F Techn|cal_ Minor [Technical é 5 e provision of clause
Representative component) Representative o 32(i) (Rs per month
3 per person)
Figures words
1 Graduate in any _l?upe(i;
wen
stream Project manager |2 or 5|1 25,000/~ | Five
Or . cum planning / | respectively Thousa
Civil (1) lity /siti
Diploma gua ity Site nd only
) . billing Engineer
Engineer in any
stream
Note:

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with

Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma

holders should not exceed 5

0% of requirement of degree engineers.
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Clause 38

0)

(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi

Schedule of Rates 2023by CPWD with upto date correction slips

(i) Variations permissible on theoretical quantities:
a) Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs. 25 lakhs
for works with estimated cost put to tender 2% plus/minus
more than Rs 25 lakh
b) Bitumen for all works. 2.5% plus only & nil on minus side
C) Steel Reinforcement and structural steel
sections for each diameter, section and 2% plus/minus
category.
d) All other materials. NIL
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
S.No. | Description of Item Rates in figures and words at which recovery shall be made
from the Contractor
Excess beyond permissible Less use beyond permissible
variation variation
1. Cement | e Nil----—-- | == Not Allowed------
2. Steel Reinforcement | - Nil--=--- | - Not Allowed------
3. Structural Sections | -=m-- Nil-==--- | - Not Allowed------
4, Bitumen issued free |  --m-- Nil----—-- | = Not Allowed------
5. Bitumen issued at stipulated fixed | = ----- Nil--=--- | == Not Allowed------

price
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On non-judicial stamp paper of minimum Rs. 100
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee includes e-Bank Guarantee for Earnest Money Deposit / Performance Guarantee / Security

*k %k

Deposit.
Whereas the Executive Engineer, E-Division, CPWD, New Delhion behalf of the President of India (hereinafter called "The
Government”) has invited bids under . (NIT number) . dated
(o] TR (name of WOrk) ..ccccceoeveircieniniins The Government has further agreed to accept
irrevocable Bank Guarantee includese-Bank Guarantee for Rs. ........cccoceiieneens (RUPEES ..vveerirereens only) valid upto
(date)*....ccocuvernnnnnn. as Earnest Money Deposit from ...........ccccevnine (name and address of contractor) ..................

(hereinafter called "the contractor") for compliance of his obligations in accordance with the terms and conditions of the said
NIT.

or**
*Whereas the Executive Engineer, E-Division, CPWD, New Delhion behalf of the President of India (hereinafter called
“The Government”) has entered into an agreement bearing number with ..........c.ccceeees (name and address of the contractor).
(Hereinafter called “the Contractor”) for execution of work............. ... (name of work) .......... The Government has further
agreed to accept an irrevocable Bank Guarantee includese-Bank Guarantee for RS. .........cccceveiiunie (Rupees .... only) valid upto
........ (date)........ as Performance Guarantee / Security Deposit from the said Contractor for compliance of his obligations
in accordance with the terms and conditions of the agreement.
We, i (indicate the name of the bank) (herein after referred to as “the Bank”), hereby undertake to pay to the
Government an amount not exceeding RS.........ccccvveniiiiinnn. (Rupees .......... only) on demand by the Government within 10
days of the demand.
WE, i (indicate the name of the Bank) do here by undertake to pay the amount due and payable under this
guarantee without any demur, merely on a demand from the Government stating that the amount claimed is required to meet
the recoveries due or likely to be due from the said contractor. Any such demand made on the Bank shall, be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ........ (RUPEES ..vvvrerrannn, only)
We, i (indicate the name of the Bank) ............... , further undertake to pay the Government any money so
demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before any court
or Tribunal, our liability under this Bank Guarantee includese-Bank Guarantee being absolute and unequivocal. The payment so
made by us under this Bank Guarantee includes e-Bank Guarantee shall be a valid discharge of our liability for payment there
under and the contractor shall have no claim against us for making such payment.
We, i, (indicate the name of the Bank) further agree that the Government shall have the fullest liberty without our
consent and without affectingin any manner our obligation here under to vary any of the terms and conditions of the said
agreement to extend time of performance by the said contractor from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Government against the said contractor andto forbear or enforce any of the terms
and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of omission on the part of the Government or any
indulgence by the Government to the said contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

We, coovvrviriiinne (indicate the name of the Bank) further agree that the Government at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor at the first instance without proceeding against the contractor and
notwithstanding any security or other guarantee the Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor.

We, oo, (indicate the name of the Bank) .............c..... undertake not to revoke this guarantee except with the
consent of the Government in writing.

This Bank Guarantee includese-Bank Guarantee shall be valid up to ................ unless extended on demand by the Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs............
(Rupees............... only) and unless a claim in writing is lodged with us within 6 months of the date of expiry or extended date of
expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date........cce..
Witnesses:
1. Signature..........ccuunees Authorized signatory
Name and address
Name
Designation
Staff code no.
2. Signature................ Bank seal

Name and address

Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180
days for two / three bid system from the date of submission of tender / bid.
In paragraph 1, strike out the portion not applicable Bank Guarantee includes e-Bank Guarantee will be made
either for earnest money or for performance guarantee / security deposit as the case may be.
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GENERAL TERMS AND CONDITIONS

10.

11.

12.
13.

14.

The contractors are advised to get acquainted with the proposed work and its site and also study the Architectural
Drawings, specifications and special conditions carefully before tendering. No claim of any sort shall be entertained on
account of any site conditions and ignorance of specifications and special conditions

The work shall be carried out as per CPWD specifications 2019 (Vol. I & II) with up-to-date correction slips. For items
which are not covered under CPWD specifications, the special conditions / BIS specifications shall apply. In this regard
the decision of Engineer-in-Charge shall be final.

All materials, T & P, consumable and contingent articles required for the work shall be arranged by the contractor.
Materials used shall be in preference as per the nomenclature of the item / as per approved list / CPWD Specifications
and as per directions of Engineer-in-Charge. Replaced materials used shall have same or richer specifications to the
original materials and compatible to the work. If any of the accessories available in the market is not ISI marked then
decision of engineer in charge is final and will be binding to the contractor.

All the malba /rubbish /silt /waste / garden waste etc. generated due to any operation / execution of the work shall be
brought down through the stair case and shall not be thrown to the ground directly from the upper floors etc. Malba
rubbish generated due to any operation from Bungalows/ quarters / premises and its open spaces whatsoever shall be
disposed of by the Contractor to the specified dumping point on daily basis else a recovery of Rs. 100/- per Bungalows/
quarters / premises per day shall be made from contractor. The dumping point should be properly barricaded at all the
time and should not give ugly look. This malba / rubbish shall further be disposed to the authorized municipal dhalao /
dumping ground as and when the quantity becomes 4.5 cum or one truck and as per direction of Engineer-in-charge.
The Malba/rubbish kept inside the dumping point should be covered with sheet or any other suitable material to avoid
dust pollution. In case of malba / rubbish does not got removed from dumping point, a recovery of Rs. 1000/- (rupees
One thousand) per day shall be made from the contractor after issuing notice in writing by the Engineer in charge of
work. If the malba is not removed within three days of notice, the same shall be got removed by the department at the
risk and cost of the Contractor and the amount shall be recovered from the bill of Contractor. This is in addition to the
recovery of Rs. 1000/- per day for delay in removal of malba

The contractor or his representative shall be available at site on every visit of officer-in-charge as well as visit of senior
officers.

Chases, holes & drilling works etc. shall be done by using power operated tools.

The contractor shall have to carry out the work other than day to day maintenance according to program given by the
Executive Engineer / Assistant Engineer / Junior Engineer-in-charge. The contractor shall not carry out any work in any
building without permission of Engineer-in-charge or his authorized representatives. The contractor shall have to adhere
to this program failing which he shall be wholly responsible for any inconvenience caused to the occupants. No claim for
idle labour on any account shall be entertained. The contractor shall depute his representative daily to the site of work.
His name and Signature shall be attested by the contractor for record in the department.

The Bungalows / quarters / flats and its portions where the work to be executed on any day shall be got approved from
the representative of the Engineer-in-charge at the site of work. No work shall be carried out in any quarters / flats
without the approval of the representative of the Engineer-in-charge. If any work carried out without the approval, the
same shall be rejected and shall not be measured for payments.

The site for the collection and stacking of the material shall be got approved from the Engineer-in-charge.

The sample of all the items shall have to be got approved by the contractor from the Engineer-in-charge before the
supply commences and shall be without prejudiced to the right of the Engineer-in-Charge to get random samples tested
out of the actual lot received.

The Engineer-in-Charge will be at liberty to take respective sample(s) of each item of Schedule of Quantity in any
approved laboratory as decided by him. The sample for testing will be provided by the contractor. All expenditure
required to be incurred for taking sample, conveyance, packing and testing charges etc. will be borne by the contractor
himself. In case any sample particular lot fails in testing, the contractor will be bound to replace the entire lot with fresh
material of prescribed specification and the rejected lot will be returned to the contractor only after fresh lot is supplied.
Rejected materials will have to be removed by the contractor at his own cost immediately of the instructions of doing so.
In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-Charge will be final and
binding upon the contractor.

Other agencies may also be simultaneously executing some other work entrusted to them by the Engineer-in-charge and
the Contractor shall offer necessary co-operation wherever required to these agencies so as not to interfere with or
hinder the progress or completion of the work being performed by other Contractor (s). He shall as far as possibly
arrange his work and shall place and dispose off the materials being used or removed, so as not to interfere with the
operations of other Contractors, or he shall arrange his work with that of the others in an acceptable and coordinated
manner and shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge.
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Contractor shall ensure the cleanness and watch & ward of the premises / vacant bungalows / quarter / garages etc. till
further occupation of the same.

All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates quoted by him shall
include these taxes and nothing extra on this account shall be payable.

The rates quoted for various items of work shall be deemed to include the cost of execution of such items at all heights
and depths and for all leads and lifts, unless otherwise specifically provided in the Agreement. No additional payment on
account of height, depth, lead or lift shall be admissible unless expressly provided for in the Agreement. The contractor is
advised to quote the rates accordingly, duly taking into account all the aforesaid requirements.

Any damage done by the contractor to any existing work during the course of execution of the work shall be made good
by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be used. Only articles
classified, as ‘first quality’ by the manufacturer shall be used unless otherwise specified. In case articles bearing ISI,
certification is not available in the market, quality of samples brought by the contractor shall be judged by standards laid
down in the relevant CPWD specifications. For the items not covered by CPWD specifications relevant BIS standards shall
apply. The sample of materials to be brought to site for use in work shall be got approved from the Engineer-in-Charge
before actual execution of work.

The contractor shall submit a detailed program of work within 15 days of the date of award of work. The Engineer-in-
Charge can modify the program and the contractor shall have to work accordingly.

The quantities of any item shall not be exceeded beyond the agreement quantities without prior permission of Engineer-
in-Charge.

Statutory recoveries such as on account of GST, Income tax, Surcharge, Construction Worker’s Welfare Cess etc. as
applicable from time to time shall be made from the gross amount of Running A/c Bill and Final Bill of the contractor.

The contractor shall make his own arrangements for obtaining electric connection, if required and make necessary
payments directly to the department concerned. In the absence of electric connection or failure of power supply, the
Contractor shall make his own arrangement of silent type generators as per NGT Guidelines.

The contractor shall make his own arrangement for getting the permission for entry of trucks carrying materials for the
site from the traffic police.

No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or any other natural causes
whatsoever during the execution of work. The damage caused to work shall have to be made good by the contractor at
his own cost and no claim on this account shall be entertained.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards / signages, warning
boards, red flags, red lights and providing necessary barriers / barricading of the construction area and all other
measures required from time to time, nothing extra shall be paid to agency on this account. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic
during the execution of the work by storing materials on the road.

The contractor shall be fully responsible for the safe custody of the material issued or brought by him to site for doing
the work.

If due to exigency of work, the work is required to be carried out in more than one shift or during night then Contractor
will be bound to execute the work accordingly and arrange the T & P and labour etc. No extra claim on this account
shall be entertained.

The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour, material and other inputs
involved in the execution of the items.

In case of any discrepancy found in NIT / tender documents, the order of preference may be read as the following.
Description of Schedule of quantities

Particular Specifications, Additional Conditions and Special Conditions, if any.

Architectural Drawings

CPWD Specifications with up-to-date correction slips.

Indian Standard Specifications / BIS

Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt
of tenders. The contractor shall keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal of trees or shifting,
removing of telegraph, telephone or electric lines (overhead or underground), water and sewer lines and other structure
etc., if any which may come in the way of the work. However, suitable extension of time can be granted to cover such
delay.
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The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipment left out of his work and dress
the site around the building to the complete satisfaction of the Engineer-in-charge before the work is treated as
completed.

No residential accommodation shall be provided to any of the staff engaged by the contractor. The contractor shall also
not be allowed to erect any permanent / temporary set up for his staff in the premises.

Contractor has to provide drinking water facility in each enquiry office by providing necessary filter (RO) with water
cooler for CPWD staff and his staff. Watch & Ward of Enquiry office shall be the responsibility of the contractor.

The contractor shall comply with proper and legal orders and directions of the local or public authority or Municipality and
abide by their rules and regulations and pay all fees and charges which he may be liable.

The Contractor shall give due notices to Municipality, Police and/ or other authorities that may be required under the
law/ rules under force and obtain all requisite licenses for temporary obstructions/ enclosures and pay all charges which
may be liveable on account of his execution of the work under the agreement. Nothing extra shall be payable on this
account.

The work shall be carried out in @ manner complying in all respects with the requirements of relevant bye laws of the
local bodies, labour laws, minimum wages act, workmen compensation act and other statutory laws enacted by Central
Govt. as well as State Govt.

The Contractor shall depute required Technical Staff as per Clause 32 of Schedule F who shall remain present at CPWD
Service Centre during the time and days as provided in Schedule of Quantity. The agency shall submit the credential of
proposed staff & shall be taken on roll only after approval of Engineer-in-charge. The attendance shall be accepted
through Biometric Attendance System only.

The contractor shall provide necessary barriers, warning signals and other safety measures while executing the work or
wherever necessary so as to avoid accidents. He shall also indemnify CPWD against claims for compensation arising out
of negligence in this respect. Contractor shall be liable, in accordance with the Indian law and Regulations for any
accidents occurring due to any cause. The contractor shall also provide all insurance including third party insurance as
may be necessary to cover the risk. No extra payment would be made to the contractor due to the above provisions
thereof.

Any damage caused due to negligence of contractor during the routine maintenance shall be of firm’s responsibility. The
firm has to make good the same at his own risk and cost.

The Contractor shall submit measurement of work section wise to each Junior Engineer. However, the measurement
shall be compiled by the Nodal Assistant Engineer for preparation of running Account Bill.

Site is located in sensitive and high security & VVIP area, where movement and routes are restricted. The Contractor
shall have to apply for passes well in advance for carrying out the work. No claim whatsoever shall be entertained for
any loss on this account. Some restrictions may be imposed by the Security staff/ Delhi police on the working and for
movement of labour, materials etc.

The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as approved by
competent authority.

The Contractor shall be bound to follow all such restrictions / instructions and nothing extra shall be payable on this
account.

The Contractor is required to prepare and install appropriate number of Display Boards at suitable locations in the colony
/ office and also at the Service Centre, to apprise the Residents about the details of Contractor, Supervisor, Executive
Engineer, Assistant Engineer and Junior Engineer etc.

The Contractor shall not stack building material / malba on NDMC land or road or on the land owned by any other
authority and in case of failure to do so, he shall face penal action as per the rules, regulation and bye-laws of the said
body or authority. The Engineer-in-Charge shall be at liberty to recover the amount due but not paid to the concerned
authorities on account of the above from any amount due to the Contractor including amount of the security deposit or
retention money in respect of this Contractor or any other Contract.

In order to adhere to the Committed Program and requirement of allottees, the work shall be carried out in more than
one shift and Contractor will deploy the resources accordingly. No extra claim on this account shall be entertained.
Contractor should give advance notice in writing to Engineer-in-charge for doing any work in odd hours and arrange
permission accordingly. Contractor shall arrange for transportation of CPWD site staff to their residences; in case the site
staff is required to stay beyond office hours or during odd hours.

The contractor or his representative is bound to sign the site order book as and when required by the Engineer-in-Charge
and to comply with the remarks therein.

It shall be the responsibility of the agency to transport all the items required for comprehensive maintenance from store
and to carry dismantled material from site to store and nothing extra shall be paid on this account.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, tenants of
adjacent properties and to the public in general and to prevent any damage to such properties and any pollution of
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smoke, streams and waterways. He shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any
damage to roads, paths, cross drainage works or public or private property whatsoever caused by the execution of the
work or by traffic brought thereon by the contractor. Utmost care shall be taken to keep the noise level to the barest
minimum so that no disturbance as far as possible is caused to the occupants / users of adjoining buildings.

52. The agency has to ensure the safety and protection of all the existing fittings, floorings, fixtures and all other building
parts during execution of work, nothing extra shall be paid to agency on this account.

53. No special repairs and addition/ alteration work shall be carried out in any quarters/flats without the approval of the
representative of the Engineer-in-charge. Any work carried out without approval of the representative of the Engineer-in-
charge at the site, the work shall be rejected and shall not be measured and paid for.

54. Agency shall provide composite supervision which will monitor all civil and electrical complaints and ensure that they are
attended timely to the entire satisfaction of respective Engineer-in-charge. Nothing extra on this account will be paid.

55. Agency has to submit measurement of work executed during each month, at least once in a month, failing which a
recovery of Rupees Fifty Thousand (Rs.50,000) per month shall be made from the next Running account / final bill.

56. Pollution Control Guidelines

The guidelines regarding preventive measures for Air Pollution from demolition & construction activities issued by Delhi
Pollution Control Committee vide no. DPCC/EIA/Res-001 to 172/NGT-21/2015/225-408 dated 17.04.2015 and any other
guide lines issued till date or during the execution of work, in compliance of Hon’ble National Green Tribunal directions,
are applicable to the contractor. All appropriate protective measures as per NGT & DPCC guidelines / directions shall be
taken by the contractor and nothing extra shall be payable on this account.

57. The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for which he has to make safety
arrangement / measures for the workers / staff and for the premises meant for them, as per guidelines issued by
Government and directions issued by Engineer-in-charge from time to time and nothing extra shall be paid on this
account.

58. The Work may be required to be done into night hours also.

59. At least 50% quantity of interior / exterior, paints shall be deposited to the representative of Engineer-in Charge at the
time of handing over of the site, along with copy of GST/Tax invoices.

60. The bidder shall make arrangement for stay of labourers outside the work site at the own cost. No labourer will be
allowed to stay at work site.

61. The rates quoted by the bidder shall include all levies, taxes, cess etc. Nothing extra will be payable beyond the quoted &
accepted rates.

GCC Clause 17: Contractor Liable for Damages and Defects During the Defect Liability Period

If the contractor or his workmen or servants shall break, deface, injure or destroy any part of the building in which they may
be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires,
trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part thereof is being
executed, or if any damage shall occur to the work while in progress from any cause attributable to the contractor, the
contractor shall, at his own expense, make good such damage to the satisfaction of the Engineer-in-Charge.

If any defect, shrinkage or other fault appears in the work within three (3) years from the date of issue of the completion
certificate, whether final or otherwise, and such defect or fault arises from defective materials, improper workmanship or any
act or omission attributable to the contractor, the contractor shall, upon receipt of written notice from the Engineer-in-Charge,
rectify the same at his own expense within the time specified in the notice.

In the event of the contractor's failure to rectify such defects or damage within the stipulated period, the Engineer-in-Charge
shall be entitled to get the same rectified through other agencies or workmen at the contractor's risk and cost, and the
expenses incurred shall be recovered from any sums due or becoming due to the contractor, or from the Security Deposit or
any other amount recoverable under the Agreement, in accordance with the applicable contractual provisions.

The Security Deposit of the contractor shall not be refunded before the expiry of three (3) years from the date of issue of
the completion certificate, whether final or otherwise, or until the final bill has been prepared and passed, whichever is later,
subject to the applicable provisions of the Agreement.

Note: The above Special Condition shall prevail over and supersede the provisions of Clause 17 of the CPWD

General Conditions of Contract (GCC) to the extent of any inconsistency, and the Defect Liability Period (DLP)
for this work shall be three (3) years. All other provisions of the GCC shall remain unchanged.
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SPECIAL CONDITIONS

10.

11.

12.

13.

14.

The work is to be executed in a highly secured and sensitive area, the contractor shall submit Police
Clearance Certificates (PCC) of all workers proposed to be deployed, within 03 (Three) days from the
date of issue of the Letter of Acceptance. Only workers possessing valid PCCs shall be permitted to enter
the site.

All materials, labour and vehicles shall be subject to security checks by the concerned security agencies. Any labour or
material rejected during such checks shall be replaced immediately by the contractor at his own cost, without any
claim for compensation or extension of time.

The contractor shall be solely responsible for obtaining Police Clearance Certificates (PCC) of all labour and for
securing necessary permissions for all vehicles deployed for execution of the work. The contractor shall strictly comply
with all security norms and guidelines issued by the concerned Ministries / Departments. A complete list of workers
proposed to be deployed shall be submitted to the Engineer-in-Charge well in advance to facilitate issue of security
passes and other clearances before commencement of the work.

The contractor shall arrange all materials in advance. The locations and premises where the work is to be executed
will be intimated only three (03) days in advance. Only PCC-cleared workers shall be allowed to carry out the work,
and no delay or hindrance on account of non-availability of cleared manpower shall be entertained by the Department.
Any delay on this account shall be treated as attributable solely to the contractor.

Failure to submit the PCCs within the stipulated period shall be treated as a breach of contract, and no extension of
time shall be granted on this account. The Engineer-in-Charge shall be at liberty to take action, including
determination of the contract, in accordance with the terms and conditions of the agreement.

The bidder is requested to acquaint himself about site conditions, labour restrictions, traffic, restriction, working hours
and occupied house/premises before quoting their rates. He should take into consideration all such factors and
contingencies, while quoting his rates. Nothing extra shall be considered beyond the quoted and accepted rates.

The work is required to be executed in restricted site, odd hours and the bidder shall plan the work to be carried our
accordingly.

There may be some restrictions on free movement of labourers at site and restriction of working hours and bidder
shall consider this fact while quoting the rates and executing the work.

The contractor through his Engineer shall ensure quality construction in a planned and time bound manner. Any sub-
standard material/work beyond set out tolerance limits shall be summarily rejected by the Engineer in charge.

The contractor or his authorized representative shall always be available at the site of work to take instruction from
department officers and ensure proper execution of work. Any instruction by Engineer-in-charge during execution of
work shall be strictly adhered to.

The bidder shall maintain a proper dress code with deptt. Logo (front side) and bidder name (back side) of a single
suit of orange colour along with designated yellow helmet for labour (skilled & unskilled) & blue for electrician and
green for safety environment in-charge along with leather safety shoes and other relatively safety equipments etc.
complete for each and every workers during their work hours. The bidder is liable to pay a penalty charge of Rs.1000/-
per day per person in case non-implementation of this dress code, failure of such dress code more than a twice on
basis of proper record entries i.e. Site order book / Inspection register by any concerned official of CPWD then
department have right to dismiss foreclosure of this agreement before time. A selective list of dress code is also
attached with agmt. documents for ready reference. (Image enclosed in next page).

The work shall be executed in most professional manner with least possible inconveniences to the allottees
/surroundings. The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants of adjacent properties and to the public in general and to prevent any damage to such properties and
any pollution of smoke, streams and waterways. He shall make good at his cost and to the satisfaction of the Engineer
in charge, any damage to roads paths, cross drainage works or public or private property whatsoever caused by the
execution of the work or by traffic brought thereon by the contractor. Utmost care shall be taken to keep the noise
level to the barest minimum so that no disturbance as far as possible is caused to the occupants/users of same or
adjoining buildings.

The contractor shall be responsible to arrange at his own cost all necessary tools and plants required for execution of
this work, Tools, plants and machinery required shall be brought to the site as and when required by the Engineer in
charge & same shall not be removed without the consent of the Engineer-in-charge.

Existing drains, pipes, cables, overheads, wires, sewer lines and water lines and similar service encountered in the
course of the execution of the work shall be protected against the damage by the contractor at his expenses. The
contractor shall not store materials or otherwise occupy any part of the site in @ manner likely to hinder the operation
of such services.
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The recovery as per applicable Acts like Income Tax Act and Workers Welfare Cess Act etc. shall be made from
running bill/final bill of the contractor.

The Architectural, Structural and other services drawings if any for the work shall at all time properly correlated before
executing any work and no claim whatsoever shall be entertained in this respect.

The contractor shall provide details viz, name, father’s name, residential address and any other details required i/c
photo as may be required by the security bidder for issue of photo pass to the labour engaged on work at his own
cost. However, the department will provide assistance for obtaining entry passes as required.

The contractor shall issue identity card & badges to his workers and ensure that the workers wear it all the time while
working.

All the serviceable materials obtained from dismantling will be property of the departments and will be deposited to
enquiry office stores as directed by the Engineer in charge for which no extra payment shall be made.

Nothing extra shall be paid to the contractor for excess consumption of material in case of material arranged by him &
recovery shall be made if it is issued by the department.

The item of water proofing treatmentshall be got executed by the authorized applicator; the firm shall be got approved
by the Engineer-in-charge before the start of work and an additional security in shape of Bank Guarantee/
Fixed Deposit equal to 10% of the amount of Waterproofing works for its satisfactory performance shall be

submitted by the bidder for a period of 10 (Ten) years in the prescribed Performa in CPWD Work Manual/SOP. The
Bank Guarantee/ Fixed Deposit shall be in favour of “Executive Engineer, E-Division, CPWD, New Delhi".

The other items of specialized nature shall be got executed by the authorized firm, the firm shall be got approved by
the Engineer-in-charge before the start of work and an additional security in shape of Bank Guarantee/ Fixed

Deposit equal to 10% of the amount of specialized works for its satisfactory performance shall be submitted
by the bldder for a period of 02 (Two) years in the Drescrlbed Performa |n CPWD Work ManuaI/SOP The Bank
eposit sha

For some of the specific nature of work such as anti-termite treatment and waterproofing work the
specialized agencies to be associated by the contractors. The associated specialized agencies /
specialized firm executing the work shall give a specific guarantee that they are responsible for removal
of any defects cropping up in these works executed by them during the guarantee period.

a.The form of the guarantee to be executed by the contractors is given as per annexure attached.
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b.10% of the amount pertaining to anti-termite treatment and waterproofing work as security
deducted from the bills of the contractors will be refunded after expiry of guarantee period in
accordance with the terms of the contract in this behalf.

EPF and ESI contribution paid to the contract workers shall be reimbursed on actual basis. To be eligible to claim the
reimbursement of any of the payments made by the bidder towards the statutory provisions at end of contract, the
contractor/bidder shall have to produce the duly attested photocopies of the passbook entries in respect of all the
workers individually which shall be treated as the only proof for such claims and all originals shall have to produced if
Engineer-in-Charge so desire.

Minimum Current Labour Wages as notified by the Govt. shall be paid to the workers engaged on the work.
The payment to the workers by the contractor through Bank (RTGS / NEFT / By Cheque / ECS or online transfer).

If, it is found that workers is absent, then the a recovery @ rate of 2.00 times the minimum rate of wages per day
specified by the Govt. on the date of absence for respective category of workers shall be made from the contractor
bill.

Material supplied by the contractor like paint / OBD etc. shall be of approved brand manufacturer as per list enclosed
in the NIT.

Before execution finishing item like painting etc., contractor is bound to supply the full quantity of material to the
department.

Paint / OBD etc. issued by the department for execution of items shall be used as per CPWD Specification and
permissible variation / wastage as per DAR, otherwise excess use of material shall be recovered from bidder.

During execution of work contractor shall make arrangement for cleaning of site daily after the work. Nothing extra
shall be payable on this account.

Full quantity or quantity as decided by Engineer-in- Charge of the materials such as paint, acrylic emulsion paint,
acrylic distemper or any other material required as per schedule of quantity etc. shall be deposited at the inquiry of
concerned sub division within 07 days of start of work.

The contractor shall have to get approved the brands / shades of Acrylic Distemper, Synthetic Enamel Paint, Acrylic
Emulsion Paint, Exterior Paint or any other material required as per schedule of quantity etc. from the Engineer-in-
Charge within 5 days of start of work and also shall be got checked by the Engineer-in-charge or his authorized
representative on receipt of it at site before execution of same.

The materials required for day’s work shall be issued to contractor or his authorized representative daily by the JE / AE
-in-charge of the work. Any balance of the material left at end of the days of work and the empty containers shall be
returned to JE / AE. The day-to-day issue account of the materials shall be maintained by the Junior Engineer-in-
Charge and shall be signed daily by the Contractor or his authorized agent in token of receipt of the materials failing
which no payment of bill shall be made to the Contractor. The empty containers shall not be removed from the site of
work without written orders of the Engineer-in-charge.

Before the commencement of work, the contractor shall prepare one sample as instructed by the Engineer-in-charge.
After the sample is approved by the Engineer-in-Charge, the Contractor shall be allowed to commence the work and
the quality of work shall confirm to the approved sample.

In case the Bungalows / quarters are not made available to the Contractor according to the programme, the Contractor
shall not be entitled for any claim for idle labour or any other claim on any account what-so-ever.

No payment will be made to the Contractor for damage caused by rains during the execution of the works and no claim
on this account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior to painting or
other finishing work.

To avoid disputes later on, contractor is advised to get the measurement recorded within a week’s time and shall
submit his bills as per relevant clauses of contract. Any dispute regarding measurement including work done shall be
judged within a week’s time failing which measurement, certified and recorded, shall be entertained.

All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust, splashes &

damage Splashes & droppings from white washing, colour washing, distempering painting etc. on walls, floors, doors
and window, down take pipes / furniture shall be removed by the Contractor at his own cost and the surface cleaned
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simultaneously after the completion of the day’s work is done, without waiting for the actual completion of the other
items of work of the contract.

The material such as Sanitary items / Water supply items / Aluminium fittings etc. as required shall be of approved
brand and manufacturer as given in the list of approved makes of materials or as approved by the Engineer-in-Charge.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-in-charge before the
commencement of supply and shall be without prejudice to the right of Engineer-in-Charge to get random samples
tested out of the actual lot received.

Royalty, Octroi, Terminal-tax etc. at prevalent rates shall have to paid by the Contractor himself and the rates quoted
by him shall include these duties and nothing extra on, this account shall be payable.

The material is to be provided as per the preferred make list available in the tender document or as per direction of
engineer-in —charge.

The Contractor shall comply with the provisions of ‘Construction and Demolition Waste Management Rules, 2016’ as
notified by the Ministry of Environment and Forest vide notification dated 29.03.2016 (available at web address

www.moef.gov.in).

During execution of work, water supply, installations / fittings & sanitary, installation / fittings, will be dismantled /
demolished for which nothing extra shall be paid except the items already exist in the schedule of quantities (civil)
attached.

Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been
included in the items and nothing extra shall be paid on this account.

If in the description / nomenclature of item the thickness of board / ply is mentioned 18mm thick and
manufacturer does not provide / manufacture 18mm thick board / ply then 19mm thick board / ply can
be used there, for that nothing extra shall be paid on this account, vice versa.

The contractor should take extra precaution for protection of existing floor, wall, fittings, fixtures etc.
Nothing extra shall be paid on this account.

The contractor shall submit authenticated copies of itemised GST paid bills of the materials which has to be entered in
the MAS Register like steel, cement, bitumen, paint etc. or any other item as directed by the Engineer-in-Charge. No
payment will be made without submission of itemised GST paid bills of materials. This condition will supersede all other
conditions regarding submission of bills of material specified elsewhere in the NIT.

The dismantled material received from the work shall be the property of contractor for which the credit
shall be paid on following rates —

S. No. Items / Materials Rate (in Rs.)

(@) Cast Iron / Steel Scrap/G. I Pipes & 30.00 per kg.
fittings/TMT Bars

(b) CP Fittings 550.00 per kg.

(o) Aluminum Sections, grills, sheets etc. 180.00 per kg.

(d) Wooden doors & windows

(i) Of area upto 3 sqmt. 1000/- each
(i) Of area beyond 3 sqmt. 1500/- each
(e) Old Bricks 2.30 each
(U) Interlocking Paver Block 50/- sqm
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SPECIMEN FORMAT OF WORKERS IDENTITY CARD

PAGE-I
Name of worker: -
Present Address:-
Permanent Address:-
Identification Mark:-

Place of Duty:-

Signature of Worker:- Signature of Contractor:-

NOTE:- WORKERIDENTITYCARD

Name of Bidder

With Address:-

1. This Contractor is valid only for specified
working place / place of duty.

Telephone No./Mobile:-

2. This Contractor is fully responsible for any
misuse of this card beyond duty hours /days.

Registration No:-
VALID UP TO:-....ooiiieiieeenn

3. The contractor bears responsibility for the
character card holder worker.
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS

Name of work:-
Photo

Agreement No.: -

Bidder Name of Worker:- Father’s

/ Husband Name: -

Age: -

Present Address: -

Permanent Address: -

Period of Duty in Delhi: -
Two references in Delhi
With Present & Permanent
Address (with one other
than Contractor with
telephone Nos.)

(Signature of Worker) (Signature of Contractor)

*Note:-Worker/Contractortosubmitattestedphotocopyoftheldentificationofthereferencepersons.
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CONDITION RELATED TO PREVENTION OF POLLUTION AS PER PRINCIPAL BENCH OF NATIONAL
GREEN TRIBUNAL (MODIFIED)

1.
2.

0 ®

10.

11.
12.

13.

14,

15.

The contractor shall not store/dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the construction
material or debris can be stored beyond the metalled road. This area shall not cause any obstruction to
the free flow of traffic/inconvenience to the pedestrians. It should be ensured by the contractor that no
accidents occur on account of such permissible storage.

The contractor shall take appropriate measures for protection are to be taken by raising of wind breakers
of the appropriate height on all side of plot/ area using plastic and / or other similar material, to ensure
that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for construction
purposes/or are carrying construction material like cement, sand and other allied material are fully
covered. The contractor shall take every necessary precautions that the vehicles are properly cleaned and
dust free to ensure that enroute their destination, the dust, sand or any other particles are not released in
air/contaminate air.

The contractor shall provide mask to every worker working on the construction site and involved in
loading, unloading and carriage of construction material and construction debris to prevent inhalation of
dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers involved in the
construction of building and carry of construction material and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D Waste site only and due record
shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in the MoEF
guidelines, 2010.

The contractor shall carry out on-road-Inspection for black smoke generating machinery. The contractor
shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contractor shall use vehicles having pollution under control certificate. The emissions can be reduced
by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall be used to ensure
speed reduction. In cases where speed reduction cannot effectively reduce fugitive dust, the contractor
shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The contractor shall
take all other precaution to ensure that no dust particles are permitted to pollute air quality as a result of
such storage. All other precautions should be taken to ensure that no dust particles are permitted to
pollute the air quality.

The Bidder would be personally responsible for effective compliance of these directions as per court
orders.

Material storages/ warehouses- Care should be taken to keep all material storages adequately covered
and contained so that they are not exposed to situations where winds on site could lead to
dust/particulate emissions. Fabrics and plastics for covering piles of soils and debris is an effective means
to reduce fugitive dust.”

By way of these orders/notice you are hereby notified for mandatory strictly adherence to and compliance
of the directions contained in the order of Hon’ble Tribunal as well as MoEF guidelines, 2010 in relation to
precautions required to be taken while carrying on construction activities.

Copy of NGT orders dated 04.12.2014, 10.04.2015 copy of MoEF guidelines 2010 and copy of notice
issued are available at the DPCC website also i.e. “http//dpcc.delhigovt.nic.in.”

Please note that the non-compliance of Hon'ble NGT order will make you liable for action as per law
including the directions for stoppage of work.
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GUIDELINES FOR MULTISTAGE CENTERING

The guidelines for proper handling the situation of multistage centering in buildings or where height of
casting of concrete is higher than normal height of 3.5 M or where higher loading are coming during
casting of concrete or large span structure and in situations of casting of some special structures like
domes, vaults etc., are as follows:-

In all situations, centering / scaffolding / staging for casting of these structures should be properly
designed by a qualified and experienced person / bidder have post experience in design of false work
(centering) for concrete structures and should be proof checked by similar experienced person / bidder
and it should be properly approved and issued to contractor by Engineer-in-charge. The provisions of
1S:14687 may be referred for design of false work (centering).

A method statement for erection and dismantling of the centering / scaffolding / staging and process of
concreting shall be prepared by contractor and submitted to Engineer-in-charge for approval and the
work shall be commenced only after approval of method statement by Engineer-in-charge. The provisions
of clause 9 of IS:14687 may be referred for erection of false work (centering), safety precautions and
other site operations, pertaining to false work (centering).

Experienced form watcher shall be engaged during erection, concreting and dismantling for early
detection of any movement or instability in the system. The field engineers shall ensure that CPWD
specifications and provisions of BIS codes are strictly followed.

A detailed programmed of field safety inspection of centering / scaffolding / form work of such structures
during different stages should be chalked out and strictly followed.

Provision of safety net, fall arresting system including other safety gears, for workers, working over these
structures shall be made in contract and should be followed strictly.
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CONDITIONS FOR CEMENT & STEEL

1.2
1.3

1.4

1.5

1.6

1.7

2.2
2.3

2.4

CEMENT

The contractor shall procure 43 grade (conforming to IS 8112) Ordinary Portland cement/PPC as
required in the work, from reputed manufacturers of cement, having a production capacity of one million
tonnes per annum or more, such as ACC, JK Cement, Ultratech, Shree Cement, etc., i.e. agencies
approved by Ministry of Industry, Govt. of India, and holding license to use ISI certification mark for their
product. The tenderers may also submit a list of names of cement manufactures which they propose to use
in the work. The Engineer-in-charge reserves right to accept or reject name(s) of cement manufacture(s)
which the tenderer proposes to use in the work. No change in the tendered rates will be accepted if the
Engineer-in-charge does not accept the list of cement manufacturers, given by the tenderer, fully or
partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’'s name and ISI marking
except for concrete from RMC producer where bulk cement can be procured. Samples of cement arranged
by the contractor shall be taken by the Engineer in Charge and got tested in accordance with provisions of
relevant BIS Codes. In case test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the Engineer in Charge to do so.
Only the cement with satisfactory test results shall be allowed to be used in the work.

The quantity of cement shall be brought at site as decided by the Engineer in Charge.

Double lock provision shall be made to the door of the cement store. The key of one lock shall remain with
the Engineer in Charge or his authorized representative and the key of the other lock shall remain with the
contractor. The contractor shall be responsible for the watch and ward and safety of the cement godown.
The contractor shall supply free of charge the cement required for testing and shall also bear the packing,
sealing, transportation & other incidental charges. The testing charges of approved laboratory shall be
borne by the contractor.

The day-to-day actual issue/receipt and consumption of cement on work shall be regulated and proper
accounts maintained in cement register which shall be issued by Engineer-in-charge.

Cement brought to site and cement remaining unused after completion of work shall not be removed from
site without written permission of the Engineer in Charge.

In the event of it being discovered that after the completion of the work the quantity of cement used is less
than the quantity ascertained after allowing variation on the minus side as per clause 38, the cost of
quantity of cement not so used shall be recovered from the contractor. Such recovery shall be made at
the rate prevailing as per DG, CPWD 10CA circulars or ¥6,000/- (Rupees Six Thousand only)
per metric ton, whichever is higher. This recovery will be in addition to any other recovery otherwise
required to be done by the Engineer-in-Charge.

STEEL FOR REINFORCEMENT:

The contractor shall procure steel reinforcement TMT bars of grade Fe-500D or more confirming to IS code
(latest edition) from main producers as approved by the Ministry of Steel and secondary producers of re-
rollers having valid BIS licence for TMT bars conforming to relevant BIS code, procurement shall be made
from main producers and secondary producers having valid BIS licence. The name of secondary producer
however will have to be got approved by engineer-in-charge before procurement. The contractor shall have
to obtain and furnish test certificates to the Engineer in Charge in respect of all supplies of steel brought by
him to the site of work. Samples shall also be taken and got tested by the Engineer in Charge as per the
provisions in this regard in relevant BIS Codes. In case the test results indicate that the steel arranged by
the contractor does not conform to BIS Codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his cost within a week’s time from written orders from the Engineer in
Charge to do so.

The quantity of steel shall be brought at site as decided by the Engineer in Charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths
shall be stored separately to facilitate easy counting and checking. The cement slurry to be applied to
prevent corrosion. The nothing extra shall payable on this account.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient length shall
be cut from each size of the bar section at random at frequency not less than that specified below: -
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Size of Bar ForConsignmentbelow 100 For Consignment over
tonnes 100 tonnes

Under 10 mm dia | one sample for each 25 tonnes or one sample for each 40 MT or part
part thereof thereof

10 mmto 16 mm |one sample for each 35 tonnes or one sample for each 40MT or part
part thereof thereof

Over 16 mm dia one sample for each 45 tonnes or one sample for each 50 MT Or part
part thereof. thereof

2.5

2.6

2.7

2.8

2.9

2.10

2.11

The contractor shall supply free of charge the steel reinforcing bars required for testing and shall also bear
the packing, sealing, transportation & other incidental charges. The testing charges of approved laboratory
shall be borne by the contractor.
The actual issue and consumption of steel on work shall be regulated and proper accounts maintained. The
theoretical consumption of steel shall be worked out as per procedure prescribed in clause 38 of the
contract and shall be governed by conditions laid therein.
Steel brought to site and steel remaining unused shall not be removed from site without the written
permission of the Engineer in Charge.
The contractor shall take all precautions to avoid accidents by exhibiting caution boards day and night. The
contractor shall be responsible for all damages and accident due to negligence on his part.
The contractor shall arrange steel reinforcement bars as cut and bend bars from approved
workshop/suppliers. In case of non-availability of the same on justified reasons, the same can be
manufactured at site, however no extra payment whatsoever shall be made for same.
Guide lines for use of TMT steel /Low Alloy steel/ reinforcement Bars in CPWD works and enlistment of the
steer manufactures in respect of TMT steel/Low Alloy steel/reinforcement Bars in CPWD shall be governed
vide OM No. CSQ/SE(TAS)/Steel/2024/262-H Dated: 14.08.2024. As per this OM, the reinforcement steel
bars produced by plants of SAIL, RINL, TATA, JSW & JSPL which are in wider use in CPWD may be
continued to be used as preferred make in the NIT in respect of Bar Set-|
In compliance of the directions of the Hon'ble High Court at Calcutta, an Expert Committee was constituted
by DG CPWD vide OM No. CSO/SE(TAS)/EE(TAD)/Stee|/2024/190H dated 10.06.2024 for deciding the
criteria for the selection of steel manufacturers for CPWD works. The expert committee has conveyed their
final recommendation {enclosed as annexure I(d)) vide Minutes of Meeting dated 24th July 2024 and the
same has been accepted by DG, CPWD. The brief of these recommendations are as follows: Steel Bars
shall be classified as:

a) Bar Set I, if it complies with the requirements given in the Latest version of IS 1786, and additional
requirement (e.9. Chemical Composition Requirement for Manganese and Copper, Tempered
Martensite (TM) Ring Requirement, Marking Requirement and compliance of the provisions of ISO
9001:20'15 and ISO 14001 :2004) mentioned in the recommendations. And

b) Bar Set II, if it complies with the requirements given in the latest version of IS 1786. The committee
has also recommended use of above mentioned Steel Bar sets considering the importance of quality in
construction of public structures in different projects of CPWD, on the basis of (a) earth quake zones,
(b) environment conditions (coastline and exposure condition), (c) Structure category, and (d) heights
of buildings and structures.
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MINIMUM QUALITY ASSURANCE PLAN

1.
(i)

(i)

Maintenance of Register of Tests

All the registers of tests to be carried out at Construction Sites or in outside laboratories are maintained by
the contractor, which are issued to the contractor by Engineer-in-Charge.

All Samples of materials including Cement Concrete Cubes are taken jointly with Contractor by JE, AE and
EE, as per percentage stipulated in the NIT or as prescribed in the CPWD Works Manual. All the necessary
assistance is to be provided by the contractor. Cost of sample of materials including testing charges is to
be borne by the contractor and he/she is responsible for safe custody of samples to be tested at site.

(iii) All the test in field lab setup at Construction Site are carried out by the Engineering Staff deployed by the

contractor preferably. The percentages of tests to be witnessed by the field officers are to be decided by
the NIT approving authority and stipulated in the NIT keeping in view the nature of work and should form
part of QA Plan. In case, no such provision is made in NIT, provisions of CPWD Works Manual shall be
applicable.

(iv) All the entries in the registers are made by the designated Engineering Staff of the contractor and same is

(v)

regularly reviewed by the field officers as well as the Engineer-in-Charge. Contractor is responsible for
safe custody of all the test registers.

Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all Test Registers, Material at Site (MAS) Register along with each alternate

Running Account Bill and Final Bill shall be mandatory. These registers should be duly checked by AE in

Division Office and receipts of registers should also be acknowledged by Accounts Officer by signing the

copies and register to confirm receipt in Division office.

2. Maintenance of Material at Site (MAS) Register-

i) All MAS Registers including Cement and Steel Registers are maintained by Contractor which are issued to
the contractor by Engineer-in-Charge.

i) Each entry of receipt of material at site is 100% test checked by JE or by AE if there is no JE. If both JE &
AE are available AE should test check at least 50% of the entries.

iii) Each MAS Register is checked by JE & AE at least once a week.

iv) Cement Register is reviewed by EE at least once in a month for work at same station and alternatemonths
for work at outstation.

v) It shall be mandatory for the field staff to retain the self-attested (by agencies / contractors) copies of Tax
paid bills of the material entered in the MAS register viz, steel, cement, bitumen, paint, prime, distemper,
varnishes, Tile adhesive, admixture, anti-termite chemical, water proofing compound material and any
other item as decided by the NIT approving authority.

vi) Self-attested copies of Tax paid bills of material taken in MAS register shall be obtained by the field staff
from the agencies/ contactors before settling the payment. In case of any doubt the same can be verified
by the filed staff. However, onus of genuineness of Tax paid bills rests with the agencies/ contactors.

vii) MAS register of the key materials including Cement, Steel Bitumen, Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite chemical Water proofing compound material and other items as
required by Engineer-in-Charge, and shall be maintained as per proforma in Appendix-XX of GCC. All the
entries in the MAS registers are made by the designated staff of the contractor and same is reviewed
weekly by the authorized representative and fortnightly by the Engineer-in-Charge. However, contractor is
responsible for maintenance and safe custody of MAS registers.

Appendix-XX — Register of Material at Site (MAS)
1. Division/ Sub-Division....................
2. Name of Work.......cccoovveeiiiieiiecciecen,
3. Name of Article/ Ttem........ccoceeveeeeeineeenns
4. Estimated Requirements ..........cccccecvvvevreeeennn
S. Date of Received Quantity | Date Specific Quantity Balance Signature of | Signature of | Remarks
No. Receipts from / Received | of location Issued Quantity authorized authorized

(Details of Issued to Issue where Plants representativ | representati

Challans/Bills, & Materials e of ve of

Specific Displayed / Contractor Engineer-in-

location, Delivered / Charge / AE

Vehicle No.) Issued / EE &

Remarks
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3. Testing of Material at Site or in Lab-

i) The contractor shall supply free of charge the sample materials required for testing and shall also
bear the packing, sealing, transportation & other incidental charges. The material and its frequency
to be tested shall be as per CPWD specifications or its relevant codes or as decided by Engineer-in-
charge. The testing charges for all samples shall be borne by the contractor.

i) Field Laboratory: The contractor shall at his own expense, setup a material testing lab equipped
with the testing equipment as specified in schedule F at site for conducting routine field test.

iii) External Laboratory: Letter for submitting sample(s) for testing of material shall be sent through
e-mail to the Lab by authorized representative of Engineer-in-Charge or Engineer-in Charge of the
work along with hame(s) of test(s) to be done on the material.

iv) The contractor shall collect the sample(s) from the site and submit it to the lab; make necessary
Payment for the testing charges. He will inform on the same day through email to authorized
representative of Engineer in-Charge and Engineer-in-charge regarding submission of sample (s) and
payment made to the lab. If he either fails to collect or submit the sample(s) to the lab within 03
days or in time as prescribed in the specifications, whichever is earlier, the Engineer-in Charge shall
collect and submit the sample(s) and make necessary payment for testing charges to the lab, In such
case, Engineer-in-Charge shall make recovery on account of collection and submission of sample(s)
to the lab and paid testing charges etc. from the next R/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be final and binding.

v) If the contractor fails three times in collection and/or submitting sample(s) and/or fails to make
payment for testing charges, the contractor shall be debarred from tendering in CPWD for a period
of two years.

4, Site Infrastructure

(For Works have estimated value of Work above Rs. 50.00 Lakhs and stipulated date of completion equal
or more than six months)

The Contractor shall provide and maintain one new desktop computer of a reputed brand with latest-
generation processor, licensed operating system, and latest MS Office, along with a multifunction printer,
at the site of work for use by the Engineer-in-Charge and his authorized representatives, as per direction
of Engineer-in-Charge. The equipment shall be provided within fifteen days of the Letter of Award and
maintained till actual completion of the work. The quoted rates are deemed inclusive of this cost and no
extra payment shall be made on this account. Recovery at the rate Rupees Two Hundred per day per
desktop / printer shall be made for failure to provide the equipment within the stipulated period.
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LIST OF PREFERRED MAKES

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)

and finishes approved by the Engineer-in-Charge are listed below. However, approved equivalent materials and
finishes of any other specialized firms may be used, in case it is established that the brands specified below are
not available in the market and subject to approval of the alternate brand by the Engineer-in-Charge (See also
conditions of contract).

S.No

. Sub-Category / Item Preferred Makes

A Civil & Structural Materials

1 Cement (OPC/ PPC) ACC, JK Cement, Ultratech, Shree Cement

2 TMT Bars (ISI Marked) TATA, RINL, SAIL, JSW, JSPL

3 Structural Steel Sections TATA, RINL, SAIL, JSW, JSPL

4 Steel Tubes (Hot Finished Welded) SAIL, TATA (TISCO), RINL, Jindal steel & Power (JSPL), JSW,
APL Apollo Tubes Ltd., Jindal Hisar

5 G.I. Sheets SAIL, Tata Shakti, Jindal, Swastik, LLOYDS, Everest,

JSW,MULTICOLOR,INTERARCH, Lloyd, Bhushan Essar

6 Ready mix Cement Concrete ACC, Ultratech, Nuvoco, Antritech Pvt. Ltd., NDCON
Constructions and / or the batch mixing plant to be set up by
contractor away from the site, and/or any other manufacturer
as approved by Engineer-in-Charge.

7 Concrete Curing Compound Fosroc, Sika, BASF, Pidilite, Apple Chemie, CICO, Mapei, MC
Bauchemie

8 Anchor Fastener, Hilti, Fisher, Wuerth, Mungo, Bosch

Rebar,Chemical/Mechanicalfastener,Expan
dable fasteners

B Interior/Exterior Finishes & Decorative Works

1 Acrylic Washable Distemper Asian Paints (Tractor Uno), Dulux (Magic),Nerolac (Beauty Little
Master), Shalimar (No.1 PAD)

2 Acrylic Emulsion Paint (Interior) Asian Paints (Royale Series/ Royale Aspira), Dulux (Velvet Touch
Series/ Diamond Glo), Nerolac (Impressions Ultra HD), Shalimar
(Signature super luxury interior enamel)

3 Acrylic Emulsion Paint (Exterior) Asian Paints (Ultima Protek Duralife), Dulux
(WeathershieldPowerflexx),Nerolac (Excel Everlast 12), Shalimar
(weatherport)

4 Primer (Asian Paints, ICI Dulux Nerolac) Compatible primer of
approved brand and manufacture as per the respective finish
paint manufacturer's specifications.

5 Synthetic Emulsion paint: Wood Finishes Asian Paints (Apcolite Advanced PU Enamel), Dulux (Gloss Stay
Bright Enamel), Nerolac (PU Enamel 10 in 1), Shalimar
(Superlac-Hi-Gloss Enamel)

6 Synthetic Emulsion paint Metal Finishes (Anti- Asian Paints (ApcoliteRustshield PU Enamel), Dulux (Supergloss

Rust/High-Gloss Enamels): 5-in-1), Nerolac (Excel Everlast 12 (Enamel Edition), Shalimar
(Superlac Hi-Gloss Enamel)

7 Decorative Paints/ Textured Finishes Armourcoat, Ultratech Paints, Oikos, SKK(Decorative finish to be
applied by manufacturer-approved applicator as per system
specification, and approval of sample by Engineer-in-charge)

8 P.O.P. (Plaster of Paris) J.K., Laxmi, Birla, Asian Paint, Sakarni

9 White Cement Based Putty Birla Wall Care, J.K. Wall Care

10 Wood Polish Asian Paints, Pidlite Industries, ICI Dulux, Wembley

11 Aluminum Composite Panels (ACP) Aludecore, Alstone, Alstrong, Alucobond, Aluco Pan, Virgo,
Alutech

12 Gypsum lightweight Plaster Saint Gobain Gyproc (Elite-90), Ferrous Crete, USG Boral, Birla
White, JK Lakshmi Plast

13 Ready mix plaster UltraTech, Saint Gobain — Weber, Birla White, SIKA, Fosroc,
Ferrouscrete

C Doors, Windows & Hardware

1 Block Board, Plywood, MDF Board Century, Duro, Greenply, Merino, Action Tesa, Bhutan Tuff,
Archid Ply

2 Lamination Sheet / Veneer Century, Duro, Merino, Greenlam, Bhutan Tuff, Archid Ply
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S.No
. Sub-Category / Item Preferred Makes
3 Flush Doors Century / Greenply / Action Tesa / Sumai (Spacewood) / Orion /
Duro / Jayna Doors of Jain wood Industries / Jain Doors Pvt.
Ltd. / Bhutan tuff / Archid Ply
4 UPVC Profiles Saint Gobain, Koemmerling, Encraft, NCL VEKA, DUROPLAST,
LG-HAUSYS, Aluplast, Fenesta, Pabros
5 Aluminum Sections Jindal, Hindalco, Indalco, Indo-Alusys
6 Locks & Latches Godrej, Dorset, Hafele, Geze, Dorma, Hardwyn
7 Hydraulic Door Closer Hardwyn, Godrej, Dorma, Dorset, Hafele
8 UPVC Door/Windows Hardware HIVIK, GU, HOPPE, YALE
9 Door windows fitting including Butt Hinges, Gravity | Sigma, Bush, Dorset, Hettich, Dorma, Hardwyn Dormakaba,
Coordinator, Mortice Lock, Flush Bolt, Floor Socket, | GEZE, Hafele, Kich
Door Bottom Seal, Delta Seal, PA Bracket, Armor
Plate, Push Plate, Sign Plates, Mop Plate, KickPlate,
D- TYPE PULL HANDLE, Flush Pullhandle, Door
Stoppers: Stainless Steel (grade 304/316), Door
Closer, Sliding Door Bolt, Mortice Sash Lock, Tower
Bolt, Steel Strip etc.
10 Glass, Tinted Glass, High Performance Glass, Saint  Gobain, AIS, Modiguard (Gujarat
Reflective Glass, Lacquered/ Back painted glass Guardian), Sisecam, Pilkington
11 Frosted film 3M, Garware, Dupont, Saint Gobain
12 High Pressure Compact Laminate Mikasa (Greenlam), Merino, Fundermax, Century
D FLOORING
1 Vitrified Tiles other than full body RAK, Kajaria (Eternity), Restile, Somany
2 Full body Vitrified Tile RAK, Kajaria, Somany, Restile
3 Tiles/ Stonefixing Adhesive (Only High Ardex Endura, Kerakoll, STP,Saint Gobain - Weber,
performance, polymer modified, non-slip adhesive) | Ferrouscrete, Mapei,
4 Epoxy Grout/ Cementitious Grout for Flooring Ardex Endura, Kerakoll, Saint Gobain - Weber, Pidilite,
Ferrouscrete, Mapei, STP,
5 Polyurethane Concrete Flooring, Epoxy flooring, BASF, Fosroc, Ardex Endura, Sika, Mapei, MC- bauchemie, Saint
Self Levelling Flooring Gobain — Weber, STP
6 Wooden flooring - Engineered Mikasa (Greenlam), Junckers, Havwoods,
Parador (HIL), Pergo
7 Bamboo Wood Flooring Epitome, Floor India & Eco green, Tim pack
8 Bamboo Wood Baffle false ceiling Epitome, Armstrong, SAS
E Furnishings & Accessories
1 Curtain Fabric G.M. Fabric, Neptune Furnishing, Shri Radhika Furnishing, New
Castle, Bombay Dyeing
2 Sofa Fabric Eden, Kundan, Bealene, GM, Velvolene, Nimoco
3 Foam / Cushion Sleepwell, Kurl-on, MM Foam
4 Drapery Rod Vista, MAC, Magnum
5 Modular Kitchen Accessories Stallion, Sparkle Top, Hettich, Godrej, Hafele, Dorset, Blum,
Kich, Hardwyn
6 Stainless Steel Railing Kich, Dorma, Q Railing, Fitwell
F Sanitary Systems
1 Sanitary Wares Jaquar, Kohler, Johnson, Cera, Parryware, Hindware (Italian),
Roca, American Standard, Kohler, Grohe, TOTO, Geberit
2 Bathroom CP Fittings Jaquar, Johnson, Marc, Cera, Kohler, Xen of Flora Steels Roca,
Jaquar, Grohe, American Standard, TOTO
3 Kitchen Sink Neelkanth, Jayna, Anupam, Nirali, Cera
G Plumbing, Flow Control Systems
1 M.S. Pipe Jindal, Tata, APL Apollo
2 PVC/CPVC Pipe Supreme, Astral, Ashirvad, Prakash, Finolex
3 G.I. Pipe Jindal Hissar, Tata, Prakash Surya, Zenith
4 G.I. Fittings Unik, UK, Surya, Prakash
5 PVC Storage Tank Sintex, Storex, Unitank, Sheetal, SPL Sintex, Supreme, Polyplast
6 PVC Cistern Command, SteelBird, Duralite, Hindware, Coral
7 PTMT Fittings Prayag, Wilson, Polytuf
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S.No

. Sub-Category / Item Preferred Makes

8 Centrifugally Cast Iron Pipes Neco, Truform, Techno Sales Corp., BIC, RPMF, SKF

9 AC Pipes (Mazza) A Infrastructure Ltd., Apurva Vinimay Pvt. Ltd., Kanoria Sugar

10 Butterfly Valve Intervalve, Audco, Zoloto, Sant, Kirloskar, Leader

11 NRV (Non-Return Valve) Intervalve, Audco, Zoloto, Sant, Kirloskar, Leader

12 Sluice Valve NewAge, Minimax, Sant, Zoloto

13 Sprinkler NewAge, Minimax, SANT, HD.Viking, Victaulic

14 Sprinkler Bell Agni, HD, Viking / Victaulic

15 Flow Switch Agni, HD

16 Flexible Pipe Agni, Padmini, Minimax, Tyco, Victaulic

17 Pressure Switch NewAge, Minimax, Padmini

18 Pressure Gauge NewAge, Omex, Minimax, Fiebig

H Ceiling & Acoustical Systems

1 Gypsum Board St. Gobain, Gyproc, Boral, Everest, Gyptech

2 Calcium Silicate False Ceiling Aerolite, Everest, NCL, Hilux, GYPTECH

3 GRG False Ceiling Diamond Ceilings, Gyproc, USG Boral, Gyptech

4 Acoustical Wall Panelling Armstrong, Gyptech, Hunter Douglas

I Waterproofing & Chemical Treatments

1 Waterproofing Compounds Grace, Fosroc, BASF, Pidilite, CICO, SIKA, MC Bauchemie, STP
Ltd., Makphalt

2 Polymer Modified Cementitious Grout Bal Endura, Laticrete, Ferrous Crete, Makphalt

3 Non-Shrink Cementitious Grout Xypex, Fosroc, Krytone, Ferocrete, Makphalt

4 Adhesive / Epoxy Grout (for Floor/Stone) Ferrous Crete, Ardex Endure (Goldstar), Pidlite (FevimateXI),
MYK Laticrete, Weber, CICO

J External Development & Site Works

1 Chequered CC Tiles Nitco, KK, Unistone, Dalal, Advent, ABC, Krishna, Kirti Spun
Pipes

2 Interlocking Paver Blocks &Kerb Stones NFTCO, KK, Konkrete, Terra Firma, Dalal, Advent, Kirti Spun
Pipes

3 Precast Cement Concrete Slab NiI:co, KK, Konkrete Products Co., Dalal, Kirti Spun Pipes

4 Precast RCC Manhole & Gully Trap Covers KK, Konkrete, Pragati

5 Fibre Glass Sheet and Chajjas Rooffit, Fibreways Technology, Simba

. The contractor shall submit samples of three (03) different brands and designs from the preferred make list.

The Engineer-in-Charge/Accepting Authority shall approve one of the submitted samples, and the contractor
shall use the approved make and design for execution of the work

. If the brand or specifications of any item is not available, then the decision of the Engineer in charge or

accepting authority regarding quality shall be final & binding on the agency. Nothing extra shall be payable on

this account.

3. NomaterialshallbeusedwithoutthepriorapprovalofEngineer-in-charge.

. The weight and thickness of the material should be as per CPWD Specification / relevant IS code /

manufacturer specification.The make of any material approved by ADG (Delhi) /CE, NDZ-1 upto last date of
submission of tender shall be part of above-mentioned list of approved make of materials.
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ...............cccee. day of ., two thousand and .............cccee...
between.......cccooeeieeeen. SON Of .ovvvieiiiiiieeeeeenes (o] T (hereinafter called the Guarantor of the one
part)

and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated............. and
made between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor,
inter alia, undertook to render the buildings and structures in the said contract recited completely water and leak-
proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water
and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned
from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction

adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by
the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then theGUARANTOR wiill
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government, the
decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and for and
on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.
Signed, sealed and delivered by OBLIGOR in the presence of-

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .....cccccovvvvvnenen. in the presence of
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SCHEDULE OF QUANTITY

Name of Work:-Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-out water

supply pipelines at PMML, New Delhi.

S.No Description of Items Qty. Unit Rate Amount
1 Making khurras 45x45 cm with average minimum
thickness of 5 cm cement concrete 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate of 20 mm nominal
size) over P.V.C. sheet 1 m x1 m x 400 micron, finished
with 12 mm cement plaster 1:3 (1 cement : 3 coarse
sand) and a coat of neat cement, rounding the edges and
making and finishing the outlet complete. 55 Each 298.25 16404.00
2 Providing and fixing to the inlet mouth of rain water pipe
cast iron grating 15 cm diameter and weighing not less
than 440 grams. 60 Each 54.70 3282.00
3 Cement plaster 1:3 (1 cement: 3 coarse sand) finished
with a floating coat of neat cement.
3.1 12 mm cement plaster
850 Sgm 449.55 382118.00
4 Extra for plastering exterior walls of height more than 10
m from ground level for every additional height of 3 m or
part thereof. 446.07 Sgm 87.10 38853.00
5 Finishing walls with Acrylic Smooth exterior paint of
required shade :
5.1 New work (Two or more coat applied @ 1.67 Itr/10 sqm
over and including priming coat of exterior primer applied
@ 0.90 litre/10 sgm) 800 Sgm 160.60 128480.00
6 Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare
the surface even and smooth complete. 800 Sgm 156.05 124840.00
7 French spirit polishing :
7.1 One or more coats on old work
100 Sgm 224.80 22480.00
8 Dismantling C.I. or asbestos rain water pipe with fittings
and clamps including stacking the material within 50
metres lead :
8.1 75 to 80 mm dia pipe
510 Metre 75.70 38607.00
8.2 100 mm dia pipe
465 Metre 78.00 36270.00
9 Dismantling G.I. pipes (external work) including excavation
and refilling trenches after taking out the pipes, manually/
by mechanical means including stacking of pipes within 50
metres lead as per direction of Engineer-in-charge :
9.1 15 mm to 40 mm nominal bore
890 Metre 149.80 133322.00
9.2 Above 40 mm nominal bore
280 Metre 161.40 45192.00
10 Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of
rubbish to the dumping ground within 50 metres lead. 850 Sgm 54.65 46453.00
11 Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or as
approved by Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved. 50 Cum 263.95 13198.00
12 Providing and fixing G.I. pipes complete with G.I. fittings
including trenching and refilling etc. : External work
12.1 | 20 mm dia. nominal bore
180 Metre 368.60 66348.00
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S.No Description of Items Qty. Unit Rate Amount
12.2 | 25 mm dia. nominal bore
150 Metre 467.75 70163.00
12.3 | 32 mm dia. nominal bore
120 Metre 540.30 64836.00
12.4 | 40 mm dia. nominal bore
180 Metre 617.05 111069.00
12.5 | 50 mm dia. nominal bore
240 Metre 762.15 182916.00
13 Providing and fixing gun metal gate valve with C.I. wheel
of approved quality (screwed end) :
13.1 | 25 mm nominal bore
10 Each 622.40 6224.00
13.2 | 20 mm nominal bore
15 Each 539.95 8099.00
13.3 | 32 mm nominal bore.
10 Each 689.60 6896.00
13.4 | 40 mm nominal bore
15 Each 826.10 12392.00
13.5 | 50 mm nominal bore
25 Each 1026.65 25666.00
14 Providing and fixing G.I. Union in G.I. pipe including
cutting and threading the pipe and making long screws
etc. complete (New work)
14.1 | 20 mm nominal bore
20 Each 346.80 6936.00
14.2 | 25 mm nominal bore
15 Each 439.25 6589.00
14.3 | 32 mm nominal
30 Each 489.05 14672.00
14.4 | 40 mm nominal bore
30 Each 631.30 18939.00
14.5 | 50mm nominal bore
30 Each 823.80 24714.00
15 Providing and fixing on wall face cast iron rain water pipes
conforming to IS : 3989 (i) Single socketed pipes.
15.1 150 mm diameter (approved make neco or equivalent)
500 Metre 2968.15 1484075.00
16 Providing and fixing on wall face cast iron fittings/
accessories for rain water pipes conforming to IS : 3989
16.1 | Single branch tee, 150 mm diameter (approved make
neco or equivalent) 25 Each 2244.25 56106.00
16.2 | Bend plain, 150 mm (approved make neco or equivalent)
40 Each 1484.50 59380.00
16.3 | Sand cast iron shoe bend, 150 mm (approved make neco
or equivalent) 40 Each 971.00 38840.00
17 Providing and fixing cast iron pipe clamp of approved
design to rain water pipes including cutting brick work
and fixing in cement mortar 1:4 (1 cement : 4 coarse
sand) and making good the wall etc. complete
17.1 150 mm (approved make neco or equivalent)
200 Each 493.30 98660.00
18 Providing and filling the joints with spun yarn, cement
slurry and cement mortar 1:2 ( 1 cement : 2 fine sand) in
S.C.I./ C.I. Pipes :
18.1 150 mm dia pipe (approved make neco or equivalent)
180 Each 219.45 39501.00
19 Providing & Applying on exposed surface of shalicrete
acrylic polymer emulsion or equivalent for bonding &
waterproofing coating for sunker slab , water tank, sewer
channel , rain beating external wall & other repairing work
after dismantle old exposed plaster . (excluding the cost of
dismantle of plaster and new plaster)
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S.No

Description of Items

Qty.

Unit

Rate

Amount

Mix shalicrete or equivalent with neat cement 1:2 (one
part shalicrete or equivalent & 2 part cement) for Bond
coat apply 0.50 kg./sqm in two coats.

Add shalicrete or equivalent material compound confirming
to IS:2645 with mortar (1:6)

800

Sgm

369.75

295800.00

20

Deduct for taking away SCI pipes and fitting. centrifugally
cast (spun) iron piped and fittings, CI flushing cistern,GI
pipes and fittings, steel doors, windows, ventilators, grill,
round or steel bars etc and the like received from
dismantling. The material so received shall be the property
of contractor after dismantling duly weight / measured
before removing from the site in presence of Engineer in
Charge or his authorized representative  all
complete.(Nothing extra shall be paid for dismantling).

2000

Kg.

-30.00

-60000.00

GST correction @ 0.973 (Ref. DG OM No.158/SE
(TAS)/GST/2024/02-E dated 08/08/2024 for DSR Item
No.01 to 14

1655958.00

1611247.00

Add Cost index on DSR Items 01 to 14 @ 04.03%

64933.00

Total (A) DSR Items

1676180.00

Total (B) Non-DSR Item No.15 to 20

2012362.00

2012362.00

Total (A+B)

3688542.00

NOTE:

1. The rates quoted for various items of work shall be deemed to include the cost of execution of such items at all
heights and depths and for all leads and lifts, unless otherwise specifically provided in the Agreement. No additional
payment on account of height, depth, lead or lift shall be admissible unless expressly provided for in the Agreement.
The contractor is advised to quote the rates accordingly, duly taking into account all the aforesaid requirements.

The contractor shall submit authenticated copies of itemised GST paid bills of the materials which has to be entered
in the MAS Register like steel, cement, bitumen, paint etc. or any other item as directed by the Engineer-in-Charge.
No payment will be made without submission of itemised GST paid bills of materials. This condition will supersede all
other conditions regarding submission of bills of material specified elsewhere in the NIT.
The agency shall execute the work from the BOQ items only. No extra item shall be executed without the written
instructions of Engineer-in Charge and will submit extra item statement within 15 days along with tax paid invoice /

bill according to Clause-12.
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PROFORMA FOR QUOTING TENDER PERCENTAGE

Central Public Works Department

N.L.T. No:38/EE/E-Div./2026-27

Name of work:--Repair and replacement of old, rusted C.I. Pipelines in service shafts and worn-out water supply
pipelines at PMML, New Delhi.

SCHEDULE OF QUANTITY

Name of the Contractor

Percentage
above or below Total
. o/ i E
SI.No. Name of component Estimated cost the estimated /o in Figures Cost
cost
1 Civil Works 3688542.00
Grand Total 3688542.00
Note:

1. The Column Nos 4 & 5 are mandatory to be filled by the bidders/ tenderers. If all these columns are left blank, the
tender become invalid.

2. The amount in figures in column No.6 shall appear automatically corresponding to the percentage quoted in column
No.4 & 5.

3. The tenderer is required to quote the percentage only above or below or at par with the estimated cost to cover all
the rates of item covered under the respective packages.

4. The percentage shall be written in 2 (two) place of decimal.

5. If the percentage selection in column No 4 is “At Par", by default the percentage will be considered as “Zero" only. In
other words if "At par" is selected in column No.4, then no need to fill column No.5

6. The rate quoted is inclusive of all applicable taxes, royalty, levy or cess such as Income Tax, GST, LabourCess etc.

-Sd/
Executive Engineer
E-Division, CPWD
South Block, New Delhi
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