
  
 
             
 

          GOVERNMENT OF INDIA 
 OFFICE OF   

SUPERINTENDING ENGINEER, DELHI CIRCLE-VI, 
C.P.W.D., THYAGRAJ NAGAR, NEW DELHI. 

 

 NOTICE  INVITING  TENDER  
 
N.I.T.  No.  :    24/SE/DC-6/V-Divn/2026-27 

  
NAME OF WORK   :    Upgradation of Type-V(A) Flats at AGV Complex, New Delhi  
       during 2026-28. (SH: Civil & Electrical Works). 
 
ESTIMATED COST :   Rs. 9,89,44,908/- 

      
EARNEST MONEY :    Rs. 19,78,898/-   
 
TIME ALLOWED :    24 Months 

 
 
 
NIT amounting to Rs. 9,89,44,908/- (Rupees Nine Crore Eighty Nine Lacs Forty Four 
Thousand Nine Hundred Eight only) having Pages No. 1 to 134 is hereby approved.       
 
 
 
 
 
 

Assistant Engineer (Elect.)P 
Delhi Circle-VI, CPWD  
Thyagraj Nagar, New Delhi 

  Assistant Engineer (Civil)P          
  Delhi Circle-VI, CPWD  
Thyagraj Nagar, New Delhi 

 
 
 
 

Superintending Engineer 
   Delhi Circle-VI, CPWD 

Thyagraj Nagar, New Delhi 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART 
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 
 

The Executive Engineer, “V” Division, CPWD, East Block-3, Level-5, R.K. Puram, New Delhi 
(Email ID: deleecv.cpwd@nic.in) on behalf of the President of India invites online percentage rate 
bids from approved and enlisted contractors of appropriate class (Building & Road category) in 
CPWD for the following work(s):- 

 
S. 

No. 
NIT 
No. 

Name of Work & Location Estimated Cost 
put to bid (Rs.) 

Earnest 
Money 

Stipulated 
Period of 

completion 
of work (in 

months) 
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time of on line 
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Bid and other 
Documents as  
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(Twenty 
Four) 

Months 

3.00 PM 
On 

25.11.2026 
 

3.30 PM 
on 

25.11.2026 
 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and Instructions for bidders posted on website shall form part of bid document.  

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 
items to be executed and the set of terms and conditions of the contract to be complied with and 
other necessary documents can be seen and downloaded from the website 
https://etender.cpwd.gov.in. or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission and uploading the mandatory scanned documents such as Insurance 
Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ 
and Bank Guarantee including   e-Bank Guarantee (for balance amount as prescribed) from any of 
the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt 
for deposition of original EMD to division office of any Executive Engineer (including NIT 
issuing EE/ AE), CPWD and other documents as specified. 
 

 

-**- To be Filled By EE 
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5. Those contractors who are not registered or have not updated their profile on the website 
mentioned above, are required to get registered / update their profile beforehand. The necessary 
training materials including the videos with step to step process are available on download section 
of https://etender.cpwd.gov.in. 

6. The intending bidder must have valid Class-III digital signature certificate with encryption key 
(combo type) to perform any operations / transactions on the e-tendering portal / website and the 
bidder should download and install the eMsigner on their system as per instructions available on 
download section of https://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the bid opening process. After opening of bid he 
will receive competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format.  

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 
appears in yellow colour and the moment rate is entered, it turns sky blue.  

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 
the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO).  

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

10. Contractor should quote the percentage above or below to two places of decimal only. 

11. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 
be bound to accept the lowest or any other tender. 

12. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 
of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. Otherwise department may 
reject the bid. 

13. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

14. If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

15. Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any part 
of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

16. The agency shall follow the standard operating procedure and guidelines scrupulously at the 
construction site to contain the outbreak of COVID-19 type situation if occurs during execution of 
work.  it is the sole responsibility of the agency to adhere to the SOPs issued by CPWD and other 
orders & Guidelines issued by various Governments (Govt. of India and or/ state Govt. and /or 
Dist.  Administrative of local Govt. The quoted rates shall inclusive of all such required measures 
and materials like Soaps, Detergents, Sanitizers, Disinfections, Masks, Gloves and other personal 
protection equipment’s to contain COVID-19 type situation and nothing extra shall be paid.”  
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List of Documents to be scanned and uploaded within the period of bid submission: 

1. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 
Guarantee of any commercial Bank against EMD. 

2. EMD receipt for deposition of original EMD to division office of any EE, CPWD. 
3. Enlistment Order of the Contractor. 
4. GST Registration Certificate, if already obtained by the bidder.  

 

If the bidder has not obtained GST registration as applicable then he shall scan and 
upload following under taking along with other bid documents. 
 

 “If work is awarded to me, I/We shall obtain GST registration Certificate, as 
applicable, within one month from the date of receipt of award letter or before release 
of any payment by CPWD, whichever is earlier, failing which I/We shall be 
responsible for any delay in payments which will be due towards me/us on a/c of the 
work executed and/or for any action taken by CPWD or GST department in this 
regard”. 

5. Valid Electrical Contractor License or undertaking  that “I/We shall either submit 
valid electrical license for the execution of electrical work along with PG or associate 
an approved and eligible contractor of CPWD in appropriate class having valid 
electrical contractor  license”. 

6. Undertaking for site inspection (Intending bidders must upload undertaking that they 
have inspected and examined the site and it’s surrounding before submitting their 
bids, duly submitted as per Annexure-D on Page No. 40. 

7. Copy of Pan Card. 
8. ERP Training Certificate as per DG, CPWD OM No. DG/ Enlist. Rules/2023/10 dt 

22.04.2024. 
9. Any other document as specified in bid document. 
 
 
 
 
 

EXECUTIVE ENGINEER 
“V’ DIVISION, CPWD,   

R.K. Puram, NEW DELHI 
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Format of Receipt of deposition of original EMD 
 

Receipt of deposition of original Bank guarantee as EMD (Receipt No………… / date………) 

 
1.  NIT No. 24/SE/DC-VI/V-Divn./2026-27 

 
2.  Estimated Cost: Rs. 9,89,44,908/- 

 
3. Amount of Earnest Money Deposit: Rs.  19,78,898/- 

 
4. Last date of submission of bid : 25.11.2026  upto 3.00PM 

 

(**To be filled by Tender Inviting Authority/NIT approving authority at the time of issue of NIT and 
uploaded along with NIT) 

NAME OF WORK: Upgradation of Type-V(A) Flats at AGV Complex, New Delhi 
during 2026-28.  (SH: Civil & Electrical Works). 

1. Name of Contractor………………………………..# 

2. Form of EMD ……………………………………..# 

3. Amount of Earnest Money Deposit …………..……# 

4. Date of submission of EMD………………………# 

 
 
 
 
 
 
 

 
Signature, Name and Designation of EMD                

  receiving officer alongwith Stamp 

 
(# to be filled by EMD receiving EE/DDH) 
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CPWD-6 FOR e-TENDERING/BIDDING 
 

Percentage Rate bids are invited on behalf of President of India from approved and enlisted 
contractors of appropriate class (Building & Road category) in CPWD for the following work(s):- 
“Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during 2026-28.  (SH: Civil 
& Electrical Works)”. 
  

 The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid 
on the original date of submission of bids.  
 

1.     This composite work is estimated to cost Rs. 9,89,44,908/- (Civil Work                                   
Rs. 8,69,80,621/- + Elect. Work Rs. 1,19,64,287/-)/- This estimate, however, is given 
merely as a rough guide.  

2   Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 
(or other Standard Form as mentioned) which is available as a Govt. of India Publication 
and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 
various terms and conditions of the said form, which will form part of the agreement. 

3         The time allowed for carrying out the work will be 24 (Twenty Four) Months from the 
date of start as defined in schedule ‘F’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid documents.  

4        Full site for the work is available.                                          

5 The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in or www.cpwd.gov.in  free of cost. 

6 After submission of the bid the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified.  

7 While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified.  

8 Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker‘s 
Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of Executive 
Engineer, ‘V’ Division, CPWD, R.K. Puram, New Delhi shall be scanned and uploaded to 
the e-Tendering website within the period of bid submission. The original EMD should be 
deposited either in the office of Executive Engineer inviting bids or division office of any 
Executive Engineer, CPWD within the period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 
inviting EE in the NIT. A part of earnest money is acceptable in the form of bank 
guarantee also. In such case, minimum 50% of earnest money or Rs. 20 lac, whichever is 
less, shall have to be deposited in shape prescribed above, and balance may be deposited 
in shape of Bank Guarantee of any scheduled bank having validity for six months or more 
from the last date of receipt of bids which is to be scanned and uploaded by the intending 
bidders. Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the press notice shall be scanned and uploaded to the e-
Tendering website within the period of bid submission. However, certified copy of all the 
scanned and uploaded documents as specified in press notice shall have to be submitted by 



8 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             

 
 

the lowest bidder only along with physical EMD of the scanned copy of EMD uploaded 
within a week physically in the office of tender opening authority. Online bid documents 
submitted by intending bidders shall be opened only of those bidders, whose original 
EMD deposited with any division of CPWD and other documents scanned and uploaded 
are found in order. 
 

8A.  The bid submitted shall be opened at 03:30 PM on  25.11.2026 

9 The bid submitted shall become invalid and e-Tender processing fee shall not be refunded 
if:-  

(i)  The bidder is found ineligible.  

(ii)  The bidder does not upload scanned copies of all the documents stipulated in the bid 
document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of bid opening authority.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

10 The contractor whose bid is accepted will be required to furnish Performance Guarantee at 
specified percentage of the tendered amount as mentioned in Schedule E given as under 
and within the period specified in Schedule-F : 
(a) PG Shall be 5% of the Estimated Cost put to tender (ECPT) or contract amount 
whichever is higher, or as prescribed from time to time, to be submitted in the form as 
prescribed in GCC. Performance Guarantee shall remain valid for a minimum period of six 
months beyond the date of completion of all contractual obligations as per GCC. ln case 
of contracts where supplementary agreement is drawn, the fresh pG shall be obtained from 
the contractor @ 5% of the amount of the supplementary agreement or as prescribed from 
time to time. The PG received against the original work shall be released as per contract 
conditions.  
(b) A bid will be treated as abnormally low if the quoted bid amount is lesser than 80% 
ofthe estimated cost put to tender. 
(c) Requirement of Additional Performance Guarantee (APG): In case of abnormally 
low bids as defined the above, the bidder shall be required to submit Additional 
Performance Guarantee (APG) in addition to the Standard Performance Guafantee (PG). 
The amount of Additional Performance Guarantee (APG) shall be equivalent to the 
difference between the 80% amount of ECPT and quoted amount is 0.7A then the amount 
of APG shall be  0.8A - 0.7A). The Additional Performance Guarantee (APG) shall be in 
the prescribed format of Performance Guarantee and has to be submitted within the time 
frame prescribed for submission of Performance Guarantee. The other terms and 
conditions of release etc. of APG shall be same as that of PG. 

 (As per O.M. No. DG/Manual-2024/20 dated 27.02.2026) 
 

 

 

* To be filled by EE 
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This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 
10,000) or Deposit at Call receipt of any Scheduled Bank / Banker’s cheque of any 
Scheduled Bank / Demand Draft of any Scheduled Bank / Pay order of any Scheduled 
Bank (in case guarantee amount is less than Rs 1,00,000) or Government Securities or 
Fixed Deposit Receipts of a Scheduled Bank or Bank Guarantee Bonds of any Scheduled 
Bank or the State Bank of India in accordance with the prescribed form. The contractor 
whose bid is accepted will also be required to furnish either copy of applicable 
licenses/registrations or proof of applying for obtaining labour licenses, registration with 
EPFO and ESIC, including Provident Fund Code Number if applicable and also ensure the 
compliance of aforesaid provisions by the sub-agencies, if any, engaged by the Bidder for 
the said work with in the period specified in Schedule-F. 
In case, after opening of tender, the bidder withdraws or modify the bid during the 
validity of tender including extended validity if any or after award of work fails to 
sign the contract or after acceptance fails to submit performance guarantee along 
with requisite documents mentioned elsewhere in the NIT  or fail to submit either 
copy of applicable licenses/registrations or proof of applying for obtaining labour 
licenses, registration with EPFO and ESIC, including Provident Fund Code Number 
if applicable and also ensure the compliance of aforesaid provisions by the sub-
agencies, if any, engaged by the Bidder for the said work before the due date 
indicated in Schedule-F, the bidder shall be suspended for one year and shall not be 
eligible to bid for CPWD tenders from the date of issue of suspension order as per 
undertaking given by bidder ‘Form A’. 

11  The description of the work is as follows: - 

“Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during 2026-28.            
(SH: Civil & Electrical Works)”. 
 
 

 Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 
(so far as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charge consequent on any misunderstanding or otherwise 
shall be allowed. The bidders shall be responsible for arranging and maintaining at his own 
cost all materials, tools & plants, water, electricity access, facilities for workers and all 
other services required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of a bid by bidders implies that he has read this notice 
and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools and 
plant, etc. will be issued to him by the Government and local conditions and other factors 
having a bearing on the execution of the work. 

12 The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth 
by the bidders shall be summarily rejected. 

13 Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable to 
rejection.  
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14 The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted.  

15 The contractor shall not be permitted to bid for works in the CPWD Circle responsible for 
award and execution of contracts, in which his near relative is posted a Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer 
and Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any gazette officer in the Central Public Works Department or in the Ministry 
of Urban Development. Any breach of this condition by the contractor would render him 
liable to be removed from the approved list of contractors of this Department.  

16 No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the previous permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the permission of 
the Government of India as aforesaid before submission of the bid or engagement in the 
contractor’s service.  

17 The bid for the works shall remain open for acceptance for a period of thirty (30) days 
from the date of opening of bids. If any bidder withdraws his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the bid which are not acceptable to the department, then the Government 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 
earnest money as aforesaid. Further the bidders shall not be allowed to participate in the 
rebidding process of the work. 

18 This Notice Inviting bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority, shall, within 15 
days from the stipulated date of start of the work, sign the contract consisting of: - 

(a) The Notice Inviting bid, all the documents including additional conditions, specifications 
and drawings, if any, forming the bid as issued at the time of invitation of bid and the 
rates quoted at the times of submission of the bid and acceptance thereof together with 
any correspondence leading thereto. 

(b) Standard CPWD Form-7, GCC 2023 (Maintenance work) as corrected/modified, 
amendments issued upto day previous to the last day of the online receipt of tender.  

19 For Composite Bids  
 

19.1.1 The Executive Engineer in charge of the major component will call bids for the composite 
work. The cost of bid document has been fixed with respect to the combined estimated 
cost put to tender for the composite bid.   

      19.1.2  The bid document will include following three components:-  

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work, 
Standard General Conditions of Contract for CPWD 2023(Maintenance work) as 
corrected/modified amendments issued upto day previous to the last day of the online 
receipt of tender. 

Part B: General / specific conditions, specifications and schedule of quantities applicable to major 
component of the work.  
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Part C: Schedule A to F for minor component of the work. (SE/EE in charge of major component 
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A 
to F for major components), General/specific conditions, specifications and schedule of 
quantities applicable to minor component(s) of the work. 

19.1.3 The bidders must associate himself, with the agencies as per NIT conditions. 

19.1.3 The eligible bidders shall quote rates for all items of major component as well as for all 
items of minor components of work. 

19.1.4 After acceptance of the bid by competent authority, the EE in charge of major component 
of the work shall issue letter of award on behalf of the President of India. After the work is 
awarded, the main contractor will have to enter into one agreement with EE in charge of 
major component and has also to sign two or more copies of agreement depending upon no 
of EE’s/DDH in charge of minor component of work. One such signed set of agreement 
shall be handed over to EE(E) in charge of minor component. EE of major component will 
operate part A and part B of the agreement, EE(E) in charge of minor component shall 
operate Part C along with Part A of the agreement. 

19.1.5 Entire work under the scope of composite bid including major and all minor components 
shall be executed under one agreement. 

19.1.6 Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works.  

19.1.7 The main contractor has to associate agencies for specialized components(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such 
agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name of 
the agency(s) to be associated shall be approved by Engineer-in-charge of minor 
component(s). 

19.1.8 In case the main contractor intends to change any of the above agency/agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant 
specialized component(s).  
The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 
case Engineer-in-charge is not satisfied with the performance of any agency, he can direct 
the contractor to change the agency executing such items of work and this shall be 
binding on the contractor.  

19.1.9 The main contractor has to enter into MoU with agency(s) associated by him. Copy of 
such MoU shall be submitted to EE/DDH in charge of each relevant component as well as 
to EE in charge of major component. In case of change of associate contractor, the main 
contractor has to enter into MoU/agreement with the new contractor associated by him. 

19.1.10 Running payment for the major component shall be made by EE of major discipline to 
the main contractor. Running payment for minor components shall be made by the 
Engineer-in-charge of the discipline of minor component directly to the main contractor. 

19.1.11 (A) The Composite work shall be treated as complete when all the components of the 
work are complete. The completion certificate of the composite work shall be recorded 
by Engineer-in-charge of major component after record of completion certificate of all 
other components. 

(B) Final bill of whole work shall be finalized and paid by the EE of major component.  

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in 
the final bill for composite contract. 

20  No advance payment is allowed in maintenance works, irrespective of the value of work. 
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21 In case of extension of agreement due to delay and/or reduction in scope of work due to 
foreclosure, no claim on account of reduction in value of work, loss of business, loss of 
profit, consequently overheads, any type of interest etc. shall be entertained. 

22 If the exigencies of the work so demand, the engineer-in-charge may allow payment to a 
third party, who is creditor to the contractor, after fulfilling the conditions under clause 7B.  

 
 
 
 
 

...................................... 
                        Signature of Divisional Officer  
                           For & on behalf of President of India 
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INFORMATION & INSTRUCTION FOR BIDDERS 
GENERAL 

 

1.0  DEFINITIONS 
 

1.2  In this document the following words and expressions have the meaning hereby assigned 
to them. 
 

1.3  EMPLOYER: Means the President of India, acting through the Executive Engineer,          
V-Division CPWD, New Delhi. 

 
1.4 Bidder: Means the individual, proprietary firm, firm in partnership, limited company 

private or public or corporation. 
 
1.5  “Year” means “Financial Year” unless stated otherwise. 
  

2.0  METHOD OF APPLICATION 
 
2.1  If the bidder is an individual, the application shall be signed by him above his full type 

written name and current address. 
 
2.2  If the bidder is a proprietary firm, the application shall be signed by the proprietor above 

his full typewritten name and the full name of his firm with its current address. 
 
2.3  If the bidder is a firm in partnership, the application shall be signed by all the partners of 

the firm above their full typewritten name and current addresses or alternatively by a 
partner holding power of attorney for the firm. In the later case a certified copy of the 
power of attorney should accompany the application. In both cases a certified copy of the 
partnership deed and current address of all the partners of the firm should accompany the 
application. 

 
2.4  If the bidder is limited company or a corporation, the application shall be signed by a duly 

authorized person holding power of attorney for signing the application accompanied by a 
copy of the power of attorney. The bidder should also furnish a copy of the Memorandum 
of Articles of Association duly attested by a public Notary 

 
3.0 FINAL DECISION MAKING AUTHORITY 

The employer reserves the right to accept or reject any bid and to annul the process and 
reject all bids at any time, without assigning any reason or incurring any liability to the 
bidder. 
 

4.0    PARTICULARS PROVISIONAL 
 

The particulars of the work given in Section I are provisional. They are liable to change 
and must be considered only as advance information to assist the bidder. 
 

5.0  SITE VISIT 
 

The bidder is advised to visit the site of work, at his own cost, and examine it and its 
surroundings and himself collect all information that he considers necessary for proper 
assessment of the prospective assignment. 
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C.P.W.D.- 7 
 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
STATE:-   Delhi      CIRCLE:- Delhi Circle-VI 
 
BRANCH:- B&R      DIVISION:-  ‘V’ Division 
 
REGION:- Delhi 
 

Percentage Rate Bid 
 
Name of work  :- 
 

Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during 2026-28.            
(SH: Civil & Electrical Works). 

 
   

Scope of the tender :- 
  

 The scope consist of Upgradation of Type-V(A) Flats at AGV Complex, New 
Delhi during 2026-28.  (SH: Civil & Electrical Works). 

 

 
(i) Bids to be submitted online by 3.00 PM on 25.11.2026 

 
(ii) To be opened online in presence of Bidders who may be present at 3:30 PM on 

25.11.2026  in the office of Executive Engineer, “V” Division, CPWD, New Delhi. 
 
 
  
 
Issued to ………………….. Bid document made available on line to the agency.  
 
Signature of the Officer issuing the documents on line uploading authority 
 
Designation: Executive Engineer, V-Division, CPWD, R.K. Puram, New Delhi. 
 
Date of issue……………….       
 

 
 
..*.. To be filled by EE 
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TENDER 
 

 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D, E & F. Specifications 
applicable, Drawings & Designs, General rules and Directions, Conditions of Contract, of 2023 
(Maintenance Works) with upto date amendments to clauses of contract, Special conditions, 
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work.  
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule “F”, viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Thirty (30) days from the due date of opening of bid and not 
to make any modifications in its terms & conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document. 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank 
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the 
case may be). If I/We, fail to furnish the prescribed performance performance guarantee within 
prescribed period, I/We agree that the said President of India or his successors, in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President of India 
or the successors in office shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee 
shall be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future for ever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Performance Guarantee.  

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 

 
Dated: #................     Signature of Contractor # 

 

Witness:  #      Postal Address # 

Address:       # 

Occupation: # 

                                                                        
 
 
# To be filled in by the contractor 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of the President of India for a sum of Rs ………………*……………….. 

(Rupees ………………………………………………………………………………………).  

The letters referred to below shall form part of this contract agreement: 

(a)  
 
(b)  
 
(c)  
 
 
 
 
 
 
 
 

For & on behalf of President of India  
 

Signature …………………………………..  
 
Dated:                 Designation ……………………………….  
 
 
 
-*- To be filled by EE. 
 

  



17 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             

 
 

CONDITION FOR UPGRADATION WORK OF QUARTERS. 
 

1.0(a)   The work of  upgradation, addition & alterations covered under this contract shall be carried out in 
the individual quarters.  The quarters may be made available to the contractor for execution of 
work in piece meal/ in parts, and the contractor shall execute the work in these quarters made 
available to him and the contractor shall not claim anything extra over agreement rates, due to 
execution of works in piece meal manner. 

 
1.0(b)     Vacant quarters will be locked by the contractor at his cost and quarters will not be allowed to be 

occupied or used by him/his staff/his workers. In case any quarter found occupied unauthorised, a 
compensation @ Rs 5000/- (Rupees Five Thousand Only) per day per quarter shall be levied and 
the contractor will also be liable for action. Loss caused due to theft or any other causes, shall be 
made good by the contractor at his own cost. 

1.0 (c)  The contractor shall complete both civil & electrical works in a quarter handed over to the agency, 
at a time  in complete shape before handing over to department. 

 
1.0 (d)  Any Qtr which will be handed over to the contractor for up-gradation will have to be completed 

within a period as under:- 
 
Description Type of Quarter  Time Required  

(in days) for upgradation of 
each quarter.  

Deduction (non refundable) in case 
of failure to meet the timeline  as 

mentioned in 3 

1 2 3 4 

 
 
 
 
 
(i) Quarters 
to be 
upgraded. 

 
Type-IV(S) 
 

75 days 
Rs. 1300/- (Rs. One Thousand Three 
hundred  only)  per quarter for each 
day of delay. 

Type-V 75 Days 
 Rs. 1500/- (Rs. One Thousand Five 
Hundred only)  per quarter for each 
day of delay. 

Type-VI 75 Days 
 Rs. 2900/- (Rs. Two Thousand Nine 
Hundred only)  per quarter for each 
day of delay. 

 
Note:  
(i) No further notice shall be issued for deduction in case of failure to meet timeline. 
(ii) In case rehabilitation / retrofitting is required apart from finishing/ upgradation, additional time of 15 

days shall be given for completion of work. 
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On non-judicial stamp paper of minimum Rs. 100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Performance Guarantee/Security Deposit 
 

1. Whereas the Executive Engineer, V-Division, CPWD, R.K. Puram, New Delhi on behalf of the 
President of India (hereinafter called "The Government”) has entered into an agreement bearing 
number……………..with ......................(name and address of the contractor). ……………. . 
(hereinafter called "the Contractor”) for execution of work.......................... ... (name of work) 
……………. ....... The Government has further agreed to accept an irrevocable Bank Guarantee for 
Rs. ....................... (Rupees ………...... only) valid upto ........ (date)........ as Performance 
Guarantee/security Deposit from the said Contractor for compliance of his obligations in accordance 
with the terms and conditions of the agreement. 
 

2.  We, ............... (indicate the name of the bank)…………….. (herein after referred to as “the Bank”), 
hereby undertake to pay to the Government an amount not exceeding Rs,...,.......,................. (Rupees 
…......... only) on demand by the Government within 10 days of the demand. 

3.  We, ........................ (indicate the name of the Bank)…………….., do here by undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ........ (Rupees ...................only) 

4.  We, .................. (indicate the name of the Bank) ............... , further undertake to pay the Government 
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit 
or proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being 
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 
discharge of our liability for payment there under and the contractor shall have no claim against us for 
making such payment. 

5.  We, ..................... (indicate the name of the Bank) …………..further agree that the Government shall 
have the fullest liberty without our consent and without affecting in any manner. our obligation here 
under to vary any of the terms and conditions of the said agreement or to extend time of performance 
by the said Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Government against the said contractor and.to forbear or enforce any of the 
terms and conditions rerating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said contractor or for any forbearance, 
act of omission on the part of the Government or any indulgence by the Government to the said 
contractor or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us. 

6. We, ...-................ (indicate the name of the Bank)……………, further agree that the Government at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 
instance without proceeding against the contractor and notwithstanding any security or other guarantee 
the Government may have in relation to the Contractor's liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank of the 
Contractor. 

8. We, ...................... (indicate the name of the Bank)………………….undertake not to revoke this  
guarantee except with the consent of the Government in writing. 
  

9. This Bank Guarantee shall be valid up to……………..unless extended or demand by the  
Government. Notwithstanding anything mentioned above, our liabilities under this guarantee is 
restricted to Rs……………………….(Rupees……………….only) and unless a claim in writing is 
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lodged with is within the date of expiry or extended date of expiry of this guarantee, all our liabilities 
under this guarantee shall stand discharged.  

Date…………….. 
 
Witnesses: 
 
 

1. Signature.................. 

Name and address   Authorized signatory 
 Name 
 Designation 
 Staff code no. 
 Bank seal 

2. Signature.................. 

Name and address 
 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are  
  Invited and 180 days for two/three bid system from the date of submission of tender. 
 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



20 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             
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[Published In the Gazette of India, Part-II, Section-3, Sub-section (ii)] 
Ministry of Environment, Forest and Climate Change 

 
NOTIFICATION 

 
New Delhi, the 29th March, 2016 

 
G.S.R. 317(E).-Whereas the Municipal Solid Wastes (Management and Handling) Rules, 2000 published 
vide notification number S.O. 908(E), dated the 25th September, 2000 by the Government of India in the 
erstwhile Ministry of Environment and Forests, provided a regulatory frame work for management of 
Municipal Solid Waste generated in the urban area of the country; 
 
And whereas, to make these rules more effective and to improve the collection, segregation, recycling, 
treatment and disposal of solid waste in an environmentally sound manner, the Central Government 
reviewed the existing rules and it was considered necessary to revise the existing rules witha emphasis on 
the roles and accountability of waste generators and various stakeholders, give thrust to segregation, 
recovery, reuse, recycle at source, address in detail the management of construction and demolition waste. 
 
And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a separate chapter on 
construction and demolition waste were published by the Central Government in the Ministry of 
Environment, Forest and Climate Change vide G.S.R. 451 (E), dated the 3rd June, 2015 inviting objections 
or suggestions from the public within sixty days from the date of publication of the said notification; and 
Whereas, the objections or suggestions received within the stipulated period were duly considered by the 
Central Government; 
 
Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment(Protection) Act, 
1986 (29 of 1986), and in supersession of the Municipal Solid Wastes (Management and Handling) Rules, 
2000, except as respect things done or omitted to be done before such supersession, the Central 
Government hereby notifies the following rules for Management of Construction and Demolition Waste – 
 
1. Short title and commencement.-(1) These rules shall be called the Construction and Demolition Waste 
Management Rules, 2016. 
 
(2) They shall come into force on the date of their publication in the Official Gazette. 
 
2. Application.-The rules shall apply to every waste resulting from construction, re-modelling, repair and 
demolition of any civil structure of individual or organisation or authority who generates construction and 
demolition waste such as building materials, debris, rubble. 
3. Definitions –(1) In these rules, unless the context otherwise requires,- 
(a) “ ACT’ means the Environment ( Protection) Act, 1986 (29 of 1986); 
(b) "construction" means the process of erecting of building or built facility or other structure, or building 
of infrastructure including alteration in these entities,; 
(c) "construction and demolition waste" means the waste comprising of building materials, debris and 
rubble resulting from construction, re-modelling, repair and demolition of any civil structure; 
(d) “de-construction” means a planned selective demolition in which salvage, re-use and recycling of the 
demolished structure is maximized; 
(e) “demolition” means breaking down or tearing down buildings and other structures either manually or 
using mechanical force (by various equipment) or by implosion using explosives. 
(f) “form” means a Form annexed to these rules; 
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(g) “local authority” means an urban local authority with different nomenclature such as municipal 
corporation, municipality, nagar palika, nagarnigam, nagarpanchayat, municipal council including notified 
area committee and not limited to or any other local authority constituted under the relevant statutes such 
as gram panchayat, where the management of construction and demolition waste is entrusted to such 
agency; 
(h) “ schedule” means a schedule annexed to these rules; 
(i) “service provider’ means authorities who provide services like water, sewerage, electricity, telephone, 
roads, drainage etc. often generate construction and demolition waste during their activities, which includes 
excavation, demolition and civil work; 
(j) “waste generator” means any person or association of persons or institution, residential and 
commercial establishments including Indian Railways, Airport, Port and Harbour and Defence 
establishments who undertakes construction of or demolition of any civil structure which generate 
construction and demolition waste. 
(2) Words and expressions used but not defined herein shall have the same meaning defined in the ACT. 
 
(4) Duties of the waste generator – 
 

(1) Every waste generator shall prima-facie be responsible for collection, segregation of concrete, soil and 
others and storage of construction and demolition waste generated, as directed or notified by the concerned 
local authority in consonance with these rules. 
(2) The generator shall ensure that other waste (such as solid waste) does not get mixed with this waste and 
is stored and disposed separately. 
(3) Waste generators who generate more than 20 tons or more in one day or 300 tons per project in a month 
shall segregate the waste into four streams such as concrete, soil, steel, wood and plastics, bricks and 
mortar and shall submit waste management plan and get appropriate approvals from the local authority 
before starting construction or demolition or remodelling work and keep the concerned authorities 
informed regarding the relevant activities from the planning stage to the implementation stage and this 
should be on project to project basis. 
(4) Every waste generator shall keep the construction and demolition waste within the premise or get the 
waste deposited at collection centre so made by the local body or handover it to the authorised processing 
facilities of construction and demolition waste; and ensure that there is no littering or deposition of 
construction and demolition waste so as to prevent obstruction to the traffic or the public ordains. 
(5) Every waste generator shall pay relevant charges for collection, transportation, processing and disposal 
as notified by the concerned authorities; Waste generators who generate more than 20 tons or more in one 
day or 300 tons per project in a month shall have to pay for the processing and disposal of construction and 
demolition waste generated by them, apart from the payment for storage, collection and transportation. The 
rate shall be fixed by the concerned local authority or any other authority designated by the State 
Government. 
 
(5) Duties of service provider and their contractors – 
(1) The service providers shall prepare within six months from the date of notification of these rules, a 
comprehensive waste management plan covering segregation, storage, collection, reuse, recycling, 
transportation and disposal of construction and demolition waste generated within their jurisdiction. 
(2) The service providers shall remove all construction and demolition waste and clean the area every day, 
if possible, or depending upon the duration of the work, the quantity and type of waste generated, 
appropriate storage and collection, a reasonable timeframe shall be worked out in consultation with the 
concerned local authority. 



27 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             

 
 

(3) In case of the service providers have no logistics support to carry out the work specified in sub rules(1) 
and (2) , they shall tie up with the authorised agencies for removal of construction and demolition waste 
and pay the relevant charges as notified by the local authority. 
 

(6) Duties of local authority-The local authority shall 
(1) issue detailed directions with regard to proper management of construction and demolition waste within 
its jurisdiction in accordance with the provisions of these rules and the local authority shall seek detailed 
plan or undertaking as applicable, from generator of construction and demolition waste 
(2) chalk out stages, methodology and equipment, material involved in the overall activity and final clean 
up after completion of the construction and demolition  
(3) seek assistance from concerned authorities for safe disposal of construction and demolition waste 
contaminated with industrial hazardous or toxic material or nuclear waste if any 
(4) shall make arrangements and place appropriate containers for collection of waste and shall remove at 
regular intervals or when they are filled, either through own resources or by appointing private operators 
(5) shall get the collected waste transported to appropriate sites for processing and disposal either through 
own resources or by appointing private operators 
(6) shall give appropriate incentives to generator for salvaging, processing and or recycling preferably in-
situ 
(7) shall examine and sanction the waste management plan of the generators within a period of one month 
or from the date of approval of building plan, whichever is earlier from the date of its submission 
(8) shall keep track of the generation of construction and demolition waste within its jurisdiction and 
establish a data base and update once in a year 
(9) shall device appropriate measures in consultation with expert institutions for management of 
construction and demolition waste generated including processing facility and for using the recycled 
products in the best possible manner 
(10) shall create a sustained system of information, education and communication for construction and 
demolition waste through collaboration with expert institutions and civil societies and also disseminate 
through their own website; 
(11) shall make provision for giving incentives for use of material made out of construction and demolition 
waste in the construction activity including in non-structural concrete, paving blocks, lower layers of road 
pavements, colony and rural roads. 
 

(7) Criteria for storage, processing or recycling facilities for construction and demolition wasteland 
application of construction and demolition waste and its products- 
 

(1) The site for storage and processing or recycling facilities for construction and demolition waste shall be 
selected as per the criteria given in Schedule I; 
(2) The operator of the facility as specified in sub- rules (1) shall apply in Form I for authorization from 
State Pollution Control Board or Pollution Control Committee. 
(3) The operator of the facility shall submit the annual report to the State Pollution Control Board in Form II. 

(3) Application of materials made from construction and demolition waste in operation of sanitary landfill 
shall be as per the criteria given in Schedule II. 
 

 

(8) Duties of State Pollution Control Board or Pollution Control Committee- 
 

(1) State Pollution Control Board or Pollution Control Committee shall monitor the implementation of 
these rules by the concerned local bodies and the competent authorities and the annual report shall be 
sent to the Central Pollution Control Board and the State Government or Union Territory or any other 
State level nodal agency identified by the State Government or Union Territory administration for 
generating State level comprehensive data. Such reports shall also contain the comments and 
suggestions of the State Pollution Control Board or Pollution Control Committee with respect to any 
comments or changes required; 
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2) State Pollution Control Board or Pollution Control Committee shall grant authorization to construction 
and demolition waste processing facility in Form-III as specified under these rules after examining the 
application received in Form I; 

(3) State Pollution Control Board or Pollution Control Committee shall prepare annual report in Form IV 
with special emphasis on the implementation status of compliance of these rules and forward report to 
Central Pollution Control Board before the 31stJuly for each financial year. 

 

(9) Duties of State Government or Union Territory Administration- 
 

(1) The Secretary in-charge of development in the State Government or Union territory administration shall 
prepare their policy document with respect to management of construction and demolition of waste in 
accordance with the provisions of these rules within one year from date of final notification of these rules. 
(2) The concerned department in the State Government dealing with land shall be responsible for providing 
suitable sites for setting up of the storage, processing and recycling facilities for construction and 
demolition waste. 
(3) The Town and Country planning Department shall incorporate the site in the approved land use plan so 
that there is no disturbance to the processing facility on a long term basis. 
(4) Procurement of materials made from construction and demolition waste shall be made mandatory to a 
certain percentage (say 10-20%) in municipal and Government contracts subject to strict quality control. 
 

(10) Duties of the Central Pollution Control Board - (1) The Central Pollution Control Board shall,- 
 

(a) prepare operational guidelines related to environmental management of construction and demolition 
waste management; 
(b) analyze and collate the data received from the State Pollution Control Boards or Pollution Control 
Committee to review these rules from time to time; 
(c) coordinate with all the State Pollution Control Board and Pollution Control Committees for any matter 
related to development of environmental standards; 
(d) forward annual compliance report to Central Government before the 30thAugust for each financial year 
based on reports given by State Pollution Control Boards of Pollution Control Committees. 
 

(11) Duties of Bureau of Indian Standards and Indian Roads Congress -The Bureau of Indian 
Standards and Indian Roads Congress shall be responsible for preparation of code of practices and 
standards for use of recycled materials and products of construction and demolition waste in respect of 
construction activities and the role of Indian Road Congress shall be specific to the standards and practices 
pertaining to construction of roads. 
 

(12) Duties of the Central Government – 
 

(1) The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of Panchayat 
Raj, shall be responsible for facilitating local bodies in compliance of these rules; 
(2) The Ministry of Environment, Forest and Climate Change shall be responsible for reviewing 
implementation of these rules as and when required. 
13. Timeframe for implementation of the provisions of these rules -The timeline for implementation 
of these rules shall be as specified in Schedule III: 
14. Accident reporting by the construction and demolition waste processing facilities-In case of any 
accident during construction and demolition waste processing or treatment or disposal facility, the officer 
in charge of the facility in the local authority or the operator of the facility shall report of the accident in 
Form-V to the local authority. Local body shall review and issue instruction if any, to the in charge of the 
facility. 
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Schedule I 

 

Criteria for Site Selection for Storage and Processing or Recycling Facilities for construction and 
Demolition Waste 

[See Rule 7(1)] 
(1) The concerned department in the State Government dealing with land shall be responsible for 

providing suitable sites for setting up of the storage, processing and recycling facilities for 
construction and demolition and hand over the sites to the concerned local authority for 
development, operation and maintenance, which shall ultimately be given to the operators by 
Competent Authority and wherever above Authority is not available, shall lie with the concerned 
local authority. 

(2)  The Local authority shall co-ordinate (in consultation with Department of Urban Development of 
the State or the Union territory) with the concerned organizations for giving necessary approvals 
and clearances to the operators. 

(3)  Construction and demolition waste shall be utilized in sanitary landfill for municipal solid waste of 
the city or region as mentioned at Schedule I of these rule. Residues from construction and 
demolition waste processing or recycling industries shall be land filled in the sanitary landfill for 
solid waste. 

(4)  The processing or recycling shall be large enough to last for 20-25 years (project based on-site 
recycling facilities). 

(5)  The processing or recycling site shall be away from habitation clusters, forest areas, water bodies, 
monuments, National Parks, Wetlands and places of important cultural, historical or religious 
interest. 

(6)  A buffer zone of no development shall be maintained around solid waste processing and disposal 
facility, exceeding five Tonnes per day of installed capacity. This will be maintained within the 
total area of the solid waste processing and disposal facility. The buffer zone shall be prescribed on 
case to case basis by the local authority in consultation with concerned State Pollution Control 
Board. 

(7)  Processing or recycling site shall be fenced or hedged and provided with proper gate to monitor 
incoming vehicles or other modes of transportation. 

(8)  The approach and or internal roads shall be concreted or paved so as to avoid generation of dust 
particles due to vehicular movement and shall be so designed to ensure free movement of vehicles 
and other machinery. 

(9)  Provisions of weigh bridge to measure quantity of waste brought at landfill site, fire protection 
equipment and other facilities as may be required shall be provided. 

(10)  Utilities such as drinking water and sanitary facilities (preferably washing/bathing facilities for 
workers) and lighting arrangements for easy landfill operations during night hours shall be 
provided and Safety provisions including health inspections of workers at landfill sites shall be 
carried out made. 

(11)  In order to prevent pollution from processing or recycling operations, the following provisions 
shall be made, namely: 

(a)  Provision of storm water drains to prevent stagnation of surface water; 
(b)  Provision of paved or concreted surface in selected areas in the processing or recycling facility for 

minimizing dust and damage to the site. 
(c)  Prevention of noise pollution from processing and recycling plant: 
(d)  provision for treatment of effluent if any, to meet the discharge norms as per Environment 

(Protection) Rules, 1986. 
(12)  Work Zone air quality at the Processing or Recycling site and ambient air quality at the vicinity 

shall be monitored. 
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(13)  The measurement of ambient noise shall be done at the interface of the facility with the 
surrounding area, i.e., at plant boundary. 

(14)  The following projects shall be exempted from the norms of pollution from dust and noise as 
mentioned above: 
For construction work, where at least 80 percent construction and demolition waste is recycled or 
reused in-situ and sufficient buffer area is available to protect the surrounding habitation from any 
adverse impact. 

(15)  A vegetative boundary shall be made around Processing or Recycling plant or site to strengthen the 
buffer zone. 
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Schedule II 
 

Application of materials made from construction and demolition waste and its products. 
[See Rule 7(3)] 

 
 

Sl. No. Parameters Compliance Criteria 
1 Drainage layer in leach ate collection system 

at bottom of Sanitary Landfill Gas Collection 
Layer above the waste at top of Sanitary 
Landfill and Drainage Layer in top Cover 
System above Gas Collection Layer of 
Sanitary Landfill For capping of sanitary 
landfill or dumpsite, drainage layer at the top 
 

Only crushed and graded hard material 
(stone, concrete etc.) shall be used having 
coarse sand size graded material (2mm – 
4.75mm standard sieve size)Since the 
coarse sand particles will be angular in 
shape (and not rounded as for riverbed 
sand), protection layers of non-woven geo-
textiles may be provided, wherever 
required, to prevent puncturing of adjacent 
layers or components. 
 

2 Daily cover Fines from construction and demolition 
processed waste having size up to 2 mm 
shall be used for daily cover over the fresh 
waste. 
Use of construction and demolition fines as 
landfill cover shall be mandatory where 
such material is available. Fresh soil (sweet 
earth) shall not be used for such places and 
borrow-pits shall not be allowed. Exception 
– soil excavated during construction of the 
same landfill. During hot windy days in 
summer months, some fugitive dust 
problems may arise. These can be 
minimised by mixing with local soil 
wherever available for limited period. 
 

3 Civil construction in a sanitary landfill Non-structural applications, such as kerb 
stones, drain covers, paving blocks in 
pedestrian areas 
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Schedule III 

Timeframe for Planning and Implementation 
[See Rule 13] 

 
Sl. No. 

 
Compliance Criteria Cities with 

population of 01 
million and above 

 

Cities with 
population of 0.5-01 

million 
 

Cities with 
population of less 
than 0.5 million 

 
1 Formulation of policy 

by State Government 
 

12 months  12 months  12 months  

2 Identification of sites for 
collection and 
processing facility 

 

18 months  18 months  18 months  

3 Commissioning and 
implementation of the 
facility 

 

18 months  36 Months  36 months  

4 Monitoring by SPCBs 3 times a year – 
once in 4 months 

 

2 times a year – once 
in 6 months 

2 times a year – once 
in 6 months 

 
*The time Schedule is effective from the date of notification of these rules. 
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FORM – I 
See [Rule 7 (2)] 

Application for obtaining authorisation 
 

To, 
The Member Secretary 
______________________Name of the local authority or Name of the agency : 
appointed by the municipal authority 
 
Correspondence address 
Telephone No. 
Fax No. 

 

Nodal Officer and designation (Officer authorized 
by the competent authority or agency responsible for 
operation of processing or recycling or disposal 
facility) 

 

Authorisation applied for (Please tick mark) Setting up of processing or recycling facility of 
construction and demolition waste 

Detailed proposal of construction and demolition 
waste processing or recycling facility to include the 
following 
Location of site approved and allotted by the 
Competent Authority. Average quantity (in tons per 
day) and composition of construction and 
demolition waste to be handled at the specific site. 
Details of construction and demolition waste 
processing or recycling technology to be used. 
Quantity of construction and demolition waste to be 
processed per day. 
           Site clearance from Prescribed Authority. 
Salient points of agreement between competent 
authority or local authority and operating agency 
(attach relevant document). 
Plan for utilization of recycled product. 
Expected amount of process rejects and plan for its 
disposal (e.g., sanitary landfill for solid waste). 
Measures to be taken for prevention and control of 
environmental pollution. 
Investment on project and expected returns. 
Measures to be taken for safety of workers working 
in the processing or recycling plant. 

Any preventive plan for accident during the 
collection, transportation and treatment including 
processing and recycling should be informed to the 
Competent Authority (Local Authority) or Prescribed 
Authority 
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Form-II 
See [Rule (7) (3)] 

Format for Issue of Authorisation to the Operator 
 
 

File No.: ____________ 
Date : ______________ 
To, 
____________________ 
____________________ 
____________________ 
 
Ref : Your application number _________________________Dt. ………… 
 
The _________________ State Pollution Control Board or Pollution Control Committee after examining 
the proposal hereby authorizes ________________ having their administrative office 
at_______________________________________ to set up and operate construction and demolition waste 
processing facility at___________________ on the terms and conditions (including the standards to 
comply) attached to this authorisation letter. 
 
1. The validity of this authorisation is till ________________. After expiry of the validity period, renewal 
of authorisation is to be sought. 
 
2. The ____________________ State Pollution Control Board or Pollution Control Committee may, at any 
time, for justifiable reason, revoke any of the conditions applicable under the authorisation and shall 
communicate the same in writing. 
 
3. Any violation of the provision of the construction and demolition Waste Management Rules,2016 shall 
attract the penal provision of the Environment (Protection) Act, 1986 (29 of 1986). 
 
 
 
Date: (Member Secretary) 
Place: State Pollution Control Board/ 
Pollution Control Committee 
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Form –III 
 

See [Rule 8(2) ] 
 

Format of Annual Report to be submitted by Local Authority to the State Pollution Control Board 
 

(i) Name of the City or Town……………………. 
(ii) Population………………… 
(iii) Name and address of local authority or competent authority 

Telephone No : ……………………………… 
Fax : …………………………………………. 
Email ID: ……………………………………. 
Website: …………………………………….. 

(iv) Name of In-charge or Nodal Officer dealing with construction and demolition wastes 
management with designation ……………………………………………… 
 

1. Quantity and composition of construction and demolition waste including any deconstruction 
waste 
(a) Total quantity of construction and demolition waste generated during the whole year in metric ton 
 
Any figures for lean period and peak period generation per day ………………….. 
Average generation of construction and demolition waste (TPD) 
Total quantity of construction and demolition waste collected per day 
Any Processing / Recycling Facility set up in the city …………………………… 
Status of the facility 
(b)  Total quantity of construction and demolition waste processed / recycled (in metric ton) 

Non-structural concrete aggregate : 
Manufactured sand : 
Ready-mix concrete (RMC) : 
Paving blocks : 
GSB : 
Others, if any, please specify : 
 

(c) Total quantity of Construction & Demolition waste disposed by land filling without processing (last 
option) or filling low lying areas 
 

 
No of landfill sites used : 
Area used : 
Whether weigh-bridge : Yes / No 
facility used for quantity estimation? 
 
(d) Whether construction and demolition waste used in sanitary landfill (for solid waste) as per 

Schedule III: Yes /No 
23 Storage facilities 
(a) Area or location or plot or societies covered for collection of Construction and Demolition waste 
(b) No. of large Projects (including roadways project) covered 
(c) Whether Area or location or plot or societies collection is 
Practiced (if yes, whether done by 
Competent Authority or Local Authority or through Private Agency or Non-Governmental Organization) : 
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(d) Storage Bins : -------------------------------------------------------- 
Specifications Existing Proposed 
(Shape & Size) Number for future 
--------------------------------------------------------- 
(i) Containers or receptacle (Capacity) : 
(ii) Others, please specify : 
(e) Whether all storage bins/collection spots are 
attended for daily lifting : Yes No 
(e) Whether lifting of Construction & Demolition 
Waste from Storage bins is manual or mechanical 
(please tick mark) please specify mode : Manual Mechanical Others, 
and equipment used  (specify equipment) 
3. Transportation------------------------------------------------- 
Existing Actually Required/Proposed number 
------------------------------------------------- 

Truck   : 
Truck-Hydraulic : 
Tractor-Trailer: 
Dumper-placers: 
Tricycle : 

 Refuse-collector : 
Others (Please specify) : 

4. Whether any proposal has been made to improve Construction and Demolition waste 
management practices 
5. Have any efforts been made to involve PPP for processing of Construction & Demolition waste : 
If yes, what is (are) the technologies being used, such as: 
-------------------------------------------------------------------------------------------------- 
Processing / recycling Steps taken 
Technology (Quantity to be processed) 
------------------------------------------------------------------------------------------------- 

Dry Process : 
Wet Process : 
Others, if any   : 
Please specify : 

6. What provisions are available to check unauthorized operations of: 
Encroachment on river bank or wet bodies : 
Unauthorized filling of low line areas : 
Mixing with solid waste : 
Encroachment in Parks, Footpaths etc. : 

7. How many slums are provided with construction and demolition waste receptacles  
Facilities: 

8.  Are municipal magistrates appointed for taking penal action for non-compliance with these 
rules: Yes No 
[ If yes, how many cases registered & settled during last three years (give year wise details)] 

Dated: Signature of Municipal Commissioner 
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Form –IV 
 

See [Rule (8)(3)] 
 

Format of Annual Report to be submitted by the State Pollution Control Board / Committees to the 
Central Pollution Control Board 

To, 
The Chairman, 
Central Pollution Control Board, 
PariveshBhawan, East Arjun Nagar, 
Delhi-110032 
 
1. Name of the State/Union territory : 
 
2. Name & address of the State 
Pollution Control Board/Pollution 
Control Committee : 
 
3. Number of municipal authorities 
responsible for management of municipal 
solid wastes in the State/Union territory 
under these rules : 
 
4. A Summary Statement on progress made 
by municipal authorities in respect of 
implementation of Schedule III] : Please attach as Annexure-I 
 
5. A Summary Statement on progress made by 
municipal authorities in respect of 
implementation of Schedule IV : Please attach as Annexure-II 
 
 
Date: Chairman or the Member Secretary 
State Pollution Control Board/ 
Place: Pollution Control Committee 
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Form –V 
See [ Rule14] 

Accident reporting 
 

1. Date and time of accident : 

2. Sequence of events leading to accident: 

3. The type of construction and demolition waste involved in accident : 

4. Assessment of the effects of the accidents 

a. on traffic, drainage system and the environment: 

5. Emergency measures taken : 

6. Steps taken to alleviate the effects 

a. of accidents : 

7. Steps taken to prevent the recurrence 

a. of such an accident : 

8. Regular monthly health checkup of workers at 

a. Processing / recycling site shall be made 

9. Any accident during the collection, 

a. transportation and treatment including 

b. processing and recycling should be informed 

c. to the Competent Authority (Local Authority) or 

d. Prescribed Authority 

 

Date : Authorized Signatory 
Place: Designation 
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[18-6/2014-HSMD] 
Bishwanath Sinha, Joint Secretary 

 
 
NOTE:- 
 

1. This Card is valid only for specified 
working place/place of duty. 

 
2. The Contractor is fully responsible for 

any misuse of this card beyond duty 
hours/days. 

 
3. The Contractor bears responsibility for 

the character of Cardholder worker. 
 

 Sl. No.................. 
 

WORKERS 
IDENTITY CARD 

 
     Name of Agency 
     with address :- 
 
     Telephone No./Mobile 
 
     Registration No. :- 
 
 
VALID  UPTO 
 
 

 
 

 
Name of Worker :- 
 
Present Address:- 
 
 
 
Permanent Address:- 
 
 
 
 
Identification Mark:- 
 
 
Place of Duty 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
Signature of Worker 

 
Signature of Contractor : 

 
 

 
 
 

 
 
 
 
 
 

 
 
 
 

 
 
 
 

Photo 
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Annexure-D 
Letter Head of Contractor  

Site Inspection Undertaking 

Date:……..………. 
 
To, 
 The Executive Engineer,   
 V-Division, CPWD,  
 R.K. Puram, New Delhi. 
 
 

Name of Work: Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during                  
2026-28. (SH: Civil & Electrical Works). 

 

NIT No.:-   24/SE/DC-6/V-Divn./2026-27 

 

 I/we have inspected and examined the site and its surroundings is / are satisfied before 

submitting our bid as to the nature of the ground and sub-soil (so far as is practicable), the form 

and nature of the site, the means of access to the site, the accommodation I/we may require and in 

general shall myself / ourselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect our bid. I/we shall be deemed to have full 

knowledge of the site whether I/we inspect it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. I/we shall be responsible for arranging and 

maintaining at our own cost all materials, tools & plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically 

provided for in the contract documents. Submission of a bid by a I/we implie(s) that I/we have 

read this notice and all other contract documents and has made myself / ourself aware of the scope 

and specifications of the work to be done and of conditions and rates at which stores, tools and 

plant, etc. will be issued to us by the Government and local conditions and other factors having a 

bearing on the execution of the work. 

 
 
 

 
Signature of Contractor with stamp 
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Part-B 
 
 

Major Component 
 
 

(Civil Work) 
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dk;®Z^ dh vuqlwfp;ka PERFORMA OF SCHEDULES ( A to F for Civil work) 

 

vuqlwph ^d* SCHEDULE ‘A’   
ek=kvksa dh vuqlwph ¼layXu½ 
Schedule of quantities                                                                      

As attached (Civil Work) 
Page No. 83-108 

 
vuqlwph ^[k* SCHEDULE ‘B’ 
Bsdsnkj dks fuxZr dh tkus okyh lkefxz;ksa dh 
vuqlwph 
Schedule of  materials to be issued to the 
contractor     
Schedule 

 

Øe- la- 
S.No. 

en fooj.k 
Description of 
item 

ek=k 
Quantity 

ftl nj ij  
lkefxz;ka Bsdsnkj 
dks izHkkfor gksxh 
og nj vadksa ,oa 
“kCnksa esa 
Rates in figures 
& words at 
which the    
material will be 
charged to the 
contractor 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 5 
-----NIL-------- 

( Material required for the work shall be arranged by the Contractor) 
     
vuqlwph ^x* SCHEDULE ‘C’ 
Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 
Tools and plants to be hired to the contractor 

 

Øe- la- 
S.No. 

fooj.k 
Description 

HkkM+k izHkkj izfrfnu 
Hire charges per 

day 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 
-----NIL-------- 

(shall be arranged by the Contractor) 

vuqlwph *?k* SCHEDULE ‘D’ 
dk;Z ds fy, fo”ks’k vis{kk,a@nLrkost] ;fn dksbZ gksa] 
dh vfrfjDr vuqlwph 
Extra schedule for specific 
requirements/documents for the work, if any.                      

NIL 

vuqlwph ^M* SCHEDULE ‘E’ 

Bsds dh lkekU; “krksZ dk lanHkZ 
Reference to General Conditions of contract 

General Conditions of Contract Maintenance 
Works 2023 as modified & corrected upto 
previous day of the last date of submission of 
the tender. 
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dk;Z dk uke 
Name of Work : 
Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during 2026-28. (SH: Civil & 
Electrical Works). 
dk;Z dh vuqqekfur ykxr  
Estimated cost of work  :        

Total : Rs. 9,89,44,908/-  
Civil Work: Rs. 8,69,80,621/-  
Elect. Work: Rs. 1,19,64,287/- 

(i) 
/kjksgj jkf'k 
Earnest money 

Rs. 19,78,898/- 

(ii) 
fu"iknu xkjaVh 
Performance guarantee 

(a) PG Shall be 5% of the Estimated Cost put to tender (ECPT) 
or contract amount whichever is higher, or as prescribed from 
time to time, to be submitted in the form as prescribed in GCC. 
Performance Guarantee shall remain valid for a minimum period 
of six months beyond the date of completion of all contractual 
obligations as per GCC. ln case of contracts where supplementary 
agreement is drawn, the fresh pG shall be obtained from the 
contractor @ 5% of the amount of the supplementary agreement 
or as prescribed from time to time. The PG received against the 
original work shall be released as per contract conditions.  
(b) A bid will be treated as abnormally low if the quoted bid 
amount is lesser than 80% ofthe estimated cost put to tender. 
(c) Requirement of Additional Performance Guarantee 
(APG): In case of abnormally low bids as defined the above, the 
bidder shall be required to submit Additional Performance 
Guarantee (APG) in addition to the Standard Performance 
Guafantee (PG). The amount of Additional Performance 
Guarantee (APG) shall be equivalent to the difference between 
the 80% amount of ECPT and quoted amount is 0.7A then the 
amount of APG shall be  0.8A - 0.7A). The Additional 
Performance Guarantee (APG) shall be in the prescribed format 
of Performance Guarantee and has to be submitted within the 
time frame prescribed for submission of Performance Guarantee. 
The other terms and conditions of release etc. of APG shall be 
same as that of PG. 
(As per O.M. No. DG/Manual-2024/20 dated 27.02.2026) 

(iii) 
izfrHkwfr fu{ksi 
Security Deposit 

2.5% of Tendered Value 

vuqlwph ^p* SCHEDULE ‘F’ 

lkekU; fu;e ,oa fn'kkfunsZ'k% 
General Rules & Directions : 
 

 

fufonk vkea=.k djus okyk izkf/kdkjh  
Officer inviting tender -             

Executive Engineer 
‘V’ Division, CPWD, New Delhi 

dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr’kr ftlls 
vf/kd fu"ikfnr enksa ds fy, njksa dk fu/kkZj.k [k.M 12-
2 vkSj 12-3 ds vuqlkj gksxk 
Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 
& 12.3                  
 
                

See relevant clause  
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ifjHkk"kk;sa%&  
Definitions: 
2 (v)      Hkkjlk/kd bathfu;j  
Engineer-in-Charge 

Executive Engineer 
“V”- Division, CPWD, New Delhi 
 

2(vi) Lohdkj drkZ izkf/kdkjh  
Accepting Authority 

Superintending Engineer, Delhi Circle-VI, 
CPWD, New Delhi or successor thereof 
 

2(x) vfrfjDr vkSj ykHkksa dks iwjk djus ds fy, lkefxz;ksa 
dh ykxr ij izfr'krrk 
Percentage on cost of materials and labour to 
cover all overheads and profits 

15% 

njksa dh ekud vuqlwph 
Standard schedule of Rates                                 

Delhi Schedule of Rates 2023 (correction 
issued upto day previous to the last day of 
online receipt of tender) and Market Rate 

2(xi) foHkkx Department Central Public Works Department 
9(ii) ekud ds-yks-fu-fo- Bsdk QkeZ ----------------------------------------- 
rd la'kksf/kr vkSj “kksf/kr ds-yks-fu-fo- QkeZ 7 
Standard CPWD Contract Form :               

Standard CPWD Contract Form General 
Conditions of Contract 2023 (Maintenance 
Works) for CPWD Form – 7/8 as modified & 
corrected upto previous day of the last date of 
submission of the tender. 

[k.M Clause 1 

(i) Lohdf̀r Ik= tkjh gksus dh rkjh[k ls fu’iknu 
xkjaVh ds izLrqrhdj.k ds fy, vuqer le;] fnuksa 
esa  

(i) Time allowed for submission of Performance 
Guarantee alongwith requisite documents 
mentioned elsewhere in the NIT , Programme 
Chart (Time and Progress) and applicable 
Labour Licences, Registration with EPFO 
and ESIC or proof of applying thereof from 
the date of issue of letter of acceptance, and 
also ensure the compliance of aforesaid 
provisions by the sub-agencies, if any, 
engaged by the Bidder, in days        

                   

 
 
 
 
07 Days 

(ii) le; o`f)] fnuksa esa 
(ii)  Maximum allowable extension with late fee @ 
0.1% per  day of Performance Guarantee amount 
beyond the period provided in (i) above                                                                 

 
 
03 Days            

[k.M Clause 2  
[k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh 
Authority for fixing compensation under            
clause 2 

Superintending Engineer, 
Delhi Circle - 6, CPWD 
New  Delhi or successor thereof 

 Clause 2A  
Applicable clause/clause 2A 
ykxw [k.M 2@[k.M 2d  
 

 
No 

[k.M Clause 5 
dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohd̀fr 
Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k 
Number of days from the date of issue of letter of 
acceptance for reckoning date of start      
 

 
 

10 Days 
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y{; ehy&iRFkj lkj.kh 
Table  of Mile-stones 

y{; uhps nh xbZ lkj.kh vuqlkj 
As per Table given below 

S. No. Description of Milestone  (Financial) 
Time Allowed in 
months (from 
date of start ) 

Amount to be withheld in 
case of non achievement 
of Milestone 

1 Gross work done 1/8th of  Civil work   ¼ of the total 
period 

In the event of not 
achieving the necessary 
progress as assessed from 
the running payment, 
1.25% of the tendered 
value of work will be 
withheld for failure of 
each milestone. 

2 Gross work done 3/8th of Civil work.  ½ of the total 
period 

3 Gross work done 3/4th   of Civil work ¾ of the total 
period 

4 Completion of work done i/c testing 
etc. Complete. 

Full period 

dk;Z fu"ikfnr djus ds fy, vuqeR; le; 
Time allowed for execution of work 

 
24 Months 

 Authority to decide :-                    

(i) Authority to convey the decision of shifting 
of milestone and extension of time. 

Executive Engineer 
V-Division, CPWD 

New Delhi or successor thereof 
(ii)  Authority to decide rescheduling of mile 

stone and extension of time  
       

Superintending Engineer 
Delhi Circle-6, CPWD 

New Delhi or successor thereof 
(iii) Shifting of date of start in case of delay 

in handing over of site  
Superintending Engineer 
Delhi Circle-6, CPWD 

New Delhi or successor thereof 
[k.M Clause 5 
Applicable Clause5/Clasue5A Clause 5 

Clause 6 Computerized Measurement Book 
(CMB)/ Electronic Measurement Book (EMB) 
through CPWD ERP portal 

Applicable (EMB) 

 [k.M Clause 7 
varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls Hkqxrku 
ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds vfxzeksa ds 
lek;kstu lfgr fd;k tkus okyk dqy dk;Z 
Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment 

                    Rs. 36.24 Lacs 

[k.M Clause 7A  
Whether Clause 7A shall be applicable 

Yes 

[k.M Clause 8   
Competent Authorities to inspect and issue 
completion certificate  

Engineer-in-charge 

[k.M Clause 10 A   
List of testing equipment to be provided by the 
contractor at site lab:    

Applicable 
As per Table-1 (Page No. 49) 

[k.M Clause 10 B  Not Applicable  
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[k.M Clause 10C 
Component of  Labour expressed as percent of 
total value of work 

Not Applicable 

[k.M 10xx  
[k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z lekiu 
dh vof/k] vxys dkye esa n'kkZ;h xbZ vof/k ls vf/kd 
vuqcaf/kr gSA 
Clause 10CC Clause 10CC to be applicable in 
contracts with stipulated period of completion 
exceeding the period shown in the next column  
  Applicable/ Not Applicable  
 

Schedule of Component of materials, Labour etc. 
For price escalation. 
Component of Civil 

 
12 ekg 

 
 

12 Months 
 
 

Applicable 
 

expressed as percent of total value of work.  
 

S.No. Relevant component of Material/Labour for 
Price escalation 

Percentage of total value of 
work 

1. Component of cement 15% 
2. Component of Labour 25% 
3. Civil component of other 

construction materials 
55% 

4. Component of POL(Diesel) 0% 
5. Reinforcement steel bars/TMTbars/ 

structural steels (including strands 
and cables). 

5% 

 Total 100% of civil work 
Clause 10D Applicable 

[k.M Clause 11  dk;Z fu"iknu ds fy, vuqikyu fd, 
tkus okys fofunsZ'k  
Specifications to be followed for execution of 
work   

CPWD Specification 2019, Volume - I  & 
Volume-II  with   correction slips issued 
upto day previous to the last day of online 
receipt of bids & Manufacturer’s 
Specifications. 

[k.M Clause 12  
Type of Work       
The  completion cost of agreement  should not 
exceed 1.5 times of Tendered  amount                            

  
 

Maintenance work 
 

Authority to decide Deviation:-  
(i) Upto 1.25 times of Contract Amount (With 
recorded reasons) 

Engineer-in-charge 

(ii) Beyond 1.25 times upto 1.50 times of 
Contract Amount (With recorded reasons) 

SE, DC-6 or successor thereof 

(Modified as per SOP - 2026) 
12.3 fopyu lhek] ftlds ijs [k.M 12-2 rFkk 12-3 
Hkou fuekZ.k dk;Z ds fy, ykxw gksaxs  
12. 3 Deviation limit beyond which clause 
12.2 & 12.3 shall apply for building work               

No Limit 

[k.M Clause 16 
?kVh gqbZ njs fu/kkZfjr djus dh fy, l{ke izkf/kdkjh 
Competent Authority for deciding reduced 
Rates 

SE, Delhi Circle-6, CPWD New Delhi, upto 
5% value of Agmt. Quantity beyond that with 
the approval of  ADG (Delhi) . 

[k.M Clause 17 
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Clause 19:-The Contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of the 
work, and continue to have a valid license until the completion of the work. 
 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 
Employment & Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
 

The contractor shall also comply with the provisions of the building and other construction workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1966. 
 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of 
the resultant non-execution of the work. 
 

Clause 19 C  ………….. Authority to 
decide penalty for each default  

Engineer – in - charge  

Clause 19 D  ………….. Authority to 
decide penalty for each default  

Engineer – in - charge  

Clause 19 G  ………….. Authority to 
decide penalty for each default  

Engineer – in - charge  

Clause 19 K ………….. Authority to 
decide compensation for each 
default  

Engineer – in - charge  

 

Clause 25 
Settlement of Disputes by Conciliation and Arbitration : 

 For all claims in disputes. 
1. Conciliator-  Additional Director General (Delhi) 

2. Arbitrator Appointing Authority Superintending Engineer, DC-6, CPWD, New Delhi  

Place of Arbitration New Delhi  

 
    Clause 31 The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
  (hereinafter referred to as T&P) required for execution of the work. 
Clause 32  

Requirement of Technical Representative(s) and recovery Rate 
 

S. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Number (of 
Major+Minor 
Component 

Minimum 
experience 

(years) 

Designation 
Technical 

Staff 

Rate at which recovery shall be 
made from the contractor in the 

event of not fulfilling provision of 
clause 32 (i) 

Figures Words 
2 Graduate 

Engineer 
 
 

Graduate 
Engineer 

Or 
Diploma 
Engineer 

1 
 
 
 
 

1+1 

5 (and having 
experience of 
one similar 

nature of work) 
2 or 5 

respectively  

Project 
Manager  

 
 

Project 
Planning / 
Quality/ 
Billing 

Engineer 
 

Rs. 25000/- per 
month 

 
 

Rs.15000/- per 
month per person 

(Rupees 
Twenty Five 
Thousand per 

month) 
(Rupees 
Fifteen 

Thousand per 
month per 

person) 

[k.M Clause 18 
List of mandatory machinery, tools & plants 
to be deployed by the contractor at site: 

 
As per  Table – I. (Page No. 49) 
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Assistant Engineers retired from Government Service that are holding Diploma will be treated at par with 
Graduate Engineers. 
Diploma holder with minimum 10-year relevant experience with a reputed construction company can be treated at 
par with Graduate Engineers for the purpose of such deployment subject to condition that such diploma holders 
should not exceed 50% of requirement of degree engineers.  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

 

Clause 38 

(a)   Schedule/statement for determining theoretical quantity of cement & bitumen on the basis 
of Delhi Schedule of Rates 2023 printed by CPWD with up to date correction slips 

Variations permissible on theoretical quantities: 

a) Cement for works with estimated cost put to tender 
not more than Rs. 25 Lakh 

 3% plus/minus 

 For works with estimated cost put to tender more 
than Rs 25 Lakh 

2% plus/minus 

b) Bitumen for all works. 2.5% plus only & nil on minus side 

c) Steel Reinforcement and structural steel sections 
for each diameter, section and category. 

2% plus/minus 

d) All other materials. Nil 
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Table-1 

LIST OF TESTING EQUIPMENT AND MANDATORY MACHINES, TOOLS & PLANTS 
TO BE PROVIDED BY CONTRACTOR AT SITE AS PER CLAUSE 10A & 18 

S. No. Equipment Numbers 
1 Weighing scale platform type 100 Kg capacity digital, 10 Kg. 1 

2 Graduated glass measuring cylinder 2 

3 Sets of sieves of 450mm internal dia for coarse aggregate [100mm, 80mm, 
40mm; 2mm; 12.5mm,10mm,4.75mm complete with lid and pan)10mm; 
4.75mm complete with lid and pan] 

1 

4 Sets of sieves of 200mm internal dia(Brass Frame) for fine aggregate 
[4.75mm; 2.36mm; 1.18mm; 600 microns; 300 microns & 150 microns, with 
lid and pan] 

1 

5 Sieve Brushes and sieve shaker capable of 200mm and 300mm dia sieves, 
manually operated with timing switch assembly 

1 

6 Hot air oven temp. Range 50°C to 300°C- sensitivity 1 degree 1 
7 Digital thermometer up to 150°C 2 
8 Measuring jars 100ml, 200ml, 500ml 2 Nos each size 

9 Spatula 100mm & 20mm with long blade wooden handle 3 

10 Digital Micrometer least count. 0.01mm 2 

11 GI tray 600x450x50mm, 450x300x40mm, 300x250x40mm 1 No each 

12 Motorized sieve shaker 1 

13 Hammer 1lb& 2lb 1 each 

14 Hacksaw with 6 blades 2 

15 Metallic Measuring tape (5 metre and 30 metre) 2 each 

16 Depth gauge 2 cm 2 

17 Concrete mixer  1                

18 Diesel generator 1 

19 Needle  Vibrator 1 

A. RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE 
VARIATION 

Sl. 
No 

Description of Item Rates in figures and words at which recovery 
shall be made from the Contractor. 

Excess beyond 
permissible variation 

Less use beyond the 
permissible variation 

1 Cement (OPC) NIL  Not Permitted 

2 Cement (PPC) NIL Not Permitted 

3 Reinforcement Bars (TMT) 500 
(a) Primary  Manufacturer  NIL  Not Permitted  
(b) Secondary Manufacturer NIL  Not Permitted. 

4 Structural steel NIL  Not Permitted  
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GENERAL CONDITIONS 
 

1. The Contractor shall make his own arrangements for electricity required for the execution of the 
work and nothing extra shall be paid for the same. However, for electrical connection, Engineer-In-
Charge shall recommend the application of the Contractor to concerned Local authorities, if so 
desired by the Contractor. Necessary fees and i/c consumption charges shall be paid by the 
contractor directly to the department concerned. In case the authorities fail to sanction the electric 
connection or delay the sanction of electric connection, the contractor shall make his own 
arrangements by providing diesel generators of adequate capacity at his own cost. He shall also 
make his own arrangement for obtaining telephone connections for his own use. 

2. 1% (One percent) Water Charges shall be recovered from the gross amount of the work done, if 
water is supplied by the department/client department.   

3. All the materials will be arranged by the Contractor himself. If any material is issued by the 
department, the Contractor shall bear all incidental charges for cartage, storage and safe custody of 
such material.` 

4. The Contractor shall quote the rates for each item in figures and words accurately so that there is 
no discrepancy in rates written in figures and words and totals. In case of discrepancy, procedure 
specified in the Contract document of CPWD shall be followed. 

5. All materials shall only be brought at site as per programme finalized with the Engineer-in-Charge. 
Any pre-delivery of the material, not required for immediate consumption shall not be accepted 
and thus not paid for. 

6. Except for the items, for which Particular Specifications are given or where it is specifically 
mentioned otherwise in the description of the items in the schedule of quantities, the work shall 
generally be carried out in accordance with the “CPWD Specifications 2019, Vol. I & II with up to 
date correction slips issued upto last day of online receipt of bids, Manufacturer’s 
Specifications and instructions of Engineer-In-Charge. Wherever CPWD Specifications are silent, 
the latest IS Codes / Specifications shall be followed. 

7. A reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that Standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

8. The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, 
material, tools and plants and other inputs involved in the execution of the item. 

9. The contractor(s) shall quote all-inclusive rates against the items in the schedule of quantities and 
nothing extra shall be payable for any of the conditions and specifications mentioned in the tender 
documents unless specifically specified otherwise. 

10. Unless otherwise specified in the Schedule of Quantities, the rates for all items shall be considered 
as inclusive of pumping / bailing out water, if necessary, for which no extra payment shall be 
made. 

11. The rate for all items, in which the use of cement is involved, is inclusive of charges for curing. 
12. The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only) 
13. Any legal or financial implications resulting out of disposal of earth shall be the sole responsibility 

of the Contractor. Nothing extra shall be paid on this account. 
14. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 

properly tested as per the design conditions before covering. 
15. The contractor shall indemnify the Govt. against any claims or obligations arising out of any damage 

to adjacent property, structure or to building work done by him. 
 Licenses:- 

(i) The Contractor shall pay to the Municipal, Police or other authorities all the fees etc. that may be 
required by law, obtain requisite licenses for temporary constructions, enclosures and pay all 
fees/taxes and charges which shall be leviable on account of his obligations in executions of the 
Contract.  No claim will be entertained on this account. 

(ii) All licensing fees, Royalty charges for property rights etc. shall be paid by the Contractor direct to 
the authorities concerned.  No claim will be entertained on this account. 
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17. In the event of tender being submitted by a firm, it must be signed separately by each 
partner thereof or in the event  of  the absence of any partner, it must be signed on his behalf 
by a person holding a power of attorney authorizing him to  do so, such power of attorney to 
be produced with the tender, and  it must disclose that the firm is duly registered under the 
Indian Partnership Act  1932.  

18. In case Services like Water Supply, Sewer line or other Services are encountered during excavation 
/ earthwork, and  if such Services are required to be shifted, the Contractor is bound to carryout the 
shifting operation as per guidance / instructions and with the approval of the Engineer-In-Charge. 
However, necessary payments shall be made in this regard as per provision of the agreement.  

19. The Water Supply Installations,Internal Sanitary Installations and Drainage work etc. shall be 
carried out in the manner complying in all respects with the requirements of relevant byelaws of 
the Local body under the jurisdiction of which the work is to be executed or as directed by the 
Engineer in Charge and nothing extra shall be paid on this account.   

20. Existing drains, Cables, Pipes, Overhead wires, Sewer lines, Water lines and similar Services 
encountered in the course of execution of work shall be protected against the damages by the 
Contractor at his own expense. The Contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services.  

21. Contractor shall take all precautionary measures to avoid any damage to adjoining property/ 
building. All necessary arrangements shall be made on his own cost by the Contractor.  

22. The Contractor shall be responsible for the Watch and Ward / Guarding of the relevant provision 
of the  buildings, safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures provided by him against pilferage and breakage during the period of installations and 
thereafter till the building part is physically handed over to the  client department. No extra 
payment shall be made on this account. 

23. The order of preference in case of any discrepancy as indicated under Conditions of Contract given 
in the “General Conditions of Contract for Central P.W.D. Works, 2023(Maintenance) may be read 
as the following:- 

i. Description/Nomenclature in Schedule of Quantities. 
ii. Particular Specifications and Special Conditions. 
iii. Relevant Drawings. 
iv. CPWD Specifications, 2019 Vol-1 & Vol-II with upto date correction slips issued up to day 

previous to the last day of online receipt of bids.  
v. Relevant Indian Standard Specifications of B.I.S. 
vi. Manufacturer’s Specifications 
vii. Sound Engineering Practice. 

Any reference made to any Indian Standard Specifications in these documents, shall imply to the 
latest version of that Standard, including such revisions/amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders.  The Contractor shall keep at his own cost all 
such publications of relevant Indian Standards applicable to the work at site. 

24. The Contractor shall take all precautions to avoid accidents by exhibiting caution boards day and 
night. The contractor shall be responsible for all damages and accident due to negligence on his 
part and no claims shall be entertained in this regard. 

25. No foreign exchange shall be made available by the department for the purchase of equipments, 
plants, machinery, material of any kind or other items required to be carried out in execution of 
work. 

26. If due to exigency of work, the work is required to be carried out in more than one shift or 
during night then Contractor will be bound to execute the work accordingly and arrange the 
T & P and labour etc.  No extra claim on this account shall be entertained. 

27. The Contractor shall be bound to follow the instructions and restrictions imposed by the local 
Administration/Police authorities on the working and/or movement of labour, materials etc. and if 
due to stated instructions and restrictions it lead to less/restricted working hours or suspension of 
work or any detours in movement of vehicles then nothing extra shall be payable.  

28. The Contractor shall also be required to follow the rules & restrictions imposed on working 
/movement/stacking of materials by the local competent authority at all times.  Nothing extra shall 
be payable on this account. 
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29. Any damage caused by the Contractor to the existing building/installations/roads/boundary walls 
shall be made good by him (the Contractor) at his own cost. 

30. Site is located in sensitive and high security & VVIP area, where movement and routes are 
restricted.  The Contractor shall have to apply for passes well in advance for carrying out the work.  
No claim whatsoever shall be entertained for any loss on this account.  Some restrictions may be 
imposed by the Security staff/ Delhi police on the working and for movement of labour, materials 
etc. 

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as 
approved by competent authority. 

(ii) The contractor shall be bound to follow all such restrictions / instructions and nothing extra shall 
be payable on this account. 

(iii) No claim whatsoever will be entertained by the department on account of any, restrictions 
(including temporary suspension of work) imposed by the security agencies in execution of work. 

(iv) In respect of Original/Maintenance/repair or renovation works etc. where the labour have an easy 
access to the individual houses/Office Complex, the Contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward action on 
the part of such labour. AE/JE will display a list of Contractors working in the 
Colony/Blocks/office Complex on the notice board in the colony/office and also at the Service 
Centre, to apprise the residents/Client about the same. 

31. Before start of work, the Contractor keeping in view that the space available is limited, shall 
furnish a construction yard layout, specifying area for construction, positioning of machinery, 
material yard, cement and other storage, steel fabrication yard, site laboratory, water tank, 
conveyers belt, etc. and seek formal approval of the Engineer-in-charge.  No space will be 
available at site of work for the fabrication of steel / aluminum work grating, railing, etc.  The 
contractor should make his own arrangement for the same in his workshop.  Nothing shall be paid 
for the carriage of such manufactured items from workshop to site of work.  The Contractor shall 
not stack building material / malba on NDMC land or road or on the land owned by any other 
authority and in case of failure to do so, he shall face penal action as per the rules, regulation and 
bye-laws of the said body or authority.  The Engineer-in-Charge shall be at liberty to recover the 
amount due but not paid to the concerned authorities on account of the above from any amount due 
to the Contractor including amount of the security deposit or retention money in respect of this 
Contractor or any other Contract. 

32. No labour huts shall be kept at the site of work. Tenderers shall quote their rates accordingly and 
nothing extra shall be paid on this account. 
(a) The contractor shall take all necessary measures for the safety of traffic during   construction 
and provide, erect and maintain such barricades, including signs, marking, flags lights and flagman 
as necessary, at either end of the excavation / embankment and at such intermediate points, as 
directed by the Engineer-in-Charge for the proper identification of construction area.  He shall be 
responsible for all damages and accidents caused due to negligence on his part.  Nothing extra shall 
be paid on this account. 

33. Integrated Programme Chart:- 
 The contractor shall prepare an integrated programme chart for the execution of work, showing 

clearly all activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the stipulated period or earlier and 
submit the same for approval to the Engineer-in-Charge within three days of the award of the 
Contract. 

 In such case, the Contractor will have to deploy the necessary T&P, labour and other 
resources accordingly and complete the work in Phased manner. No extra claim will be 
entertained in this regard. 

33.1 The programme chart should include the following: 
 a) Descriptive note explaining sequence of various activities. 
 b) Network (PERT/CPM/Bar Chart) 
 c) Programme of procurement of materials by the Contractor. 

d) Programme of procurement of machinery/ equipments having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by the 
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Contractor & Time schedule of the requirement of materials to be supplied by the 
department. 

e)        Time schedule of the requirement of materials to be supplied by the Department. 
33.2 If at any time, it appears to the Engineer-in-Charge that the actual progress of the work does not 

conform to the approvedprogramme referred above, the Contractor shall produce a revised 
programme showing the modifications to the approved programme to ensure completion of the 
work within the stipulated time for completion.  

 

33.3 The submission for approval by the Engineer in Charge of such programmes or the furnishing of 
such particulars shall not relieve the Contractor of any or his duties or responsibilities under the 
Contract. This is without prejudice to the right of the Engineer in Charge to take action against the 
Contractor as per terms and conditions of the agreement. 

 

33.4 In order to adhere to the Committed Program and requirement of allottes, the work shall be 
carried out in more than one shift and Contractor will deploy the resources accordingly. No 
extra claim on this account shall be entertained.  Contractor should give advance notice in 
writing to Engineer-in-charge for doing any work in odd hours and arrange permission 
accordingly. Contractor shall arrange for transportation of CPWD site staff to their 
residences, in case the site staff is required to stay beyond office hours or during odd hours. 

 

34. The agency shall comply with the Orders and Guidelines of NGT MoEF and instructions regarding 
Disposal of Waste,as applicable from time to time and mentioned. 

35. All malba / rubbish /silt / waste / garbage / etc. generated during execution shall be collected on 
daily basis by the Contractor / Agency to the specified common disposal point and nothing extra 
shall be paid on this account. After the accumulation of full Tractor load of the said malba the 
same shall be disposed of by the Contractor / Agency to the authorized municipal dhalao / 
dumping ground. In case malba/rubbish/silt/waste/garbage etc generated are not removed or 
disposed off within three days from the written instruction by the Engineer-in-Charge or his 
authorized  representive staff/supervisory staff  (JE/AE), a sum of Rs. One Thousand per day shall 
be recovered from the Contractor / Agency. 

36. The Contractor will be required to pay GST, as applicable, to the Government and all other 
Applicable taxes. Nothing extra will be paid on this account. 

37. The Agency shall stack all building material in proper way and at appropriate space so that thereis 
no Hindrance for Occupants/Guests of Institute and movement of vehicles. 

38. Agency shall provide proper safety Measures like Safety tape, Barricade and Red Lamp during 
night. Nothing extra is payable in this regard. 

39. The Agency shall cover the existing structures/items in the work area with curtain/cloth for 
avoiding dust during execution of work. Nothing extra is payable in this regard. 

40. The Agency shall provide Silent Generator, if required at site.  
41. Work is to be executed in the premises as mentioned in the name of work of the tender document. 

Proper and due care is to be taken for maintaining the proper decorum in the premises by the 
Manpower employed by the Contractor so as to have least disturbance to the allottees/occupant in 
the building & nearby building. Also, Contractor should erect/provide necessary 
Barricades/Screens as per direction of Engineer-in-Chargeto protect the surroundings/premises 
from the Air pollution, by enclosing the work area. Nothing extra will be paid in this regard. The 
rates quoted by the Contractor are deemed to be inclusive of all leads and lifts. No extra claim 
whatsoever will be entertained in this regard. 

42. The agency may require to errect necessary crane/builder’s hoist required for carrying out various 
operations/works. Nothing extra shall be payable on this account. 

43. Work will be executed mostly in odd hours& round the clock as per the convenience of the client.  
In addition to that agency shall have to work round the clock on Saturdays, Sundays& Holidays, if 
needed.  Nothing extra shall to paid to the agency in such situations. 

44. Contractor shall give mobile no. of agency and their site Engineers and staffs to the CPWD 
officials for quick communication/directions for the work. Nothing extra shall be paid on this 
account. 

45. The work will be assigned at 4 to 5 hours notice telephonically/verbally and the contractor have to 
arrange material &labour for attending the complaints/work & will complete the work promptly as 
per the convenience of client. 
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SPECIAL CONDITIONS  

1 The lowest bidder shall engaged specialized agency with the approval of Engineer-in-charge for 
execution of specialized works.  

2 1% (One percent) water charges shall be recovered from the gross amount of the work done, if same 
is supplied by the department.   

3 All materials obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-charge 
or his authorized representative of the work on receipt of the same at site of work before use. 

4 The Contractor has to make his own arrangement for all T & P like ladders, gohree, sutli, empty 
containers, brushes, and paper, kuchies etc. required for work and nothing extra shall be paid for the 
same. 

5 The contractor shall have to get approved the brands/shades of Acrylic Distemper, Synthetic Enamel 
Paint, Plastic Emulsion Paint etc. from the Engineer-in-charge before execution of same. 

6 Materials shall be brought to the site of work in original containers with the Manufacturers seal intact. 
7 The materials required for day’s work shall be issued to the contractor or his authorised representative 

daily by the Junior Engineer-in-charge of the work.  Any balance of the material left at end of the 
days of work and the empty containers shall be returned to the Junior Engineer.  The day to day issue 
account of the materials shall be maintained by the Junior Engineer-in-Charge and shall be signed 
daily by the contractor or his authorised agent in token of receipt of the materials failing which no 
payment of bill shall be made to the contractor.  The empty containers shall not be removed from the 
site of work without written orders of the Engineer-in-charge. 

8 Before the commencement of work, the contractor shall prepare one sample as instructed by the 
Engineer-in-charge for approval of the Engineer-in-charge.  After the sample is approved by the 
Engineer-in-Charge, the contractor shall be allowed to commence the work and the quality of work 
shall confirm to the approved sample. 

9 Before the commencement of work, the contractor shall draw up a programme in consultation with 
the Engineer-in-charge for the execution of work so as to inform the occupants of the office 
flat/quarter at least on week in advance regarding the execution of the work. 

10 In case the office rooms/quarter/flats are not made available to the contractor according to the 
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any 
account what-so-ever. 

11 Defective work/sub-standard work or work not done according to the specifications of the contract 
shall be liable for summary rejection & shall not be measured and paid for.  This shall be without 
prejudice to taking any other action against the contractor in accordance with the terms & conditions 
of contract. 

12 The contractor shall depute his representative daily to the site of work.  The name and signature of his 
representative attested by the contractor shall be intimated to the Engineer-in-charge. 

13 The entire work shall be carried out in close co-operation and Co-ordination with all other 
agencies working in the building. The Contractor (s) shall not be entitled to any compensation 
on account of temporary stoppage of work due to other construction. 

14 No payment will be made to the contractor for damage caused by rains during the execution of the 
works and no claim on this account will be entertained. 

15 It will be the responsibility of the contractor for damage caused by rains during the execution of the 
works and no claim on this account will be entertained. 

16 Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior to 
Painting or other finishing work. 

17 Deviation in quantities shall be done only with prior written permission of the Engineer-in-charge. 
Deviation in quantities done on the order of other than the Engineer-in-charge shall not be measure 
and paid for. 

18    The contractor should write their correct postal address on the application for tender papers. In case it 
is found that the address given in their application is not correct and as a consequence of the same if 
any registered letter sent through postal authorities is received back by the department undelivered to 
the contractor, the contractor shall be fully responsible for all the consequence and by such letter sent 
through registered post shall be deemed to have been delivered to him. 
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19 Full quantity of material or quantity approved by Engineer-in- Charge such as paint plastic 

emulsion paint, Acrylic distemper etc. shall be deposited in sealed contained in advance and get it 
checked by Engineer-in-Charge before use. 

 
21 The site may be made available to the Contractor for execution of work in piece meal/ in 

parts, and the Contractor shall execute the work in the portion made available to him and the 
Contractor shall not claim anything extra over agreement rates, due to execution of works in 
piece meal manner. 

 
22 No labour huts shall be allowed inside the campus of above said work. The Contractor shall 

arrange for the stay of labours outside the campus including transport and nothing extra shall 
be payable on this account. 

22. In the event of prolongation of agreement due to delay or reduction in the scope of work, no 
claim on a/c of reduction in the scope of work, loss of business, loss of profit consequently, 
overheads and any type of interest etc. will be entertained. 

23. The space for store of material shall be provided by the department at AGV Complex, New 
Delhi as per availability of space and on approval of AGV Complex, New Delhi authorities. 

24. Entry of vehicle carrying material in AGV Complex, New Delhi shall be permitted from 6.00 
AM to 11.00 PM and work will not be permitted on Sunday & Holiday.  

25. The malba/debris need to be removed from the site on daily basis, otherwise, if any authority 
imposes any fine then it shall be recovered from the contractor. 
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PARTICULAR SPECIFICATIONS & CONDITIONS FOR CIVIL WORKS 

1. General 

1.1 Unless otherwise specified in the schedule of quantities, the rates tendered by the contractor shall 
be all inclusive and shall apply to all lifts & all heights, floors including terrace, leads and depths 
and nothing extra shall be payable on this account. Centering, shuttering, however if required to be 
done for RCC beams, RCC floor slabs and landings only for centering heights greater than 3.5m, 
shall be measured and paid for separately. 

1.2 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to bylaws and municipal body / corporation where CPWD Specifications are not 
available.  

1.3 The contractor shall give performance test of the entire installation(s) as per the standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 
the contractor for the test, 

1.4 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been included in the items and nothing extra shall be payable For RCC work, only 
factory made round type cover blocks shall be used.  For Brick work, unless otherwise specified 
FPS bricks shall be used in all items of work.  The classification of bricks brought by the 
contractor shall conform to the CPWD Specifications. 

1.5 The work shall be carried out in accordance with the Architectural drawings and Structural 
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of 
any item of work, the contractor shall correlate all the relevant Architectural and Structural 
drawings issued for the work and satisfy himself that the information available there from is 
complete and unambiguous. The discrepancy, if any, shall be brought to the notice of the Engineer-
In-Charge before execution of the work. The contractor alone shall be responsible for any loss or 
damage occurred by the commencement of work on the basis of any erroneous and or incomplete 
information resulting in infructuous hours. 

1.6 Other agencies will also simultaneously execute and install the works of internal electrical 
installations, sub-station / generating sets, air-conditioning, lifts, etc. for the work and the 
contractor shall afford necessary facilities for the same. The contractor shall leave such recesses, 
holes, openings trenches etc. as may be required for such related works (for which inserts, sleeves, 
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the department unless 
otherwise specifically mentioned) and the contractor shall fix the same at the time of casting of 
concrete, stone work and brick work, if required, and nothing extra shall be payable on this 
account. 

1.7 Sampling and testing 
 

1.7.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-charge, which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall 
be used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of 
material is not specified in the item of work, the contractor shall submit the samples as per 
Approved list of brand names given in the tender document / Particular Specifications for approval 
of Engineer-In-Charge. For all other items, not having approved make list in the tender documents, 
The Materials and Fittings carrying ISI Mark shall be used with the approval of Engineer-In-
Charge. Wherever ISI Marked Material / Fittings are not available, the contractor shall submit 
samples of materials / fittings manufactured by firms of repute conforming to relevant 
specifications or IS codes and use the same only after getting the approval of Engineer-In-Charge. 
To avoid delay, contractor should submit samples as stated above, well in advance so as to give 
timely orders for procurement. If any material, even though approved by Engineer-In-Charge is 
found defective or not conforming to Specifications shall be replaced / removed by the contractor 
at his own risk & cost. 

1.7.2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the 
Engineer-in-charge & contractor shall be bound to replace / remove such Sub-Standard / defective 
work immediately at his on cast.  
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1.7.3 BIS marked materials except otherwise specified shall be subjected to Quality test besides testing 
of other materials as per the specifications described for the items/material. Wherever BIS marked 
materials are brought to the site of work, the Contractor shall furnish Manufacturer’s test certificate 
or test certificate from approved testing laboratory to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the 
material and / or the work done.  

1.7.4  BIS marked items (except Cement & Steel) required on the work shall be got tested. Only important 
tests, which govern the quality of the product, shall be carried out. The frequency of such tests shall 
be 25% of the frequency specified in the CPWD Specifications 2019 vol I & II with upto date 
correction slips.  

For certain items, if frequency of tests is not mentioned in the CPWD Specifications then relevant 
IS code shall be followed and tests shall be carried out @ 25% of the frequency specified therein. 
Wherever Tender Documents/CPWD Specifications/relevant BIS codes do not specify the 
frequency of tests, the same shall be carried out as per direction of the Engineer in charge. 

1.7.5 All the materials obtained from Govt. Store or otherwise shall be got checked by the Engineer in 
Charge or his authorized supervisory staff, on receipt of the same at site before use. 

1.7.6 All materials which are specified to be tested at the Manufacturer’s work shop shall satisfactorily 
pass the tests in presence of the authorized representative of Engineer in charge before being used 
in this work. In case all requisite testing facilities are not available at the Manufacturer’s premises, 
such testing shall be conducted at laboratory approved by the Engineer in charge. The charges for 
such testing shall be borne by the Contractor. 

1.7.7 Approved laboratories with priority order as given below :- 

Samples of various materials required for testing shall be provided by the contractor free of 
cost. Testing of materials to be used in the work shall be carried out through laboratories of 
Government Departments / Government Institutions / Semi-Government Organizations / All 
Government Institutions, Indian Institutes of Technology (IITs), National Institutes of 
Technology (NITs), Central and State Research Centres, and other Central or State funded 
laboratories, which are approved by the SDG/ADG of the Region. Testing may also be 
carried out through NABL-accredited or BIS-approved private laboratories, subject to 
approval of the SDG/ADG of the Region. 

All testing charges, if any, shall be borne by the contractor. Any other expenditure required 
to be incurred for collection of samples, packing, transportation, conveyance, or incidental 
charges shall also be borne entirely by the contractor. 

 

1.7.8. The contractor has to establish field laboratory at site and employ skilled manpower for the 
following tests and as per clause 10 A of Schedule F (Civil Component) at his own cost. 

 Particle size distribution and shape. 
 Ten percent fine value 
 Aggregate Impact Test 
 Surface Moisture test 
 Slump Test 
 Flakiness and Elongation Index tests. 
 Rebound Hammer test, if required by Engineer-in-Charge. 
 Bulking of sand  
 Silt content of Sand 
 Thermometer with brass protected end (0-1000 C) if required by Engineer-in- Charge. 

 
1.8 The Contractor should remove from site, the net surplus earth only on the direction of Engineer-in-

Charge.  If he disposes earth more than the surplus quantity and earth is required later to be 
brought from outside, the Contractor shall be liable to supply at site the such required quantity of 
earth of required quality at his own cost and nothing shall be paid on this account. The quantity of 
the surplus earth to be disposed off from the site shall be worked out on the basis of levels to be 
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taken before and after the excavation. The decisionof the Engineer-in-Charge regarding the 
quantity of net surplus earth shall be final & binding. Nothing extra shall be payable to the 
Contractor for stacking the excavated earth. 

1.9 Equipments like Excavators/Mixers, Vibrators, Generators etc. shall be allowed to be moved away 
from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at 
site, of work. 

1.10 All the equipments shall be brought, installed and commissioned at site of work at least one week 
before their actual planned use at site. 

1.11 All the item of works related to foundation and plinth includes the work of basements also. 
1.12 Deviation in quantities shall be done only with prior written permission of the Engineer in charge. 

Deviation in quantities done on the order of other than the Engineer in charge shall not be 
measured and paid for. 

1.13 To avoid disputes later on, contractor is advised to get the measurements recorded within a week’s 
time and shall submit his bills as per relevant Clause (7/7A) of the Contract as applicable. Any 
dispute regarding measurements including work done shall be judged within a week’s time failing 
which measurements, certified and recorded shall be entertained. 

 
2.  CONDITIONS FOR CEMENT: 
2.1 The Contractor shall procure Portland Pozzolana Cement 43 Grade conforming to 25:1489 (Part-1) 

as required in the work, from reputed Manufacturers of Cement, as Specified in the list of 
Approved Makes.  

 Supply of cement shall be made in 50 kg. bags bearing manufacture’s name and ISI marking. 
Sample of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 
tested in accordance with provisions of the relevant BIS codes. In case the test results indicate that 
the cement arranged by the contractor does not confirm to the relevant BIS code the same shall 
stand rejected and shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer-in-Charge to do so. 

2.2 The cement shall be brought at site in bulk supply of 5 tonnes or as decided by the Engineer in 
Charge. 

2.3 The cement godown of the capacity to store a minimum of 200 bags of cement shall be constructed 
by the contractor at site of work for which no extra payment shall be made.  Double lock provision 
shall be made to the door of the cement godown.  The key of one lock shall remain with the 
Engineer in Charge or his authorized representative and the key of the other lock shall remain with 
the contractor.  The contractor shall be responsible for the watch and ward and safety of the cement 
godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-in-
Charge at any time. 

2.4 The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after 
satisfactory test results have been received. The contractor shall supply free of charge the cement 
required for testing including its transportation cost to test laboratories. The cost of tests shall be 
born by the contractor. 

 
2.5 The day to day actual issue/receipt and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract.  The theoretical consumption 
of cement shall be worked out as per the procedure prescribed in clause 42 of the contract and shall 
be governed by conditions laid therein. 

2.6 Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer in Charge. 

 
 
3.     STEEL FOR REINFORCEMENT:  
 
3.1 The contractor shall procure Steel reinforcement TMT bars of grade Fe500Dfrom Primary 

Producers such as SAIL TISCO or RINL as approved by Ministry of Steel. In case of non-
availability of Steel from Primary Producers the NIT approving authority may permit use of TMT 
reinforcement bars procured from Secondary Producers. In such cases following action is to be 
taken by NIT approving authority: 
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a) The grade of steel such as Fe-500D or other grade to be procured is to be specified as per 
Tempcore, Thermex, Evon Turbo & Turbo Quench. 

b) The secondary producers must have valid BIS licence to produce HSD bars conforming to I.S. 
1786:2008. In addition to BIS licence, the secondary producers must have valid licence from 
either of the firms Tempcore, Thermex, Evcon Turbo & Turbo Quench to produce TMT bars. 

c) The TMT bars procured from primary producers shall conform to manufacturer’s 
specifications. 

d)  The TMT bars procured from secondary producers shall conform to the specifications 
Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 

e) TMT bars procured either from primary producers or secondary producers, the specifications 
shall meet the provisions of I.S. 1786:2008. pertaining to Fe-500D grade of Steel as specified 
in the tender. 

 
3.2  The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or as decided by the 

Engineer in Charge. 
 

3.3  The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account.  Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. The cement work to be 
applied to prevent corrosion.  The nothing extra shall payable on this account. 

 
3.4  For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 

length shall be cut from each size of the bar section at random at frequency not less than that 
specified below:- 

 
Size of Bar For Consignment below 100 tonnes For Consignment over 100 tonnes 
Under 10mm dia One sample for each 25 tonnes or 

part thereof 
One sample for each 40 tonnes or part 
thereof 

10mm to 16mm dia One sample for each 35 tonnes or 
part thereof 

One sample for each 40 tonnes or part 
thereof 

Over 16mm dia One sample for each 45 tonnes or 
part thereof 

One sample for each 50 tonnes or part 
thereof 

 

 
3.5 The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract.  The theoretical consumption of steel shall be 
worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 
conditions laid therein. In case the consumption is less than theoretical consumption including 
permissible variations recovery at the rate so prescribed shall be made. In case of excess 
consumption, no adjustment need to be made. 

 
 

3.6 Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer in Charge. 

 
3.7 In the event of it being discovered that after the completion of the work the quantity of steel used is 

less than the quantity ascertained after allowing variation on the minus side as per clause 42, the 
quantity of the respective item of the steel to be paid for, shall be decreased by the quantity of steel 
not so used. Decision of Engineer in Charge in regard to the theoretical quantity of steel which 
should have been actually used as per the schedule shall be final and binding on the contractor. 

3.8 The contractor shall supply free of charge the steel required for testing including its transportation 
to testing laboratories.  The testing charges shall be born by contractor. 
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4. SPECIAL CONDITIONS FOR FLY ASH CONCRETE IN PAVEMENT CONSTRUCTION 
 

1. The CPWD specification 2019 Vol. I & II upto date correction slips shall be followed for 
preparation, mixing, transportation, placing of concrete, except mix of the concrete which 
shall be as specified under the relevant item. 

2. Ready mix fly ash concrete from RMC produceronly shall be procured.  Firm of RMC 
producer shall be got approved from Engineer-in-charge before taking mass supply. The 
RMC producer should have experience of handling fly ash Concrete. 

3. Fly ash for use in OPC shall conform to IS 3812: 2003 -Pulverized Fuel Ash 
Specifications. Fly ash shall be Pulverized ash extracted from flue gases by any suitable 
process such as by cyclone separator or electrostatic precipitator.  The concrete supplier 
shall furnish a notarized certificate from the fly ash marketer at the time of submittal of 
concrete mix design for approval indicating conformance with these requirements. Also a 
copy of most recent chemical analysis shall be provided. 

4. At no time during the course of project will a change of fly ash source (plant) be permitted 
without the prior written approval of the Engineer in charge     

5. The fly ash concrete pavement (after initial setting) shall be flooded for 14 days for curing. 
6. Alternate panels of 3X3 Metre size shall be cast as per the CPWD specifications. The 

Joints shall be machine cut as per the nomenclature of the item in the panel sizes 3X3 
Metres after it has set. 

7. The contractor shall arrange for the full length side shuttering and no joints shall be 
permitted in the shuttering between the panels. 

8. Details for broom finish shall be as per the drawing and details or as directed by the 
Engineer-in-charge. 

 
5 RCC WORK : 
5.1 The cover blocks, wherever used, for proper cover & to avoid displacement of reinforcement bars 

shall be manufactured in factory nothing extra shall be paid for providing such cover blocks in the 
work. 

5.2 Nothing extra shall be paid for the centering & shuttering circular in shape wherever the form work 
is having a mean radius exceeding 6m in plan. 

 
6 STEEL WORK : 
6.1       The standard sectional weights referred in CPWD Specifications 2019 Vol. I & II (with uptodate 

correction slips) shall be considered for conversion of length of various sizes of Mild 
Steel/CTD/TMT bars into weight. 
However, the average sectional weight of each diameter shall be arrived on the basis of samples of 
each lot from steel received at site.  In case the actual weight of steel is less than the standard co 
efficient given in CPWD Specification but is within the tolerance limit of acceptance, the same 
(actual weight) shall be taken into account for working out the variations between the actual and 
standard co efficient & contractor shall be paid for the actual weight of steel in this case.   
However, nothing extra shall be payable in case the actual weight of steel is more than the standard 
coefficient mentioned above in para 22(i). 

              6.2 The rate of T/L iron frame shall include the cost of materials &labour of the following:- 
 M.S. tie of 10 mm dia. bar shall be welded to M.S. frames at the bottom to keep the frames in 

correct position. The tie shall be embedded in floor concrete. No tie shall be necessary for 
window frames. 

(b) M.S. frame for doors shall have 4 Nos. M.S. lugs 15 x 3 mm., 10 cm long, welded to each 
vertical member of the frame. 

(c) The M.S. plate cramps 15 x 6 mm thick for holding arrangements shall be provided and 
welded as per site conditions. 

(d) All welded steel work shall be tested for quality of weld as laid down in IS 822 before 
actual erection. 

6.3 Steel windows/ventilators to be provided in the work shall be from ISI approved manufacturers or 
from the firms approved by the Engineer in charge. 
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7. FLOORING : 
The Granitestones,Marble, Kota stone, Chittor stone, Jaisalmer stone, white sand stone and black 
Cuddapah or any other stones    mentioned  in the tender document and as directed by Engineer in 
Charge shall be executed as per patterns and cuttings or patterns of various combinations of 
marbles/granite/stones shown in the architectural drawings and or as directed by Engineer in 
Charge.  Nothing extra shall be payable on this account. 
Samples of Marbles/Stones/Granites etc. shall be deposited well in advance with the Engineer in 
Charge for approval.  Approved samples should be kept at site with the Engineer in Charge and the 
same shall not be removed except with the written permission of Engineer in Charge.  No payment 
whatsoever shall be made for these samples. 
The granite/stone/marble mentioned herein shall conform to the requirements given in CPWD 
specifications 2019, Volume I & II. (with up-to-date correction slips) 

7.1 Marble / Granite flooring: 
These will be read in addition to the specifications of marble flooring given in CPWD 
specifications 2019, Volume I & II. (With up-to-date correction slips) 

7.1.1 The sample shall not be of size less than 600 mm x 600 mm or as decided by the Engineer-in-
charge. 

7.1.2 The samples shall be fully supported by the details of the quarry and location.  
7.1.3 The contractor shall use necessary pigments to match the colour of the marble with 

pointing/jointing.  The pigments shall be got approved, from the Engineer in Charge prior to 
commencement of flooring item. 

7.1.4 Samples for sand blasted granite shall be produced separately.  Sand blasting shall be carried out 
after the selection of the basic granite sample. 

7.2 The rate of items of flooring is inclusive of providing sunken flooring in   bathrooms, kitchen 
etc. and nothing extra on this account is admissible.  The Granite/marble stone flooring in 
treads and risers of stair case is to be laid in single piece. Nothing extra shall be paid on these 
accounts.   

7.2.1 The measurement shall be made for finished work of flooring. 
 
8.0 WATER SUPPLY AND SANITARY INSTALLATIONS : 

The contractor shall submit completion plans for water supply, internal sanitary installations and 
building drainage work on drawings prepared preferably through computers (1 original copy plus 3 
Photostate) on suitable scales to show the general arrangement and desired details.  In case the 
contractor fails to submit the completion plans as aforesaid, security deposit shall not be released. 

8.1   General requirements 
8.1.1 Sanitary fixtures shall be of the best quality and shall be of approved make and manufacture 

(wherever specified) as defined in the item of work or defined any where in this document 
otherwise shall be as mentioned in the CPWD specifications failing which the same shall be of ISI 
mark duly approved by the Engineer-in-Charge. 

8.1.2  All fixtures and fittings shall be provided with all such accessories as are required to complete the 
item in working condition whether specifically mentioned or not in the Schedule of Quantities, 
specifications, elsewhere in this tender document & drawings. The quoted rates shall be deemed to 
be all-inclusive for a complete item fit for use including all materials, labour, 
T&P, specials, equipments, testing & commissioning etc.  Accessories shall include proper fixing 
arrangement, brackets, nuts, bolts, screws and required connection pieces.  All the accessories shall 
be of the quality and make as per manufacturer’s specifications except otherwise specified in 
specifications, schedule of quantities and elsewhere in this tender document.  Nothing extra 
whatsoever shall be payable on aforesaid account. 

8.1.3   Fixing screws shall be half round head chromium plated brass screws with C.P. washers where 
necessary or otherwise as provided in the item. 

8.1.4 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks and 
glazing defects and shall conform to I.S. 2556-1967.  

8.1.5   All fittings and fixtures shall be fixed in a neat workmanlike manner true to required level and 
heights and in accordance with  the manufacturer’s  recommendations and directions of Engineer-
in-charge. Care shall be taken to fix all inlet and outlet pipes at correct positions.  
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8.1.6 All holes or chases shall be properly made good by C.C 1:2:4 (in brick wall) or the concrete mix of 
RCC element as directed by the Engineer-in-Charge.  Nothing extra shall be payable on this 
account. 

8.1.7 Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, beams, 
walls or columns, nothing extra  shall  be  payable for  making  good the same. 

8.1.8 The soil waste and vent pipes & its related fitting shall conform to IS 3989-84 with latest 
amendments.  

8.1.9 Nothing extra for providing and fixing CP Brass caps/extension pieces wherever required for CP 
Brass fittings shall be paid beyond the rates payable  for corresponding CP Brass fittings. 

8.2 Urinals with infra-red No-touch flushing system 
8.2.1  Urinals   shall be half stall white   glazed vitreous china of size as specified in Schedule 

of Quantities. 
8.2.2  Half stall urinals shall be provided with 15 mm dia C.P. spreader, 32 mm dia C.P. domestic waste 

and C.P. cast brass bottle  trap  with pipe and wall flange, and  shall  be  fixed  to  wall by cutting 
necessary chases, fixing C.I. brackets  and C.I. wall  clips  as recommended by manufacturer, and 
making good the surface as directed by Engineer-in Charge all complete. 

8.2.3  Drain pipes shall be G.I. pipes concealed in wall chase but with chromium plated bends at inlet and 
outlet or as given in Schedule of Quantities.  Cost of the G.I. drain pipes concealed in wall shall be 
paid for separately. 

8.2.4  Urinals shall be flushed with No-touch electric operated automatic infra-red flushing system 
operated by   a solenoid valve. The infra-red unit shall be vandal proof type with no exposed 
screw. 

8.2.5 Urinals shall be measured by numbers.   
8.2.6    Rate for providing and fixing of urinals shall include all items and operations 

stated in the respective specifications except G.I. drain pipes as mentioned above and Schedule of 
Quantities to provide  a complete item fixed for use and nothing extra is payable. Quoted rates 
above shall be inclusive of cutting required holes and chases and making good the same, C.P.brass 
screws, nuts,  bolts  and any fixing arrangements required and recommended by manufacturer 
including testing and commissioning. 

     
8.3 Pig Lead 
 The pig lead to be used in jointing 150mm, 100 mm, 75 mm, 50 mm S&S centrifugally pipe joints 

shall not   be less than 1.76 kg., 0.98 kg., 0.88 kg and 0.77 kg. per joint respectively. 
 
  However, in case of less use of pig lead by more than 5% the quantity of pig lead used less than 

the quantity specified above shall be recovered from the contractor at market rate to be determined 
by Engineer in Charge whose decision in the matter will be final. 

 
9 ALUMINIUM DOORS, WINDOWS, VENTILATORS ETC. GLAZING 

SPECIFICATIONS:- 
The work in general shall be executed as per the CPWD specifications supplemented by the 
following:- 
The work shall be carried out through an approved firm, who shall furnish all materials, labour, 
accessories, equipment, tool and plant and incidentals required for providing and installing powder 
coated aluminium doors, windows, claddings, louvers and other items as per architectural 
drawings.  
The agency shall be got approved from Engineer in Charge before execution. The architectural 
drawings of the Deptt. and these specifications cover the major requirements and are for guidance 
only, required fastenings, accessories, features, and all other items which are not mentioned 
specifically therein, but  are necessary to make a complete installation shall be provided by the 
Contractor at his cost. 

 
9.1   General:- 

Aluminium doors, windows etc. shall be of sizes, section as per details as shown in the drawings.  
The details shown on the drawings indicate generally the sizes of components parts and general 
standards.  These may be varied slightly to suit the standard adopted by the manufacture.  Before 
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proceeding with manufacturing, the contractor shall prepare and submit complete manufacturing 
and installation drawings for approval of the Engineer-in-Charge and no work shall be performed 
until the approval of these drawings is obtained. 

9.2 Shop Drawings:- 
The contractor shall submit the shop drawings of doors, windows, louver, cladding and other 
aluminium work, to the Engineer-in-Charge for his approval.  The shop drawing shall show full 
size and sections of doors, windows etc., thickness of metal (i.e. wall thickness) details of 
constructions, sub frame/rough ground profile, anchoring details hardware as well as connection of 
windows, doors and other metal work to adjacent work.  Samples of all joints and methods of 
fastening and joining shall be submitted to the Engineer-in-Charge for approval well in advance of 
commencing the work. 

9.3 Samples:- 
Samples of doors, windows, louver etc. shall be fabricated, assembled and submitted to Engineer-
in-Charge for his approval.  They shall be of size types etc. as decided by Engineer-in-Charge.  All 
samples shall be provided at the cost of the contractor. 

9.4   Sections:- 
Aluminium doors and windows shall be fabricated from extruded sections of profiles as detailed on 
drawings.  The sections shall be extruded by the manufacturers approved by the Engineer-in-
Charge.  The aluminium extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, 
with chemical composition and mechanical properties, strength and durability.  The permissible 
dimensional tolerance of the extruded sections shall be such as not to impair the proper and smooth 
function/operation and appearance of doors and windows. 

9.5 Fabrication:- 
Door, windows etc. shall be fabricated to sizes in factory and shall be of section sizes, 
combinations and details as per architectural   drawings.    All doors, windows etc. shall have  
mechanical joints.  All members shall be accurately machined and fitted to form hairline joints 
prior to assembly.  The joints accessories such as cleats, brackets, etc. shall be of such material as 
not to cause any bimetallic action.  The design of the joints and accessories shall be such that the 
accessories are fully concealed.  The fabrication of door, windows etc. shall  
be done in suitable sections to facilitate easy transportation, handling and installation.  Adequate 
provision shall be made in the door and window members for anchoring for support and fixing of 
hardware and other fixtures as approved by the Engineer-in-charge. 

9.6  Anodizing (This specification is applicable to Aluminium sections anodized wherever 
mentioned in schedule of quantities.):- 

9.6.1 The anodizing shall be done by specialised firm who shall be got approved from the Engineer-in-
charge. 

9.6.2 The anodizing operation shall be done after cutting the members to requisite sizes before the final 
assembly. Aluminium sections shall be anodized as per IS : 7088-1973. Anodizing to be as per 
grade AC 15 and not less than 15 microns thick when measured as per IS 6012, and electro colour 
with colour fastness rating No. 8 of IS 1888-1882.  Colour anodizing would be done only by 
electro colour process.  No visual variation in colour shall be permitted.  The tenderer shall clearly 
indicate the shade variation tolerance as measured by standard equipments. 

9.6.3   The anodic coating shall be properly sealed by steam or by boiling in deodorized water as per IS 
1868 and or IS 6057.  Sealing quality shall be tested in accordance with the relevant standards.  
Nothing extra shall be paid for above. 

9.6.4 The contractor shall satisfy himself by 100% checking in the factory that the thickness of the 
anodic coating is found to be minimum 15 microns and sealing quality appropriate every where.  
The testing shall be done by EDDY CURRENT METHOD as per IS 6012 for thickness.  If any 
material is found substandard, this shall be totally rejected.  Requisite tests shall also be required to 
be carried out at site as instructed by the Engineer-in-Charge and the contractor shall arrange all 
the equipments required for these tests at site.  Nothing extra shall be paid for above. 

9.6.5 All anodized aluminium works shall conform to relevant IS standards relating to materials, 
workmanship, fabrications, finishing, erection, installation etc.  In this connection IS codes 
including IS 1868-1982, IS 1948-1961, IS 7088-1973, 6012-1970, IS 740-1975 are considered 
relevant and applicable. 
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9.6.6 A thick layer of clear transparent lacquer based on methacTenderderrylates or cellulose saturate 
shall be applied on the anodized sections, before they are brought at site.  The lacquer shall be 
removed after installations are complete or as an alternative, the exposed surface of the aluminum 
sections shall be provided with gummed paper tape protective.  After fixing and assuring of proper 
functioning of doors, windows etc. such protective layer shall be cleaned out/removed.  Nothing 
extra shall be paid for above. 

9.6.7 Required No. of tests as per relevant I.S. Codes shall be carried out. 
9.7   Protection of Finish:- 

All aluminum members shall be wrapped with approved self adhesive non-staining PVC tapes 
before they are brought to site.  All care shall be taken to ensure surface protection during 
transportation, storage at site and installation.  The tape protection shall be removed as installation. 

9.8 Handling and Stacking:- 
Fabricated material shall be protected against any damage during transportation.  Loading and 
unloading shall be carried out with utmost care.  On receipt of materials at site, they shall be 
carefully examined to detect any damaged pieces.  Arrangements shall be made for expeditious 
replacement of damaged pieces, parts Materials found to be acceptable on inspection shall be 
repacked in crates and stored safely. 
In the case of composite windows and doors, different units are to be assembled first.  The 
assembled composite units should be checked for line, level and plumb before final fixing is done.  
Units may be assembled at their final location as situation warrants. 
The contractor shall be responsible for assembling composite, bedding and filling the groove with 
polysulphide sealant inside and outside, at transoms and mullions, placing the doors, windows etc. 
in their respective opening.  After the door/windows have been fixed in their correct assigned 
position, the open hollow sections abutting masonry concrete shall be filled up with approved 
polysulphide densely packed and finished neat. 
The contractor shall be responsible for doors, windows etc. being set straight, plumb, level and for 
their satisfactory operation after fixing is complete. 

9.9 Installation:- 
Just prior to installation, the doors, windows etc. shall be uncrated and stacked on edge on level 
bearers and supported evenly.  The frame shall be fixed into position with hard wood backing, true 
to line and level using adequate number of expansion machine bolts, anchor fasteners of approved 
size and manufacture and in an approved manner.  The holes in concrete/masonry members for 
housing anchor bolts shall be drilled with an electric drilling machine. 
The door/windows assembled as shown on drawings shall be placed in correct final position in the 
opening and marks made on concrete members at jambs, sills and heads against the holes/provided 
in frames for anchoring.  The frame shall then be removed from the opening and laid aside.  Neat 
holes with parallel sides of appropriate size shall then be drilled in the concrete members with an 
electric drilling machine at the marking to house the expansion bolts.  The expansion bolt shall 
then be inserted in the holes, struck with a light hammer till the nut is forced into the anchor shell.  
The frame shall then be placed in final position in the opening and anchored to the support through 
cadmium plated machine screws of required size threaded to expansion bolts.  The frame shall be 
set in the opening by using wooden wedges at supports and be plumbed in position.  The wedges 
shall invariably be placed at the meeting points of glazing bars and frame. 

9.10 Fittings: 
Hinges, stays, handles, tower bolts, locks and other fittings shall be stainless steelfittings 
conforming to the required specifications. 

9.11 EPDM Gaskets:  
Contractor shall provide and install EPDM gaskets of approved size and profile at all locations as 
shown and as required to render the doors windows completely air tight and weather tight. The 
samples of EPDM gaskets/neoprene gaskets shall be got approved from Engineer in Charge before 
procurement. 
 

9.12 Mastic Cement: 
The gaps between frames and supports and also any gaps in the door and windows section shall be 
raked out as directed and filled with mastic cement of approved colour and make to ensure 
complete water tightness.  The mastic cement shall be of such colour and composition that it would 
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not stain the masonry/concrete work, shall received paint without bleeding, will not sag or run and 
shall not set hard or dry out under any conditions of weather.  

9.13 The various tests on aluminum sections shall be conducted in accordance with the CPWD 
specification and the relevant IS Codes.  The testing charges shall be born by the agency. 

9.14 Acceptance Criteria 
The aluminum sections shall conform to the provisions of relevant items of work of the schedule of 
quantities. 

9.15 Measurement: Measurements shall be as per CPWD specifications payment by weight shall be 
made for aluminum sections including beading only.  All fixing angles, fittings and fixtures such 
as handles etc. shall not be included in the weight to be paid.  For payment purposes only actual 
weight of sections shall be taken into account.  If however the sectional weight of any aluminium 
section is higher than the permissible variation then the weight payable shall be restricted to the 
weight of section including permissible variation. 

9.16 Rates: 
9.16.1 The rates of item shall include the cost of materials, labour required in all the above operations. 

           9.16.2  The rates shall include the cost of hinges but shall exclude cost of fixing angles and fittings. 
 
10.0  WATER PROOFING: 
 The work in general shall be executed as per CPWD specifications:- 
10.1 The water proofing compound used in integral water proofing treatment shall satisfy all the 

requirements indicated in IS:2645 and shall be got tested before its use.   
10.2 Total quantity of the water proofing compound required shall be arranged only after obtaining the 

prior approval of the Engineer in Charge in writing.  Materials shall be kept under double lock and 
key and proper account of water proofing compound used in the work shall be maintained.  It shall 
be ensured that the consumption of the compound is as per specified requirements. 

10.3 The finished surface after water proofing treatment for floor in sunken portion shall have minimum 
slope of 1 in 48 unless otherwise decided by the Engineer in Charge. 

10.4    Before commencement of treatment on terrace, it shall be ensured that the outlet drain pipes/spouts 
have been fixed and the spout openings have been eased and rounded off properly for easy flow of 
water 

10.5 Contractor shall associate himself with specialized firms as per NIT Conditions  for the work 
relating to Water Proofing Treatment. The work of water proofing shall start only after written 
approval of specialized agenyby the Engineer-in-Charge.  However, the entire responsibility for 
the quality of this treatment and its efficiency shall however, rest with the main contractor only. 

10.6 The contractor shall ensure that the basement of the building shall be absolutely water tight and 
seepage/leak free.  In case any seepage/leakage etc. is  noticed the contractor shall make it water 
tight & seepage/leak proof at his own cost. 

 (a)  Water proofing treatment with APP sheet on terrace buildings shall also cover as per below 
condition mention at S. No. 10.8. 

10.7 Expansion Joints: 
PVC water stops shall conform to IS:12200 (Code of practice for provision of water stop at 
Transverse contraction joints in masonry and concrete dams). 

10.7.1 Construction Joints: 
 The contractor shall give his proposal for location and treatment of construction joints. The 

construction joints shall be provided only at places and in the manner as approved by Engineer-in-
Charge. 
Except where shown otherwise on the drawing, reinforcement shall continue through construction 
joints. 
The foreign matter and laitance shall be cleaned properly by compressed air before starting further 
work. 
 

10.8 GUARANTEE BOND 
Five years Guarantee bond in prescribed Performa attached as Annexure – I herewith shall be 
submitted by the contractor which shall also be signed by both the specialized agency and the 
contractor to meet their liability/liabilities under the guarantee bond.  However, the sole 
responsibilityabove efficiency of water proofing treatment shall rest with the main contractor. 
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Separate guarantee bonds shall be submitted by the contractor for different type of water proofing 
work. 
Ten per cent of the cost of water-proofing work shall be retained as security deposit and the 
amount so withheld would be released after five years from the date of completion of the entire 
work under the agreement, if the performance of the work done is found satisfactory.  If any defect 
is noticed during the guarantee period, it shall be rectified by the contractor within seven days of 
receipt of intimation of defects in the work.  If the defects pointed out are not attended to within 
the specified period, the same will be got done from another agency at the risk and cost of 
contractor. 
The security deposit against this item of work shall be in addition to the security deposit mentioned 
elsewhere in contract form. 

a. All the materials, fixtures, fittings etc. shall be of the best quality and shall be of approved make 
and manufacture (wherever specified) as defined in the item of work or defined any where in this 
document otherwise shall be as mentioned in the CPWD specifications failing which the same 
shall be of ISI mark duly approved by the Engineer-in-Charge. 

 

11.0 Door shutters frames of M.S. tube. 
11.1 The M.S. Tube shall be hot fusion welded type of steel grade ST 32.  The door shutter frames shall 

be factory manufactured as per drawings & specifications. 
11.2 Vertical styles, toprail and bottom rail shall be of size 25 mm x 50mm of tube thickness 1.25mm. 
11.3 Lock rail shall be of size 25 x 75mm of tube thickness 1.25mm. 
11.4 The shutter frames shall be made of tubes which have been cut to length & mitered.  The corners 

shall be welded to form a soild fused welded joint conforming the requirements of the CPWD 
Specifications 2019, Volume I & II. (with uptodate correction slips). The process of welding shall 
be flash butt welding. 

11.5 Actual size of shutter frame shall not vary by  more than + 2mm than those shown in drawings. 
11.6 Necessary holes and slots for hinges & fittings shall be made. 
11.7 Priming coat of red oxide zinc chrome primer conforming to I.S. 2074-1979 shall be given.  Before 

priming coat the steel surface shall be thoroughly cleaned of rust, scale & dust. 
11.8 The door shutter frame shall be measured in running metre, along the centre line of the frame 

correct to a 1 mm & weight calculated according to standard tables. No deduction or extra payment 
shall be made for making holes/slots and making arrangements for fixing fittings. 

11.9 The rate includes cost of material and labour involved in all the operations described above. 
 

12.0 M.S. Sheet Door 
12.1 M.S. Sheet and the welding shall be as per CPWD Specifications 2019, Volume I & II. (with 

uptodate correction slips).  The M.S. Sheet on each face shall be in each piece.  No joints in M.S. 
Sheets shall be permitted.  The doors shall be factory manufactured as per drawings & 
specifications. 

12.2 The M.S. Sheet shall be cut to size and welded to the M.S. Tube door shutter frames at the 
junctions.  Tack welds 1 cm long @ 30 cm c/c shall be provided to each junction of M.S. Sheet & 
M.S. Tube vertical styles & horizontal rails.  Tack welds between lock rail of M.S. tube shutter 
frame & the outer M.S. Sheet shall be provided before welding the inner sheet to the door shutter 
frame. 
Necessary slots for providing 1 cm long tack welds between lock rail of M.S. tube door shutter & 
inner M.S. Sheet shall be made in the M.S. Sheet and tack welds provided. 

12.3 2 cm tack welds shall be provided at each corner in addition to the 1 cm tack welds .  
12.4 Painting shall be as per CPWD Specifications 2019, Volume I & II. (with uptodate correction 

slips) 
12.5 Necessary holes/slots/arrangements for fittings shall be made. 
12.6 Measurements shall be as per CPWD Specifications 2019, Volume I & II. (with uptodate 

correction slips) 
12.7 The rate shall include the cost of materials and labour involved in all the operations described 

above. 
 

13.0 Powder coating on aluminum sections & fittings/fixtures 
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13.1 Wherever specified the aluminum sections and fittings/fixture shall be  coated in approved colour 
and shade with pure polyester powder of Berger/Interpon/Hardcastle/Nerocoat or equivalent to a 
minimum thickness of 50 microns. 

13.2. The pure polyester powder coating shall be got executed from specialised agency.  The contractor 
shall submit names of at least three specialised agencies with details of their experience, capability 
etc. to the Engineer-in-Charge who after satisfying himself shall give the approval in writing.  The 
work shall start only after approval of specialised agency. 

13.2.1   The pure polyester powder shall have following properties:-  
                     13.2.1.1 Free Flow-ability  - Satisfactory 

13.2.2 Particle size  :< 100 microns suitable for  
     electrostatic spray. 
13.2.3 Specific gravity  : 1.1 to 1.5 depending on the colour. 
13.2.4 Shelf life   : 6 months. 
13.2.5 Stoving Schedule :2000 C for 10 mins. (metal temp.)  
13.2.6     Test Certificates from approved laboratory for the representative samples shall be submitted by 

the Contractor. 
13.3    The curing schedule shall be as specified by the manufacturer of pure polyester powder. 
13.4     The properties of cured powder films shall be:- 
13.4.1  Scratch hardness                    : Equal to or more than 4 Kg. 
13.4.2  Impact resistance                   : Min 150 Kg cm 
13.4.3  Pencil hardness                     : 3H to 4H 
13.4.4  Salt spray resistance            :    500 Hrs. 
13.4.5  Water soak at room              : No change after 500 Hrs. 
    temperature 
13.4.6  Detergent resistance  :                No attack after 500 Hrs. 
13.4.7  Cross Hatch adhesion  :    GT= O (ASTM D-3359) 
13.4.8   Cured Film thickness                  :               Min 75 microns. 
13.5 Tests for properties of cured film as given in 4 above shall be carried out at frequency specified in 

relevant BIS/BS/ASTM codes. 
                          13.6   The surface of aluminum shall be prepared and pretreated as follows before powder coating:- 

13.6.1    Removal of all foreign matter. 
13.6.2 Chromatisation of aluminum surface as specified by the manufacturer of pure polyester powder by 

at least a five stage process consisting of alkali degrease, rinse and chromate conversion followed 
by two rinses. The chromate coating and alkali degrease shall be as per requirement of the pure 
polyester powder manufacturer 

13.6.3   Proper curing at required temperature shall be done for specified time period so as to  achieve the 
desired properties. 

13.7    The pure polyester coated surface shall be of uniform texture, colour and gloss and shall be free 
from cracks, warps and other imperfections. 
 

14.0 INTEGRAL WATER PROOFING TREATMENT  
14.1  Treatment for roof surface with integral cement based compound  
14.1.1 The execution of work shall have to under taken strictly as per relevant item of 

work.  
 

14.1.2 MEASUREMENTS: The measurements shall be taken along the finished surface of treatment 
including the rounded and tapered portion at junction of parapet wall.  Length and breadth shall be 
measured correct to one centimeter and area shall be worked out to nearest 0.01 sqm.  No 
deduction in measurements shall be made for either opening or recesses for chimneys, stacks, roof 
lights and the like of areas upto 0.10 sqm. Nor anything extra shall be paid for forming such 
openings.  For similar areas exceeding 0.10 sqm.  Deductions will be made in measurements for 
full openings and nothing extra shall be paid for making such opening. 

14.1.3 Rates: The rate shall include the cost of all labour and materials involved in all the operation 
described above. 
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15.0 ACRYLIC BASED TEXTURE PAINT 
 
15.1 The acrylic based texture paint shall be of make, composition, texture and shade as per item of 

work and as approved by the Engineer-in-charge. 
15.2 The surface on which the paint is to be applied shall be smooth, regular and free from dust etc.  

Undulations, broken edges, minor imperfections and irregularities shall be rectified as specified by 
manufacturer and approved by Engineer-in-charge so as to make the surface smooth and regular.  

15.3 The texture paint shall be applied in a single coat on the surface as per specifications of the 
manufacturer.  
During application, the surface should be well protected from strong winds, hot sun and cold 
weather.  Adequate arrangement in this regard shall be made by the contractor.  

15.4 The film thickness shall be 1.5 to 2 mm.  The consumption rate of the texture paint for film 
thickness of 1.5 to 2 mm shall be average 2.5 kg / sqm. 

15.5 Specifications in respect of scaffolding, protective measures, measurement and rate shall be as 
CPWD Specifications 2019 (with upto date correction slips). 

 
16.0 TECHNICAL SPECIFICATIONS FOR PRE-CAST CONCRETE PAVING BLOCKS 
16.1  BASE 
16.1.1 The finished surface of the concrete base shall match the design the profile of the concrete 

blocks with + or – 20 mm.  
16.1.2 Compaction shall be done with vibrating roller.  
 
16.2 BEDDING LAYER  
16.2.1 The bedding shall be from either a single source or blended to achieve the following grading.  

 
Sieve Size  

 
% Passing  

9.52 mm 
4.75 mm 
2.36 mm 
1.18 mm 
600 microns  
300 microns  
150 microns 
75 microns 

100 
95-100 
80-100 
50-100 
25-60 
10-30 
5-15 
0-10 

  
Single sized, gap-graded sands or those containing an excessive amount of fines will not 
be used.  The sand particles should preferably be sharp not rounded.  
The joint-filling sand should pass a 2.35 mm sieve and be well graded.  The following 
grading has been shown to give good results.  
 
Sieve Size  % Passing  
2.36 mm 
1.18 mm 
600 microns  
300 microns  
150 microns 
75 microns 

100 
90-100 
60-90 
30-60 
15-30 
0-10 

 
The use of cement in the joint-filling sand is not recommended as a general practice as the cemented sand 

is likely to crack into segments which are easily dislodged.  
16.2.2 Average thickness of this laying course shall be 50mm with minimum of 40mm and a maximum 

of 80mm. 
16.2.3 Humidity contents shall be at least 4% by weight.  
16.2.4  It should contain not more than 3% by weight of clay and silt and the materials shall be free from 

deleterious or contaminates.  
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16.2.5 The finished surface of the bedding layer shall match exactly the design profile as indicated on the 
drawings.  

16.2.6  Before placing the bedding layers, clean the surface of concrete by sweeping.  
16.2.7 During construction the draining of the bedding and / or concrete use assured by perforations in 

the gully chambers at a matching level. 
16.2.8   Do not allow any walking or driving on the finished surface of the bedding layers.  
16.3 CONCRETE PAVING BLOCKS.  
16.3.1 Laying of the blocks shall be done, precisely at the indicated level and profile and in a way that 

good surface draining to the gully chambers is assured.  
16.3.2 Around gully chambers inspection pits etc. the pavement shall have a level of 5mm higher than 

the above mentioned elements. 
16.3.3 The blocks shall be laid in an elbow pattern.  The blocks shall be laid as tight as possible to each 

other and also along connections.  The maximum joint width is limited to 4mm.  
16.3.4 Laying of broken blocks is not allowed except along connections.  The maximum length of a 

purpose broken block is 100mm.  Breaking of the blocks shall be done with a block “block 
splitter”. 

16.3.5   Fine angular sand as per specification shall be brushed into the joints, thereafter compaction shall 
be done with a vibrating plate compactor on clean surface.  After compaction again fine angular 
sand shall be brushed into the joints.  

16.3.6 A well as before as after the compacting the maximum tolerance in profile under a lineal with a 
length of 3m shall be within + or – 5mm. 

17. VITRIFIED PORCELAIN TILES (ANTI SKID) 
The tiles shall be Anti-skid unpolished / matt finished and shall be of approved make and pattern / 
design / colour.  

17.1.1 Dimensional and surface quality requirements and physical and chemical properties shall be as 
follows:- 

 
17.1.1 Deviation in length & width of each tile from the prescribed length   ± 0.5% 
17.1.2 Deviation in length & width of each tile from the average size of 10 test 

specimens  
 ± 0.75% 

17.1.3 Deviation in thickness of each tile from the prescribed thickness  ± 5% 
17.1.4 Straightness of sides (Facial sides) related to prescribed sizes  ± 0.5% 
17.1.5 Rectangularity related to prescribed size   ± 0.6% 
17.1.6 Surface Flatness    
17.1.6.1 Centre curvature related to diagonal calculated from prescribed size   ± 0.5% 
17.1.6.2 Edge curvature related to prescribed size   ± 0.5% 
17.1.6.3 Warpage related to diagonal calculated from prescribed size  ± 0.5% 
17.1.7 Surface Quality  - Minimum 95% of tiles shall be free from 

visible defects that would impair the 
appearance of a major area of tiles. 

17.1.8 Water absorption by weight  - Less than or equal to 3% average & max. 
3.3% for individual tile. 

17.1.9 Modulus of rupture  - Min. 300 Kg/cm2 
17.1.10 Scratch hardness (Moh’s scale) - Equal to or more than 6 
17.1.11 Abrasion resistance  - Less than or equal to 205mm3 
17.1.12 Thermal shock resistance  - Resistance to 10 cycles  
17.1.13 Co-eff of thermal expansion from 

ambient temp. to 100o C(K-1) 
- Max 9 x 10-6 

 
17.1.14 Resistance to staining of glazed size  - Min. Class 2 

17.2 The sampling of tiles for various test shall be as per IS – 13711. 
17.2.1 The tests shall be carried out as per provisions of IS 13630 (Pt 1 13). 
17.3 Preparation of surface & laying 

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned wetted & mopped.  
The bedding mortar shall be as specified in the item of the work. Mortar and tiles shall be laid as 
per CPWD Specifications 2019, Volume I & II. (with uptodate correction slips). 
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17.4 The pointing & finishing of tiles shall be as per CPWD Specifications 2019, Volume I & II. (with 
uptodate correction slips). 

17.5 The measurements shall be as per CPWD Specifications 2019, Volume I & II. (with uptodate 
correction slips).except that the glazed tiles mentioned therein shall mean ceramic glazed tiles.  

17.6 The rate shall include the cost of all materials and labour involved in all the operations.  Nothing 
extra shall be paid for use of cut (sawn) tiles in the work. 

18.   Anti Termite Treatment 
            Five years Guarantee bond in prescribed Performa attached as Annexure – II herewith shall be 

submitted by the contractor which shall also be signed by both the specialized agency and the 
contractor to meet their liability/liabilities under the guarantee bond.  However, the sole 
responsibilityabove efficiency of Anti Termite treatment shall rest with the main contractor. 
Separate guarantee bonds shall be submitted by the contractor for different type of Anti Termite 
work. 

             Ten per cent of the cost of Anti Termite  treatment work shall be retained as security deposit and 
the amount so withheld would be released after five years from the date of completion of the entire 
work under the agreement, if the performance of the work done is found satisfactory.  If any defect 
is noticed during the guarantee period, it shall be rectified by the contractor within seven days of 
receipt of intimation of defects in the work.  If the defects pointed out are not attended to within 
the specified period, the same will be got done from another agency at the risk and cost of 
contractor. 
The security deposit against this item of work shall be in addition to the security deposit mentioned 
elsewhere in contract form. 

a. All the materials, fixtures, fittings etc. shall be of the best quality and shall be of approved 
make and manufacture (wherever specified) as defined in the item of work or defined any 
where in this document otherwise shall be as mentioned in the CPWD specifications failing 
which the same shall be of ISI mark duly approved by the Engineer-in-Charge. 
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ADDITIONAL CONDITIONS FOR UPGRADATION WORKS 
 

1.  Before start of repairs/upgradation work in a flat, the Engineer-in-charge shall visit the flat and 
decided the scope/ major items of the works to be carried out particularly regarding modular kitchen, 
Sanitary installations, C.P. fittings, Wall tiles, flooring and finhishing work etc. 

2. The Corrected form CPWD 7 is available with the cashier for inspection. The contractor is requested to 
go through the same. They will be bound the terms and conditions stated therein. 

3. The contractor is advised to get acquainted with the proposed works & its site and also study the 
specifications and special conditions carefully before bidding. No claim of any sort shall be entertained 
on account of any site conditions & ignorance of specifications and special conditions. 

4. The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to date corrections 
slips unless otherwise specified in the nomenclature of the individual items or in the specifications 
attached. At the points where specifications are silent, the instructions of the Engineer-in-charge shall 
be final. 

5. In the event of any discrepancy between the nomenclature of the item of work as per schedule of 
quantities and the attached specification 2019 Vol. I & II, the nomenclature will prevail. 

6. In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and special 
conditions attached, the special conditions shall prevail. 

7. Unless otherwise provided in the schedule of quantities the rates bidded by the contractor shall be 
inclusive of all leads and lifts and shall apply to the heights and depths of the building and nothing 
extra shall be payable on him on this account. 

8. The rates for all items of work, shall unless clearly specified otherwise, include the cost of all labour, 
materials and other inputs involved in the execution of the items of work. 

9. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on any account 
i.e. royalty, carriage, sales tax and stacking at required place etc. 

10. 1% water charges if water not arranged by contractor, Income tax plus surcharge and labourcessand 
GST as applicable shall be recovered from the gross amount of each bill. 

11. All materials obtained from Govt. stores or otherwise shall be got checked by the Junior Engineer-in-
charge of the work on receipt of the same at site of work before use. 

12. The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, empty 
containers, brushes and paper, kuchies etc. required for work and nothing extra shall be paid for the 
same. 

13. The contractor shall get approved the brands/shades of dry distemper, oil bound distemper, synthetic 
enamel paint, plastic emulsion paint etc. from the Engineer-in-charge before supply of the materials. 

14. Materials shall be brought to the site of work in original containers with the manufactures seal intact. 

15. The materials required for day’s work shall be issued to the contractor or his authorized representative 
daily by the Junior Engineer-in-charge of the work any balance of the material left at end of the days of 
work and empty containers shall be returned to the Junior Engineer. The day to day issue account of the 
materials shall be maintained by the Junior Engineer-in-charge and shall be signed daily by the 
contractor or his authorized agent in token of receipt of the materials failing which no payment of bill 
shall be made to the contractor. The empty containers shall not be removed from the site of work, 
without written orders of the Engineer-in-charge. 

16. Before the commencement of work, the contractor shall prepare one sample as instructed by the 
Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved by the 
Engineer-in-charge, the contractor shall be allowed to commence of the work and quality of work 
shall confirm to the approved sample. 
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17. Before the commencement of work, the contractor shall draw up programme in consultation with the 
Engineer-in-charge for the execution of work so as to inform the occupants of the office flat/quarter at 
least one week in advance regarding the execution of the work. 

18. In case the office, rooms/quarters/flats are not made available to the contractor according to the 
programme, the contractor shall not be entitled for any claim for idle labour or any other claim on any 
account what-so-ever. 

19. Defective work/substandard work or work not done according to the specifications of the contract shall 
be liable for summary rejection & shall not be measured and paid for. This shall be without prejudice 
to taking any other action the contractor in accordance with the terms & conditions of contract. 

 The contractor shall depute his representative daily to the site of work. The name and signature of his 
representative attested by the contractor shall be intimated Engineer-in-charge. 

20. The entire work shall be carried out in close co-operation with all other agencies working in the 
building. The contractor(s) shall not be entitled to any compensation on account of temporary stoppage 
of work due to other constructions. 

21. No payment will be made to the contractor for damage caused by rains during the execution of the 
work and no claim on his account will be entertained. 

22. It will be responsibility of the contractor for damage caused by rains during the execution of the work 
and no claim on his account will be entertained. 

23. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him prior to 
distempering. 

24. To avoid disputes later on, contractor in advised to get the measurement recorded within a week’s 
time and shall submit his bills as per relevant clause of contact. Any dispute regarding measurement 
including work done shall be judged within a week’s time failing which measurement, certified and 
recorded, shall be entertained. 

25. Any damage to the building, furniture, fittings of any other articles etc. done by the contractor or his 
workmen during the execution of work, shall be made good by the contractor, failing which the same 
shall be made good by the Engineer-in-charge or his authorized representative at the risk and cost of 
the contractor. 

26. All doors, windows, floors, furniture, electrical fittings and other articles shall be protected from dust, 
splashes & damaged sufficient covering for the day’s work shall be shown to the representative of the 
Engineer-in-charge before the contractor is allowed to proceed with the work, splashes & droppings 
from white washing, colour washing, distempering painting etc. on walls, floors, doors and window, 
down take pipes, furniture shall be removed by the contractor at his own cost and surface cleaned 
simultaneously after the completion of the day’s work is done, without waiting for the actual 
completion of the other items of work of the contract. In case the contractor fails to comply with this 
requirement the Engineer-in-charge or his authorized representative shall be the right to get this work 
done at the risk and cost of the contractor either departmentally or through another agency without 
issue of any notice to the contractor, departmentally or through another agency without issue of any 
notice to the contractor, on his account. The representative of the Engineer-in-charge will however, 
mention about it in the site order Book employing the labour on the job at the contractor’s cost. 

27. The contractor should write their correct postal address on the application for bid papers. In case it is 
found that the address given in their application is not correct and as a consequence of the same if any 
registered letter sent through postal authorities is received back by the department undelivered to the 
contractor, the contractor shall be fully responsible for all the consequences and by such letter through 
registered post shall be deemed to have been delivered to him. 

28. Shifting of furniture such as so far table, chairs, glass etc. and make necessary arrangements to protect 
the furniture, carpets, floors from any spidge during the execution of work. Any damage if done, shall 
be made good by the contractor at his own cost nothing shall be paid extra in this regard. 

29.  The work of addition and alterations covered under the contract shall be carried the individual 
quarters. The bungalows may be made available to the contractor execution work in piece meal/, in 
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parts, and the contractor shall execute the work in these quarters made available to him and the 
contractor shall not claim anything extra over agreement rates, due to execution of works in piece 
meal manner. 

30. Residential quarters under upgradation shall be handed over to contractor in phased manner as 
required. However contractor shall make arrangement for upgradation work for atleast 10(Ten) 
bungalows/quarters at-a-time depending upon the urgency of the work. 

31. Whether occupied or vacant upgradation work will be carried out in serial order in each colony with 
the consent of the concerned allottees. 
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ANNEXURE-I 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS. 

 
This Agreement is made on the _______________day of ___________month of Two thousand Twenty 
four year between___________________son of____________________ of_____________________ 
(hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the 
Government of the other part). 
 
 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated 
___________________and made between the GUARANTOR OF THE ONE part and the Government of 
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the 
said contract recited completely water and leak-proof. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for five years from the date of giving of water proofing 
treatment.  
 
 NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing treatment shall be 
five years to be reckoned from the date after the maintenance period prescribed in the contract. 
 Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of  roof or alteration and for such purpose. 
a)   Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of      
firewood and things of the same nature which might cause damage to the roof. 
b)   Alteration shall mean construction of an additional storey or a part of the roof 
 or construction      adjoining to existing roof whereby proofing treatment is removed in parts. 
c)   The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect 
being found render the building water proof to the satisfaction of the Engineer-in-charge at his cost and 
shall commence the work for such rectification within seven days from the date of issue of the notice from 
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by 
the Department by some other contractor at the GUARANTOR’S cost and risk. The decision of the 
Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding. 
 That if the Guarantor fails to execute the water proofing or commits breach thereunder, then  the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or damage 
and /or cost incurred by the Government the decision of the Engineer-in-charge will be final and binding 
on the parties. 
 IN WITNESS WHEREOF these presents have been executed by the 
Obligor________________________ and by __________________________________ and for and on 
behalf of the PRESIDENT OF INDIA on the  day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of – 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by ____________________________ 

In the presence of - 
1.____________________________________2._____________________ 
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ANNEXURE-II 
 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF ANTI TERMITE TREATMENT. 

 
The Agreement made this _______________day of ___________________Two thousand Twenty Six 
and_____________between___________________son of____________________ 
of_____________________ (hereinafter called the Guarantor of the one part) and the PRESIDENT OF 
INDIA (hereinafter called the Government of the other part). 
 
 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract), dated 
___________________and made between the GUARANTOR OF THE ONE part and the Government of 
the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the 
said contract recited completely anti termite treatment. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain anti termite treatment for five years from the date of giving of anti termite treatment.  
 
 NOW THE GUARANTOR hereby guarantees that anti termite treatment given by him will render 
the structures completely anti termite treatment and the minimum life of such anti termite treatment shall 
be five years to be reckoned from the date after the maintenance period prescribed in the contract. 
  
a)   Alteration shall mean construction of an additional storey or a part of the roof or construction      
adjoining to existing building whereby anti termite treatment is removed in parts. 
c)   The decision of the Engineer-in-charge with regard to cause of anti termite treatment shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect 
being found render the building anti termite treatment to the satisfaction of the Engineer-in-charge at his 
cost and shall commence the work for such rectification within seven days from the date of issue of the 
notice from the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be 
got done by the Department by some other contractor at the GUARANTOR’S cost and risk. The decision 
of the Engineer-in-charge as to the cost, payable by the Guarantor shall be final and binding. 
 That if the Guarantor fails to execute the anti termite treatment or commits breach thereunder, then 
the Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or damage 
and /or cost incurred by the Government the decision of the Engineer-in-charge will be final and binding 
on the parties. 
 IN WITNESS WHEREOF these presents have been executed by the 
Obligor________________________ and by __________________________________ and for and on 
behalf of the PRESIDENT OF INDIA on the  day, month and year first above written. 

Signed, sealed and delivered by Obligor in the presence of – 

1.____________________________________ 

2.____________________________________ 

Signed for and on behalf of the President of India by ____________________________ 

In the presence of - 
1.____________________________________2._____________________ 
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ANNEUXRE-III 
 

GUARANTEE TO BE EXECUTED BY THE CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS, AND 

VENTILATORS WORK. 
 

 The agreement made this………day of ……… Two Thousand Twenty Six and …………… 
between ……………………..Son of ………………… ………….. (Hereinafter called the GUARANTOR 
of the one part) and the President of India (hereinafter called the Government of the other part). 
 WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) 
dated……….. and made between the GUARANTOR OF THE ONE PART AND the Government of the 
other part, whereby the contractor inter alia, undertook to render work in the said contract recited 
structurally stable, leak proof and sound material, workmanship, anodizing, colouring, sealing. 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 
will remain structurally stable, leak proof and guaranteed against faulty material and workmanship, 
defective anodizing, colouring and finishing for two years from the date after the maintenance period 
prescribed in the contract. 
 NOW THE GUARANTOR hereby guarantees that the work executed by him will remain 
structurally stable, leak proof and guaranteed against faulty material and workmanship, defective 
anodizing and colouring for the minimum life of two years to be reckoned from the date after the 
maintenance period prescribed in the contract. 
 The decision of the Engineer in Charge with regard to cause of defect shall be final. 
 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer in Charge at his cost and shall commence the work for such rectification within seven days from 
the date of issue of the notice from the Engineer in Charge calling upon him to rectify the defects failing 
which the work shall be got done by the Department by some other contractor at the Guarantor’s cost and 
risk   The decision of the Engineer in Charge as to the cost, payable by the Guarantor shall be final and 
binding. 
 That if the guarantor fails to make good all the defects and commits breach there under then the 
guarantor will indemnify the principal and his successors against all loss, damage, cost expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement.  As to the amount of loss and/or damage 
and/or cost incurred by the Government the decision of the Engineer in Charge will be final and binding 
on the parties. 

IN WITNESS WHERE OF these presents have been executed by the obligator………………………. and 
by …………..………. for and on behalf of the PRESIDENT OF INDIA on the day, month and year first 
above written. 

 
SIGNED, sealed and delivered by OBLIGATOR in the presence of : 

1.………………….   2………… 
 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY in presence of  

1………………….   2…………. 
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SPECIAL CONDITION FOR PROCUREMENT OF STEEL 
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LIST OF APPROVED MAKE OF MATERIALS 
(FOR CIVIL WORKS) 

 
Make/Brands of Materials and finishes approved are listed below.  However, equivalent materials and 
finishes of any other Specialized firms may be used, in case it is established that the Makes/brands 
specified below are not available in the market or for any other reasons, subject to approval of the alternate 
Make/brand by the Engineer-in-Charge,  
 

Sl. 
No. 

MATERIALS APPROVED MAKE 

1 Structural Steel, Sections Tata, Jindal, Prakash, Rana Capital, Apollo, 
Bhushan  

2 Admixture Fosroc, MC BAUCHEMIE, CICO/ CHOCKSEY/ 
BASF 

3 Bitumen Indian Oil, Hindustan Petroleum, Bharat 
Petroleum 

4 Injection Grouting Pidilite (Dr. Fixit), SIKA, FOSROC CHOCKSEY/ 
DURA BUILD 

5 Locks/Latch Godrej, Harrison, Plaza, Dorma,  Yale, Dorset 
6 Laminates Formica, Decolam, Merino, Greenlam 
7 Stainless steel wire mesh Sterling enterprises, Trimurty Welded Mesh 
8 Prelaminated MDF Board Green Penelmax, Marino, Veer, Century 
9 Adhesive Pidilite, Dunlop, Vamorganic CHOCKSEY/ 

DURA BUILD 
10 Flush Door Shutters (Decorative/Non 

Decorative) 
Duro, Merino, Century ply, Greenlam and Jayna 
Doors of Jain wood Industries, Jain Doors Pvt. 
Ltd. /Orion Doors, Greenpanel 

11 Block Boards, Plyboards  DURO, CENTURY, Greenlam 
12 Hydraulic Door Closure/Floor spring Hardwyn, Godrej, Dorma, Hafele, Dorset 
13 Panic Exit Device Ingerrsoll, Hardwyn, Everest 
14 Aluminium Extruded Profile Hindalco,Jindal, Indalco 
15 Anodised Aluminium Hardwares (Heavy 

Type) 
Hardima, Everite, Sigma (ISI marked), Earl 
Bihari. Dorma 

16 Tempered Glass Modi Float, Saint Gobain, ASAHI, Glaverbel 
17 Polyster Powder Coating Shades Nerolac, Berger, J&N                                                                                                         
18 Dash/anchoring Fasteners Hilti/Fischer/Canon/Bosch/Wurth 
19 Friction Stay Hinges Earl- Bihari, Hettich 
20 Steel Nuts, Bolts and Screws Kundan, Puja, Atul, Wurth 
21 EDPM Gasket Hanu/Anand 
22 Ceramic Tiles  Kajaria, Nitco, Somany, RAK,  
23 Vitrified Tiles (Double Charged/ Nano 

Tech) (GVT/Anti Skid/ Glossy/Matt 
finish 1st Quality). 

Kajaria, Nitco, Somany, RAK,  

24 Terrazzo Tiles  Nitco, Unistone, K.K Manhole 
25 Chequered Tiles Nitco, Unistone, K.K Manhole 
26 Cement Concrete Tiles NITCO, Unistone, Dalal, Surendera  
27 Tile Adhesive CICO, PIDILITE FERROUS, Fosroc/ 

CHOKSEY, MYK Laticrete 
28 White Cement Birla White, JK White 
29 Clay Tile on Roof KENZAI, JOHNSON 
30 CC  Pavers NITCO, TUFTEK/K.K Pvt. Ltd./, Hindustan Tile, 

Dalal, Surendera 
31 Water Proofing Cement Paint  Snowcem, Berger, ICI India Ltd. , Asian Paints 
32 Synthetic Enamel Paint              

(Premium Quality) 
Berger, Nerolac, ICI, Asian Paints 
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33 Acrylic/Plastic Emulsion Paint  
(Premium Quality) 

Berger, Nerolac ICI,  Asian Paints 

34 Fire Clay Sink & Drain Board Parryware, Hindware, Cera. 
35 Soil waste & Vent Pipes & fittings (a) 

Centrifugal Cast iron pipes 
NECO, RIF, SKF, HIF, Kapilansh, RPMF 

36 LA (CI) Pipes  Electro Steel, Kesoram 
37 G.I. Pipes & M.S. Pipe TATA,JINDAL(Hissar), Prakash Surya 
38 G.I. Fittings (Malleable Cast Iron) Unik, ICS 
39 Gunmetal Valves (Full way chech 

Valves.) 
Leader, Zoloto, Prima, SANT 

40 Stone ware Pipes & Gully Traps Perfect / Parry/Anand 
41 PVC Doors/Windows Syntex, Rajshri, Jain Doors, Jayna 
42 MS pipes Kirloskar, Electro Steel. 
43 C.I. Double Flanged Sluice Valves Kirloskar, IVS, Burn 
44 C.I. Double Flanged Non Return Sluice 

Valves 
Kirloskar, Zoloto 

45 C.I. Manhole Covers  RIF, NECO, SKF, RPMF 
46 UPVC pipes Supreme, Prince, Finolex, Astral 
47 SS Autoclose Hinges Hettich, Earl-Bihari 
48 Ball Valves Zoloto, IBP, Prima, Arco 
49 Butterfly Valves Audco, Zoloto 
50 Unglazed Vitrified Heavy Duty Tiles Johnson-(Endura), Somany-(Dura Stone), Kajaria, 

Oasis, Varmora 
51 Spider Fittings Dorma, Sevax, Hettich 

52 Mineral Fiber False ceiling ARMSTRONG, GYPROC, AEROLITE, USG 
BORAL, DIAMOND 

53 APP Bitumat co. Ltd.,  STP, Dermabit Technow 
NICOL/Torchtar 

54 FRP Doors & Frames Ashoo Model Arts, Selected Product Co., 
Fiberways, Jayna Doors of Jain wood Industries, 
Jain Doors Pvt. Ltd. , FRP Bhatt 

55 PVC /Synthetic Water Storage Tank Sintex/Uniplast, Polycon 
56 RMC ACC, Ultra Tech (Birla), RMC India, Lafarge, 

M/S NDCON Construction, V.K.Ready Mix 
Concrete Pvt. Ltd., Shri Ram Ready Mix Concrete 
Pvt. Ltd 

57 Indian/European WC, Wash Basin and 
other Sanitary Installation. 

Parryware, Hindware, Cera, Jaquar 

58 C.P.  Brass Fittings Jaquar (Continental series), Kohler, Grohe,  
59 Water Proofing compound CICO, IMPERMO (By Snowcem India Ltd.) 

PIDILITE/ CHOKSEY / DURA BUILD/Fosroc. 
60 Stainless Steel Sink Jayna/ Neelkantha/ Nirali 
61 Bevelled Edge Mirror ATUL/JOLLY/MODIGAURD 
62 Glass Panes Modi Guard/Saint Gobin/ASAHI 
63 Plaster of Paris Shree Ram/Adhar Shree/Sakarni/Decotouch  
64 Wall Putty  Birla White/JK White/Home Pride 
65 
 
 

Cement ACC/ Birla/ Ultratech/ J.P. Rewa & Cement 
Corporation of India. J.K, Gujrat Ambuja, M/S 
Binani Cement. 

66 Aluminium hinges Classic /Argent/Crown 
67 Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JSW 
68 Galvanised/Galvalume Profile Sheets Tata, Jindal, Kamdhenu  
69 Metal False ceiling   Durlum, Armstrong , Dexune, Credence, 

RITE, Hi-Steel 
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70 Acrylic Distemper Berger, Nerolac, ICI India Ltd. Asian Paints. 
71 Smooth Exterior Paint. Asian (Apex), Berger (Wheather Coat), 

Nerolac, ICI India Ltd. 
72 Premium Exterior Paint with Silicon 

Additives 
Asian (Apex-Ultima), Berger (All Guard), 
Nerolac, ICI India Ltd. 

73 Acoustic Foldable movable partitions Hafele, Dorma, Azazo 
74 Door Fittings  Hafele, Dorma, Hardwyn, Godrej, Dorset 
75 PVC pipes & Fittings Supreme, Finolex, AKG, SFMC 
76 Steel Primer Berger, Nerolac, ICI India Ltd. Asian Paints. 
77 Wood Primer Berger, Nerolac, ICI India Ltd. Asian Paints. 
78 Plastic Seat covers of W.C. Commander, Diplomant, Hindware, Somany 
79 PVC flushing Cistern Commander, Hindware (Slimline), Hindustan, 

Somany. 
80 Stainless Steel Railing Connect Arch. Pvt. Ltd., Jindal S.S. Ltd., Geze, 

ICICH Inds., ESSAL, Dorma, D Line, Kitch 
81 C-PVC pipes Astral, Ashirvad, Prince 
82 Stainless Steel  hard ware fittings Dorma, Hafele, Godrej, Geze.,Dorset 
83 Hermitically Sealed Performance glass & 

Toughened glass. 
Saint Gobin, Asahi, Pilington, Viracon (Processed 
by theme or their approved Processors). 

84 Epoxy Paint Asian, ICI, Kansai, Nerolac. 
85 Sanitary Fittings Hindware, Parryware, Prima, Cera, Hindustan, 

Jaquar 
86 Textured Exterior Paint Ultra tech texture paint, Spectrum, Heritage, 

Asian, Dulux (AkzoNobel) 
87 Gypsum Board Saint Gobain, USG. 
88 Calcium Sillicate false ceiling i/c frame 

work 
Aerolite, Hilux, Armstrong, RITE 

89 Glass Reinforced Jali Uni Stone, Dalal, Ultra Tech 
90 AAC Blocks Finecrete, Ultra Tech, RS Green 
91 Wooden Door Frames and Shutters Goyla, Jayna, Kutty 
92 DI Pipes Electro steel, Jindal Saw, Tata Metalls 
93 Aeoustical – False Ceiling RITE, USE KNAFF, Armstrong 
94 Aeoustical – Wall Paneling RITE, Armstrong, Anutone 

 

 
For Items/Materials not covered in the list above, the 1st quality material is to be used as per the 
Nomenclature of items or 1st quality material of the reputed Make/Brand required to be used for 
execution of either agreement item or any Extra item as per approval and direction of Engineer-in-
Charge after approval of NIT approving authourity. 
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SCHEDULE OF QUANTITY 
 

Name of Work: Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during              
2026-28. (SH: Civil & Electrical Works). 

 
S. 

No. 
Description Qty Unit Rate Amount 

1 Providing and laying in position cement 
concrete of specified grade excluding the cost 
of centering and shuttering - All work up to 
plinth level :  

        

1.1 1:2:4 (1 cement : 2 coarse sand(zone-III) 
derived from natiral soruces : 4 graded stone 
aggregate 20 mm nominal size derived from 
natural soruces)  

48.00 cum 7878.50 378168.00 

1.2 1:5:10 (1 cement : 5 coarse sand (zone-III) 
derived from natiral soruces : 10 graded stone 
aggregate 40 mm nominal size derived from 
natural soruces)  

43.00 cum 6518.60 280300.00 

2 Reinforced cement concrete work in walls 
(any thickness), including attached pilasters, 
buttresses, plinth and string courses, fillets, 
columns, pillars, piers, abutments, posts and 
struts etc. above plinth level up to floor five 
level, excluding cost of centering, shuttering, 
finishing and reinforcement : 

        

  1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) 
derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from 
natural sources) 

4.00 cum 10852.95 43412.00 

3 Centering and shuttering including strutting, 
propping etc. and removal of form for 

        

  Shelves (Cast in situ) 49.00 sqm 927.25 45435.00 
4 Steel reinforcement for R.C.C. work 

including straightening, cutting, bending, 
placing in position and binding all complete 
upto plinth level. 

        

  Thermo-Mechanically Treated bars of grade 
Fe-500D or more. 

470.00 Kg 107.85 50690.00 

5 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 
in superstructure above plinth level up to 
floor V level in all shapes and sizes in : 

        

  Cement mortar 1:6 (1 cement : 6 coarse sand) 6.00 cum 9105.95 54636.00 
6 Half brick masonry with common burnt clay 

F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above plinth 
level up to floor V level. 

        

  Cement mortar 1:4 (1 cement :4 coarse sand)  24.00 sqm 1123.80 26971.00 
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7 Providing and fixing 18mm thick gang saw 
cut mirror polished premoulded and 
prepolished, machine cut for kitchen 
platforms, vanity counters, window sills , 
facias and similar locations of required size, 
approved shade, colour and texture laid over 
20mm thick base cement mortar 1:4 (1 
cement : 4 coarse sand) joints treated with 
white cement, mixed with matching pigment, 
epoxy touch ups, including rubbing, curing, 
moulding and polishing to edges to give high 
gloss finish etc. complete at all levels.  

        

  Granite of stone slab of colour black, Cherry 
/ Ruby red 

        

7.1 Area of slab upto 0.50 sqm 160.00 sqm 5413.50 866160.00 
7.2 Area of slab over 0.50 sqm.  150.00 sqm 5136.30 770445.00 
8 Providing edge moulding to 18 mm thick 

marble stone counters, Vanities etc., 
including machine polishing to edge to give 
high gloss finish etc. complete as per design 
approved by Engineer-in-Charge. 

        

  Granite work 372.00 mtr 510.95 190073.00 
9 Extra for fixing marble /granite stone, over 

and above corresponding basic item, in facia 
and drops of width upto 150 mm with epoxy 
resin based adhesive, including cleaning etc. 
complete. 

23.00 mtr 568.55 13077.00 

10 Extra for providing opening of required size 
& shape for wash basin/ kitchen sink in 
kitchen platform, vanity counter and similar 
location in marble/ Granite/ stone work, 
including necessary holes for pillar taps etc. 
including moulding, rubbing and polishing of 
cut edges etc. complete. 

93.00 each 978.70 91019.00 

11 Providing and fixing expansion hold 
fasteners on C.C. /R.C.C./Brick masonry 
surface backing including drilling necessary 
holes and the cost of bolt etc complete.  

        

  Wedge expansion type          
  Fastener with threaded dia 6 mm  186.00 each 36.75 6836.00 

12 Providing and fixing Ist quality ceramic 
glazed wall tiles conforming to IS: 15622 
(thickness to be specified by the 
manufacturer), of approved make, in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of 
cement mortar 1:3 (1 cement : 3 coarse sand) 
and jointing with grey cement slurry @ 3.3kg 
per sqm, including pointing in white cement 

3027.00 sqm 1267.95 3838085.00 
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mixed with pigment of matching shade 
complete. 

13 Providing wood work in frames of doors, 
windows, clerestory windows and other 
frames, wrought framed and fixed in position 
with hold fast lugs or with dash fasteners of 
required dia. & length (hold fast lugs or dash 
fastener shall be paid for separately).  

        

  Second class teak wood  15.00 cum 142949.70 2144246.00 
14 Providing and fixing glazed shutters for 

doors, windows and clerestory windows 
using 4 mm thick float glass panes, including 
ISI marked M.S. pressed butt hinges bright 
finished of required size with necessary 
screws. 

        

  Second class teak wood         
  30 mm thick 272.00 sqm 4523.40 1230365.00 

15 Providing and fixing ISI marked flush door 
shutters conforming to IS: 2202 (Part I) 
decorative type, core of block board 
construction with frame of 1st class hard 
wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands 
and face veneers on both faces of shutters :  

        

  35 mm thick including ISI marked Stainless 
Steel butt hinges with necessary screws.  

542.00 sqm 3473.85 1882827.00 

16 Extra for providing lipping with 2nd class 
teak wood battens 25 mm minimum depth on 
all edges of flush door shutters (over all area 
of door shutter to be measured). 

542.00 sqm 462.35 250594.00 

17 Providing and fixing wooden moulded 
beading to door and window frames with iron 
screws, plugs and priming coat on unexposed 
surface etc. complete : 

        

  2nd class teak wood         
  50x12 mm 3044.00 mtr 221.10 673028.00 

18 Providing and fixing nickel plated M.S. pipe 
curtain rods with nickel plated brackets :  

       

  20 mm dia (heavy type)  157.00 mtr 175.00 27475.00 
19 Providing and fixing M.S. grills of required 

pattern in frames of windows etc. with M.S. 
flats, square or round bars etc. including 
priming coat with approved steel primer all 
complete. 

        

  Fixed to openings /wooden frames with rawl 
plugs screws etc. 

1950.00 Kg 238.35 464783.00 

20 Providing 40x5 mm flat iron hold fast 400 
mm long including fixing to frame with 10 
mm diameter bolts, nuts and wooden plugs 
and embedding in cement concrete block 

2450.00 each 228.85 560683.00 
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300x100x150 mm 1:3:6 mix (1 cement : 3 
coarse sand : 6 graded stone aggregate 20mm 
nominal size)  

21 Providing and fixing bright finished brass 
100 mm mortice latch and lock with 6 levers 
and a pair of lever handles of approved 
quality with necessary screws etc. complete.  

93.00 each 854.65 79482.00 

22 Providing and fixing special quality bright 
finished brass cupboard or ward robe locks 
with four levers of approved quality with 
necessary screws etc. complete.  

        

  65 mm  190.00 each 362.40 68856.00 
23 Providing and fixing aluminium casement 

stays, ISI marked, anodised (anodic coating 
not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour and 
shade, with necessary screws etc. complete. 

410.00 each 71.50 29315.00 

24 Providing and fixing magnetic catcher of 
approved quality in cupboard / ward robe 
shutters, including fixing with necessary 
screws etc. complete.  

        

  Double strip (horizontal type)  810.00 each 39.70 32157.00 
25 Providing and fixing wire gauge shutters 

using stainless steel grade 304 wire gauge 
with wire of dia 0.5 mm and average width of 
aperture 1.4 mm in both directions for doors, 
windows and clerestory windows with 
necessary screws : 

        

  35 mm thick shutters         
  With ISI marked stainless steel butt hinges of 

required size 
        

  Second class teak wood 190.00 sqm 5217.65 991354.00 
26 Providing and fixing 6mm thick both sides 

Pre-laminated cement bonded wood particle 
board as per IS : 15786:2008 of approved 
brand and shade with suitable full threaded 
steel screws etc. on the backing of racks, 
drawer, cupboard, kitchen cabinet under 
kitchen counter etc. all complete as per 
direction of Engineer-in-charge. 

890.00 sqm 1010.60 899434.00 

27 Providing and fixing cupboard shutter with 19mm 
thick one side decorative and other side balancing 
lamination factory pressed BWP grade marine ply 
as per IS 710 of approved brand including 2mm 
thick PVC edge banding tape with hot glue by 
edge bending machine etc. with auto closing 
spring loaded hinges (hydraulic type) etc. 
complete as per direction of Engineer-in-
charge.(Payment of providing and fixing auto 
closing hinges shall be paid  separately) 

890.00 sqm 2829.25 2518033.00 
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28 Providing and fixing 19mm thick both side 
balancing lamination factory pressed BWP 
grade marine ply as per IS 710 of approved 
brand  boxes, shelves, racks, almirah, 
cupboard and drawer etc. including necessary 
nails,screws etc. complete as per direction of 
Engineer-incharge. 

2200.00 sqm 2593.15 5704930.00 

29 Providing and fixing stainless steel fancy 
handle of approved make fixed with SS 
screws etc. complete as per direction of 
Engineer-in-charge. 

        

  200 mm 1860.00 each 186.65 347169.00 
30 Providing and fixing stainless steel soft 

closing spring hinges at 0 degree hinges 
(hydraulic type) of approved make/brand to 
cupboard shutters with full threaded steel 
screws including making necessary recess in 
board and finished etc. complete as per 
direction of Engineer-in-charge. 

2790.00 each 272.00 758880.00 

31 Providing and fixing stainless steel soft 
closing heavy type telescopic drawer 
channels of approved make 500 mm long 
with screws etc. complete as per directions of 
Engineer- in-charge. 

372.00 
One 
Set 

885.10 329257.00 

32 Providing and fixing ready made 304 grade 
stainless steel Modular kitchen basket and 
accessories such as right angle basket (Plain 
Cup & Saucer, plant, Partition, Bottle rack, 
Thali, Cutlery) kitchen utensil basket, Dinner 
set basket, kitchen grain basket, Multipurpose 
basket as per site requirement including 
finishing (wherever required) and fittings. 
The same shall be fixed with necessary 
stainless steel nuts & bolts, Stainless Steel 
screws & telescopic channel etc. as per 
direction of Engineer-in charge. (For 
payment purpose only weight of Stainless 
steel basket shall be considered excluding 
weight of all fixing accessories such as nuts, 
bolts, fasteners telescopic basket channels 
etc. Payment of providing and fixing 
telescopic channel shall be paid separately)  

578.00 kg 533.25 308219.00 

33 Providing and fixing 2mm thick 16 to 19mm 
wide PVC edge binding tape of approved 
quality for cupboard/wardrobe shutters 
including necessary synthetic resin hot 
pressed to edges on binding machine etc. 
complete as per directions of Engineer-in-
charge.  

5600.00 mte 43.80 245280.00 
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34 Steel work in built up tubular ( round, square 
or rectangular hollow tubes etc.) trusses etc., 
including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer, including welding and bolted with 
special shaped washers etc. complete.  

        

  Hot finished welded type tubes.  8870.00 kg 194.40 1724328.00 
35 Steel work welded in built up sections/ 

framed work including cutting, hoisting, 
fixing in position and applying a priming coat 
of approved steel primer using structural steel 
etc. as required.  

        

  In gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar works.  

6351.00 kg 172.60 1096183.00 

36 Providing and fixing stainless steel ( Grade 
304) railing made of Hollow tubes, channels, 
plates etc., including welding, grinding, 
buffing, polishing and making curvature 
(wherever required) and fitting the same with 
necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary 
accessories & stainless steel dash fasteners , 
stainless steel bolts etc., of required size, on 
the top of the floor or the side of waist slab 
with suitable arrangement as per approval of 
Engineer-incharge, (for payment purpose 
only weight of stainless steel members shall 
be considered excluding fixing accessories 
such as nuts, bolts, fasteners etc.). 

1300.00 kg 772.40 1004120.00 

37 Kota stone slab flooring over 20 mm 
(average) thick base laid over and jointed 
with grey cement slurry mixed with pigment 
to match the shade of the slab including 
rubbing and polishing complete with base of 
cement mortar 1:4 (1 cement : 4 coarse sand): 

        

  25 mm thick.  361.00 sqm 1948.25 703318.00 
38 Kota stone slabs 20 mm thick in risers of 

steps, skirting, dado and pillars laid on 12 
mm (average) thick cement mortar 1:3 (1 
cement 3 coarse sand) and jointed with grey 
cement slurry mixed with pigment to match 
the shade of the slabs, including rubbing and 
polishing complete.  

74.00 sqm 2354.70 174248.00 

39 40 mm thick rubbed stone flooring over 20 
mm (average) thick base of cement mortar 
1:5 (1 cement : 5 coarse sand) with joints 3 
mm thick, side buttered with cement mortar 
1:2 (1 cement : 2 stone dust) admixed with 
pigment to match the shade of stone and 
pointing with same mortar. 

        

  Red sand stone 320.00 sqm 1647.00 527040.00 



89 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             

 
 

40 Providing and laying Vitrified tiles in floor in 
different sizes (thickness to be specified by 
the manufacturer) with water absorption less 
than 0.08% and conforming to IS:15622, of 
approved brand & manufacturer, in all 
colours and shade, laid on 20 mm thick 
cement mortar 1:4 (1 cement: 4 coarse sand) 
jointing with grey cement slurry @3.3 
kg/sqm including grouting the joints with 
white cement and matching pigments etc. 
The tiles must be cut with the zero chipping 
diamond cutter only . Laying of tiles will be 
done with the notch trowel, plier, wedge, 
clips of required thickness, leveling system 
and rubber mallet for placing the tiles gently 
and easily. 

        

  Glazed vitrified floor tiles polished finish of 
size 

        

41.1 Size of Tile 600 x 600 mm  3116.00 sqm 1502.75 4682569.00 
  Glazed Vitrified tiles Matt/Antiskid finish of 

size 
        

41.2 Size of Tile 600 x 600 mm 1620.00 sqm 1464.85 2373057.00 
42 Deduct for not using 20 mm thick cement 

mortar 1:4 (1 cement : 4 coarse sand) bedding 
in laying of floor tiles and jointing with grey 
cement slurry @ 3.3 kg/ sqm. 

4736.00 sqm -850.11 -4026121.00 

43 Fixing glazed/ Ceramic/ Vitrified floor tiles 
with cement based high polymer modified 
quick-set tile adhesive (Water based) 
conforming to IS: 15477, in average 3mm 
thickness. 

4736.00 sqm 753.25 3567392.00 

44 Crazy ceramic tile flooring, with under layer 
12 mm thick cement mortar 1:4 (1 cement: 4 
coarse sand), with joints not exceeding 5 mm, 
including filling the gaps with ordinary 
cement mixture & mixing with synthetic 
polyester fibre, triangular in shape having 
specific gravity of 1.34 to 1.40, cross section 
size ranging from 10 to 40 micron & length 
upto 6 mm , mixing fibre @ 125 grams per 
50 kg of cement in cement mortar, including 
providing and mixing water proofing material 
in mortar @ 1 kg per 50 kg of cement, all 
complete as per direction of Engineer-in-
charge. 

1511.00 sqm 954.15 1441721.00 

45 Grouting the joints of flooring tiles having joints 
of 3 mm width, using epoxy grout mix of 0.70 kg 
of organic coated filler of desired shade (0.10 kg 
of hardener and 0.20 kg of resin per kg), 
including filling / grouting and finishing complete 
as per direction of Engineer-in-charge. 
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  Size of Tile 600x600 mm or more 4736.00 sqm 309.05 1463661.00 
46 Deduct for not grouting the joints with white 

cement and matching pigment in the items of 
fixing of vitrified tiles. 

4736.00 sqm -13.30 -62989.00 

47 Providing and laying Polished Granite stone 
flooring in required design and patterns, in 
linear as well as curvilinear portions of the 
building all complete as per the architectural 
drawings with 18 mm thick stone slab over 
20 mm (average) thick base of cement mortar 
1:4 (1 cement : 4 coarse sand) laid and 
jointed with cement slurry and pointing with 
white cement slurry admixed with pigment of 
matching shade including rubbing , curing 
and polishing etc. all complete as specified 
and as directed by the Engineer-in-Charge. 

        

  Polished Granite stone slab colour of Black, 
Cherry/Ruby Red or equivalent 547.00 sqm 4481.30 2451271.00 

48 Providing gola 75x75mm in cement concrete 
1:2:4 (1 cement :2 coarse sand : 4 stone 
aggregate 10 mm and down gauge) including 
finishing with cement mortar 1:3(1 cement : 
3 fine sand) as per standard design  

        

  In 75x75mm deep chase  409.00 mtr 305.15 124806.00 
49 Making khurras 45x45 cm with average 

minimum thickness of 5 cm cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate of 20 mm nominal size) over 
P.V.C. sheet 1 m x1 m x 400 micron, finished 
with 12 mm cement plaster 1:3 (1 cement : 3 
coarse sand) and a coat of neat cement, 
rounding the edges and making and finishing 
the outlet complete. 

100.00 each 298.25 29825.00 

50 Providing and fixing on wall face 
unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 
5382, leaving 10 mm gap for thermal 
expansion, (i)Single socketed pipes.  

        

  75 mm diameter  250.00 mtr 248.80 62200.00 
  110 mm diameter  250.00 Mtr 377.40 94350.00 

51 Providing and fixing on wall face 
unplasticised - PVC moulded fittings/ 
accessories for unplasticised Rigid PVC rain 
water pipes conforming to IS : 13592 Type A 
including jointing with seal ring conforming 
to IS :5382 leaving 10 mm gap for thermal 
expansion.  

        

51.1 Coupler          
51.1.1 75mm  40.00 each 91.70 3668.00 
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51.1.2 110mm  80.00 each 136.15 10892.00 
51.2 Single tee with door          

51.2.1 110x110x110 mm  50.00 each 234.15 11708.00 
51.3 Bend 87.5°          

51.3.1 75 mm bend  50.00 each 105.90 5295.00 
51.3.2 110 mm bend  20.00 each 150.35 3007.00 
51.4 Shoe (Plain)          

51.4.1 75 mm Shoe  20.00 each 93.10 1862.00 
51.4.2 110 mm Shoe  20.00 each 131.85 2637.00 

52 Providing and fixing unplasticised -PVC pipe 
clips of approved design to unplasticised - 
PVC rain water pipes by means of 
50x50x50mm hardwood plugs, screwed with 
M.S. screws of required length including 
cutting brick work and fixing in cement 
mortar 1:4 (1 cement : 4 coarse sand) and 
making good the wall etc. complete.  

        

52.1 75 mm  20.00 each 369.85 7397.00 
52.2 110 mm  20.00 each 371.30 7426.00 
53 Providing & fixing UV stabilised fiberglass 

reinforced plastic sheet roofing up to any 
pitch, including fixing with polymer coated 'J' 
or 'L' hooks, bolts & nuts 8mm dia. G.I 
plain/bitumen washers complete but 
excluding the cost of purlins, rafters, trusses 
etc. The sheets shall be manufactured out of 
2400 TEX panel rovigs incorporating 
minimum 0.3% ultra-violet stabiliser in resin 
system under approximately 2400 psi and hot 
cured. They shall be of uniform pigmentation 
and thickness without air pockets and shall 
conform to IS 10192 and IS 12866.The sheets 
shall be opaque or translucent, clear or 
pigmented, textured or smooth as specified. 

        

  

2 mm thick corrugated (2.5" or 4.2" or 6") or 
step-down (2" or 3" or 6" ) as specified 190.00 sqm 1401.35 266257.00 

54 Providing and fixing precoated galvanised 
iron profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-
charge) 0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 grams per 
sqm as per IS: 277, in 240 mpa steel grade, 5-
7 microns epoxy primer on both side of the 
sheet and polyester top coat 15-18 microns. 
Sheet should have protective guard film of 25 
microns minimum to avoid scratches during 
transportation and should be supplied in 
single length upto 12 metre or as desired by 
Engineerin- charge. The sheet shall be fixed 
using self drilling /self tapping screws of size 

961.00 sqm 738.65 709843.00 
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(5.5x 55 mm) with EPDM seal, complete 
upto any pitch in horizontal/ vertical or 
curved surfaces, excluding the cost of purlins, 
rafters and trusses and including cutting to 
size and shape wherever required. 

55 12 mm cement plaster of mix :          
  1:6 (1 cement: 6 coarse sand)  7090.00 sqm 343.65 2436479.00 

56 15 mm cement plaster on rough side of single 
or half brick wall of mix: 

        

  1:6 (1 cement: 6 coarse sand)  4730.00 sqm 395.35 1870006.00 
57 18 mm cement plaster in two coats under 

layer 12 mm thick cement plaster 1:5 (1 
cement : 5 coarse sand) finished with a top 
layer 6 mm thick cement plaster 1:6 (1 
cement : 6 fine sand). 

1580.00 sqm 518.55 819309.00 

58 Neat cement punning 80.00 sqm 79.95 6396.00 
59 Providing and applying plaster of paris putty 

of 2 mm thickness over plastered surface to 
prepare the surface even and smooth 
complete. 

2325.00 sqm 262.70 610778.00 

60 Distempering with 1st quality acrylic 
distemper (ready mixed) having VOC content 
less than 50 gram/litre, of approved 
manufacturer and of required shade and 
colour all complete to achieve even shade 
and colour :  

        

  New work (two or more coats) over and 
including water thinable priming coat with 
cement primer having VOC content less than 
50 gram/litre. 

1660.00 sqm 185.65 308179.00 

61 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade : 

        

  Two or more coats on new work over an 
under coat of suitable shade with ordinary 
paint of approved brand and manufacture 

93.00 sqm 226.25 21041.00 

62 French spirit polishing :          
  Two or more coats on new works including a 

coat of wood filler 
1910.00 sqm 446.25 852338.00 

63 Washed stone grit plaster on exterior walls height 
upto 10 metre above ground level, in two layers, 
under layer 12 mm cement plaster 1:4 (1 cement : 
4 coarse sand ), furrowing the under layer with 
scratching tool, applying cement slurry on the 
under layer @ 2 Kg of cement per square metre, 
top layer 15 mm cement plaster 1:1/ 2:2 (1 
cement: 1/2 coarse sand : 2 stone chipping 10 mm 
nominal size), in panels with groove all around as 
per approved pattern, including scrubbing and 
washing the top layer with brushes and water to 
expose the stone chippings ,complete as per 
specification and direction of Engineer-in-charge 

200.00 sqm 1162.25 232450.00 
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(payment for providing grooves shall be made 
separately). 

64 Forming groove of uniform size in the top 
layer of washed stone grit plaster as per 
approved pattern using wooden battens, 
nailed to the under layer, including removal 
of wooden battens, repair to the edges of 
panels and finishing the groove complete as 
per specifications and direction of the 
Engineer-in-charge : 

        

  15 mm wide and 15 mm deep groove 350.00 mtr 75.15 26303.00 
65 Providing and applying white cement based 

putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered 
wall surface to prepare the surface even and 
smooth complete. 

15300.00 sqm 156.05 2387565.00 

66 Wall painting with acrylic emulsion paint, 
having VOC (Volatile Organic Compound ) 
content less than 50 grams/ litre, of approved 
brand and manufacture, including applying 
additional coats wherever required, to 
achieve even shade and colour. 

        

  Two coats 13640.00 sqm 137.45 1874818.00 
67 Removing dry or oil bound distemper, water 

proofing cement paint and the like by 
scrapping, sand papering and preparing the 
surface smooth including necessary repairs to 
scratches etc. complete. 

15740.00 sqm 25.15 395861.00 

68 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade : 

        

  One or more coats on old work.  1860.00 sqm 102.80 191208.00 
69 French spirit polishing :          
  One or more coats on old work.  280.00 sqm 224.80 62944.00 

70 Finishing walls with Acrylic Smooth exterior 
paint of required shade : 

        

  Old work (Two or more coat applied @ 1.67 
ltr/ 10 sqm) on existing cement paint surface 

436.00 sqm 120.75 52647.00 

71 Repairs to plaster of thickness 12 mm to 20 mm 
in patches of area 2.5 sq.meters and under, 
including cutting the patch in proper shape, 
raking out joints and preparing and plastering 
the surface of the walls complete, including 
disposal of rubbish to the dumping ground, all 
complete as per direction of Engineer-in-
Charge. 

        

  With cement mortar 1:4 (1cement: 4 coarse sand) 1090.00 sqm 560.50 610945.00 
72 Renewing glass panes and refixing existing 

wooden fillets: 
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  Float glass panes of nominal thickness 5 mm 
(weight not less than 12.5kg/sqm) 155.00 sqm 1552.75 240676.00 

73 Dismantling W.C. Pan of all sizes including 
disposal of dismantled materials including 
malba all complete as per directions of 
Engineer-in-Charge. 

93.00 each 134.10 12471.00 

74 Dismantling 15 to 40 mm dia G.I. pipe 
including stacking of dismantled pipes 
(within 50 metres lead) as per direction of 
Engineer-in-Charge. (a) Internal Work- 
Exposed on wall 

775.00 mtr 3.25 2519.00 

75 Demolishing lime concrete manually/ by 
mechanical means and disposal of material 
within 50 metres lead as per direction of 
Engineer- in-charge. 

104.00 cum 851.50 88556.00 

76 Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per 
direction of Engineer - in - charge. 

        

  Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix)  

191.00 cum 2434.25 464942.00 

77 Demolishing R.C.C. work manually/ by 
mechanical means including stacking of steel 
bars and disposal of unserviceable material 
within 50 metres lead as per direction of 
Engineer - in- charge. 

14.00 cum 3551.25 49718.00 

78 Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead 
as per direction of Engineer-in-charge. 

        

  In cement mortar  3.00 cum 2060.20 6181.00 
79 Dismantling doors, windows and clerestory 

windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. 
complete and stacking within 50 metres lead : 

        

  Of area 3 sq. metres and below  620.00 each 367.20 227664.00 
80 Dismantling tile work in floors and roofs laid 

in cement mortar including stacking material 
within 50 metres lead. 

        

  For thickness of tiles 10 mm to 25 mm  7763.00 sqm 73.40 569804.00 
81 Dismantling stone slab flooring laid in 

cement mortar including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead. 

310.00 Sqm 266.45 82600.00 

82 Dismantling wooden boardings in lining of walls 
and partitions, excluding supporting members but 
including stacking within 50 metres lead : 

        

  Thickness above 10 mm up to 25 mm  3100.00 Sqm 77.75 241025.00 
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83 Dismantling C.I. or asbestos rain water pipe 
with fittings and clamps including stacking 
the material within 50 metres lead : 

        

  75 to 80 mm dia pipe.  264.00 mtr 75.70 19985.00 
  100 mm dia pipe  273.00 mtr 78.00 21294.00 

84 Dismantling of flushing cistern of all types 
(C.I./PVC/Vitrious China) including stacking 
of useful materials near the site and disposal 
of unserviceable materials within 50 metres 
lead.  

98.00 each 112.05 10981.00 

85 Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 

5900.00 sqm 54.65 322435.00 

86 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials 
by mechanical means, including loading, 
transporting, unloading to approved 
municipal dumping ground or as approved by 
Engineer-in-charge, beyond 50 m initial lead, 
for all leads including all lifts involved. 

600.00 cum 263.95 158370.00 

87 Providing and fixing wash basin with C.I. 
brackets, 15 mm dia CP Brass single hole 
basin mixer of approved quality and make, 
including painting of fittings and brackets, 
cutting and making good the walls wherever 
required:- 

        

  White Vitreous China Wash basin size 
550x400 mm with a 15 mm CP Brass single 
hole basin mixer 

31.00 each 3960.55 122777.00 

88 Providing and fixing white vitreous china 
pedestal for wash basin completely recessed 
at the back for the reception of pipes and 
fittings. 

31.00 each 1683.35 52184.00 

89 Providing and fixing Stainless Steel A ISI 
304 (18/8) kitchen sink as per IS:13983 with 
C.I. brackets and stainless steel plug 40 mm, 
including painting of fittings and brackets, 
cutting and making good the walls wherever 
required : 

        

  Kitchen sink with drain board          
  510x1040 mm bowl depth 200 mm.  31.00 each 7159.00 221929.00 

90 Providing and fixing white vitreous china 
water closet squatting pan (Indian type) : 

        

  Orissa pattern W.C. pan of size 580x440 mm  5.00 each 3169.05 15845.00 
91 Providing and fixing P.V.C. low level 

flushing cistern with manually controlled 
device (handle lever) conforming to IS : 
7231, with all fittings and fixtures complete. 

        

  10 litre capacity - White  5.00 each 1190.65 5953.00 
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92 Providing and fixing P.V.C. waste pipe for 
sink or wash basin including P.V.C. waste 
fittings complete.  

        

  Flexible pipe         
92.1 32 mm dia  124.00 each 119.55 14824.00 
92.2 40 mm dia 31.00 each 119.55 3706.00 
93 Providing and fixing 600x450 mm beveled 

edge mirror of superior glass (of approved 
quality) complete with 6 mm thick hard 
board ground fixed to wooden cleats with 
C.P. brass screws and washers complete. 

113.00 each 1607.95 181698.00 

94 Providing and fixing 600x120x5 mm glass 
shelf with edges round off, supported on 
anodised aluminium angle frame with C.P. 
brass brackets and guard rail complete fixed 
with 40 mm long screws, rawl plugs etc., 
complete. 

113.00 each 1083.50 122436.00 

95 Providing and fixing soil, waste and vent 
pipes:  

        

95.1 100 mm dia.          

 Sand cast iron S&S pipe as per IS: 1729.  310.00 mtr 1151.90 357089.00 
95.2 75 mm diameter :          

 Sand cast iron S&S pipe as per IS: 1729.  248.00 mtr 1044.75 259098.00 
96 Providing and filling the joints with spun 

yarn, cement slurry and cement mortar 1:2 ( 1 
cement : 2 fine sand) in S.C.I./ C.I. Pipes : 

        

96.1 75 mm dia pipe 248.00 each 168.20 41714.00 
96.2 100 mm dia pipe 248.00 each 198.15 49141.00 
97 Providing and fixing M.S. holder-bat clamps 

of approved design to Sand Cast iron/cast 
iron (spun) pipe embedded in and including 
cement concrete blocks 10x10x10 cm of 
1:2:4 mix (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size), 
including cost of cutting holes and making 
good the walls etc. : 

        

97.1 For 100 mm dia pipe 62.00 each 362.85 22497.00 
97.2 For 75 mm dia pipe 93.00 each 360.00 33480.00 
98 Providing and fixing bend of required degree 

with access door, insertion rubber washer 3 
mm thick, bolts and nuts complete. 

        

98.1 100 mm dia         
  Sand cast iron S&S as per IS - 3989 62.00 each 705.20 43722.00 

98.2 75 mm dia         
  Sand cast iron S&S as per IS- 3989 62.00 each 522.80 32414.00 

99 Providing and fixing plain bend of required 
degree. 

        

99.1 100 mm dia         
  Sand cast iron S&S as per IS : 3989 93.00 each 570.05 53015.00 
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99.2 75 mm dia         
  Sand cast iron S&S as per IS - 3989 62.00 each 390.50 24211.00 

100 Providing and fixing single equal plain 
junction of required degree with access door, 
insertion rubber washer 3 mm thick, bolts and 
nuts complete. 

        

  75x75x75 mm         
  Sand cast iron S&S as per IS - 3989 31.00 each 665.05 20617.00 

101 Providing and fixing collar :         
101.1 100 mm         

  Sand cast iron S&S as per IS - 3989 31.00 each 513.15 15908.00 
101.2 75 mm         

  Sand cast iron S&S as per IS - 3989 31.00 each 362.05 11224.00 
102 Providing and fixing trap of self cleansing 

design with screwed down or hinged grating 
with or without vent arm complete, including 
cost of cutting and making good the walls 
and floors : 

        

102.1 100 mm inlet and 100 mm outlet         
  Sand cast iron S&S as per IS: 3989 93.00 each 1996.50 185675.00 

102.2 100 mm inlet and 75 mm outlet         
  Sand cast iron S&S as per IS - 3989 62.00 each 1975.15 122459.00 

103 Providing and fixing floor mounted, white 
vitreous china single piece, double traps 
syphonic water closet of approved 
brand/make, shape, size and pattern including 
integrated white vitreous china cistern of 
capacity 10 litre with dual flushing system, 
including all fittings and fixtures with seat 
cover, cistern fittings, nuts, bolts and gasket 
etc including making connection with the 
existing P/S trap, complete in all respect as 
per directions of Engineer-in-Charge. 

93.00 each 18212.90 1693800.00 

104 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, including fixing the pipe with clamps 
at 1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC solvent 
cement and testing of joints complete as per 
direction of Engineer in Charge. : Internal 
work - Exposed on wall  

        

  20 mm nominal dia Pipes 5101.00 mtr 335.00 1708835.00 
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105 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 
1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and 
making good the same including testing of 
joints complete as per direction of Engineer 
in Charge.:Concealed work, including cutting 
chases and making good the walls etc.  

        

  20 mm nominal outer dia .Pipes.  1008.00 mtr 537.60 541901.00 
106 Providing and fixing G.I. Pipes complete 

with G.I. fittings and clamps, i/c making 
good the walls etc. concealed pipe including 
painting with anticorrosive bitumastic paint, 
cutting chases and making good the wall:  

        

  15 mm dia. nominal bore  775.00 mtr 580.45 449849.00 
107 Providing and fixing brass bib cock of 

approved quality :  
        

  15 mm nominal bore  40.00 each 353.25 14130.00 
108 Providing and fixing ball valve (brass) of 

approved quality, High or low pressure, with 
plastic floats complete :  

        

  20mm nominal bore 70.00 each 462.50 32375.00 
109 Providing and fixing uplasticised PVC 

connection pipe with brass unions :  
        

  45 cm length          
  15 mm nominal bore  560.00 each 97.75 54740.00 

110 Providing and fixing G.I. Union in G.I. pipe 
including cutting and threading the pipe and 
making long screws etc. complete (New 
work)  

        

  20 mm nominal bore 190.00 each 346.80 65892.00 
111 Providing and fixing G.I. Union in existing 

G.I. pipe line, cutting and threading the pipe 
and making long screws including 
excavation, refilling the earth or cutting of 
wall and making good the same complete 
wherever required :  

        

  20 mm nominal bore 70.00 each 857.85 60050.00 
112 Providing and placing on terrace (at all floor 

levels) polyethylene water storage tank ISI : 
12701 marked, with cover and suitable 
locking arrangement and making necessary 
holes for inlet, outlet and overflow pipes but 
without fittings and the base support for tank.  

93000.00 
per 
litre 

11.00 1023000.00 

113 Providing and fixing C.P. brass stop cock 
(concealed) of standard design and of 
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approved make conforming to IS:8931. 
  15 mm nominal bore 31.00 each 670.45 20784.00 

114 Providing and fixing C.P. brass angle valve 
for basin mixer and geyser points of 
approved quality conforming to IS:8931 :  

        

  15mm nominal bore  434.00 each 574.30 249246.00 
115 Providing and fixing C.P. Brass extension 

nipple (size 15mm x 50mm) of approved 
make and quality as per direction of 
Engineer-in-charge. 

248.00 each 74.80 18550.00 

116 Providing and fixing PTMT Ball cock of 
approved quality, colour and make complete 
with Epoxy coated aluminium rod with L.P./ 
H.P.H.D. plastic ball. 

        

  15 mm nominal bore, 105 mm long, 
weighing not less than 138 gms 

93.00 each 182.10 16935.00 

117 Cutting holes up to 30x30 cm in walls 
including making good the same: 

        

  With common burnt clay F.P.S. (non 
modular) bricks 

217.00 each 416.80 90446.00 

118 Making chases up to 7.5x7.5 cm in walls 
including making good and finishing with 
matching surface after housing G.I. pipe etc. 

47.00 mtr 202.90 9536.00 

119 Providing and fixing aluminium work for 
doors, windows, ventilators and partitions 
with extruded built up standard tubular 
sections/ appropriate Z sections and other 
sections of approved make conforming to IS: 
733 and IS: 1285, fixing with dash fasteners 
of required dia and size, including necessary 
filling up the gaps at junctions, i.e. at top, 
bottom and sides with required EPDM 
rubber/ neoprene gasket etc. Aluminium 
sections shall be smooth, rust free, straight, 
mitred and jointed mechanically wherever 
required including cleat angle, Aluminium 
snap beading for glazing / paneling, C.P. 
brass / stainless steel screws, all complete as 
per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling 
and dash fasteners  to be paid for separately) : 

        

  For fixed portion         
  Powder coated aluminium (minimum 

thickness of powder coating 50 micron) 388.00 kg 530.90 205989.00 

120 For shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots 
and making provision for fixing of fittings 
wherever required including the cost of 
EPDM rubber / neoprene gasket required 
(Fittings shall be paid for separately) 
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  Powder coated aluminium (minimum 
thickness of powder coating 50 micron) 171.00 kg 634.45 108491.00 

121 Providing and fixing glazing in aluminium 
door, window, ventilator shutters and 
partitions etc. with EPDM rubber / neoprene 
gasket etc. complete as per the architectural 
drawings and the directions of engineer-in-
charge . (Cost of aluminium snap beading 
shall be paid in basic item): 

        

  With float glass panes of 5 mm thickness 
(weight not less than 12.50 kg/sqm) 78.00 sqm 1505.25 117410.00 

122 Providing and laying water proofing 
treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry 
mixed with water proofing cement compound 
consisting of applying : (a) First layer of 
slurry of cement @ 0.488 kg/sqm mixed with 
water proofing cement compound @ 0.253 
kg/ sqm. This layer will be allowed to air 
cure for 4 hours. (b) Second layer of slurry of 
cement @ 0.242 kg/sqm mixed with water 
proofing cement compound @ 0.126 kg/sqm. 
This layer will be allowed to air cure for 4 
hours followed with water curing for 48 
hours. The rate includes preparation of 
surface, treatment and sealing of all joints, 
corners, junctions of pipes and masonry with 
polymer mixed slurry. 

620.00 sqm 617.05 382571.00 

123 Providing and laying water proofing treatment on 
roofs of slabs by applying cement slurry mixed 
with water proofing cement compound consisting 
of applying:  (a) after surface preparation, first 
layer of slurry of cement @ 0.488 kg/sqm mixed 
with water proofing cement compound @ 0.253 
kg/sqm.  (b) laying second layer of Fibre glass 
cloth when the first layer is still green. Overlaps 
of joints of fibre cloth should not be less than 10 
cm.  (c) third layer of 1.5 mm thickness 
consisting of slurry of cement @ 1.289 kg/sqm 
mixed with water proofing cement compound @ 
0.670 kg/sqm and coarse sand @ 1.289 kg/sqm. 
This will be allowed to air cure for 4 hours 
followed by water curing for 48 hours. The entire 
treatment will be taken upto 30 cm on parapet 
wall and tucked into groove in parapet all around. 
(d) fourth and final layer of brick tiling with 
cement mortar (which will be paid for separately.  
For the purpose of measurement the entire treated 
surface will be measured. 

2390.00 sqm 688.90 1646471.00 

124 Grading roof for water proofing treatment 
with  
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  Cement concrete 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone aggregate 20 mm 
nominal size)  

191.00 cum 8042.30 1536079.00 

  Cement mortar 1:4 (1cement : 4 coarse sand) 8.00 cum 15155.60 121245.00 
125 Chipping of unsound/weak concrete material 

from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven 
percussion type or of approved make 
including tapering of all edges, making 
square shoulders of cavities including 
cleaning the exposed concrete surface and 
reinforcement with wire brushes etc. and 
disposal of debris for all lead and lifts all 
complete as per direction of Engineer-In-
Charge 

        

  25mm average thickness  1160.00 Sqm 126.75 147030.00 
126 Cleaning of reinforcement from rust from the 

reinforcing bars to give it a total rust free 
steel surface by using alkaline chemical rust 
remover of approved make with paint brush 
and removing loose particles after 24 hours 
of its application with wire brush and 
thoroughly washing with water and allowing 
it to dry, all complete as per direction of 
Engineer-In-Charge.  

        

  Bars up to 12 mm diameter  17400.00 mtr 8.25 143550.00 
127 Providing, mixing and applying bonding coat 

of approved adhesive on chipped portion of 
RCC as per specifications and direction of 
Engineer-In-charge complete in all respect.  

        

  SBR Polymer (@10% of cement weight) 
modified cementitious bond coat @ 2.2 kg 
cement per sqm of surface area mixed with 
specified proportion of approved polymer 

1010.00 Sqm 141.20 142612.00 

128 Providing, mixing and applying SBR 
polymer (of approved make) modified 
Cement mortar in proportion of 1:4 (1 
cement: 4 graded coarse sand with polymer 
minimum 2% by wt. of cement used) as per 
specifications and directions of Engineer-in-
charge. Note: Measurement and payment: 
The pre-measurement of thickness shall be 
done just after the surface preparation is 
completed and Payment under this item shall 
be made only after proper wet curing has 
been done and surface has been satisfactorily 
evaluated by sounding / tapping with a blunt 
metal instrument and/or the 75 mm size cube 
crushing strength at the end of 28 days to be 
not less than 30 N/Sqmm2). 

        

127.1 12 mm average thickness.  570.00 Sqm 388.65 221531.00 
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127.2 25 mm average thickness in 2 layers.  380.00 Sqm 587.35 223193.00 
129 Providing and fixing hard drawn steel wire 

fabric of size 75 x25 mm mesh or other 
suitable size wire mesh to be fixed & firmly 
anchored to the concrete surface by means of 
"L" shaped mild steel shear key welded with 
existing reinforcement including the cost of 
materials, labour, tool & plants as approved 
by Engineer-in-charge. 

78.00 sqm 902.55 70399.00 

        Total 73071389.00 
  Modified Estimated Cost after using correction factor on DSR 2023 on 

account of GST @ 0.973 71098461.00 
  Add Cost Index @ 4.03% 2865268.00 
        Total 73963729.00 

130 Providing and fixing stainless Steel tower 
bolts of approved quality & make complete 
set with complete accessories & screws as 
per direction of Engineer-in-charge. 

        

130.1 250x10 mm 620.00 each 285.65 177103.00 
130.2 150x10 mm 1736.00 each 188.90 327930.00 
131 Providing and fixing stainless Steel Door 

Stopper of approved quality & make 
complete set with complete accessories & 
screws as per direction of Engineer-in-
charge.  

279.00 each 322.25 89908.00 

132 Providing and fixing stainless Steel sliding 
door bolts of approved quality & make 
complete set with nutbolt as per  direction of 
Engineer-in-charge. 

        

  250x10 mm 279.00 each 402.60 112325.00 
133 Providing and fixing stainless steel 304 grade 

handle of approved make as per sample 
approved with screws etc complete as per 
direction of Engineer-in-charge. 

        

133.1 125 mm 992.00 each 43.10 42755.00 
133.2 150 mm 620.00 each 59.70 37014.00 
134 Providing and fixing bright/Matt finished 

Stainless Steel 304 grade pull bolt lock, ISI 
marked with necessary screws bolts, nut and 
washers etc. complete. 

78.00 each 269.60 21029.00 

135 Providing and fixing Stainless steel SS grade 
304 , curtain rod 25 mm dia 1.20mm thick to 
required colour and shade i/c wooden knobs 
and  brackets all as per approved samples 
available in sub-division office but excluding 
the cost of wooden rings which shall be paid 
extra as per direction of Engineer-in-charge 
(Payment shall be made between ends of rod 
including insertions in the knobs) 

620.00 mtr 533.60 330832.00 
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136 Dismantling wash basin/sink of size 
including disconnection water supply etc & 
stacking the materials as per the direction of 
Engineer-in-charge.  

134.00 each 148.50 19899.00 

137 Providing and fixing C.P. brass Towel Ring 
of Jaquar make code no.(CAN-1121N) / 
Kohler (Code No. K-5631IN-CP) /Parryware 
(Code No. T-5902A1) make complete as per 
direction of Engineer-in-charge.   

133.00 each 894.10 118915.00 

138 Providing and fixing Square flat cut floor 
drain jali of stainless steel grade 304 with 
hole of approved quality as per direction of 
Engineer-in-charge.  

93.00 each 311.20 28942.00 

139 Providing and fixing Classic Square Flat Cut 
304-Grade Floor Drain with Hole & 
Cockroach Trap (5 x 5 Inches) of approved 
quality as per direction of Engineer-in-
charge.  

558.00 each 415.45 231821.00 

140 Providing and fixing S.S. towel rack of 600 
mm long without hangers of Jaquar (Code 
No. ACN1181FS) / Kohler (Code No. K-
25065IN-CP) / Hindware (Code No.F-
880008) make with brackets fixed to cleats 
with C.P. brass screws etc. complete as per 
direction of Engineer-in-charge.  

93.00 each 2680.10 249249.00 

141 Providing and fixing CP brass single lever 
quarter turn sink mixer with swiveling spout 
(wall mounted model) with connecting legs 
and wall flanges of Jaquar (Code No. COP-
309PM) / Parryware (Code No.G-T4635A1) 
/Hindware (Code No.F-320027CP) make as 
per direction of Engineer-in- charge. (a) 15 
mm nominal bore  

41.00 each 3051.80 125124.00 

142 Providing and fixing CP brass health faucet 
with 1.2 meter long flexible tube and wall 
hook of Jaquar (Code No. ALD- 573) / 
Parryware (Code No. T9941A1) / Kohler 
(Code No. K-97258IN-CP) make as per 
direction of Engineer-in-charge. 

98.00 each 1352.00 132496.00 

143 Providing and fixing CP brass overhead shower 
100mm round shape Single Flow with rubit 
cleaning system of Jaquar (Code No. OHS-
1989)/Hindware (Code No. F-160215CP)/ Kohler 
(Code No. K-27724IN-CP) or equivalent 
alongwith Shower arm straight 20mm and 
450mm long round shape without bend for wall 
mounted showers with flange of Jaquar (Code 
No. SHA-CHR-49483)/ Hindware (Code No. F-
160024)/ Parryware (Code No. T9949A1) or 
equivalent as per direction of Engineer-in-charge. 

93.00 each 2494.75 232012.00 
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144 Providing and fixing S.S. Soap Dish holder 
of Jaquar (Code No. ACN-1131N) / 
Hindware (Code No. F-450022CP)/ Kohler 
(Code No.K-25068IN-CP) make as per 
direction of Engineer-in-charge. 

103.00 each 667.55 68758.00 

145 Providing and fixing C.P. brass long body bib 
cock quarter turn with flange ceramic 
cartirdges of approved quality conforming to 
IS standards and weighing not less than 690 
gms. (Brand:-Jaquar (VGP-81037) / Kohler 
(K-16093IN-4-CP)/ Hindware (F520005)  
make as approved by Engineer-in-charge. 

        

  15 mm nominal bore 67.00 each 1705.30 114255.00 
146 Providing and fixing 3 inlet diverter exposed 

part kit consisting of pertaining lever wall 
flangle& button of Jaquar  (Code No. VGP-
81193NK)/Kohler (Code No. K-P16316IN-
4FP-CP)/Hindware (Code No. F850035) 
including concealed body for 3 inlet single 
lever diverter with button cat no. of Jaquar  
(Code No. ALD-CHR-193N) /Hindware 
(Code No. F-520068PGD)/Parryware (Code 
No. G9969A5 make as approved by 
Engineer-in-charge. 

103.00 each 6012.75 619313.00 

147 Providing and fixing single lever quarter turn 
CP brass two way bib cock with wall flange 
of Jaquar (Code No. VGP-81041) / Kohler 
(Code No. K-16094IN-4-CP) / Hindware 
(Code No. F-360005CP) make as approved 
by Engineer-in-charge. 

        

  15 mm nominal bore 62.00 each 2009.55 124592.00 
148 Providing and fixing quarter turn C.P. angle 

cock with wall flange of Jaquar (Code No. 
VGP-81053) / Kohler (K-23515IN-4-CP) / 
Hindware(Code No. F-740039-CP) make as 
per direction of Engineer-in-charge.  

        

  15mm nominal bore 558.00 each 998.05 556912.00 
149 Providing and placing white / semi 

transparent polyethylene loft water storage 
tank of approved brand & manufacture with 
cover and suitable locking arrangement and 
making necessary holes for inlet, outlet and 
overflow pipes but without fittings and the 
base support for tank [ sintex, Electroplast, 
Star, Lotus]. 

5890.00 litre 13.35 78632.00 

150 Providing and fixing thin rim table top basin of 
Jaquar [Make:- JDS-WHT-25939] with fixing 
accesories set along with Basin Mixer [Make:- 
VGP-81011B], 32 mm C.P. brass waste of 
standard pattern or equivalent make including 
painting of fittings and brackets, cutting and 

62.00 each 10295.50 638321.00 
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making good the walls wherever required as 
per direction of Engineer-in-Charge. 

151 Providing and fixing G.I. tank nipple to the 
existing PVC water storage tank at terrace 
including making necessary hole complete as 
per direction of Engineer-in-charge.  

        

  25 mm 31.00 each 99.65 3089.00 
152 Providing and fixing CP brass waste for Sink 

/ wash basin etc. complete (a)  40 mm dia 
31.00 each 157.15 4872.00 

153 Providing and fixing stainless steel wire 
guage shutter consisting of 1 mm thick M.S. 
sheet and 10 mm TMT bars @ 75mm c/c 
diagonally including around frame of M.S. 
tube of size 32 x 32 mm and 1.5 mm thick 
with M.S. sliding door bolt of size 250x16 
mm on both sides,handle of M.S. flat 20x5 
mm on both sides, M.S. tower bolt 250x 10 
mm  and godown / floor lock including 
poviding and fixing stainless steel wire gauge 
with average width of aperture 1.40 mm in 
both direction with wire of dia 0.63 mm fixed 
to the frame with 12 mm M.S. U-board i/c 
applying a priming coat of approved steel 
primer, complete  in all respect as per 
direction of Engineer - in - Charge. 

233.00 Sqm 7144.40 1664645.00 

154 Providing and fixing stainless steel adjustable 
legs for modular kitchen cabinet etc. load 
bearing capacity 450- 470kg/each wide foot 
in a black plastic finish etc. complete as per 
direction of Engineer-In-Charge. 

248.00 each 246.75 61194.00 

155 Providing and fixing C.P. brass Spout 
235mm long with wall flange of jaquar (Code 
No. SPJ-81429) / Kohler (Code No. K-
27490IN-CP) / Parryware (Code No. 
1327187) make for divertor as per direction 
of Engineer-in-charge. 

93.00 each 1637.90 152325.00 

156 Providing and fixing S.S. Toilet Paper Roll 
Holder with Flap of Jaquar Make (Model no. 
ACN-1153S) / Kohler (Code No. K-5633IN-
CP) / Hindware (Code No. F-880003GRT) as 
per direction of Engineer-in-charge. 

93.00 each 1459.50 135734.00 

157 Providing and laying in required size dry 
areated light weight ACC Blocks/ Khanger 
for filling in shunken portion compacting to 
required slope complete as per direction of 
engineer in charge. 

100.00 Cum 4454.60 445460.00 

158 Providing and fixing stainless steel fancy 
handle of approved make fixed with SS 
screws etc. complete as per direction of 
Engineer-in-charge. 

        

  125 mm 775.00 each 120.90 93698.00 
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159 Providing and fixing factory made modular 
wardrobe with 8mm thick both sides  BSB 
(Both Side Balancing) laminated factory 
pressed Densified Merino marine PB, 
Century SPB-HDMR or equivalent E1 
Emission Grade with suitable full threaded 
steel screws etc. on the backing of racks, 
drawer, cupboard, kitchen cabinet under 
kitchen counter etc. The Densified Merino 
marine PB, Century SPB-HDMR  board shall 
pass the BWP grade performance parameter 
of 72 hours boiling water resistance test as 
per IS 1734, tested in accordance with IS 
1734 (Part 5), shall have Ultra High Moisture 
Resistance, min. 2.5 mm surface layer 
thickness on each side with surface roughness 
<8 Ra, shall be made with FSC certified 
wood to ensure no deforestation is involved 
in manufacturing with min. Density of 780 
Kg/m3 all complete made by authorised 
OEM Neelkanth, Godrej, AIS, Siddhi 
Enterprises as per direction of Engineer-in-
Charge.  

890.00 sqm 1073.75 955638.00 

160 Providing and fixing factory made modular 
wardrobe with 18mm thick One sides OSB 
(One Side Balancing) laminated factory 
pressed Densified Merino marine PB, 
Century SPB-HDMR or equivalent E1 
Emission Grade with suitable full threaded 
steel screws etc. on the backing of racks, 
drawer, cupboard, kitchen cabinet under 
kitchen counter etc. The Densified Merino 
marine PB, Century SPB-HDMR  board shall 
pass the BWP grade performance parameter 
of 72 hours boiling water resistance test as 
per IS 1734, tested in accordance with IS 
1734 (Part 5), shall have Ultra High Moisture 
Resistance, min. 2.5 mm surface layer 
thickness on each side with surface roughness 
<8 Ra, shall be made with FSC certified 
wood to ensure no deforestation is involved 
in manufacturing with min. Density of 780 
Kg/m3 all complete made by authorised 
OEM Neelkanth, Godrej, AIS, Siddhi 
Enterprises as per direction of Engineer-in-
Charge.  

808.00 sqm 2584.45 2088236.00 
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161 Providing and fixing factory made modular 
wardrobe with 18mm thick Both sides 
laminated factory pressed Densified Merino 
marine PB, Century SPB-HDMR or 
equivalent E1 Emission Grade with suitable 
full threaded steel screws etc. on the backing 
of racks, drawer, cupboard, kitchen cabinet 
under kitchen counter etc. The Densified 
Merino marine PB, Century SPB-HDMR  
board shall pass the BWP grade performance 
parameter of 72 hours boiling water 
resistance test as per IS 1734, tested in 
accordance with IS 1734 (Part 5), shall have 
Ultra High Moisture Resistance, min. 2.5 mm 
surface layer thickness on each side with 
surface roughness <8 Ra, shall be made with 
FSC certified wood to ensure no 
deforestation is involved in manufacturing 
with min. Density of 780 Kg/m3 all complete 
made by authorised OEM Neelkanth, Godrej, 
AIS, Siddhi Enterprises as per direction of 
Engineer-in-Charge.' 

1720.00 sqm 1790.00 3078800.00 

162 Cutting edges or grove  of stone to make 
rough  etc. complete as per direction of 
engineer in charge  

1163.00 Mtr 54.75 63674.00 

163 Credit for dismantled G.I. pipe (a) 15 mm to 
40mm and as per direction of Engineer-in-
charge. 

750.00 Kg -25.00 -18750.00 

164 Credit for brass /CP brass fittings like bib 
cocks, pillar cock, stop cock etc and as per 
direction of Engineer-in-charge. 

100.00 Kg -500.00 -50000.00 

165 Credit for dismantled S.C.I/C.I 75 mm to 100 
mm and as per direction of Engineer-in-
charge.  

220.00 Kg -31.00 -6820.00 

166 Credit for dismantaling and taking away 
dismentaled Steel work and as per direction 
of Engineer-in-charge. 

160.00 kg -35.00 -5600.00 

167 Credit for taking away PVC Cistern, loft 
tank, over head tank and PVC doors etc. and 
the like received from dismantling. The 
material so received shall be the property of 
contractor after dismantling duly 
weight/measured before removing from the 
site in the presence of Engineer-in-Charge or 
his authorised representative all complete. 

1330.00 kg -18.00 -23940.00 

168 Credit for taking away old dismentalled 
damaged flush doors/ Cupboard shutters/ 
boxes etc. The material received from 
dismantling shall be the property of 
contractor, after dismantling material weight  
to be measured before removing from the site 

5540.00 kg -15.00 -83100.00 
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in the presence of engineer in charge or his 
authorised representative shall be taken for 
credit all complete. 

169 Credit for aluminium fittings / grill/ 
aluminium sections such like tower bolt, 
sliding bolt, handle etc and as per direction of 
Engineer-in-charge. 

120.00 kg -170.00 -20400.00 

        Total 86980621.00 
 

Note:- In case of overall percentage rates quoted by Agency is below the schedule of rates, such below 
percentage shall not apply on the item at S.No. 163 to 169. However in case quoted overall percentage is 
above the Schedule of rates, such percentage shall also be applied on these items. 

 
 
 

          
                                                       Executive Engineer 
                                       “V” Division, CPWD, 

R.K. Puram, New Delhi  
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PART-C 
 

Minor Component 
 

(Electrical work) 
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dk;®Z^ dh vuqlwfp;ka PERFORMA OF SCHEDULES   (A to F For Electrical work) 
 

vuqlwph ^d* SCHEDULE ‘A’   
ek=kvksa dh vuqlwph ¼layXu½ 
Schedule of quantities                                                                      

Attached (Electrical Works) 
Page No. 127-133 

vuqlwph ^[k* SCHEDULE ‘B’ 
Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph 
Schedule of materials to be issued to the contractor     
Schedule 

 

Øe- la- 
S.No. 

en fooj.k 
Description of item 

ek=k 
Quantity 

ftl nj ij  
lkefxz;ka Bsdsnkj 
dks izHkkfor gksxh 
og nj vadksa ,oa 
“kCnksa esa 
Rates in 
figures & 
words at 
which the    
material will 
be charged to 
the contractor 
 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 5 
-----NIL-------- 

( Material required for the work shall be arranged by the Contractor) 
     
vuqlwph ^x* SCHEDULE ‘C’ 
Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 
Tools and plants to be hired to the contractor 

 

Øe- la- 
S.No. 

fooj.k 
Description 

HkkM+k izHkkj izfrfnu 
Hire charges per day 
 

fuxZr LFkku 
Place of  Issue 

1 2 3 4 
-----NIL-------- 

(shall be arranged by the Contractor) 
vuqlwph *?k* SCHEDULE ‘D’ 
dk;Z ds fy, fo”ks’k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh 
vfrfjDr vuqlwph 
Extra schedule for specific 
requirements/documents for the work, if any.                        

NIL 

vuqlwph ^M* SCHEDULE ‘E’ 

Bsds dh lkekU; “krksZ dk lanHkZ 
Reference to General Conditions of contract 

General Conditions of Contract 
Maintenance Works 2023 as modified & 
corrected upto previous day of the last date 
of submission of the tender.  

dk;Z dk uke 
Name of Work : 
Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during 2026-28.                    
(SH: Civil & Electrical Works). 

dk;Z dh vuqqekfur ykxr  
Estimated cost of work  :        

Total : (Electrical :  Rs. 1,19,64,287/-) 

(i) 
/kjksgj jkf'k 
Earnest money 

As per major component of work 
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(ii) 
fu"iknu xkjaVh 
Performance guarantee 

(a) PG Shall be 5% of the Estimated Cost 
put to tender (ECPT) or contract amount 
whichever is higher, or as prescribed from 
time to time, to be submitted in the form as 
prescribed in GCC. Performance Guarantee 
shall remain valid for a minimum period of 
six months beyond the date of completion of 
all contractual obligations as per GCC. ln 
case of contracts where supplementary 
agreement is drawn, the fresh pG shall be 
obtained from the contractor @ 5% of the 
amount of the supplementary agreement or 
as prescribed from time to time. The PG 
received against the original work shall be 
released as per contract conditions.  
(b) A bid will be treated as abnormally low if 
the quoted bid amount is lesser than 80% 
ofthe estimated cost put to tender. 
(c) Requirement of Additional 
Performance Guarantee (APG): In case of 
abnormally low bids as defined the above, 
the bidder shall be required to submit 
Additional Performance Guarantee (APG) in 
addition to the Standard Performance 
Guafantee (PG). The amount of Additional 
Performance Guarantee (APG) shall be 
equivalent to the difference between the 80% 
amount of ECPT and quoted amount is 0.7A 
then the amount of APG shall be  0.8A - 
0.7A). The Additional Performance 
Guarantee (APG) shall be in the prescribed 
format of Performance Guarantee and has to 
be submitted within the time frame 
prescribed for submission of Performance 
Guarantee. The other terms and conditions of 
release etc. of APG shall be same as that of 
PG. 
(As per O.M. No. DG/Manual-2024/20 
dated 27.02.2026) 
 

(iii) 
izfrHkwfr fu{ksi 
Security Deposit 

2.5% of Tendered Value 

vuqlwph ^p* SCHEDULE ‘F’ 

lkekU; fu;e ,oa fn'kkfunsZ'k% 
General Rules & Directions : 

 

fufonk vkea=.k djus okyk izkf/kdkjh  
Officer inviting tender -             

Executive Engineer,  
V-Division, CPWD, New Delhi 

dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr'kr 
ftlls vf/kd fu"ikfnr enksa ds fy, njksa dk fu/kkZj.k 
[k.M 12-2 vkSj 12-3 ds vuqlkj gksxk 
Maximum percentage for quantity of items of work to 
be executed beyond which rates are to be determined 
in accordance with Clauses 12.2 & 12.3         
 

See below 
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ifjHkk"kk;sa%&  
Definitions: 
2 (i)      Hkkjlk/kd bathfu;j  
Engineer-in-Charge 

Executive Engineer (E), DED-61, 
CPWD, New Delhi 

2(ii) Lohdkj drkZ izkf/kdkjh  
Accepting Authority 

Superintending Engineer, Delhi Circle-
VI, CPWD, New Delhi or successor 
thereof. 

2(x) vfrfjDr vkSj ykHkksa dks iwjk djus ds fy, lkefxz;ksa 
dh ykxr ij izfr'krrk 
Percentage on cost of materials and labour to 
cover all overheads and profits 

15% 

njksa dh ekud vuqlwph 
Standard schedule of Rates                            

Delhi Schedule of Rates 2025 (as modified 
& correction issued upto day previous to the 
last date of submission of online receipt of 
tender) and Market Rate 

2(xi) foHkkx  
Department 

Central Public Works Department 

9(ii) ekud ds-yks-fu-fo- Bsdk QkeZ ----------------------------------------- 
rd la'kksf/kr vkSj “kksf/kr ds-yks-fu-fo- QkeZ 7 
Standard CPWD Contract Form :               

Standard CPWD Contract Form General 
Conditions of Contract 2023 (Maintenance 
Works) for CPWD Form – 7/8 as modified 
& corrected upto previous day of the last 
date of submission of the tender. 

[k.M Clause 1 
(i) Lohd`fr Ik= tkjh gksus dh rkjh[k ls fu’iknu 

xkjaVh ds izLrqrhdj.k ds fy, vuqer le;] 
fnuksa esa (i) Time allowed for 
submission of Performance Guarantee 
alongwith requisite documents mentioned 
elsewhere in the NIT, Programme Chart 
(Time and Progress) and applicable Labour 
Licences, Registration with EPFO and ESIC 
or proof of applying thereof from the date of 
issue of letter of acceptance, and also ensure 
the compliance of aforesaid provisions by the 
sub-agencies, if any, engaged. 

 
 
 
 
As per major component of work 

(ii) le; o`f)] fnuksa esa 

(ii)  Maximum allowable extension with late fee 
@ 0.1% per  day of Performance Guarantee 
amount beyond the period provided in (i) 
above                                                                  

 
 
As per major component of work 

[k.M Clause 2  
[k.M 2 ds rgr izfrdj fuf'pr djus okyk izkf/kdkjh 
Authority for fixing compensation under            
clause 2 

Superintending Engineer 
Delhi Circle - 6, CPWD 
New  Delhi or successor thereof 

 Clause 2A  
Applicable clause/clause 2A 
 

ykxw [k.M 2@[k.M 2d  

 
No 
 

ugh 
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[k.M Clause 5 
dk;Z vkjEHk djus dh rkjh[k dh x.kuk ds fy, Lohdf̀r 
Ik= tkjh gksus dh rkjh[k ls fnuksa dh la[;k 
Number of days from the date of issue of letter of 
acceptance for reckoning date of start   

 
 

As per major component of work 

y{; ehy&iRFkj lkj.kh 
Table  of Mile-stones 

y{; uhps nh xbZ lkj.kh vuqlkj 
As per Table given below 

S. No. 
Description of Milestone  
(Financial) 

Time Allowed 
in days (from 
date of start ) 

Amount to be 
withheld in case of 
non achievement of 
Milestone 

1. Gross work done 1/8th of  Electrical 
work   

¼ of the total 
period 

In the event of not 
achieving the 
necessary progress 
as assessed from the 
running payment, 
1.25% of the 
tendered value of 
work will be 
withheld for failure 
of each milestone. 

2. Gross work done 3/8th of  Electrical 
work.  

½ of the total 
period 

3. Gross work done 3/4th   of Electrical 
work 

¾ of the total 
period 

4. Completion of work done i/c testing 
etc. Complete. 

Full period 

Milestones shall be applicable both for Major Component (Civil Work) as well as for Minor 
Component (Electrical Work) of  the work as attached. The Contractor will ensure that 
Electrical Component of the work are executed in time without giving any chance for 
slippages of Milestones on account of delay in execution of associated electrical work by him. 
However, in case the Contractor for the work does not achieve milestones, the amount shown 
against Milestones shall be withheld by the Engineer-in-Charge of the respective  
component separately. 
dk;Z fu"ikfnr djus ds fy, vuqeR; le; 
Time allowed for execution of work 24 Months 

 Authority to decide :-  

(i) Authority to convey the decision of 
shifting of milestone and extension of 
time. 

Executive Engineer (E) 
DED-61, CPWD 

New Delhi or successor thereof 

(ii)        Authority to decide rescheduling of mile 
       stone and extension of time  

       

Superintending Engineer 
Delhi Circle-6, CPWD 

New Delhi or successor thereof 
(iii) Shifting of date of start in case of delay 

in handing over of site  
Superintending Engineer 
Delhi Circle-6, CPWD 

New Delhi or successor thereof 

Clause 5 
Applicable Clause5/Clasue5A 

Clause 5 

Clause 6 Computerized Measurement Book 
(CMB)/ Electronic Measurement Book (EMB) 
through CPWD ERP portal 
 

Applicable (EMB) 

[k.M Clause 7 
varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls Hkqxrku 
ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds vfxzeksa ds 
lek;kstu lfgr fd;k tkus okyk dqy dk;Z 

 
 

4.98 Lacs 
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Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment 

 

[k.M Clause 7A   
Whether Clause 7A shall be applicable 

Yes  

Clause 7B   Applicable 
[k.M Clause 10 A   
List of testing equipment to be provided by the 
contractor at site lab:    

As per requirements of site. 

[k.M Clause 10 B  
Whether Clause 10 B  shall be applicable   

Not Applicable  

[k.M Clause 10C 
Component of  Labour expressed as percent of 
total value of work 

Not Applicable  

[k.M 10xx  
[k.M 10xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z 
lekiu dh vof/k] vxys dkye esa n'kkZ;h xbZ vof/k ls 
vf/kd vuqcaf/kr gSA 
Clause 10CC Clause 10CC to be applicable in 
contracts with stipulated period of completion 
exceeding the period shown in the next column  
  Applicable/ Not Applicable                                  
Schedule of Component of materials, Labour 
etc. For price escalation. 

 
12 ekg 

 
 

12 Months 
 
 

Applicable 

 

S.No. Relevant component of Material/ 
Labour for Price escalation 

Percentage of total value of  work 

1. Component of material 75% 
2. Component of Labour 25% 

Clause 10D Applicable 
[k.M Clause 11  dk;Z fu"iknu ds fy, vuqikyu fd, 
tkus okys fofunsZ'k  
Specifications to be followed for execution of 
work   

C.P.W.D. General Specifications for Electrical 
works Part-1 Internal (2023) & Part-II External 
(2023) as modified & correction issued upto 
day previous to the last date of submission of 
online receipt of tender.   

[k.M Clause 12  
Type of Work       
The  completion cost of agreement  should not 
exceed 1.5 times of Tendered  amount                   

    Maintenance Work 
 
 

Authority to decide Deviation:-  
(i) Upto 1.25 times of Contract Amount (With 
recorded reasons) 

Engineer-in-charge 

(ii) Beyond 1.25 times upto 1.50 times of 
Contract Amount (With recorded reasons) 

Superintending Engineer 
Delhi Circle-6 or successor thereof 

(Modified as per SOP 2024) 
12.2 fopyu lhek] ftlds ijs [k.M 12-2 Hkou fuekZ.k 
dk;Z ds fy, ykxw gksaxs  
12.2 Deviation limit beyond which clause 12.2 
shall apply for building work                                            

As per major component of work 

[k.M Clause 16 
?kVh gqbZ njs fu/kkZfjr djus dh fy, l{ke izkf/kdkjh 
Competent Authority for deciding reduced  

SE, Delhi Circle-6, CPWD New Delhi, upto 
5% value of Agmt. Quantity beyond that with 

the approval of ADG (Delhi). 
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Rates 
[k.M Clause 18 
List of mandatory machinery, tools & plants to 
be deployed by the contractor at site: 
 

 
As per actually required at site and shall be 

arranged by the contractor. 
 

[k.M Clause 19 :-  The Contractor shall obtain a valid license under the Contract Labour 
(R&A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971 
before the commencement of the work, and continue to have a valid license until the 
completion of the work.  
 The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979. 
 

 Clause 19                                                       :- As per major component  

[k.M Clause 25: 
Settlement of Disputes by Conciliation and Arbitration : 

For all claims in dispute 

1. Conciliator- Additional Director General (Delhi) 

2.  Arbitrator Appointing Authority Superintending Engineer, DC-6, CPWD  

3. Place of Arbitration New Delhi  

[k.M CLAUSE 31                                                             In case, Electricity is supplied by the 
Department, 1% (One Percent) amount shall be 
recovered from the gross amount of the work 
done. 

Sr. 
No. 

[k.M& CLAUSE 32 : Requirement of Technical Representative(s) and Recovery Rate 

 Minimum 
Qualification 
of Technical 

Representativ
e 

Discipline Designation  
(Principal 
Technical/ 
Technical 
representative) 

Minimum 
experienc
e (years) 

Number Rate at which 
recovery shall be  
made from the 

contractor in  the 
event of not 

fulfilling provision 
of clause 32(i) 

Figur
es 

Words. 

As mentioned in Schedule 'F' of the as per major Component of work. 

[k.M Clause 38 
(i) d½ lhesUV vkSj fcVqeu dh vuqekuewy ek=k fu/kkZfjr djus ds 
fy, vuqlwph@fooj.k 
(i) (a) Schedule/statement for determining theoretical 
quantity of cement & bitumen on the basis of                            

 
NIL 

(ii) vuqekuewyd ek=kvksa esa vuqeR; fopyu 
Variations Permissible On Theoretical Quantities 
d½ lhesUV 

(b) Cement  

 
 
 

'kwU; 
[-k½ fcVqeu lHkh dk;ksZ ds fy, 
(b) Bitumen for all works 

2-5 izfr'kr dsoy tek vkSj ?kVk ds i{k esa 'kwU; 
2.5% plus only & nil on minus side 

x½ bLikr izR;sd O;kl] dksV vkSj Js.kh ds fy,  iwuoZyu vkSj 
lajpukRed bLikr dkV 
c) Steel Reinforcement and structural steel            
         (sections for each diameter, section and  
              category) 

'kwU; 
 
 

Nil 

?k½ lHkh vU; lkefxz;ka 'kwU; 



116 
 

   Addition:  NIL     Correction:  NIL      Overwriting:  NIL    Deletion:  NIL          AE(C)    AE(E)      EE(C)      EE(E)             

 
 

(d) All other materials Nil 
 
 

ANNEXURE ‘A’ 
 

SPECIAL CONDITIONS FOR ASSOCIATION OF AGENCY FOR 
MINOR COMPONENT (ELECTRICAL WORKS)   

 
1.  The main contractor shall have to associate agency for execution of minor component     

 (Electrical works), who fulfils the eligibility criteria as mentioned below. 
 

(a)  Approved and eligible contractor of CPWD in appropriate class, considering tendered 
 amount of minor component (Electrical works) and having valid electrical contractor  
 license. 

2. The intending bidder shall upload Valid Electrical Contractor License or undertaking that 
“I/We Shall either obtain valid electrical license at the time of execution of electrical work 
44or associate an approved and eligible contractor of CPWD in appropriate class having 
valid electrical contractor license”. 

 

 

3. However the main contractor shall also be eligible to carry out himself for execution of 
minor component (Electrical work) without associating any other agency provided :- 
 
(i) The main agency possesses valid electrical license or give an undertaking that he  
  will submit it along with PG Money. 

4.  The main contractor shall have to submit following documents of proposed associated 
 agencies as mentioned in above 1. a) along with the performance guarantee after the 
 acceptance of tender.  

 
(i). Self attested copy of valid Electrical contractor license,  
 
(i) Self attested copy of GST registration. 
(ii) Self attested copy of applicable licenses/registrations or proof of applying for obtaining 

labour licenses, registration with EPFO and ESIC, for approval of the department as 
per eligibility requirement mentioned in above along with the performance guarantee 
after the acceptance of tender.  

 

5. Original Consent letter of such selected associated agency for association shall also be 
enclosed in the prescribed format as per FORM-X at Annexure “B” along with documents 
mentioned at above sl.no-4. 

 

6. If the main contractor fails to submit all the documents of the proposed associated agency, 
along with the performance guarantee after the acceptance of tender before the due date 
indicated in Schedule-F, the bidder shall be suspended for one year and shall not be 
eligible to bid for CPWD tenders from the date of issue of suspension order.  

7. After approval of associated agency by Engineer-in-charge, the main contractor will 
submit MOU signed with the associated agency as per FORM-Y at Annexure ‘C’ in   
shape of affidavit on stamp paper duly attested by notary in original within 7 (Seven) Days 
after issue of approval letter (for associate agency & lift manufacturing company). The 
MOU shall be signed by both the parties‟ i.e. main contractor as 1st party and associated 
Agency as 2nd party, independently for minor component i.e. electrical work(s).  
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8. All technical discussions during currency of the contract, shall be attended by electrical 
work(s) shall be signed and submitted by the associate agency along with the main 
contractor. 

9. The associated agency and the main contractor shall attend the site during inspection of the 
work by the Engineer-in-Charge or higher authority. 

10. The main contractor shall be entirely responsible and answerable for all the works done by 
his associated agency regarding their quality, adherence to the laid down specification, 
terms and conditions, warranty/guarantee etc as per the agreement and he shall be liable to 
bear any compensation that may be levied by the department under any of the clauses of 
the agreement. 

 

11. In the event electrical works, the main contractor on written directions of the Engineer-in-
charge, shall remove the Associated Agency deployed on the work and shall submit name 
of new associated Agency as per eligibility criteria mentioned in the NIT to execute the 
left over electrical work without any loss of time after completion of all formalities 
mentioned as above in Sl. No. 4,5&7.  

    Also if main contractor wants to change the associated agency during the currency of the 
contract he shall submit name of new associated Agency as per eligibility criteria 
mentioned in the NIT to execute the left over electrical work after completion of all 
formalities mentioned as above in Sl. No. 4,5 &7.  

12. The main contractor shall be responsible and liable for proper and complete execution of 
the all works including electrical work and ensure coordination and completion of all 
associated electrical works. 

13. Running payment for the work shall be made to the main contractor. In case main 
contractor fails to make the payment to the associated agencyby him within 15 days of 
receipt of each running account payment then on the written complaint of any associated 
agency for such work, Engineer-in-Charge shall serve the show cause to main contractor 
and after considering the reply of the same he may make the payment directly to the 
concerned associated agency for the work as per the terms & conditions of the 
agreement/M.O.U. drawn between main contractor and associated agency fixed by him, if 
reply of main contractor either not received or found unsatisfactory. Such payment made 
to the associated agencyshall be recovered by Engineer-in-Charge from the next RA/final 
bill due to main contractor as the case may be. 
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ANNEXURE ‘B’ 

Form -X 
 
CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF ELECTRICAL WORK. 
 
 

Name of work:-  Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during              
2026-28. (SH: Civil & Electrical Works). 

 
 
1. I / We hereby give my consent to associate with M/s …………………………………, for 

executing the of work of …….……….................. (Mention Electrical work).  
 

2. I / We will execute the work as per specifications and conditions of the agreement and as per 
directions of the Engineer–in-Charge for the electrical work till the completion of the work.  

 

3. I / We will be responsible for necessary action to handover the installations and for rectification 
of defects and repair during the maintenance / warranty period. 

 

4. Also I / We will employ full time technically qualified Engineer / supervisor for the electrical 
workcomponent of the work as required for the work. I / We will attend inspection of officers 
of the department as and when required.  

 

 

Date:  
 
Signature with date of Main Agency/Contractor               Signature with date of Associate Agency 
 
Address                                                                   Address  
1. Witness with address  
 
(From main contractor side)  
2. Witness with address 
 

(From associated agency) 
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ANNEXURE ‘C’ 
Form-Y 

 
MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

 
1] M/S [Name of the firm/agency with full address] 
 

Enlistment Status 
 

Valid Upto: 
 

[Henceforth called the main contractor] 
 

And 
2]M/S [Name of the firm/agency with full address] 
 

Enlistment Status 
 

Valid Upto: 
 

[Hence forth, called Associated Agency] 
 

1. For the execution of Electrical Work(s) “Upgradation of Type-V(A) Flats at AGV Complex, 
New Delhi during 2026-28. (SH: Civil & Electrical Works)”. 

 
We state that M.O.U between us will be treated as an agreement and has legality as per Indian 
Contract Act [amended upto date] and the department [CPWD] can enforce all the terms and 
conditions of the agreement for execution of the above work. Both of us shall be responsible for 
the execution of work as per the agreement to the extent this MOU allows. Both the parties shall 
be paid consequent to the execution as per agreement to the extent this MOU permits. In case of 
any dispute, either of us will go for mediation by the EE (E), DED-61, CPWD, New Delhi. Any of 
us may appeal against the mediation to the ADG(Delhi),CPWD, Nirman Bhawan New Delhi. His 
decision shall be final and binding on both of us. 
 

We have agreed as under: 
 

1] The associated agency will execute all electrical work in the wholesome manner as per terms 
and conditions of the agreement and as per the direction of the Engineer-in-charge. 
2] That the Associated agency has gone through the contract and has understood the scope of 
work required for the purpose of executing electrical work. 
 
3] All the machinery and equipments, tools and plants, special T&P required for execution of 
the specialized work(s), as per agreement, shall be the responsibility of the associated ed 
agency. 
 
4] The site staff required for the electrical work(s) shall be arranged by the associated agency as 
per terms and conditions of the agreement. 
 
5] Site order book maintained for the said work shall be signed by the authorized representative 
of main contractor as well as Associated Agency. 
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6] All the correspondence regarding execution of the electrical work(s) shall be done by the 
Department with the Associated agency with a copy to the main contractor. In case of non-
compliance of the provisions of agreement, the main contractor, as well as the associated agency 
shall be responsible. The action under clauses 2 and 3 shall be initiated and taken against the 
main contractor. 

 
 
 
 
 
 
SIGNATURE OF MAIN CONTRACTOR            SIGNATURE OF ASSOCIATED  AGENCY. 
Date:       Date: 
Place:       Place: 
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TERMS AND CONDITIONS 
 

1.  The work shall be carried as per CPWD general specification for electrical works 2023 
(Internal) & part-II. (External) as amended up-to-date and in accordance to the Indian 
Electricity Rules 1956 and Indian Electricity Act 2003 as amended up-to-date and as per the 
instructions and satisfaction of the Engineer-in –charge. 

2.  The material shall be procured only from the manufacturers & their authorized dealers & 
documentary proof for such procurement & supply shall be produced by the contractor. 
Contractor has to produce original bill/challan to the Engg.-in-charge.    

3.  The department reserves the right to send such materials to the manufactures authorized test 
laboratory to verify the genuineness & quality of the product.   

4.  All materials to be used on the work shall be got approved from the Engineer-in-charge 
before installation at site and the rejected material is to be removed from the site 
immediately.  

5.  The work shall be progressed with the progress of civil work. As such, the contractor doing 
electrical works shall work in close coordination with casting of the slabs, erection of the 
walls etc. as required. No claim of the contractor shall be entertained by the department for 
the idle labour.   

6.  The contractor shall be responsible for any damage done to the building of electrical 
installations during the execution of the work. Damage, if any shall have to be made good 
by the contractor at his own cost otherwise the same shall be got rectified made good at the 
risk & cost the contractor.    

7.  Bad work-man-ship will not be acceptable and defect shall be rectified at contractor’s cost 
to the satisfaction of the Engineer-in-charge. 

8.  The site shall be cleared of malba, debris caused by working at site by the electrical 
contractor without any extra cost to the department. 

9.  Cement for the work is to be arranged by the contractor & nothing extra shall be paid by 
department on this account.  

10.  Earthing and all hidden items of work shall be invariably done in the presence of Engineer-
in-charge or his authorized representative.  

11.  The contractor has to intimate the name of his authorized representative, who will be 
receiving instructions in his absence. The contractor / his authorized representative is bound 
to sign the site order book as and when required by the Engineer-in-charge and to comply 
with the instructions therein. 

12.  The contractor shall make his own arrangement at his own cost for electrical tools and 
plants required for the work. No T & P will be issued by the department. 

13.  The contractors are advised to visit the site before quoting this tender to apprise himself 
about the site environment and other conditions.  

14.  Materials not specified in the attached list of Preferred Make may be got approved from 
the Engineer In-charge before use on work. Decision of competent authority shall be final in 
this respect. 

15.  The entire installations shall be at the risk and responsibility of the contractor until these are 
tested and handed over to the department. However, if there is any delay in construction 
from the department side, the installations may be taken over in parts but the decision on the 
same shall rest with Engineer-in-charge which shall be binding on the contractor. 

16.  The contractor shall use electrically operated “ Chase cutters” for cutting chases to lay / fix 
conduits and other electrical fixtures / accessories in the wall. Nothing extra shall be paid for 
the same. 

17.  The copper conductor insulated cables of sizes above 1.5 sq. mm. Shall be stranded and 
terminals provided with crimpled lugs. Nothing extra shall be paid on this account.  
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18.  To facilitate drawing of wires 16/18 SWG GI fish wire be provided alongwith laying of 
recessed conduit for which no separate payment shall be made. 

19.  Wiring shall be done only by the looping system. Phase / live conductors shall be looped at 
the switch box. For point wiring, neutral wire / earthwire looping for the 1st point shall be 
done in the switch box, and neutral / earth looping of subsequent points will be made from 
point outlets.  

20.  No joints in wiring shall be permitted anywhere, except in switch box or point outlets, 
‘where jointing of wires will be allowed with use of suitable connector.  

21.  The wiring throughout the installation shall be such that there is no break in the neutral wire 
except in the form of linked switchgear. 

  Only FRLS wires up to 1100V Grade shall be used in wiring.   
  Colourcoding :- 
 
Following colour coding shall be followed in wiring :- 

Phase :  Red/Yellow/Blue (Three phase wiring)  
Live :  Red (Single phase wiring ) 
Neutral : Black 
Earth :  Green  
Termination of circuit into switchboard :- 
 Circuit will consist of phase / neutral /earth wire. Circuit will terminate in a switch board 

(first tapping point, where from point wiring starts) in following manner :- 

Phase wire terminated in phase connector  

Neutral wire terminated in neutral connector  

Earth wire terminated in earth connector. 

The switch board will have phase neutral and earth terminal connector blocks to receive phase / 
neutral / earth wire.  

22. The cover of all junction boxes shall be of White Bakelite sheet. 
23. Tenderer shall submit a sample board, incorporating in it the samples of Engineer-in-charge 

before commencement of work. No extra payment shall be given for the same.  
24. The MCBDB’s shall be of the same make as that of MCB’s. 
25. The connection, inter-connection, earthing and inter-earthing shall be done by the contractor 

where ever required to be done for energization of the installation and nothing extra shall be 
paid on this account. 

26. The entire installation including submain, electrical points, light & power points shall be 
tested and properly recorded for submission to Engineer-in-charge irrespective of 
availability of normal power supply from Electric Supply company and actual load, as fans, 
fixture and meter board are not within the scope of this contract and shall be provided by the 
other agency through other contract at the appropriate time. 

27. The entire system of metallic conduit work, including the outlet boxes and other metallic 
accessories, shall be mechanically and electrically continuous by proper screwed joints, or 
by double cheek nuts at terminations. The conduit shall be continuous when passing through 
walls or floor. 

28. A protective conductor shall be laid inside the conduit between metallic switch boxes & 
distribution switch board and terminated into proper earth lugs / terminals. Only PVC 
insulated copper conductor cable of specified size shall be allowed. The protective 
conductor shall be terminated properly using studs, earth terminal, blocks etc. including in 
ceiling rose or the case may be.  
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29. All hardware, fastening material viz. nuts, bolts, washers and screws etc. to be used on work 
shall be of Zinc/cadmium plated iron. 

30. All the material should be ISI marked where ever not specified, if ISI marked material is not 
available it should be confirming to BIS specification amended upto date. 

31. The contractor shall have to furnish the insulation test report, earth report, alongwith all 
required details of electrical load on the prescribed proforma for the electric connection 
from Supply Company. 

32. The person employed for the work has no right to claim the employment in the department. 
Such type of claim shall be borne by the contractor. 

33  The work will also be carried out at different locations in piece meal manner, as and when 
required.  

 Nothing extra shall be paid on account of dismantling of existing old PVC 
aluminum/copper wire, conduit, GI box of different sizes with switch sockets, MCCB, 
and DB’s with MCB, Fans & Fittings, Geysers etc. i/c removal of garbage/ malba from 
site and making good the same. The contractor shall quote the rates accordingly. 

33.  Guarantee of fixtures for LED fittings :- 

a) The contractor will be required to submit guarantee of LED fittings from the   manufacturer 
to the department and the contractor will stand performance guarantee of LED fittings 
supplied and installed by them for a period of 60 months from the date of the handing over 
of the installation. An amount for this performance guarantee of LED fittings @ 5% of the 
actual work done amount of all LED fittings as additional security deposit has to be 
deposited with EE(E), ECD-V, CPWD, New Delhi in shape of DD/FDR/BG in favour of 
“Executive Engineer (E), ECD-V,CPWD, Pushpa Bhawan, New Delhi” after completion of 
the work but before release of performance guarantee deposited at the time of award of  
work. This performance guarantee against guarantee/ warranty of LED fittings will be 
released after successful performance guarantee period of 60 months. If the performance of 
LED fittings found unsatisfactory during the guarantee period or contractor fails to replace 
the defective LED fittings within seven days’ time after written complaint in this regard, the 
amount of performance guarantee shall be forfeited absolutely. The Guarantee shall be 
counted from the day of handing over of the installation to the client. 

b) Guarantee of other equipments except LED  : 
 

 All equipments shall be guaranteed for period of 12 months from the date of taking over the 
installations by the department against unsatisfactory performance and/or break down due to 

defective design, workmanship of material. The equipments or components, or any parts 

thereof, so found defective during guarantee period shall be forthwith repaired or replaced 

free of cost to the satisfaction of the Engineer-in-charge. In case it is felt by the department 
that undue delay is being caussed by the contractor in doing this the same will got be done 

by the department at the risk and cost of the contractor. The decision of the Engineer-in-

charge in this regard shall be final. 
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TECHNICAL SPECIFICATIONS OF LED LIGHTS 
 

S. 
No 

Parameters  Technical specifications 

1 LED chip make  Cree /Nichia/ Osram / Lumiled/ Philips   
2 Ingress Protection IP20 (For indoor appliances)   

IP66 (For outdoor appliances) 
3 CRI (Typical) >80 for indoor appliances  & CRI >70 for outdoor 

appliances  
4 Harmonicas/THD <20%  for LED tubes &<10% for all LED fittings  
5 Power Factor Minimum 0.90 at full load/230 Vac 
6 Input Voltage Operating Voltage – 140-270 VAC  
7 Rated Voltage 220V-240V 
8 Surge Voltage Up-to 2 kV L, N for Indoor Lighting 
9 Input Frequency 47 to 55 Hz 
10 Working Temp -15 to +50 deg C 
11 Product Housing Op. 

Temperature 
-5 to +50 deg C 
 

12 Working Humidity 10% - 90% RH 
13 Luminaire Efficacy For 3000K >90 Lm/w 

For 4000 K> 95Lm/w 
For 5700/6500 > 100Lm/w 

14 LED Lifespan & 
Luminaire 
Photometric data 

IESLM79 and IESLM80 
 

15 Standard Warranty  5 years for all fitting ( Indoor & Out Door) 
16 LED Life 50000 Buring Hours at L70B50 for LED tubes (18watt)  

50000 Burning Hours at L-70 for all LED fittings ( Indoor 
& Out Door) 

Note :- The above technical specifications shall supersede the technical specification of the 
particular model of any make as mentioned in list of Preferred make.  
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List of Preferred Make for Electrical Works 
S. 
No 

Details of Materials / Equipments Manufacturer’s Name / Make  

1 FRLS PVC insulated copper 
conductor single core cable for 
wiring. (ISI marked)  

Finolex/  RR Kabel / KEI /Rallison/Havells / 
Polycab/Plaza   

2 PVC sheathed / XLPE power  
armoured copper/ Aluminium 
conductor  cable of 1.1 KV grade 

Finolex/  RR Kabel / Rallison/Polycab/Havells /  
KEI/Plaza  

3 MS Conduit (ISI Marked) with 
heavy duty MS conduit pipe 
accessories      

BEC  /NIC  /  AKG (ISI Marked) 

4 PVC Conduit medium class AKG/ BEC/ Polypack/ Precision/ Norpack 

5 G.I. Box Honeywell/ Schneider Electric/ Legrand / North West / 
Havells / ABB  

6 G.I./M.S. Pipe Tata/ Jindal / Prakash Surya / SAIL 
7 Pianotypeswitches&accessories Kinjal/Anchor/Antex 
8 Modular Type switch, socket & 

accessories 
Northwest (Artisa)/Legrand (Arteor)/Schnieder Electric 
(Unica Pure) / Honeywell (Orna)/ Panasonic (Vision) 

9 Phenoliclaminatedsheet Hylem/Formica(Whitecolour)ISIMarked 

10 MCB, Isolator, Industrial Plug 
Socket,  RCCB, RCBO’s 

Schneider Electric-ACT19 / Legrand DX3/ Hager-H3/ 
Siemens 

11 MCBDB & Loose Wire Box Schneider Electric / Legrand / Hager/ L&T /  ABB  (Note : 
MCBs Make shall be same as DBs Make) 

12 Moulded Case Circuit Breaker 
(MCCB) Thermal Release / 
Microprocessor based 
(Ics=Icu=100%)   

Schneider Electric-NSX / Legrand-DPX3 / Hager/ 
/Seimens 

13 Panel/ Feeder Pillar Tricolite/ Advance/ Adlec/ Neptune/ Milestone/ SPC 
electrotec /KEPL 

14 Contactor/Timer Schneider Electric / L&T / BCH  /  Siemens /  Legrand  / 
ABB  /  Hager   

15 Voltmeter/Ammeter Conzerv / Larsen & Toubro / Secure / AE  /Socomac / 
Neptune /Hager/ABB 

16 LED type indicating lamps / Push 
Button 

Schneider Electric / L&T  / Siemens /  
Vaishno/Legrand/Trilux 

17 LED Fittings Phillips/ Havells/ Wipro/LT/Regent/Trilux 

18 Ceiling/ Wall/ Fresh Air Fan/ 
Exhaust Fan 

Crompton/ Havells/ Usha/ Orient/Atomberg 

19 Pole Box Hensel /  Spelsberg  / Naptune-Bals  / Syntex 

20 Window/Split AC Mitsubishi/ Toshiba/ O General/ Daikin/ Hitachi/ 
Panasonic 

21 Paint/ Primer Asian/ Berger/ Dulux/ Nerolac/ Shalimar  

22 Cement ACC/ Birla/ Ambuja/ Jaypee/ J.K. 

23 D.W. Corrugated HDPE Pipe REX / Dura plast / Zenduct / Triputi / Duraline/Astral 
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24 GSS Sheet  Jindal/Tata (Hissar) 

25 Cable Tray Pilco/ Slotco/ MEM/ MEC/ Steelways/ Legrand/ Ctm 
Engineering/ Kepl/RP Controls 

26 Brass Compression Gland Baliga lighting/ Comet/ Cosmos/ Dowells/ Lapp/ Gripwell 

27 Voltage Stabilizer V-Guard/ Bluebird/ Voltas/ Servokon 

28 Copper pipe Totaline/ Mandev/ Rajco/ Diamond/ Star/ MetTube/ 
Hindustan/ Jindal refrigeration 

29 Nitrile rubber insulation A-flex/K-flex/ Vidoflex/ Euro/ Batex/ Armacell/ Superlon 

30 Fire Extinguisher Minimax/ Safex/ Lifeguard/ Kanex/ Omex 

31 Online UPS Nuberic/ Eaton/ APC/ Vertiv/ABB 

32 SMF Battery Exide/ Amara raja/ Amaron/ Luminous/ Rocket/ HBL 
33 Rack MTS/ Surya/ APW/ Netrack/ Valrack 
34 PVC Trunking MK/ Legrand/ Schneider/ Hager 

35 24 Port L2 Switch Legrand/Systimax/Panduit 

36. Butterfly Valve/NRV/Ball Valve/ Y 
Strainer/ Sluice Valve 

Sant/ Leader/ Kirloskar/ Audco/ Advance/ Indofos 

37. Cushy Foot Mountings Dunlop/ Resistoflex/ Jyoti 

38. Batteries Exide/ Panasonic/ Amarraja 

39. Pressure Switch/ Pressure Gauges/ 
Flow Switch 

Indofoss/ Feibig/ H.Guru/ Marsh/ Japson/ Rapid Control/ 
System Sensor 

40. Internal/ External Hydrant/ RRL 
HOSE Pipe/ Branch Pipe/ First Aid 
Hose Reel Drum/ Air Vessel/ Hose 
Box 

Lifeguard/ Neage/ Getech/ Minimax (ISI Marked) 

41. Hose Reel  Lifeguard/ Neage/ Getech/ Minimax (ISI Marked) 

42. Fire Brigade Inlet Connection Lifeguard/ Neage/ Getech/ Minimax (ISI Marked) 

43. Sprinkler Head Mather & Platt/ Tyco/ HD 

44. Monobloc Pump Kirloskar/KSB/Crompton 

45. ACB Legrand/ ABB/ Seimens/Schneider 

46. Measuring instruments L&T/Siemens/C&S/AE/Schneider 

47. C.T. L&T/Siemens/C&S/GE/ABB/Schneider 

48. Indicating lamps, control Switches 
& push buttons 

L&T/Siemens/C&S/AE/ABB/Schneider 

49. Onload changeover L&T/Siemens/C&S/ABB/ Legrand /Schneider 

50. Relays/ Contactors/Capacitior L&T/Siemens/ABB/C&S/Schneider/Havells/Epcos 

51. Compressor    Tecumseh/ Hitachi /Carrier/Daikin/ Mitsubishi/ 
/LG/Emerson/ Lloyd/  Voltas/ O-General. 

52. Video door bell with camera Panasonic/CP Plus/Legrand/Godrej 
 

For Items/Materials not covered in the list above, the 1st quality material is to be used as per the 
Nomenclature of items or 1st quality material of the reputed Make/Brand required to be used for 
execution of either agreement item or any Extra item as per approval and direction of Engineer-in-
Charge after approval of NIT approving authourity. 
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SCHEDULE OF QUANTITY (ELECTRICAL WORK) 

Name of Work: Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during              
2026-28. (SH: Civil & Electrical Works).  

 

S. 
No. 

Description of item of work Qty Unit Rate Amount 

1 Wiring for light point/ fan point/ exhaust fan point/ 
call bell point with 1.5 sq.mm FRLS/HFFR PVC 
insulated copper conductor single core cable in 
surface / recessed steel conduit, with modular 
switch, modular plate, suitable GI box and earthing 
the point with 1.5 sq.mm FRLS/HFFR PVC 
insulated copper conductor single core cable etc. as 
required. 

        

1.1 Group A 31 Points 1440.00 44640.00 
1.2 Group B 314 Points 1684.00 528776.00 
2 Rewiring for light point/ fan point/ exhaust fan 

point/ call bell point with 1.5 sq.mm FRLS/HFFR 
PVC insulated copper conductor single core cable 
and 1.5 sq.mm FRLS/HFFR PVC insulated copper 
conductor single core cable as earth wire in existing 
surface/recessed steel/PVC conduit including 
dismantling as required. 

        

2.1 Group B 901 Points 752.00 677552.00 
3 Wiring for twin control light point with 1.5 sq.mm 

FRLS/HFFR PVC insulated copper conductor single 
core cable in surface / recessed steel conduit, 2 way 
modular switch, modular plate, suitable GI box and 
earthing the point with 1.5 sq.mm. FRLS/HFFR 
PVC insulated copper conductor single core cable 
etc. as required. 

562 Points 2242.00 1260004.00 

4 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 3 pin 5/6 A 
modular socket outlet and 5/6 A modular switch, 
connections etc. as required. 

527 Nos. 545.00 287215.00 

5 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A & 
15/16 A modular socket outlet and 15/16 A modular 
switch, connections etc. as required. 

527 Nos. 659.00 347293.00 

6 Supplying & fixing suitable size GI box wih 
modular plate and cover in Front on surface or in 
recess including providing and fixing 25 A modular 
socket outlet and 25 A modular SP MCB,“C” curve 
including connections, painting etc. as required. 

281 Nos. 807.00 226767.00 

7 Supplying and fixing of following sizes of steel 
conduit along with accessories in surface/recess 
including painting in case of surface conduit, or 
cutting the wall and making good the same in case 
of recessed conduit as required. 
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7.1 20 mm 3100 Mtrs. 254.00 787400.00 
7.2 25 mm 3720 Mtrs. 289.00 1075080.00 
7.3 32 mm 620 Mtrs. 360.00 223200.00 
8 Supplying and drawing following sizes of 

FRLS/HFFR PVC insulated copper conductor, 
single core cable in the existing surface/ recessed 
steel/ PVC conduit as required. 

        

8.1 3 x 1.5 sq mm 2790 Mtrs. 104.00 290160.00 
8.2 6 x 1.5 sq mm 620 Mtrs. 195.00 120900.00 
8.3 3 x 4 sq mm 3410 Mtrs. 222.00 757020.00 
8.4 6 x 4 sq mm 930 Mtrs. 424.00 394320.00 
8.5 3 x 6 sq mm 2170 Mtrs. 326.00 707420.00 
8.6 6 x 6 sq mm 620 Mtrs. 641.00 397420.00 
8.7 2 x 10 sq. mm + 1 x 6 sq mm 310 Mtrs. 489.00 151590.00 
8.8 2 x 16 sq. mm +1 x 6 sq mm 155 Mtrs. 660.00 102300.00 
9 Supplying and drawing following pair 0.5 mm dia 

FRLS/HFFR PVC insulated annealed copper 
conductor, unarmored telephone cable in the existing 
surface/ recessed steel/ PVC conduit as required. 

        

9.1 2 Pair 1550 Mtrs. 39.00 60450.00 
10 Supplying and drawing co-axial TV cable RG-6 

grade, 0.7 mm solid copper conductor PE insulated, 
shielded with fine tinned copper braided and 
protected with PVC sheath in the existing surface/ 
recessed steel/ PVC conduit as required. 

1550 Mtrs. 54.00 83700.00 

11 Supplying and fixing following modular switch/ 
socket on the existing modular plate & switch box 
including connections but excluding modular plate 
etc. as required 

        

11.1 5/6 A switch 901 Nos. 121.00 109021.00 
11.2 15/16 A switch 124 Nos. 176.00 21824.00 
11.3 3 pin 5/6 A socket outlet 124 Nos. 136.00 16864.00 
11.4 6 pin 15/16 A socket outlet 124 Nos. 219.00 27156.00 
11.5 Telephone socket outlet 124 Nos. 168.00 20832.00 
11.6 TV antenna socket outlet 124 Nos. 168.00 20832.00 
11.7 Bell push 31 Nos. 159.00 4929.00 
12 Supplying and fixing following size/ modules, GI 

box alongwith modular base & cover plate for 
modular switches in recess etc.as required. 

        

12.1 1 or 2 Module (75mmX75mm) 217 Nos. 354.00 76818.00 
12.2 6 Module (200mmX75mm) 124 Nos. 462.00 57288.00 
12.3 8 Module (125mmX125mm) 124 Nos. 517.00 64108.00 
12.4 12 Module (200mmX150mm) 31 Nos. 614.00 19034.00 
13 Supplying and fixing call bell/ buzzer suitable for 

single phase, 230 V, complete as required. 
31 Nos. 112.00 3472.00 
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14 Supply, Installation, Testing and Commissioning of 
ceiling fan with Brush Less Direct Current (BLDC) 
Motor, class of insulation: B, 3 nos. metal( 
Aluminium alloy) blades, 30 cm long down rod, 2 
nos. canopies, shackle kit, safety rope, copper 
winding, steel/Al body Power Factor not less than 
0.9, Service Value(CM/M/W) minimum as below, 
350 RPM (tolerance as per IS : 374-2019), THD 
(Total Harmonic Distortion) less than 10%, suitable 
for operation with regulator for speed control and all 
remaining accessories including safety pin, nut bolts, 
washers, temperature rise=75 0C (max.), insulation 
resistance more than 2 mega ohm, suitable for 230 
V, 50 Hz, single phase AC supply, Ceiling Fan 
compliant to IS 374:2019 fan i/c external 
connections with 1.5 sq.mm FRLS/HFFR/HFFR, 
PVC insulated copper conductor single core cable 
and earthing etc. as required. (Brush Less Direct 
Current (BLDC) Fan without Remote)  

        

14.1 1200mm, service value ≥ 6.0 CM/Min/Watt, air 
delivery 210 CM/Min (Minimum) 

186 Nos. 2695.00 501270.00 

15 Supplying and fixing 5 A to 32 A rating, 240/415 V, 
10 kA, “C” curve, miniature circuit breaker suitable 
for inductive load of following poles in the existing 
MCB DB complete with connections, testing and 
commissioning etc. as required. 

        

15.1 Single pole  1054 Nos. 285.00 300390.00 
16 Supplying and fixing following rating, double pole, 

(single phase and neutral), 240 V, residual current 
circuit breaker (RCCB), having a sensitivity current 
30 mA in the existing MCB DB complete with 
connections, testing and commissioning etc. as 
required. 

        

16.1 63 A 31 Nos. 2866.00 88846.00 
17 Supplying and fixing following rating, double pole, 

240 V, isolator in the existing MCB DB complete 
with connections, testing and commissioning etc. as 
required. 

        

17.1 40 A 31 Nos. 472.00 14632.00 
17.2 63 A 31 Nos. 569.00 17639.00 
18 Supplying and fixing following rating, four pole, 

415 V, isolator in the existing MCB DB complete 
with connections, testing and commissioning etc. as 
required. 

        

18.1 63 A 31 Nos. 1115.00 34565.00 
19 Supplying and fixing following rating, four pole, 

(three phase and neutral), 415 volts, residual current 
circuit breaker (RCCB), having a sensitivity current 
30 mA in the existing MCB DB complete with 
connections, testing and commissioning etc. as 
required. 

        

19.1 63 A 31 Nos. 3597.00 111507.00 
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20 Supplying and fixing following way, horizontal type 
three pole and neutral, sheet steel, MCB distribution 
board, 415 volts, on surface/ recess, complete with 
tinned copper bus bar, neutral bus bar, earth bar, din 
bar, interconnections, powder painted including 
earthing etc. as required. (But without 
MCB/RCCB/Isolator) 

        

20.1 8 way (4 + 24), Double door 31 Nos. 6337.00 196447.00 
21 Supplying and fixing following way, single pole and 

neutral, sheet steel, MCB distribution board, 240 V, 
on surface/ recess, complete with tinned copper bus 
bar, neutral bus bar, earth bar, din bar, 
interconnections, powder painted including earthing 
etc. as required. (But without MCB/RCCB/Isolator) 

        

21.1 12 way Double door 31 Nos. 2871.00 89001.00 
22 LED Batten light (System lumen efficacy ≥120 <135 

lm/Watt) Supplying, installation, Testing & 
Commissioning of LED surface mounted Batten 
light of following body material and construction as 
per IS : 10322 with driver (Replaceable) as per the 
requirement with Driver efficiency >85%, Operating 
voltage AC 140-270 Volt, freq 50/60 hz, Operating 
temp range - 15 deg to 40 deg centigrade, internal 
surge protection of 2.5 KV with Short & Open 
circuit protection ,THD < 10% , P. F.≥0.95, IP20, 
CRI >80 , Flicker free (flicker should be below 5 
%), life time (LED,Driver & electrical circuitry), of 
minimum 50000 Burning Hours with , 70% of initial 
Lumen maintained till life ends,CCT 3000°K / 
4000°K / 5700°K /6000°K /6500°K (As per ANSI 
Bin), SDCM (Standard Deviation Color Matching) 
<3, Maximum power consumption should not more 
than the specified rating and Fixture shall be of 
relevant BIS standard and trade mark certificate 
(T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing. OEM must 
have its own in house NABL lab setup for all testing 
facilities for LED fixtures. complete in all respect i/c 
connections with 1.5 sq mm FRLS/HFFR, PVC 
insulated copper conductor single core cable and 
earthing etc. as required with Minimum 5 year OEM 
warranty. System lumen efficacy ≥120 <135 
lm/Watt output . LM79 & LM80 Test report from 
NABL lab for all testing required for LED fixtures 
as per BIS shall be submitted. Shape size and CCT 
shall be as approved by Engineer-in-Charge as per 
requirement. (Thermal management: heat sink of 
aluminium housing such that LED junction 
temperature shall not rise above 90°C). Powder 
coated die cast / Extruded aluminium Body 
(Thickness ≥ 1.20 mm) 

        

22.1 18- 22 watt 310 Nos. 734.00 227540.00 
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23 Supplying, installation, Testing & Commissioning 
of LED Recessed/surface Down lighter (Round/ 
square/ Rectangular) SMD type of following body 
material with PMMA and prismatic diffuser and 
construction as per IS : 10322 with driver as per the 
requirement with Driver efficiency >85%, Operating 
voltage AC 140-270 Volt, frequency 50/60 hz, 
Operating temp range -5 0C to 40 0C centigrade, 
internal surge protection of 2.5 KV with Short & 
Open circuit protection ,THD < 10%, P. F.≥0.95, 
IP20, CRI >80, UGR (Unified Glare Rating) <19, 
Flicker free (flicker should be below 5 %), life time 
(LED, Driver & electrical circuitry), life time of 
minimum 50000 Burning Hours with 70% of initial 
Lumen maintained till life ends, CCT 3000°K / 
4000°K / 5700°K /6500°K (As per ANSI Bin), 
SDCM(Standard Deviation Color Matching) <3, 
Maximum power consumption should not more than 
the specified rating and Fixture shall be of relevant 
BIS standard. Manufactures Word Mark/ Name 
Engraved/ Embossing/ Screen printing on housing 
Complete in all respect i/c external connections with 
1.5 sq mm FRLS/HFFR/HFFR, PVC insulated 
copper conductor single core cable and earthing etc. 
as required with Minimum 5 year OEM warranty. 
System lumen efficacy ≥120 <135 lm/Watt output . 
LM79 & LM80 Test report and all testing required 
for LED fixtures as per BIS shall be submitted.. 
Shape size and CCT shall be as approved by 
Engineer-in Charge as per requirement. (Thermal 
management: heat sink of aluminium housing such 
that LED junction temperature shall not rise above 
90°C). Powder coated die cast /Extruded aluminium 
Body including trim. 

        

23.1 12-15 watt 281 Nos. 715.00 200915.00 
24 Dismantling of existing damaged electrical light 

point /fan point/exhaust fan point including 
fitting/fixture & making good the same to original 
finish with cement, sand etc including removal of 
garbage/malba & dismantled material from site etc 
complete as reqd. 

624 Points 32.00 19968.00 

25 Supplying, installation, testing & Commissioning of 
surface mounted 2 feet long LED batten MIRROR 
LIGHT, IP20 fitting, having CCT range 700K 
6500K with Extruded aluminium housing having 
system efficacy> 120 lm/W (not LED Chip 
efficacy), CRI≥80, Minimum System Output ≥1200 
Lumens, useful life of 50,000 hrs at L70 (L70B50 
not acceptable) & driver having PF ≥0.9 
&THD<10% and Surge Protection of 2 KV 
including connections with 3X1.5 sq. mm FRLS 
PVC insulated, copper conductor, single core cable 
and earthing on existing wall/ceiling etc complete as 
reqd. The LED fitting must have the 

95 Nos. 452.00 42940.00 
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embossed/engraved logo the approved make (fittings 
with stickers shall not be approved). BIS Certificate 
issued to the approved make along with LM79 
report from NABL lab must be shared at the time of 
supply. 

26 Supplying and fixing of Fancy wall bracket in 
stainless steel base duly wired with LED bulb & 
lamp holder suitable for CFL lamp/LED Retrofit 
lamp complete with all accessories i/c connection etc 
as required.  

403 Nos. 1175.00 473525.00 

27 Supplying, installation, testing & Commissioning of 
Bulk Head fitting made of Aluminium die cast 
housing duly powder coated and polycarbonate opal 
diffuser, IP65, color temperature 5700K-6500K 
system efficacy ≥ 120lm/W (not LED Chip 
efficacy), CRI≥80, Minimum System Output ≥ 1200 
Lumens, useful life of 50,000 hrs at L70 &driver 
having PF ≥ 0.9 & THD<10% and Surge Protection 
of 2.5 KV on the existing wall/ceiling surface 
including connection with 3X1.5 sq.mm FRLS PVC 
insulated copper conductor, earthing etc complete as 
required. The LED fitting must have the 
embossed/engraved logo the approved make (fittings 
with stickers shall not be approved) 

31 Nos. 1365.00 42315.00 

28 Supplying, installation, testing & Commissioning of 
fresh air fans of plastic body with 250mm sweep dia, 
1280 RPM speed and air delivery between 700-788 
m3/hr with all accessories in the existing opening 
including resizing the existing hole to suit the dia of 
the exhaust fan and making good the damage i/c 
providing connection with 1.5Sqmm FRLS/HFFR 
copper conductor cable etc complete as required. 

95 Nos. 2184.00 207480.00 

29 Supplying, installation, testing & Commissioning of 
heavy Duty motor, metal make exhaust fans 300 mm 
sweep dia, 1400 RPM speed and air delivery 
between 1150-1710 m3/hr with louvers/shutters & 
all accessories in the existing opening including 
resizing the existing hole to suit the dia of the 
exhaust fan and making good the damage i/c 
providing connection with 1.5Sqmm FRLS/HFFR 
copper conductor cable etc complete as required. 

31 Nos. 4484.00 139004.00 

30 Supplying and fixing of surface mounted image 
display call bell system having 7" colour TFT LCD 
display high resolution colour camera with facility 
of minimum 100 snap shots, electric door lock 
release system with working voltage of 12V - 13.5V 
DC making suitable connection etc. as required. 

31 Nos. 8113.00 251503.00 

31 Supplying, installation, testing & commissioning of 
self  priming monoblock pump set on the foundation 
i/c providing and fixing suitable nipple, nut and bolts 
etc. and working on  220 V, 1HP single phase, with 
provision of thermal overlaod protection complete 
with testing etc., as reqd. 

31 Nos. 8655.00 268305.00 
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32 Supplying and laying of one number 3 x 6 sqmm 
XLPE insulated and PVC sheathed Al conductor 
armoured power cable of 1.1 KV grade  on surface 
as required. 

465 Mtrs. 304.00 141360.00 

33 Less credited to contactor on account of dismantled 
material during upgradation (quoted rate shall not be 
less than estimated rate) 

        

33.1 Steel conduit(20/25/32 mm size) 500 Kg. -30.00 -15000.00 

33.2 Copper/Aluminium wire miscellaneous 1.5/4/6 sq 
mm 

240 Kg. -350.00 -84000.00 

33.3 GI boxes with switch/sockets 550 Nos. -5.00 -2750.00 
33.4 Fitting /fixture (tube light/mirror light/wall 

light/bulkhead) 
750 Nos. -25.00 -18750.00 

33.5 SP/TP DB with DP/MCB 65 Nos. -30.00 -1950.00 

33.6 Exhaust Fan 100 Nos. -350.00 -35000.00 
33.7 Aluminium armoured cable 350 Mtrs. -50.00 -17500.00 
33.8 Monoblock pump 31 Nos. -3000.00 -93000.00 
33.9 Ceiling Fan 186 Nos. -550.00 -102300.00  

  Total 11964287.00 

 
Note:- In case of overall percentage rates quoted by Agency is below the schedule of rates, such 
below percentage shall not apply on the item at S.No. 33. However in case quoted overall percentage 
is above the Schedule of rates, such percentage shall also be applied on these items. 

 

 
Executive Engineer 

                            DED-61, CPWD, 
Pushpa Bhawan, New Delhi 
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FINANCIAL  BID  

(Performa for Quoting the Rates) 
 

CENTRAL PUBLIC WORKS DEPARTMENT 

NIT No.  24/SE/DC-6/V-Divn/2026-27 

NAME OF WORK : Upgradation of Type-V(A) Flats at AGV Complex, New Delhi during                
2026-28. (SH: Civil & Electrical Works). 

 
SCHEDULE OF QUANTITY 

      

S.No Name  of 

Components 

Estimated Cost Percentage 

above or 
below the 

Estimated 

Cost 

%age in 

Figures 

Total 

Cost 

1. Civil  Works Rs.  8,69,80,621/-    

2. Elect. Works Rs. 1,19,64,287/-    

 Total Rs. 9,89,44,908/-    

 
 

 
 
 

                                 Contractor 
 
 
 

 

 

 

 
 
 
 


