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CHECK LIST FOR BIDDERS FOR SUBMISSION OF BIDS

1 The bidder should read all the instructions, items & conditions, contract clauses,
nomenclature of items, specifications etc., contained in the bids document very
carefully, before quoting the rates.

2 The bidder should also read the General Conditions of Contract - 2023 (Maintenance
work) for CPWD works, published by DG (W), CPWD, Nirman Bhawan, New Delhi
which will be a part of the Agreement with up to date amendments upto the date of
receipt of tenders.

3 The bidder shall quote his rates keeping in mind the specifications, terms &
conditions, additional and special conditions etc. and nothing extra shall be payable
unless otherwise specified.

4 The bidder shall have to make his own arrangement for housing facilities for staff and
labour away from construction site and shall have to transport the labour to and fro
between construction site and labour camp at his own cost. No labour huts will be
allowed to be constructed at the project site except a few temporary sheds for
chowkidars and storekeepers at project site. Any decision in this regard shall rest with
the Engineer-in-charge and the contractor shall have no claim on this account.

5 The work required to be executed in occupied buildings. The bidder shall take suitable
precaution to ensure quality of workmanship as well as the progress of the work. He
shall regulate the labour accordingly.

6 The bidder shall make environment friendly arrangement for disposal of
dismantle/waste materials from upper floors.
7 C.P.W.D Contractor’s Labour Regulations:

Payment of Wages (as per DG, CPWD OM no. DG/SE/CM/CON/283 dated
05.05.2015)

(1). Wages due to every worker shall be paid to him direct by contractor through Bank
or ECS or online transfer to his bank account.

(i1) All wages shall be paid through bank or ECS or online transfer.

(iii) It shall be the duty of the contractor to ensure the disbursement of wages through
bank account of labour

(iv) The contractor shall obtain from the junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage cum-Muster
Roll” as the case may be in the following form:-

“Certified that the amount shown in column No............... has been paid to the
workman concerned through bank account of labour on............... )
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8 Modifications as per DG, CPWD OM no. DG/SE/CM/CON/285 dated
04/06/2015:-

a. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board and program chart(time and
progress) within the period specified in schedule ‘F’ .

b. As per recently introduced clause 7A, no running account bill shall be paid for the
work till the applicable labour license, registration with EPFO, ESIC and BOCW
welfare board whatever applicable are submitted by the contractor to the Engineer-
in-charge.

c. The contractor shall also comply with provision of the interstate migrant workman
(regulation of employment) and condition of service Act 1979.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING

The Executive Engineer, ‘A’ Division, CPWD, IP Bhawan, New Delhi on behalf

of President of India invites online bids approved eligible contractors of appropriate
class in composite / Building & roads category in CPWD for the following work: -

SL

No.

of submission of
bid and other
Document
as specified in
the NIT

NIT Name of work &

No. Location of bid

Estimate Cost
put to bid
Period of

completion

a1l Earnest Money

N

3

A

6 8 9

A/R & M/O LP
Bhawan, New Delhi
dg. 2026-27. (SH:
Providing
Housekeeping
services with
required materials,
watch & ward and
services of Helper.)

Up to at

*3:00 PM

on 16/11/2026 on

09/SE/DC-11/2026-27
DIVISION NIT NO.
85/EE/AD/2026-27
%1,76,03,707/-
$3,52,074/-
Twevle Months

*To be filled in by the Executive Engineer

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents required.
This information and Instructions for bidders posted on website shall form of bid document.

The successful bidder (to be called as Main Contractor) shall have to associate specialized agency(s)
for execution of the specialized work(s) after the acceptance of tender as per the details mentioned
in “Special Conditions for association of Specialized Agencies”.

The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from  website
http://www.etender.cpwd.gov.in or cpwd.gov.in free of cost.

Earnest Money of ¥3,52,074/- in the form of Treasury Challan or Demand Draft or Pay order or
Banker’s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt should be drawn in favour of
Executive Engineer, ‘A’ Division, CPWD, New Delhi payable at New Delhi.

A part of earnest money is acceptable in the form of Bank Guarantee also. IN such case, minimum
50% of Earnest Money or Rs. 20 Lakh, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any Scheduled Bank
having validity for six months or more from the last date of online receipt of bids which is to be
scanned and uploaded by the intending bidders.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as reeipt
treasury challan / deposit at call receipt/ Fixed Deposit Receipts/ demand draft/ bank guarantee from
any of the scheduledbank towards EMD in favour of Executive Engineer, ‘A’ Division as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive
Engineer (including NIT issuing EE/AE), CPWD and other documents as specified.
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Those contractors who are not registered or have not updated their profile on the website mentioned
above are required to get registered/ update their profile beforehand. The necessary training
materials including the videos with step to step process are available on download section of
http://etender.cpwd.gov.in

On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy
of the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them. Otherwise, department may reject
the bid.

The Contractor shall be deemed to have satisfied himself be for etendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and maintenance
of the works.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the Accepting Authority shall be the deciding authority with regard to the intention of the document
and his decision shall be final and binding on the contractor.

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations/ transactions on the e-tendering portal/ website and the
bidder should download and install the eMsigner on their system as per instructions available on
download section of http://etender.cpwd.gov.in.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures
appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder,
rate of such item shall be treated as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

The department reserves the right to reject any prospective application without assigning any reason
and to restrict the list of qualified Contractors to any number deemed suitable by it, if too many bids
are received satisfying the laid down criterion.

After submission of the bid the Contractor can re-submit revised bid any number of times but before
last time and date of submission of bid as notified.

While submitting the revised bid, Contractor can revise the rate/percentage of one or more
item(s)/subheads any number of times (he need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

It is mandatory to upload scanned copies of all the documents stipulated in the bid document. If
the documents stipulated in the bid document are not uploaded, then bid will become invalid and
shall summarily be rejected.

If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the bidder, the bid shall become invalid.

Tenders with any condition including that of conditional rebates shall be rejected. Such tenders shall
not be entered in the tender opening register at the time of opening of tender.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, AE(P)C  AE(P) E
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GST on all materials as well as GST on Work Contract or any other taxes applicable in respect of
this contract shall be payable by the Contractor. Percentage rate quoted by him shall be inclusive of
such taxes, levies etc. and Government will not entertain any claim for reimbursement whatsoever
in respect of the same. The percentage rates of the contract shall be inclusive of all taxes and levies
and nothing extra shall be paid. Further the percentage rate quoted by the contractor shall be
inclusive of labour welfare cess and the same shall be recovered from the contractors’ bills and will
be remitted by the department.

The contractors registered prior to *............ on e-tendering portal of CPWD shall have to deposit
tender processing fee at existing rates, or they have option to switch over to the new registration
system without tender processing fee any time.

The bid submitted shall be opened at *3:30 on 16/11/2026.

Applicants are advised to keep visiting the above-mentioned web-sites from time to time (till the
deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to
do so shall not absolve the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application may be liable for rejection.

The documents to be physically submitted shall be page numbered and each page shall be signed
by authorized signatory.

Any error in description, quantity or rate in Schedule of quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
under the contract.

If any information furnished by the applicant is found to be incorrect at a later stage, he shall be
liable to be debarred from tendering/taking up of works in CPWD. The department reserves the
right to verify the particulars furnished by the applicant independently.

Any dispute arising out of this tender including dispute related to encashment of any Bank
Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of Delhi State only.

In case of extension of agreement due to delay/reduction in scope of work no claim on account
of reduction in value of work, loss of business, loss of profit, consequently overheads, any type
of interest etc. shall be entertained.

The EMD shall be made from the account of the bidder submitting the bid, if issued from the
account other than that of the bidder submitting the bid shall not be accepted.

*To be filled in by Executive Engineer.
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List of Documents to be scanned and uploaded within the period of bid submission: -

I.  Scanned Copy of EMD. (drawn in favour of Executive Engineer, ‘A’ Division,
CPWD, New Delhi)

II. Receipt for deposition of original EMD issued from division office of any Executive
Engineer of CPWD only.

[I. Enlistment Order of the Contractor.

IV. Scanned copy of Pan Card.

V. Any other documents as specified in the NIT.

VI. Copy of Certificate of ERP Training through any of the CPWD Regional Training
Institutes (RTIs) or through the National CPWD Academy (NCA), Ghaziabad or
through any other special training arranged by ERP unit at CPWD Headquarter.

VII. GST registration certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and
upload following undertaking along with bid documents.

“If works is awarded to me, I/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any
delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard.”
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CPWD-6 FOR E-TENDERING

1. Online Percentage Rate Bids are invited on behalf of the President of India from approved and
eligible CPWD Buildings & Roads Category contractors for the following work of: “A/R &
M/O 1.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping services with
required materials, watch & ward and services of Helper.)” The enlistment of the
contractors should be valid on the last date of submission of bids.

In case the last date of submission of bids is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

1.1 The work is estimated to cost ¥1,76,03,707/-. This estimate, however, is given merely as a rough
guide.
2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7/8 (or

other Standard Form as mentioned) which is available as a Govt. of India Publication and also
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement

3. The time allowed for carrying out the work will be Twelve Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

The site for the work shall be made available in parts as specified.

5. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except standard General Conditions of Contract 2023
(maintenance) can be seen and downloaded from website http://www.etender.cpwd.gov.in or
cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number
of times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

8. Those contractors who are not registered or have not updated their profile on the website
mentioned above are required to get registered/ update their profile behforhand. The necessary
training materials including the videos with step to step process are available on download section
of http://etender.cpwd.gov.in

9. Earnest Money in the form of Treasury challan / deposite at call receipt /Account Payee Demand
Draft or Bankers Cheque or Fixed Deposit Receipts or/ and Bank guarantee from any of the
Scheduled Bank(drawn in favour of Executive Engineer, ‘A’ Division, CPWD, New Delhi)shall
be scanned and uploaded to the e-Tendering website within the period of bid submission. The
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission.The EMD
receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition
of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender
inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee of any Commercial
bank having validity for a period of 90 days for single bid works and 180 days for two bid system
or more from the last date of receipt of bids which is to be scanned and uploaded by the intending
bidders.
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The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned
within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in
the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the
period of bid submission. However, certified copy of all the scanned and uploaded documents as
specified in e- tender notice shall have to be submitted by the lowest bidder within a week
physically in the office of tender opening authority. Online bid documents submitted by intending
bidders shall be opened only of those bidders, whose original EMD deposited with any division
of CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at * 3:30 PM on 16/11/2026

The bid submitted shall become invalid and e-tender processing fee (if applicable) shall not

be refunded if:

1) The bidder is found ineligible.

ii))  The bidder does not deposit original EMD with division office of any Executive
Engineer, CPWD.

ii1)  The bidder does not upload all the documents (GST registration) as stipulated in the bid
document including the copy of receipt for deposition of original EMD.

iv)  Ifany discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest bidder in the office of bid
opening authority.

v)  If a bidder quotes nil rates against each item in Percentage Rate tender or does not
quote any percentage above/below on the total amount of the tender or any section/
sub head in Percentage Rate tender, the tender shall be treated as invalid and will not
be considered as lowest bidder

The contractor whose bid is accepted will be required to furnish performance guarantee and
additional performance guarantee (if any) at specified percentage of the tendered amount as
mentioned in schedule E and within the period specified in Schedule F. This guarantee shall be in
the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. In
case the contractor fails to deposit the said performance guarantee and additional performance
guarantee (if any) within the period as indicated in Schedule 'F', including the extended period if
any, the Earnest Money deposited by the contractor shall be forfeited automatically without any
notice to the contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee and additional performance guarantee (if any).
The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure
the compliance of aforesaid provisions by the subcontractors, if any engaged by the contractor for
the said work within the period specified in Schedule F.

The contractor whose tender is accepted will also be required to furnish by way of Security Deposit
for the fulfilment of his contract, an amount equal to 2.5% of the tendered amount of the work. The
security deposit will be collected by deductions from the running bills as well as final bill of the
contractor at the rates mentioned above. The security amount will also be accepted in the shape of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed deposit receipt, Banker’s Cheque or
Bank guarantee (as prescribed) from any of the commercial banks. Will be accepted for this purpose
provided confirmatory advice is enclosed.
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The description of the work is as follows : A/R & M/O I.P Bhawan, New Delhi
dg. 2026-27. ( SH:- Providing Housekeeping services with required materials, watch
& ward and services of Helper.)

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest
or any other bid and reserves to itself the authority to reject any or all the bids received without
the assignment of any reason. All bid in which any of the prescribed condition is not fulfilled or
any condition including that of conditional rebate is put forth by the bidder shall be summarily
rejected.

Canvassing whether directly or indirectly, in connection withbidders is strictly prohibited and the
bids submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in
which his near relative is posted a Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any gazetted officer in the Central Public Works Department or
in the Ministry of Housing and Urban Affairs. Any breach of this condition by the contractor
would render him liable to be removed from the approved list of contractors of this Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service, without
the previous permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the Bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of 30 days from the date of

opening of bids. Further

(1) if any tenderer withdraws his tender within 7 days after last date and time (24 hours basis)
of submission bids or makes any modification in the terms & conditions of the tender
which is not acceptable to the department then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.
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(i1) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24

hours basis) of submission of bids or makes any modification in the terms & conditions
of'the tender which is not acceptable to the department then the Government shall withourt
prejudice to any other right of remedy, be at liberty to forfeit 100% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

(i)  Withdrawl of the tender, by the tendererm, shall only be made through e-tender portal.

Any other method i.e. through letter / e-mail etc. shall not be considered.

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders

shall not be allowed to participate in the rebidding process of the same work.The tender
inviting authority gets intimation through SMS and email in this regard.

This Notice inviting bid shall form a part of the contract document. The successful
Tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Standard C.P.W.D Form 7 (or other Standard C.P.W.D. Form as applicable)

For Composite Bids
The Executive Engineer-in-charge of the major component will call tenders for the composite
work. The cost of bid document and earnest money will be fixed with respect to the combined
estimated cost put to bid for the composite bid.

The bid document will include following three components:

Part A: CPWD-6, CPWD-7 & standard general conditions of contract for maintenance works
2023 as amended/modified up to date etc.

Part B:General/specific conditions, specifications and schedule of quantities applicable
including schedule A to F for the major component of the work.

Part C: Schedule A to F for minor component of the work (SE/EE in charge of major component
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A to F
for major components) General/specific conditions, specifications and schedule of quantities
applicable to minor component(s) of the work.

The bidder must associate with himself, with agencies as per NIT conditions

The eligible bidders shall quote rates for all items of major component as well as for all items
of minor components of work.

After acceptance of the bid by competent authority, the EE in charge of major component of
the work shall issue letter of award on behalf of the President of India. After the work is
awarded, the main contractor will have to enter into one agreement with EE in charge of major
component and has also to sign two or more copies of agreement depending upon number of
EE’s in charge of minor components. One such signed set of agreement shall be handed over
to EE-in-charge of minor component. EE of major component will operate part A and part B
of the agreement. EE- in -charge of minor component(s) shall operate Part C along with Part
A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall
be executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works. The Earnest Money will become part of
the security deposit of the major components of work.
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The main contractor has to associate agency(s) for spescialized components(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s)
to Engineer-in-charge of relevant component(s) within prescribed time. Name of the
agency(s) to be associated shall be approved by Engineer-in-charge of relevent component(s).

In case the main contractor intends to change any of the above agency/agencies during the
operation of the contract, he shall obtain prior approval of Engineer-in-charge of minor
component. The new agency/agencies shall also have to satisfy the laid down eligibility
criteria. In case Engineer-in-charge is not satisfied with the performance of any agency, he
can direct the contractor to change the agency executing such items of work and this shall be
binding on the contractor.

The main contractor has to enter into MOU with agencyr(s) associated by him). Copy of such
MOU shall be submitted to EE/DDH in charge of each relevant component as well as to EE-
in-charge of major component. In case of change of associate contractor, the main contractor
has to enter into MOU with the new contractor associated by him.

Running payment for the major component shall be made by EE of major discipline to the
main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor.

The Composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-charge of major component after record of completion certificate of all
other components.

Final bill of whole work shall be finalized and paid by the EE of major component.
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the EE of major component for including in the
final bill for composite contract.

No advance payment is allowed in maintenance work, irrespective of the value of work.

The intending bidders are required to update their profile in CPWD e-tender portal and to
uploade their bids well in advance of last date of submission of tender. Any issue related to
updating profile/ uploading tender can be resolved through the concerned Executive
Engineer/Assistant Engineer (PhoneNo. .......................... e-mailid................. or ERP
help line No. 18001803286 or e-mail id CPWD.support@techmahindra.com. The e-tendering
bidders are also advised not to wait to raise any issues till the last date of submission of bid
their own interest.

If the exigencies of the work so demand, the Engineer-in-charge may allow payment to a third
party, who is creditor to the contractor, after fulfilling the conditios under clause 7B of
Schedule A to F.

*To be filled in by NIT approving authority
Executive Engineer
‘A’ Division
CPWD, New Delhi
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INFORMATION AND INSTRUCTION FOR EXECUTIVE ENGINEER
FOR E-TENDERING

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of
other division.

2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the
following prescribed format of receipt of deposition of original EMD along with NIT:-

FORMAT FOR RECEIPT

Receipt of deposition of original EMD
(Receipt NO.....oeveninnnnae Date................. )

1. Name of work: A/R & M/O LP Bhawan, New Delhi dg. 2026-27. (SH: Providing
Housekeeping services with required materials, watch & ward and services of Helper.)

NIT No. : 09/SE/DC-11/2026-27 DIVISION NIT NO. 85/EE/AD/2026-27
Estimated Cost: ¥ 1,76,03,707/-

Amount of Earnest Money Deposit: ¥ 3,52,074/-

Last date of submission of bid upto *3:00 PM on 16/11/2026

VI TS

(*To be filled by NIT approving authority/ EE at the time of issue of NIT and uploaded along with NIT)

1. Name of contractor #
2. Form of EMD #
3. Amount of Earnest Money Deposit #
4. Date of submission of EMD #

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AE/AAO)
Along with office stamp

#To be filled by EMD receiving E.E.

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting EE. The receipt may be issued by the AE(P)/AE/AAO.

4.  The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/telephonically.

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the
e-tendering portal website (www.etender.cpwd.gov.in.>tender free view>advance search>awarded
tenders) that the particular contractor is not L-1 tenderer and work is awarded.

6.  The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.

*To be filled in by the Executive Engineer
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.o fAfR/crwp.-7

ard ReRGOVERNMENT OF INDIA
d=r are o fFMCENTRAL PUBLIC WORKS DEPARTMENT

IIISTATE :- New Delhi. YRHSHACIRCLE:- Delhi Circle-ll
IRIIBRANCH - B &R HS DIVISION :- ‘A’- Division
317 (f3)ADG (D)

Rifae &t & fog ufiea = fAfaer vd <faer
Percentage Rate Bids & Contract Works

(A) & & forw fAfaeT :Tender for the work of :--

A/R & M/O L.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping
services with required materials, watch & ward and services of Helper.)

(i) To be submitted /uploaded at www.ctender.cpwd.gov.in .........By ***3:00 PM
on 16/11/2026

(i) To be opened on line in presence of tenders who may be present at
***3:30 PM on 16/11/2026*** in the office of Executive Engineer, ‘A’
Division, CPWD, New Delhi.

Issuedto ....c.ccveeniinnnnnn. Tender document made available Online to the agency.
Signature of the Officer issuing the documents. Online uploading authority
Designation: Executive Engineer, ‘A’ Division, CPWD

Date of issue................... As per NIT

***to be filled by Executive Engineer / ‘A’ Division
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AT TENDER

/89 B & ol (MfAQT SIHET T, Il 6,819, §., 3R 9, ar] fafeer, Fa=r ua
fSSired, A= M99 vd fAicer, 3o & Sudy, faRie wd, &R Sl Td 31 BRTSId a2l 3o
3 Al H U g e g [Mfaer srmera | SfeatRad o 91al &1 ug 9 S foram g |
I/'We have read and examined the notice inviting tender, schedule, A,B,C,D,E& F.
Specifications applicable. Drawings & Designs, General Rules and Directions,
Conditions of Contract, clause of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in
the tender documents for the work.

H /84, Vgl YR & Igufd & forg gl = # fifvfdse 99y & Ao fafafdse o,
YA—HATAT BT ST AT T HefRrd fafcen, [ESisl, TRl & Srwyu do1 AH= FaHrae!
& Frm—1 3R S @ Tl & Te—11 H Ifeaalad forlkad srgaen vd Ul Amfd, S uarH
@ S 7 SR SHS g H, W ot A AN B, & orwy e 7 Afder qar €/ ®
I

I/'We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule 'F’, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respects in accordance with, such conditions so far as applicable.

g9 MfIeT 31, 39 @il WM @1 Sif~q dRg 9 30 faq () o & foly gar @ o
S Idi Ud fegEl § fdl yR @1 uRddy 7 & & v Hgad € |

We agree to keep the tender open for Thirty Days (30) days from the due date of its opening
and not to make any modifications in its terms and conditions.

B oo P GART, ORIER T b B9 H dcbq/c\sm ATATH Nﬁld/&jﬂj\ldd g6 BI
AR S jA1E /ST 9 BT Al ST WS/ ST 96 b [$Hie ghe /AN
d% gRT 9N §% TR & TU H UAdEERT Sf¥d @) Wil ' afe H/ =\ fuiRa e
TRET B PR w9y @ § WRgd - H 3RIhe V&d © ol H /89 I HoR B © b
ARA & IFd LU AT ITd BT & STRIMYGRI Bl 37 ARHRT T ITART III W
yfiiehel U1 STel a1 Sad eRTER RIRM Sied R & ol Yoiadr w@as 811 | $9d 3fefrdl, Ifa
H/80 faffde o UR™ &1 & 3NHhel 8d © Al H/89 I8 WoR a%d § [$h Rd &
MU A7 7D BT & STRIGGR! B H SUae fHdl 3 IeR a1 STaRT Iu1™g
R Ufdhel U9 STel o9 I eRTeR IR, T Mwres TRET S &-1 & oy quiaar wd+
BN AT I eRIBR T [fAQT SRN & JgaR I9H [ wal 9 Feemi & AR
BT ® e d efee faere@i o oAl 9’ | afvia ufrera ¥ g 9 ffder yud &
guel 122 g 123 H [fEd yrauml & sgaR ARead &7 S drell &)1 RS9 41 9 3Afed
& fagedi @& &7 & forv 99 gRT ufefa—Fed & 99 4§ & ot IRl | e sifaRed
# /89 wead 2 & g < an qumr iy don Swad e RS S 8 M & A
#F g /88 B @ g fAfaer ufear # v o 9 e fear s |

A sum 0f%3,52,074/-is here by forwarded in Cash /Receipt Treasury Challan /Deposit at call
Receipt of a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a
Scheduled bank/Bank Guarantee issued by a schedule bank, as earnest money. If l/we, fail to
furnish the prescribed performance guarantee and additional performance guarantee (if any)
within prescribed period. l/we agree that the said President of India or his successors in office
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if I/we fail to commence work as specified, |/we agree that President of India
or his successors in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. The said performance guarantee and additional
performance guarantee (if any) shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of that
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limit at the rates to be determined in accordance with the provision contained in Clause-12.2 and
12.3 of the tender form.

Further, I/we agree that in case of forfeiture of Earnest Money or performance guarantee
and additional performance guarantee (if any) as aforesaid, l/we shall be debarred for
participation in the re-tendering process of the work.

I/'we undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also,
if such a violation comes to the notice of Department before date of start work, the Engineer-in-
charge shall be free to forfeit the entire amount of earnest money deposited/performance
guarantee and additional performance guarantee (if any).

H /89 UadgRT 99T &R © fob # /A fdST Srrordl, 9aen iR ol 9 Heafdd o= aifieran
B I /TN SR b wT H R 3R ST U /& T8 SAHbRI B 3 &I, 572
# /89 qfod & & forg uifdiad 81, | 1 {5l 31 9281 qargs a1 SHaR) &7 e 38 w9
H TANT T8 HE S 5T B GReT b forg gt 2

I/'We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom |/We am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

a’r@Dated ... S@eR & gwer Signature of Contractor
<% uar Postal Address #

wmeWitness : #
yarAddress: #
SusifaaOccupation : #

W& /ACCEPTANCE
} R & LU B AR | AT S IV B0 :-* (W*
-) @ R & foly SWja MfdaT @EferRad o=l & o 9R yRdfid) WeR $Rar & |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the President of India for a sum of Rs. *

(Rupees* )

A Ry 7 v 39 ST IRR BT Rwar 8 |
The letters referred to below shall form part of this contract Agreement:-

h *
i) *
iii)* YR & AT B AR I TAqT S forv
For & on behalf of the President of India.
FRIERSIGNAUIE ..o
TrraDated oo, gemDesignation ...,

* To be filled in by EE
#7o be filled by the contractor
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FORM OF EARNEST MONEY (BANK GUARANTEE)

WHEREAS, contractor.................. (Name of contractor) (here in after called "the
contractor") has submitted his tender dated ............. (Date) for the construction of
.............................................. (name of work) (here in after called "the Tender")

KNOW ALL PEOPLE by these presents that we ............ccccooiiiiiii, (name of
bank) having our registered office at .........ccccocciniiiiiinnnen (hereinafter called "the
Bank") are bound unto ... (Name and division of Executive
Engineer) (hereinafter called "the Engineer-in-Charge") in the sumof Rs. ........................
(RS. IN WOrdS ...ovvveviiieiccc e, ) for which payment well and truly to be
made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns
by these presents.

SEALED with the Common Seal of the said Bank this ......... day of ......ccuvveee 20.......
THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of
validity of tender (including extended validity of tender) specified in the Form of
Tender;

(2) If the contractor having been notified of the acceptance of his tender by the
Engineer-in-Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to contractor, if required; OR

(b)  fails or refuses to furnish the Performance Guarantee, in accordance with
the provisions of tender document and Instructions to contractor, OR

(c) fails or refuses to start the work, in accordance with the provisions of the
contract and Instructions to contractor, OR

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this
Bank Guarantee, against Security Deposit after award of contract.

We undertake to pay to the Engineer-in-Charge either up to the above amount or part
thereof upon receipt of his first written demand, without the Engineer-in-Charge having
to substantiates his demand, provided that in his demand the Engineer-in-Charge will
note that the amount claimed by his is due to him owing to the occurrence of one or any
of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the
deadline for submission of tender as such deadline is stated in the Instructions to
contractor or as it may be extended by the Engineer-in-Charge, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank not later than the above date.

DATE ............. SIGNATURE OF THE BANK
WITNESS ... SEAL
(SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt
of tender
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(On Non-judicial stamp paper of minimum Rs. 100/-)

(Guarantee offered by Bank to CPWD in connection with the execution of contract)
Form of Bank Guarantee for Earnest Money Deposit /Peformance Guarantee and
additional performance guarantee/ Security Deposit/ Mobilization Advance

1. Whereas the Executive Engineer................ (name of division) ................... CPWD
on behalf of the President of India (hereinafter called “The Government”) has invited bids
under . (NIT Number)
..................... dated.............for....................(name of
WOTK) .o The Government has further agreed to accept
irrevocable Bank Guarantee for Rs.............. (Rupees.........cceevvnnnnin only) valid
upto............. (date)*......... as Eamnest Money deposit from................... (name and
address of contractor) ..................... (hereinafter called “the contractor”) for

compliance of his obligations in accordance with the terms and conditions of the said NIT.

2. We,........ (indicate the name of bank) ............. (herein after referred to as “the Bank™),
hereby undertake to pay to the Government an amount not exceeding Rs...........
(Rupeses.......... only) on demand by the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank)............ , do hereby undertake to pay the
amound due and payable under this guarantee without any demur, merely on a demand
from the Government stating that the amount claimed is required to meet the recoveries
due or likely to be due from said contractor. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this Guarantee.

However, our liability under this guarantee shall be restricted to an amount not exceeding

4. We, ooviiiininnn (indicate the name of Bank)............ , further undertake to pay the
government any money so demanded notwithstanding any dispute or disputes raised by
the contractor in any suit or proceeding pending before any court or tribunal, our liability
under this Bank Guarantee being absolute and unequivocal. The payment so made by us
under this Bank Guarantee shall be a valid discharge of our liability for payment there
under the contractor shall have no claim against us for making such payment.

5. We,ooiiiiinann, (indicate the name of Bank) ............ , further agree that the
Govermment shall have the fullest liberty without our consent and without affecting in
any manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said contractor from time to time or to
postpone for any time or from time to time any of the powers excercisable by the
government against the said contractor and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said contractor or for
any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said contractor or by any such matter or thing whatsoever which under

the law relating to sureties would, but for this provision, have effect of so relieving us.
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6. We,............ (indicate the name of the Bank)................ , further agree that the
Government at its option shall entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the contractor and
notwithstanding any security or other guarantee the government may have in relation to
the contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or
the contractor.

8 We, ...l (indicate the name of the Bank)......... , undertake not to revoke this
guarantee except with the consent of the government in writing.

9. This Bank Guarantee shall be valid upto............... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs........... (Rupees................ only) and unless in writing is
lodged with us within the date of expiry or extended date of expiry of this guarantee, all

our liabilities under this guarantee shall stand discharged.

Date.............
Witness.:
1. Signature ............. Authorized signatory
Name and Address Name
Designation
Staff Code No.
Bank seal
2. Signature..........

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two /three bids system from the date of submission of tender.

**In Paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for earnest money or for performance guarantee and additional performance guarantee (if any)
/ security deposit/mobilization advance, as the case may be.
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF
DEFECTSAFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this day of one thousand
ninehundred and between son of
of (hereinafter called the Guarantor of the one part) and the

PRESIDENT OFINDIA (hereinafter called the Government of the other part).
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the
Contract), dated and made between the GUARANTOR OF THE ONE

part and the Government ofthe other part, whereby the Contractor, inter alia, undertook to render
the buildings and structures in thesaid contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said
structures will remain water and leak-proof for ten years from the date of giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will renderthe structures completely leak-proof and the minimum life of such water proofing
treatment shall be TEN YEARS to be reckoned from the date after the maintenance period
prescribed in the contract.

Providing that the Guarantor will not be responsible for leakage caused by earthquake or
structuraldefects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping ofFirewood and things of the same nature which might cause damage to the

roof. 7

b) Alteration shall mean construction of an additional storey or a part of the roof or
constructionAdjoining to existing roof whereby proofing treatment is removed in parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of
any defectbeing found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost andshall commence the work for such rectification within seven days from the
date of issue of the notice fromthe Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S cost and risk. The decision of theEngineer-in-charge as to the cost, payable by
the Guarantor shall be final and binding.
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That if the Guarantor fails to execute the water proofing or commits breach thereunder,
then theGuarantor will indemnify the Principal and his successors against all loss, damage, cost,
expense orotherwise which may be incurred by him by reason of any default the part of the
GUARANTOR inperformance and observance of this supplementary agreement. As to the
amount of loss and / or damageand /or cost incurred by the Government the decision of the

Engineer-in-charge will be final and bindingon the parties.

IN WITNESS WHEREOF these presents have been executed by the
Obligor and by and for
and onbehalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by Obligor in the presence of -

Signed for and on behalf of the President of India by

In the presence of -

1. 2.
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SPECIMEN FORMAT OF WORKERS IDENTITY CARD

Name of worker: -

PAGE -1

1. This Contractor is valid only for
specified working place / place of
duty.

2. This Contractor is fully responsible
for any misuse of this card beyond

Present Address: -
Permanent Address: -
Identification Mark: -

Signature of Worker: -
Place of Duty: -

Signature of Contractor: -

PAGE-11
NOTE: - SL.NO...........
WORKER IDENTITY CARD
Name of Agency

with Address :-

Telephone No. / Mobile: -

duty hours / days.
Registration No: -
VALID UPTO: - ...ccuvnvniininennnnne
3. The contractor bears responsibility
for thecharacter card holder worker.
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PERFORMA OF VERIFICATION OF CPWD CONTRACTOR WORKERS

Name of work: -
Photo

Agreement No.: -

Agency Name of Worker:- Father’s / Husband Name: -

Age: -

Present Address: -

Permanent Address: -

Period of Duty in Delhi: -

Two references in Delhi With Present & Permanent Address (with one other than Contractor with
telephone Nos.)

(Signature of Worker) (Signature of Contractor)

*Note: - Worker / Contractor to submit attested photocopy of the Identification of the reference persons.
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CENTRAL PUBLIC WORKS DERPARTMENT

OFFICE MEMORANDUM
No. DG/CON/Misc./04 .
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAVAN,NEW DELHI DATED: 23.01.2017

Sub: Compliance on Construction & Demolition Waste Management Rules, 2016 —
Regarding Disposal of Waste to the approved by local Authority.

Ref: Ministry of Environment and Forest notification dt. 29.03.2016 Construction

and Demolition Waste Management Rules 2016 in exercise of powers Conferred
by Environment (Protection) Act 1986 (Available at web address

www.moef.gov.in).

The above Rules notified by Ministry of Environment and Forest are brought to
the notice of all NIT approving authorities and they are directed to incorporate suitable

provisions in the special conditions and ensure compliance of the Rules.

%0‘1 [y}

Superintending Engineer (C&M)

This issues with the approval of ADG(TD).

Issued from file No. CSQ/CM/C/17(1)/2017
Copy to:-

1. All Spl. DGs, CPWD, E-in-C, PWD, Delhi Govt. They are requested to endorse a
copy.of this O.M. to all ADGs, CEs, SEs & EEs concerned.

.. @'&
“Executive Engineer (C)
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[Published In the Gazette of India, Part-ll, Section-3, Sub-section (ii)] Ministry of
Environment, Forest and Climate Change

NOTIFICATION
New Delhi, the 29th March, 2016

G.S.R.317(E). -Whereas the Municipal Solid Wastes (Management and Handling)
Rules, 2000 published vide notification number S.O. 908(E), dated the 25th September,
2000 by the Government of India in the erstwhile Ministry of Environment and Forests,
provided a regulatory frame work for management of Municipal Solid Waste generated
in the urban area of the country;

And whereas, to make these rules more effective and to improve the collection,
segregation, recycling, treatment and disposal of solid waste in an environmentally
sound manner, the Central Government reviewed the existing rules and it was
considered necessary to revise the existing rules with an emphasis on the roles and
accountability of waste generators and various stakeholders, give thrust to segregation,
recovery, reuse, recycle at source, address in detail the management of construction
and demolition waste.

And whereas, the draft rules, namely, the Solid Waste Management Rules, 2015 with a
separate chapter on construction and demolition waste were published by the Central
Government in the Ministry of Environment, Forest and Climate Change vide G.S.R. 451
(E), dated the 3rd June, 2015 inviting objections or suggestions from the public within
sixty days from the date of publication of the said notification; and Whereas, the
objections or suggestions received within the stipulated period were duly considered by
the Central Government;

Now, therefore, in exercise of the powers conferred by sections 6, 25 of the Environment
(Protection) Act, 1986 (29 of 1986), and in supersession of the Municipal Solid Wastes
(Management and Handling) Rules, 2000, except as respect things done or omitted to
be done before such supersession, the Central Government hereby notifies the following
rules for Management of Construction and Demolition Waste —

Short title and commencement: -

(1) These rules shall be called the Construction and Demolition Waste Management
Rules, 2016.

(2)  They shall come into force on the date of their publication in the Official Gazette.

Application: -The rules shall apply to every waste resulting from construction, re-
modelling, repair and demolition of any civil structure of individual or organization or
authority who generates construction and demolition waste such as building materials,
debris, rubble.

Correction = Nil, Insertion =Nil, Overwriting =Nil, Deletion = Nil, AE(P)C  AE(P) E



3.

39

Definitions— (1) In these rules, unless the context otherwise requires-

“‘ACT” means the Environment (Protection) Act,1986(290f 1986);

(c)

(e)

(2)

4)

"Construction" means the process of erecting of building or built facility or other
structure, or building of infrastructure including alteration in these entities;

"Construction and demolition waste" means the waste comprising of building
materials, debris and rubble resulting from construction, re-modelling, repair and
demolition of any civil structure;

“de-construction” means a planned selective demolition in which salvage, re-use
and recycling of the demolished structure is maximized;

“‘demolition” means breaking down or tearing down buildings and other structures
either manually or using mechanical force (by various equipment) or by implosion
using explosives

“form” means a Form annexed to these rules;

“Local authority” means an urban local authority with different nomenclature such
as municipal corporation, municipality, nagarpalika, nagarnigam, nagar
panchayat, municipal council including notified are a committee and not limited to
or any other local authority constituted under the relevant statutes such as gram
panchayat, where the management of construction and demolition waste is
entrusted to such agency;

“schedule” means a schedule annexed to these rules;

“Service provider means authorities who provide services like water, sewerage,
electricity, telephone, roads, drainage etc. often generate construction and
demolition waste during their activities, which includes excavation, demolition and
civil work;

“Waste generator” means any person or association of persons or institution,
residential and commercial establishments including Indian Railways, Airport,
Port and Harbour and Defence establishments who undertakes construction of or
demolition of any civil structure which generate construction and demolition
waste.

Words and expressions used but not defined herein shall have the same meaning
defined in the ACT.

Duties of the waste generator —

Every waste generator shall prima-facie be responsible for collection, segregation
of concrete, soil and others and storage of construction and demolition waste
generated, as directed or notified by the concerned local authority in consonance
with these rules.
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The generator shall ensure that other waste (such as solid waste) does not get
mixed with this waste and is stored and disposed separately.

Waste generators who generate more than 20 tons or more in one day or 300
tons per project in a month shall segregate the waste into four streams such as
concrete, soil, steel, wood and plastics, bricks and mortar and shall submit waste
management plan and get appropriate approvals from the local authority before
starting construction or demolition or remodeling work and keep the concerned
authorities informed regarding the relevant activities from the planning stage to
the implementation stage and this should be on project to project basis.

Every waste generator shall keep the construction and demolition waste within
the premise or get the waste deposited at collection centre so made by the local
body or handover it to the authorized processing facilities of construction and
demolition waste; and ensure that there is no littering or deposition of construction
and demolition waste so as to prevent obstruction to the traffic or the public
ordains.

Every waste generator shall pay relevant charges for collection, transportation,
processing and disposal as notified by the concerned authorities; Waste
generators who generate more than 20 tons or more in one day or 300 tons per
project in a month shall have to pay for the processing and disposal of
construction and demolition waste generated by them, apart from the payment for
storage, collection and transportation. The rate shall be fixed by the concerned
local authority or any other authority designated by the State Government.

(5) Duties of service provider and their contractors—

1.

The service providers shall prepare within six months from the date of notification
of these rules, a comprehensive waste management plan covering segregation,
storage, collection, reuse, recycling, transportation and disposal of construction
and demolition waste generated within their jurisdiction.

of construction and demolition waste generated within their jurisdiction.

The service providers shall remove all construction and demolition waste and
clean the area every day, if possible, or depending upon the duration of the work,
the quantity and type of waste generated, appropriate storage and collection, a
reason able time frame shall be worked out in consultation with the concerned
local authority.

In case of the service providers have no logistics support to carry out the work
specified in subrules (1) and (2), they shall tie up with the authorized agencies for
removal of construction and demolition waste and pay the relevant charges as
notified by the local authority.

(6) Duties of local authority-The local authority shall
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Issue detailed directions with regard to proper management of construction and
demolition waste within its jurisdiction in accordance with the provisions of these
rules and the local authority shall seek detailed plan or undertaking as applicable,
from generator of construction and demolition waste

Chalk out stages, methodology and equipment, material involved in the overall
activity and final cleanup after completion of the construction and demolition

Seek assistance from concerned authorities for safe disposal of construction and
demolition waste contaminated with industrial hazardous or toxic material or
nuclear waste if any

Shall make arrangements and place appropriate containers for collection of waste
and shall remove at regular intervals or when they are filled, either through own
resources or by appointing private operators

Shall get the collected waste transported to appropriate sites for processing and
disposal either through own resources or by appointing private operators

Shall give appropriate incentives to generator for salvaging, processing and or
recycling preferably in-situ

Shall examine and sanction the waste management plan of the generators within
a period of one month or from the date of approval of building plan, whichever is
earlier from the date of its submission

Shall keep track of the generation of construction and demolition waste within its
jurisdiction and establish data base and update once in a year

Shall device appropriate measures in consultation with expert institutions for
management of construction and demolition waste generated including
processing facility and for using the recycled products in the best possible manner

Shall create a sustained system of information, education and communication for
construction and demolition waste through collaboration with expert institutions
and civil societies and also disseminate through their own website;

Shall make provision for giving incentives for use of material made out of
construction and demolition waste in the construction activity including in non-
structural concrete, paving blocks, lower layers of road pavements, colony and
rural roads.

Criteria for storage, processing or recycling facilities for construction and
demolition waste land application of construction and demolition waste and
its products-

The site for storage and processing or recycling facilities for construction and
demolition waste shall be selected as per the criteria given in Schedule;
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2. The operator of the facility as specified in sub- rules (1) shall apply in Form | for
authorization from State Pollution Control Board or Pollution Control Committee.

3. The operator of the facility shall submit the annual report to the State Pollution
Control Board in Form Il.

Application of materials made from construction and demolition waste in operation
of sanitary and fill shall be as per the criteria given in Schedule IlI.

(8) Duties of State Pollution Control Board or Pollution Control Committee-

(1)  State Pollution Control Board or Pollution Control Committee shall monitor the
implementation of these rules by the concerned local bodies and the competent
authorities and the annual report shall be sent to the Central Pollution Control
Board and the State Government or Union Territory or any other State level nodal
agency identified by the State Government or Union Territory administration for
generating State level comprehensive data. Such reports shall also contain the
comments and suggestions of the State Pollution Control Board or Pollution
Control Committee with respect to any comments or changes required;

2) State Pollution Control Board or Pollution Control Committee shall grant
authorization to construction and demolition waste processing facility in Form-lI|
as specified under these rules after examining the application received in Form |;

(3)  State Pollution Control Board or Pollution Control Committee shall prepare annual
report in Form IV with special emphasis on the implementation status of
compliance of these rules and forward report to Central Pollution Control Board
before the 31stJuly for each financial year.

(9) Duties of State Government or Union Territory Administration-

1. The Secretary in-charge of development in the State Government or Union
territory administration shall prepare their policy document with respect to
management of construction and demolition of waste in accordance with the
provisions of these rules within one year from date of final notification of these
rules.

2. The concerned department in the State Government dealing with land shall be
responsible for providing suitable its for setting up of the storage, processing and
recycling facilities for construction and demolition waste.

3. The Town and Country planning Department shall incorporate the site in the
approved land use plan so that there is no disturbance to the processing facility
on along term basis.

4, Procurement of materials made from construction and demolition waste shall be
made mandatory to a certain percentage (say 10-20%) in municipal and
Government contracts subject to strict quality control.
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Duties of the Central Pollution Control Board- (1) The Central Pollution Control
Board shall, -

Prepare operational guidelines related to environmental management of construction
and demolition waste management;

analyze and collate the data received from the State Pollution Control Boards or Pollution
Control Committee to review these rules from time to time;

coordinate with all the State Pollution Control Board and Pollution Control Committees
for any matter related to development of environmental standards;

forward annual compliance report to Central Government before the 30thAugust for each
financial year based on reports given by State Pollution Control Boards of Pollution
Control Committees.

Duties of Bureau of Indian Standards and Indian Roads Congress-The Bureau of Indian
Standards and Indian Roads Congress shall be responsible for preparation of code of
practices and standards for use of recycled materials and products of construction and
demolition waste in respect of construction activities and the role of Indian Road
Congress shall be specific to the standards and practices pertaining to construction of
roads.

Duties of the Central Government—

The Ministry of Urban Development, and the Ministry of Rural Development, Ministry of
Panchayat Raj, shall be responsible for facilitating local bodies in compliance of these
rules;

The Ministry of Environment, Forest and Climate Change shall be responsible for
reviewing implementation of these rules as and when required.

Time frame for implementation of the provisions of these rules-The timeline for
implementation of these rules shall be as specified in Schedule-lll:

Accident reporting by the construction and demolition waste processing facilities-In case
of any accident during construction and demolition waste processing or treatment or
disposal facility, the officer in charge of the facility in the local authority or the operator
of the facility shall report of the accident in Form-V to the local authority. Local body shall
review and issue instruction if any, to the incharge of the facility.
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Schedule |

Criteria for Site Selection for Storage and Processing or Recycling Facilities for
construction and Demolition Waste [SeeRule7(1)]

The concerned department in the State Government dealing with land shall be
responsible for providing suitable sites for setting up of the storage, processing and
recycling facilities for construction and demolition and hand over the sites to the
concerned local authority for development, operation and maintenance, which shall
ultimately be given to the operators by Competent Authority and wherever above
Authority is not available, shall lie with the concerned local authority.

The Local authority shall co-ordinate (in consultation with Department of Urban
Development of the State or the Union territory) with the concerned organizations for
giving necessary approvals and clearances to the operators.

Construction and demolition waste shall be utilized in sanitary landfill for municipal solid
waste of the city or region as mentioned at Schedule of these rules. Residues from
construction and demolition waste processing or recycling industrie shall be land filled in
the sanitary land fill for solid waste.

The processing or recycling shall be large enough to last for 20-25 years (project based
on-site recycling facilities).

The processing or recycling site shall be away from habitation clusters, forest areas,
water bodies, monuments, National Parks, Wetlands and places of important cultural,
historical or religious interest.

A buffer zone of no development shall be maintained around solid waste processing and
disposal facility, exceeding five Tonnes per day of installed capacity. This will be
maintained within the total area of the solid waste processing and disposal facility. The
buffer zone shall be prescribed on case-to-case basis by the local authority in
consultation with concerned State Pollution Control Board.

Processing or recycling site shall be fenced or hedged and provided with proper gate to
monitor incoming vehicles or other mode soft transportation.

The approach and or internal roads shall be concreted or paved so as to avoid
generation of dust particles due to vehicular movement and shall be so designed to
ensure free movement of vehicles and other machinery.

Provisions of weigh bridge to measure quantity of waste brought at land fill site, fire
protection equipment and other facilities as may be required shall be provided.

Utilities such as drinking water and sanitary facilities (preferably washing/bathing
facilities for workers) and lighting arrangements for easy land fill operations during night
hours shall be provided and Safety provisions including health inspections of workers at

land fill sites shall be carried out made.
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In order to prevent pollution from processing or recycling operations, the following
provisions shall be made, namely:

Provision of storm water drains to prevents tag nation of surface water;

Provision of paved or concreted surface in selected areas in the processing or recycling
facility for minimizing dust and damage to the site.

Prevention of noise pollution from processing and recycling plant:

provision for treatment of effluent if any, to meet the discharge norms as per Environment
(Protection) Rules, 1986.

Work Zone air quality at the Processing or Recycling site and ambient air quality at the
vicinity shall be monitored.

The measurement of ambient noise shall be done at the interface of the facility with the
surrounding area, i.e., at plant boundary.

The following projects shall be exempted from the norms of pollution from dust and noise
as mentioned above:

For construction work, where atleast 80 percent construction and demolition waste is
recycled or reused in-situ and sufficient buffer area is available to protect the surrounding
habitation from any adverse impact.

A vegetative boundary shall be made around Processing or Recycling plant or site to
strengthen the buffer zone.
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Schedule 11

Application of materials made from construction and demolition waste and its products. [See Rule

7(3)]

S1.No. |Parameters Compliance Criteria

1 Drainage layer in leach ate collection [Only crushed and graded hard material
systemat bottom of Sanitary Land fill |(stone, concrete etc.) shall be used having
Gas Collection Layer above the waste at |coarse sand size graded material (2mm —
top of Sanitary Land fill and Drainage 4.75mm standard sieve size) Since the
Layer in top Cover System above Gas |coarses and particles will be angular in shape
Collection Layer of Sanitary Land fill [(and no trounded as for river bed sand),
for capping of sanitary land fill or protection layers of non-woven geo-textiles

dumpsite, drainage layer at the top may be provided, wherever required, to
prevent puncturing of adjacent layers or

components.
2 Daily cover Fines from construction and demolition

processed waste having size up to 2 mm shall
be used for daily cover over the freshwaste.

Use of construction and demolition fines as
land fill cover shall be mandatory where such
material is available. Fresh soil (sweetearth)
shall not be used for such places and borrow-
pits shall not be allowed. Exception

— soil excavated during construction of the
same land fill. During hot windy days in
summer months, some fugitive dust problems
maya rise. These can be minimized by
mixing with local soil wherever available for
limited period.

3 |Civil construction in a sanitary land fill |[Non-structural  applications, such as
lkerbstones, drain covers, paving blocks in
pedestrian areas
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Time frame for Planning and Implementation [See Rule13]

implementation of the
facility

SI. No. | Compliance Criteria Cities with Cities with Cities with
population of 01 | population of 0.5- | population of less
million and 01 million than 0.5 million
above
1 Formulation of policy | 12 months 12 months 12 months
by State Government

2 Identification of sites | 18 months 18 months 18 months

for collection and

processing facility
3 Commissioning and | 18 months 24months 36 months

4 Monitoring by SPCBs

3 times a year —
once in 4 months

2 times a year —
once in 6 months

2 times a year —
once in 6 months

*The time Schedule is effective from the date of notification of these rules.

To

The Member Secretary
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FORM-I See [Rule 7 (2)] Application for obtaining authorisation

Name of the local authority or name of the agency: appointed by the municipal authority

Correspondence address telephone No.  Setting up of processing or recycling
facility of construction and demolition
waste

Nodal Officer and designation (Officer
authorized by the competent authority or
agency responsible for operation of
processing or recycling or disposal facility
Authorisation applied for (Please tick
mark)

Detailed proposal of construction and
demolition waste processing or recycling
facility to include the following

Location of site approved and allotted by
the Competent authority. Average
quantity (in tons per day) the composition
of construction and demolition waste to
be handled at the specific site.

Details of construction and demolition
waste processing or recycling technology
to be used. Quantity of construction and
demolition waste to be processed per
day.

Site clearance from prescribed authority.
Salient Points of agreement between
competent authority or local authority and
operating agency (attach relevant
document).

Plan for utilisation of recycled product
Expected amount of process rejects and
plan forits disposal (e.g. sanitary land fill
for solid waste). Measures to be taken for
prevention and control of environmental
pollution.

Investment on project and expected
returns. Measures to be taken for safety
of workers working in the processing or
recycling plant.

Any preventive plan for accident during
the collection, transportation and
treatment including processing and
recycling should be informed to the
competent authority (Local Authority) or
prescribed Authority.

Addition:NIL  Correction:NIL Overwriting:NIL Deletion:NIL AE(C) AE(E)



49

Form-II
See [Rule (7)(3)]

Format for Issue of Authorisation to the Operator

FileNo.:

Date:
To,

Ref: Your application number Dt.............

The State Pollution Control Board or Pollution Control Committee after examining

the proposal here by authorizes having their administrative office at
to set up and operate construction and demolition waste processing
facility at on the terms and conditions (including the standards to comply)

attached to this authorisation letter.

The validity of this authorization is till. After expiry of the validity period, renewal of
authorization is to be sought.

The State Pollution Control Board or Pollution Control Committee may, at any time,
for justifiable reason, revoke any of the conditions applicable under the authorization
and shall communicate the same in writing.

Any violation of the provision of the construction and demolition Waste Management
Rules, 2016 shall attract the penal provision of the Environment (Protection) Act,1986
(29 of 1986).

Date: (Member Secretary)

Place: State Pollution Control Board/Pollution Control Committee
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Form —lll [SeeRule8(2)]

Format of Annual Report to be submitted by Local Authority to the State Pollution
Control Board

Name of the City or Town.........................
Population.....................

Name and address of local authority or competent authority Telephone

WebSIte. ..o v,

Name of In-charge or Nodal Officer dealing with construction and demolition wastes
management with designation ...

Quantity and composition of construction and demolition waste including any
deconstruction waste

Total quantity of construction and demolition waste generated during the whole year in
metricton

Any figures for lean period and peak period generation per day........................
Average generation of construction and demolition waste (TPD)

Total quantity of construction and demolition waste collected per day Any Processing
/Recycling Facility setup inthe city.................coooiiini.

Status of the facility

Total quantity of construction and demolition waste processed / recycled (in metric ton)
Non-structural concrete aggregate:

Manufactured sand:
Ready-mix concrete (RMC): Paving blocks:
GSB:

Others, if any, please specify:
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Total quantity of Construction & Demolition waste disposed by land filling without
processing (last option) or filling low lying areas

No of land fill sites used:
Area used:
Whether weigh-bridge: Yes / No facility used for quantity estimation?

Whether construction and demolition waste used in sanitary landfill (for solid waste) as
per Schedule lll: Yes/No

Storage facilities

Area or location or plot or societies covered for collection of Construction and
Demolition waste

No. of large Projects (including roadways project) covered

Whether Area or location or plot or societies collection is Practiced (if yes, whether
done by

Competent Authority or Local Authority or through Private Agency or Non-
Governmental Organization):

Storage Bins:

Specifications Existing Proposed (Shape & Size) Number for future

Containers or receptacle (Capacity):
Others, please specify:
Whether all storage bins/collection spots are attended for daily lifting: Yes No

Whether lifting of Construction & Demolition Waste from Storage bins is manual or
mechanical

(Please tick mark) please specify mode: Manual Mechanical Others, and equipment
used (specify equipment)
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3. Transportatian

Existing Actually Required/Proposed number

Truck :
Truck-Hydraulic:
Tractor-Trailer:
Dumper-placers:
Tricycle:
Refuse-collector:
Others (Please specify):

4. Whether any proposal has been made to improve Construction and Demolition waste
management practices

Have any efforts been made to involve PPP for processing of Construction &
Demolition waste: If yes, what is (are) the technologies being used, such as:

Processing / recycling Steps taken Technology (Quantity to be processed)

Dry Process:
Wet Process:
Others, if any:

Please specify:

What provisions are available to check unauthorized operations of:
Encroachment on river bank or wet bodies:

Unauthorized filling of lowline areas:

Mixing with solid waste:

Encroachment in Parks, Footpaths etc.:
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How many slums are provided with construction and demolition waste receptacles
Facilities:

Are municipal magistrates appointed for taking penal action for non-compliance with
these rules: Yes/ No

[If yes, howmany cases registered & settled during last three years (give year wise
details)]

Dated: Signature of Municipal Commissioner
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Form-IV [See Rule (8) (3)]

Format of Annual Report to be submitted by the State Pollution Control Board /
Committees to the Central Pollution Control Board

To,

The Chairman,

Central Pollution Control Board, PariveshBhawan, East Arjun Nagar, Delhi-110032
Name of the State/Union territory:

Name & address of the State

Pollution Control Board/Pollution Control Committee:

Number of municipal authorities responsible for management of municipal solid wastes
in the State/Union territory under these rules:

A Summary Statement on progress madeby municipal authoritiesinrespectof

Implementation of Schedule Il1]: Please attach as Annexure-|

A Summary Statement on progress made by municipal authorities in respect of

Implementation of SchedulelV: Please attach as Annexure-l|

Date: Chairman or the Member Secretary

State Pollution Control Board/Pollution Control Committee

Place:
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Form-V [SeeRule14]

Accident reporting

Date and time of accident:

Sequence of events leading to accident:

The type of construction and demolition waste involved in accident:
Assessment of the effects of the accidents

On traffic, drainage system and the environment:
Emergency measures taken:

Steps taken to all eviate the effectsof accidents:

Steps taken to prevent the recurrenceof such an accident:
Regular monthly health checks up of workers at
Processing/recycling site shall be made

Any accident during the collection,

Transportation and treatment including

Processing and recycling should be informedTo the Competent Authority (Local Authority)
or

Prescribed Authority

Date: Authorized Signatory

Place: Designation
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GENERAL TERMS AND CONDITIONS
General Conditions

The maintenance work is to be carried out in Comprehensive manner of civil & electrical
operation relating day to day maintenance, periodical repairs and special repair etc.

The contractors are advised to get acquainted with the proposed work and its site and also study the
Architectural Drawings, specifications and special conditions carefully before tendering. No claim
of any sort shall be entertained on account of any site conditions and ignorance of specifications and
special conditions.

Contractor shall employ trained workers in the field after obtaining approval of Engineer — in-charge
or AE/JE.

No worker shall be replaced without prior approval of Engineer — in — charge or his authorized
representative.

In addition to biometric attendance (Face recogination) attendance register shall also be maintain
regularly / daily or as directed by Engineer — in — charge or AE / JE. The attendance register will be
in custody of AE / JE.

The Contractor shall provide uniform to each employee/worker /supervisor and others along
with Name Badge and CPWD Logo and appropriate Shoes and other accessories as directed
and decided by Engineer-in-charge within 15 days of start of work.

The employee/worker engaged by the Contractor under this contract shall wear neat and clean
uniforms along with name badges and CPWD Logo as approved by Engineer-in-Charge.The
Contractor shall also provide the PPEs (Personal Protection Equipments)/Safety equipments
like Helmet, Safety belt/harness, Safety Shoes, Glove etc.to each worker and supervisor,
whosoever is exposed to such hazardous activities.

The E-sewa App shall be downloaded on the mobile of the labour and before and after
photograph of work is to be uploaded. The contractor has to provide mobile to the labour for
E-sewa App.

The performance of the contractor shall also be accessed as per the Star Rating received on
E-sewa App.

Biometric attendance machine shall be provided by the department and Rs. 1000/- per months
shall be recovered from contractor bill on account of this.

Contractor shall provide portable toolkit box as directed and decided by Engineer-in-charge.

For the discipline of Civil works CPWD specifications 2019 (Vol. I & II) with up-to-date correction
slips. For items which are not covered under CPWD specifications, the special conditions /BIS
specifications shall apply. In this regard the decision of Engineer-in-Charge shall be final.

All materials, T&P, consumable and contingent articles required for the work shall be arranged by
the contractor. Materials used shall be in preference as per the nomenclature of the item/ as per
approved list/ CPWD Specifications and as per directions of Engineer-in-Charge. Replaced materials
used shall have same or richer specifications to the original materials and compatible to the work.

The contractor or his representative shall be available at site on every visit of officer-in-charge as
well as visit of senior officers.

Chases, holes & drilling works etc. shall be done using power operated tools.

Any work carried out without the approval of the representative of the Engineer-in-charge at the site
of work shall be rejected and shall not be measured and paid for.

The site for the collection and stacking of the material shall be got approved from the Engineer-in-
charge.

The sample of all the items shall have to be got approved by the contractor from the Engineer-in-
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charge before the supply commences and shall be without prejudiced to the right of the Engineer-
in-Charge to get random samples test done of the actual lot received.

The Engineer-in-Charge will be at liberty to take respective sample(s)of each item of Schedule of
Quantity in any approved laboratory as decided by him. The sample for testing will be provided by
the contractor. Nothing extra shall be paid on this account. All expenditure to be incurred for testing
of samples e.g., packaging, sealing, transportation, loading, unloading etc. including testing charges
shall be borne by the contractor. In case any sample particular lot fails intesting, the contractor will
be bound to replace the entire lot with fresh materials of prescribed specification and the rejected
lot will be returned to the contractor.

Approved laboratories with priority order as given below: -

I. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian
Institutes of technology, National Institutes of technology, Central and State research Centre,
Centrally and state funded laboratories stand approved for testing-

II.  Or any other private laboratory approved by ADG (Delhi).

Rejected materials will have to be removed by the contractor at his own cost immediately of the

instructions of doing so.

In case of any dispute regarding rejection of quality of materials, the decision of the Engineer-in-

Charge will be final and binding upon the contractor.

All taxes applicable at prevalent rates shall have to be paid by the contractor himself and the rates

quoted by him shall include these taxes and nothing extra on this account shall be payable.

The rates for different items of work shall apply for all heights and depths, lead and lift unless

otherwise specified in the agreement or specifications applicable to the agreement.

Any damage done by the contractor to any existing work during the course of execution of the
work shall be made good by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall only be
used. Only articles classified, as ‘first quality’ by the manufacturer shall be used unless otherwise
specified. In case articles bearing ISI, certifications not available in the market, quality of samples
brought by the contractor shall be judged by standards laid down in the relevant CPWD
specifications. For the items not covered by CPWD specifications, relevant BIS standards shall
apply. The sample of materials to be brought to site for use in work shall be got approved from the
Engineer-in-Charge be for actual execution of work.

The quantities of any item shall not be exceeded beyond the agreement quantities without prior per
mission of Engineer-in-Charge.

Statutory applicable recoveries such as on account of GST, Income tax, Surcharge, Construction

Worker’s Welfare Cess etc. as applicable from time totime shall be made from the gross amount
of Running A/c Bill and Final Bill of the contractor.

The contractor shall make his own arrangement for getting the permission for entry of truck
scarrying materials for the site from the traffic police. The Contractor shall give due notices to
Municipality, Police and/ or other authorities under intimation to the Engineer in Charge that may
be required under the law/rules under force and obtain all requisite licenses for temporary
obstructions/ enclosures and pay all charges which may be liveable on account of the execution of
the work under the agreement. Nothing extra shall be payable on this account.

No payment shall be made to the contractor for any damage caused by rain, snow fall, floods or
any other natural causes what so ever during the execution of work. The damage caused to work
shall have to be made good by the contractor at his own cost and no claim on this account shall
been entertained.

Some restrictions may be imposed by the security staff etc. on the working and or movement of
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labour and materials, etc., the contractor shall be bound to follow all such restrictions / instructions and
nothing extra shall be payable on this account.

The contract or shall take all precautions to avoid accidents by exhibiting necessary caution boards.
He shall be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of the work by storing materials on the
road.

The contractor shall be fully responsible for the safe custody of the material issued or brought by
him to site for doing the work.

The rate for all items of work shall, unless otherwise clearly specified, include cost of all labour,
material and other inputs involved in the execution of the items.

The order of preference in case of any discrepancy as indicatedin condition no.8.1 under “Conditions
of Contract” given in the General Conditions of contract for C.P.W.D. work 2020 (Maintenance
Works) form may be read as the following.

a) Description of Schedule of Quantities.

b) Particular Specifications, Additional Condition sand Special Conditions, if any.
C)  Architectural Drawings

d) CPWD Specifications with up-to-date correction slips.

e) Indian Standard Specifications/ BIS

f)  Sound engineering practice.

Any reference made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions /amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standards applicable to the work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge inremoval of
trees or shifting, removing of telegraph, telephone or electriclines (over head or under ground), water
and sewer lines and other structure etc., if any which may come in the way of the work. However,
suitable extension of time can be granted to cover such delay.

The contractor shall clean the site thoroughly of scaffolding materials, rubbish, equipments left out
of his work and dress the site around the building to the complete satisfaction of the Engineer-in-
charge before the work is treated ascompleted.

For unsatisfactory / not attending to the required / specified work the Engineer-in-Charge reserves
his rights to levy compensation in accordance with the scale of non-conformity and the period for
which this non-conformity continues.

Watch & Ward of Enquiry office shall be the responsibility of the agency. Nothing extra shall be
paid on this account.

The contractor shall comply with proper and legal order and directions of the local or public
authority or Municipality and abide by their rules and regulation sand pay all fee and charges which
he may beliable.

The work shall be carried out in a manner complying in all respects with the requirements of relevant
bye laws of the local bodies, labour laws, minimum wages act, work men compensation act and
other statutory laws enacted by Central Govt. as well as State Govt.

The contractor shall depute Engineers for Civil Works as per the provision mentioned in
schedule F.

During the period of execution of work and extended period any unauthorized
construction/occupation in Govt. buildings/ Govt Land is to be reported immediately to the JE-in-
charge and demolish the same by the contractor through his labour /staff in consultation with JE-in-
Charge and submit monthly status of unauthorized construction/occupation by physical survey of
entire campus.
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Any other inventory added during the contract period to any of the installations ofthese
building/Common areas shall also be maintained within the scope of work with out any extra cost.

The contractor shall provide necessary barriers, warning signals and other safety measures while
executing the work or wherever necessary so as to avoid accidents. He shall also indemnify CPWD
against claims for compensation arising out of negligence in this respect. Contractor shall be liable,
in accordance with the Indian law and Regulations for any accidents occurring due to any cause.

Any damage caused due to negligence of contractor during the routine maintenance shall be of
firm’s responsibility. The firm has to make good the same this own risk and cost.

The contractor will arrange & store minimum 50% of schedule quantity (SH. B) within 15 days of
start of work at Enquiry office for attending day to day maintenance complaints or as decided by
Engineer-in-Charge, throughout agreement period. A material at site (MAS) Account Register shall
be maintained by the contractor in consultation with JE incharge for materials brought at site & used
in day-to-day maintenance work. The MAS Account Register shall bekept at each service centre
along with relevant bill/ invoices of materials brought at site so that officers of CPWD can review
the quantity and quality of material presentin store. This MAS Account Register shall be the property
of Engineer-in-Charge.

The Contractor shall employ their regular staff in the works and credentials of employees shall have
to be given by the Contractor. No claim of Contractors’ employees/staff employed for subject work
in any form shall be entertained by the department. Police verification of every staff deployed by
the Contractor shall be got done by the Contractor compulsorily and a copy of police verification
shall be provided to Engineer-in-Charge after which an identity card duly counter signed by
Engineer-in-Charge or his representative shall be issued to each employee ofthe Contractor for
proper identification.

All T&P including tile cutter machine, trowel, glass cutter, hammers, Chase cutting equipment,
Drilling machine etc. required for the work shall have to be arranged by the Contractor. No T&P
shall be issued by the Department. Portable Toolkit box shall be provided by the contractor as
decided by Engineer-in-charge.

Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities
are for all heights, depths, leads and lifts involved in the execution of work.

The Contractor shall make his own arrangements for obtaining electric connection for carrying out
any maintenance activity and make necessary payment directly to the department concerned. In the
absence of electric connection or failure of power supply, the Contractor shall make his own
arrangement of silent type generators.

The Contractor shall comply with proper and legal orders and directions of the local or public
authority or Municipality and abide by the irrules and regulations and pay all fees and charges of
which he may beliable.

The Contractor shall give due notices to Municipality, Police and/ or other authorities that may be
required under the law/ rules under force and obtain all requisite licenses for temporary
obstructions/enclosures and pay all charges which may be leviable on account of his execution of
the work under the agreement. Nothing extra shall be payable on this account.

Other agencies may also be simultaneously executing some other work entrusted to them by the
Engineer-in-charge and the Contractor shall offer necessary co-operation wherever required to these
agencies so as not to interfere with or hinder the progress or completion of the work being performed
by other Contractor (s). He shall as far as possible arrange his work and shall place and dispose off
the materials being use door removed, so as not to interfere with the operations of other Contractors,
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or he shall arrange his work with that of the others in an acceptable and coordinated manner and
shall perform it in proper sequence to the complete satisfaction of Engineer-in-charge.

On account of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials, the contactor shall be bound to follow all such
restrictions and adjust the programme for execution accordingly.

All the malba or rubbish obtained from dismantling or otherwise during the execution of the work
shall be brought down through the stair case and shall not be thrown to the ground directly from first
floor or second floor etc. Malba rubbish generated due to any operation from houses and the open
spaces whatsoever shall be disposed off on daily basis by the Contractor to the specified common
dumping point at site. After the collection of full truck load at dumping point, the said malba
(approx4.5 cubic metres) shall bed is posed off on same day by the Contractor to the authorized
municipal dhalao/ dumping ground and nothing extra shall be paid on this account. The dumping
point should be properly barricaded at all the time and should not give ugly look. The Malba/rubbish
kept inside the dumping point should be covered with sheet or any other suitable material to avoid
dust pollution. In case of non-removal/disposal in the specified period, a recovery of Rs.2000/-
(Rupees Two Thousand) per day shall be recovered from the Contractor after issuing notice
inwriting by the Engineer in charge of work. If the malba is not removed within three days of notice,
the same shall be got removed by the department at the risk and cost of the Contractor and the
amount shall be recovered from the bill of Contractor. This is in addition to the recovery of Rs.
2000/- per day for delay inremoval of malba.

No residential accommodation shall be provided to any of the staff engaged by the Contractor. The
Contractor shall also not be allowed to erect any temporary set up for staff in the campus for this
purpose. The Contractor shall depute required Technical Staff each for civil / electrical works as per
Clause 36 of Schedule F who shall remain present at CPWD Service Center as per time schedule
and exigency of work as decided by Engineer in charge. Essential complaint like water sewerage,
drainage, water supply should be made round the clock in all days.

If any dismantled material has been received after attending complaint in lieu of new material
provided shall be the property of the Contractor and a recovery for the same will be made from the
bill of the Contractor at the rate quoted by him.

The Contractor shall be provided with an inventory list of items in campus to be maintained. The
Contractor shall be responsible for watch and ward of such items. The loss, if any shall be made
good by the Contractor at his cost. The decision of Engineer-in-Charge in this respect shall be final and
binding on the Contractor.

No Special repairs and addition/alteration work shall be carried out in any buildings rooms without
the approval of the Engineer-in-Charge. The labour deployed for ‘Day to Day Maintenance’ work
should not be used for Special repair works.

The contractor has to keep the sensitiveness of site in mind for execution of the work and deployment
of staff.

The contractor will be fully responsible for the conduct of the staff deputed at site. The Engineer-
in-Charge reserves the right to remove/ terminate the services of worker without assigning any
reason whatsoever.

The contractor shall provide his mobile number, official/ personnel email address or the mobile

number of his representative to the Engineer-in-Charge for ease of communication with the
controlling staff. Contractor or his authorized representative shall ensure connectivity on phone
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round the clock.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

Safety codes and Labour Regulations: - In respect of all labour employed directly or indirectly onthe
work for the performance of the contractor’s part of work, the contractor at his own expense, will
arrange for safety provision as per the statutory provisions, B.L.S. recommendations, factoryact,
workman’s compensation act, CPWD code and instructions issued from time to time. Failure to
provide such safety requirement would make the firm liable for penalty as decided by Engineer-in-
charge. This office will not be responsible for any mishap, injury/death of the staff.

Contractor shall follow Standard Operating Procedure for Cleaning of Sewers and Septic Tanks
issued by MoHUA, Govt.Of India and relevant guidelines issued by local bodies.

Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online transfer.

Contractor shall submit fortnightly labour report along with details of payment made to staff
engaged for this work in two copies. Payment details shall include name of worker, bank account
details, amount due, amount paid and transaction number.

Contractor shall make payment to workers at the rates not less than the prevailing rates payable as
per minimum labour rates published by the office of Chief Labour Commissioner (C) New Delhi.

The contractor has to supply and maintain log book and record all the operational & routine
maintenance parameters, which should be signed by the operational staff/ authorized signatory
deputed by him or by himself. Contractor or his operational staff/ authorized signatory shall sign
“for (Name of contractor) .......by fixing arubber stamp every time he signs.

Deputed staff should strictly follow the instructions of CPWD Maintenance charter.

The Bonus will be paid to labour as per latest order/ circular of Ministry of labour and employment,
Govt. of India. This is covered under over head charges. Nothing extra shall be paid by the
department on account of Bonus. In case of non-payment of bonus, necessary recoveries (equivalent
to total amount of bonus for minimum engaged labour as per NIT) will be made from the bill/
security deposit of agency and will be paid to labour directly.

All the workers shall be less than 60 years age preferably.

All the maintenance materials to be used at site shall be of preferred make only and shall be got
approved from Engineer-in-charge before use.

Agency will submit work plan with compliance of Civil, Electrical and Furniture work. Supply of
furniture at site shall be ensured in cohesioun to completion of Civil/Electrical work and directed by
Engineer-in-charge.

Being a secured area the contractor and their staff i/c workers required to get Police verification
certificate from security authority through online request. Therefore contractor must apply online in
advance for police verification to the security office so that he get necessary police verification in
advance prior to date of start. If contractor fails to furnish Police verification certificate before start
of work he will be responsible for this and no claims or extra time shall be given by this office.

The agency shall be make security passes for the Labours, Staff within 15 Days from the date of
start of the work. This period shall not be consider in any hindrance on the part of department.
Nothing extra shall be paid on this account.

Site is located in sensitive & high security & VVIP area, where movement and routes are restricted.
The contractor shall have to apply online for police verification before applying for passes well in
advance (minimum 10 days before labour deployment) for carrying out the works. Some restrictions
may be imposed by the security staff / Delhi Police on the working and for movement of labour,
materials etc. No claim whatsoever shall be entertained for any loss on this account.
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Rifdet ®rdl” o sz SCHEDULES FOR CIVIL WORKS

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3)
SCHEDULE ‘D’

Pages — 97-102

Extra Schedule for specific requirements /documents for the work, if any

SCHEDULE ‘E’

Refrence to General Conditions of contract

General Conditions of Contract for Maintenance
Works 2023 with amendments upto preivous day of
the last date of submission of the online tender.

Name of work:

A/R & M/O 1.P Bhawan, New Delhi dg. 2026-27. (
SH:- Providing Housekeeping services with
required materials, watch & ward and services of
Helper.)

Estimated cost of work:

< 1,76,03,707/-

(i)  Earnest money:

< 3,52,074/-

EMD shall be made / issued only from the account of the
bidder / tenderer submitting the bid/tender. EMD made/
issued from the account other than that of the bidder/
tenderer submitting the bid, shall not be accepted.

(ii)

Performance guarantee :

(a) 5% of tendered value or estimate cost put to tender
(ECPT) (whichever is higher).
Where the tender amount is less then 80% of the estimate
cost put to tender (ECPT) the performance guarantee (PG),
in additional to the required under (a) above, shall be
increased by an amount equal to the difference between
eighty percent 80%) of the ECPT and the tendered amount.

(i11)) Security Deposit:

2.5% tendered value of the work

SCHEDULE ‘F’

General Rules & Directions:

General Conditions of Contract for Maintenance
Works 2023 with amendments upto preivous day of
the last date of submission of the online tender.

Officer inviting tender -

Executive Engineer, A Division, CPWD, New
Delhi

Definitions:

2(vi) Engineer-in-Charge

Executive Engineer/ A Division, CPWD, New
Delhi.

2(viii) Accepting Authority

As per financial power

2(x) Percentage on cost of materials and labour to
cover all overheads and profits.

15%

2(x) (b) Standard schedule of Rates:

DSR 2023 for civil works with the amendments there
to issued previous day of the last date of submission of
the tender and market rate for non dsr items.

2(xi1) Department

Central Public Works Department

9(i1) Standard CPWD contract Form General
Conditions of Contract Maintenance Works 2023,
CPWD Form 7/ 8.

Standard CPWD contract Form General Conditions of
Contract Maintenance Works 2023, CPWD Form 7/ 8
as modified & corrected upto previous day of the last
date of submission of the tender.
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CLAUSE 1

1) Time allowed for submission of Performance
Guarantee, Programme chart(Time and progress)
and applicable labour licenses, registration with
EPFO, ESIC and BOCW welfare board or proof
of applying thereof from the date of issue of letter
of acceptance, in days

07 Days

(ii1))  Maximum allowable extension with late of
performance guarantee amount beyond the period
provided in (i) above

03 Days

CLAUSE 2

Authority for fixing Compensation under clause 2

Superintending Engineer, DC-II, CPWD, |.P.
Bhawan, New Delhi

CLAUSE 2A
Whether Clause 2A shall be applicable Not Applicable
CLAUSE 5
Number of days from the date of issue of letter of | 10 Days
acceptance for reckoning date of start
Description of Milestone Time Allowed in days Amount to be withheld in case

S. No. (Physical)

(from date of start )

of non achievement of
milestone

Authority to decide :

(i) Time allowed for execution of work

Twelve Months

(ii) Authority to convey the decision of shifting of
milestone and extension of time

Executive Engineer, ‘A’ Division

(iii) Authority to decide rescheduling of milestone
and extension of time

Superintending Engineer, Delhi Circle-II

(iv) Shifting of date of start in case of delay in
handing over of site

Superintending Engineer, Delhi Circle-II
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PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site

Description Time period for
handing over reckoned
from date of issue of

letter of intent

Part A Portion without any hindrance

Part B Portions with encumbrances

Part C Portions dependent on work of

other agencies

Full Site is Available

CLAUSE 5

Applicable clause 5/ Clause SA

Clause 5

CLAUSE 6/6A/EMB
Whether applicable

EMB through ERP portal

CLAUSE 7

Gross work to be done together with net payment/
adjustment of advances for material collected, if
any, since the last such payment for being eligible
to interim payment

% 30.00 Lacs

CLAUSE 7A

No Running Account Bill shall be paid for the work till
the applicable labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board, whatever applicable
are submitted by the contractor to the Engineer-in-
Charge.

Yes

CLAUSE 7B for construction/EPC/Maintenance
works for payment to third party

Yes

CLAUSE 10A

List of testing equipment to be provided by the contractor at site lab.
| s 20eineee

O S.......

CLAUSE 10 (B) (i) - Secured Advance on
materials

Whether clause 10 B(i) shall be applicable N.A.
CLAUSE 10C

Component of labour expressed as percent of 90%

value of work :

CLAUSE 10CC 12 Months

Clausel0CC to be applicable in contracts with
stipulated period of completion exceeding the period
shown in the next column.

CLAUSE 11

Specifications to be followed for execution of
work

CPWD Specification 2019, Volume-I & Volume-II
with correction slips issued upto date of receipt of
tender
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TYPE OF WORK :

MAINTENANCE WORK

CLAUSE 12

Deviations

The completion cost shall, in no case, exceed 1.5 times
the contract amount.

Contractor will devise a system to keep a watch on
quantum of work taken up vis-a-vis balance items
required to complete defined scope of work and will give
the alerts to Engineer-in-Charge before taking up extra
item(s), deviation(s) so -that completion cost does not
exceed above limit. Work executed beyond above limit
will neither be recorded nor be paid.
Engineer-in-Charge will verify and confirm the alerts
before assigning deviation(s) and / or extra item(s) to the
contractor. If additional work(s) is required to complete
defined scope of work beyond above limit then
Engineer-in Charge may take up such work(s)
separately. The contractor will not have any claim(s)
whatsoever on this account.

CLAUSE 16
Competent authority for deciding reduced
rates

SE, DC-II, CPWD New Delhi; upto 5% of the
contract value & exceeding with prior approval
of ADG (D).

CLAUSE 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site: (As Applicable)
As per actually required at site and portable toolkit box as approved by the Engineer-in-charge

shall be arranged by the contractor

Clause 19C authority to decide penalty | Engineer-in-charge
for each default

Clause 19D authority to decide penalty | Engineer-in-charge
for each default

Clause 19G authority to decide penalty | Engineer-in-charge
for each default

Clause 19K authority to decide penalty | Engineer-in-charge
for each default

CLAUSE 25 (1) Conciliter - Additional Director General (RD)

(i1) Arbitrator Appointing Authority -
Superintending Engineer, DC-II
(ii1) Place of Arbitration - New Delhi.
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Requirement of Technical Representative(s) and Recovery Rate

S.No | Requirement of Technical Minimum Desigation Rate at which
Qualification Number experience (Years) | Technical Staff | recovery shall be
made from the
contractor in the event
of not fulfilling
Graduate 1 2 or 5 respectively | Project Manager | #25000/-

1 Engineer (and having Cum Planning/ (Rupees Twenty Five
Or experience of one Quality / Thousand only) Per
Diploma similar nature of Site/billing month per person
Engineer work) Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the conditions
that such diploma holders should not exceed 50% of requirement of degree engineers.

(a) Cement
For works with estimated cost put
to tender not more than Rs. 25 Lakh
for works with estimated cost put to
tender more than Rs. 25 Lakh

(b) Bitumen all works

(¢) Steel reinforcement and structural steel
(d) All other materials

CLAUSE 38 |
(1) (a) Schedule /Statement for determining the theoretical quantity of cement &
bitumen on the basis of Delhi schedule of rates 2023 printed by CPWD.
(i1) (i1) Variations permissible on theoretical quantities:

3% plus/minus

2% plus/minus
2.5% plus & only &
Nil on minus side.
2% plus/minus
Nil
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SPECIFICATION AND SPECIAL CONDITIONS FOR “UPGRADATION WORKS, A/R

10.

1.

12.

13.

& M/O WORKS AND SPECIAL REPAIR WORKS”

The contractor is advised to get acquainted with the proposed works & its site and also study
the specifications and special conditions carefully before bidding. No claim of any sort shall
be entertained on account of any site conditions & ignorance of specifications and special
conditions.

The works shall be carried out as per CPWD specifications 2019 Vol. I & II with up to date
corrections slips unless otherwise specified in the nomenclature of the individual items or in
the specifications attached. At the points where specifications are silent, the instructions of the
Engineer-in-charge shall be final.

In the event of any discrepancy between the nomenclature of the item of work as per schedule
of quantities and the attached specification 2019 Vol. I & 11, the nomenclature will prevail.

In the event of any discrepancy between the CPWD specifications 2019 Vol. I & II and special
conditions attached, the special conditions shall prevail.

Unless otherwise provided in the schedule of quantities the rates bidded by the contractor shall
be inclusive of all leads and lifts and shall apply to the heights and depths of the building,
portable toolkit box, uniform, mobile and nothing extra shall be payable to him on this account

The rate for all items of work shall, unless otherwise clearly specified, include cost of all
labour, material and other inputs such as contractor profit and overheads, GST, labour cess
and water cess etc. involved in the execution of the items.

The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on any
account i.e. royalty, carriage, sales tax and stacking at required place etc.

1% water charges, income tax+surcharge, GST (TDS) and 1% labour cess shall be recovered
from the gross amount of each bill.

All materials obtained from Govt. stores or otherwise shall be got checked by the Junior
Engineer-in-charge of the work on receipt of the same at site of work before use.

The contractor has to make his own arrangement for all T & P like ladders, ghoree, sutli, empty
containers, brushes and paper, kuchies etc. required for work and nothing extra shall be paid
for the same.

The contractor shall get approved the brands/shades of dry distemper, oil bound distemper,
synthetic enamel paint, plastic emulsion pain etc. from the Engineer-in-charge before supply
of the materials.

Materials shall be brought to the site of work in original containers with the manufactures seal
intact.

The materials required for day’s work shall be issued to the contractor or his authorized
representative daily by the Junior Engineer-in-charge of the work any balance of the material
left at end of the days of work and empty containers shall be returned to the Junior Engineer.
The day to day issue account of the materials shall be maintained by the Junior Engineer-in-
charge and shall be signed daily by the contractor or his authorized agent in token of receipt
of the materials failing which no payment of bill shall be made to the contractor. The empty
containers shall not be removed from the site of work, without written orders of the Engineer-
in-charge.
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Before the commencement of work, the contractor shall prepare one sample as instructed by
the Engineer-in-charge for approval of the Engineer-in-charge. After the sample is approved
by the Engineer-in-charge, the contractor shall be allowed to commence of the work and
quality of work shall confirm to the approved sample.

Before the commencement of work, the contractor shall draw up programme in consultation
with the Engineer-in-charge for the execution of work so as to inform the occupants of the
office flat/building at least one week in advance regarding the execution of the work.

In case the office, rooms/buildings/flats are not made available to the contractor according to
the programme, the contractor shall not be entitled for any claim for idle labour or any other
claim on any account what-so-ever.

Defective work/substandard work or work not done according to the specifications of the
contract shall be liable for summlarily rejection & shall not be measured and paid for. This
shall be without prejudice to taking any other action to the contractor in accordance with the
terms & conditions of contract.

The contractor shall depute his representative for supervision on daily basis at the site of work.
The name and signature of his representative attested by the contractor shall be intimated to
the Engineer-in-charge in time.

The entire work shall be carried out in close co-operation with all other agencies working in
the building/premises. The contractor(s) shall not be entitled to any compensation on account
of temporary stoppage of work due to other construction activities of other work or unforeseen
activities of the client department.

No payment will be made to the contractor for damage caused by rains during the execution
of the work and no claim on his account will be entertained.

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him
prior to final painting such as plastic paint, emulsion paint or distempering.

Deviation in quantities of individual items shall be allowed only with prior written permission
of the Engineer-in-charge. Deviation in quantities allowed on the order of other person than
the Engineer-in-charge shall not be measured and paid for.

To avoid disputes later on, contractor is advised to get the measurement recorded within a
week’s time and shall submit his bills as per relevant clause (6A) of contract. Any dispute
regarding measurement including work done shall be judged within a week’s time failing
which measurement, certified and recorded, shall be entertained.

Contractor has to bring at the site of work the entire quantity of lime of approved quality if
specified in the agreement before the start of the work. The mixing of lime will be done in the
presence of the Junior Engineer-in-charge.

Any damage to the building, furniture, fittings of any other articles etc. done by the contractor
or his workmen during the execution of work, shall be made good by the contractor, failing
which the same shall be made good by the Engineer-in-charge or his authorized representative
at the risk and cost of the contractor.

All doors, windows, floors, furniture, electrical fittings and other articles shall be protected
from dust, splashes & damaged sufficient covering for the day’s work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the
work, splashes & droppings from white washing, colour washing, distempering painting etc.
on walls, floors, doors and window, down take pipes, furniture shall be removed by the
contractor at his own cost and surface cleaned simultaneously after the completion of the day’s
work is done, without waiting for the actual completion of the other items of work of the
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contract. In case, the contractor fails to do so, then either departmentally or through another
agency without issue of any notice to the contractor, on his account, the representative of the
Engineer-in-charge will get this work done himself. However, he will mention about it in the
site order Book employing the labour on the job at the contractor’s cost.

The contractor should be write their correct postal address on the application for bid papers.
In case it is found that the address given in their application is not correct and as a consequence
of the same if any registered letter sent through postal authorities is received back by the
department undelivered to the contractor, the contractor shall be fully responsible for all the
consequences and by such letter through registered post shall be deemed to have been
delivered to him.

50% of scheduled quantity of material such as paint plastic emulsion paint, oil bound
distemper etc. shall be deposited in sealed container in advance within 15 days of start of work
and get it checked by Engineer-in-charge before use.

No labour huts shall be allowed inside the campus of above said work. The contractors shall
arrange for the stay of labours outside the campus including transport and nothing extra shall
be payable on this account.

No hindrance shall be granted on account of National Holiday/Restricted holiday/Rainy
season/ festivals etc.

All the malba or rubbish obtained from dismantling or otherwise during the execution of the
work shall be brought down through the stair case or any other suitable means and shall not
be thrown to the ground or any other of campus directly from first floor or second floor etc.
Malba rubbish generated due to any operation from houses and their open spaces whatsoever
shall be disposed off on daily basis by the Contractor to the specified common dumping point
at site. The Malba/rubbish kept inside the dumping point should be covered with sheet or any
other suitable material to avoid dust pollution. In case of non-removal/disposal in the specified
period, a recovery of Rs.2000/- (Rupees Two Thousand) per day shall be recovered from the
Contractor after issuing notice in writing by the Engineer -in-charge of work or his
representative. If the malba is not removed within three days of notice, the same shall be got
removed by the department at the risk and cost of the Contractor and the amount shall be
recovered from the bill of Contractor. This is in addition to the recovery of Rs. 2000/- per day
for delay in removal of malba.
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ADDITIONAL CONDITIONS FOR
“UPGRADTION WORKS, SPECIAL REPAIR WORKS AND A/R & M/O WORK”

Substandard work shall be rejected out rightly and nothing shall be paid on this account.

Day to day program shall be taken from the Junior Engineer-in-Charge of the work and
contractor shall have to execute the work accordingly and no claim whatsoever shall be
entertained due to any unforeseen change of programme.

The doors, windows floors and furniture if any shall be protected by suitable covering etc at
the time of execution of work.

All precautions will have to be taken to prevent damage to the structure during the execution.
Any such damage if occurs shall be made good free of cost.

The rates include all leads and lifts i.e. on all the floors. No claim on this account will be
entertained.

Before the start of work the sample of the items to be executed shall be got approved from
the Engineer-in-Charge and the same shall be strictly followed everywhere.

For any change of shade if strainer is required to be used the contractor shall make his own
arrangement for strainer of approved manufacture at his own cost.

Wherever two or more coats of painting work on old surface is mentioned, it will mean doing
the work wherever scrapping has already been done.

No T&Ps shall be issued by the Department unless otherwise specified in the agreement.

Contractor should see the site and conditions of existing splashes, paint works etc and quote
rates accordingly.

Measurements for work done shall only be recorded after full removal of splashes of the white
wash / distemper / paint / water proofing cement paints etc. In case of non-removal of the
splashes the cost of their removal shall be recovered from the contractor at the direction of
Engineer-in-charge.

The contractor shall have to produce original voucher to check the genuineness of material,
such as cement, bricks, tiles, paint, distemper, water proofing cement paint and primer etc.

The contractor and/ or his authorized representative should inspect the site order book every
day and got the compliance noted by the JE/ AE Engineer-in-charge.

All the materials shall be got approved from the Engineer-in-charge before, it is put to use.
Before the start of work 50% of the total requirement for material will have to be deposited
with the concerned AE/ JE in first instance. Who shall also maintain an a/c of these materials
and submit them with the bills for checking.

The contractor shall be issued materials for day to day work, according to the numbers of
men deployed by him. The unused materials should be returned by him at the end of the days
work along with the empty containers etc. The empty containers shall be preserved till the
completion of the work and the clearance to remove them in given by the Engineer-in-charge
in writing.

All nails holes etc shall be repaired with lime plaster or with glazer putty as required without
any extra payments.

All doors, windows, floors, furniture, electrical fittings and other articles shall be cleaned free
from dust, splashes and damages; sufficient covering for the days work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the
work. Splashes and dropping of white wash from, glass panes down take pipes, furniture,
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shall be removed by the contractor at his own cost and the surface cleaned simultaneously
after the completion of the days work in individual room or bungalow or premises where the
work is done without waiting for the actual completion of all the other items of work in
contract.

Full quantity of material purchased from authorized dealers with their cash memos like paint/
distemper/ cement paint/ OBD/ plastic emulsion of the firm indicated in the items or
elsewhere shall be deposited with the JE concerned before starting execution.

The Substandard work shall be rejected outright and shall not be measured and nothing extra
shall be paid for it. The decision of the Engineer-in-charge shall be final and binding in this
regard.

In case material consumed is less then the permissible variation then the work beyond
theoretical consumption including variation shall be treated as substandard and quality for
payment purpose will be restricted to as per material actually consumed.

Scrapping shall be shown to the AE-in-charge and got approved prior written permission of
Engineer-in-charge.

The contractor shall have to remove all splashes after completing the day work. In case the
splashes are not removed by the contractor the same shall be got removed by the Engineer-
in-charge and necessary recovery for the cost of removal of splashes shall be made from the
consequent bill of contractor.

The agency shall maintain a proper dress code with deptt. Logo (front side) and agency name
(back side) of a single suit of approved colour by Engineer in charge along with leather safety
shoes, sweater/jackets during winter and other relatively safety equipments etc., wherever
required complete for each and every workers during their work hours. The workers will not be
allowed inside the campus without above dress code and any person coming the site without dress
code will be sent back and absent will be marked. In case, some worker are allowed due to
exigencies of work, The agency is liable to pay a penalty charge of Rs.1000/- per day per person
in case non-implementation of this dress code, failure of such dress code more than a twice on
basis of proper record entries i.e. Site order book / Inspection register by any concerned official
of CPWD then department have right to dismiss foreclosure of this agreement before time.
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SCOPE OF WORK

The following buildings/services are covered for House keeping and security
under the scope ofthis work. However, these may slightly vary depending on the

exigencies
Service Centre No. Plinth area in sqm | Remarks
(approx.)
1/A Sub Division
I.P. Bhawan 23392 sqm. Other premises as directed
by Engineer — in — charge.
L Services to be maintained by contractor

3.1
3.1.1

3.1.2

i.  Scavenging of the office premises i/c court yard, open area around I.P. Bhawan,
common staircase, verandahs, corridors, lounges, cleaning of roofs/ terraces and
garages etc.

ii. Common toilet etc., Sewa Kendra, Dhallao, Dustbins, signage boards etc.

Following Type of Works included in the estimate.

Civil works: -

Day to Day Maintenance- It shall consist of the following operations: -

(i) Safety & security of govt. assets & vacant buildings.

(i) House keeping of premises of I.P. Bhawan inside and outside of the building.

(iii) Providing services of security guard round the clock for IP Bhawan, vacant land and
Red Fort camp office.

(iv) Other misc. operations as referred in schedule of quantity for day-to-day maintenance

Supply of Material :-
1) Supply of day to day house keeping material.
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CONDITIONS FOR DAY TO DAY MAINTENANCE

1. The contractor will engage minimum labour as mentioned above and maintain biometric
attendance / face recognition records of all the staff, biometric attendance machine shall be
provided by department and rupees 1000/- per month will be deducted from the bill of agency
on account of maintenance charge and other expencies of machine. which will be checked by
the Junior Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of
absence of any staff from duty, an alternate employee of same qualification shall be provided
by agency for execution of work of same nature otherwise recovery shall be made on the basis
of double the rate of wages.

Note 1 :-All the manpower deployed shall be required to mark biometric attendance/ any other
system decided by Engineer-in-charge in their respective service centre. Working hours shall
be calculated based on this system attendance.

Note 2 : If required, duty hours and location to be deployed of the workers can be changed by
the Engineer-in-charge and nothing extra shall be paid on this account.

2. The salary (as per minimum wages published in latest circular of Ministry of Labour and
Employment, Govt. of India) will be paid to labour by the 7th day of each month compulsorily
through Bank/ ECS/ online payment and EPF & ESIC contribution will also be deposited
simultaneously. The proof of payment (Bank/ ECS/ online transaction) of salary will be
submitted in the office of Engineer-in-charge by the 10th day of each month. In case of non
payment of salary in specified time there will be a penality of Rs. 300/- (Rupees three hundred
only) per worker per day till 15" day of each month. After the 15™ day of month, the penality
shall be Rs. 600/- (Rupees Six Hundred only) per day per worker till the final payment is made
shall be imposed. The agency shall submit duly verified copy of bank statement showing
transcation of payment to the workers.

3. There will be daily Biometric Attendance (face recognition) or as specified by Engineer-in-
charge of the labour and workers mentioned in NIT. These labours/ workers shall be available
as per respective time mentioned in NIT. However, in case of any urgency or time bound work,
the Contractor shall deploy extra labour for timely completion of work at No Extra Cost. No
half done/ incomplete work shall be left for the next day for Day — to — Day maintenance unless
and until it does not cause inconvenience to the allottee. Biometric attendance machine shall
be provided by department at each service centre.

4. The labour/workers/staff deploye by the Contractor against ‘Day to Day Maintenance work
shall be disposal of direction of JE/AE of service centre and suitably managed for prompt
attending the day to day complaints and the labour shall not be used for A/R & M/O and Special
Repair work. If it is found that the labour deployed for ‘Day to Day Maintenance work’ has
benn engaged for A/R & M/O’ works or ‘Special Repair Work’, or any other work necessary
recovery shall be made on the basis of double the rate of Wages for particular day in
respective category.

5. The Supervisors shall be properly and neatly dressed, well trained, courteous, well behaved,

soft spoken. The Supervisor is also required to mark their attendance through Biometric
Attendance System.
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All the labours engaged by the contractor should be efficient labour. Courteous, well dressed
in uniform (shall be arranged by the agency at his own cost), well trained and should wear the
Personal Protection and will not leave the site/office before time without approval of the
J.E/A.E. incharge.

The contractor shall have registration with EPFO and ESIC for safe guarding interest of his
work men. The contractor shall make deduction on account of EPF & ESI to labour/staff
deployed by him on the work and will furnish detail of each worker at division office every
month. The contractor has to follow are statutory rule sand regulation in force.

Police verification of every staff deployed by the contractor shall be got done by the contractor
compulsorily in coordinate under JE & AE and a copy of police verification and his Aadhar
Card/ Voter ID or any other Identity Card copy shall be provided to Engineer-in-Charge after
which an identity card shall be issued to each employee of the contractor for proper
identification. The employee and labourers engaged by the contractor under this contract shall
wear neat and clean uniforms as approved by Engineer-in-Charge along with name badges.

The staff employed by the firm wear proper uniform. The Monogram/ badges shall be fixed
on the uniform. The contractor shall have to arrange for issue of identity cards as per direction
of the Engineer-in-charge for all the staff members deployed within 15 days of the start of the
work. Nothing extra shall be paid on this account. Contractor will also submit two extra
photographs with full address of each worker for record. If contractor fails to do so, the
department shall recover Rs.500/- (Five hundred) only per day/ per person for this default from
the contractor’s bill.

The contractor shall submit duty roaster in duplicate in coordination with JE & AE within a
week from the date of start of work and there after two days before the close of every month
if staff is changed.

Shift timings can be changed as per the requirement at site and as per the decision of Engineer-
in-Charge.

The contractor has to keep the sensitiveness of site in mind for execution of the work and
deployment of staff.

The contractor will be fully responsible for the conduct of the staff deputed at site. The
Engineer-in-Charge reserves the right to remove/ terminate the services of worker without
assigning any reason whatsoever.

No claims of the labourers shall be antertained by the Department including that of providing
employment, regularization of services etc.

Safety codes and Labour Regulations: - In respect of all labour employed directly or indirectly
on the work for the performance of the contractor’s part of work, the contractor at his own
expense, will arrange for safety provision as per the statutory provisions, B.LS.
recommendations, factory act, workman’s compensation act, CPWD code and instructions
issued from time to time. Failure to provide such safety requirement would make the firm liable
for penalty as decided by Engineer-in-charge. This office will not be responsible for any
mishap, injury/death of the staff.
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Contractor shall pay fortnightly/monthly payment to staff through Bank or ECS or online
transfer.

Contractor shall submit fortnightly labour report along with details of payment made to staff
engaged for this work in two copies. Payment details shall include name of worker, bank
account details, amount due, amount paid and transaction number.

Contractor shall make payment to workers at the rates not less than the prevailing rates payable
as per minimum labour rates published by labour department of Govt.of India time to time.

The tenderer shall pay annual bonus to the staff engaged for housekeeping and preventive
maintenance as per existing laws. The cost of bonus to be paid shall be deemed to have been
included in the rates tendered by the contractor, and nothing extra shall be paid to the
agency on this account.

The contractor shall take at his own cost, if required, necessary insurance cover in respect
of staff and other personnel to be employed or engaged by him in connection with the
aforementioned services to be rendered to CPWD and shall comply with all relevant labour
laws i/c those pertaining to Bonus etc. as applicable to the area as existing or as may be
mentioned during the contract period and shall indemnify CPWD against all acts of
omissions, fault, breaches and or any claim or demand, loss injury and expenses to which
CPWD may be party or involved as a result of the contractors failure to comply and of the
obligation under the relevant act of law which the contractor is to follow.
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Special Condition for Sweeping and Mopping

The work shall be carried out in the manner complying in all respects with the requirements of
relevant bye laws of the local body under the jurisdiction of which the work is to be executed or as
directed by the Engineer-in-Charge and nothing extra shall be paid on this account.

The Agency shall collect garbage daily from the campus from various locations and arrange their
own set up for dumping the garbage at designated municipal ground as per directions of Engineer-
in-Charge. Agency shall ensure periodic cleaning or dumping ground without any lapse or as
directed by Engineer — in — charge or AE /JE.

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and other services
encountered in the course of the execution of the work shall be protected against the damage by the
Agency at his own expenses. The Agency shall not store materials or otherwise occupy any part of
the site in a manner likelyto hinder the operations of such services.

The Agency shall execute the work in such manner that no damage is made to the existing structure
or any property of the all GPRA/Government buildings. The contractor shall fully responsible for
carrying out the work and the damage shall be rectified /made good by the contractor at his own
cost.

The Agency shall be responsible to arrange at their own cost all necessary tools, plants & machinery
like different types of brooms, spades, wheel barrows and mopping equipment etc. for sweeping,
cleaning, mopping and cartage of rubbish to the designated municipal ground.

Work shall be carried out on all working days of the week as per the requirement and as per
frequency.

The Contractor shall thoroughly sweep, cut grass/weed and pick litter from the streets, roads, path,
parking,common areas, footpath etc. specified in the frequencies listed there by leaving the streets
free from litter, grass weed and refuse as per work plan, specified in submitted work plan.

Regular inspections of the cleanliness of the service will be made by Representative of Engineer-
in-Charge whose decision will be full and final.

Roads/open area/Street/Parking areas etc. are to be kept clean as per requirement and as per
frequency.

Garbage bags used shall be collected immediately after the sweeping has been carried out.
Transport must be readily available so as any complaints and unusual cases (such as a carcass) can
be handled out as quickly as possible.

All spilled or loose waste shall be removed immediately and collected by the Contractor for disposal
at the disposal sites at designated places by Engineer-in-Charge.

A schedule of variations to the normal collection service arising from public holidays and other
special events in the locality which may require additional cleaning and sweeping shall be
submitted for approvalto Engineer-in-Charge.

The contractor is obliged to provide the service as per frequency or as may be demanded from time
to time on a permanent or occasional basis by Engineer-in-Charge.

Wet mopping area shall be scrubbed by mechanical machine once in buildingly.

The dead rodents shall be safely disposed as early as possible, preferably on the same day. In case

of not being disposed of such dead rats within twenty four hours after coming into notice, a recovery
@ 500/- per day of such delay per incident shall be made from the bill.

The Chemicals used for trapping, killing of rodents are safe for humans; living near by the area and
in case of any such mis-happening agency shall be responsible for the same and bear all the legal
compensation.

The Agency shall be responsible for spread of any disease related to decomposition of rodents and
in case of any such mis-happening agency shall be responsible for the same and bear all the legal
compensation.

The agency will issue Photo Identity Card to all their workmen including supervisor and all the
workmen shall keep it with themselves all the time during working period.
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All the workmen including supervisor will be in same uniform provided by the agency. It will be
the responsibility of the agency that the uniform of their workmen be neat, clean and well ironed in
case any house keeping staff found without uniform on duty Rupees 50/- each per day will be
recovered from the bill of the agency.

The contractor shall have to clean the area as per frequencies mentioned. However, the cleaning
shall have to be done more frequently if required upon getting the instructions of the Engineer-in-
charge, for which nothing extra shall be paid.

The information & site data mentioned in the tender documents are being furnished for general
information & guidance only. The engineer-in-charge, in no case shall be held responsible for the
accuracy thereof or any interpretations or conclusion drawn there from. The contractor shall verify
such data to his entire satisfaction before quoting the rates.

No tools & plants including special T & P etc. shall be supplied by the department and the contractor
will have to make his own arrangements at his own expense for all machines, chemicals, materials
& consumables etc.

The daily working time for all the work to be done as per item shall be from 8:00 a.m. to 4:00 p.m.
including lunch hour. By this period the daily operation must be completed. The supervisor shall
report to office of J.E. and get the work checked daily after 4:00 p.m. Nothing extra shall be payable
on account of working beyond specified time period if required as per site condition or for any
reason whatsoever as directed by the Engineer- in-charge.

Date-wise log book of building/park/shaft area cleaned (Activity wise) shall be maintained by the
agency for the operation to be carried out other than daily. The building/park/shaft area so attended
on required frequency strictly as per item nomenclature and conditions specified shall be witnessed
by residents of the Block/Representative of the RWA/J.E./A.E. by taking their signature on the same
register (Log Book). The same log book shall be made available for check by the Engineer-in charge
and submitted to the office for making payment. In case of non submission of such log-book no
payment to the agency shall be admissible.

The existing building has costly finishing on walls, ceiling and floors etc. The contractor shall make
necessary arrangements at his own cost to prevent any damage to existing work due to any of his
activities. The contractor shall be responsible for any damage to the existing work due to his
activities and shall make goodthe same at his own risk & cost. The decision of Engineer-in-Charge
regarding cause and cost of damage shall be final. In case the contractor fails to make good the
damage to the entire satisfaction of Engineer-in charge,it shall be done at his risk & cost by the
Engineer-in-charge whose decision shall be final.

Minimum number of workmen (Sweepers) and supervisor/Plant Operator for all the activities shall
be engaged by the agency as per the table given below or as per direction of Engineer-in-charge.
Workmen/sweepers and one supervisor shall be available all the time in working hours daily
excluding Sundays & Holidays in the complex with valid Identity Card of the agency.
Supervisor/labour/employees and other must have mobile phone and should be available all the time
on mobile.

Note:- Nothing extra shall be payable on account of deploying more workmen/sweepers than as specified
if required as per site condition or for any reason whatsoever as directed by the Engineer-in-charge.
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Category Man Power required Timing
Sweeper (For Housekeeping & 8 Nos. in each shift x2 =16 | § AM.to4 P.M. & 10
Garbage Collection/Disposal) AM.to 6 P.M.
Mahince Operator with machinery as 01 8 AM.to4 P.M.

mentioned in schedule quantity & NIT

Supervisor 01 8 AM.to4 P.M.

Note :- Working hour may vary as per direction of Engineer — in — charge or his authorized
representative.

All the manpower deployed at site shall be required to mark biometric attendance/any othersystem
decided by Engineer-in-charge in their respective service centre. Working hours shall be calculated
based on this attendance system.

If required, duty hours and location to be deployed of the workers can be changed by the Engineer-
in-charge and nothing extra shall be paid on this account.

All type of household waste shall be collected in dry and wet form separately at source in several
heaps as per schedule item and shall be carried to dust bin/waste converter machineof colony on the
same day before 2:00 p.m. and should be disposed to the approved dumpingground on the same day
or latest by morning in next day.

Tendered rates shall be for completed work covering all materials, labour, carriage, equipment,
royalties fees, rent, excise duty, custom duty, sales tax, VAT/Octroi entry tax wages, tools and plants
transportation, risks, overhead general and specialliabilities/obligations as mentioned and profits
etc. all complete except service tax which isgoverned by Clause 37 of GCC-2023.

The standard of cleanliness shall always be to the satisfaction of the authorized representative of the
Engineer-in-charge whose decision in this regard shall be final and binding on the contractor. In
case of default, Engineer-in-charge may get the improvement done at the cost of agency without any
notice.

The contractor shall take at his own cost, if required, necessary insurance cover in respect of staff
and other personnel to be employed or engaged by him in connection with the aforementioned
services to be rendered to CPWD and shall comply with all relevant labour lawsi/c those pertaining
to Provident fund, ESI, Bonus etc. as applicable to the area as existing or as may be mentioned
during the contract period and shall indemnify CPWD against all acts of omissions, fault, breaches
and or any claim or demand, loss injury and expenses to which CPWD may be party or involved as
a result of the contractors failure to comply and of the obligation under the relevant act law which
the contractor is to be follow.

Consumables and materials shall be provided as per actual requirement of site and as list mentioned
below. In case materials/ consumables not provided as per list the recovery shallbe made as per
details below:-
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Monthly Requirement of Materials/Consumables

S.No. Description Unit Qty. Recovery Rate
each per month
1 Duster / Pochha Each 48 15
(Wet Mopping)
2 Phool Jhadu Each 32 40
3 Broom with stick Each 04 90
4 Wiper (Supreme) Each 06 240
5 Toilet Brush Each 06 100
6 Bucket (20 Ltr.) Each 03 265
7 Dustbin of required sizes Each 2 25
8 Mug Each 7 15

Note:- Above material is included in item no. 1 of Sub Head : A and nothing extra shall be payable on
account of providing & supplying more materials/comsumables than as specified if required as per site
condition or for any reason whatsoever as directed by the Engineer-in-charge. Agency shall ensure
availibality of material at all time

Note:- In addition to above 1 no. Rickshaw shall be made available at each Service Centre covered under
this NIT through out the contract period on daily basis for transporting materials.

33. Following recoveries shall be made from each running account bill due to non compliance of
activities as below:-

S. No. Description Recovey

1. On account of non cleaning of stilt area Rs. 2000/- per day per stilt

2. On account of non cleaning, sweeping of road &foot | Rs. 5/-per sqm per day
path etc. Satisfactorily. The site shall be checked
after 2:00 PM for the purpose.

3. On account of non removal of road side heaps of | Rs. 100/- per heap per day
waste, dirt etc. Made during sweeping to the dustbin of the
colony. The site shall be checked after 2:00 PMfor the
purpose.

4. On account of non removal of rubbish/waste from | Rs. 500/- per day
common dustbins to approved dumping ground.

5. On account of non cleaning/wet mopping in Common | Rs. 1000/- per day
Area, Lift Area & Staircase as per item no. 1 of Day to | perfloor per tower
Day House keeping (Sub Head).

6. On account of non collection of garbage from door to door |  Rs. 500/- per day
as per item no. 1 of Day to Day House keeping (Sub | perhouse
Head).
7. On account of non cleaning/wet mopping in Enquiry Rs. 1000/- per day

Office & Sub Divison Office as per item no. 1 of Dayto | peroffice
Day House keeping (Sub Head).

a) Note:- Recoveries will be affected for non execution of work at site as above. Next
day/next time contractor will have to execute the work including the balance if any of
previous day. No payment will be made for the work done on next day/next time.
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FREQUENCY OF CLEANING FOR I.P. BHAWAN

SIL. Area Job Frequency Machines to be
No. deployed
1. Kota/ Marble/ i. Wet & dry cleaning Once before 9.30 | Single Disc Scrubber
Granite/ Sand stone, AM
tile Floor etc. in ii. Scrubbing of floors Once in a week. Manually
corridors, public areas
Conference room
canteen area
2. Internal Walls/ i. Dry Dusting including | Daily * Manually
Columns Surfaces stain/ spot cleaning.
with wall paneling/ ii. wet mopping signages | Weekly * Manually
Cladding of stones, & display
wood , tiles, stones
jalis etc.
3. Doors/ windows i. Cleaning Weekly * Manually
il. Stain removing Monthly *  Manually
4. Staircases i. Cleaning Twice a day * Manually
ii. Scrubbing of steps and | Fortnightly *  Manually
railings etc.
5. Skirting i.  Scrub Cleaning Fortnightly Hand scrubber &
Manually
6. Door/Window Glasses |i. Cleaning finger marks/ | Daily * Manually
spots & entrance doors. * Manually
ii. Outer side Weekly
7. Toilets 1. Re-Filling of toiletries Daily before 9.00 | Manually
such as fresheners, hand | AM &
soap Odonil, ) subsequently as
Naphthalf:ne balls, urinal per requirement
cubes, toilet rolls etc.
ii. Floor cleaning Wet &
dry. Twice a day before | gerypber cum Drier
9.30AM and after
iii. Cleaning WC/ wash lunch hour
basin/ urinals/CP toilet | Daily before 9:30
fittings etc. AM Manually
iv. Mirror cleaning for Twice a day once
keeping fresh & stain before 9.30 AM
free. other just after Manually
v. Other fittings and lun'ch
fixtures. Twice a day once
Vi. .Compl.ete washi.ng Ete}fg;?if ;)féi\/l Manually
including wall tiles etc. | junch
(with mild detergent) | Manually
Twice a week
10. Dust bins (only in 1. Complete cleaning Daily Manually
ladies toilets) and in from inside and outside
ii. Providing emptying Daily and when so
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open area within garbage bags required Manually
building iii. Dustbins to be Daily and when so
provided in ladies required Manually
toilets only
11. Fire Extinguisher wall | i. Dry dusting Weekly Manually
Hangings etc.
12. Removal of garbage i At NDMC Garbage Daily /as and Trollies / wheel barrows
dump pit when required
13. Circulation area of the |i. Brooming /sweeping & | Twice a day Brush and bucket.
premises cleaning
A. Machine & Equipments:-
SI. No. | Machine/Equipment Model No. Nos. Recovery Rate per day per
person (if not employed)
1. Single Disc Scrubber Nilfisk-N-241A | 01 < 1500/-
or
Taski DS 42+
2. Wheel mounted As approved by | 01 3 250/-
garbage/waste disposal Engineer-in-
trolley charge
3. Extendable ladder upto 40 | As approved by | 01 3 250/-
height with platform Engineer-in-
charge
34. Special Condition as per NGT Guidelines: -
The guid issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res-001 to
172/NGT-21/2015/225-408 dated 17.04.2015 in compliance of Hon’ble National green
Tribunal directions are applicable to the contractor. All appropriateprotection measures as
per NGT & DPCC guidelines shall be taken by the contractor at hisown cost. Nothing extra
shall be payable to the contractor on this account
38.  Agency shall ensure cleaning of entire campus inside as well as outside the building, and
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SPECIAL CONDITIONS FOR WATCH & WARD

1.  The entire area of (building & premises) shall be placed under security by the agency
on each day upto the satisfaction of Engineer-in-charge.

2. The contractor shall employ each security guard for Eight Hours duty. Contractor has
to provide the security in the round the clock, including Sundays and holidays and
nothing extra shall be paid on account of holidays work.

3. The contractor shall employ Security Guard (in Uniform) in each shift as per
direction of Engineer-in-charge, including all T & P such as Torch, Whistle, Lathi,
Mobile Phone with whatsapp fully functional during duty hours as per direction of
Engineer in Charge and nothing extra shall be paid on this account. If any security
guard found without uniform on duty, Rupees 50/- panelty imposed for each default.

4. Agency to provide discharge certificate/Retirement book or requirement
document for each Ex-serviceman security guard/security in-charge.

5. Only ex-servicemen retired from defence forces and medically fit for guard duty shall
be deployed and all guards shall be equipped with functional mobile number having
whatsapp facility - Nothing extra shall be paid for it.

6.  All the security guards employed should bear good moral character. Certificate from
Tahseeldar/ SDM or any other class-1 Gazetted Officer should be produced before
submitting first R/A bill.

7.  The contractor shall be bound to provide guards in anywhere in campus area of
Building or parks as and when directed by the Engineer-in-charge. Nothing extra shall
be paid on this account.

8.  The agreement can be terminated even before the stipulated period without assigning
any reason. Contractor’s claim will not be entertained on this account.

9. The contractor has to pay his employees through bank account only, as per the
minimum wages act by Ministry of Labour & Employment, Govt. of India / DG,
Resettlement, MOD as applicable and the contractor shall be required to produce the
wages payment registers with every bill duly certified by the representative of the
Engineer-in-charge all the liabilities due to mishappenings of any kind with any of the
employee shall be born by the contractor. Any compensation, which becomes due to
his employee as per workman compensation act /any other prevailing act shall also be
borne by the contractor.

10. In the event of employing guards in less than required numbers, necessary recovery
for the guard found short shall be made on the basis of double the rate of wages for
particular day in respective category.
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The agency may be asked to disengage any particular guard at any time without
assigning any reason what so ever.

The quoted rates shall remain effective upto One Year after stipulated date of start.

The department will not be held responsible for any non payment by the contractor,
to his employees what-so-ever the amount may be. Contractor shall also indemnify
the Engineer-in-charge against any claims by the workers employed, for which he
himself will be fully responsible.

The contractor shall pay minimum wages (as notified by Delhi /Central Government)
as amended from time to time. The payment shall be made for the actual hours of duty
performed by workman of the agency.

The contractor shall also give training to keep away anti social elements from the park
and proper parking of vehicles outside premises & for proper maintenance of park.

The reimbursement of EPF & ESI contributions validatily paid by the contractor on
the part of employer is to be made preferably within 7 days but not later than 30 days
of submission of documentary proof of payment (in original) provided the same is in
order.

Security guard can be deployed by Engineer-in-charge at any point of the campus as
per requirement.

Contractor shall be responsible for any type of theft from the campus and if any
negligency found from the side of contractor (as decided by engineer-in-charge). The
cost of the material shall be recovered from the payment of the contractor.

All Security guards including supervisor and workers shall be in proper uniform
approved by the Engineer-in-Charge otherwise recovery @ 2000/- per month per
worker shall be deducted from bills.

All the worker shall be given weekly rest on scatter basis & services of another
Security guards/Chowkidars or Ex-Serviceman shall be provided by the
contractor on the day of rest of regular Security guards/Chowkidars otherwise
recovery on the basis of double the rate of wages for particular day in respective
category shall be made from the bill of contractor.

Contractor shall provide the Name, I.D. Proof and Mobile Number of all security
guards & roaster chart of duty, before start of work or before every first day of the
month, on email ID deleeca.cpwd@nic.in. If there is any change, in the duty as per
the roaster chart, the agency has to give the name of the substituted security guard
along with his [.D. Proof & Mobile No. in advance at least 4:00 hours on both the
above mentioned email Id, otherwise it will be presumed that you have not provided
Security Guard, and necessary recovery @ of XI1500/- per shift per day shall be
recovered without any notice. Double shift or Security Guard with overtime shall not
be permitted.
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Minimum Quality Assurance Plan (for the work costing more than 10 lac)

1. Tests of NIT which are mandatory as per CPWD specification 2019 Vol & 11
are to be carried out by the contractor. While deciding these criteria CPWD
Specifications & Provisions of BIS Code and Standard Practices may be
referred if not mentioned in the annexure mentioned above.

2. Machinery and other Tool & Plants required to be deployed at site by the
contractor as per Annexure requirement of Entire Machinery and T&P may
not be required at the start of work, therefore, a proper time schedule by which
each Machinery & T&P is to be brought at site should be submitted by the
contractor to the site staff before start of the work.

3. Field laboratory is required if necessary for this work then testing equipments
to be arranged by the contractor are mentioned Annexure I of NIT If field lab
is to be setup by the Department then contractor may be allowed for conducting
the test there.

4. Maintenance of Register of Tests -

(1) All the registers of tests carried out at Construction Site or in outside
laboratories shall be maintained by the contractor which shall be issued to the
contractor by Engineer-in-charge at the time of issue of award letter.

(1))  All Samples of materials including Cement Concrete Cubes shall be taken by
Contractor jointly with JE in charge of work and out of this at least 50%
samples shall be taken in presence of AE in charge. If there is no JE, all
Samples of materials including Cement Concrete Cubes shall be taken by
contractor in presence of AE in charge of work. All the necessary assistance
shall be provided by the contractor. Cost of sample materials is to be borne by
the contractor and he shall be responsible for safe custody of samples to be
tested at site. The material used in the work shall be as per the list of approved
material mentioned in Annexure-II.

(i11)  All the test in field lab setup at Construction Site shall be carried out by the
Engineering Staff deployed by the contractor in presence of JE-in-charge and
at least 50% of tests in presence AE-in-charge. At least 10% of tests shall be
carried out in presence of Executive Engineer.

(iv)  All the entries in the registers will be made by the designated Engineering Staff

of the contractor and same should be presented before JE/AE/Divisional
Engineer for their review.
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(v)  Contractor shall be responsible for safe custody of all the test registers.

5. It is mandatory to the contractor to submit copy of all test registers, Material
at Site Register and hindrance register along with each alternate Running
Account Bill and Final Bill. These registers shall further be checked by AE(P)
in Division Office and receipts of registers should also be acknowledged by
Accounts Officer by signing the copies and register to confirm receipt in
Division office.

If all the test registers and hindrance register is not submitted by contractor
along with each alternate R/A Bill & Final Bill, no payment shall be released
to the contractor.

6. Maintenance of Material at Site (MAS) Register -

(1)  All the MAS Registers including Cement and Steel Registers shall be
maintained by Contractor which shall be issued to the contractor by
Engineer-in-charge along with the award letter.

(1))  The contractor shall get 100% test checked by JE or by AE if there is no
JE after each entry of receipt of material at site in MAS register.

(i11) The contractor shall get MAS Register test checked by JE at least twice
a week and at least once a week by AE. If JE is not available then MAS

register must be checked by AE at least twice a week.

(iv) Cement register shall be got reviewed by Divisional Engineer at least
once in a month.
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Field Testing Instruments

Steel tapes — 3m

Vernier calipers

Micrometer screw 25mm gauge

A good quality plumb bob

Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical
Wire gauge (circular type) disc

Foot rule

Long nylon thread

Rebound hammer for testing concrete
Dynamic penetrometer

Magnitying glass

Screw driver 30cms long

Ball pin hammer, 100 gms

Plastic bags for taking samples

15. Moisture meter for timber
16. Earth resistance tests (For Electrical Divisions)
17. Meggar(for Electrical Divisions)

A. Building work

1. Balances

(1) 7 kg. to 10 kg. capacity, semi self-indicating type —accuracy 10gm.
(i) 500 gm. Capacity, semi-self-indicating type — accuracy 1 gm.
(ii1) Pan balance — 5 Kg. capacity — accuracy 10 gms.

Annexure-l

2. Ovens (if required)-electrically operated, thermostatically controlled upto 110°C — Sensitivity
1°C.

3
4,
5
6.
7
8

9.

Sieves: as per IS 460-1962 (if required)-.

(1) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm,
25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan.

(i) LS.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75

microns, with lid and pan.

timer.

(1) 300 mm x 250 mm x 40 mm- 2 Nos.
(i1) Circular plates of 250 mm dia- 4 nos.
B. Road Work

1.

Balances
(1) 7kg. to 10 kg. capacity, semi self-indicating type —accuracy 10gm.
(i1)) 500 gm. Capacity, semi-self-indicating type — accuracy 1 gm.
(ii1) Pan balance — 5 Kg. capacity — accuracy 10 gms.

Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with

. Equpiment for slump test- slump cone, steel plate, tamping rod, steel scale, scoop.
Dial gauge, 25mm travel -0.01 mm/ division least count -2 nos.

. 100 tonnes compression testing machine, electrical-cum manually operated.
Graduated measuring cylinders 200 ml capacity — 3 Nos.

Enamel trays (for efflorescence test for bricks).
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Ovens (if required)-electrically operated, thermostatically controlled upto 110°C — Sensitivity
1°C.

Sieves: as per IS 460-1962 (if required)-.

(1) LS. sieves — 450mm internal dia, of sizes 100mm, 80mm, 63mm, 50mm, 40mm,
25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan.

(i) LS.. sieves — 200 internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75
microns, with lid and pan.

Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with
timer.
Dial gauge
(1) 25mm travel- 0.01mm/ division.
Load frame-5 tonnes capacity, electrically operated with speed control.
Aggregate impact test apparatus as per IS 2386- Part IV — 1963.
Compaction appartatus (Proctor) as per IS 2720 Part VII — 1974.
Modified ASHO compaction apparatus as per IS 2720 Part III 1974.
Sand pouring cylinder with control funnel and tube complete as per IS 2720 — Part XXVIII —
1974.
Sampling tins with rods 100mm dia x 50mm ht. '% kg capacity, and miscellaneous items like
moisture tins etc.
Constant temperature bath for accommodating bitumen test specimen, electrically operated
and thermostatically controlled.
Penetrometer with automatic time controller and with adjustable weight accessories and
needles as per iS 1203-1958.
Oxhlet extraction apparatus complete with extraction thimbles etc.
Laboratory mixer, about 0.02 cu-meter capacity, electrically operated with heating jacket.
Hubbard field stability test apparatus complete.
Marshall compaction apparatus as per ASTM 1559-62T, and complete with electrically
operated leading unit, compaction pedestal bearing head assembly, dial micrometer and
bracket for flow measurement, load transfer bar, specimen, mould (4 inch. Dia) with base plate,
columns, mould (4 inch. Dia) with base plate, collars, specimen extracted. Compaction
hammer, 4.53 kg (101b) /457mm (18 inch) all.
Distant reading thermometers.
Graduated cylinder 1000 ml. capacity.
Enamel tray.

Note:-In case any descripancy between the above mentioned Minimum Quality Assurance
Plan and provision of CPWD Quality Assurance Manual for Building Works-2022 is found
than the provision contained in CPWD Quality Assurance Manual for Building Works 2022
shall prevail.
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Annexure -A

MATERIAL LIST

(Cost included under the scope of Item No. 1 of Sub Head : A
for day-to-day maintenance work )

MATERIAL FOR HOUSEKEEPING WORK

1 | duster/ pocha

Tilli Broom

Phool Jhadu

Dustbin

Mug

Wiper

Toilet brush

0 V| N W»n| B W N

Bucket 20 Itr
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GENERAL ABSTRACT OF COST

Name of work : A/R & M/O 1.P Bhawan, New Delhi dg. 2026-27.(SH:-Providing
Housekeeping services with required materials, watch & ward
and services of Helper.)

S.NO. DESCRIPTION OF ITEM AMOUNT (Rs) Reference
Day to Day Housekeeping Services,
1 Watch & ward 1,68,83,811.00 | Sub Head -A
) Supply of Materlal for Day to Day 7.19.896.00 | Sub Head -B
Housekeeping
Total Say Rs. 1,76,03,707.00
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SCHEDULE OF QUANTITY

Sub Head -A

Name of work : A/R & M/O I.P Bhawan, New Delhi dg. 2026-27. (SH: Providing Housekeeping
services with required materials, watch & ward and services of Helper.)

S.

No.

Description of item

Qty.

Rate

Unit

Amount

1

Providing round the clock security guard
without gun for watch &ward of
Government premises and its all
belongings by deploying neatly dressed
security guards in 8 hour's shift including
necessary T&P like torch, lathi and
uniform etc.complete,as per directions of
Engineer-in-charge.(One job means 8§
hour's duty).

7300.00

job

1308.40

per job

9551320.00

Maintenance and upkeep of all internal
and external assets of [P Bhawan
Building Complex I.P Estate New Delhi
under 1A Sub Division CPWD
complete inclusive of all required
materials, labour, T&P and scaffolding
for all height etc. As required on all days
except Sunday & National holidays and
as per following activities complete to
the entire satisfaction and direction of
Engineer-in-charge.

(i)

Daily Sweeping, cleaning, moping of
floors of common area such as entrance
lobbies, corridors, stair cases, shaft area
and parking space etc, Surrounding of
building open areas, court yards etc,
insides the campus and disposing of
rubbish/garbage etc, to the waste
converter machine/municipal dumping
dhalao/yard etc complete to keep the
entire campus neat and clean including
wet moping of floors. stair case, shaft
area daily with pheonyl, terrace cleaning
once in amonth all complete to the entire
satisfaction and as per directions of
Engineer-in-charge.

(ii)

Sweeping and wet mopping (i/c all
required materials) of service centres,
division office, circle office (DC-II) sub
division office, entrance
lobbies,corridors, common area (all
floors) etc. by machenical/manually and
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providing hand wash/sanitizer for
office/service centre/all toilets in IP
Bhawan daily complete to the entire
satisfaction and as per direction of
Engineer-in-charge.

(iii)

Cleaning of all washrooms at each level
of IP Bhawan ensuring cleaning twice a
day of all sanitary items like CP fitting,
chinaware etc. cleaning of floors and
walls with suitable chemicals. The
urinals shall be equippied with urinal
screen,cubes etc. each washroom should
have odonil, soaps, etc. in order to
maintain washrooms in good conditions
throught the day, check list shall be
posted at doors of each washroom to
monitor quality of cleaning complete as
per direction of the Engineer-in charges.

(iv)

Maintenance of garbage chutes i/c
cleaning of garbage chamber on daily
basis by removing / collecting garbage
from chutes and disposing it to the waste
converting machine / approved muncipal
dumping ground/yard etc complete to the
satisfaction of Engineer-in-charges.

Collecting garbage from individual
dustbins and segregeting into dry and
wet waste seperately and taking it to the
waste  convertor machine/approved
Municipal Dumping Ground.

(vi)

Disposal of recyclable waste to the
vendors. The manure received from
waste convertor machine will be the
property of service provider.

(vii)

Disposal of Dry Solid Waste to the
approved Dumping Ground of MCD.

(viii)

Mopping & cleaning of floors should be
done by single disc scrubber, dry vaccum
cleaning at required locations (once in a
week at each floor level) and as per
direction of Engineer-in-charge.

(ix)

Payment to each worker shall be
provided on the basis of current
minimum wages or as revised by Govt.
of Delhi / Govt. of India whichever is
higher shall be payable as per
classification of workers. The payment
shall be made on the basis of Biometric
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attendance sheet of each worker
submitted by the agency to department.
Biometric attendance machine shall be
provided by the department.

Attending all above activities mentioned
in the item by engaging minimum
following manpower for eight hours.
(a) Sweeper (16 Nos.)

(b) Supervisor (1 No.)

(c ) Machine Operator (1 No.)

Note:-

(The rate shall be inclusive of all materials
like duster/pocha,phool jadhu, dustbin
(120 1tr capacity or more) , mug ,
wiper,small bucket , juna( steel & plastic
both ), dustpan, toilet brush etc. , labour,
T&P( singal disk scrubber, dry vacume
cleaner , ladder,pvc pipe and scaffolding
etc. required for the execution of above
job and no claim on any account shall be
entertained)

2.1

Indraprastha Bhawan Complex

Per

12.00 months | 571088.00 | month

6853056.00

Providing services of Helper / MTS for
cleaning of offices, tables/ chairs, files
and other misc. official works as directed
by officers and attending any other
official work assigned by the Engineer-
in-Charge complete. The services shall
be provided as and when required by the
Engineer-in-Charge for normal 8:00
hours working{Current minimum wages
@ 21,840/- or as revised by Govt. of
Delhi / Govt. of India time to time,
whichever is higher shall be paid to the
Helper by the agency}. The payment
shall be made on the basis of Biometric
attendance sheet of Helper submitted by
the agency to department. Biometric
attendance machine shall be provided by
the department.

Per

12.00 months | 30233.00 month

362796.00

Total of DSR item i.e. Item No. 1

9551320.00

Estimated Cost after using Modified factor of GST on DSR 2023 i.e. item no. (1) @ 0.973

9293434.00

Add Cost Index @ 4.03%

374525.00

Total (A)

9667959.00

Total of MR items i.e (item no. 2 & 3) (B)

7215852.00

Total (A + B)

16883811.00
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SUB HEAD B:- Supply & Stacking of materials for day to day Housekeeping.

S.No. Description | Quantity |Amount| Unit | Total

Supply & stacking of following materials for day to day Housekeeping of approved brand and manufacture
as approved by Engineer-in-charge).

(Note : - However, materials taken in the NIT for supply of material shall be deposited with the Site-in-
charge by the contractor and the same shall be issued against the complaint to the authorized person of
contractor for use in works).

1 Supply for housekeeping material

1.1 | Taski R-1 chemical (in 5 litre packing) for cleaning of
bathroom items of approved brand such as M/s Johnson
Diversy Pvt. Ltd. And /or M/s ECO Lab Hankel or 5 litre
equivalent in quality as approved by Engineer-in-Charge. | 60.00 | Nos. 1766.65 | each | 105999.00

1.2 | Taski R-2 chemical (in 5 litre packing) for cleaning of
marble chips and granite floors and other hard surface of
approved brand such as M/s Johnson Diversy Pvt. Ltd.
/or M/s ECO Lab Hankel / or equivalent in quality as 5 litre
approved by Engineer-in-Charge. 120.00 | Nos. | 1576.10 | each | 189132.00

1.3 | Taski R-3 chemical (in 5 litre packing) for cleaning of
Glasses of approved brand such as M/s Johnson Diversy
Pvt. Ltd. /or M/s ECO Lab Hankel / or equivalent in 5 litre
quality as approved by Engineer-in-Charge. 30.00 | Nos. 1875.20 | each 56256.00

1.4 | Taski R-6 chemical (in 5 litre packing) for cleaning of
Urinals, Wash basin, sink and WCs of approved brand
such as M/s Johnson Diversy Pvt. Ltd. /or M/s ECO Lab

Hankel / or equivalent in quality as approved by 5 litre

Engineer-in-Charge. 60.00 | Nos. | 1141.30 | each 68478.00
1.5 | Room Freshener of make (Odonil/Godrej/Airwick) 300

ml. 45.00 | Nos. 134.05 each 6032.00
1.6 | Air Freshener 50gm pack of make (Godrej Per

Aer/Airwick/Ambi Pur) (Each pack of 5 Nos.) 282.00 | Packet | 207.05 | packet | 58388.00

1.7 | Hand washer / liquid soap (in 5 litre packing) of make
Lifebuoy / Dettol / Savlon as approved by Engineer-in-

Charge. 135.00 | Nos. 830.15 each | 112070.00
1.8 | Urinal cube (containing minimum 10 Nos. cube per

packet) of SANI make or equivalent in quality as Per

approved by Engineer-in-Charge. 315.00 | Packet | 77.65 | packet | 24460.00
1.9 | Naphthalene Balls 1 Kg pack of make (Trishul/

Patanjali/Gainda) 144.00 | kgs 258.80 | perkg | 37267.00
1.10 | Urinal Screen, scented fresh and clean of size 160 mm

dia (containing 20 nos. in a packet) of Amigos make or each

equivalent in quality as approved by Engineer-in-charge. | 56.00 | packet | 766.50 | packet | 42924.00

1.11 | Mosquito HIT Spray in 400 ml capacity etc. complete as
approved by Engineer-in-Charge.

100.00 | Nos. 188.90 each 18890.00

Total | 719896.00

Executive Engineer

‘A’ Division

CPWD, New Delhi
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