el

TF T2 T & A

Government of India
Central Public Works Department
O/o Executive Engineer (E)
CPWD, Jaipur

NOTICE INVITING TENDERS

NIT No. : 74 /EE(E)/CPWD/Jaipur/2026-27/AE(E)-I

Name of Work: Upgradation of compound lighting and
replacement of defective LT panels, LT cables at
Nirman Vihar-III and Nirman Parisar, Vidhyadhar
Nagar, Jaipur

ESTIMATED COST : Rs. 24,61,276/-

SECURITY DEPOSIT : 2.5% of Tenderer Amount

EARNEST MONEY : Rs 49,226/-

TIME ALLOWED : 12 Months

Executive Engineer (E)
CPWD, Jaipur
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INVITING NOTICE e-TENDER
INFORMATION AND INSTRUCTIONS FOR BIDDER FOR e-TENDERING FORMING PART
OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer (E), Jaipur Central Electrical Division, CPWD, Sector-10,
Vidhyadhar Nagar, Jaipur (Phone N0.0141-2233688) on behalf of the President of India
invites online Percentage Rate E-Tenders on single bid system from contractors of CPWD
who are approved and eligible for Building & Roads category in appropriate class, for the
following work:

Last date & time
of submission of
bid, original
. Period EMD, copy of .
:IOT Name of work & f;st;rg‘aiet% Earnest of d;;%es'ft’itofr‘]’;f (;I'flrgs ei(ircwlgtsf
. Location Money comple original EMD i i
tender tion and other Price bid
Document as
specified in the
press notice
2 3 4 5 6 7 8
- Upgradation of
N compound lighting
® and replacement
8 of defective LT
o panels, LT cables
‘g at Nirman Vihar-III
T and Nirman Upto 3.00 At 3:30
QW | Parisar, Rs. Rs 12 PM PM
S@ | Vidhyadhar Nagar, | 24/61,276/- | 49,226/ | Months | 43,14 ,5026% | 13/11/2026*
o Jaipur
O
~
L
g
L
~
<
[
1.

Addition

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he consider himself eligible and he is in possession of all the
documents required.

The intending bidders are required to update their profile in CPWD e-tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile / uploading tender can be resolved through the concerned Executive
Engineer/Assistant Engineer (Phone No. 0141-2233688 E-Mail ID jced-cpwd-rj@gov.in) or
ERP help line no. 18001803286 or e-mail Id cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of
submission of bid in their own interest.

Information and Instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
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complied with and other necessary documents can be seen and downloaded from website
www.etender.cpwd.gov.in and www.eprocure.gov.in free of cost.

5. But the bid can only be submitted after depositing of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission, and uploading the mandatory scanned documents such as
Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt or Fixed
Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division
office of any Executive Engineer, (including NIT issuing EE/AE) C.P.W.D and other
documents NIT issuing EE/AE) as specified.

6. Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process
as per details available on the website.

7. Stamp duty tax applicable as per Govt. of Rajasthan, Finance Department (Tax Division),
Jaipur vide Notification N. Uth—2 (31)?55@[ /é_CFH/2019 —253 fQ9T® 06.11.2020 under
GCC Clause 34.

8. The intending bidder must have valid class-III digital signature to submit the bid.

9. On opening date, the contractor can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheets.

10. Contractor can upload documents in the form of JPG format and PDF format.

11. Contractor must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in pink colour and the moment rate is entered, it turns sky blue. In
addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”.

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item
shall be treated as “0” (ZERO).

List of Documents to be scanned and uploaded within the period of bid
submission:-

(i) Treasury Challan /Demand Draft / Pay order or Banker's Cheque / Deposit at Call
Receipt/ FDR/ Bank Guarantee of any scheduled Bank against EMD,and hard copy of the
same EMD have to be deposited physically in Division Office of any Executive Engineer
inviting bids or division office of Executive Engineer, CPWD within the period of Bid
submission. The same should also be Scanned and Uploaded by the intending bidders.

(i) Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (including NIT issuing EE/AE), CPWD.

(iii) Enlistment Order of the Contractor in CPWD in Composite Category, if applicable and
valid on the date of opening of tender. Enlistment order issued by enlistment authority,
with validity duly extended, in favour of the CPWD contractor shall only be considered.
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(iv) Copy of certificate of compulsory ERP Training obtained by enlisted contractor
either himself or his authorized representative.

(v) GST Registration Certificate if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan
and upload following under taking along with bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any
delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard”

(vi) Letter of transmittal /submission of bid as per Annexure-1.

(vii)  Any other document as specified in the NIT.

Executive Engineer (E)
C.P.W.D., Jaipur
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No. DG/Manual-2024/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Deihi

Dated: 27.02.2026

[P LA

Sub: Modification in Para 5.2 for CPWD Works Manual 2024.

Ay

Following modification is made in Para no. 5.2 for CPWD Works Manual

2024:

Maodified Provision

5.2 Performance Guarantee

S!. No. 1

[ 1* 8

2. PG shalii be 5% of the contract
amount or as prescribed from
time to time to be submitted in the
form as prescribed in GCC.
Performance Guarantee shall
remain valid for a minimum period
of sixty days beyond the date of
completion of all contractual
obligations as per GCC. In case
of contracts where supplementary
agreement is drawn, the fresh PG
shall be obtained from the
contractor @ 5% of the amount of
the supplementary agreement or
as prescribed from time to time.
The PG received against the
original work shall be released as
per contract conditions.

Sl. No. 3

4. No provision

5. No provision

5.2 Performance Guarantee
No Change

2. PG shall he 5% of the Estimated cost put
to tender (ECPT) or contract amount
whichever is higher, or as prescribed from
time to time, to be submitted in the form as
prescribed in GCC. Performance Guarantee
shall remain valid for a minimum period of
six months beyond the date of completion of
all contractual obligations as per GCC. In
case of contracts where supplementary
agreement is drawn, the fresh PG shall be
obtained from the contractor @ 5% of the
amount of the supplementary agreement or
as prescribed from time to time. The PG
received against the original work shall be
released as per contract conditions.

No Change

4. A bid will be treated as abnormally low
if the quoted bid amount is lesser than
80% of the estimated cost put to tender.

5. Requirement of Additional Performance
Guarantee (APG) : In case of abnormally
low bids as defined above, the bidder
shall be required to submit Additional
Performance Guarantee (APG) in addition
to the Standard Performance Guarantee
(PG). The amount of Additional
Performance Guarantee (APG) shall be
equivalent to the difference between the
80% amount of ECPT and quoted amount.
(e.g. if ECPT is A and quoted amount is

0.7A then the amount of APG shall be

(\%—\\»\“k Jindal

E@E‘\gbn tract)
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0.8A -0.7A).

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame
prescribed for submission of
Performance Guarantee. The other terms
and conditions of release etc. of APG
shall be same as that of PG.

This is issues with the approval of DG CPWD.

&G | (B Jearse & wrgm @)

Addition

Issued from file No. CSQ/CM/16(1)/2026 e-file 9212995 (DFA/ 9365789)
%ﬁﬁﬁwﬁﬁﬁrﬁwﬁ%wﬁaﬁzﬂﬁﬁaﬁmwwm

@a\mllb

D.P. Jindal
EE (Contract)
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Receipt of deposition of original EMD

(Receipt NoO. ...ccccecevveenens /date .................)

1 | Name of work | Upgradation of compound lighting and
replacement of defective LT panels, LT
cables at Nirman Vihar-III and Nirman
Parisar, Vidhyadhar Nagar, Jaipur

2 | NIT No :| 74/EE(E)/CPWD/Jaipur/2026-27/AE(E)-I

3 | Estimate Cost :| Rs. 24,61,276 /-

4 | Amount of Earnest | : | Rs. 49,226/~
Money Deposit

5 | Last date of submission | : | 13/11/2026* upto 3:00 PM
of bid

(# To be filled by EMD receiving EE)

1 | Name of Contractor

............................................................. #
2 | Form of EMD
............................................................. #
3 | Amount of Earnest | :
Money Deposit e #
4 | Date of submission of | :
EMD e, #

Signature, Name and Designation
Of EMD receiving Officer (EE/DDH)
Along with office stamp

(#To be filled by EMD receiving EE/DDH)

Note : The receipt can also be issued by any subordinate Gazetted authority as
authorized by the Engineer-in-Charge/DDH.
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FORM "B”

Undertaking regarding obtaining GST registration Certificate

If work is awarded to me, I/We shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or before
release of any payment by the CPWD, whichever is earlier, failing which I/We
shall be responsible for any delay in payments which will be due towards me/us
on account of the work executed and/or for any action taken by CPWD or GST

department in this regard.

Signature of Bidder(s) or an authorized
Officer of the firm with stamp
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Annexure-1

INFORMATION REGARDING Bidder

LETTER OF TRANSMITTAL/Submission of Bid

From : (Bidders Name)

To
The Executive Engineer (Elect.)
CPWD, Jaipur.

Subject: Upgradation of compound lighting and replacement of defective LT panels, LT
cables at Nirman Vihar-III and Nirman Parisar, Vidhyadhar Nagar, Jaipur

Having examined details given in Tender Notice and bid document for the above
work, I/we hereby submit the bid with requisite information & documents.

1. I/We hereby certify that all the information and documents submitted with the
bid are true and correct.

2. I / We have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

3. I/We also authorize Executive Engineer, Jaipur Central Electrical Division, CPWD,
Jaipur to approach individuals, employers, firms and corporation to verify our
competence and general reputation.

4, Our Current Contact address, email and telephone number details are as under:

Name of Bidder/Authorized Person of Bidder:

Contact Address of Bidder:
Email of Bidder:
Telephone Number of Bidder:

Seal of bidder Signature(s) of Bidder(s)

Date of submission :
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PART-"A"

cewpse  [cPwD

CPWD-6 FOR e-TENDERING
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

NOTICE INVITING e-TENDER

The Executive Engineer (E), Jaipur Central Electrical Division, CPWD,
Sector-10, Vidhyadhar Nagar, Jaipur (Phone No0.0141-2233688) on
behalf of the President of India invites online Percentage Rate E-Tenders on
single bid system from contractors of CPWD who are approved and eligible for
Building & Roads category in appropriate class, for the work of
“Upgradation of compound lighting and replacement of defective LT panels,
LT cables at Nirman Vihar-III and Nirman Parisar, Vidhyadhar Nagar, Jaipur

144

The enlistment of the contractors should be valid on the last date of
submission of tenders.

In case the last date of submission of tender is extended, the enlistment of
contractor should be valid on the original date of submission of tenders.

1.1 The work is estimated to cost Rs. 24,61,276/- This estimate, however,
is given merely as a rough guide.

1.1.1 The authority competent to approve NIT for the combined cost and belonging
to the major discipline will consolidate NITs for calling the bids. He will also
nominate Division which will deal with all matters relating to the invitation of
bids.

For composite bid, besides indicating the combined estimated cost put to bid,
should clearly indicate the estimated cost of each component separately. The
eligibility of bidders will correspond to the combined estimated cost of
different components put to bid.

2. Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7/8 (or other Standard Form as mentioned) which is available as a
Govt. of India Publication and also available on website www.cpwd.gov.in.
Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

3. The time allowed for carrying out the work will be_12 Months from the date
of start as defined in schedule ‘F’ or from the first date of handing over of the
site, whichever is later, in accordance with the phasing, if any, indicated in
the bid documents.

4, The site for the work is available. (Site available) v

5. The bid document consisting of plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents
except Standard General Conditions of Contract Form can be seen from
website www.etender.cpwd.gov.in and www.eprocure.gov.in free of cost.
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10.

Addition

After submission of the bid the contractor can re-submit revised bid any
number of times but before last time and date of submission of bid as

notified.

White submitting the revised bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the items)

but before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order
or Banker's Cheque or Deposit at Call Receipt or Fixed Deposit Receipt
(drawn in favour of Executive Engineer (E), Jaipur Central Electrical
Division, CPWD, Jaipur shall be scanned and uploaded to the e-tendering
website within the period of bid submission. The Original EMD should be deposited
either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within the Period of bid submission. The EMD receiving Executive Engineer (including
NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the
bidder in a prescribed format (enclosed) uploaded by tender inviting Executive
Engineer in the NIT.

This receipt shall also be uploaded to the e-tendering website by the intending bidder
upto the specified bid submission date and time

A part of earnest money is acceptable in the form of bank guarantee also. In
such case, minimum 50% of earnest money or Rs. 20 lacs, whichever is
less, shall have to be deposited in shape prescribed above, and balance
may be deposited in shape of Bank Guarantee of any scheduled bank
having validity for six months or more from the last date of receipt of bids
which is to be scanned and uploaded by the intending bidders.

Copy of documents as specified in the press notice shall be scanned and uploaded to
the e-tendering website within the period of bid submission. However, certified copy
of all the scanned and uploaded documents as specified in press notice shall have to
be submitted by the lowest bidder only within a week Physical EMD of the scanned
copy of EMD uploaded shall must have to be deposited in Division Office.

Online bids documents submitted by intending bidders shall be opened only of those
bidders, whose original EMD deposited with any division of CPWD and other
Documents scanned and uploaded are found in order.
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Addition

The bid submitted shall be opened at 3:30 PM on 13/11/2026**

The bid submitted shall become invalid and e-Tender processing fee shall not
be refunded if:

() The bidder is found ineligible.

(ii) The bidder(s) does not upload all the documents (including GST
registration) as stipulated in the bid documents including declaration of
EMD.

(iii) If any discrepancy is noticed between the documents as uploaded at
the time of submission of bid and hard copies as submitted physically
by the lowest tenderer in the office of tender opening authority.

The contractor whose bid is accepted, will be required to furnish
performance guarantee of 5% (Five Percent) of the bidded amount within
the period specified in Schedule F. This guarantee shall be in the form of
cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call
receipt of any scheduled bank / Banker's cheque of any scheduled
bank/Demand Draft of any scheduled bank /Pay order of any Scheduled
Bank (in case guarantee amount is less than Rs. 1,53,505 /-) or
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the
prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F'.
including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited along with bid shall be returned
after receiving the aforesaid performance guarantee.

Intending bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information
as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidders shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be

responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
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13.

14.

15.

16.

Addition

the contract documents. Submission of a bid by a bidders implies that he has
read this notice and all other contract documents and has made himself aware
of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind
itself to accept the lowest or any other bid and reserves to itself the authority
to reject any or all the bids received without the assignment of any reason. All
bids in which any of the prescribed condition is not fulfilled or any condition
including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing
will be liable to rejection.

The competent authority on behalf of President of India reserves to himself
the right of accepting the whole or any part of the bid and the bidders shall be
bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle
(Division in case of contractors of Horticulture/Nursery category) responsible
for award and execution of contracts, in which his near relative is posted a
Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or
are subsequently employed by him and who are near relatives to any gazette
officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of this
Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the prior
permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to
be such a person who had not obtained the permission of the Government of
India as aforesaid before submission of the bid or engagement in the
contractor’s service.
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18.

19.
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Addition

The bid for the works shall remain open for acceptance for a period of Thirty
(30) days from the date of opening of bids in case of single bid system and
75 (seventy five) days from the date of opening of technical bid in case bids
are invited on 2 or 3 bid system. Further (i) If any tenderer with draws his
tenders or makes any modifications in the terms & conditions of the tender
which is not acceptable to the department within 7 days after opening of
tender (excluding date of opening of tender (excluding date of opening of
tender) then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely. (ii) After
7 days of opening of tender the Government shall without prejudice to any
other right or remedy, be at liberty to forfeit 100% of the earnest money
absolutely.

(iii) The bidders shall not be allowed to participate in the rebidding process of
the work.

Forfeiture of Earnest Money - (i) If any tenderer with draws his tenders or
makes any modifications in the terms & condition of the tender which is not
acceptable to the department within 7 days after opening of tender (excluding
date of opening of tender) then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money
absolutely. (ii) After 7 days of opening of tender the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit 100%
of the earnest money absolutely.

This notice inviting Tender shall form a part of the contract document. The
successful bidder/contractor, on acceptance of his bid by the Accepting
Authority shall within 15 days from the stipulated date of start of the work,
sign the contract consisting of: -

The Notice Inviting Bid, all the documents including additional conditions,

specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission
of bid and acceptance thereof together with any correspondence leading
thereto.

Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as mentioned.

Executive Engineer (Elect)
CPWD, Jaipur
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Addition

54(PWD-6)/AB/JCED/CPWD/2026/ Dated: -
to: -
Chief Engineer, CPWD, Nirman Bhawan, Sec-10, VDN, Jaipur for

information.

Assistant Engineer(E), Jaipur Central Electrical Sub Division-I, CPWD,
Jaipur.

Assistant Engineer(E), Jaipur Central Electrical Sub Division-1I, CPWD,
Jaipur

Assistant Engineer(E), Ajmer Central Electrical Sub Division, CPWD, Ajmer
Assistant Engineer(E), Bikaner Central Electrical Sub Division, CPWD,
Bikaner

Assistant Engineer(E) P, Jaipur Central Electrical Division, CPWD, Jaipur.
Notice Board.

Cashier.

File No. Concern File

Executive Engineer (Elect.)
CPWD, Jaipur
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(On non-judicial stamp paper of minimum Rs. 100)
(Guarantee offered by Bank to CPWD in connection with the execution
of contracts)

Form of Bank Guarantee for Earnest Money Deposit / Performance
Guarantee/ Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer .................... (name of division) ......
CPWD on behalf of the President of India (hereinafter called "The
Government") has invited bids under.............. (NIT number)
......................................... dated ........ for......cccccvveieevveeeeeeneee... (N@ame of work)
............................................................... The Government has further agreed to
accept irrevocable Bank Guarantee for Rs. ..... ... (Rupees
......................................... only) valid upto .........cceeeee..... (date)* ......... as
Earnest Money Deposit from ............. (name and address of contractor)

.............. (hereinafter called "the contractor") for compliance of his obligations
in accordance with the terms and conditions of the said NIT.
ORX**

Whereas the Executive Engineer .................... (name of division) ......ccccccevnneeen ,
CPWD on behalf of the President of India (hereinafter called "The
Government") has entered into an agreement bearing number.............. with
.............. (name and address of the contractor) .....................  (hereinafter
called "the Contractor") for execution of work ............... (name of work)
..................... The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. .............. (Rupees.............. only) valid upto..............
(date) .............. as Performance Guarantee/Security Deposit/Mobilization
Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, i (indicate the name of the bank) ................... (hereinafter
referred to as "the Bank"), hereby undertake to pay to the Government an
amount not exceeding Rs. ........ccccceuee.. (Rupees ......cccceeeunes only) on demand

by the Government within 10 days of the demand.

3. We, s (indicate the name of the Bank) .................... , do here by
undertake to pay the amount due and payable under this guarantee without
any demur, merely on a demand from the Government stating that the
amount claimed is required to meet the recoveries due or likely to be due
from the said Contractor. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs. ..................... (Rupees ......ccceeeeveeennn. only)

4. We, ..veeeiees (indicate the name of the Bank) ................ , further
undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee
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being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under
and the Contractor shall have no claim against us for making such payment.
We, . (indicate the name of the Bank) ......cc............. , further agree
that the Government shall have the fullest liberty without our consent and
without affecting in any manner our obligation here under to vary any of the
terms and conditions of the said agreement or to extend time of performance
by the said Contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the
said contractor and to forbear or enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said Contractor or
by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

We, .o (indicate the name of the Bank) ................ , further agree that
the Government at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee
the Government may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor.

We, e (indicate the name of the Bank) ................... , undertake not to
revoke this guarantee except with the consent of the Government in writing.

. This Bank Guarantee shall be valid up to...... ... unless extended on

demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to Rs. ... (Rupees
........................ only) and unless a claim in writing is lodged with us within the
date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date ......
Withesses:
1. Signature...................... . Authorized signatory
Name and address Name
Designation
Staff Code No.
Bank Seal
2. Signature..........ccceeees .
Name and address
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*Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two/three bid system from the date of
submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be
made either for earnest money or for performance guarantee/security
deposit/mobilization advance, as the case may be.

AFFIDAVIT

I / We have submitted a bank guarantee for the work

(Name of work)
Agreement No.

Dated from

(Name of the Bank with full address)
to the Executive Engineer
with a view

(Name of the Division)

to seek exemption from payment of performance guarantee in cash. This Bank
guarantee expires on .
I / We undertake to keep the validity of the bank guarantee intact by getting it
extended from time to time at my / our own initiative up to a period of
months after the recorded date of completion of
the work or as directed by the Engineer in charge.

I / We also indemnify the Government against any losses arising out of
non-encashment of the bank guarantee if any.

(Deponent)
Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class
Magistrate.
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C.P.W.D.-7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE: Rajasthan ZONE: CE, Jaipur DIVISION : JCED

Percentage Rate Tender & Contract for Works

Tender for the work of: Upgradation of compound lighting and replacement
of defective LT panels, LT cables at Nirman Vihar-III and Nirman Parisar,
Vidhyadhar Nagar, Jaipur

(i) To be uploaded by 3:00 PM on 13/11/2026** to Executive Engineer (E),

Jaipur Central Electrical Division, CPWD,Jaipur upload at website
www.etender.cpwd.gov.in and www.eprocure.gov.in

(i) To be opened in presence of tenderers who may be present at 3:30 PM
on 13/11/2026** in the office of Executive Engineer (E), Jaipur Central
Electrical Division, CPWD, Jaipur.

TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E
& F, Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, Clauses of Contract, Special Conditions, Schedule of Rate
and other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of
India within the time specified in Schedule ‘F’, viz. Schedule of Quantities and in
accordance in all respects with the Specifications / Special conditions, Designs,
Drawings and instructions in writing as referred to in this tender document and
with such materials as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

I/we agree to keep the tender open for 30 (Thirty) days from the due date of
|ts openlng in case of smgle b|d system -7-5—(-5e=venty—F+ve—)—days—FFem—t-I=re—da%e

saeera#se—d—weﬂe and not to make any modlﬂcat|on in its terms and condltlons

I/We have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.
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A copy of earnest money deposit receipt of prescribed amount deposited in the
form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank Guarantee (as prescribed) issued by a
Commercial Bank is scanned and uploaded. If I/we fail to furnish the prescribed
Performance Guarantee within prescribed period, I/we agree that the President
of India or his successor in office shall without prejudice to any other right or
remedy be at liberty to forfeit the said Earnest Money absolutely. Further if I/we
fail to commence the work as specified. I/we agree that President of India or his
successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said Performance Guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all
the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form.

Further, I/We agree that in case of forfeiture of Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of
the work.

I / We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such
a violation comes to the notice of Department, then I/we shall be debarred for
tendering in CPWD in future forever. Also, if such a violation comes to the notice
of Department before date of start of work, the Engineer-in-Charge shall be free
to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents, drawings and
other records connected with the work as Secret / Confidential documents and
shall not communicate information / derived there from to any person other than
a person to whom I/we am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor .......cccvvviiiiiiiiii
Witness: - Postal Address: -
Address: -
Occupation: -
Telephone No.
Fax:-
E-Mail:-
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned

hereunder) is accepted by me for and on behalf of the President of India for a
sum of Rs

The letters referred to below shall form part of
this contract agreement.

Signature m

Dated: - oo
Executive Engineer
For & on behalf of the President of India.
XXX To be filled in by the Executive Engineer
To be filled in by the contractor
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1.

Addition

ADDITIONAL CONDITION FOR MISUSE OF PAYMENT
RECEIVED AGAINST ADVANCE PAYMENTS

Till the work is almost completed to the satisfaction of Engineer-in-charge,

() Contractor shall not divert any advance payments or part thereof
for any purpose other than needed for completion of the contracted
work. All advance payments received as per terms of the contract
(i.e. mobilization, secured against materials brought at site,
secured against plant & machinery and / or for work done during
interim stages, etc.) are required to be re-invested in the
contracted work to ensure advance availability resources in terms
of materials, labour, plant & machinery needed for required pace of
progress for timely completion of work.

(i)  All running account bills preferred by the contractor for advance
payments shall be
processed only if Engineer-in-charge is satisfied that up to date
investments (excluding security deposit & performance guarantee,
which are not considered as investments) made by the contractor
against contracted work are more than the payments received.
Accordingly, all running account bills shall be supported with an
account of up-to-date payments received vis-a-vis up to date
investments made on the work to enable engineer-in-charge to
check to his satisfaction that the payments made by engineer-in-
charge are property utilized only on the work and nowhere else.”

COMMITTED PROGRAM OF COMPLETION FROM CONTRACTOR SIDE

. On acceptance of work, contractor has to submit a committed program of

completion keeping in the view of the prescribed mile stones, stipulated
period of completion duly signed by him. The program submitted by
contractor shall be monitor able in a format as may acceptable to
Engineer-in-charge.

On receipt of the prescribed Performance Guarantee and aforesaid
committed programme of completion necessary letter to commence the
work shall be issued to contractor by Engineer-in-charge and the site of
work would be handed over to contractor thereafter.
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SCHEDULE A’

PART-"B"

SCHEDULES

(i) Elect. Schedule attached at

Schedule of quantities pages

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor

S.No. Description of item Quantity

SCHEDULE 'C’
Tools and plants to be hired to the
contractor

S.No. Description
1

SCHEDULE ‘D’

55 To 59
Rates in figures & words Place
at which the material will of
be charged to the contractor issue
4 5
NIL === =mmmmmmmmmmmmmme oo
Hire charges per day Place of issue
3 4

Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ‘E’

Reference to General Conditions of
contract:
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Name of Work : Upgradation of compound lighting and replacement of defective
LT panels, LT cables at Nirman Vihar-III and Nirman Parisar, Vidhyadhar Nagar,
Jaipur

Estimated cost of work : Rs. 24,611,276 /-

Earnest Money Deposit : Rs. 49,226/-

Performance Guarantee: (a) 5% (Five percent) of tendered value OR Estimated cost Put to
Tender (ECPT) (whichever is higher) as per OM NO.
DG/CON/Construction 2023/20 dated 27.02.2026.

(b) Where the tendered amount is less than eighty percent (80%)
of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the requirement under
(a) above, shall be increased by an amount equal to the
difference between eighty percent (80%) of the ECPT and
the tendered amount.

Security Deposit: 2.5% of the accepted tendered value of work

SCHEDULE ‘F’:

General Rules & Directions:-

Officer Inviting Tender :| Executive Engineer (E) CPWD, Jaipur
Maximum percentage for quantity of | :| Refer Clause-12
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3
Definitions:-
2(v) Engineer-In-Charge :| Executive Engineer (E)
CPWD, Jaipur or successor thereof
2 (viii) Accepting Authority :| Executive Engineer (E) CPWD, Jaipur
2 (x) Percentage on cost of materials and| :| 15%
labour to cover all overheads and
profits
2 (x1) Standard ~ Schedule  of  Rates| :| DSR(E&M) 2025 for electrical works with
(Electrical) up-to-date correction slips & Market rates
2 (xii) Department :| Central Public Works Department
9(ii) Standard CPWD Contract (civil & General Conditions of Contract 2023 for
electrical) Maintenance works, CPWD Form-7 as
amended / modified upto the previous
date of submissionof Bid
Addition........ Nil.ooooenne Deletion......Nil............ Correction.......Nil............ Overwriting......Nil............

~23 Sr. D/M (E) AE(E)P



Clause-1

(@)

Time allowed for submission of
performance guarantee, Programme
Chart (Time and progress) and
applicable Labour licenses,
registration with EPFO, ESIC and
BOCW Welfare Board including
provident fund Code No. or proof of
applying thereof from the date of
letter of acceptance.

07 days

(i)

Maximum allowable extension with
late fee @ 0.1 % per day of
performance  guarantee amount
beyond the period asprovided in (i)
above

03 days

Clause-2

Authority for fixing compensation
underclause-2.

Executive Engineer (E), CPWD, Jaipur
or his successor thereof.

Clause-5

Number of days from the date of
issue of letter of acceptance for
reckoning date of start.

10 days

TABLE OF MILE STONES

S
No.

escription of Milestone (Physical &
inancial)

Amount to ith-
in case of non-
achievement of
milestone

Time allowed in
days (from date of

| Time allowed for execution of work |

:| 12(Twelve) Months

Authority to decide
(i) Extension of time for completion of Executive Engineer (E) CPWD, Jaipur

work.
(i) Re-scheduling of Mile stone Executive Engineer(E),

CPWD, Jaipur or his successor thereof

(iii) Shifting of date of start in case of| :| Executive Engineer(E),

delayin handing over of site. CPWD, Jaipur or his successor thereof
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Proforma of Schedule:
Clause-5
Schedule of handing over of site:
Part Portion of Site Description Time Period for
handing over
reckoned from date
of issue of letter of
intent
Part A | Portion without any hindrance Full site 07 Days
Part B Portions with encumbrances NIL Not Applicable
Part C | Portions dependent on work of NIL Not Applicable
other agencies
Schedule of issue of Designs:
Part Portion of Design Description Time Period for issue of
design reckoned from
date of receipt of tenders
Part A | Portion already in NIT As per the scope of work mentioned
in the bid document.
Part B | E&M Designs to be issued All required designs & To be submitted by the
drawings of services of contractor for approval of
E&M works covered in| the Department as per NIT
the scope of the work. conditions and as per the
milestones mentioned.
Clause-5.2 | Nature of Hindrance Register Online system
(either Physical or Electronic)
CLAUSE 5.4 | Schedule of rate of recovery for As per table below
delay in submission of the modified
programme in terms of delay days.
Recovery to be made on per day of
delay at the rate specified as under
Sl. No. Contract Value Recovery (Rs)
I Less than or equal to Rs 1 Crore 500
Il More than-Rs-1-crore butegualto-Rs 5 Crore 1000
] Mere-than-Rs-5-crore-but-equatlto-Rs 20-Crore 2500
v More than 20 Crore 5000
Clause-6 | Computerised Measurement Book EMB
(CMB) / Electronic Measurement
Book (EMB) Mode of Measurement :
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Clause-7 | Gross work to be done together with
netpayment / adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

Rs. 2.00 Lakh

Clause- Whether  Clause-7A  shall  be Yes
TA applicable.
Clause- Payment to Third Party Applicable
7B
CLAUSE 8A
Authority to decide Executive Engineer (E)

compensation on account if
contractor fails to submit
completion plans.

CPWD, Jaipur or his successor
thereof

Clause-10A List of testing equipment to be As per requirement of work and
provided by the contractor at instructions of Engineer-in-charge.
site lab
Clause-10B(ii) | Whether clause 10-B(ii) shall No
be applicable.
Clause-10C Not Applicable
Clause-10CA Not Applicable
Clause :10CC Not Applicable
Clause-11 | Specifications to be followed for (A) C.P.W.D. Specifications 2019 with

Execution of work

correction slips upto the previous date of
submission of Bid and as per manufacturer’s

specification i/c special conditions

particular specifications (for Civil items)

&

(B) CPWD General Specifications for Electrical

Works Part-l (Internal) 2023,

Part-ll|

(External) 2023 as amended up-to date,
correction slip relevant IE Rules, BIS / IEC

(for E&M items)

Clause-12 | Type of work

Maintenance Work

12.2C clauses12.2C shall apply

Maximum percentage for quantity of See Below
items of work to be executed beyond

which rates are to be determined in

accordance with Clauses 12.2C

Deviation Limit beyond which No Limit

Clause-16 | Competent Authority for deciding reduced

Chief Engineer-Jaipur or his successor

rates thereof
Clause-18 | List of mandatory machinery, tools & As per requirement of work and
plants to be deployed by the contractor at ) ) ) )
site: instructions of Engineer-in-charge.
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Clause 19C, 19D, 19G & 19K :
Authority to decide penalty for each default

Executive Engineer (E)
CPWD, Jaipur or his successor thereof

Clause-25
(i) Conciliator SDG-Chandigarh
(ii) Arbitrator Appointing Authority CE-Jaipur
(iii) Place of Arbitration Member

Requirement of Minimum Designation of Rate at which recovery
Technical Staff experience | Technical Staff | shall be made from the
T (Years) contractor in the event of
S. | Qualification | Numbe not fulfilling provision of
No r Cl. 32
Figures
1. | Graduate or 1 2 or5 Years | Project/Planning Rs. 15,000/-
Diploma respectively /Quality/Site/ Per month per person
Engineer Billing Engineer

Assistant Engineers retired from Government Services that are holding Diploma will
be treated atpar with Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a repute construction
co. can be treated at par with Graduate Engineers for the purpose of such deployment
subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineers.
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ELIGIBILITY CRITERIA FOR SPECIALISED E&M WORKS

The contractor shall have to associate other agency(s) for execution of each of
the work(s), which fulfils the eligibility criteria as defined after taking prior
approval. The contractor and the associated specialized agencies shall give
required affidavit to confirm their association. Tender accepting authority may
approve change of sub agency in case it is required during the currency of
contract. However the contractor shall also be eligible to carry out himself any or
all of these works without associating any specialized agency provided: -

a) He fulfills the prescribed eligibility criteria respectively for these
work(s).
OR

i) EI Works a) Certificate of registration of CPWD in
appropriate class of composite category.
b) Electrical contractor license OR undertaking
that they will either obtain valid electrical license
at the time of execution of electrical work OR
associate contractor having valid electrical license
of appropriate class.

Executive Engineer (E)
CPWD, Jaipur.
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Addition

CONDITIONS FOR ENGAGEMENT OF ASSOCIATED AGENCIES
FOR E&M WORKS

The lowest tenderer have to submit electrical contractor license and
experience certificate issued by competent authority within two weeks of
award of work in case he himself is eligible for carrying internal EI & other
specialized E&M work as per eligibility criteria mentioned in Schedule-F,
and if not, then he will associate specialized agencies as per eligibility
criteria mentioned in Schedule-F. The main contractor shall submit the
details of such specialized agencies to be associated in Annexure-A within
two weeks of award of work. Following documents for association of
electrical contractors for internal EI work or other specialized E&M Works
shall be submitted by main contractor to EE(E), Jaipur Central Electrical
Division, CPWD, Jaipur in charge for deciding the eligibility :-

Willingness from an eligible electrical contractors/specialized agency to get
associated with the applicant for execution of the electrical component of
works as per the conditions set out in the MOU as per the proforma given in
Annexure-B to be signed between the contractor and the associated
eligible electrical contractor/ specialized agency.

For association of Electrical contractor for electrical works: -

() Copy of their registration documents with CPWD (if applicable)

(i)  Copy of Electrical Contractor’s License issued by competent authority
(iii) Copy of Goods and Service Tax (GST) Registration

(iv) Copy of ESIC and EPF Registration.

MOU signed on Rs. 100/- stamp paper with eligible electrical
contractor/specialized agency meeting the eligibility criteria and same as
specified for specialized works. The MOU in the enclosed form as per
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Addition

Annexure-C shall be signed by both the parties i.e. contractor as 1st party
and associated electrical contractor as 2" party.

In the event of the concerned E&M agency not performing satisfactorily or
failure of associate to complete the E&M work, the contractor on the written
direction of the department, shall remove the Associate deployed on the
work and shall submit name of new associate who fulfill the conditions
mentioned in NIT to execute the leftover work without any loss of time or
variation in cost to the department in this regard. Contractor shall meet all
the guarantee for the equipments already supplied for which payment has
been released by the Deptt. in part. If any equipment supplied for the work,
during the currency of the earlier Associate and paid partly by the Deptt.,
becomes redundant /not in a position to be installed and commissioned and
put to beneficial use due to change in agency for execution of E&M work,
the contractor shall be liable for replacement of the equipment(s) at no cost
to Department. No change of Associated Electrical Contractor /Specialized
Agency will be allowed without prior approval of the EE(E) Jaipur Central
Electrical Division, CPWD, Jaipur.

The contractor/ specialized agency shall be responsible and liable for proper
and complete execution of the Electrical work and ensure coordination and
completion of both civil and electrical work.

The associate contractor/specialized agency along with contractor shall
attend the inspection of the work by the Engineer-in-Charge of E&M works
as and when required.

The associate or contractor/specialized agency shall sign a tripartite
Agreement/Contract along with the main tenderer and the departmental
officer, for technical compliance of specification, guarantee etc.

The associate or contractor/ specialized agency shall attend the inspection
of the work by the Engineer-in-Charge of E&M works or as and when
required.
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Annexure-A

PROPOSAL FOR ASSOCIATING ELECTRICAL AGENCIES for

ELECTRICAL INSTALLATION

We hereby propose the following electrical
mentioned against each. Their Willingness Certificates are also attached as per

Annexure-B.

agencies as per details

S Name of Category | Registratio Electrical | Validity of | Consent
No electrical and class n No. License registrati letter
contractor/ of on attached
Firm registration (yes/No)
in CPWD
1.
2.
3.

Note :- A copy of registration order shall be attached for each agency.
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Annexure-B
WILLINGNESS CERTIFICATE

Name of work: Upgradation of compound lighting and replacement of defective
LT panels, LT cables at Nirman Vihar-III and Nirman Parisar, Vidhyadhar Nagar,
Jaipur

I hereby give my willingness to work as Associate Specialized Agency for
electrical component of the above mentioned work.

I will execute the work as per specifications and conditions for the
agreement and as per direction of the Engineer-in-Charge. Also I will engage full
time technically qualified supervisor/engineer for the works. I will attend
inspection of officers of the department as and when required.

Dated:

Signature of the Associate Specialized
Agency
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Annexure-C

Memorandum of understanding
Rs. 100/- Non-judicial stamp

This Memorandum of Understanding (MOU) is made on the at
Between

M/s (Main Contractor) having his

registered office at which expression shall unless

repugnant to the subject or context include its administrators, successors and
assigns.

And
M/s (Associate contractor) registered in CPWD
as class : Electrical contractor and having his registered office at

which expression shall unless repugnant to the subject
or context include its administrators, successors and assign.

Whereas, the Central Public Work Department, have issued tender papers
to quote for the following work to M/s (Main Contractor).

Name of work : Upgradation of compound lighting and replacement of
defective LT panels, LT cables at Nirman Vihar-III and Nirman Parisar,
Vidhyadhar Nagar, Jaipur

Whereas, This Memorandum of Understanding has been entered into to
execute the above work by the Main Contractor and Associate Contractor.

Whereas, both the parties have gone through and understood the various
conditions and clauses of the tender and willingly agree to abide by them.

This MOU shall be valid till the duration of completion of above work and
shall be extended if so required by the CPWD.

Now, therefore it is agreed between the parties here to as follows :-

1 The associated electrical contractor shall completely execute, perform and
do all the works mentioned and described in the main agreement for its
electrical components according to the specifications, terms and conditions
etc. of the main agreement.
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11
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13

Addition

The associated electrical contractor shall execute and complete the works in
all respect up to full satisfaction of the CPWD officers and attend to them
during their inspection at site, meetings etc., whenever required by the
CPWD officers.

The cost of electrical works executed by the associated electrical contractor
will include the cost of all the materials, accessories, equipments, tools &
plants, laborers technical persons required etc. in all respect.

The associated electrical contractor is responsible for getting recorded
measurements and preparation, submissions & pursuance of payment of
the bills of the work done for electrical portion of the main agreement.

The rate will be as per the schedule enclosed.

The Quantity will be as per actual measurement as received from CPWD to
main contractor and the rate will be as per the mutually agreed.

The payment to associate contractor will be released after the payment to
main contractor is made by the CPWD.

The technical staff required for the associate discipline shall be of associate
contractor.

The guarantee of the installation after the completion of the work shall be
responsibility of the associate electrical contractor as required by the
CPWD.

There is Service Tax (GST) liability; work being related to the construction
of the Central Govt. Deptt. However, if any liability of the Service Tax
(GST) is imposed on the associated electrical contractor then it will be paid
by main contractor.

Either party shall not repudiate the contract in mid way without the consent
of each other. Otherwise it will be treated as breach of agreement for any
reason whatsoever.

The main agency shall be solely responsible for deferment & rescheduling
of each milestone fixed as per contract documents and in such eventuality,
the consequences arising out of the same rests on main agency.

The main contractor only shall be responsible for getting extension of delay
regularized and liability what so ever flowing out shall lies with them.
There shall be no direct or indirect impact on associate contractor.
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Addition

TDS shall be deducted by the main contractor as per Income Tax law from
associated agency. In case liability of tax other than Income Tax (Such as
GST, or any other mechanism formed) is levied on associated contractor
then the main agency will reimburse it in full to associated agency.

The associated contractor shall be bound to execute work upto a deviation
limit of 30% in quantities of items of work at the agreement rate. Beyond
deviation limit the rates will be decided by main & Associated contractor on
mutually agreed basis.

For the items such as extra items, substitute items and new items other
than the items of main agreement, if any incorporated in the work, then
the main contractor shall pay the full amount so approved to the associate
contractor.

The validity of rates shall be months after finalization & acceptance
of MOU by the competent authority.

In case main contractor delays the payment to associated contractor after
the payment is released by department to the main contractor then on
receipt of delay in payment from associate contractor the CPWD shall
directly make the payment to associated contractor.

The main contractor shall at their cost provide necessary requisite
arrangement for storage of material.

Sand & cement used in the electrical work shall be provide by main
contractor.

Security Deposit as deducted by the CPWD will be reimbursed by main
contractor to associate contractor. However associated electrical
contractor will deposit 2 %2 9% of Agreement amount of Rs.
in shape of FDR towards S/D to be retained by main
contractor which will refunded to electrical contractor after completion of
electrical work.

The Income tax, Commercial tax and labour cess tax deducted by the
CPWD from the bills of electrical work shall be reimbursed by the main
contractor in favour of the associated electrical contractor accordingly.
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In witness whereof we have put our hand seal on date

Enclose :- Schedule of rates.

Signature Signature

(Associate Contractor) (Major
Contractor)

Address : Address :
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RMS AND CONDITIONS FOR INTERNAL AND EXTERNAL ELECTRICAL

TE

WORKS

General Commercial & Technical Conditions:

1.0

2.0

3.0

3.1.

3.2.

4.0

5.0

6.0

Addition

All the works shall be carried out as per CPWD General specification for
Electrical Works, Part-I (Internal)-2023; Part-II (External) 2023, Part-IV
(Sub-Station), amended up to date and should also comply with relevant
provisions of the Indian Electricity Rules and Acts as applicable, amended
up to date.

The contractor is advised to visit the site of work to have an idea of the
execution of the work; failure to do so shall not absolve their responsibility
to do the work as specified in agreement.

Rates:

The work shall be treated as on works contract basis and the rates tendered
shall be for complete items of work inclusive of all taxes including GST,
duties, and levies etc. and all charges for items contingent to the work,
such as packing, forwarding, insurance, freight and delivery at site for the
materials to be supplied by the contractor, watch and ward of all materials
for the work at site etc.

Prices quoted shall be firm.

Mobilization Advance:
No mobilization advance shall be paid for the work, unless otherwise
stipulated in tender papers for any individual works/ composite work.

Completeness of Tender:

All sundry fittings, assemblies, accessories, hardware items, foundation
bolts, termination lugs for electrical connections as required, and all other
sundry items which are useful and necessary for proper assembly and
efficient working of the various components of the work shall be deemed to
have been included in the tender, whether such items are specifically
mentioned in the tender documents or not.

Works to be done by the contractor:
Unless and otherwise mentioned in the tender documents, the following

works shall be done by the contractor, and therefore their cost shall be
deemed to be included in their tendered cost: -
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7.0

8.0

9.0

10.0

11.0

Addition

) Cutting and making good all damages caused during installation and
restoring the same to their original finish.

(i) Sealing of all floor openings provided by him for pipes and cables,
from fire safety point of view, after laying of the same.

(iii) Painting at site of all exposed metal surfaces of the installation other
than pre-painted items like fittings, fans, switchgear/distribution gear
items, cubicle switchboard etc. Damages to finished surfaces of these
items while handling and erection, shall however be rectified to the
satisfaction of the Engineer-in-Charge.

(iv) Testing and commissioning of completed installation.

(v) Storage space for all equipments, components and materials for the
work.

Storage and Custody of Materials:

The contractor has to make his own arrangement for the storage of the
material at site & necessary watch and ward of the electrical installation
during the execution of work till the same is handed over to the
department. No extra payment will be made on this account. The storage
space shall however be arranged by the department at site, if available.

The main contractor shall arrange for proper storage of the electrical fans
and fittings at site and that double lock system shall be arranged for the
fans and fittings after receipt at site until the time they are taken for
installation. The contractor shall however be responsible for proper storage
and safe custody of the same till their installation and handing over to the
department.

Electric Power Supply and Water Supply:
Power and water supply will be arranged by the contractor at the site for
installation and testing purpose.

Contractor will take due care to ensure safety of electrical installation
during execution of work.

Tools for handling and Erecting:

All tools and tackles required for handling of equipments and materials at
site of work as well as for their assembly and erection and also necessary
test instruments shall be the responsibility of the contractor.

Payment Terms:

Payment shall be made as per the relevant clauses of form PWD 7/8
forming part of the tender documents.

Co-ordination with other agencies:
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11.1.

12.0

13.0

14.0

15.0

Addition

The contractor shall co-ordinate with all other agencies involved in the
building work so that the building work is not hampered due to delay in his
work. Recessed conduit and other works, which directly affect the progress
of building work, should be given priority.

Care of buildings:

Care shall be taken by the contractor to avoid damage to the building
during execution of his part of the work. He shall be responsible for
repairing all damages and restoring the same to their original finish at his
cost. He shall also remove, at his costs, all unwanted and waste materials
arising out of his work, from the site.

Structural Alterations to Buildings:

() No structural member in the building shall be damaged/altered,
without prior approval from the competent authority through the
Engineer-n-charge.

(i)  Structural provisions like openings, cutouts, if any, provided by the
department for the work, shall be used. Where these required
modifications, or fresh provisions are required to be made, such
contingent works shall be carried out by the contractor at his cost.

(iii)  All such openings in floors provided by the department shall be closed
by the contractor after installing the cables/conduits/rising mains etc.
as the case may be, by any suitable means as approved by the
Engineer-in-charge without any extra payment.

(iv) All chases required in connection with the electrical works shall be
provided and filled by the contractor at his own cost to the original
architectural finish of the buildings.

Addition to an installation:

Any addition, temporary or permanent, to the existing electrical installation
shall not be made without a properly worked out scheme/design by a
qualified Electrical Engineer to ensure that such addition does not lead to
overloading, safety violation of the existing system.

Work in Occupied Buildings: Deleted

Drawings:

i) After award of the work, the firm will be required to submit the drawings
for the proposed work including layout plan, conduit routes etc. Work
will be carried out as per the approved drawings.

ii) The work shall be carried out in accordance with the drawings and the
tender documents and also in accordance with modification thereto from
time to time as approved by the Engineer-in-charge.
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16.0

16.1.

17.0

17.1.

18.0

18.1.

18.2.

Addition

iii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning
of the term as used in Clause 11 of the conditions of contract (PWD 7).
They shall indicate the main switch board, the distribution boards (with
circuit numbers controlled by them), the runs of various mains and sub
mains and the position of all points with their controls.

iv) All circuits shall be indicated and numbered in the wiring diagram and
the points shall be given the same number as the circuit to which they
are electrically connected.

Conformity to IE act, IE Rules, and standards:

All electrical works shall be carried out in accordance with the provisions of
Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 amended up
to date (Date of call of tender unless specified otherwise). List of rules of
particular importance to electrical installations under these General
Specifications is given in Appendix C for reference.

General requirements of components:

Quality of material: All materials and equipments supplied by the
contractor shall be new and must be in Original seal-pack. They shall be of
such design, size and materials as to satisfactorily function under the rated
conditions of operation and to withstand the environmental conditions at
site.

Inspection of materials and equipments:

Materials and equipments to be used in the work shall be inspected by the

departmental officers. Such inspection will be of following categories:

() Inspection of materials / equipments may be witnessed at the
Manufacturer’s premises in accordance with relevant BIS /Agreement
Inspection Procedure.

(i)  To receive materials at site with Manufacturer’s Test Certificate(s)

(iii) To inspect materials at the authorized dealer’'s go downs to ensure
delivery of genuine materials at site.

(iv) To receive materials after physical inspection at site.

Adequate care to ensure that only tested and genuine materials of proper

quality are used in work shall be ensured by firm. The firm shall ensure

that:

() Material will be ordered & delivered at site only with the prior
approval of the department to ensure timely delivery.

(i) As and when the order is placed for the fittings/ fixtures, cables,
switchgears, poles, rising main, other main items etc., its copy shall
be endorsed to the CPWD Engineer-in-charge.

........ Nil.ooooenne Deletion......Nil............ Correction.......Nil............ Overwriting......Nil............

~40 "~ Sr. DM (E) AE(E)P



18.3.

19.0

19.1.

19.2.

20.0

20.1.

20.2.

21.0

22.0

Addition

(iii) The firm will be required to procure material like exhaust fans, MCB’s
& DB’s, switches & sockets, wires & cables, conduits and switchgears
etc. directly from the manufacturer/ authorized dealers to ensure
genuineness & quality and as per the approved makes only. Proof in
this regard shall be submitted by the contractor if required by the
department.

(iv) Inspection at factory or at go down of the manufacturer, as required,
shall be arranged by the firm for a mutually agreed date.

(v) Delivery of material shall be taken up only with the consent of
department, after clearance of the material.

(vi) Department shall reserve the right to waive inspection in lieu of
suitable test certificate, at its discretion.

Similarly, for fabricated equipments, the contractor will first submit
dimensional detailed drawings for approval before fabrication is taken up in
the factory. Suitable stage inspection at factory also will be made to ensure
proper use of materials, workmanship and quality control.

Ratings of components:

All components in a wiring installation shall be of appropriate ratings of
voltage, current and frequency, as required at the respective sections of the
electrical installations in which they are used.

All conductors, switches and accessories shall be of such size as to be
capable of carrying the maximum current, which will normally flow through
them, without their respective ratings being exceeded.

Conformity to standards:

All components shall conform to relevant Indian Standard Specifications
wherever existing. Materials with ISI certification mark shall be preferred.

Relevant Indian Standards including amendments or revisions thereof up to
the date of tender acceptance shall be applicable in the respective contracts
for respective items, firm to ensure its compliance.

Interchangeability:

Similar parts of all switches, lamp holders, distribution fuse boards, Switch
gears, ceiling roses, brackets, pendants, fans and all other fittings of the
same type shall be interchangeable in each installation.

Workmanship:
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22.1.

22.2.

22.3.

22.4.

23.0

24.0

25.0

25.1.

25.2.

Addition

Good workmanship is an essential requirement to be complied with. The
entire work of manufacture/fabrication, assembly and installation shall
conform to sound engineering practice.

Proper supervision/skilled workmen: The contractor shall be a licensed
electrical contractor of appropriate class suitable for execution of the
electrical work. He shall engage suitably skilled/licensed workmen of
various categories for execution of work supervised by supervisors /
Engineer of appropriate qualification and experience to ensure proper
execution of work. They will carry out instruction of Engineer-in-charge and
other senior officers of the Department during the progress of work.

Use of quality materials: Only quality materials of reputed make as
specified in the tender will be used in work.

Fabrication in reputed workshop: Switch boards and LT panels shall be
fabricated in a factory/workshop having modern facilities like quality
fabrication, seven tank process, powder/epoxy paint plant, proper testing
facilities, manned by qualified technical personnel. These shall be as per
make / item approved.

Testing:

All testes prescribed in this General Specification, to be done before, during
and after installation, shall be carried out, and the test results shall be
submitted to the Engineer-in-charge in prescribed Performa, forming part of
the Completion Certificate.

Commissioning on completion:

After the work is completed, it shall be ensured that the installation is
tested and commissioned.

Completion plan and completion certificate:

For all works completion certificate after completion of work as given in
Appendix —-E of CPWD Specification shall be submitted to the Engineer-in-
charge.

Completion plan drawing indicating the following, along with three copies of
the same shall also be submitted.

() General layout of the building.
(i) Locations of main switchboard and distribution boards, indicating the

circuit numbers controlled by them.
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(iii)
(iv)

(v)

Position of all points and their controls.

Types of fittings, viz. LED Light fixtures, pendants, brackets, bulk
head, Ceiling fans, exhaust/fresh air fans etc.

Name of work, job number, tender reference, actual date of
completion, names of Division/ Sub-division and name of the firm

who executed the work with their signature.

26. INTERPRETING SPECIFICATIONS

In

interpreting the specifications, the following order of decreasing

importance shall be followed in case of contradictions:

(a)
(b)
(c)
(d)
(e)

Addition........ Nil.....

Schedule of quantities
Technical specifications
Drawing (If any)
General Specifications

Relevant BIS or other international code in case BIS code is not
available.

Executive Engineer (E)
CPWD, Jaipur.
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TECHNICAL SPECIFICATIONS FOR IEI WORK
1.0 GENERAL

SCOPE OF WORK:
The specifications given below pertain to the internal electrical installation
work and CPWD Specifications are to be followed.

2.0 POINT WIRING:

2.1 The wires used for the point wiring and power wiring shall be of 650 / 1100
Volts grade FRLS PVC insulated multi stranded copper conductor single core
cables.

2.2 All mounting boxes for plate type accessories shall be of metallic
construction and of the same make as that of the plate type switches and
accessories.

3.1 COPPER AND ALUMINIUM CABLES

3.1.1.This specification covers the supply, installation, testing and commissioning
of 1100 V grade cables.

3.1.2 The design, manufacture and performance of the cables should conform to
the relevant IS.

4.0 CABLE WORK

The L.T. Power cables shall be XLPE insulated PVC sheathed type aluminum
conductor armoured cable conforming to IS: 7098: 1988 (Part-I) with up-to
date amendments whereas control cable shall be XLPE insulated and PVC
sheathed copper conductor armoured/ unarmored cable conforming to
1S:7098 (Part-I) 1988.

All the street light Cables shall be laid in 50mm dia. HDPE pipes, as per the
direction of Engineer-In-Charge. Cable laying shall be carried out as per
CPWD general specifications for electrical works (part-II External)-1994.

Cable tags shall be made out of 2mm thick aluminum sheets, each tag 1-
1/2 inch in dia with one hole of 2.5mm dia, 6mm below the periphery.
Cable designations are to be punched with letter/number punches and the
tags are to be tied inside the panels beyond the glanding as well as below
the glands at cable entries. Trays tags are to be tied at all bends. On
straight lengths, tags shall be provided at every 15 metres.
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Prior to installation, burying of cables, following tests shall be carried out.
Insulation test between phases, phase & neutral, phase & earth for each
length of cable.

a. Before laying.

b. After laying.

C. After jointing.

Prior to installation, the following tests shall be conducted in the presence
of the Engineer-In-Charge.

a. Insulation Resistance Test (Sectional and overall).

b. Continuity Resistance Test.

C. Earth Test.

All tests shall be carried out in accordance with relevant Indian Standard
code of practice and Indian Electricity Rules. The Contractor shall provide
necessary instruments, equipments and labour for conducting the above
tests & shall bear all expenses of conducting such tests.

5.0 MOULDED CASE CIRCUIT BREAKERS

5.1 The MCCBs shall comprise single units of triple pole/four pole construction
as specified, shall be rated for 415 V AC.

5.2 All live parts shall be totally enclosed and shrouded with a heat resistant
moulded insulating material housing. Operating mechanism shall be quick
make, quick break and trip free type.

5.2.1 The MCCB shall be provided with the following features in microprocessor
release:
a) Inverse-time-current tripping characteristics under sustained
overload.
b) Instantaneous tripping on short circuit
5.2.2 MCCBs shall be of current limiting type.

5.2.3 The rated service breaking capacity (Ics) shall not be less than the ultimate
short circuit breaking capacity (Ics = 100%]Icu)

5.2.4 Variable Thermal setting shall be provided in all MCCB s with thermal
magnetic Release.

5.2.5 All circuit breaker below 250 amps rating shall be provided with thermal
magnetic release & circuit breakers of 250 amps rating and above shall
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5.3

6.0

6.1

6.2

Addition

be provided with Microprocessor based release unless otherwise
specified.

All MCCBs shall be provided with rotary handles and links for which nothing
extra shall be paid.

Additional Conditions:

GUARANTEE/WARRANTEE

The installation will be handed over to the department after necessary
testing and commissioning. The LED light luminaries/ fixtures provided
under the contract shall be guaranteed for a period of 5 years. 50% of the
performance guarantee shall be refunded to the contractor soon after the
completion of the work and recording of the completion certificate. 50% of
the performance guarantee shall be retained as security deposit. 50% of
the performance guarantee retained as security deposit plus 2.5 % security
deposit already deducted from running bills (1.5 + 2.5 = 4%) shall be
refunded year wise proportionately from the date of completion/ handing
over whichever is later. In this regard contractor shall furnish an
undertaking and bond for Guarantee/Warrantee of 5 years. Warrantee for
the other electrical fixtures shall be one (1) year. The equipments or
components, or any part thereof, so found defective during guarantee
period shall be forthwith rectified/ repaired or replaced free of cost, to the
satisfaction of the Engineer-in-Charge. In case it is felt by the department
that undue delay is being caused by the contractor in doing this, the same
will be got done by the department at the risk and cost of the contractor.
The decision of the Engineer-in-charge in this regard shall be final &
building on the contractor.

The contractor shall submit the relevant test certificates at the time of
supply of equipment/Material.

Executive Engineer (E)
CPWD, Jaipur.
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LIST OF APPROVED MAKES
If any make stated below does not comply with the technical specifications given
in the tender then such a make cannot be supplied at this project.

LIST OF PREFERRED MAKES FOR ELECTRICAL WORK

S.No. Material Preferred Make
ELECTRICAL INSTALLATIONS & GENERAL
1 WIRES AND CABLES POLYCAB/ KEI/ HAVELLS/RR KABEL/

a) PVC INSULATED FRLS / HFFR COPPER | FINOLEX / BONTON / AGILON/PLAZA
CONDUCTOR SINGLE CORE CABLE

b) 1.1 KV GRADE XLPE POWER CABLE
AND CONTROL CABLE

C) FIRE SURVIVAL CABLE

d) 33KV/11 KV GRADE XLPE POWER
CABLE

€) COMMUNICATION CABLE
f) SUBMERSIBLE CABLE

2 | a) MS CONDUIT AND ITS ACCESSORIES AKG /RMCON/BEC / NIC
b) MS / GI PERFORATED CABLE TRAY

3 |PVC CONDUIT AND ITS ACCESSORIES AKG / BEC / NIC / POLYCAB / RMCON

4 |GIRACEWAY HONEYWELL / OBO BAPTERMAN /
LEGRAND / HATHER / SCHNEIDER

5 | MODULAR SWITCH & SOCKET HAVELLS (CRABTREE MURANO) /
SCHNEIDER (ZENCELO) / LEGRAND
(MYRIUS), HONEYWELL (BLENZE PRO)

6 | ANCHOR FASTENER HILTI/ 3M/ FISCHER

7 | CABLE LUGS AND BRASS GLAND GRIPWEL / DOWELL/ COMET / 3M/
REYCHEM / JAINSONS

a) CAT-6 UTP PANDUIT/ BELDEN / SYSTIMAX /
8 |b) CAT-6A, UTP LEGRAND / AGILON

c) INFORMATION OUTLET
d) UTP PATCH CORD

e) FIBRE OPTICS CABLE
9 UPVC PIPE / HDPE PIPE/DWC PIPE REX / Dura plast / Zenduct / Gemini(Triputi )/
Duraline / Keshav Kripa Polyplast (LLP)

10 | RACKFORALL PANDUIT/ APC INDIA / 3C3 / IMPULSE /
(EPABX/AUDIO VIDEO / CCTV etc.) NEXXUX/BELDEN / VALRACK
11 PAINT, PRIMER ASIAN PAINT/ NEROLAC / BERGER/ ICI
12 | MS PIPE, GI PIPE SAIL/ TATA/ JINDAL (HISSAR)/SAIL
13 | SERVER /DESKTOP DELL /HP /IBM / LENOVO / PANASONIC
14 | WI- FI SYSTEM & NETWORK SWITCHES CISCO/ JUNIPER/ NEXXUUS / IMPLUSE /
BELDEN / EXTREME
15 | STRUCTURAL STEEL TATA/ SAIL/ JINDAL HISSAR / APL-
APOLLO
16 | WATER SUPPLY, STP, KIRLOSKAR /KSB/ GRUNDFOSS/WILO/
DRAINAGE, XYLEM/ ARMSTRONG/LUVI
SUBMERSIBLE PUMPS
DG SET
1 DIESEL ENGINE CUMMINS / CATERPILLER/PERKINS/
KIRLOSKAR OIL ENGINE LTD. / VOLVO
PENTA
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2 ALTERNATOR STAMFORD/ KIRLOSKAR ELECTRIC /
CROMPTON / LEROY SOMER
3 PROTECTION RELAYS & CT'S LAURITZ KNUDSEN / SIEMENS/
SCHNEIDER ELECTRIC
4 BATTERY EXIDE / AMARON/ AMARAJA
5 DG SET - ACOUSTIC ENCLOSURE & | KIRLOSKAR (JACKSON)/ SUDHIR /
ASSEMBLER CUMMINS INDIA
6 AMF CONTROLLER AS PER OEM
POWER/ AUXILLARYCONTACTOR/ LAURITZ KNUDSEN/ SIEMENS/
CAPACITOR DUTY CONTACTOR / METERS | SCHNIEDER ELECTRIC/ ABB / LEGRAND
7 INCLUDING DIGITAL METERS /
INDICATING LAMP (LED TYPE) / PUSH
BUTTON / STARTERS
/OVERLOAD RELAY / TIMER
SUB-STATION
1 33KV /11 KV VCB/HT PANEL ABB / SCHNEIDER ELECTRIC/ SIEMENS
2 DRY TYPE TRANSFORMER KIRLOSKAR/ VOLTAMP/ ABB/CROMPTON
GREEVES / ESENNAR
3 OIL TYPE TRANSFORMER CROMPTON / KIRLOSKAR / ABB /
ESENNAR
4 ACB SCHNEIDER ELECTRIC — MASTERPACT
NW (6.0A)/ LAURITZ KNUDSEN - U
POWER OMEGA (MTX3.5)/ SIEMENS 3WJ
ETU / ABB EMAX-2 (PR123)/ C&S
(Winmaster 2)/ LEGRAND DMX3 MP 4.10
5 MCCB SCHNEIDER — COMPACT NSX/ LAURITZ
KNUDSEN - D-SINE/C&S(Winbreak 1) /
ABB TMAX / LEGRAND DPX3 / SIEMENS
3VJ
6 MCB/ RCCB/ ISOLATOR SCHNEIDER - ACTI9/ HAGER —
NOVELLO+ / SIEMENS BETA GUARD /
ABB SB200M / C&S (Win Trip 1) / LAURITZ
KNUDSEN — EXORA / LEGRAND — DX3
MCB DB HAGER (NOVELLO+) / SIEMENS
7 (BETAGARD)
/SCHNEIDER (ACTI-9)/ C&S (Epitome IK-09
IP-43 /ABB (ITUS) / LAURITZ KNUDSEN —
EXORA / LEGRAND — EKINOX3
MAIN LT PANEL/ SUB LT PANELS/ NEPTUNE/  ADVANCE PANELS &
8 CAPACITOR PANEL/ SYNCHRONIZING SWITCHGEAR (P) LTD / ADLEC /
PANEL WITH ACCESSORIES/ STARTER TRICOLITE/ASPL/ENGINEERS &
PANEL/APFC Panel ENGINEERS / MILESTONE / SPC
ELECTOTECH /R.P. CONTROLS
9 BUS DUCT, END FEED UNIT, TAP-OFF SCHNEIDER ELECTRIC/ LEGRAND /
BOX (PLUG- IN TYPE) LAURITZ KNUDSEN/RR
10 | AIR INSULATED COMPACT RISING SCHNEIDER ELECTRIC/ LEGRAND /
MAINS, END FEED UNIT, TAP-OFF BOX LAURITZ KNUDSEN/ C&S / GODREJ
(PLUG-IN TYPE)
1" HT, LT JOINTING KIT & TERMINATION REYCHEM /3M / ABB
KIT
12 | SOFT STARTERS SIEMENS/ SCHNEIDER/ ABB / LAURITZ
KNUDSEN
13 CT, PT ADVANCE / KAPPA /| AE
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14

INDUSTRIAL SOCKET & PLUG

LEGRAND / SIEMENS / HAGER / ABB /
SCHNEIDER

CONTROL

15 | INDICATION LAMPS (LED TYPE) / PUSH SIEMENS / SCHNEIDER / ABB /
BUTTON LAURITZ KNUDSEN
UPS
1 UPS SCHNEIDER (APC)/ EATON/EMERSON
(VERTIV) PEGASUS/ ABB / NUMERIC
LIGHTING, FIXTURES & FANS
1 BLDC CEILING FAN / EXHAUST FAN / HAVELLS/ CROMPTON/ USHA /BAJAJ /
KITCHEN ALMONARD
FRESH AIR/ WALL FAN
2 LED EXIT SIGNAGE MR. LITE/ PROLITE / GLOLITE / 3M /
AUTOGLOW
3 a) LED INDOOR LUMINAIRES PHILIPS/ REGENT/ LIGHTING
b) LED DECORATIVE LIGHT LUMINAIRES TECHNOLOGY
c) LED STREET LIGHT
d) BOLLARDS & OUTDOOR FITTINGS
e) FACADE LIGHTING
f) ARCHITECTURAL LIGHTING
4 MS DECORATIVE POLE /Gl PHILIPS / BAJAJ / HILITE/
ORNAMENTAL POLE TWINKLE LUXMAX/HAVELLS / LUSTER
5 POLYCARBONATE JUNCTION BOX HENSEL / RITTAL/ SCHNIEDER / CAPE /
WITH CONNECTOR NEPTUNE
6 SENSORS & TIMER FOR LIGHT PHILIPS / HONEYWELL / SCHNEIDER

ELECTRIC / HAVELLS

EPABX

IP-PBX SYSTEM / IP PHONE

CISCO / CORAL / TADIRAN / MATRIX /
SIEMENS / NEC

FIRE ALARM SYSTEM

a) ADDRESSABLE FIRE ALARM CONTROL
PANEL

b) ADDRESSABLE DETECTORS

c) GRAPHIC USER INTERFACE SOFTWARE

d) MONITOR & CONTROL MODULE

e) RESPONSE INDICATORS

f) MANUAL CALL BOXES & HOOTERS

g) INPUT /OUTPUT DEVICES

EDWARDS / NOTIFIER (HONEYWELL) /
SIEMENS / BOSCH

PUBLIC ADDRESS SYSTEM

a) PUBLIC ADDRESS SYSTEM CONSOLE
AND ALL ACCESSORIES

b) P.A. SPEAKERS

c) AMPLIFIERS

BOSCH/ BIAMP/ HONEYWELL

FIRE FIGHTING SYSTEM

a) 2-WAY/4-WAY FIRE BRIGADE
CONNECTION

b) AIR RELEASE VALVE

¢) LANDING VALVE

d) BRANCH PIPE

e) FIRST AID HOSE REEL AND DRUM

f) RRL HOSE PIPE

g) FIRE MAN AXE

SAFEX/ NEWAGE/ LIFE GUARD /
EXFLAME / MINIMAX / SUPEREX

2 DIESEL ENGINE (FIRE-FIGHTING) CUMMINS/ KIRLOSKAR / CATER PILLER

3 FIRE EXTINGUISHERS CEASEFIRE/ MINIMAX/ NEWAGE / SAFEX
/ KANEX

4 FLEXIBLE DROP & FLEXIBLE LIFE GUARDS / VICTAULIC/ TYCO
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COUPLINGS
5 a) INSTALLATION CONTROL VALVE TYCO /VICTAULIC / HD / HONEYWELL /
b) DELUGE VALVE SPRINKLER HEADS NEWAGE / MINIMAX

6 SPRINKLER PANEL, CURTAIN SYSTEM TYCO /HONEYWELL / HD / NEWAGE /

PANEL PRESSURE RELEASE VALVE EVERSAFE
ZONE CONTROL VALVE (ZCV)
7 ALL FIRE FIGHTING PUMPS GRUNDFOSS / WILO / MATHER PLATT /
KIRLOSKAR
8 ELECTRICAL MOTOR ABB/ KIRLOSKAR ELECTRIC
CO./ SIEMENS INDIA LTD / CROMPTON
9 THERMAL INSULATION FOR UPTWIGA/ LLOYD INSULATION/ OWENS
EXHAUST PIPE CORNING/ KIMMCO
10 | M.S. FITTINGS VS /DRP /VICTAULIC / UNIK
11 WELDING RODS ADORE / ESAB/ MARGLAM
12 | BUTTERFLY (MANUAL, GEAR AUDCO /ZOLOTO / SANT / HONEYWELL /
OPERATED) VALVES, NON-RETURN ADVANCE / KIRLOSKAR

VALVES, SLUICE VALVES, Y-TYPE
STRAINER FOOT VALVE WITH
STRAINER AIR RELEASE VALVE , BALL

VALVES
13 | TAMPER SWITCH FOR BUTTERFLY HONEYWELL/ POTTER/ RAPID
VALVE CONTROL/

SYSTEM SENSOR/ PACIFIC FIRE
14 | PRESSURE SWITCH FLOW TEST METER | DANFOSS/INDFOS/ VIKING/ DELTA

CONTROL
15 PRESSURE GAUGE LIQUID FILLED FEIBIG/ H. GURU/ EMERALD/ WAAREE
HVAC
1 SPLIT TYPE AC HITACHI/ MITUSBISHI/ O-GENERAL
2 REFRIGERANT PIPING MANDEYV / MEXFLOW / RR SHRAMIK
3 CLOSED CELL NITRILE RUBBER ARMAFLEX /AEROCELL / ALP
INSULATION/
EPDM INSULATION
4 INLINE FANS SYSTEMAIR/ KRUGER/GREENHECK/
HUMIDIN/ NICOTRAAIR
5 CHILLER TRAIN/ TROX/ YORK/DAIKEN
6 CHILLER PUMP ARMSTRONG/ GROUND FOSS/XYLEM
7 AIR HANDLING UNITS/ TREATED FRESH | SYSTEMAIR/ EDGETECH/ TRANE/ VTS/
AIR UNITS BALANCE/ ZECO / WAVES
8 AIR WASHER SYSTEMAIR/ EDGETECH / TRANE/ VTS/
BALANCE/ ZECOW/ WAVES
9 AIR SEPARATOR XYLEM/ EMERALD/ ANERGY/ KD
AGENCIES
10 COOLING TOWERS (CTI/ CERTIFIED) ADVANCE/ MARLEY/ PAHARPUR/ BELL
11 Gl SHEETS DUCTING ETC SAIL/ TATA/ JINDAL
12 CO2 SENSOR SCHNEIDER/ HONEYWELL/ SIEMENS
13 PPR PIPE JINDAL HISSAR / ASTRAL / FUSION
14 CENTRIFUGAL & AXIAL FANS VANE KRUGER/ GREENHECK/ NICOTRA/ WITH
AXIAL MOTOR FROM THEIR APPROVED OEM
IN-LINE FANS AND THEIR MOTORS
15 | VIBRATION ISOLATOR RUBBED PAD DUNLOP/ RESISTOFLEX/ GERB
DUCT SUPPORT ARRANGEMENT
16 GRILL DIFFUSER FIRE DAMPERS SYSTEM AIR/ CARRYAIRE/ COSMOS/
LOUVERS TRISTER / GREENHECK/ BALANCE
VOLUME CONTROL DAMPER
17 FLEXIBLE GROOVED FITTINGS, VICTAULIC/ TYCOGRINNEL/ VIKING
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COUPLINGS
18 | PRE FABRICATED DUCT ZECO/ ROLLASTAR/ DUCTOFAB/ WAVES
DUCT FLANGE (WITH GI SHEETS OF
MAKES)
19 | VARIABLE FREQUENCY DRIVE DANFOSS/ ABB /HONEYWELL/
SIEMENS / SCHNEIDER
20 | ALUMINUM TAPE JOHNSON/BIRLA-3M/NIPPON
INDUSTRIES
SOLAR POWER
1 | POWER CONDITIONING UNIT (PCU) SMA(GERMANY)/DELTA/SCHNEIDER
ELECTRIC/ABB/PANASONIC
2 | SOLAR PV PANEL TATA SOLAR/ WAAREE ENERGY/ADANI
SOLAR
3| SOLAR INVERTERS DELTA / ABB/ SMA
STP
1 | PLANT MANUFACTURER GRANNUS WATER AND
ENVIRONMENTAL SOLUTIONS PVT.
LTD./ CIMERA ENGINEERS/ SPECTRUM
ENGINEERING TECH PVT. LTD. /
ION EXCHANGE / ZETA4/ WATERNEER
2 | AIRBLOWER EVEREST / BETA / ROBUSCHI
3| AIRDIFFUSERS REHAU / SSI AERATION / MM AQUA
4 | RAW SEWERAGE TRANSFER PUMP / ARMSTRONG / XYLEM / GRUNDFOS//
SLUDGE RECYCLE PUMP / FILTER FEED | WILO
PUMP / NON
CLOG HORIZONTAL CENTRIFUGAL
PUMP/ DE WATERING PUMP / DOSING
PUMP/ SBR FEED
PUMP/ FILTER FEED PUMP/ SLUDGE
PUMP/ CHLORINE DOSING PUMP
5 | FILTER PRESS SACHINFILTECH / PHARMATECH /
HITECH
6 | TUBE SETTLER MEDIA /MBBR MEDIA WELBRICK / PHARMATECH / MM AQUA
7 | M.S.FILTER WELBRICK / ION EXCHANGE / ASTHA /
THERMAX / ZETA4
8 | OZONATOR CREATIVE/ OZONICS/  ORAPL/
CHEMTRONICS / FARADAY
9 | NON CLOGG HORIZONTAL SCREW ROTO/ POSITIVE/ ROTAMAC/ TUSHACO
TYPE
FILTER PRESS PUMP
10 | CENTRIFUGE APOLLO/ WELBRICK/ GWSPL/
PHARMATECH / GEA
11| PRESSURE GAUGE H GURU / FEIBIG / GLUCK / BAUMER
12 | BUTTERFLY / DUAL PLATE CHECK AUDCO / ZOLOTO / ADVANCE / CASTLE /
VALVES SANT
13| PLC DELTA/ SIEMENS/ SCHNEIDER
AUDIO-VIDEO
1 | LED VIDEO WALL / LED DISPLAY SAMSUNG/LG/ PANASONIC / SONY
2 | PROJECTOR CHRISTIE / BARCO / NEC
3 | WIRELESS AND WIRED MICROPHONE SHURE / SENNHEISER / AUDIO
BOUNDARY MICROPHONE GOOSNECK | TECHNICA
MICEOPHONE WIRELESS CHARGER
FOR WIRELESS GOOSNECK
MICEOPHONE ANTENNA & SPLITTER/
COMBINER
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4 | DIGITAL PODIUM AHA/ UNI/ BRONX
5 | NETWORK VIDEO ENDPOINT QSC/KRAMER/EXTRON/ LIGHTWARE/
CRESTRON/ LUMENS
6 | FULL RANGE CEILING SPEAKERS 2 WAY | QSC/BOSE / TW AUDIO
SPEAKER — TYPE 1 & 2 SUBWOOFER
SURROUND SPEAKER PASSIVE
COLUMN ARRAY LOUDSPEAKER — TYPE
18&2
7 | AMPLIFIER QSC/ LAB GRUPPEN / POWER SOFT
8 | DIGITAL SIGNAL PROCESSOR QSC/ BOSE / SYMETRIX
9 | DIGITAL IP BASED CHAIRMAN UNIT SENNHEISER/ SHURE / TELVIC
DIGITAL IP BASED DELEGATE UNIT
WIRELESS DELEGATE UNIT WIRELESS
CHAIRMAN UNIT
WIRELESS CONFERENCE CONTROLLER
10 | MATRIX SWITCHER, DISTRIBUTION LIGHTWARE/ EXTRON/ CRESTRON
AMPLIFER, TRANSMITTER & RECEIVER
11 | TABLE MOUNT ENCLOSURE KRAMER/CRESTRON/ LOGIC
12 | PTZ CAMERAS SONY/ LUMENS/ QSC/ PANASONIC
13 | RECORDER & STREAMING SYSTEM LUMENS/ MEDIA POINTE/ PANASONIC/
SONY
14 | CONTROL TOUCH PANEL AND CRESTRON/QSC/EXTRON
CONTROL SYSTEM
15 | SPEAKER & MICROPHONE CABLE KRAMER / BELDONE / KRYSTAL
16 | HDMI CABLE ACTIVE USB CABLE CRESTRON/ EXTRON/ LIGHTWARE
17 | VIDEO CONFERENCE SYSTEM CISCO/ POLYCOM/ CRESTRON
CCTV
1 PTZ, BULLET, DOOM CCTV CAMERA, STQC CERTIFIED
NVR
BOOM BARRIER
1 BOOM BARRIER DESIGNA / NEPTUNE / GODREJ
FIRE SUPPRESSION SYSTEM
1 FIRE SUPPRESSION SYSTEM SVS BUILDWELL / SAFEX / LIFEGUARD
WTP
1 WTP ZETA4 /| WATERNEER / ION EXCHANGE
Note:

1.

If approved make/brand of any material is not given in the list, the same

will be approved by the NIT approving authority.

2. The contactor shall submitted samples & technical submittals of all
material before procurement for approval & shall procure after approval
directly from manufacturer and the Authorized dealers only.

3. Material not specified in attached list of acceptable makes shall be got
approved from Engineer-in-charge & consultant before use on work.
Decision of Engineer-in-charge & Consultant shall be final in this respect.

4. Either the model shall be got approved or Sample shall be submitted for
approval by Engineer in Charge before confirming order to supplier.
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Addition

Contractor shall normally not use more than two (except for
Equipment’s: Lifts, DG Set, Transformer, HVAC Equipment’s, UPS, where
only One make is allowed) out of the above preferred makes.

All items shall confirm to e-waste management and handling rules
2011issued by Min. of Environment and Forest, Government of India or
ROHS (restrictions on use of Hazardous substances) / WEEE compliant
as per EU norms or American norms. Certificate shall be submitted
wherever applicable.

The material shall not be older by more than Six months from date of
supply at site.

Proof of dispatch from factory/dealer shall always be submitted to
Engineer-in- charge for verification.

Executive Engineer (E)
CPWD, Jaipur
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SCHEDULE OF WORK

Name of Work:- Upgradation of compound lighting and replacement of defective LT
panels, LT cables at Nirman Vihar-lll and Nirman Parisar, Vidhyadhar Nagar, Jaipur

S.
No.

Description of Item

Qty.

Rate

Unit

Amount

1

Supplying, installation, testing and
commissioning of outdoor double door floor
mounted modular, sectionalized,
compartmentalized type MV cubicle panel of
suitable size fabricated from CRCA sheet
steel of 2 mm thick for frame work, enclosure
and doors, 3 mm thick for gland plates with
stiffeners wherever required, having canopy
for rain water protection , having vibration free
structure chemically treated with seven tank
process before painting for surface treatment
and powder coated, 4 nos. 120 Amp.
electrolytic grade high conductivity Aluminium
busbar extensible type, bus bar DMC/SMC
busbar supports, suitable for 3 phase 415 V
50 HZ AC supply i/c providing and fixing the
following switchgear & accessories etc.
mounted thereon complete with gaskets and
solid copper connections & interconnections
as per specifications complete as required.
The panel shall be supplied with suitable
pedestal of angle iron (The board shall be
dust & vermin proof with minimum degree of
protection of IP 54 )

No.

95017.00

Each

95017.00

Supplying, installation, testing &
commissioning of 5 Mtr. long HDG octagonal
pole galvanized continuously tapered (bolt
fixing type) in single section made out of 3
mm thick sheet having top dia 70 mm and
bottom dia 130 mm with 04 Nos. foundation
bolts of size 16 mm X 450 mm along with
integral junction box/ base plate (200 X 200 X
12 mm) along with suitable size Single arm
1.5 m GI bracket for mounting 1 nos street
lights, including earth work in excavation and
making reinforced cement concrete 1:2:4
foundation of size 0.4 mtr. X 0.4 mtr. x 1.2
Mtr. and fixing pole on foundation with 04
Nos. bolt., connector and SP MCB of 10 amp
rating inside the pole complete with door and
locking arrangement etc. complete as
required.

Nos.

18619.00

Each

37238.00
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"LED Street light fixture, powder coated
pressure die cast aluminium body (System
lumen efficacy >135 Im/Watt)

Supplying, installation, Testing &
Commissioning of Street light LED fixture
powder coated pressure die cast aluminium
body with driver as per the requirement with
Driver efficiency >85%, Input voltage: 140-270
Volt AC, freq 50/60 hz, Operating temp range
-5 deg to 50 deg centigrade, internal surge
protection of 5 KV L,N,E as per IEC 61000-4-
5, Driver efficiency >85%, THD < 10% as per
IEC 61000-3-2, P. F.=0.95, IP-66, IK-10, CRI
270, wunder voltage and over voltage
protection, EMI-EMC As per CISPR -15,
lenses for beam angle as per IESNA type
I/l as per the width of the road and the
project requirement., suitable to fit in up to
65mm dia pipe, life time (LED, Driver &
electrical circuitry) of minimum 50000 Burning
Hours with 70% of initial Lumen maintained fill
life ends as per LM80 extrapolation IES TM-
21-11 report, CCT 3000°K/ 4000°K/ 5700°K/
6500°K (As per ), SDCM (Standard Deviation
Colour Matching) <5, Maximum power
consumption should not more than the
specified rating and Fixture shall be of
relevant BIS standard complete in all respect
i/lc external connections with 1.5 sq. mm
FRLS/HFFR, PVC insulated copper conductor
single core cable and earthing etc. as
required with Minimum 5 year OEM warranty.
System lumen efficacy >135 Im/Watt output.
LM79 & LM80 Test report and all testing
required for LED fixtures as per BIS shall be
submitted. Shape size and CCT shall be as
approved by Engineer-in-Charge as per
requirement.

(Thermal management: heat sink of
aluminium housing such that LED junction
temperature shall not rise above 90°C).

3.1

45 watt

40

Nos

1966.00

Each

78640.00

Supplying, Installation, Testing and
Commissioning of 3 Mtr. height decorative
pole made out of Galvanized Mild steel tubes
having 114mm dia at bottom and 75 mm dia
at Top with cast alum. Embellishments. The
Poles are primer coated and painted with
Polyurethane paint. Poles are suitable for
Single/Double  /Triple/Four  Side  Post

10

Nos

25412.00

Each

254120.00
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Top/Drop Down Luminaires. The Poles has a
service window at the bottom comprising four
way 25Amp connector terminal and a MCB.
Poles has a mild steel base plate 250 mmx
250 mm having four numbers mounting holes
and can be mounted with four numbers
anchor bolts.  suitable RCC foundation of
size not less than 0.40 mtr x 0.40 mitr x 1.0
mtrs. with 1:2:4 CC (1 cement:2 coarse sand
‘4 graded stone aggregate 20 mm nominal
size), 4 Nos hot dip glavanized L-type Anchor
bolts of minimum 16 mm dia x 450mm long
including providing 40mm dia dwc pipe sleeve
1.00 mtr. length 'in the CC foundation for
cable entry , plastering the same with fine
sand and having horizontal top surface
without any slope including two coats of trump
exterior paint complete as required.

Supplying installation, testing &
commissioning of LED post top LED fitting not
more than 35W having System Efficacy not
less than 100 Im/W, IP 65, 5700-6500 K, CRI
>70 ,Minimum lumens output not less than
3500 , lumens polyester UV resistant powder
coated die cast aluminium housing with
PMMA clear diffuser for uniform illumination
prewired gear tray with LEDs and driver,
including fixing the same on existing mounting
bracket on pole i/c connections etc as
required.

15

Nos

7615.00

Each

114225.00

Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :

6.1

Two or more coats on old work

100

Sgm

102.80

Per
Sgm

10280.00

Supplying, installation, testing and
commissioning of indoor wall mounted
modular, sectionalized, compartmentalized
type MV cubicle meter board panel having 31
MVA breaking capacity of suitable size (Max
Width=1500 mm x Height 1400 mm)
fabricated from CRCA sheet steel of 2 mm
thick for frame work, enclosure and doors, 3
mm thick for gland plates with stiffeners
wherever required, having canopy for rain
water protection , having vibration free
structure chemically treated with seven tank
process before painting for surface treatment
and powder coated, with aluminium bus
DMC/SMC busbar supports, suitable for 3
phase 415 V 50 HZ AC supply i/c providing
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and fixing the following switchgear &
accessories etc. mounted thereon complete
with gaskets and solid copper connections &
interconnections as per specifications
complete as required. The meter board panel
shall be supplied with suitable pedestal of
angle iron (The meter board shall be dust &
vermin proof with minimum degree of
protection of IP 42)

a | bus bar chamber with 4 Strip 250 Amp.
suitable Length of Al. bus bars complete with
screws, PVC tapping etc with providing and
fixing of 1 No. 125 Amp 16 KA 4 Pole MCCB
with thermal magnetic release (Ics=100%
Icu) to energies Bus- BAR

b |8 Nos Seperate compartments, each
compartment of suitable size to
accommodate single phase energy meter, DP
MCB and neutral link and making suitable
arrangement for the installation of single
phase energy meter, DP MCB, and Providing
& fixing 6mm thick bakelite sheet on the back,
complete with hinged covers having locking
arragement, Wire mess screen for meter
reading and with the following mounting i/c
connection, inter connection with suitable size
of copper conductor cable . i/c testing,
commissioning complete etc. as required.
Depth of the panel shall not be less than
250mm

i. | 40Amp. C Series DP MCB with din mounting
(in compartments) = 8 Nos.

ii. | Earthing Studs =2 Nos.

iii. MV danger notice plate =1 No.

iv. | LED For RYB =1 Set

v. | Digital Ammeter (0-125A)=01 no.with required
CT set

Vi | Digital Voltmeter ( 0-500V)=01 no.

vii | 25 mm x 5mm copper earth bus through out
the width of panel with suitable drilled holes
etc

viii | Danger notice plate vitreous enameled white
on both sides and inscription in signal red
color of mild steel (200mm x 150 x 2mm thick)
-1 No.
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Earthing of the energy meter board i/c
connections of submain earth wires with
copper thimbles, etc as required

Job

111287.00

Per
Job

556435.00

Fabrication, Supplying, installation, testing
and commissioning of Outdoor type hut
shaped double door ,sectionalized,
compartmentalized , Feeder panel having
depth 400 mm deep of suitable size
fabricated from CRCA steel of 2mm thick
for frame work, enclosure and doors, 3 mm
thick for gland plates with stiffeners wherever
required, having vibration free structure
chemically treated with seven tank process
before painting for surface treatment and
powder coated with suitable rating

electrolytic grade high conductivity
Aluminium busbar extensible type with
100% neutral , DMC/ SMC busbar

supports, suitable for 3 phase 415V 50HZ
AC supply i/lc providing and fixing the
following  switchgear mounted thereon
complete (All the MCCBs shall be Ics = 100%
Icu and all control wiring shall be done 2.5 sq.
m.. FRLS copper conductor cable)

Incomer

250 A, 25 KA FP MCCB With
Microprocessor Based Release for
(O/C,SIC & E/F) Protection with Spreader
Links, Auxiliary Contacts, extended rotary
handle mechanism, ON & OFF LED indicating
lamps and 10 KA C curve control MCB.= 1
No..

LED Phase indicating lamps -3 Nos

5 amp. SP MCB 10KA -4 Nos

Digital Multi function meters should
indicate V, A, Hz, PF,THD, KWH, KVA
,LKVAR , 3 Nos. Cast resin CT;s of suitable
rating with class 1.0 & 15 VA burden etc. = 1
Set

B)

BUS BAR

The bus bar shall be provided 300 Amp. of
Al Alloy considering the current density of
Aluminium 1.0 Amp/ Sgq.mm. and withstand
capacity of 36 KA for 1 sec.

Outgoing

63 A 16 KA TP MCCB With Thermal
Magnetic Based Release for (O/C & S/C )
Protection with Spreader Links, Auxiliary
Contacts, extended rotary handle mechanism,
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ON & OFF LED indicating lamps and 10 KA C
curve control MCB. = 08 nos.

b) 32 A SPN MCB = 04 nos.
D) Providing and Fixing of 50mm x 50mm x 5
mm MS angle iron base frame duly welded
with 4 Nos. legs in grunting in cement
concrete 1:3:6 (1 Cement, 3 Coarse sand,
6 graded stone aggregate of 40mm nominal
size) foundation (300 mm above the ground
level and 300mm below the ground level)
with 2 mm thick MS sheet bottom plate.
E) Providing and fixing all around the panel 2
nos. Copper strip with earthing studs
F) Danger Notice plate of size 200 mm x 150
mm x 2 mm thick - 1 No. 2| Nos|281880.00 | Each| 563760.00
9 Supplying of XLPE Insulated and PVC
sheathed Al. cond. Armoured power Cable of
1.1 KV grade confirming to 1S:7098( Part-l &
Part- II) of following sizes
1
9.1 | 37X35Sq. mm. 50 | Metre | 481.00 | Metre | 24050.00
9.2 | 2X10 Sq. mm.
400 | Metre 199.00 | Metre 79600.00
9.3 | 372X95 Sq. mm.
200 | Metre 1108.00 | Metre 221600.00
10 Supplying and making end termination with
brass compression glade and aluminum lugs
for following size of PVC insulated and PVC
insulated nad PVC sheathed XLPE aluminium
conductor cable 1.1 KV grade as reqd .
1
101} 3% X 35 sq. mm (32mm) 2| Nos| 437.00| Each 874.00
10-2 | 2X 10 sq. mm (19mm) 6| Nos| 295.00| Each 1770.00
10.3 | 3%2 X 95 sq. mm (45mm)
2| Nos 684.00 Each 1368.00
11 Laying of one number PVC insulated and
PVC sheathed / XLPE power cable of 1.1 KV
grade of following size in the existing RCC/
HUME/ METAL pipe as required.
11.1 | Upto 35 sq. mm
380 | Metre 47.00 | Metre 17860.00
11.2 | Above 35 sq. mm and upto 95 sq. mm 180 | Metre 72.00 Metre 12960.00
12 Laying and fixing of one number PVC
insulated and PVC sheathed / XLPE power
cable of 1.1 KV grade of following size on wall
surface as required.
12.1 | Upto 35 sq. mm (clamped with 1mm thick
saddle) 70 | Metre 64.00 | Metre 4480.00
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12.2

Above 35 sq. mm and upto 95 sq. mm
(clamped with 25x3mm MS flat clamp)

20

Metre

151.00

Metre

3020.00

13

Supplying and laying of following size DWC
HDPE pipe ISI marked along with all
accessories like socket, bend, couplers etc.
conforming to IS 14930, Part Il complete with
fitting and cutting, jointing etc. Direct in
ground (75 cm below ground level) including
excavation and refiling the trench but
excluding sand cushioning and protective
covering etc., complete as required.

13.1

63 mm dia. ( OD-63 mm & ID-51 mm nominal

380

Metre

289.00

Metre

109820.00

13.2

)
90 mm dia (OD-90 mm & ID-76 mm nominal)

180

Metre

336.00

Metre

60480.00

14

Providing and fixing of thermal polycarbonate
junction box of minimum Size 155 x 210 x 92
mm with terminals suitable for 10-16 sqmm
cable which shall be dust vermin water rust
and shock proof and consisting of following
mountings.

(a) box IP 66

(b) 6 Amps SP MCB of 10 KA with din bar -1
No.

(c) Copper connectors (4 way each) suitable
for 10 sgmm cable -2 Nos. (d) 20mm x 3 mm
M.S. clamp with base duly painted, size
suitable to pole - 2 Nos

15

Nos

1923.00

Each

28845.00

15

Earthing with G.I. earth plate 600 mm X 600
mm X 6 mm thick including accessories, and
providing masonry enclosure with cover plate
having locking arrangement and watering
pipe of 2.7 meter long etc. with charcoal/ coke
and salt as required.

12

Set

8351.00

Set

100212.00

16

Earthing with G.I. earth pipe 4.5 metre long,
40 mm dia including accessories, and
providing masonry enclosure with cover plate
having locking arrangement and watering
pipe etc. with charcoal/ coke and salt as
required.

Set

7658.00

Set

30632.00

17

Providing and fixing 25 mm X 5 mm G.I. strip
in 40 mm dia G.l. pipe from earth electrode
including connection with G.I. nut, bolt, spring,
washer excavation and re-filing etc. as
required.

80

Metre

755.00

Metre

60400.00

18

Providing and fixing 25 mm X 5 mm G.I. strip
on surface or in recess for connections etc. as
required.

70

Meter

287.00

Metre

20090.00
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19 Providing and fixing 6 SWG dia G.l. wire on
surface or in recess for loop earthing along
with existing surface/ recessed conduit/
submain wiring/ cable as required. 400 | Meter 50.00 Metre 20000.00
20 Less credit and dismantling of old items
20.1 | Street light panel
1] Nos.| -7000.00 Each -7000.00
20.2 | 45 W Street light
30 | Nos. -100.00 Each -3000.00
20.3 | 35 W post top light
15| Nos. -100.00 Each -1500.00
20.4 | Meter board Panel 08 compartments 5| Nos. -5000.00 Each -25000.00
20.5 | Outdoor Feeder Panel with 250 A incomer
and 06 nos. 63A MCCB outgoing 1] Nos.| -10000.00 | Each |  -10000.00
G.Total | 2461276.00
Executive Engineer (E)
CPWD, Jaipur
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