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भारतसरकार 
GOVERNMENT OF INDIA 

कŐ ūीयलोकिनमाŊणिवभाग 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
PERCENTAGE RATE N. I. T. 

 
N.I.T. No:  47/CE/CED-I/2026-27/CHENNAI 

 
 Name of Work: Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 

Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 
5 years at Krishna Block at Custom House, Chennai-01. 

 
Estimate Cost    :    Rs. 1,30,56,017/- 
 
Earnest Money   :    Rs. 2, 61, 120/- 
 
Performance Guarantee  :    a) 5 % of tendered value or Estimated Cost Put to           
                                                                         Tender (ECPT) (Whichever is higher) 

 
b) Where the tendered amount is less than eighty 

percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to 
the requirement under (a) above, shall be increased 
by an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered 
amount. 

 
Security Deposit   :    2.5% of tendered value. 
 
Time Allowed    :    06 (Six) Months. 
 
   Certified that this NIT contains 01 to 99 Pages only 
 
This NIT for amounting to Rs. 1, 30, 56, 017/- (Rupees One Crore Thirty Lakh Fifty Six 
Thousand and Seventeen Only) is hereby approved. 
 
    

 
         Assistant Engineer (E) (P)                                                 Executive Engineer (E&M) 
 

               
 
CHIEF ENGINEER -CHENNAI 

CPWD, Chennai-90 
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C.P.W.D. - 6 

 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING TENDER 
 

The Executive Engineer (E), Chennai Electrical Division-I, CPWD, Chennai-06 invites on 
behalf of President of India, online Percentage rate tender from CPWD Enlisted 
Contractors of appropriate class as well as approved  Lift manufacturers in Two bid 
system for the work of – “Replacement of existing old lifts with new 3 Nos 13 Persons 
(884 Kgs) Passenger lift (G+6) and One Goods Lift (G+6) including  maintenance for 
5 years at Krishna Block at Custom House, Chennai-01”. 

  
1. The enlistment of the contractors should be valid on the last date of submission of bids. In 

case the last date of submission of bid is extended, the enlistment of Contractor should be 
valid on the original date of submission of bids. 

 
1.1 The work is estimated to cost of Rs. 1, 30, 56, 017/-. This estimate cost, however, is given 

merely as a rough guide.  
1.2 Intending bidders is eligible to submit the tender provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of 
having satisfactorily completed similar works of magnitude specified below: 

 
Criteria of eligibility for submission of tender documents: 
 

1.2.1. Conditions for CPWD registered contractors:   
(i) The CPWD registered contractors of appropriate class which has the experience of 

similar nature of works as mentioned below during the last 7 years ending last day of 
the month pervious to the one in which applications / tenders are invited. Such works 
should be certified by an officer not less the rank of Executive Engineer/ Project 
Manager or equivalent.  
 
Three similar works each of value not less than Rs. 52.22 Lakhs  

Or 
 

Two similar works each of value not less than Rs. 78.34 Lakhs  
 

Or 
One similar work of value not less than Rs. 104.45 Lakhs  

 
Similar work shall mean “Supply, installation, testing and commissioning of Lifts 
(approved make)” 
The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid.  
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To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:- 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee”. (Scanned copy to be uploaded at the time of submission of bid). 

 
1.2.2. Conditions for Lift manufacturer:  
  
Eligibility criteria of Lifts: 
 
 1.  The lift manufacturer shall comply with BIS standards, duly certified by the manufacturer 

itself. 
 2.  The manufacturer shall be compliant to the Public Procurement (Preference to Make in India), 

The eligibility criteria of Lift works shall be as per DG OM No. DG/SE (E)-TAS/PPP-M/II 
order/22(H) dated 28/09/2020. (as amended from time to time) issued by the Department of 
Industrial Policy and Promotion (DIPP), Ministry of Commerce and Industry. 

 3.  Amendment No. 1 in CPWD specification for electrical work (Part -III Lift and Escalator) 
2003 issued by office of CE (CSQ)E vide OM No. 30(01)/LIFTS/CE, CSQ(E)/E-
3141577/2024/02 E Dtd. 19.01.2024. 

4.  The experience of successful completion of similar works shall be as per CPWD works 
Manual/SOP. 

 5.  The lift manufacturer shall furnish an undertaking regarding availability of spares for the 
entire expected life of the lift i.e.15 to 20 years. 

 6.  The complete lift installation including its components, safety devices, various types of 
controls etc. testing inspection, operation & maintenance shall confirm to relevant codes, 
Standards, code of practices, guidelines, safety rules, inspection manual(s), rules issued by 
Bureau of Indian Standards, as amended up to the last date of receipt of tenders. 

 7.  Quality standards shall confirm to latest IS/ISO-9001:2015. 
 8.  The down time of installed lifts being maintained by the manufacturer shall not more than 8 

hours (average) in case of minor faults and 7 days (average) in case of major faults during the 
last one financial year. 

 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under: 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee”. (Scanned copy to be uploaded at the time of submission of bid). 

 
(b) Should have had Average Annual Financial Turnover of Rs. 39, 16, 805/- on construction 

works during the last three years ending 2024-2025. (Scanned copy of Certificate from 
CA with Unique Document Identification Number (UDIN) to be uploaded). The value of 
annual turnover figures shall be brought to the current value by enhancing the actual 
turnover figures at simple rate of 7% per annum.  

(c) Should not have incurred any loss (profit after tax should be positive) in more than two 
years during the last five years ending 2024-2025. 
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(d) Should have a Banker's Certificate from a commercial Bank for Rs. 52, 22, 407/- or Net 
Worth certificate from CA with Unique Document Identification Number (UDIN) of 
minimum 10 % amount of ECPT (Scanned copy of original to be uploaded). 

2 Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7(or 
other Standard Form as mentioned) which is available as a Govt. of India Publication and also 
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 
 

3 The time allowed for carrying out the work will be 06 (Six) Months from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the bid documents. 
 
  

4 The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents except Standard General Conditions of 
Contract 2023 for Construction works Form can be seen on website 
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

5 After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

6 While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

7 Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 
Deposit Receipt, Banker’s Cheque or bank Guarantee (for balance amount as prescribed) from 
any of the Commercial banks (drawn in favour of Executive Engineer (E), CCED- III, 
CPWD, Chennai) shall be scanned and uploaded to the e-Tendering website within the period 
of bid submission. The original EMD should be deposited either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period 
of bid submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE) 
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed 
format (enclosed) uploaded by tender inviting EE in the NIT. 
 
A part of earnest money is acceptable in the form of Bank Guarantee of any Commercial Bank 
having validity for six months or more from the last date of receipt of bids which is to be 
scanned and uploaded by the intending bidders. ln such cases 50% of earnest money or Rs. 20 
lakh whichever is less, will have to be deposited in shape prescribed above and balance can be 
accepted in form of Bank Guarantee issued by a Commercial Bank. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after acceptance 
of the successful bidder, whichever is earlier. 
 
 Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the press notice shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. However, certified copy of all the scanned and uploaded 
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documents as specified in press notice shall have to be submitted by the lowest bidder only 
along with physical EMD of the scanned copy of EMD uploaded within a week physically in 
the office of tender opening authority. Online bid documents submitted by intending bidders 
shall be opened only of those bidders, whose original EMD deposited with any division of 
CPWD and other documents scanned and uploaded are found in order. 

 
The bid submitted shall be opened at 15:30 Hours on 08/09/2026 
 

8 The bid submitted shall become invalid and e-Tender processing fee shall not be 
refunded if: 

8.1 The bidder is found ineligible. 
8.2 The bidder does not upload scanned copies of all the documents stipulated in         the bid 

document.  
8.3 If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 
authority. 

8.4 If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 
bidder. 

 
9 The contractor whose bid is accepted will be required to furnish performance guarantee of 5 % 

(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee shall 
be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt 
or Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. 
In case the contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable 
and also ensure the compliance of aforesaid provisions by the sub contractors, if any engaged by 
the contractor for the said work within the period specified in Schedule F. 

 
10     Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and subsoil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidder  
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders 
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, 
water, electricity  access, facilities for workers and all other services required for executing the 
work unless otherwise specifically provided for in the contract documents. Submission of a bid 
by a bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and rates 
at which stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work. 
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11 The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assignment of any reason. All bids in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

 
12 Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the 

bids submitted by the contractors who resort to canvassing will be liable for rejection. 
 

13   The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the same at 
the rate quoted. 

 
14 The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted a Divisional Accountant or as an officer in any capacity 
between the grades of Chief Engineer and Junior Engineer (both inclusive). He shall also 
intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the Central Public Works 
Department or in the Ministry of Urban Development. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department. 

 
15 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before submission 
of the bid or engagement in the contractor’s service. 

 
17.  The bids for the work shall remain open for acceptance for a period of 75 (seventy five) 
days from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 
Further  

  
(i) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days after 
last date and time (24 hours basis) of submission of bids, then the Government shall 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 
earnest money absolutely irrespective of letter of acceptance for the work is issued or 
not.  

 If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department after expiry of 7 days after last 
date and time (24 hours basis) of submission of bids, then the Government shall without 
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or not.  

 
(ii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal, 

any other method i.e, through letter/e-mail etc. shall not be considered. 
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(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 
bidders shall not be allowed to participate in the rebidding process of the same work.  

 
18.   This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 
from the stipulated date of start of the work, sign the contract consisting of: - 

 
(a) The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and 
the rates quoted online at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto. 

 
(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable 

 
19.      For  Single Components Bids:- 

 
19.1.1 The cost of bid document and Earnest Money will be fixed with respect to the combined  
            estimated cost put to tender for the bid. 

 
19.1.2 The bid document will include following three components: 

 Part-A: - CPWD-6, CPWD-7 including schedule A to F for the Single component of the 
work, Standard General Conditions of Contract 2023 for Construction works as 
amended/ modified up to date. 
Part-B: - General conditions, specifications applicable to major component(E&M) of the 
work. 
Part-D: - Schedule of Quantities for E & M Work Schedule of Quantity for percentage 
rate Tender. 

 
19.1.3 The bidder must associate himself, with agencies as per NIT conditions 
 
19.1.4  The main contractor has to associate with agencies for specialized component(s) 

conforming to eligibility criteria as defined in the bid document and has to submit detail 
of such agency(s) to Engineer-in-charge of relevant component(s), within prescribed 
time. Name of the agency(s) to be associated shall be approved by Engineer-in-charge 
of relevant component(s).  

19.1.5      In case the main contractor intends to change any of the above agency/agencies during 
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of 
relevant specialized component(s). The new agency/agencies shall also have to satisfy 
the laid down eligibility criteria. In case Engineer-in-charge is not satisfied with the 
performance of any agency, he can direct the contractor to change the agency executing 
such items of work and this shall be binding on the contractor. 

 
19.1.6 The main contractor has to enter into MoU with agency(s) associated by him. Copy of 

such MoU shall be submitted to EE in charge of each relevant component as well as to 
EE in charge of major component. In case of change of associate contractor, the main 
agency(s) has to enter into MoU/agreement with the new contractor associated by him.. 

20.     The intending bidders are required to update their profile in CPWD e-tender portal their 
bids well in advance of last date of submission of tender. Any issue  related  to updating 
profile / uploading tender can be resolved through the Concerned Executive Engineer/ 
Assistant Engineer (Ph. No.044-28280021, email id: eeeced1@gmail.com, ERP help line 
no. 18001803286) or email id: cpwd.support@techmahindra.comThe e-tendering bidders 
are also advised not to wait to raise any issues till the last date of submission of bid in their 
own interest. 

              Executive Engineer (E) 
 

**** 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR  
e- TENDERING FORMING PART OF BID DOCUMENT  

 
The Executive Engineer (E), Chennai Electrical Division-I, CPWD, Chennai-06  invites on behalf of 
President of India, online Percentage rate tender from CPWD Enlisted Contractors of appropriate 
class as well as eligible specialized agencies in Two bid system for the following work: 
 
Sl.
No 

NIT 
No. 

Name of Work 
& 

Location 

Estimated cost 
put to bid 

Earnest 
Money 

Stipul
ated 

Period  
of 

compl
etion 

Last date & 
time of 

submission 
of bid, copy 
of receipt of 
deposition of 

original 
EMD, and 

other 
documents as 
specified in 

the NIT 

 
Time and 

date 
of opening 

of 
Technical 

bid 

1 

  4
7/

C
E

/C
E

D
-I

/2
02

6-
27

/C
H

E
N

N
A

I 

“Replacement 
of existing old 
lifts with new 
3 Nos 13 
Persons (884 
Kgs) 
Passenger lift 
(G+6) and 
One Goods 
Lift (G+6) 
including  
maintenance 
for 5 years at 
Krishna 
Block at 
Custom 
House, 
Chennai-01”. 

 
 
 

 
Rs.  
1, 30, 56, 017/- 

 
 
 

 
Rs.  
2, 61, 120/-

 
 
 
 

6 Months 

 
 
 
 

Upto: 15:00 
Hrs On 

08/09/2026 

 
 
 
 

15:30 Hrs 
On 

08/09/2026 
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ELIGIBILITY  CRITERIA : 
 1.2.1. Conditions for CPWD registered contractors:   

(i) The CPWD registered contractors of appropriate class which has the experience of similar 
nature of works as mentioned below during the last 7 years ending last day of the month 
pervious to the one in which applications / tenders are invited. Such works should be 
certified by an officer not less the rank of Executive Engineer/ Project Manager or 
equivalent.  

 
Three similar works each of value not less than Rs. 52.22 Lakhs  

Or 
 

Two similar works each of value not less than Rs. 78.34 Lakhs  
 

Or 
One similar work of value not less than Rs. 104.45 Lakhs  

 
Similar work shall mean “Supply, installation, testing and commissioning of Lifts 
(approved make)” 
The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of submission of bid.  

 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:- 

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee”. (Scanned copy to be uploaded at the time of submission of bid). 

 
1.2.2. Conditions for Lift manufacturer:  
  
Eligibility criteria of Lifts: 
 

 1.  The lift manufacturer shall comply with BIS standards, duly certified by the 
manufacturer itself. 

 2.  The manufacturer shall be compliant to the Public Procurement (Preference to 
Make in India), The eligibility criteria of Lift works shall be as per DG OM No. 
DG/SE (E)-TAS/PPP-M/II order/22(H) dated 28/09/2020. (as amended from time 
to time) issued by the Department of Industrial Policy and Promotion (DIPP), 
Ministry of Commerce and Industry. 

 3.  Amendment No. 1 in CPWD specification for electrical work (Part -III Lift and 
Escalator) 2003 issued by office of CE (CSQ)E vide OM No. 30(01)/LIFTS/CE, 
CSQ(E)/E-3141577/2024/02 E Dtd. 19.01.2024. 

4.  The experience of successful completion of similar works shall be as per CPWD 
works Manual/SOP. 

 5.  The lift manufacturer shall furnish an undertaking regarding availability of spares 
for the entire expected life of the lift i.e.15 to 20 years. 
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 6.  The complete lift installation including its components, safety devices, various 
types of controls etc. testing inspection, operation & maintenance shall confirm to 
relevant codes, Standards, code of practices, guidelines, safety rules, inspection 
manual(s), rules issued by Bureau of Indian Standards, as amended up to the last 
date of receipt of tenders. 

 7.  Quality standards shall confirm to latest IS/ISO-9001:2015. 
 8.  The down time of installed lifts being maintained by the manufacturer shall not 

more than 8 hours (average) in case of minor faults and 7 days (average) in case of 
major faults during the last one financial year. 

 
To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 
under:- 
“I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for bidding in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in- Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/ Performance Guarantee”. (Scanned copy to be uploaded at the time of submission 
of bid). 

(a) Should have had Average Annual Financial Turnover of Rs. 39, 16, 805/- on construction 
works during the last three years ending 2023-2024. (Scanned copy of Certificate from CA 
with Unique Document Identification Number (UDIN) to be uploaded). The value of 
annual turnover figures shall be brought to the current value by enhancing the actual 
turnover figures at simple rate of 7% per annum. 

(b) Should not have incurred any loss (profit after tax should be positive) in more than two 
years during the last five years ending 2023-2024 

(c) Should have a Banker's Certificate from a commercial Bank for Rs. 52, 22, 407/- or Net 
Worth certificate from CA with Unique Document Identification Number (UDIN) of 
minimum 10 % amount of ECPT (Scanned copy of original to be uploaded). 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
only submit his bid if he consider himself eligible and he is in possession of all the 
documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
3. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents can be seen and downloaded from 
website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 
within the period of bid submission and uploading the mandatory scanned documents as 
aforesaid. 

5. Those contractors not registered or have not updated their profile on the website mentioned 
above, are required to get registered / update their profile beforehand. The necessary training 
materials including the videos with step to step process are available on download section of 
https://etender.cpwd.gov.in. 

6. The intending bidder must have valid class-III digital signature certificate with encryption 
key (combo type) to perform any operations/transactions on the e-tendering portal / website 
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and the bidder should download and install the eMsigmer on their system as per instructions 
available on download section of https://etender.cpwd.gov.in. 

7. On opening date, the contractor can login and see the bid opening process. After opening of 
bids he will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 
9. Certificate of Financial Turn Over: At the time of submission of bid contractor may upload 

Affidavit/Certificate from CA mentioning Financial Turnover of last 7 years or for the 
period as specified in the bid document and further details if required may be asked from the 
contractor after opening of technical bids. There is no need to upload entire voluminous 
balance sheet. 

10. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 
figures appears in yellow colour and the moment rate is entered, it turns sky blue. 
In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 
quoted by the bidder, rate of such item shall be treated as “0” (ZERO). 
However, If a bidder quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest bidder. 

11. The Technical Bid shall be opened first on due date and time as mentioned above. The time 
and date of opening of financial bid of contractors qualifying the technical bid shall be 
communicated to them at a later date. 

12. Pre Bid conference shall be held in the chamber of .................................. at 
................................. on .................................. to clear the doubt of intending bidders, if 
any. 

13. The department reserves the right to reject any prospective application without assigning 
any reason and to restrict the list of qualified contractors to any number deemed suitable by 
it, if too many bids are received satisfying the laid down criterion.
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A. List of documents to be scanned and uploaded by CPWD enlisted 
contractors within the period of bid submission  

i) Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, 
Banker’s Cheque or bank Guarantee including e-Bank Guarantee of any commercial 
Bank against EMD (drawn in favour of Executive Engineer (E), CCED- III, 
CPWD, Chennai ). 

ii) Valid CPWD Enlistment order of the registered contractors in appropriate class in 
works category. 

iii) Form-C : Details  of eligible  similar  nature of works completed by the CPWD 
enlisted contractors during the last  seven years  ending previous day of last day of 
submission of tenders.  

iv) Form-D: Work experience certificates for eligible completed works mentioned in Form-
C :- The performance report in the format of ‘ Form-D’ OR Completion certificate with 
remarks on quality of the work, issued by an officer not  less the rank of Executive 
Engineer/Project Manager or equivalent. 

v) GST registration Certificate of the state in which the work is to be taken up, if already 
obtained by the bidder. If the bidder has not obtained GST registration in the state in 
which the work is to be taken up, or as required by GST authorities, then in such a case 
the bidder shall scan and upload following undertaking along with other bid document. 
"lf work is awarded to me, I/we shall obtain GST registration certificate as 
applicable, in which work is to be taken up, within one month from the date of 
receipt of award letter or before release of any payment by CPWD, whichever is 
earlier, failing which I/We shall be responsible for any delay in payments which 
will be due towards me/us on a/c of the work executed and /or for any action taken 
by CPWD or GST department in this regard”.  

vi) Form-F:  Copy of receipt of deposition of original EMD to division office of any EE, 
CPWD. 

vii) FORM-G:  Affidavit for not executing the works as back-to-back basis. 
viii) Form - H :  Affidavit for  Non-black listing. 
ix) Form- I :  Declaration about site inspection. 
x) FORM-J:  Proforma of MoU with Manufacturer of Lift on    a ‘Non-Judicial’ stamp 

paper. 
xi) ERP Training certificate or undertaking that he will obtain the ERP Training     

    certificate before start of work on their letter head of the firm. 
xii) Valid Electrical contractor licence or undertaking that they will either obtain 

valid electrical licence at the time of execution of electrical work or associate 
with the contractor having valid electrical licence of appropriate class.  
Note : All Affidavits /Undertakings should show the  NIT No., and also  be 
continuous and if it is coming in more than one page then, all the pages should 
have Affidavit / stamp certificate number, with signature  and date on all  pages. 

              
                    List of Documents to be submitted after acceptance of Bid. 

Licenses / Registrations or Proof of applying for labour Licenses, registration with 
EPFO, ESIC & BOCW Welfare   Board                                                                                                                                                                       
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B. List of documents to be scanned and uploaded by the  Lift Manufacturer 
within the period of bid submission  

 

i) Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, 
Banker’s Cheque or bank Guarantee including e-Bank Guarantee of any commercial 
Bank against EMD (drawn in favour of Executive Engineer (E), CCED- III, 
CPWD, Chennai). 

ii) Scanned copy of valid Registration certificate of Firms, if any. 

iii) Letter of transmittal. 

iv) “Form A” - Financial Information. 

v) “Form B” - Banker’s Certificate from a Commercial Bank. 

OR 

         “Form B-1” - Form for Certificate of Net Worth from Chartered Accountant. 

vi) Form C- Details of eligible similar nature of works completed by the specialized 
agency during the last seven years ending previous day of last day of submission of 
tenders.  

vii) Form C-1- Details of similar nature of Ongoing works. 

viii) Form-D: Work experience certificates for eligible completed works mentioned in Form-
C  

ix) Form E - structure & organization 

x) GST registration Certificate of the state in which the work is to be taken up, if already 
obtained by the bidder. If the bidder has not obtained GST registration in the state in 
which the work is to be taken up, or as required by GST authorities, then in such a case 
the bidder shall scan and upload following undertaking along with other bid document.  

"lf work is awarded to me, I/we shall obtain GST registration certificate as 
applicable, in which work is to be taken up, within one month from the date of 
receipt of award letter or before release of any payment by CPWD, whichever is 
earlier, failing which I/We shall be responsible for any delay in payments which 
will be due towards me/us on a/c of the work executed and /or for any action taken 
by CPWD or GST department in this regard”.  

xi) Form-F:  Copy of receipt of deposition of original EMD to division office of any EE, 
CPWD. 

xii) FORM- G:  Affidavit for not executing the works as back-to-back basis. 

xiii) Form-H:  Affidavit for Non-black listing. 
xiv) Form-I:   Declaration about site inspection. 
xv) ERP Training certificate or undertaking that he will obtain the ERP Training     

    certificate before start of work on their letter head of the firm. 
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xvii) Valid Electrical contractor licence or undertaking that they will either obtain valid 

electrical licence at the time of execution of electrical work or associate with the 
contractor having valid electrical licence of appropriate class.  

Note : All Affidavits /Undertakings should show the  NIT No., and also  be 
continuous and if it is coming in more than one page then, all the pages should have 
Affidavit / stamp certificate number, with signature  and date on all  pages. 

 
 

List Of Documents to  be submitted after acceptance of Bid. 

Licenses / Registrations or Proof of applying for labour Licenses, registration with 
EPFO, ESIC & BOCW Welfare Board                                                                                                                                                                                                        

 

 

**** 
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ELIGIBILITY BID 
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GLOSSARY 

 

AAI Airport Authority of India 

AE/AEE Assistant Engineer/Assistant Executive Engineer 

BIM Building Information Management 

BIS Bureau of Indian Standards 

NDMC New Delhi Municipal Council 

C&DWaste Construction & Demolition Waste 

COA Council of Architecture 

CPI Consumer Price Index 

CE cum ED Chief Engineer cum Executive Director 

CPWD Central Public Works Department 

DBR Design Basis Report 

DLP Defects Liability Period 

DSR Delhi Schedule of Rates 

EE&SM(C) Executive Engineer & Senior Manager (Civil) 

EE&SM(E) Executive Engineer & Senior Manager (Electrical) 

EM Earnest Money 

EPC Engineering Procurement & Construction 

GCC General Conditions of Contract 

GRIHA Green Rating for Integrated Habit at Assessment 

GPRA General Pool Residential Accommodation 

HSE Health Safety & Environment 

IGBC Indian Green Building Council 

IPC Interim Payment Certificate 

IS Indian Standard 

MAS Material at Site 

MEP Mechanical Electrical Plumbing 

MT Metric Tonne 

MTC Material Testing Certificate 

MLCP Multi-level Car Parking 
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NBC National Building Code 

NGT National Green Tribunal 

NIT Notice Inviting Tender 

OEM Original Equipment Manufacturer 

PPE Personal Protection Equipment 

RPD Re development Project Division 

RPED Re development Project Electrical Division 

SAP Safety Action Plan 

SOP Schedule of Payment 

SOQ Schedule of Quantities 

SITC Supply Installation Testing Commissioning 

STP Sewage Treatment Plant 

TDS Tax Deduction at Source 

TPQAA Third Party Quality Assurance Agency 

UTTIPEC Unified traffic & transportation infrastructure (plg. & engg.) Centre 

WPI Wholesale Price Index 

WTP Water Treatment Plant 
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SECTION - I 

Brief Particulars of Work 

 
1. The work involves  “Replacement of existing old lifts with new 3 Nos 13 Persons (884 

Kgs) Passenger lift (G+6) and One Goods Lift (G+6) including  maintenance for 5 
years at Krishna Block at Custom House, Chennai-01”. The bidder shall co ordinate with 
the other agency/s working simultaneously at the site. 
 

2. The scope of work includes designing of Electro Mechanical equipments. This shall be carried 
out as per relevant CPWD specifications, NBC 2016, BIS codes, if not covered in Indian codes 
then other international codes with up to date corrections/amendments and good engineering 
practices. 
3 Nos 13 Persons (884 Kgs) Passenger lift (G+6) and One Goods Lift (G+6) to be designed and 
provided are as below: 

Location of complex Capacity of LIFT 

Krishna Block at Custom House, Chennai-01 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One 

Goods Lift (G+6)   
 

3. The project is to be completed in all respect on percentage basis as per Technical Specifications 
given in this document. The technical specifications given are only minimum requirement. The 
agency shall submit the technical proposal with all the technical details of the LIFTs within14 
days after award of work. The scope of work is to be carried out complete in all respect including 
services and rates quoted by the Agency shall be considered for entire scope of work which 
includes all activities and work starting from the given concept to completion till handing over of 
completed project in operational mode in all respect. The maintenance period shall be 60 months 
after competing 1 month of trial run of Lift.  

4. The agency shall obtain all the necessary local body approvals required before starting the 
work and after completion. The layout plan, forming part of this NIT is indicative only. There 
can be changes in the scope of work as per requirement of Local body, Chennai Fire Services 
etc. Agency shall carry out such changes which occur due to Building bye laws or statuary 
requirements. Nothing extra shall be paid for this. 

5. The site of work (Krishna Block at Custom House, Chennai-01) is available.  
6. The Agency will hand over the assets after completion of work with as built drawings, services 

route plans, Maintenance manuals, Warrantees / Guarantees or any other document required by 
the Engineer-in-charge for maintaining these establishments. 

7. The agency shall follow all the norms prescribed as per National Green Tribunal. 
 

 

 

 

 

 

 

 

 



22 
 

Addition: NIL     Correction: NIL    Overwriting: NIL     Deletion: NIL         AE(E)(P)                            EE (P)  
 

Section-II 

INFORMATION AND GUIDELINES FOR BIDDERS 

 

1.0 General: 

1.1 Letter of transmittal and forms for deciding eligibility are given in Section III. 

1.2  All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet, this 

fact should be mentioned against the relevant column. Even if no information is to be 

provided in a column,  a "nil" or "no such case" entry should be made in that column. If any 

particulars/query is not applicable in case of the bidder, it should be stated as "not 

applicable". The bidders are cautioned that not giving complete information called for in the 

application forms or not giving it in clear terms or making any change in the prescribed 

forms or deliberately suppressing the information may result in the bid being summarily 

disqualified. Bids made by telegram or e-mailed or telex and those received late will not be 

entertained. 

1.3 References, information and certificate from the respective clients certifying suitability, 

technical knowledge or capability of the bidder should be signed by an officer not below the 

rank of Executive Engineer or equivalent. 

1.4 The bidder may furnish any additional information, which he thinks is necessary to establish 

his capabilities to successfully complete the envisaged work. He is, however, advised not to 

furnish super fluous information. No information shall be entertained after submission of 

eligibility criteria document unless it is called for by the Employer. 

2.0 Definitions: 

2.1 In this document the following words and expression have the meaning hereby assigned to 

them. 

2.2 EMPLOYER: Means the President of India, acting through the Executive Engineer (E), 

CED-I, CPWD, Chennai. 

2.3 BIDDER: Means the individual, proprietary firm, firm in partnership, limited company, 

private or public or corporation. 

2.4 “YEAR” means “Financial Year” unless stated otherwise. 

3.0 Method of Application: 

3.1 If the bidder is an individual, the application shall be signed by him above his/her full type 

written name and current address. 
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3.2 If the bidder is a proprietary firm; the application shall be signed by the proprietor above his/ 

her full type written name and the full name of his firm with its current address. 

3.3 If the bidder is a firm in partnership, the application shall be signed by all the partners of the 

firm above their full type written names and current addresses or alternatively by a partner 

holding power of attorney for the firm. In the latter case a certified copy of the power of 

attorney should accompany the application. In both the cases a certified copy of the 

partnership deed and current address of all the partners of the firm should accompany the 

application. 

3.4 If the bidder is a limited company or a corporation, the bid shall be signed by a duly 

authorized person holding power of at torney for signing the application and certified copy 

of such power of attorney shall also be furnished. The bidder should also furnish a copy of 

memorandum of articles of association duly attested by a Public Notary. 

 

4.0   Final Decision-Making Authority: 

          The Employer reserves the right to accept or reject any bid and to annul the process and 

reject all    bids at any time without assigning any reason or incurring any liability to the 

bidders. 

5.0   Particulars of provisional: The particulars of the work given in Section I are provisional. 

They are       liable to change and must be considered only as advance information to assist the 

bidder 

6.0   Site Visit: 

            The bidder is advised to visit the site of work, at his own cost, and examine it and its 

surroundings to himself collect all information that he considers necessary for proper 

assessment of the prospective assignment. 

      7.0    Initial Criteria for Eligibility: 

        As given in PART-A. 

8.0    Evaluation Criteria: (For specialized agencies) 

 
8.1    The details  submitted by the bidder will be evaluated in the following manner: 

8.1.1      The initial criteria prescribed in Para 7.0 above in respect of experience of eligible similar 

class of works completed, Profit and loss, solvency, financial turn over etc., will first be 

scrutinized and the bidder’s eligibility for the work is to be determined. 
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8.1.2 The bidders qualifying the initial criteria as set out in Para 7.0 above will be evaluated for  

following criteria by scoring method on the basis of details furnished by them (as per 

(Annexure-I). 

S. No Description Marks 

a) Financial strength (Form-A & B) Maximum 20 marks 

 

b) Experience in eligible similar nature of work Maximum 20 marks 

c) Performance on works (Time Over Run, Form-C1) Maximum 20 marks 

d) Performance on works (Form-D) –quality Maximum 40 marks 

 Total 100 Marks 

8.1.3 To become eligible for short listing, the bidder must secure at least 50% (Fifty 

percent)  marks in each (a, b, c & d under 8.1.2) and 60% (Sixty percent) marks in 

aggregate. 

8.1.4 The department, however reserves the right to restrict the list of such qualified bidders to 

any  number deemed suitable by it. 

Note: The average value of performance of works for time over run and quality shall be 

taken on the basis of performance report of the eligible similar works. 

9.0 Financial Information: (For specialized agencies) 

Bidder should furnish the Annual financial statement for the last five years in(Form"A"). 

Banker’s Certificate in (Form "B") or Networth Certificate in (Form"B-1"). 

10.0 Experiences of Similar Works: 

10.1 Bidder should furnish the List of eligible similar nature of works successfully completed 

during the last seven years in (Form-C) and ongoing works as well (Form-C1) 

11.0 Organization Information: 

11.1 Bidder is required to submit the information in respect of his / her /their organization in 

Form-E. 

12.0 Letter of Transmittal: 

              The Bidder should submit the letter of transmittal attached with the document. 

13.0    Opening of Price Bid: After evaluation of pre-qualification documents, a list of short 

listed agencies will be prepared. There after the financial bids of only qualified and 

technically acceptable bidders shall be opened at the notified time, date and place in the 

presence of the qualified bidders or their representatives. The bid shall remain valid for 75 

days from the date of opening of Technical bid (eligibility bid). 
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14.0  Award criteria: 

14.1  The employer reserves the right, without being liable for any damages or obligation to 

inform the  bidder to: 

a) Amend the scope and value of contract to the bidder. 

b) Reject any or all the applications without assigning any reason. 

14.2     Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 

employer   would result in rejection of his bid. Canvassing of any kind is prohibited. 

15.2        Marks Assessment Criteria for Performance of Completd works ( Quality) 

S No. Reference Description Marks 

1 Form – D 

In Performance Report (Form – D): For 
any attribute assessed as ‘Outstanding’  

100% Marks will be awarded. 

In Performance Report (Form – D): For 
any attribute assessed as ‘Very Good’ 

80% Marks will be awarded. 

In Performance Report (Form – D): For 
any attribute assessed as ‘Good’/ ‘Fair’ 

60% Marks will be awarded. 

In Performance Report (Form – D): For 
any attribute assessed as ‘Poor’ 

20% Marks will be awarded. 

2 Completion 
Certificate 

In Completion Certificate, if work 
assessed as ‘Outstanding’  

100% Marks will be awarded. 

In Completion Certificate, if work 
assessed as ‘Very Good’ 

80% Marks will be awarded. 

In Completion Certificate, if work 
assessed as ‘Good’/ ‘Fair’/ 
‘Satisfactory’ 

60% Marks will be awarded. 

In Completion Certificate, if work 
assessed as ‘Poor’ 

20% Marks will be awarded. 

Note: 
1. The Participants can submit any of the two (i.e. Form – D/ Completion Certificate) as work 

experience for eligible completed works mentioned in Form-C fulfilling the minimum 
eligibility criteria as per NIT. 

2. The Compeltion Certificate not having remarks on quality, will not be accepted as 
work experience. 

3. The works as assessed above shall be converted on a scale of 40 marks for completed 
works respectively. 

4. In case of eligible completed works being more than one the average marks assigned for 
eligible completed works shall be considered for marking purpose. 

 
 

                                                                                                                      Executive Engineer (E)
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ANNEXURE-I 
 

Criteria for Evaluation of the performance of bidder for Pre- Eligibility (For specialized 
agencies) 

 

S.No. Attributes Marks Evaluation 

(a) Financial 
Strength 
(Maximum 20 
Marks) 

 (i) 60% marks for minimum eligibility criteria 

(ii) 100% marks for twice the minimum eligibility 
criteria or more. 

(iii) In between (i) & (ii)-on pro-rata basis 
(i)Average 

annual 
turn over 

16 
Marks 

(ii)Networth 
certificate 

04 
Marks 

(b) Experience in 
similar class of 
work 

20 
marks 

(i) 60% marks for minimum eligibility criteria 

(ii) 100%marks for twice the minimum eligibility 
criteria or more. 

(iii) In between (i) & (ii)- on  pro-rata  basis 

 
(c) 

Performance on works [Time Over Run (TOR)]:Maximum 20 marks 

Parameter Calculation 
for points 

Score Maximum 
Marks 

 If TOR= 1.00 2.00 3.00 >3.50  
 
 
 

20 

(i) Without levy of 
compensation 

20 15 10 10 

(ii) With levy of 
compensation 

20 5 0 (-) 5 

(iii) Levy of 
compensation not 
decided 

 
20 

 
10 

 
0 

 
0 

 TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time in the agreement plus 
(+) justified period of Extension of Time. 

Note: Marks for value in between the stages indicated above is to be determined by 
straight line variation basis. 

(d) Performance of works (Quality) as per Assessment in Form-D & C1: Maximum 40 
Marks 

Completed work 
as per Form D 
(Max.25 Marks) 

Ongoing Work 
as per Form C1 
(Max.15Marks) 

Total Marks assessed 
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Section-III 

LETTER OF TRANSMITTAL 
           To 

Executive Engineer (E),  

Chennai Electrical Division-I, CPWD 

 Shastri Bhawan, Nungambakkam 

Chennai. 

 
 Name of work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 

Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 
years at Krishna Block at Custom House, Chennai-01”. 

 
N.I.T. No:      47/CE/CED-I/2026-27/CHENNAI 

 
 
Sir, 
 
Having examined details given impress Notice and bid document for the above work, I/we here by 
submit the relevant information. 

 

1. I/We hereby certify that all the statements made and information supplied in the enclosed 
forms and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 

3. I/we submit the requisite certified Net worth Certificate and authorize the Executive 
Engineer(E), CED-I, CPWD to confirm the correctness there of. I/we also authorize 
Executive Engineer (E), CED-I, CPWD to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works: 
 

Sl. No. Name of Work Certificate From 
   
   

Certificate 

 

It is certified that the information given in the enclosed eligibility bid are correct. It is also 
certified that I/We shall be liable to be debarred, disqualified/cancellation of enlistment in case 
any information furnished by me/us found to be incorrect. 

 

Enclosures:  

Date of Submission 
Seal of bidder 

Signature(s) of Bidder(s) 
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FORMS 
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FORM-A 

 

FINANCIAL INFORMATION 
 
NIT No:  47/CE/CED-I/2026-27/CHENNAI 

 
Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at 
Krishna Block at Custom House, Chennai-01”. 

 
Name of the firm/Bidder……………………………….: 
I Financial Analysis-Details to be furnished duly supported by figures in balance sheet 

/profit & loss account for the last five years duly certified and audited by the Chartered 
Accountants, as submitted by the applicant to the Income Tax Department (Copies to be 
attached). 

II Financial arrangements for carrying out the proposed work. 
 
 

Sl. No  Particulars  Financial Years  

2020-21 2021-22 2022-2023 2023-2024 2024-2025 

i)  Gross Turnover 
of construction 
works 

     

ii)  Profit / Loss 
(stand alone 
finance 
statement and 
consolidated 
financial 
statement both) 

     

 

 

Signature of Chartered Accountant with Seal                 SIGNATURE OF BIDDER(S) 
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FORM-B 

 

BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

 

 

This is to certify that to the best of our knowledge and information that M/s./Shri-- 

……………………………………… having marginally noted address ……….as a 

customer of our bank are/is respectable and can be treated as good for any engagement upto 

a limit of Rs-------…………….…). 

 

 

 

 

This certificate is issued without any guarantee or responsibility on the bank or 

any of the officers. 

 

 

 

(Signature) For the Bank 

 

 

 

NOTE:    In case of partnership firm, certificate should include names of all partners as recorded 

with the Bank. 
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FORM B-1 

FORM FOR CERTIFICATE OF NETWORTH FROM CHARTERED 

ACCOUNTANT 

 

              “It is to certify that as per the audited balance sheet and profit & loss account during the 

financial year…………………..., the Net Worth of M/s…………….. (Name & Registered 

Address of individual/ firm/company), as on………………… (the   relevant date) is Rs… after 

considering all liabilities. It is further certified that the NetWorth of the company has not eroded 

by more than 30% in the last three years ending on (the relevant date).” 

Unique Document Identification Number (UDIN) ……………… 

 

 

Signature of Chartered Accountant………….. 

Name of Chartered Accountant………………. 

Membership No.of ICAI……………………… 

Date and Seal………………………………….. 
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FORM-C 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED 

DURING IN LAST SEVEN YEARS 

  

NITNo:     47/CE/CED-I/2026-27/CHENNAI  

Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 

Name of the firm /Bidder……………………………. 
 

 

S.No. Details 

1. Name of work/project and location  

2. Owner or sponsoring organization  

3. Cost of work in Rs. in Crores of Rupees   

4. Date of commencement as per contract  

5. Stipulated date of completion  

6. Actual date of completion  

7. *Litigation/arbitration cases pending/ in progress with details  

8. 
Name and Address (Postal & E-mail) / telephone number of 

officer to whom reference may be made 

 

9. Whether the work was done on back to back basis. Yes/ No  

*  Indicate gross amount claimed and amount awarded by the Arbitration Tribunal.  

 

 

 

 

SIGNATURE OF BIDDER(S) 

WITH STAMP 
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FORM C-1 

 

DETAILS OF ELIGIBLE SIMILAR NATURE OF ON-GOING WORKS  

 

NITNo:     47/CE/CED-I/2026-27/CHENNAI  

Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 
 

Name of the firm /Bidder……………………………. 
 

S.No. Details 

1. Name of work/project and location  

2. Owner or sponsoring organization  

3. Cost of work in Rs.in Crores  

4. Date of commencement as per contract  

5. Stipulated date of completion  

6. Upto date percentage progress of work  

7. Slow progress if any and reasons there of  

8. 
Name and Address (Postal & E-mail) / telephone number of 

officer to whom reference may be made 

 

9. Remarks  

 

 

 

 

SIGNATURE OF BIDDER(S) 

WITH STAMP 
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FORM-D 

WORK EXPERIENCE/PERFORMANCE REPORT OF WORKS REFERRED TO IN 
FORM-C 

 
 Name of the Agency     : 

Name and address of the client    :  

Details of works executed by     : 

 
 

 
 

Dated:          (Authorized Signatory)  
 
Place:        Executive Engineer or Equivalent Rank 

 

1 Name of work with brief particulars   

2 Agreement No.  

3 Date of Commencement of work    

4 Stipulated date of completion     

5 Actual date of completion   

6 Details of compensation levied for delay, if any  

7 Tender Amount  

8 Gross amount of the work completed  

9 Name & Address of the authority    

10 

Did the contractor go for arbitration? If yes, Total 
amount of claim 

 

 Total amount awarded  

11 

Performance Report   

Quality of work (Indication grading) Outstanding / Very Good/ Good/ Poor 

Technical proficiency Outstanding / Very Good/ Good/ Poor 

Financial soundness Outstanding / Very Good/ Good/ Poor 

Resourcefulness  Outstanding / Very Good/ Good/ Poor 

General Behaviour Outstanding / Very Good/ Good/ Poor 
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FORM-E 

STRUCTURE & ORGANIZATION 
NITNo:     47/CE/CED-I/2026-27/CHENNAI  

Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 
 

 

1. Name & Address of the bidder  

2. Telephone No./Email ID/Telex No./Fax No.  

3. Legal status of the bidder 

(Attach copies of original document defining 
the legal status). 

 

a) An Individual  

b) A proprietary firm  

c) A firm in partnership  

d) A limited company or Corporation  

4. Particulars of registration with various Government bodies (attach attested photo-copy). 

ORGANIZATION/ PLACE OF REGISTRATION REGISTRATION NO. 

1.  

2.  

3.  

5. Names and Titles of Directors & Officers with designation to be 
concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization. 

 

7. Has the bidder or any constituent partner in case of partnership 
firm/ limited company/ joint venture, ever been convicted by 
the court of law? If so,give details. 

 

8. In which field of Civil Engineering Construction, the bidder has 
specialization and interest? 

 

9. Any other information considered necessary but not 
includedabove. 

 

 

Signature of bidder(s) with stamp 
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FORM-F 

Receipt of deposition of original EMD 
 

(Receipt No. ………………………………………………. ….. / date …………...…….) 

 
Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at 
Krishna Block at Custom House, Chennai-01”. 
1.NIT No:     47/CE/CED-I/2026-27/CHENNAI 

2. ECPT : Rs. 1, 30, 56, 017/- 

3.Amount of Earnest Money Deposit: Rs. 2, 61, 120/- 

4. Last date of submission of bid: 15:00 Hrs on 08/09/2026 

 
(***To be filled by Tender inviting authority/NIT approving authority at the time of issue of 
NIT and uploaded along with NIT) 
 
 
Name of Contractor …………………………………………………….…………# 
 
Form of EMD ………………...…………………. # 
 
Amount of Earnest Money Deposit ………………….………. # 
 
 
Date of submission of EMD........................................................# 
 
 
Name of Payee: Executive Engineer (E), CCED-III, CPWD, Chennai-600040 
 
 
 

Signature, Name and Designation of EMD  
receiving officer along with Office stamp 

 
(# To be filled by EMD receiving EE/DDH) 
 

 
 

 

 

 

 

. 
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FORM-G 

 (For CPWD as well as Non-CPWD Contractors) 

AFFIDAVIT 

NAME OF WORK: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance 
for 5 years at Krishna Block at Custom House, Chennai-01”. 

 
N.I.T. No:      47/CE/CED-I/2026-27/CHENNAI 

 
 
 I / we undertake and confirm that eligible similar work(s) has/ have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if 

such a violation comes to the notice of Department before date of start of work, the Engineer-in-

charge shall be free to forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee. 

(Scanned copy to be uploaded at the time of submission of Bid.) 

 
 

Name & Signature of Contractor 
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FORM-H 

       AFFIDAVIT 
    
Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 

Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 
years at Krishna Block at Custom House, Chennai-01”. 

 
NIT No:      47/CE/CED-I/2026-27/CHENNAI 

 
I/we undertake and confirm that our firm/partnership firm has not been 

blacklisted by any state/Central Departments/PSUs/Autonomous bodies during the last 
7 years of its operations.  Further that, if such information comes to the notice of the 
department then I/we shall be debarred for bidding in CPWD in future forever.  Also, if 
such information comes to the notice of department on any day before date of start of 
work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the 
entire amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this 
notarized affidavit to be uploaded at the time of submission of bid) 

 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-  

 
 
 
      Signature of Bidder(s) or an authorized 
            Officer of the firm with stamp 
 
 

Signature of Notary with seal and date 
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FORM-I 

DECLARATION ABOUT SITE INSPECTION 
 

To 
 

The Executive Engineer, 
Chennai Electrical Division-I,  
CPWD, Chennai-6. 

 
NIT No:     47/CE/CED-I/2026-27/CHENNAI 
 

Name of work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 

 
Dear Sir, 

It is hereby declared that as per CPWD–6 FOR e-BIDDING, I/ We the bidder 
inspected and examined the subject site and its surrounding and satisfy myself / 
ourselves as to the nature of the ground and sub-soil (so far as is practicable),the 
forms and nature of the site./ ourselves before submitting the bid, the accommodation 
which may require and all necessary information as to risks, contingencies and other 
circumstances which may influence or affect our bid have been obtained. I/We the 
bidder shall have full knowledge of the site and no extra charge consequent upon any 
misunderstanding or otherwise shall be claimed in later date. 

I /We bidder shall be responsible for arranging and maintaining at own cost 
all materials, tools & plants, water, electricity access, facilities for workers and all 
other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a bid by me/us implies that I / We have 
read this notice and all other contract documents and has made myself /ourselves 
aware of the scope and specifications of the work to be done and local conditions and 
other factors having a bearing on the execution of the work. 

 
 
 

Yours faithfully 
 
 
 

(Duly authorized signatory of the bidder) 
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FORM-J 
 

AFFIDAVIT OF MEMORANDUM OF UNDERSTANDING (MOU) 

1. M/s. (Name of the firm with 
full address) Enlistment 
Status 
Valid Upto: 
(Henceforth called the main Contractor) 

 
2. M/s. (Name of the firm with 

full address) Enlistment 
Status 
Valid Upto: 

(Henceforth called Associated 
Contractor) For the execution of 
E & M work 

 
Name of work:“Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 

Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 
5 years at Krishna Block at Custom House, Chennai-01”. 

 
We state that M.O.U between us will be treated as an agreement and has 

legality as per Indian Contract Act (amended up to date) and the department (CPWD) 
can enforce all the terms and conditions of the agreement for execution of the above 
work. Both of us shall be responsible for the execution of work as per the agreement to 
the extent this MOU allows. Both the parties can be paid consequent to the execution as 
per agreement to the extent this MOU permits. In case of any dispute, either of us will 
go for mediation by the Engineer In charge. Any of us may appeal against the 
mediation to the Chief Engineer, CPWD, Chennai. His decision shall be final and 
binding on both of us. 
We have agreed as under: 
 

1. Both the parties have gone through and understood the various Terms & Conditions and 
Clauses of the proposed Contract for the work anticipated to be awarded to the Main 
Contractor and the Associate Lift Manufacturer willingly agree to abide by them as 
applicable to E&M component of LIFT work assigned to them 

2. The Associated Contractor will execute SITC of Lift   in the wholesome manner as 
per terms and conditions of the agreement. 

3. The Associated Contractor shall be liable for disciplinary action if he fails to 
discharge the action(s) and other legal action as per agreement. 

4. All the machinery and equipments, tools and tackles required for execution of the E 
& M works, as per agreement, shall be the responsibility of the Associated 
Contractor. 

5. The site staff required for the E & M work shall be arranged by the Associated 
Contractor as per terms and conditions of the agreement. 
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6. Site order book maintained for the said work shall be signed by the main contractor 
as well as by the Engineer of the Associated Contractor and by Associated 
Contractor himself. 

7. All the correspondence regarding execution of the E & M work shall be done 
by the department with the Associated Contractor with a copy to the main 
contractor. In case of non-compliance of the provisions of agreement, the main 
contractor, as well as the associated contractor shall be responsible. The action 
under clauses 2 and 3 shall be initiated and taken against the main contractor. 

 
 
 
 

SIGNATURE OF            SIGNATURE OF  
                                                                     MAIN CONTRACTOR                                                                                                                                                                                                                                       ASSOCIATED    CONTRACTOR 

 
 
Date: Date 
Place: Place: 

 
 

1. Witness with address                                   2. Witness with address 
 

(From major component contractor side)         (From minor component contractor side) 
 
 
 

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.200/- 
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(Guarantee offered by Bank to CPWD in connection with the execution of 

contracts) Form of Bank Guarantee for Performance Guarantee /Security Deposit / 

Mobilization Advance 

 

1. Where as the Executive Engineer..................... (name of division) ...........................................  

      CPWD on behalf of the President of   India (here in after called “The Government”) has invited 

bids under........................(NIT number)..........................................................................................           

dated.........................................for.................................................................................(Name of           

work) .............................................................. The Government has further agreed to accept ir 

revocable Bank Guarantee for Rs........................(Rupees only) valid 

upto.........(Date)*...................as Earnest Money Deposit from. (Name and Address of 

contractor)............................................ (Here in after called “the contractor”) for compliance of his 

obligations in accordance with the terms and conditions of the said NIT. 

 

OR* 

 

Where as the Executive Engineer.................(Name of division) ............................................... , 

CPWD on behalf of the President of India (here in after called “The Government”) has entered 

into an agreement bearing number.........................with………………………………………. 

(name And address of the contractor) ...................................................................... (here in after 

called “the Contractor”) for execution of work......................................(name of 

work)...................................................... 

 

The Government has further agreed to accept an irrevocable Bank Guarantee for 

Rs........................(Rupees.................................only) valid upto........(date).   As Performance 

Guarantee / Security Deposit / Mobilization Advance from the said Contractor for compliance 

of his obligation since accordance with the terms and conditions of the agreement. 

 

2. We, ............... (indicate the name of the bank) ......... (here in after referred to as “the Bank”), 

hereby undertake to pay to the Government an amount not exceeding Rs.... (Rupees.

 only) on demand by the Government within 10 days of the demand. 

 

 

On non-judicial stamp paper of minimum Rs. 200 
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3. We, ........................(indicate the name of the Bank) ....................., do here by undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet there 

coveries due or likely to be due from the said Contractor. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. (Rupees only). 

4. We,..................(indicate then name of the Bank) ........................................ ,further 

undertake to pay 

 The Government any money So demanded not with standing any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any Court or Tribunal, our 

liability under this Bank Guarantee being absolute and un equivocal. The payment so made 

by us under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 

5. We,...........(indicate the name of the Bank) ....................................................................... , 

further agree that the Government  shall have the fullest liberty without our consent and 

without affecting in any manner our obligation here under to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said Contractor 

from time to time or to postpone for anytime or from time to time any of the powers 

exercise able by the Government against the said contractor and to for bear or enforce any of 

the terms and conditions relating to the said agreement and we shall not be relieved from our 

liability by reason of any such variation or extension being granted to the said Contractor or 

for any for bearance, act of omission on the part of the Government or any indulgence by 

the Government to the said Contractor or by any such matter or thing what so ever which 

under the law relating to sure ties would, but for this provision, have effect of so relieving us 

6. We, ..................... (indicate the name of the Bank) .........................., further agree that the 

Government at its option shall been titled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the Contractor and not with 

standing any security or other guarantee the Government may have in relation to the 

Contractor‘s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

8. We,......................(indicate the name of the Bank) ................................................. ,undertaken 

otto Revoke this guarantee except with the consent of the Government in writing. 
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9. This Bank Guarantee shall be valid up to ............................... unless extended on demand by 

the Government. Not with standing anything mentioned above, our liability against this 

guarantee is restricted to Rs.........................(Rupees….only) and unless a claim in writing is 

lodged with us within the date of expiry or extended date of expiry of this guarantee, all our 

liabilities under this guarantee shall stand discharged. 

Date:…………………… 

Witnesses:……………… 

1. Signature…………………….   

    (Authorized signatory) Name and addres Name 

Designation Staff code no.Bank seal 

2. Signature……………………. 

Name and address 

 

*Date to be worked out on the basis of validity period of 30 days where only financial bid sare 

invited and 75 days for two/ three bid system from the date of submission of tender.**in 

paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 

money or for performance guarantee/security deposit/mobilization advance, as the case may be. 
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CPWD- 7 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 
STATE   : Tamil Nadu                      CIRCLE        :  ------- 
BRANCH       : B & R             DIVISION             :   CED-I 
ZONE   : CE (Chennai)                      SUB- DIVISION     : ------ 
 

Percentage Rate Tender & Contract for Works 

Tender for the work of: - “Replacement of existing old lifts with new 3 Nos 13 Persons (884 
Kgs) Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at 
Krishna Block at Custom House, Chennai-01”. 
 
 
 (i)  Last date and time of submission of e-tenders shall be upto 15:00 Hrs on 08.09.2026  
(ii)      To be opened in presence of tenderers who may be present at 15:30 Hrs on 08.09.2026 in 
the office of the Executive Engineer, CED-I, CPWD, Chennai 
  
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E& F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, General Conditions of Contract 
2023 for Maintenance works with amendments up to the last date of submission of tenders, clauses 
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work.  
 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the General Conditions of Contract 2023 for Maintenance works 
with amendments up to the last date of submission of tenders, and with such materials as are 
provided for, by, and in respects in accordance with, such conditions so far as applicable.  

I/We agree to keep the tender open for (75) Seventy five days from the date of opening of 
Technical bid in case tender are invited in two bid system and not to make any modifications in 
its terms and conditions.  

I/We have deposited EMD for the prescribed amount of Rs. 2, 61, 120/- in the office of concerned 
Executive Engineer as per the bid document. 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank 
Guarantee (as prescribed) issued by a commercial Bank, is scanned and uploaded (strike out as the 
case may be).If  I/We, fail to furnish the prescribed performance Guarantee within prescribed 
period, I/We agree that the said President of India or his successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.  
Further, if I/We fail to commence work as specified, I/ We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at 
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liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall 
be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.  
 
Further I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 
I/We hereby declare that I/we shall treat the tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information 
/ derived there from to any person other than a person to whom I/we am/are authorized to 
communicate the same or use the information in any manner prejudicial to the safety & integrity of 
the State.  
 
 

 
Dated…………………                                                                      Signature of Contractor 

 
Witness:                                                                                                             Postal Address 

 
 
Address: 
 
Occupation: 



47 
 

 
        Addition: NIL     Correction: NIL    Overwriting: NIL     Deletion: NIL         AE(E)(P)                                  EE (P)  

 

 
ACCEPTANCE 

 
 
 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for an on behalf of the President of India for a sum of Rs..………*……….……..  
(Rupee………..………………………………………*……………………………………………
……… 
………………….....………………...). 

 
 
 
 
 
 
The letters referred to below shall form part of this contract agreement:- 

 
(a) *  
(b) *  
(c) * 

 
 
 

For & on behalf of President of India 
 
 
 
 
 
 

Signature …………………*…………………… 
 
 
 
 
 
 

Dated: ……*…….. Designation ………………*……… 
 
 
 
 
 
* to be filled by EE 

 

 

Executive Engineer (E&M)  
CED-I, CPWD, Chennai 
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PROFORMA OF SCHEDULES 
  
SCHEDULE ‘A’ 
Schedule of Quantities as per form PWD-3  -----      Attached 
 
SCHEDULE ‘D’ 
Extra schedule for specific requirements /document for the work, if any. 
 
1.  General / specific conditions, specifications. 

 
SCHEDULE ‘E’ 
 

Reference to General Conditions of Contract:     GCC/2023 for Construction 
works as modified and 
corrected upto previous day of 
submission of Tender 

Name of Work: “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 
 

    Estimated cost of work                     : Rs. 1, 30, 56, 017/- 
  
  Earnest Money   : Rs.  2, 61, 120/- 
                                         
                                         

 
 

(i) 
 

Performance Guarantee: 
 

a) 5 % of tendered value or Estimated Cost 
Put to Tender (ECPT) (Whichever is higher) 
 
(b) Where the tendered amount is less than 
eighty percent (80%) of the Estimated Cost 
Put to Tender (ECPT), the Performance 
Guarantee, in addition to the requirement 
under (a) above, shall be increased by an 
amount equal to the difference between 
eighty percent (80%) of the ECPT and the 
tendered amount. 

 
 

(ii) 
 

Security Deposit : 
 

2.5% of tendered value 
 

 
SCHEDULE 'F'  
 
GENERAL RULES & DIRECTIONS 
 
Officer inviting tender:    Executive Engineer, CED-I, 
       Central Public Works Department,   
       Chennai-600006 
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Definitions: 

2(v) Engineer-in-Charge 
 

Chennai Electrical Division-I, CPWD, Chennai-
600006 or his successors thereof 

2(viii) Accepting Authority Chief Engineer, Chennai, CPWD or his successor 
thereof 

2(x) Percentage on cost of materials 
and Labour cover all to 
overheads and profits 

15% 
 
 

2(xi) Standard Schedule of Rates 
 

 
Delhi Schedule of Rate 2025 (E&M) with 
amendments up to date of submission of bid  
 

2(xii) Department Central Public works Department (CPWD) 
 

9(ii) Standard CPWD Contract Form 
GCC  

GCC 2023 for Construction works as modified and 
corrected upto previous day of submission of 
Tender   

 
Clause 1 
 

(i) Time allowed for submission of Performance Guarantee, 
programme chart (Time and Progress) and 
applicable labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board or proof of 
applying thereof from the date of issue of letter of 
acceptance. 

 
       7 (Seven) days 

 
(ii) 

 
Maximum allowable extension with late fee @ 0.1% per 
day of Performance Guarantee amount beyond the period 
provided in (i) above 

 
3 (Three) days with late fee @ 
0.1% per day of the PG 
amount (no refundable) 

 
Clause 2 

 
a) 

 

 
Authority for fixing compensation under clause 2 
 

Chief Engineer, Chennai, 
CPWD or his successor 
thereof 

  
Clause 5 

  
Number of days from the date of issue of letter of 
acceptance for reckoning date of start 
 

 
10 (Ten) days or date of 
handing over of site whichever 
is later 
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Mile stone(s) for work as per table given below 

 Lifts 
Sl. 
No. 

 
 

Description of Milestone (Physical) 

Time allowed in 
percentage of 
days (from the 
date of start) 

Amount to be withheld incase 
of non-achievement of 

milestone (%of tendered 
amount of respective E & M 

Component) 

1 
Submission of documents for approval of 
associated agency and approved from 
competent authority. 

15 Days 0.25% 

2 
Submission of drawings for approval and 
permission for erection of lift from CEIG    1 Months 1.0% 

3 
Supply of all lift materials including guide rails 
brackets door frame ropes etc    3 Months 1.0% 

4 
Installation of lift 

   4 Months 1.0% 

5 
Testing of complete Lifts installation. 

       4 Months15     
Days 

1.0% 

6 
Commissioning of complete Lifts. 

       5 Months 0.5% 

7 
 Obtaining Lift Licence and Insurance. 
        6 Months 0.25% 

 

 Authority to decide:  
  (i)Authority to convey the decision of 

shifting of milestone and Extension of 
time 

 Executive Engineer, Chennai Elecrical 
Division-I, CPWD, Chennai or his successor 
there of 

(ii) Authority to decide Rescheduling of 
mile stones and extension of time 

Chief Engineer, Chennai, CPWD or his 
successor thereof 

(iii) Shifting of date of start in case of delay 
in handing over of site  

Chief Engineer, Chennai, CPWD or his 
successor thereof 

 
Schedule of handing over of site: 
 

Part Portion of site Description Time Period for handing over 
reckoned from date of issue of 

letter of intent 
Part A Portion without any hindrance Full area 10 days 

Part B Portions with encumbrances NIL Not Applicable 
Part C Portions dependent on work of 

other agencies 
NIL Not Applicable 
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Clause 6:    Electronic Measurement Book (EMB) through ERP portal. 

 
(i) Mode of Measurement       :      EMB through ERP portal  

 
Note: Incase of any difficulty in implementing in EMB the Engineer-in-Charge 
shall permit CMB with recorded reasons intimating to the NIT approving 
authority. 

 
Clause 7:   

 
Clause 7A 
 

Whether Clause 7A shall be applicable Yes 

No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in Charge. 

Clause 7B     Payment to third party 
 

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a 
third party, who is creditor to the contractor, after fulfilling the following Conditions.  
 

a) The contractor gives an authority letter addressed to the engineer-in-charge on a non-judicial 
stamp paper of Rs.100  in the format given below. 
 
I/We authorize the Executive Engineer, Chennai Electrical Division-I, CPWD, Chennai 
to pay directly on my/our behalf to ..................... (name of the thirty party) an amount of 
Rs.............(Rupees....................in words) for the work done or supplies made by 
……..(Name of the Third Party) . I/we shall be responsible for the quality and quantity of 
the same under the provisions of agreement number.................. 
 
 
 

Signature of the contractor  
 
 
 

b) The total payment to third party (or parties) shall not exceed 10% of the agreement 
cost of the work. 

Gross work to be done 
together with net payment 
/adjustment of advances for 
material collected, if any, 
since the last such payment for 
being eligible to interim 
payment 

 
Rs.  22.00 lakhs or part thereof as per discretion of 
Engineer-in-charge. 
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Clause 8  
 
 Competent Authorities to inspect and 
issue part / final completion certificate 

 Chief Engineer, Chennai, CPWD and 
Senior Architect, CPWD, Chennai. 
 

 
Clause 8A 
 
 
Authority to decide compensation on   
Account - if contractor fails to submit 
completion plans 
 

 
Chief Engineer, Chennai, CPWD or 
 
 his successor thereof 

 
Clause 10A 
List of testing equipment to be     As per Site requirement 
provided by the contractor at site lab. 

 
Clause 10B (ii) - Mobilization Advance: 

 
 
Whether Clause 10 B (ii) shall be applicable 

 
No  

 
 
 Clause 10C -          
 

 
 Labour component          Not Applicable 

 
 Clause 10CC -               Not Applicable  

 
Clause 11 
 
 Electrical  work :  

a) CPWD General Specifications for  Elect works Part I-Internal -
2023  

b) CPWD Specification for  Elect works  Part II-External -2023 
c) CPWD Specification for  Elect works  Part-III -Lifts & Escalators -

2003 
d) CPWD Specification for  Elect works  Part-IV-substation-2013  
e) CPWD Specification for  Elect works  Part-V-wet riser and 

sprinkler systems- 2020 
f) CPWD Specification for  Elect works  Part-VI-Fire Detection and 

Alarm System – 2018 
g) CPWD Specification for  Elect works Part VII-DG sets -2013 

            (with  amendments/corrections   up to   the  last date  of       
          submission    of    tender 
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Clause 12:     

Type of Work      :      Original work 

Deviation in Completion Cost :    The completion cost shall, in no case exceed, 
1.5 times the contract amount ( as per 
DG/CON/ Construction  2023/03 dtd. 
06.12.2023)  

12.2(C): 

Deviation Limit beyond  which  clauses 12.2 ( 
c) shall apply  for  all items.                   

100% 

 

 
Clause 25: 

 

Clause16 Competent Authority for Deciding reduced rates: 

For Civil items of work 
Chief Engineer, Chennai,    

CPWD,   or    his successor   thereof 

For E&M items of work 
Chief Engineer, Chennai,  CPWD,   or    his 
successor   thereof 

Clause18 
List of mandatory machinery, 
tools & plants to be deployed by 
the contracot at site: -   

 

As per Site Requirement 

 

Clause19C Authority to decide penalty for 
each default: 

Executive   Engineer (E), Chennai Electrical  
Division-I, CPWD, Chennai  
 

Clause19D Authority to decide penalty for 
each default: 

Executive   Engineer (E), Chennai Electrical  
Division-I, CPWD, Chennai  

Clause19G 
Authority to decide 
penalty for each default: 

Executive   Engineer (E), Chennai Electrical  
Division-I, CPWD, Chennai  

Clause19K 
Authority to decide penalty 
for each default: 

Executive   Engineer (E), Chennai Electrical  
Division-I, CPWD, Chennai  

I. Conciliator  : The Special Director General, CPWD, Chennai 

II. Arbitrator Appointing 
Authority 

: Chief Engineer, Chennai CPWD or   
his successor there of 

III. Place of Arbitration : Chennai, Tamil Nadu 
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Clause 32:- Requirement of Technical Representatives and Recovery Rates : 
 

Requirement of Technical Representatives and recovery Rate 

Sl.
No 

Requirement of Technical 
Staff 

Minimum Experience 
(Years) 

Designatio
n 

of 
Technical 
staff 
 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling 

Qualification 

Number 
(of Major 
+ Minor 
Compone
nt) 

1 

Graduate 
Engineer 
or 
Diploma 
Engineer  

1  2 or 5 respectively 

Project 
Manager 
cum 
Planning/ 
quality/site/ 
billing 
Engineer 

Rs.15,000/- 
Per month 
per person 

Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers. 

 
Diploma holder with minimum 10 year relevant experience with a reputed construction co. 
can be treated at par with Graduate Engineers for the purpose of such deployment subject 
to the condition that such diploma holders should not exceed 50% of requirement of degree 
engineers. 
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Notice for appointment of Arbitrator 
To  

 
The Chief Engineer, Chennai.  
............  

 
Subject: Notice for appointment of Arbitrator for adjudication of disputes relating to 
agreement Number…………... 
 
Dear Sir,  
 
 
In terms of clause 25 (Arbitration Clause) of the aforesaid agreement, particulars of which 
are given below, I/we hereby give you notice to appoint an arbitrator for adjudication of 
disputes mentioned below:  
 
 
1.    Name of applicant  
2.    Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3.    Full address of the applicant  
4.    Name of the work and contract number in which arbitration sought  
5.    Name of the Division which entered into contract  
6.    Contract amount   
7.    Date of contract  
8.    Stipulated date of start of work  
9.    Stipulated date of completion of work  
10.  Actual date of completion of work (if completed)  
11.  Total number of claims made  
12.  Total amount claimed  
13.  Date of intimation of final bill (if work is completed)  
14.  Date of payment of final bill (if work is completed)  
15.  Amount of final bill (if work is completed)  
16.  Date of reference made to SDG/ADG for conciliation, if applicable:   
17.  Date of termination of conciliation proceedings:  
18.  I/We hereby give consent for appointment of Arbitrator of MoHUA or the CPWD  
empanelled Arbitrator Waiver agreement as per Appendix –XIX is enclosed 

 
Or 

 
I/We do not give consent for appointment of Arbitrator of MoHUA or the CPWD empanelled 
Arbitrator. 
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 I/We certify that the information given above is true to the best of my/our knowledge.       
  I/We enclose following documents.  
  1.  Statement of claims with amount of claims.  
 
   2.  * Agreement of Waiver of Section 12(5) of the Arbitration and Conciliation Act. 1996 in 
Appendix-XIX   
 
(Strikeout if not applicable)                                    Yours faithfully,  
 
 

 
(Signature of the applicant)  

(only the person/authority who signed 
the contract should sign here) 

 
 

APPENDIX-XIX 
 
               Agreement towards waiver of Section 12(5) of Arbitration & Conciliation Act 1996 
 

1. Whereas certain disputes have arisen between M/s …………………………………. 
(Claimants) and M/s   ………………………….  (Respondents) relating to agreement 
No…………. 

2. And whereas the parties are aware that Shri  ………………………………  is on the cadre 
of CPWD, presently on deputation as Arbitrator, Ministry of Housing and Urban Affairs, 
Government of India / presently a CPWD empanelled Arbitrator. 

3. I/We agree for the appointment of Shri ….. ……………………..   as the sole Arbitrator for 
adjudication of the disputes, and we hereby waive the applicability of Section 12(5) of the 
Arbitration & Conciliation Act, 1996. 

(Signature)  
 (Only the person/authority who signed the contract should sign here)  

 
Name …………………………….. 

Date ………… 
 
(The name of the Arbitrator, Ministry of Housing and Urban Affairs, Government of 
India or the CPWD empanelled Arbitrator may be enquired form the Engineer-in-
charge, if required). 
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PART-B 
 

 
PARTICULAR 

SPECIFICATIONS 
 

& 
 

SPECIAL CONDITIONS 
FOR E & M WORKS 
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GENERAL TERMS AND CONDITIONS APPLICABLE FOR ALL E&M COMPONENTS 
 

1.0 Introduction  
 

1. GENERAL  
 The work shall be generally carried out in accordance with tender/bid specifications and the 
following specifications / rules with up-to-date amendments.  

(a) CPWD General Specifications for Electrical work Part I Internal – 2023, as amended up to 
date. 

(b) CPWD General Specifications for Electrical work Part II External-2023, as amended up to 
date. 

(c) Commercial and Additional conditions for this work.  
(d) The Indian Electricity Act, 2003, as amended up to date.  
(e) Indian Electricity Rules 1956 amended up to date. 

 
1.1 The Contractors are advised to inspect and examine the site and its surroundings and 

satisfy themselves with the nature of site, the means of access to the site, the constraints of 
space for stacking material / machinery, labour etc. constraints put by local regulations, if 
any, weather conditions at site, general ground / subsoil conditions etc. or any other 
circumstances which may affect or influence their tenders. The site is available for work. 
The contractor shall carry out survey of the work area, at his own cost, setting out the 
layout and fixing of alignment of the building as per architectural and Structural drawings 
in consultation with the Engineer-in-Charge and proceed further ensuring full structural 
continuity and integrated and monolithic construction. Any discrepancy between the 
architectural drawings and actual layout at site shall be brought to the notice of the 
Engineer-in-charge. 
 

1.2 The Department shall not bear any responsibility for the lack of knowledge and also the 
consequences, thereof to the Contractor. The information and data shown in the drawings 
and mentioned in the tender documents have been furnished, in good faith, for general 
information and guidance only. The Engineer-in-Charge, in no case, shall be held 
responsible for the accuracy there of and/or interpretations or conclusions drawn there 
from by the Contractor and all consequences shall be borne by the Contractor. No claim, 
whatsoever, shall be entertained from the Contractor, if the data or information furnished 
in tender document is different or in-correct otherwise or actual working drawings are at 
variance with the drawings available for inspection or attached to the tender documents.  It 
is presumed that the Contractor shall satisfy himself for all possible contingencies, 
incidental charges, wastages, bottlenecks etc. likely during execution of work and acts of 
coordination, which may be required between different agencies. Nothing extra shall be 
payable on this account. 

 
1.3   The nomenclature of the item given in the schedule of quantities gives in general the 

work content but is not exhaustive i.e. does not mention all the incidental works required 
to be carried out for complete execution of the item of work.  The work shall be carried 
out, all in accordance with true intent and meaning of the specifications and the drawings 
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taken together, regardless of whether the same may or may not be particularly shown on 
the drawings and/or described in the specifications, provided that the same can be 
reasonably inferred there from may be several incidental works, which are not mentioned 
in the nomenclature of each item but will be necessary to complete the item in all respect. 
All these incidental works / costs which are not mentioned in item nomenclature but are 
necessary to complete the item shall be deemed to have been included in the rates quoted 
by the contractor for various items in the schedule of quantities.  No adjustment of rates 
shall be made for any variation in quantum of incidental works due to variation / change in 
actual working drawings.  Also, no adjustment of rates shall be made due to any change in 
incidental works or any other deviation in such element of work (which is incidental to the 
items of work and are necessary to complete such items in all respects) on account of the 
directions of Engineer-in-Charge.  Nothing extra shall be payable on this account. 
 

1.4  The main contractor shall engage associated contractors meeting the conditions given 
against each during the last 7 Years ending the last  day of submission of tender as  per the 
eligibility criteria given in this tender document. The building category contractor and the 
associated specialized agencies has to submit required affidavit to confirm their association 
at the time of submission of Performance Guarantee. 

 
1.5 Normally, there shall be no change in associated contractor work during the execution of the 

work. If at all, a change is necessitated, the same should be acceptable to the department 
and such acceptable contractor shall fulfil the conditions laid down for the selection of 
the associated contractor in the tender document. 
 

1.6 The materials shall be procured only from the manufacturers and their authorized dealers 
and documentary proof for such procurement and supply shall be produced by the 
contractor. 
 

1.7 No T&P shall be issued by the department and nothing extra shall be paid on account of 
this. 

 

2.0 Site Information  
 
2.1 The contractor is advised to visit the site of work before tendering to acquaint himself 
regarding the site conditions, availability of water, provisions and other necessities to be made for 
execution of work and  arrangement to be made for labour and supervisory staff including 
transportation and cartage as required. Department can facilitate the entry in the secured area.   
 
2.2  The contractor has to take full precaution & safety measures of his men and materials, during 

execution of work, till the time the entire work is completed i/c. testing, as required under 
the rules and handing over of the installation to the Department. Nothing extra shall be 
payable on this account.   
For any type of miss-happening/human loss, during the said period, the contractor will be 
fully responsible for it and liable to bear all losses and pay full compensation. The 
department will not take any responsibility for such type of happening.  
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2.3  The work shall be carried out in occupied Campus and with No/minimum hindrance to their 

normal functioning.  
 
3.0  Conformity with Statutory Acts/Rules, Standards, Specifications and Codes  
  
3.1 All components shall conform to relevant Indian Standard Specifications, wherever existing, 

as amended up to date.     
  
3.2 The work shall be carried out in accordance with the CPWD General Specifications for 

Electrical Work Part-I (Internal) 2023 and Part-II (External) 2023, as amended upto date. All 
installations shall comply with the requirement of Indian Electricity Rules 1956 as amended 
up to date.  

  
3.3 No claim for defective material brought by the contractor and not approved by the Engineer-

in-Charge shall be entertained.      
  
3.4 The persons executing the electrical work should have, the valid electrical license issued by 

the competent authority.   
  
3.5 The contractor is bound to sign the site order book, as and when required, by the Engineer-in-

charge and carryout the instruction recorded therein.  
  
3.6 All debris/malba generated while carrying out electrical work shall be removed and shall be 

cleared by contractor as soon as the work is completed.  
  
3.7 No T & P will be issued by the Department. All T&P required for the execution of work shall 

be arranged by the contractor at his own cost and nothing extra shall be paid on this account.  
 

    4.0  ORDER OF PREFERENCE 
     Should  there  be  any  difference  or  discrepancy  between the descriptions of items as given 

in the schedule of quantities, technical specifications for individual items of work( including  
additional  and  commercial  conditions) and IS Codes etc. The following order of preference 
shall be followed: 

a. Schedule of quantities. 
b. Additional and commercial conditions. 
c. Technical specifications specified in the tender. 
d. General conditions of contract for CPWD works. 
e. Drawings. 
f. CPWD General specifications. 
g. Relevant IS or any other international in case IS code is not   available. 

 

   5.0   WORK TO BE DONE AT SITE. 
     Unless otherwise mentioned in the tender documents, the following works shall be done by 

the contractor and therefore, their cost shall be deemed to be included in the tendered cost- 
whether specifically indicated in the Schedule of Work or not: - 
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a) Minor building works necessary for installation of equipment’s, foundation, making of 

opening in walls or in floors and restoring them to their original condition / finish and 
necessary grouting etc. as required. 

b) All supports for cables and MS channel for erection of panels etc. as are necessary. 
c) Necessary vibration isolation spring / pads for equipment’s. 
d) All supports for bus trunking (if included in scope of contract), cables, and MS channel 

for erection of panels & E&M equipments etc. as are necessary.  
e) Foundations for equipment including foundation bolts and vibration isolation spring/pads,  
f) Suspenders, brackets and floor/wall supports for suspending/supporting pipes. 
g) Suspenders and/or cable trays for laying the cables, 
h) Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in 

ground, including necessary base treatment and supports.  
i)   Sealing of all floor slab/wall openings provided by the Department or made by the 

contractor for pipes and cables, from fire safety point of view, after laying of the same.  
j)   Painting of all exposed metal surfaces of equipment and components with appropriate 

colour as per fire regulations. 
k) All electrical works including cable/wires, earthing etc. beyond power supply made 

available by the department.  
l)   Making good all damages caused to the structure during installation and restoring the 

same to their original finish.  
m) All tools and tackles required for unloading / handling of equipment and materials at site, 

their assembly, erection, testing and commissioning shall be the responsibility of the 
contractor. 

 
n) All sundry equipment, fittings, assemblies, accessories, hardware items, foundation bolts, 

supports, termination lugs for electrical connections, cable glands, junction boxes and all 
other items which are useful and necessary for proper assembly and efficient working of the 
various equipment and components of the work shall be deemed to have been included in the 
tender, irrespective of the fact whether such items are specifically mentioned in the tender or 
not. 

6.0   Inspection of materials and equipment’s  
  
6.1 All materials shall be guaranteed for a period, as specified by the manufacturer, from the date 

of installation and taking over by the client. Against unsatisfactory performance and / or break 
downs due to defective design, workmanship of material, the equipments or components, or 
any part thereof, so found defective during the guarantee shall be forthwith repaired or 
replaced free of cost, to the satisfaction of the Engineer-in-Charge.  

  
6.2  Payment shall be made as per CPWD specification .  
  
6.3 The Contractor shall preserve the copies of invoices, test certificates, gate passes etc. to prove 

the Genuineness of material / purchases. The responsibility of procurement of genuine 
material of specialized makes shall rest with the contractor.  
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7.0  Guarantee 
7.1  The contractor shall guarantee among other things, the followings  
 
(a) Quality, strength and performance of the materials used as per manufacturers standards.  
 
(b) Safe mechanical and electrical stress on all parts at specified conditions of operation.  
 
(c) Satisfactory operation during the maintenance period. 
 

7.2  All equipments shall be guaranteed 12 months from the date of taking over of the installation 
by the department,  against unsatisfactory performance and/or break down due to defective 
design, workmanship or material.  

 
The equipments or components, or any part thereof, so found defective during guarantee 

period shall be forthwith repaired or replaced by the contractor free of cost, to the satisfaction of 
the Engineer-in-Charge. In case, undue delay is caused by the contractor in doing this, the same 
will be got done by the department at the risk and cost of contractor. The decision of Engineer-in-
Charge in this regard shall be final and binding.  

 
The contractor shall ensure adequate & prompt after sales service “free of cost” during guarantee 
period, in the form of maintenance, spares and personnel, as and when required during normal life 
span of the equipments and shall minimize the breakdown period.  

 
8.0   Rates 
8.1 The contractor shall quote the rates for all items inclusive of all taxes (including works contract 

tax), duties & levies (but excluding service tax) and all charges for packing, forwarding, 
insurance, freight and delivery, installation, testing, commissioning etc. at the site including 
temporary constructional storage, risks, overhead charges, general liabilities/obligation etc. 
Nothing extra shall be payable on this account.  

 
8.2   Building and other construction workers welfare cess will be deducted @ 1% from the     

gross amount of the contractor bills.  
 
8.3  GST/ Work Contract Tax / Security Deposit / Income Tax and any other tax as applicable,   will 

be recovered from the contractor’s bill.  The rates should be inclusive of all taxes / duties / 
levies etc. Nothing extra shall be paid on any account. 

 
9.0  COMMERCIAL CONDITIONS 

9.1  TYPE OF CONTRACT: The work to be awarded by this tender shall be treated as indivisible 
work contract. 

a. Completeness of the tender: All sundry equipment’s, fittings, assemblies, accessories, 
hardware items, foundation bolts, supports, termination lugs for electrical connections, cable 
glands, junction boxes and all other sundry items for proper assembly and installation of the 
various equipment’s and components of the work shall be deemed to have been included in the 
tender, irrespective of the fact that whether such items are specifically mentioned in tender 
documents or not. 
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b. Submission of programme: Within fifteen days from the date of receipt of the letters of 
acceptance, the successful tenderer shall submit his programme for submission of drawings, 
supply of equipment’s, installation, testing, commissioning and handing over of the installation 
to the Engineer- in-charge. This programme shall be framed keeping in view the building 
progress. 

c. Submission of Drawings: The contractor shall submit the drawings to the Engineer-in-charge 
for approval before start of work. 

 
 Commencement of Work: The contractor shall commence work as soon as the drawings submitted 

by him are approved. 
 
10.0   Handing over of installation  
   

Completed work is to be handed over to the department.  However any defect pointed out by the 
department at the time of handing over is to be rectified by the contractor. Nothing extra shall be 
paid on this account.  
 

 11.0   MATERIAL APPROVAL 
The material brought at site shall be approved by the Engineer-in-Charge before use in the work. 
In case during execution any material being used in the work is found not as per agreement 
specifications, Engineer-in-Charge may issue instruction to the contractor to remove the 
materials from site and the contractor will be found to do so. 

   The cubicle HT/LT panel boards shall be fabricated by an approved panel fabricator. 

    12.0   INSPECTION AND TESTING: 

a.  Copies of all documents of routine and type test certificates of the equipment, carried out at 
the manufacturers premises shall be furnished to the Engineer-in-charge and consignee. 

b.   After completion of the work in all respect the contractor shall offer the installation for 
testing and operation. 

c. All major equipment’. shall be offered for initial inspection at manufacturer’s works. The 
contractor will intimate the date of testing of equipments at the manufacturer’s works before 
dispatch. The successful tenderer shall give advance notice of minimum two weeks 
regarding the dates proposed for such tests to the department’s representative to facilitate his 
presence during testing. The Engineer-in-charge may witness such testing.  
The cost of the Engineer’s visit to the factory will be borne by the Department. Equipment’s 
will be inspected at the manufacturer/Authorized Dealers premises, before dispatch to the 
site by the contractor if so desired by the Engineer-in-charge. 
 

    13.0   PAINTING: 
This shall include cost of painting of entire exposed iron work complete in the installation. 
All equipment’s works shall be painted at the works before dispatch to the site. 
 

14.0  TRAINING 
The contractor shall impart training to the operator deputed by the Client department /CPWD 
at site for operational   and attending the minor fault. 
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15.0 All dismantled materials shall be taken by the agency as buy back is proposed in this tender.  
16.0  The materials used in the work shall be one of the approved makes mentioned in  
         Annexure-A. 
 

17.0  DESPATCH OF MATERIALS TO SITE AND THEIR CUSTODY 
The contractor shall dispatch materials to site in consultation with the Engineer- in-Charge. 
Programme of dispatch of material shall be framed keeping in view the building progress. Safe 
custody of all equipment / items supplied by the contractor shall be the responsibility of the 
contractor till final taking over by the department. 
 

18.0 QUALITY OF MATERIALS AND WORKMANSHIP  

a.    The components of the installation shall be of such design so as to satisfactorily function 
under all conditions of operation.  

b.  The entire work of manufacture/fabrication, assembly and installation shall conform to  
sound   Engineering practice.  

c.  All equipment and materials to be used in work shall be manufactured in factories of good 
repute having excellent track record of quality manufacturing, performance and proper after 
sales service.  

19.0. RESTRICTION IN WORK 
   Some restrictions may be imposed by the security staff etc. on the working and/or movement 

of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on this account. No claim for idle 
labour shall be entertained. 

20.0. SAFETY CODES AND LABOUR REGULATIONS  
a. In respect of all labour employed directly or indirectly on the work for the performance of 

the substation contractor’s part of work, the contractor at his own expense, will arrange for the 
safety provisions as per the statutory provisions including “Safety, Health and Environment 
Handbook 2019” published by CPWD, B.I.S recommendations, Factory Act, Workman’s 
Compensation Act, CPWD Code and instructions issued from time to time. Failure to provide 
such safety requirements would make the tenderer liable for penalty to be decided by 
Engineer-in-charge. In addition, the Engineer-in-charge shall be at liberty to make 
arrangements and provide facilities as aforesaid and recover the cost incurred thereon from 
the contractor.  

b. The contractor shall provide necessary barriers, warning signals and other safety measures 
while laying pipelines, cables etc. or wherever necessary so as to avoid accident. He shall also 
indemnify CPWD against claims for compensation arising out of negligence in this respect. 
Contractor shall be liable, in accordance with the Indian Law and Regulations, for any 
accident occurring due to any cause. The department shall not be responsible for any accident 
occurred or damage incurred or claims arising there from during the execution of work. The 
contractor shall also provide all insurance including third party insurance as may be necessary 
to cover the risk. No extra payment would be made to the contractor due to the above 
provisions thereof.  
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c. If any accident/injury happened to the worker in course of duty, the sole responsibility lies   
on the contractor for accident/ injury compensation etc and the department is not liable, for 
accident/ injury and compensation, damages etc, in anyway. 

21.0. NATURAL CALAMITY 
  No payment will be made to the contractor for any damage caused by rain, snow fall, floods, 

dampness, fire, sun or any other natural cause whatsoever during the execution of work. The 
damage to the work due to above reasons, if any, shall have to be made good by the 
contractor at this own cost and no claim on this account shall be entertained. 

22.0. CARE OF BUILDING 
  Care shall be taken, while handling / installing the equipment, to avoid damage to the 

building. The Contractor shall arrange to repair all damages to the building caused by him so 
as to bring to the original condition. He shall also arrange to remove all unwanted waste 
materials from site, arising out of his work. 

   The Contractor shall carry out the work in such a manner so as not to interfere or affect or 
disturb other works being executed by other agencies if any. No claim in the matter shall be 
entertained. 

   23.0. COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS: 

a. All works shall be carried out in accordance with relevant regulation, both statutory and 
those specified by the Indian Standards related to the works covered by this specification. 
In particular, the equipment and installation will comply with the following: 

a) Factories Act. 
           ii)   Indian Electricity Rules. 

                         iii )  B.I.S & Other standards as applicable. 
                         iv)  Workmen’s  ompensation Act. 

b. Nothing in this specification shall be construed to relieve the successful tenderer of his 
responsibility for the design, manufacture and installation of the equipment with all 
accessories in accordance with currently applicable statutory regulations and safety codes. 

c. Successful tenderer shall arrange for compliance with statutory provisions of safety 
regulations and departmental requirements of safety codes in respect of labour employed 
on the work by the tenderer. Failure to provide such safety requirement would make the 
tenderer liable for penalty as per prevailing rules for each default. In addition, the 
department will be at liberty to make arrangement for the safety requirements at the cost 
of tenderer and recover the cost thereof from him. 

    24.0.    INDEMNITY: 
The successful Bidder shall at all times indemnify the department, consequent on this 
works contract. The successful Bidder shall be liable, in accordance with the Indian Law 
and Regulations for any accident occurring due to any cause and the department shall not 
be responsible for any accident or damage incurred or claims arising there from during 
the period of erection, construction and putting into operation the equipment’s and 
ancillary equipment under the supervision of the successful bidder in so far as the latter is 
responsible. The successful Bidder shall also provide all insurance including third party 
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insurance as may be necessary to cover the risk. No extra payment would be made to the 
successful Bidder due to the above. 

    25.0.     ERECTION TOOLS: 
No tools and tackles either for unloading or for shifting the equipment’s for erection 

purposes would be made available by the department. The successful Bidder shall make 
his own arrangement for all these facilities. 

    26.0.   COOPERATION WITH OTHER AGENCIES: 
The successful bidder shall co-ordinate with other contractors and agencies engaged in 
the construction of building, if any, and exchanges freely all technical information so as 
to make the execution of this works contract smooth. No remuneration should be claimed 
from the department for such technical cooperation. If any unreasonable hindrance is 
caused to other agencies and any completed portion of the work has to be dismantled and 
re-done for want of cooperation and coordination by the successful Bidder during the 
course of work, such expenditure incurred will be recovered from the successful Bidder if 
the restoration work to the original condition or specification of the dismantled portion of 
the work was not under taken by the successful Bidder himself. 

  27.0.  MOBILIZATION ADVANCE: 
 Mobilization advance shall be  decided as per Part-A. 
 

   28.0.   INSURANCE AND STORAGE: 
All consignments are to be duly insured upto the destination from warehouse to warehouse 
at the cost of the supplier. The insurance covers shall be valid till the equipment is handed 
over duly installed, tested and commissioned. 

 

   29.0  VERIFICATION OF CORRECTNESS OF EQUIPMENT AT    DESTINATION: 
 The contractor shall have to produce all the relevant records to certify that the genuine  
Equipment form the manufactures has been supplied and erected. 
 

   30.0. COMPLETION PERIOD 
The  completion  period  indicated  in  the  tender documents is for the entire work of 
planning, designing, approval of drawing etc., arrangement of materials & equipments, 
delivery at site including transportation, installation, testing, commissioning and handing 
over of the entire system to the satisfaction of the Engineer-in- charge. 

 
  31.0  MAINTENANCE: 

a. Sufficient trained and experienced staff shall be made available to meet any exigency 
of  work during the guarantee period of one year from the handing over of the 
installation. 

b.       The maintenance, routine as well as preventive for one year from the date of taking 
over  the installation as per manufacturer’s recommendation shall be carried out and 
the record  of the same shall have to be maintained. 
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COMMERCIAL AND TECHNICAL SPECIFICATIONS FOR INTERNAL 
ELECTRICAL INSTALLATIONS 

 
1. The work shall be carried out in accordance with the CPWD General Specification for 

electrical works (Part I Internal 2023, Part II external 2023 & Part –IV Sub Station 2013 as 
amended up to date. The installation shall comply with the requirements of Indian Electricity 
Act as amended up to date and NEC 2011.  
 

2. The conduit layout / drawings for panels / other documents pertaining to E&M services and 
information in the following format shall have to be submitted for evaluation & approval, in 
association with respective Associate Contractor (selected by successful bidder / Main 
Contractor) within 30 days of award of work. 

 

S 
No 

E&M Work Information to be furnished by the successful 
bidder 

1   Internal Electric Installation 

Single line diagrams for distribution of power 
and lighting, panel drawings, conduit layout, 
cable routing, earth locations, detailed technical 
particulars of all items proposed to be used etc. 

 

3. The above schemes of all the E&M works shall have to meet all the requirements of local 
bodies / CEA/ NBC norms as applicable& also meet the technical specifications of various 
relevant CPWD specifications for electrical & mechanical services. 

4. All the above schemes shall be got approved as applicable before commencement of 
execution of work at site. During execution, if the local bodies etc. require a modification, 
the same shall be executed. Finally, after execution preparation of documents required for 
approvals / NOCs / clearances from local bodies etc. shall be the responsibility of successful 
bidder for which nothing extra is payable. In case any modification / extra work is required, 
the same will be paid as per relevant clauses of the agreement. All statutory fees / charges 
required for obtaining clearances from CEA / Local Bodies shall be paid by the contractor 
and the same shall be reimbursed on submission of documentary proof. 

5. Executive Engineer (Elect.) shall be the Engineer-in-Charge as far as electrical works are 
concerned.  

6. The main agency shall be responsible for all acts of omissions and submissions of the 
electrical contractor or sub-contractor engaged by him. 

7. Approval of the Engineer-in-charge shall be taken well in advance for all the materials to be 
supplied and used in all the works by the contractor. 

8. Payments terms: 
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On account payments for part work (after stipulated and statutory deductions) as assessed 
by the Engineer – in-charge for the applicable items in the Contract shall be payable at 
part rates not exceeding the percentage indicated against the stages of work. 

• Items connected with point wiring, circuit wiring, sub-main wiring, power point 
wiring and light plug wiring. 

Sl. 
No. 

Stage of work Percentage of quoted Rate 

a 
On laying of conduits with accessories, 
switch boxes, etc. 

25%  wiring components 

b 
On drawing of wires i/c terminations, 
switches, sockets, cover plates etc. 

60% wiring components 

c 
On completion of item and after testing and 
Commissioning. 

10% 

d At the time of payment of final bill 5% 

Items of Distrubution Boards, MCBs , RCCB, LED fittings , & Other items 

Sl. 
No. 

Stage of work Percentage of quoted Rate 

a 
On intitial inspection of material and 
delivery at site in good condition on pro rata 
basis 

70%   

b 
On completion of installation on pro rata 
basis 

15% 

c 
On completion testing and 
Commissioning. 

10% 

d At the time of payment of final bill 5% 

For other items, the part rates will be decided by the Engineer-In-Charge of the work and 
shall be binding on the contractor. 

 
9. The main contractor shall be responsible for coordinating the activities of all works and will 

ensure progress of works as per laid down programme. 
 

10. The main contractor and / or his Associated electrical Contractor or his representative is 
bound to sign the site order book as and when required by the Engineer-in-charge and will 
comply with the remarks therein. 

 
11. The connections, inter-connections, earthing and loop earthing shall be done by the 

contractor wher ever required to be done for energisation of the installation and nothing 
extra shall be paid on this account. 
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12.  The contractor must be able to work on concrete slabs / walls as and when required and in 
complete coordination with the civil works. Cutting of chases in the plastered wall shall in 
no case be allowed. The contractor shall fix conduits and boxes in the walls soon after the 
brick work is completed and finish the chase to rough surface with proper cement sand 
mixture. Only in exceptional cases e.g. where cutting of plastered surface cannot be avoided 
it will be contractor‘s responsibility to ensure that plastering is done to match the original 
finish at no extra cost. 

 
13.  The contractor shall remove all the debris due to the electrical works from the site as soon 

as the work is completed. 
 
14. The wiring and conduit route shall be marked by the contractor in the drawing first, and 

shall be got approved from the Engineer-in-charge. 
 
15. Some light points in lobby / corridors/ stair case/ lift shaft etc are group controlled which 

will be measured as per Items mentioned under C-I. 
 
16. The rupturing capacity of the MCB‘s shall be 10 KA. The MCB‘s shall have ISI mark. 

Quantities of MCBs of different rating of 6 amps to 32 amps shall be brought in 
consultation with the Engineer-in-Charge or his representative. 

 
17. All the MCCBs shall be rated for Ics=100%Icu 
 
18. The copper wire to be used on this work shall be FRLS type and ISI marked. 
 
19. The make of switch boxes shall be the same as that of switches. Only the required 

knockouts of the switch boxes are to be removed for terminating the conduit pipes with 
PVC glands / Make of MCB/MCCB shall be the same as the make of MCB DB. 

 
20. All the switch boxes, MCBDBs are to be covered with plastic sheet / petroleum gelly 

when installed in brick work till the plastering / painting is done to avoid sticking of 
cement plaster/ splashes of the paint. Cement plaster / paint are to be cleaned immediately 
after plaster to avoid rusting of switch boxes and MCB DBs. The plastic sheet is to be 
removed at the time of handing over. 

 
21. The Electrical works shall be carried out by the contractor, side by side with the progress 

of the civil works. 
 
22. The Contractor shall furnish documentary proof like delivery challans of purchasing 

Wires, Modular switches & accessories, MCBs, MCBDB, Fittings, accessories and other 
items from the manufacturers or their authorized dealers to the satisfaction of the 
Engineer-in-charge. 

 
23. All PVC conduits accessories shall be of the same make as conduits. The Conduits shall 

be terminated at switch boxes/metallic junction boxes with suitable PVC glands/check 
nuts. 
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24. Cutting of brick walls shall be with chase cutting machine only. All repairs and patch 
works shall be neatly carried out to match the original finish and to the entire satisfaction 
of the Engineer in Charge. 

 
25. All the sub main and circuit wiring includes loose wire for connections inside switch 

boxes and MCB DB s. No payment for these loose wires shall be made. 
 
26. All the circuits / sub-main wiring are to be suitably numbered with stickers at LT panel, 

MCBDBs, switch boards (on backside of cover plate) for ease of maintenance. Nothing 
shall be paid extra on this account. 
 

27. The contractor shall submit the completion plan separately in triplicate on blue print/ 
computer plotted with one set on tracing ―Cloth as per Clause-8A of the contract within 
30 days of the completion of work.  

 
28. To facilitate drawing of wires, 18 SWG GI fish wire shall be provided along with laying 

of recessed conduit for which no extra payment shall be made. Conduits laid for other 
services, like fire alarm, PA etc., where wiring is not done along with IEI works, fish 
wire shall be invariably drawn. 

 
29. Copper conductor of insulated cables of size 1.5 Sq.mm and above shall be stranded and 

terminals provided with crimped lugs. 
 
30. All MS junction box cover should be of phenolic laminated sheet of thickness not less 

than 3mm and for which nothing extra shall be paid on the account. 
 
31. All sub-main/circuit/power wiring shall be terminated in the main board/switch boards 

with suitable copper lugs and thimbles for which nothing extra will be paid on this 
account. 

 
32. All hardware items such as screws, thimbles, GI wire etc. which are essentially required 

for completing an item as per specifications will be deemed to be included in the item 
even when the same have not been specifically mentioned. 

 
33. All hardware items such as nuts/ bolts/ screws/ washers etc. to be used in work shall be 

zinc/ cadmium plated iron. 
 
34. Any conduit which is not be wired by the contractor shall be provided with GI fish wire 

for wiring by some other agency subsequently. Nothing extra shall be paid for the same. 
 
35. While laying conduit, suitable size junction boxes shall be provided for pulling the wire 

as per the decision of the E-in-C. 
 
36. Materials to be used in work are to be ISI marked. The make of the materials have been 

indicated in the list of acceptable makes. No other makes will be acceptable. The 
materials to be used in the 

 
37. Work shall be got approved by the Engineer in Charge / his representative before its use 

at site. The E-in-C shall reserve the right to instruct the contractor to remove the material 
which, in his opinion, is not acceptable. 
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38. Where switches/ sockets/ regulator/ telephone/ TV / internet outlets are to be provided, 
the same shall be of only one make. 

 
39. While laying conduits for fire alarm system, sufficient junction outlets are to be provided 

as per the direction of the Engineer-in-Charge for detectors as required, for which no 
extra payment shall be made. 

 
40. Wherever light fittings are proposed to be provided on the false ceiling, the respective 

light / fan point wiring will have to be brought upto the terminal of the light fittings / fans 
by the contractor. Flexible metal conduits shall be used for drawing wires from PVC 
conduits on ceiling to fittings on false ceiling and nothing extra shall be paid to the 
contractor for the same. The height from false ceiling to ceiling is about 1.2 metres. 

 
41. All LT Panel Boards, MCB & MCCB DB’s, UPS and RAW Power outlets should be 

marked with paint / Sticker for identification as per direction of engineer in charge. 
 
42. All LT UG Cables should be labeled with engraved Plastic PVC Sheet both the ends for 

identification as per direction of engineer in charge 
 
43. All Cable glands should be earthed with copper clips & should be connected with main 

earth through copper wire as per direction of engineer in charge  
 

44. All LED fittings shall be guaranteed for a period of 5 years and LED Bulbs / 

Polycarbonate T8 fitting shall be guaranteed for a period of 2 years. Necessary 

Guarantee Certificate from the Original Manufacturer / their authorized stockist / 

service partner shall be submitted. 

45. The LED fittings shall give an output of not less than 80 lumen/watt. CRI should be not less 

than 80 for the indoor fittings and not less than 70 for outdoor fittings. 

46. Total Harmonic Distortion (THD) of all LED fittings except 10 W / 20 W batten shall be 

less than 10%. For batten fittings THD shall be maximum 15%. Test certificate from 

manufacturer / any NABL approved laboratory shall be submitted along with supply of the 

items. 

47. 50 % of the performance guarantee shall be refunded to the contractor soon after the 

completion of the work and recording of the completion certificate. 

 
48. 50 % of the performance guarantee shall be retained as security deposit.  

 
49. 50 % of the performance guarantee retained as security deposit plus 2.5 % security 

deposit already deducted from running bills (total 2.5 + 2.5 = 5 %) shall be refunded 

year wise proportionately. 

50. Replaced LED fittings to be marked with month & year of installation for future warranty 

claims. 
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51. 1200mm Sweep Ceiling BLDC shall be guaranteed for a period of 5 years. Necessary 

Guarantee Certificate from the Original Manufacturer / their authorized stockist / 

service partner shall be submitted. 

 
52. Split type AC units and cassette AC units shall be guaranteed for a period of 

minimum 1 year, all the other equipment such as PCB, compressor etc. shall be 

warrantied as per OEM and necessary Warranty Certificate shall be submitted. 

 
53. UPS shall be guaranteed for a period of minimum 1 year, and battery for minimum – 

2 year warranty etc shall be warrantied as per OEM and necessary Warranty 

Certificate shall be submitted. 

54. RO water dispenser shall be guaranteed for a period of minimum 1 year, shall be 

warrantied as per OEM and necessary Warranty Certificate shall be submitted 

 
55. All (Except LED fittings) equipments supplied and installed shall be covered by warranty 

for 12 months effective from the date of acceptance against defective workmanship and 

materials.  If any equipment is found to be defective due to faulty workmanship, faulty 

materials, faulty design or inferior quality of materials during the warranty period it shall be 

repaired and/ or replaced at site free of charge by the successful tenderer at his own cost.  

The warranty shall cover consequential damages to the equipments supplied and installed 

by the tenderer due to poor workmanship or defective materials.  All repairs shall be done 

promptly within a reasonable period. 

56. In case of LED bulbs/fittings all the LED bulbs/fittings shall be guaranteed for aperiod 

of 5 years. Before completion of defect liability period of one year, the maincontractor 

has to submit security deposit of 5% of price quoted by him for SITC ofLED fittings, 

for the remaining 4 years warranty period in acceptable form i.e. FDR/Bank 

guarantee to concern Executive Engineer (E). The Security Deposit 

deductedfromthebillsofcontractorshallberefundedtothemaincontractoronlyaftersubmi

ssion of above security deposit for LED fittings by main contractor, failingwhich this 

LED security deposit @ 5% as above shall be deducted from SecurityDeposit 

deducted for total work and balance amount only will be refunded aftercompletion of 

defect liability period. The LED Security Deposit will be released  after successful 

completion of the five year warranty of LED fittings  
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57. The Panel fabrication shall be from any of the panel builders approved having in 

house 7 tank process, powder coating facility, CNC Machine having CPRI approved 

for relevant bus bar rating OR  from any of the panel builders approved as per IS 

61439 & by any of the OEMs of MCCB. The panel drawings shall be got approved 

prior to fabrication.  

 
58. Warranty certificates, wherever specified shall be from the Original Manufacturer / their 

authorized stockist / service partner & shall be submitted along with the bill.   

 
59. The layouts of IE, Firefighting, fire alarm, Earthing, Lightening arrester works etc to be 

submitted to the department and got approved from the department before start of civil 

works. Being a fully RCC building the sleeves for the firefighting sprinkler, Hydrant pipe 

etc. are to be planned in advance to avoid cutting /chasing the RCC wall in latter stage. 

 
60. Along with the CPWD Specifications for the respective works, the following specification 

are also to be observed. 

 
61. Lightening protection should be provided in accordance with SETC Pamphlet no 17. 

 
62. Fire point shall be provided with each building as per para 2 of STEC 15. 

 
63. Fire protections and fire fighting arrangements in explosive establishments shall be as per 

STEC pamphlet no 15. 
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LIFT 
 

SPECIFICATIONS AND COMMERCIAL CONDITIONS 
PASSENGER LIFT 

 
1.0 GENERAL: This specification covers general information and particulars relating to this 

specification. 
 
1.1 This specification covers manufacture, testing as may be necessary before dispatch, delivery at 

site, all preparatory work, assembly and installation work, commissioning, putting into 
operation of lifts and allied works and handing over of equipment covered by this specification. 
This detailed specification will form part of the works contract with the successful tenderer. 
The tenderer is requested to ensure that all schedules are filled in on-line and information is 
supplied in the format of the schedules. Failure to do so will render the tender incomplete and 
liable for rejection. Should the tenderer wish to depart from the provisions in this specification, 
commercial or technical, such departures should  be  listed  and  submit full  particulars  and  
reasons  for the departure and will be required to operate under the climatic conditions as 
indicated in the Annexure “A” 

 
2.0 PAYMENT TERMS: 
 
2.1 The following percentage of contract rates shall be payable against the stages of work shown 

herein: 
Sl. 
No. 

Stage of Work Lifts equipment complete with 
controller, motors, counter weight, Lift 
car / landing materials 

I) After initial inspection (wherever 
specified) & delivery at site in good 
condition on pro-rata basis 

70% 

II) On completion of installation on pro-
rata and trail run 

20% 

III) On commissioning  5 % 
IV On testing and handing over 5 % 

 
The payment to the contractor for supply of items will only be made against submission of 
test certificates. Engineer-in-charge has full power to verify the genuineness of the material.      

  
3.0 WORK TO BE DONE BY THE TENDERER 

11.1 In addition to supply, installation, testing and commissioning of lift, following works 
shall be deemed to be included within the scope of work to be executed by the tenderer as this is 
a turn key job:  

(i) Minor building works necessary for installation of equipments such as making of 
opening in walls/floors either of RCC or brick masonry etc., and restoring them to their 
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original condition and finish. The scope of minor building work includes all grouting of 
foundation concrete pads to be formed or made as base for supporting R.S. Joists etc., 
grouting and anchoring of all boards, clamps, supports, foundation bolts, installation in 
position of R.S. Joists in the machine room, lift well or in pit. Such works shall cutting 
of marble work and construction of partition wall wherever involved. 

(ii) Supply of necessary R.S. Joists or angle iron supports brackets etc., for installation of the 
lift, either in the machine room or at other places as may be necessary including their 
installation in position. 

(iii) All electrical works except bringing the main connection and earth connection to the 
machine room terminated on switch fuse unit/board. All electrical works including inter 
connection from the switch/board and loop earthing from the earth bar to be provided in 
the machine room shall be done by the successful tenderer. 

(iv) Responsibility to ensure safety of lift materials against pilferage and damage till the 
installation is handed over to the consignee. 

(v) All scaffolding as may be necessary in the lift well during erection work and 
subsequently removed. 

(vi) Temporary barricades with caution boards at each landing to prevent accident during 
execution work. 

(vii) Supply and installation of landing facia plates made of steel, car apron plates, sill support 
angles with necessary clamps, foundation bolts, supports etc., as necessary in connection 
with the installation of the lift. 

(viii) Steel ladder to be provided for access to lift pit wherever required under regulations.   
(ix) Approval / clearance of lift installation shall be obtained by the contractor from Lift 

inspector / other licensing authorities, wherever required. However, application shall be 
made by Department and the fees, as applicable, shall be paid by the contractor directly 
to the Govt. authorities concerned, which shall be reimbursed.  

(x) The contractor has to arrange extra length supports / brackets etc if any, within the 
quoted rate. Nothing extra will be paid. 

(xi) Electrical wiring and provision of  power out lets and fittings in Lift Shaft 
(xii) The Scope of work includes getting lift license, insurance from the Local bodies.  

 
4.0     GUARANTEE: 
 All equipments shall be guaranteed for a period of 12 months from the date of taking over the 

lifts unit wise by the department, against unsatisfactory performance and / or break down due to 
defective design, workmanship or material. The equipments or components, or any part thereof, 
so found defective during guarantee period shall be forthwith repaired or replaced free of cost, to 
satisfaction of the Engineer-in-Charge. In case it is felt by the department that undue delay is 
being caused by the contractor in attending the defect/fault removed, the same will got done by 
the department at the risk and cost of the contractor. The decision of the Engineer-in-charge in 
this regard shall be final. 

 
 
 
5.0     DRAWINGS FOR APPROVAL & COMPLETION DRAWINGS 
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5.1      Drawing for approval on award of the work 
 

The contractor shall prepare & submit three sets of following drawings and get them approved 
from the Engineer-in-Charge before start of the work. The approval drawings, however, does not 
absolve the contractor not to supply the equipments/materials as per agreement, if there is any 
contradiction between the approved drawings and agreement.  

a) General arrangement drawings of the Lift machinery, Controller, Guide rails, Lift car 
and landing doors etc with complete dimensions.  

b) Any other drawings relevant to the work.     
 

5.2   Drawings / Documents to be furnished on completion of installation 
 
5.2.1  Three sets of the following drawings shall be submitted by the contractor while handing over 

the installation to the Department. Lift installation drawings giving complete details of all the 
equipments including their foundations. 

5.2.2     i)  Manufacturer’s technical catalogues of all equipments and accessories.  
 ii) Operation and maintenance manual of all major equipments, detailing all 
         adjustments, operation and maintenance procedure. 

5.2.3   Otherwise a sum of equal to 2.5% of the value of the work of this component subject to the 
ceiling of Rs. 50,000/- (Rupees Fifty thousand) shall be recovered from the contractor.   

6.     COMPLIANCE WITH REGULATIONS: 

6.1        After completion of the installation, the same shall be offered for inspection by the 
representatives of the Lift Inspector. The contractor shall prepare and submit necessary 
drawings, test certificates, other documents etc. for submission to the Lift Inspector or any other 
Electrical Inspector for obtaining approval for commissioning the lift. It shall be the 
responsibility of the Contractor to liaison with / coordinate with such inspecting authority for 
obtaining the approval for the installation. The contractor will extend all help including test 
facilities to the representatives of Lift Inspector. The observations of the Lift Inspector will be 
attended by the contractor. Nothing extra shall be payable to the Contractor on this, accord. 
However any fees paid to the Inspecting authority on this account shall be reimbursed by the 
Department. The lift will be commissioned only after getting clearance from Lift Inspector. 
 

7.0     MATERIAL APPROVAL 
The material brought at site shall be approved by the Engineer-in-Charge before use in the work. 
In case during execution any material being used in the work is found not as per agreement 
specifications, Engineer-in-Charge may issue instruction to the contractor to remove the 
materials from site and the contractor will be bound to do so. 
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SECTION – A 
DETAILED TECHNICAL SPECIFICATIONS AND REQUIREMENTS 

 
1. Name of Work “Replacement of existing old lifts with new 3 

Nos 13 Persons (884 Kgs) Passenger lift 
(G+6) and One Goods Lift (G+6) including  
maintenance for 5 years at Krishna Block at 
Custom House, Chennai-01”. 

2. Consignee's Address       Krishna Block, Custom House, Chennai-01. 

 Information regarding Tender   
3. Hoist way and machine room  Machine Room Type 
4 Specification drawing. No. NIL 
5 Alternate offer required             NIL 

 
I. General particulars and requirements for Passenger lifts: 

1 Type of Lift Machine Room  Type Passenger lift. 

2 No. of lifts required     3 Nos 

3 Load / No. of persons 13 Persons (884 Kgs) 

4 Rated speed               1.5 meter per second 

  
   5. Details of Lifts 

Sl. 
No. 

Location Number 
of Lifts 

Total travel in 
metres 

(approximate) 

Number of 
floors served 

Number of 
landing served 

1 
 
Krishna Block, Custom 
House, Chennai-01. 

03 23 Mtrs Approx 
 

(G + 6) Floors 
 7 

                                                                                                                                                                                                                                
6. Position of counter   Weight                             : Adjacent side 

7. Type of operation and control of lift : Automatic-cum-attendant                                          

8. Construction, design of car body  
Side walls &rear walls of car body : 

1.5 mm thickness 
 Stainless steel car Moon rock finish with 1.5 
mm nominal thickness 

a Entrance door of car body 
: 

1.5 mm thickness 
 stainless Moon rock finish                            

b Landing door of car body 
: 

1.5mm thickness 
 stainless Moon rock finish                            

9. 
Emergency light & Emergency 

: 
Should be battery operated alarm 

10. Illumination of car : LED Lighting. 
11. Fan   : Cabin fan with protective guard recessed in car 
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roof, and switch 

12. Intercom facilities : 
3 way intercom between car, ground floor 
/reception and machine room    

13. Indication in the car    : 

i. Landing call registration 
ii. Floor position. 
iii. Direction of travel. 
iv. Attendant / Auto operation 

14. Indicators at landing    : 
a. Car position. 
ii. Direction of travel. 

15. Push button in car             : 

     i.   One button for each landing.               
     ii.   Additional buttons as per CPWD                                                            
        Specification 

16. 
Push button in landing  and 2  
buttons in    

: 
One button at top and ground floor landing 
intermediate  floors. 

17 Type of drive and control : 
Gear less drive - VVVF & microprocessor 
control 

18 Factor of safety : 10 

19 Type of leveling               : 
Two way automatic and accuracy 
Maintaining ± 5 mm accuracy. 

20 Safeties : 
As per CPWD Specification ( Part III Lifts 
and  Escalators-2003) as amended upto date 

21  Locks : 

Electro – mechanical, special key to Open 
lock at every  landing in Emergency 
(emergency opening shall be feasible at all 
landings). 

22 Buffers : 
Spring buffers for lift car and counter 
weight. 

23 Power supply : 

415 volts, 3 phase, 4 wire, 50 HZ,AC       
supply with a  tolerance of ± 10%   voltage  
and  ±  2%  on frequency. 

24 Automatic Rescue device : 

Battery operated automatic rescue  device 
to bring the  car to the nearest landing in the 
event of break down due to power failure as 
well as   controller or system  failure, 
battery. 
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II.  General particulars and requirements for Good  lifts: 

1 Type of Lift Machine Room  Type Goods lift. 

2 No. of lifts required     1 No 

3 Load / No. of persons Good lift (1000 Kg) 

4 Rated speed               0.75 meter per second 

  
   5. Details of Lifts 

Sl. 
No. 

Location Number 
of Lifts 

Total travel in 
metres 

(approximate) 

Number of 
floors served 

Number of 
landing served 

1 
 
Krishna Block, Custom 
House, Chennai-01. 

01 23 Mtrs Approx 
 

(G + 6) Floors 
 7 

                                                                                                                                                                                         
6. Position of counter   Weight                             : Adjacent side 

7. Type of operation and control of lift : Automatic-cum-attendant                                          

8. Construction, design of car body  
Side walls &rear walls of car body : 

1.5 mm thickness 
 Stainless steel car Moon rock finish with 1.5 
mm nominal thickness 

a Entrance door of car body 
: 

2.5 mm thickness 
 stainless Moon rock finish                            

b Landing door of car body 
: 

1.5mm thickness 
 stainless Moon rock finish                            

9. 
Emergency light & Emergency 

: 
Should be battery operated alarm 

10. Illumination of car : LED Lighting. 

11. Fan   : 
Cabin fan with protective guard recessed in car 
roof, and switch 

12. Intercom facilities : 
3 way intercom between car, ground floor 
/reception and machine room    

13. Indication in the car    : 

v. Landing call registration 
vi. Floor position. 
vii. Direction of travel. 
viii. Attendant / Auto operation 

14. Indicators at landing    : 
b. Car position. 
ii. Direction of travel. 

15. Push button in car             : 

     i.   One button for each landing.               
     ii.   Additional buttons as per CPWD                                                            
        Specification 

16. Push button in landing  and 2  : One button at top and ground floor landing 
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buttons in    intermediate  floors. 

17 Type of drive and control : 
Gear less drive - VVVF & microprocessor 
control 

18 Factor of safety : 10 

19 Type of leveling               : 
Two way automatic and accuracy 
Maintaining ± 5 mm accuracy. 

20 Safeties : 
As per CPWD Specification ( Part III Lifts 
and  Escalators-2003) as amended upto date 

21  Locks : 

Electro – mechanical, special key to Open 
lock at every  landing in Emergency 
(emergency opening shall be feasible at all 
landings). 

22 Buffers : 
Spring buffers for lift car and counter 
weight. 

23 Power supply : 

415 volts, 3 phase, 4 wire, 50 HZ,AC       
supply with a  tolerance of ± 10%   voltage  
and  ±  2%  on frequency. 

24 Automatic Rescue device : 

Battery operated automatic rescue  device 
to bring the  car to the nearest landing in the 
event of break down due to power failure as 
well as   controller or system  failure, 
battery. 

   
25. Special requirements                

i) Infra red curtain door safety. 
ii) Opening of all landing doors with the  help of  emergency key. 
iii) Wire mesh guard for counter weight in pit, as well as midway in the shaft where the 

car crosses the counter weight. 
iv) Fireman's switch control in Ground floor. 
v) Floor position annunciation system with music besides the annunciation should 

include a set of Dos & Don’ts for the passengers in the car, suitable for normal and 
various types of  breakdown situations, in Hindi, English  & Regional language. 

vi) A TOE GUARD, to protect accidental fall into the lift shaft by persons getting down 
from the lift car, when the car is in midway between two landings during breakdown 
situations. 

vii) This toe guard shall be for the full width of the car & for a height of not less than 
700mm. This shall    be made of MS sheet of appropriate thickness with necessary 
frame and shall be internally braced to  have rigidity & mechanical strength. 

viii) In order to prevent stranded passenger inside the lift car coming out without the help 
& guidance of rescue personals, the landing door should not be openable, except by 
authorized rescue personnel. 
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26. Special requirements (for lift to be used by differently abled passengers)    

a. A hand rail not less than 600 mm long at 900 mm above floor level shall be fixed  on 
all 3 sides. 

b. Lift control shall be through Braille buttons and their operation should involve 
minimum effort. Provisions given in Persons with Disabilities (Equal Opportunities, 
Protection of Rights and Full Participation) Act 1995  relevant to lifts shall be fully 
incorporated. 

c. The control panel inside the car, the landing   control / push buttons at the landings 
shall be at a height of 900 mm from car/landing floor levels. 

d. Voice announcement system in the car to announce the position of the elevator in the 
hoist way as the car passes or stops at a floor served by and indicate cage is either 
open or closed. 

e. The Braille signage will be posted outside the lift. 

f. The emergency light and alarm shall be connected to the storage battery provided for 
ARD.  

g. The lift shaft shall be provided by CPWD electrical wing with 1 no. 5 Amps 3 pin 
socket outlet and 1 no. LED bulk head luminaries at every landing and electrical 
wiring shall be carried out using PVC insulated copper conductor FRLS single core 
cables in PVC conduits and generally conform to CPWD General Specifications for 
Electrical Works Part I (Internal ) 2023 as amended up to date 
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ADDITIONAL CONDITIONS FOR COMPREHENSIVE MAINTEANCE CONTRACT 
OF LIFTS: 

 
1   The agency shall offer their A.M.C rates in  price bid. The tender will be evaluated 

considering the rates quoted for AMC also.  
 
2    The agency has to render comprehensive maintenance services through OEM at the 

agreed rates as per schedule of work.  
 

3 Supplementary agreement shall be drawn in the name main of contractor after 
completion of defective liability period of one year for comprehensive maintenance 
of Lifts. 
 

6. The manufacturer shall be required to maintain the availability of all the spare parts 
required for maintenance of the lifts quoted in this offer for a period of 20 years, which is 
considered as the life of the lift. In no case, the department shall be asked to replace/ 
upgrade the lift or any parts i/c controller, ARD before expiry of the age of equipment, on 
account of becoming the model obsolete/ upgraded design. 

7.   Beyond above 5 years period, agreement for the comprehensive maintenance services of  
lifts installed at site, shall be drawn every subsequent year till the life of the equipment ( 
20 years from the date of handing over ) . In case of delay, what-so-ever may be, in 
drawing maintenance agreement for sub-sequent years, the comprehensive maintenance 
contract should be continued. The commencement of maintenance agreement for the 
sub-sequent year shall be from the date of expiry of maintenance agreement for the 
current year and at the enhanced rate as per IEEMA price variation for maintenance. 
 

8. The preventive service of lifts should be done once in a month and breakdown calls are  
to be attended promptly. Breakdown calls shall not be counted against normal services. 
 

9.    No storage space will be made available to the contractor during the contract period. 
 

 
10.    Payment will be made quarterly after satisfactory completion of servicing and 

maintenance of the lift for the quarter. 
11. In 

case of minor nature of breakdown they shall be attended immediately within 24 hours, and 
in case of major breakdown, such as rewinding of motors, replacement of ropes, gears etc. 
they shall however be attended within 5(Five) calendar days, otherwise the payment for 
subsequent period will not be made. The Engineer-in-Charge’s decision is final to decide the 
period that can be allowed for such major breakdown and to decide whether a breakdown is 
major or minor. Break down calls normally be responded to within a reasonable period. If 
any breakdown call remains unattended for a period exceeding 24 hours, pro-rata recovery 
at double the quoted rates shall be recovered from the bills payable to the firm for the 
number of days the lift remain un-attended. Recovery shall be made from the AMC charges 
payable to the firm for the number of days the lift remained unattended. 
 

12. Lubricants, grease, cotton waste and any other consumable items will not be supplied 
departmentally and it is the responsibility of the contractor to provide all these items. 

 
13. In case of any accident during the maintenance equipments and /or loss of life, the 

contractor shall be fully responsible for settling all claims and indemnify the department 



83 
 

 
        Addition: NIL     Correction: NIL    Overwriting: NIL     Deletion: NIL         AE(E)(P)                                  EE (P)  

 

against any claims arising out of such accidents, consequential damages to other systems 
shall however be not recovered from the contractor.  

14. The contractor and / or his representative, labour should not remove/ disturb / dislocate the 
existing installations and its parts from its locations until and unless it is authorized by the 
Engineer-in-charge or his representative i.e. Assistant Engineer. The entire installations 
should be intact at any time of inspection as handed over to him at the time of initial taking 
over of its maintenance. Care should be taken not to damage by improper handling etc. The 
contractor shall be responsible for any damage or theft and shall have to make good to its 
original shape and description as and when damage / theft etc., takes place or it is noticed. 

  
15. The agency shall clearly state the details of the routine maintenance proposed to be 

carried out by him and shall execute the same in the presence of the authorized 
representative of the Engineer-in-charge and his certificate should be obtained and the same 
to be submitted for claiming the payment otherwise the payment will not be paid.   
16. The agency shall perform the maintenance services with trained and appropriately 

supervised personnel. 
  
17. In case of replacement or repairs to any part of the lifts not covered by the comprehensive 

maintenance is warranted, prior approval of the Engineer-in-charge shall be taken with due 
notice. 

  
18. The maintenance activities shall be carried out according to equipment specific maintenance 

plan for each main component of the equipment. 
 

19. Call out service is designed to solve unexpected equipment failure, equipment stoppage 
or erratic operation requiring immediate attention of a Technician. 

  
20. In performing the services described, agency will replace (Identical or equipment item) or 

rectify at its option any component of the elevator rendered defective due to normal wear 
and tear and arising out the ordinary and reasonable use of the elevator. The disassembled or 
dismantled parts shall become agency's property. 

  
21. All Parts and components fitted by agency will be original parts or components. If original 

parts or components are not available, the parts or components fitted will be of equal in 
quality and functionality. Agency's liability to the the customer for any defects in design, 
materials or workmanship relating to parts and components shall be limited to the 
replacement of spare parts or components as below.  

22. Refinishing, repair or replacements of following components are outside the scope of the 
maintenance contract.   

a) Elevator Car enclosure 
b) Elevator car and landing door panels / gates. 
c) Incoming Electrical wiring up to main switches in the machine room.  
d) Main switches in the machine room.  
e) Items including mirror, hand rails, fans, lights and ARD batteries. 

 
23. Additional visits are also included within the scope of CMC as and when the complaint 

calls are brought to the notice of the agency by the representative of the department. 
 



84 
 

 
        Addition: NIL     Correction: NIL    Overwriting: NIL     Deletion: NIL         AE(E)(P)                                  EE (P)  

 

24. The scope of ‘Comprehensive maintenance contract covers complete lift installations 
except mentioned above  

25. LabourCess, Income Tax and any other statutory deductions as applicable shall be deducted 
at source from the contractor's bills and remitted to the Concerned departments of State/ 
Central Government. 

  
26.   The agency's authorized representative shall be available on the mobile phone on a 24 Hrs 

x 7 days basis for registering a complaint. 
 
 
 
 

 
Executive Engineer (E&M)  

CED-I, Chennai CPWD 
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(LIFT MAINTENANCE SCHEDULE) 
 
The following preventive and routine maintenance activities shall be within the scope of 
work during the maintenance period, which shall be applicable during Guarantee period 
and during yearly Comprehensive Maintenance contract period. This is not exhaustive, but 
indicative only and shall include any other changes from time to time as per the directions 
of the Engineer-in-charge as per the site requirements. 

General.  
1) It is the firm’s responsibility to observe the on-going condition of the equipment with 

regard to safe and correct operation. The Contractor shall bring to the attention of the 
Engineer-in-charge any specific areas where periodic checking lubrications and adjustment 
exceeds normal provisions for equipment installed.  

2) Any replacements or repairs shall be of a standard equal to the original installation.  
3) The servicing shall be done as per the approval of the Engineer-in-charge. The materials 

replacement shall be carried out with the prior approval of the Engineer-in-charge or his 
authorized representative.  

4) Annual safety test shall be carried out without any extra cost.  
5) The firm’s representative shall sign the lift logbook maintained by the department after 

attending preventive/ breakdown maintenance.  
6) Penal recovery will be made, at double the quoted rates, for the months for which monthly 

service is not carried out.  
7) Breakdown calls normally be responded to within reasonable period. All minor breakdown 

call remains un attended exceeding 24 hrs, pro rata recovery at double the quoted rates shall 
be recovered from the bills payable to the firm for the number of days the lift remain un-
attended.  

8) Any major breakdown shall be attended within reasonable time upto a maximum of 5 (Five) 
days. The Engineer-in-Charge’s decision is final to decide the period that can be allowed for 
such major breakdown and to decide whether a breakdown is major or minor. 

9) ROUTINE MAINTENANCE TO BE CARRIED OUT DURING EVERY VISIT AND 
SERVICE REPORT SHALL BE SUBMITTED TO THE ENGINEER-IN-CHARGE. 
If any breakdown call falls within 5 (Five) days prior to routine maintenance, the 
breakdown call and service call can be combined.  

9.1 See Customer's Representative.  
9.2 Display ‘Elevator Under maintenance’ board (car & all floors)  
9.3 Ride in car.  

 Check safety shoes /door detectors and door open button.  
 Check Car Position Indicator & CDI.  
 Check Alarm bell, Emergency Light & Intercom.  
 Check condition of car equipment especially fan and flooring.  
 Observe starting, stopping and floor levels and correct if necessary.  

9.4 Check proper oil levels in motor generator, sleeve bearing and machine gear box.  
9.5 Check AC high voltage switches for proper contacts.  
9.6 Check door operation. 
9.7 As necessary - clean car top / lift pit and lubricate guide rails.  
9.8 Carry out relevant code and make necessary entries on maintenance chart.  
9.9 Clean the equipment.  
9.10 Check Rope lubrication.  
9.11 Clean dust accumulated on encoder. 
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List of Approved materials ( Electrical) 
NOTE: Not withstanding to the approval given in the list, the field staff are requested to observe the 
following conditions 

1 Equivalent material and finishes of any other make may be used on written request of the 
contractor, in case of unavoidable circumstances and also if it is established that minimum three 
brands are not specified below or three brands out of all brands specified below are not available 
in the market, after written approval of the alternate brand by the NIT approving authority. This 
substitution shall be subject to cost adjustment in case the substituting brand is available at 
cheaper rates in market than those mentioned herein above. There shall be no cost adjustement 
if the substituting brand is costlier in market than those mentioned herein. 

2 In addition, the brands approved as hereunder, should have valid and active BIS certificate as on 
the date of supply for the work. 

3 Material shall conform to Make in India policy of Government of India as on the date of 
supply for the work. 

4 Other brands not included in the list below but having BIS certificate on the date of supply for 
the work shall only be allowed against note (1) above. 

5 In case of non availability of BIS codes for any of the materials incorporated above, the 
Engineer-in-charge shall send the materials for testing as per the relevant ASTM or EN codes 
and satisfy himself before using the same in work. 

 
Internal Electrical Installations 

S.No. Equipment’s Approved Makes 

1 
PVC insulated copper conductor 
FRLS copper ISI Marked 

Havells /RR  Kabel/ L&T /KEl / Polycab 

2 SS Enclosure / Ind.Socket/MCB/DBs Legrand/Siemens/Schneider/ABB/GE/Hager/ L&T 

3 DB/ELCB/ RCCB & Accessories 
Legrand/Siemens/Schneider/ABB/GE/Hager/ 
L&T/Hello 

4 UTP Cable Legrand/Molex/CommScope/Havells 

5 OFC Cable Legrand/Molex/CommScope/Havells 

6 
XLPE UG Aluminum/Copper LT 
Cable 

CCI/ /Harvell/ KEl/ RR Kable/ Polycab/ 

7 Cable glands 
Jainsons / Comet / Dowells / Prabath/ Polycab/ Peeco/ 
Gripwel/ Raychem/ Grandlay. 

8 Cable Lugs 
Jainsons / Comet / Dowells / Prabath/ Polycab/ Peeco/ 
Gripwel/ Raychem/ Grand lay/ multi / capital / 
Schneider Electric 

9 DWC Pipe Gemini / Rex /Duraline 

10 
PVC Conduit (ISI Marked) (Colour- 
Ivory /Grey) 

Avonplast / AKG / Precision / Modi / Anchor/ 
Polycab/ Finolex/ BEC / Anchor panosonic 
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11 GI Pipe Jindal / TATA/ SAIL. 

12 Telephone / Cat 6 Cable Legrand / Delton / Havells/Molex/Commscope 

13 
Modular Switches & Sockets, Fan 
Regulator,RJ-45 Data Socket for 
CMS applications. 

Legrand-Myrius/ Crabtree-Athena / MK- Logic Plus 
/Honeywell Benz Plus/Schneider (Livia)/ABB -
Twisha 

14 

Modular type Switches/GI 
Boxes/Sockets T.V/Telephone/LAN 
socket Outlet etc for Normal 
application 

Legrand-Myrius/ Crabtree-Athena / MK- Logic Plus 
/Honeywell Benz Plus/Schneider (Livia) /ABB -
Twisha 

15 BLDC Fans (Ceiling Fans) ATOMBERG-Efficio/Crompton/Havells/Bajaj/Orient 

16 
Exhaust Fan/ Wall Fans / 
Pedestal  Fans  

Crompton /Orient /Havells /Almonard /Bajaj /Anchor 
Panasonic 

17 
All LED Fittings/DALI DRIVER 
LED Fittings  
(Indoor / Outdoor Light Fittings) 

Crompton/Philips/Jaquar /Wipro/ Havells 

18 
Electrical   LT Panel Boards/ Feeder 
Pillars/ Meter Boards/ Control & 
Relay Panels. 

Manufacturer having in-house 7 tank  process, powder 
coating facility, CNC Machine, and   having CPRl 
approved  for relevant  bus bar rating.(The decision of 
the Engineer — in- charge will be final  and  binding.) 

19 Change over Switches, SDFU 
L&T / ABB / Schneider/C&S/ Legrand  / Havells/ 
Socomec / Siemens/ Hager/ Anchor. 

20 
Moulded Case Circuit  
Breaker/Motor 
protection circuit  breaker Electric 

Siemens/ ABB / L & T/C & S /Schneider/ 
Legrand / G E / Hager/  Havells 

21 Phenolic laminated sheet 3 mm thick with IS I mark 

   22 Ammeter / Voltmeter / Combined 
Meters 

AE / Mecon / Schneider / L&T  / HPL/ C&S / 
Conserve/  Kaycee /Crompton  Greaves / 
Scomec(Diris)  . 

23 Analogue Panel meters AE / Mecon / Schneider / L&T  / HPL/ C&S / 
Conserve/ Kaycee. 

24 TV Coxial Cable Havell's / Finolex/Anchor/DELTON/RR KABEL/  
25 Cable trays (Hot Dip Galvanised.) RMCON / Profab / Indiana / MBM/ Legrand/ BEC. 

26 Fire Extinguisher (with   I SI mark) 
CeaseFire /Safex/ Minimax/ Agni/ Padmini/OMEX 

27 MS Conduits (ISI Marked) AKG/BEC/Gupta/Jindal/TATA/Steel  Kraft 

28 Connector/Terminal block Wago/Elemac/Phoenix/ Essen  /Connectwel. 

29 CAT5/6/6A Cables & Wires. Legrand/Molex/Commscope/Havells 

30 PVC Batten / Angle Holder 
Anchor / Salzer / Havells/ Empower/ K555. 



90 
 

 
        Addition: NIL     Correction: NIL    Overwriting: NIL     Deletion: NIL         AE(E)(P)                                  EE (P)  

 

31 Rising main, End Feed  Unit,Tap Off 
Box 

C&S/Legrand /Schneider/ Siemens /L&T/ ABB- 
Megaduct ( lf Air Insulated ) / Zucchini. 

32 Wall Bracket — fancy and decorative 
wall bracket 

Havells/Wipro/Philips/ Crompton. 

33 ACB 415 V, 400 A-2000 A Havells/ ABB/ Siemens/ L&T/ Schneider/ Legrand/ 
Hager / GE / Crompton/ 

34 DLP Trunking 
Legrand/OBO  Betterman/Schneider/MK 

35 Floor Trunking/Raceway (GI)/ 
Raceway (GI)Junction Boxes 

Honeywell MK/OBO Better man/ Legrand/ Profab 

36 Selector Switch BCH/Rishabh /Conserv/Kaycee /AE/ Crompton 
Greaves 

37 Multifunction Meter/Load Managers Schneider / Siemens/ Legrand/ Secure/ 
Socomec (Diris) 

38 Capacitor and Harmonic Block 
Reacter 
Thyristor  Module 

L&T/Schneider/Neptune (Ducati)/Legrand. 

39 APFC Relay (Microprocessor based) Schneider/L&T/Neptune/Siemens/Legrand. 

40 Automatic transfer switch (4P,100A, 
Std. Automatic) 

Havells/ ABB/ Siemens/ L&T/ Schneider/ Legrand/ 
Anchor/ Hager. 

41 Architectural Lighting  Poles & 
Decorative Brackets (Street Light 
Poles) 

K-Lite. /Jaguar/Philips/Wipro/Crompton 

42 CT Kappa/AE/L&T/BCH/SIEMENS/ABB/MECO 
43 UPS Numeric/Emerson/APC 
44 UPS Batteries  Amaron/amaraja/Exide/Panasonic/AMCO 
45 TTA PANELS ABB-ArTuK/Schneider-Blokset/Siemens-

Sivacon/L&T-Ti 
46 Occupancy sensor Passive infrared 

PIR based occupancy sensor Ceiling  
mounted daylight sensor 

Hager/Honeywel/Lutron/Helvar/Schneider 

47 Exit Signs Bosch/L&T/Notifier /Hochiki/Cooper/ 
Prolite/Autoglow /Microm/Prolite 

48 Relays 
CROMPTON/L&T/SCHNEIDER/SIEMENS/ABB/ 

49 Dalli controllers Crompton/Honey Well/Philips/Siemens 
50 DOL/FASD Starters  L&T/ABB/SIEMENS/CROMPTON 
51 Water Supply Pump sets KSB/TEXMO/CRI/Kirloskar 
52 Liquid & Gas Flow level  Meters Magnum / Present. 

 WaterSupplyPumpSets  
1 MonoSubmersiblePumpSet KSB/CG/Kirloskar/Grundfoss/TEXMO 

2 Submersible/BorewellPumpSet KSB/CG/Kirloskar/Grundfoss/TEXMO 
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                                                                            LIFT 
 
S.NO NAME OF THE PRODUCT MANUFACTURED BY 

1 LIFT  OTIS / SCHINDLER / MITSUBISHI / JOHNSON/KONE  
 

 
 
 
Note: In case make of any equipment or material is not specified in the NIT, the decision of 
the Engineer-in-Charge in this regard in writing  with the  approval from NIT approving 
authority.   
 

 

 
 

 
 
 
  
     

3 GIpipe Tata/Jindal/SAIL(with ISI marks) 

4 SluiceValve/CheckValve/Non
ReturnValve 

Kirloskar/Leader/Zoloto/Audco/Advance 

5 Butterflyvalve Kirloskar/Leader/Zoloto/Audco/Advance 
6 SubmersibleCable RRKable/KEI/Havells/Polycab 

 ON LINE UPS  
1 Online UPS APC / VERTIV (EMERSON) / POWER ONE 

SCHNEIDER / 
TECHSOR/SOCOMEC/ABB/NUMERIC 

2 Battery EXIDE/HBL/Amron/Luminious 

3 Battery monitoring System                HBL/Eagle Eye /  Btech/Canara 

4 Uninyvin Cable   Finolex/ RR Cable / Lapp Cable / Polycab 
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PART-D 
SCHEDULE OF 
QUANTITIES  
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Schedule of Quantity 

Name of work : “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) Passenger 
lift (G+6) and One Goods Lift (G+6) including  maintenance for 5 years at Krishna Block at 
Custom House, Chennai-01”. 
 

SL.No. Description of items Qty Unit Rate   Amount  

  
SH-1(( 13 Passenger and Goods Lifts) 

        

( 13 Passenger Lift) 

1 

Supplying Installation, Testing & 
Commissioning of, machine room type, 
Gear less 13 Passenger  (884 kg) lifts 
having contract speed of 1.5 MPS serving 
different floors in the existing lift shaft as 
per detailed specifications enclosed and as 
under :- 
No of Lifts /Type of Lift   : One / Passenger 

Load / Speed  : 13 persons(884 Kgs) / 1.5 
MPS 
Drive: Micro processor based VVVF - 
Closed Loop 
Travel  height : 23 Mtrs (Appox) 

Number of Floors  : G +6 floors 

Stops & opening- 7 stops and 7 openings 

Microprocessor Based Duplex Selective 
Collective Control With / Without 
Attendant 
Number of position of car Entrances : 1 in 
front only  
CABIN Details 

Car Enclosure: Stainless steel scratch proof 
(Moon Rock/Honeycomb/ Hairline Finish) 
on all sides and stainless steel decorative 
ceiling with fans (indirect throw) and LED 
fitting. 
The car flooring should be smooth and 
antiskid as approved by engineer-in-charge. 

Car Doors : Power operated, centre opening 
horizontal sliding stainless steel scratch 
proof (Moon Rock/Honeycomb/ Hairline 
Finish) and Landing doors: stainless steel 
scratch proof .  
Main power Supply    : AC Power-415 
Volts+/- 10%, 3 phase, 50 Hz, 4 wires 
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system 

hand rail not less that 600mm long at 
900mm above floor level to be fixed 
adjacent to control panel in the lift car. 
Automatic rescue device complete with dry 
maintenance free batteries as required 

Voice announcement system in the car to 
announce the position of the elevator in the 
hoist way as the car passes or stops at floor 
served by the elevator. 
Closed loop Control System, protection 
against power fluctuation, self diagnostic 
control, Landing doors 2 hours Fire rated, 
Overload detection and protection, 
Overspeed Governer, Dot Matrix LED D & 
P Indicators In Car & Landings, BMS 
Compatibility, tamper proof infrared 
curtain covering almost the entire height of 
the lift car door, Alarm horn, Anti Nuisance 
Operation, CCTV camera system with 4 
MP IP camera, suitable NVR and HDD for 
30 days storage backup , Firemen switch, 
2/3 way intercom, Emergency Stop Switch 
with battery backup for fan and light fitting 
for 1 hour, pit ladder. 

  

In case of failure of ARD or other 
electronic devices, a provision of manual 
rescue be provided 

        

The lift doors shall have a vision panel to 
enable persons with hearing impairment to 
signal for help or assistance in the event of 
anemergency.  

An appropriate technological support be 
provided (Through emergency messaging 
|services or alarms etc.) to respond to the 
emergency requirements of person with 
hearing impairment or deafness. 

1) Stainless Steel Braille Operational 
buttons for floors & Car 3 Job 2418083.00 

       
72,54,249.00  

( Goods Lift)         
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2 

Supplying Installation, Testing & 
Commissioning of  ,machine room type , 
Gear less Goods Lift  (1000 kg) lifts having 
contract speed of 0.75 MPS serving 
different floors in the existing lift shaft as 
per detailed specifications enclosed and as 
under :- 

        

No of Lifts /Type of Lift   : One - Goods 

Load / Speed  : Goods (1000 Kgs) / 0.75 
Mtr. Per Second. 
Drive: Micro processor based VVVF 

Travel  height : 23 Mtrs (Appox) 

Number of Floors  : G +6 floors 

Number of landing Entrances  : 7 

Number of position of car Entrances  : 1 in 
front only  
CABIN Details 
Car Enclosure: Stainless steel scratch proof 
(Moon Rock/ Honeycomb / Hairline Finish) 
on all sides and stainless steel decorative 
ceiling with fans (indirect throw) and LED 
fitting. 
Operation: Microprocessor based single 
automatic push button/ simplex selective 
collective/duplex collective selective 
with/without attendant 

The car flooring should be strong to take 
the rated load without any deformation or 
damage and antiskid as approved by 
engineer-in-charge 
Car Doors : Power operated, centre opening 
horizontal sliding stainless steel scratch 
proof (Moon Rock/Honeycomb/ Hairline 
Finish) and Landing doors: stainless steel 
scratch proof .  
Main power Supply    : AC Power-415 
Volts+/-10%, 3 phase, 50 Hz, 4 wires 
system 
hand rail not less that 600mm long at 
900mm 
above floor level to be fixed adjacent to 
control panel in the lift car.  
Automatic rescue device complete with dry 
maintenance free batteries as required 
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Voice announcement system in the car to 
announce the position of the elevator in the 
hoist way as the car passes or stops at floor 
served by the elevator. 

Closed loop Control System, protection 
against power fluctuation, self diagnostic 
control, Landing doors 2 hours Fire rated, 
Overload detection and protection, 
Overspeed Governer, Dot Matrix LED D & 
P Indicators In Car & Landings, BMS 
Compatibility, tamper proof infrared 
curtain covering almost the entire height of 
the lift car door, Alarm horn, Anti Nuisance 
Operation, CCTV camera system with 4 
MP IP camera, suitable NVR and HDD for 
30 days storage backup , Firemen switch, 
2/3 way intercom, Emergency Stop Switch 
with battery backup for fan and light fitting 
for 1 hour, pit ladder. 

  

In case of failure of ARD or other 
electronic devices, a provision of manual 
rescue be provided         
1) Braille operational buttons for floors 
& Car 1 Job 3261260.00 

       
32,61,260.00  

3 

Supplying following size one number 
XLPE insulated and PVC Sheathed 
armoured aluminium conductor power 
cable of 1.1 KV grade conforming to 
IS:7098 ( part 1) 1988 as required.         

3.1 3.5  X 35 Sq.mm 
60 Mtrs 499.00 

            
29,940.00  

4 

Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE power 
cable of 1.1 KV grade of following size on 
wall surface as required.         

4.1 Upto 35 sq. mm (clamped with 1mm thick 
saddle) 20 Mtrs 72.00 

              
1,440.00  

5 

Supplying  and  making  end  termination   
with  brass   compression gland  and  
aluminium  lugs  for  following  size  of  
PVC  insulated  and PVC  sheathed  /  
XLPE  aluminium  conductor  cable  of  1.1  
kv grade as required.         

5.1 
3.5 X 35 Sq.mm (32mm) 

8 Sets 494.00 
              

3,952.00  
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6 Credit for  the existing old passenger/Goods 
lift complete with car, counter weight, 
guide rails, supports etc., including 
dismantling,transportation,handling charges 
and making good the damages etc as 
required 4 Jobs -100000.00 

       -
4,00,000.00  

  
Total SH-I (13 Passenger and Goods Lifts) 

    
1,01,50,841.0

0  
SH-2(( AMC For 5 Years)  

        

AMC   

7 

Comprehensive maintenance of lifts which 
includes routine preventive & break down 
maintenance for period of five years 
including repair and replacement of 
wornout /defective items with minimum 
down time  and warranty & guarantee of 
repaired /replaced items after completion 
of one year Defect liability period  
  

  

Note: This item will also be considered 
for deciding the lowest tenderer. A 
supplementary agreement will be drawn 
with CPWD/Client for this item after 
handing over of the lift to the client.  

7.1 
3 Nos 13 passenger lift  to serve  G +6 
floors 
  

a First year (After 1 Year Defect liability 
Period) 
  12 

Per Month 
Per lift  10075.00 

         
3,62,700.00  

b 
Second year  

12 

Per Month 
Per lift 

  10579.00 
         

3,80,844.00  
c 

Third  year  
12 

Per Month 
Per lift 

  11108.00 
         

3,99,888.00  
d 

Fourth  year  
12 

Per Month 
Per lift 

  11663.00 
         

4,19,868.00  
e 

Fifth  year  12 
Per Month 

Per lift  12246.00 
         

4,40,856.00  

7.2 1 Nos  Goods Lift to serve  G +6 floors          
 
 
a 

 
 
First year (After 1 Year Defect liability  
Period) 12 

Per Month 
Per lift 

  13589.00 
         

1,63,068.00  
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b 

Second year 

12 

Per Month 
Per lift 

  14268.00 
         

1,71,216.00  
c 

Third  year 

12 

Per Month 
Per lift 

  14981.00 
         

1,79,772.00  
d 

Fourth  year 
12 

Per Month 
Per lift 

  15730.00 
         

1,88,760.00  
 
e Fifth  year 

12 
Per Month 

Per lift  16517.00  
         

1,98,204.00  
  Total SH-2 (AMC for 5 Years)        

29,05,176.00  
 

ABSTRACT 
  SH: I Total     

1,01,50,841.00  
  SH: II Total        

29,05,176.00  

  
Total 

    
1,30,56,017.00  

  
Grand Total Rs. 

    
1,30,56,017.00  

 

Rs. 1, 30, 56, 017/- (Rupees One Crore Thirty Lakh Fifty Six Thousand and Seventeen Only) 

 

 

 

Executive Engineer (E&M) 
CED-I, CPWD, Shastri Bhawan, 

Chennai – 600 006. 
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Signature of Contractor                                                             Executive Engineer (E&M), CED-I 

Central Public Works Department 
 

SCHEDULE OF QUANTITIES 

N.I.T. No:     47/CE/CED-I/2026-27/CHENNAI 

Name of work:    “Replacement of existing old lifts with new 3 Nos 13 Persons (884 Kgs) 
Passenger lift (G+6) and One Goods Lift (G+6) including maintenance for 5 years at Krishna 
Block at Custom House, Chennai-01”. 

SCHEDULE OF QUANTITY 

Name of the Contractor    

Sl.No. Name of component 
Estimated cost 

(Rs) 

Percentag
e above or 
below the 
estimated 

cost 

% in 
Figures 

Total Cost (Rs) 

1 2 3 4 5 6 

1 SITC of Lifts 
 
1, 01, 50,841/- 
 

   

2 AMC For 5 Years 29,05,176/-    

 
Grand Total 

1, 30, 56, 017/- 
     

 

1. The Column Nos 4&5 are mandatory to be filled by the bidders/ tenderers. If all these 

columns are left blank, the tender become invalid. 

2. The amount in figures in column No.6 shall appear automatically corresponding to the 

percentage quoted in column No.4 & 5. 

3. The  tenderer  need  to quote  the   percentage  only above or below or at par with the  

estimated   cost  to cover all the  rates of item covered under the  respective packages.  

4. The percentage  shall be written  in 2 (two) place  of decimal.  

5. If the percentage selection in column No 4 is " At Par", by default the percentage will be 

considered as "Zero" only.  In other words if   "At par" is selected in column No.4, then no 

need to fill column No.5 

6. The rate for the payment of each item will be - measured quantity x estimated cost of that 

particular item x tender percentage corresponding package respectively. 
 


